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1. PREAMBLE 
 

The services to be provided by the consulting engineer and the corresponding remuneration have been 
set out herein for projects implemented by or on behalf of the National Department of Public Works and 
Infrastructure.  
 
The Scope of Services and Tariff of Fees described herein are generally applicable and are referred to in the 

agreement. Specific requirements with regards to the Scope of Services and the Tariff of Fees shall be set 

out in the agreement and should any requirement of the agreement be in conflict with the requirement of 
this document, the requirement of the Agreement shall prevail. 
 
Any amount mentioned in or fee calculated in terms of this document is exclusive of Value Added Tax. 
 
This document allows for four different methods of remuneration namely: 
 
(1) Fees for Normal Services (percentage fee based on the cost of works), 
(2) Fees for Additional Services (fees for services additional to those provided for in the Normal 

Services), 
(3) Time based fees and 
(4) Expenses and costs. 
 

Words or expressions in bold font are defined in clause 2.2. 

 

2. GENERAL PROVISIONS 
 

2.1 Generality of Terms 
 
In this document, except where the context otherwise requires or indicates: 

 
(1) the masculine includes the feminine, 
(2) the singular includes the plural, and 
(3) any reference to a natural person includes a juristic person. 

 

2.2 Definitions 
 

In this Schedule, any word or expression defined in the Act has that meaning, unless the context 
otherwise indicates: 
 

(1) Agreement means the Letter of Appointment/Acceptance or the Professional Services 
Contract. 

(2) Client means any juristic person or organ of the State engaging a consulting engineer for 

services on a project. 

(3) Construction monitoring means the process of administering the construction contract and 

over-seeing and/or inspecting the works, to the extent of the consulting engineer’s 
engagement, for the purpose of verification that the works are being completed in accordance 
with the requirements of the contract that the designs are being correctly interpreted and that 

appropriate construction techniques are being utilized.  Construction monitoring, to 

whatever extent, shall not diminish the contractor’s responsibility for executing and 
completing the works in accordance with his contract. 

(4) Consulting engineer for purposes of these rules only, means any professional registered in 

terms of the Act, or a juristic person who employs such professional, engaged by a client on 

a project. 

(5) Contractor means any person or a juristic person under contract to a client to perform the 

works or part of it on a project, including a subcontractor under contract to such contractor. 

(6) Cost of the works means the total amount, exclusive of value added tax, certified or which 

would normally be certifiable for payment to contractor(s) (irrespective of who actually carries 
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out the works) in respect of the works designed, specified or administered by the consulting 

engineer, before deduction of liquidated damages or penalties, including – 

 a pro rata portion of all preliminary and general items applicable to the works and 
 the costs of new materials, goods or equipment, or a fair evaluation, of such material, 

goods or equipment as if new whether supplied new or otherwise by, or to, the client and 
including the cost or a fair evaluation of the cost of installation  The sourcing, inspection 

and testing of such will comprise additional services by the consulting engineer. 

(7) Electronic Engineering Services means services related to the provision of electronic 
systems and detailing the terminations, signals and interconnections of electronic components 
as distinct from conventional electrical HV, MV and LV systems and related reticulation. 

(8) Engineering Project means a project of which the scope comprises mainly engineering work 
of one discipline only and all financial and administrative matters are dealt with by the 

consulting engineer or where the consulting engineer will act as principal agent where 
other disciplines are also involved. 

(9) Multi-disciplinary Project means a project comprising building work, together with its 
associated engineering work, where the engineer is subject to the authority of another 
professional acting as the Principal Agent while financial and administrative matters are dealt 
with by another professional. 

(10) Normal services means the services set out in clause 3.2. 

(11) Principal Agent means the Professional Service Provider appointed as such. 

(12) Project means any total scheme envisaged by a client, including all the works and services 
concerned. 

(13) Services means the services contemplated in clause 3 on a project for which a consulting 

engineer is engaged. 

(14) Stage means a stage of normal services set out in clause 3.2. 

(15) The Act means the Engineering Profession Act, 2000 (Act No. 46 of 2000). 

(16) Total annual cost of employment means the total annual cost of employment as defined in 
clause 4.4(4). 

(17) Works means the activities on a project for which contractor(s) are under contract to the 

client to perform or are intended to be performed, including the supply of goods and 
equipment. 

 

2.3 Short Title 
 
This document is called the “2021 NDPW – Scope of Engineering Services and Tariff of Fees”. 

 

3. SCOPE OF SERVICES 
 

3.1 Planning, Studies, Investigations and Assessments Reports 
 
These services, as indicated below, relate to carrying out studies and investigations as well as the 
preparation and submission of reports embodying preliminary proposals or initial feasibility studies 
and will normally be remunerated on a time and cost basis. 
 

(1) Consultation with the client or client’s authorized representative. 

(2) Inspection of the site of the project. 
(3) Preliminary investigation, route location, planning and a level of design appropriate to allow 

decisions on feasibility. 
(4) Consultation with authorities having rights or powers of sanction as well as consultation with 

the public and stakeholder groups. 

(5) Advice to the client as to regulatory and statutory requirements, including environmental 
management and the need for surveys, analyses, tests and site or other investigations, as 
well as approvals, where such are required for the completion of the report, and arranging for 

these to be carried out at the client’s expense. 
(6) Searching for, obtaining, investigating and collating available data, drawings and plans relating 

to the works. 
(7) Investigating financial and economic implications relating to the proposals, feasibility studies 

and/or option analysis and recommendations. 
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(8) Clause 3.1(7) does not normally apply to civil and structural services on multi-disciplinary 

projects, except as far as the interpretation of cost figures for civil and structural services are 
concerned. 

 

Deliverables: 

 Submission of a report for consideration by the client, including all or any of the above, 
with emphasis on  the following: 

 
 Collation of information. 
 Reports on technical and financial feasibility and related implications. 
 List of consents and approvals. 
 Schedule of required surveys, tests, analyses, site and other investigations. 

 Comparison of project options, including life cycle costing and recommendations 
where required. 

 

3.2 Normal Services 
 

These services are applicable to projects where the nature, form and function of the facility has been 
defined through previous investigations and reports and the engineering services are required to 

take the project through to successful completion of construction. 
 

3.2.1 Stage 1 – Inception 
 

(Defined as: Establish client requirements and preferences, assess user needs and options, 

appointment of necessary consultants, and establish the project brief including project objectives, 
priorities, constraints, assumptions aspirations and strategies.) 
 

(1) Assist in developing a clear project brief. 

(2) Attend project initiation meetings. 

(3) Advise on procurement policy for the project. 
(4) Advise on the rights, constraints, consents and approvals. 

(5) Define the scope of services and scope of work required. 

(6) Conclude the terms of the agreement with the client. 
(7) Inspect the site and advise on the necessary surveys, analyses, tests and site or other 

investigations where such information will be required for Stage 2 including the availability 
and location of infrastructure and services. 

(8) Determine the availability of data, drawings and plans relating to the project. 

(9) Advise on criteria that could influence the project life cycle cost significantly. 

(10) Provide necessary information within the agreed scope of the project to other consultants 
involved. 

 

Deliverables: 

 Submission of a report for consideration by the client, including all or any of the above, 
with emphasis on the following: 

 

 Agreed scope of services and scope of work. 

 Signed agreement. 

 Report on project, site and functional requirements. 
 Schedule of required surveys, tests, analyses, site and other investigations. 
 Schedule of consents and approvals within related timeframes. 

 

3.2.2 Stage 2 – Preliminary Design: Concept and Viability 
 

(Defined as: Prepare and finalise the project concept in accordance with the brief, including project 
scope, scale, character, form and function, plus preliminary programme and viability study/ 

assessment of the project.) 
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Following the client’s instructions to proceed with the development of preliminary proposals or the 

basic planning of the project, comprising all or any of the following: 
 

(1) Agree documentation programme with principal consultant and other consultants involved. 
(2) Attend design and consultants’ meetings. 
(3) Establish the concept design criteria. 
(4) Prepare initial concept design and related documentation. 

(5) Advice to the client as to the regulatory and statutory requirements, including environmental 
management and the need for any further surveys, analyses, tests and site or other 
investigations, as well as approvals, which may be required and arranging for these to be 

carried out at the client’s expense.  This advice is to be presented by the consulting 

engineer based on the interpretation of the results of these tests and investigations including 
geotechnical and/or foundation investigations, in a report containing recommendations to be 

applied to and incorporated in designs.  The consulting engineer will also take the 

environmental management plan into account for the full life cycle of the project. 

(6) Preparation and submission to the client of any preliminary plans, drawings and estimates 

required for seeking the approval of statutory authorities and the client. 
(7) Refine and assess the concept design to ensure conformance with all regulatory 

requirements and consents. 

(8) Establish access, utilities, services and connections required for the design of the project. 
(9) Coordinate design interfaces with other consultants involved. 
(10) Prepare process designs (where required), preliminary designs including preliminary drawings 

and plans, and related documentation for approval by authorities and client, including costing 
of the aforementioned. 

(11) Provide cost estimates and life cycle costs including financial implications and preliminary 
programmes. 

(12) Liaise, co-operate and provide necessary information to the client, principal consultant and 
other consultants involved. 

 

Deliverables: 

 Submission of a report for consideration by the client, including all or any of the above, 
with emphasis on the following: 

 
 Concept design report. 
 Schedule of required surveys, tests and other investigations and related reports. 
 Process design report. 
 Preliminary design report. 
 Cost estimates, concept and viability reports which include all or any of the above. 

 

3.2.3 Stage 3 – Detail Design 
 
(Defined as: Finalise the design, outline specifications, cost plan, financial viability and programme 

for the project.) 
 

(1) Review documentation programme with principal consultant and other consultants involved. 
(2) Attend design and consultants’ meetings. 

(3) Incorporate client’s and authorities’ detailed requirements into the design. 
(4) Incorporate other consultant’s designs and requirements into the design. 
(5) Prepare design development drawings including draft technical details and specifications. 
(6) Prepare detail designs, and design drawings including draft technical details and 

specifications: 

 In the case of reinforced concrete works, drawings must include bending schedules. 

 In the case of structural steel works, drawings and details provided by the consulting 

engineer must include full information, dimensions and specifications on all sections, 
connections, plates, fasteners, bolts and welding, to such an extent that no further 

designs by contractor(s) or other parties are required.  The consulting engineer need 

not provide shop drawings for the manufacture of the structural steel works. 
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(7) Review and evaluate design, specifications and estimates of the cost of works in order to 

finalise the detail design stage. 

(8) Advice to the client on any alternative designs and tenders, but excluding detailed inspection, 

reviewing and checking of alternative designs and drawings not prepared by the consulting 

engineer and submitted by any contractor or potential contractor. 
(9) Liaise, co-operate and provide necessary information to the principal consultant and other 

consultants involved. 
(10) Submit the necessary design documentation to local and other authorities for approval and 

obtain said approval or alternatively for record purposes where approval is not required by 
Building Regulations. 

(11) Accommodate services design. 
 

Deliverables: 

 Submission of a report for consideration by the client, including all or any of the above, 
with emphasis on the following: 

 
 Detail design drawings. 
 Outline specifications. 
 Local and other authority submission drawings, reports and approvals. 
 Detailed estimates of construction costs. 

 

3.2.4 Stage 4 – Documentation and Procurement 
 
(Defined as: Prepare procurement and construction documentation, confirm and implement the 
procurement strategies and procedures for effective and timeous procurement of necessary 

resources for execution of the project.) 
 
(1) Attend design and consultants’ meetings. 

(2) Prepare and finalise specifications, schedule of quantities and preambles for the works. 
(3) Submission of priced document with a detailed estimate, capital and life cycle costs, financial 

implications and programmes for implementation of the works. 
(4) Reaffirm detailed cost estimates and adjust designs and documents if necessary to remain 

within approved budget. 

(5) Prepare and finalise the procurement strategy for contractor(s) or assist the principal 
consultant where relevant. 

(6) Prepare documentation for contractor procurement. 
(7) Assist in calling for tenders/bids and/or negotiation of prices and/or assist the principal 

consultant where relevant. 
(8) Liaise, co-operate and provide necessary information to the principal consultant and the other 

consultants as required. 
(9) Assist in the evaluation of tenders/bids. 
(10) Assist with the preparation of contract documentation for signature. 
(11) Assess samples and products for compliance and design intent. 

(12) Advice to the client on any alternative designs and tenders, but excluding detailed inspection, 

reviewing and checking of alternative designs and drawings not prepared by the consulting 

engineer and submitted by any contractor or potential contractor. 

(13) Placing orders for the works on behalf of the client. 
 

Deliverables: 

 Submission of a report for consideration by the client, including all or any of the above, 
with emphasis on  the following: 

 
 Finalised Specifications. 
 Service co-ordination. 
 Detail design drawings. 
 Tender/bid documentation. 
 Tender/bid evaluation and report. 
 Tender/bid recommendation. 
 Priced contract documentation. 



 

2021 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Registered in terms of the Engineering 
Profession Act, 2000, (Act No.46 of 2000) 

 - 8 - 

 

3.2.5 Stage 5 – Contract Administration and Inspection 
 

(Defined as: Manage, administer and monitor the construction contracts and processes including 
preparation and coordination of procedures and documentation to facilitate practical completion of 

the works.) 
 
(1) Attend site handover. 
(2) Issue construction documentation in accordance with the documentation schedule including, 

in the case of structural engineering, reinforcing bending schedules and detailing and 
specifications of structural steel sections and connections. 

(3) Execute the contract administration in terms of the contract between the client and the 

contractor. 
(4) Prepare schedules of predicted cash flow. 

(5) Prepare pro-active estimates of proposed variations for client decision making. 

(6) Preparation of and issuing variation orders on behalf of and after consultation with the client. 
(7) Attend regular site, technical and progress meetings. 

(8) Inspect works for conformity to contract documentation. 

(9) Adjudicate and resolve financial claims by contractor(s). 

(10) Assist in the resolution of contractual claims by the contractor. 

(11) Assist the client in the resolution of disputes or differences that may arise between the client 

and the contractor, except mediation, arbitration and/or litigation. 
(12) Establish and maintain a financial control system. 
(13) Clarify details and descriptions during construction as required. 

(14) Assist and/or prepare valuations for payment certificates to be issued by the principal agent. 
(15) Witness and review of all tests and mock ups carried out both on and off site. 

(16) Check and approve contractor drawings for design intent. 
(17) Update and issue drawings and drawings register. 
(18) Issue contract instructions as and when required. 

(19) Agreeing and verifying final quantities during construction with the contractor. 
(20) Review and comment on operation and maintenance manuals, guarantee certificates and 

warranties. 

(21) Inspect the works and issue practical completion certificates and defects lists. 
(22) Arranging for the delivery of all test certificates, including the Electrical Certificate of 

Compliance, statutory and other approvals, as built drawings and operating manuals. 

(23) Advice to the client on any further alternative designs, but excluding detailed inspection, 

reviewing and checking of alternative designs and drawings not prepared by the consulting 

engineer and submitted by any contractor. 
 

Deliverables: 

 Submission of a report for consideration by the client, including all or any of the above, 
with emphasis on  the following: 

 
 Schedules of predicted cash flow. 
 Construction documentation. 
 Register of drawings issued. 
 Estimates for proposed variations. 
 Contract instructions. 
 Financial control reports. 
 Valuations for payment certificates. 
 Progressive and draft final account(s). 
 Practical completion and defects list. 
 All statutory certificates and  certificate of compliance as required by the local 

authorities and by the department. 
 

Where a quantity surveyor is included in the project team in Multi-Disciplinary works, items 4, 5, 9 
and 12 will not be required from the engineer. 
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3.2.6 Stage 6 – Close-Out 
 

(Defined as: Fulfil and complete the project close-out including necessary documentation to 

facilitate effective completion, handover and operation of the project). 
 
(1) Inspect and verify the rectification of defects. 
(2) Prepare comments for relevant payment valuations and completion certificates. 
(3) Prepare and/or procure operations and maintenance manuals, guarantees and warranties. 
(4) Prepare and/or procure as-built drawings and documentation. 

(5) Agreeing final quantities with contractor(s), compiling final accounts and issuing final payment 
certificates. 

 

Deliverables: 

 
 Valuations for payment certificates. 
 Works and final completion lists. 
 Operations and maintenance manuals, guarantees and warranties. 
 As-built drawings and documentation. 
 Final accounts. 
 

3.2.7 Targeted (Preferential) Procurement 
 

Should the client during any stage of the project, require the consulting engineer to perform work 

or services pertaining to targeted procurement, such work and or services could entail, but are not 
limited to, any or all of the following: 
(1) incorporation of any targeted (preferential) participation goals; 
(2) the measuring of key participation indicators; 
(3) the selection, appointment and administration of participation and; 

(4) auditing compliance to the above by any contractor s and/or professional consultant. 
 

3.3 Additional Services 
 

The following services are additional to the normal services provided by the consulting engineer, 

unless specifically agreed otherwise between the consulting engineer and the client.  The 

agreement on the scope of services and remuneration shall be in writing and should, if at all 

possible, be concluded before such services are rendered. 
 

3.3.1 Additional Services pertaining to all Stages of the Project 
 

(1) Enquiries not directly concerned with the works and its subsequent utilisation. 
(2) Valuation for purchase, sale or leasing of plant, equipment, material, systems, land or 

buildings or arranging for such valuation. 
(3) Making arrangements for way leaves, servitudes or expropriations. 
(4) Negotiating and arranging for the provision or diversion of services not forming part of the 

works. 
(5) Additional work in obtaining the formal approval of the appropriate Government Departments 

or Public Authorities, including the making of such revisions as may be required as a result of 
decisions of such Departments or Authorities arising out of changes in policy, undue delay, or 

other causes beyond the consulting engineer’s control. 
(6) Topographical and environmental surveys, analyses, tests and site or foundation or other 

investigations, model tests, laboratory tests and analyses carried out or procured on behalf of 

the client. 

(7) Setting out or staking out the works and indicating any boundary beacons and other 
reference marks. 

(8) Preparation of drawings for manufacture and installation or detailed checking of such for 
erection or installation fit. 
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(9) Detailed inspection, reviewing and checking of designs and drawings not prepared by the 

consulting engineer and submitted by any contractor or potential contractor as alternative 

to those embodied in tender or similar documents prepared by the consulting engineer. 
(10) Preparing and setting out particulars and calculations in a special form required by any 

relevant authority. 

(11) Abnormal additional services by or costs to the consulting engineer due to the failure of a 

contractor or others to perform their required duties adequately and on time. 

(12) Executing or arranging for the periodic monitoring and adjustment of the works, after final 
handover and completion of construction and commissioning, in order to optimise or maintain 
proper functioning of any process or system. 

(13) Investigating or reporting on tariffs or charges leviable by or to the client. 
(14) Advance ordering or reservation of materials and obtaining licenses and permit. 

(15) Additional services, duties and/or work resulting from project scope changes, alterations 

and/or instructions by the client, or his duly authorized agents, requiring the consulting 

engineer to advice upon, review, adapt and/or alter his completed designs and/or any other 

documentation and/or change the scope of his services and/or duties.  Such additional 

services are subject to agreement in writing between the consulting engineer and the 

client prior to the execution thereof. 
(16) Exceptional arrangements, communication, facilitation and agreements with any stakeholders 

other than the client and contractor(s) appointed for the works on which the consulting 

engineer provides services. 

(17) Any other additional services, of whatever nature, specifically agreed to in writing between 

the consulting engineer and the client prior to the execution thereof. 
 

3.3.2 Construction Monitoring 
 

(1) If the construction monitoring, as set out in clause 3.2.5(3), is deemed to be insufficient by 

the consulting engineer, the consulting engineer may, with prior written approval having 

been obtained from the client, appoint or make available additional staff for such 

construction monitoring as are necessary to undertake additional construction 

monitoring on site to the extent specifically defined and agreed with the client.  The 

functions in respect of additional construction monitoring are to be limited to detailed 
inspections and exclude those mentioned under clause 3.2.5. 

 

Applications for additional staff must be made on the department’s prescribed format, 

together with which the consulting engineer must submit a proper motivation, containing 

inter alia, a schedule indicating the envisaged time to be spent on additional construction 

monitoring as applied for, as well as the envisaged time to be spent on normal construction 

monitoring as set out in clause 3.2.5(3). 

(2) Alternatively, the client may appoint or make available staff, as intended in clause 3.3.2(1), 

subject to approval by the consulting engineer. 
(3) Staff, as intended in clauses 3.3.2(1) and 3.3.2(2), shall report to and take instructions from 

the consulting engineer or an authorized representative of the consulting engineer only 

and shall be deemed to be in the employ of the consulting engineer. 
(4) Should any change regarding the persons utilized for additional on-site monitoring or their 

remuneration or duration of services be necessary, the utilization of such persons and/or their 

remuneration must be agreed to in writing with the client prior to the implementation thereof. 

(5) If, for any reason, no additional staff or inadequate staff for construction monitoring is 

appointed, the consulting engineer shall provide additional services, including additional 

site visits, as required and agreed to in writing with the client prior to commencement thereof. 

(6) Where provided for in the agreement, the duties of the consulting engineer for the following 

defined levels of construction monitoring, respectively, are as follows: 
 

(a) Level 1: 
 

The construction monitoring staff shall:- 
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(i) Maintain a part-time presence on site as agreed with the client to review random 
samples and review important completed work prior to enclosure or on 
completion as appropriate. 

(ii) Where the consulting engineer is the sole consultant or principal agent, carry 

out such administration of the project as is necessary on behalf of the client. 

(iii) Where the principal agent, other than the consulting engineer, has been 

appointed for the project, provide such information as to enable the principal 

agent to fulfil his responsibilities. 

(iv) Be available to provide the contractor with technical interpretation of the plans 
and specifications. 

 

(b) Level 2: 
 

The construction monitoring staff shall:- 
(i) Maintain a full time presence on site to constantly review – 

(a) Work procedures 
(b) Construction materials 
for compliance with the requirements of the plans and specifications and review 
completed work prior to enclosure or on completion as appropriate. 

(ii) Where the consulting engineer is the sole consultant or principal agent, carry 

out such administration of the project as is necessary on behalf of the client. 

(iii) Where the principal agent, other than the consulting engineer has been 

appointed for the project, provide such information as to enable the principal 

agent to fulfil his responsibilities. 

(iv) Be available to provide the contractor with technical interpretation of the plans 
and specifications. 

 

3.3.3 Occupational Health and Safety Act, 1993 (Act No.85 of 1993) 
 

Should the client require the consulting engineer to undertake duties falling under the 
Occupational Health and Safety Act, 1993 (Act No.85 of 1993) and the Construction Regulations in 

terms thereof, on behalf of the client, the additional services may include the following: 
 

(1) The consulting engineer must arrange, formally and in writing, for the contractor to provide 
documentary evidence of compliance with all the requirements of the Occupational Health and 
Safety Act, 1993 (Act No.85 of 1993). 

(2) The consulting engineer must execute the duties of the client, as his appointed agent, as 
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 
1993 (Act No.85 of 1993). 

 

3.3.4 Quality Assurance System 
 

Where the client requires that a quality management system or quality assurance services, over 

and above construction monitoring services, be applied to the project, these are in addition to 

normal services provided by the consulting engineer and to be specifically defined and separately 
agreed in writing prior to commencement thereof. 
 

3.3.5 Lead Consulting Engineer 
 

Should the client require the consulting engineer to assume the leadership of a joint venture, 
consortium or team of consulting engineers, of the same discipline, prescribed or requested by the 

client, the additional services may include the following: 
 

(1) Responsibility for the overall administration of all sections of the services, including those 

portions of the services, which fall within the ambit of the other consulting engineers. 
(2) Responsibility for the overall co-ordination, programming of design and financial control of all 

the works included in the services. 

(3) Processing certificates or recommendations for payment of contractor(s). 
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3.3.6 Principal Agent of the Client 
 

When a consulting engineer is, in addition to his normal functions as consulting engineer, 

appointed as the principal agent of the client on a project, the consulting engineer will also be 
responsible for the following: 
 
(1) Leadership of the professional team. 
(2) Submission of preliminary and developed proposals in the form of consolidated reports, 

drawings and specifications together with estimates of time required and cost of the works. 

(3) The overall administration of all sections of the project including those, which fall within the 
ambit of the other professional members in the team. 

(4) The overall coordination, programming of design and financial control of the project. 

(5) Resolving differences that may arise between the client and the contractor(s), excluding 
mediation, arbitration or litigation. 

(6) Approval of certificates for payment to contractor(s) issued by the other professional 

members in the team before their presentation to the client for settlement. 

(7) Making arrangements to provide the client, on completion of the works, with such record 

drawings as may be required for a proper record of the works as constructed and such 
manuals as may be required for the operation and maintenance of the relevant parts of the 

works. 

(8) Approval of the final contract account and provision of a close out report for the project. 

(9) Manage targeted procurement services as indicated in clause 3.2.7. 
 

3.3.7 Mediation, Arbitration and Litigation proceedings and similar Services 
 

Where the client requires the consulting engineer to, on his behalf, perform the services listed 
hereunder or similar work, the extent thereof and remuneration therefore is subject to agreement 

between the client and the consulting engineer: 
 
(1) Dealing with matters of law, obtaining parliamentary or other statutory approval, licenses or 

permits. 
(2) Assisting with or participating in contemplated or actual mediation, arbitration or litigation 

proceedings. 
(3) Officiating at or attending courts and commissions of enquiry, select committees and similar 

bodies convened by statute, regulation or decree. 

 

4. TARIFF OF FEES 
 

4.1 Application of Tariff of Fees 
 

(1) The tariff of fees contained in this Schedule applies in respect of the services set out in 
clause 3 “Scope of Services”. 

 

(2) The client shall remunerate the consulting engineer, for the services rendered, on the 

basis of clauses 4.2 and 4.5.  In cases where the client and consulting engineer have 
agreed that clauses 4.2 and 4.3 are not applicable, payment should be on the basis of clause 
4.4 or as agreed according to clause 4.1(4). 

 

(3) The client shall reimburse the consulting engineer for all expenses and costs incurred in 

terms of clause 4.5 in performing his services, irrespective of whether fees are charged in 
terms of clauses 4.2 and 4.3 or clause 4.4 as well as for all costs incurred on behalf, and with 

the approval of the client. 
 

(4) While the tariff of fees contained in this document can be applied to many projects the factors 

that influence the fees to be paid for services are complex and depend on a number of 
contributing factors  These contributing factors that should be taken into account may include, 
inter alia, all or any of the following: 
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(a) Project complexity:  Projects may range from relatively simple projects where it is 
based on well established, common practices to more complex projects where it calls 
for the application of new, unusual or untried practices. 

(b) Cost of the works:  This may range from a situation where the cost of the works is 

abnormally high relative to the services being rendered to a project where the cost of 

the works is abnormally low relative to the services required from the consulting 

engineer. 

(c) Time duration:  This may involve projects where the works are executed over 
appreciably shorter or longer periods than would normally be expected for any of the 

stages defined in 3 “Scope of Services”. 

(d) Level of responsibility, liability and risk:  These may range from relatively low levels 
of responsibility and/or risks to projects with unusually high responsibilities and/or risks 

that are expected to be carried by the consulting engineer. 

(e) Level of expertise, qualifications, skills and experience:  Some works do not 
require a high degree of expertise while other works may require more specialized 
expertise or substantial skills and experience that cost more to develop and retain. 

(f) Level of technology required and changes in technology that may influence the costs 

of the services provided. 
(g) Whether aspects related to labour intensive works need to be considered in the design. 

 

(5) Combinations of one or more of the above factors may require an adjustment of the tariffs to 

fairly compensate the consulting engineer and this adjustment should be negotiated in good 
faith by both parties. 

 

(6) Agreement on any adjustment of or special fees should be reached at the time of the 

engagement of the consulting engineer or as soon after circumstances warrant such as 

practically possible, but in all cases prior to the consulting engineer rendering services 
which may be affected. 

 

(7) Where the normal services relate to more than one of the disciplines of consulting 
engineering contemplated in clauses 4.2.1 to 4.2.7 namely civil, structural, mechanical, 

electrical and electronic engineering services, a separate fee for services in each 

discipline should be calculated in accordance with the relevant clause.  Where a consulting 

engineer is appointed for either or both electronic and electrical services, his payment shall 

be according to the electrical fee scales based on the combined value of these services. 
 

(8) Where at the instance and with the consent of the client the works are undertaken on 
separate non-contiguous sites, continuity is interrupted or are unusually fragmented or are 
constructed as separately documented phases or sections, the fee for normal services is: 
(a) The sum of the fees calculated separately for each site, contract, phase or section as if 

they were separate works; or 

(b) A fee agreed to between the client and the consulting engineer and which fee lies 

between the fee calculated on the total cost of the works and the sum of the fees 
contemplated in clause 4.1(8)(a) above. 

 

(9) For the calculation of fees, “duplication of works” is defined as the re-use of designs, drawings 
and details done by a consultant to duplicate a complete unit (e.g. a building or bridge). 

 

(10) The following fees may be claimed after each stage of services or monthly or as agreed 

between the consulting engineer and the client: 

(a) Percentage fees determined on the basis of the cost of the works prevailing at the 

time of the fee calculation and pro rata to the completed services, or a portion of the 

total fee based on completion of the stages along the lines indicated in 4.2.8. 

(b) Time based fees applicable when the services were rendered. 
 

(11) Disbursements as set out in clause 4.1(3) may be claimed monthly. 
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4.2 Fees for Normal Services 
 

4.2.1 Civil and Structural Engineering Services pertaining to Engineering Projects 

 
(1) The basic fee for normal services in the disciplines of civil and structural engineering, 

pertaining to engineering projects, is determined from the table below.  The fee is the sum 

of the primary fee and the secondary fee applicable to the specific cost of the works in 

respect of which the services were rendered on the project. 
 

Cost of the Works Basis of Fee Calculation 

Where the costs of the works: 
Primary Fee Secondary fee 

Exceeds 
But does not 

exceed 

R 0 R 815,000 R 0 A Lump Sum or on Time Basis 

R 815,000 R 1,935,000 R 102,000 12,5% on the balance over  R 815 000 

R 1,935,000 R 9,525,000 R 241,900 10,0% on the balance over  R 1 935 000 

R 9,525,000 R 19,430,000 R 1,000,900 9,0% on the balance over  R 9,525,000 

R 19,430,000 R 48,383,000 R 1,892,200 8,0% on the balance over  R 19,430,000 

R 48,383,000 R 96,767,000 R 4,208,500 6,0% on the balance over  R 48,383,000 

R 96,767,000 R 582,868,000 R 7,111,700 5,5% on the balance over  R 96,767,000 

R 582,868,000  R 33,847,200 5.0% on the balance over  R 582,868,000 

 
(2) The following additional fee shall be applicable to the value of the reinforced concrete and 

structural steel portions of the works, inclusive of the costs of concrete, reinforcing, formwork, 
structural steel work and any pro rata preliminary and general amounts.  Where structures of 

identical design are repeated on the same project, the combined costs shall be cumulated for 
the determination of the cost of the reinforced concrete and structural steel works. 

 

Cost of the Works Basis of Fee Calculation 

Where the costs of the works: 
Primary Fee Secondary fee 

Exceeds 
But does not 

exceed 

R 0 R 815,000 R 0 A Lump Sum or on Time Basis 

R 815,000 R 1,935,000 R 40,800 5,0% on the balance over  R 815 000 

R 1,935,000 R 9,525,000 R 96,800 4,5% on the balance over  R 1 935 000 

R 9,525,000 R 19,430,000 R 438,300 4,0% on the balance over  R 9,525,000 

R 19,430,000 R 48,383,000 R 834,400 3,0% on the balance over  R 19,430,000 

R 48,383,000 R 96,767,000 R 1,703,000 2,0% on the balance over  R 48,383,000 

R 96,767,000 R 582,868,000 R 2,670,700 1,5% on the balance over  R 96,767,000 

R 582,868,000  R 9,962,300 1.5% on the balance over  R 582,868,000 

 
(3) To calculate the fee for railway track work in terms of this item, 50 per cent of the cost of the 

permanent way materials is excluded from the cost of the works, but the full cost of ballast 

and equipment specially designed by the consultant is included in the cost of the works. 
 

(4) For normal services relating to a description of the works mentioned in the first column of 
the following table, the proportion of the basic fee relating to the specific item calculated in 
terms of clause 4.2.1(1) and 4.2.1(2) is multiplied by the category factor mentioned against 
that description in the second column of the table.  In case more than one of the descriptions 
below applies, the effective factor will be the product of the factors involved, except for the fee 
for targeted procurement. 
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(5) These factors do not apply when fees are a lump sum or on a time basis. 
 
(6) In the case of road works, where the road traverses both rural and urban areas, an 

adjustment pro rata to the length of road in rural and urban area should be made. 
 
(7) In the case of road rehabilitation a combination of factors applies depending on the situation 

of the road (rural or urban) and the category factor for alterations to existing works. 
 

Description of the Works 
Factor by which basic 

fee is multiplied 

Rural roads (single carriageways), excluding bridges 0,85 

Rural freeways and dual carriageways, excluding bridges 0,95 

Freeways and dual carriageways through existing peri-urban areas, 
excluding bridges 1,00 

Single Carriageways through existing urban areas 1.00 

Freeways and dual carriageways through existing urban areas 
1,25 

Gravel roads: Primary roads 
 Secondary roads 
 Informal roads 

1,25 
1,00 
0,75 

Water and waste water treatment works 1,25 

Services (Excluding roads for existing informal settlements including 
roads and to reduced standards or supplies) 1,25 

Water and sanitation in rural areas 1,35 

Alterations to existing works 
(Only applicable to the fees on the portion or section of works affected) 

1,25 

Mass concrete foundations, brickwork and cladding designed and 

detailed by the consulting engineer 
(Only applicable to the design portion of the fees on such works) 

0,33 

Duplication of works 
(Only applicable to the design portion of the fees on duplicated works) 

0,25 

Targeted procurement 
(Additional fee based on the basic fees before the application of any of the other 
factors. Only applicable where specifically appointed for service) 

0,07 
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4.2.2 Civil Engineering Services pertaining to Multi-disciplinary Projects 
 

(1) The basic fee for normal services in the discipline of civil engineering, pertaining to multi-

disciplinary projects, is determined from the table below.  The fee is the sum of the primary 

fee and the secondary fee applicable to the specific cost of the works in respect of which the 

services were rendered on the project. 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(2) For normal services relating to a description of the works mentioned in the first column of 
the following table, the proportion of the basic fee relating to the specific item calculated in 
terms of clause 4.2.2(1) is multiplied by the category factor mentioned against that description 
in the second column of the table.  In case more than one of the descriptions below applies, 
the effective factor will be the product of the factors involved. 

 
These factors do not apply when fees are a lump sum or on a time basis. 

 

Description of the Works 
Factor by which basic 

fee is multiplied 

Alterations to existing works 
(Only applicable to the fees on the portion or section of works affected) 1,25 

Internal water and drainage for buildings upon specific agreement with 

the client to render such services 
1,25 

Duplication of works 
(Only applicable to the design portion of the fees on duplicated works) 0,25 

 

Cost of the Works Basis of Fee Calculation 

Where the costs of the works: 

Primary Fee Secondary fee 
Exceeds 

But does not 

exceed 

R 0 R 815,000 R 0 A Lump Sum or on Time Basis 

R 815,000 R 1,935,000 R 102,000 12,5% on the balance over  R 815 000 

R 1,935,000 R 9,525,000 R 241,900 10,0% on the balance over  R 1 935 000 

R 9,525,000 R 19,430,000 R 1,000,900 9,0% on the balance over  R 9,525,000 

R 19,430,000 R 48,383,000 R 1,892,200 8,0% on the balance over  R 19,430,000 

R 48,383,000 R 96,767,000 R 4,208,500 7,0% on the balance over  R 48,383,000 

R 96,767,000 R 582,868,000 R 7,595,500 7,0% on the balance over  R 96,767,000 

R 582,868,000  R 41,622,500 7.0% on the balance over  R 582,868,000 



 

2021 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Registered in terms of the Engineering 
Profession Act, 2000, (Act No.46 of 2000) 

 - 17 - 

4.2.3 Structural Engineering Services pertaining to Multi-disciplinary Projects 
 

(1) The basic fee for normal services in the discipline of structural engineering, pertaining to 

multi-disciplinary projects, is determined from the table below.  The fee is the sum of the 

primary fee and the secondary fee applicable to the specific cost of the works in respect of 

which the services were rendered on the project. 
 

Cost of the Works Basis of Fee Calculation 

Where the costs of the works: 

Primary Fee Secondary fee 
Exceeds 

But does not 

exceed 

R 0 R 815,000 R 0 A Lump Sum or on Time Basis 

R 815,000 R 1,935,000 R 102,000 12,5% on the balance over  R 815 000 

R 1,935,000 R 9,525,000 R 241,900 10,0% on the balance over  R 1 935 000 

R 9,525,000 R 19,430,000 R 1,000,900 9,0% on the balance over  R 9,525,000 

R 19,430,000 R 48,383,000 R 1,892,200 8,0% on the balance over  R 19,430,000 

R 48,383,000 R 96,767,000 R 4,208,500 7,0% on the balance over  R 48,383,000 

R 96,767,000 R 582,868,000 R 7,595,500 7,0% on the balance over  R 96,767,000 

R 582,868,000  R 41,622,500 7.0% on the balance over  R 582,868,000 

 

(2) For normal services relating to a description of the works mentioned in the first column of 
the following table, the proportion of the basic fee relating to the specific item calculated in 
terms of clause 4.2.3(1) is multiplied by the category factor mentioned against that description 
in the second column of the table. In case more than one of the descriptions below applies, 
the effective factor will be the product of the factors involved. 

 
These factors do not apply when fees are a lump sum or on a time basis. 

 
 

Description of the Works 
Factor by which basic 

fee is multiplied 

Alterations to existing works 
(Only applicable to the fees on the portion or section of works affected) 1,25 

Mass concrete foundations and brickwork designed and cladding 

designed and detailed by the consulting engineer 
(Only applicable to the design portion of the fees on such works) 

0,33 

Duplication of works 
(Only applicable to the design portion of the fees on duplicated works) 0,25 
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4.2.4 Mechanical Engineering Services pertaining to Engineering Projects 
 

(1) The basic fee for normal services in the discipline of mechanical engineering, pertaining to 

engineering projects, is determined from the table below.  The fee is the sum of the primary 

fee and the secondary fee applicable to the specific cost of the works in respect of which the 

services were rendered on the project. 
 

Cost of the Works Basis of Fee Calculation 

Where the costs of the works: 
Primary Fee Secondary fee 

Exceeds 
But does not 

exceed 

R 0 R 815,000 R 0 A Lump Sum or on Time Basis 

R 815,000 R 1,935,000 R 102,000 12,5% on the balance over  R 815 000 

R 1,935,000 R 9,525,000 R 241,900 10,0% on the balance over  R 1 935 000 

R 9,525,000 R 19,430,000 R 1,000,900 8,0% on the balance over  R 9,525,000 

R 19,430,000 R 48,383,000 R 1,793,200 7,0% on the balance over  R 19,430,000 

R 48,383,000 R 96,767,000 R 3,820,000 6,0% on the balance over  R 48,383,000 

R 96,767,000 R 582,868,000 R 6,723,000 5,5% on the balance over  R 96,767,000 

R 582,868,000  R 33,459,000 5.5% on the balance over  R 582,868,000 

 

(2) For normal services relating to a description of the works mentioned in the first column of 
the following table, the proportion of the basic fee relating to the specific item calculated in 
terms of clause 4.2.4(1) is multiplied by the category factor mentioned against that description 
in the second column of the table. In case more than one of the descriptions below applies, 
the effective factor will be the product of the factors involved, except for the fee for targeted 
procurement. 

 
These factors do not apply when fees are a lump sum or on a time basis. 

 

Description of the Works 

Factor by which 

basic fee is 

multiplied 

Alterations to existing works 
(Only applicable to the fees on the portion or section of works affected) 

1,25 

Duplication of works 
(Only applicable to the design portion of the fees on duplicated works) 0,25 

Targeted procurement 
(Additional fee based on the basic fees before the application of any of the other 
factors. Only applicable where specifically appointed for service) 

0,07 
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4.2.5 Mechanical Engineering services pertaining to Multi-disciplinary Projects 
 

(1) The basic fee for normal services in the discipline of mechanical engineering or wet 

services, pertaining to multi-disciplinary projects, is determined from the table below.  The 

fee is the sum of the primary fee and the secondary fee applicable to the specific cost of the 

works in respect of which the services were rendered on the project. 
 

Cost of the Works Basis of Fee Calculation 

Where the costs of the works: 
Primary Fee Secondary fee 

Exceeds 
But does not 

exceed 

R 0 R 815,000 R0 A Lump Sum or on Time Basis 

R 815,000 R 1,935,000 R122,300 15,0% on the balance over  R 815 000 

R 1,935,000 R 9,525,000 R290,300 12,5% on the balance over  R 1 935 000 

R 9,525,000 R 19,430,000 R1,239,000 10,5% on the balance over  R 9,525,000 

R 19,430,000 R 48,383,000 R2,279,000 9,5% on the balance over  R 19,430,000 

R 48,383,000 R 96,767,000 R5,030,000 9,0% on the balance over  R 48,383,000 

R 96,767,000 R 582,868,000 R9,384,000 8,5% on the balance over  R 96,767,000 

R 582,868,000  R50,703,000 8.5% on the balance over  R 582,868,000 

 

(2) For normal services relating to a description of the works mentioned in the first column of 
the following table, the proportion of the basic fee relating to the specific item calculated in 
terms of clause 4.2.5(1) is multiplied by the category factor mentioned against that description 
in the second column of the table. In case more than one of the descriptions below applies, 
the effective factor will be the product of the factors involved, except for the fee for targeted 
procurement. 

 
These factors do not apply when fees are a lump sum or on a time basis. 

 

Description of the Works Factor by which 

basic fee is 

multiplied 

Multi-tenant installations: The Multi-tenant factor only becomes applicable if 

substantial fragmentation of services, which would otherwise not be divided, occurs as 
a result of the multi-tenant application. Normal multi-zoning, even if applied in multi-
tenant accommodation, does not qualify for the application of the Multi-tenant factor. 

1,25 

Alterations to existing works 
(Only applicable to the fees on the portion or section of works affected) 1,25 

Duplication of works 
(Only applicable to the design portion of the fees on duplicated works) 0,25 

For projects where the cost of the works exceeds R 815,000 and 

where bills of quantities are not required from the consulting 

engineer and all financial, tender and contractual matters are dealt 
with by the Quantity Surveyor or other parties 

 
0,75 

Targeted procurement 
(Additional fee based on the basic fees before the application of any of the other 
factors. Only applicable where specifically appointed for service) 

0,07 
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4.2.6 Electrical and Electronic Engineering Services pertaining to Engineering 

Projects 
 

(1) The basic fee for normal services in the discipline of electrical and electronic engineering, 

pertaining to engineering projects, is determined from the table below.  The fee is the sum 

of the primary fee and the secondary fee applicable to the specific cost of the works in 

respect of which the services were rendered on the project. 
 

Cost of the Works Basis of Fee Calculation 

Where the costs of the works: 

Primary Fee Secondary fee 
Exceeds 

But does not 

exceed 

R 0 R 815,000 R 0 A Lump Sum or on Time Basis 

R 815,000 R 1,935,000 R 102,000 12,5% on the balance over  R 815 000 

R 1,935,000 R 9,525,000 R 241,900 10,0% on the balance over  R 1 935 000 

R 9,525,000 R 19,430,000 R 1,000,900 8,0% on the balance over  R 9,525,000 

R 19,430,000 R 48,383,000 R 1,793,200 7,0% on the balance over  R 19,430,000 

R 48,383,000 R 96,767,000 R 3,820,000 6,0% on the balance over  R 48,383,000 

R 96,767,000 R 582,868,000 R 6,723,000 5,5% on the balance over  R 96,767,000 

R 582,868,000  R 33,459,000 5.5% on the balance over  R 582,868,000 

 

(2) For normal services relating to a description of the works mentioned in the first column of 
the following table, the proportion of the basic fee relating to the specific item calculated in 
terms of clause 4.2.6(1) is multiplied by the category factor mentioned against that description 
in the second column of the table. In case more than one of the descriptions below applies, 
the effective factor will be the product of the factors involved, except for the fee for targeted 
procurement. 

 
These factors do not apply when fees are a lump sum or on a time basis. 
 

Description of the Works 

Factor by which 

basic fee is 

multiplied 

Alterations to existing works 
(Only applicable to the fees on the portion or section of works affected) 

1,25 

Duplication of works 
(Only applicable to the design portion of the fees on duplicated works) 

0,25 

Targeted procurement  
(Additional fee based on the basic fees before the application of any of the other 
factors. Only applicable where specifically appointed for service) 

0,07 
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4.2.7 Electrical and Electronic Engineering services pertaining to Multi-disciplinary 

Projects 
 

(1) The basic fee for normal services in the discipline of electrical and electronic engineering, 

pertaining to multi-disciplinary projects, is determined from the table below.  The fee is the 

sum of the primary fee and the secondary fee applicable to the specific cost of the works in 

respect of which the services were rendered on the project. 
 

Cost of the Works Basis of Fee Calculation 

Where the costs of the works: 
Primary Fee Secondary fee 

Exceeds 
But does not 

exceed 

R 0 R 815,000 R0 A Lump Sum or on Time Basis 

R 815,000 R 1,935,000 R122,300 15,0% on the balance over  R 815 000 

R 1,935,000 R 9,525,000 R290,300 12,5% on the balance over  R 1 935 000 

R 9,525,000 R 19,430,000 R1,239,000 10,5% on the balance over  R 9,525,000 

R 19,430,000 R 48,383,000 R2,279,000 9,5% on the balance over  R 19,430,000 

R 48,383,000 R 96,767,000 R5,030,000 9,0% on the balance over  R 48,383,000 

R 96,767,000 R 582,868,000 R9,384,000 8,5% on the balance over  R 96,767,000 

R 582,868,000  R50,703,000 8.5% on the balance over  R 582,868,000 

 

(2) For normal services relating to a description of the works mentioned in the first column of 
the following table, the proportion of the basic fee relating to the specific item calculated in 
terms of clause 4.2.7(1) is multiplied by the category factor mentioned against that description 
in the second column of the table. In case more than one of the descriptions below applies, 
the effective factor will be the product of the factors involved, except for the fee for targeted 
procurement. 

 
These factors do not apply when fees are a lump sum or on a time basis. 

 

Description of the Works 

Factor by which 

basic fee is 

multiplied 

Multi-tenant installations: The Multi-tenant factor only becomes applicable if 

substantial fragmentation of services, which would otherwise not be divided, occurs as 
a result of the multi-tenant application. Normal multi-zoning, even if applied in multi-
tenant accommodation, does not qualify for the application of the Multi-tenant factor. 

1,25 

Alterations to existing works 
(Only applicable to the fees on the portion or section of works affected) 1,25 

Duplication of works 
(Only applicable to the design portion of the fees on duplicated works) 0,25 

For projects where the cost of the works exceeds R 815,000 and 

where bills of quantities are not required from the consulting 

engineer and all financial, tender and contractual matters are dealt 
with by the Quantity Surveyor or other parties. 

 
0,75 

Targeted procurement  
(Additional fee based on the basic fees before the application of any of the other 
factors. Only applicable where specifically appointed for service) 

0,07 
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4.2.8 Services provided partially or in Stages 
 

(1) The following table shall be used for proportioning the basic fee for normal services over the 

various stages of the services. 
 

Stage of Services 
Percentage points 

for each stage 

Civil:  Engineering Projects: 

 Inception 

 Preliminary Design: Concept and Viability 

 Detail Design 

 Documentation and Procurement 

 Contract Administration and Inspection 

 Close-Out 

 
 

5 
20 
30 
15 
25 
5 

Structural:  Engineering Projects: 

 Inception 

 Preliminary Design: Concept and Viability 

 Detail Design 

 Documentation and Procurement 

 Contract Administration and Inspection 
Close-Out 

 
 

5 
20 
30 
15 
25 
5 

Civil:  Multi-disciplinary Projects: 

 Inception 

 Preliminary Design: Concept and Viability 

 Detail Design 

 Documentation and Procurement 

 Contract Administration and Inspection 

 Close-Out 

 
 

5 
20 
30 
15 
25 
5 

Structural:  Multi-disciplinary Projects: 

 Inception 

 Preliminary Design: Concept and Viability 

 Detail Design 

 Documentation and Procurement 

 Contract Administration and Inspection 

 Close-Out 

 
 

5 
20 
30 
15 
25 
5 

Mechanical, Electrical and Electronic: Engineering Projects: 

 Inception 

 Preliminary Design: Concept and Viability 

 Detail Design 

 Documentation and Procurement 

 Contract Administration and Inspection 

 Close-Out 

 
 

5 
20 
30 
15 
25 
5 
 

Mechanical, Electrical and Electronic: Multi-disciplinary Projects: 

 Inception 

 Preliminary Design: Concept and Viability 

 Detail Design 

 Documentation and Procurement 

 Contract Administration and Inspection 

 Close-Out 

 

 
5 
20 
30 
15 
25 
5 

 

(2) Where not all the stages of the normal services are provided by the consulting engineer, 
the fee is, subject to clause 4.1(7), calculated as a percentage of the total fee calculated in 



 

2021 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Registered in terms of the Engineering 
Profession Act, 2000, (Act No.46 of 2000) 

 - 23 - 

terms of this clause, which percentage is the sum of the percentage points appropriate to 

each stage as set out in the above table against those stages of the services provided by the 

consulting engineer. 
 

4.2.9 Cancellation or Abandonment 

 
 Should instructions having been given by the client to the consulting engineer to proceed with any 

of the stages of services set out in clause 4.2.8(1) and the whole or part of the works is cancelled 

or abandoned or postponed payments will be according to the stipulations of this agreement 
(C2.1.3.9 Pricing Assumptions in this tender document). 

 

4.3 Fees for Additional Services 
 

(1) Subject to clauses 4.2.8(2), 4.3(2), 4.3(3), 4.3(4), 4.3(5), 4.3(6) and 4.3(7), the fees for 

additional services, contemplated in clause 2.2, are agreed to between the client and the 

consulting engineer as set out in clause 4.1. 

(2) For additional services as a result of the resumption of such services or the alteration or 

modification of designs on the instructions of the client, the consulting engineer is entitled to 
time based fees and actual costs incurred. 

(3) For the provision of a construction monitoring service, as contemplated in clause.3.3.2, the 

consulting engineer is entitled to recover from the client the fees as agreed between the 

consulting engineer and the client: 

(a) for part time construction monitoring staff costs, the amount payable to such staff 
shall be at the hourly rates contemplated in clause 4.4(3); 

(b) for full time construction monitoring service the fee shall be based on the total 

annual cost of employment plus a surcharge of twelve percentage points (12%); 

(c) a maximum of 50 hours may be applied for part time construction monitoring per 
month.  Time spent on site in excess hereof will be without further remuneration; and 

(d) distances for travelling applied for may not be exceeded without prior written approval 
of the departmental project manager.  Remuneration of travelling will be calculated 
according to actual distances per month at the applicable rate of the time of travel. 

(4) For all other costs, as set out in clause 4.5, the actual expenses incurred. 

(5) For duties under the Occupational Health and Safety Act, 1993 (Act No.85 of 1993), as 

contemplated in clause 3.3.3, the consulting engineer shall, if so appointed by the client, be 

remunerated on a time and cost basis as agreed with the client. 
(6) For assuming the leadership of a joint venture, a consortium or team of consulting engineers, 

as contemplated in clause 3.3.5, the fee for the lead consulting engineer shall be ten 
percentage points (10%), which is not an additional fee but is that portion of the fee for 

services rendered by the team, which shall be allocated to the lead consulting engineer.  

The apportionment of the fee to services is as stated in clause 4.2.8(1). 

(7) For services as principal agent of the client, as contemplated in clause 3.3.6, the 

consulting engineer is entitled to an additional fee calculated at one percentage point (1%) 

of the total cost of the works comprising the project.  The consulting engineer is not 

entitled to any fees for principal agent if he is not explicitly appointed as such. 
 

4.4 Time Based Fees 
 

(1) (a) Time based fees are all-inclusive fees, including allowances for overhead charges 

incurred by the consulting engineer as part of normal business operations, including 
the cost of management, as well as payments to administrative, clerical and secretarial 
staff used to support professional and technical staff in general and not on a specific 
project only. 

 (b) Time based fees are calculated by multiplying the hourly rate contemplated in clause 

4.4(3), which is applicable to the consulting engineer for professional and any other 

technical staff employed by the consulting engineer, with the actual time spent by 

such staff in rendering the services required by the client. 
 (c) Professional and technical staff include all staff performing work directly related to the 

execution of the services the consulting engineer is engaged for by the client and 
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excludes all administrative, clerical and secretarial staff used to support professional 
and technical staff in general and not on a specific project only, but includes the typing 

of letters, minutes, reports and documents for projects. 
 
(2) To determine the time based fee rates the professional and technical staff concerned is 

divided into:- 
 
 (a) Category A, in respect of a private consulting practice in engineering, shall mean a top 

practitioner whose expertise and relevant experience is nationally or internationally 
recognized and who provides advice at a level of specialization where such advice is 
recognized as that of an expert. 

 (b) Category B, in respect of a private consulting practice in engineering, shall mean a 
partner, a sole proprietor, a director, or a member who, jointly or severally with other 
partners, co-directors or co-members, bears the risks of the business or takes full 
responsibility for the projects and related liabilities of such practice and where his/her 
level of expertise and relevant experience is commensurate with the position performs 
work of a conceptual nature in engineering design and development, provides strategic 
guidance in planning and executing a project and/or carries responsibility for quality 
management pertaining to a project. 

 (c) Category C, in respect of a private consulting practice in engineering, shall mean all 
salaried professional staff with adequate expertise and relevant experience performing 
work of an engineering nature and who carry the direct technical responsibility for one or 
more specific activities related to a project.  A person referred to in Category B may also 
fall in this category if such person performs work of an engineering nature at this level. 

 (d) Category D, in respect of a private consulting practice in engineering, shall mean all 
other salaried technical staff with adequate expertise and relevant experience 
performing work of an engineering nature with direction and control provided by any 
person contemplated in categories A, B or C. 

 
(3) The scale of fees on a time basis, on which Value Added Tax is excluded, shall be at the 

following rates per hour, rounded off to the nearest rand: 
 
 (a) for a person in category A and B: 18.75 cents for each R100 of the total annual 

remuneration package (lowest notch) attached to a Director’s grading (level 13) in the 
Public Service; 

 (b) for a person in category C: 17,5 cents for each R100 of the total annual remuneration 
package (lowest notch) attached to a Deputy Director’s grading (level 12) in the Public 
Service; 

 (c) for a person in category D: 16,5 cents for each R100 of his/her total annual cost of 

employment; provided that this hourly rate shall not exceed 16,5 cents for each R100 
of the total annual remuneration package (lowest notch) attached to an Assistant 
Director’s grading (level 11) in the Public Service. 

 
Hourly rates calculated in terms of (a), (b) and (c) above shall be deemed to include 
overheads and charges in respect of time expended by clerical personnel, which shall, 
therefore, not be chargeable separately. 

 
Unless otherwise specifically agreed in writing, remuneration for the time expended by 
Category B persons in terms of (a) above on a project shall be limited to 5 per cent of the total 

time expended on the project.  Any time expended by principals in excess of the 5 per cent 
limit shall be remunerated at the rates determined in (b) or (c) above. 
 
Notwithstanding the above, where work is of such a nature that personnel as described in 
paragraph (c) above are capable of performing such work, it shall be remunerated at that 
level and not at the rates described in paragraphs (a) and (b) above, irrespective of who in 
fact executed the work. 
 
The salaries referred to in (a) to (c) above can change from time to time, which will, therefore, 
change the rates applicable.  These rates will, however, only be adjusted on the first day of 
each calendar year irrespective of any changes in salary ranges during the relevant year.  
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The rate as set out in Table 8 of the "Rates for Reimbursable Expenses", as amended from 
time to time may be used as bases for relevant claims. 

 

(4) For the purposes of clause 4.4(3)(c), the total annual cost of employment (gross annual 
remuneration) of a person contemplated in clause 4.4(2) means the total amount borne by an 
employer in respect of the employment of such a person per year, calculated at the amounts 
applicable to such a person at the time of appointment of the person. 

 

4.5 Expenses and Costs 
 

All expenses and costs shall be claimed for in accordance with the provisions of the agreement subject to 
the submission of substantiating documentation. 


