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DPW-05: (EC) CONTRACT DATA - GCC 2015: 3R° EDITION

Project title:

BLOEMFONTEIN SUPREME COURT OF APPEAL: REPLACEMENT OF NON-
FUNCTIONING AIR-CONDITIONING PLANTS AND CHILLERS

Tender no:

BL26/011 | WCS no: | 056426 E:fe'e“"e 14/2/1/4/18/6706/056426

The Conditions of Contract applicable to this Contract are clauses 1 to 10 and contract price
adjustment schedule of the GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION
WORKS, THIRD EDITION (2015) prepared by The South African Institution of Civil Engineering
Private Bag X200, Halfway House, 1685.

Contractors are cautioned to read the GCC Third Edition (2015) and Contract Data [DPW-05
(EC)] together as some clauses in the GCC Third Edition (2015) have been amended in the
Contract Data [DPW-05 (EC)]

Specific data, which together with these General Conditions of Contract, collectively
describe the risks, liabilities and obligations of the contracting Parties and the procedures
for the administration of the Contract. Clauses as amended in the Contract Data amends or
replaces the corresponding clauses in the GCC Third Edition (2015).

Copies of these conditions of contract may be obtained through www.saice.org.za.

CONTRACT VARIABLES
THE SCHEDULE (Contract Data [1.1.1.8])

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to GCC Third Edition (2015) documentation. It is
divided into part 1: contract data completed by the employer and part 2: contract data completed
by the contractor. Part 1 must be completed in full and included in the tender documents. Both
the part 1 and part 2 form part of this agreement

Spaces requiring information must be filled in, shown as ‘not applicable’ but not left blank.
Where choices are offered, the non-applicable items are to be deleted. Where insufficient space
is provided the information should be annexed hereto and cross referenced to the applicable clause
of the schedule. Key cross reference clauses are italicised in [ ] brackets

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:

A PROJECT INFORMATION

A1.0 Works [1.1.1.35]

Works description  Refer to document PG01.1 (EC) — Scope of Works for detailed description

The scope of works for this project is the repair and upgrades of the air conditioning installations at the

Bloemfontein Supreme Court of Appeal. The air conditioning installations comprises of:
» 2 x Air Cooled Packaged Chiller Units

- Pumping Stations and Air Handling Units

» Piping and all the associated Fittings, Insulation and Cladding

« Ducting, Fans and Air Terminals

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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Tender / Quotation no: BL26/011

A 2.0 Site[1.1.1.29]

Erf / stand number
Site address
Township / Suburb
City / Town
Province

Local authority

GPS Coordinates

TBA

Cnr of President Brand St & Elizabeth St, Bloemfontein, 9301
Bloemfontein

Bloemfontein

Free State

Mangaung

-29.11533, 26.21650

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

Official Name of Organ of

Government of the Republic of South Africa in its Department of Public Works

State / Public Sector Body & Infrastructure

Business registration number = Not applicable VAT number Not applicable
E-mail Ditaba.matsela@dpw.gov.za Telephone 051 408 7362
DEPARTMENT PUBLIC WORKS AND INFRASTRUCTURE
Postal add Private Bag X20605
ostal address Bloemfontein
9330

Physical address

18 President Brand Street
Bloemfontein Central
Bloemfontein

9301

A 3.2 Employer’s Representative:

Name

E-mail

Postal address

Physical address

Ditaba Matsela Telephone number  051-408 7362
Ditaba.matsela@dpw.gov.za Mobile number 079 316 2935
DEPARTMENT PUBLIC WORKS AND INFRASTRUCTURE

Private Bag X20605

Bloemfontein

9330

18 President Brand Street
Bloemfontein Central
Bloemfontein

9301

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Business General

Page 2 of 30
Effective date 4 August 2023 Version: 2023/04



4 public works
B nfrastructure
e

Y
™ Department:
1(@; Public Works and Infrastnucture

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: BL26/011

A 4.0 Employers Agent/s

A 41 Principal Agent[1.1.1.16] Discipline Mechanical Engineer

Name [ Oliver Chimusoro
Legal entity of above DPWI Chief Mechanical Engineer Contact person
Practice number - DPWI | Telephone number
Country . DPWI | Mobile number
E-mail _oliver.chimusoro@dpw.gov.za

DPWI

Private bag x65
Postal address Pretoria

0001

Head Office CGO Building Room 578
256 Madiba Street

Pretoria Central

Pretoria, 0001

Physical address

A42 Agent[1.1.1.16] Discipline Mechanical Engineer

Name Tshidiso Phumo _
Legal entity of above DPWI Mechanical Engineer . Contact person
Practice number DPWI Telephone number
Country DPWI Mobile number
E-mail thomson.tivane@dpw.gov.za

DPWI

Private bag x65
Postal address Pretoria

0001

Head Office Nipilar House Building Room 3-20
256 Madiba Street

Pretoria Central

Pretoria, 0001

Physical address

A43 Agent[1.1.1.16] Discipline

Name

Legal entity of above Contact person
Practice number Telephone number
Country Mobile number |
E-mail

insert postal address
insert suburb

insert town

insert postal code

insert physical address
Physical address I‘lnsert suburb

Postal address

insert town
insert postal code

Oliver Chimusoro
012-406 1377
066 251 7737

Tshidiso Phumo
012-406 1377

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use Effective date 4 August 2023
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Ad44 Agent[1.1.1.16]

Name

Legal entity of above
Practice number

Country
E-mail

Postal address

Physical address

A45 Agent[1.1.1.16]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A46 Agent[1.1.1.16]

Name
Legal entity of above

Country
E-mail

Postal address

Physical address

Discipline

' insert postal address

insert suburb
insert town

__insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Contact person

| Telephone number |

Mobile number

Contact person
Telephone number
Mobile number

Contact person
Telephone number
Mobile number

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use
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A47  Agent[1.1.1.16]

Name

Legal entity of above
Practice number

Country
E-mail

Postal address

Physical address

A48  Agent[1.1.1.16]

Name
Legal entity of above
Practice number
| Country
E-maif

Postal address

Physical address

A49  Agent[1.1.1.16]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

Discipline

insert postal address -
insert suburb
insert town

~ insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Contact person
Telephone number |
Mobile number

Contact person
Telephone number
Mobile number

Contact person
Telephone number
Mobile number

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use
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Tender / Quotation no: BL26/011
B CONTRACT INFORMATION
B 1.0 Definitions [1.1.1.2]

SANS 1200 / Standard system of

Bills of quantities: System / Method of measurement measurement of building works 7™ edition

B 2.0 Law, regulations and notices [1.3.2]

Law applicable to the works [1.3.2] Law of the Republic of South Africa
B 3.0 Offer and acceptance [1.1.1.20]

Currency applicable to this agreement [1.1.1.20] South African Rand

B 4.0 Documents [1.1.1.7]

The original signed agreement is to be held by the principal agent
[1.1.1.7], if not, indicate by whom

Number of copies of construction information issued to the contractor at
no cost. (3 Copies of all relevant construction documentation — this to 3
includes 1 priced Bills of Quantities and 2 unpriced Bills of Quantities)

Employer

Documents comprising the agreement Page numbers

GCC GENERAL CONDITIONS OF CONTRACT FOR
CONSTRUCTION WORKS, THIRD EDITION (2015)

DPW-05: (EC): GCC 2015: 3RD EDITION 1to 30

The GCC General Preliminaries for use with the GCC 2015: 3RD 1to 37
EDITION L

Contract participation goal documentation as further defined in clause N/A

1.1.1.37 [CD] and B16 [CD]

Drawings as per drawing register issued with the tender Tender Document
Specifications issued with the tender Jr Tender Document
Schedules issued with the tender i Tender Document
Bills of Quantities issued with the tender : 38 to 62
Addenda as issued during tender stage, if applicable I As issued

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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Tender / Quotation no: BL26/011

B 5.0

Employer’s agents [3.0]

Authority is delegated to the following agents to issue contract instructions and perform
duties for specific aspects of the works [3.0] [3.2.3 [CD] ]
Principal Agent

DPWI - Mechanical Engineer

. interest

DPWI = Mechanical Engineer

B 6.0

Insurances [8.6]

Insurances by contractor
NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).
Insured amounts to include VAT.

Or

Or

The Contract Price [8.6.1.1.1] New Works
With a deductible not exceeding 5% of each and every
claim [8.6.2]

The Contract Price [8.6.1.1.1]

Works with alterations and additions (reinstatement value
of existing structures / works without or including new
works) with a deductible not exceeding 5% of each and
every claim [8.6.2]

The Contract Price [8.6.1.1.1]

Works with practical completion in sections with a
deductible not exceeding 5% of each and every claim
[8.6.2]

Plant and materials supplied by the Employer [8.6.1.1.2]

Professional fees not included in the Contract Price,
payable in respect of the repair or reinstatement of
damage to the Works or said movables, plus Escalation
thereon (if not included above). Minimum R1m unless
other amount indicated. [8.6.1.1.3]

Direct contractors [8.6.1.1.2] where applicable, to be
included in the contract works insurance

Special Risks Insurance issued by Sasria [8.6.1.2]

Contract sum
plus 10%

Contract sum
plus 10%

Contract sum
plus 10%

R Eng/PQS to
determine value

R Eng/PQS to
determine value

R Eng / PQS to
determine value

R Eng/PQS to
determine value

Select

Select

Select

Select

Select

Select

Select

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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Tender / Quotation no: BL26/011

Public liability insurance [8.6.1.3] R 5000 000 ; Applicable
Ground support insurance [8.6.1.4] i REng/PQSto | Select
determine value

Subcontractors insurance [8.6.3] where applicable, if not | R Eng/PQS to Select

included in works insurance nor by sub-Contractors determine value ,

Other insurances [8.6.1.5]

Free issue where applicable, to be included in the contract R Eng/PQSto Select

works insurance determine value

Hi Risk Insurance when the project is being executed in a R Eng/PQSto Select

geological area classified as a “High Risk Area” [8.6.8[CD]] determine value

Other insurances: If applicable, description 1: 5.;&1%2?2& Select

Other insurances; If applicable, description 2: ?eg;g]i/nz%ghﬁ Select
B7.0 Obligations of the employer

Existing premises will be in use and occupied [5.4.1 & 5.4.2] Applicable

If applicable, description:
Officials working at the Bloemfontein Supreme Court of Appeal will carry out their daily duties, and
the courtrooms will be used throughout the day for court matters.

Restriction of working hours [5.8] ’ Applicable
|f applicable, description:
08:00am to 16:00

Natural features and known services to be preserved by the contractor [4.7] Select
If applicable, description:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 8 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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i-_F:’-t‘af;r]lctlons to the site or areas that the contractor may not occupy [5.4.1 & Applicable

If applicable, description:

Officials assigned to the Bloemfontein Supreme Court of Appeal will continue to perform their daily
duties, and the courtroom will be utilised throughout the day for the hearing of court matters.
Operational arrangements may vary depending on court proceedings and the availability of
security personnel during official hours and after hours.

Tender / Quotation no: BL26/011

Supply of free issue of material and

goods [8.6.1.1.2] Amount R Not Applicable
If applicable, description:

B 8.0  Subcontractors [4.4]
Applicable If applicable, description of specialisation

Specialisation 1 | Electrical
Specialisation 2 = Mechanical
Specialisation 3 | Building Works
Specialisation 4

Specialisation 5

B 9.0 Description of different portions of the works, if applicable [5.14.7, B10.3 [CD]]

Select If applicable, description of sections

Section 1

Section 2

Section 3

Section 4

Section 5

Section 6

Remainder of the works.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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B 10.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [5.4.1], Practical
Completion [1.1.1.14, 5.14.1], Completion (Final Approval Certificate) [5.16.1] and Penalties [5.13]

B 10.1 Contract Period

Contract period: Period in months as indicated, include the time from the date of award
(commencement date [5.2.1]) for submitting contractual obligatory documents, submission of Health
& Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the
Construction Period and the Defect Liability Period up to and including Final Completion

Tender / Quotation no: BL26/011

The contract period is determined as follows (Period/s indicated in months):

Period 1o submit contractual obligatory documents including submission and 01 Month
approval of health and safety plan by the appointed Health & Safety Agent

Period to obtain Construction Permit from Department of Labour upon approval of 01 Month
the Health & Safety Plan by the appointed Health & Safety Agent

Total construction period for the Works as a whole from date of Access to and

Possession of the Site up to and including Practical Completion, as indicated 24 Month
below {1.1.1.14, 5.4.1, 5.14.1]
Period to achieve Completion [5.14.4] 01 Month

Defect liability period up to and including issuing Final Approval Certificate in
12 Months
months [5.16.1]

Total Contract Period 39 Months

B10.2 Construction Period for completion of the Works as a whole

Construction period [B18: 1.2] and Practical Completion for the Works as a

whole [5.14.1] The time for achieving Practical Completion of the whole of the

Works is measured from the date of Access to and Possession of the site (5.4.1) 24 Month
by the contractor inclusive of all public holidays, special non-working days and

builders’ holiday shut down periods.

The date for practical completion for the works as a whole shall be the period in

months as indicated, starting from the date of Access to and Possession of the site 24 Month
by the contractor inclusive of all special non-working days and builders’ holiday shut

down periods [1.1.1.14, 5.4.1, 5.14.1]

14 Calander

Notification period for inspection in working days by the principal agent. Days

Penalty amount per calendar day for late submission of contractual obligatory
documents: Ten percent (10%) of the penalty amount per calendar day for late R 121.00
Practical Completion, excluding VAT. [5.13]

Penalty amount per calendar day for late Practical Completion, excluding VAT. R 1212.00
[5.13]. ! :
Penalty amount per calendar day for late Completion [5.14.4, 5.13]: Thirty !

percent (30%) of penalty amount per calendar day for late Practical Completion, A R 367.00

excluding VAT. ]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 10 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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Penalty amount per calendar day for late Final Completion (Issuing of Final
Approval Certificate) [5.16, 5.13]: Fifteen percent (15%) of penalty amount per R 182.00
calendar day for late Practical Completion, excluding VAT.

Tender / Quotation no: BL26/011
B10.3 Construction Period for completion of the Works in portions
Construction period and Practical completion for portions of the Works

[5.14.7]
Portions of the Works in sections: 1 2 3 4 5 6

Not Applicable

Notification period for inspection by the
principal agent in working days.

The date for practical completion shall be the
period in months as indicated from the date
of access and possession of the site by the
contractor [1.1.1.14, 5.4.1, 5.14.1]

The date for practical completion for the whole of the Works, if applicable shall
be the period in months as indicated from the date of Access to and Possession
of the Site by the contractor inclusive of all public holidays, special non-
working days and builders’ holiday shut down periods [5.4.1, 12.2.7; 24.1]

Penalty for late Practical Completion, if completion in sections is required, excluding VAT [5.13]

Not Applicable

The penalty amount per day for failing to complete section 1 of the Works is: R
The penalty amount per day for failing to complete section 2 of the Works is:
The penalty amount per day for failing to complete section 3 of the Works is:
The penalty amount per day for failing to complete section 4 of the Works is:

The penalty amount per day for failing to complete section 5 of the Works is:

A A X A0 D

The penalty amount per day for failing to complete section 6 of the Works is:

The penalty amount per day for failing to complete the whole of the Works, if R
applicable, is:

Penalty amount per calendar day for late submission of contractual obligatory documents: To be
calculated at Ten percent (10%) of penalty / calendar day to complete the whole of the Works as
indicated above, excluding VAT.

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: To be calculated at Thirty percent
(30%) of penalty / calendar day to complete the whole of Works, excluding VAT

|

r_F:enalty amount per calendar day for late Final Completion (Issuing of Final Approval Certificate)
[5.16, 5.13]: To be calculated at Fifteen percent (15%) of penalty / calendar day to complete the whole
of Works, excluding VAT

B 11.0 Criteria to achieve Practical Completion [1.1.1.14, 5.14.1]

. Criteria to achieve Practical Completion not covered in the definition of practical completion

113.1

, Obtain Occupation Certificate from the relevant authority prior to issuing the Practical |
Completion certificate i

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 11 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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13.2 All relevant CoCs

13.3 All guarantees

Tender / Quotation no: BL26/011

13.4 Training on electrical, security and mechanical installations if contractually required

13.5 Maintenance / operating manuals

CPG and cidb BUILD programme achievement certificates submitted with substatiating

13.6 documentation

13.7
13.8
13.9

13.10

B 12.0 Defects liability period [5.16]

Defects liability period: Refer B10.1

Epmble If applicable, description‘ofapplicable elements

14.1 All civil works (e.g. roads, storm water system, paving, sewer and water lines, etc.)

14.2 Mechanical equipment (e.g. pumps including switchgear, etc.)

14.3 Landscaping including automated systems (irrigation)
I 14.4 Electrical equipment (e.g. emergency generators, electronic switchgear,etc..)
!:45__ ';ec;;lt;;yst;r;l/;;eg Access control, Intruder alarm, etc.) o
5—;4.6 Air conditioning system and plant

14.7

14.8

14.9

14.10

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 12 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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Tender / Quotation no: BL26/011

B 13.0 Payment [6.10)

FDEte of month for issue of regular payment TBA
certificates Refer [6.10.1]

Contract price adjustment / cost fluctuations [6.8.2] Applicable

If yes, method to calculate [6.8.2 [QD]] Contract price adjustment factor
Employer shall pay the contractor within: Refer .
[6.10.4 [CD]] Thirty (30) calendar days

B 14.0 Dispute resolution [10.5 [CDN]

Mediation YES

Name of nominating body Association of Arbitrators (Southern Africa)
. Appointment of Mediator State Attorney
| Litigation Court with Jurisdiction

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

‘Tender” or “Tenderer”. Page 13 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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tation no: Error! Reference source not found.

B 15.0 SPECIFIC CHANGES MADE TO GCC 2015: 3R° EDITION

CONTRACT SPECIFIC DATA N
The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third
Edition (2015) are applicable to this Contract:
CLAUSES | COMPULSORY DATA
1.1.1.8 Amend Clause 1.1.1.8 to include the word “rights” to read as follows:
“Contract Data” means the specific data which, together with these General Conditions of Contract,
collectively describe the rights, risks, liabilities and obligations of the contracting parties and the
procedures for the administration of the Contract.
1.1.1.9 Add to Clause 1.1.1.9 the following:
“If the Contractor constitutes under the Law of the Republic of South Africa (B2.0) a joint venture,
consortium or other unincorporated grouping of two or more persons:
(a) these persons shall be deemed to be jointly and severally liable to the Employer for the
performance of the Contract;
(b) these persons shall notify the Employer of their leader who shall have authority to bind the
Contractor and each of these persons; and
(c) the Contractor shall not alter its composition or legal status without the prior consent of the
Employer.”
1.1.1.13 Amend Clause 1.1.1.13 as follows:
“‘Defects Liability Period” means the period stated in the Contract Data, commencing on the date
indicated on the Certificate of Completion for the works as a whole or Certificates of Completion in
the event of more than one Certificate of Completion is issued for different parts of the Works,
during which the Contractor has both the right and the obligation to make good defects in the
materials, Plant and workmanship covered by the Contract.
Defects Liability Period is: 12 months.
The Defects Liability Period for the works shall commence on the calendar day following the date
of the Certificate of Completion for the works as a whole or Certificates of Completion in the event
of more than one Certificate of Completion is issued for different parts of the Works and end at
midnight (00:00) three hundred and sixty five days (365) calendar days from the date of the
Certificate of Completion.
1.1.1.14 Amend Clause 1.1.1.14 as follows:
“Due Completion Date” means the date of expiry of the time stated in the Contract Data for
achieving Practical Completion of the Works, calculated from the date of Access to and Possession
of Site date (5.4.1) and as adjusted by such extensions of time or acceleration as may be allowed
in terms of Contract (5.12).
1.1.1.15 The name of the Employer: Refer to A 3.1 [CD]
1.1.1.16 The name of the Employer's Representative: Refer to A 3.2 [CD]
1.1.1.17 The name of the Employer’s Agent: Refer to A 4.0 and B 5.0 [CD]
n__

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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|1.1.1.20

| |
| |
| |

Amend Clause 1.1.1.20 by inserting the following words at the end of this definition: “If the
Acceptance section of the Form or Offer and Acceptance” contains conditional statements or a
schedule of deviations is attached to the Form of Offer and Acceptance, then Form of Offer and
Acceptance means the Contract Agreement, that shall be substantially in accordance with the form
attached to the Scope of Works, and the date of signing the Contract Agreement shall be the date
of the Form of Offer and Acceptance”

Add new Clause 1.1.1.21.A

The interest rates applicable on this contract, whether specifically indicated in the relevant clauses
or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated
as simple interest, in respect of debts owing to the State, and will be the rate as published by the
Minister of Justice and Correctional Services from time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple
interest, in respect of debts owing by the State.

|
| 1.1.1.27

This Pricing Strategy is a: Re-measurement Contract.

‘I 1.1.1.31

Not applicable to this Contract.

\ 1.1.1.35

Insert the definition of “Value of Works" as Clause 1.1.1.35:

“Value of Works” means the value of the Works certified by the Employer's Agent as having been
satisfactorily executed and shall include the value of the works done, the value of the materials
and/or plant and Contract Price Adjustments.

| 1.1.1.36

insert the definition of “Latent and Patent Defects” as Clause 1.1.1.36:

A 'latent defect'
defect period co
[5.16.3].

A patent defect is a flaw that is not hidden and ou
inspection.

is a material defect, which was not visible after ‘reasonable’ inspection. The latent
mmences at the date of Final Approval Certificate and ends 5 years [after that date

ght to be easily identified upon reasonable

Add new Clause 1.1.1.37

Contract participation goals applicable to this Contract are as indicated in B16 [D] and described
in the following tender documents: DPW 03 (EC): TENDER DATA, PG 01.1 (EC) SCOPE OF
WORK and PG 02.1 (EC) PRICING ASSUMPTIONS.

Replace Clause 1.2.3. with the following:

The Employer’s Agent is as indicated in clause B 5.0 and shall have the authority to act on behalf

of the employer as indicated in the contract

| |

1.3.4
|

Any reference to words “Bid” or Bidder” herein
“Tender” or “Tenderer”.
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document read with the contract data. [3.2.3]. 4‘

Add new Clause 1.2.6

The priority of the documents shall be in accordance with the following sequence:
(a)

(b)

The Form of Offer and Acceptance and the signed Schedule of Devia7ons,
Contract Data,

{(c) These General Conditions of Contract,
(e) Scope of Work, and
(H Pricing Data

—]

and/or in any other documentation shall be construed to have the same meaning as the words
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‘ 1.3.5 | Replace Clause 1.3.5 with the following:

(a)

(b)

(c)

(d)

(e)

®

The Employer will become the owner of the information, documents, advice,
recommendation and reports collected, furnished and/or compiled by the Contractor during
the course of, and for the purposes of executing this Contract, all of which will be handed
over to the Employer on request during the contract, but in any event on completion of
contract, the termination and/or cancellation of this Contract for whatever reason. The
Contractor relinquishes its lien / retention or any other rights thereon to which it may be
entitled.

The copyright of all documents, recommendations and reports compiled by the Contractor
during the course of and for the purposes of finalizing the Works will vest in the Employer,
and may not be reproduced or distributed or made available to any person outside the
Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose
without the approval of information or payment to the Contractor.

The copyright of all electronic aids, software programmes etc. prepared or developed in
terms of the Contract shall vest in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Contractor.

In case of the Contractor providing documents, electronic aids, software programs or like
material to the Employer, the development of which has not been at the expense of the
Employer, copyright shall not vest in the Employer. The Contractor shall be required to
indicate to which documents, electronic aids, software programs or like material this
provision applies.

The Contractor hereby indemnifies the Employer against any action, claim, damages or legal
cost that may be instituted against the Employer on the grounds of an alleged infringement
of any copyright, patents or any other intellectual property right in connection with the Works
outlined in this Contract.

All information, documents, recommendations, programs and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer’s service and may not be published either during the currency
of this Contract or after termination thereof without the prior written consent of the Employer.

1.

1.3.7 Replace Clause 1.3.7 with the following
By entering into this contract, the Contractor waives any lien that he may have or acquire,
notwithstanding any other condition/s in this contract.

3.23 Add to Clause 3.2.3 the following:

The Employer’s Principal Agent’s authority to act and/or to execute functions or duties or to
issue instructions are expressly excluded in respect of the following, unless same has been
approved by the employer:

(a) Appointment of Subcontractors — clause 4.4.4;

(b) Granting of an extension of time and/or ruling on claims associated with claims for
extension of time — clauses 5.12, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment of such
acceleration — clause 5.12.4; (c) Rulings on claims and disputes — clauses 10.1.5,
10.2.3 and 10.3.3;

(d) Suspension of the Works — clause 5.11.2:
(e) Final Payment Certificate — clause 6.10.9;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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(f) Issuing of mora notices to the Contractor — clauses 9.1.1,9.1.2.1 and 9.2.1;

(g) Cancellation of the contract between the Employer and Contractor — clauses 9.1.1,
9.1.2.1and 9.2.1.

(h)  Any variation orders — clause 6.3.1

In order to be legally binding and have legal bearing and consequence, any ruling in respect
of the above matters (a) to (h) must be on an official document, signed and issued by the
Employer to the Contractor.

The Contractor must submit claims, demands, notices, notifications, updated particulars and
reports in writing, as well as any other supporting documentation pertaining thereto, in
respect of any of the above listed matters (a) to (h), to the Employer's Agent within the time
periods and in the format(s) as determined in the relevant clauses of the Conditions of
Contract. Failing to deliver such to the Employer’s Agent and in the correct format will
invalidate any claim and the consequences of such failure will mutatis mutandis be as stated
in clause 10.1.4.

Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the
Employer’s Agent authority in respect thereof:

Clause 6.10.9 - Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate, the
Contractor shall deliver to the Employer’s Agent a final statement claiming final settlement
of all moneys due to him (save in respect of matters in dispute, in terms of Clauses 10.3 to
10.11, and not yet resolved).

The Employer's Agent shall within 14 days issue to the Contractor a Final Payment
Certificate the amount of which shall be paid to the Contractor within 30 days of the date of
such certificate, after which no further payments shall be due to the Contractor (save in
respect of matters in dispute, in terms of Clauses 10.3 to 10.11 and not yet resolved).

Clause 10.1.5 — Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after the
Contractor has delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2,
deliver to the Contractor his written and adequately reasoned ruling on the claim (referring
specifically to this Clause). The amount thereof, if any, allowed by the Employer shall be
included to the credit of the Contractor in the next payment certificate. If no ruling has been
made within the 28 days, as referred to in clause 10.1.5. or any extension thereof as agreed
to by the parties, the claim shall be regarded as rejected by the Employer.

insert the following under 3.2.3:

Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer
shall have the right to reverse and, should it deem it necessary, to amend any certificate,
instruction, decision or valuation of the Employer’s Agent and to issue a new one, and such
certificate instruction, decisions or valuations shall for the purposes of the Contract be
deemed to be issued by the Employer's Agent, provided that the Contractor shall be
remunerated in the normal manner for work executed in good faith in terms of an instruction
issued by the Employer's Agent and which has subsequently been rescinded.

‘ 3.3.2.1 Amend Clause 3.3.2.1 to insert the word “plant” to read as follows:

Observe how the Works are carried out, examine and test materials, plant and workmanship, and
‘ receive from the Contractor such information as he shall reasonably require.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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3.3.223 Add to Clause 3.3.2.2.3 the following:
| All oral communication must be reduced into writing to be binding on the parties.
F
3.3224 Add to Clause 3.3.2.2.4 the following:
All oral communication must be reduced into writing to be binding on the parties.
3.3.32 Amend Clause 3.3.3.2 to insert the word “plant” to reads as follows:
Notwithstanding any authority assigned to him in terms of Clauses 3.3.2 and 3.3.4, failure by the E
Employer's Agent’s Representative to disapprove of any work, workmanship, plant or materials
shall not prejudice the power of the Employer's Agent’s thereafter to disapprove thereof and
exercise any of his powers in terms of the Contract in respect of thereof.
444 Ref Clause 3.2.3.
446 Not applicable to this Contract.
4.8.2.1 Amend Clause 4.8.2.1 to include the word “person”, as follows:
Makes available to the Employer, or to any such contractor, person or authority, any roads or ways
for the maintenance of which the Contractor is responsible, or
4.8.2.2 Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:
Provides any other facility or service of whatsoever nature to the Employer or to any of the said
contractors, persons or authorities,
4.12.3 Add to Clause 4.12.3 the following:
All oral communication must be reduced into writing to be binding on the parties.
5.3.1 Add to Clause 5.3.1;
The documentation required before commencement with Works execution are:
¢ Health and Safety Plan to be provided within 14 calendar days from award (Ref Clause 4.3)
» Initial programme to be provided within 21 calendar days of handing over the site to the
contractor (Clause 5.6)
» Security (C1.0, Clause 6.2)
* Insurance/s (B6, Clause 8.6)
e insert other requirements
* insert other requirements
e insert other requirements
5.3.2 Add to Clause 5.3.2:
The time to submit the documentation required before commencement with Works execution is; 21
calendar days.
‘ 5.4.2 Add to Clause 5.4.2:
| The access to, and possession of, the Site referred to in Clause 5.4.1 shall be not exclusiveto
the Contractor. In the event of access to, and possession of, the Site is not exclusive to the
‘ Contractor, the following limitations apply:
Bloemfontein Supreme Court of Appeal — Security policies
L |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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56.2.2 Replace Clause 5.6.2.2 with the following:
The sequence, timing of activities and resources for carrying out the Works.

56.2.7 Add the following to Clause 5.6.2.7:
Updated cash flows and construction programme/s to be submitted on a monthly basis to the
Employer's Agent and the Employer.

5.8.1 Add the following to Clause 5.8.1:
The non-working days are: Saturdays and Sundays
The special non-working days are: Public Holidays and the year-end break annually published
by the BCCEI (Bargaining Council for the Civil Engineering Industry)

5.91 Amend Clause 5.9.1 as follows:
On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no
cost to the Contractor, of the drawings and any instructions required for the commencement of the
Works. The cost of any additional copies of such drawings and/or instructions, as may be required
by the Contractor, will be for the account of the Contractor.

5.11.2 Ref Clause 3.2.3

5.12 Ref Clause 3.2.3

512.2.2 Amend Clause 5.12.2.2 as following:
“Abnormal climatic conditions, therefore any weather conditions i.e. rain, wind (speed or dust),
snow, frost, temperature (cold or heat) that have an adverse effect on the progress of the Works
and during which no work is possible on site.”

5.13.1 Add the following to Clause 5.13.1:
The penalty for failing to complete the Works: Refer to B10 CD

5.141 Amend the second paragraph of Clause 5.14.1 as follows:
When the Works are about to reach the said stage, the Contractor shall, in writing, request a
Certificate of Practical Completion and the Employer’'s Agent shall, within 14 days after receiving
such request, issue to the Contractor a written list setting out the work to be completed to justify
Practical Completion. Should the Employer's Agent not issue such a list within the 14 days, the
Contractor shall notify the Employer accordingly. Should the Employer not issue such a list within
7 days of receipt of such notice, Practical Completion shall be deemed to have been achieved on
the 14th day after the contractor requested the Certificate of Practical Completion.

514.4 Add the following to Clause 5.14.4:
Penalty for late Completion will be 30% of penalty applicable to late Practical Completion /
calendar day.
Penalty for late Final Completion will be 15% of penalty applicable to late Practical Completion /
calendar day.

5.16.1 Amend Clause 5.16.1 by deleting the provision in the third paragraph of this clause.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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|
| 5.16.2

Amend Clause 5.16.2 as follows: —|

No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be deemed
to constitute approval of the Works or shall be taken as an admission of the due performance of
the Contract or any part thereof, nor of the accuracy of any claim made by the Contractor, nor shall
any other certificate exclude or prejudice any of the powers of the Employer's Agent and/or the
Employer.

" 5.16.3

The latent defect period for all works is: 5 years

‘ 6.2.1

The type of security for the due performance of the Contract, as selected by the Contractor in the
Contract Data, must be delivered to the Employer.

| 6.2.3

Amend Clause 6.2.3 as follows:

If the Contractor has selected a performance guarantee as security, he shall ensure that it remains
valid and enforceable as required in terms of the Contract.

Amend first paragraph to Clause 6.3.1 as follows:

If, at any time before the issue of the Practical Completion, the Employer's Agent shall require
any variation of the form, quality or quantity of the Works or any part thereof provided that such
Variation Order shall not substantially alter the Scope of Work, he shall have power to order the
Contractor to do any of the following subject to obtaining approval from the Employer (3.2.3):

The percentage allowance to cover overhead charges is 33%, except on material cost where the
percentage allowance is 10%.

When Contract Price Adjustment is applicable [B13] the value of payment certificates is to be
adjusted by a Contract Price Adjustment Factor (CPAF):

The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Factor with the following values:

The value of “x” is 0.15.

The values of the coefficients are:
a = 0.25, (Labour)

b=0.3 (Contractor's equipment)
c=0.3 (Material)

d=0.15 (Fuel)

The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are:
a=0.35 (Labour)

b=0.20 (Contractor's equipment)

c=0.35 (Material)

d=0.10 (Fuel)

The urban area nearest the Site is Free State.

(Select urban area from Statistical News Release, P01 41, Table A)

The applicable industry for the Construction Material Price Index for materials / plant is Mechanical
Engineering.
(Select the applicable industry from Statistical News Release, P0151.1, Tables 2,4,5)

The area for the Producer Price Index for fuel is Diesel Fuel Wholesale - Inland.
(Select the area from Statistical News Release, P0142. 1, Table 1)

L The base month is TBA 2026 (The month prior to the closing of the tender.) J
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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6.8.3

Price adjustments for variations in the costs of special materials are not allowed.

Replace Clause 6.9.1 with the foliowing:

“Plant and materials will only be certified and paid for upon furnishing proof of ownership by the
contractor. Once paid, material and goods shall become the property of the Employer and shall not
be removed from site without the written authority of the Employers Agent.

6.10.1

Add at end of Clause 6.10.1

The contractor shall provide the Employer's Agent every month, on dates as agreed between
parties / instructed by the Principal Agent, with the following information:

(a) Monthly Local content report,

(b) EPWP / NYS payment register, labour reports and certified ID document of
EPWP/ NYS beneficiaries, Contract between Contractor and EPWP/ NYS
beneficiaries, attendance register. (if applicable)

(c) Tax Invoice

(d) Labour intensive report

(e) Contract participation goal reports

(f) Updated construction programme

(g) Revised cash flows

6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is: 85 %.

6.10.3

The limit of retention money is dependent on the security to be provided by the Contractor in terms
of Clause 6.2.1.

6.10.4

Replace “28 days” with “30 days” provided all required documents including an invoice have been
submitted and are correct in all respects.

6.10.5

Replace Clause 6.10.5 with the following:

In respect of contracts up to R2 million and in respect of contracts above R2 million where the
Contractor elects a security by means of a 10% retention, 50% of the retention shall be released to
the Contractor when the Employer's Agent issues the Certificate of Completion in terms of clause
5.14.4. The remaining 50% of the retention shall be released in accordance with the provisions of
the conditions of contract and will become due and payable when the Contractor becomes entitled,
in terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash
deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the Value
of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable, shall be
refunded to the Contractor or return to the guarantor, respectively, when the Employer's Agent
issues the Certificate of Completion in terms of Clause 5.14.4. The 5% retention of the Value of
the Works (excl. VAT) shall become due and payable when the Contractor becomes entitled, in
terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash
deposit or a variable quarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or the
variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works (excl.
VAT) when the Employer's Agent issues the Certificate of Completion in terms of Clause 5.14.4.
The balance of the cash deposit shall become due and payable or the variable guarantee shall
expire when the Contractor becomes entitled in terms of Clause 5.16.1 to receive the Final Approval
Certificate.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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6.10.6.2

Replace Clause 6.10.6.2 with the following:

“In the event of failure by the Employer to make the payment by the due date, he shall pay to the
Contractor interest, at the rate as published by the Minister of Justice and Correctional Services
from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55
of 1975) as amended, calculated as simple interest, in respect of debts owing by the State”.
(1.1.1.21.A).

6.10.9

Ref Clause 3.2.3.

7.21

The last sentence to read “Failing requirements or instructions, the Plant, workmanship and
materials of the respective kinds shall be suitable for the intended purpose provided that materials
procured for the works are from South African manufactures and suppliers. Imported materials shall
only be considered under exceptional circumstances, based on compelling technical justifications,
and subject to the approval by the DPWI. Failing to comply, unless specified or approval granted
will result in a ten percent (10%) penalty of the value of imported material used without approval.

753

Add the following to Clause 7.5.3

"Should the work inspected by the Employer's Agent be rejected, all consultant's fees / costs
pertaining to the unsuccessful inspection shall be recovered from the contractor”.

| 7.9.1

Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the Employer,
such amount may be determined and deducted by the Employer from any amount due to or that
may become due to the Contractor under this or any other previous or subsequent contract between
the Contractor and the Employer.

8221

Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris arising
from damage to or destruction of the Works and to rebuild, restore, replace and/or repair the Works,
failing which the Employer may cause same to be done and recover the reasonable costs
associated therewith from the Contractor.

8.3.1.10

Replace Clause 8.3.1.10 with the following:

“lonising, radiation, or contamination by radioactivity from any nuclear fuel, or from any nuclear
waste from the combustion of nuclear fuels, excluding leakages of any radioactive material / gases
/ corrosive liquids/chemicals, which are harmful to the environment and biological life, brought on
to site for installation or used in the Works prior to final approval’.

8.4.3

Add the following as Clause 8.4.3:

Where the Contractor has caused damage to property (moveable and immovable), of any person,
the Employer or third parties, the Contractor shall on receiving a written instruction from the
Employer's Agent immediately proceed at his own cost to remove or dispose of any debris and to
rebuild, restore, replace and/or repair such property and to execute the Works.

8.6.1

Replace Clause 8.6.1 with the following:

Except if provided otherwise in the Contract Data, the Contractor, without limiting his
obligations in terms of the Contract, shall effect and keep the respective insurances [CD] in force,
in favour of the employer as beneficiary, from the date of possession of the site until the issue of
the certificate of practical completion and with an extension to cover the contractors obligations
after the date of practical completion [8.2.1]

8.6.1.1.1

Ref B6.0 CD for value of insurance.

8.6.1.1.2

Ref B6.0 CD for value of insurance.

Any reference to
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|
| 8.6.1.1.3

| Ref B6.0 CD for value of insurance.
|
‘ 8.6.1.3 Amend Clause 8.6.1.3 as follows:
Liability insurance that covers the Contractor against liability for the death of, or injury to any person,
| or loss of, or damage to any property (other than property while it is insured in terms of Clause
8.6.1.1) arising from or in the course of the fulfilment of the Contract, from the Commencement
‘ Date to the date of the end of the Defects Liability Period, if applicable, or otherwise to the issue of
| the Certificate of Completion.
‘ 8.6.4 Not applicable to this Contract.
| 866 Replace Clause 8.6.6 with the following:
Without limiting the contractor’s obligations in terms of the contract, the contractor shall, within
twenty-one (21) calendar days of the date of letter of acceptance, but before commencement of
the works, submit to the employer all the policies by which the insurances are effected and due
proof of upfront payment of all premiums thereunder to keep the policies effective from the
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or
l otherwise to the issue of the Certificate of Completion.
‘| 8.6.7 Replace Clause 8.6.7 with the following:
If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1,
‘ the Employer may cancel the Contract in terms of Clause 9.2.
‘ 8.6.8 Add new Clause 8.6.8.

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area”, that
is an area which is subject to highly unstable subsurface conditions that might result in catastrophic
ground movement evident by sinkhole or doline formation the following will apply:

(1)  Damage to the Works

The Contractor shall, from the date of Commencement of the Works until the date of the
Certificate of Completion, bear the full risk of and hereby indemnifies and holds harmless
the Employer against any damage to and/or destruction of the Works consequent upon a
catastrophic ground movement as mentioned above. The Contractor shall take such
precautions and security measures and other steps for the protection of the Works as he
may deem necessary.

When so instructed to do so by the Employer's Agent, the Contractor shali proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the Works and to rebuild, restore, replace and/or repair the Works, at the Contractor's
own costs. ‘

(2)  Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer
against any liability, loss, claim or proceeding arising during the Contract Period whether
arising in common law or by Statute, consequent upon personal injuries to or the death of
any person whomsoever resulting from, arising out of or caused by a catastrophic ground
movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or

l
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immovable or personal property or property contiguous to the Site, whether belonging to or
under the control of the Employer or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned above, which occurred during
the Contract Period.

(3)  ltis the responsibility of the Contractor to ensure that he has adequate insurance to cover
his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above. Without fimiting
his obligations in terms of the Contract, the Contractor shall, within 21 days of the
Commencement Date and before Commencement of the Works, submit to the Employer
proof of such insurance policy, if requested to do so.

(4) The Employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the Contractor's default of his obligations as set
out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided that, should the Contractor on
demand not pay the amount of such costs to the Employer, such amount may be determined
and deducted by the Employer from any amount due to or that may become due to the
Contractor under this or any other existing or subsequent contract between the Contractor
and the Employer.

9.1.1 Ref Clause 3.2.3
1 9.1.2.1 Ref Clause 3.2.3
‘ 9.14 Replace the first paragraph of Clause 9.1.4 with the foliowing:
“In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents), and whether
or not the Contract is terminated under the provisions of this Clause, the Contractor shall be entitled
on proof of payment of any increased cost of or incidental to the execution of the Works which is
specifically attributable to, or consequent upon the circumstances defined in Clauses 9.1.1,9.1.2
or9.1.3; ........ necessary changes”
9.1.5 Replace the first paragraph of Clause 9.1.5 with the following:

If the Contract is terminated on any account in terms of this Clause (provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents) , the
Contractor shall be paid by the Employer (insofar as such amounts or items have not already been
covered by payments on account made to the Contractor) for all measured work executed prior to
the date of termination, the amount (without retention), payable in terms of the Contract and, in
addition: ”

|
E1.5.5

Not applicable to this Contract.

‘ 9.1.6

Not applicable to this Contract.
|| 9.2.1 Ref Clause 3.2.3
‘| 9.2.1.39 Add new Clause 9.2.1.3.9:
Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1.
‘ 8.24 Add the following as Clause 9.2.4:
in the case where a contract is terminated by the Employer by no fault by any party, the contractor
‘ shall be entitled to no other compensation than for work done and materials on site as certified by
the Principal Agent at the date of termination.
==
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| 9.3.2.2 Replace Clause 9.3.2.2 with the following:

| All Plant and Construction Equipment, Temporary Works and unused materials brought onto the

‘ Site by the Contractor, and where ownership has not been transferred to the Employer (see Clause

| 6.9.1), shall be removed from the Site on termination of the contract by any party. 4{
| |

| 9.3.23 | Not applicable to this Contract. J
[ 9.3.3 Add the following at the end of Clause 9.3.3

| After cancellation of the Contract by the Contractor, the Contractor, when requested by the
| Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of any
lien or a right of retention or on the grounds of any other right whatsoever.

| Nothing in this Clause shall prejudice the right of the Contractor to exercise, either in lieu of or in
| addition to the Contractor rights and remedies specified in this Clause, any other rights or
remedies to which the Contractor may be entitled under the Contract or common law.

‘ 10.1.3.1 Replace Clause 10.1.3.1 with the following:

‘ All facts and circumstances relating to the claims shall be investigated as and when they occur or
arise. For this purpose, the Contractor shall deliver to the Employer's Agent, records in a form
approved by the Employer's Agent, of all the facts and circumstances which the Contractor
‘ considers relevant and wishes to rely upon in support of his claims, including details of all

construction equipment, plant, labour, and materials relevant to each claim. Such records shall be
submitted promptly after the occurrence of the event giving rise to the claim.

‘ 10.1.3.6 Replace Clause 10.1.3.6 with the following:

The Employer, the Employer's Agent and the Contractor shall in any proceedings in accordance
with Clauses 10.3 and 10.11 be entitled to give or lead evidence of or rely on any fact or
circumstance not recorded in terms of this Clause, if other party to the dispute is prejudiced by such
non-recording of the facts.

i 10.1.4 Ref Clause 3.2.3.

Ref Clause 3.2.3.

11016 | Add new Clause 10.1.6:

| If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be
L deemed to have given a ruling dismissing the claim. J

‘ 10.1.3.6 Replace Clause 10.1.3.6 with the following;

| The employer, the Employer’s Agent and the Contractor shall in any proceedings in accordance

with Clauses 10.3 and 10.11 be entitled to give or lead evidence oof or rely on any fact or

‘ circumstance not recorded in terms of the Clause, if the other party to the dispute in prejudiced by
such nor-recording of the facts.

10.2.1 Replace Clause 10.2.1 with the following:

In respect of any matter arising out of or in connection with the Contract, which is not required to
| be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer shall have the right to deliver a written dissatisfaction
claim to the Employer's Agent. This written claim shall be supported by particulars and

L substantiated.
— I |
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| 10.2.2 Replace Clause 10.2.2 with the following: —‘

| If, in respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
‘ Employer, the Contractor or the Employer fails to submit a claim within 28 days after the cause of
| dissatisfaction, he shall have no further right to raise any dissatisfaction on such matter.

| 10.2.3 Ref clause 3.2.3.

‘ 10.3.2 Replace Clause 10.3.2 with the following:

If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be referred
immediately to mediation under Clause 10.5, uniess amicable settlement is contemplated.

|
‘ 10.3.3 Replace Clause 10.3.3with the following:

In respect of a ruling given by the Employer (Ref clause 3.2.3), and although the parties may have
delivered a Dispute Notice, the ruling shall be in full force and carried into effect unless and until

‘ otherwise agreed by both parties, or in terms of a mediation decision or court judgement.

| 10.4.2 Replace Clause 10.4.2 with the following:

‘ If the other party rejects the invitation to amicable settlement in writing or does not respond in
writing to the invitation within 14 days, or amicable settlement is unsuccessful, referral to
mediation shall follow immediately. Should mediation be unsuccessful, the dispute shall be
resolved by Litigation.

‘ 10.4.4 Replace Clause 10.4.4 with the following:

Save for reference to any portion of any settlement, or decision which has been agreed to
‘ be final and binding on the parties, no reference shall be made by or on behalf of either party in
any subsequent court proceedings, to any outcome of an amicable settlement, or to the fact that
any particular evidence was given, or to any submission, statement or admission made in the
course of the amicable settiement.

‘ 105 Replace Clause 10.5 with the following:

The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in
‘ which event:

10.5.1 The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
‘ between the parties.
‘ 10.5.2 Regardless of the outcome of a mediation the parties shall bear their own costs concerning
[ the Mediation and equally share the costs of the mediator and related expenses. ]
| 10.6 Not applicable to this Contract.

o |

e
\‘

Not applicable to this Contract.

s

—
o
w

Replace Clause 10.10.3 with the following:

The court shall have full power to open up, review and revise any ruling, decision, order, instruction,
certificate or valuation of the Employer's Agent and Employer and neither party shall be limited in
such proceedings before such court to the evidence or arguments put before the Employer’'s Agent
‘ or Employer for the purpose of obtaining his ruling.
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B 16.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.LL.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

‘ (a) Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not i
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Applicable
‘ Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
L Condition of Contract.

b Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
‘ (b) accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the Not
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best

Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Applicsble
Condition of Contract.
Minimum Targeted Local Labour Skilis Development Contract Participation Goal in
() accordance with the cidb Standard for Contract Participation Goals for Targeting Not
o

‘ Enterprises and Labour through Construction Works Contracts as published in the .

Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Applicable
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

(d) cidb BUILD Programme: Minimum Targeted Enterprise Development Contract

Participation Goal in accordance with the cidb Standard for Indirect Targeting for Not

‘ Enterprise Development through Construction Works Contracts, No 36190 Government Applicable
Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment

Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
(e) | accordance with the cidb Standard for Developing Skills through Infrastructure Contracts Not

as published in the Government Gazette Notice No. 48491 of 28 April 2023. and the cidb Applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 -
Condition of Contract.

) DPWI National Youth Service training and development programme (NYS) ~ Condition Applicable

of Contract.
l_(g) Labour Intensive Works — Condition of Contract. Applicable
‘I (h) Select
‘ 0] Select |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 27 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04

Business General



£

 pubiic works

& mfrastructure

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

@&

Tender / Quotation no: Error! Reference source not found.

PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:

C TENDERER’S SELECTIONS

C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor to

the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C, D or E

Option A cash deposit of 10 % of the contract sum (excluding VAT)

Option B variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC)

Option C  payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the

Option D value certified in the payment certificate (excluding. VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E  reduction of 5% of the value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of the
Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1 998) or Short-Term Insurance Act, 1998 (Act 53
of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma
referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

Guarantee for payment by employer [11.5.1: 11.10] Not applicable

Advance payment, subject to a guarantee for advance payment [11.2.2: 11.3] Not applicable
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C 2.0 Payment of preliminaries [25.0]

Contractor’s selection
Select Option Aor B

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

Option A

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,

Option B atime-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]
Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

Contractor’s selection

Select Option Aor B

Where the contractor does not select an option, Option A shall apply.
Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his
selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section.

| An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A ! as defined for adjustment method Option A below, within fifteen (15) working days of the date

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of

Option B | possession of the site. Such breakdown shall include, inter alia, the administrative and

g supervisory staff, the use of construction equipment, establishment and dis-establishment
| charges, insurances and guarantees, all in terms of the programme
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Adjustment methods

purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the works.

The preliminaries shall be adjusted in accordance with the aliocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
Option A contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4].
The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitied with an adjustment of the
Option B contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
delay occurred.

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)

. Value-related - Fifteen per cent (15%)

Option A h o
Time-related - Seventy-five per cent (75%)

Where the apportionment of the preliminaries per section is not provided, the categorised

amounts shall be prorated to the cost of each section within the contract sum as determined

by the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A
shall apply
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DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
GCC 3 Edition (2015)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Department of Public Works and Infrastructure
18 President Brand

BLOEMFONTEIN

9301

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 3rd Edition (2015)

1. With reference to the contract between

(hereinafter
referred to as the "contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No:
insert Contract / Tender No, for the BLOEMFONTEIN SUPREME COURT OF APPEAL:
REPLACEMENT OF NON-FUNCTIONING AIR-CONDITIONING PLANTS AND CHILLERS
(hereinafter referred to as the “contract”), for the sum of R insert amount, (insert amount in words),
(hereinafter referred to as the “contract sum”).

1/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert amount,
(insert amount in words) being 5% of the contract sum (excluding VAT), for the due fulfillment of the
contract.

2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti: excussionis et divisionis; and de duobus vel pluribus reis debendiwhich could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

(b) thecontractor's estate is sequestrated; liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

3. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

4.  The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.
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5.  The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor's
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7. This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 4 above, or

(b)  shall lapse on the date of the last certificate of completion of works.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)

DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:
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DPW-10.2 (EC): VARIABLE CONSTRUCTION GUARANTEE
GCC 3" Edition (2015)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Insert name

Private Bag insert no
insert town

insert postal code

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN
TERMS OF GCC 3rd Edition (2015)

1. With reference to the contract between

(hereinafter referred
to as the “contractor”) and the Government of the Republic of South Africa in its Department of Public
Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: insert
Contract / Tender No:BL26/006, for the BLOEMFONTEIN SUPREME COURT OF APPEAL:
REPLACEMENT OF NON-FUNCTIONING AIR-CONDITIONING PLANTS AND CHILLERS
(hereinafter referred to as the “contract”) for the sum of R insert amount, (insert amount in words),
(hereinafter referred to as the “contract sum”).

I/ We,
in my/our capacity as and hereby
representing (hereinafter referred

to as the “guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert
amount, (insert amount in words) being 10% of the contract sum (excluding VAT), for the due
fulfilment of the contract.

2. | / We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

(a) From and including the date on which this guarantee is issued and up to and including the day
before the date on which the last certificate of completion of works is issued, the guarantor will
be liable in terms of this guarantee to the maximum amount of 10% of the contract sum (excluding
VAT);

(b) The guarantor’s liability shall reduce to 5 % of the value of the works (excluding VAT) as
determined at the date of the last certificate of completion of works, subject to such amount not
exceeding 10% of the contract sum (excluding VAT),

(c) This guarantee shall expire on the date of the last final approval certificate.

3. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti: excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/fourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or
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(b) the contractor's estate is sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

4, Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor's
obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor's liability ceases.

8. This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2 (c) above.

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS
1.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)

DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
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) : FUNCTIONING AIR-CONDITIONING PLANTS AND CHILLERS
Tender / Quotation no: | BL26/011 Reference no: 14/2/1/4/18/6706/056426

C2.1 Pricing Assumptions

C2.1.1 GENERAL
The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Coniract, the Specifications (including the Project Specification) and the
Drawings.

C2.1.2 DESCRIPTION OF ITEMS IN THE SCHEDULE
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the
operations specified.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE
The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer’'s detailed instructions for all work
before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill
of Quantities and the quantities finally certified for payment.

C2.1.4 PROVISIONAL SUMS
Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities’ and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or {o the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

C2.1.5 PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant

documentation.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total' column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof} is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminalogy such as “inclusive” or “not applicable” have been.added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the "PW 371"
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the

Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled
by the Tenderer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C2.1.8 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themseives thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. = Number

% = Percent

Sum =  Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
mZ2.pass = square metre — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by
the Contractor.

C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for the
full duration of the contract unless otherwise stated in the contract data or permission be granted by the
Employer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C2.1.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)
Submission of Local Material Utilisation Reports is not applicable to this project.

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7 working
days of the beginning of the successive month, indicating the percentage targets achieved in terms of
DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the
tender document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account. Allowance must be made for submitting reports to the Employer's
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall be
entertained

Monthly progressive reports to be submitted to the Employer’s representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final
account.

C2.1.161 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Building Material Manufacturers CPG in the execution of this project as described in PG-
01.1 (EC) SCOPE OF WORKS C3.7.1. Prescribed Profit and Attendance percentages have been
stipulated, all inclusive of associated costs to the contractor for implementation and allowance for
submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Building Material Suppliers CPG in the execution of this project as described in PG-01.1
(EC) SCOPE OF WORKS C3.7.2. Prescribed Profit and Attendance percentages have been stipulated,
all inclusive of associated costs to the contractor for implementation and allowance for submitting reports

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.16.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Labour CPG in the execution of this project as described in PG-01.1 (EC) SCOPE OF
WORKS C3.7.3. T Prescribed Profit and Attendance percentages have been stipulated, all inclusive of

. associated costs to the contractor for implementation and allowance for submitting reports to the
Employer's Representative on a monthly basis in terms of monthly and accumulative targets achieved with
audited supporting documentation.

C2.1.16.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT: CONTRACT PARTICIPATION
GOALS (CPG)

The Minimum Targeted Enterprise Development Contract Participation Goal is not applicable to
this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.4. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount
(Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries and the appointment of the training coordinator, mentor, training service
providers of which the cost will be offset against the provisional amount allowed in the Bills of Quantities.

C2.1.16.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS
{CSDG)

The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.7.5. The provisional amount allowed is for:

o stipends payable to the beneficiaries.

e appointment of training coordinator

¢ appointment of mentor (where applicable)
e appointment of training service providers

e other additional costs as per Table 3 of the Standard

The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded tender
amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries. The CPG value to be achieved will be based on the actual contract amount
which will be offset against the provisional amount allowed for within the Contract Participation Goal
section in the Bill of Quantities.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed against
for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational gualification and Trade
qualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

Table 1: Contracting skills development goals for different classes of engineering and

construction works contracts
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (Table 2, Page 7)

Class of construction works as identified in terms of Regulation Constr_uctwn

25 (3) of the Construction Industry Regulations 2004 d el
evelopment

Designation Description BRAlESDEIN)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

No provision for an additional payment item for the pavment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade gualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional reqistration:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in

Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on

which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation

Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract

participation goal in the Bills of Quantities.

Table 3: The notional cost pf providing training opportunities per quarter
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazefte Notice No 48491

Government Gazette, 23 April 2023 (table 3, Page 9)

Type of Trai _ni ng :gg:;:{%gg: Provisions Prm;-:rions Total costs
Opportunity learners mentorship addltlor:al Unemployed | Employed
only) costs learners learners

Method 1
Occupational qualification R7 000 R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 R9 000 R23 000 N/A
Apprenticeship R14 000 R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Canclidatsg with 2 3 year R37 000 R20 000 R4 500 R61500 | R20000
et with 4 year R47 000 R20 000 R4 500 R71500 | R20000

Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI.
Should the rates increase after bid award or during construction the rates will be adjusted as a provisional item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CsSDG 0,50%

Minimum CSDG target

0,50% x R65 700 000 = R328 500 (Minimum requirement)

Number of

Skills Types learners

Notional
Cost/
Leamer /
Quarter

Notional
cost/learner/year

Total Notional
Cost over 12
months Contract
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Method 2:
Workplace leaming 1 R23 000 R92 000 R92 000
opportunities, with
unemployed TVET graduates
Method 3:

Candidacy for an unemployed

learner with a 3-year 1 R61 500 R246 000 R246 000
qualification

Total 2 R338 000

C2.1.16.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME
The National Youth Service Training and Development Programme is applicable to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the Bills
of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
Nationa! Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.6.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’'s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

C2.1.16.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor must
price for and include in rates. Contractors are expected to use their initiative to identify additional activities
that can be done labour-intensively to comply with the set minimum labour intensity target. Provision has
been made within the Contract Participation Goal section in the Bill of Quantities for the monthly reporting
illustrating the value of the works executed under Labour Intensive Works CPG in the execution of this
project as described in PG-01.1 (EC) SCOPE OF WORKS C3.7.7 and any other supplementary
specifications.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’'s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and September
each year for the duration of the Service Contract period from the date of appointment up to and including
project closeout. This is to ensure that PMTE complies with the accounting framework GRAP, which
requires that PMTE disclose all its accruals as at the end of each reporting date. Allowance must be made
for submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 9 of 9
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BILLS OF QUANTITIES COMPRISING OF:

Section 1 - Preliminaries and General
Section 2 - Mechanical Installations

Section 3 - EPWP

Section 4 - Final Summary
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SECTION 1: PRELIMINARIES AND GENERALS

iy

B e
k/ N B S arvca FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

ITEM NO

DESCRIPTION

UNIT

QTY

AMOUNT

PART 1A: PRELIMINARY AND GENERAL

The agreement is to be the General Conditions of

Contract (GCC 2010) (Second Edition), Published by the

SA Institution of Civil Engineering.

The preliminaries are to be the Construction and

management requirements for works contracts - Part 1:

General engineering and construction work (SANS 1921

-1: 2004 Edition 1) prepared by Standards South Africa

and shall be deemed to be incorporated herein.

Tenderers are referred to the abovementioned

documents for the full intent and meaning of each clause

thereof (hereinafter referred to by heading and clause

number only) for which such allowance must be made

as may be considered necessary.

Where standard clauses or alternatives are not entirely

applicable to this contract such modifications,

corrections or supplements as will apply are given under

each relevant clause heading.

‘Where any item is not relevant to this specific contract

such items are marked N/A (signifying "not applicable").

Adjustment of the preliminaries: each item priced, is to

Page 2
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SECTION 1: PRELIMINARIES AND GENERALS

be allocated to one or more of the three categories,

where "F" denotes a fixed amount (amount not to be

varied), "V" denotes an amount variable in proportion to

value and "T" denotes an amount in proportion to time.

Time (T) related Preliminaries will only be adjusted for

omissions or additions, issued by the Employer, or

delays caused by the Employer, for which variation and

extension of time has been granted.

SECTION A: GENERAL CONDITIONS OF CONTRACT

Al

General (Clause 1)

Item

Basis of Contract (Clause 2)

Ttem

A3

Engineer (Clanse 3)

Item

CARRIED FORWARD
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SECTION 1: PRELIMINARIES AND GENERALS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

e —
FEPBLIC OF S0UDI ATNCA FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS
ITEM NO |[DESCRIPTION UNIT | QTY RATE AMOUNT
BROUGHT FORWARD
A4 Contractor's General Obligation (Clause 4)
F LV T Item
A5 Time and Related Matters (Clause 5)
F VL T: Item
A6 Payment and Related Matters (Clause 6)
F LV T: Item
A7 Quality and Related Matters (Clause 7)
F VL T Item
A8 Risk and Related Matters (Clause 8)
F LV T Item
A9 Termination of Contract (Clause 9)
F V: T Item

Business General
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SECTION 1: PRELIMINARIES AND GENERALS

AlQ Claims and Disputes (Clause 10)

Fooo Vi Item

SECTION B: SANS 1921-1:2004 (Edition 1):

CONSTRUCTION AND MANAGEMENT

REQUIREMENTS FOR WORKS CONTRACTS: PART 1

B1 Scope

Foo VT Item

B2 Normative references

Frvoroon Vo T Item

B3 Definitions

Foo Ve T Item

B4 Requirements for construction and management

Fooo Ve T Ttem

B4.1 General

Fooo Ve Item

B42 Responsibilities for design and construction

Foo VT Ttem

CARRIED FORWARD
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SECTION 1: PRELIMINARIES AND GENERALS

ke

=, .i e ——
Pl Y7o wns Pebararars
REPUBLIC OF SOUTH AFRICA

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

BROUGHT FORWARD
B43 Planning, programme and method statements

F LV T Item
B4.4 Quality assurance

F O T Item
B4.5 Settling out

F VL T Item
B4.6 Management and disposal of water

F LV T Item
B4.7 Blasting

F LV T Item
B48 Works adjacent to services and structures

Business General
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SECTION 1: PRELIMINARIES AND GENERALS

F LV T. Item
B4.9 Management of the works and site

F O T: Item
B4.10  |Earthworks

F LV T. Item
B4.11  [Testing

F LV T Item
B4.12  |Materials, samples and fabrication drawings

F LV T. Item
B4.13  |Equipment

F LV T Item
B4.14  |Site establishment

F LV T Item
B4.15  |Survey control

F LV T Item

CARRIED FORWARD

Business General
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SECTION 1: PRELIMINARIES AND GENERALS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

L" SR O S s FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

BROUGHT FORWARD
B4.16  |Temporary works

F LV T Item
B4.17  |Existing services

F A T Item
B4.18 Health and safety

F LV T Item
B4.19  |Environmental requirements

F LV T Item
B4.20  |Alterations, additions, extensions and modifications to

existing works

F LV T: Item

B4.21  |Inspection of adjoining structures, services, buildings

Page 8
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SECTION 1: PRELIMINARIES AND GENERALS

and property.

Foo VT Item

B422  |Attendance on nominated and selected subcontractors

Foo Vo T Ttem

SECTION C: SCOPE OF WORK IN ACCORDANCE

WITH SANS 10403

(The reference to clauses refers to table B.1 of SANS

1921-1:2004)

a1 Certification by recognised bodies - (Clause 4.4)

Fooo Vol Item

C2 Agreement - (Clause 4.5)

Foooo .V T Item

C3 Other services and facilities - (Clause 4.8)

Foo VoL T Ttem

CARRIED FORWARD

Page 9
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SECTION I: PRELIMINARIES AND GENERALS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

§ R
[T m—

REPLCT OF SOUTH ASMEA FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

BROUGHT FORWARD

c4 Recording of weather - (Clause 5.2)

Foo Vo T Item

cs Management meetings - (Clause 5.3)

Foo Vo T Item

Cé Daily records - (Clause 5.6)

Foorr Ve T Ttem

Cc7 Permits - (Clause 5.9)

Fooo Vo T Item

Cc8 Proof of compliance with the law - (Clause 5.10)

Froioien Vo T ) Item

SECTION D: SPECIFICATION DATA ASSOCIATED

WITH SANS 1921-1:2004 (Table A.1)

Page 10
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SECTION 1: PRELIMINARIES AND GENERALS

D1 Requirements for drawings, information and calculations

for which the contractor is responsible - (Clause 4.1.7)

F LV T Item
D2 The planning, programme and method statements-

(Clause 4.3)

F Vi T Item
D3 Samples of materials. Workmanships and finishes -

(Clause 4.12.1)

F VL T: Item
D4 Fabrication drawings that the contractor is to provide

and deliver to the employer - (Clause 4.12.2)

F LV T Item
D5 Office for the foreman - (Clause 4.14.3)

F VoL T Item

CARRIED FORWARD
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SECTION 1: PRELIMINARIES AND GENERALS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

U R B Vol Asmes FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT

BROUGHT FORWARD

D6 Telephone - (Clause 4.14.3)

Foooo Vo T Ttem

D7 Office for inspector of works - (Clause 4.14.3)

Fooo VoL T Item

D8 Telephone in office for inspector of works -

(Clause 4.14.3)

Foo Ve T Ttem

D9 Provision and erection of signboards - (Clause 4.14.6)

Foo VoL T Item

D10 Termination, diversion or maintenance of existing

services - (Clause 4.17.1)

Fooo Ve T Item

DIl Services which are known to exist - (Clause 4.17.3)

Page 12
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SECTION 1: PRELIMINARIES AND GENERALS

Item

D12

Detection apparatus - (Clause 4.17.4)

Item

D13

Additional health and safety requirements -

(Clause 4.18)

Item

SECTION E: SPECIFIC PRELIMINARIES

(Section E contains specific preliminaries items which

apply to this contract except where "N/A" (Not applicable)

appears against the item.

El

WORKING OVER THE WEEKEND

Contractor to make allowance to work over the

weekend in order to allow for the disconnection of

utilities and the connection of the generator. The

weekend to be used for disconnection and connection

and must be communicated to the Department two

weeks in advance.

Item

CARRIED FORWARD
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SECTION 1: PRELIMINARIES AND GENERALS

Y Ot
'@ E=2mree FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

ITEM NO

DESCRIPTION

UNIT

QTY

AMOUNT

BROUGHT FORWARD

E2

SITE INSTRUCTIONS

Site instructions issued on site are to be recorded in

triplicate in a Site Instruction book which is to be m

maintained on site by the Contractor

Item

E3

PLANT RECORD

At every site meeting, the Contractor shall provide the

Engineer/Principal agent with a written record, in

schedule form, reflecting the number, type and capacity

of all plant, excluding hand tools, currently used on the

works.

Item

E4

SITE OFFICE

The Contractor is to allow for the provision and removal

of a site office in accordance with the Principal Agent's

requirements. To accommodate 6 persons.

Item

Page 14
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SECTION 1: PRELIMINARIES AND GENERALS

ES

TRADE NAMES

Wherever a Trade Name for any product has been

described in the Bill of Quantities, the Bidder's attention

is drawn to the fact that any other product of equal quality

may be used, subject to the written approval of the

Principal Agent being obtained prior to the closing date

for the submission of the Bids.

Foo Ve T Item

E6

INACCURATE AND DEFECTIVE WORK EXECUTED

UNDER PREVIOUS CONTRACT

The contractor shall, after taking possession of the site

and before commencing the work, check all levels, liners,

profiles and the like and satisfy himself as to the

dimensional accuracy of all work executed under the

previous contract which may affect his work.

Should any inaccurate or detective work be found, the

contractor shall immediately notify the principal agent

in writing requesting his instructions with regard thereto

and afford every facility to those rectifying such

inaccurate or defective work.

Foooo Vo T Item

CARRIED FORWARD

L1

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

5

i Yoo

PR aema FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

2
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SECTION 1: PRELIMINARIES AND GENERALS

ITEM NO

DESCRIPTION

UNIT

QTY

AMOUNT

BROUGHT FORWARD

E7

VIEWING THE SITE IN SECURITY AREAS

If the site is situated in a security area and the bidder

must arrange with the Authorities to obtain permission

to enter the site for Bidding purposes.

Item

E8

COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor

must arrange with the Authorities and give the

necessary notices before commencement of the works.

Should the contractor fail to make such arrangements,

admission to the site may be refused and any additional

costs will be for the contractor’s account.

Item

E9

ENTRANCE PERMITS TO SECURITY AREAS

If the works falls within a security area, the contractor

shall obtain entrance permits for his personnel and

workmen entering the area and shall comply with all

regulations and instructions which be issued from the

time to time regarding the protection of persons and

property under the control of the Authonty.

Item

) Page 16
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SECTION 1: PRELIMINARIES AND GENERALS

E10 PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957,

it is prohibited to sketch or to take photographs of any

military site or installation or any building or civil works

thereon or to be in possession of a camera or other

apparatus used for taking photographs, except when

authorised thereto by or on behalf of the Minister

The same prohibition is also applicable to all

Correctional Institutions in terms of article 44.1 of the

Correctional Services Act 8 of 1959.

Fooo Vo T Item

Ell TOILET FACILITIES

Allow for the supply and removal of portable toilet

facilities. The contractor is to maintain the cleanliness

of the facilities throughout the contract period. The

contractor must provide enough toilets for his/her entire

workforce.
Foon VT Item
CARRIED FORWARD

Page 17
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SECTION 1: PRELIMINARIES AND GENERALS

o

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

»~
3 ehavean

Lj e

o B aecn FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

ITEM NO

DESCRIPTION

UNIT

QTY

AMOUNT

BROUGHT FORWARD

El12

MANAGEMENT OF WATER

Water for Construction purposes must be obtained from

alternative water sources (i.e. supply other than water

that is produced and distributed by a regulated water

service authority from a licensed water treatment works

for human consumption), e.g. dams, rivers, boreholes,

springs, rainwater harvesting, recycled sewerage water,

etc. The alternative water source shall not be of an

inferior quality/ standard than that required for

construction purposes. The client reserves the right

through his agents to test such supplies or request

certificates confirming the grade and nature of the water

supply. Relevant knowledge of the respective area will

be an advantage.

Item

El13

OCCUPATIONAL HEALTH AND SAFETY ACT &

CONSTRUCTION REGULATIONS

It is required of the Contractor to thoroughly study the

Health and Safety specification that must be read

together with and is deemed to be incorporated under

this section of the Bill of Quantities. Provision for pricing

Page 18
Business General




SECTION 1: PRELIMINARIES AND GENERALS

thereof is made under items E12.1 to E12.15 hereafter

and it is explicitly pointed out that all requirements of the

aforementioned specifications are deemed to be priced

hereunder, as the said items represent the only method

of measurement and no additional items or extras to the

contract in this regard shall be entertained.

The contractor must take note that compliance with the

Occupational Health and Safety Act, Construction

Regulations and Health and Safety specification is

compulsory. In the event of partial or total non-

compliance, the Principal Agent, notwithstanding the

provisions of Clause 6 of Section 1: Preliminaries

(Part A) or any other clause to the contrary, reserves

the right to delay issuing any progress payment

certificate until the Contractor provides satisfactory

proof of compliance. The Contractor shall not be entitled

to any compensation of whatsoever nature, including

interest, due to such delay of payment.

All references hereafters are to Regulations of the

Construction Regulations, 2003 issued under the

Occupational Health and Safety Act, 1993 (Act No 85 of

1993).

CARRIED FORWARD
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SECTION 1: PRELIMINARIES AND GENERALS

Seed

i o
A e s
REPUBLIC OF BOUTH AFMICA

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

ITEM NO

DESCRIPTION

UNIT | QTY

AMOUNT

BROUGHT FORWARD

The contractor shall, in submitting his bid, demonstrate

that he has made provision for the cost of compliance

with the specified health and safety requirements, the Act

and the Construction Regulations.

Ttem

El3.1

NOTIFICATION OF CONSTRUCTION WORK

(Construction Regulations 3)

The contractor shall, before commencing work, notify the

Department of Labour of the intend construction work in

terms o Regulation 3. The Contractor shall submit the

notification in writing, on the appropriate form, prior to

commencement of work.

Ttem

E132

HEALTH AND SAFETY PLAN (Construction

regulations 5.4)

The Contractor shall provide and demonstrate to the

Principal Agent a suitable and sufficiently documented

health and safety plan based on the Act, Construction

Regulations and the health and safety specification,

Page 20
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SECTION 1: PRELIMINARIES AND GENERALS

which shall be applied from the date of commencement

of and for the duration of the construction work. The

Contractor shall ensure that a copy of the health and

safety plan is available on request to an employee,

inspector, sub-contractor or principal agent all in terms

of Regulation 5.

Foo VT Item

Ei133  |REGISTRATION WITH THE COMPENSATION FUND

(Construction Regulations 5.3 f)

The Contractor shall provide proof of his registration and

good standing with the Compensation Fund or a licensed

compensation insurer prior to the commencement of

work
Foo Vo T Item
CARRIED FORWARD
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SECTION 1: PRELIMINARIES AND GENERALS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

Dopurment
RS0 S ST e FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

ITEM NO |DESCRIPTION UNIT | QTY RATE

AMOUNT

BROUGHT FORWARD

E134  |HEALTH AND SAFETY FILE (Construction)

Regulation 5.7)

The contractor shall ensure that a health and safety file,

which shall include all documentation required in terms

of health ans safety specification, the Act and the

Construction Regulations, is opened and kept on site

and made available to the Principal Agent or inspector

upon request. Upon completion of the works, the

contractor shall hand over a consolidated health and

safety file to the principal agent.

Fooo VT Item

EI3.5  [SUPERVISION OF CONSTRUCTION WORK (Safety

officer) (Construction Regulation 6)

The Contractor shall appoint a full-time competent

employee in writing as the construction supervisor, with

the duty of supervising the construction work.

The Contractor shall appoint a full-time or part-time

construction safety officer in writing to assist in the

control of all safety related aspects on the site. Such

appointments are required to ensure that at all times the

requirements of the Act and Construction Regulations

Page 22
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SECTION 1: PRELIMINARIES AND GENERALS

are adhered to. Refer to Regulation 6.

Foo VT Item

E136  |RISK ASSESSMENT AND SAFETY POLICY

(Construction Regulation 7)

Before commencing work the Contractor shall cause a

risk assessment to be performed by a competent person

appointed in writing and the risk assessment shall form

part of the health and safety plan. A copy of the risk

assessment shall be available on site at all times for

inspection.

The Contractor shall at all times carry out the works in a

manner to avoid the risk of bodily harm to persons or

risk of damage to any property. He shall take all

precautions regarding training of employees in any

hazards and the related work procedures, health and

safety induction training of employees, visitors or any

other persons entering the site and provide personal

protective equipment to all employees and visitors to

site which are necessary and adequate to eliminate any

conditions which contribute to the risk of injury to

persons or damage to property in terms of Regulation 7.

Foo Vo T Item

CARRIED FORWARD
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SECTION 1: PRELIMINARIES AND GENERALS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

e .
o —
T CTOHBCURMISERE FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS
ITEMNO |[DESCRIPTION UNIT | QTY RATE AMOUNT

BROUGHT FORWARD

E13.7  [SIGNIFICANT HAZARD IDENTIFICATION RISK

ASSESSMENT PREPARED BY THE DESIGN

CONSULTANTS

The Contractor shall allow for additional financial

provision, if any, to take the necessary precautions

regarding the significant hazards and risks identified

and assessed by the design consultants.

Foo VoL T Item

El138 |ADDITIONAL FINANICAL PROVISION

The Contractor shall allow for additional financial

provision, if any, to comply with the requirements of the

Occupational Health and Safety Act (Act No 85 of 1993)

and the Construction Regulations issued there under

which have not been specifically elsewhere.

Foo Ve Item

EI39 |FALL PROTECTION PLAN (Construction Regulation 8)

The Contractor shall, before commencing any

construction work submit a fall protection plan identified

all steps to be taken in order to ensure the continued

Page 24
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SECTION 1: PRELIMINARIES AND GENERALS

adherence to the fall protection plan and shall include

a risk assessment of all work carried out from a relevant

position. The fall protection plan shall form part of the

health and safety plan and file.

Foo VoW T Item

E13.10  [PHYSICAL AND PSYCHOLOGICAL FITNESS

(Construction Regulation 8.2 (b))

The Contractor and sub-contractor shall before

commencing any construction work submit proof of his

employees that shall carried out work from an elevated

position their physical and psychological fitness and

shall be recorded in the health and safety file.

Fo Vo T Item

CARRIED FORWARD
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SECTION 1: PRELIMINARIES AND GENERALS

u R I woer FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

ITEM NO

DESCRIPTION

UNIT

QTY

AMOUNT

BROUGHT FORWARD

El3.11

CONSTRUCTION VEHICLES AND MOBILE PLANT

(Construction Regulations 21)

The Contractor and sub-contractors shall ensure that all

operated workers received training and been certified

competent to operate such vehicles, and are physical

and psychological fit to operate such construction

vehicles and mobile plants and shall be recorded in the

health and safety file.

Item

E13.12

TRAINING (Construction Regulation 8 (c))

The Contractor and sub-contractor shall, before

commencing any construction work, submit his training

program of all his employees. This program shall form

part of the health and safety plan.

Item

E13.13

DEMOLITION WORK (Construction Regulations 12)

The Contractor shall, before any demolition work shall

be carried out, submit all methods of demolition to be

used. This method shall form part of the health and

Page 26
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safety plan and file.

Foo Vo T Item

E13.14 |REMOVAL AND DISPOSAL OF ASBESTOS

MATERIAL (Asbestos Regulation)

The main contractor shall appoint a contractor that

is registered with the Department of Labour as an AIA.

The contractor must allow for:

NOTIFICATION OF ASBESTOS PROCESSING

PERSONAL PROTECTIVE EQUIPMENT

PACKAGING AND TRANSPORT AND STORAGE TO

DISPOSAL SITE

DEMOLITION WORK

LABELLING, INFORMATION, ETC.

Foo VT Item

CARRIED FORWARD

Page 27
Business General
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BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

%

o
U R S S aemc FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

ITEM NO [DESCRIPTION UNIT | QTY RATE AMOUNT

BROUGHT FORWARD

E1315 |RISK COMPLIANCE AREAS (As Outlined

In "Volume Three": Covid-19 Guidelines for

Management of Risk on Construction Sites and

Covid-19 addendum (Item 1-12) attached to

Health and Safety specification)

- Disinfection of the workplace at regular intervals as

outlined within the Guidelines "Annexure A"

‘Workplace Preparation Procedure;

- Ensure Staff and Security Staff have PPEs (i.e.

masks, gloves, sanitisers, etc.)

- Installed thermal scanners to check temperature of

all staff and visitors. Ensure training of Security Staff

for use of thermal scanners. Register to be

implemented for staff and visitors to site with

identification criteria "ID number, Name, Age,

Health Status and Contact details";

- Isolation room identified/constructed on site;

Ensure sanitisers and soap are available in locker

rooms for staff,

- Ensure staff or visitors are wearing masks before

entering;

Ensure social distance on site;

Notification about the restriction of the number of

Page 28
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people allowed on site at one time:

- Disinfection of rooms for meetings and strictly

keeping to social distancing and wearing masks;

- Plans to rotate work force on percentage allowable

on site to comply with regulations;

- Permits issued by Authorising Authority for Work

Force and vehicles for Cross Provincial and District

Boarders

Foo VT Ttem

CARRIED FORWARD
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o e
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U REMUBLIC OF SOUTH APRICA

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT
BROUGHT FORWARD
E14 IMPLEMENTATION OF LABOUR-INTENSIVE

INFRASTRUCTURE PROJECTS UNDER THE

EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

The contractor shall comply with all the requirements of

the "Code of Good Practice for Employment and

Conditions of Work for Spectal Public Works

Programmes" issued in terms of the "Basic Conditions

of Employment Act, 1997 (Act No 75 of 1997)" and the

related "Ministerial Determination”, for the employment

of locally employed temporary workers on a labour

intensive infrastructure project under the Expanded

Public Works Programme (EPWP)

The contractor shall maintain daily records with regard

to the workers employed and shall, on a monthly basis,

submit a report (Contract, ID Copy, Attendance register,

Proof of payment) to the principal agent in the

prescribed format. Compulsory indicators such as the

project budget, actual project expenditure, number of job

opportunities created, demographic characteristics of

workers employed, minimum daily wage rate, number of

person-days of employment created and number of

training person-days, shall be included in said report, all

as defined in the "Guidelines for the Implementation of

Labour-Intensive Infrastructure Projects under the

Page 30
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Expanded Public Works Programme (EPWP)"

Provision for pricing of compliance with the

aforementioned is made under this clause and it is

explicitly pointed out that all that all requirements in

respect of the aforementioned are deemed to be priced

hereunder and no additional claims in this regard shall

be entertained

Foo Ve LT Item

CARRIED FORWARD
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BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

ITEM NO |DESCRIPTION UNIT | QTY RATE AMOUNT
BROUGHT FORWARD
E14.1 DECLARATION - EPWP PROGRAMME

The contractor must adhere to all rules, regulations and

requirements regarding the EPWP programme,

specifically, but not limited to the following:

1. Labour intensive construction methods (LIC)

1.1 Comply to implementation of LIC BOQ items

specified elsewhere in the tender documents

2. Recruitment and placement of EPWP NYS

2.1 Recruitment, placement and exposure training of

10 (Ten) participants

2.2 Comply to EPWP BOQ specifications and code of

good practice

3. Recruitment and placement of local labourers

3.1 Recruitment and placement of minimum 05 (Five)

local labourers

3.2 Comply with applicable wage order/determination

or agreement, in terms of labour relations act or

wage act

4. Comply with EPWP monthly reporting

requirements

Monthly prepare and submit below EPWP reports

attached to monthly payments certificate

4.1 All employees and EPWP participants contracts

4.2 All employees and EPWP participants certified SA
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SECTION 1: PRELIMINARIES AND GENERALS

ID copies

4.3 All employees and EPWP attendance register

4.4 All employees and EPWP proof of payment

4.5 EPWP reports populated on standard templates

5. Penalties for non-compliance

Acknowledge non-compliance of R3000-00 (Three

thousand rand) per month per participant

LV T Item

CARRIED FORWARD

s

s v

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

L MREREEA s FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS
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SECTION 1: PRELIMINARIES AND GENERALS

ITEMNO |DESCRIPTION

| uniT | QTY |

RATE

|

AMOUNT

BROUGHT FORWARD

El5

HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the

HIV/AIDS Specification (PW 1544) of the Department

that must be read together with and is deemed to be

incorporated under this Section of the Bills of Quantities.

Provision for pricing of HIV/AIDS awareness is made

under items E14.1 to E14.5 hereafter and it is explicitly

pointed out that all requirements of the aforementioned

specification is deemed to be priced hereunder, as the

said items represent the only method of measurement

and no additional items or extras to the contract in this

regard shall be entertained

The contractor must take note that compliance with the

HIV/AIDS Specification is compulsory. In the event of

partial or total non-compliance, the principal agent,

notwithstanding the provisions of Clause A 31.0 of

Section A or any other clause to the contrary, reserves

the right to delay issuing any progress payment

certificate until the contractor provides satisfactory

proof of compliance. The contractor shall not be

entitled to any compensation of whatsoever nature,

including interest, due to such delay of payment

E15.1

AWARENESS CHAMPION

Selection, appointment, briefing and making available of

an Awareness Champion including provision of all

relevant services, all in accordance with the HIV/AIDS
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Specification

Item

E152

AWARENESS WORKSHOPS

Selection and appointment of a competent Service

Provider approved by the principal agent, provision of

a Service Provider Workshop Plan and a suitable

venue, conducting of awareness workshops by means

of traditional and/or modern multimedia techniques,

including follow-up courses, making available all tuition

material and performing assessment procedures, all in

accordance with the HIV/AIDS Specification

Item

CARRIED FORWARD

s
3 Daptrnen
L S e
LA O

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS

ITEM NO

DESCRIPTION

| unit | Qry |

AMOUNT
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SECTION 1: PRELIMINARIES AND GENERALS

BROUGHT FORWARD

E15.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when

necessary of four plastic laminated posters, booklets

and educational videos, etc. for the duration of the

construction period, all in accordance with the

HIV/AIDS Specification

Foo Ve T Item

E154 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed

in position, including male and female condoms,

replenishing male and female condoms on a daily basis

as required for the duration of the construction period,

all in accordance with the HIV/AIDS Specification

Fov VLT Item

E155 MONITORING

Monitoring HIV/AIDS awareness of workers, providing

the principal agent with access to information including

making available all reports, thoroughly completed and

reflecting the correct information, for the duration of the

construction period and close out, all in accordance

with the HIV/AIDS Specification

Foor Vo T Item

El6 CONSTRUCTION VEHICLES FOR DELIVERY OF
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SECTION 1: PRELIMINARIES AND GENERALS

EQUIPMENT

Allow for vehicles such as truck cranes, forklifts, etc for

the moving of the generator into place and delivery of

other necessary equipment for the project.

Foo Ve T Item
E17 ALTERNATE POWER SUPPLIES FOR
CONSTRUCTION

Allow for the supply of portable generators and/or other

alternate power supplies for construction equipment in

the event of power failure on the premises.

Foo o Vo Item

CARRIED FORWARD TO FINAL SUMMARY
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SECTION 2: MECHANICAL INSTALLATIONS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-FUNCTIONING AIR

i) R —
FEFUIRLIC OF woUTH ARCA CONDITIONING PLANTS AND CHILLERS

TENDER NUMBER:

SECTION 2 - MECHANICAL INSTALLATIONS

ITEM NO | DESCRIPTION | umit | QY | RATE | AMOUNT
2.1 ISOLATION, DISCONNECTION, REMOVAL AND DISPOSAL
SUPPLEMENTARY PREAMBLES

Chillers, Piping as well as Fan Coil Units Removals

Complete isolation, disconnection, removal of the existing units
including all pipework, valves, panels, mators, pumps, electrical
connections, etc and all other associated fittings, fixtures and accessories
associated with the installation as noted on site.

In taking down and removing existing work the utmost care must be
taken 1o avoid any structural or other damage to the remaining portions
of the building and the Contractor shall provide all shoring, needling,
strutting, etc. to ensure the stability of all structures during the removal
work.

The Contractor will be held solely responsible for the safety and stability
of the buildings for the whole period of the contract and must make
good any damage at his own expense.

The Contractor shall provide and afierwards remove all necessary
temporary tarpaulins, bamricades, screens, fencing, temporary
waterproofing, dustproofing, etc. required to isolate any sections of
existing buildings for purposes of excluding users of the remainder of
the building or any unauthorised persons all to the satisfaction of the
Engineer or Engineer's Representative and remove when directed.

Existing services must be maintained at all times to the existing
buildings. If it is found necessary to disconnect any service, then
suitable temporary or alternate services must be provided to the existing
buildings.

Contractor to liaise with the Management of the facility with regards to
the programming of the works (availability of rooms, etc) so as to not
disrupt the functioning of the facility.

The contractor shall make good to chased brickwork with internal
t plaster, paintwork to previously painted surfaces and make good
paintwork to chasing of walls

The contractor shall provide to the engineer prior to works
commencement a methodology on the proposed procedure for comments]
and approvals.

. Page 38
Business General




SECTION 2: MECHANICAL INSTALLATIONS

DE "REMOVAL OF EXSISTING UNITS

AND A, ATED INSTALLATIO

Decommission and isolate (including draining of water in the pipeline)
2,1,1 all the existing units and removal of all equipment as well as associated | Item 1
accessories.

Supply and installations of chillers with associated piping, fittings
and accessories

Supply, Delivery to site, Installation, Testing of Air-Cooled Chiller
Units complete with fittings, fixings, any reducing fittings that may
221 be required, mounting accessories, commissioning of unit and to No 2
include power supply from electricians point to Chiller. Chiller
capacity: 260kW nominal cooling, CHW 6/12°C.

2,22  |Rigging of chillers into position. Sum 1

e
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SECTION 2: MECHANICAL INSTALLATIONS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-FUNCTIONING AIR

m{p
WA
ﬁg}’ Pe Vipna sn) simarvanry
N RPUBLC OF S0UTH AFRA CONDITIONING PLANTS AND CHILLERS
TENDER NUMBER:
SECTION 2 - MECHANICAL INSTALLATIONS
ITEM NO | DESCRIPTION UNIT | Q1Y | RATE AMOUNT
BROUGHT FORWARD ) Ol R o
2,23 Chiller Electrical cable re-connection Sum 1
Chiller plant management system. Control panels and associated
224  |accessories as per the specifications and as recommended by the Sum 1
OEM.
22,5  |Evaporator piping reconfiguration. Pressure test refrigeration Sum 1
piping circuits
2206 Re-commissioning of a system Sum 1
2,277  |Drain Points and AVV's
2,27,1 |[Clean drain points Sum 1
2,272 |Supply and install automatic air vents No 4
228  |Pressure test water piping circuits Sum 1
229  [On completion of successful pressure testing of water circuits Sum 1
insulate and clad pipes to specifications
23 PUMPS, DUCTING AND AIR-HANDLING UNITS
Supply and install primary chilled water pumps with flowrate 9,51/s
231 and head of 10m as per drawings and specifications. No 2
Instaliation to include testing and commissioning.
Supply and install primary chilled water pumps with flowrate 13,5
232 and 9,51/s with both having head of 25m as per drawings and No )
T specifications. Installation to include testing and commissioning.
233 Supply and install shut-off valves complete with all joints, sealing,
testing and commissioning.
2,331 P150mm| No 8
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SECTION 2: MECHANICAL INSTALLATIONS

2,332 @100mm| No 10
2333 @80mm| No 15
2,334 @65mm| No 10
2,33,5 @50mm| No 15
2,336 @40mm| No 10
2,337 @32mm| No 10
2338 @25mm| No 30
2,339 @20mm| No 20
2,34 Replacement of motorised 3-way modulating valve, 80 mm, to No 1
fresh air-cooling coil.
235 Provide the Provisional Amount of R100, 000 (One Hundred Thousand
Rand Only, exclusive of VAT), complete all chilled water and mains
water pipe works. The work will be re-measured and valued all in item 1 R 100 000,00 R 100 000,00
accordance with the "Manual for Consultant Quantity Surveyors;
QS001; August 2020", or thereby.
2,3,5,1 |Charge required by contractor % R R -
Replace AHU for fresh air supply complete with fans, cooling
coils, heating elements, filter bank, mountings, connection ducting,
236  |controls, etc. for a complete operation of the AHU. The work to No 2
include supply delivery, installation, testing and commissioning.
2,37  |Pressure tests all chilled water piping. This to be done prior to Sum 1
fitting the insulation and cladding.
2,38  |After completion of successful pressure testing, insulate and clad to| Sum 1
specifications
CARRIED FORWARD
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SECTION 2: MECHANICAL INSTALLATIONS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-FUNCTIONING AIR

S b
“r .
@:’ Pvlc Worss arvg ibaarvrare
NG/ REPUSLS OF S0UTH ArRica CONDITIONING PLANTS AND CHILLERS
TENDER NUMBER:
SECTION 2 - MECHANICAL INSTALLATIONS
ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT
BROUGHT FORWARD W T
Repair, clean & paint in a uniform colour (to match existing
239  |building constructions) all ducting in AHU plant room till air m 500
terminals.
2,3,10  |Replace poor and unstable supports for all ducting with robust No 10
supports
Replace damaged insulation on supply and return air ducting as
2,3,11  |well as fresh intake for the complete ducting installations. m 500
2,3,12  |Balance air flow rate on the complete ducting installations to within| Sum 1
design tolerances.
2313 Supply and install entering and leaving air temperature sensors for - 3
2,3,14  |Supply and install entering and leaving water temperature sensors
for AHU No 8
2,3,15 |Supply and instal entering and leaving humidity sensors for No 8
AHU
2,3,16  [Supply and install air flow switches for AHU No 4
2,3,17  |Supply and install electronic temperature controllers for No 4
AHU
2,3,18  |Supply and Install overheat thermostats (1st stage) for AHU No 4
2,3,19  [Supply and install overheat thermostats (2nd stage) for AHU No 4
2,3,20 |Replace air filters to AHU. Filters to be 50 mm, 600 x 600 mm, No 12
washable with 80% arrestance.
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SECTION 2: MECHANICAL INSTALLATIONS

2,321  |Supply and install non-return valve, 80mm dia No 4
2,322 |Supply and install safety valve, 80mm dia No 8
2,3,23  |Supply and install thermometers No 2
2,3,24  |Supply and install pressure gauges No 2
2,3,25 [Supply and install Ball valves, Nominal bore
2,2251 100mm dia| No 1
2,3252 80mm dia| No 1
23253 25mm dia] No 1
2,3254 20mm dia| No 1
24 CHILLED WATER PIPING RETICULATION AND ACCESSORIES
24,1 |Install pipe supports to allow for expansion and contraction of No 100
pipes.
CARRIED FORWARD
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SECTION 2: MECHANICAL INSTALLATIONS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-FUNCTIONING AIR

CONDITIONING PLANTS AND CHILLERS

TENDER NUMBER:
SECTION 2 - MECHANICAL INSTALLATIONS
ITEM NO | DESCRIPTION | vt | o1y AMOUNT
BROUGHT FORWARD
242  |Supply and install chilled water pipe anchors at the centre of each No 32
long horizontal pipe run.
2,43  |Insert wooden blocks at each pipe support to prevent thermal Sum 1
bridging
2,44  |Pressure tests all piping and record the result Sum 1
24,5 |Repair any leaks found during pressure testing Sum 1
246 Clean drain points Sum 1
2,47  |Supply and install automatic air vents No 20
248 After completion of all pressure testing, flush with clean water and | Sum 1
add water treatment
Supply and install new thermal insulation, vapour barrier and
24,9  |cladding to all chilled water piping, as specified in the Standard
Specification
2491 100mm dia| m 40
2,492 80mm dia] m 50
2,493 65mm dia| m 500
2494 50mm dia| m 10
2,495 40mm dia] m 80
2496 32mm dia m 10
2,497 25mm diaj] m 110
2498 20mm dia| m 200
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SECTION 2: MECHANICAL INSTALLATIONS

Supply and install new medium grade galvanised steel pipe with
2,4,10  |flanges, insulation, vapour barrier & cladding as specified in the
Standard and Particulate Specifications.

24,101 100mm dia] m 40
2,4,10,2 80mmdia| m 50
2,4,10,3 65mmdial m 500
2,4,104 50mm dia] m 10
24,105 40mm dia| m 80
2,4,10,6 32mm dial m 10
2,4,10,7 25mm dia] m 110
2,4,10.8 20mm dia|] m 200

2,4,11  |Supply and Install Tees, galvanised steel, Nominal bore, mm

2,4,11,1 100X80X100| No 2
24,112 100X80X80 No 4
24,113 30X65X80| No 6
24,114 80X65X65| No 6
24,115 65X40X65| No 10
24,116 65X40X40| No 5
24,11,7 40X32X40| No 2
2,4,11,8 40X25X40| No 4
2,4,11,9 40X20%40| No 20
2,4,11,10 40X20X20| No 40

2,4,12  |Supply and Install Ball valves, Nominal bore, mm

2,4,12,1 100mm dia| No 5
24,122 80mm dia| No 5
24123 65mm dia| No 3
24,124 50mm dia| No 1
2,4,12,5 40mm dia| No 20
24126 32mm dia| No 2
24127 25mm dia| No 2
24,128 20mm dia| No 60
CARRIED
Page 45

Business General



SECTION 2: MECHANICAL INSTALLATIONS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-FUNCTIONING AIR

g
[
Q@,@ e s haraare
PSS OF SOUTH AIRSA CONDITIONING PLANTS AND CHILLERS
TENDER NUMBER:
SECTION 2 - MECHANICAL INSTALLATIONS
ITEM NO | DESCRIPTION | vr| oty | RATE AMOUNT
BROUGHT FORWARD i
24,13 | Supply and Install Bends
2,4,13,1 100mm dia| No 10
24,132 80mm dia| No 10
2,4133 65mm dia| No 10
24134 50mm dia| No 2
24,135 40mm dia| No 20
2,413,6 32mm dia|] No 8
2,413,7 25mm dia|] No 10
24138 20mm dia| No 60
2,4,14 | Supply and Install PVC (condensate) pipes
24,141 40mm dia m 1
24142 32mmdiaj] m 1
24,143 20mm dia| m 200
2,4,15 | Supply and Install PVC Tees, mm
24,151 40x32x40| No 10
24,152 32x20x32| No 10
24,16 |Supply and Install Drain cocks
24,161 20mm dia| No 80
2,417 | Supply and install new cross-linked polyethylene (PE) pipe,
insulated as specified, OD x wall thickness, mm

Page 46
Business General




SECTION 2: MECHANICAL INSTALLATIONS

24,171 63x5.8 m 5
24,172 50x4.6 m 5
24,173 40x 3.7 m 5
24,174 32x29 m 40
24,17,5 25x23 m 80
24,176 20x20 m 200
2,418  |Supply and Install Tees for PE pipes, OD x OD x OD, mm
24,181 63x20x63| No 5
2,4,182 63x20x 50| No 9
24,183 50x20x50[ No 4
24,184 50x20x40| No 4
24,185 40x20x40| No 5
2,4,18,6 40x20x32| No 4
24,187 32x20x32( No 3
24,188 32x20x25| No 9
24,189 25x20x25| No 10
2,4,18,10 25x20x20{ No 10
2,4,18,11 20x20x20| No 10
CARRIED FORWARD
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SECTION 2: MECHANICAL INSTALLATIONS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-FUNCTIONING AIR
Y CONDITIONING PLANTS AND CHILLERS

SECTION 2 - MECHANICAL INSTALLATIONS

AMOUNT

[TTEM NO | DESCRIPTION [UNT [ arv | RATE

Supply and Insfalfalions as well as Tesfing and
commisioning of Indoor Chilled Water Fan Coil Units. FCU
heating from electric heating of the best available energy
2,561 |efficiency. Installation to include the electrical, controls
wiring, piping connections to water supply as well as the
actuators. Commission the units to comply with
specificatinns

2,511 |FCU Type A: 2 5kW Cooling Capacity and 2. 7kW Heating No 11
2512 |FCU Type B: 3 4kW Cooling Capacity and 3.6kW Heatina No 45
2513 |FCU Type C: 4.2kW Cooling Capacity and 4, 5kW Heating No 49
2514 |FCU Type D: 4 8kW Cooling Capacity and 5,1kW Heating No 6
J g'a
|
FRESH AIR AND RETURN AIR DUCTING
Check all fresh air ducting and insulation for damage and
2,6,1 [repair all damaged sections for both offices and ablution Sum 1
blocks.
2,62 Balange the air fk_aw system to obtain the specificed air sum 1
auantities to all diffusers.
2,63 |Pressure Test and Commission Sum 1
2.7

Supply, deliver and install inverier fieal pump split ar
conditioning units complete with brackets, hangers and anti-
2,7,1 |vibration mounting (AVMs), controls, wiring alf as per No 3
specifications: 30kw Hide Away indoor unit plus its outdoor
unit

Supply, deliver and install refrigerant piping systems for split
2,7,2 |units c/w all pipes, insulation, fittings, trays, brackets and No 3
trunking for a complete installation all as per specifications:

Supply, deliver and nstali all uPVC condensate drain piping
for split units, p-traps, rodding eyes, brackets, hangers etc
for complete installation and terminating in buitding drain
points of drio cups:

273 No 3

Supply, deliver and install hard wired controls and cabling

s N 3
for proper functionina of systems: ©

2,74

Commission each completed split unit system, including |
2,7,5 |Nitrogen purging, charging with refrigerant, all as per No 3

specifications: !

Supply, deliver and insiall galvanised sheet metal ducting
with insulation and cladding including, ancillaries, seals,
2,7,6 |brackets, stop ends etc. all as per drawings and specified: No 3
Connections far a hide-away indoor units and the existing
ducting

CARRIED FORWARD
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SECTION 2: MECHANICAL INSTALLATIONS

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-FUNCTIONING AIR

’g‘*‘\
) T
[BEEURLE CEISCURLANCA CONDITIONING PLANTS AND CHILLERS
TENDER NUMBER:
SECTION 2 - MECHANICAL INSTALLATIONS
ITEM NO | DESCRIPTION | unt | oty | RATE AMOUNT
BROUGHT FORWARD
2,77 Supply, deliver and install ducting systems for hide away units in 3
plant rooms
2,7,7,1  [Plenum box for 30kw hide away unit {1500x400x800) — dimensions tobef  No 3
confirmed on site
2,772 |400x400 galvanised sheet metal ducting without insulation (5m per m 15
plant room x 3 plant rooms for 30kw hide away units)
2,7,7,3 |400x400 Balancing dampers (2 per plant room x 3 plant rooms for 30kw| No [
hide away)
2,7,7.4 |430x900 to 400x400 Transformation (return grill to return duct) per No 3
plant room for 30kw hide away unit
2,7,7,5 |450x900 to 600x400 Transformation (return grill to return duct) per No 3
plant room for 30kw hide away unit
2,8 Other:
2,8,1 Core drilling or making of holes for A/C piping and cables, complete lot 1
with sealing
Provide the Provisional Amount of R500, 000 (Five Hundred Thousand
Rand Only, exclusive of VAT), for Builder's Work associated with this
specialist installation, which includes, inter alia, all necessary work to
2,82 remove and install cupboards where new pipes are to be installed. The item 1 R 500 000.00 R 500 000.00

work will be re-measured and valued all in accordance with the "Manual
for Consultant Quantity Surveyors, QS001; August 2020", or thereby.

2,8,2,1 |Profit and attendance item 1

2,9 MISCELLANEOUS

29,1 Cranage, rigging and all lifting item 1

Page 49
Business General




SECTION 2: MECHANICAL INSTALLATIONS

2,92  |Approved scaffolding and erection item 1
2,93 Transport and delivery of equipment item 1
2,94  |Waterproof duct penetrations into roof shafis No 3

Provide the Provisional Amount of R300, 000 (Three Hundred Thousand
Rand Only, exclusive of VAT), for Electrical Work associated with this

specialist installation, which includes, inter alia, all necessary work for item i R 300 000.00 R 300 000.00

3 Electrical Installations. The work will be re-measured and valued all in
accordance with the "Manual for Consultant Quantity Surveyors;
QS001; August 2020", or thereby.
31 Profit and attendance item 1

SECTION 2 - MECHANICAL INSTALLATIONS TOTAL CARRIED FORWARD TO SUMMARY
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SECTION 3: EPWP

ITEM
NO

DESCRIPTION

UNIT

QUAN-
TITY

RATE

AMOUNT

200

SECTIONNO 3

BILL BO 3

EMPLOYMENT AND TRAINING OF LABOUR ON THE

PREAMBLES

Tenderers are advised to study the Additional Specification
SL: Employment and Training of Labour on the Expanded
Public Works Programme (EPWP) Infrastructure Projects:
National Youth Senice, as bound elsewhere in the Bills of
Quantities, and then price

200.01

TRAINING OF YOUTH WORKERS

(TARGET: 10 ' YOUTH WORKERS)

Skills development and technical training:

200.01.01

Skills development and technical training for youth workers

Prov

Sum

200 000.00

awerage of 66  days per youth worker (ref .SL 11.01.01)

200.01.02

Payment Reduction due to not meeting the target as in

Youth-worker

-2 500

Not priced

SL 11.01

200.01.03

Profit and attendance (on item 1)

200.02

EMPLOYMENT OF YOUTH WORKERS

200.02.01

Employment of youth workers (ref. SL 11.02.01)

PC

Sum

267 300.00

200.02.02

Profit and attendance (ref. SL 11.02.02)

200.03

PROVISION OF EPWP DESIGNED OVERALLS AND HARD

HATS TO YOUTH WORKERS

200.03.01

Supply 2 x EPWP branded oweralls, 1 x pair of safety boots
and 1 x EPWP branded hard hat to youth workers (ref. SL

PC

Sum

12 000.00

200.03.02

Profit and attendance (ref. SL 11.03.02)

200.04

PROVISION OF SMALL TOOLS FOR YOUTH WORKERS

200.04.01

Provide all youth workers with prescribed tools. (ref. SL
11.04.01)

PC

Sum

16 000.00

200.04.02

Profit and attendance (ref. SL 11.04.02)

200.05

Liaison with Service Provider (ref. SL 11.05)

hours

200.06

TRAVELLING DURING TRAINING

200.06.01

Trawvelling (based on R30.00 return trip per day per youth
worker)

PC

Sum

79 200.00

200,06,02

Profit and attendance (ref. SL 11.06.02)

200.07

MEDICAL TESTS

200.07.01

Medical fitness tests (ref SL 11.07.01)

PC

Sum

6 000.00

200.07.02

Profit and attendance (ref. SL 11.07.02)

Carried to Section 4: Final Summary
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SECTION 4: FINAL SUMMARY

BLOEMFONTEIN SUPREME COURT OF APPEAL REPLACEMENT OF NON-

FUNCTIONING AIR CONDITIONING PLANTS AND CHILLERS
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\ L iy Pubic Works and inksiruciure
v REPUBLIC OF BOUTH AFRICA

FINAL SUMMARY OF BILL OF QUANTITIES

SECTION

DESCRIPTION

TOTALS AS PER BILL
SECTIONS

1 Preliminaries & General R
2 Mechanical Installations R
3 EPWP R

TOTAL VALUE EXCLUDING VAT | R

15% VAT | R

TOTAL TENDER PRICE INCLUDING VAT CARRIED TO
DPW-07(EC) FORM OF OFFER AND ACCEPTANCE
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