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T1: TENDERING PROCEDURES

T1.1 Notice and Invitation to Tender

T1.1.1 The words “tender” and “bid” in this document or any documents referred to in this
document are interchangeable and are deemed to have the same meaning, similarly the
words “tenderer’ and “tendering Service Provider” are interchangeable and are deemed
to have the same meaning. Unless inconsistent with the context, the masculine gender
includes the feminine and neuter genders and vice versa, and the singular includes the
plural and vice versa. In this document, words and expressions signified in the text by
the use of capital initial letters, shall have the meanings defined in the Standard
Professional Services Contract except where the context otherwise requires.

T1.1.2 The Government of the Republic of South Africa in its Department of Public Works invites
tenders for the provision of PROFESSIONAL CIVIL ENGINEERING SERVICES as
further fuily described in C3 Scope of Services hereof.

T1.1.3 The address for collection of tender documents and the telephone number of the tender
section at this address are as advertised in the Tender Bulletin.

T1.1.4 Tender documents may be collected on working days between ¢7:30 and 12:45 and
between 13:30 and 15:30,

T1.1.5 A non-refundable deposit of R 200 is payable, in cash only, on collection of the tender
documents.

T1.1.6 Qiueries relating to these documents may be addressed to the Employer’s authorised and
designated representative who is the departmental project manager:

Ms Koketso Kgorane
Tel no: 012 406 1127
Cell no: 082 957 3746
Fax: 086 547 6792
Physical address: Department of Public Works, CGO Building
256 Madiba Street
Pretoria
0001
Postal address: Private bag X65
Pretoria
0001

T1.1.7 The closing time for receipt of tenders is as advertised in the Tender Bulletin. Telephonic,
facsimile, electronic and late tenders will not be accepted.

T1.1.8 Requirements for sealing, addressing, delivery, cpening and assessment of tenders are
stated in T1.2 Tender Data.

T1.2 Tender Data

T1.2.1 Standard Conditions of Tender
The conditions of tender are the Standard Conditions of Tender(January 2009 edition)
as contained in Annex F of the Construction Industry Development Board (CIDB)
Standard for Uniformity in Construction Procurement.
The Standard Conditions of Tender is not included in this tender document. Tenderers
must obtain it on the CIDB's Website at:
http/fwww. cidb.org. za/procurement/procurement foolbox/cidb pub/defauli. aspx

[ Clause |
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number

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the
CIDB Standard for Uniformity in Construction Procurement as published in Board Notice 62 of 2004
in Geovernment Gazette No 26427 of 9 June 2004 as amended in Board Notice 67 of 2005 in
Government Gazette No 27831 of 22 July 2005, Board Notice 99 of 2005 in Government Gazette
No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government Gazette No 29138 of 18
August 2006, Board Notice 9 of 2008 in Government Gazette No 30692 of 1 February 2008 and
Board Notice 11 of 2009 in Government Gazette No 31823 of 30January 2009.

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of
any ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data giver below is cross-referenced to the clauses marked “F” in the Standard
Conditions of Tender to which it mainly applies.

By submitting a tender in response to T1.1 Notice and Invitation to Tender above, the tenderer
binds himself to a pacitum de conifrahendo (contract aimed at canclusion of another contract), the
terms of which are contained in the Standard Conditions of Tender and T1.2 Tender Data.

F.1.1

The Employer is the Government of the Republic of South Africa in its Department of Pubiic
Works.

For this Contract the single volume approach is adopted.

This procurement document has been formatted and compiled under the headings for a single
volume approach as contained in table 6 of the CIDB’s “Standard for Unifermity in Construction
Procurement.”

The tendering Service Providers attention is specifically drawn to the T2 Returnable Documents
identified in the T2.1 List of Returnable Documents and in the T2.2 Returnable Schedules. The
Returnable Documents must be obtained and the Returnable Schedules must be completed by a
tenderer when submitting a tender. The tenderer must complete these documents, including the
“Offer” document in C1.1 Form of Offer and Acceptance, and deliver his tender back to the
Employer bound as it was received.

The tender document, issued by the Employer, comprises the following separate identifiable
documents collectively forming the “Tender Document in a single volume™

The Tender

T1: Tendering Procedures
T1.1 Notice and invitation to Tender
T1.2 Tender Data

T2: Returnable Documents
T2.1 List of Returnable Documents
T2.2 Retumable Schedules

The Contract
C1: Agreement and Contract Data
C1.1 Form of Offer and Acceptance
C1.2 Contract Data
C2: Pricing Data
C2.1 Pricing Instructions
C2.2 Activity Schedule
C3: Scope of Services
C4. Site Information

Appendix A.
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F.1.4 The Employer's agent for the purpose of thig tehder is deemed to be the authorised and designated
representative of the Employer, who will be the departmental project manager as noted in T1.1.6
Notice and Invitation to Tender.

F.21 Tenders will onfy be considered for acceptance if {i.e. will only be regarded as responsive if):

1.

The tendering Service Provider is a civil engineering business undertaking, which is under the
fulltime supervision of a registered professional civil engineer or a registered professional civit
engineering technologist, and which is cwned and controlied by registered professionals by at
least a percentage determined by the Engineering Council of South Africa, in its Code of
Professional Conduct, in terms of number, shareholding and voting power, who are registered
in terms of the Engineering Profession Act, 2000 (Act no 46 of 2000), and who will hereafter
be referred to as registered principals of the business undertaking,
or
a multidisciplinary professional practice, that also practises civil engineering work, which civil
engineering division/section is under the fulltime supervision of a registered professional civil
engineer or a registered professional civil engineering technolegist, and which is owned and
controlled by registered professionals by at least a percentage determined by any of the
relevant professional Counciis for cases pertaining to multi-disciplinary practices/business
undertakings, in their respective Codes of Professional Conduct, in terms of number,
shareholding and voting power who are registered in terms of the

Architectural Profession Act, 2000 {Act no 44 of 2000),

Landscape Architectural Profession Act, 2000 (Act no 45 of 2000),

Engineering Profession Act, 2000 (Act no 46 of 2000),

Project and Construction Management Professions Act, 2000 (Act no 48 of 2000) and/or

Quantity Surveying Profession Act, 2000 (Act no 49 of 2000),
and who will hereafter be referred to as registered principals.

in the event of any legai entity, as meant above, being a listed public Company on the stock
exchange, the percentages related to ownership and control referred to are to be deemed
relevant to persons duly appointed as Directors of such entity.

Copies of certificates or other documentaticn clearly proving current professional registration
with the relevant council, including registration numbers, of all the registered principals
mentioned in 1 above are included with the tender as part of the returnable documentation. In
the event of any legai entity, as meant above, being a private Company with shareholding, the
same informaticn/documentation as for registered principals must be provided with the tender,
in respect of all Directors formally appointed to manage the business undertaking. Sole
Proprietors, Partners in Partnerships, and Members of Close Corporations are principals as
defined in 1 above and information/documentation in respect .of such persons must be
provided as described;

The information, required in respect of 1 and 2 above, has been provided far all Service
Providers tendering in consortium or joint venture;

At least one registered professional civil engineer, of whom the same documentation as in 2
above has been included in the tender, of the tendering Service Provider has been listed in
C1.2.3, clause 7.1.2 Key Persons;

[The Employer retains the right to verify current professional registration required in terms of
2, 3 and 4 above with the relevant council as part of the tender evaluation process. In the
event of any such person not currently being registered with the relevant council, it will
render the tender as unacceptable (i.e. non-responsive) and excluded from further
consideration.]

All Returnable Documents mentioned in T2: Returnable Documents (T2.1 List of Returnable
Documents and T2.2 Returnable Schedules) have been included in the tender;

(a) The tendering Service Provider has provided the required information/documentation to
enable an evaluation panel to perform functionality and risk assessments as described in
6(b) and 6(c) hereafter and referred to in T2.1 — sub paragraph 4;
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{b) Tender offers are judged by an evaluation panel in terms of functionality, which
functionality will be evaluated against the following criteria on a scoring system of 1 to 5,

weighted as indicated:

Nofte: Functionality will be applied as a prequalification criterion. Such criteria is used to
estabiish minimurmn requirements where after bids will be evaluated solely on the basis of

price and preference.

Functionality criteria:’

Weighting Factor:

The service provider to indicate the location and distances (in
kilometre) of their office/s to the site. Proof of business address to
be submitted either in the following format

Certified letter from the tribal council
Swormn Affidavit
Municipality account

The distance of service provider's office from the site (Waterkloof
Air force Base) will be used for evaluation purposes.

Distance within 20 kilometres =5
21 - 30 kilometres = 4

31 - 40 kilometres = 3

41- 50 kilometras = 2

51 and above = 1

No information submitted = 0

20

The service provider to provide proof of work force to execute the
project (Company organcgram with ID's and CV's for confirmation
of employed work force). Professional registrations for Civil
Engineers/Technologists (wha is a full time employee of the
bidding company).

1. Submission of company organogram indicating the Civil
Engineers/Technolcgists and other staff involved in the project.

2. Submission of an ariginal certified copies of ID's and
qualifications for confirmation of employment for Civil
Engineers/Technologists.

3. Submission of CV's and proof of Professional registrations for
key persons (Civil Engineers/Technologists) who will be involved
on this specific project

Information submitted including alt three (3) items listed above =5
Information submitted including any two (2) items listed above = 3
Information submitted including any cne (1) of the above = 1

No information submitied = 0

30

The service provider to provide list of comparative projects with
contactable references and appointment letter or relevant
documentation as proof of involvement in construction type
projects (Dolomite) currently engaged in and or completed during
the past 5 years,

. Sprojects ormore =5
5 4 nrojects = 4

t 3projects =3

30
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2 projects = 2 '
1 project = 1 !
No documentation submitted =0

The service provider to submit adequate proof financial resources.
Certified letter from the bank indicating the bank rating within 3
months from issued date

Bank Rating of "A" = 5
Bank Rating of "B" = 4 20
Bank Rating of "C" =3
Bank Rating of "D" =2
Bank Rating of "E" =1
No_Banking rating provided = 0

Total . 100 Points

(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the
total functionality poinis}

Minimum functionality score to quatify for further evaluation: | 65 ]

(c) Tender cffers are judged by an evaluation panel in terms of risk fo the Employer. Such
risk will be evaluated against the criteria listed below. An assessment of unacceptable risk
on any single criterion will constitute unacceptable risk for the award as a whole, resulting
in the tender to be disqualified and removed from further consideration.

The risk criteria are as follows:

Description of risk criteria and sub criteria

{Note: Information provided in the returnable documentation must be provided in sufficient detail
to enable the evaluation panel to evaluate the risk criteria set out below. The Employer reserves
the right to request further clarification, elucidation, additional documentation/information, etc. as
may be required to evaluate the tender. The afore-mentioned can aiso entail that the persons,
named in the schedule of Key Persons (C1.2.3 Data provided by the Service Provider, clause
7.1.2), be invited to an interview.

A | Allocation of suitably qualified and appropriately experienced human resources, both in
respect of principals and/or other staff (professional, technical and/or administrative) of the
tendering Service Provider to the project, as described in the schedule of Key Persons in
terms of clause 7.1.2 of the General Conditions of Contract, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein.

[An opinion will be formed by each of the members of an evaluation panel according to his/her
assessment of the qualifications and experience of the human resources allocated to the
project in terms of the Key Persons (C1.2.3 Data provided by the Service Provider, clause
7.1.2), from information cortained in curriculum/curricula vitae submitted with the tender.
Members of the evaluation panel will discuss their respective risk perceptions in order to reach
consensus, failing which the specific risk will be put to the vote. No risk assessment will be
performed for this criterion in the absence of relevant information/ curricula vitae with
the tender and will therefore render the tender as unacceptable and excluded from
further consideration.]

B | The tendering Service Provider's experience and performance on comparable projects
during the past 5 years. Aspects to be regarded as "comparable” includes (but may be
; extended according to circumstances): size of projects (measured against monetary value,
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or other project quantifying parameters), nature of projects (building, engineering, high/low
rise, etc.), locality/area of execution (site-specific influences, knowledge of local conditions,
etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects
(normal, fast track, etc.} and stage of its/their development.

[An opinion will be formed by each of the members of an evaluation panel according to his/her
assessment of the experience and performance of the tendering Service Provider from
information submitted with the tender (in written-, report- and/or brochure format), and upon
further investigations/reference checks that may be performed, for which purpose the
fendering Service Provider must include names and contact particulars of present and
previous Employers to whom services are/were rendered. The Employer retains the right to
contact references not mentioned by the tendering Service Provider. Members of the
evaluation panel will discuss their respective risk perceptions in order to reach consensus,
failing which the risk assessment will be put to the vote. No risk assessment will be
performed for this criterion in the absence of relevant information with the tender and
will therefore render the iender as unacceptabie and excluded from further
consideration.]

C | Confirmation of the required level of professional indemnity insurance specified in terms
of Contract Data clause 5.4.1 (C1.2.3 Data provided by the Service Provider).

[If confirmation/proof of professional indemnity insurance is not duly confirmed in C1.2.3 Data
provided by the Service Provider, the risk to Employer will be regarded as unacceptable and
render the tender unacceptable on grounds of not being to specification. The Employer retains
the right to request documentary proof of such insurance as part of the tender evaluation
process. Unconfirmed professional indemnity insurance will render the tender as
unacceptable i.t.o. risk and excluded from further consideration.}

D | Attendance of compulsory clarification meeting, if applicable in terms of F.2.7 below, by a
representative of the tendering Service Provider.

[Non-attendance, if compulsory in terms of F.2.7, will be regarded as a risk to the Employer
in that salient information required for tender purposes would not have been to the knowledge
of the tendering Service Provider, rendering any resultant tender to be incomplete. Non-
attendance will render the tender a risk to the Empioyer and therefore excluded from
further consideration.

In the event of the clarification meeting not being compulsory, this risk criterion will not be
applicable.]

Other -

F | Other -

Note: Any tender not complying with ali six of the above-mentioned stipuiations, numbered
1 to 6 above, will be regarded as non-responsive and will therefore not be considered for
further evaluation.

F.2.7 A tender clarification meeting will be held in respect of this tender.
Attendance of said clarification meeting is compulsory.
The particulars of said clarification meeting, if applicable, are:
Location:
Date: N/A
Starting time: ,
F.2.13.3 | Each tender offer communicated on paper shall be submitted as an criginal.
F.2.13.4 | Deiete the iast sentence of the paragraph: “Signatcries for ... of the tender offer.”
F.2.13.5 | The Employer's addresses for delivery of tender offers are as advertised in the Tender Bulletin.

In addition, the foliowing identification details must be provided on the back of the envelope:
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Tenderer's name, contact address and telephone number
and in the top left comer on the back of the envelope:
"Tender no. " H20/027 Al "
"WCS no. " 054633 "
"Tender for Civil Engineering Services".

F.2.13.6 | A two-envelope procedure will not be followed.

F.2.15 The closing time for submission of tenders is as advertised in the Tender Bulletin.

F.2.16 The tender validity period is 60 days from date of tender closure.

F.2.19 The tenderer shall provide access for inspections to his offices as may be required by the Employer.

F.222 Not a requirement.

F.2.23 The tenderer is required to submit with his tender all documents listed in T2 Returnable Documents,
T2.1and T2.2.

F.3.4 The time and location for opening tender offers are:

Time: tenders will be opened immediately or as soon as possible after the closing time as advertised
in the Tender Bulletin;

Location: room 121, Central Government Offices (CGQ), 256 Madiba Strest {Entrance: Madiba
Street}, Pretaria, 0001.

F.3.5 A two-envelope procedure will not be followed.

F.3.9.3 Omit the worcding and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender
cffer and request the tenderer to, within a stipulated time, accept the total of prices as corrected in
accordance with F.3.9.4

F.3.9.4 Omit the wording of the first sentence and replace with:

“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be
corrected as follows:”

F.3.9.4 | Add sub-paragraph c) as follows:

(continued) | “g) If the tenderer does not accept the corrected tender offer, or cannot reach consensus with
the Employer on a corrected tender offer, the tenderer is to be classified as not acceptable/non-
responsive and removed from further contention.”

F.3.11 The procedure for the evaluation of responsive tenders is Method 2.

F.3.11.2 | Not applicable.

F.3.11.3 | Scoring financial offers:

and

F.3.11.7 | The formula to determine points for price is:

_ P - P
We= |Ws [1— (—Pm I)]
where
Wc = the number of tender evaluation points awarded for the financial offer
W3 = the number of tender evaluation points for financial offer and equals:
1) 90 where the financial value inclusive of VAT of all responsive tenders received have a
value in excess of R 50 000 000; or
2) 80 where the financial value inclusive of VAT of one or more responsive tender offers
equals or is less than R 50 000 000
Pm = the lowest acceptable tender offer;
P = the tender offer under consideration.
F.3.11.3 | Scoring for preferences:

(continued

Up to 100 minus Wa tender evaluation points will be awarded to the tenderer who submits a valid
original or certified copy of its B-BBEE Status Level Verification Certificate which is in compliance
with the requirements of instructions and guidelines issued by the National Treasury and is in
accordance with notices published by the Department of Trade and Industry in the Government
Gazette.
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An original or certified copy of the B-BBEE status level verification certificate must be submitted in
order to qualify for preference points for B-BBEE. Certificates issued by IRBA and Accounting
officer have been discontinued; however valid certificates already issued before 01 January 2017
may be used until they phase out completely by December 2017

In the case of Exempted Micro Enterprises (EME) and Qualifying Small Business Enterprise (QSE)
a valid sworn affidavit must be submitted with the bid offer)

A consortium or jeint venture will qualify for points for its B-BBEE status level only if such consortium
or joint venture submits a consolidated B-BBEE status certificate which covers the consortium or
jeint venture as a combined unit as if it were a single enterprise. Tenderers anticipating tendering
in consortium or joint venture must ailow sufficient time for obtaining such status level verification.

Preference points will be allocated according to the following “table:

B-BBEE Status Level of Number of preference points, where Ws :
contributor =90 =80

1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2

Non-compliant contributor 0 0

* PPPFA Regulations 2017 — Regulations 6(2) and 7(2).

F.3.11.3 | Calculate total tender evaluation points:
{continued)
The point calculated for financial offer will be added to the point scored for preference for each
individual tender offer according to the formula;
Total tender evaluation points = Wc + preference points based on B-BEE status leve! of contributor.
F.3.11.4 | Not applicable,
and
F.3.11.5
F.3.11.9 | Not applicable.
F.3.17

The number of paper copies of the signed contract to be provided by the employer is one.

10




T2:

T2.1

T2.2
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RETURNABLE DOCUMENTS
This tender document in its entirety, all returnable documents which must be attached to

this tender document, and all returnable schedules must be returned when the tender is
submitted.

List of Returnable Documents (to be obtained/compiled by the tenderer and attached to this
tender). All documents must be duly completed and signed where applicable.

1. Copies of present registration with the Engineering Council of South Africa as
“Professional”, with the registration numbers, of all the registered principals and professicnals
mentioned under T1.2 Tender Data, clause F.2.1, item 2, as well as in C1.2.3 Data provided
by the Service Provider, clause 7.1.2 Key Persons.

2. Avalid original or certified copy of B-BBEE status level verification certificate.

3. An exposition, with necessary annexures, in suitable format and in sufficient detail, providing
all the information necessary for the evaluation panel to be able to evaluate the functionality
and risk set out in T1.2 Tender Data, clause F.2.1.

Returnable Schedules (all bound into this tender document — to be completed by tenderer)
All documents must be duly completed and signed where applicable.

1. Form of Offer and Acceptance (C1.1).Provide proof of registration with National Treasury
Central Supplier Database by completing the Supplier Registration Number on the form of
offer

2. Data provided by the Service Provider {(C1.2.3).

3. Ownership Particulars, PA-16.1 (PSB) {form PA-16.1 (PSB) is bound in hereafter).

4. Particulars of Tenderer's Projects, DPW-09 {PSB) (form DPW-02 (PSB) is bound.in hereafter.

5. If applicable, a Tender Clarification Meeting Certificate, DPW-16.1(PSB) for compulsory
clarification mesting (form DPW-16.1(PSB) is bound in hereafter).

6. Declaration of Interest and Tenderers Past Supply Chain Management Practices, PA-11
{form PA-11 is bound in hereafter).

7. Resglution, PA-15.1 (cr resolutions for each tendering Service Provider tendering in consor-
tium or joint venture, PA-15.2 plus special resolution,PA-15.3) (forms PA-15.1 to 3 are bound
in hereafter). A resolution, PA-15.1 (for a single Service Provider tendering herein) or PA-15.2
plus special resolution, PA-15.3 {for multiple Service Providers tendering in consortium or joint
venture herein) (forms PA-15.1 to 3 are bound in hereafter).

8. Certification of Independent Bid Determination, PA-28 (form PA-29 is bound in hereafter).

9. Preference Points Claim Form, PA-16 (form PA-16 is bound in hereafter).

10. Activity Schedule for Value Based Fees (C2.2.2) — only if remuneration is stipulated as “value
based” in C2.1.1.1.

11. Activity Schedule for Time Based Fees (C2.2.3) — only if remuneration is stipulated as “time
based” in C2.1.1.1.

12. If applicable, a security clearance form for projects requiring a security clearance

13. Submit proof of registration with National Treasury Central Supplier Database. {(Attach
National Treasury Central Supplier Database Registration Printout) for all sub-consultants

il
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DPW-16.1(PSB): TENDER CLARIFICATION MEETING CERTIFICATE

Proiect title: Civil Engineering Services for: PRETORIA CENTURION WATERKLOOF AIR FORCE
) ) BASE: CONSTRUCTION OF FIRE STATION AIR TRAFFIC CONTROL TOWER
Tender no: H20/027 Al Reference no: 6049/0510/1

This is to certify that |,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender
clarification meeting and that | understand the work to be done, as specified and implied, in the execution of

this contract.

Name of Tenderer

Signature

Date

Name of DPW Representative

Signature

Date

12
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PA-11: DECLARATION OF INTEREST AND TENDERER’S PAST SUPPLY
CHAIN MANAGEMENT PRACTICES

Failure to complete this form in full and signed by the duly authorized person, as indicated on PA-15.1
or PA-15.3, shall render the tender non-responsive and will be removed from any and all further
contention.

i Civil Engineering Services for: PRETORIA CENTURION WATERKLOOF AIR FORCE

Project title: | 5/ or. CONSTRUGTION OF FIRE STATION AND AIR TRAFFIC CONTROL TOWER.

Tender no: H20/027 Al Reference no; | 6049/0510/1

1.  Any legal person, including persons employed by the State', or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to tender (includes a price quotation, adverfised competitive tender, limited tender or proposal).
in view of possible allegations of favouritism, should the resulting tender, or part thereof, be awarded to
persons employed by the state, or o persons connected with or related io them, it is required that the
tenderer or his/her authorised representative declare hisfher position in relation to the eval-
uating/adjudicating authority and/or take an oath declaring his/her interest, where:

» the tenderer is employed by the state; and/or

« the legal person on whose behalf the tender document is signed, has a relationship with a person/
persons who arefis involved in the evaluation and or adjudication of the tender(s), or where it is known
that such a relationship exists between the person or persons for or on whose behalf the declarant
acts and persons who are involved with the evaluation and or adjudication of the tender.

2.  Inorderto give effect to the above, the following questionnaire must be completed and submitted
with the tender.

2.1 Full name of tenderer or his/her representative:

2.2  |dentity number:

2.3 Position occupied in the Company (director, frustees, shareholder?, ect.):

2.4 Company registration number;

2.5 Tax reference number:

2.6 VAT registration number:

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax

reference numbers and, if applicable, employee / persal numbers must be indicated in paragraph 3
below.

1 “State” means —
(a) any national or provincial department, national or provincial public enfity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1929);
(b) any municipality or municipal entity;
() provincial legislature;
(d) national Assembly or the nationa! Council of provinces or
(e} Pariament.

13
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Page 1 of &
PA-11 Version 1.1
2 “Sharehelder” means —

{a) a person who owns shares in the company and is actively invoived in the management of the enterprise or
business and exercise control over the enterprise.

2.7 Are you or any person connected with the tenderer presently employed by the state? Yes No

O O

2.71 If sa, furnish the following particulars:

Name of person / director / trustees / shareholder / member:

Name of state institution at which you or the perscn is connected to the tenderer is employed:

Position occupied in the state institution:

Any other particulars: -

2.7.2 If you are presently employed by the state, did you obtain the appreciate authority to Yes No

undertake remunerative work outside employment in the public sector? [ ]

2.7.21 If yes, did you attach proof of such authority to the tender document? Yes No
(Note: Failure to submit proof of such authority, where applicable, may result in the disqualification 1 0
of the tender.)

2.7.2.2 | If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors / trustees / shareholders /
members or their spouses conduct business with the state in the previous twelve Yes No
months? O O

2.8.1 If so, furnish particulars:

Page 2 of 5
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PA-11 Version 1.1

2.9 Da you, or any person connected with the tenderer, have any relationship (family,
friend, other) with a person employed by the state and who may be involved with the Yes No
evaluation and or adjudication of this tender? =

291 If so, furnish particulars:

2.10 Are you, or any perscn connected with the tenderer, aware of any relationship (family, Yes No
friend, other) between the tenderer and any person employed by the state who may 1 O
be involved with the evaluation and or adjudication cf this tender?

2.10.1 | If so, fumish pariiculars: - -

2.1 Do you or any of the directors / trustees / shareholders / members of the company Yes No
have any interest in any cther related companies whether or not they are tendering O O
for this contract?

2.11.1 | If so, furnish particulars:

3.  Fuil details of directors / trustees / shareholders / members.
State employea

Full name Identity number

Personal tax

reference number
_ number

number / Persal

Page 3 of 5

PA-11 Version 1.1
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10

4.1

4.2

4.3

Declaration of tenderer's past supply chain management practices.
This Standard Tender Document must form part of all tenders invited.

It serves as a declaration to be used by institutions in ensuring that when goods and services are being
procured, all reasonable steps are taken to combat the abuse of the supply chain management system.

The tender of any tenderer may be disregarded if that tenderer, or any of its directors, have:
{a) abused the institution's supply chain management system;

{b) committed fraud or any other improper conduct in relation to such system or

(c) failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed and submitted
with the tender.

Itemr Guestion

51

{s the tenderer or any of its directors listed on the National Treasury's Database of | Yes No
Restricted Suppliers as companies or persons prohibited from doing business withthe | [] O
public sector?

(Companies or persons who are listed on this Database were informed in writing of this|
restriction by the Accounting Officer/Authority of the institution that imposed the restriction after
the audi alterem partem ruie was appiled).

The Database of Restricted Suppliers now resides on the National Treasury's |
website {www treasury.gov.za} and can be accessed by clicking on its link at the |
bottom of the home page.

5.1.1 | If so, furnish particulars:

Page 4 of 5
PA-11 Version 1.1
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52 Is the tenderer or any of its directors listed on the Register for Tender Defaulters in | Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (Act No | [ 4
12 of 2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home
page.

5.2.1 ! If so, furnish particulars;

5.3 | Was the tenderer or any of its directors convicted by a court of law (including a court | Yes No
outside of the Republic of South Aftica) for fraud or corruption during the past five | [ M
years?

5.3.1 | if so, furnish particulars:

5.4 Was any contract between the tenderer and any organ of state terminated during the ; Yes No
past five years on account of failure to perform on. or comply with the contract? [l O

5.4.1 | If so, furnish particulars:

CERTIFICATION

l, the undersigned {full name}

certify that the information furnished on this declaration form is true and correct.

| accept that, in addition to canceltation of a contract, action may be taken against me should this

declaration prove to be faise.

Signature Date

Position Name of Tenderer

This form is aligned to SBD 4 and 8.

Page S of 5
PA-11 Version 1.1
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members f Partners of;

({fegally correct full name and registration number, if applicable, of the Enterprise;

Held at (pface)
on (date}
RESOLVED that:

1 The Enterprise submits a Tender to the Bepartment of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document}

2 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all
documentation, resulting from the award of the Tender to the Enterprise mentioned above.

Name Capacity Signature

—

© | 0| N[O W N

-
[en]

-
—

-
N

Page 1 of 2
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18




Tender no. H20/027 Al
WCS no. 054633

13

14

15

16

17

18

19

20

Note:

bl

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

In the event that paragraph 2 cannof be complied with, the
resoluticn must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enferprise (aftach proof of sharsholding /
ownership herefo).

Directors / Members / Partners of the Tendering Enterprise
may alternatively appoint a person fo sign this document
on behalf of the Tendering Enferprise, which person must
be so authorized by way of a duly completed power of
aftorney, signed by the Direclors / Members / Partners
holding a majority of the shares / ownership of the
Tendering Enterprise (proof of shareholding / ownership
and power of attorney are to be attached hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signafures must be supplied on a separate page.

19
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legaily correct full name and registration number, if applicable, of the Enferprise)

Held at (place)
on {date)
RESOLVED that:

1. The Enterprise submits & Tender, in consortium/joint venture with the following Enterprises:

{list all the legally comect full names and registration numbers, if applicable, of the Enferprises forming the consorfium/joint venture)

to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: {Tender Number as per Tender Document)

1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise}

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and ail other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

2  The Enterprise accept joint and severat liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code}

Page 1 of 2
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20




Postal Address:

(code)

Telephone number:

Fax number:

Tender no. H20/027 Al
WCS no. 054633

Name

Capacity

Signature

9

10

docyl

ment being signed.

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this

el

Note:

* Delete which is not applicable.

NB: This resclution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

in the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (aftach proof of shareholding /
ownership heretfa).

Directors / Members / Partners of the Tendering Enterprise
may alternatively appoint a person to sign this document
on behalf of the Tendering Enferprise, which person must
be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding & majority of the shares / ownership of the
Tendering Enterprise (proof of sharehoiding / ownership
and power of attorney are to be alfached hereto).

Should the number of Directors / Members / Pariners
exceed the space available above, additional names and
signatures must ba supplied on a separate page.

21
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: flegaily correct fulf names
and registration numbers, if applicable, of the Enterprises forming a consortium/oint venture)

1

Held at {place)

on (date}

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works in respect of the following project:

{project description as per Tender Document}

Tender Number: (fender number as per Tender Document)

Page 1 of 3
PA-15.3 Version: 1.2
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Mr/Mrs/Ms:

in *histher Capacity as: (position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all cther documents and/or correspondence
in connection with and relating to the tender, as well as to sign any Contract, and any and all
documentation, resulting from the award of the tender to the Enterprises in consortium/joint venture
mentioned above.

. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct
all business under the name and style of:

. The Enterprises to the consertium/joint venture accept joint and several liability for the due fulfilment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Depariment for the due fulfiment of the obligations of the consortium/joint venture as mentioned under
item D above.

No Enterprise to the consortium/joint venture shall, without the prior written consent of the other
Enterprises to the consortium/joint venture and of the Department, cede any of its rights or assign any of
its obligations under the consortium/joint venture agreement in relation to the Contract with the Department
referred to herein.

. The Enterprises choose as the domicilium citandi et executandi of the consortium/fjoint venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

{code)

Postal Address:

{code)

Telephone number

Fax number:

Page 2 of 3
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Name Capacity Signature

10

12

13

14

15

The tendering enterprise hereby absolves the Department of Public Works from any liability whatscever that may arise as a result of this
document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entifies to the consortium/joint venture
submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space available
above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolufion PA-15.2, duly completed and signad, from the separafe Enterprises who participate in this consortium/joint venture, must
be affached to this Special Resolution (PA-15.3).

Page 30f3
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PA-29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

| Project titie:

Civil Engineering Services for: PRETORIA CENTURION WATERKLOOF AIR FORCE
BASE: CONSTRUCTION OF FIRE STATION AND AIR TRAFFIC CONTROL TOWER.

Tender no: H20/027 Al Reference no: 6049/0510/1

INTRODUCTION

1.

2.

This PA-29 [Certificate of Independent Bid Determination] must form part of ali tenders® invited.

Section 4 (1) (b) (iii} of the Competition Act, 1898(Act 89 of 1998) as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties in
a horizontai relationship and if it involves collusive tendering {or tender rigging)®.Coilusive tendering is a
per se prohibition meaning that it cannot be justified under any grounds.

Treasury Regulation 16A8 prescribes that accounting officers and accounting authorities must take all
‘reasonable steps to prevent abuse of the supply chain management system and authorizes accounting
officers and accounting authorities to:

a. disregard the tender of any tenderer if that tenderer, or any of its directors, have abused the institution’s
supply chain management system and/or committed fraud or any other improper conduct in relation
to such system;

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or
fraudulent act during the tendering process or the execution of that contract.

This form (PA-29) serves as a certificate of declaration that would be used by institutions to ensure that,
when tenders are considered, reasonable steps are taken to prevent any form of tender rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (PA-29) must be
completed and submitted with the tender.

Includes price quotations, advertised competitive tenders, limited tenders and proposais.

* Tender rigging (or collusive tendering} occurs when businesses, that would otherwise be expected to compete, secretly

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and/or
services through a tendering process. Tender rigging is, therefore, an agreement between competitors not to compete.

Page 1 of 3
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PA-29: CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying tender:

| Civil Engineering Services for: PRETORIA CENTURION WATERKLOOF AIR FORCE

Projecttitle: ' o\ or. SONSTRUCTION OF FIRE STATION AND AIR TRAFFIC CONTROL TOWER.

Tender no: H20/027 Al

in response to the invitation for the tender made by:

The Government of the Republic of South Africa in its Department of Public Works,

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of; that:

6.

(Name of tenderer}
| have read and | understand the contents of this Certificate;

I understand that the accompanying tender wilt be disqualified if this Certificate is found not to be true and
complete in every respect;

| am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on behalf
of the tenderer;

Each person whose signature appears on the accompanying tender has been authorized by the tenderer
to determine the terms of and to sign the tender on behalf of the tenderer;

For the purposes of this Certificate and the accompanying tender, | understand that the word “competitor”
shall include any individual or organization, other than the tenderer, whether or not affiliated with the
tenderer, who:

(a) has heen requested to submit a tender in response to this tender invitation;

(b) could potentially submit & tender in response to this tender invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the tenderer and/or is in the same line of business as the
tenderer;

The tenderer has arrived at the accompanying tender independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium® will not be construed as collusive tendering.

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation);

{c} methods, factors or formulas used to calculate prices;

{d} the intention or decision to submit or not to submit a tender;

(e) the submission of a tender which does not meet the specifications and conditions of the tender; or
(f) tendering with the intention not to win the tender.

In addition, there have been no consultations, communications, agreements or arrangements with any

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
preducts or services to which this tender invitation relates.

Page 2 of 3
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9. The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly
or indirectly, to any competitor prior to the date and time of the official tender opening or of the awarding

of the contract.

I am aware that, in addition and without prejudice to any cther remedy provided to combat any restrictive
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of
the Competition Act, 1998(Act 89 of 1998) and/or may be reported to the National Prosecuting Authority
(NPA) for criminal investigation and/or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities
Act, 2004 (Act 12 of 2004) or any other applicable legislation.

Name of Tenderer

Signature

Date

Position

* Joint venture or consortium means an association of persoens for the purpose of combining their expertise, property,

capital, efforts, skill and knowledge in an activity for the execution of a contract.

27
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C1: AGREEMENT AND CONTRACT DATA
C1.1 Form of Offer and Acceptance
Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

CIVIL ENGINEERING SERVICES
on the Project

PRETORIA CENTURION WATERKLOOF AIR FORCE: CONSTRUCTION OF AIR TRAFFIC CONTROL
TOWER AND FIRE STATION.

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender....

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
remuneration to be determined in accordance with.the conditions of Contract identified in the Contract Data.

The offered price for Civil Engineering Services, inclusive of all applicable taxes (All applicable taxes”
includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions
and skills development levies} is :

R mesnsnsnssesineen. 4 (i figuires)
............................................................................................................. Rand (in words).

The percentage of normal fees tendered IS eeieenn % (in figures)
..................................................................... percent (in words) as indicated in C2.2.2 Activity
Schedule for Value Based Fees, column (b). (In the event of the basis for remuneration being “time based”
as determined in C2.1.1.1, mark the percentage above “N/A”.)(Remuneration, however, will be calculated as
determined in C2.1.2.)

The award of the tender may be subjected to pma nego!zahan with the praferred tender(s} The negobated and agreed price will be
considered for acceptance as g fiim ar offes

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the
Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the conditions of
Contract identified in the Contract Data.
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THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or close corporation:

and whose National Treasury Central Supplier
Database {CSD) numbers are:

CSD supplier number: .............

OR

Natural person or partnership:

and whose National Treasury Central Supplier
Database (CSD) numbers are:

CSD supplier number: ...

Tax Compliance Status Pin (TCSP)....................... Tax Compliance Status Pin (TCSP).......................
AND WHO IS (if applicable):
Trading under the name and style of:
AND WHO IS:
Represented herein, and who is-duly authorised to do so, by: Note:

In his/her capacity as:

A resolution ! power of attorney, signed by all the
directors / members / partners of the legal entity must
accompany this offer, authorising the representative
to make this offer.

SIGNED FOR THE TENDERER:

Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date

The tenderer elects as its domicifium citandi et executandi in the Republic of South Africa, where any and all

legal notices may be served, as (physical address):

Other contact details of the Tenderer are:
Telephone no: ..o,

FaX RO e e e e

Cellularphone no: ...

o= £ (I T == S PSSR
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Banker: ..o BranCh: ..o e

Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer's
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance
with the conditions of Contract identified in the Contract Data. Acceptance of the tenderer’s offer shali form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the Contract that is the subject of this agreement.

The terms of the Contract are contained in:

Part C1  Agreements and Contract Data, (which includes this agreement)
PartC2 Pricing Data
Part C3  Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3
above. B

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the schedule of deviations attached to
and forming part of this agreement. No amendments to or deviations from set documents are valid unless
contatned in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms
of the conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post, 4 days
from the date on which it was posted, if delivered by hand, on the day of delivery, provided that it has been
delivered during ordinary business hours, or if sent by fax, the first business day following the day on which it
was faxed. Unless the tenderer (now Service Provider) within seven working days of the date of such
submission notifies the Employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the Parties.

For the Employer:

Name of signatory Signature Date
Name of Organisation: Department of Public Works
Address of

organisation:

Witnessed by:

1
f
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| Name of witness | Signature | Date |

Schedule of Deviations

Notes:

1.

2.

The extent of deviations from the tender documents issued by the Employer before the tender closing date
is limited to those permitted in terms of the conditions of tender.

A tenderer's covering letter shall not be included in the final Contract document. Should any matter in
such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during
the process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification: or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the
Contract shall also be recorded here.

Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract.

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detait:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the Employer during this process
of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
befween the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the Contract between the Parties arising from this agreement.
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Cantract Data

Standard Professional Services Contract
The conditions applicable to this Contract are the Standard Professional Services Contract
(July 2009 edition)published by the Construction Industry Development Board {CIDB).

The Standard Professional Service Contract is not included in this tender document. Tenderers
must obtain it on the CIDB's Website at:

hito.//'www.cidb.org. za/procurement/procurement toolbox/cidb pub/default. aspx

Data provided by the Employer

Clause

The General Conditions of Contract in the Standard Professional Services Contract (July 2009)
make several references to the Contract Data for details that apply specifically to this tender. The
Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the General Conditions of Contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of
Confract to which it mainly applies.

The Employer is the Government of the Republic of South Africa in its Department of Public
Works.

The Period of Performance is from inception of this Contract until the Service Provider has
completed all Deliverables in accordance with the Scope of Services.

The Project is:
Civil Engineering Services for the Project: PRETORIA CENNTURION: WATERKLOOF AIR
FORCE BASE: CONSTRUCTICN OF FIRE STATION AND AIR TRAFFIC CONTROL TOWER

3.4 and
4.3.2

The authorised and designated representative of the Employer is the departmental project
manager, details of whom are as indicated in T1.1 Notice and Invitation to Tender under item T1.1.6.

3.4.1

Communication by e-mail is not permitted.

3.5

The Services shall be executed in the Service Provider's own office and on the Project site as
described in item C3.2.2Project description. No portion of the work may be performed by a person
employed by the State. No portion of the work may be sublet to any other person or persons without
the prior written approval of the Employer. ‘

3.6

Omit the following:
“... within two (2) years of completion of the Service ...".

3121

Period of Performance shall be sub dividable in separate target dates according to the programme
to be submitted in terms of clause 3.15 hereof. _

A Penalty amount of R1 000 per day will be applicable per target date for the full period of the delay.
In the event that the delay exceeds 30 days, the Employer will have the option to either: (i) terminate
the coniract and recover any 10ss as a result of the termination from the Service Provider, or (i
allow the Service Provider to continue with the Services after the agreement of a new target date
and recover the penalty of R1 000 per day for the full period of the delay.

3.18

For fees stipulated as “value based” in C2.1 Pricing Instructions, C2.1.1.1:

Programme:

A programme for the performance of the Service shall be submitted by the Service Provider,
identified as the principal agent in terms of C3.5.1 Service Providers, to the deparimental project
manager, within a period of two (2} weeks following the briefing meeting.

The programme will be the resuit of the co-ordination of all appointed Service Providers’ inputs and
shall be in sufficient detail describing key milestones, events and activities linked to the fastest
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realistic timeframes in which the Service can be delivered. Milestones and events are to be listed
baged on the Scope of Services described in part C3 of the various appointed Service Providers’
tender documents and presented in bar chart format. No milestones may, at the co-ordination
stage, be extended beyond the timeframes outlined in €3.2.2.3 Project Programme without
acceptable reasons. The programme thus compiled and presented by the principal agent must be
counter-signed by all appointed Service Providers as proof that programme was agreed upon by all
during the said co-ordination action.

The Employer retains the right to negotiate such submitted programme with the principal agent in
consultation with the appointed Service Providers, if required, to promote the interest of the project.

For fees stipulated as “time based” in C2.1 Pricing Instructions, C2.1.1.1:
Project Execution Plan (PEP):

A PEP for the performance of the Service shall be submitted by the Service Provider, to the
departmental project manager, within a period of two (2) weeks following the briefing meeting.

In the event of the Employer not being satisfied with the submitted PEP, the Parties will negotiate
in good faith towards a PEP that will be agreeable to both. Such an agreed-upon PEP will form the
basis for the management of the appointment and remuneration purposes. Should circumstance
change from the initial briefing, the Service Provider and the Employer will negotiate a revised PEP
to satisfy such change(s). Should the Parties fail to reach agreement on the PEP or revised PEP,
the matter will be dealt with in terms of clause 12.1.2 of the General Conditions of Contract. Should
the mediation process fail, the Contract will be deemed to have been mutually terminated and any
reasonable fees accrued at that stage settled by the Employer.

Where CPls = the index of StatsSA P0141 (Table B) for the month during which the tender
closed.
CPly = the index of StatsSA P0141 (Table B) for the month in which the anniversary of
the tender date falls.

The indices of StatsSA P0141 are available on the Website:
hitp://www.statssa.gov.za/Publications/statsdownioad.asp ?PPN=P0141

Briefing meeting: )

The departmental project manager shall arrange a briefing meeting, compulsory for all appointed
Service Providers, as soon as practicable after the appointment of the professional team as referred
to in C3.5.1 Service Providers, or after the appointment of the core members of the professional
team required to commence with the Services if not appointed at the same time, during which
meeting the departmentat project manager, together with any supporting advisors, will verbally brief
the professional team comprehensively regarding the requirements of the project and the Scope of
Services and hand over, to the Service Providers, all documentation relevant to the execution of
the Service.

| Others providing Services an this Project are as listed In ©3.5.1 Service Providars

Minimum professional insurance cover of R1,5 miliion, with the first amount payable not exceeding
| 5% of the value of indemnity, and/or personal liability — all as more comprehensively described in
| C1.2.3 Data provided by the Service Provider and in respect of which the Service Provider must

provide data as required.

The Service Provider is required to obtain the Employer’s prior approval in writing before taking any

of the following actions:

1. Travelling for which payment will be claimed, as defined in C2.1.7 Travelling and subsistence
arrangements and tariffs of charges;

£ Deviate from the final programme as in clause 3.15 above;

3.  Deviate from the programme (delayed or earlier),

4. Deviate from or change the Scope of Services;

5. Change Key Personnel on the Service.

1

Exclusion of auth}:{r'i'r_'y'.:';_}ﬁ-.x-ers
The Service Provider's authority to acl and/or to execute functions or duties is exciuded in
respect of the matters listed below, The Employer shail refain its powers and authority as
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stipuiated in the applicable clauses of the contract data which are relevant and applicable to

the JBCC or GCC conditions of contract.

1.1 Nomination of nominated or selected subcontractors;

1.2 Granting of extension of time and/or ruling on claims associated with claims for
extension of time;

1.3 Acceleration of the rate of progress and determination of the cost for payment of such

acceleration;

Rulings on claims and disputes;

Suspension of the works;

Final payment certificate;

Issuing of mora notices to the contractor;

Cancellation of the contract between the Employer and contractor.

O Y
NN

Any claims, demands, notices, nofifications, updated particulars and reports in writing, together
with additional supporting documentation pertaining thereto, must be submitied by the
contractor to the Service Provider, acting as principal agent, in respect of any of the matters
listed in 1.1 to 1.8 above. This must be done within the time periods and in the format(s) as
determined in the said/relevant conditions of contract. On receipt thereof, said Service
Provider must study the documentation, obtain comments/advice/recommendations from the
professional team members and submit a motivated recommendation to the Employer. This
must be done timeously as to allow the Employer sufficient time to respond within the time
periods and in the format(s) determined in said conditions of contract. The Employer’s ruling
will be copied to the Service Provider for information.

2. Limitation of authority/powers

The Service Provider's authority is limited in respect of the submission to the Employer of

comments/recommendations/reports for prior endorsement/approval and further instructions.

These pertain to any decision in respect of approval for/of:

2.1 Institution of or opposing litigation;

2.2 Issuing of variation orders/contract instructions/orders in writing which increase the
value of the works/contract value and/or change the design of intended use of the
project;

2.3 Instructions to embark on dayworks;

2.4 Dayworks rates;

2.5 Material quotes relating to dayworks;

2.6 Adjustment of general items relating to dayworks;

2.7 Expenditure on prime cost items;

2.8 Issuing of practical completion, completion, works completion, final completion and/or
final approval certificates.

in respect of the matters listed in 2.1 to 2.8 above, the Service Provider must submit all
necessary documentation in order to enable the Employer to formulate decisions and to obtain
the Employer's formal endorsementfapproval prior to acting and/or executing functions or
duties in respect of the contract between the Employer and the contractor. This must be done
timeously so as to allow the Empioyer sufficient time for decision-making in terms of the said
conditions of contract.

Failure to adhere to the above stipulation will cause the Service Provider to be liable in ferms of the
Contract between Service Provider and Employer for all such unintended costs and damages.

8.1 The Service Provider is to commence the performance of the Services immediately after the
Contract becomes effective and execution to be as per the programme in clause 3.14 above (see
C3 Scope of Services, C3.6 Brief).

8.4.3 (c) | The period of suspension under clause 8.5 is not to exceed two (2) years.

9.1 Copyright of documents prepared for the Project shall be vested with the Employer.

12.1.2 Interim settlement of disputes is to be by mediation.
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12.2.1 In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the
president of the Association of Arbitrators (Southern Africa).

12.2.4/ | Final settiement is by litigation.

12.34

13.1.3 All partners in a joint venture or consortium shal carry the same professional indemnity insurance
as per clause 5.4.10f the General Conditions of Contract.

13.4 Neither the Employer nor the Service Provider is liable for any loss or damage resulting from any
oceurrence uniess a claim is formally made within 5 years from the date of termination or completion
of the Contract.

13.5 The amount of compensation is unlimited.

13.6 The provisions of clause 13.6 do not apply to the Contract.

14.4 In the first sentence, change “... period of twenty four months after ..." to “... period of thirty six
months after ...".

15 In reépect of any amount owed by the Service Provider to the Employer, the Service Provider shall
pay the Empioyer interest at the rate as determined by the Minister of Finance, from time to time,
in terms of section 80{1)(b} of the Public Finance Management Act, 1999 (Act no1 of 1999).

C1.23 Data provided by the Service Provider

Clause
Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract to which it mainly applies.

1 The Service Provider is the company, close corporation, natural person or partnership named in
1.1 Form of Offer and Acceptance by the tendering Service Provider.

53 The authorised and designated representative of the Service Provider is the person named in the
resolution PA-15.1 or PA-15.3 by the tendering Service Provider.

541 Indemnification of the Employer

, the undersigned, being duly authorized by the Service Provider, in terms of the completed
resolution (PA-15.1 or PA-15.3)

.................................................................................................. {Name of authorized parson)

............................................................................ (Name of project as per C1.1 Form of offer and acceptance)

holds professional indemnity insurance cover, from an approved insurer, duly registered with the
Finance Services Board, of not iess than R1,5 Million, with the first amount payable not exceeding
5% of the value of indemnity. | further confirm that the Service Provider will keep such professional
indemnity fully subscribed. | further confirm that should the professional indemnity insurance, with
no knowledge of the Employer, be allowed fo lapse at any time or in the event of the Service Provider
cancelling such professional indemnity insurance, with no knowledge of the Employer, at any time

or if such professional indemnity cover is not sufficient, then the Service Provider, (i) accepts
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herewith fuli liability for the due fulfilment of all obligations in respect of this Service; and (ii) hereby
indemnifies, and undertakes to keep indemnified, the Employer in respect of all actions,
proceedings, liabiiity, claims, damages, costs and expenses in relation to and arising out of the
agreement and/or from the aforesaid Service Provider's intentional and/or negligent wrongful acts,
errors and/or omissions in its performance on this Contract.

| confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated above,
beyond the Final Completion Certificate/Final Certificate by the Employer {whichever is applicable)
for a period of five (5) years after the issue of such applicable certificate.

| confirm that the Service Provider renounces the benefit of the exceptionisnon causa debiti, non
numeratae pecuniae and excussionis or any other exceptions which may be legally raised against
the enforceability of this indemnificaticn.

Notwithstanding the indemnification required above, the Employer resarvas the right to claim
damages from the Service Provider for this Project where the Service Provider neglects to discharge
its obligations in terms of this agreement.

NAME:
Loy Y o1 3 £
] LT Ny T =

As an extension of the definitions contained in clause 1 hereof, Key Persons must, for the purposes
of this Contract, include one or more of the professionally registered principai(s) of the Service
Provider, and/or, one or more professional(s) employed to render professional services, for whom
copies of certificates or other documentation clearly proving current professional registration with
the relevant council, including registration numbers, must be included with the tender as part of the
returnable documentation.

The Key Persons and their jobs / functions in relation to the Services are:

Name Principal and/or Category of Specific duties
employed registration
professicnal(s}

—_

Ol N |0~ wL N

10.

7.2

A Personnel Schedule is not required.
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If the space provided in the table above is not sufficient to describe the specific duties, this space may be
utilized for such purposs:;
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PRICING DATA

Pricing Instructions

Basis of remuneration, method of tendering and estimated fees

Professional fees for civil engineering Services will be paid on a value basis.

The words “value based” and “percentage based” used in connection with fee types in this
document or any documents referred to in this document are interchangeable and are deemed to
have the same meaning.

Tenderers are to tender:
A percentage of the estimated fees (in the event of the basis for remuneration being indicated
above as a “value based" fee)

all as set out below.
Remuneration for Civil Engineering Services

Professional fees shall be calculated as follows for Services rendered by the Service
Provider:

« In the event of the basis for remuneration being a “value based” fee, the percentage of
the normal fees tendered in “C2.2.2 Activity Schedule for Value Based Fees”, column
{b), plus Value Added Tax, all according to the provisions under C2.1.3;

The amount tendered herein (C1.1) is for tender purposes only and will be amended according to
the application of the value fee scale vis-g-vis the actual cost of construction (if basis of
remuneration has been set at “value based” according to C2.1.1.1) ar the actual number of hours
for each level (if basis of remuneration has been set at "time based” according to C2.1.1.1).

Reimbursable rates for typing, printing and duplicating work and forwarding charges as set out
under C2.1.6 herein will be paid in full, irrespective of the percentage or rates tendered as referred
toin C2.1.1.2 and C2.1.2.1 above.

Disbursements in respect of all travelling and related expenses including all travelling costs,
time charges and subsistence allowances related thereto_will not be paid for separately.
Tenderers must make provision for and include all such costs in their tender when
calculating the percentage or rates as descriked in C2.1.1.2 above.

The site must be visited as often as the works require for the execution of ali duties on the Project.
The Service Provider must be available at 24 hours’ notice to visit the site if so required. All costs
in this regard will be deemed to be included in the applicable fees as stated in C2.1.1.1.

All fee accounts must be accompanied by an updated original written certification by the quantity
surveyor, if appointed, of the amount(s) on which fees are based. The onus, however, rests on
the Service Provider to calculate fees on the appropriate value and according to the correct fee
scale, read in conjunction with this Contract.

All fee accounts need to be signed by a principal of the Service Provider and submitted in original
format, failing which the accounts will be returned. Copies, facsimiles, electronic and other
versions of fee accounts will not be considered for payment.

For all Services provided on a time basis, time sheets giving full particulars of the work, date of
execution and time duration, should be submitted with each fee account.

Payments to the Service Provider will be made electronically according to the banking details
furnished by the Service Provider. Any change in such barking details must be communicated to
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the departmental project manager timecusly. Fee accounts, correctin all respects, will be deemed
submitted when received by the Employer and settled when electronically processed by the
Employer. The Employer reserves the right to dispute the whole account, any item or part of an
item at any time and will deal with such case in terms of clause 14.3 of the General Conditions of
Contract.

Accounts for Services rendered may be submitted on the successful completion of each stage of
work. Interim accounts will only be considered during the construction stage of the works and
then not more frequently than quarterly except if otherwise agreed between the authorised and
designated representative of the Service Provider and the Employer. Payment of accounts
rendered will be subject to the checking thereof by the departmental project manager. The
Empioyer reserves the right to amend the amounts claimed in order to conform te the rates
stipulated in this Contract and make payment on the basis of the balance of the account in
accordance with ciause 14.3 of the General Conditions of Contract.

All Services relating to the implementation of the works which are to be provided in terms of the
Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under the Expanded
Public Works Programme (EPWP) are normal services in terms of the 2016 NDPW - Scope of
Engineering Services and Tariff of Fees. Any changes. in the design of the warks to incorporate
labour-intensive works should not constitute a change in scope or an additional service where the
scope of work is framed around such publications.

Fee accounts shall be submitted on the Employer's prescribed format, obtainable on the
Employers Website: htip./www.publicworks.gov.za/  under “Documents” “Consuttants
Guidelines”; item 9.3.

Value based fees

Fees for work done under a value basis fee

Where value based fees are payable (if basis of remuneration has been set at "value basis”
according to C2.1.1.1), the Service Provider will be remunerated for Services rendered, subject to
the provisicns in €2.1.2 above and subject to the specific terms and conditions stated below and
elsewhere in this document, in accordance with the National Department of Public Works
Scope of Engineering Services and Tariff of Fees for Persons Registered in terms of the
Engineering Profession Act, 2000 {Act No. 46 of 2000) dated 1 March2016. This document is
referred to as the "2016 NDPW - Scope of Engineering Services and Tariff of Fees" hereinafter
and is appended as appendix A. This tariff of fees will be payable for the full Period of
Performance.

Normal services

The fee for normal services shall be the tendered percentage based on the fee provided in the
2016 NDPW - Scope of Engineering Services and Tariff of Fees, clause 4.2

Where the Service Provider is required to perform a portion of the normal services only, the
relevant portion of the fee shall be paid.

interim payments to the Service Provider

For the purposes of ascertaining the interim payments due, the cost of the works, which shall

exclude any provisional allowances made to cover contingencies and escalation, shall be:

» the applicable portion of the net amount of the accepted tender, or

» if no tender is accepted, the net amount of the applicable portion of the lowest suitable tender,
unless acceptable motivation can be provided to prove that such amount is unreasonable, or

« if the contract is awarded by negotiation the negotiated price, or

¢ if no tenders are invited or if no suitable tenders are received or if no negotiation is concluded,
the estimate. The estimate shall be the cne accepted by the Employer as representing the
value of the works, which for purpeses of interim payments will be deemed to be 80% of the
engineers esfimate or if appointed, 80% of the quantity surveyors estimate.
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Fees for documentation for work covered by a provisional sum

Where a provisionai sum is included in the bills of quantities for work to be documented at a later
stage, the documentation fee in respect of such work shall be remunerated at the time when the
documentation has been completed. The fee shall relate to the type of documentation drawn up
by the civil engineer in respect of each section of such work.

Time charges for work done under a value based fee

Where time charges are payable according to clause 3.2 of the2016NDPW - Scope of Engineering
Services and Tariff of Fees as amended in C3.3.2 (if basis of remuneration has been set at “value
based” according ic €2.1.1.1), the principles as described in the 2016 NDPW - Scope of
Engineering Services and Tariff of Fees, clause 4.4, and the rates set out below, will be applicable.

Time charges are reimbursable at rates applicable at the time of the actual execution of the specific
service. The "Rates for Reimbursable Expenses" as amended from time to time and referred to
below, is obtainable on the Employer's Website: hifp.//www.publicworks.gov.za/ under

now

“Documents”; “Consultants Guidelines”; item 1.

The scale of fees on time charges, on which Value Added Tax is excluded, shall be at the foliowing

rates per hour, rounded off to the nearest rand: (see Table 8 of “Rates for Reimbursable
Expenses” for the actual amounts calculated in accordance with to the principles laid down below):

(i} forapersonin category A and B: 18,75 cents for each R100,00 of the total annual remuneration
package attached to the lowest notch of a level 13 salary range (Director) in the Public Service;

(i} for a person in category C: 17,5 cents for each R100,00 of the total annual remuneration
package attached to the lowest notch of a level 12 salary range (Deputy Director second leg.)
in the Public Service;

(iii} for a person in category D: 16,5 cents for each R100,00 of his/her gross annual remuneration;
provided that this hourly rate shall not exceed 16,5 cents for each R100,00 of ihe total annual
remuneration package attached to the lowest notch of a level 11 salary range (Deputy Director
first leg.) in the Public Service.

Hourly rates calculated in terms of (i}, (ii) and (iii) above shall be deemed to include overheads
and charges in respect of time expended by clerical Personnel which shall, therefore, not be
chargeable separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by principals
in terms of C2.1.3.5.2(i) above on a project shall be limited to 5 per cent of the total time expended
for time charges in respect of the Project. Any time expended by principals in excess of the 5 per
cent limit shall be remunerated at the rates determined in (i} or (i) above.

Notwithstanding the above, where work is of such a nature that Personnel as described in
C2.1.3.5.2 (jii) above are capable of performing such work, it shall be remuneraied at that level
and not at the rates described in (i} and (ii} above, irrespective of who in fact executed the work.

Gross annual remuneration in C2.1.3.5.2(iii} above shall mean basic salary and guaranteed
annuzl bonus; fringe benefits not included in basic salary; income benefit, as determined from time
to time by the South African Revenue Services for income tax purposes, for the private use of a
motor vehicle by the employer; employer's contribution to pension/provident fund, medical aid and
group life assurance premiums; Compensation Fund and Unemployment Fund contributions,
Metropolitan Council levies and any other statutory contributions or levies; all other costs and
benefits as per conditions of appointment but excluding any share of profit and payment for
overtime.

The salaries referred to in C2.1.3.5.2(i) to (i) above can change from time to time, which will,
therefore, change the rates applicable. These rates will, however, only be adjusted ¢on the first
day of each calendar year irrespective of any changes in salary ranges during the relevant year.
The rates applicable at the time of the execution of the work as set out in Table 8 of the "Rates for
Reimbursable Expenses”, as adjusted from time to time, may be claimed.
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Additional Services

Additional Services pertaining to alf Stages of the Project

Unless separately provided for hereunder and scheduled in the Activity Schedule, no separate
payment shall be made for the additional services specified in C3.3.2.1. The cost of providing
these services shall be deemed to be included in the value based fee tendered for normal services.

Construction monitoring
The construction monitoring requirements are as specified in C3.3.2.2.

(a) if Level One, part time, monitoring has been specified then no separate payment shall be made
for construction monitoring staff as specified in C3.3.2.2 (i)-(iii) or for the transport of the
monitoring staff as specified in C3.3.2.2 (iv). The cost of providing construction monitoring staff
and transport shall be deemed to be included in the value based fee tendered for normal
services.

(b) If Level Two. full time, monitoring has been specified then provision shall be made in the
Activity Schedule for the envisaged site staffing requirements as specified in €3.3.2.2 {i)(iii).
The unit of measure shall be the rate per calendar month (pro rata for part of 2 month). Payment
shall only be applicable for the period actually established on site and shall in no instance be
prior to the date of official handover of the Works to the Contractor or after the date of issue of
the Certificate of Completion for the Works contract. The rates tendered for the relevant site
staff shall include full compensation for all costs including, inter alia, the following:

Salary

Additional allowances

Bonuses

Leave and sick leave

All company contributions such as provident fund, group life benefits, medical aid etc.
Levies

Office equipment as set out in C3.3.2.2 {iif)

Relocation cost and accommodation

Travelling

Handling cost and profit.

Payment for personnel shall exclude any periods of leave or sick leave. Time sheets for staff
shall be included in the monthly fee account submitted to the Employer for payment.
Replacement of staff as a result of any extended period of leave or sick leave outside of the
normal contractor's year end break shall be to the approval of the Empioyer.

No separate payment shall be made for the transport of the construction monitoring staff as
specified in C3.3.2.2 (iv) and the cost of the transport shall be deemed to be included in the
monthly rate tendered for the provision of the staff.

Occupational Health and Safety Act, 1983 (Act No. 85 of 1993)
No separate payment shall be made for the service specified in C3.3.2.3. The cost of providing
this service shall be deemed to be included in the vaiue based fee tendered for normal services.

Quality Assurance System

No separate payment shall be made for the implementation of a quality management system as
specified in C3.3.2.4. The cost of providing this service shall be deemed to be included in the value
based fee tendered for normal services.

Lead Consulting Engineer

No separate payment shall be made for assuming the leadership of an Employer specified joint
venture, consortium or team of consulting engineers as specified in C3.3.2.5. The cost of providing
this service shall be deemed fo be inciuded in the value based fee tendered for normal services.
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Principal Agent of the Client

No separate payment shali be made for assuming the role of principal agent of the Employer if
specified in C3.3.2.6. The cost of providing this service shall be deemed to be included in the value
based fee tendered for normal services.

Envircnmental Impact Assessment
No separate payment shall be made for the service specified in C3.3.3.1. The cost of providing
this service shall be deemed to be included in the value based fee tendered for normal services.

Other unspecified services
The Employer may order duties that fall outside the scope of the project as tendered. Such
additional duties may involve, but not limited to:

» Additional design requirements

e Evaluation of alternative tenders

¢ Additional investigations during the Defects and Liability Period
+ Diverse other services

Any such additional services that may be required will be remunerated on a Time Basis as set out
in G2.1.3.5. The level of expertise necessary for any such additional work shall be concomitant
with the issues to be addressed. The category of personnel necessary to undertake the work shall
be approved by the Employer. Any additional identified service shall be fuily scheduled and
submitted to the Employer for approval prior to the commencement therecf.

Time based fees

Fees for work done under a time based fee

Where time based fees are payable (if basis of remuneration has been set at “time basis”
according to C2.1.1.1), the principles as described in clauses 4.4 (1), (2) and (3) of the 2016
NDPW - Scope of Engineering Services and Tariff of Fees, excepting that the rates referred to in
clause 4.4 (3) shall be replaced by the various rates per hour tendered for the various categories
in C2.2.3 Activity Schedule for Time Based Fees, column (e). These various rates will annually be
adjusted for inflation as determined by clause3.16.2 of the Contract, as amended in the Contract
Data in C1.2,2. The time based rates applicable at the time of the execution of the work, as
adjusted from time to time, may be claimed.

The various categories referred to in C2.2.3 Activity Schedule for Time Based Fees, are the
categories described in clauses 4.4 (2) of the 2016 NDPW - Scope of Engineering Services and
Tariff of Fees.

Work will be remunerated for at the category level in which it falls as defined in C2.1.4.2 above,
irrespective of whether the perscn who in fact had executed the work functions at a higher category
of responsibility and competence.

Set off
The Employer reserves the right to set off against any amount payable to the Service Provider,
any sum which is owing by the Service Provider to the Employer in respect of this cr any other
project.

Typing, printing and duplicating work and forwarding charges

Reimbursable rates

The costs of typing, printing and duplicating work in connection with the documentation which must
of necessity be done, except those which must in terms of the relevant Manual or other instructions
be provided free of charge, shall be reimbursable at rates applicable at the time of the execution
of such work. The document "Rates for Reimbursable Expenses” as amended from time to time
and referred to below, is obtainable on the Employer's Website:
hitp://www. publicworks.gov.za/under “Documents”; "Consultants Guidelines”; item 1.
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Typing and duplicating

If the Service Provider cannot undertake the work himself, he may have it done by another service
provider which specialises in this type of work and he shall be paid the actual costs incurred upon
submission of statements and receipts which have been endorsed by him confirming that the tariff
is the most economical for the locality concerned.

If the Service Provider undertakes the work himself, he shall be paid in respect of actual expenses
incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the “Rates for
Reimbursable Expenses".

Typing and duplicating expenses shall only be refunded in respect of the final copies of the
following documenis namely formal reports, formal soil investigation reports, specifications,
feasibility reports, bills of quantities, material lists, minutes of site meetings and final accounts.
The cost of printed hard covers shall only be paid in respect of documents which will be made
availabie to the public such as bills of quantities and specifications or where provision of hard
covers is specifically approved.

The typing of correspondence, appendiceé and covering letters are deemed to be included in the

value-based fees and time based fees paid. ,

Drawing duplication

(a) For drawing duplication the standard rate as set out in Table 2 in the “Rates for Reimbursable
Expenses” may be claimed or may be claimed according to the provisions as in (b} or {c)
below.

(b} If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that it is not higher than the
lowest of three quotations of local firms doing drawing duplication in his locality. Such
quotations must accompany his account.

(c} If the Service Provider does not undertake his own drawing duplication, he shall be paid the
lowest of three quotations of local firms doing plan printing in his locality. Such quotations
must accompany his account.

{d) Should there not be three firms doing drawing duplication in his locality, it must be mentioned
on his account and the available quotation{s) must then accompany the account.

(The cost of providing ali polyester negative prints required to form part of the original set of
drawings, as-built drawings inciuding computer assisted drawing records for all facets/disciplines
involved in the project are included in the tendered fees and will not be reimbursed separately.)

Forwarding charges ‘

(a) Only the charges in respect of the forwarding of parcels by courier or air freight on special
request by the Employer will be refunded, provided that such charges will not be refunded if
the request had been made as a result of a delay caused by the Service Provider.

{b) The cost of postage, facsimile transmissions, telephone calls, e-mails, etc., is deemed to be
included in the value based fees and time based fees paid.

Travelling and subsistence arrangements and tariffs of charges

Notwithstanding the ruling in C2.1.2.4 above (regarding disbursements and fravelling expenses
which will not be paid separately), when the Service Provider is requested in writing by or obtained
prior approval in writing from the Employer to atiend specific meetings at any of the Employer’s
offices or any extraordinary meetings on site or elsewhere, he will be remunerated according to
the provisions under C2.1.7.1 to C2.1.7.5 herein.

General

The most economical mode of transport is to be used taking into account the cost of transport,
subsistence and time. Accounts not rendered in accordance herewith may be reduced to an
amount determined by the Employer.
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As the tariffs referred to hereunder are adjusted from time to time, accounts must be calcuiated at
the tariff applicable at the time of the expenditure.

Where journeys and resultant costs are in the Employer’'s opinion related to a Service Provider's
mal-performance o failure, in terms of this Contract, to properly document or co-ordinate the work
or to manage the Contract, no claims for such costs will be considered.

Travelling time
Fees for travelling time are as set out in Table 8 in the "Rates for Reimbursable Expenses".

Fees are payable for travelling time at the tariff, as set out in C2.1.3.5 Time charges for work done
under a value based fee. Travelling time will be fully reimbursed.

Travelling costs
Fees for travelling costs are as set out in Table 3 in the "Rates for Reimbursable Expenses”.

Traveiling costs will be refunded for the full distance covered per return trip measured from the
office of the Service Provider appointed.

Compensation for the use of private motor transport will be in accordance with the Government
tariff for the relevant engine swept volume, up to a maximum of 3000 cubic centimetres, prescribed
from time to time and as set out in Table 3 in the “Rates for Reimbursable Expenses”.

Hired vehicles

In cases where use is made of hired vehicles, the most economical sized vehicle available is to
be used but compensation shall nevertheless be restricted to the cost of a hired car not exceeding
a capacity of 1300 cc. Where use of a special vehicle is essential (e.g. four track or minibus to
accommodate more people), prior approval in writing must be obtained from the departmental
project manager.

Subsistence allowance
The subsistence allowances are as set out in Tables 4 and 5 in the "Rates for Reimbursable
Expenses”.

Only actual costs are payable in respect of absence from office of less than 24 hours.

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a special
daily allowance as shown in Table 5 for incidental expenses, may be claimed. It must be noted
that claims may only be according to Table 4 or Table 5. Accommodation should be limited to the
equivalent of a three star hotel and no alcoholic beverages or entertainment costs may be claimed
for.
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Activity Schedule
Activities

The services as defined in the C3 Scope of Services are required. The activity schedule below
lists the normal services as defined in the 2016 NDPW - Scope of Engineering Services and Tariff
of Fees,(appendix A), clause 3 and as further defined in C3 Scope of Services, as well as
additional services as defined in C3 Scope of Services, of this document. (The clause references
refer to the corresponding clauses in the 2016 NDPW - Scope of Engineering Services and Tariff
of Fees.)

The estimated normal fees have been calculated using the 2016 NDPW - Scope of Engineering
Services and Tariff of Fees, (appendix A}, by applying the applicable fee scale given in clause
421 (1+(2) for an engineering project or clause 4.2.2 (1) for a multi-disciplinary project, to
determine the basic fee and by multiplying the basic fee by the applicabie multiplication factor
given in clause 4.2.1 (4) or clause 4.2.2 {2) respectively. The cost of the works and the values
used to determine the multiplication factors are defined in C 3.2.2.3.

No allowance has been made in the estimated normal fees below for the additional services in
C2.1.3.6 that have been specified {0 be included in the normal fees. The tenderer shall make
provision for the cost of the additional services that are to be included under normal services by
adjusting the percentage tendered in column (b).

The services are to be provided in stages and the proportioning of the fee for normal services over
the various stages shall be as set out in the 2016 NDPW - Scope of Engineering Services and
Tariff of Fees, (appendix A), clause 4.2.8.

The tenderer must make provision for all activities necessary for the execution of the service as
set out in C3 Scope of Services.

Activity Schedule for Value Based Fees
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ACTIVITY SCHEDULE FOR VALUE BASED FEES

{Only to be completed if remuneration is stipulated as on a “value basis” in C2.1.1.1 herein.)

Tenderer's Tender for Value Based Fees

Fee for Normal Services inclusive of certain additional services as specified in C2.1.3.6

(b)

b)
. Percentage | . . {@)x(
Latest estimate of the . (a) - Financial Offer by Ten-
construction cost for the civil Es;;mated normal Unit ?:er;onnal derer for Value Based
works. tendered Fees

R16 168 000 R1 541 200 % = R 0]

Additional Services:

Photogrammetric Survey

Geotechnical Survey

Sub-total

NOTE: 1.

Add VAT @ 15% (3) X current rate of VAT

TOTAL FINANCIAL OFFER FOR VALUE

BASED FEES(3+4)

R 2

Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance, if this tender is for value based fees. Failure to carry this over to the Form of Offer
and Acceptance must render the tender non-responsive.

2.  Remuneration for value based appointments will be calculated as determined in C2.1.2 (i.e. the
percentage of the normal fee tendered muitiplied by the value fee scale vis-g-vis the actual cost
of construction). The percentage of the normal fee shall apply to each stage for services provided

in stages.

'n terms of C2.1.2.4, time spent on travelling, as well as any other travel related

expenses (such as traveliing costs and subsistence allowances) wilt not be remunerated — except
as provided forin C2.1.7.
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SCOPE OF SERVICES

Employer’'s objectives

This tender is for:

A Service Provider performing civil engineering work on an engineering project.
Description of the Services

Services
The general descriptions of the services required are as defined in the 2016 NDPW - Scope of
Engineering Services and Tariff of Fees, (appendix A).

Specific services required are set out in Section C3.3 Extent of Services as well as.in the most
recent publication of the Departmental: Manual for Civil Consulting Engineers. Should there be
any discrepancies between this Tender Document and the Manual for Civil Consulting Engineers,
the former shall take precedence.

Where a quantity surveyor is included in the project team on an engineering services prOJect the
quantity surveyor will compile bills of guantities for ail work (“all work” shall include inter alia
electrical, mechanical and any other engineering work).

Project description
Pretoria Centurion Waterkloof Air Force Base Construction of Fire Station and Air Traffic Control
Tower.

Scope

The current air traffic control tower is situated in a dolomite area which makes the new air traffic
control tower need to be constructed with the current construction of fire station and upgrade of
runway, taxiways, and various other facilities like battery room, equipment room, cloakroom
facilities with showers, toilet room, chief air traffic control officer's office, training centre, crew room
and kitchenette

Location of the Project
Pretoria, Centurion, Waterkloof Air Force Base

Project Cost Estimate
R16 168 000

Project Programme

1. Briefing of Consultant — 7 days from the date of appointment of Consultant Service Provider
2. Project Execution Plan (PEP) — to be submitted within 2 weeks from the date of briefing
meeting

3. Submission of drawings & draft tender document- 8 weeks after the acceptance of the PEP

information available from Employer
The need of a new control tower and fire station are of high importance.

Other Contracts on Site
N/A

Reporting Requirements and Approval Procedure

The project manager will act as the principal agent and all the other consultants and the contractor
must report to him to ensure the progress on a construction site.

47




C3.3

C3.3.1

C3.3.2

C3.3.21

C3.3.22

Tender no. H20/027 Al
WCS no. 054633

Extent of the Services
The following services as defined in the 2016 NDPW - Scope of Engineering Services and Tariff

of Fees, clause 3, are required: (The clause references refer to the comresponding clauses in the
2016 NDPW - Scope of Engineering Services and Tariff of Fees.)

Normal Services (clause 3.2) including:

Clause 3.2.2 Stage 2 - Preliminary Design: Concept and Viability, including Stage 1 - Inception
Clause 3.2.3 Stage 3 - Detail Design

Clause 3.2.4 Stage 4 - Documentation and Procurement

Clause 3.2.5 Stage 5 - Contract Administration and Inspection

Clause 3.2.6 Stage 6 - Close-Out

Completion of all consulting engineering services.

Additional Services (clause 3.3) including:

Clause 3.3.1 Additional Services pertaining to aif Stages of the Project
N/A

Clause 3.3.2 Construction Monitoring

(i) General
The consultant must make available construction monitaring staff for Level One, (part time),
monitoring..

The competence and experience of the tenderer's proposed site personnel shall be an integral
part of the Employer's tender evaluation process. On acceptance of their tender by the
Employer, the Service Provider shall not be permitted to offer alternative core personnel unless
such alternative offer is as a result of a bona fide unforeseen circumstance. In such an event,
the Employer shall only accept alternative personnel possessing at least similar qualifications
and experience to those persons proposed in the tender.

The Employer shall be entitled to instruct the Service Provider to remove from the Works any
person employed by the Service Provider on or about the execution of the Works who, in the
opinion of the Employer, misconducts himself or is incompetent or negligent in the proper
perfarmance of his duties, or whose presence on site is otherwise considered by the Employer,
cn reasonable grounds, to be undesirable.

(i) Accommodation
Appropriate housing for the site staff shall be provided by the Service Provider. Site staff shall
be housed as near to the location of he Works as may be practically possible. No separate
payment will be made for the accommodation of site staff and rates tendered for the relevant
site staff shall include full compensation for all accommeodation costs.

(iii) Establishment of site office
Provision and maintenance of a site office building, all related services and supply of office
furniture will b made under the Works Contract. The Service Provider shall however provide
all office equipment and incidentals required for carrying out administration, supervision and
inspection of the Works and shall include:

a) Cell phones, including rental and call charges.

b) All safety equipment for supervisory staff in accordance with the OHS requirements {(e.g.
safety jackets, boots, etc.).

¢} All equipment including copier rental, fax machine, consumables, stationary, digital camera,
etc.

d) All necessary computer hardware, software, printers and modems and associated
consumables.
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e) Any other items necessary for the capture of all relevant data required for administrating
the contract and reporting to the Employer.

One landiine, including rental and call costs for work related office and fax usage shall be
provided through the Works Contract.

(iv) Transport for site staff
The Service Provider shall provide sufficient appropriate vehicles on site for site staff.

Clause 3.3.3 OQccupational Health and Safety Act, 1993 (Act No. 85 of 1993)

The Employer shall appoint a Service Provider under a separate contract as its "agent” as
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 1993
(Act 85 of 1993).

The Service Provider under this confract shall however make provision for the incorporation of the
Occupational Health and Safety specifications, compiled by others, in the tender documentation,
if applicable.

It is a firm requirement that in the designs, planning and supervision of the execution of the work
done under the contract resulting from this tender, all appticable regulations and stipulations under
OH&SA, (Act 85 of 1993) including regulations and codes of practice etc are complied with and
that the final product shall be in full compliance with said legislation, standards, stc.

Furthermore, the Service Provider shall be fully responsible for the compliance of his operation,
equipment as well as staff and persons under his supervision on site whether by invitation
instruction or otherwise and regardiess of the capacity, purpose and relationship of any such
persons to the appointment, to all aspects of all applicable regulations and stipulations under
OH&SA, (Act 85 of 1993).

Clause 3.3.4 Quality Assurance System

The appointed Lead Consulting Engineer (Civil Engineer} shall ensure that all
designs/drawings/specifications produced for the contract works are formally signed off by the
registered (ECSA) Professional Engineer or Technologist in the relevant fields (electrical,
mechanical, structural ) of work.

Clause 3.3.5 Lead Consulting Engineer
Civil Engineer

Clause 3.3.6  Principal Agent of the Cilent
Architect

Additiona! Services (Other)

Environmental Impact Assessment
N/A

The Service Provider is required to lodge an application on behalf of the Employer in compliance
with the Environmental Impact Assessment Regulations: Regulations 1182 and 1183 of the
Environmental Conservation Act, 1989 (Act 73 of 1989) for the proposed construction of the
project. The Service Provider is furthermore required to compile a specification setting out the
minimum requirements regarding the Environmental Management Plan (EMP) for the construction
process, evaluate and approve the contractors EMP, and monitor his adherence thereto.

The Employer may order duties that fall outside the scope of the project as tendered. Any such
additional services that may be required will be remunerated as set out in the Pricing Data.

Use of reasonable skill and care

It will be expected of the Service Provider to apply reasonable skilis and due diligence in the
execution of the duties stipulated in this document which shall include inter alia the following:
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Although the Service Provider's documents may be scrutinised by the Employer, this shall in no
way relieve him of his professional responsibility for the proper and prompt execution of his duties.
The Employer shall also be entitled to have any documentation or calculations verified by Others.
in the event of malperformance, default or negligence, the Employer shall have the right to claim
compensation or damages and set off such against any amount payable.

During assessment of any existing facilities, which may have a direct bearing on the Project, the
Service Provider shall determine deficiencies with such facilities in terms of the Occupational
Health and Safety Act, 1993 (Act 85 of 1993), the SANS 10400, etc. and recommend measures
to rectify those during the project execution phase.

The departmental project manager shall be notified by the Service Provider and his personnel of
any transgression of infer alia the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and
environmental legislation during the Service Provider's operation pertaining to the Contract
regardless of who may be involved.

Co-operation with other services providers
it will be required of the Service Provider to co-operate with the foIIbwing:

Service Providers
Service Providers from the following professions are/will be appointed on the Project to form the
professional team:

CIVIL ENGINEER

ELECTRICAL ENGINEER

MECHANICAL ENGINEER

STRUCTURAL ENGINEER

QUANTITY SURVEYOR

CONSTRUCTION HEALTH AND SAFETY AGENT
ARCHITECT

and other service providers as may from time to time be deemed necessary.
The above-mentioned Architect will act as principal agent.

The required professional services will be executed by the professional team under the control
and management of the designated departmental project manager who, at the time of invitation to
perform professional services, will be the person mentioned in T1.1.6. The Employer reserves the
right to replace the mentioned departmental project manager with another member of its staff or
any individual/firm from the private sector should it be deemed necessary at any stage during the
execution of the Project.

Other role players
Local, provincial and national authorities, statutory bodies, governmental departments, Others, as
may be required from time to time, including the client department/end user(s).

Brief

Target dates and times
The Service Provider will be expected throughout to give preference to the execution of the work
involved in this commission.

The work of all Service Providers will be co-ordinated by the principal agent. All work is to be
performed by the persons listed as Key Persons and persons under their supervision and further
be executed as described in the Programme according to clause 3.15 of the Contract Data (and/or
PEP according to the same clause, if applicable).
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During the construction phase of the Project it will be expected of the principal agent to obtain a
construction programme from the main contractor to continuously monitor his progress against
that programme for compliance and to take whichever steps have been described in the relevant
manual and the Warking Guideline for Project Managers. This should be done in collaboration
with the rest of the professional team, should the progress not be according to the said
programme.

Reporting requirements
Notwithstanding any other requirements as listed elsewhere, the Service Provider shall submit a
monthly report indicating progress of the Services.

Local confent

it is the policy of the Employer to give preference to materials and equipment of South African
manufacture. The Service Provider is to ensure that, wherever feasible, designs are based on
locally manufactured equipment and materials which can meet requirements at competitive prices.

Design innovation
Given the need for energy efficiency and environmental sustainability in the built environment,
each member of the professional team, is required, wherever possible and applicable, to
demonstrate design inrovation in all aspects of the Service towards “green” design solutions.
Aspects to be considered and incorporated in all new building and/or maintenance designs are,
inter alia but not limifed to,
{a) sustainable development
e.g. in building form, material choice, construction detailing and methods, recycling ability;
(b} energy efficiency
e.g.
(i) passive design methods towards energy conservation and consumption: building
orientation, exploitation of nature’s inherent energy sources),
(i) energy efficient solutions and installations for lighting, ventilation, cooling, heating, etc.
(e.g. energy efficient light fittings),
(i) alternative or renewable energy sources where practical/feasible/economical;
(c) water conservation/saving/re-use methods; and
(d) environmental friendliness (e.g. respect for natural habitat, blending of building with site/
environmentsurrounding fabric, positioning of buildings, consideration of neighbouring sites’
access to sun, wind, view, etc.).

Final disposal of documents

Upon approval and finalisation of the final account of projects requiring a security clearance, itis
a requirement that the Service Provider forward to the Employer all documents relating fo this
service. The same may also be requested on projects not requiring a security clearance.

Applicable legislation and standards

This section applies to legisiation emanating from national and provincial governments as well as
that of any local authorities in whose area of jurisdiction the subject of the appointment falls and
which has a bearing on the activities and facilities under this appointment.

All the applicable legislation, which do not specifically allow discretion in respect of compliance by
the State, shali be followed exacily as intended by such legislation regardless of any instructions,
verbal or in writing, fo the contrary. {Refer inter alia to Section 41 of the Occupational Health and
Safety Act, 1993 (Act 85 of 1993)).

Should ahy applicable legislation allow discretion in respect of compliance by the State, it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time
as specific instructions in writing are issued to the appointed professional team by the
departmental project manager.

The Service Provider undertakes to ensure that his actions and outcome thereof including, but not

limited to, the facilities to be affected by the Service shall be in accordance with all relevant
legisiation and upon delivery, will function as required by said relevant legisiation. The Service
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Provider's actions and the outcome thereof wiii in no way be detrimental to the health and safety
of the occupants or persons present therein or in the vicinity thereof. Similarly it must not be
detrimental to any aspects of the environment in its structure or operation if operated as specified
in operation manual(s). The relevant legislation meant herein, as amended, consist of infer alia
the following, but not limited to:

Atmospheric Pollution Prevention Act, 1965 (Act 45 of 1965),

Construction Industry Development Board Act, 2000 (Act 38 of 2000);

Council for the Built Environment Act, 2000 (Act 43 of 2000);

Electricity Act, 1987 (Act 41 of 1987},

Engineering Profession Act, 2000 {Act 46 of 2000);

Environmental Conservation Act, 1989 (Act 73 of 1989);

Fire Brigade Services Act, 1987 (Act 83 of 1987);

Local Government Municipal Systems Act, 2000 (Act 32 of 2000}, municipal by-laws and any
special requirements of the local service supply authority;

Naticnal Building Regutations and Building Standards Act, 1977 (Act 103 of 1977},
National Environmental Management Act, 1998 (Act 107 of 1998);

Naticnal Heritage Resources Act, 1999 (Act 25 of 1999);

National Water Act, 1998 (Act 36 of 1998); )

Occupational Health and Safety Act, 1993 (Act B5 of 1993},

Telecommunications Act, 1996 (Act 103 of 1996);

Water Services Act, 1297 (Act 108 of 1997) and general authorizations;

the latest issue of SANS 10142: "Code of Practice for the Wiring of Premises”;

the Regulations of the ocal Gas Board, where applicable and

all regulations promulgated under the above Acts.

Although the more salient legislation has been referred fo above, the onus remains on the Service
Provider to adhere to, and apply, any and all Acts and/or Regulations not specifically mentioned
in the list above but which will have an effect on the Project.

This will be a continuous process throughout the appointment, which will manifest itself during the
following phases:

development of plans and documentation;

supervision of any Service Providers under the appointment;’

ensuring compliance cf the end product;

compiling and issuing of Instruction/Operational Manuals indicating inter alia what the legal
and safety requirements entail for the user(s)/operator(s) of the facilities;

e providing instruction to the intended users/operators.

The Service Provider accepts full and complete responsibility (both contractually and/for in delict)
regarding compliance with the Occupationai Health and Safety Act, 1993 (Act 85 of 1993) for his
acts and omissions as well as those of his employees and indemnifies the Employer against any
legal action in this regard.

The Service provider undertakes to ensure that the requirements of the Occupational Health and
Safety Act, 1993 will similarly apply to the agreement with any sub service providers inclusive of
indemnifying the Employer against any legal action regarding the actions and/cr omissions by
them.

Access to land/buildings/sites

Access to the land/buildings/sites shall be negotiated in consultation with the departmental project
manager.
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Scoftware application for programming

The Service Provider must avail himself of software to be used in the Project documentation for
compatibitity with other Service Providers as well as the Employer. Specific requirements for
compatibiiity are specified in the relevant manuals.

Security clearance

It is an explicit condition of this agreement that partners, directors and/or the members of staff who
will have insight into the planning of projects requiring security clearance, be kept to a minimum
and that such persons will not object to being submitted to a security clearance, if the Employer
S0 requires.

If the latter is applicable, the necessary forms will accompany this tender or be provided to the
Service Provider at any stage thereafter. These forms must be completed, if attached, and
returned with the tender. It is important to fumish information which is complete in every respect.

Should the authority responsible for the clearance, for security reasons not be satisfied with the
classification obtained of any of the staff members of the Service Provider, it will be a further
cendition of this appointment that none of such staff members be involved with any aspect of the
Project.

All documents pertaining to these projects must be stored in a safe place when not in use so as
to ensure that the level of security of the projects is maintained.

The Employer will not accept liability for any costs in this regard.

FINGER PRINTS (except Defence projects)

Persons of whom security clearance is required can obtain a finger print form SAP 91{a) from any
poiice station. Kindly ensure that the police official responsible for taking the finger prints certifies
the form since non-certification will result in the form being unacceptable.

Forms for contract administration

All forms required during contract administration, called PRM forms, are available on the
Employer's website at http:/www.publicworks.gov.za/ under “Documents”; “Consultants
Guidelines”; item 14. The agreement and conditions of contract to be entered into with the main
contractor shall be the most recent version of the JBCC, if it is a multi-disciplinary contract, or
GCC, if it is an engineering contract, as approved and in use by the National Department of
Public Works.

Condition tc accept unregistered persons with suitable built environment qualifications on
secondment

It is an express term of the contract that the Service Provider, after award of tender, accept
unregistered, suitably qualified (built environment) persons in his office for the purpose of exposing
the latter to the full extent of professional work, or as may be required according fo specific
circumstances, in order to gain experience which can be presented to the relevant Council for
consideration towards professional registration. The secondment of such unregistered persons
will be negotiated with the Service Provider in terms of numbers, periods of training and extent of
professional work opportunity to be afforded. The conditions of secondment will be the subject of
a separate Memorandum of Understanding with the Service Provider which will serve as an
annexure hereto. Any secondment armangements will cease upon the professional registration of
the seconded person or as agreed on and so included in the aforesaid Memorandum of
Understanding. The responsibility for salaries of seconded persons will remain with the Employer,
but responsibility for operational expenses, necessary for the execution of the work, will vest with
the Service Provider, all of which will be deait with in the Memoerandum of Understanding.
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C4: SITE INFORMATION

(Refer to C3.2.2.5 above.)
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Appendix A

PROFESSIONAL FEES IN RESPECT OF AN ENGINEER’S APPOINTMENT (ALL DISCIPLINES)

National Department of Public Works
Scope of Engineering Services and Tariff of Fees
for Persons Registered in terms of the
Engineering Profession Act, 2000 {Act No. 46 of 2000)

1 April 2016

2016 NDPW - Scope of Engineering Services and Tariff of Fees




National Department of Public Works
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for Persons Registered in terms of the
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1. PREAMBLE

This document is based on the “Guideiine Scope of Services and Tariff of Fees for Persons Registered in
terms of the Engineering Profession Act, 2000, (Act No.46 of 2000)" determined by the Engineering Council
of South Africa under Section 34(2) of the Engineering Profession Act, 2000 (Act No. 46 of 2000) and published
under Government Gazette No 34875 Board Notice 206 of 20 December 2011 (ECSA Guideline Fee Scales).

Changes have been made to the ECSA Guideline Fee Scales to reflect the specific requirements of the
National Department of Public Works for professional engineering appointments/contracts. The services to
be provided by the consulting engineer and the corresponding remuneration have been set out herein for
projects impiemented by or on behalf of the National Department of Public Works and were determined with
consideration of the factors put forward in the ECSA Guideline Fee Scales.

The Scope of Services and Tariff of Fees described herein are generally applicable and are referred to in the
agreement. Specific requirements with regards to the Scope of Services and the Tariff of Fees shall be set
out in the agreement and should any requirement of the agreement be in confiict with the requirement of this
document, the requirement of the Agreement shall prevail.

Any amount mentioned in or fee calculated in terms of this document is exclusive of Value Added Tax.
This document allows for four different methods of remuneration namely:

(1)  Fees for Normal Services (percentage fee based on the cost of works),

(2)  Fees for Additional Services (fees for services additional to those provided for in the Normal Services),
(3) Time based fees and

(4) Expenses and costs.

Words or expressions in bold font are defined in clause 2.2.

2, GENERAL PROVISIONS
21 Generality of Terms

In this document, except where the context otherwise requires or indicates:

(1)  the masculine includes the feminine,
(2) the singular includes the plural, and
(3) any reference to a natural person includes a juristic persen.

2.2 Definitions

In this Schedule, any word or expression defined in the Act has that meaning, unless the context
otherwise indicates:

(1) Agreement means the Letter of Appointment/Acceptance or the Professional Services Contract.

(2) Client means any juristic person or organ of the State engaging a consulting engineer for
services on a project.

(3) Construction monitoring means the process of administering the construction contract and
over-seeing and/or inspecting the works, to the extent of the consulting engineer’s
engagement, for the purpose of verification that the works are being completed in accordance
with the requirements of the contract that the designs are being correctly interpreted and that
appropriate construction techniques are being utilized. Construction monitoring, to whatever
extent, shall not diminish the contractor’s responsibility for executing and completing the works
in accordance with his contract.

{(4) Censulting engineer for purposes of these rules only, means any professional registered in
terms of the Act, or a juristic person who employs such professional, engaged by a client on a
project.

(5) Contractor means any person or a juristic person under contract to a client to perform the
works or part of it on a project, including a subcontractor under contract to such contractor.
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(6) Cost of the works means the total amount, exclusive of value added tax, certified or which
would normally be certifiable for payment to contractor(s) (irespective of who actually carries
out the works) in respect of the works designed, specified or administered by the consulting
engineer, before deduction of liquidated damages or penalties, including —
= a pro rata portion of all preliminary and general items applicable to the works and
= the costs of new materials, goods or equipment, or a fair evaluation, of such material, goods

or equipment as if new whether supplied new or otherwise by, or to, the client and including
the cost or a fair evaluation of the cost of installation The sourcing, inspection and testing
of such will comprise additional services by the consulting engineer.

(7) Electronic Engineering Services means services related to the provision of electronic
systems and detailing the terminations, signals and interconnections of elecironic components
as distinct from conventiona! electrical HY, MV and LV systems and related reticulation.

{(8) Engineering Project means a project of which the scope comprises mainly engineering work
of one discipline only and all financial and adminisirative matters are dealt with by the
consuiting engineer or where the consulting engineer will act as principal agent where other
disciplines are also involved.

(9) Multi-disciplinary Project means a project comprising building work, together with its
associated engineering work, where the engineer is subject to the authority of ancther
professional acting as the Principal Agent while financial and administrative matters are dealt
with by another professional.

(10) Normal services means the services set out in clause 3.2.

(11) Principa! Agent means the Professional Service Provider appointed as such.

(12) Project means any total scheme envisaged by a client, including all the works and services
concerned. :

(13) Services means the services contemplated in clause 3 on a project for which a consulting
engineer is engaged.

(14) Stage means a stage of normal services set out in clause 3.2.

(15) The Act means the Engineering Profession Act, 2000 (Act No. 46 of 2000).

(16) Total annual cost of employment means the total annual cost of employment as defined in
clause 4.4(4).

(17) Works means the activities on a project for which contractor(s) are under contract to the client
to perform or are intended to be performed, including the supply of goods and equipment.

Short Title

This document is called the “2016 NDPW — Scope of Engineering Services and Tariff of Fees”

SCOPE OF SERVICES

Planning, Studies, Investigations and Assessments Reports

These services, as indicated below, relate to carrying out studies and investigations as well as the
praparation and submission of reports embodying preliminary proposals or initial feasibility studies and
will normally be remunerated on a time and cost basis.

(1)  Consultation with the client or client’s authorized representative.

(2) Inspection of the site of the project.

(3)  Preliminary investigation, route location, planning and a level of design appropriate to allow
decisions on feasibility.

(4)  Consultation with authorities having rights or powers of sanction as well as consultation with the
public and stakeholder groups. '

(5) Advice to the client as to regulatory and statutory requirements, including environmental
management and the need for surveys, analyses, tests and site or other investigations, as well
as approvais, where such are required for the completion of the report, and arranging for these
to be carried out at the client’s expense.

(6) Searching for, obtaining, investigating and collating available data, drawings and plans relating
to the works.

(7) Investigating financial and economic implications relating to the proposals, feasibility studies
and/or option analysis and recommendations.
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3.2

3.21

3.2.2

{(8) Clause 3.1(7) does not normally apply to civil and structural services on multi-disciplinary
projects, except as far as the interpretation of cost figures for civil and structural services are
concerned.

Deliverables:
» Submission of a report for consideration by the client, including all ar any of the above, with
emphasis on the following:

Collation of information.

Reports on technical and financial feasibility and related implications.

List of consents and approvals.

Schedule of required surveys, tests, analyses, site and other investigations.
Comparison of project options, including life cycle costing and recommendations where
required.

Normal Services

These services are applicable o projects where the nature, form and function of the facility has been
defined through previous investigations and reports and the engineering services are required to take
the project through to successful completion of construction.

Stage 1 — Inception

{Defined as: Establish client requirements and preferences, assess user needs and options,
appointment of necessary consultants, and establish the project brief including project objectives,
priorities, constraints, assumptions aspirations and strategies.)

Assist in developing a clear project brief.

Attend project initiation meetings.

Advise on procurement policy for the project.

Advise on the rights, constraints, consents and approvals.

Define the scope of services and scope of work reguired.

Conclude the terms of the agreement with the client.

Inspect the site and advise on the necessary surveys, analyses, tests and site or other
investigaticns where such information will be required for Stage 2 including the availability and
location of infrastructure and services.

(8) Determine the avaitability of data, drawings and plans relating to the project.

(9)  Advise on criteria that could influence the project life cycle cost significantly.

{10) Provide necessary information within the agreed scope of the project to other consuitants
involved.

1
2
3
4
)
6
7

Deliverables:

#» Submiission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:

*  Agreed scope of services and scope of work.

= Signed agreement.

= Report on project, site and functional requirements.

= Schedule of required surveys, tests, analyses, site and other investigations.
= Schedule of consents and approvals.

Stage 2 — Preliminary Design: Concept and Viability
(Defined as: Prepare and finalise the project concept in accordance with the brief, including project

scope, scaie, character, form and function, plus preliminary programme and viability study/
assessment of the project.)



3.2.3

Following the client’s instructions to proceed with the development of preliminary proposals or the
basic planning of the project, comprising a! or any of the following:

(1)
(2)
(3)
4
&)

(6)
)
(8)
(9)
(10}
(11)
(12)

Agree documentation programme with principal consultant and other consultants involved.
Attend design and consultants' meetings.

Establish the concept design criteria.

Prepare initial concept design and related documentation.

Advice to the client as to the regulatory and statutory requirements, including environmental
management and the need for any further surveys, analyses, tests and site or other
investigations, as well as approvals, which may be required and arranging for these to be carried
out at the client’s expense. This advice is to be presented by the consultingengineer based
on the interpretation of the results of these tests and investigations inciuding geotechnical
and/or foundation investigations, in a report containing recommendations to be applied to and
incorporated in designs. The consulting engineer will also take the environmental
management plan into account for the full life cycle of the project. '

Preparation and submission to the client of any preliminary plans, drawings and estimates
required for seeking the approval of statutory authorities and the client.

Refine and assess the concept design to ensure conformance with-all regulatory. requirements
and consents.

Establish access, utilities, services and connections required for the design of the project.
Coordinate design interfaces with other consultants invoived.

Prepare process designs (where required), preliminary designs including preliminary drawings
and plans, and related documentation for approval by authorities and client, including costing
of the aforementioned.

Provide cost estimates and life cycle costs including financial implications and preliminary
programmes.

Liaise, co-operate and provide necessary information to the client, principal consultant and
other consultants involved.

Deliverables:

» Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:

Concept design report.

Schedule of required surveys, tests and other investigations and related reports.
Process design report.

Preliminary design report.

Cost estimates, concept and viability reports which include all or any of the above.

Stage 3 — Detail Design

(Defined as: Finalise the design, outline specifications, cost plan, financial viability and programme for
the project.}

(1)
(2)
3
4
(3)
(6)

(7)

Review documentation programme with principai consultant and other consultants involved.

Aitend design and consultants’ meetings.

Incorporate client's and authorities’ detailed requirements into the design.

Incorporate other consultant’'s designs and requirements into the design.

Prepare design development drawings including draft technical details and specifications.

Prepare detail designs, and design drawings including draft technical details and specifications:

= In the case of reinforced concrete works, drawings must include bending schedules.

= In the case of structural steel works, drawings and details provided by the consulting
engineer must include full information, dimensions and specifications on all sections,
connections, plates, fasteners, bolts and welding, to such an extent that no further designs
by contractor(s) or other parties are required. The consulting engineer need not provide
shop drawings for the manufacture of the structural steel works.

Review and evaluate design, specifications and estimates of the cost of works in order to

finalise the detail design stage.




(8)

(®)
{10)

(11)

Advice to the client on any alternative designs and tenders, but excluding detailed inspection,
reviewing and checking of alternative designs and drawings not prepared by the consuiting
engineer and submitted by any contractor or potential contractor.

Liaise, co-operate and provide necessary information to the principal consultant and other
consultants involved.

Submit the necessary design documentation to local and other authorities for approval and
obtain said approval or alternatively for record purposes where approval is not required by
Building Regulations.

Accommodate services design.

Deliverables:

» Submission of a report for consideration by the clent, including all or any of the above, with
emphasis on the following:

Detail design drawings.

Outline specifications.

Local and other authority submission drawings, repotts and approvals.
Detailed estimates of construction costs. -

3.2.4 Stage 4 — Documentation and Procurement

{(Defined as: Prepare procurement and construction documentation, confirm and implement the
procurement strategies and procedures for effective and timeous procurement of necessary resources
for execution of the project.)

(8)

(9)

(10
(11)
{12)

(13)

Attend design and consultants' meetings.

Prepare and finalise specifications, schedule of quantities and preambles for the works.
Submission of detailed estimates, capital and life cycle costs, financial implications and
programmes for implementaticn of the works.

Reaffirm detailed cost estimates and adjust designs and documents if necessary to remain
within approved budget.

Prepare and finalise the procurement strategy for contractor(s) or assist the principal
consultant where relevant.

Prepare documentation for contractor procurement.

Assist in calling for tenders/bids and/or negotiation of prices and/or assist the principal
consultant where relevant.

Liaise, co-operate and provide necessary information to the principal consultant and the other
consuitants as required.

Assist in the evaluation of tenders/bids.

Assist with the preparation of contract documentation for signature.

Assess samples and products for compliance and design intent.

Adbvice to the client on any alternative designs and tenders, but excluding detailed inspection,
reviewing and checking of alternative designs and drawings not prepared by the consulting
engineer and submitted by any contractor or potential contractor.

Placing orders for the works on behalf of the client.

Deliverables:

% Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:

Finalised Specifications.

Service co-ordination.

Detail design drawings.
Tender/bid documentation.
Tender/bid evaluation and repart.
Tender/bid recommendation.
Priced contract documentation.
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3.2.5 Stage 5 — Contract Administration and Inspection




3.2,6

(Defined as: Manage, administer and monitor the construction contracts and processes including
preparation and coordination of procedures and documentation to facilitate practical completion of the
works.)

{1) Attend site handover.

(2) Issue construction documentation in accordance with the documentation schedule including, in
the case of structural engineering, reinforcing bending schedules and detailing and
specifications of structural steel sections and connections.

(3) Execute the contract administration in terms of the contract between the client and the
contractor.

(4) Prepare schedules of predicted cash flow.

(5) Prepare pro-active estimates of proposed variations for client decision making.

(6) Preparation of and issuing variation orders on behalf of and after consultation with the client.

(7} Attend regular site, technical and progress meetings.

(8) Inspect works for conformity to contract documentation.

(9) Adjudicate and resolve financial claims by contractor{s).

(10) Assist in the resolution of contractual claims by the contractor.

(11) Assist the elient in the resolution of disputes or differences that may arise between the client
and the contractor, except mediation, arbitration and/or litigation.

(12} Establish and maintain a financial control system.

(13) Clarify details and descriptions during construction as required.

{14) Assist and/or prepare valuations for payment cerlificates to be issued by the principal agent.

(15) Witness and review of all tests and mock ups carried out both on and off site.

(16) Check and approve contractor drawings for design intent.

{(17) Update and issue drawings and drawings register.

(18) Issue contract instructions as and when required.

(19} Agreeing and verifying final quantities during construction with the contractor.

(20) Review and comment on operation and maintenance manuals, guarantee certificates and
warranties.

(21) Inspect the works and issue practical completion certificates and defects lists.

(22) Arranging for the delivery of all test certificates, including the Electrical Certificate of Compliance,
statutory and other approvals, as built drawings and operating manuals.

(23) Advice to the client on any further alternative designs, but excluding detailed inspection,
reviewing and checking of alternative designs and drawings not prepared by the consulting
engineer and submitted by any contractor.

Deliverables:
> Submission of a report for consideration by the client, including all or any of the above, with
emphasis on the following:

Schedules of predicted cash flow.
Construction documentation.

Register of drawings issued.
Estimates for proposed variations.
Contract instructions.

= Financial controi reports.

= Valuations for payment certificates.

= Progressive and draft final account(s).
= Practical completion and defects list.
" Electrical Certificate of Compliance.

Where a quantity surveyor is included in the project team in Multi-Disciplinary works, items 4, 5, 9 and
12 will not be required from the engineer.

Stage 6 — Close-Out

(Defined as: Fulfil and complete the project close-out inciuding necessary documentation fo facilitate
effective completion, handover and operation of the project).

(1) Inspect and verify the rectification of defects.

3



3.2.7

3.3

3.3.1

{(2) Prepare comments for relevant payment valuations and completion certificates.

(3) Prepare and/or procure operations and maintenance manuals, guarantees and warranties.

(4) Prepare and/or procure as-built drawings and documentation.

(5) Agreeing final quantities with contractor(s), compiling final accounts and issuing final payment
certificates.

Deliverables:

Valuations for payment certificates.

Works and final completion lists.

Operations and maintenance manuals, guarantees and warranties.
As-built drawings and documentation.

Final accounts.

Targeted (Preferential) Procurement

Should the client during any stage of the project, require the consulting engineer to perform work
ar services pertaining to targeted procurement, such work and or services could entail, but are not
limited to, any or all of the following:

(1)  incorporation of any targeted (preferential) participation goals;

(2) the measuring of key participation indicators;

(3) the selection, appointment and administration of participation and;

(4)  auditing compliance to the above by any contractor s and/or professional consultant.

Additional Services

The following services are additional to the normal services provided by the consulting engineer,
unless specifically agreed otherwise between the consulting engineer and the client. The
agreement on the scope of services and remuneration shall be in writing and should, if at all possible,
be concluded before such services are rendered.

Additional Services pertaining to all Stages of the Project

(1)  Enquiries not directly concerned with the works and its subsequent utilisation.

(2)  Valuation for purchase, sale or leasing of plant, equipment, material, systems, land or buildings
or arranging for such valuation. )

(3) Making arrangements for way leaves, servitudes or expropriations.

(4) Negotiating and arranging for the provision or diversion of services not forming part of the
works. '

(5) Additional work in obtaining the formal approval of the appropriate Government Departments or
Public Authorities, including the making of such revisions as may be required as a result of
decisions of such Departments or Authorities arising out of changes in policy, undue delay, or
other causes beyond the consulting engineer’s control.

(6) Topographical and environmental surveys, analyses, tests and site or foundation or other
investigations, model tests, laboratory tests and analyses carried out or procured on behalf of
the client.

(7)  Setting out or staking out the works and indicating any boundary beacons and other reference
marks.

(8)  Preparation of drawings for manufacture and instaliation or detailed checking of such for
erection or installation fit.

(9) Detailed inspection, reviewing and checking of designs and drawings not prepared by the
consulting engineer and submitted by any contractor or potential contractor as alternative
to those embaodied in tender or similar documents prepared by the consulting engineer.

(10} Preparing and setting out particulars and calculations in a special form required by any relevant
authority.

(11) Abnormal additional services by or costs to the consulting engineer due to the failure of a
contractor or others to perform their required duties adequately and on time.




3.3.2

(16)

{(17)

Executing or arranging for the periodic monitoring and adjustment of the works, after final
handover and completion of construction and commissioning, in order to optimise or maintain
proper functioning of any process or system.

Investigating or reporting on tariffs or charges leviable by or to the client.

Advance ordering or reservation of materiais and obtaining licenses and permit.

Additional services, duties and/or work resulting from project scope changes, alterations and/or
instructions by the client, or his duly authorized agents, requiring the consulting engineer to
advice upon, review, adapt and/or alter his completed designs and/or any other documentation
andfor change the scope of his services and/or duties. Such additional services are subject
to agreement in writing between the consulting engineer and the client prior to the execution
thereof.

Exceptional arrangements, communication, facilitation and agreements with any stakeholders
other than the client and contractor(s) appcinted for the works on which the consulting
engineer provides services.

Any other additional services, of whatever nature, specifically agreed to in writing between the
consulting engineer and the client prior to the execution thereof.

Construction Monitoring

(1)

3

4)

C)

If the construction monitoring, as set out in clause 3.2.5(3), is deemed to be insufficient by
the consulting engineer, the consulting engineer may, with prior written approval having
been obtained from the client, appoint or make available additional staff for such construction
monitoring as are necessary to undertake additional construction monitoring on site to the
extent specifically defined and agreed with the client. The functions in respect of additional
construction menitoring are to be limited {o detailed inspections and exclude those mentioned
under clause 3.2.5.

Applications for additional staff must be made on the department's prescribed format, together
with which the consulting engineer must submit a proper motivation, containing infer alia, a
schedule indicating the envisaged time fo be spent on additional construction monitoring as
applied for, as well as the envisaged time to be spent on normal censtruction monitoring as
set out in clause 3.2.5(3).

Alternatively, the client may appoint or make available staff, as intended in clause 3.3.2(1),
subject to approval by the consulting engineer.

Staff, as intended in clauses 3.3.2(1) and 3.3.2(2), shall report to and take instructions from the
consulting engineer or an authorized representative of the consulting engineer only and shall
be deemed to be in the employ of the consulting engineer.

Should any change regarding the perscns utilized for additional on-site monitoring or their
remuneration or duration of services be necessary, the utilization of such persons and/for their
remuneration must be agreed to in writing with the client prior to the impiementation thereof.

If, for any reason, no additional staff or inadequate staff for construction monitoring is
appointed, the consulting engineershall provide additional services, including additional site
visits, as required and agreed to in writing with the client prior to commencement thereof.
Where provided for in the agreement, the duties of the cansulting engineer for the following
defined levels of construction monitoring, respectively, are as follows:

(a) Level1:

The construction monitoring staff shall:-

(i Maintain a part-time presence on site as agreed with the client to review random
samples and review important completed work prior to enclosure or on completion
as appropriate.

{ii} Where the consulting engineer is the sole consultant or principal agent, carry
out such administration of the project as is necessary on behalf of the client.

iif) Where the principal agent, other than the consulting engineer, has been
appointed for the project, provide such information as to enable the principal
agent to fulfil his responsibilities.

{iv) Be available o provide the contractor with technical interpretation of the plans and
specifications.
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3.33

3.34

3.3.5

3.3.6

{b) Level 2:

The construction monitoring staff shall:-
(i Maintain a full time presence on site io constantly review —
{a) Work procedures
{b} Construction materials
for compliance with the requirements of the plans and specifications and review
completed work prior to enclosure or on completion as appropriate.

(i) Where the consulting engineer is the sole consultant or principal agent, carry
out such administration of the project as is necessary on behalf of the client.

(iif} Where the principal agent, other than the consulting engineer has been
appointed for the project, provide such information as to enable the principal
agent to fulfil his responsibilities.

{iv) Be available to provide the contractor with technical interpretation of the plans and
specifications.

Occupational Health and Safety Act, 1993 (Act No.85 of 1993)

Should the client require the consulting engineer to undertake duties fallih'g under the Occupational
Health and Safety Act, 1993 (Act No.85 of 1993) and the Construction Regulations in terms thereof,
on behalf of the client, the additional services may include the following:

(1)  The consulting engineer must arrange, formally and in writing, for the contractor to provide
documentary evidence of compliance with all the requirements of the Occupational Health and
Safety Act, 1993 {(Act No.85 of 1993).

(2) The consulting engineer must execute the duties of the client, as his appointed agent, as
contemplated in the Construction Regulations to the Occupationat Health and Safety Act, 1993
{Act No.85 of 1993).

Quality Assurance System

Where the client requires that a quality management system or quality assurance setvices, over and
above construction monitoring services, be applied to the project, these are in addition to normal
services provided by the consulting engineer and to be specifically defined and separately agreed
in writing prior to commencement thereof.

Lead Consulting Engineer

Shouid the client require the consulting engineer to assume the leadership of a joint venture,
consortium or team of consulting engineers, of the same discipline, prescribed or requested by the
client, the additicnal services may include the following:

{1)  Responsibility for the overail administration of all sections of the services, including those
portions of the services, which fall within the ambit of the other consulting engineers.

(2) Responsibility for the overal! co-ordination, programming of design and financial control of all
the works included in the services.

(3) Processing certificates or recommendations for payment of contractor(s).

Principal Agent of the Client

When a consulting engineer is, in addition ¢ his normal functions as consulting engineer,
appointed as the principal agent of the client on a project, the consulting engineer will also be
responsible for the following:

(1} Leadership of the professional team.

(2) Submission of preliminary and developed proposals in the form of consolidated reports,
drawings and specifications together with estimates of time required and cost of the works.

{3) The overall administration of all sections of the project including those, which fall within the
ambit of the other professional members in the team.

11



3.3.7

The overall coordination, programming of design and financiai control of the project.
Resolving differences that may arise between the client and the contractor(s), excluding
mediation, arbitration or litigation.

Approval of certificates for payment to contractor(s) issued by the other professicnal members
in the team before their presentation to the client for seftlement.

Making arrangements to provide the client, on completion of the works, with such record
drawings as may be required for a proper record of the works as constructed and such manuals
as may be required for the operation and maintenance of the relevant parts of the works.
Approval of the final contract account and provision of a close out report for the project.
Manage targeted procurement services as indicated in clause 3.2.7.

Mediation, Arbitration and Litigation proceedings and similar Services

Where the client requires the consulting engineer to, on his behalf,perform the services listed
hereunder or similar work, the extent thereof and remuneration therefore is subject to agreement
between the client and the consulting engineer:

(O
(2)
(3)

Dealing with matters of law, obtaining parliamentary or other statutory approval, licenses or
permits.

Assisting with or participating in contemplated or actual mediation, arbitration or litigation
proceedings.

Officiating at or attending courts and commissions of enquiry, select commitiees and similar
bodies convened by statute, regulation or decree.

TARIFF OF FEES

Application of Tariff of Fees

{1

(2)

3)

The tariff of fees contained in this Schedule applies in respect of the services set out in clause
3 “Scope of Services”.

The client shall remunerate the consulting engineer, for the services rendered, on the basis
of clauses 4.2 and 4.5. In cases where the client and consulting engineer have agreed that
clauses 4.2 and 4.3 are not applicable, payment should be on the basis of clause 4.4 or as
agreed according to clause 4.1(4).

The client shall reimburse the consulting engineer for all expenses and costs incurred in terms
of clause 4.5 in performing his services, imespective of whether fees are charged in terms of
clauses 4.2 and 4.3 or clause 4.4 as well as for all costs incurred on behalf, and with the approval
of the client.

While the tariff of fees contained in this document can be applied to many projects the factors
that influence the fees to be paid for services are complex and depend on a number of
contributing factors These contributing factors that should be taken into account may include,
inter alia, all or any of the following:

(a) Project complexity: Projects may range from relatively simple projects where it is based
on well established, common practices to more complex projects where it calls for the
application of new, unusual or untried practices.

(n) Cost of the works: This may range from a situation where the cost of the works is
abnormally high relative to the services being rendered to a project where the cost of
the works is abnormally low relative to the services required from the consulting
engineer.

{c) Time duration: This may involve projects where the works are executed over
appreciably shorter or longer pericds than would normaily be expected for any of the
stages defined in 3 “Scope of Services”.

(d) Level of responsibility, liability and risk: These may range from relatively low levels
of responsibility and/or risks to projects with unusually high responsibilities and/or risks
that are expected to be carried by the consulting engineer.
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(8)

(9)

(10)

(11)

(e) Level of expertise, qualifications, skills and experience: Some works do not require
a high degree of expertise while other works may require more specialized expertise or
substantiai skills and experience that cost more to develop and retain.

(i  Level of technology required and changes in technology that may influence the costs of
the services provided.

{g) Whether aspects related to labour intensive works need to be considered in the design.

Combinations of one or more of the above factors may require an adjustment of the tariffs to
fairly compensate the consulting engineer and this adjustment should be negotiated in good
faith by both parties.

Agreement on any adjustment of or special fees shouid be reached at the time of the
engagement of the consulting engineer or as soon after circumsiances warrant such as
practically possible, but in all cases prior to the consuiting engineer rendering services which
may be affected.

Where the normal services relate to more than one of the disciplines of consulting engineering
contemplated in clauses 4.2.1 fo 4.2.7 namely civil, structural, .mechanical, electrical and
electronic engineering services, a separate fee for services in each discipline should be
calculated in accordance with the relevant clause. Where a consulting engineer is appointed
for either or both electronic and electrical services, his payment shall be according to the
elactrical fee scales based on the combined value of these services.

Where at the instance and with the consent of the client the works are undertaken on separate

non-contiguous sites, continuity is interrupted or are unusually fragmented or are constructed

as separately documented phases or sections, the fee for normal services is:

{a) The sum of the fees calculated separately for each site, contract, phase or section as if
they were separate works; or

(b) A fee agreed to between the client and the consulting engineer and which fee lies
between the fee calculated on the total cost of the works and the sum of the fees
contemplated in clause 4.1(8)(a) above.

For the calculation of fees, “duplication of works” is defined as the re-use of designs, drawings
and details done by a consultant to duplicate a complete unit (e.g. a building or bridge).

The following fees may be claimed after each stage of services or monthly or as agreed

between the consulting engineer and the client:

(a) Percentage fees determined on the basis of the cost of the warks prevailing at the time
of the fee calculation and pro rata to the completed services, or a portion of the total fee
based on compietion of the stages along the lines indicated in 4.2.8.

{b) Time based fees applicable when the services were rendered.

Disbursements as set out in clause 4.1(3} may be claimed monthly.

13




4.2

Fees for Normal Services

4.2.1 Civil and Structural Engineering Services pertaining to Engineering Projects

(1)

The basic fee for normal services in the disciplines of civil and structural engineering,
pertaining to engineering projects, is determined from the table below. The fee is the sum of
the primary fee and the secondary fee applicable to the specific cost of the works in respect
of which the services were rendered on the project.

Cost of the Works Basis of Fee Cafculation
Where the costs of the works:
But does not Primary Fee Secondary fee
Exceeds
exceed
RO R 598,000 R O|A Lump Sum or gn Time Basis
R 598,000 R 1,418,000 R 74,800/12,5% on the balance over R 598 000
R 1,419,000 R 6,285,000 R 177,400[10,0% on the balance over- R 1 419 000
R 6,985,000 R 14,248,000 R 734,000[9,0% on the balance over R 6,985,000
R 14,248,000 R 35,480,000 R 1,387,600[8,0% on the balance over R 14,248,000
'R 35,480,000, R 70,961,000 R 3,088,200/6,0% on the balance over R 35,480,000
R 70,861,000 R 427,427,000 R 5,215,100[5,5% on the balance over R 70,961,000
R 427,427,000 R 24,820,700{5.0% on the balance over R 427,427,000

(2)

The following additional fee shall be applicable to the value of the reinforced concrete and
structural steel portions of the works, inclusive of the costs of concrete, reinforcing, formwork,
structural stesl work and any pro rata preliminary and general amounts. Where structures of
identical design are repeated on the same project, the combined costs shall be cumulated for
the determination of the cost of the reinforced concrete and structural steel works.

Cost of the Works Basis of Fee Calcutation
Where the costs of the works:
But does not Primary Fee Secondary fee
Exceeds
exceed
RC R 598,000 RO A Lump Sum or on Time Basis
R 598,000 R 1,419,000 R 29,900[5,0% on the balance over R 598,000
R 1,419,000 R 6,885,000 R 71,000{4,5% on the balance over R 1,419,000
R 6,985,000 R 14,248,000 R 321,400/4,0% on the balance over R 6,685,000
R 14,248,000 R 35,480,000 R 611,900/3,0% on the balance over R 14,248,000
R 35,480,000 R 70,961,000 R 1,248,900|2,0% on the balance over R 35,480,000
R 70,961,000 R 427,427,000 R 1,958,500{1,5% on the balance over R 70,961,000
R 427,427,000 R 7,305,500{1,5% on the balance over R 427,427,000

(3)

(5)

To calculate the fee for railway track work in terms of this item, 50 per cent of the cost of the
permanent way materials is excluded from the cost of the works, but the full cost of ballast and
equipment specially designed by the consultant is included in the cost of the works.

For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.1(1) and 4.2.1(2) is multiplied by the category factor mentioned against that
description in the second coiumn of the table. In case more than one of the descriptions below
applies, the effective factor will be the product of the factors involved, except for the fee for
targeted procurement.

These factors do not apply when fees are a lump sum or on a time basis.
14



(6) Inthe case of road works, where the road traverses both rural and urban areas, an adjustment
pro rata to the length of road in rural and urban area should be made.

(7)  Inthe case of road rehabilitation a combination of factors applies depending on the situation of
the road (rural or urban) and the category factor for alteraticns to existing works.

. Factor by which basic

Description of the Works fae is multiphied
Rural roads (single carriageways), excluding bridges 0,85
Rural freeways and dual carriageways, excluding bridges 0,95
Freeways and dual carriageways through existing peri-urban areas, 1.00
excluding bridges d
Single Carriageways through existing urban areas 1.00
Freeways and dual carriageways through existing urban areas 125
Gravel roads: Primary roads 1,25

Secondary roads 1,00

Informal roads 0,75
Water and waste water freatment works 1,25
Services (Excluding roads for existing informal settlements
including roads and to reduced standards or supplies) 1,25
Water and sanitation in rural areas 135
Alterations to existing works 195
(Only applicable to the fees en the portion or section of works affected) )
Mass concrete foundations, brickwork and cladding designed and
detailed by the consulting engineer 0,33
{Orly applicabie to the design portion of the fees on such works)
Duplication of works 0.25
(Only applicable to the design portion of the fees on duplicated works) i
Targeted procurement
{Additional fee based on the basic fees before the application of any of the other 0,07
factors. Only applicable where speciﬂc_aﬁy appeinted for service)
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(1)

4.2.2 Civil Engineering Services pertaining to Multi-disciplinary Projects

The basic fee for normal services in the discipline of civil engineering, pertaining to multi-

disciplinary projects, is determined from the table below. The fee is the sum of the primary
fee and the secondary fee applicable to the specific cost of the works in respect of which the
services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works:
Primary Fee Secondary fee
Exceeds Bu::::: d"°t Y i
RO R 598,000 RO A Lump Sum or on Time Basis
R 598,000 R 1,419,000 R 74,800[12,5% on the balance over R 598,000
R 1,419,000, R 6,985,000 R 177,400[13,0% on the balance over R 1,418,000
R 6,985,000 R 14,248,000 R 734,000[9,0% on the balance over R 6,985,000
R 14,248,000 R 35,480,000 R 1,387,600!8,0% on the balance over R 14,248,000
R 35,480,000 R 70,961,000 R 3,086,200}7,0% on the balance over R 35,480,000
R 70,861,0000 R 427,427,000 R 5,569,900]7,0% on the balance cver R 70,961,000
R 427,427,000 R 30,522,500[7,0% on the balance over R 427,427,000

For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms
of clause 4.2.2(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works

Factor by which basic
fee is multiplied

Alterations to existing works

(Oniy applicable to the design pertion of the fees on duplicated works)

(Only applicable to the fees on the portion or section of works affected) 1,25
Internal water and drainage for buildings upon specific agreement with 1 95
the client to render such services :
Duplication of works

p 0,25
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(1)

4.2.3 Structural Engineering Services pertaining to Multi-disciplinary Projects

The basic fee for normal services in the discipline of structural engineering, pertaining to multi-

disciplinary projects, is determined from the table below. The fee is the sum of the primary
fee and the secondary fee applicable to the specific cost of the works in respect of which the
services were rendered on the project.

Cost of the Works Basis of Fee Gatculation
Where the costs of the works:
Exceeds But does not Primary Fee Secondary fee
exceed
RO R 598,000 RO A Lump Sum or on Time Basis
R 588,000 R 1,419,000 R 74,800112,5% on the balance over R 598,000

R 1,419,000 R 6,985,000 R 177,400/10,0% on the balance over R 1,419,000

R 6,985,000 R 14,248,000 R 734,000/9,0% on the balance over R 6,985,000
R 14,248,000 R 35,480,000 R1 ,387,600‘8,0% on the balance over R 14,248,000
R 35,480,000 R 70,961,000 R 3,086,000{7,0% on the balance over R 35,480,000
R 70,961,000 R 427,427,000 R 5,570,600{7,0% on the balance over R 70,961,000

R 427,427,000 R 30,523,0007,0% on the balance over R 427,427,000

2)

For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.3(1) is multiplied by the category factor mentioned against that description in the
second column of the tabie. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved.

These factors do not apply when fees are a lump sum or on a time basis.

' Factor by which basic
Description of the Work . =
Pt d fee is multiplied
Alterations to existing works
{Only applicable to the fees on the portion or section of works affected) 1,25
Mass concrete foundations and brickwork designed and cladding
designed and detailed by the consulting engineer 0,33
{Only applicable tc the design portion of the fees on such works)
Duplication of works 0.25
{Cnly applicable fo the design portion of the fees on duplicated works} :
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4.2.4 Mechanical Engineering Services pertaining to Engineering Projects

(1)  The basic fee for normal services in the discipline of mechanical engineering, pertaining to
engineering projects, is determined from the table below. The fee is the sum of the primary
fee and the secondary fee applicable to the specific cost of the works in respect of which the
services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works:
Exceeds But does not Primary Fee Secondary fee
exceed
RO R 598,000 RO A Lump Sum or on Time Basis
R598,0000 R 1,419,000 R74,800{12,5% on the balance over R 571 000
R 1,419,000 R 6,985,000 R177,400[1,0% on the balance over R 1353 000
R 6,885,000 R 14,248,000 R734,000}8,0% on the balance over R 6 659 000
R 14,248,000 R 354800000  R1,315,000{7.0% on the balance over R 13 582 000
R 35,480,000 R 70,961,000 R2,801,30016,0% on the balance over R 33 824 000
R 70,961,000 R 427,427,000 R4,930,100}5.5% on the balance over R 67 648 000
R 427,427,000 R24 ,535,70015.5% on the balance over R 407 474 000

(2) For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.4(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved, except for the fee for targeted
procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is
muitiplied
Alterations to existing works 1.25
{Only applicable ‘o the fees on the portion or section of works affected) '
Buplication of works
(Only applicable to the desigr: portion of the fees on duplicated works) .25
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appeinted for service)
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4.2.5 Mechanical Engineering services pertaining to Multi-disciplinary Projects

The basic fee for normal services in the discipline of mechanical engineering or wet services,

pertaining to multi-disciplinary projects, is determined from the table below. The fee is the
sum of the primary fee and the secondary fee applicable o the specific cost of the works in
respect of which the services were rendered on the project.

_ Cost of the Works Basis of Fee Calculation |
Where the costs of the works: :
But does not Primary Fee Secondary fee
Exceeds
exceed
RO R 598,000 ROl A Lump Sum or on Time Basis
R 598,000 R 1,419,000 R89,700/15,0% on the balance over R 571 000
R 1,419,000 R 6,985,000 R212,900(12,5% on the baiance over R 1 353 000
R 6,985,000 R 14,248,000 R908,600[10,5% on the balance over R 6 659 000
R 14,248,000 R 35,480,000 R1,671,200/2,5% on the balance over R 13 582 000
R 35,480,000 R 70,961,000 R3,688,300|9,0% on the balance over R 33 824 000
R 70,961,0000 R 427,427,000 R6,881 ,500|8,5% on the balance over R 67 £48 Q00
R 427,427,000 R37,181 ,20018,5% on the balance over R 407 474 000

(2)

For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.5(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the preduct of the factors involved, except for the fee for targeted

procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works Factor by which
basic fee is
multiplied
Multi-tenant installations: The Mutti-tenant factor only becomes applicable if
substantial fragmentaticn of services, which would otherwise not be divided, occurs as a 155
result of the multi-tlenant application. Normal muiti-zoning, even if applied in multi-tenant !
accommodation, does not qualify for the application of the Multi-tenant factor.
Alterations to existing works 125
(Only applicable to the fees on the portion or section of works affected) i
Duplication of works
{Only applicable to the desigr portion of the fees on duplicated works) 0,25
For projects where the cost of the works exceeds R 572,000 and
where bills of quantities are not required from the consulting
engineer and all financial, tender and contractual matters are dealt 0,75
with by the Quantity Surveyor or other parties
Targeted procurement
(Additional fee based on the basic foes before the application of any of the other factors. 0,07
Qnly applicable where specifically appointed for service)
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Projects

M

4.2.6 Electrical and Electronic Engineering Services pertaining to Engineering

The basic fee for normal services in the discipline of electrical and electronic engineering,

pertaining to engineering projects, is determined from the table below. The fee is the sum of
the primary fee and the secondary fee applicable to the specific cost of the works in respect
of which the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works:
Exceeds Bu: ::::dnot Primary Fee Secondéry fee
RO R 588,000 RO A Lump Sum or on Time Basis
R 598,000 R 1,419,000 R74,800[12,5% on the balance over R 571 000
R 1,419,000 R 6,985,000 R177,400[10,0% on the balance over R 1 353 000
R 6,985,000 R 14,248,000 R734,000[8,0% on the balance over ‘R 6 §59 000
R 14,248,000 R 35,480,000 R1,315,000{7,0% on the balance over R 13 582 000
R 35,480,000 R 70,961,000 R2,801,300i6,0% on the balance over R 33 824 000
R 70,061,000 R 427,427,000 R4,930,100I5.5% on the balance over R 67 648 000
R 427,427,000 R24,535,700/|5.5% on the balance over R 407 474 000

(2)

For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.6(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved, except for the fee for targeted

procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is
mudtiplied
Alterations fo existing works _ 195
{Only appiicabie to the fees on the portion or section of works affected) '
Buplication of works 0.25
(Only applicable to the design portion of the fees on duplicated works) i
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service}
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4.2.7 Electrical and Electronic Engineering services pertaining to Multi-disciplinary
Projects

(1) The basic fee for normal services in the discipline of elecfrical and electronic engineering,
pertaining to multi-disciplinary projects, is determined from the table below. The fee is the
sum of the primary fee and the secondary fee applicable to the specific cost of the works in
respect of which the services were rendered on the project.

Cost of the Works Basis of Fea Calculation
Where the costs of the works: s
Primary Fee econdary fee
Exceeds _ Bui;;t::: dnot 24 i
RO R 598,000 RO A Lump Sum or on Time Basis
R 588,000 R 1,419,000 ‘R89,700|15,0% on the balance aover R 571 000
R 1,419,000 R 6,985,000 R212,900{12,5% on the balance over R 1 353 000
R 6,885,000 R 14,248,000 R908,600[10,5% on the balance over R 6 659 000
R 14,248,000 R 35,480,000 R1,671,200{9,5% on the balance over R 13 582 000
R 35,480,000 R 70,961,000 R3,688,300‘9,0% on the balance over R 33 824 000
R 70,961,000 R 427,427,000 R6,881 ,500]8,5% on the balance over R 67 648 000
R 427,427,000 R37,181 ,200|8,5% on the balance over R 407 474 000

(2) For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.7(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved, except for the fee for targeted
procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is

multiplied
Multi-tenant installations: The Multi-tenant factor only becomes applicable if
substantial fragmentation of services, which would otherwise not be divided, occurs as a 1925
rasult of the multi-fer:ant application. Normal multi-zoning, aven if applied in multi-tenant '
accommaodation, does nol qualify for the application of the Multi-tenant factor.

Alterations to existing works
{Only applicable to the fees on the portion or section of works affected) 1,25

Duplication of works
{Only applicable to the design portion of the fees on duplicated works) 0,25

Faor projects where the cost of the works exceeds R 572,000 and
where bills of quantities are not required from the consulting

engineer and all financial, tender and contractual matters are dealt 0,75
with by the Quantity Surveyor or other parties.

Targeted procurement

(Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service}

21



4.2.8 Services provided partially or in Stages

(1) The following table shall be used for proportioning the basic fee for normal services over the
various stages of the services.

. Percentage points
Stage of Services for each stage
Civil: Engineering Projects:
* Inception 5
« Preliminary Design: Concept and Viability 20
¢« Detait Design 30
¢ Documeniation and Procurement 15
« Coniract Administration and Inspection 25
s Close-QOut 5
Structural: Engineering Projects: ‘
s Inception _ 5
+ Preliminary Design: Concept and Viability 20
e Detail Design 20
« Documentation and Procurement 15
¢ Contract Administraticn and Inspection 25
Close-Out 5
Civil: Multi-disciplinary Projects:
¢ [nception 5
¢ Preliminary Design: Concept and Viability 20
¢« Detail Design 30
¢ Documentation and Procurement 15
¢  Contract Administration and Ingpection 25
s  Close-Out 5
Structural: Multi-disciplinary Projects:
e Inception 5
«  Preliminary Design: Concept and Viability 20
s Detail Design 30
s  Documentation and Procurement 15
s Contract Administration and Inspection 25
s Close-Out 5
Mechanical, electrical and electronic projects:
¢ Inception 5
»  Preliminary Design: Concept and Viability 20
o Detail Design 30
»  Documentation and Procurement 15
e Contract Administration and Inspection 25
s Close-Out 5

(2) Where not all the stages of the normal services are provided by the consulting engineer, the
fee is, subject to clause 4.1(7), calculated as a percentage of the total fee calculated in terms of
this clause, which percentage is the sum of the percentage points appropriate to each stage as
set out in the above table against those stages of the services provided by the consulting
engineer.
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4.2.9 Cancellation or Abandonment

4.3

4.4

Should instructions having been given by the client to the consulting engineer to proceed with any
of the stages of services set out in clause 4.2.8(1) and the whole or part of the works is cancelled or
abandoned or postponed for a period of more than six months, the consulting engineer shall be
remunerated for services performed, plus a surcharge equal to such losses (exctuding future profits)
and expenses as may have been caused by such termination of the agreement as can be
substantiated by the consulting engineer.

Fees for Additional Services

(n

()

(3}

(4)
)

(7}

Subject to clauses 4.2.8(2), 4.3(2), 4.3(3), 4.3(4), 4.3(5), 4.3(6) and 4.3(7), the fees for additional

services, contemplated in ciause 2.2, are agreed to between the client and the consulting

engineer as set out in clause 4.1.

For additional services as a result of the resumption of such services or the alteration or

modification of designs on the instructions of the client, the consulting engineer is entitled to

time based fees and actual costs incurred.

For the provision of a construction monitoring service, as contemplated in clause.3.3.2, the

consulting engineer is entitled to recover from the client the fees as agreed between the

consulting engineer and the client:

(a) for part ime construction monitoring staff costs, the amount payable to such staff shall
be at the hourly rates contemplated in clause 4.4(3);

{b) for full time construction monitoring service the fee shall be based on the total annual
cost of employment plus a surcharge of twelve percentage points (12%);

(¢} a maximum of 50 hours may be applied for part time construction monitoring per
month. Time spent on site in excess hereof will be without further remuneration; and

(d) distances for travelling applied for may not be exceeded without prior written approval of
the departmental project manager. Remuneration of travelling will be calculated
according to actual distances per month at the applicable rate of the time of travel.

For all other costs, as set out in clause 4.5, the actual expenses incurred.

For duties under the Occupational Health and Safety Act, 1993 (Act No.85 of 1993), as

contemplated in clause 3.3.3, the consulting engineer shall, if so appointed by the client, be

remunerated on a time and cost basis as agreed with the client.

For assuming the leadership of a joint venture, a consortium or team of consulting engineers,

as contemplated in clause 3.3.5, the fee for the iead consulting engineer shall be ten

percentage points (10%), which is not an additional fee but is that portion of the fee for services

rendered by the team, which shall be allocated tc the lead consulting engineer. The

apportionment of the fee to services is as stated in clause 4.2.8(1).

For services as principal agent of the client, as contemplated in clause 3.3.6, the consulting

engineer is entitled to an additional fee calculated at one percentage point (1%) of the total

cost of the works comprising the project. The consulting engineer is not entitled to any fees

for principal agent if he is not explicitly appointed as such.

Time Based Fees

(N

{a) Time based fees are all-inclusive fees, including allowances for overhead charges
incurred by the consulting engineer as part of normal business operations, including the
cost of management, as well as paymenis to administrative, clerical and secretarial staff
used to support professional and technical staff in general and not on a specific project
only.

(b) Time based fees are calculated by multiplying the hourly rate contemplated in clause
4.4(3), which is applicable to the consulting engineer for professional and any other
technical staff employed by the consulting engineer, with the actual time spent by such
staff in rendering the services required by the client.

(¢) Professional and technical staff include all staff performing work directly reiated to the
execution of the services the consulting engineer is engaged for by the client and
excludes all administrative, clerical and secretarial staff used to suppoert professional and
technical staff in general and not on a specific project only, but includes the typing of
letters, minutes, reports and documents for projects.
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2

To determine the time based fee rates the professional and technical staff concerned is divided
into:-

(a) Category A, in respect of a private consulting practice in engineering, shall mean a top
practitioner whose expertise and relevant experience is nationally or internationally
recognized and who provides advice at a level of specialization where such advice is
recognized as that of an expert.

(b) Category B, in respect of a private consulting practice in engineering, shall mean a
partner, a sole proprietor, a director, or a member who, jointly or severally with other
partners, co-directors or co-members, bears the risks of the business or takes full
responsibility for the projects and related liabilities of such practice and where his/her level
of expertise and relevant experience is commensurate with the position performs work of
a conceptual nature in engineering design and development, provides strategic guidance
in planning and executing a project and/or carries responsibility for quality management
pertaining to a project. S

{c} Cafegory C, in respect of a private consulting practice in engineering, shall mean all
salaried professional staff with adequate expertise and. relevant experience performing
work of an engineering nature and who carry the direct technical responsibility for one or
more specific activities related to a project. A person referred to in Category B may also
fall in this category if such person performs work of an engineering nature at this level.

(d) Category D, in respect of a private consulting practice in engineering, shall mean all other
salaried technical staff with adequate expertise and relevant experience performing work
of an engineering nature with direction and control provided by any person contemplated
in categories A, B or C.

The scale of fees on a time basis, on which Value Added Tax is excluded, shall be at the
following rates per hour, rounded off to the nearest rand:

(a) for a person in category A and B: 18.75 cents for each R100 of the total annual
remuneration package (lowest notch) attached to a Director's grading (level 13} in the
Pubiic Service;

(b) for a person in category C: 17,5 cents for each R100 of the total annual remuneration
package (lowest notch) attached to a Deputy Director's grading (level 12) in the Public
Service;

(c) for a person in category D: 16,5 cents for each R100 of his/her total annual cost of
employment; provided that this hourly rate shall not exceed 16,5 cents for each R100 of
the total annual remuneration package (lowest notch) attached to an Assistant Director’s
grading (level 11} in the Public Service.

Hourly rates calculated in terms of (&), {b) and (c) above shall be deemed to include overheads
and charges in respect of time expended by clerical personnel, which shall, therefore, not be
chargeable separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by Category
B persons in terms of {a) above on a project shall be limited to 5 per cent of the total time
expended on the project. Any time expended by principals in excess of the 5 per cent limit
shall be remunerated at the rates determined in (b) or (c) above.

Notwithstanding the above, where work is of such a nature that personnel as described in
paragraph (c) above are capable of performing such work, it shall be remunerated at that level
and not at the rates described in paragraphs (a) and (b) above, irrespective of whe in fact
executed the work.

The salaries referred to in {a) to {c) above can change from time to time, which will, therefore,
change the rates applicable. These rates will, however, only be adjusted on the first day of
each calendar year irrespective of any changes in salary ranges during the relevant year. The
rate as set out in Table 8 of the "Rates for Reimbursable Expenses”, as amended from time to
time may be used as bases for relevant claims.
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4.5

(4) For the purposes of clause 4.4(3)(c), the total annual cost of employment {gross annual
remuneration) of a parson contemplated in clause 4.4(2) means the total amount borne by an
employer in respect of the employment of such a person per year, calculated at the amounts
applicable to such a person at the time of appointment of the person.

Expenses and Costs

All expenses and costs shall be claimed for in accordance with the provisions of the agreement subject
to the submission of substantiating documentation.
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