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DPWI SCAM ALERT!

The Department of Public Works and Infrastructure (DPWI) would like to
once again warn members of the public and service providers about a
scam doing rounds using personal details of DPWI staff members to
scam the public.

Members of the public and those who are doing business with DPWI are
cautioned to be extra vigilant around this time of the lockdown, whereby
unscrupulous people use any available opportunity to scam them.

If anyone receives such an invitation purporting to be from any staff
member, please verify with DPWI by calling the following officials;

Ms Wendy Khumalo
Telephone number: 053 8385359
Email: Wendy.Khumalo@dpw.gov.za

Ms Gail Aysen
Telephone number — 053 8385221
Email — Gail. Aysen@dpw.gov.za



public wos
& infrastructure
Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SERVICE PROVIDER DOCUMENT COMPLETION GUIDE: WHAT TO AVOID
AND/OR REMEMBER WHEN COMPLETING THESE TENDER DOCUMENTS.

1. PA-32INVITATION TO BID - the total bid price calculated on the bill of quantities
and/or PA 30.1 MUST be transferred to the PA-32 form and completed at the
bottom right corner.

2. DPW-07 FORM OF OFFER AND ACCEPTANCE - the total bid price calculated
on the bill of quantities should be carried over from the bill of quantities (BOQ) to
DPW-07 in both numerical and in words format. It should be noted that should
there be a price difference between numeric value offer and the offer in words, the
offer in words shall prevail. (NB. applicable to facilities and construction tenders)

3. PA - 11 BIDDERS DISCLOSURE — declare any related company interest (where
you have controlling interest) including those reflecting on the CSD report under
each director/member of your company (if, tick YES on point 2.3. Furnish the

details on 2.3.1).

4. PA - 16 PREFERENCE POINTS CLAIM FORM — should be completed in full,
bidders to note that points will be allocated for specific goals as specified in the
invitation to quote and invitation to bid.

For example using the table below, should you wish to claim for specific goals and
maximise on the preferential points you will need to indicate the specific goal claimed
in PA16 page 09 of 11; if claiming under 80/20 then the last column should indicate
the number of points claimed i.e. 1. An EME or QSE which is at least 51% owned by black
people = 10 (indicate the total points if they are being claimed)

NB Please indicate the points being claimed, should you fail to indicate you will not be
allocated the points and please submit the documentary proof to substantiate the claim as
indicated in the invitation to quote /tender.

Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
1. An EME or QSE which is at least 51% 10 « 1D Copy
owned by black people

e SANAS Accredited BBBEE
Certiﬁ_cate or sworn
affidavit where applicable

o Or

¢ CSD Report

Kimberley Regional Office: SCM
Effective Date: 2023/02/03
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Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
e Or

¢ CIPC (company registration)

2. Located in a specific Local 2 Office
Municipality or District Municipality
or Metro or Province area for work
to be done or services to be rendered e Or
in that area

Municipal Rates
Statement

¢ Permission To Occupy from
local chief in case of rural
areas (PTO)

e Or

e Lease Agreement

|

5. ORIGINAL BBBEE SWORN AFFIDAVIT - Ensure that the sworn affidavit is
signed and dated in the presence of the Commissioner of Oaths. The date of the
deponent and the commissioner must be the same date. CIPC sworn affidavit
are preferred but not compulsory

e Bidders to note that the acceptable format for financial year end is as
follows: DD/MM/YYYY. If the day, month and year of financial year end
are not indicated, the sworn affidavit will be declared invalid and lead
to non-allocation of preference point.

6. BBBEE CERTIFICATE - must be issued by a SANAS accredited agency and all
other required certificates must be issued by the relevant accredited agency.
Please verify that the your certificate issuing providers are registered on SANAS
to ensure your certificates are accredited WWW.Ssanas.co.za under accredited

organizations

7. PROCUREMENT COMPLIANCE FORMS — all procurement compliance form
MUST be fully completed and signed in ink.

8. ERRORS ON THE BOQ - Ensure correct and accurate carry-over of totals
throughout the BOQ

Please ensure that you completely fill in the document, where you are not sure kindly
contact this office for assistance. Should you fail to submit a fully compliant document
you may be rendered administratively non-responsive thus disqualified from further

evaluation.
Kimberley Regional Office: SCM

Effective Date: 2023/02/03
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PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Project title:

VARIOUS MAGISTRATE OFFICES DOJ: INSTALLATION OF WATER TANKS WITH
PRESSURE PUMPS

Tender no: KIM01/2023 Reference no: 19/2/4/2/2/12327/509
Advertising date: | 31/03/2023 Closing date: 14/04/2023
Closing time: 11AM Validity period: | 84 Calendar days

1. REQUIRED CIDB GRADING

Itis estimated that tenderers should have a CIDB contractor grading designation of 2 CE or 2 CE*or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

Itis estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range select class of construction works PE or select tender value range

select class of construction works PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. RESPONSIVENESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:
= Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
! A tenders
Tender offer must be properly received on the tender closing date and time specified on the
2 invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
3 Use of correction fluid is prohibited.
4 X | Submission of (DPW-07 EC): Form of Offer and Acceptance.
5 0 Submission of (PA — 36 and Annexure/s C): Declaration Certificate for Local Production and
Content for designated sectors.
6 XI | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.
7 [] | Submission of DPW-16 (EC): Site Inspection Meeting Certificate
8 ] | Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
9 DJ | Submission of DPW-21 (EC): Record of Addenda to tender documents
X The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete

document inclusive of all parts) together with his tender.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 0of 8
For Internal & External Use Effective date: February 2023 Version: 2023/01
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Tender no: KiM01/2023

] The tenderer shall submit his fully priced and completed sectional summary- and final summary

" pages with the tender.
12 5 Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
. = | Regulations 2022

| 13 X All parts of tender documents submitted must be fully completed in ink and signed where required
14 | [
15| O |

2.2 Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per
PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJVs.

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.

Submission of (PA-09 (EC)): List of Returnable Documents

X

[\
X

Submission of (PA-11): Bidder's disclosure.

| W

Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.

[$)}

Submission of proof of Registration on National Treasury's Central Supplier Database (CSD).

Submission of DPW-15 (EC): Schedule of proposed sub-contractors

The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 days from request.

Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.

Upon request, submission of a fully completed security clearance application form with
supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.

U 0 XK ONKRKKRK| K

10

11

O

3. Method to be used to calculate points for specific goals

|
For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million

Inclusive of all applicable taxes) the specific goals listed below are applicable.

An EME or QSE which is at least 51% owned by black people 10 Points

An EME or QSE which is at least 51% owned by women 4 Points
= An EME or QSE which is at least 51% owned by people with disabilities 2 Points

An EME or QSE which is at least 51% owned by youth 2 Points

Located in a specific Municipality or District Municipality or Metro or Province
area for work to be done or services to be rendered in that area 2 Points

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 8
For Internal & External Use Effective date: February 2023 Version: 2023/01
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For procurement transaction with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals listed below are applicable.

An EME or QSE or any entity which is at least 51% owned by Historically

Disadvantaged Individuals (HDI) 10 Points
n An EME or QSE which is at least 51% owned by women 4 Points
An EME or QSE which is at least 51% owned by people with disabilities 2 Points
An EME or QSE which is at least 51% owned by youth 2 Points

Located in a specific Municipality or District Municipality or Metro or Province
area for work to be done or services to be rendered in that area 2 Points

For procurement transaction with rand value greater than R50 Million (Inclusive of all
applicable taxes) the specific goals listed below are applicable.

An EME or QSE or any entity which is at least 51% owned by Historically

Disadvantaged Individuals (HDI) 4 Points
An EME or QSE which is at least 51% owned by women 2 Points
An EME or QSE which is at least 51% owned by people with disabilities 2 Points

O Located in a specific Municipality or District Municipality or Metro or Province
area for work to be done or services to be rendered in that area 2 Points
[] An EME or QSE which is at least 51% owned by youth

Or 2 Points

[] An EME or QSE which is at least 51% owned by people with disabilities

(The use of this goal is mandatory however the BSC must select either one of the two and not both)

4. Functionality criteria:

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected to functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Functionality criteria: Weighting factor: ]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 8
For Internal & External Use Effective date: February 2023 Version: 2023/01



Y T L
;—I N PA-04 (EC): Notice and Invitation to Tender
\"-’ REFUBLC OF SOUTH AFRRCA

l Total 100 Points

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive at
the total functionality points)

Minimum functionality score to qualify for further evaluation:
(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

5. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

X 80/20 [J 90110 [] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider’'s experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consuitant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 8
For Intemal & External Use Effective date: February 2023 Version: 2023/01
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Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify period between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 8
For Internal & External Use Effective date: February 2023 Version: 2023/01
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Tender no: KiM01/2023

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs)
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in |
accordance with the cidb Standard for Contract Participation Goals for Targeting

Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

{b) | accordance with the cidb Standard for Contract Participation Goals for Targeting

(c) | accordance with the cidb Standard for Contract Participation Goals for Targeting

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in

Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Minimum Targeted Local Labour Skills Development Contract Participation Goal in

Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(d) | Participation Goal in accordance with the cidb Standard for Indirect Targeting for

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract

Enterprise Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract. [

(e) cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in

accordance with the cidb Standard for Developing Skills through Infrastructure ]
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020, | Not applicable
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 8
For Internal & External Use Effective date: February 2023 Version: 2023/01
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Tender no: KIM01/2023

0 DPWI National Youth Service training and development programme (NYS) — | Not applicable
Condition of Contract.

(g) | Labour Intensive Works — Condition of Contract. Not applicable

(h) Select

(i) Select

8. COLLECTION OF TENDER DOCUMENTS

[Z] Bid documents are available for free download on e-Tender portal www.etenders.gov.za

E] Alternatively; Bid documents may be collected during working hours at the following address Old
Magistrate Building No 21-23 Market Square, Kimberly 8301. A non-refundable bid deposit of R 100
is payable (cash only) on collection of the bid documents.

9. SITE INSPECTION MEETING
A pre-tender site inspection meeting will not be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is not compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: N/A

Virtual meeting link: | N/A

Date: N/A Starting time: | N/A

10. ENQUIRIES

Enquiries related to tender documents may be addressed to:

DPWI Project Manager: | Thandie Gaxela Telephone no: | 053 838 5365
Cellular phone no: 082 907 7376 Fax no:
| E-mail: Thandie.gaxela@dpw.gov.za

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 8
For Intemal & External Use Effective date: February 2023 Version: 2023/01
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Tender no: KiIM01/2023

11. DEPOSIT / RETURN OF TENDER DOCUMENTS

PA-04 (EC): Notice and Invitation to Tender

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender documents may be posted to:

The Director-General
Department of Public Works and Infrastructure

Private Bag X 5002
Kimberley
8301

Attention:
Procurement section: Room No 21-23 Market
Square, Kimberly

OR

Deposited in the tender box at:

Old Magistrate Building
Old Magistrate Building
No 21-23 Market Square
insert room no

12. COMPILED BY:

/[

Thandie Gaxela (h\ tﬁ[t; KW . March 2023

Name of Project Manager

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

Page 8 of 8
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

VARIOUS MAGISTRATE OFFICES DOJ: INSTALLATION OF WATER TANKS WITH

Project title: PRESSURE PUMPS

Tender / Quotation no: | KIM01/2023 Reference no: 19/2/4/2/2/2327/509

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:
VARIOUS MAGISTRATE OFFICES DOJ: INSTALLATION OF WATER TANKS WITH PRESSURE PUMPS

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

RaAN (I WO ) | oot e et e e e e e s et e e e e e e e

RaNd in fIQUIeS: | R ..o e ettt e et e

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s) is/are:
----------------------------------------------------------------------------- OR L R R N R T T,
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier number:.............cooeviiiciii, CSD supplier number:..........cccoooiiiiiiiii,

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 1 of 4

For Internal & External Use
Effective date 27 June 2022 Version 2022/01
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Tender / Quotation no: KIM01/2023

AND WHO IS (if applicable):
Trading under the NAMe AN S1YI@ Of: ... eesessss et osee oo oo
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity must
.................................................................................................... accompany this Offer, authorising the Representative to
In his/her capacity as: make this offer.
L
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date
This Offgr is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and
The official documents ... O Acceptance forms are to
The official alternative ...................coooo oo O be completec: for the
Own alternative (only if documentation makes provision therefore) ...................... O attorn at;';doffe:’)' each
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No[]
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [ ] No []

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [] No []

4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [] No []

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4

For Internal & External Use
Effective date 27 June 2022 Version 2022/01




REPUBLIC OF SOUTH AFRICA

: ‘Eé; P W s DPW-07 (EC): Form of Offer and Acceptance
G,

Tender / Quotation no: KIM01/2023

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO..........oooovvuiiiiiiiiiieie . Cellular Phone NO. ......cooiiiiii e

Registration No of Tenderer at Department of LADOUF .................ccoutieeeeees oo
CIDB Registration NUMDET: ..............c.ccoiiiiiiiiiiiiieee et

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”,
“*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 30f4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01
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V. REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: KIM01/2023

Name of Organisation: Department of Public Works and Infrastructure

21-23 Market Square
Address of Organisation: | Old Magistrate Court Building
Kimberley

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

Itis expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”,
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4

For Intemnal & External Use
Effective date 27 June 2022 Version 2022/01




DPW-03 (EC): TENDER DATA

Project title:

VARIOUS MAGISTRATE OFFICES DOJ: Installation of water tanks with
pressure tanks

Reference no: 19/2/4/2/2/2327/509

Tender / Quotation no: | KIM01/2023 Closing date: 14/04/2023

Closing time: 11:00 Validity period: | 12 Weeks (84 Calender days)
Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za),

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

C.1.1

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

c.1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB's
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10f 8
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02




\i_i, ARG 00 SOuT™ APRSCA DPW-03 (EC); Tender data

Tender no: KIM01/2023

c14 The Employer’s agent is:

Name: Marsha Goliath

Capacity: Departmental Project Manager
Address: 21-22 Market Sqaure, Kimberley, 8301
Tel: Insert tel of agent

Fax: Insert fax of agent

E-mail: Marsha.Goliath@gmail.com

c.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.11

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 2 CE or
select tender value range select class of construction works** class of construction work;
and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: select

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the select tender value range
select class of construction works or select tender value range
select class of construction works ** class of construction work; and

|
3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a select tender value range
select class of construction works or select tender value range
select class of construction works** class of construction work
** Delete “or select tender value range select class of construction works” where only one class of construction works is
applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: select

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 8
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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Tender NO: Error! Reference source not found.

B. . Method to pe used to calculate points for specific goals

reater_than R2 000, O
ted below are a

An EME of QSE which is at least 51% owned by plack people 10 Points
An EME or QSE which is at least 51% owned by women 4 Points
An EME or QSE which is at least 51% owned by people with disabilities 2 Points
An EME or QSE which is at least 51% owned by youth 2 Points
Located ina specific Municipality of District Municipality of Metro of Province

area for work to be done OF services to be rendered in that area 2 Points

ansaction with rand value reater_than R1 Million and up to R50 Million

licable taxes the s ecific oals listed below are a

An EME of QSE or any entity which is at least 51 o, owned by Historically

Disadvantaged individuals (HDY) 10 Points

An EME or QSE which i at least 51% owned by women 4 Points
. An EME or QSE which is at least 51% owned by people with disabilities 2 Points
An EME of QSE which is at least 51% owned by youth 2 Points
Located in @ specific Municipality of District Municipality of Metro or Province
2 Points

area for work to be done or services to be rendered in that area

licable

For rocurement transaction with rand value reater than Rr50 Milli
taxes) the sgeciﬁc goa\s listed pbelow are app_hcable.
owned by Historically

An EME of QSE or any entity which i at least 51%
Disadvantaged individuals (HDYH 4 Points

An EME or QSE which is at least 51% owned by women 2 Points
O | Locatedina specific Municipality of District Municipality o Metro or Province
area for work to be done oOf services to be rendered in that area 2 Points
] An EME OF QSE which is at least 51% owned by youth
2 Points

Or
O An EME or QSE which is at \east 51% owned by people with disabilities

The use of this soal is mandator however the BSC must select either one of the two and not both

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
page 3 of 8

words “Tender’ of “Tenderer .
For internal & External Use Effective date: 29 August 2022 Version: 2022/02
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DPW-03 (EC): Tender data

C. INDICATE THE FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and above
are subjected to functionality.

Note: Functionality will only be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Functionality Criteria Weighting Factor

Total

100 Points

(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality points)

Minimum functionality score to qualify for further evaluation:

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 8

For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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Tender no: Error! Reference source not found.

D. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

D.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared
non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 10
years as per the evaluation report prepared by the Consultant Team, based on its research
and inspection of a representative sample of the Tenderer’s current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references
will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 8
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02



Tender no: Error! Reference source not found.

D.2 Commercial risks:

Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors:

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, tumover in site staff and labour

force, specifically site manager and foreman:

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably;

Sub-contractors: extent of turnover in subcontractors, general liison and payment problems

experienced;

Contract administration: contractual aspects such as complying to laws and regulations,

insurances, security, submission of required documentation timeously, reaction to written

contract instructions, appointments of subcontractors, etc. as can generally be expected in

standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

© ® N s w

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV's and certified ID’s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfilling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or notification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial
statements.

c.27

For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 8
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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Tender no: KIM01/2023Error! Reference source not found.

C.2.12 If a tenderer wishes to submit an altemative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer's standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the altemative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer’s standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes[1No X

C.2.13.2 | The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Retumable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Retumable
Documents back to the Department.

C.2.13.5 | The Employer's address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6 | Atwo-envelope procedure will not be followed.
C.3.5

C.215 The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3 | Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18 The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

X Together with his tender;

or

[ The tenderer shail submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

C.2.19 Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.34.1 The location for opening of the tender offers, immediately after the closing time thereof shall be at:
C.3.4.2 121-22 Market square, Kimberley, 8301

C.3.8 The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 8
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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Tender no: Error! Reference source not found.

C.393 Omit the wording and replace with the following:

“Notify the tenderer of all emrors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.94°

C.3.94 Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected
as follows:”

C.3.94 Add sub paragraph c) to C.3.9.4, as follows:

“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 8
For internal & External Use Effective date: 29 August 2022 Version: 2022/02
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Depaniment
PADIC Piorks ird Inkwerucune
REPUBLIC OF SOUTH AFRICA

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:

VARIOUS MAGISTRATE OFFICES DOJ: INSTALLATION OF WATER TANKS
WITH PRESSURE PUMPS

Tender no:

KIM01/2023 Reference no: 19/2/4/2/2/2327/509

1.

I/ We confirm that the following communications received from the Department of Public Works and

Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date

Title or Details

10.

11.

12,

13.

Name of Tenderer

==e—=

Signature Date

2.

I / We confirm that no communications were received from the Department of Public Works and

Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer

Signature Date |

Effective date: 20 September 2021 Version: 1.2
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
X The applicable preference point system for this tender is the 80/20 preference point system.
[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2  Specific Goals

1.4 The maximum points for this tender are allocated as follows:

80/20
PRICE 80
SPECIFIC GOALS 20

Total points for Price and Specific Goals _
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1.5

Breakdown Allocation of Specific Goals Points

1.5.1 For Procurement transactions with rand value greater than R2 000.00 and up to

All Acquisitions

R1 Million (Inclusive of all applicable taxes), the specific goals as listed in table
1 below are applicable.

Table 1
Serial | Specific Goals Preference | Documentation to be |
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
1. An EME or QSE which is at least 51% 10 e IDCo
owned by black people py
(Mandatory)

e SANAS Accredited BBBEE
Certificate or sworn affidavit
where applicable

e (CSD Report

¢ CIPC (company registration)

2, Located in a specific Local 2 .
Municipality or District Municipality * gglt(;ilentM unicipal  Rates
or Metro or Province area for work
to be done or services to be rendered
in that area (Mandatory)

* Permission To Occupy from
local chief in case of rural
areas (PTO)

e Lease Agreement

3. An EME or QSE which is at least 51% 4 e IDCo
owned by women (Mandatory) Py

e CSD Report

CIPC (company registration)
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Serial | Specific Goals
No

Preference
Points
allocated
out of 20

Documentation to be
submitted by bidders to
validate their claim for points

4, An EME or QSE which is at least 51%
owned by people with disability

(Mandatory)

2

ID Copy (Mandatory)

Medical Certificate

South African Social Security
Agency (SASSA) registration

National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA)

CSD Report

CIPC (company registration)

5. An EME or QSE which is at least 51%
owned by youth. (Mandatory)

ID Copy

CSD Report

CIPC (company registration)

1.5.2 For procurement transactions with rand value greater than R1 Million and up to
R50 Million (Inclusive of all applicable taxes) the specific goals as listed in table

2 below are applicable:

All Acquisitions

Table 2
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Serial | Specific Goals Preference | Documentation to be |

No Points submitted by bidders to
allocated | validate their claim for points
out of 20

1. An EME or QSE or any entity which is 10 e IDCo

at least 51% owned by Historically Py

Disadvantaged Individuals (HDI)

(Mandatory) e SANAS Accredited BBBEE
Certificate or sworn affidavit
where applicable

e CSD Report
* CIPC (company registration)
2. Located in a specific Local 2

Municipality or District Municipality

or Metro or Province area for work e Office  Municipal Rates

to be done or services to be rendered Statement

in that area

(Mandatory)

¢ Permission To Occupy from
local chief in case of rural
areas (PTO)
¢ Lease Agreement
3. An EME or QSE or any entity which is 4
at least 51% owned by women * 1D Copy
(Mandatory)
e CSD Report
* CIPC (company registration)
4, An EME or QSE or any entity which is 2

at least 51% owned by people with
disability

(Mandatory)

ID Copy (Mandatory)

Medical Certificate

South African Social Security
Agency (SASSA) registration ‘
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Serial | Specific Goals Preference ‘ Documentation to beg\
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
» National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA)
e CSD Report
¢ CIPC (company registration)
5. An EME or QSE or any entity which is 2
at least 51% owned by youth. * 1D Copy
(Mandatory)
e CSD Report
* CIPC (company registration)

1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive

All Acquisitions

of all applicable taxes) the specific goals as listed in table 3 below are applicable

Table 3
| Serial Specific Goals Preference | Documentation to be |
No Points submitted by bidders to
allocated validate their claim for points
out of 10
1. An EME or QSE or any entity which is 4

at least 51% owned by Historically
Disadvantaged Individuals (HDI)

(Mandatory)

e D Copy

e SANAS Accredited BBBEE
Certificate or sworn affidavit
where applicable

e CSD Report
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Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
outof10
* CIPC (company registration)
12, Located in a specific Local 2
Municipality or District Municipality
or Metro or Province area for work e Office  Municipal Rates
to be done or services to be rendered Statement
in that area
(Mandatory)
® Permission To Occupy from
local chief in case of rural
areas (PTO)
e Lease Agreement
3. An EME or QSE or any entity which is 2 e IDCo
at least 51% owned by women py
(Mandatory)
e (SD Report
* CIPC (company registration)
4, An EME or QSE or any entity which is 2

at least 51% owned by people with
disability

(Mandatory)

OR

An EME or QSE or any entity which is
at least 51% owned by youth.

¢ D Copy (Mandatory)

¢ Maedical Certificate

* South African Social Security
Agency (SASSA) registration

¢ National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA)

e ID Copy
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| Serial | Specific Goals Preference | Documentation to be |

‘ No Points submitted by bidders to
allocated | validate their claim for points

‘ outof10

‘- e (CSD Report

’ ¢ CIPC (company registration)

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).
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3.

3.1.

3.1.1.

3.2.

3.2.1.

Where

41.

4.2.

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt-Pmi

Ps=80(1-"CTmn ) o Ps =901 2Tmin )
P min Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps=80(1+—-"&) or Ps=90(1+—"ﬂ"‘—)
Pmax Pmax
Ps = Points scored for price of tender under consideration

Pt Price of tender under consideration

Pmax

Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—
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(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system: or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of Number of | Number oﬂ
points Number of points points
points claimed claimed

allocated (90/10 (80/20

allocated

(90/10 (80/20 system) system)
The specific goals allocated IRSAACl AN wnss Tob (To be
points in terms of this tender I Q1 (To be completed
complated (To be completed by th
bv th completed by the y the
y the tenderer)

organ of by the tenderer)

state) ngt';;’f

1. An EME or QSE or any entity 10
which is at least 51% owned
by Historically
Disadvantaged Individuals

(HDI)

2. Located in a specific Local
Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be rendered
in that area

3. An EME or QSE or any entity
which is at least 51% owned
by women

4. An EME or QSE or any entity
which is at least 51% owned
by people with disability

| or
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Number of Number of | Number of
points Number of points points
points claimed claimed

allocated (90/10 (80/20

(80/20 system) system)

allocated
(90/10

The specific goals allocated =ysterm) system) (To be (To be
points in terms of this tender 11 completed
completed (To be completed by th
by th completed by the JERie
y the tenderer)

by the tenderer)
organ of
state)

organ of
state)

5. An EME or QSE or any entity
which is at least 51% owned
by youth.*

(Note: only one specific goal
is applicable between
specific goal number 4 and
specific goal number 5
under 90/10 Preference Point
System)

Note: *in respect of the 90/10 point system a selection of either disability or youth may be
made with an allocation of 2 points for either of them.

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm............ccocoiiiiiii e
4.4, Company registration nUMber: .................ocoooii

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

4.6. l, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

if) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;
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iif) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(@) disqualify the person from the tendering process:;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:  ............ooooiiiiii oo

DATE: e
ADDRESS: e
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TENDER NO: KIM01/2023

DEPARTMENT OF PUBLIC WORKS:

DEPARTMENT OF JUSTICE: VARIOUS MAGISTRATE COURTS -
INSTALLATION OF WATER TANKS AND PRESSURE PUMPS:

SCHEDULE OF QUANTITIES - INSTALLATION OF WATER TANKS AND
PRESSURE PUMPS

PRICING DATA

TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES / BILL OF
QUANTITIES IN BLACK INK




CONTENTS

VARIOUS MAGISTRATE COURTS: INSTALLATION OF WATER TANKS
AND PRESSURE PUMPS.

SCHEDULE OF QUANTITIES

PREAMABLES AND GENERAL NOTES:

1. HEALTH & SAFETY SPECIFICATION, EPWP

2. INSTALLATION A: UPINGTON MAGISTRATE COURT

3. INSTALLATION B: DE AARMAGISTRATE COURT

INSTALLATION C: POFFADER MAGISTRATE
COURT

INSTALLATION D: VICTORIA WEST MAGISTRATE

5. COURT

6. INSTALLATION E: PORT NOLLOTH MAGISTRATE

FINAL SUMMARY OF THE BOQ



Schedule of quantities

PREAMBLE TO THE SCHEDULE OF QUANTITIES

The General Conditions of Contract, the Special and Project Specific Conditions of Contract, the
Specifications (inciuding the Project Specifications, Technical Specifications and Additional
Specifications) and the Drawings shall be read in conjunction with the Schedule of Quantities.

The General Conditions of Contract, the Special and Project Specific Conditions of Contract, the
Specifications (including the Project Specifications, Technical Specifications and Additional
Specifications) and the Drawings shall be read in conjunction with the Schedule of Quantities.

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the
Schedule, he should note the fact that the Contractor is entitled, under various circumstances, to
payment for additional work carried out and that the Engineer is obliged to base his assessment
of the rates to be paid for such additional work on the rates inserted in the schedule by the
Contractor.

Where applicable, Clause 8 of each Standardised Specification, the measurement and payment
clause of each Particular Specification, and the Scheduled Payment items read together with the
relevant clauses of the Standard, Project, Technical and Additional Specifications, all set out
which ancillary or associated activities are included in the rates for the specified operations.
Where applicable, Clause 8 of each Standardised Specification, the measurement and payment
clause of each Particular Specification, and the Scheduled Payment items read together with the
For example, where PFA 04.02 and FA 15.02 appear in the "Payment Refers To" column, the
specific payment item to be priced shall include all work to be done, material, labour, etc, as
described and specified in the Standard and Particular Specifications, Clauses PFA 04.02 and
FA 15.02. The "Payment Refer" item numbers appearing in the Schedule of Quantities thus refer
to the corresponding item numbers in the Specifications.

Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the
Standardised Specifications. No considerations will be given to any claim submitted on
these bases. Should any requirements of the measurement and payment clause of the
appropriate Standardised Specification(s) be contrary to the terms of the Schedule, the
requirement of the appropriate Standard, Project, Particular, Technical or Additional
Specification as the case may be, shall prevail.

Unless stated to the contrary, items are measured nett in accordance with the Drawings without
any allowance having been made for waste.

The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive
amounts to the Employer for the work described under the several items. Such amounts
shall cover all the costs and expenses that may be required in and for the construction of the
work described, and shall cover the costs of all general risks, profits, taxes (but excluding
value-added tax), liabilities and obligations set forth or implied in the documents on which
the Tender is based.

An amount or rate shall be entered against each item in the Schedule of Quantities, whether or
not quantities are stated. An item against which no amount or rate is entered will be
considered to be covered by the other amounts or rates in the Schedule.

Should the Tenderer group a number of items together and tender one lump sum for such group
of items, the single tendered lump sum shall apply to that group of items and not to each
individual item, or should he indicate against any item that fuli compensation for such item has
been included in another item, the rate for the item included in another item shall be deemed to
be nil.

The Tenderer shall enter a rate or lump sum for each item in the Schedule of Quantities in
BLACK INK.

The Tenderer is also referred to paragraph 7.2 of form PW 782 (07/99): Conditions of Tender,
enclosed to the Tender documents.

Preamble



VARIOUS MAGISTRATE COURTS: INSTALLATION OF WATER TANKS
AND PRESSURE PUMPS

SCHEDULE OF QUANTITIES

SCHEDULE NO 1: GENERAL

INSTRUCTIONS, THE BIDDER MUST PLEASE TAKE NOTE OF THE FOLLOWING:

-

ALL MEASUREMENT MUST BE PHYSICAL MEASURED ON SITE FOR ACCURACY BEFORE ANY COMMENCEMENT OF WORKS.

2. THE MATERIALS AND THE LOCATION OF THE BASE AND THE TANK MIGHT CHANGE AT ANY TIME, DURING THE SITE HANDING
OVER THE BIDDER WILL BE NOTIFIED ABOUT THE LOCATION AND OF THE TANK/ CHANGES [F THERE WILL BE ANY.
3. ALLOWANCE IN THE TELECTRICAL CABLE LENGNTH HAS TO BE NOTED
4. ALL DRAWINGS SERVES AS GUIDE LINES FOR THE INSTALLATION OF THE WATER TANKS AN EXPERIENCE PLUMBER/
PERSON WILL BE REQUIRED FOR FITTING AND INSTALLATION OF THE WATER TANKS TO PRODUCE ACCEPTABLE
STANDARD OF QUALITY WORK.
5. AFTER WORKS COMPLETION THE STAFF MUST BE TRAINED ON HOW TO OPERATE THE SYSTEM, EACH TANK SHOULD BE
TESTED FOR PLUMBING LEAKS APPROVED AND LEFT IN GOOD WORKING CONDITION.
6. COC TO BEISSUED.
REFER ITEM DESCRIPTION QUANTITY| RATE |AMOUN
INO T
SABS SECTION 1 : GENERAL
1200
1 Schedule fixed-charge and value
related items:
. .. 1 R
-1 Fixed preliminary and
general charges )
1 R
Or ;
-2 Value-related preliminary
1.1
and general charges
OHS Act and Construction Regulations
Compliance with OHS Act and
construction regulations
2003
1. Health and Safety plan 1 R
2. Health and Safety File 1 R
3. Health and Safety Representative 1 R
Total Carried forward to the Final Summary R

Schedule of Quantities General



SCHEDULE NO 1: GENERAL - work (continued)

REFERS

ITEM NO

DESCRIPTION

QUAN-
TITY

RATE

AMOUNT

1.2

\HIV/AIDS Awareness
I

t is required of the Contractor to
thoroughly study the HIV/AIDS
Specification (PW 1544) ofthe
Departmentthatread together with
and is deemed to be incorporated
under this Section of the Bills o f
Quantities. Provision for pricing of
HIV/AIDS awareness is made
under items
100.072 to 100.076 hereafter and it is
explicitly pointed out that all
requirements of the aforementioned
specification are deemed to be priced
hereunder, as the said items represent
the only method of measurement and
no additional items or extras to the
contract in this regards shall be
entertained.

The contractor must take note that
compliance with the HIV/AIDS
specification is compulsory. In the
event of partial or total non-
compliance, the
Representative/Agent,
notwithstanding the provisions of
clause 52 of the General Conditions
of Contract for Civil Engineering
Construction or any other clause to
the contrary, reserves the right to
delay issuing any progress
payment certificate until the
Contractor provides satisfactory
proof of compliance The contractor
shall not be entitled to any
compensation of whatsocver nature,
including interest, due to such a delay
of payment

SCHEDULE NO 1: GENERAL - work (continued)

Schedule of Quantities




REFER
TO

S |ITEM
NO

DESCRIPTION

QUAN
TITY-

RATE

AMOUNT

1.3

14

1.5

Access to Condoms

Specification.

infrastructure projects

ministerial handbook.

Provision and maintenance of condom
dispensers fixed in position, including male
land female condoms, replenishing male and
female condoms on a daily basis as required
for the duration of the construction period, all
in accordance with the HIV/AIDS

Employment of Labour on EPWP

Aliow for the employment of 6 EPWP labourers
for contract duration of 8 months including
branded PPE. Employment for workers for the
duration of the contract based on 22 working days
per month at a labor rate of R 103.00/day as per

Supply EPWP branded PPE as a once off

purchase

1 pairs overalls
1 pairs of safety boots

1 branded EPWP Hats

R103x22x8

Total Carried forward to the Final Summary

SCHEDULE NO 1: GENERAL - work (continu

Schedule of Quantities




UPINGTON MAGISTRATE COURT: INSTALLATION OF WATER TANKS AND
PRESSURE PUMP

Item |BILL NO 2 [Unit Unit Total
1. Fencing
1.1 [Devil Fork Metallic Palisade.
1.2 [Supply and installation of devil fork metallic palisade including poles for a 100|R R
base that will accommodate 3x 10 000 liters of JOJO tanks and the water
pump case
1.3 |Supply and install devil folk metallic gate with a lock. 1.00| R R
1.4 [Supply and apply two to three coats of oil paint green color. 101 1.00|R R
2. Base Foundations
2.1 |150 mm approved Natural ground min G6 quality materia] compacted to 95% M3|R R
Mod AASH TO.
150 mm thick 25 Mpa Class 25/19 concrete surface bed with Ref, 617 steel
Mesh at Min 50mm cover in the lower half of the concrete bed. Concrete
surface to be wood float finish
2.2 |Concrete plinth size 4200mmx4200 mm for each 10 000 JOJO tank Ensure M3(R R
the tank is installed in a suitable base.
2.3 [Supply Concrete Test tube results from the Lab 2.00R R
3. Supply PVC glass fiber water pump protection case 500x500x600mm R R
4. Water reservoir Tank and water recirculation system.,
41 Supply and installation of 10 000 liters x3 JOJO water storage tank. 3.00/|R R
4.2 [Supply and fit Heavy duty input 11/2" valve with floating detector level. 3.00|R R
4.3 |Supply the correct materials including all pipes and fittings to be fitted
and connected to the water tank and the 2 KW Booster pump for the
system to be operational.
4.4 |Supply and Installation of (2 kw), 50 Hz, horizontal multi stages water pump 1.00|R R
including 40...50 Kg/cm?2 automatic water pressure control
5. General DB-BOX R
5.1 |Supply and Install 2.5mm? x 3 core PVC/SWA 600/1000V armored cable 150.00(R R
with accessories ( glands, nails, steel conduit, etc
5.2 |Supply and Install of 20 Amp. Pole, 240 Vac, 6kA, Curve Circuit Breaker.. 1.OO|R R
5.3 |Supply and install an automatic water pump controller for the water pump. 1.OO|R R
34 |Supply and Install 130 x 173 x 88mm PVC Sliding Waterproof Enclosure 1.00| R R
wall-mounted box
.5 |Supply and install 150 Amp, 3Pole, 415Vac, 6 kA Curve Isolator Switch. 2.00|R R
Protection.
.6 |Supply and install 150 Amp, 3 Pole, 415 Vac, 6kA, Curve Isolator Switch. 1.00|R R
Supply and install an automatic water pump controller for the water 1.00|R R
-8 |Installation of water reticulation pump electrical power supply and electrical 1.00|R R
circuit.
.9 [Testing and issuing of the COC 1.0O|R R
Preliminaries and General
'OTAL CARRIED AND TO BE FORWARDED TO THE FINAL SUMMARY: R

es: 1




DE AAR MAGISTRATE COURT: INSTALLATION OF WATER TANK

AND PRESSURE PUMP.

Item BILL NO 3 [UNIT PRICE |TOTAL PRICE
Unit

1. Devil fork Palisade fence

1.2 Supply and installation of devil folk metallic palisade 36.00 R R
fence including poles gate and the locking system

13 Supply and apply 2-3 coats of oil paint green color 51 5.00 R R

2. Foundations.

2.1 150 mm approved Natural ground min G6 quality material M3 R R
compacted to 95% Mod AASH TO.
150 mm thick 25 Mpa Class 25/19 concrete surface bed with
Ref. 617 steel Mesh at Min 50mm cover in the lower half of
the concrete bed. Concrete surface to be wood float finish.

2.2 Concrete plinth size 4200mmx4200 mm Ensure the tank is
installed in a suitable base M3 R R

2.3 Supply Concrete test tubes results from the Lab 2

3. Water tank installation

3.1 Supply 10 000 Liters of water storage in a vertical Jo-Jo 1.00 R R
tank

3.2 Supply Heavy duty input 1/2" valve with floating detector 1.00 R R
level to Jo-Jo tank.

3.3 Supply the correct materials including all pipes to be R R
fitted and connected to the water tank and the 2 KW
Booster pump for the system to be operational.

3.4 Installation and connection of water recirculation system. R R

4. Water Pump and DB Board

4.1 2

H Supply and Instal} 2.5 3 PVC/ 600/100QV. 60.00 R

gﬁggr%’cf Iéab]llgzsw}t acrcnergso)r(‘iesc é ands, nsa1 s/,\ stee cog uit, i

4.2 Supply and Install of 20 Amp. 1Pole, 240 Vac, 6kA, Curve 1.00 R R
Circuit Breaker.

4.3 Supply and Install 130 x 173 x 88mm PVC Sliding 1.00 R R
Waterproof Enclosure.

4.4 Supply and install 150 Amp, 3 Pole, 415 Vac, 6kA, Curve 1.00 R R
Isolator Switch. (Depending on the feeder inside the main
DB board main breaker.

) Supply and Ins@il (Z kwJ, .50 Hz, i fal multi St

4.5 W%It)gr}f)ﬁgmp Wit a(uton‘qgﬁc Watdr I?Eéggfllrg control. &% 1.00 R

4.6 Supply PVC or Glass fiber water pump protection cover/ 1.00 R
case. (500x 500x600 mm)

4.7 Supply and install an automatic water pump controller for 1.00 R R
the water pump

4.8 Testing and issuing a certificate of compliance( CO0) 1.00 R R

S. Preliminaries and General 1.00 R R

TOTAL CARRIED AND TO BE FORWARDED TO THE FINAL SUMMARY R




| Item

POFFADER MAGISTRATE COURT: INSTALLATION OF | Unit Unit Total
WATER TANK AND PRESSURE PUMP. Price Price
BILL NO. 4

1. Devil Fork Metallic Palisade Fence.

1.1 Supply and Installation of devil’s fork metallic palisade fence 36,00 R
including post, gate, and locking system.

1.2 Supply and apply 2-3 coats of oil paint green in color. 5 litters 1.00 R

2, Concrete Base

2.1 150 mm approved Natural ground min G6 quality material m3 R
compacted to 95% Mod AASH TO.
150 mm thick 25 Mpa Class 25/19 concrete surface bed with Ref.
617 steel Mesh at Min 50mm cover in the lower half of the
concrete bed. Concrete surface to be wood float finish.

2.2 Concrete plinth size 4200mmx4200 mm Ensure the tank is M3 R
installed in a suitable base

2.3 Supply Concrete test tubes results from the Lab 2.00 R

3. Water tank including pipe connections system.

31 Supply and Installation 10 000 liters water storage PVC vertical 1,00 R
Jo-Jo tank

3.2 Supply and Installation of heavy-duty input 1/2" valve with 1,00 R
floating detector level to Jo-Jo technology tank.

33 Supply the correct materials including all pipes and fasteners R
to be fitted and connected to the water tank and the 2 KW
Booster pump for the system to be operational

34 Supply 2 KW centrifugal multi-stage water pump for reticulation | 1,00 R
system connection

4.
General DB-BOX

4.1 Supply and Install 2.5mm? x 3 core PVC/SWA 600/1000V 100,00 R
armored cable with accessories ( glands, nails, steel conduit, etc)

4.2 Supply and Install of 20 Amp. 1Pole, 240 Vac, 6kA, Curve 1,00 R
Circuit Breaker.

43 Supply and Install 130 x 173 x 88mm PVC Sliding Waterproof 1,00 R
Enclosure,

4.4. | Supply and install 150 Amp, 3 Pole, 415 Vac, 6kA, Curve 5 R
Isolator Switch. (Depending on the feeder inside the main DB
board main breaker)

4.5 Supply and install an automatic water pump controller for the 1,00 R
water pump.

4.6 Supply and Installation of (2 kw), 50 Hz, horizontal multi stages 1,00 R
water pump including 40...50 Kg/cm?2 automatic water pressure
control.

47 Supply and Installation of PVC or Glass fiber water pump 1,00 R
protection case/ cover including fixing the screws to the base.
(500x 500x600 mm)

4.8 Testing and issuing a certificate of compliance (COC). 1,00 R

5. Preliminaries and General R
TOTAL CARRIED AND TO BE FORWARDED TO THE TOTAL | R

| FINAL SUMMARY

Page 1




VICTORIA MAGISTRATE COURT: INSTALLATION OF WATER TANK
AND PRESSURE PUMP
Item |BILLNOS UNIT UNIT PRICE [TOTAL PRICE

1. Devil fork Palisade fence

1.2 Supply and installation of devil fork metallic palisade 36.00 R R
fence including posts gate and the locking system

1.3 Supply and apply 2-3 coats of oil paint green in color 5L 5.00 R R

2. Foundations.

2.1 150 mm approved Natural ground min G6 quality material M3 R R
compacted to 95% Mod AASH TO.
150 mm thick 25 Mpa Class 25/19 concrete surface bed with
Ref. 617 steel Mesh at Min 50mm cover in the lower half of
the concrete bed. Concrete surface to be wood float finish.

2.2 Concrete plinth size 4200mmx4200 mm Ensure the tank is M3 R R
installed in a suitable base.

2.3 Supply Concrete test tubes results from the Lab 2 R R

3. Water tank installation

3.1 Supply 10 000 Liters of water storage vertical Jo-Jo tank. 1.00 R R

3.2 Supply Heavy duty input 1/2" valve with floating detector 1.00 R R
level to Jo-Jo tank.

3.3 Supply the correct materials including all pipes fittings R R
to be fitted and connected to the water tank and the 2
KW Booster pump for the system to be operational.

3.4 Installation and connection of water recirculation system. 1.00 R R

4. Water Pump and DB Board

4.1 ly and, 2 2 PVC/S 600/100QV. 1 R R
gﬁggr)e,c? IclabIlIéSt\f}llh'l ésclcne%lso)l('igscz) é?angsc,: /na\l)Ysé stee cog uit, 50.00

4.2 Supply and Install of 20 Amp. 1Pole, 240 Vac, 6kA, Curve 1.00 R R
Circuit Breaker.

4.3 Supply and Install 130 x 173 x 88mm PVC Sliding 2.00 R R
Waterproof Enclosure.

4.4 Supply of 100 mm x 100 mm x 50 mm PVC wall- 1.00 R R
mounted type box.

4.5 \?v%ggrbf)ﬁgfpl{lvslttﬂl (£ Kw], 5U Hz, Morizonial mulfi stages 1.00 R R
Automatic water pressure control.

4.6 Supply PVC or Glass fiber water pump protection case. 1.00 R R
(500x 500x600 mm)

4.7 Supply and install 150 Amp, 3 Pole, 415 Vac, 6kA, Curve 1.00 R R
Isolator Switch. (Depending on the feeder inside the main
DB board/ main breaker)

4.8 Supply and install an automatic water pump controller for 1.00 R R
the water pump

4.9 Testing and issuing a certificate of compliance( COC) 1.00 R R

S. Preliminaries and General 1.00 R R

TOTAL CARRIED AND TO BE FORWARDED TO THE FINAL SUMMARY R




PORT NOLLOTH MAGISTRATE COURT: | Unit Unit Total

Item | INSTALLATION OF WATER TANK AND PRESSURE Price Price
PUMP.
BILL NO 6

1. Devil Fork Metallic Palisade Fence.

1.1 Supply and Installation of devil’s fork metallic palisade fence | 72,00 | R R
including posts gate and the locking system for the new and
existing base and tank. Remove the existing fence to
accommodate the installation of the new fence

1.2 Supply and apply 2-3 coats of oil paint green in color. 10 litters 1.00 R R

2. Concrete Base

2.1 150 mm approved Natural ground min G6 quality material m3 R R
compacted to 95% Mod AASH TO
150 mm thick 25 Mpa Class 25/19 concrete surface bed with Ref.
617 steel Mesh at Min 50mm cover in the lower half of the concrete
bed. Concrete surface to be wood float finish.

2.2 Concrete plinth size 4200mmx4200 mm Ensure the tank is M3 R R
installed in a suitable base

2.3 Supply Concrete test tubes results from the Lab 2.00 R R

3. Water tank including pipe connections system.

3.1 Supply and Installation 10 000 liters water storage PVC vertical Jo- | 1,00 R R
Jo tank

32 Supply and Installation heavy duty input 1/2" valve with floating | 2,00 R R

| detector level to Jo-Jo tank.

33 Supply the correct materials including all pipes fittings to be R
fitted and connected to the water tank and the 2 KW Booster
pump for the system to be operational

34 Supply and install an automatic water pump controller for the water R R
pump.

4. General DB-BOX

4.1 Supply and Install 2.5mm? x 3 core PVC/SWA 600/1000V 150,00 | R R
armored cable with accessories ( glands, nails, steel conduit) etc.

4.2 Supply and Install of 20 Amp. 1Pole, 240 Vac, 6kA, Curve Circuit | 1,00 R R
Breaker.

4.3 Supply and Install 130 x 173 x 88mm PVC Sliding Waterproof | 1,00 R R
Enclosure

4.4 Supply and install 150 Amp, 3 Pole, 415 Vac, 6kA, Curve Isolator | 1.00 R
Switch. (Depending on the feeder inside the main DB board, main
breaker)

4.5 Supply and Installation of (2 kw), 50 Hz, horizontal multi stages | 1,00 R R
water pump including 40...50 Kg/cm2 automatic water pressure
control.

4.6 Supply and Installation of PVC or Glass fiber water pump | 1,00 R R
protection case including fixing the screws to the base. (500x
500x600 mm)

4.7 Testing and issuing a certificate of compliance (COCQ). 1,00 R R

St Preliminaries and General R R
TOTAL CARRIED AND TO BE FORWARDED TO THE TOTAL | R
FINAL SUMMARY

Page 1




VARIOUS MAGISTRATE COURTS INSTALLATION OF WATER TANKS AND
PRESSURE PUMPS

FINAL SUMMARY OF THE BILL

BILL NO 1- GENERAL, HEALTH & SAFETY AND EPWP |R

BILL NO 2. UPINGTON MAGISTRATE COURT R
BILL NO 3. DE AAR MAGISTARTE COURT INSTALLATIONS \R
BILL NO 4. POFFADER MAGISTRATE COURT INSTALLATIONS ‘R
BILL NO 5. VICTORIA MAGISTRATE COURT TANK INSTALLATION

R
BILL NO 6. PORT NOLLOTH TANK INSTALLATION

R
SUBTOTAL Ik
VAT @ 15% 5
GRAND TOTAL R

GRAND TOTAL CARRIED TO THE DPW 07 EC (FORM OF OFFER AND ACCEPTANCE)
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title: WITH PRESSURE PUMPS

VARIOUS MAGISTRATE OFFICES DOJ: INSTALLATION OF WATER TANKS

Tender / Quote no: KIM01/2023 Reference no:

19/2/4/2/2/2327/509

Receipt Number: insert receipt number

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Number of

Returnable |

Tender document name pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Bidder’s Disclosure (PA-11) 4 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's
(PA-15.2) (if applicable) 2 Pages Yes
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential
Procurement Regulations 2022 (PA — 16) 5 Pages s
Certificate of independent Bid Determination (PA - 29) 4 Pages Yes
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2lPages Yes
Registration on National Treasury's Central Supplier Database Yy

- es
(CSD).
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page NO
Record of attending compulsory virtual bid clarification / site inspection 1 Page
meeting (if applicable). 9 ]
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page NO
Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2022 (if
applicable).

* In compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

) Page_1 of 3



o
Tender no: KIM01/2023

SRS Or SoUTH APCA PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the Ten

derer having to submit same

upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

Tender document name

Number of
pages issued

Returnable T
document

Any additional information required to complete a risk assessment (if
applicable)

Yes

|
3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]
| Number of Returnable
Tender document name pages issued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
schedules (if applicable) Pages Yes
Schedule for Imported Materials and Equipment (DPW-23 EC)
| (if applicable) 1 Page Yes ]

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name

Number of

Returnable _I

pages issued document
Egﬁ:—)sc:VBeﬂ:)sf c;f”QpL:tr;t;tles / Lump Sum Document (complete document Pages KYes [INo
vl:'/:::yt hpen::ee:d::d completed sectional summary- and final summary pages Pages Cves [INo
insert document name Pages [IYes [No
[ insert document name Pages [JYes [INo
insert document name Pages [(JYes [INo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 September 2021

Page 2 of 3
Version; 2.6
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Tender no: KIM01/2023

PA-09 (EC): List of Returnable Documents

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which |
may be required during the tender evaluation:

a. A close corporation, incorporated

prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

b. A profit company duly registered as | Copies of:

a private company. i. Certificate of Incorporation - CM1;

ii. Shareholding Certificates of all Shareholders of the
[including a profit company that company, plus a signed statement of the company’s
meets the criteria for a private Auditor, certifying each Shareholder's ownership /
company, whose Memorandum of shareholding percentage relative to the total; and/or
Incorporation  states that the | iii. Memorandum of Incorporation in the case of a personal
company is a personal liability | liability company.
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

C. A profit company duly registered as | Copies of documents referred to in a. and/or b. above in
a private company in which any, or | respect of all such close corporation(s) and/or company(ies).
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as

| profit or non-profit company(ies).

d. A profit company duly registered as | Copy of Certificate of Incorporation — CM1, and a signed
a public company. statement of the company’s Secretary or Auditor confirming

that the company is a public company.

e. A non-profit company, | Copies of:
incorporated in terms of Section 10 | | the Founding Statement — CK1; and
and Schedule 1 of the Companies | ii the Memorandum of Incorporation setting out the object of
Act, 2008 (Act 71 of 2008, as the company, indicating the public benefit, cultural or

- amended). social activity, or communal or group interest.
f. A natural person, sole proprietor or | Copy(ies) of the Identity Document(s) of:
a Partnership i. such natural person/ sole proprietor, or
B each of the Partners to the Partnership.
g. ATrust Deed of Trust duly indicating names of the Trustee(s) and

Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Effective date 20 September 2021

Page 3 of 3
Version: 2.6
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o  REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



w L I PA-11: BIDDER'S DISCLOSURE

Department:
| Publie Works and Infrsstructure
e’ REPUBLIC OF SOUTH AFRICA

2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2.1  If so, furnish particulars:

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

|, the undersigned, (name)..............ccoooooiiiiinieie
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 I have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5  The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6  There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”, Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



Nl PA-11: BIDDER'S DISCLOSURE

Depsrh:r\ent:
I@ Public Works and Infrastruciuro
v REPUBLIC OF SCUTH AFRICA

3.7 | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1,2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE,

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer". Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

{Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature

© o NN wN

-
(=]

12

13

14

15
16

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 1.4



N REPURUC OF SOUT s PA-15.1: Resolution of Board of Directors
17 ]
18
19
20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: —‘ ENTERPRISE STAMP

1. " Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares/ ownership of the
Bidding Enterprise (aftach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
altorney, signed by the Directors / Members / Partners
holding & majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are fo be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandifor all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

{(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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\J SR or ST homecA PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature

-_—

© | 0| N oW N

-
o

11

12

13

14
15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a resulf of this
document being signed

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (atfach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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A4

PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms;

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3



PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature
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12

13

14

15

The bidding enterprise hereby absoives the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

1.
2.

3.

mte:

* Delete which is not applicable.

NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

Should the number of the Duly Authorised Representatives of the Legal Entities Joining forces in this tender exceed the space
available above, additional names, capacily and signatures must be supplied on a separate page.

Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”, Page 3 0of 3
For external use Effective date 20 September 2021 Version: 1.3
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DPW-05: (EC) CONTRACT DATA - (GCC (2010) 2" EDITION: 2010)

Project title: WITH PRESSURE PUMPS

Tender no: KIM01/2023 ‘ Reference no: 19/2/4/2/2/2327/509

| VARIOUS MAGISTRATE OFFICES DOJ: INSTALLATION OF WATER TANKSJ

|

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, Second Edition, 2010, published by the South
African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is applicable to this Contract
and is obtainable from www.saice.org.za

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Second Edition,
2010, are applicable to this Contract:

CLAUSES | COMPULSORY DATA

11.1.8 Amend Clause 1.1.1.8 to include the word “rights” to read as follows:

“Contract Data” means the specific data which, together with these General Conditions of Contract, collectively
describe the rights, risks, liabiliies and obligations of the contracting parties and the procedures for the
administration of the Contract.

1.1.1.13 Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:

“Defects Liability Period” means the period stated in the Contract Data, commencing on the date indicated on
the Certificate of Completion or Certificates of Completion in the event of more than one Certificate of
Completion is issued for different parts of the Works, during which the Contractor has both the right and the
obligation to make good defects in the materials, Plant and workmanship covered by the Contract.

Defects liability period is: 12 months.

1.1.1.14 The time for achieving Practical Completion of the whole of the works is: 8 Months measured from the
Commencement Date. The time thus stated includes special non-working days and the year-end break.

5147 or, if Practical Completion in portions is required,

The times for achieving Practical Completion for the portions as set out in the Scope of Works are mutatis
mutandi;

For portion 1 within insert description as may be applicable
For portion 2 within insert description as may be applicable
For portion 3 within insert description as may be applicable

For portion 4 within insert description as may be applicable
(followed by further portions as required)

The time for achieving Practical Completion of the whole of the Works is: 8 Months , measured from the
Commencement Date. The time thus stated includes special non-working days and the year-end
break.

Tender no: KIM01/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 12
For internal & External Use Effective date 20 September 2021 Version: 2.2
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The name of the Employer is:
The Government of the Republic of South Africa in its Department of Public Works and Infrastructure.

1.1.1.16

The name of the Engineer is:
N/A

1.1.1.26

The Pricing Strategy is a: Re-measurement Contract.

1.1.1.31

Not applicable to this Contract.

1.1.1.35

Insert the definition of “Value of Works” as Clause 1.1.1.35:

“Value of Works" means the value of the Works certified by the Engineer as having been satisfactorily executed
and shall include the value of the works done, the value of the materials and/or plant and Contract Price
Adjustments.

1.2.1.2

Employer’s address:

Physical Address:

Old Magistrate Building
No 21-23 Market Square,
Kimberley

8301

Postal Address:

No 21-23 Market Square,
Kimberley

8301

Facsimile: N/A
Telephone: 053 838 5365

Engineer’s address:

Physical Address:
N/A
N/A
N/A

Postal Address:
NA
NA
NA

Facsimile: insert fax no

Telephone: insert tel no

Not applicable to this Contract.

Any reference to
words “Tender” o

words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
r “Tenderer”. Page 2 of 12

For Internal & External Use Effective date 20 September 2021 Version: 2021/01
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Tender no: KIM01/2023

1135

‘ Replace Clause 1.3.5 with the following provisions:

(a)

()

The Employer will become the owner of the information, documents, advice, recommendation and
reports collected, fumished and/or compiled by the Contractor during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer on request, but
in any event on the termination and/or cancellation of this Contract for whatever reason. The Contractor
relinquishes its retention or any other rights thereon to which it may be entitied.

The copyright of all documents, recommendations and reports compiled by the Contractor during the
course of and for the purposes of finalizing the Works will vest in the Employer, and may not be
reproduced or distributed or made available to any person outside the Employer’s service, or to any
institution in any way, without the prior written consent of the Employer. The Employer shall have the
right to use such material for any other purpose without the approval of information or payment to the
Contractor.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of the
Contract shall vest in the Employer, who shall have the right to use such material for any other purpose
without the approval of, information or payment to the Contractor.

In case of the Contractor providing documents, electronic aids, software programs or like material to
the Employer, the development of which has not been at the expense of the Employer, copyright shall
not vest in the Employer. The Contractor shall be required to indicate to which documents, electronic
aids, software programs or like material this provision applies.

The Contractor hereby indemnifies the Employer against any action, claim, damages or legal cost that
may be instituted against the Employer on the grounds of an alleged infringement of any copyright,
patents or any other intellectual property right in connection with the Works outlined in this Contract.

All information, documents, recommendations, programs and reports collected or compiled must be
regarded as confidential and may not be communicated or made available to any person outside the
Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

313

The Engineer's authority to act and/or to execute functions or duties or to issue instructions are
expressly excluded in respect of the following:

(a) Appointment of nominated Sub-contractors - clause 4.4.3;

(b) Granting of an extension of time and/or ruling on claims associated with claims for extension of
time - clauses 5.12.3, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment of such acceleration
- clause 5.12.4;

(d) Rulings on claims and disputes - clauses 10.1.5, 10.2.3 and 10.3.3;

(e) Suspension of the Works - clause 5.11.1;

(f) Final Payment Certificate — clause 6.10.9;

(@) Issuing of mora notices to the Contractor - clauses 9.1.1,9.1.2.1 and 9.2.1:

(h) Cancellation of the contract between the Employer and Contractor — clauses 9.1.1,9.1.21 and
9.21.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 12
For Internal & External Use Effective date 20 September 2021 Version: 2021/01
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Tender no: KIM01/2023

|

2. In order to be legally binding and have legal bearing and consequence, any ruling in respect of the
above matters (a) to (h) must be on an official document, signed and issued by the Employer to the
Contractor.

3. The Contractor must submit claims, demands, notices, notifications, updated particulars and reports
in writing, as well as any other supporting documentation pertaining thereto, in respect of any of the
above listed matters (a) to (h), to the Engineer within the time periods and in the format(s) as
determined in the relevant clauses of the Conditions of Contract. Failing to deliver such to the Engineer
timeous and in the correct format will invalidate any claim and the consequences of such failure will
mutatis mutandis be as stated in clause 10.1.4.

4, Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the Engineer's
authority in respect thereof:

Clause 6.10.9 — Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate, the Contractor
shall deliver to the Engineer a final statement claiming final settiement of all moneys due to him (save
in respect of matters in dispute, in terms of Clauses 10.3 o 10.11, and not yet resolved). The Employer
shall within 14 days issue to the Contractor a Final Payment Certificate the amount of which shall be
paid to the Contractor within 28 days of the date of such certificate, after which no further payments
shall be due to the Contractor (save in respect of matters in dispute, in terms of Clauses 10.3 to 10.11
and not yet resolved).

Clause 10.1.5 - Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after the Contractor has
delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2, deliver to the Contractor his
written and adequately reasoned ruling on the claim (referring specifically to this Clause). The amount
thereof, if any, allowed by the Employer shall be included to the credit of the Contractor in the next
payment certificate.

5. Insert the following under 3.1.3:
Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer shall have
the right to reverse and, should it deem it necessary, to amend any certificate, instruction, decision or
valuation of the Engineer and to issue a new one, and such certificate instruction, decisions or
valuations shall for the purposes of the Contract be deemed to be issued by the Engineer, provided
that the Contractor shall be remunerated in the normal manner for work executed in good faith in terms
of an instruction issued by the Engineer and which has subsequently been rescinded.

3.2.21 Amend Clause 3.2.2.1 to insert the word “Plant” to read as follows:
Observe the execution of the Works, examine and test material, Plant and workmanship, and receive from the
Contractor such information as he shall reasonably require.

3.23.2 Amend Clause 3.2.3.2 to insert the word “Plant’ to reads as follows:
Notwithstanding any authority assigned to him in terms of Clauses 3.2.2 and 3.2.4, failure by the Engineer's
Representative to disapprove of any work, workmanship, Plant or materials shall not prejudice the power of
the Engineer thereafter to disapprove thereof and exercise any of his powers in terms of the Contract in respect
of thereof.

4821 Amend Clause 4.8.2.1 to include the word “person”, as follows:
Makes available to the Employer, or to any such contractor, person or authority, any roads or ways for the

| maintenance of which the Contractor is responsible, or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 12
For Internal & External Use Effective date 20 September 2021 Version: 2021/01
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4822 Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:
Provides any other facility or service of whatsoever nature to the Employer or to any of the said contractors,
persons or authorities,
5.3.1 The documentation required before commencement with Works execution are:
Health and Safety Plan ~ (Refer to Clause 4.3)
Initial programme (Refer to Clause 5.6)
Security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)

insert other requirements
insert other requirements
insert other requirements

53.2 The time to submit the documentation required before commencement with Works execution is: 21 days.

54.2 The access to, and possession of, the Site referred to in Clause 5.4.1 shall be exclusiveto the Contractor.
In the event of access to, and possession of, the Site is not exclusive to the Contractor, the following
limitations apply:

Insert an exposition of limitation.

5.8.1 The non-working days are: Saturdays and Sundays

The special non-working days are:
1) Public Holidays;

2) The year-end break commencing on 16 December until the Sunday preceding the first
working Monday of January of the succeeding year.

5.9.1 Amend Clause 5.9.1 as follows:

On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no cost to the
Contractor, of the drawings and any instructions required for the commencement of the Works. The cost of
any additional copies of such drawings and/or instructions, as may be required by the Contractor, will be for
the account of the Contractor.

5.131 The penalty for failing to complete the Works is: R420.00 per day

or, if completion in portions is required,

The penalty for failing to complete portion 1 of the Works is: R0 per day.

The penalty for failing to complete portion 2 of the Works is: R per day.
The penalty for failing to complete portion 3 of the Works is: R per day.
The penalty for failing to complete portion 4 of the Works is: R per day.
Followed by further portions as required.

L The penalty for failing to complete the whole of the works is: R420.00 per day.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 5 of 12
For Internal & External Use Effective date 20 September 2021 Version: 2021/01
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Tender no: KIM01/2023

5.14.1 Amend the second paragraph of Clause 5.14.1 as follows:
When the Works are about to reach the said stage, the Contractor shall, in writing, request a Certificate of
Practical Completion and the Engineer shall, within 14 days after receiving such request, issue to the
Contractor a written list setting out the work to be completed to justify Practical Completion. Should the
Engineer not issue such a list within the 14 days, the Contractor shall notify the Employer accordingly. Should
the Employer not issue such a list within 7 days of receipt of such notice, Practical Completion shall be deemed
to have been achieved on the 14t day after the contractor requested the Certificate of Practical Completion.
5.16.1 Amend Clause 5.16.1 to delete the proviso in the third paragraph of this clause.
5.16.2 Amend Clause 5.16.2 as follows:
No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be deemed to
constitute approval of the Works or shall be taken as an admission of the due performance of the Contract or
any part thereof, nor of the accuracy of any claim made by the Contractor, nor shall any other certificate
exclude or prejudice any of the powers of the Engineer and/or the Employer.
5.16.3 The latent defect period for all works is: 5 years.
6.2.1 The type of security for the due performance of the Contract, as selected by the Contractor in the Contract
Data, must be delivered to the Employer.
6.2.3 Amend Clause 6.2.3 as follows:
If the Contractor has selected a performance guarantee as security, he shall ensure that it remains valid and
enforceable as required in terms of the Contract.
6.5.1.2.3 The percentage allowance to cover overhead charges is:
33%, except on material cost where the percentage allowance is 10%.
6.8.2 Contract Price Adjustment (CPA) will be applicable: no.
If CPA is indicated as ‘Yes” above the value of payment certificates is to be adjusted by a Contract Price
Adjustment Factor:
The value of the certificates issued shall be adjusted in accordance with the Contract Price Adjustment
Schedule with the following values:
The value of “x" is 0.15.
The values of the coefficients are:
a=0.25. (Labour)
b=0.3 (Contractors equipment)
¢=03 (Material)
d=0.15 (Fuel)
The values of the coefficients for “Repair and Maintenance Project’ (RAMP) contracts are;
a=0.35 (Labour)
b=0.20 (Contractor's equipment)
c=0.35 (Material)
d=0.10 (Fuel)

Any reference to
words “Tender” o

words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
r “Tenderer". Page 6 of 12
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6.8.2

The urban area nearest the Site is .
(Select urban area from Statistical News Release, P0141, Table 7.1. )

The applicable industry for the Producer Price Index for materials is insert name of industry.
(Select the applicable industry from Statistical News Release, P01421, Table 11. )

The area for the Producer Price Index for fuel is insert name of area.
(Select the area from Statistical News Release, P01421, Table 12. )

The base month is insert month 20insert year. (The month prior to the closing of the tender.)

6.8.3

Price adjustments for variations in the costs of special materials are not allowed.

6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is: 85 %.

6.10.3

The limit of retention money is dependent on the security to be provided by the Contractor in terms of Clause
6.2.1.

6.10.5

Replace Clause 6.10.5 with the following:

In respect of contracts up to R2 million and in respect of contracts above R2 million where the Contractor
elects a security by means of a 10% retention, 50% of the retention shall be released to the Contractor when
the Engineer issues the Certificate of Completion in terms of clause 5.14.4. The remaining 50% of the retention
shall be released in accordance with the provisions of the conditions of contract and will become due and
payable when the Contractor becomes entitled, in terms of Clause 5.16.1, to receive the Final Approval
Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash deposit or
fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the Value of the Works (excl.
VAT), the cash deposit or fixed guarantee, whichever is applicable, shall be refunded to the Contractor or
return to the guarantor, respectively, when the Engineer issues the Certificate of Completion in terms of Clause
9.14.4. The 5% retention of the Value of the Works (excl. VAT) shall become due and payable when the
Contractor becomes entitled, in terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash deposit or
a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or the variable guarantee,
whichever is applicable, will be reduced to 5% of the Value of the Works (excl. VAT) when the Engineer issues
the Certificate of Completion in terms of Clause 5.14.4. The balance of the cash deposit shall become due
and payable or the variable guarantee shall expire when the Contractor becomes entitled in terms of Clause
9.16.1 to receive the Final Approval Certificate.

7.91

Insert the following at the end of Clause 7.9.1;

Provided that, should the Contractor on demand not pay the amount of such costs to the Employer, such
amount may be determined and deducted by the Employer from any amount due to or that may become due
to the Contractor under this or any other previous or subsequent contract between the Contractor and the
Employer.

8.2.2.1

Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris arising from damage
to or destruction of the Works and to rebuild, restore, replace and/or repair the Works, failing which the
Employer may cause same to be done and recover the reasonable costs associated therewith from the
Contractor.

Any reference to

words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 7 of 12
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Tender no: KIM01/2023

G4.3

Insert a new Clause 8.4.3 as follows:

The Contractor shall on receiving a written instruction from the Engineer immediately proceed at his own cost
to remove or dispose of any debris and to rebuild, restore, replace and/or repair such property and to execute
the Works.

8.6.1.1.1

Amend Clause 8.6.1.1.1 to read as follows: Contract Sum plus 10%.

86.1.1.2

The value of Plant and materials supplied by the Employer to be included in the insurance sum is: Nil

86.1.1.3

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is:

Nil

8.6.1.3

Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows:

Liability insurance that covers the Contractor against liability for the death of, or injury to any person, or loss
of, or damage to any property (other than property while it is insured in terms of Clause 8.6.1 1) arising from
or in the course of the fulfillment of the Contract, from the Commencement Date to the date of the end of the
Defects Liability Period, if there is one, or otherwise to the issue of the Certificate of Completion.

8.6.1.5

1. Public liability insurance to be effect by the Contractor to a minimum value of:
[ R5 million
or
O R
With a deductible not exceeding 5% of each and every claim.

2, Support insurance is to be effected by the Contractor to a minimum value of:
R
With a deductible not exceeding 5% of each and every claim.

8.6.5

Amend Clause 8.6.5 as follows:

Save as otherwise provided in the Contract Data, the insurances referred to in Clause 8.6.1 shall be effected
with an insurance company registered in the Republic of South Africa. The Contractor shall submit the
insurance policy to the Employer for approval, if so requested.

86.7

Amend Clause 8.6.7 as follows:

Ifthe Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1, the Employer
may cancel the Contract in terms of Clause 9.2.

86.8

Insert a new Clause 8.6.8 in provide for high risk insurance for projects executed on areas classified as “High
Risk Areas”.

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area", that is an area
which is subject to highly unstable subsurface conditions that might result in catastrophic ground movement
evident by sinkhole or doline formation the following will apply:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 12
For internal & External Use Effective date 20 September 2021 Version: 2021/01
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8.6.8

(1)  Damage to the Works
The Contractor shall, from the date of Commencement of the Works until the date of the Certificate of
Completion, bear the full risk of and hereby indemnifies and holds harmless the Employer against any
damage to and/or destruction of the Works consequent upon a catastrophic ground movement as
mentioned above. The Contractor shall take such precautions and security measures and other steps
for the protection of the Works as he may deem necessary.

When so instructed to do so by the Engineer, the Contractor shall proceed immediately to remove
andfor dispose of any debris arising from damage to or destruction of the Works and to rebuild, restore,
replace and/or repair the Works, at the Contractor's own costs.

(2)  Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer against
any liability, loss, claim or proceeding arising during the Contract Period whether arising in common
law or by Statute, consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any and all liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable or
personal property or property contiguous to the Site, whether belonging to or under the control of the
Employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the Contract Period.

(3)  Itis the responsibility of the Contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above. Without limiting his obligations in terms
of the Contract, the Contractor shall, within 21 days of the Commencement Date and before
Commencement of the Works, submit to the Employer proof of such insurance policy, if requested to
do so.

(4)  The Employer shall be entitled to recover any and all losses and/or damages of whatever nature
suffered or incurred consequent upon the Contractor's default of his obligations as set out in Clauses
8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided that, should the Contractor on demand not pay the amount
of such costs to the Employer, such amount may be determined and deducted by the Employer from
any amount due to or that may become due to the Contractor under this or any other existing or
subsequent contract between the Contractor and the Employer.

9.1.4

Amend Clause 9.1.4 as follows:

In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances in 9.1.3 is
not due to the fault of the Contractor, his employees, contractors or agents), and whether or not the Contract
is terminated under the provisions of this Clause, the Contractor shall be entitied to payment of any increased
cost of or incidental to the execution of the Works which is specifically attributable to, or consequent upon the
circumstances defined in Clauses 9.1.1,9.1.2 0r 9.1.3;

9.15

Amend Clause 9.1.5 as follows:

If the Contract is terminated on any account in terms of this Clause (provided that the circumstances in 9.1.3
is not due to the fault of the Contractor, his employees, contractors or agents) , the Contractor shall be paid
by the Employer (insofar as such amounts or items have not already been covered by payments on account
made to the Contractor) for all measured work executed prior to the date of termination, the amount (without
retention), payable in terms of the Contract and, in addition:

9.1.6

This Clause is not applicable to this Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 9 of 12
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Tender no: KIM01/2023

9.2.1.38 Insert a new Clause 9.2.1.3.8 as follows:
Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1,

924 Insert a new Clause 9.2.4 as follows, to provide for unilateral termination by the Employer:
The Employer shall be entitled at any time to unilaterally terminate or cancel this Contract or any part thereof.
Save for the following, the Contractor shall not be entitled to claim any other amounts whatsoever in respect
of such termination or cancellation of this Contract. The Employer shall be obliged to pay the Contractor as
damages and/or loss of profit the lesser of:
9.24.1 An amount not exceeding 10% of the Contract Sum:
9.2.4.2 10% of the value of incomplete work; or
9.24.3 The Contractor's actual damage or loss as determined by the Employer after receipt of evidence

substantiating any such damage or loss.

93.22 Amend Clause 9.3.2.2 as follows to delete the proviso on lien:
The ownership of Plant and unused materials brought onto the Site by the Contractor, and for which the
Employer has not made any payment, shall revest to the Contractor and he shall, with all reasonable dispatch,
remove from the Site such Plant, materials and all Construction Equipment and Temporary Works.

933 Insert the following at the end of Clause 9.3.3
After cancellation of the Contract by the Contractor, the Contractor, when requested by the Employer to do so,
shall not be entitled to refuse to withdraw from the Works on the grounds of any lien or a right of retention or
on the grounds of any other right whatsoever.

10.1.3.1 Amend Clause 10.1.3.1 as follows to insert the word “Plant™:
All facts and circumstances relating to the claims shall be investigated as and when they occur or arise. For
this purpose, the Contractor shall deliver to the Engineer, records in a form approved by the Engineer, of all
the facts and circumstances which the Contractor considers relevant and wishes to rely upon in support of his
claims, including details of all Construction Equipment, labour, Plant and materials relevant to each claim.
Such records shall be submitted promptly after the occurrence of the event giving rise to the claim.

10.1.6 Insert a new Clause 10.1.6 as follows:
If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be deemed to have
given a ruling dismissing the claim.

10.2.1 Amend Clause 10.2.1 as follows:
In respect of any matter arising out of or in connection with the Contract, which is not required to be dealt with
in terms of Clause 10.1 or which does not require the decision or ruling of the Employer, the Contractor or the
Employer shall have the right to deliver a written dissatisfaction claim to the Engineer. This written claim shall
be supported by particulars and substantiated.

10.2.2 Amend Clause 10.2.2 as follows:
If, in respect of any matter arising out of or in connection with the Contract, which is not required to be dealt
with in terms of Clause 10.1 or which does not require the decision or ruling of the Employer, the Contractor
or the Employer fails to submit a claim within 28 days after the cause of dissatisfaction, he shall have no further
right to raise any dissatisfaction on such matter.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer’. Page 10 of 12
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@ Pubiic Works and Infrastructure
W._# REPUBLIC OF SOUTH AFRICA

Contract Data- (GCC (2010): 2™ Edition 2010: DPW-05: (EC)

Tender no: KIM01/2023

Amend Clause 10.3.2 as follows to replace “adjudication” with “court":

10.3.2
If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be referred to court
proceedings in terms of Clause 10.8, unless amicable settlement is contemplated.

10.3.3 Replace “Engineer” with “Employer”.

10.4.2 Amend Clause 10.4.2 as follows to provide for submission to court:
If the other party rejects the invitation to amicable settlement in writing or does not respond in writing to the
invitation with 14 days, or amicable settlement is unsuccessful, either party may submit the dispute to court.

1044 Amend Clause 10.4.4 to delete reference to “adjudication” and “arbitration” to read as follows:
Save for reference to any portion of any settlement or decision which has been agreed to be final and binding
on the parties, no reference shall be made by or on behalf or either party in any subsequent court proceedings,
to any outcome of an amicable settlement, or to the fact that any particular evidence was given, or to any
submission, statement or admission made in the course of the amicable settlement.

10.5 The entire provisions of these Clauses are not applicable to this Contract.

10.6

&10.7

10.10.3 Amend Clause 10.10.3 as follows to reword and remove reference to “arbitrator™
The court shall have full power to open up, review and revise any ruling, decision, order, instruction, certificate
or valuation of the Engineer and Employer and neither party shall be limited in such proceedings before such
court to the evidence or arguments put before the Engineer or Employer for the purpose of obtaining his ruling.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 11 of 12
For Internal & External Use Effective date 20 September 2021 Version: 2021/01



Department:
V REPUBLIC OF SOUTH AFRICA

Contract Data- (GCC (2010): 2™ Edition 201 0: DPW-05: (EC)

Tender no: KIM01/2023

PART 2: DATA PROVIDED BY THE BIDDER

1.1.1.9

The name of the Bidder is:

1212

The address of the Bidder is:

Postal address:

Postal Code:

Tel: Fax:

TAX / VAT Registration No:

Physical address:

Postal Code:

E-mail address:

6.2.1

The security to be provided by the Contractor shall be one of the following;

() Cash deposit of 10 % of the Contact Sum (excl. VAT) COIYES  or
(b) Variable performance guarantee of 10 % of the

Contract Sum  (excl. VAT) CIYES or
(c)  Retention of 10 % of the value of the Works (excl. VAT) YES or
(d) Cash deposit of 5 % of the Contract Sum (excl. VAT) plus

retention of 5 % of the value of the Works (excl. VAT) LIYES or
(e) Performance guarantee of 5 % of the Contract Sum (exc!. VAT)

plus retention of 5 % of the value of the Works (excl. VAT) LIYES or

X NO

XINO
[INO

XINO

X NO

NB: Guarantees submitted must be issued by either an insurance company duly registered in terms
of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on
the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be

accepted.

Any reference to words “Bid” or Bidder” herein and/or in an

|

words “Tender” or “Tenderer”.
For Internal & External Use Effective date 20 September 2021 Version: 2021/01
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r Department:
| Public Works and Infrastructure
v REPUBLIC OF SOUTH AFRICA

DPW-15 (EC): SCHEDULE OF PROPOSED SUBCONTRACTORS

Proiect title: IVARIOUS MAGISTRATE OFFICES DOJ: INSTALLATION OF WATER
! ’ TANKS WITH PRESSURE PUMPS
Tender no: KIM01/2023 Reference no: 19/2/4/2/2/2327/509

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the

National Home Builders Registration Council.

]

Seneomacer PP | Naturo and extontof work | Lredous experence it
1
2
3
4
5
Name of representative Signature Capacity Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 1 of 1

For External Use Effective date 20 September 2021 Version: 1.2



i Department:
\, Public Works and Infrastruciure
- REPUBLIC OF SOUTH AFRICA

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR
Proiect title: VARIOUS MAGISTRATE OFFICES DOJ: INSTALLATION OF WATER TANKS
) ) WITH PRESSURE PUMPS
Tender no: KIM01/2023 Reference no: 19/2/4/2/2/2327/509
Name of Electrical Contractor:
Address:
Electrical Contractor registration number at the
Department of Labour
Date

Name of Tenderer

Signature

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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DPW-10.2 (EC): VARIABLE CONSTRUCTION GUARANTEE
(GCC (2010) 2" EDITION: 2010)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Regional Manager
Private Bag insert no
Kimberiey

8301

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN
TERMS OF GCC (2010) 2"Y EDITION 2010

1. With reference to the contract between

(hereinafter referred
to as the “contractor”) and the Government of the Republic of South Africa in its Department of Public
Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: KIM01/2023,
for the VARIOUS MAGISTRATE OFFICES DOJ: INSTALLATION OF WATER TANKS WITH
PRESSURE PUMPS (hereinafter referred to as the “contract”) for the sum of R . )
(hereinatfter referred to as the “contract sum”).

1/ We,

in my/our capacity as and hereby

representing (hereinafter referred
to as the “guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R ,
( ) being 10% of the contract sum (excluding VAT), for the due fulfilment of the contract.

2. [/ We advise that the guarantor's liability in terms of this guarantee shall be as follows:

(@) From and including the date on which this guarantee is issued and up to and including the day
before the date on which the last certificate of completion of works is issued, the guarantor will
be liable in terms of this guarantee to the maximum amount of 10% of the contract sum (excluding
VAT);

(b) The guarantor’s liability shall reduce to 5 % of the value of the works (excluding VAT) as
determined at the date of the last certificate of completion of works, subject to such amount not
exceeding 10% of the contract sum (excluding VAT);

(c)  This guarantee shall expire on the date of the last final approval certificate.

3. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 1 of 2
For Internal & External Use Effective date: 20 September 2021 Version: 2.1



Department:
Public Works
REPUBLIC OF SOUTH AFRICA

DPW-10.2 (EC): Variable Construction Guarantee - GCC
GCC (2010) 2nd Edition 2010

Tender no: (Insert Tender Number)

(b) the contractor’s estate is sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

4. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

8. This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2 (c) above.

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2,

By and on behalf of

(insert the name and physical address of the guarantor)
NAME:

CAPACITY:

(duly authorised thereto by resolution attached marked
Annexure A)

DATE:

A No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 2 of 2
For Intemal & External Use Effective date: 20 September 2021 Version: 2021/01
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e A Tender No.: KIM01/2023
O =, PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2" Edition 2010

PG-01.1 (EC) SCOPE OF WORKS ~— (GCC (2010) 2" EDITION: 2010)

VARIOUS MAGISTRATE OFFICES DOJ: INSTALLATION OF WATER TANKS |
WITH PRESSURE PUMPS |

‘ Tender no: KIM01/2023 f Reference no: 19/2/4/2/2/2327/509 ‘

‘ Project title:

C3. Scope of Works
CONTENTS
C3.1 STANDARD SPECIFICATIONS
C3.2 PROJECT SPECIFICATIONS
A: GENERAL
VARIOUS MAGISTRATE OFFICES DOJ: INSTALLATION OF WATER TANKS WITH PRESSURE
PUMPS
PS-2 DESCRIPTION OF SITE AND ACCESS
PS-3 DETAILS OF CONTRACT
PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS
PS-5 CONSTRUCTION PROGRAMME
PS-6 SITE FACILITIES AVAILABLE
PS-7  SITE FACILITIES REQUIRED
PS-8 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC
PS-9  OCCUPATIONAL HEALTH AND SAFETY

PS-10 ADVERSE WEATHER CONDITIONS
NOTE: This is an example only. Compiler / Designer to provide the applicable contents.

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
Insert amendments to particular sepcifications

C3.3 PARTICULAR SPECIFICATIONS
List particular sepcifications

C3.4 STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Note to compiler. “SABS”
has been changed to “SANS”; the SABS 1200 specifications are due to be replaced in the foreseeable future
by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract:

A - 1986 - GENERAL / D - (etc, to be provide by compiler)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 20
For Internal & External Use Effective date 26 July 2022 Version: 2022/07



3.5.1

3.5.2

C3.5.3

C3.6

C3.61

C3.6.2

C3.6.3

C364

C3.6.5

C36.6

C36.7

Depetmen Tender No.: KIM01/2023
REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC

GCC (2010): 2™ Edition 2010
PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part1 A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the
work under the relevant item.

GENERAL
PS-1 PROJECT DESCRIPTION:

Insert project specification

AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:

Insert amendments

PARTICULAR SPECIFICATIONS:

Insert particular specification

STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and promote
best practice standards, Standard Requirements and Guidelines which includes the following but not
limited to:

cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011
cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government Gazette,

23 August 2013

cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Reguiations, 2017,
No. 40553 Government Gazette, 20 January 2017

cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 20
For Internal & External Use Effective date 26 July 2022 Version: 2022/07



e S v— Tender No.: KIM01/2023
O e, PG-01.1 (EC) Scope of Works — GCC
’ GCC (2010): 2 Edition 2010

C3.6.8 cidb Standard for Developing Skills through Infrastructure Contracts, No. 43495 Government Gazette,
3 July 2020

C3.7 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

The contractor shall achieve in the performance of the contract the following Gontract Participation
Goals (CPGs) as indicated below. Provision for pricing of compliance with the dchieving the CPGs is
made in the Contract Participation Goal Section of the Bills of Quantities and ii/s explicitly pointed out
that all requirements in respect of the aforementioned are deemed to be pyiced thereunder and no
additional claims in this regard shall be entertained:

C3.7.1 Minimum Thirty Percent (30%) Mandatory Sub-contracting Contra¢t Participation Goal

MINIMUM THIRTY PERCENT (30%) MANDATORY SUBCONTRACTING TO SMMES:
IMPLEMENTATION OF PREFERENCIAL PROCUREMENT RGULATIONS 2017

30% Mandatory subcontracting is not applicableto this proje

It is the requirement of the employer that the contractor enhandes the use of local Small, Micro and
Medium Enterprises (SMME's) in executing this contract, irresbective whether the 30% Participation
Goal is applicable or not.

The thirty percent (30%) mandatory Sub-contracting shall b¢ achieved in the execution of the contract.
in terms of in accordance with the Preferential Procuremeft Policy Framework Act, 2000: Preferential
Procurement Regulations, 2017 as published in the Ggvernment Gazette Notice No. 40553 of 20
January 2017.

(a) SMME’s involvement of at least n/a of the tender/amount at the time of tender to be sourced from
within n/akm radius of the project site with the/intention to maximize use of local SMMEs within

n/a,
(b) SMME's involvement of at least n/a of the Ténder Value to be sourced from within n/a radius of

the project site.

Bidders are cautioned not to under-price itefns earmarked to be executed by SMMEs as adjustment
to too low rates will not be entertained by tie Employer.

Bidders to sub-contract a minimum of thyirty percent (30%) of the tender amount including VAT at the
time of tender (All inclusive, Including YAT). to anw more of the following categories:

S

a. An EME or QSE

b. An EME or QSE which is at leaét 51% owned by black people

¢.  An EME or QSE which is at Ieést 51% owned by black people who are youth

d. An EME or QSE which is at Iéast 51% owned by black people who are women

e. An EME or QSE which is at/least 51% owned by black people with disabilities

f.  An EME or QSE which is At least 51% owned by black people living in rural or underdeveloped
areas or townships

g. A co-operative which is At least 51% owned by black people

h. An EME or QSE which/is at least 51% owned by black people who are Military veterans

i.  More than one of the £ategories referred to in paragraphs (a) to (h).

Bidders to refer to the A2SD for a list of prospective sub-contractors provided with the tender. The
bidder to refer to the GSD website should the list provided be insufficient.

Bidders must ensyre that the sub-contractors conform to the following:

a. Possess releyant accreditation where applicable;

b. Be registergd with relevant bodies (CIDB, various Councils, etc.) where applicable;
¢. Possess necessary capabilities to deliver the sub-contracted work;

d. Meet the requirements in terms of the stipulated designated groups; and
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e. Geographical located at the place where the project will be delivered. Geographical location must

be determined using the following criteria:

¢ Relevant Ward. If not available:
Relevant neighbouring Wards. If not available;
Relevant Local Municipality. If not available;
Relevant District Municipality. If not available;
Relevant Metro. If not available;
Relevant Province. If not available;
Relevant Neighbouring Province. And If not available;
Anywhere within the borders of South Africa .

Itis the bidder’s responsibility to source alternative SMMEs should the parifes with whom agreements
were entered into at the time of tendering either no longer exist or do ndt perform or render work of
an acceptable standard, subject to the approval by the Employer. Fajlure to achieve the minimum
thirty percent (30%) SMME participation based on the tender amoust including VAT, will result in a
insert applicable percentage, both in words and figures penalty/on the amount of work on which
there is no compliance (Excluding VAT), unless the contractor can grove to the Employer’s satisfaction
that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly Achievement and accumulative targets
achieved including audited supporting documentation to the mployer’s Representative.

The bidder shall submit monthly reports in terms of monghly achievement and accumulative targets
achieved including audited supporting documentation to/the Employer’'s Representative.

Note to PM: The percentage penalty is project spglific which must be guided by the value and the
complexity of the project, and should be realistic ([Jelete this instruction).

C3.7.2 Minimum Targeted Local Material Manufact(irer Contract Participation Goal
The Minimum Targeted Local Building M#Aterial Manufacturers CPG is n/a to this project.

It is the requirement of the employer thay/the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Mandfacturers ME'$)»in executing this contract, irrespective
whether a minimum percentage Particjpation Goald i icable or not.

The Minimum Targeted Local Manyfacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contracl/Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts ag published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended inCidb Best Practice Project Assessment Scheme Notice No. 43726 of
18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produges on its premises materials or goods required by the principal contractor

for the performance of the/contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

en to the Targeted Local Material Manufacturer where feasible in insert
unicipal District, Town, City, Province, and provided that:

Preference shall be
applicable Ward/s,

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specificatighs,

(b) The non-évailability of such materials shall not adversely affect the desired progress of the
specific/vorks,

(c) The uge of such suppliers shall not constitute grounds for any claim for increased cost in
respgct thereof,

(d) Materials of at least insert applicable percentage, both in words and figures of the total

lometerskm radius of the project site,

aterial of at least insert applicable percentage, both in words and figures of the total
value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm radius of the project site.

\gue of materials purchased excluding VAT to be sourced from within insert applicable
(e)
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Failure to achieve the minimum insert applicable percentage, both in words and figures Targeted
Local Material Manufacturer participation expressed as a percentage of the original tender amount,
excluding allowances and VAT, will result in a insert applicable percentage, both in words and
figures penalty of the prorate targeted value of materials not complied with unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative

Note to PM: Note to PM: A feasibility study must be undertaken at project level fo verify that the
contract participation goal can realistically be achieved within the targeted area. v luloe ol sl ugy
SNSRI IS TSI . Guidelines for undertaking a feasibility’ study are given in
Appendix A of Standard for Contract Participation Goals for Targeting Enterprisgs and Labour through
Construction Works Contracts No. 41237 GOVERNMENT GAZETTE, 10 Nofember 2017 The above
example may be used if the project is located in a relatively small town. The bercentage is determined
by introducing the project to the local community at least one year in Advance whilst planning is
completed and then again at least two months prior to tender to establish fhe local capacity of suppliers
in conjunction with the local Business Forums, Contractor Forums/ Councillors and Community
Leaders. If the project is in a large city one could also specify the wafd/s which must take preference
which is generally the ward or wards closest to where the project igfbeing executed. The percentage
penally is project specific which must be guided by the value and g omplexity of the project, and should
be realistic. (Delete this instruction)

C3.7.3 Minimum Targeted-Local Building Material Suppliers Cgntract Participation Goal

The Minimum Targeted Local Building Material Suppfiers CPG is insert "appliacble" or "not
applicable” to this project.

It is the requirement of the employer that the contraétor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME's) in executing this contract, irrespective whether
a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of/Material Contract Participation Goal shall be achieved
in accordance with the cidb Standard for Coptract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contragts as publishedjin the Government Gazette Notice No.
41237 of 10 November 2017, as amended/n cidlf Best tice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition o Cow..

A targeted supplier is a targeted enterpfi
a) owns, operates or maintains a gtore, warehouse or other establishment in which goods are
bought, kept in stock and regyfarly sold to wholesalers, retailers or the public in the usual
course of business; and
b) engages, as its principal b
Note: Adapted from SANS 10845-7:201

siness and in its own name, in the purchase and sale of goods.
definition 2.14

e local material suppliers where feasible in the insert applicable
own, City, Province, and provided that:

Preference shall be given to
Ward/s, Municipal District,

(a) Such materials coriply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The none availabllity of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of sugh suppliers shall not constitute grounds for any claim for increased cost in

respect theregf,
(d) Materials of 4t least insert applicable percentage, both in words and figures of the total
aterials purchased excluding VAT to be sourced from within insert applicable
kilometeyskm of the project site,
(e) Material/of at least insert applicable percentage, both in words and figures of the total
value ¢gf materials purchased excluding VAT to be sourced from within insert applicable
eterskm of the project site.
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Failure to achieve the minimum insert applicable percentage, both in words and figures Targeted
Local Material Manufacturer participation expressed as a percentage of the original tender amount,
excluding allowances and VAT, will result in a insert applicable percentage, both in words and
figures penalty of the prorate targeted value of materials not complied with, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer's Representative.

Note to PM: Note to PM: A feasibility study must be undertaken at project levef to verify that the
contract participation goal can realistically be achieved within the targeted area. guch feasibility study
shall be included in the contract data. Guidelines for undertaking a feasibilfy study are given in
Appendix A of Standard for Contract Participation Goals for Targeting Enterprifes and Labour through
Construction Works Contracts No. 41237 GOVERNMENT GAZETTE,10 Ndvember 2017 The above
example may be used if the project is located in a relatively small town. Thf percentage is determined
by introducing the project to the local community at least one year i advance whilst planning is
completed and then again at least two months prior to tender to establish the local capacity of suppliers
in conjunction with the local Contractor Forums, Councillors and Cor munity Leaders. If the project is
in a farge city one could also specify the ward/s which must take frreference which is generally the
ward or wards closest to where the project is being executed./The percentage penalty is project
specific which must be guided by the value and complexity olfthe project, and should be realistic
(Delete this instruction)

€3.7.4 Minimum Targeted Local Labour Skills Development Zontract Participation Goal

The Minimum Targeted Local Labour Skills Develogment CPG is insert "appliacble” or "not
applicable"” to this project.

It is the requirement of the employer that the contrgctor enhances the use of local labour in executing
this contract. This is required to be done througlf the use of both traditional building techniques and
labour-intensive construction techniques capéful and considered construction planning and
implemented in the project irrespective whéther a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Coptract Participation Goal shall be achieved in
accordance with the cidb Standard for Zontract PafficipatiomsGoals for Targeting Enterprises and
Labour through Construction Works Cofitracts ag/publshed in the Government Gazette Notice No.
41237 of 10 November 2017, as amented in MPractice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Gondition &¢f Contract..

Targeted labour: individuals who:
a) are employed by the pringipal contractor, sub-contractor or targeted enterprises in the
performance of the contract;
b) are defined as the targét group in the targeting data; and
c) permanently reside irythe target area or who are recognized as being residents of the target
area on the basis of /dentification and association with and recognition by the residents of the
target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by
and unskilled labour.

ills categories is only permissible within categories of semi-skilled

Contract participatign goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour/to enable such labour to master the basic work techniques required to undertake
the work in accérdance with the requirements of the contract and in a manner that does not
compromise wgfker health and safety. In the case of targeted labour, the certification of records shall
be in accordante with SANS 10845-8.

will be sourced from the insert applicable Ward/s, Municipal District, Town, City,
Province for the full duration of the Construction Period, employed by either the principal contractor,
sub-contractors or targeted enterprises. The total number of working days to complete the Works amount
to insert number of working days as determined by the Construction Period working days. The
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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minimum CPG participation for Targeted Local Labour Skills Development is insert applicable
percentage, both in words and figures, expressed as a percentage of the total number of working
days required to complete the Works. The contractor shall attain or exceed the CPG in the
performance of the contract. Failure to achieve the minimum Targeted Local Labour Skills
Development CPG will result in a payment reduction of RS 000 (Excluding VAT), per working day
which training has not been provided to the workforce in attendance, unless the gontractor can prove

The bidder shall submit monthly reports in terms of monthly achievement 4nd accumulative targets
achieved including audited supporting documentation to the Employer's i

Note to PM: Note to PM: A feasibility study must be undertaken project level to verify that the
contract participation goal can realistically be achieved within the tardeted area. Such feasibility study
shall be included in the contract data. Guidelines for undertakigfg a feasibility study are given in
Appendix A of Standard for Contract Participation Goals for Targefing Enterprises and Labour through
Construction Works Contracts No. 41237 GOVERNMENT GAZETTE, 10 November 2017. The above
example may be used if the project is located in a relatively small town. The percentage is determined
by introducing the project to the local community at least gne year in advance whilst planning is
completed and then again at least two months prior to tender/to establish the local capacity of suppliers
in conjunction with the local Contractor Forums, Councilloré and Community Leaders. If the project is
in a large city one could also specify the ward/s which rjust take preference which is generally the
ward or wards closest to where the project is being ekecuted. The percentage penalty is project
specific which must be guided by the value and complexity of the project and should be realistic.
{Delete this instruction) /

Y,

/

C3.7.5 CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal /,
/

The Minimum Targeted Enterprise Developr/nent W:‘t "appliacble” or "not
applicable" to this project. /

The aim of this best practice standard for indirgct targ for enterprise development in accordance
with the Standard for Indirect Targeting fof Enterprise Development (published in Government
Gazette 36190 of 25 February 2013), ag anfended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 Septembey 2020 — Condition of Contract. is to promote enterprise
development by providing for a minimdm contract participation goal (CPG) of five percent (5%) of the
contract amount as defined in the /Standard (Tender amount, excluding allowances and VAT on
selected contracts to be undertakef by joint-venture partners or to be sub-contracted to developing
contractors that are also to be /beneficiaries of enterprise development support from the main

/

contractor. {.-

The lead partner or main cc;zéctor shall dedicate a minimum five percent (5%) of the tender value

at the time of award, excludjhg allowances and VAT, to provide developmental support to targeted
subcontractor or joint venture partner applicable to contracts in Grades 7 to 9, General Building and
Civil Engineering contrac)/s. Preference will be given to insert type of enterprises, e.g. General
Building, Electrical, Mech/anical, Plumbing, etc. .it could be either or any combination of all Enterprises.

The contractor shall 9(tain or exceed the enterprise development goal in the performance of the
contract. Failing to achieve the Participation Goal will resuit in A) a thirty percent (30%) penalty of the
value not achieved, é(xcluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control.

Note to PM: Sglecify preferred Enterprises based on discussions with the local contractor forums,
Community lg&ders and councillors. A feasibility study must be undertaken at project level to verify
that the corfract participation goal can realistically be achieved within the targeted area. Such
feasibility study shall be included in the contract data. Guidelines for undertaking a feasibility study
are given/n Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and
Labour tirough Construction Works Contracts No. 41237 GOVERNMENT GAZETTE.10 November
2017¢(Pelete this instruction)
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The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer's Representative.

C3.7.5.1 Criteria
The main or lead partner of the successful bidder shall:

(a) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skills

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

(b) The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

(c) The contractor shall appoint an enterprise development coordinator to:

perform needs analysis on the targeted enterprise to identify developmental goals
develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas

* provide internal mentorship support to improve the targeted enterprise/s performance

* monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the
targeted enterprise/s

* submit a project completion report to the Employer’s representative for each targeted
enterprise.

C3.75.2 Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

C3.7.5.3 Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:

* Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

» Minimum experience of 2 years in training and development in Building or Construction; and
National Diploma or B Degree in the Built Environment or Business Management

C3.754 Format of Communications

The contractor shall submit to the Employer’s Representative:

*  Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at least monthly at progress meetings between employer’s
representative and the contractor;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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*  Project completion report in the specified format (ED101P) to the Employer’s Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value of
the CPG that was certified in accordance with the contract, cidb registration numbers of each and
every targeted enterprise, and the value of the subcontracted works or of the joint venture entered
into; and the participation parameter
*  Enterprise development declaration (ED104P).

C3.755 The Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.7.56 Management Meetings

The contractor shall report to the Employer’s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.757 Forms for contract administration

The contractor shall submit to the Employer’s Representative the following proformas:
* Form ED 105P Project Interim Report
*  Form ED 104P Enterprise Development Declaration
*  Form ED 101P Project Completion Report
C3.7.5.8 Records

The contractor shall:

* keep records of the targeted enterprise development
« keep records of the payments made to the targeted enterprises in relation to the CPG.

* ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.7.59 Payment Certificates

The contractor shall:

*+ achieve the measurable CPG and providing enterprise development support to the targeted
enterprise/s as per the Standard.

« submit payment certificates to the Employer Representative at intervals determined in the
Contract.

C3.7.5.10 Compliance requirements

Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project
assessment scheme.

« Notincluding the requirements of the cidb standards in the conditions of tender
* Not registering the award of contract on the cidb Register of Projects (RoP)
* Not reporting practical completion on the cidb Register of Projects (RoP)

3.7.6  CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 20
For Internal & External Use Effective date 26 July 2022 Version: 2022/07



V 4
‘i*

— Tender No.: KIM01/2023

W” REPUBLIC OF SOUTH AFRICA -01.1 (EC) Scope of Works — GCC

GCC (2010): 2 Edition 2010

The Minimum Targeted Contract Skills Development CPG is insert "appliacbhle” or "not
applicable” to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 43495 of 3 July 2020, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 - Condition of
Contract.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.

C3.761 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one oracombination of any of
the following inrelation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for kearners towards the attainment of a
partor a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities for University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council listed in Table 1 above.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works.

Table 2: Contracting skills development goals for different classes of engineering and construction
works contracts

‘ Class of construction works as identified in terms of Regulation 25 ' Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation | Description - (CSDG) (%)
CE Civil Engineering 0.25 |
CE and GB Civil engineering and General Building 0.375

| EE ] Electrical Engineering works (buildings) 0.25 N
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EP | Electrical Engineering works (infrastructure) 0.25 |
GB General Building 0.5
ME Mechanical Engineering works 0.25

'sB Specialist 0.25 |

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.

Table 3: Notional Cost of Training per Headcount

Source: cidb Standard for Skills Development

Provision for .
. i Provisions
Type of Trai_ning " :gr;::)r;g;ed Prm;:)srlons fqr Total costs
Opportunity learners mentorship addltlor:al Unemployed | Employed
costs learners learners

only)
Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners l R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a 3 year R37 000 R20 000 R4 500 R61 500 R20 000
diploma
Candidates with 4 year
qualification R47 000 R20 000 R4 500 R71 500 R20 000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the beneficiaries
have been appointed and actual costs are known. The notional cost of providing training opportunities will increase by CPI on
an annual basis based on April CPI. Should the rates increase after bid award or during construction the rates will be adjusted
as a remeasuarble item.

(a) The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates (delete that which is not applicable)
directly or through a Skills Development Agency (SDA), (A1 - List of cidb accredited SDAs).

The successful contractor must employ at least sixty percent (60%) of the learners from an FET /
TVET college should the contractor select to have part/full occupational qualification learners and
trade qualification learners contributing to the CSDG.

The successful contractor shall employ at least insert applicable percentage, both in words and
figures from eligible part/full occupational qualification learners, trade qualification learners, work
integrated learners or candidates in the employment of the
employer.

The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

herein and/or in any other documentation shall be construed to have the same meaning as the
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One of the objectives of the project is to train insert applicable number, both in words and
figures Occupational qualifications, trade qualification, work integrated learners — P1 and P2
learners, professional candidates. t

Management

The successful contractor must keep site records regarding the part/full occupational qualification
learners’, trade qualification learners’, work integrated learners’ or candidates’ (delete that which
is not applicable) progress, site attendance, hours worked and other relevant information as
required by the Standard.

The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.

The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated learners,
candidates. ' |

The successful contractor shall submit to the employer's representative a baseline training plan
in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade
qualification learners, work integrated learners, candidates t

within 30 days of start of the contract.

The successful contractor shall submit to the employer’s representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification
learner, trade qualification learner, work integrated learner, candidate

| every three months.

The successful contractor shall submit to the employer’s representative the names and particulars
in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates

within 30 days of start of the contract.

The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer’s representative on request.

The successful contractor shall submit to the employer’s representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification learners,
work integrated learners or candidates ' with the monthly
invoice for the payment certificate.

The successful contractor shall have health and safety inductions for all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates

The successful contractor shall conduct entry and exit medical tests of all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates

The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates at the start of their employment on site.

Based on the agreed skills methods the contractor may em ploy part/full Occupational Qualification
Learners and /or Trade Qualification Learners and/or Work Integrated Learners and/or
Candidates directly or through a Skills Development Agency
(SDA), training provider or skills development facilitator (Form A1 - List of cidb accredited SDAs).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 12 of 20
For Intemal & External Use Effective date 26 July 2022 Version: 2022/07



§

@

C3.7.7

C3.7.8

Depaamet Tender No.: KIM01/2023
REPUBLIC OF SO0TH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC (2010); 2™ Edition 2010
The contractor shall ensure that no more than one Method shall be applied to any individual
concurrently in the calculation of the CSDG for the contract.

Note to PM: Note to PM: A feasibility study must be undertaken at project level to verify that the
contract participation goal can realistically be achieved within the targeted area. Such feasibility study
shall be included in the contract data. Guidelines for undertaking a feasibility study are given in
Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts No. 41237 GOVERNMENT GAZETTE. 10 November 2017

NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is insert "appliacble” or
“not applicable" to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities. Monthly reports are to be submitted to the Employer’s Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the CPG
section within the Bills of quantities will result in a payment reduction as per bill of quantities per person,
excluding VAT unless the contractor can prove to the Employer’s satisfaction that the non-achievement
was beyond his/her control.

LABOUR-INTENSIVE WORKS
Labour Intensive Works is insert "appliacble” or "not applicable” to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI" the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Emplover’s objectives:
The employer’s objectives are to deliver public infrastructure using labour-intensive methods in
accordance with EPWP Guidelines.

Labour-intensive works:

Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work. A thirty percent (30%) penalty of the value of the works will
be imposed on items where unauthorised use of plant was used to carry out work which was to be
done labour-intensively.

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix
C) at NQF outlined in Table 1

C3.7.81 GENERIC LABOUR-INTENSIVE SPECIFICATION

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 13 of 20
For Internal & External Use Effective date 26 July 2022 Version: 2022/07
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Should labour-intensive works be applicable to the contract the following Generic Labour-intensive
Specification (informed by SANS 1921-5, Construction and management requirements for works
contracts - Part 5: Earthworks) which covers activities which are to be performed by hand, should be
inserted in the Scope of Works without amendment or modification as set out below. (Delete item in
total if labour-intensive works are not applicable to the contract)

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

trenches having a depth of less than 1.5 metres

stormwater drainage

roads

sidewalks and non-motorised transport infrastructure

water and sanitation

Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of table 2 be classified as very loose, loose, medium
dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of table 2 be classified as very soft, soft, firm, stiff
and stiff / very stiff: or

i) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-sity shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives
a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal) into
the material being used.

| Table 2: Consistency of materials when profiled ]
GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY | DESCRIPTION CONSISTENCY DESCRIPTION |
Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
| | geological pick. as the shaft of the handle. |
Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp sharp end of a geological
end of a geological pick can be pushed in 30-
pick. 40 mm; can be moulded
by fingers with some
pressure. |
Medium dense Considerable Firm Indented by thumb with
resistance to effort; sharp end of
penetration by sharp geological pick can be
{ | pushed in up to 10 mm;

Any reference to words “Bid” or Bidder” herein and/or in an

words “Tender” or “Tenderer”.
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[ end of a geological | | very difficult to mould with
pick. fingers; can just be
penetrated with an
| | ordinary hand spade.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail; slight
sharp ‘end of a indentation produced by
geological pick; pushing geological pick
requires many blows point into soil; cannot be

| for excavation. moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail
repeated blows of a with  difficulty;  slight
geological pick. indentation produced by

blow of a geological pick
L point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated
by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to ninety percent (90%) Mod AASHTO:;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than ten (10%) gravel of size less
than 10mm and contains no isolated boulders, or

¢) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing

Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows

loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 15 of 20
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All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. Where the mass of an element exceeds 55 kg, consideration should be given to the size
of the element relative to its total mass related to the number of workers who would be needed to lift
such mass

C3.8 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE com plies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.

C.3.9 Submission of Monthly Local Material Utilisation Report (Local Content)

The contractors shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account.

Failure by the contractors to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control. Allowance must be made for submitting monthly
reports illustrating the value of local material utilisation report.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 16 of 20
For Internal & External Use Effective date 26 July 2022 Version: 2022/07
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Examples of calculating CPGs and related penalties

CPGs values are based on the Tender Amount at the time of the award. Determining the actual values is
based either on the Tender Amount including allowances and Vat or the Tender Amount at the time of award
excluding allowances and VAT, where Allowances include the following:

¢ Provisional amounts

s CPG allowances

Nominated and/or selected subcontractors

Contract price adjustment (Not provided for within the B of Q by NDPWI)
Contingency amounts (Not provided for within the B of Q by NDPWI)

CPG values in the CPG Bill of Quantities Section will be recalculated based on the “Tender Amount”
or the “Contract Amount” which ever applicable and the provisional amounts adjusted accordingly.
Sanctions (penalties) are applicable to all CPGs where the contractor fails to achieve the minimum
specified requirements, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control. No penalties will be applied should the CPG value, based
on the original “Tender Amount” or the “Contract Amount”, has been achieved.

1.1. 30% SMME mandatory subcontracting CPG

When applicable, 2 minimum of 30% of the total tender amount at the time of award, including all allowances
and VAT are to be subcontracted to SMMEs.

CPG calculation example:
“Tender Amount” = R150 mil
CPG 30% subcontracting value = R45 Mil

Calculation of penalty:
Percentage penalty applicable = 5% as specified in the Scope of Works (PGO01.1)

CPG Achieved = R30 Mil (R15 Mil shortfall)
Penalty = R15 Mil x 5% = R750 000 Excl. VAT

1.2 Targeted Local Building Material Manufacturers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)

CPG to be achieved = 5% as specified in the Scope of Works (PG01.1)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local manufacturers,
excluding VAT)

Calculation of penalty:
Percentage penalty applicable = 10% as specified in the Scope of Works (PG01.1)

CPG target value = R6,5 Mil excluding VAT
CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT
Penalty = R1 Mil x 10% = R100 000 excluding VAT

1.3 Targeted Local Building Material Suppliers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount’, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:
“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG to be achieved = 5% as specified in the Scope of Works (PG01.1)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 17 of 20
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CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local suppliers,
excluding VAT)

Calculation of penalty:

Percentage penalty applicable = 20% as specified in the Scope of Works (PGO01.1)
CPG target value = R6,5 Mil excluding VAT

CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT

Penalty = R1 Mil x 20% = R200 000 excluding VAT

1.4 Targeted Local Labour Skills Development CPG

When applicable, the CPG is expressed as a percentage of the total number working days required to
complete the Works.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Number of working days required to complete the Works based on the construction period = 600 days
CPG percentage participation to be achieved = 30% as specified in the Scope of Works (PG01.1)
Required number of working days training to be provided = 180 days (600 x 30%)

Calculation of penalty:

Payment reduction = R 5 000 per day for not providing training as specified in the Scope of Works (PG01.1)
CPG = 600 working days x 30% = 180 working days training to be provided

CPG Achieved = 160 days (20 days shortfall where no training was provided)

Penalty = 20 days x R5 000 payment reduction per day= R100 000 excluding VAT

1.5 National Youth Service Programme (NYS) CPG

When applicable, a separate NYS Bill of Quantities will be included in the tender documentation will indicate
the number of beneficiaries to be trained.

Calculation of penalty:

Payment reduction per person not trained as stipulated in the NYS Bill of Quantities = R 2 500 per person.
Total number of NYS Beneficiaries as stipulated in the NYS Bill of Quantities = 25

Total Number of NYS beneficiaries trained = 20 (shortfall of 5 beneficiaries)

Penalty = 5 x R2 500 = R12 500 Excl. VAT

1.6 Labour intensive Works CPG

When applicable, the work to be done by way of Labour intensive methods are specified in the Bills of
Quantities with a “LI”.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG value = R10 Mil (Total value of labour-intensive works specified in the Bills of Quantities)

Caiculation of penalty:

CPG value = R10 Mil

Percentage penalty applicable = 30% as specified in the PG01.1 Scope of Work
CPG Achieved = 9 Mil (R1 Mil shortfall)

Penalty = R1 Mil x 30% = R300 000 Excl. VAT

1.7 Cidb BUILD Programme: Enterprise Development

When applicable, the Enterprise Development CPG expressed as a percentage of the “Contract amount” =
Tender amount at the time of award excluding allowances and VAT. Failure to achieve the minimum Targeted
Local Labour Skills Development CPG will result in a payment reduction of an amount specified in the Scope
of Works (PG01.1) per working day where training was not provided.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 18 of 20
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actual cost for providing the training.

Part 1: Calculation of 5% CPG example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT
“Contract Amount” = R130 Mil (Tender Amount at the time of award exclu
CPG percentage participation to be achieved = 5% as specified in the Scope of Works (PG01.1)

Tender No.: KIM01/2023

PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2 Edition 2010

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “contract Amount”, the number of beneficiaries to be trained and the

CPG value = R6,5 Mil (Value of work to be subcontracted to emerging enterprises)

Calculation of penalty

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.1)

CPG Minimum 5% = R6,5 Mil

Achieved = R5,5 Mil (Only subcontracted work to the value of R5,5 Mil, i.e. R1 Mil

Penalty =R1 Mil x 30% = R300 000 Excl. VAT

Part 2: Calculations in terms of training to be done:

shortfall)

ding allowances and VAT)

The number of enterprises to be developed is subject to the contract amount and the apportionment of the

work as per Example 1 below.

Number of enterprises to be trained = 6 x 1 GB subcontractors

Total cost for training = R 1 660 000

Calculation of penalty
Total number of enterprises to be trained = 6
Total number trained = 4 (2 Shortfall)

Training cost per beneficiary = R1 660 000 / 6 = R 276 666,67 per beneficiary

Penalty = R 276 666,67 x 2 x 30% = R166 000 Excl. VAT

Bof Q ot : . Amount
Item Description Unit Rate Quantity (R)
5 Enterprise Development
| 5.1 Enterprise Development of Targeted Enterprise or JV partners
5.1.1 Appointment of training co-ordinator B Per Quarter 45 000 360 000
| 5.1.2 Appointment of Mentor /Training Service provider Per Quarter 135 000 1080 000
Needs Analysis and Enterprise Development Plan per Targeted
5.1.3 Enterprise No. 5 000 30000
Monitoring and Interim reporting per targeted enterprise | Per Quarter 20 000 160 000
1.5 Project Completion report per Targeteg Enterprise No. | 5000 | 30 000
| : Provisional Sum to be carried over to CPG bill of quantities 1 660 000 |
~ “Contract amount” Tender amount excl. allowances and VAT, 130 000 000 - -
CPG Monetary value (5%) to be subcontracted to beneficiaries for
e 6 500 000
training
. Grade 1/2
No of enterprises based on the CPG vaiue 6 GB/CE ETC.
Contract period (months) 24
Note: Rates to be determined by PQS and adjusted to accepted quotation amounts
1.8 Cidb BUILD Programme: Skills Development (Principal contractor including subcontractors

and consultants)

When applicable, the contract skills development participation goals, expressed in Rand, shall be no less
than the “contract amount” multiplied by a percentage (%) factor for the applicable class of construction

works.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount’ as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “Contract Amount”, the number of beneficiaries to be trained from which

Method and the actual cost for providing the training.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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CPG Calculation

Table 2: Contracting skills development goals for different classes of engineering and construction
works contracts

Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495
of 3 July 2020 (Page 7)

Class of construction works as identified in terms of Regulation 25 (3) of the Construction Construction skills
Industry Regulations 2004 development goal (CSDG)
(%)
Designation Description
CE Civil Engineering 0.25
CE and GB Civil engineering and General Building 0.375
EE Electrical Engineering works (buildings) 0.25
EP Electrical Engineering works (infrastructure) 0.25
| GB General Building 0.5
ME Mechanical Engineering works 0.25 |
| SB Specialist 0.25

“Contract amount” = Tender amount at the time of award excluding allowances and expenses, and VAT

Contractor CPG:
CPG calculation
“Contract amount” x factor from Table 3 above.

CPG calculation example:

“Tender Amount” = R150 Mil for GB, all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Factor for GB = 0,5% (as per Table 2 above)

CPG in R value = R130 Mil x 0,5% = R650 000 i.e. total cost of training to amount to R650 000

Calculation of penalty:

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.1)
CPG value = R650 000

Achieved = R550 000 = R100 000 Shortfall

Penalty = R100 000 x 30% = R30 000 Excl. VAT

Calculations based on “Contract Amount” after bid award and after bid award and appointment of
beneficiaries

Actual CPG training requirement value after award upon selecting method/s of training and appointment of
beneficiaries = R676 000 (Table 4 below) and the provisional amount allowed for to be adjusted accordingly.
The new monetary value of training required will then form the basis for determining penalties applicable. No
penalties will be applied should the CPG value, based on the “Contract Amount” be achieved.

Table 4: Notional cost recalculation upon appointment of beneficiaries.
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495
of 3 July 2020 (Page 10)

Number of Ngg:tn Ia ! Notional Total Notional
Skills Types fearners Learner/ COS;I Ieaamer Cost over 12
Quarter year months Contract
Method 2: Workplace learning opportunities, with
unemployed TVET graduates 2 R23 000 R92 000 R184 000
Method 3:
Candidacy for an unemployed keamer with a 3-year
qualification 2 R61 500 R246 000 R492 000
Total 4 R676 000 |

Note: the required CPG will be recalculated based on the awarded Tender amount and “Contract Amount” once the beneficiaries have

been appointed and actual costs are known

Note: The notional cost of providing training opportunities will increase by CP! on an annual basis based on April CPI as published by
Stats SA. The rates will be adjusted as an adiustment to the provisional amounts should the rates increase after bid award or during the

construction period

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Project title:

' Various Magistrate offices DOJ: Installation of water tanks with pressure
pumps

Tender / Quotation no: ‘ KIM01/2023 Reference no: ' 19/2/4/2/2/2327/509

C2.1

c2.1.1

C21.2

C21.3

C21.4

C21.5

Pricing Assumptions

GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the
Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the
operations specified.

QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer’s detailed instructions for all work
before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill
of Quantities and the quantities finally certified for payment.

PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

The prices and rates to be inserted by the Tenderer in the Biil of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of ali general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only' appear in the “Total” column.
“Rate Only” items have been included where:

(@) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
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the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and com ply generally with those in the “PW 371"
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES
Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialied
by the Tenderer.

C2.1.8 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C€2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. = Number

% = Percent

Sum =  Lump sum

PCsum =  Prime cost sum

Prov sum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
mZ.pass = square metre — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by
the Contractor.

C2.1.14 ACCOMMODATION ON SITE

Itis imperative to note that no living quarters for construction workers on site will not be permitted for
the full duration of the contract unless otherwise stated in the contract data or permission be granted
by the Employer.

C2.1.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The contractor shall achieve in the performance of this contract the prescribed local content
deliverables as listed in PA36 and annexures C thereto in the respective designated sectors as
published by Department Trade Industry and Competition (DTIC). The Service Provider shall submit
an accumulative monthly report to the Employer’s representative indicating the percentage targets
achieved which must be reconciled upon completion of the project and to form part of the final account.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer's representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shali be
entertained

Monthly progressive reports to be submitted to the Employer’s representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final
account.

C2.1.161 Minimum 30% Sub-contracting Contract Participation Goal

MINIMUM 30% MANDATORY SUBCONTRACTING TO SMMES: IMPLEMENTATION OF
PREFERENCIAL PROCUREMENT RGULATIONS 2017

30% Mandatory subcontracting is N/A to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for thirty
percent (30%) subcontracting to SMMEs in the execution of this project as described in PG-01.1 (EC)
SCOPE OF WORKS C3.5.1. The contractor shall price his Profit and Attendance, all inclusive of
associated costs to the contractor for implementation. Allowance must be made for submitting reports
to the Employer’'s Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.16.2 MINIMUM TARGETED LOCAL BUILIjING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is /A to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.2. The contractor shall price his Profit and
Attendance, all inclusive of associated costs to the contractor for implementation. Allowance must be
made for submitting reports to the Employer’s Representative on a monthly basis in terms of monthly
and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C2.1.16.3 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT

PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is n/a to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.3. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.4 MINIMUM TARGETED LOCAL LABOUR SKILLS DEVELOPMENT CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is n/a to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour Skills Development CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.4. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.5 CIDB BUILD PROGRAMME: MINIMUM TARGETED ENTERPRISE DEVELOPMENT:
CONTRACT PARTICIPATION GOALS (CPG)

The Minimum Targeted Enterprise Development CPG is N/A to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.5. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises.

The contractor shall price his Profit and Attendance, all inclusive of associated costs to the contractor
for implementation. Allowance must be made for submitting reports to the Employer’'s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the
Bills of Quantities.

C2.1.16.6 CIDB BUILD PROGRAMME: MINIMUM TARGETED TARGETED CONTRACT SKILLS
DEVELOPMENT GOALS (CSDG)

The Minimum Targeted Contract Skills Development CPG is N/A to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.6. The provisional amount allowed is for:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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* stipends payable to the beneficiaries

e appointment of training coordinator

* appointment of mentor (where applicable)

* appointment of training service providers

» other additional costs as per table 3 of the Standard

The contractor shall price his Profit and Attendance (all inclusive of associated costs to the contractor
for implementation and reporting), based on the provisional amount in the Contract Participation Goal
section in the Bill of Quantities. The contractor shall complete a separate bill of quantities upon the
award of the project and identification of the respective beneficiaries. The CPG value to be achieved
will be based on the actual contract amount which will be offset against the provisional amount allowed
for within the Contract Participation Goal section in the Bill of Quantities.

Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates.

(2) Payment to the contractor to accommodate Part/Full Occupational gualification and Trade

qualifications;

Should the contractor select Part/Fuil Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Fuil Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for

professional registration;

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: Notional Cost of Training; Headcount
Source: cidb Standard for Skills Development

Provision for "
T o stipends Provisions Prm;isuons Total costs
ype of Training (Unemployed for for
Opportunity learners mentorship addntiou:al Unemployed | Employed
costs' learners learners
only)

Method 1

Occupational qualification R7 000 RO R9 000 R16 000 R9 000

Method 2

TVET College graduates R14 000 RO R9 000 R23 000 N/A

Apprenticeship R14 000 RO R12 000 R26 000 R12 000

Method 3

P1 and P2 learners R24 000 I R20 000 R4 500 R48 500 N/A

Method 4

g;r;g::tes with a 3 year R37 000 R20 000 R4 500 R61500 | R20000

Candidates with 4 year

qualification R47 000 R20 000 | R4 500 R71 500 R20 000__

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will
increase by CP! on an annual basis based on April CPI. Should the rates increase after bid award or during construction
the rates will be adjusted as a remeasuarble item,

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Table 4: Notional cost recalculation upon appointment of beneficiaries

Notional Notional Total Notional
Skills Types Number of Cost / cost/learnerfyear Cost over 12
learners Learner /

Quarter months Contract
Method 2:
Workplace learning
opportunities, with 1 R23 000 R92 000 R92 000
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
learner with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000
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C2.1.16.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME
The National Youth Service Training and Development Programme is n/a to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.7. The contractor to price all elements of this
section and allowance must be made for submitting monthly reports in the prescribed manner as per
examples of reports bound in the specification document.

C2.1.16.8 LABOUR-INTENSIVE WORKS

Labour Intensive Works is N/A to this project

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

C2.2  Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”, Page 9 of 9
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PG-03.1 (EC) SITE INFORMATION — (GCC (2010) 2" EDITION: 2010)

Prolbotitiile: VARIOUS MAGISTRATE OFFICES DOJ: INSTALLATION OF WATER TANKS |
) ' WITH PRESSURE PUMPS

Tender no: KIM01/2023 Reference no: ‘ 19/2/4/2/2/2327/509

C4 Site Information

The tanks will be laid in a foundation removing the soft material excavated and compacting using G6
material

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1



FRODUCED BY AN AUTODESK EDUCATIONAL PRODUCT

PRODUCED BY AN AUTODE:!

OLD WING
—_— 1
FACILITIES —
BUILDING
‘,f 1 &=, DB-BOX
ow
83
» =]
— 33
3
[
- OFFICE NDAS
r - e ——
o ) | Py
CONCRETRE BASE
3200x2700x100 mm 5
0.9 n3
60 kg/emd)
MAGISTRATE
WATER TANK WATER
CAPACITY: 10 000 LTS INPUT
i PIPE
GARDEN AREA
WATER r
J PUMP
o I e
SLIDING GAT
(Need to be
MUNICIPALITY
WATER METER
REGISTER

MUNICIPALITY
WATER INPUT
PIPE

DE AAR MAGISTRATES JO-J0 TANK INSTALL ATION

Notes:

—All the tree and flowers plants located in the reference area to be
installed the water pump and Jo Jo Tonk will be removed from the garden.
~All pipes and connections fittings will be supply on site and make it in

PVC High Density moterial (HDPE) heating weldable.

—The connections to the municipality water line pipe will be make cutting
the actual line and derivating it to the water tank line and then retourning
to the municipality water register and connecting the return pipe to the
Magistrates input water line pipe, all the connection fitting sizes will be
recheck it on site by contractors to avoid any mistake during the supply

process.

—All pipes and connections fittings sizes will be 1 1
suction pipe line and 1" in the out put water pump pipe line.
~The water pump will be installed over the concrete base and covered with

the PVC durable case.

—All numerations pieces and designation will be find in the material list and

quantities table.

—~The electrical Water pump will be supply including the automatic control of
pressure equipment with maximum pressure of 500 kPa (= 5.0 Kg/em2).
~The electrical power supply for the water pump will be take from the
electrical DB—Box located inside the Office No.18. for this reason in it will
be installed one new automatic isolator with the

1P-16 A “C".

~The cooper wire 3x4.0 mm2 electrical circuit
channel 25x25 mm joint to the wall and u

reach the water pump.

wiil be ruuning throw the pve
nderground in the garden area to

/2" on the water pump

follow characteristics 220 Vv,

DE AAR MAGISTRATES JO-JO TA
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PRODUCED BY AN AUTODESK EDUCATIONAL PRODUCT

PRODUCED BY AN AUTODE!

VICTORIA
= i = WEST
MAGISTRATE:
- = BUILDING
MAGISTRATE MAGISTRATE
CELLS MAIN
WATER VATER
DERIVATION DERIVATION
PIPE PIPE
MAGISTRATE
WATER
INPUT
) N
o — o— O — o— — - =, a
B = Eﬁﬂ PEDESTRIAN WAY _ = | = = B -
MUNICIPALITY
WATER METER
STER
STREET

VICTORIA WEST MAGISTRATES JO-JO_TANK INSTALLATION
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PRODUCED BY AN -AUTQDE
L] TR

POFADDER MAGISTRATES JO JO TANK INSTALLATIONS

Perimetral security fence

{
PD-BOX !
Installation of IP-20, q
— 220 v, C’ q
Aautomatic :
thermomagnetic 1‘
| Isolator :
‘
<
£
3
£
&
3x4.0 mm2
armoured
cooper wire.
3x4.0 nns "
20 A one level switch armoured cooper wire
Security In PVC Box 100x100x50 Metallic derground directly.
access mm wall mounted, Pallsade
point fence and [ ]
concrete 3 \
base | Wl | Municipalrty
{ 'n water
J0 JO Tank | _supely point
Perimetral security fence Installatlon point

PRODUCED BY AN AUTODESK EDUCATIONAL PRODUCT

Ba '
O Kb
©
! by
A

P
-&'czti,_
}_\/Ji‘a‘_{ q
e e e
[
| om0
S| EELAEL I IA FL AL IA I IAAA)
| = —] - -2 ——asll MAIN LEFGEND SHEFET
4&&00

Jo-Jo tonk of 10 000 Lts of water capocit

JO JO TANK INSTALLATIONS DETAILS

Water tonk output valve (13,

Unlversal union fltting (13,

@ Input water tank valve and foating level ¢
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PRODUCED BY AN AUTODESK EDUCATIONAL PRODUCT

PRODUCED BY AN AUTODE:

PORT NOLLOTH MAGISTRATE JO-J0O TANK INSTALATIONS

Connect to the
May

raotes Input
"1 water supply plpe
-t
e 1 e 1 -~
]
Connected to the
Municipality woter
meter ond water
supply pipe
) !
it Al A A A e R AT A et At bt et A A BT T R A
o
o
- - 3200 I

y

Fishing Office Focilities

2000

2000

2000

Perimetral concrete palizade

Perimetral Metollic palizade

S —— it - ——

1

—All the old metallic §
specifications.

~All metallic’s elements
—All pipes and connec
heating weldable or cer
—The connections to tt
derivations to two wati
connected to the input
sizes will be recheck it
—All pipes and connect
put water pump pipe Ii
—The electrical water
safe place in the Magi
—The water pump will |
=All numerated pieces
—The electrical Water
pressure of 500 kPa (:
—The electrical power ¢
will take care to checl
1P—16 A “C" in negati
~The cooper wire 3x4.
wall and underground i

4000

VI 6000 -
MAIN LEGEND SHEET
(D Jo-Jo tanks 2x 10 000 Lts of water capacity. O
@ Input woter tank valve and foating level @
4 detector,
\ @ Water tank output valve (13, @
A — P
1000 | 0 - 2000

Universal union fltting (14",

Electrical Water pump 1.3 HP, S0 |
w/automatic pressure control anc
case,

Retainer (Check) fltting 1/2” /1/2

e . Sy

2000 I
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