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VOLUME 1: TENDERING PROCEDURES



T1.1 Tender Notice and Invitation to Tender
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REPUBLIC OF S0UTH AFRICA

PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Project title: Ngcobo Prison: Installation of overhead steel mesh wire coverage to open court yards
Tender no: MTH 10/2022 Reference no:
Advertising date: | 01 July 2022 Closing date: 22 July 2022
Closing time: 11h00 Validity period: 12 Weeks (84 calendar days)
1. REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of4SQ or 4 CE* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction
works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value rangeselect class of construction works PE or select tender value range
select class of construction works PE* or higher.

* Delete “or select tender value range select class of construction works PE” where only one class of
construction works is applicable

2. RESPONSIVNESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:
Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
! X tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
3 X Use of correction fluid is prohibited.
4 ¢ Submission of (DPW-07 EC): Form of Offer and Acceptance.
Submission of (PA-16): Preference points claim form in terms of the Preferential Procurement
5 O ;
Regulations 2017.
6 = Submission of (PA — 36 and Annexure/s C): Declaration Certificate for Local Production and
Content for designated sectors.
7 Submission of Proof of 30% Subcontracting participation and related documents in terms of the
- Preferential Procurement Regulations 2017
8 X | Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.
9 [] | Submission of DPW-16 (EC): Site Inspection Meeting Certificate
10 | [J | Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
11 [] | Submission of DPW-21 (EC): Record of Addenda to tender documents J

Tender no: MTH 10/2022
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12 The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document {complete
u document inclusive of all parts) together with his tender.

13 The tenderer shall submit his fully priced and completed sectional summary- and final summary
D pages with the tender.

14 Site briefing is compulsory and bidders must sign attendence register on site as proof of
attendence

15 | [ | Seecify other responsiveness criteria

16 D Specify other responsiveness criteria

17 | [0 | Specify other responsiveness criteria

18 D Specify other responsiveness criteria

2.2  Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per |
PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
Consortia or JV’s

K

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.

N
K

Submission of (PA-11 revised): Bidder's disclosure.

Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.

Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).

Submission of DPW-15 (EC): Schedule of proposed sub-contractors

The tenderer shall submit his fully priced Bills of Quantities {(complete document inclusive of all
parts) within 14 days from request.

Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.

Upon request, submission of a fully completed security clearance application form with
supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.

O |O0000R-KK

10 Submission of PA 16: Preference certificate

11 Submission of (PA 36): Declaration certificate for local production content for designated sector
12 | [0 | Specify other responsiveness criteria

13 |:| Specify other responsiveness criteria

14 | [ | Seecify other responsiveness criteria

15 | [0 | Specify other responsiveness criteria

Tender no: MTH 10/2022
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3. PRE-QUALIFICATION CRITERIA

Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below

A tenderer having stipulated minimum B-BBEE status level of contributor:
Level 1

or
Level 2
or

ClLevel 3

[[] | AnEMEorQSE
A tenderer subcontracting a minimum of 30% to:

|:| An EME or QSE which is at least 51% owned by black people

] An EME or QSE which is at least 51% owned by black people who are youth
O AnEMEor QSE which is at least 51% owned by black people who are women
EI An EME or QSE which is at least 51% owned by black people with disabilities

D An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships

O a co-operative which is at least 51% owned by black people
[ An EME or QSE which is at least 51% owned by black people who are Military veterans
[0 An EME or QSE;

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Minimum functionality score to qualify for further evaluation: 50%
Functionality criteria: Weighting factor:
1.Provision of an original or certified copy of bank rating certificate not older that

6 months

S§ C O R E

POINTS

Grade A = 5 30 30
Grade B = 4 24

Grade C = 3 18

Grade D = 2 12

Grade E = 1 06

Failure to provide/submit an original or certified copy of bank rating certificate, the
bidder will not earn points

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 8
For Internal & External Use Effective date: 27 June 2022 Version: 2022/04
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Provide/Demonstrate the Experience of at least 3 Key staff assigned to the project
by submitting Company orgonogram and CV of each key staff members (Key
Staff examples: Contracts Manager/ Site Agent/Foreman/QS etc)

SCORE POINTS 30
Average staff experience of 5 or more years = 5 30
Average staff experience of 4 years = 4 24
Average staff experience of 3 years = 3 18
Average staff experience of 2 years = 2 12
Average staff experience of 1 year = 1 06

3.Previous experience of projects with structural steel works/similar nature
currently engaged in and/or successfully completed over the last five years, (DPW
09: Particulars of tender's Projects should be fully completed)

S €C O R E
POINTS 40

Successful completion of 5 or more projects = 5 40
Successful completion of 4 projects = 4 32
Successful completion of 3 projects = 3 24
Successful completion of 2 projects = 2 16
Successful completion of 1 projects = 1 08
Total 100 Points

Tender no: MTH 10/2022
4. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

80/20 [ g0r10 [ Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to
determine the applicable preference point system.

5. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the
tender to be declared non-responsive and removed from any further consideration. The Employer reserves
the right to request additional information over and above that which is provided by the Tenderer on said
form. The information must be provided by the Tenderer within the stipulated time as determined by the Bid
Evaluation Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

5.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider’s experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report
prepared by the Consultant Team, based on its research and inspection of a representative sample of the
Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide
contactable references will result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal,
fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous

projects performed by the Tenderer as per the evaluation report prepared by the Consultant Team, based

on its research and inspection of a representative sample of the Tenderer’s current and previous work as

reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by the Tenderer,

Tender no: MTH 10/2022

not reflected on form DPW-09 (EC). Failing to provide contactable references will result in the tender offer
be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. Thelevel of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein. The Company
Organogram with CV’s and certified ID’s of all principals and employed workforce as well as proof of
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity
and capability will also be considered. The tenderer should demonstrate that he or she possesses the
necessary professional and technical qualifications and -competence in relation to the scope of work and
work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

5.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be
able to fulfil guarantees or warranties provided for in the contract in order to complete the project
successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver
the goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and
company or any parent company or investor guarantee/s and financial statements.

Tender no: MTH 10/2022
6. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shali achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Minimum 30% mandatory Subcontracting to SMMEs in accordance with the
(@) | Preferential Procurement Policy Framework Act, 2000: Preferential Procurement
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of
20 January 2017.

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
(b) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
(¢) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017.

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
(d) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017.

Minimum Targeted Enterprise Development Contract Participation Goal in
(e) | accordance with the cidb Standard for Indirect Targeting for Enterprise
Development through Construction Works Contracts, No 36190 Government
Gazette, 25 February 2013 and the cidb Standard for Contract Participation Goals
for Targeting Enterprises and Labour through Construction Works Contracts as
published in the Government Gazette Notice No. 41237 of 10 November 2017.

Minimum Targeted Contract Skills Development Goal in accordance with the cidb
() Standard for Developing Skills through Infrastructure Contracts as published in the
Government Gazette Notice No. 43495 of 3 July 2020 and the cidb Standard for
Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017.

(g) | DPWI National Youth Service training and development programme (NYS).

(h) | Labour Intensive Works

(i)

)

7. COLLECTION OF TENDER DOCUMENTS

Bid documents are available for free download on e-Tender portal www.etenders.gov.za

Alternatively; Bid documents may be collected during working hours at the following address 5th floor PRD

Building Sutherland street Mthatha. A non-refundable bid deposit of R 200.00 is payable (cash only)
on collection of the bid documents.

Tender no: MTH 10/2022

8. SITE INSPECTION MEETING
A pre-tender site inspection meeting will held in respect of this tender.
Attendance of said pre- tender site inspection meeting is

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting.
are:

Venue: Ngcobo Prison

Virtual meeting Link: | (fype in here the place or "N/A")

Date: 12 July 2022 Starting time: | 10h00
9. ENQUIRIES
Enquiries related to tender documents may be addressed to:
T
DPWI Project Manager: | M. Mazwana Telephone no: I 047 502 7102
Cellular phone no: 079 514 8381 Fax no:
E-mail: meyisi.mazwana@dpw.gov.za
10. DEPOSIT / RETURN OF TENDER DOCUMENTS
Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.
All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).
Tender documents may be posted to: Deposited in the tender box at:
The Director-General Sth floor
Department of Public Works and Infrastructure PRD Building
i 5007
Private Bag X Sutherland Street
Mthatha OR | Reception
5099
Attention:
Procurement section: Room Reception
11. COMPILED BY:
T PRgwpaa LSk 2090
Name of Project Manager Date

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
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DPW-03 (EC): TENDER DATA

Project title: Ngcobo Prison: Installation of steel mesh coverage to open court yards

Reference no:

Tender no: MTH 10/2022 | Closing date: 22 July 2022
Closing time: 11h00 Validity period: 84 days
Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C" in the above mentioned Standard
Conditions of Tender.

c.1.1

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

C.1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB's
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a retumable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 6
For Internal & External Use Effective date: 20 September 2021 Version: 2.6
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Tender no: MTH 10/2022

ci14 The Employer’s agent is:

Name: CBM Africa

—

Capacity: Private Project Manager

Address: 117 Western avenue East London
Tel: 043 726 9475

Fax:

E-mail:

c.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.1

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 4SQ or 4
CE™** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 4SQ or 4CE** class of construction work:
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 48Q or 4CE** class of construction
work

** Delete “or select fender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff. - Applicable

Tender no: MTH 10/2022

Any reference to words *Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 6
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B. INDICATE THE FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:
Note: Functionality will only be applied as a prequalification criterion. Such criteria are used to
establish minimum requirements where after bids will be evaluated solely on the basis of price

and preference.
Functionality Criteria Weighting Factor
1.Provision of an original or certified copy of bank rating 30

certificate not older that 6 months

SCORE POINTS

Grade A= 5
30

Grade B = 4
24

Grade C = 3
18

Grade D = 2
12

Grade E= 1
06

Failure to provide/submit an original or certified copy of bank
rating certificate, the bidder will not earn points

2. Provide/Demonstrate the Experience of at least 3 Key staff | 30
assigned to the project by submitting Company orgonogram
and CV of each key staff members (Key Staff examples:
Contracts Manager/ Site Agent/Foreman/QS etc)

SCORE POINTS

Average staff experience of 5 or more years = 5
30

Average staff experience of 4 years = 4
24

Average staff experience of 3 years = 3
18

Average staff experience of 2 years = 2
12

Average staff experience of 1 year = 1
06

3.Previous experience of projects with structural steel 40
works/similar nature currently engaged in and/or successfully
completed over the last five years, (DPW 09: Particulars of
tender’s Projects should be fully completed)

SCORE POINTS

Successful completion of 5 or more projects = 5

4S?mcessful completion of 4 projects = 4

?S’iccessful completion of 3 projects = 3

gflccessful completion of 2 projects = 2

éﬁccessful completion of 1 projects = 1

Total 100 Points

(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality
points)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Minimum functionality score to qualify for further evaluation: 50

(Total minimum qualifying score for functionality is 50 Percent).

C ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Provisions applicable to Evaluation Method 1 and 2:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if
any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the
tender to be declared non-responsive and removed from any further consideration. The Employer reserves
the right to request additional information over and above that which is provided by the Tenderer on said
form. The information must be provided by the Tenderer within the stipulated time as determined by the
Project Manager, failing which the tender offer will mutatis mutandis be declared non-responsive.

C.1. Technical risks:

C.1.1 Criterion 1: Quality of current and previous work
Quality of current and previous work performed by the Tenderer in the class of construction work stated
above as per the evaluation report prepared by the Professional Team, based on its research and
inspection of a representative sample of the Tenderer’s current and previous work as reflected on form
DPW-09 (EC), as well as, if necessary, of any additional work executed by the Tenderer, not reflected
on form DPW-09 (EC).

C.1.2 Criterion 2: Contractual commitment
Adherence to contractual commitments, demonstrated by the Tenderer in the performance on current
and previous work, evaluated in terms of:
a) the level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;
b) the degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto; and
¢) general contract administration, i.e. compliance with contractual aspects such as laws and regulations,
insurances, security, written contract instructions, subcontractors, time delay claims, etc as can generally
be expected in standard/normal conditions of contract.

C.2 Commercial risks:

The level to which agreement with the Tenderer is reached in respect of the adjustment of rates which
are considered to be imbalanced or unreascnable and to eliminate errors or discrepancies, without
changing the tendered total price, over and above the correction of arithmetical errors as provided for in
C.3.9.

Tender no:

MTH 10/2022

| .27

For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

c.212

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the altenative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer's standards and requirements and to evaluate the acceptability of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 6
For Internal & External Use Effective date: 20 September 2021 Version: 2021/01
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the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.
The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes [] No X
C.2.13.2 | The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.
C.2.13.5 | The Employer's address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.
C.2.13.6 | A two-envelope procedure will not be followed.
C.3.5
C.2.15 The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.
C.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1.
€2.16.3 | Omit the wording of the last sentence for those projects which are subject to CPAP
c.2.18 The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):
[0 Together with his tender;
or
X Within fourteen (14) calendar days of the date on which he has been requested to do so prior to the
award of the contract.
C.2.19 Access shall be provided for inspections, tests and analysis as may be required by the Employer.
C.3.41 The location for opening of the tender offers, immediately after the closing time thereof shall be at:
C.3.4.2 Department of public Works and Infrastructure
5t% Floor PRD Building
PRD Building
Mthatha
5099
c.3.8 The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.
C.3.9.3 Omit the wording and replace with the following:
“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.94."

Tender no: MTH 10/2022

C.3.94

Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected

as follows:”

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use
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C.3.94 Add sub paragraph c) to C.3.9.4, as follows:

“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.
C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the

Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from

doing business with the public sector;

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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T2.1 List of Returnable documents
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title: Ngcobo Prison: Installation of steel mesh coverage to open court yards
Tender / Quote no: Reference no: l
Receipt Number: insert receipt number

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name Numl?er of Returnable
pages issued document

Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Declaration of Interest and Tenderer’s Past Supply Chain 4 Pages Y
Management Practices (PA-11) g es
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV’'s 2 Pages Yes |
(PA-15.2) (if applicable) 9
Special Resolution of Consortia or JV’s (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential 5 Pages Yes
Procurement Regulations 2017 (PA — 16) 9
Certificate of independent Bid Determination (PA - 29) 4 Pages Yes
Declaration Certificate for Local Production and Content for Yes
designated sectors (PA — 36 and Annexure/s C)
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages Yes
Registration on National Treasury’'s Central Supplier Database Y

- es
(CSD).
Particulars of Tenderer’s Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attending compulsory virtual bid clarification / site inspection 1 Page
meeting (if applicable). 9
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page
Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if
applicable).

*_I-n compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 1 of 3
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Tender no:

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

Number of Returnable
Tender document name pages issued document
Any additional information required to complete a risk assessment (if ) Yes

applicable)

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Number of Returnable
Tender document name pages issued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
schedules (if applicable) Pages Yes
Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

| Tender document name p:;;;t;:;:: d Ti?)t:::laebr:te
ﬁgffgvzllz Zﬁl%:?tr;t)ltles { Lump Sum Document (complete document Pages [Jves [INo
‘I;;:uythp:;:::d::d completed sectional summary- and final summary pages_ | Pages [yes [INo
insert document name Pages ClYes [INo
insert document name Pages [IYes [INo
insert document name Pages [Jyes [INo

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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Tender no:

PA-09 (EC): List of Returnable Documents

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which |
may be required during the tender evaluation:

a. A close corporation, incorporated

prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

A profit company duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company's
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

A profit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or

company(ies) duly registered as |

profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

| the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

A natural person, sole proprietor or
a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

A Trust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the

| mandate of the Trustees.

Signed by the Tenderer:

Name of representative

Signature Date

Effective date 20 September 2021

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
For Internal & External Use

Page 3 of 3
Version: 2.6



C1.1 Form of Offer and Acceptance



DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Ngcobo Prison: Installation of overhead steel mesh wire coverage to open court

Project title: yards

Tender / Quotation no: | MTH 10/2022 Reference no:

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:
Installation of overhead steel mesh wire coverage to open court yards

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words):

Rand in figures: | R ... e

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with

the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the

contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose |dentity Number(s) is/are:
----------------------------------------------------------------------------- OR Mmoo EmEE o EmE I EEA EE T YRR MEe PN EF S e A N AR VAN PSP mEE FAE mEma EmE haEowew
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD suppliernumber:................c.cooe . CSD supplier number:..............c..cooooii

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 1 of 4

For Internal & External Use
Effective date 27 June 2022 Version 2022/01
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DPW-07 (EC): Form of Offer and Acceptance

Tender / Quotation no: MTH 10/2022

AND WHO IS (if applicable):
Trading under the name and style of: ... U St
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
A Resolution /| Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors /| Members / Partners of the Legal Entity must
.................................................................................................... accompany this Offer, authorising the Representative to
In his/her capacity as: make this offer.
SIGNED FOR THE TENDERER:
| Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date
This Offe:r is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and
The official documents ................o i ... O Acceptance forms are to
The official alternative ........................ 0O be compljtet: for thﬁ
. . . . main an or eac
Own alternative (only if documentation makes provision therefore) ...................... O alternative offer)
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
(1 cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No []
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [] No []

3 payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes (] No []
y

(4) cash deposit of 5% of the Contract Sum {excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes (] No []

(6) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No [

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

*Any reference to words “Bid” or "Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4

For Internal & External Use
Effective date 27 June 2022 Version 2022/01




s DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: MTH 10/2022

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO........o.coiiiiiii Cellular Phone NO. ..ot e
FaxNO ..o

Postal address ...

BanKer ... e Branch...

Registration No of Tenderer at Department of Labour ........... ..o e .
CIDB Registration NUMDEE: ... o e e e e e et e e e e e e,

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:
|

Name of signatory Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 30of 4
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Tender / Quotation no: MTH 10/2022

e DPW-07 (EC): Form of Offer and Acceptance

Fublic Woeks and Inlrastuciure
REPUBLIC OF SOUTH AFRICA

Name of Organisation: Department of Public Works and Infrastructure

PRD Building; Sutherland Street
Address of Organisation: | Mthatha
5099

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4

For Internal & External Use
Effective date 27 June 2022 Version 2022/01
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State
institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date Jun2 2022 Version: 2022/01
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution? YES / NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION
1, the undersigned,
(7= 10 1= TS in submitting the

3.1
3.2

3.3

3.4

3.4

3.5

3.6

accompanying bid, do hereby make the following statements that | certify to be true
and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date May 2022 Version: 2022/01
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REPUBLIC OF SOUTH AFRICA

combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3

ABOVE IS CORRECT.
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date May 2022 Version: 2022/01
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PA- 29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

Project title: Ngcobo Prison: Installation of steel mesh coverage to open court yards

Bid no: Reference no:

INTRODUCTION

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids" invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).? Collusive bidding is a per se prohibition meaning that it cannot be justified under

any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4, This form (PA-29) serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of

bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (PA-29)

must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging {or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 20 September 2021 Version: 2021/01



: — PA-29: Certification of Independent Bid Determination

REPUBLIC OF SOUTH AFRICA

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be

true and complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder.

4. Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line

of business as the bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 20 September 2021 Version: 1.1
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The bidder has arrived at the accompanying bid independently from, and without consulitation,
communication, agreement or arrangement with any competitor. However communication

between partners in a joint venture or consortium?® will not be construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

()] bidding with the intention not to win the bid.

In addition, there have been no consuitations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.

Name of Bidder Signature Date R Position J

* Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 20 September 2021 Version: 1.1
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

{Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 1.4
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The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

| Note: ENTERPRISE STAMP

1. " Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Direcfors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (aftach proof of shareholding /
ownership hereto).

4.  Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5.  Should the number of Directors / Members / Partners |
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01



*
¥
_ &
ro.

X
=Y

=
) "

o
s 3

e st
REMIRLIC OF SOUTH ATRICA

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

(code)

Telephone number:;

Fax number:

Name Capacity Signature

-
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The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4.  Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (fegally correct fuil names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

*Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name

Capacity

Signature

—
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as

a result of this document being signed.

1.
2.

3

Note:

* Delete which is not applicable.
NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint

venture submitting this tender, as named in item 2 of Resolution PA-15.2.

Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space

available above, additional names, capacity and signatures must be supplied on a separate page.
Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,

must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

Page 3 of 3
Version: 1.3
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DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

Project title: Ngcobo Prison: Installation of wire mesh coverage to court yards
Tender / Quotation no: MTH 10/2022 Reference no:
Closing date: 22 July 2022
This is to certify that I, representing

in the capacity of

visited the site on: 12 July 2022

I have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations given at the site inspection meeting
and that | understand perfectly the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date

Name of DPW Representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1

For Internal Use Effective date June 2022 Version: 2022/01
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DPW-09 (EC): PARTICULARS OF TENDERER’S PROJECTS

Project title: Ngcobo Prison Installation of steel mesh coverage to open court yards
Tender / quotation no: Closing date: dd/mm/yyyy
Advertising date: dd/mm/yyyy Validity period: days

1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS
1.1. Current projects

B Name of Employer Contractual Contractual Current
Projects currently engaged in or Representative | Contacttel. no. | Contract sum | commence- completion percentage
of Employer ment date date progress
1
2
3
4
5
6
7
8
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 1 of 2

For Internal & External Use Effective date 20 September 2021 Version: 2021/01
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7 Public Works and Infrastructure

W.Z# repusLc of soutH arrica  tenderer’s projects

Tender no:

1.2. Completed projects

DPW-09 (EC): Particulars of

Projects completed in the previous 5 Name of m_,:_u_o.<mq Contractual oo::.mom:m_ Date of ﬂm:_:omﬁm
. or Representative | Contact tel. no. | Contract sum | commence- completion of Practical
(five) years i
of Employer ment date date Completion
1
2
3
4
5
6
7
8
9
Name of Tenderer Signature Date
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 2 of 2

For Internal & External Use

Effective date 20 September 2021

Version: 1.6
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PA-36: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content
are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2017, the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local
Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the
promotion of local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
manufactured goods, with a stipulated minimum threshold for local production and content
will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract is
reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as
follows:

LC=[1-x/y]* 100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) on the date of
advertisement of the bid as indicated in paragraph 3.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible
on http:/www.thedti.gov.zal/industrial development/ip.jsp at no cost.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
the words “Tender” or “Tenderer”. Page 1 of 4

For Internal Use Effective date 20 September 2021 Version: 2021/01



& infrascruccure

Depariment:

Public Works and Infrastuaiure:

R SBECICRISOUTHEAFRIGA This form has been aligned with NT - SBD 6.2

PA-36: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content
are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2017, the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local
Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the
promotion of local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
manufactured goods, with a stipulated minimum threshold for local production and content
will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract is
reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as

follows:
LC=[1-x/y]l*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) on the date of
advertisement of the bid as indicated in paragraph 3.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible
on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
the words “Tender” or “Tenderer”. Page 1 of 4

For Internal Use Effective date 20 September 2021 Version: 2021/01



b public works PA36: Declaration Certificate for Local Production and Content for

& wfrastruciure

Depariment; Designated Sectors.

) B Rt (This form has been aligned with NT - SBD 6.2)

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content
Declaration: Summary Schedule) are not submitted as part of the bid documentation;

2. The stipulated minimum threshold(s) for local production and content (refer to Annex
A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold
STEEL 100 %
%
%
3. Does any portion of the goods or services offered
have any imported content?
(Tick applicable box)
YES NO
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by
SARB for the specific currency on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.resbank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below
(refer to Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the dti
to verify and in consultation with the AO/AA provide directives in this regard.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
the words “Tender” or “Tenderer”. Page 2 of 4

For Internal Use Effective date 20 September 2021 Version: 1.2
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECT OF BID NO. ...

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred
to an external authorized representative, auditor or any other third party acting on
behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on
http://www.thedti.gov.za/industrial development/ip.isp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration
E and then consolidate the information on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in
order to substantiate the declaration made in paragraph (c) below. Declarations
D and E should be kept by the bidders for verification purposes for a period of at least
5 years. The successful bidder is required to continuously update Declarations C, D
and E with the actual values for the duration of the contract.

[, the undersigned, ... e (full names),
do hereby declare, inmy capacity as .................cccooiiiiii s e,
Of e e re s e e sare s etbeeereeean (name of bidder

entity), the following:

(a) The facts contained herein are within my own personal knowledge.

(b) | have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid, and
as measured in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 3.1 above and the information contained in Declaration D and E which has
been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
the words “Tender” or “Tenderer”. Page 3of 4

For Internal Use Effective date 20 September 2021 Version: 1.2
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Department; Designated Sectors.

e (This form has been aligned with NT - SBD 6.2)

w public werks PA36: Declaration Certificate for Local Production and Content for
Pyl
&

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1
above and the information contained in Declaration D and E.

(d) | accept that the Procurement Authority / Institution has the right to request that the
local content be verified in terms of the requirements of SATS 1286:2011.

(e) I understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of
incorrect data, or data that are not verifiable as described in SATS 1286:2011, may
result in the Procurement Authority / Institution imposing any or all of the remedies as
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5

of 2000).
SIGNATURE:

WITNESS No. 1 DATE:
WITNESS No. 2 DATE:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
the words “Tender” or “Tenderer”. Page 4 of 4

For Internal Use Effective date 20 September 2021 Version: 1.2



SATS 1286.2011
Annex C

Local Content Declaration - Summary Schedule

(C1) |Tender No. Note: VAT to be excluded from all
(C2) |Tender description: calculations

(C3) |Designated product(s)
(C4) |Tender Authority:

(C5) |Tendering Entity name:

(C6) |Tender Exchange Rate: Pula H EU _H_ GBP _H_

(C7) |Specified local content %

Calculation of local content

Tender summary

Tender value
Tender price -| Exempted net of Local
Tender item no's List of items each imported exempted Imported Local value | content % Tender Total tender value .._.oS_ exempted | Total Imported
. value Qty imported content content
(excl VAT) value imported {per item)
content
(C8) ca) {C10) (€11) (C12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)
Steel
{C20) Total tender value RO
Signature of tenderer from Annex B {€21) Total Exempt imported content R O
(€22} Total Tender value net of exempt imported content RO
{C23) Total imported content RO
{C24) Total local content R O
Date: {C25) Average local content % of tender




T2.2 Returnable Documents that will be incorporated into
the contract
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i~ “\} Oepariment;
‘@u Pratc Works and inrassvciun
WSZp REPUBLIC OF SOUTH AFRICA

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title: Ngcobo Prison: Installation of steel mesh coverage to open court yards

Tender no: Reference no:

1. 1/ We confirm that the following communications received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer. (Attach additional pages if more space is required)

Date Title or Details

10.

1.

12.

13.

Name of Tenderer Signature Date

2. |/ We confirm that no communications were received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date

Effective date: 20 September 2021 Version: 1.2



G

Py, Department:
Public Works and (nfrastructure

V REPUBLIC OF SOUTH AFRICA

DPW-15 (EC): SCHEDULE OF PROPOSED SUBCONTRACTORS
Project title: Ngcobo Prison: Installation of steel mesh coverage to open court yards
Tender no: Reference no:

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.

e ofPOPORed | Naturoand extontof work | Eretioue sperince wi
1
2
3
4
5
Name of representative Signature Capacity Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For External Use

Page 1 of 1

Effective date 20 September 2021 Version: 1.2
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V' REPUBLIC OF SOUTH AFRICA

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR

Project title: Ngcobo Prison: Installation of steel mesh coverage to open court yards

Tender no:

Reference no:

Name of Electrical Contractor:

Address:

Department of Labour

Electrical Contractor registration number at the

Name of Tenderer

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page_ 10f1




< -‘\’ Department: )
d ;/ Pubiic Works and tnfrastruciure

V REPUBLIC OF SOUTH AFRICA

DPW-23 (EC): SCHEDULE FOR IMPORTED
MATERIALS AND EQUIPMENT

Project title: Ngcobo Prison: Installation of steel mesh coverage to open court yards

Tender no: Reference no:

This schedule should be completed by the tenderer. (Aftach additional pages if more space is required)

Item Material / Equipment Rand (R) (Excluding VAT)
1. R
2, R
3. : ! R
4.
5.
6.

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the
Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier's quotations for the items, materials or equipment (provided that
such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the
Principal Agent / Engineer of the Department of Public Works and Infrastructure within 60 (sixty) days from the
date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s profit, discount,

mark-up, handling costs, etc. shall be allowed.
These net amounts will be adjusted as follows:
FORMULA:
The net amount to be added to or deducted from the contract sum:
A=V(Z -1)
Y
A = the amount (R) of adjustment
V = the net amount (supplier’s quotation) (R) of the imported item

Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Date

Name of Tenderer Signature

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal Use Effective date: 20 September 2021

Page 1 of 1
Version: 1.3




T2.2 Returnable Documents: Other Documents that will be
incorporated into the contract



VOLUME 3: CONTRACT



REPUBLIC OF SOUTH AFRICA

DPW-05: (EC) CONTRACT DATA - (GCC (2010) 2"9 EDITION: 2010)

Project title: Ngcobo Prison Installation of stell mesh coverage to open court yards

Tender no: MTH 10/2022 Reference no:

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, Second Edition, 2010, published by
the South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is
applicable to this Contract and is obtainable from www.saice.org.za

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances, based
on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Second Edition,
2010, are applicable to this Contract;

CLAUSES | COMPULSORY DATA

1.1.1.8 Amend Clause 1.1.1.8 to include the word “rights” to read as follows:

“Contract Data” means the specific data which, together with these General Conditions of Contract, collectively
describe the rights, risks, liabilities and obligations of the contracting parties and the procedures for the
administration of the Contract.

1.1.1.13 Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:

“Defects Liability Period” means the period stated in the Contract Data, commencing on the date indicated on
the Certificate of Completion or Certificates of Completion in the event of more than one Certificate of
Completion is issued for different parts of the Works, during which the Contractor has both the right and the
obligation to make good defects in the materials, Plant and workmanship covered by the Contract.

Defects liability period is: 12 months.

1.1.1.14 The time for achieving Practical Completion of the whole of the works is: 6 Months measured from the
Commencement Date. The time thus stated includes special non-working days and the year-end break.

&
5.14.7 or, if Practical Completion in portions is required,
The times for achieving Practical Completion for the portions as set out in the Scope of Works are mutatis
mutandi:

For portion 1 within insert description as may be applicable
For portion 2 within insert description as may be applicable
For portion 3 within insert description as may be applicable

For portion 4 within insert description as may be applicable

(followed by further portions as required)

Tender no: MTH 10/2022
Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 12
For Internal & External Use Effective date 1 June 2022 Version: 2022/01



Deparment’

» Publc i o st DPW-05: (EC): Contract Data- (GCC (2010): 2" Edition 2010

REPUBLIC OF SOUTH AFRICA

The time for achieving Practical Completion of the whole of the Works is: 6 Months, measured from the
Commencement Date. The time thus stated includes special non-working days and the year-end
break.

1.1.1.15 The name of the Employer is:
The Government of the Republic of South Africa in its Department of Public Works and Infrastructure.

1.1.1.16 The name of the Engineer is:
Johan Schutte

1.1.1.26 The Pricing Strategy is a: Re-measurement Contract.

1.1.1.31 Not applicable to this Contract.

1.1.1.35 Insert the definition of “Value of Works" as Clause 1.1.1.35:

“Value of Works” means the value of the Works certified by the Engineer as having been satisfactorily executed
and shall include the value of the works done, the value of the materials and/or plant and Contract Price
Adjustments.

1.21.2 Employer’s address:

Physical Address:

PRD building Sutherland street
Mthatha

5099

Postal Address:
P/Bag x 5007
Mthatha

5099

Facsimile: N/A
Telephone: 047 502 7102

Engineer’s address:

Physical Address:

17 Western avenue vincent
East London

5217

Postal Address:
P.O Box 13266
East London
5217

Facsimile: insert fax no

Telephone: 043 726 9475

134 Not applicable to this Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 12
For Internal & External Use Effective date 1 June 2022 Version: 2022/02
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Public Works and Infrastn
REPUBLIC OF SOUTH AFRICA

chars.

DPW-05: (EC): Contract Data- (GCC (2010): 2" Edition 2010

Tender no: MTH 10/2022

1.3.5

(a)

(b)

()

Replace Clause 1.3.5 with the following provisions:

The Employer will become the owner of the information, documents, advice, recommendation and
reports collected, furnished and/or compiled by the Contractor during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer on request, but
in any event on the termination and/or cancellation of this Contract for whatever reason. The Contractor
relinquishes its retention or any other rights thereon to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the Contractor during the
course of and for the purposes of finalizing the Works will vest in the Employer, and may not be
reproduced or distributed or made available to any person outside the Employer’s service, or to any
institution in any way, without the prior written consent of the Employer. The Employer shall have the
right to use such material for any other purpose without the approval of information or payment to the
Contractor.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of the
Contract shall vest in the Employer, who shall have the right to use such material for any other purpose
without the approval of, information or payment to the Contractor.

In case of the Contractor providing documents, electronic aids, software programs or like material to
the Employer, the development of which has not been at the expense of the Employer, copyright shall
not vest in the Employer. The Contractor shall be required to indicate to which documents, electronic
aids, software programs or like material this provision applies.

The Contractor hereby indemnifies the Employer against any action, claim, damages or legal cost that
may be instituted against the Employer on the grounds of an alleged infringement of any copyright,
patents or any other intellectual property right in connection with the Works outlined in this Contract.

All information, documents, recommendations, programs and reports collected or compiled must be
regarded as confidential and may not be communicated or made available to any person outside the
Employer’s service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

313

The Engineer’s authority to act and/or to execute functions or duties or to issue instructions are
expressly excluded in respect of the following:

(@) Appointment of nominated Sub-contractors ~ clause 4.4.3;

(b) Granting of an extension of time and/or ruling on claims associated with claims for extension of
time — clauses 5.12.3, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment of such acceleration
—clause 5.12.4;

d) Rulings on claims and disputes — clauses 10.1.5, 10.2.3 and 10.3.3;

e) Suspension of the Works — clause 5.11.1;

(f) Final Payment Certificate - clause 6.10.9;

(9) Issuing of mora notices to the Contractor - clauses 9.1.1,9.1.2.1 and 9.2.1;

(h) Cancellation of the contract between the Employer and Contractor - clauses 9.1.1, 9.1.2.1 and
9.21.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 12
For Internal & External Use Effective date 1 June 2022 Version: 2022/02




Department

Publc Worts and nfasmustira DPW-05: (EC): Contract Data- (GCC (2010): 2nd Edition 2010

r REPUBLIC OF SOUTH AFRICA

Tender no: MTH 10/2022

2, In order to be legally binding and have legal bearing and consequence, any ruling in respect of the
above matters (a) to (h) must be on an official document, signed and issued by the Employer to the
Contractor.

3. The Contractor must submit claims, demands, notices, notifications, updated particulars and reports

in writing, as well as any other supporting documentation pertaining thereto, in respect of any of the
above listed matters (a) to (h), to the Engineer within the time periods and in the format(s) as
determined in the relevant clauses of the Conditions of Contract. Failing to deliver such to the Engineer
timeous and in the correct format will invalidate any claim and the consequences of such failure will
mutatis mutandis be as stated in clause 10.1.4.

4, Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the Engineer's
authority in respect thereof:

Clause 6.10.9 — Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate, the Contractor
shall deliver to the Engineer a final statement claiming final settlement of all moneys due to him (save
in respect of matters in dispute, in terms of Clauses 10.3 to 10.11, and not yet resolved). The Employer
shall within 14 days issue to the Contractor a Final Payment Certificate the amount of which shall be
paid to the Contractor within 28 days of the date of such certificate, after which no further payments
shall be due to the Contractor (save in respect of matters in dispute, in terms of Clauses 10.3 to 10.11
and not yet resolved).

Clause 10.1.5 - Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after the Contractor has
delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2, deliver to the Contractor his
written and adequately reasoned ruling on the claim (referring specifically to this Clause). The amount
thereof, if any, allowed by the Employer shall be included to the credit of the Contractor in the next
payment certificate.

5. Insert the following under 3.1.3:
Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer shall have
the right to reverse and, should it deem it necessary, to amend any certificate, instruction, decision or
valuation of the Engineer and to issue a new one, and such certificate instruction, decisions or
valuations shall for the purposes of the Contract be deemed to be issued by the Engineer, provided
that the Contractor shall be remunerated in the normal manner for work executed in good faith in terms
of an instruction issued by the Engineer and which has subsequently been rescinded.

3.2.21

Amend Clause 3.2.2.1 to insert the word “Plant” to read as follows:

Observe the execution of the Works, examine and test material, Plant and workmanship, and receive from the
Contractor such information as he shall reasonably require.

3.232

Amend Clause 3.2.3.2 to insert the word “Plant” to reads as follows:

Notwithstanding any authority assigned to him in terms of Clauses 3.2.2 and 3.2.4, failure by the Engineer's
Representative to disapprove of any work, workmanship, Plant or materials shall not prejudice the power of
the Engineer thereafter to disapprove thereof and exercise any of his powers in terms of the Contract in respect
of thereof.

4821

Amend Clause 4.8.2.1 to include the word “person’, as follows:

Makes available to the Employer, or to any such contractor, person or authority, any roads or ways for the
maintenance of which the Contractor is responsible, or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 12
For Internal & External Use Effective date 1 June 2022 Version: 2022/02
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Pubic Works o Iz DPW-05: (EC): Contract Data- (GCC (2010): 2™ Edition 2010

re
REPUBLIC OF SOUTH AFRICA

Tender no: MTH10/2022

4.8.2.2

Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:

Provides any other facility or service of whatsoever nature to the Employer or to any of the said contractors,
persons or authorities,

5.3.1

The documentation required before commencement with Works execution are:

Health and Safety Plan ~ (Refer to Clause 4.3)
Initial programme (Refer to Clause 5.6)
Security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)
insert other requirements
insert other requirements
insert other requirements

53.2

The time to submit the documentation required before commencement with Works execution is: 21 days.

54.2

The access to, and possession of, the Site referred to in Clause 5.4.1 shall be not exclusiveto the
Contractor. In the event of access to, and possession of, the Site is not exclusive to the Contractor, the
following limitations apply:

Insert an exposition of limitation.

5.8.1

The non-working days are: Saturdays and Sundays

The special non-working days are:
(1 Public Holidays;

2) The year-end break commencing on 16 December until the Sunday preceding the first
working Monday of January of the succeeding year.

5.9.1

Amend Clause 5.9.1 as follows:

On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no cost to the
Contractor, of the drawings and any instructions required for the commencement of the Works. The cost of
any additional copies of such drawings and/or instructions, as may be required by the Contractor, will be for
the account of the Contractor.

5.131

The penalty for failing to complete the Works is: R0,0575 per R 100.00 of contract value per day

or, if completion in portions is required,

The penalty for failing to complete portion 1 of the Works is: Rinsert penalty amount per day.
The penalty for failing to complete portion 2 of the Works is: Rinsert penalty amount per day.
The penalty for failing to complete portion 3 of the Works is: Rinsert penalty amount per day.
The penalty for failing to complete portion 4 of the Works is: RInsert penaity amount per day.
Followed by further portions as required.

The penalty for failing to complete the whole of the works is: Rinsert penalty amount per day.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 5 of 12
For Internal & External Use Effective date 1 June 2022 Version: 2022/02
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5.14.1 Amend the second paragraph of Clause 5.14.1 as foliows:
When the Works are about to reach the said stage, the Contractor shall, in writing, request a Certificate of
Practical Completion and the Engineer shall, within 14 days after receiving such request, issue to the
Contractor a written list setting out the work to be completed to justify Practical Completion. Should the
Engineer not issue such a list within the 14 days, the Contractor shall notify the Employer accordingly. Should
the Employer not issue such a list within 7 days of receipt of such notice, Practical Completion shall be deemed
to have been achieved on the 14t day after the contractor requested the Certificate of Practical Completion.

5.16.1 Amend Clause 5.16.1 to delete the proviso in the third paragraph of this clause.

5.16.2 Amend Clause 5.16.2 as follows:
No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be deemed to
constitute approval of the Works or shall be taken as an admission of the due performance of the Contract or
any part thereof, nor of the accuracy of any claim made by the Contractor, nor shall any other certificate
exclude or prejudice any of the powers of the Engineer and/or the Employer.

5.16.3 The latent defect period for all works is: 5 years.

6.2.1 The type of security for the due performance of the Contract, as selected by the Contractor in the Contract
Data, must be delivered to the Employer.

6.2.3 Amend Clause 6.2.3 as follows:
If the Contractor has selected a performance guarantee as security, he shall ensure that it remains valid and
enforceable as required in terms of the Contract.

6.5.123 The percentage allowance to cover overhead charges is:
33%, except on material cost where the percentage allowance is 10%.

6.8.2 Contract Price Adjustment (CPA) will be applicable: NO.

If CPA is indicated as ‘Yes" above the value of payment certificates is to be adjusted by a Contract Price
Adjustment Factor:

The value of the certificates issued shall be adjusted in accordance with the Contract Price Adjustment
Schedule with the following values:

The value of “x” is 0.15.

The values of the coefficients are:
a=0.25. (Labour)

b=0.3 (Contractor's equipment)
¢=0.3 (Material)

d=0.15 (Fuel)

The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are:
a=0.35 (Labour)

b=0.20 (Contractor's equipment)

c=0.35 (Material)

d=0.10 (Fuel)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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6.8.2 The urban area nearest the Site is Ngcobo.
(Select urban area from Statistical News Release, P0141, Table 7.1.)

The applicable industry for the Producer Price Index for materials is insert name of industry.
(Select the applicable industry from Statistical News Release, P01421, Table 11.)

The area for the Producer Price Index for fuel is insert name of area.
(Select the area from Statistical News Release, P01421, Table 12.)

The base month is insert month 20insert year. (The month prior to the closing of the tender.)

6.8.3 Price adjustments for variations in the costs of special materials are not allowed.

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is: 85 %.

6.10.3 The limit of retention money is dependent on the security to be provided by the Contractor in terms of Clause
6.2.1.
6.10.5 Replace Clause 6.10.5 with the following:

In respect of contracts up to R2 million and in respect of contracts above R2 million where the Contractor
elects a security by means of a 10% retention, 50% of the retention shall be released to the Contractor when
the Engineer issues the Certificate of Completion in terms of clause 5.14.4. The remaining 50% of the retention
shall be released in accordance with the provisions of the conditions of contract and will become due and
payable when the Contractor becomes entitled, in terms of Clause 5.16.1, to receive the Final Approval
Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash deposit or
fixed quarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the Value of the Works (excl.
VAT), the cash deposit or fixed guarantee, whichever is applicable, shall be refunded to the Contractor or
return to the guarantor, respectively, when the Engineer issues the Certificate of Completion in terms of Clause
5.14.4. The 5% retention of the Value of the Works (excl. VAT) shall become due and payable when the
Contractor becomes entitled, in terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash deposit or
a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or the variable guarantee,
whichever is applicable, will be reduced to 5% of the Value of the Works (excl. VAT) when the Engineer issues
the Certificate of Completion in terms of Clause 5.14.4. The balance of the cash deposit shall become due
and payable or the variable guarantee shall expire when the Contractor becomes entitled in terms of Clause
5.16.1 to receive the Final Approval Certificate.

7.9.1 Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the Employer, such
amount may be determined and deducted by the Employer from any amount due to or that may become due
to the Contractor under this or any other previous or subsequent contract between the Contractor and the

Employer.

8.2.2.1 Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris arising from damage
to or destruction of the Works and to rebuild, restore, replace and/or repair the Works, failing which the
Employer may cause same to be done and recover the reasonable costs associated therewith from the
Contractor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Insert a new Clause 8.4.3 as follows:

The Contractor shall on receiving a written instruction from the Engineer immediately proceed at his own cost
to remove or dispose of any debris and to rebuild, restore, replace and/or repair such property and to execute
the Works.

8.6.1.1.1

Amend Clause 8.6.1.1.1 to read as follows: Contract Sum plus 10%.

86.1.1.2

The value of Plant and materials supplied by the Employer to be included in the insurance sum is: Nil

86.1.1.3

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is:
Nil

8.6.1.3

Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows:

Liability insurance that covers the Contractor against liability for the death of, or injury to any person, or loss
of, or damage to any property (other than property while it is insured in terms of Clause 8.6.1.1) arising from
or in the course of the fulfillment of the Contract, from the Commencement Date to the date of the end of the
Defects Liability Period, if there is one, or otherwise to the issue of the Certificate of Completion.

8.6.1.5

1. Public liability insurance to be effect by the Contractor to a minimum value of:
O R5 million
or
O R insert amount in figures (and in words)
With a deductible not exceeding 5% of each and every claim.

2. Support insurance is to be effected by the Contractor to a minimum value of;
R insert amount in figures (and in words)

With a deductible not exceeding 5% of each and every claim.

8.6.5

Amend Clause 8.6.5 as follows:

Save as otherwise provided in the Contract Data, the insurances referred to in Clause 8.6.1 shall be effected
with an insurance company registered in the Republic of South Africa. The Contractor shall submit the
insurance policy to the Employer for approval, if so requested.

8.6.7

Amend Clause 8.6.7 as follows:;

If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1, the Employer
may cancel the Contract in terms of Clause 9.2.

8.6.8

Insert a new Clause 8.6.8 in provide for high risk insurance for projects executed on areas classified as “High
Risk Areas”.

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an area
which is subject to highly unstable subsurface conditions that might result in catastrophic ground movement
evident by sinkhole or doline formation the following will apply:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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8.6.8

(1)  Damage to the Works
The Contractor shall, from the date of Commencement of the Works until the date of the Certificate of
Completion, bear the full risk of and hereby indemnifies and holds harmless the Employer against any
damage to and/or destruction of the Works consequent upon a catastrophic ground movement as
mentioned above. The Contractor shall take such precautions and security measures and other steps
for the protection of the Works as he may deem necessary.

When so instructed to do so by the Engineer, the Contractor shall proceed immediately to remove
and/or dispose of any debris arising from damage to or destruction of the Works and to rebuild, restore,
replace and/or repair the Works, at the Contractor's own costs.

(2)  Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer against
any liability, loss, claim or proceeding arising during the Contract Period whether arising in common
law or by Statute, consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any and all liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable or
personal property or property contiguous to the Site, whether belonging to or under the control of the
Employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the Contract Period.

(3)  ltis the responsibility of the Contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above. Without limiting his obligations in terms
of the Contract, the Contractor shall, within 21 days of the Commencement Date and before
Commencement of the Works, submit to the Employer proof of such insurance policy, if requested to
do so.

(4)  The Employer shall be entitled to recover any and all losses and/or damages of whatever nature
suffered or incurred consequent upon the Contractor's default of his obligations as set out in Clauses
8.6.8(1),8.6.8 (2) and 8.6.8 (3). Provided that, should the Contractor on demand not pay the amount
of such costs to the Employer, such amount may be determined and deducted by the Employer from
any amount due to or that may become due to the Contractor under this or any other existing or
subsequent contract between the Contractor and the Employer.

9.14

Amend Clause 9.1.4 as follows:

In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances in 9.1.3 is
not due to the fault of the Contractor, his employees, contractors or agents), and whether or not the Contract
is terminated under the provisions of this Clause, the Contractor shall be entitled to payment of any increased
cost of or incidental to the execution of the Works which is specifically attributable to, or consequent upon the
circumstances defined in Clauses 9.1.1, 9.1.2 or 9.1.3;

9.1.5

Amend Clause 9.1.5 as follows;

If the Contract is terminated on any account in terms of this Clause (provided that the circumstances in 9.1.3
is not due to the fault of the Contractor, his employees, contractors or agents) , the Contractor shall be paid
by the Employer (insofar as such amounts or items have not already been covered by payments on account
made to the Contractor) for all measured work executed prior to the date of termination, the amount (without
retention), payable in terms of the Contract and, in addition:

9.1.6

This Clause is not applicable to this Contract.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
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9.21.38 Insert a new Clause 9.2.1.3.8 as follows:
Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1,

9.24 Insert a new Clause 9.2.4 as follows, to provide for unilateral termination by the Employer:
The Employer shall be entitled at any time to unilaterally terminate or cancel this Contract or any part thereof.
Save for the following, the Contractor shall not be entitled to claim any other amounts whatsoever in respect
of such termination or cancellation of this Contract. The Employer shall be obliged to pay the Contractor as
damages and/or loss of profit the lesser of:
9.24.1  An amount not exceeding 10% of the Contract Sum;
9.24.2 10% of the value of incomplete work; or
9.24.3 The Contractor's actual damage or loss as determined by the Employer after receipt of evidence

substantiating any such damage or loss.

93.22 Amend Clause 9.3.2.2 as follows to delete the proviso on lien:
The ownership of Plant and unused materials brought onto the Site by the Contractor, and for which the
Employer has not made any payment, shall revest to the Contractor and he shall, with all reasonable dispatch,
remove from the Site such Plant, materials and all Construction Equipment and Temporary Works.

9.3.3 Insert the following at the end of Clause 9.3.3
After cancellation of the Contract by the Contractor, the Contractor, when requested by the Employer to do so,
shall not be entitled to refuse to withdraw from the Works on the grounds of any lien or a right of retention or
on the grounds of any other right whatsoever.

10.1.3.1 Amend Clause 10.1.3.1 as follows to insert the word “Plant”:
Al facts and circumstances relating to the claims shall be investigated as and when they occur or arise. For
this purpose, the Contractor shall deliver to the Engineer, records in a form approved by the Engineer, of all
the facts and circumstances which the Contractor considers relevant and wishes to rely upon in support of his
claims, including details of all Construction Equipment, labour, Plant and materials relevant to each claim.
Such records shall be submitted promptly after the occurrence of the event giving rise to the claim.

10.1.6 Insert a new Clause 10.1.6 as follows:
If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be deemed to have
given a ruling dismissing the claim.

10.2.1 Amend Clause 10.2.1 as follows:
In respect of any matter arising out of or in connection with the Contract, which is not required to be dealt with
in terms of Clause 10.1 or which does not require the decision or ruling of the Employer, the Contractor or the
Employer shall have the right to deliver a written dissatisfaction claim to the Engineer. This written claim shall
be supported by particulars and substantiated.

10.2.2 Amend Clause 10.2.2 as follows:
If, in respect of any matter arising out of or in connection with the Contract, which is not required to be dealt
with in terms of Clause 10.1 or which does not require the decision or ruling of the Employer, the Contractor
or the Employer fails to submit a claim within 28 days after the cause of dissatisfaction, he shall have no further
right to raise any dissatisfaction on such matter.

Any reference to
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10.3.2 Amend Clause 10.3.2 as follows to replace "adjudication” with “court”;
If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be referred to court
proceedings in terms of Clause 10.8, unless amicable settlement is contemplated.

10.3.3 Replace “Engineer” with “Employer”.

10.4.2 Amend Clause 10.4.2 as follows to provide for submission to court:
If the other party rejects the invitation to amicable settlement in writing or does not respond in writing to the
invitation with 14 days, or amicable settlement is unsuccessful, either party may submit the dispute to court.

104.4 Amend Clause 10.4.4 to delete reference to “adjudication” and “arbitration” to read as follows:
Save for reference to any portion of any settlement or decision which has been agreed to be final and binding
on the parties, no reference shall be made by or on behalf or either party in any subsequent court proceedings,
to any outcome of an amicable settlement, or to the fact that any particular evidence was given, or to any
submission, statement or admission made in the course of the amicable seftlement.

10.5 The entire provisions of these Clauses are not applicable to this Contract.

10.6

&10.7

10.10.3 Amend Clause 10.10.3 as follows to reword and remove reference to “arbitrator”:
The court shall have full power to open up, review and revise any ruling, decision, order, instruction, certificate
or valuation of the Engineer and Employer and neither party shall be limited in such proceedings before such
court to the evidence or arguments put before the Engineer or Employer for the purpose of obtaining his ruling.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
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PART 2: DATA PROVIDED BY THE BIDDER

1.1.1.9

The name of the Bidder is:

1.2.1.2

The address of the Bidder is:

Postal address:

Postal Code:

Tel: Fax:

TAX / VAT Registration No:

Physical address:

Postal Code:

E-mail address:

6.2.1

The security to be provided by the Contractor shall be one of the following:

(@) Cash deposit of 10 % of the Contact Sum (excl. VAT) [(]1YES
(b) Variable performance guarantee of 10 % of the

Contract Sum (excl. VAT) CJYES
(c) Retention of 10 % of the value of the Works (excl. VAT) L] YES
(d) Cash deposit of 5 % of the Contract Sum (excl. VAT) plus

retention of 5 % of the value of the Works (excl. VAT) [ YES
(e) Performance guarantee of 5 % of the Contract Sum (excl. VAT)

plus retention of 5 % of the value of the Works (excl. VAT) CJYES

NB: Guarantees submitted must be issued by either an insurance company duly registered in terms
of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on
the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be

accepted.

or

or
or

or

or

COINO

I NO
O NO

LINO

[1NO

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
GCC (2010) 2" EDITION: 2010

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Insert name

Private Bag insert no
insert town

insert postal code

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 2"P EDITION 2010

1. With reference to the contract between

(hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No:
insert Contract / Tender No, for the insert description of Works (hereinafter referred to as the
“contract™), for the sum of R insert amount, (insert amount in words), (hereinafter referred to as the
“contract sum”).

1/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert amount,
(insert amount in words) being 5% of the contract sum (excluding VAT), for the due fulfillment of the
contract.

2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;

or
(b) the contractor’s estate is sequestrated; liquidated or surrendered in terms of the insolvency laws

in force within the Republic of South Africa.

3.  Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

4, The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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5.  The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7.  This guarantee is neither negotiable nor transferable, and
(@) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 4 above, or
(b) shall lapse on the date of the last certificate of completion of works.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2,

By and on behalf of
(insert the name and physical address of the guarantor)
NAME:
CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)
DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Pricing Instructions — GCC: PG-02.1 (EC)

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

PG-02.1 (EC) PRICING INSTRUCTIONS — (GCC (2010) 2"¢ EDITION: 2010)

Project title: Ngcobo Prison: Installation of steel mesh coverage to open court yards

Tender no: Reference no:

C2.1 Pricing Instructions

1. GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Standard, Project and Particular
Specifications) and the Drawings.

2. DESCRIPTION OF ITEMS IN THE SCHEDULE

The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities 1990
issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular Specifications,
read together with the relevant clauses of the Project Specification and directives on the drawings, set
out what ancillary or associated work and activities are included in the rates for the operations specified.

3. QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer’s detailed instructions for all work before
ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of Contract,
the Standard, Project and Particular Specifications and the Drawings. Unless otherwise stated, items are
measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill of
Quantities and the quantities finally certified for payment.

4. PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment for
the work done under such items will be made in accordance with Clause 6.6 of the General Conditions of
Contract 2010. The Employer reserves the right, during the execution of the works, to adjust the stated
amounts upwards or downwards according to the work actually done under the item, or the item may be
omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes made
by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages and sums
in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

5. PRICING OF THE BILL OF QUANTITIES

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include full
compensation for all costs and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations set
forth or implied in the documents on which the Tender is based.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 4
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Department’
Puble Worky ard it
REPUBLIC OF SOUTH AFRICA Tender No: MTH 10/2022

PG-02.1 (EC) PRICING ASSUMPTIONS - GCC (2010) 2" Edition 2010

Project title: Ngcobo prison: Installation of steel mesh coverage to open court yards
Tender / Quotation no: | MTH 10/2022 Reference no:
C2.1 Pricing Assumptions

C21.1

C2.1.2

C21.3

C2.1.4

C21.5

GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the
Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the
operations specified.

QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer's detailed instructions for all work
before ordering any materials or executing work or making arrangements for it.

The Works as finaily completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bil
of Quantities and the quantities finally certified for payment.

PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
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full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
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the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371"
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

{a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the

Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled
by the Tenderer.

C2.1.8 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.
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C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. = Number

% = Percent

Sum =  Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
mZ2.pass = square metre — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by
the Contractor.

C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for
the full duration of the contract unless otherwise stated in the contract data or permission be granted
by the Employer.

C2.1.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.
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The contractor shall achieve in the performance of this contract the prescribed local content
deliverables as listed in PA36 and annexures C thereto in the respective designated sectors as
published by Department Trade Industry and Competition (DTIC). The Service Provider shall submit
an accumulative monthly report to the Employer’'s representative indicating the percentage targets
achieved which must be reconciled upon completion of the project and to form part of the final account.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’'s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account. Allowance must be made for submitting reports to the Employer's
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

the final account.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall be
entertained

Monthly progressive reports to be submitted to the Employer’s representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final
account.

C2.1.161 Minimum 30% Sub-contracting Contract Participation Goal

MINIMUM 30% MANDATORY SUBCONTRACTING TO SMMES: IMPLEMENTATION OF
PREFERENCIAL PROCUREMENT RGULATIONS 2017

Minimum Percentage Participation Goal Applicable Yes [ ] No []

Provision is made within the Contract Participation Goal section in the Bill of Quantities for thirty
percent (30%) subcontracting to SMMEs in the execution of this project as described in PG-01.1 (EC)
SCOPE OF WORKS C3.5.1. The contractor shall price his Profit and Attendance, all inclusive of
associated costs to the contractor for implementation. Allowance must be made for submitting reports
to the Employer’s Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.16.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

Minimum Percentage Participation Goal Applicable;Yes [X] No []

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.2. The contractor shall price his Profit and
Attendance, all inclusive of associated costs to the contractor for implementation. Allowance must be
made for submitting reports to the Employer's Representative on a monthly basis in terms of monthly
and accumulative targets achieved with audited supporting documentation.
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C2.1.16.3 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT

PARTICIPATION GOAL

Minimum Percentage Participation Goal Applicable Yes [X] No []

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.3. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.4 MINIMUM TARGETED LOCAL LABOUR SKILLS DEVELOPMENT CONTRACT
PARTICIPATION GOAL

Minimum Percentage Participation Goal Applicable Yes [X] No []

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour Skills Development CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.4. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.5 MINIMUM TARGETED ENTERPRISE DEVELOPMENT: CONTRACT PARTICIPATION
GOALS (CPG)

Minimum Percentage Participation Goal Applicable Yes [X] No []

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.5. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary

enterprises.

The contractor shall price his Profit and Attendance, all inclusive of associated costs to the contractor
for implementation. Allowance must be made for submitting reports to the Employer's Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting

documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the

Bills of Quantities.

C2.1.16.6 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS
(CSDG)

Minimum Percentage Participation Goal Applicable Yes [X] No
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A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.6. The provisional amount allowed is for:

e stipends payable to the beneficiaries

e appointment of training coordinator

e appointment of mentor (where applicable)
s appointment of training service providers

o other additional costs as per table 3 of the Standard

The contractor shall price his Profit and Attendance (all inclusive of associated costs to the contractor
for implementation and reporting), based on the provisional amount in the Contract Participation Goal
section in the Bill of Quantities. The contractor shall complete a separate bill of quantities upon the
award of the project and identification of the respective beneficiaries. The CPG value to be achieved
will be based on the actual contract amount which will be offset against the provisional amount allowed
for within the Contract Participation Goal section in the Bill of Quantities.

Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational gqualification and Trade
qualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of

the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in aeneral supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Intearated Learners and Candidates for
professional registration:

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.
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Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: Notional Cost of Training; Headcount

ProYision for = Provisions
Type of Trai_ning " :::re;';g;ed Prm;:)s I’lons f or Total costs
Opportunity learners mentorship addmon*al Unemployed | Employed

only) costs learners learners
Method 1
Occupational qualification R7 000 RO ] R9 000 R16 000 l R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 l R48 500 N/A
Method 4
g;';::::‘es with a 3 year R37 000 R20 000 R4 500 R61500 | R20000
Candidates with4lyear R47 000 R20 000 R4 500 R71500 | R20000
qualification

Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI.
Should the rates increase after bid award or during construction the rates will be adjusted as a remeasureable item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Notional Notional Total Notional
Skills Types NI::]rg::: f Lecaﬁyr / costigameryear Cost over 12
Quarter months Contract
Method 2:
Workplace learning
opportunities, with 1 R23 000 R92 000 R92 000
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
Bamer with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 9
For Internal & External Use Effective date 27 June 2022 Version: 2022/02



-':i- : g § s Tender No:
= e PG-02.1 (EC) Pricing Assumptions — GCC

(=~ GCC (2010) 2nd Editi
N REPUALE OF SOUTH AP ( ) 2nd Edition 2010

C2.1.16.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

National Youth Service Training and Development Programme Applicable Yes [ ] No []

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.7. The contractor to price all elements of this
section and allowance must be made for submitting monthly reports in the prescribed manner as per
examples of reports bound in the specification document.

C2.1.16.8 LABOUR-INTENSIVE WORKS

c2.2

C2.3.

Labour Intensive Works Applicable Yes [X] No []

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI" the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer’'s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Submission of Monthly Local Material Utilisation Report (Local Content)

The contractors shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer's representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account. Allowance must be made for submitting monthly reports illustrating the value
of local material utilisation report.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Conlract No.xxooov Engeobo Prison: Installation of Overhead Steel Mesh to Open Courtyards Section 1: Preliminary and General

ITEM NO | PAYMENT DESCRIPTION UNIT QTy RATE AMOUNT
iABs e SECTION 1: PRELIMINARY & GENERAL

11 8.3 & PS4.1
to PS4.5  |FIXED CHARGE ITEMS

111 8.31 Contractual Requirements Sum 1

1.1.2 8.3.2 Establishment of Facilities on Site

1.1.2.1 8.3.2.1,
PS511t0  |Facilities for the Engineer
PS5.2

1.1.2.1.1 Name Boards No 2
1.1.21.2 Englneer’s Office Sum 1

1.1.2.2 83.22&
PS4.1t0  |Facilities for the Contractor

PS4.5
1.1.2.2.1 Offices & Storage Sheds Sum 1
11222 Workshops Sum 1
1.1.2.23 Ablution & Latrine Facilities Sum 1
1.1.2.24 Tools & Equipment Sum, 1
11225 Water Supplies, Electric Power & Communications Sum 1
1.1.2.2.6 Access Sum 1
1.1.3 8.3.3 Other Fixed Charge Obligations Sum 1
1.1.4 834 &

PS4.1to

PS4.5; Remove En_gineer's & Contractor's Site Establishment Sum 1

PS5.1 to |on Completion

PS5.2
1.2 8.4 & PS4.1

toPS4.5 |TIME RELATED ITEMS

1.2.1 8.4.1 Contractual Requirements Sum 1

1.2.2 8.4.2.1,
PS85.1 to PS|Facilities for the Engineer
5.2

1.2.2.1 Name Boards No 2
1222 Engineer's Office Sum 1

1.2.3 8.4.22&
PS4.1to  |Facilities for the Contractor

PS4.5
1.2.3.1 Offices & Storage Sheds Sum 1
1.2.3.2 Workshops Sum 1
1.23.3 Ablution & Latrine Facililies Sum 1
1.2.34 Tools & Equipment Sum 1
1295 Water Supplies, Electric Power & Communications Sum 1
1.2.36 Access Sum 1
1.2.3.7 Plant for Mixing Concrele Sum 1
1.2.4 845 Ger)era} Responsibilities and other Time Related Sum q
Obligations

1.3 8.7 & PSA6 | DAYWORKS

1.3.1 Dayworks for Labour

1.3.11 Carpenter hr 1
1.3.1.2 Bricklayer hr 1
1313 Pipelayer hr 1
1314 Concreter hr 1
13.1.5 Skilled Labour hr 1
1.3.1.6 Semi Skilled Labour hr 1
1.3.1.7 Unskilled Labour hr 1
1.3.1.8 Chargehand hr 1

TOTAL CARRIED FORWARD
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Contract No.xooooo Engcobo Prison: Installation of Qverhead Steel Mesh to Open Courtyards Section 1: Preliminary and General

TOTAL BROUGHT FORWARD
1.3.1.9 Foreman hr 1
1.3.1.10 Supervisor hr 1
1.3.2 Dayworks for Plant
1.3.2.1 Generator up to 3.5 kVA hr 1
1.3.2.2 Generator 3.5 kVA to 5.5 kVA hr 1
1.3.2.3 Compressor and Breaker hr 1
1.3.24 2kW Vibrating Plate Compactor hr 1
1325 Air Compressor, including ail hoses and tools hr 1
(7m¥minutes mass approximately 150cpm)
13.26 Light Delivery Vehicle up to 1300kg hr 1
1.33 Materials
1.3.3.1 Allow R 7 500.00 for material costs to dayworks Sum 1 R 7500.00 | R 7 500.00
1.3.3.2 Overheads, charges and profit on Item 3.3.1 above. % | R 7500.00
1.4 8.8 TEMPORARY WORKS
1.4.1 8.8.4, Existing Services
14.11 Location and protection of existing electrical, water and s 1
sewerage services um
1.4.1.2 Develop condition report for existing services,
hardstanding, building finishes etc., including
photographic evidence to be agreed & signed off by Sum 1
principal agent
1.5 PS14 &
PSX2F COMPLIANCE WITH THE OHS ACT
1.5.1 All casts related to the preparation and approval of
project specific OHS plan and file for the full duration off Sum 1
the project (7 months)
1.5.2 . .
All costs related to the implementation and
maintenance of the project specific OHS plan and file Months 9
for the full duration of the project [CR7] (9 months)
1.5.3 All costs related to the contributions to Workman's
Compensation Fund or FEM for the duration of the Sum 1
project, including any necessary renewals
1.54 All costs related to the appoiniment of a full-time/ part
time competent construction health and safety officer
to assist in the control of all heaith and safety related Months 9
aspects on sile as per [CR 8(5)] for the duration of the
project
155 All costs related to the appointment of a responsible
and competent person/s to manage and supervise the
works and administer and enforce health and safety on| Months ]
site as per {CR 8(1), (2) & (7)] for the duration of the
project
1.5.6 All costs related to the provision of telecommunication
facilities for the appointed construction health and Months 9
safety officer
1.56.7 All costs related to the provision of basic emergency
preparedness and response equipment and at least Months 9
Level 2 first aider/s
1.5.8 Provide. supply and maintain, for each worker the
following SANS approved personal protective
equipment and clothing as per the site specific risk
& nts (Note supply of safety gear is to be in
line with requirements for local content - SBD6.2
Items No. A8.1.2, A8.1.3 & AB.1.4;: Page Reference
£2.2-2):
1.6.8.1 Hard hats (high density polyethylene & 6 point lining) No 15
1582 Overallfwork suif (100% cotton) No 15
1.5.8.3 Safety boots/shoes (steel-toe) No 16
1.6.8.4 Safety gloves No 15
1.5.8.5 Ear muffs/plugs No 300
TOTAL CARRIED FORWARD
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Contract No.oooooox

Engeobo Prison: Installation of Overhead Steel Mesh to Open Courlyards

M/Lmu w Lov

TOTAL BROUGHT FORWARD

1.5.8.6
1.5.8.7
1.5.8.8
1.5.8.9

1.5.8.10
1.5.8.11

1.5.8.12
1.5.8.13

1.5.9
1.5.10
1.5.11
1.511.1

1.5.12

1.6
1.6.1

1.7
1.7.1

1.8
1.8.1

1.9
1.9.1

11141

1.11.2

PS86.2

PS6.5

PS8

PS6.5

P313

Dust mask (at least FF2 type)
Respirators

Safety goggles

Personal fall arrest and rescue equipment with and
including life lines and associated equipment

High visibility reflective vests and/or bibs

Temporary handrails, toe boards other than for access
scaffolding

Temporary warning signs and symbols

SANS approved safely netting (orange colour with
minimum of 1.2 meters high)

Allow for pre-employment medical examinations
Allow for exit medical examinations

Health and Safety Education

All costs related to compuisory health and safety
awareness programme (e.g. inductions, toolbox talks,
safety promotions, H&S related training elc. for the
duration of the project (9 months)

All costs related to the provision of facilities and eating
areas for workers

COMPLIANCE WITH PRISON SECURITY

All costs related to the compliance with the
Correctional Centre security requirements, including
but not limited to obtaining security clearance for all
personnel, provision of access cards, daily checking &
recording of all tools etc.

COMPLIANCE WITH QUALITY STANDARDS

All costs related to the development and upkeep of a
quality and maintenance manual to be handed over
and approved by the Principle Agent and Client.
Manual to include, but not limited {0 manufacturer's
SANS cenrtificate, on site galvanising testing, anchor
depth confirmation etc. No completion certificate will be
issued until the quality manual is approved

SHOP DRAWINGS

All costs related to on site measurement for the
development of shop drawings prior to the
manufacturing of all structural steel members. No
payment for structural steel members will be
authorised until shop drawings have been approved by
the Principal Agent

HOT DIP GALVANISING TESTING

All costs related to testing of hot dip galvanising
coating on all structural steel members by an
independant testing authority at a rate of 1 test per
70m? of courtyard area. Where courtyards are less
than 70m?, a minimum of one test per courtyard shall
be.provided.

COMPLIANCE WiTH THE ENVIRONMENTAL
SPECIFICATION

All costs related to the compliance with the
Environmental Specification, including the drawing up
and maintaining of an environmental file as well as
necessary monitoring and audits for the duration of the
project

All costs related to the provision of adequate handling
and storage of materials so as to minimize
contamination of ground, air and water for the duration
of {he project

No
No

No

No

Sum

No
No

Months

Sum

Sum

Sum

Sum

Sum

Sum

Sum

35
15
35

10
15
170

170

10
10

TOTAL CARRIED FORWARD
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Contracl No.sooooex

Engeobo Prison: Installation of Overhead Sleel Mesh to Open Courtyards

Section 1. Preliminary and Genaral

TOTAL BROUGHT FORWARD

1.11.3

1.114

1.11.5

1.12
1.121

1.13
1.13.1

1.13.2

1.14
1.14.1

1.14.2

PS 15

PS15

PS15

All costs related to the provision of adequate and safe
collection and disposal of waste material from site by
an approved method for the duration of the project

All costs related to the rehabilitation of site areas and
temporary access routes not covered by construction
land scaping specifications on compietion of the works

All costs associated with the provision of a responsible
person {o prepare and update method statements,
conduct regular inspections, maintain records and
report to the principal agent for the duration of the
works

SCAFFOLD

Erect, maintain, dismantle and remove off site scaffold
as may be required by the Correctional Centre to
prohibit offenders from accessing the work area on a
daily basis. Contractors are expected to plan such
that the removal and erection of scaffolding is limited.
Costs provided to include the labour cost to erect
and/or dismantle the scaffolding and potential loss
of production time due to the reduction in working
hours. Actual rates associated with providing scaffold
access are considered to priced into the individual
works items.

STANDING TIME
Standing time for all personne! on site should a

complete works stoppage be required by the
Correctional Centre due to daily activities, Standing
time will only be paid on approvat by principal agent.
The rate provided is to take into account all
personnel on site and standing time for individual
Iabourers will not be considered. {Provisional Quantity)

Standing time for all machinery, equipment, hoarding &
scaffold on site should a complete works stoppage be
required by the Correctional Centre due to daily
activities. Standing time will only be paid on approval
by principal agent. The rate provided Is to take into
account all machinery, equipment, hoarding &

scaffold on site. (Provisional Quantity)

PLANT ESTABLISHMENT/DE-ESTABLISHMENT

All costs associated with de-establishing any and all
machinery from site, including but not timited to cranes,
scaffolding etc. should the programme of works require
it. De-establishment of machinery is only to occur at
the written instruction of the principal agent

All costs associated with re-establishing any and all
machinery from site, including but not limited to cranes,
scaffolding etc. should the programme of works require
it. Re-establishment of machinery is only to occur at
the written instruction of he principal agent

Sum

Sum

Sum

Sum

hr

hr

No

No

50

50

TOTAL SECTION 1: PRELIMINARY & GENERAL CARRIED FORWARD TO SUMMARY| R -
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Contract No. 00000

Engcobo Prison : Installation of Overhead Steel Mesh to Open Courtyards

Section 2; Site Clearance

ITEM NO | PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT
'?2‘:)(3)2 SECTION 2: SITE CLEARANCE
2 ggg; & DEMOL.ITION WORKS
g ook ATt of| | BATE e onLY
2.2 Séz?il; (;v.f:ft ;;:‘sting brickwork and dispose of all me 2215 RATE ONLY

TOTAL SECTION 2: SITE CLEARANCE CARRIED FORWARD TO SUMMARY| R B
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Contract No. x000000¢ Engcobo Prison: installation of Overhead Sleel Mesh to Open Courtyards Section 3: Concrete (Small Works)

ITEM NO | PAYMENT DESCRIPTION UNIT QrTy RATE AMOUNT
SABS
1200GA SECTION 3: CONCRETE (SMALL WORKS)

3 MISCELLANEOUS
3.1 PSGA1 Grouling

Mix and place, in accordance with the manufacturers

specifications "Sika 615HB" or similar approved non-

shrink grout around steelwork frames ta:
3.1.1 Brackets to Main Courlyard m? 0.35
3.1.2 Brackets to Courtyard 2 m? 0.02
3.1.3 Brackets to Celi Block 1 m? 0.03
3.1.4 Brackets to Cell Block 2 m? 0.03
315 Brackets to Laundry Area m?* 0.02
3.1.6 Brackets 1o Cell Block 3 m? 0.10
3.1.7 Brackets to External Courtyard m? 0.06
3.2 PSGA1 Painting

Paint walls, inclusive of all preparation work, primers,

undercoats and two (2) coats of exterior enamel

paint to match existing to (including all access):
3.21 Main Courtyard m? 485.0
322 Courtyard 2 m? 70.0
3.23 Cell Block 1 m? 135.0
3.24 Cell Block 2 m? 130.0
3.25 Laundry Area m? 120.0
3.26 Cell Biock 3 m? 240.0
327 External Courtyard m? 85.0
3.3 PSGA1 Waterproofing

Supply and install "Derbigum SP4" or similar

approved waterproofing membrane in accordance

with the manufacturers specifications, including all

surface preparation, primers and two coats

aluminium paint to:
3.31 Main Courtyard m? 145.0
3.3.2 Courtyard 2 m? 20.0
333 Cell Block 1 m? 40.0
3.34 Cell Block 2 m? 40.0
3.3.5 Laundry Area m? 35.0
336 Cell Block 3 m? 70.0
33.7 External Courtyard m? 40.0
34 PSGA1 Fascia Boards

Note supply of roofing is to be in line with

requirements for local content - SBD6.2 Items No

F1.1 to F1.4; Page Reference C2.2-20:

Remove fascia boards, stockpile and reinstate upon

completion of the works fo:
34.1 External Courtyard m 15.0
34.2 Extra-over to items 1.4.2 for the provision and

installation of new fascia boards (to match existing),

complete with all required fasteners, painting etc. m 16.0

TOTAL CARRIED FORWARD
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Contract No. 5000000

Engcobo Prison: Installation of Overhead Sleel Mesh to Open Courtyards

Section 3: Concrete (Small Works)

TOTAL BROUGHT FORWARD

3.5

3.5.1
352

PSGA1

Domestic Guttering

Note supply of roofing is to be in line with
requirements for local content - SBD6.2 Items No
F1.1 to F1.4; Page Reference C2.2-20:

Remove 75mm x 100mm domestic guttering,
stockpile and reinstate upon completion of the works
to:

External Courtyard

Extra-over to items 1.5.1 for the provision and
installation of new domestic guttering (to match
existing), complete with all required fasteners,
painting etc,

15.0

15.0

TOTAL SECTION 3: CONCRETE (SMALL WORKS) CARRIED FORWARD TO SUMMARY| R -
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Conlract No. x000x

Engeobo Prisan: Installation cf Overhead Steel Mesh to Open Courtyards

Seclion 4: Struclural Steelwork

ITEM NO

PAYMENT

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

4.1
4.1.1

41.1.1
41.1.2
4113

4.1.2.1
41.2.2
4.1.2.3

4124

4.1.31
4.13.2

4.2
4.2.1

4.2.1.1
4.21.2
4213

PSX1

PSX1A TO
PSX1H

PSX1ATO
PSX1H

PSX1A TO
PSX1H

PSX1A TO
PSX1H

SECTION 4: STRUCTURAL STEELWORK

Note supply of structural steel is to be in Jine with
requirements for local content - SBD6.2 Item No C3

Page Referance C2.2-8:
MAIN COURTYARD
STRUCTURAL STEEL MEMBERS

Supply, manufacture and install structural steel
members, inclusive of all corrasion protection, welding
and fasteners as follows:

356x171x45 | section

90x90x6 equal angle

Extra over to item 1.1.2 for "HILTI HIT HY 170 chemical
injection mortar and HILTI HIT-V threaded rod (M12
Grade 8.8)" or similar approved to embedment depth of
100mm and spaced at 300mmc/c

STEEL PLATES

Supply, manufacture and install structural steel plates,
inclusive of all corrosion protection, welding and
fasteners as follows:

&0x5
450x450%20 Support brackets

Extra over to itern 1.2.2 for "HILTI HIT HY 170 chemical
injection mortar and HILTI HIT-V threaded rod (M16
Grade 8.8)" or similar approved to embedment depth of
100mm

Extra over 1.2.2 for M20, grade 8.8 HDG bolts (with
shear nuts) to secure | Beam to Bracket

MESH

Supply, manufacture and install struclural steel plates,
inclusive of all corrosion protection, welding and
fasteners as follows (M72 SHEAR HEAD NUTS &
BOLTS TO FASTEN MESH TO ANGLES & |
SECTIONS TO BE INCLUDED IN COST OF MESH)}

50x50x5 equal angle

990mm x 1821mm mesh of Y12 high tensile reinforcing
bars welded at 100mm c/c

COURTYARD 2
STRUCTURAL STEEL MEMBERS

Supply, manufacture and install structural steel
members, inclusive of all corrosion protection, welding
and fasteners as follows:

254x146x31 | seclion

90x90x6 equal angle

Extra over to item 2.1.2 for "HILTI HIT HY 170 chemical
injection mortar and HILT! HIT-V threaded rod (M12
Grade 8.8)" or similar approved to embedment depth of
100mm and spaced at 300mmc/c

No

No

No

No

10.5
0.8

320.0

0.70
1.50

256.0

32.0

5.10
8.00

0.12
0.12

50.0

TOTAL CARRIED FORWARD
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Contract No. 000txx Engcobe Prison: Installation of Overhead Steel Mesh to Open Courtyards Seclion 4: Structural Steetwork

TOTAL BROUGHT FORWARD

422 PSX1A TO
PSX1H STEEL PLATES

Supply, manufacture and install structural steel plates,

inclusive of all corrosion protection, welding and

fasteners as follows:
4221 60x5 t 0.01
4222 300x360x20 Support brackets t 0.06

4223 Extra over to item 2.2.2 for "HILTI HIT HY 170 chemical
injection mortar and HILTI HIT-V threaded rod (M16
Grade 8.8)" or similar approved to embedment depth of
100mm

4224 Extra over 2.2.2 for M20, grade 8.8 HDG bolts {with N 2.0
shear nuts) to secure | Beam to Bracket 0 )

No 12.0

423 PSX1ATO |MESH

PSX1H

Supply, manufacture and install structural steel plates,
inclusive of all corrosion protection, welding and
fasteners as follows (M12 SHEAR HEAD NUTS &
BOLTS TO FASTEN MESH TO ANGLES & |
SECTIONS TO BE INCLUDED IN COST OF MESH)

4.2.3.1 50x50x5 equal angle t 0.12

4.23.2 1774mm x 1554mm mesh of Y12 high tensile N 0.20
reinforcing bars welded at 100mm cfc '

4.3 CELL BLOCK 1

4.3.1 PSX1ATO [STRUCTURAL STEEL MEMBERS
PSX1H

Supply, manufacture and install structural steel
members, inclusive of all corrosion protection, welding
and fasteners as follows:

4.3.11 254%146x31 | section t 0.45
4.3.1.2 90x90x6 equal angle t 0.25
4313 Extra over to item 3.1.2 for "HILTI HIT HY 170 chemical
injection mortar and HILTI HIT-V threaded red (M12
Grade 8.8)" or similar approved to embedment depth of| o 90.0
100mm and spaced at 300mmc/c

4.3.2 PSX1A TO
PSX1H STEEL PLATES

Supply, manufacture and install struciural steel plates,

inclusive of all corrosion protection, welding and

fasteners as follows:
4321 60x5 t 0.05
4322 300x360x20 Support brackets t 0.11

4323 Extra over to item 3.2.2 for "HILTI HIT HY 170 chemical
injection mortar and HILTI KIT-V threaded rod (M16
Grade 8.8)" or similar approved to embedment depth of
100mm

43.24 Extra over 3.2.2 for M20, grade 8.8 HDG bolts (with N 40
shear nuts) to secure | Beam to Bracket 0 -

No 240

4.3.3 PSX1ATO |MESH
PSX1H
Supply, manufacture and install structural steel plates,
inclusive of all corrosion protection, welding and
fasteners as follows (M12 SHEAR HEAD NUTS &
BOLTS TO FASTEN MESH TO ANGLES &1
SECTIONS TO BE INCLUDED IN COST OF MESH)

4.3.3.1 50x50x5 equal angle t 0.30
TOTAL CARRIED FORWARD
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Conlract No. xo00x Engcobo Prison: Installalion of Overhead Steel Mesh to Open Courtyards Seclion 4: Siructural Steelwork

TOTAL BROUGHT FORWARD

4.3.3.2 1799mm x 1893mm mesh of Y12 high tensile
reinforcing bars welded at 100mm ¢/c t o

4.4 CELL BLOCK 2

4.4.1 PSX1ATO |STRUCTURAL STEEL MEMBERS
PSX1H
Supply, manufacture and install structural steel
members, inclusive of all corrosion pratection, welding
and fasteners as follows:

4411 254x146x31 | section t 0.45
4.4.1.2 80x30x6 equal angle t 0.25
4413 Extra over to item 4.1.2 for "HILTI HIT HY 170 chemical
injection mortar and HILT! HIT-V threaded rod (M12

Grade 8.8)" or similar approved to embedment depth of No 85.0
100mm and spaced at 300mmc/c

44.2 PSX1A TO

PSX1H STEEL PLATES

Supply, manufacture and install structural stee! plates,
inclusive of all corrosion protection, weiding and
fasteners as follows:

4.4.2.1 60x5 t 0.05
4422 300x360x20 Support brackets t 0.15

4423 Exira over to item 4.2.2 for "HILTI HIT HY 170 chemical
injection mortar and HILT! HIT-V threaded rod (M16
Grade 8.8)" or similar approved to embedment depth of
100mm

4.4.24 Extra over 4.2.2 for M20, grade 8.8 HDG bolts (with N 40
shear nuts) to secure | Beam to Bracket ° ’

4.4.3 PSX1ATO |MESH
PSX1H

Ng 24.0

Supply, manufacture and install structural steel plates,
inclusive of all corrosion protection, welding and
fasteners as follows (M712 SHEAR HEAD NUTS &
BOLTS TO FASTEN MESH TO ANGLES &1
SECTIONS TO BE INCLUDED IN COST OF MESH)

4.4.3.1 50x50x5 equal angle t 0.25

4432 1908mm x 1554mm mesh of Y12 high tensile t 0.50
reinforcing bars welded at 100mm c/c )

4.5 LAUNDRY COURTYARD

4.5.1 PSX1ATO |STRUCTURAL STEEL MEMBERS
PSX1H

Supply, manufacture and install structural steel
members, inclusive of all corrosion proteclion, welding
and fasteners as follows:

4511 254x146x31 | section t 0.25
4512 90x90x6 equal angle t 0.20

4513 Exira over to item 5.1.2 for "HILTI HIT HY 170 chemical
injection mortar and HILT! HIT-V threaded rod (M12

Grade 8.8)" or similar approved to embedment depth of| g 80.0
100mm and spaced at 300mmc/c

4.5.2 PSX1ATO

PSX1H STEEL PLATES

Supply, manufacture and install structural steel plates,
inclusive of all corrosion protection, welding and
fasteners as follows:

452.1 60x5 t 0.02
4522 300x360x20 Support brackets t 0.06

TOTAL CARRIED FORWARD
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Contract No. 000

Engcobo Prison: Instalialion of Overhead Steel Mesh to Open Courtyards

Seclion 4: Structural Steeiwork

TOTAL BROUGHT FORWARD

4.5.23

4.5.24

4.5.31
4.5.3.2

4.6
4.6.1

4.6.1.1
46.1.2
4.6.1.3

4.6.2

4.6.2.1
4.6.2.2
4623

4.6.2.4

463

4631
4.6.3.2

47
4.71

4.7.1.1

PSX1ATO
PSX1H

PSX1ATO
PSX1H

PSX1A TO
PSX1H

PSX1A TO
PSX1H

PSX1A TO
PSX1H

Extra over to item 5.2.2 for "HILTI HIT HY 170 chemical
injection mortar and HILTI HIT-V threaded rod (M16
Grade 8.8)" or similar approved to embedment depth of
100mm

Extra over 5.2.2 for M20, grade 8.8 HDG bolts (wilh
shear nuts) to secure | Beam to Bracket

MESH

Supply, manufacture and install structural steel plates,
inclusive of all corrosion protection, welding and
fasteners as follows (W12 SHEAR HEAD NUTS &
BOLTS TO FASTEN MESH TO ANGLES & |
SECTIONS TO BE INCLUDED IN COST OF MESH)

50x50x5 equal angle

1889mm x 2158mm mesh of Y12 high tensile
reinforcing bars welded al 100mm c/c

CELL BLOCK 3
STRUCTURAL STEEL MEMBERS

Supply, manufacture and install structural steel
members, inclusive of all corrosion protection, welding
and fasteners as follows:

254x146x31 | section

90x90x6 equal angle

Extra over to item 6.1.2 for "HILTI HIT HY 170 chemical
injection mortar and HILT! HIT-V threaded rod (M12
Grade 8.8)" or similar approved to embedment depth of
100mm and spaced at 300mmc/c

STEEL PLATES

Supply, manufacture and install structural steel plates,
inclusive of all corrosion protection, welding and
fasteners as follows:

60x5
300x360x20 Support brackets

Extra over to item 6.2.2 for "HILTI HIT HY 170 chemical
injection mortar and HILT! HIT-V threaded rod (M16
Grade 8.8)" or similar approved to embedment depth of
120mm

Extra over 6.2.2 for M20, grade 8.8 HDG bolts (with
shear nuts) to secure | Beam to Bracket

MESH

Supply, manufacture and install structural sieel plates,
inclusive of all corrosion protection, welding and
fasteners as follows (M72 SHEAR HEAD NUTS &
BOLTS TO FASTEN MESH TO ANGLES &1
SECTIONS TO BE INCLUDED IN COST OF MESH)

50x50x5 equal angle

710mm x 1674mm mesh of Y12 high tensile reinforcing
bars welded at 100mm c/c

EXTERNAL COURTYARD
STRUCTURAL STEEL MEMBERS

Supply, manufacture and instail structural sieel
members, inclusive of all corrosion protection, welding
and fasteners as follows:

254x146x31 | section

No

No

No

No

No

12.0

2.0

0.20
0.45

1.90
0.40

160.0

0.20
0.50

36.0

18.0

1.45

1.80

1.10

TOTAL CARRIED FORWARD
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Cantract No. 000 Engcobo Prison: Instaliation of Overhead Steel Mesh to Open Courtyards Section 4: Struclural Steelwork

TOTAL BROUGHT FORWARD

471.2 90x90x6 equal angle t 0.10

4.7.1.3 Extra over to item 7.1.2 for "HILTI HIT HY 170 chemical
injection mortar and HILTI HIT-V threaded rod (M12

Grade 8.8)" or similar approved to embedment depth of| N 35.0
100mm and spaced at 300mmcic

4.7.2 PSX1ATO

PSX1H STEEL PLATES
Supply, manufacture and install structural steel plates,
inclusive of all corrosion protection, welding and

fasteners as follows:
4721 60x5 t 0.10
4.7.22 90x90x6 angle (I=860mm) complete with 145mm x 90 x
10mm thick plate on either end and 6 OFF M12 T head t 0.02
boits and shear nuts

4.7.23 90x90x6 angle (I=860mm) complete with
145mmx90x10mm thick plate on either end and 12 t 0.10
OFF M12 T head bolts and shear nuts

4724 300x360x20 Support brackets t 0.30

4725 Extra over to item 7.2.4 for "HILTI HIT HY 170 chemical
injection mortar and HILTI RIT-V threaded rod {M16
Grade 8.8)" or similar approved to embedment depth of
10Dmm

4726 Extra over 7.2.4 for M20, grade 8.8 HDG bolts (with N 10.0
shear nuts) o secure | Beam to Bracket . :

4.73 PSX1ATO |MESH
PSX1H

No 60.0

Supply, manufacture and install structural steel plates,
inclusive of all corrosion protection, welding and
fasteners as follows (M12 SHEAR HEAD NUTS &

BOLTS TO FASTEN MESH TO ANGLES & |
SECTIONS TO BE INCLUDED IN COST OF MESH)

4.7.3.1 50x50x5 equal angle t 0.35

4,7.3.2 1332mm x 1416mm mesh of Y12 high fensile t 0.45
reinforcing bars welded at 100mm c/c '

4.73.3 825mm x 1425mm mesh of Y12 high tensile reinfarcing ¢ 0.05
bars welded at 100mm c/c - '
4.7.3.4 825mm x 1395mm mesh of Y12 high tensile reinforcing t 0.05
bars welded at 100mm c/c :
4.8 PSC2 HOARDING

4.8.1 Supply, install and maintain temporary shutterply 2 45.00
hoarding for to act as barriers at cell block gates m :

TOTAL SECTION 4: STRUCTURAL STEELWORK CARRIED FORWARD TO SUMMARY
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Contract No. xo000xx Engcobo Prison: Installation of Overhead Steel Mesh to Open Courtyards Seclion 5: Social Econamical Specification

ITEM NO | PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

PS11 SECTION 5: SOCIAL & ECONOMIC
SPECIFICATION

Submission of a tender will be deemed {o signify a
Tenderer's willingness to recruit & train candidates
as well as his acceptance that such recruitment &
training form an integral part of his obligations under
this contract

Rates shall include all costs and expenses in
cannection with module tests such as TPC and PPC
tests. No payment shall be made for institutional
training in the case of failures where candidates
have not done the necessary aptitude tests at the
recruitment stage

It is required that contractors adhere to all the social
and economic deliverables as set out in Annexure B
of this document

5.1 AWARENESS TRAINING
5.1.1 Allow R 150.00 per candidate for conducting
HIV/AIDS Awareness Training (Deliverable L5.1) No 100 R 15000|R 1500.00
51.2 Profit and attendance on item 1.1 above. % R 1500.00
5.1.3 Allow R 150.00 per candidate for conducting Health
& Safety Awareness Training (Deliverable L3.1) No 10.0 R 150.00 | R 1 500.00
5.1.4 Profit and attendance on item 1.3 above. % R 1500.00
5.2 WORK READINESS TRAINING
5.2.1 Allow R 300.00 per candidate for personal finances
training (Deliverable L4) No 10.0 R 300.00 | R 3 000.00
522 Profit and attendance on ltem 2.1 above, % R 3 000.00
523 Allow R 300.00 per candidate for time management
training (Deliverable L4) No 10.0 R 300.00 | R 3 000.00
524 Profit and attendance on Item 2.3 above. % R 3000.00
5.3 PROVISIONAL SUMS
5.3.1 Allow the monthly amount of R 15 000.00 for social
facilitation fees (Deliverable L8.1) for the nine (9) No 9.0 R 1500000 | R 135 000.00
month duration of the contract
53.2 Profit and attendance on Item 3.1 above. % R 135 000.00
5.3.3 Aliow the monihly amount of R 500.00 for
community engagement refreshment costs at
meetings for the nine (9) month duration of the No 9.0 R 500.00 | R 4 500.00
confract
5.3.4 Profit and attendance on ltem 3.3 above. % R 4500.00
5.3.5 Allow the monthly amount of R 5000.00 for
remuneration of the CLO for the nine (9) month No 7.0 R 500000 (R 35 000.00
duration of the contract
B .
5.3.6 Allow for 27 % statutory ductions on Item 3.5 above % R 35000.00
5.3.7 Profit and attendance on ltem 3.5 and 3.6 above. % R 35000.00
5.3.8 PS11 Provision of airtime, office space, internet,computer,
printer and all other equipment and/or support
Sum 1 R 2000000 |R 20 000.00

required by the CLO to carry out his/her duties for
the duration of the contract (seven months)

TOTAL SECTION 5: SOCIAL AND ECONOMIC SPECIFICATION CARRIED FORWARD TO SUMMARY
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Contract No. 000000 Engcobo Prison: Installation of Overhead Steel Mesh to Open Courtyards Summary to Bill of Quaniities

ENGCOBO CORRECTIONAL CENTRE: INSTALLATION OF OVERHEAD STEEL
MESH TO OPEN COURTYARDS
TENDER No. Xxxxxxx
SUMMARY TO BILL OF QUANTITIES

SECTION DESCRIPTION AMOUNT
1 Preliminary & General
2 Site Clearance
3 Concrete (Small Works)
4 Structural Steelworks
5 Social & Economic Specification
Sub Total A
Add VAT at 15% of Sub Total B
GRAND TOTAL CARRIED TO FORM OF OFFER AND ACCEPTANCE
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Part C3: Scope of Work



Depanmen: Tender No.:
REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2n Edition 2010

PG-01.1 (EC) SCOPE OF WORKS — (GCC (2010) 2"¢ EDITION: 2010)

Project title: Ngcobo Prison: Installation of steel mesh coverage to open court yards

Tender no: MTH 10/2022 Reference no:

C3. Scope of Works

CONTENTS

C3.1 STANDARD SPECIFICATIONS

C3.2 PROJECT SPECIFICATIONS
A: GENERAL

Ngcobo Prison: Installation of steel mesh coverage to open court yards
PS-2 DESCRIPTION OF SITE AND ACCESS
PS-3 DETAILS OF CONTRACT
PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS
PS-5 CONSTRUCTION PROGRAMME
PS-6 SITE FACILITIES AVAILABLE
PS-7 SITE FACILITIES REQUIRED
PS-8 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC
PS-9 OCCUPATIONAL HEALTH AND SAFETY
PS-10 ADVERSE WEATHER CONDITIONS
NOTE: This is an example only. Compiler / Designer to provide the applicable contents.

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
Insert amendments to particular sepcifications

C3.3 PARTICULAR SPECIFICATIONS
List particular sepcifications

C3.4 STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Note fo compiler. “SABS”
has been changed to “SANS’; the SABS 1200 specifications are due to be replaced in the foreseeable future

by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract:

A - 1986 - GENERAL / D — (etc, to be provide by compiler)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 16
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3.5.1

3.5.2

C3.5.3

C3.6

C3.61

C3.6.2

C3.6.3

C3.6.4

C3.6.5

C3.6.6

C3.6.7

e Tender No.:

REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2™ Edition 2010

PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part1 A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the
work under the relevant item.

GENERAL
PS-1  PROJECT DESCRIPTION:

Insert project specification

AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:

Insert amendments

PARTICULAR SPECIFICATIONS:

Insert particular specification

STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of 2000)
(the Act), the Construction Industry Development Board is empowered to establish and promote best
practice standards, Standard Requirements and Guidelines which includes the following but not limited
to:

cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011
cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government Gazette,

23 August 2013

cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017,
No. 40553 Government Gazette, 20 January 2017

cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 16
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% e Tender No.:
Y RruBLic oF SouTH AFRCA PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2 Edition 2010
C3.6.8 cidb Standard for Developing Skills through Infrastructure Contracts, No. 43495 Government Gazette,
3 July 2020

C3.7 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of the contract the following Contract Participation
Goals (CPGs) as indicated below. Provision for pricing of compliance with the achieving the CPGs is
made in the Contract Participation Goal Section of the Bills of Quantities and it is explicitly pointed out
that all requirements in respect of the aforementioned are deemed to be priced thereunder and no
additional claims in this regard shall be entertained:

C3.7.1 Minimum Thirty Percent (30%) Mandatory Sub-contracting Contract Participation Goal

MINIMUM THIRTY PERCENT (30%) MANDATORY SUBCONTRACTING TO SMMES:
IMPLEMENTATION OF PREFERENCIAL PROCUREMENT RGULATIONS 2017

Minimum Percentage Participation Goal Applicable Yes [] No []

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprises (SMME’s) in executing this contract, irrespective whether the 30% Participation
Goal is applicable or not.

The thirty percent (30%) mandatory Sub-contracting shall be achieved in the execution of the contract.
in terms of in accordance with the Preferential Procurement Policy Framework Act, 2000: Preferential
Procurement Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20
January 2017.

(a) SMME's involvement of at least five percent (5%) of the tender amount at the time of tender to be
sourced from within B50km radius of the project site with the intention to maximize use of local
SMMEs within “Insert Ward/s, Mumcnpal District, Town, City, Province”,

(b) SMME’s involvement of at least twenty five percent (25%) of the Tender Value to be sourced from
within 250km radius of the project site.

Note to PM: A feasibility study must be undertaken at project level to verify that the contract
participation goal can realistically be achieved within the targeted area. Such feasibility study shall be
included in the contract data. Guidelines for undertaking a feasibility study are given in Appendix A of
Standard for Contract Participation Goals for Targeting Enterprises and Labour through Construction
Works Contracts No. 41237 GOVERNMENT GAZETTE, 10 November 2017. The above example may
be used ifthe project is located in a relatively small town. The percentage is determined by introducing
the project to the local communily at least one year in advance whilst planning is completed and then
again at least two months prior to tender to establish the local capacity of SMMEs in conjunction with
the local Contractor Forums, Councilors and Community Leaders. If the project is in a large city one
could also specify the ward/s which must take preference which is generally the ward or wards closest
fo where the project is being executed. (Delete this instruction)

Bidders are cautioned not to under-price items earmarked to be executed by SMMEs as adjustment
to too low rates will not be entertained by the Employer.

Bidders to sub-contract a minimum of thirty percent (30%) of the tender amount including VAT at the
time of tender (All inclusive, Including VAT). to any one or more of the following categories:

An EME or QSE

An EME or QSE which is at least 51% owned by black people

An EME or QSE which is at least 51% owned by black people who are youth

An EME or QSE which is at least 51% owned by black people who are women

An EME or QSE which is at least 51% owned by black people with disabilities

An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships

g. A co-operative which is at least 51% owned by black people

X NN

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 16
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] Department Tender No.:

7 REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2™ Edition 2010

h. An EME or QSE which is at least 51% owned by black people who are Military veterans

i. More than one of the categories referred to in paragraphs (a) to (h).

Bidders to refer to the CSD for a list of prospective sub-contractors provided with the tender. The
bidder to refer to the CSD website should the list provided be insufficient.

Bidders must ensure that the sub-contractors conform to the following:

Possess relevant accreditation where applicable;
Be registered with relevant bodies (CIDB, various Councils, etc.) where applicable;
Possess necessary capabilities to deliver the sub-contracted work;
Meet the requirements in terms of the stipulated designated groups; and
e. Geographical located at the place where the project will be delivered. Geographical location
must be determined using the following criteria:
o Relevant Ward. If not available;
Relevant neighbouring Wards. If not available;
Relevant Local Municipality. If not available;
Relevant District Municipality. If not available;
Relevant Metro. If not available;
Relevant Province. If not available;
Relevant Neighbouring Province. And If not available;
Anywhere within the borders of South Africa .

aoop

It is the bidder's responsibility to source alternative SMMEs should the parties with whom agreements
were entered into at the time of tendering either no longer exist or do not perform or render work of an
acceptable standard, subject to the approval by the Employer. Failure to achieve the minimum thirty
percent (30%) SMME participation based on the tender amount including VAT, will result in a two
percent (2%) penalty on the amount of work on which there is no compliance (Excluding VAT), unless
the contractor can prove to the Employer’s satisfaction that the non-achievement was beyond his/her
control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer's Representative.

Note to PM: The percentage penallty is project specific which must be guided by the value and the
complexity of the project, and should be realistic (Delete this instruction).

C3.7.2 Minimum Targeted Local Material Manufacturer Contract Participation Goal
Minimum Percentage Participation Goal Applicable Yes [X] No ]

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME'’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be achieved
in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on #s premises materials or goods required by the principal contractor

for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer in ‘Ngcobo, Eastern Cape and

provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The nonavailability of such materials shall not adversely affect the desired progress of the

specific works,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 16
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C3.7.3

Tender No.:
PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2 Edition 2010

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof, ,

(d) Materials of at least 2% of the total value of materials purchased including VAT to be sourced
from within 50km radius of the project site,

(e) Material of at least 8% of the total value of materials purchased including VAT to be sourced

from within 250km radius of the project site.

Failure to achieve the minimum ten percent (10%) Targeted Local Material Manufacturer participation
expressed as a percentage of the original tender amount, excluding allowances and VAT, will result
in a two percent (2%) penalty of the prorate targeted value of materials not complied with unless the
contractor can prove to the Employer's satisfaction that the non-achievement was beyond his/her
control.

Example: Total material to be purchased from local manufacturers = R 10 Million and only achieved a
R8 Million CPG then the penalty = R2 Million x 2%. The bidder shall submit monthly reports in terms
of monthly achievement and accumulative targets achieved including audited supporting
documentation to the Employer's Representative.

Note to PM: Note to PM: A feasibility study must be undertaken at project level to verify that the
contract participation goal can realistically be achieved within the targeted area. Such feasibility study
shall be included in the specifications. Guidelines for undertaking a feasibility study are given in
Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts No. 41237 GOVERNMENT GAZETTE,10 November 2017 The above
example may be used if the project is located in a refatively small town. The percentage is determined
by introducing the project to the local community at least one year in advance whilst planning is
completed and then again at least two months prior to tender to establish the local capacity of suppliers
in conjunction with the local Business Forums, Contractor Forums, Councillors and Community
Leaders. If the project is in a large city one could also specify the ward/s which must take preference
which is generally the ward or wards closest to where the project is being executed. The percentage
penally is project specific which must be guided by the value and complexity of the project, and should
be realistic. (Delete this instruction)

Minimum Targeted-Local Building Material Suppliers Contract Participation Goal
Minimum Percentage Participation Goal Applicable Yes [X No []

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective whether
a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be achieved
in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017.

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.

Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers in the Ngcobo, Eastern Cape and provided
that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least two percent (2%) of the total value of materials purchased including VAT

to be sourced from within 50km of the project site,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 5 of 16
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| Dopartmant ' Tender No.:
7 REPUBLIC OF SOUTH AFRIGA PG-01.1 (EC) Scope of Works — GCC
B GCC (2010): 2 Edition 2010
(e) Material of at least eight percent (8%) of the total value of materials purchased including VAT

to be sourced from within 250km of the project site.

Failure to achieve the minimum ten percent (10%) Targeted Local Material Manufacturer participation
expressed as a percentage of the original tender amount, excluding allowances and VAT, will result
in a two percent (2%) penalty of the prorate targeted value of materials not complied with, unless the
contractor can prove to the Employer's satisfaction that the non-achievement was beyond his/her
control.

Example: Total material to be purchased from local manufacturers = R 10 Million and only achieved a
R8 Million CPG then the penalty = R2 Million x 2%. The bidder shall submit monthly reports in terms
of monthly achievement and accumulative targets achieved including audited supporting
documentation to the Employer's Representative.

Note to PM: Note to PM: A feasibility study must be undertaken at project level to verify that the
contract participation goal can realistically be achieved within the targeted area. Such feasibility study
shall be included in the contract data. Guidelines for undertaking a feasibility study are given in
Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts No. 41237 GOVERNMENT GAZETTE,10 November 2017 The above
example may be used if the project is located in a relatively small town. The percentage is determined
by introducing the project to the local community at least one year in advance whilst planning is
completed and then again at least two months prior to fender to establish the local capacity of suppliers
in conjunction with the local Contractor Forums, Councillors and Community Leaders. If the project is
in a large city one could also specify the ward/s which must take preference which is generally the
ward or wards closest to where the project is being executed. The percentage penalty is project specific
which must be guided by the value and complexity of the project, and should be realistic. (Delete this
instruction)

C3.7.4 Minimum Targeted Local Labour Skilis Development Contract Participation Goal
Minimum Percentage Participation Goal Applicable Yes [X] No []

It is the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and
implemented in the project irrespective whether a minimum percentage Participation Goal is applicable
or not.

The Minimum Targeted Local Labour Skills Development Contract Participation Goal shall be achieved
in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017.

Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the
performance of the contract;
b) are defined as the target group in the targeting data; and
c) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of the
target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the-requirements of the contract and in a manner that does not
compromise worker health and safety. In the case of targeted labour, the certification of records shall
be in accordance with SANS 10845-8.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 6 of 16
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C3.7.5

Tender No.:
PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2nd Edition 2010

Beneficiaries will be sourced from the Ngcobo, Eastern Cape. The contractor shall attain or exceed
the enterprise development goal in the performance of the contract. Failing to achieve the Participation
Goal will result in a thirty percent (30%) penalty of the value not achieved, excluding VAT for
noncompliance, unless the contractor can prove to the Employer's satisfaction that the non-
achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

Note to PM: Note to PM: A feasibility study must be undertaken at project level to verify that the
contract participation goal can realistically be achieved within the targeted area. Such feasibility study
shall be included in the contract data. Guidelines for undertaking a feasibility study are given in
Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts No. 41237 GOVERNMENT GAZETTE,10 November 2017. The above
example may be used if the project is located in a relatively small town. The percentage is determined
by introducing the project to the local community at least one year in advance whilst planning is
completed and then again at least two months prior to tender to establish the local capacity of suppliers
in conjunction with the local Contractor Forums, Counciflors and Community Leaders. If the project is
in a large city one could also specify the ward/s which must take preference which is generally the
ward or wards closest to where the project is being executed. The percentage penalty is project specific
which must be guided by the value and complexity of the project and should be realistic. (Delete this
instruction)

Minimum Targeted Enterprise Development Contract Participation Goal
Minimum Percentage Participation Goal Applicable Yes [X No []

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development (published in Government Gazette
36190 of 25 February 2013) and the Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts (published in Government Gazette
41237 of 10 November 2017) is to promote enterprise development by providing for a minimum
contract participation goal (CPG) of five percent (5%) of the contract amount as defined in the Standard
(Tender amount, excluding allowances and VAT on selected contracts to be undertaken by joint-
venture partners or to be sub-contracted to developing contractors that are also to be beneficiaries of
enterprise development support from the main contractor.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’'s Representative.

The contractor shall attain or exceed the enterprise development goal in the performance of the
contract. Failing to achieve the Participation Goal will result in A) a thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control.

The lead partner or main contractor shall dedicate a minimum five percent (5%) of total project value
to provide developmental support to targeted subcontractor or joint venture partner applicable to
contracts in Grades 7 to 9, General Building and Civil Engineering contracts. Preference will be given
to (Insert type of enterprises. eg General Building, Electrical, Mechanical, Plumbing, etc. It could be either
Jjust one or any combination of all) Enterprises.

Note to PM: Specify preferred Enterprises based on discussions with the local contractor forums,
Community leaders and councillors. A feasibility study must be undertaken at project level to verify
that the contract participation goal can realistically be achieved within the targeted area. Such
feasibility study shall be included in the contract data. Guidelines for undertaking a feasibility study
are given in Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts No. 41237 GOVERNMENT GAZETTE,10 November
2017 (Delete this instruction)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Tender No.:

Department
REPUBLIC OF S0UTH AFRICA PG-01.1 (EC) Scope of Works — GCC

GCC (2010): 2™ Edition 2010

Provision for pricing of compliance with the aforementioned is made in the preliminaries and it is
explicitly pointed out that all requirement in respect of the aforementioned are deemed to be priced
thereunder and no additional claims in this regard shall be entertained.

C3.7.5.1 Criteria
The main or lead partner of the successful bidder shall:

(a) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skills

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

(b) The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

(c) The contractor shall appoint an enterprise development coordinator to:

e perform needs analysis on the targeted enterprise to identify developmental goals

e develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas
provide internal mentorship support to improve the targeted enterprise/s performance
monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the targeted
enterprisels

* submit a project completion report to the Employer’s representative for each targeted
enterprise.

C3.7.5.2 Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

C3.753 Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:

e Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

Minimum experience of 2 years in training and development in Building or Construction; and
National Diploma or B Degree in the Built Environment or Business Management

C3.7.54 Format of Communications

The contractor shall submit to the Employer's Representative:

*  Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided should

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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be tabled and discussed at least monthly at progress meetings between employer’s representative
and the contractor;

*  Praject completion report in the specified format (ED101P) to the Employer’s Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value of
the CPG that was certified in accordance with the contract, cidb registration numbersof each and
every targeted enterprise, and the value of the subcontracted works or of the joint venture entered
into; and the participation parameter

+  Enterprise development declaration (ED104P).

C3.7.55 The Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.7.5.6 Management Meetings

The contractor shall report to the Employer's Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.7.57 Forms for contract administration

The contractor shall submit to the Employer's Representative the following proformas:
+  Form ED 105P Project Interim Report
* Form ED 104P Enterprise Development Declaration
¢ Form ED 101P Project Completion Report
C3.7.5.8 Records

The contractor shall:

*  keep records of the targeted enterprise development
e keep records of the payments made to the targeted enterprises in relation to the CPG.

» ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.7.5.9 Payment Certificates

The contractor shall:

+ achieve the measurable CPG and providing enterprise development support to the targeted
enterprise/s as per the Standard.

« submit payment certificates to the Employer Representative at intervals determined in the
Contract.

C3.7.5.10 Compliance requirements

Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project
assessment scheme.

¢ Not including the requirements of the cidb standards in the conditions of tender
« Not registering the award of contract on the cidb Register of Projects (RoP)
« Not reporting practical completion on the cidb Register of Projects (RoP)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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3.7.6 Minimum Targeted Contract Skills Development Goal (CSDG)
Minimum Percentage Participation Goal Applicable Yes X No [}

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 43495 of 3 July 2020 and the Standard for Contract
Participation Goals for Targeting Enterprises and Labour through Construction Works Contracts
(published in Government Gazette 41237 of 10 November 2017).

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent (30%)
penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.

C3.7.6.1 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or a combination of any of
the following in relation to work directly related to the contract ororder:

Method 1: structured workplace learning opportunities for learners towards the attainment of a part
or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities for  University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council listed in Table 1 above.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works.

Table 2: Contracting skills development goals for different classes of engineering and construction
works contracts

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation | Description (CSDG) (%)
CE Civil Engineering 0.25
CE and GB Civil engineering and General Building 0.375
EE Electrical Engineering works (buildings) 0.25
EP Electrical Engineering works (infrastructure) 0.25
GB General Building 0.5
ME Mechanical Engineering works 0.25
SB Specialist 0.25
The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.
Table 3: Notional Cost of Training per Headcount
Provision for .- Provisions
Type of Training stipends Pro::)srlons for Total costs
Opportunity (Unemployed mentorshi additional Unemployed Employed
learners only) p costs* learners learners
Method 1
Gceupationsl R7 000 RO RO 000 R16 000 R9 000
qualification
Method 2
TVET ~ College | 44000 RO R9 000 R23 000 N/A
|_graduates
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a
3 year diploma R37 000 R20 000 R4 500 R61 500 R20 000
Candidates with 4 | 47 g9 R20 000 R4 500 R71 500 R20 000
year qualification

(a) The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates (delete that which is not applicable)
directly or through a Skills Development Agency (SDA), (A1 - List of cidb accredited SDAs).

(b) The successful contractor must employ at least sixty percent (60%) of the learners from an FET /
TVET college should the contractor select to have part/full occupational qualification learners and
trade qualification learners contributing to the CSDG.

(c) The successful contractor shall employ at least (insert percentage number) from eligible part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates (delete that which is not applicable) in the employment of the employer.

(d) The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

(e) The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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f) The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

(@)  One of the objectives of the project is to train {Insert number) Occupational qualifications, trade
qualification, work integrated learners — P1 and P2 learners, professional candidates (Delete that
which is not applicable).

C3.7.6.2 Management

(a) The successful contractor must keep site records regarding the part/full occupational qualification
learners’, trade qualification learners’, work integrated learners’ or candidates’ (delete that which
is not applicable) progress, site attendance, hours worked and other relevant information as
required by the Standard.

(b) The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.

(c) The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated learners,
candidates (delete that which is not applicable).

(d) The successful contractor shall submit to the employer’s representative a baseline training plan in
the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade
quallification learners, work integrated learners, candidates (delete that which is not applicable)
within 30 days of start of the contract.

(e) The successful contractor shall submit to the employer’s representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification
learner, trade qualification learner, work integrated learner, candidate (delete that which is not
applicable) every three months.

(f) The successful contractor shall submit to the employer’s representative the names and particulars
in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (delete
that which is not applicable) within 30 days of start of the contract.

(9) The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer’s representative on request.

(h) The successful contractor shall submit to the employer's representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification learners,
work integrated learners or candidates (delete that which is not applicable) with the monthly
invoice for the payment certificate.

(i) The successful contractor shall have health and safety inductions for all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (delete

that which is not applicable).

(i) The successful contractor shall conduct entry and exit medical tests of all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (delete
that which is not applicable).

(k) The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, trade qualification ‘learners, work integrated learners or
candidates (delete that which is not applicable) at the start of their employment on site.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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() Based on the agreed skills methods the contractor may employ part/full Occupational Qualification
Learners and /or Trade Qualification Learners and/or Work Integrated Learners and/or Candidates
(delete that which is not applicable) directly or through a Skills Development Agency (SDA),
training provider or skills development facilitator (Form A1 - List of cidb accredited SDAs). The
contractor shall ensure that no more than one Method shall be applied to any individual
concurrently in the calculation of the CSDG for the contract.

Note to PM: Note to PM: A feasibility study must be undertaken at project level to verify that the
contract participation goal can realistically be achieved within the targeted area. Such feasibility study
shall be included in the contract data. Guidelines for undertaking a feasibility study are given in
Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts No. 41237 GOVERNMENT GAZETTE, 10 November 2017

NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities. Monthly reports are to be submitted to the Employer's Representative.

Failure by the contractor to achieve the specified number to be trained in the NYS section of the CPG
section within the Bills of quantities will result in a thirty percent (30%) penalty of the value not
achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control.

LABOUR-INTENSIVE WORKS
Labour Intensive Participation Goal Applicable Yes X No []

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI" the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of quantities will result in a thirty percent (30%) penalty of the value not
achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control.

Employer’s objectives:
The employer’'s objectives are to deliver public infrastructure using labour-intensive methods in
accordance with EPWP Guidelines.

Labour-intensive works:

Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work. A twenty percent (20%) penalty of the value of the works will
be imposed on items where unauthorised use of plant was used to carry out work which was to be
done labour-intensively.

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
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"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix

C) at NQF outlined in Table 1

C3.7.8.1 GENERIC LABOUR-INTENSIVE SPECIFICATION

Should labour-intensive works be applicable to the contract the following Generic Labour-intensive
Specification (informed by SANS 1921-5, Construction and management requirements for works
contracts - Part 5: Earthworks) which covers activities which are to be performed by hand, should be
inserted in the Scope of Works without amendment or modification as set out below. (Delete item in
itotal if labour-intensive works are not applicable fo the contract)

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

° trenches having a depth of less than 1.5 metres

° stormwater drainage

o roads

° sidewalks and non-motorised transport infrastructure
. water and sanitation

Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of table 2 be classified as very loose, loose, medium
dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of table 2 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ii) where the material is a gravel having a maximum particie size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives
a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal) into
the material being used.

Table 2: Consistency of materials when profiled
GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION
Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.
Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp sharp end of a geological
end of a geological pick can be pushed in 30-
pick. 40 mm; can be moulded

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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by fingers with some

pressure.

Medium dense Considerable Firm Indented by thumb with
resistance to effort; sharp end of

penetration by sharp geological pick can be

end of a geological pushed in up to 10 mm;

pick. very difficuit to mould with

fingers; can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail; slight
sharp end of a indentation produced by
geological pick; pushing geological pick
requires many blows point into soil; cannot be
for excavation. moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail
repeated blows of a with  difficulty;  slight
geological pick. indentation produced by

blow of a geological pick
point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated

by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to ninety percent (90%) Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than ten (10%) gravel of size less
than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows

loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the

haul distance is not greater than 150m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.
Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. Where the mass of an element exceeds 55 kg, consideration should be given to the size
of the element relative to its total mass related to the number of workers who would be needed to lift
such mass

C3.8 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.

C.3.9 Submission of Monthly Local Material Utilisation Report (Local Content)

The contractors shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer's representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account. Failure by the contractors to achieve the specified percentage of local content
per designated industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%)
penalty of the value not achieved, excluding VAT, unless the contractor can prove to the Employer's
satisfaction that the non-achievement was beyond his/her control.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
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Steel Structure and Mesh Roof

INTRODUCTION
The client is committed to ensure that the highest health and safety standards are maintained

throughout the duration of the contract by all parties involved.

This document is not a re-write of the OHSA but aims to create specific awareness to aid the
contractor in developing a site specific HS Plan and associated file.

To achieve this the client’s agent has prepared this OHS Specification detailing specific project risks
known, and sets minimum levels of awareness and guidance to health and safety requirements.
The contractual responsibility for adhering to these requirements rest with the contractor.

REFERENCES

2.1  Occupational Health and Safety Act 85 of 1993 as amended
2.2 Preliminary Design Report

2.3 Baseline Risk Assessment

DEFINITIONS
As contemplated in the Occupational Health and Safety Act 85 of 1993 as amended

ABBREVIATIONS

OHSA - Occupational Health and Safety Act 85 of 1993 as amended
OHSS — Occupational Health and Safety Specification

PC — Principal Contractor

PPE — Personal Protective Equipment

MSDS’s — Material Safety Data Sheets

CR - Construction Regulations 2014

OHSMS — Occupational Health and Safety Management System
WSWP —Written Safe Working Procedure

NIHL — Noise Induced Hearing Loss

SCOPE
This specification is site specific and encompasses foreseeable health and safety risks and legal

requirements associated with this project.

OBJECTIVE
6.1 Create a healthy and safe environment for everyone exposed to the project work

6.2 Legal Compliance
6.3 Promote a risk driven approach to ensure that focus is appropriately directed

DESCRIPTION OF WORK
The following serves as a summation of the work as detailed in the Tender Document:
7.1 Installation of steel frames and steel mesh coverings over seven courtyards.
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8. DESCRIPTION OF SITE
The site is located approximately 2, 5 kilometres to the Southwest of Ngcobo CBD, Eastern Cape.
The following information is known however it remains the contractor’s responsibility to identify and
assess all with the implementation of controls in mitigation of its consequential risk.
8.1 Existing Structures and Surrounding Land
8.1.1 Operational correctional centre with buildings and infrastructure
8.1.2 The site is located in a mixed rural, commercial and residential use area.
8.1.3 There are occupied residential properties and infrastructure in close proximity.
8.1.4 The property borders onto public roads and pavements.
8.1.5 The perimeter of the site is protected and access thereto controlled however areas of
work will need to be barricaded and access thereto controlled.
8.2  Existing Services
8.2.1 Operational correctional centre and all services must be considered as life.
8.3  Existing ground conditions
8.3.1 Refer to Geotechnical Survey
8.4  Existing Road Traffic System
8.4.1 All road and pavements are being used by the general public and legal requirements
and restrictions will apply.
8.5 Summation of key hazards by virtue of location
8.5.1 Associated risk of operational correctional centre
8.5.2 Associated risk on neighbouring operations
8.5.3 Current and hidden services
8.5.4 Road traffic interaction
8.5.5 Public nuisance — dust, noise, etc.
8.6 Special instructions
8.6.1 The PC must familiarise himself and comply with all Site Rules to include amongst

other, the following:

8.6.1.1 Identification and visible recognition

8.6.1.2 Access control and movement protocol

8.6.1.3 Prohibition and restrictions on communication devices, items, etc.
8.6.1.4 Coordination and authorisation of work — Waork Permit System, etc.
8.6.1.5 Strict supervision, control and accountability of all construction materials,

equipment and plant at all times

9. DESIGN INFORMATION
The following hazards are known to the client however it remains the contractor’s responsibility to
identify and assess all with the implementation of controls in mitigation of its consequential risk.
9.1 Critical
9.1.1 Operational correctional centre and decanting required
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9.1.2 Excavation of bases — hidden hazards/services

9.1.3 Manual and mechanical handling, hauling and lifting

9.1.4 Temporary work — Erecting and stripping of scaffolding

9.1.5 Elevated and roof work

9.1.6 Presence and use of electricity

9.1.7 Health stressors

9.1.7.1

Use and presence of hazardous chemical substance (cleaning products,

paints, solvents, sewage, dust, etc.)

9.1.7.2
9.1.7.3
9.2 General

Noise
Ergonomics — manual labour in precarious position

9.2.1 Ordinary construction work

Various activities/processes associated with construction work will be required to

expedite this project to include amongst other, the following:

9.21.1
9.2.1.2
9.2.1.3
9.2.14
9.2.15
9.2.1.6
9.2.1.7

Site establishment

Batching

Hot work — grinding, cutting, etc.
Preparation and painting

Use of hand tools

Use of mobile plant and equipment
Use of portable electrical equipment

9.3 Summation of key hazards by virtue of design
9.3.1 Associated construction hazards on operation

9.3.2 Current and hidden services

9.3.3 Roof and elevated work

9.3.4 Temporary structures
9.3.5 Use of mobile plant and equipment

9.3.6 Use of electricity

9.3.7 Use and presence of HCS’s
9.3.8 All those associated with activities/processes referred to in point 9.2., Ordinary

construction work.

LEGAL REQUIREMENTS AND AGREEMENTS
9.4 The PC assumes all responsibility and accountability to discharger its duties as contemplated in

the OHSA and compliance thereof is mandatory for all under its control.
9.5 The PC will enter into a Mandatory Agreement with the client in terms of section 37(2) of the

OHSA.

9.6 The PC will ensure that he is fully conversant with the requirements of this Specification and all
relevant health and safety legislation. This Specification is not intended to supersede the Act nor
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the Construction Regulations or any part of either. Those sections of the Act and the Construction
Regulations which apply to the scope of work to be performed by the contractor in terms of this
contract (entirely or in part) will continue to be legally required of the contractor to comply with.
The contractor will in no manner or means be absolved from the responsibility to comply with all
applicable sections of the Act, the Construction Regulations or any Regulations proclaimed under
the Act or which may perceivable be applicable to this contract.

9.7  The PC will maintain it status of good standing and enforce similar from all sub-contractors and

retain current copies on site.
10. RISK ASSESSMENT AND CONTROLS
10.1 The PC will cause a risk assessment to be conducted by a competent person as contemplated in
CR 7 with due consideration to point 8 and 9 of this OHSAS to include the following:

10.1.1ldentification of all hazards associated with the construction work

10.1.2Analysis and evaluation of the hazards

10.1.3Development, implementation and maintenance of a documented plan of safe

working procedures in mitigation of the risk
10.1.4Monitoring plan and
10.1.5Review plan
10.2 The following serves as minimum guidelines:
10.2.1Baseline Assessment
10.2.1.1 A holistic process must be adopted to identify and assess all hazards

associated with the foreseeable activities/processes associated with the
construction work with reference to the following:
10.2.1.1.1 Legal compliance
10.2.1.1.2 Physical
10.2.1.1.3 Chemical
10.2.1.1.4 Biological
10.2.1.1.5 Mechanical
10.2.1.1.6 Ergonomics
10.2.1.1.7 Psycho-social
10.2.1.1.8 Behavioural
10.2.1.1.9 Environmental

10.2.2 Issues Based Assessment

10.2.2.1  And issues based assessment must be conducted in the eventuality of a

substantial change in the following or as a result of an incident:
10.2.2.1.1 People
10.2.2.1.2 Methods
10.2.2.1.3 Plant and Equipment
10.2.2.1.4 Materials, products and by-products
10.2.2.1.5 Working environment/conditions
10.2.2.1.6 Natural environment
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Additional in-depth assessment may be required for high risk

activities/processes and/or as required by law to include amongst other, the

following:
10.2.2.2.1
10.2.2.2.2

Fall Protection
Demolition Plan

10.2.3Continues Based Assessment

10.2.3.1

Continues based assessments will be facilitated through daily inspections,

checks and audits with the implementation of corrective and remedial action.

10.2.4Control measures
High risk activities/processes are inherent to the construction industry and require a

formal OHSMS. The risk is further compounded by the scope of work and the

geographical location of the site and thus will require the following when appropriate.

Where reasonably practicable the hierarchy of control must me as follows:

o}

(o]
(o]
(o]

10.2.4.1

10.2.4.2

10.2.4.3
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Eliminate

Engineering

Administrative

PPE

SOP must be developed for all major/high risk processes as dictated by the

process flow/risk assessment to include amongst other, the following:

10.2.4.1.1
10.2.4.1.2
10.2.4.1.3
10.2.4.1.4
10.2.4.1.5
10.2.4.1.6
10.2.4.1.7
10.2.4.1.8
10.2.4.1.9

Site establishment

Site preparation

Mobile Plant and Equipment

Ergonomics

Electrical Installations and Portable Electrical Equipment
Elevated work

Contractor control

Incident reporting, investigation and recall

Hazardous Chemical Substances

Procedures and Plans must be developed as governed by legislation and the

risk assessment to include amongst other, the following:

10.2.4.2.1
10.2.4.2.2
10.2.4.2.3
10.2.4.24
10.2.4.2.5

Emergency Preparedness and Response Plan
Fall Protection Plan

Roof Plan

Lock-out Procedure

Work Permit System Procedure

Method Statement must be developed and approved by the designer for all

high risk installation work with the subsequent development of a WSWP.



Health and Safety Specification
Engcobo Prison

Steel Structure and Mesh Roof

10.2.4.4 A Training Needs Analysis must be conducted and the applicable training
provided to include amongst other, the following:
10.2.4.4.1 Induction
10.2.4.4.2 Risk
10.2.4.4.3 Emergency Preparedness and Response
10.2.4.4.4 WSWP’s
10.2.4.4.5 Mobile plant and machinery operators
10.2.4.4.6 Cranes and lifting equipment
10.2.4.4.7 Fall Protection Plan
10.2.4.4.8 Scaffolding
10.2.4.4.9 HS Representative, First Aid and Fire Fighting
10.2.4.5 A medical surveillance programme must implemented to address amongst
other, the following:
10.2.4.5.1 Baseline for all staff as contemplated in CR 7(8)
10.2.4.5.2 NIHL
10.2.4.5.3 Medical and Physiological fitness
10.2.4.6 Management and Supervision
10.2.4.6.1 Competent persons must be appointed as contemplated in the ACT to
include amongst other, the following:
10.2.4.6.1.1Construction Manager
10.2.4.6.1.2 Construction Supervisor
10.2.4.6.1.3 Risk Assessor
10.2.4.6.1.4 Safety Officer
10.2.4.6.1.5HS Representative
10.2.4.6.1.6First Aider
10.2.4.6.1.7 Temporary work designer
10.2.4.6.1.8 Scaffolding erector, inspector and supervisor
10.2.4.6.1.9 Mobile plant and equipment operators

12. HEALTH AND SAFETY PLAN
12.1 Overview

12.1.1The PC will provide and demonstrate to the client a suitable and sufficiently documented
health and safety plan based on this Specification, the OHSA and appropriate to his risk
assessment which will be applied from the date of commencement of and for the duration
of execution of the works.

12.1.2The PC will, in submitting his tender, demonstrate that he has made provision for the cost
of compliance with the specified health and safety requirements and the OHSA.

12.1.3The PC will consistently demonstrate his competence and the adequacy of his resources to
perform the duties imposed on the contractor in terms of this Specification and the OHSA.
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12.1.4The PC will ensure that a copy of his health and safety plan is available on site and is
presented upon request to the Client/Agent, an Inspector.
12.1.5The PC will ensure that a health and safety file, which will include all documentation
required in terms of the provisions of this Specification and the OHSA is maintained and
kept on site and made available to the Client/Agent and Inspector upon request. Upon
completion of the works, the PC will hand over a consolidated health and safety file and
Close-out Report to the client.
12.1.6The PC will, throughout the execution of the contract, ensure that all conditions imposed
on his sub-contractors in terms of the OHSA are complied with.
12.1.7The PC will from time to time evaluate the relevance of the Health and Safety Plan and
revise the same as required, following which revised plan will be submitted to the PC for
approval.
12.2 Content Requirement
The following is a guideline as to the minimum requirements that need to be addressed in the
HS Plan:
12.2.1Project Directory
12.2.1.1  Contact details of Client, Principal Agent, Client Agent, Engineer, etc.
12.2.2 Description of site
12.2.3Scope of work
12.2.3.1  Scope of work and process flow of activities
12.2.4HS Specification
12.2.4.1  Acknowledgement and intent to comply
12.2.5Legal requirements, appointments and agreements
12.2.5.1 Intent to sign Mandatory Agreement
12.2.6Notification of construction work
12.2.70HS Management System
12.2.7.1 Overview
12.2.7.2  Policy
12.2.7.3  Risk Assessment
12.2.7.3.1 Protocol as contemplated in point 10, Risk Assessment
12.2.7.4  Structure and Responsibility
12.2.7.4.1 Organogram
12.2.7.4.2 Appointments and competencies
12.2.7.5  Contractor Control
12.2.7.5.1 List of activities/processes that will be outsourced
12.2.7.5.2 OHSAS
12.2.7.5.3 Approval of HS Plan
12.2.7.5.4 Competency and appointment
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12.2.7.5.5 Mandatory Agreement
12.2.7.5.6 Monthly audits
12.2.7.6  Induction and Training
12.2.7.6.1 Training Need Analysis and Programme
12.2.7.6.2 Induction Manual
12.2.7.6.3 Training Record
12.2.7.7  Communication and Awareness
12.2.7.8  Establishment and Occupation of Site
12.2.7.8.1 Site Rules
12.2.7.8.2 Legal compliance
12.2.7.8.2.1Protocol for the identification and adherence to all relevant
legislation
12.2.7.8.3 Perimeter fence, signage and access control
12.2.7.8.4 Energising of site
12.2.7.8.4.1COC and inspections
12.2.7.8.5 Site Office
12.2.7.8.5.1Provision for adequate facilities to expedite the administrative
requirements associated with this project
12.2.7.8.6 Traffic Management
12.2.7.8.6.1Traffic Management Plan
12.2.7.8.7 Public nuisance
12.2.7.8.7.1Protacol on prevention and facilitation of complaints
12.2.7.8.8 Staff welfare
12.2.7.8.8.1Provision for adequate facilities
12.2.7.8.9 Emergency Preparedness and Response
12.2.7.8.10 Housekeeping and Waste Management
12.2.7.8.11 Hazardous Chemical Substances
12.2.7.8.11.1  Alphabetical list and MSDS’s
12.2.7.8.11.2  Risk Assessment
12.2.7.8.11.3  Training
12.2.7.8.12 Stacking and storage
12.2.7.8.13 Personal Protective Equipment
12.2.7.8.13.1  Matrix
12.2.7.8.13.2  Issues and intent to wear
12.2.7.8.13.3  Training
12.2.7.8.13.4  Control
12.2.7.8.14 Plant and Equipment
12.2.7.8.14.1  List of envisaged plant and equipment to be used

Page 10 of 11



Health and Safety Specification
Engcobo Prison

Steel Structure and Mesh Roof

12.2.7.8.14.2  Control measures
12.2.7.9 Incident Reporting, Investigation and Recall
12.2.7.10 Monitoring and Review
12.2.7.11 Recordkeeping

12.2.7.11.1 HS File
12.2.7.11.1.1  Reference to all relevant documentation

13. HEALTH AND SAFETY FILE
The PC will maintain all relevant documentation on site and make such available to the client

and an Inspector on request as dictated by the act and these specifications.

14. GENERAL
Nothing contained in or omitted from this Health and Safety Specification, or Health and Safety

Plan based on this specification, will relieve the PC of any of its obligations or liabilities.
The Client /Agent will not be liable for any civil claim because of anything contained in or
omitted from this Health and Safety Specification.
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C4 Site Information



PG-03.1 (EC) SITE INFORMATION - GCC (2010) 2" Edition 2010

Project title: Ngcobo prison: Installation of steel mesh coverage to open court yards

Tender no: MTH 10/2022 WCS no: | 053813 Reference no:

C4 Site Information

1. GENERAL (Note to departmental project manager/consultant(s): This item serves as a guideline
ionly and must be delefed)

{a) The Standard for Uniformity in Construction Procurement published in terms of the Construction
Industry Development Board (CIDB) Act, 2000 (Act no. 38 of 2000), the Standardized Construction
Procurement Documents for Engineering and Construction Works as issued by the CIDB and any
other relevant documentation pertaining thereto must be studied and all principles in this regard
must be applied to all procurement documentation, practices and procedures.

(b) The consultant(s)/project manager must acquaint themselves fully with all relevant matters
pertaining to this section in order to enable prospective tenderers to price for all eventualities.

2. The following serves as a guideline only with regard to the type of items to be included in the Site
Information. (Delete this instruction and re-number the items as required)

(a) Describe nature of ground, surface conditions, water table as visible in test holes and other
indisputable facts that may affect construction. Provide available data and information.

(b) Specific requirements must be described in clause 12.1 of the Schedule of Variables, Section B,
JBCC Preliminaries.

(c) Describe in detail herein any additional site information such as site location, improvements on
site, adjacent buildings, environmental issues, etc.

Delete second page if not required

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal & External Use Effective date: June 2022 Version: 2022/01
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