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SUMMARY OF BID INFORMATION

Bid Number

PEO01/2024

Bid/ Project
Description

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

Bid Closing date &

Time Tuesday, 20 February 2024 11:00
Bid Briefing Date
& Time Friday, 09 February 2024 10:00

(If applicable)

Venue GQEBERHA:EBEN DONGES BUILDING: MAIN ENTRANCE RECEPTION
SCM SPECIFIC Bongiwe Ndaba Bongiwe.ndaba@dpw.gov.za
ENQUIRIES: 041 408 2015 None

TECHNICAL / ) .

PROJECT Jules Dirker Jules.dirker@dpw.gov.za
SPECIFIC 041 408 2165 082 479 2296

ENQUIRIES

Bid Document
Price

R 300.00

Procurement Plan
Reference Number

ADD-2023/148

Points to be allocated
for an area for work to
be done or services to
be done in that area

Eastern Cape
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Public Works and Infrastructure

\ W REPUBLIC OF SOUTHAFRICA
PA-04 (EC): NOTICE AND INVITATION TO TENDER
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Project title: PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

Procurement Plan

) ADD-2023/148
Reference no:

Bid no: PE01/2024

Friday, 26 January

2024 Closing date: Tuesday, 20 February 2024

Advertising date:

Closing time: 11:00 Validity period: 84 calendar days

1. REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of 5 GB or 5 GB* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

PE or PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE
The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will apply and
failure to meet minimum functionality score will result in the tenderer being disqualified. From further
evaluation:

Functionality criteria®: Weighting factor:

1. Relevant Building Works Experience on Previous Contracts of Similar 30
Nature ,scope and/or complexity

2. Reference from clients/consultants for project of similar Nature and 20
Scope

3. Financial Capacity 20

4, Competency of Key Management, professional and Technical staff. 30
CV’s and certificates

5. Please refer to attached functionality

6.

TOTAL 100

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive
at the total functionality points)

Minimum functionality score to qualify for further evaluation: 50

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

1) |If a bid fails to achieve the minimum qualifying score for functionality of Fifty percent (50%), it will
automatically be regarded as non-compliant, and shall be not considered any further in the evaluation
process.

2) In addition to the above, bidders’ score the minimum points for each Criteria, (i.e. Criteria No 1, Criteria No
2, Criteria No 3 and Criteria No 4.) If a bidder fails to score the minimum points for each criteria, the
bidder’s offer will be regarded as non-compliant. The bidder will not be scored further for functionality as
this minimum points, is also part of the substantive criteria.

1The points allocated to each functionality criterion should not be generic but should be determined separately for each
tender on a case by case basis.
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3. EVALUATION METHOD FOR RESPONSIVE BIDS
3.1.The following Evaluation Method for responsive bids will be applicable:

[J Method 1 (Financial offer) X Method 2 (Financial and Preference offer)

3.2.The 80/20 Preference points scoring system will be applicable for this bid

4. RESPONSIVENESS CRITERIA
4.1 Indicate SUBSTANTIVE RESPONSIVENESS criteria applicable for this tender. Failure to comply
with the criteria stated hereunder shall result in the tender offer being disqualified from further
consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

! > tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2. | X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).
3. | X | Use of correction fluid is prohibited.
4. | X | Submission of a signed bid offer as per the DPW-07 (EC).
5. | X | Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.
6. | X | There will be a compulsory bid/ site briefing meeting and all potential bidders must attend.
7. | X | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
8 ] The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
) document inclusive of all parts) together with his tender.
All items in the sectional summary —and final summary must be priced. No items in the sectional
9. | X : :
summary —and final summary must be left unpriced (blank).
Any addendum or erratum to the bid will be published in the original advertising media, at least
10.| X | 10 working days before the bid closing date. Bids will be evaluated in accordance with the
published addendum or erratum.
11| © Bidders will be evaluated as per the Special Conditions of Bid (SCB-01) as amended and

approved prior to the tender advert date.

Bidders must be

a) Registered (Active) in the designated contractor grading on CIDB at the closing date of the

bid or

12.| X | b) alternatively, bidders who are not registered on CIDB, or whose status is inactive or expired

must submit with their bids, at the closing date, a written confirmation from the CIDB that they

have already applied for a renewal or for an upgrade of their CIDB status and they will be

capable of being registered on CIDB within 21 working days after the closing date of the bid

Bidders must submit with the bid:

a) At least one (1) x testimonial/ reference letter to proof experience of a completed

construction related project with a project value of not less than R 6 million. The project
(s) must have been in the last 5 years.

X b) At least one (1) testimonial/ reference letter from a consultants and / or clients to proof

satisfactory performance in a completed construction related project related projects

with a value of not less than R6 million. The project (s) must have been in the last 5
years.
Please note: The bidder is also allowed to submit a single testimonial (s)/ reference
letter(s) which covers both the requirements of a) and b).

Bidders must submit with the bid a valid bank rating certificate/ letter from its Banking Institution.

14.| [X] | stating at least a bank code/rating of A or B or C or D. The Bank rating letter or certificate must

not be older than 3 months.

13.

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES



e

\7

Department:

PuE\icWorks and Infrastructure Bid No: PE01/2024

REPUBLIC OF SOUTHAFRICA

15.

The minimum key staff required for this bid and who will be employed full time on site on this
contract is as follows:

a) A Site Agent or Contracts Manager with qualifications and with at least 1 — 3 years relevant
construction experience as site agent or contracts manager. The following must be
submitted with the bid:

i. A summary of completed projects as a site agent or contracts manager.
ii. A detailed CV and copies of built environment academic qualifications of the site agent
or contracts manager
Or

b) A Site Agent or Contracts Manager without qualifications and with at least 4-5 years
relevant construction experience as site agent or contracts manager. The following must be
submitted with the bid:

i. A summary of completed projects as a site agent or contracts manager.
. A detailed CV of the site agent or contracts manager.

ADMINISTRATIVE CRITERIA

4.2. Indicate administrative requirements applicable for this tender. Tenderers may be required to submit the
below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria. Failing to
submit further clarification and/or documentation within seven (7) calendar days from request or as specifically
indicated, will disqualify the tender offer from further consideration.
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X

Any correction to be initialled by the person authorised to sign the tender documentation as per
PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
or JV’s.

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.

All parts of tender documents submitted must be fully completed in ink and signed where
required.

Submission of (PA-11): Bidder’s disclosure

Submission of PA-16.1 (EC): Ownership Particulars

Submission of documentation relating to risk assessment criteria as contained in C 2.1 of
DPW-03 Tender Data.

N|o |k~ w

Submission of (PA 40): Declaration of Designated Groups.

Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors
if any

Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05
Contract Data (GCC 2015) whichever applicable to be fully completed.

10.

The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request.

11.

Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.

12.

O XXX XK IKKKXRX K

Upon request, submission of a fully completed security clearance application form with
supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.

13.

Submission of DPW-21 (EC): Record of addenda of tender documents: Bidders may be
requested to confirm receipt or compliance with the Record of addenda if the Record of addenda
was not submitted with the bid at the closing date.

14.

X

Bidders will be evaluated as per the Special Conditions of Bid (SCB-01) as amended and
approved prior to the tender advert date.

15.

Submission of DPW-09 (EC): Paticular of Tenderer's Projects: Bidders may use ‘'own form' - the
details of all the tenderers current and previous projects must however be similar to the DPW-09
(EC) forms details. Bidders are required to sign and date the DPWOQ9 / 'own form' and cross-
reference the documents if ‘'own form' is used.

16.

Upon request, a bidder will be given twenty one (21) working days to correct its CIDB compliance
status, if the bidder’s CIDB contractor grading status becomes non-compliant after the bid closing
date

17.

If a bidder submitted with the bid a written confirmation from the CIDB that they have already
applied for a renewal or for an upgrade on their CIDB status, such a contractor will be deemed to
be capable of being so registered in that particular grading and will be evaluated as such within
the 21 workings days period after the closing date.

4.3 Indicate administrative requirements applicable for specific goals, Tenderers will not be required to submit
the below document if not provided in the original tender proposals, Failure to comply with the criteria stated
hereunder shall result in the tenderer not allocated points for specific goals.

1 X Submission of (PA-16): Preference Points Claim Form in terms of the Preferential
Procurement Regulations 2022
A trust, consortium or joint venture (including unincorporated consortia and joint
2 | X | ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS
accredited service provider
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5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS
For procurement transaction with rand value greater than R1 Million and up to R50 Million (Inclusive of all

applicable taxes) the specific goals listed below are applicable.

Serial | Specific Goals Preference | Documentation to be submitted by bidders to
No Points validate their claim for points
allocated
out of 20
1. An EME or QSE or any entity which 10 e SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people
2. Located in Eastern Cape for work to 2 e Official Municipal Rates Statement which is in
be done or services to be rendered the name of the bidder.
in the Eastern Cape area Or
e Any Account or statement which is in the name
of the Bidder.
Or
e Permission To Occupy from local chief in case
of rural areas (PTO) which is in the name of the
bidder.
Or
e Lease Agreement which is in the name of the
bidder.
3. An EME or QSE or any entity which 4 e SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
women
4, An EME or QSE or any entity which 2 e SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people with disability and
e Medical Certificate indicating that the disability
is permanent
or
e South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
e National Council for Persons with Physical
Disability in South Africa registration
(NCPPDSA)
5. An EME or QSE or any entity which 2 e |ID Copy and SANAS Accredited BBBEE
is at least 51% owned by black youth Certificate or sworn affidavit where applicable.
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6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:
6.1 Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the
tender to be declared non-responsive and removed from any further consideration. The Employer reserves
the right to request additional information over and above that which is provided by the Tenderer on said
form. The information must be provided by the Tenderer within the stipulated time as determined by the Bid
Evaluation Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.2 Technical risks:

Criterion 1: Experience on comparable projects during the past 5 years to 10 years.

The tendering Service Provider’'s experience on comparable projects during the past 5 to 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample
of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of
any additional work executed by the Tenderer, not reflected on form DPW-09 (EC) or any alternative
accepted format. Failing to provide contactable references will result in the tender offer will be mutatis
mutandis declared non-responsive. A bidder will not be afforded to provide alternative references, if the
bidder’s initial reference is contactable, or don’t respond to the Department. If a reference letter is not listed
in on form DPW-09 (EC) or any alternative accepted format, but the reference letter is submitted with the
bid and it is valid, it will be considered

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end
purpose of buildings/facilities created or in progress of being created and time scales of projects (hormal,
fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5to 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 to 10 years as per the evaluation report prepared by
the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’'s
current and previous work as reflected on form DPW-09 (EC) or any alternative accepted format, as well
as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer be mutatis mutandis declared non-
responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general,

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES
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4. Financial management: payment to suppliers and cash flow problems;
5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced,;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein. The Company
Organogram with CV’s and certified ID’s of all principals and employed workforce as well as proof of
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity
and capability will also be considered. The tenderer should demonstrate that he or she possesses the
necessary professional and technical qualifications and -competence in relation to the scope of work and
work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

When a bid briefing/ clarification meeting is compulsory, the bidder (an authorised representative of the
bidder) must attend a compulsory bid briefing meeting, if applicable.

6.2 Commercial risks:

7

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be
able to fulfil guarantees or warranties provided for in the contract in order to complete the project
successfully for the amount tendered.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(@)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour )
through Construction Works Contracts as published in the Government Gazette Notice No. Not applicable
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract.

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour
through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract.

Not applicable
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8

L

.

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Bid No: PE01/2024

(©)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour
through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract.

Not applicable

(d)

CIDB BUILD Programme: Minimum Targeted Enterprise Development Contract Participation
Goal in accordance with the cidb Standard for Indirect Targeting for Enterprise Development
through Construction Works Contracts, No 36190 Government Gazette, 25 February 2013, as
amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Not applicable

(e)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in accordance
with the cidb Standard for Developing Skills through Infrastructure Contracts as published in the
Government Gazette Notice No. 43495 of 3 July 2020, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Not applicable

(f)

DPWI National Youth Service training and development programme (NYS) — Condition of Contract.

Not applicable

)

Labour Intensive Works — Condition of Contract.

Not applicable

10.

COLLECTION OF TENDER DOCUMENTS
X Bid documents are available for free download on e-Tender portal www.etenders.gov.za

X Alternatively; Bid documents may be collected during working hours at the following address NDPWI,

Eben Donges Building, Cnr Robert and Hancock street, Ggeberha, 6056.

A non-refundable bid deposit of R 300.00 is payable (cash only) on collection of the bid documents.

COMPULSORY BID BRIEFING/ CLARIFICATION/ SITE INSPECTION MEETING

Details of Compulsory Bid Briefing/ Clarification / Site Inspection Meeting (if any):

Venue:

GQEBERHA:EBEN DONGES BUILDING: MAIN ENTRANCE RECEPTION

Virtual meeting link: | (Type link here or indicate "N/A")

10:00

Starting time:

Date: Friday, 09 February 2024

ENQUIRIES

10.1 Technical enquiries may be addressed to:

DPWI Project Manager

Jules Dirker

Telephone no:

041 408 2165

Cellular phone no

082 479 2296

Fax no:

Indicate

E-mail

Jules.dirker@dpw.gov.za

10.2 SCM enquiries may be addressed to:

SCM Official

Bongiwe Ndaba

Telephone no:

041 408 2015

Cellular phone no

None

Fax no:

None

E-mail

Bongiwe.ndaba@dpw.gov.za

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES
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11. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Closing Date: Tuesday, 20 February 2024

Closing Time:  11:00

Tender documents may be posted to: Deposited in the tender box at:

The Director-General

Department of Public Works and Infrastructure The Bid Box

Private Bag X 3193 OR Department of Public Works & Infrastructure
Ggebergha Eben Donges Building

6001 Corner Robert & Hancock Street

Documents must be deposited in The Bid Box
before the closing date of the bid
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

EVALUATION ON FUNCTIONALITY

Bid No: PE01/2024

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

construction related projects of
similar nature, scope and value

1 RELEVENT CONSTRUCTION WORK EXPERIENCE ON PREVIOUS/CURRENT
CONTRACTS OF SIMILAR NATURE, SCOPE AND/OR COMPLEXITY 30
Provide a descriptive list of all One (1) x completed construction project with a
completed and current value of R6 million or higher. 6(1)

Minimum points
for this criteria

of R 6 million, to this tender for
the last 5 years in relation to:
Name of Employer,

Two (2) x completed construction projects with at a

Contact Number,
Contract sum,

Contractual commecement
date,

Contractual completion date.

value of R6 million or higher. 12(2)
Three (3) x completed construction projects with at
a value of R6 million or higher. 18(3)
Four (4) x completed construction projects with at a
value of R6 million or higher. 24(4)
Five (5) or more x completed construction projects 30(5)

with at a value of R6 million or higher.

Portfollo of projects: Please provide documentation to support, i.e. project description; project value and
services rendered (one page per project) of the projects listed below.

REFERENCE LETTERS FROM CLIENTS/CONSULTANTS FOR PROJECTS OF
SIMILAR IN NATURE AND SCOPE LISTED ABOVE.

Name of project Client Short Description of project Value of Project (Final
account)
1
2
3
4
5

20

Please provide signed
reference letters/ testimonials
from Consultants (Principal
Agent) / Clients confirming your
company's involvement /

One (1) x reference letter/ testimonial indicating
atleast satisafctory performance from consultants
and / or clients for completed Construction related
project. The project value must be atleast R 6
million and must be in the last 5 years

4(1)

Minimum points for

this criteria

successful completion of a
construction project of similar
nature and scope, as listed
above.

Two (2) x reference letters/ testimonials indicating
atleast satisafctory performance from consultants
and / or clients for completed Construction related
project. The project value must be atleast R 6
million and must be in the last 5 years

8(2)

Three (3) x reference letters/ testimonials
indicating atleast satisafctory performance from
consultants and / or clients for completed
Construction related project. The project value
must be atleast R 6 million and must be in the last
5 years

12(3)

Four (4) x reference letters/ testimonials
indicating atleast satisafctory performance from
consultants and / or clients for completed
Construction related project. The project value

16(4)

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Bid No: PE01/2024

must be atleast R 6 million and must be in the last
5 years
Five (5) or more x reference letters/ testimonials 20(5)
indicating atleast satisafctory performance from
consultants and / or clients for completed/current
Construction related project. The project value
must be atleast R 6 million and must be in the last
5 years
Name of Company Value of Project as Letter attached
measured for final
account or 80% YES NO
complete
1
2
3
4
5
6
3. FINANCIAL CAPACITY 20
Provide a bank rating o o 5(1)
certificate/ letter from your | Creditrating/code of D Minimum points for
. L this criteria
Banking Institution. The —
bank rating certificate/ letter | Credit rating/code of C 102)
must state a minimum bank | Credit rating/code of B 15(3)
rating of a code of D and it
must not be older than 3 Credit rating/code of A 20(5)
months.
No Name of Bank Contact Person Contact Number Date of letter
1
2

COMPETENCE OF KEY PERSON(S), PROFESSIONAL AND TECHNICAL 30
PERSONNEL
Provide the following 1-3 years relevant construction experience as Site
information for the Site Agent or | Agent or Contracts Manager with qualification or, 6(1)
Contracts Manager 4-5 years relevant construction experience as Site Minimum points for
e A detailed CV Agent or Contracts Manager without qualification. this criteria
e  Originally certified 4-5 years relevant construction experience as Site
copies of built Agent or Contracts Manager with qualification or, 12(2)
environment academic | 6-8 years relevant construction experience as Site
qualifications, Agent or Contracts Manager without qualification
e Asummary of 6-7 years relevant construction_ experi(_ance_as Site
completed projects as Agent or Contracts Manager YVIth quallflcatlon or 18(3)
the Site Agent or 9-12 years relevant constructlo_n experience as Site
Contracts Manager Agent or Contracts Manager without qualification
who will be employed 8-10 years relevant construction experience as Site
full time on site on this | Agent or Contracts Manager with qualification or, 24(4)
contract. 13-15 years relevant construction experience as
Site Agent or Contracts Manager without
gualification

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES
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Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

10-15 or more years relevant construction
experience as Site Agent or Contracts Manager with 30(5)
qualification or
16-20 or more years relevant construction
experience as Site Agent or Contracts Manager
without qualification
CVs and
No Name of the Key Person Name of the Qualification(s) Portfolio/Position Qualifications
attached
YES NO
1
2
3
4
5
Minimum Qualifying Score for Functionality 50

If a bid fails to achieve the minimum qualifying score for functionality of Fifty percent (50%), it will
automatically be regarded as non-compliant, and shall be not considered any further in the evaluation
process.

In addition to the above, bidders’ score the minimum points for each Criteria, (i.e. Criteria No 1, Criteria No 2,
Criteria No 3 and Criteria No 4.) If a bidder fails to score the minimum points for each criteria, the bidder’s
offer will be regarded as non-compliant. The bidder will not be scored further for functionality as this minimum
points, is also part of the substantive criteria.
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/) Public Works and Infrastructure
W REPUBLIC OF SOUTHAFRICA

DPW-07: FORM OF OFFER AND ACCEPTANCE

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Bid no: PE01/2024
Bid/ Project Description: PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under
the contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words):

Rand in figures: R

The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be
considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of
contract identified in the contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose |dentity Number(s) is/are:

........................................................................... OR |

And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier number: ...........coooiiiiiiii CSD supplier number: .........ccooiiiiiiiiiiiiee,
AND WHO IS (if applicable):

Trading under the name and StYlE OF: ...

AND WHO IS:

Represented herein, and who is duly authorised to do so, by: Note:
Mr/Mrs/Ms:

A Resolution / Power of Attorney, signed by all the
Directors / Member / Partners of the Legal Entity must
In his/her capacity as: accompany this Offer, authorising the Representative
.............................................................................................. to make this offer.
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W REPUBLIC OF SOUTHAFRICA

Bid No: PE01/2024
Bid/ Project Description: PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

SIGNED FOR THE TENDERER:

Name of representative Signature Date

WITNESSED BY:

Name of witness Signature Date

This Offer is in respect of: (Please indicate with an “X” in the
appropriate block)

The official documMeNts .........cooiiii
The official alternative ...,
Own alternative (only if documentation makes provision therefore)

SECURITY OFFERED: (Not required for this quotation/ bid)

The Service Provider will provide one of the following forms of security:
(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT) Yes [] No X
(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5: FM) Yes [] No X
(3) Retention of 2.5% of the Contract Sum (excl. VAT) Yes [] No X
(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT) Yes [] No X

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-

Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of

1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all
legal notices may be served, as (physical address):

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES
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W REPUBLIC OF SOUTHAFRICA

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the Tenderer's offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

Bid No: PE01/2024
Bid/ Project Description: PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

The terms of the contract, are contained in:

Part 1 Agreements and contract data, (which includes this agreement)
Part 2 Pricing data

Part 3 Scope of work.

Part 4 Site information

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of
delivery, or if delivered by courier within two working days after submission by the Employer to the courier
services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking
number within 24 hours of such submission. Unless the tenderer (now Service Provider) within seven working
days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the
contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding
contract between the parties.

For the Employer:

Name of signatory Signature Date

Name of Organisation: | Department of Public Works

Address of
Organisation:

WITNESSED BY:

Name of witness Signature Date
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W REPUBLIC OF SOUTHAFRICA

SCHEDULE OF DEVIATIONS

Bid no: PE01/2024
Bid/ Project Description: PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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Department: . .
Public Works and Infrastructure Bid No: PE01/2024
REPUBLIC OF SOUTHAFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

2, BIDDER’S DECLARATION

2.1 Isthe bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest® in the enterprise, employed by the state?

L1YES [INO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

(®) the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively,
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For External Use
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Department: Bid No: PE01/2024

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Do you, or any person connected with the bidder, have a relationship with any person who is employed

by the procuring institution?

2.2.1

2.3

23.1

3.1

3.2

3.3

3.4

3.5

3.6

[LJYES [INO
If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

[LJYES [INO
If so, furnish particulars:

DECLARATION

[, the undersigned, (NAME).... ..o e in submitting the
accompanying bid, do hereby make the following statements that | declare to be true and complete in
every respect:

| have read and | understand the contents of this disclosure;

I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium# will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For External Use
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3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act

No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. |
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6
OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY

Bid No: PE01/2024

CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder

Signature

Date

Position

This form is aligned to SBD 4.
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Public Works and Infrastructure
W REPUBLIC OF SOUTHAFRICA

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Tender to the Enterprise mentioned above.
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Bid No: PE01/2024

Name

Capacity

Sighature
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Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which
person must be so authorized by way of a duly completed
power of attorney, signed by the Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (proof of shareholding /
ownership and power of attorney are to be attached
hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES




Department: . .
£ Public Works and Infrastructure Bid No: PE01/2024
W REPUBLIC OF SOUTHAFRICA

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture)

to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

1  *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item
1 above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

Postal Code

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES
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Department: Bid No: PE01/2024

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Postal Address:

Postal Code

Telephone number: Fax number:

Name Capacity Signature

9

10

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP
1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed

by all the Directors / Members / Partners of the Tendering

Enterprise.

3. In the event that paragraph 2 cannot be complied

with, the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding / ownership
hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which person
must be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering Enterprise
(proof of shareholding / ownership and power of attorney are to
be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

Department: Bid No: PE01/2024

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES
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Mr/Mrs/Ms:
in *his/her Capacity as: (position in theEnterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above.

The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all
business under the name and style of:

The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfilment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered
into with the Department in respect of the project described under item A above.

Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item
D above.

No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to
herein.

The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

Postal Code
Postal Address:
Postal Code
Telephone number Fax number:

E-mail address:
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Name Capacity Signature

10

11

12

13

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the
space available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint
venture, must be attached to this Special Resolution (PA-15.3).
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Department: Bid No: PE01/2024

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

DPW-16. TENDER BRIEFING MEETING CERTIFICATE

Project title: PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

Tender / Quotation no: | PE01/2024 Reference no: ADD-2023/148

Date Bid Briefing Meeting: Friday, 09 February 2024

Time of Bid Briefing Meeting: 10:00

Venue: GQEBERHA:EBEN DONGES BUILDING: MAIN ENTRANCE RECEPTION

This is to certify that I,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender clarification
meeting and that | understand the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date

Name of DPW Representative Signature Date
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DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title: PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

Tender / Quotation no: | PE01/2024 Reference no: ADD-2023/148

1. |/ We confirm that the following communications received from the Department of Public Works before the
submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer: (Attach additional pages if more space is required)

Date Title or Details

10.

Name of Tenderer Signature Date

2. 1/ We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date

Page 1 of 1
DPW-21 (EC)
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

Tender Number: PE01/2024

Bid No: PE01/2024

LAV T 0 L= oY 0 =Y T (=Y = AR

[] EME? [] QSE2 [[] Non EME/QSE (tick applicable box)

1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.

Indicate if Indicate if
Identity/ ) . living in rural / military veteran
Passport Percentage Indicate if Indicate if Indicate if under
Name and Surname # Black person with developed
number owned youth woman disabili )
and isability area/township
Citizenship##
1. [OdYes [ONo | [JYes [No | [OYes [No | [JYes [INo | [JYes [No [J Yes [ No
2. [OdYes [ONo | [JYes [No | [OYes [No | [JYes [INo | [JYes [No [J Yes [ No
3. [OdYes [ONo | [JYes [No | [Yes [No | [JYes [INo | [JYes [No [J Yes [ No
4. [OYes [(ONo | [JYes [INo | (OJYes [ONo | [JYes [INo | [JYes [INo [ Yes [ No
5. [OYes [ONo | [JYes [INo | (OJYes [ONo | [JYes [INo | [JYes [INo [ Yes [ No
6. [OYes [ONo | [JYes [INo | (OJYes [ONo | [JYes [(INo | [JYes []No [ Yes [ No
7. [OYes [ONo | [JYes [ONo | (OYes [ONo | [JYes [INo | [JYes [INo [ Yes [ No
8. [OYes [ONo | [JYes [ONo | (OYes [ONo | [JYes [INo | [JYes [INo [ Yes [ No
9. [OYes [ONo | [JYes [ONo | (OOYes [ONo | [JYes [INo | [JYes [INo [ Yes [ No
10. [OdYes [ONo | [JYes [No | [OYes [No | [JYes [INo | [JYes [No [J Yes [ No
# Where Owners are themselves a Company, Close Corporation, Partnership etc., identify the ownership of the Holding Company, together with Registration number
# State date of South African citizenship obtained (not applicable to persons born in South Africa)

2 EME: Exempted Micro Enterprise

8 QSE: Qualifying Small Business Enterprise
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Department: Bid No: PE01/2024

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

1. DECLARATION:

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that:

1
2

The information and particulars contained in this Affidavit are true and correct in all respects;

The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5
of 2000), the Preferential Procurement Regulations, 2022, National Small Business Act 102 of 1996 as amended and all documents pertaining
to this Tender were studied and understood and that the above form was completed according to the definitions and information contained
in said documents;

The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer’s
offer herein, as well as any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any
Contract resulting from the Tenderer’s offer herein;

The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages
for having to accept a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information
provided herein;

Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within
the time period as may be set by the latter;

Signed by the Tenderer

Name of representative Signature Date
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Bid No: PE01/2024

DPW-09 PARTICULARS OF TENDERER’S PROJECTS

Project title: PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

Tender / Quotation no:

PE01/2024

Closing date: Tuesday, 20 February 2024

Time: 11:00

Note: The Tenderer is required to furnish the following particulars and to attach additional pages if more space is required.

1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS

1.1. Current projects

Scope of
Name of Employer Services Work .
Projects currently engaged in or Representative Contact tel. no. Contra_lct sum (Work stages | stages Work stages in
of Project . progress
of Employer appointed for | completed
—eg 1to 6)
1.
2.
3.
4,
5.
6.
7.
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W REPUBLIC OF SOUTHAFRICA

1.2. Completed projects

Bid No: PE01/2024

Scope of
Name of Employer Services
Projects completed in the last 5 (five) years or Representative | Contact tel. no. Contrgct sum (Work stages Date .Of Date of .
of Project : appointment completion
of Employer appointed for
—-eg lto 6)
1.
2.
3.
4,
5.
6.
7.
8.
Name of Tenderer Signature Date
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\ Public Works and Infrastructure

w REPUBLIC OF SOUTHAFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and
1.2 Preference Points System to be applied

X] The applicable preference point system for this tender is the 80/20 preference point system.
1.3 Points for this tender shall be awarded for:
1.3.1 Price: Maximum 80 points

1.3.2 Specific Goals: Maximum 20 points

14 The maximum points for this tender are allocated as follows:

Preference Points System to be applied 80/20

PRICE 80

SPECIFIC GOALS 20
15 Breakdown Allocation of Specific Goals Points

1.5.1 For procurement transactions with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable:

Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20
1. An EME or QSE or any entity which is at 10 e SANAS Accredited BBBEE Certificate or
least 51% owned by black people sworn affidavit where applicable.
2. Located in Eastern Cape for work to 2 e Official Municipal Rates Statement which is
be done or services to be rendered in in the name of the bidder.
the Eastern Cape area Or
e Any Account or statement which is in the
name of the Bidder.
Or
e Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
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Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20
Or
e Lease Agreement which is in the name of the
bidder.
3. An EME or QSE or any entity which is at 4 e SANAS Accredited BBBEE Certificate or
least 51% owned by black women sworn affidavit where applicable.
4, An EME or QSE or any entity which is at 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black people with sworn affidavit where applicable.
disability and
e Medical Certificate indicating that the
disability is permanent
or
e South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
e National Council for Persons with Physical
Disability in South Africa registration
(NCPPDSA)
5. An EME or QSE or any entity which is at 2 e ID Copy and SANAS Accredited BBBEE
least 51% owned by black youth Certificate or sworn affidavit where
applicable.

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1.

3.1.1.

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES
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3.2.

3.2.1.

Where

4.2,

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps=80(1-""0 )  or  Ps=90(1-")
P min Pmin

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps=80(1+2"%)  or Ps=90(1+"— )
P max Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported
by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the

tender documents, stipulate in the case of—

(@) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES
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Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Number of points
slllaeaien claimed (80/20
The specific goals allocated points in terms of this system)

tender (80/20 system) (To be completed by

(To be completed by the tenderer)
the organ of state)

1. An EME or QSE or any entity which is at least 51%
owned by black people

11.Located in Eastern Cape for work to be done or 2
services to be rendered in the Eastern Cape area

2. An EME or QSE or any entity which is at least 51% 4
owned by black women

3. An EME or QSE or any entity which is at least 51% 2
owned by black people with disability

4. An EME or QSE or any entity which is at least 51% 2
owned by black youth

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of COMPANY/fiIMM .. ... e
4.4, Company registration NUMDET: ... ... i e
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

OOoogogog

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
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Public Works and Infrastructure Bid No: PE01/2024
REPUBLIC OF SOUTHAFRICA

1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

............................................. SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ... e
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Bid No: PE01/2024

B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES
(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE)

I, the undersigned,

(Gazette Vol. 630 No. 41287)
Issued in terms of paragraph 3.6.2.4.1 (B)

Full name & Surname

Identity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) | am a Member[] / Director [ ]/ Owner [ ] (Select one) of the following enterprise and am duly authorised

to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

BEP

(Built Environment Professional) Contractor

Supplier

Definition of “Black
People”

IAs per the Broad-Based Black Economic Empowerment Act 53 of 2003 as

IAmended by Act No 46 of 2013 “Black People” is a generic term which means

IAfricans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who became
citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27
April 1994 and who would have been entitled to acquire citizenship by naturalization prior
to that date:”

Definition of “Black
Designated Groups”

“Black Designated Groups” means:

(a) unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational institution;

(b) Black people who are youth as defined in the National Youth Commission Act of 1996;
(c) Black people who are persons with disabilities as defined in the Code of Good Practice
on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military veteran in terms of the

Military Veterans Act 18 of 2011;”

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

The Enterprise is

% Black Owned

The Enterprise is

% Black Female Owned

The Enterprise is

% Owned by Black Designated Group (provide Black Designated Group

Breakdown below as per the definition in the table above)

o Black Youth % %
o Black Disabled % %
o Black Unemployed % %
o Black People living in Rural areas % %
o Black Military Veterans % %

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES




Department: Bid No: PE01/2024

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Select applicable

4) Based on the [] Financial StatemehManagement Accounts and other information available on the

latest financial year-end of / / , (format: day/month/year) the annual Total
day/ month lyear

Revenue was less than the applicable amount confirmed by ticking the applicable box below.

BEP R1.8 million
Contractor R3.0 million
Supplier R3.0 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the
Minister of Trade and Industry.

Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)
At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)
At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)

5) I know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this
matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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BID NO: PE01/2024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

SPECIAL CONDITIONS OF BID (SCB-1)

1 INTERPRETATION

11

1.2

1.3

The word “Bidder” in these conditions shall mean and include any firm of Contractors, Services
Providers or any company or body incorporated or unincorporated or any other legal entities.

The word “Department” in these conditions shall mean the DEPARTMENT OF PUBLIC WORKS
AND INFRASTRUCTURE

Any reference to words “Bid” or “bidder” herein and or any other documentation shall be construed
to have the meaning as the words “Tender” or Tenderer”.

2 PRECEDENCE

2.1.

2.2.

If any other condition (bid rule) in the bid document is in contradiction with the “Special Conditions
of Bid” the “Special Conditions of Bid” will take preference.

The “Special Conditions of Bid” can only be amended by an official addendum before the closing
date of the bid.

3 GENERAL BID RULES

3.1
3.2.

3.3.
3.4.

3.5.

3.6.

3.7.

3.8.

3.9.

3.10.

3.11.

“Written” or “in writing” means hand-written in non-erasable ink or any form of electronic or digital

writing and or a combination thereof.

The digital and or electronic completion and signing of documents is permitted.

A bidder participates in this bid process entirely at its own risk and cost.

The Department may accept or reject any bid offer and may cancel the bid process (or reject all bid

offers at any time) prior to the formation of a contract, due to the following:

3.4.1. due to changed circumstances, there is no longer a need for the goods or services specified
in the invitation;

3.4.2. funds are no longer available to cover the total envisaged expenditure;

3.4.3. no acceptable tender is received;

3.4.4. there is a material irregularity in the tender process; or

3.4.5. there is material change in the scope of works.

The Department shall not accept or incur any liability for such cancellation or rejection or acceptance,

but will give written reasons for such action upon receiving a written request to do so.

Completed bid documents in a sealed envelope, endorsed with the relevant bid number, bid

description and the closing, must be deposited in the bid box as indicated in the bid document.

Bidders must ensure that bids submitted via courier services are deposited by the courier service in

the Departmental Bid box, prior to the closing date and time. The Department will not accept

responsibility for any bids, which are not timeously deposited in the Bid Box.

A Bid will be treated as a late bid, if it is not received in the bid box. The Department will not accept

responsibility for any late depositing of bids or for the non-depositing of bids in the bid box, which

are as a result from an act committed or omitted by an official. This is not limited to the following

cases:

3.8.1. A Bidder handed over its bid to a departmental official or to the security services personnel
timeously, but they omits to deposit the bid in the bid box on or before the closing date and
time.

3.8.2. If a courier service delivers the bid to a departmental official or to the security services
personnel timeously and it is not deposited in the bid box timeously.

3.8.3. The bid documents were send through mail / Post Office and it is not timely collected and or
timely deposited in the Departmental Bid Box.

Bids received after the closing date and time will not be accepted for consideration and where
practical, be returned unopened to the Bidder(s).

Bidders who are not registered on the CSD, must register on the CSD within 7 working days, if
requested to do so. No award letters or purchase orders or contracts will be signed, with a bidder
not registered on the CSD.

The Department will download the following documents, to verify the information submitted by
bidders:

3.11.1. CSD registration certificate (if the bidder is registered in the CSD)

3.11.2. CIPC registration

3.11.3. CIDB registration

Page 43 of 201
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s 3.12. Bidders are not allowed to recruit or shall not attempt to recruit an employee

of the Department for purposes of preparation of the bid or for the duration of the execution of this
contract or any part thereof.

4 AMBIGUITIES/ CONTRADICTIONS / OMISSIONS
4.1. If a bidder becomes aware of any ambiguities or contradictions or omissions in the bid document or
the specifications, drawings or descriptions or functionality or quality, or any part of the bid
document, this should be clarified with the Department, at least five (5) working days before the
closing time stated in the tender data.
4.2. If the Department found, after the closing date of the bid, that there is an ambiguity/ contradiction
or omission in the bid document , the Department reserves the right to:

4.2.1. If the ambiguity or contradiction or omission in the bid document is of an
administrative nature, request bidders to correct any non-compliances caused by the
ambiguity or contradiction or omission or

4.2.2. If the ambiguity or contradiction or omission is immaterial, proceed to finalise the
procurement process and notify the delegated authority in the submission of the
ambiguity or contradiction or omission for the consideration of the approving
authority or

4.2.3. Cancel the bid and process

5 PERIOD OF VALIDITY FOR BIDS AFTER CLOSING DATE
5.1 All Bids must remain valid from the closing date for a period as stipulated in the bid document.
5.2 The Department reserves the right to request for the validity extensions of bids, should it deemed
necessary. The following conditions will apply when the Department request for a validity extension

of a bid:
5.2.1 The request for a validity extension will be done while the validity period of the bids are still
valid.

5.2.2 Bidders have the right to refuse the extension of the validity period of their bids.

5.2.3 If a request for validity extensions are send to bidders while the validity period of the bids
are still valid, non-replying to the request for validity extension before the expiry date will be
deemed a tacit agreement to the extension of the validity period. The Department will
communicate with the affected bidders to confirm such tacit agreement.

5.2.4  Should the bidder not agree with the tacit agreement, the bidder shall be deemed to be non-
responsive and not considered for further evaluation.

5.2.5 If a bidder(s) refused a validity extension, it will be deemed that the bidder(s) had withdrawn
their bids from the bidding process. The Department reserves the right to continue with its
bid evaluation and adjudication of the remaining bids and finalise the process.

6 BRAND NAMES
6.1 Wherever a brand name is specified in this bid document (i.e. in the specifications, pricing schedule
or bill of quantities or anywhere in this document), the department’s requirement is not limited to
the specified brand name, but requires an item similar/equivalent or better than specified.

7 CONTRACTUAL PRICE ADJUSTMENTS

7.1 The Bid will not be subjected to any price escalation, unless specified otherwise in the bid
document.

8 AUTHORITY TO SIGN BID DOCUMENTS

8.1 No authority to sign (PA 15.1: Resolution of Board of Directors) is required from an enterprise which
has only one director or is a sole ownership.

8.2 In the case of a bid being submitted on behalf of a company, close corporation or partnership,
evidence should be submitted with the bid at the closing time, that the Bid has been signed by a
person properly authorised by resolution of the directors or under the articles of the entity. For that
purpose, forms PA-15.1-15.3 (Resolution of Board of Directors) are included in the bid document for
completion by the relevant Board(s) of Directors

8.3  The department further accepts that, in the absence of a PA 15.1: Resolution of Board of Directors,
any director or any member of the enterprise may have the authority to bind the enterprise. Therefore
the following will apply when only one director or one member of the enterprise signed the bid
documents:
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8.3.1The signature of any one of the directors or any one of the members of the
enterprise will bind the enterprise and all the directors/ members of the enterprise. This
condition will therefore render the bid valid; and

8.3.2 The Department will verify the authority to sign (if deemed necessary) and where possible,
may request proof of such authority of the relevant director or relevant member to act on
behalf of the enterprise in the form of a “ Resolution of the Board of Directors”, if such “, (PA
15.1: Resolution of Board of Directors),” was not submitted with the bid or was not
completed or was incorrectly completed,

In the case of a sub-contractor agreement, a joint venture or consortia, the signing of the sub-

contractor agreement, or Joint Venture or Consortia agreement by any director or member of each

of the parties to the agreement, will render the sub-contractor agreement or Joint Venture or

Consortia agreement valid. Therefore:

8.4.1 The Department reserves the right to request from each party to the sub-contractor
agreement or Joint Venture or Consortia” agreement, proof of such authority of the relevant
director or relevant member to act on behalf of the enterprise(s), in the form of a “ Resolution
of the Board of Directors”, if it was not submitted with the bid or was not completed or was
incorrectly completed,

In the event that a non-member or non-director to the enterprise(s) sign the bid documents and or

sign a joint venture or consortia agreement, an “Authority to sign” issued by a director of the

enterprise(s) or by the Board of Directors of the enterprise(s) must be submitted with the bid at the
closing date. Failure to comply with this requirement at the closing date of the bid, will invalidate the
bid submitted.

9 CONTRACT PERIOD

9.1

The expected contract period is as stipulated in the Contract Data. The construction period is as
stipulated within the Contract Data from date of handing over of site in the case of contractors.

10 NEGOTIATION WITH THE IDENTIFIED PREFERRED BIDDER
10.1 The Bid will be awarded to the bidder who scores the highest PPPFA number of points:

10.1.1 However, should an offer not be market related, the Department reserves the right to
negotiate with bidders a reasonable market price /offer?

11 AWARD OF CONTRACTS TO TENDERERS NOT SCORING HIGHEST POINTS
11.1 The Department reserves the right to award the bid to a tenderer, other than the highest scoring

bidder, after having applied an objective criteria (i.e risk assessment, as per the risk assessment
criteria in the notice to invitation to tender/quote).

12 TAX COMPLIANCE

121
12.2
12.3
12.4

125

12.6

No tender shall be awarded to a bidder who is non tax -compliant.

All bidders’ tax matters must be in order prior to award.

Bidders’ tax matters will be verified through CSD.

If the recommended bidder’s tax status is non-compliant, the recommended bidder must submit
written proof from SARS of their tax compliant status or submit written proof that they have made an
arrangement with SARS to meet their outstanding tax obligations.

The recommended bidder will be given a maximum of seven (7) working days to correct their tax
compliance status.

Failure to comply within seven (7) working days, from the date of the request, the Department will
reject the bid submitted by the bidder.

13 REGISTRATION AS A VAT-VENDOR

131
13.2

13.3

13.4

Non-VAT vendors do not have to include VAT in their bid prices.

Non-VAT vendors who submit bids for contracts that would, if successful, take their annual turnover
above the threshold of R1 million, must include VAT in the prices quoted and must therefore
immediately upon award of the contract, register with the South African Revenue Service (SARS)
as VAT vendors.

The award of contract would be conditional (for Non-VAT vendors who included VAT in their prices)
conditional pending the successful bidder submitting proof of registration as VAT vendor with SARS
within 21 days of award.

Failure to comply within 21 days after being notified to do so will lead to the automatic withdrawal of
the “provisional letter of award” and elimination of the bidder’s offer.
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13.5 VAT vendors must include VAT in their bid prices and failure to comply will
lead to an automatic elimination of the bidder’s offer.

In all other instances, where bidders have excluded VAT from the prices quoted, if the bidder is
successful, the letter of award will clearly state that the price at which the contract is awarded is
exclusive of VAT and that VAT will not be added on at any stage after the contract has been signed.
If a Non-VAT vendor/ bidder is contracted with the Department with a price which is Excluded Vat,
and it becomes a VAT vendor after award or alternatively becomes a VAT vendor due to a
cumulative number of awards, the bidder will have to absorb the adverse financial implications of
not including VAT in their price quoted. VAT cannot be claimed from the Department for any
payments already made or from any future payments.

14 CERTIFICATION OF DOCUMENTS

14.1

14.2

14.3

14.4

145

Where so required in the bid documents, bidders are required to submit copies which re certified
as a “true copy of the original”.
If a bidder submitted an uncertified copy of an original document, or an original copy which is not
correctly certified, the bidder will be afforded an opportunity to correct such non-compliance within
a minimum period of 48 hours as follows:

14.2.1 The corrected noncompliance must be made from the initial copied document

and not from a new document or from another document.

All bidders’ whose copies complies with the minimum requirements above, will be “deemed in order”
and will be subjected for consideration in further evaluation processes, even if the Department did
not request any corrections.
No submissions of hew or alternative documents or certified copies of new or alternative documents
will be allowed after the bid closing date.
The Department will not accept a copy of a copied document and will not provide any bidder an
opportunity to correct such a non-compliance.

15 REQUIREMENTS FOR A VALID BBBEE CERTIFICATES AND SWORN AFFIDAVITS

15.1

15.2

15.1

15.2

A valid B-BBEE Certificate is a B-BBEE Certificate which has not expired at the closing date of the
bid.

A “Sworn Affidavit” must comply with the following minimum requirements at the closing date, to be
considered valid. If the submitted “Sworn Affidavit” does not comply with the minimum requirements
below, the bidder will not be given an opportunity to correct it:

15.2.1 The “Sworn Affidavit” must not be expired at the closing date.

15.2.2 The BBBEE Level Contributor must be indicated (ticked)
15.2.3 The “Sworn Affidavit” must be signed and dated by the bidder (Deponent).

15.2.4 The “Sworn Affidavit” submitted must be signed and stamped by the “Commissioner of
Oath”.

15.2.5 The “latest financial year-end” field must not be left blank.

15.2.6 In respect of “Sworn Affidavits” of the Construction sector, Property Sector, the field

(block) where the bidder must confirm its financial information (i.e. Net Assets or Annual
Turnover) must be completed (ticked) and must not be left blank or not ticked.

15.2.7 The Commissioner of Oath cannot be an employee or ex officio of the enterprise
because, a person cannot by law, commission a sworn affidavit in which they have an
interest.

The Department will deal with all other matters, which is not listed under the minimum requirements
as reflected above, as administrative matters, should it be deemed necessary.

For all sectors (example the construction sector, the property Sector and or any sector), a “Sworn
Affidavit” issued in terms of the relevant sector must be used. All the minimum requirements
applicable to “valid sworn affidavits” as per this “Special Conditions of Bid” will apply.

16 AWARDING OF POINTS FOR SPECIFIC GOALS (PA-16)

16.1

16.2

16.3

In accordance with the PPPFA regulations 2022, bidders will not be eliminated if they do not submit
a BBBEE — certificate or a “valid sworn affidavits”. The bidder will not be scored for points, but will
be evaluated further.

For a bidder to be awarded points for specific goals as per the bid, the bidder must submit proof as
specified in the bid document with the bid at the closing date and time.

The requirements of a valid BBBEE-Certificate and or “Sworn Affidavit” as specified in the Special
Conditions of Tender applies.
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16.5

16.6

16.7

16.8

16.9

16.10

16.4 Parties in an unincorporated joint venture must submit its own consolidated B-
BBEE certificate, which has not expired at the closing date of the bid.

If a bidder submit with the bid at the closing date the required proof for specific goals, as specified
in the bid document, but the proof is not certified or is certified incorrectly, the bidder will be given a
minimum of 48 hours to submit a copy which is correctly certified. The copy maybe certified after
the closing date of the bid. The copies maybe certified after the closing date of the bid.
Non-submission of the PA-16 form or non-completion the PA-16 form or an incomplete PA-16 form,
is not an elimination criteria.

If a bidder submit at the closing date of the bid a valid proof as specified in the bid document, but
the bidder's PA 16 is not signed or dated or witnessed or it is not properly completed, or its not
completed or submitted or did not claim points, the bidder will be given a minimum of 48 hours to
submit or correctly complete its PA 16.

All bidders’ whose submitted proof as specified in the bid document and it complies with the
minimum requirements above, will be “deemed in order” and will be subjected for consideration in
further evaluation, even if the Department did not request any corrections/ certifications.

No submissions of alternative proof for specific goals as specified in the bid document will be allowed
after the bid closing date.

Bidders who failed to submit the required proof for points for specific goals, will not be scored for the
relevant specific goal(s), but there offers will still be evaluated further.

17 BIDDER’S DISCLOSURE/ BIDDER’S DECLARATION (PA - 11)

17.1

17.2

18 FORM
18.1

18.2
18.3

18.4

18.5

18.

The Department will afford a bidder an opportunity to correct its PA-11 form, if the bidder omitted
to sign or to complete or to properly complete this form.

A bidder’s offer maybe eliminated if the bidder’s declaration is proven false during the bid
evaluation process.

OF OFFER AND ACCEPTANCE
The tender amount in words takes precedence, where there is a discrepancy between the
amount in figures, and the amount in words will govern.
The successful bidder will be required to balance its rates prior signing of a contract.

If the tenderer makes an obvious grammatical error in the amount of words, the wording will be
compared to all the submitted comparative figures (i.e. the amount in figures on the submitted
“Form of Offer and Acceptance” and the amount stipulated in the bills of quantities or the final
summary page, or activity schedule or pricing schedule) and if deemed the same:
18.3.1The tenderer’s offer will not be disqualified.

18.3.2 The tenderer can be requested to correct the error and ratify its “Form of Offer and

Acceptance”.

If there is no amount in words, the amount in figures on the submitted “Form of Offer and
Acceptance” will be compared to all the submitted comparative figures (i.e. the amount
stipulated in the submitted bills of quantities or the final summary page or the activity schedule,
or the pricing schedule) and if deemed the same:

18.4.1 The tenderer’s offer will not be disqualified.

18.4.2 The tenderer can be requested to correct the omission of the amount in words and

ratify its “Form of Offer and Acceptance”.

In addition to the above, the form of Offer and Acceptance, must at the closing date of the bid,
comply with the following minimum criteria:

18.5.1 It must be signed by an authorised person of the Bidder;
18.5.2 The Surname with Initials/ Name of the authorised person must be clearly indicated;
18.5.3 The date on the form of offer must be completed;
18.5.4 The name of the bidder/ legal entity must be clearly indicated.
6  If both the “amount in words” and the “amount in figures” is not completed, the bid will not be
considered further.

19 CORRECTION OF ERRORS

191
19.2

Only the authorised signatory to the tender should initial corrections in the tender document.
All corrections must be in non-erasable ink and the use of correcting fluid (tippex) is prohibited.
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ess” 19.3 In the event that a correction is not initialled or the correction is initialled by a

person not having the prescribed authority, the Department will:
19.3.1 Seek the necessary clarification from the tenderer and;
19.3.2 If accepting the response from the tenderer, evaluate the bid further and or;
19.3.3 Allow the tenderer to correct/ ratify any noncompliance, where necessary.

20 CONDITIONS WITHDRAWN FROM THE GENERAL CONDITIONS OF CONTRACT
20.1 N/A

21 INCOMPLETE SECTIONS OR SCHEDULES IN BID DOCUMENTS
21.1 Bidders’ who omitted or incorrectly completed a section(s) or a schedule(s) in the bid document,
but have submitted with the bid the required/ specified proof or supportive documents for that
particular sections of the document, maybe allowed to correct such non-compliance.

22 TESTIMONIALS

22.1  The word “ testimonial” and “reference letter” means the same

22.2  Testimonials must be submitted with the bid and must comply with the following minimum
requirements to be considered valid:

22.2.1 The testimonials must be signed.

22.2.2  The project must be within the period specified in the bid.

22.2.3 The testimonial’s contract period and R- value must be for a single contract and not the sum of
various contracts.

22.2.4  The project must have a minimum contract period as specified in the bid.

22.3 The testimonial must clearly indicate the contract start date and contract end date/ practical
completion date.

22.3.1 The testimonial must indicate the client’s name, contact particulars and Email address.

22.3.2  The testimonial must be dated.

22.3.3 The testimonial must be stamped by the client. If the testimonial is not stamped, the Department
may still consider the testimonial after the authenticity has been verified by the Department.

22.4 In the case of a rates based contract, the actual expenditure or work certified will be deemed
the contract value.

22.5 The bidders performance should be indicated in the testimonial either as (or indicated as a
combination of):

22.5.1 An unacceptable performance or

22.5.2 Not unacceptable, but needs Improvement or
22.5.3 A Satisfactory performance or

22.5.4 Above Satisfactory

22.5.5 Excellent performance

22.6 If the bidder’s performance is not indicated in the testimonial, the Department will deemed
that the bidder’s performance was unsatisfactory and will not verify the contrary.

22.7  ltis the bidder’s responsibility to ensure that their references are contactable.

22.8  The Departmental will only engage once with the bidder to provide alternative contact
numbers to verify the testimonial, if it is not contactable on the Department’s first attempt.

22.9  If the Department receives no response on the bidder’s testimonials, the bidder will be
deemed to have performed unsatisfactory work on the relevant project. Also a “no comment”
reply will be deemed as an unsatisfactory performance.

22.10 Bidders will not be afforded to submit new testimonials, if there initial references/
testimonials are not responding.

22.11 An appointment letter/ award letter and or signed contract are not accepted as a testimonial.

22.12 Bidders may use the testimonial template provided in the bid document (if included in the Bid
Document) or may use the format of their clients. The testimonial must cover the minimum
requirements as specified in this special conditions.
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23 POINTS FOR SPECIFIC GOALS

BID NO: PE01/2024

23.1 To qualify for points for Specific goals, as specified in the “Invitation to Bid” and the “PA-16",
bidders must comply with the requirements at the closing date of the bid.

23.2 It is the bidder’s responsibility to ensure that it submit the correct evidence at the closing date
of the bid, for the validation of the points the bidder is claiming.

23.3

Bidder’s will not be given an opportunity to submit evidence after closing date, if the evidence

is not submitted or if incorrect evidence was submitted.

24 THE OTHER ADDITIONAL INFORMATION WHICH MAY BE REQUIRED FOR EVALUATION

CRITERIA

SPECIAL CONDITIONS OF BID

a) A close corporation, incorporated prior to 1 May 2011
under the Close Corporations Act, 1984 (Act 69 of 1984,
as amended)

Copies of the Founding Statement - CK1

b) A profit company duly registered as a private company.
[including a profit company that meets the criteria for a
private company, whose Memorandum of Incorporation
states that the company is a personal liability company in
terms of Section 8(2)(c) of the Companies Act, 2008 (Act
71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation - CM1;

i. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder’'s ownership /
shareholding percentage relative to the total; and/or

ii. Memorandum of Incorporation in the case of a personal
liability company.

¢) A profit company duly registered as a private company in
which any, or all, shares are held by one or more other
close corporation(s) or company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or
company(ies).

d) A profit company duly registered as a public company.

Copy of Certificate of Incorporation - CM1, and a signhed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

e) A non-profit company, incorporated in terms of Section 10
and Schedule 1 of the Companies Act, 2008 (Act 71 of
2008, as amended).

Copies of:

i. The Founding Statement - CK1; and

i. The Memorandum of Incorporation setting out the object
of the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

f) A natural person, sole proprietor or a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or each of the
Partners to the Partnership.

g) A Trust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

25 DISCLAIMER
25.1

Itis impractical and cumbersome for the Department to communicate with all qualifying bidders

to correct/ ratify all eligible matters as articulated in this “Special Conditions of Bid”. The
Department therefore reserves the right and discretion, during its evaluation and other

administrative processes to:

25.1.1 Limitits correspondences for corrections/ ratifications/ clarities to potential higher point

scoring bidders only and to

25.1.2 Further evaluate any potential qualifying lower scoring bidder(s) as “deemed
responsive” or giving points, etc, without requesting the corrections/ ratifications of a
matter which is eligible as per the “Special Conditions of Bid".

— End Special Conditions of Bid —
(Version: Approved 29 August 2023)
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DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 of May 2018)

Project title: | PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

(Tgir:)?ae{,én o | PE01/2024 WCS no: | 055845 ReTerence  14/1/3/2/1/6428/5731

The Conditions of Contract are clauses 1 to 30 of the JBCC® Principal Building Agreement
(Edition 6.2 of May 2018) prepared by the Joint Building Contracts Committee.

Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC)) together as
some clauses in the JBCC PBA have been amended in the Contract Data (DPW-04 (EC)).

Copies of these conditions of contract may be obtained through most regional offices of the
Association of South African Quantity Surveyors, Master Builders Association, South African
Association of Consulting Engineers, South African Institute of Architects, Association of
Construction Project Managers, Building Industries Federation South Africa, South African
Property Owners Association or Specialist Engineering Contractors Committee.

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances,
based on compelling technical justifications, and subject to the approval by the NDPW!I.

CONTRACT VARIABLES
THE SCHEDULE

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to JBCC® documentation. It is divided into part 1:
contract data completed by the employer and part 2: contract data completed by the tenderer.
Part 1 must be completed in full and included in the tender documents. Both the part 1 and part
2 form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left
blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient
space is provided the information should be annexed hereto and cross referenced to the
applicable clause of the schedule. Reference to clause numbers in the JBCC Principal Building
Agreement are shown in [square brackets] in this contract data e.g. [3.1].

Page 50 of 201
PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES



L SF BID NO: PE01/2024
~Siz.

Department:
Public Works and Infrastructure

@ REPUBLIC OF SOUTHAFRICA
PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:

A PROJECT INFORMATION

A 1.0 Works [1.1]

Works description | Refer to document PG01.2 (EC) — Scope of Works for detailed description

Repairs and partial replacement of plumbing infrustructure. Repairs to bathrooms replacement of some WC's ,
basins and urinals. Sewer main replacement of portions and manholes including paving.

Tender / Quotation no: PE01/2024

A 2.0 Site[1.1]

Erf / stand number

Site address Eben Donges Building, Hancock street
Township / Suburb North End

City / Town Port Elizabeth

Province Eastern Cape

Local authority

GPS Coordinates

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

Official Name of Organ of Government of the Republic of South Africa in its Department of Public Works &
State / Public Sector Body Infrastructure
Business registration number Not applicable VAT number Not applicable
E-mail jules.dirker@dpw.gov.za Telephone 041 408 2000
Private Bag X3913
North End
Postal address Port Elizabeth
6001
Eben Donges Building, Hancock Street
. North End
Physical address Port Elizabeth
6001 code
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A 3.2 Employer’s representative:

Name

E-mail

Postal address

Physical address

J.l. Dirker

jules.dirker@dpw.gov.za

As Above

insert suburb
insert town

insert postal code

As

insert suburb
insert town

insert postal code

Tender / Quotation no: PE01/2024

A 4.0

Name

Legal entity of above

Practice number
Country

E-mail

Postal address

Physical address

A5.0 | Agent[1.1;6.2]
Name

Legal entity of above

Practice number
Country

E-mail

Postal address

Physical address

A6.0 | Agent[l1.1;6.2]

Name
Legal entity of above

Principal Agent [1.1; 6.2]

Discipline | N/A

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline N/A

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline N/A
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Practice number

Country
E-mail

Postal address

Physical address

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Tender / Quotation no: PE01/2024

A7.0 | Agent[l.1;6.2]

Name

Legal entity of above

Practice number
Country

E-mail

Postal address

Physical address

A 8.0 | Agent[l1.1;6.2]

Name

Legal entity of above

Practice number
Country

E-mail

Postal address

Physical address

A 9.0 | Agent[1.1;6.2]

Name
Legal entity of above
Practice number

Discipline N/A

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline N/A

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline N/A

Page 53 of 201
PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

Telephone number
Mobile number

Contact person
Telephone number
Mobile number

Contact person
Telephone number
Mobile number

Contact person
Telephone number

BID NO: PE01/2024



~Siz.

Y Department:
Public Works and Infrastructure
W REPUBLIC OF SOUTHAFRICA

Co'untry
E-mail

Postal address

Physical address

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Tender / Quotation no: PE01/2024

A 10.0 | Agent[1.1;6.2]
Name

Legal entity of above

Practice number
Country

E-mail

Postal address

Physical address

A11.0 | Agent[1.1;6.2]

Name

Legal entity of above

Practice number
Country

E-mail

Postal address

Physical address

A 120 | Agent[1.1;6.2]

Name

Legal entity of above

Practice number
Country

E-mail

Discipline | N/A

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline | N/A

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline | N/A
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insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Tender / Quotation no: PE01/2024

Postal address

Physical address

B CONTRACT INFORMATION
B 1.0 Definitions [1.1]

Bills of quantities: System/Method of Standard system of measurement of building
measurement works 7t edition

B 2.0 Law, regulations and notices [2.0]

Law applicable to the works, state country [2.1] Law of the Republic of South Africa
B 3.0 Offer and acceptance [3.0]

Currency applicable to this agreement [3.2] South African Rand

B 4.0 Documents [5.0]

The original signed agreement is to be held by the principal agent [5.2], if not,
indicate by whom

Number of copies of construction information issued to the contractor at no cost
[5.6] (3 Copies of all relevant construction documentation — this to includes 1 3
priced Bills of Quantities and 2 unpriced Bills of Quantities)

Employer

Documents comprising the agreement Page numbers
The JBCCP® Principal Building Agreement, Edition 6.2 May 2018 1to 30
DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING AGREEMENT 11031
(Edition 6.2 of May 2018)

The JBCC® General Preliminaries for use with the JBCC® Principal Building

Agreement, Edition 6.2 May 2018

Drawings as per drawing register issued with the tender

Specifications issued with the tender

Schedules issued with the tender

Bills of Quantities issued with the tender

Addenda as issued during tender stage, if applicable As issued

B 5.0 Employer’s agents [6.0]

Authority is delegated to the following agents to issue contract instructions

and perform duties for specific aspects of the works [6.2] [6.7 [CD] ] Principal Agent

Principal agent’s and agents’ interest or involvement in the works other than a professional
interest [6.3]
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B 6.0 Insurances [10.0]
Insurances by contractor
NB: Insurances submitted must be issued by either an insurance company duly registered in terms
of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).

Insured amounts to include VAT.

New works [10.1.1]

With a deductible not exceeding 5% of each and every claim

Works with practical completion in sections [10.2]

Or With a deductible not exceeding 5% of each and every claim
Works with alterations and additions [10.3] (reinstatement
Or | value of existing structures with or including new works) with a

deductible not exceeding 5% of each and every claim

Direct contractors [10.1.1; 10.2] where applicable, to be
included in the contract works insurance

Free issue [10.1.1; 10.2] where applicable, to be
included in the contract works insurance

Escalation, professional fees and reinstatement costs
must be included in the above respective insurances

Supplementary insurance [10.1.2; 10.2]

Public liability insurance [10.1.3; 10.2]

Removal of lateral support insurance [10.1.4; 10.2]
Other insurances [10.1.5]

Hi Risk Insurance Refer B18.0 [10.1.5.1]

Other insurances: If applicable, description 1.:

Other insurances; If applicable, description 2:
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Contract sum
plus 10%

Contract sum
plus 10%
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determine value
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Contract sum
plus 10%

R 5 000 000
R PQSto

detarmine valiie

R PQS to
detarmine valiie
R PQS to

detarmine valiie

R PQS to

detarmine valiie

Not Applicable

Not Applicable

Applicable

Not Applicable
Not Applicable

Applicable

Applicable

Applicable
Not Applicable

Not Applicable
Not Applicable

Not Applicable
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B 7.0 Obligations of the employer [12.1]

Existing premises will be in use and occupied [12.1.2] Applicable

If applicable, description:
The Office building is 7 levels with a basement and will be occupied and functioning as normal
during the works.

Restriction of working hours [12.1.2] Applicable

If applicable, description:
normal working hours will be from 7am to 5pm. After hours work can be arranged for noisy activitys.

Natural features and known services to be preserved by the contractor
[12.1.3]
If applicable, description:

Not Applicable

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Applicable

If applicable, description:
Only the area on ground floor which is two office spaces total 30 squere meters will be made
available to the contractor.

Supply of free issue of material and goods [12.1.10] Not Applicable

If applicable, description:

B 8.0 Appointment of Nominated Subcontractors [14.0]

Not Applicable | If applicable, description of specialisation

Specialisation 1
Specialisation 2
Specialisation 3
Specialisation 4
Specialisation 5

B 9.0 Appointment of Selected Subcontractors [15.0]

Not Applicable | If applicable, description of specialisation

Specialisation 1
Specialisation 2
Specialisation 3
Specialisation 4
Specialisation 5
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B 10.0 Appointment of Direct Contractors [16.0]
Not Applicable | If applicable, description of extent of work [12.1.11]

Extent of work
Extent of work
Extent of work
Extent of work

Extent of work

B 11.0 Works to be completed in sections [20.1]
Not Applicable | If applicable, description of sections

Section 1
Section 2
Section 3
Section 4
Section 5
Section 6

Remainder of the works.

B 12.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [12.1.5], Practical
Completion [19.0; 20.0], Works Completion Refer B18.0 [19.8], Final Completion [21] and Penalties [24.0]

B12.1 Contract Period

Contract period [B18: 1.2]: Period in months as indicated, include the time from the date of award
(commencement date) for submitting contractual obligatory documents, submission of Health &
Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the
Construction Period and the Defect Liability Period up to and including Final Completion

The contract period is determined as follows (Period/s indicated in months):

Period to submit contractual obligatory documents including submission and
approval of health and safety plan by the appointed Health & Safety Agent
Tender / Quotation no: Error! Reference source not found.

1 Month
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Period to obtain Construction Permit from Department of Labour upon approval of

the Health & Safety Plan by the appointed Health & Safety Agent 1 Month
Total constructiqn period for the Works as a whole up to and including Practical 18 Months
Completion, as indicated below [24.1]

Period to achieve Works Completion Refer B18.0 [19.8] 1 Month
Defect liability period up to and including Final Completion 3

Total Contract Period [B18: 1.2] 24 Months

Penalty amount per calendar day for late submission of contractual obligatory
documents: Ten percent (10%) of the penalty amount per calendar day for late R 1 609.00
Practical Completion, excluding VAT. [24.1]

B12.2 Construction Period for completion of the Works as a whole

Construction period [B18: 1.2] and Practical Completion for the Works as a whole

[19.0] The time for achieving Practical Completion of the whole of the Works is

measured from the date of possession of the site by the contractor inclusive of all | Applicable
public holidays, special non-working days and builders’ holiday shut down

periods.

The date for practical completion for the works as a whole shall be the period in 18 Months
months as indicated, starting from the date of possession of the site by the

contractor inclusive of all special non-working days and builders’ holiday shut

down periods [12.2.7; 24.1]

Period for inspection in working days by the principal agent [19.3] 7 Days

I[DZT(la]Ity amount per calendar day for late Practical Completion, excluding VAT. R10 730.00
Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]:
Thirty percent (30%) of penalty amount per calendar day for late Practical R 3 219.00
Completion, excluding VAT.

Penalty amount per calendar day for late Final Completion [21]: Fifteen percent
(15%) of penalty amount per calendar day for late Practical Completion, excluding | R 1 609.00
VAT.

B12.3 Construction Period for completion of the Works in portions

Construction period [B18: 1.1] and Practical completion for portions of the Works
[20.0]
Portions of the Works in sections: 1 2 3 4 5 6

Not Applicable

Period for inspection by the principal agent
in working days [19.3]

The date for practical completion shall be
the period in months as indicated from the
date of possession of the site by the
contractor [12.2.7; 24.1]

Tender / Quotation no: Error! Reference source not found.
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insert

The date for practical completion for the whole of the Works, if applicable shall CO”_St(;“Ction
be the period in months as indicated from the date of possession of the site by period as per.

. . . . - . B12.1 or N/A if
the contractor inclusive of all public holidays, special non-working days and

Work
builders’ holiday shut down periods [12.2.7; 24.1] Whoglesi:s a

applicable
Penalty for late Practical Completion, if completion in sections is required, excluding VAT

The penalty amount per day for failing to complete section 1 of the Works is: R
The penalty amount per day for failing to complete section 2 of the Works is:
The penalty amount per day for failing to complete section 3 of the Works is:
The penalty amount per day for failing to complete section 4 of the Works is:

The penalty amount per day for failing to complete section 5 of the Works is:

J x| x| O XD

The penalty amount per day for failing to complete section 6 of the Works is:

The penalty amount per day for failing to complete the whole of the Works, if
applicable, is:

Py

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: To be calculated at
Thirty percent (30%) of penalty / calendar day to complete Select , excluding VAT

Penalty amount per calendar day for late Final Completion [21]: To be calculated at Fifteen percent
(15%) of penalty / calendar day to complete Select , excluding VAT

B 13.0 Criteriato achieve Practical Completion [19.0; 20.0]

Criteria to achieve Practical Completion not covered in the definition of practical completion

Obtain Occupation Certificate from the relevant authority prior to issuing the Practical

131 Completion certificate

13.2 All relevant CoCs

13.3 All guarantees
134 Training on electrical, security and mechanical installations if contractually required
135 Maintenance / operating manuals

CPG and cidb BUILD programme achievement certificates submitted with substatiating

13.6 documentation

13.7
13.8
13.9

13.10

Tender / Quotation no: PE01/2024

B 14.0 Defects liability period [21.0]
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B 16.0

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: PE01/2024

Extended defects liability period: Refer B18.0 [21.13]

Not applicable | If applicable, description of applicable elements

14.1 Emergency generator/s

14.2 Air conditioning system and plant

14.3 Security system/s (e.g. Access control, Intruder alarm, etc.)

14.4 Electrical equipment (e.g. Electric operated doors, Electric motors, etc.)
14.5 Lifts

14.6 otc)

14.7 Civil works

Mechanical equipment (e.g. Fire detection, Fire suppression system, Kitchen equipment,

14.8 Landscaping including automated systems (irrigation)

14.9

14.10

Payment [25.0]

Date of month for issue of regular payment
certificates Refer B18.0 [25.2]

Contract price adjustment / Cost fluctuations
Refer [25.3.4; 26.9.5]

If applicable, method to calculate

Employer shall pay the contractor within:
Refer B18.0 [25.10]

Dispute resolution [30.0]

Mediation

Name of nominating body
Appointment of Mediator
Litigation

Tender / Quotation no: PE01/2024

B 17.0 JBCC®General Preliminaries - selections

21st
Applicable
CPAP

Thirty (30) calendar days

Applicable

Association of Arbitrators (Southern Africa)
State Attorney

Court with Jurisdiction

Provisional bills of quantities [P2.2] Applicable
Availability of construction information [P2.3] Select
Previous work - dimensional accuracy - details of previous contract(s) [P3.1] Select
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Previous work - defects - details of previous contract(s) [P3.2] Select
Inspection of adjoining properties - details [P3.3] Select
Handover of site in stages - specific requirements [P4.1] Select
Enclosure of the works - specific requirements [P4.2] Select
Geotechnical and other investigations - specific requirements [P4.3] Select
Existing premises occupied - details [P4.5] Select
Services - known - specific requirements [P4.6] Select

By contractor Applicable
Water [P8.1] By employer Applicable

By employer — metered Select

By contractor Applicable

By employer Applicable

Electricity [P8.2]
By employer — metered Select

By contractor Applicable
Ablution and welfare facilities [P8.3] :

By employer Applicable
Communication facilities - specific requirements [P8.4] Not Applicable
Protection of the works - specific requirements [P11.1] Applicable

Ensure all floor surfaces and walls are protected when moving rubble and
materilas including areas being worked in.

Protection / isolation of existing works and works occupied in sections - Applicable
specific requirements [P11.2]

There are Five shafts to be worked on. only one shaft can be worked on at a

time.

Disturbance - specific requirements [P11.5] Applicable
Noisy and disruptive work to be done after 16h00 during work days.

Environmental disturbance - specific requirements [P11.6] Not Applicable

Tender / Quotation no: PE01/2024

B 18.0 SPECIFIC CHANGES MADE TO JBCC® DOCUMENTATION
[Details of changes made to the provisions of JBCC standard documentation]

1.2 Definitions

The following definitions replace corresponding definitions or are added to the definitions in the JBCC
PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the case may be.
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“a? | ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and
used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold or
heat) that are not in the norm for the area where the construction takes place and during which no work is
possible on site.

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and contract data for organs of state and other public sector bodies, the contract drawings,
the priced document and any other documents reduced to writing and signed by the authorised
representative or representatives of the parties.

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion.

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on
the date of final completion.

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of
fluctuation in the cost of labour, plant, material and goods as stated in the schedule.

DEFAULT INTEREST: No clause.

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPW/I’s Guarantee for Construction
form/s, obtained by the contractor from an institution approved by the employer [CD].

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended,
calculated as simple interest, in respect of debts owing to the State, and will be the rate as published
by the Minister of Justice and Correctional Services from time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in
respect of debts owing by the State.

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider's
Tender / Bid, issued and signed by the Employer.

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent
to the parties certifying the amount due and payable in terms of clause 25.3.

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data
for organs of state and other public sector bodies. In the event of a principal agent not being appointed,
then all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by
the employer’s representative as named in the contract data for organs of state and other public sector
bodies.
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Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Tender / Quotation no: PE01/2024

CONTRACT SPECIFIC DATA
The following contract specific data, referring to the General Conditions of Contract for Construction Works,
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), are applicable to this Contract:

3.3

4.2
4.3

52

54

55

6.5

6.7

7.2

8.4

9.2.7

Replace clause with the following:

This agreement shall come into force on the date of letter of acceptance and continue to be of
force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0].

Refer to clause 6.7 [CD].

Replace clause with the following:

Where a contractor cedes any right or any monies due to or to become due under this
agreement as security in favour of a financial institution, the prior written consent of the
employer, which consent shall not be unreasonably withheld, must be obtained.

Replace last sentence with the following:
The original signed agreement shall be held by the Employer.

Replace clause with the following:

The Bills of Quantities shall not be used as a specification of material and goods or methods
unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities
for purpose of ordering material. All dimensions and quantities must be determined on site
before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the
drawings shall take preference.

Replace clause with the following:
The parties may publish or disclose on any platform only the contract scope and contract
amount.

Replace clause with the following:

Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the
principal agent or an agent in terms of this agreement, the employer may appoint another
principal agent and/or an agent, be it temporary or permanently.

Add the following as clause 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not
given a mandate to the principal agent, notwithstanding other provisions in the contract. The
employer shall sign all documents in relation to clauses 4.2, 14.1.4, 14.4.1, 14.6, 15.1.4,
15.4.1, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12.

Replace first sentence with the following:

Any design responsibility undertaken by a subcontractor shall not devolve on the contractor
except for items that require specific component design and or compatibility design and or
shop drawings and or the assembly thereof.

Replace clause with the following:

The contractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds harmless
the employer against any such damage. The contractor shall take such precautions and
security measures and other steps for the protection and security of the works as the
contractor may deem necessary.

Add the following to the end of the first sentence: “.... due to no fault of the contractor”.
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Tender / Quotation no: PE01/2024

9.2.9
9.2.10
9.3

10.1

10.1.5.1

10.1.5.1.1

10.1.5.1.2

10.1.5.1.3

No clause.
No clause.

Add the following as clause 9.3:
The employer's rights to claim damages for the contractor's omissions and actions will not be
affected.

Replace clause with the following:

The party responsible shall effect and keep the respective insurances [CD] in force, in favour
of the employer as beneficiary, from the date of possession of the site until the issue of the
certificate of practical completion and with an extension to cover the contractor’s obligations
after the date of practical completion [8.2.2].

Add the following as clause 10.1.5.1:;

Hi Risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk
Area”, that is an area which is subject to highly unstable sub-surface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the following

will apply:

Add the following as clause 10.1.5.1.1:

Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of
practical completion, bear the full risk of and hereby indemnifies and holds harmless the
employer against any damage to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he may
deem necessary.

When so instructed to do so by the principal agent, the contractor shall proceed immediately
to remove and/or dispose of any debris arising from damage to or destruction of the works
and to rebuild, restore, replace and/or repair the works, at the contractor’s own costs.

Add the following as clause 10.1.5.1.2:

Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer
against any liability, loss, claim or proceeding arising at any time during the period of the
contract whether arising in common law or by statute, consequent upon personal injuries to
or the death of any person whomsoever resulting from, arising out of or caused by a
catastrophic ground movement as mentioned above.

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
immovable property, or personal property, or property contiguous to the site, whether
belonging to or under the control of the employer or any other body or person whomsoever
arising out of or caused by a catastrophic ground movement, as mentioned above, which
occurred during the period of the contract.

Add the following as clause 10.1.5.1.3:

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his
risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s
obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days
of the date of letter of acceptance, but before commencement of the works, submit to the
employer proof of such insurance policy.
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10.1.5.1.4

10.2

10.6
10.11

111

1111

11.1.2

11.2.2

11.3

1141

115

11.6

Add the following as clause 10.1.5.1.4:

The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’'s default of his obligations as set
outin 10.1.5.1.1;10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any amounts still due under this contract or
under any other contract presently or hereafter existing between the employer and the
contractor and for this purpose all these contracts shall be considered one indivisible whole.

Replace clause with the following:

Where practical completion in sections is required [20.0), or where the works is for alterations
and additions, the contractor shall effect and keep in force contract works insurance [10.1.1],
supplementary insurance [10.1.2], public liability insurance [10.1.3] and where applicable,
removal of lateral support insurance [10.1.4] and other insurances [10.1.5) in favour of the
employer as beneficiary.

No clause.

Add the following as clause 10.11

In the event that an insurer dispute the amount of the claim to be paid to the employer, the
contractor shall be liable to the employer for the difference between the claim (as determined
by the employers QS appointed on the project) made by the employer and the amount that
the insurer is willing to pay.

Add the following to clause 11.1.

In respect of contracts with a contract sum up to R1 million, the security to be provided by the
contractor to the employer will be a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall have the
right to select the security to be provided in terms of C 1.0 Securities, as stated in the
schedule. Such security shall be provided to the employer within fifteen (15) working days
from contract commencement date. Should the contractor fail to select the security to be
provided or should the contractor fail to provide the employer with the selected security within
fifteen (15) working days from the contract commencement date, the security in terms of C
1.0 Option C shall be deemed to have been selected.

The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.1 - 25.12.5.

No clause.

No clause.

No clause.

No clause.

Replace clause 11.4.1 with the following:

Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of

each interim payment certificate until practical completion is achieved. The value certified
shall be subject to the adjustments in terms of 25.12.6 to 25.12.10.

No clause.

No clause.
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11.7

11.8

11.9

11.10

11.11

11.11.1

11.11.2

11.11.3.

11.11.4

11.115

11.11.6

11.12

11.12.1

11.12.2

No clause.
No clause.
No clause.
No clause.

Add the following as clause 11.11
Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding
VAT) has been selected:

Add the following as clause 11.11.1

The contractor shall furnish the employer with a cash deposit equal in value to ten percent
(10%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract
commencement date. Failure to furnish the employer with a cash deposit within fifteen (15)
working days clause 11.4 will apply mutatis mutandis.

Add the following as clause 11.11.2

The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer’s
entitlement shall take precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.

Add the following as clause 11.11.3

Within fifteen (15) working days of the date of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract value
(excluding VAT).

Add the following as clause 11.11.4

Within fifteen (15) working days of the date of final completion of the works the employer
shall reduce the cash deposit to an amount equal to one per cent (1%) of the contract value
(excluding VAT).

Add the following as clause 11.11.5
On the date of payment of the amount in the final payment certificate, the employer shall
refund the remainder of the cash deposit to the contractor.

Add the following as clause 11.11.6
The parties expressly agree that neither the employer nor the contractor shall be entitled to
cede the rights to the deposit to any third party.

Add the following as clause 11.12
Where security as a variable construction guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

Add the following as clause 11.12.1

The contractor shall furnish the employer with an acceptable variable construction guarantee
equal in value to ten per cent (10%) of the contract sum (excluding VAT) within fifteen (15)
working days after issuance of the letter of acceptance. Failure to submit an acceptable
variable construction guarantee within fifteen (15) working days clause 11.4 will apply mutatis
mutandis.

Add the following as clause 11.12.2

The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender.
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11.12.3

11.12.4

11.13

11.13.1

11.13.2

11.13.3

11.13.4

11.13.5

11.14.1

11.14.2

11.14.3

11.14.4

11.14.5

Add the following as clause 11.12.3
The employer shall return the variable construction guarantee to the contractor within
fourteen (14) calendar days of it expiring.

Add the following as clause 11.12.4
Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall issue a written demand in terms of the variable construction guarantee.

Add the following as clause 11.13

Where security is a fixed construction guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:

Add the following as clause 11.13.1
The contractor shall furnish a fixed construction guarantee to the employer equal in value to
five per cent (5%) of the contract sum (excluding VAT).

Add the following as clause 11.13.2
The fixed construction guarantee shall come into force on the date of issue and shall expire
on the date of the last certificate of practical completion.

Add the following as clause 11.13.3
The employer shall return the fixed construction guarantee to the contractor within fourteen
(14) calendar days of it expiring.

Add the following as clause 11.13.4
The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.1 - 25.12.5.

Add the following as clause 11.13.5

Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or from both.

Add the following as clause 11.14.1

Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT)
and a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT) has been selected:

Add the following as clause 11.14.2

The contractor shall furnish the employer with a cash deposit equal in value to five per cent
(5%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract
commencement date. Failure to submit a cash deposit within fifteen (15) working days clause
11.4 will apply mutatis mutandis.

Add the following as clause 11.14.3
Within fifteen (15) working days of the date of practical completion of the works the employer
shall refund the cash deposit in total to the contractor.

Add the following as clause 11.14.4
The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.1 - 25.12.5.

Add the following as clause 11.14.5
Where the employer has a right of recovery against the contractor in terms of 27, the
employer may recover from the payment reduction or cash deposit or from both.
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11.15

11.15.1

11.15.2

11.16

11.17

12.1.1

12.1.5

12.1.6

12.1.8
12.2.2

12.2.5

12.2.13

12.2.22

Add the following as clause 11.15
Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:

Add the following as clause 11.15.1
The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.6 to 25.12.10.

Add the following as clause 11.15.2

The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer’s
entitlement shall take precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.

Add the following as clause 11.16

Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in terms of
this agreement.

Add the following as clause 11.17

Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole
discretion, and without notification to the contractor, is entitled to change the contractor’s
selected form of security to that of a ten per cent (10%) payment reduction of the value
certified in the payment certificate (excluding VAT).

No Clause.

Replace clause with the following:

Give possession of the site to the contractor within ten (10) working days after approval of the
Health and Safety Plan or the issue of a construction permit by the Department of Labour, if
applicable, after the contractor complied with the terms of 12.2.22.

No clause.

No clause.

Replace clause with the following:

The priced Bills must be submitted to the Employer within fourteen (14) calendar days from
date of request. Where the priced document contains errors or discrepancies and/or
prices considered by the employer or principal agent to be imbalanced or unreasonable
the employer or principal agent and the contractor shall adjust such prices without
any change to the contract sum.

Replace clause with the following:
Effect and keep in force insurances in favour of the employer as beneficiary where the
contractor is responsible for providing insurances [10.0) [CD].

Replace clause with the following:

Designate a competent person full time on site to continuously administer and control the
works on site and to receive and implement notices and contract instructions on behalf of the
contractor.

Insert the following clause as 12.2.22:

Within fourteen (14) working days of the date of the letter of acceptance submit to the
principal agent an acceptable health and safety plan, required in terms of the Occupational
Health and Safety Act, 1993 (Act No 85 of 1993).
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12.2.23

14.1.4

14.1.5

1441

14.6

15.0

15.1.2

15.1.4

15.1.5

1541

17.4

17.6

195

19.8

Insert the following clause as 12.2.23:
The contractor shall within reasonable time inform the agents regarding inspection of the
works before covering / closing [B 12.0].

Refer to clause 6.7 [CD].

No clause.

Replace “principal agent” with “employer” [6.7 [CD]].
Refer to clause 6.7 [CD].

See clause 6.7 above for clauses, 15.5.

Replace clause with the following:
The principal agent shall call for tenders from a list of tenderers agreed between the
contractor and the employer.

Refer to clause 6.7 [CD].
No clause.
Replace “principal agent” with “employer” [6.7 [CD]].

Replace clause with the following:

The contractor shall comply with and duly execute all contract instructions except any
contract instruction for additional work issued after the date of practical completion other than
making good physical loss and repairing damage to the works in terms of 8.0 and 21.

Add the following as clause 17.6:
Minutes of meetings shall not constitute a site instruction unless reduced to a written contract
instruction issued by the principal agent in terms of this contract / agreement.

Replace clause with the following:

On issue of the only or last certificate of practical completion the employer shall be entitled to
possession of the works and the site. On issue of the certificate of practical completion for a
section, the employer shall be entitled to possession of such section.

Add the following as: 19.8

WORKS COMPLETION

Within seven (7) calendar days of the date of practical completion the principal agent shall
issue to the cantractor a works completion list defining the outstanding work and defects
apparent at the date of practical completion to be completed or rectified to achieve works
completion.

Where, inthe opinion of the contractor, the works completion list has been completed the
contractor shall notify the principal agent who shall inspect within seven (7) calendar days
of receipt of such a notice. Where, in the opinion of the principal agent, the W orks
Completion list:

(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue a
certificate of Works Completion to the contractor with a copy to the employer
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19.8

Continued

20.2.1.A

21.1

21.6

21.6.1.

(2)(b) Has not been satisfactorily completed, the principal agent shall forthwith identify the
works completion list tems that are not yet complete and inform the contractor thereof. The
contractor shall repeat the procedure interms of 19.8(2)

Should the principal agent not issue a works completion list, in terms of 19.8 (1) or 19.8 (2)
(b), within seven (7) calendar days from the end of the inspection period, the contractor shall
notify the employer and principal agent. Should the principal agent not issue such Works
Completion list within seven (7) calendar days of receipt of such notice, the employer may
within seven (7) calendar days issue to the contractor a Works Completion list. Should the
employer:

(3)(a) Not issue such works completion list within seven (7) calendar days, then the
certificate of Works Completion shall be deemed to have been issued on the date of expiry of
the initial notice period and works completion shall be deemed to have been achieved on
such date

(3b) Issue a works completion list and the work on Works Completion list not have been
completed orwhere further defects have become apparent, the employer shall forthwith identify
suchitemsonthe updated works completion listand notify the contractor. The contractor shall
repeat the procedure interms of 19.8 (2) (b) until such items have been completed to the
satisfaction of the employer

(4) Should the works completion list not be completed to the satisfaction of the employer
within a period of twenty (20) working days of the issue final works completion list the
contractor shall be liable to a daily penalty as described in B13.

The defects liability period in terms of 21.1 shall commence with the issue or deemed issue
of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3).

Add the following as: 20.2.1.A

A certificate of Works Completion [19.8]

Replace clause 21.1 with the following:

The defects liability period for the works shall commence on the calendar day following the
date of works completion and end at midnight (00:00) ninety (90) calendar days from the
date of works completion [CD] or when work on the list for completion has been satisfactorily
attended to [21.6), whichever is the later (if we use works completion).

Replace clause 21.6 with the following:

On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not
indicated as items with an extended liability as indicated in B14 and on receipt of the
contractor's notice to the principal agent.

And/or

On the expiry of the defects liability period as indicated in B14, for items indicated in B14
and on receipt of the contractor's notice to the principal agent, the principal agent shall:

inspect the works And within ten (10) working days either issue a list for final completion
detailing all outstanding work or defects that must be attended to, or rectified to achieve
final completion or

issue the certificate of final completion to the contractor with a copy to the employer for
that part of the works where defects liability period has expired.

Omit clause.
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21.6.2

21.13

21.14

22.3.2

23.1

23.2

23.2.13

23.3

23.7

23.8

24.1

24.2

24.2.1

25.2

Omit clause.

Add the following as clause 21.13

The ninety (90) calendar day defects liability period for the works [21.1] is replaced with an
extended defects liability period of three hundred and sixty-five (365) calendar days in
respect of the listed applicable elements in B14.

Add the following as clause 21.14

Penalties will be applied if the items on the completion list have not been attended to within a
period of ninety (90) calendar days [21.1]. If additional defect items have being added to the
list during this period, then the Principal Agent and Contractor will agree on a revised
completion date. Failing in achieving the revised date will result in penalties being applied
[B12.0].

No clause.
Refer to clause 6.7 [CD].
Refer to clause 6.7 [CD].
No clause.

Replace 23.3 with the following:

Further circumstances that delays practical completion due to any other cause beyond the
contractor's reasonable control that could not have reasonably been anticipated and provided
for which the contractor may be entitled to a revision of the date for practical completion, with
or without an adjustment of the contract value as determined by the Employer [6.7 CD].

Refer to clause 6.7 [CD].
Refer to clause 6.7 [CD].

Replace clause 24.1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical-, works-,
or final- completion by the applicable completion date [B10 CD], or the revised applicable
completion date, the contractor shall be liable to the employer for the penalty [B10 CD].

Replace clause 24.2 with the following:

Where the employer elects to levy such penalty the employer, or the principal agent on
instruction from the employer, shall give notice thereof to the contractor. The principal
agent shall determine the penalty due from the later of the date for practical- works-, or
final- completion [B10 CD], or the revised date for practical- works-, or final- completion,
up to and including the earlier of:

Replace clause 24.2.1 with the following:
The actual or deemed date of practical-, works- or final- completion of the works, or a
section thereof [23.7.1].

Replace clause 25.2 with the following:

The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the
contractor with a copy to the employer, up to and including practical completion. Interim
Payment certificates may be issued to the contractor between practical completion and the
final payment certificate. A payment certificate may be for a nil or negative amount.
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25.3

25.5

25.6

25.75

25.10

25.12

Add the following to clause 25.3:
25.3.12 Monthly Local content report.

25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/
NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, attendance
register (if applicable).

25.3.14 Tax Invoice.
25.3.15 Labour intensive report.

25.3.16 Contract participation goal and cidb BUILD programme reports.

No Clause.

Replace clause 25.6 with the following:

Materials and goods will only be certified and paid for upon providing proof of full
payment to the supplier and proof of transfer of ownership from the supplier to the
contractor by the contractor. Once paid, material and goods shall become the property of
the employer and shall not be removed from site without the written authority of the
Employer.

No Clause.

Replace clause 25.10 with the following:

The employer shall pay the contractor the amount stipulated in an issued payment certificate,
correct in all material respects, within thirty (30) calendar days from the date of receiving the
payment certificate and invoice including all other substantiating documentation for items
certified in the payment certificate.

Replace clauses 25.12 to 25.12.3 with the following:
The value certified shall be subject to the following percentage adjustments:

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the
event of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0])
Clauses 25.12.1 to 25.12.5 shall be applicable)

25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0] the value of the
works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be certified in
full. The value certified shall be subject to the following percentage adjustments:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued up to
the date of practical completion.

25.12.3 Ninety-seven per cent (97%) of such value in interim payment certificates
issued on the date of works completion and up to but excluding the date of final
completion.

25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final payment certificate
in terms of 26.

25.12.5 One hundred per cent (100%) of such value in the final payment certificate in terms
of 26 except where the amount certified is in favour of the employer. In such an event the
payment reduction shall remain at the adjustment level applicable to the final payment
certificate.
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25.12

Continued

26.1

26.4.3

26.7

26.10

26.12

27.1.2

27.1.4

27.1.5

27.5

(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for
Option C (C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of Option C, the value of the works in
terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full. The value
certified shall be subject to the following percentage adjustments:

25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the
date of practical completion.

25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued on
the date of practical completion and up to but excluding the date of final completion.

25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate in terms
of 26.

25.12.10 One hundred per cent (100%) of such value in the final payment certificate
in terms of 26 except were the amount certified is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the final
payment certificate.

Refer to clause 6.7 [CD].

Omit clause.

Refer to clause 6.7 [CD].

Replace 26.10 with the following:

The principal agent shall prepare the final account in consultation with the employer and
issue the final account, to the contractor within sixty (60) working days of the date of
practical completion.

Refer to clause 6.7 [CD].

Replace 27.1.2 with the following:
Interest due to late payment only.

Replace 27.1.4 with the following:
Interest due to late payment only.

No clause.

Add the following as clause 27.5:

Where the employer decides to recover an amount due interms of 27.2 from a construction
guarantee, cash deposit or retention money held as security, the employer shall issue a
written demand to the contractor before recovering the amount. Should such amount not be
paid to the employer within fourteen (14) calendar days of the date-of notice by the employer,
the employer may recover such an amount from the security.
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27.6

28.0

28.1
28.1.1
28.1.2
28.1.3
28.1.4
28.1.5
28.2
28.3
28.4
29.1.4

29.15

29.1.6

29.7

29.9

29.14.1
29.14.3

Add the following as clause 27.6:

Where a provisional sequestration or provisional liquidation order has been granted or where
an order has been grantedwhich commences sequestration, liquidation, bankruptcy,
receivership, winding-up orany similar effect, against the contractor or this agreement is
cancelled interms of 29, the employer may issue a demand to the guarantor interms
of the construction guarantee or advance payment guarantee held as security.

No clause.

No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.

Add the following as clause 29.1.4:
The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the
insolvency laws in force within the Republic of South Africa.

Add the following as clause 29.1.5:
The contractor has engaged in corrupt or fraudulent practices in competing for or in
executing the contract.

Add the following as clause 29.1.6:
Honour his obligations in terms of clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-clauses 5, 6, 8, 9,
10, 11, 12, 13, 15, 16, 19, 20, 22.

Replace clause 29.7 with the following:

The employer, on notice to the contractor, may recover damages from the contractor
from the date of termination including, but not limited to, additional costs incurred in the
completion, consultant cost, rental of alternative accommodation, invitation of completion
tenders, salaries of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3].

Replace clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable, [CD] from:

The guarantee for construction (variable) until the final payment has been made;
19hre guarantee for construction (fixed) until the date of practical completion;
'(I)'Le payment reduction until the final payment is made;

'(I)'Le cash deposit made as security until the final payment is made.

No clause.

No clause.
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29.14.4
29.14.5
29.14.6
29.14.7
29.15
29.16
29.17.3
20.17.6
29.21.5
29.22
29.23
29.25.3
29.25.4
29.27

30.2

30.31t0 30.7.7

30.8

30.8.1

30.8.2

30.8.3

30.9

30.10
30.12

No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.

No clause.

Replace clause 30.2 with the following:

Where such disagreement is not resolved within ten (10) working days of receipt of such
notice it shall be deemed to be a dispute and shall be submitted to Mediation as a first
method of dispute resolution failing which the parties will resort to Litigation.

No clauses.

Replace clause 30.8 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation,
in which event:

No clause.

Replace clause 30.8.2 with the following:
The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
between the parties.

Replace clause 30.8.3 with the following:
Regardless of the outcome of a mediation the parties shall bear their own costs concerning
the Mediation and equally share the costs of the mediator and related expenses.

Replace clause 30.9 with the following:
Institution of Litigation shall be commenced and process served within three (3) year from the
date of existence of the dispute, failing which the dispute shall lapse.

No clause.

No clause.
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B 19.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in
cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18
September 2020 — Condition of Contract.

(@)

Not applicable

(b) Minimum Targeted Local Building Material Suppliers Contract Participation Goal

in accordance with the cidb Standard for Contract Participation Goals for
Targeting Enterprises and Labour through Construction Works Contracts as
published in the Government Gazette Notice No. 41237 of 10 November 2017, as | Not applicable
amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of
18 September 2020 — Condition of Contract.

Minimum Targeted Local Labour Skills Development Contract Participation Goal
© in accordance with the cidb Standard for Contract Participation Goals for
Targeting Enterprises and Labour through Construction Works Contracts as
published in the Government Gazette Notice No. 41237 of 10 November 2017, as
amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of
18 September 2020 — Condition of Contract.

Not applicable

(d) cidb BUILD Programme: Minimum Targeted Enterprise Development Contract

Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

Not applicable

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
(e) | accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 48491 of 28 April | Not applicable
2023. and the cidb Best Practice Project Assessment Scheme Notice No. 43726 of
18 September 2020 — Condition of Contract.

(f) DPWI National Youth Service training and development programme (NYS) —

Condition of Contract. Applicable
(9) | Labour Intensive Works — Condition of Contract. Applicable
(h) Select
(i) Select
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PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:
C TENDERER'’S SELECTIONS

C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to
the employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor

to the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C, D or E

Option A cash deposit of 10 % of the contract sum (excluding VAT)

Option B variable construction guarantee of 10 % of the contract sum

(excluding VAT) (DPW-10.3 EC)
Option C . e - .

payment reduction of 10% of the value certified in the payment certificate (excluding VAT)
Option D cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of

the value certified in the payment certificate (excluding. VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E reduction of 5% of the value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of the
Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 53
of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma
referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

Guarantee for payment by employer [11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable
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C 2.0 Payment of preliminaries [25.0]

Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

Option A

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,

Option B | atime-related charge and a final dis-establishment charge. Payment of the time-related
charge shall be assessed by the principal agent and adjusted from time to time as may be
necessary to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shall apply.
Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his
selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section.

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related
Option A | amounts as defined for adjustment method Option A below, within fifteen (15) working days of
the date of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme

Option B
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Tender / Quotation no: PE01/2024
Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or
value have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor
for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of
preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the
execution of the works.

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
Option A | contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4].

The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
delay occurred.

Option B

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)

Option A Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined by
the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A

shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: PE01/2024

TERMS OF REFERENCE/ SPECIFICATIONS

Bid no: PE01/2024
Bid/ Project Description: PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

SCOPE OF WORKS

To lift, remove and repave the sidewalk around the building including the associated earthworks and
the placement of bollards.

To rebuild various manholes around the building as well as replacing the communication pipes
between manholes with a larger diameter pipe.

To replace and reconfigure damaged blocked and disused plumbing pipes in all ducts within the
building including making good and painting.

To replace all electrical light fittings in the ducts from floor 0 — 6

To replace and do minor reconfigurations and repairs to all kitchen and bathrooms tililng, plumbing,
electrical, painting and carpentry as required and stipulated in data sheets and BOQ from floors 0-6
To construct minor security measures such as burglar proofing and roller shutter doors to vehicular
entrances to the building at the basement entrance

To construct a refuse room as well as connect the electricity and water and sewer services in order
to have a functional space in the designated parking area

To effect minor parching to tarred surface in the parking area.
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PRICING SCHEDULE/ BILLL OF QUANTITIES

Bid no: PE01/2024

Bid/ Project Description: PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG
PIPES
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REPUBLIC OF SOUTHAFRICA

BID NO: PE01/2024

Eben Donges

Minor Repairs and Renovations

BILL No. 1

PRELIMINARIES

MEANING OF TERMS “TENDER /| TENDERER"
Any reference to the words “Tender” or "Tenderer” herein and/or in any other

documentation shall be construed to have the same meaning as the words "Bid"
or "Bidder"

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Editicn 8.2 - May 2018) prepared by
the Joint Building Contracts Committee shall be the applicable building
agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data for organs of state and
other public sector bodies forms an integral part of this agreement

The JBCC General Preliminaries (May 2018) published by the Joint Building
Contracts Committee for use with the JBCC Principal Building Agreement
[Edifion §.2 - May 2018) shall be deemed to be incorporated in these bills of
quantifies / lump sum document, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents
for the full intent and meaning of each clause

The clauses in the abovementioned documents are hersinafter referred to by
clause number and heading only

Where any item is not relevant to this agreement such item is marked MN/A
signifying "not applicable”

Where standard clauses or altermatives are not entirely applicable to this
agreement such amendments, modifications., comections or supplements as will
apply are given under each relevant clause heading and such amendments.
modifications, comections or supplements shall take precedence notwithstanding
amything o the confrary contained in the abovementioned documents

Camied Forward
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: PE01/2024

Eben Donges

Minor Repairs and Renovations

Brought Forward

TENDERER'S SELECTIONS

Before submission of his tender the contractor is o complete the tenderer's
selections in the contract data for organs of state and other public sector
bodies

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses in the
aforementioned JBCC Principal Building Agreement

Section B : A recital of the headings of the individual clauses in the
aforementioned JBCC General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the
project

PRICING OF PRELIMINARIES

Should the contractor select Opfion A in the contract data for organs of state
and other public sector bodies for the adjustment of preliminanes, the
amounts entered against the relevant items in these preliminaries are to be
divided into ane or more of the three categones provided namely fixed (F), value
related (V) and time related (T)

PRICING OF BILLS OF QUANTITIES

The confractor is o allow opposite each item for all costs in connection
therewith. All prices to include, unless otherwise stated, for all matenals,
fabrication, conveyance and delivery, unkading, storng. unpackimg, hoisting,
labour, setting, fiting and fixing in position, cutting and waste (except where to
be measured in accordance with the standard system of measurement),
pattemns, models and templates, plant, temporary works, retuming of packaging,
duties, taxes (other than Value Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arsing out of this agreement.

ltems left unpriced will be deemed o be covered in prices against other items
throughout these bills of quantities and no claim for any extras ansing out of
the contractor's omission to price any item will be entertained

Prices for all construction equipment, temporary works, services and other
items shall include for the supply, maintenance, operating cost and subsequent
remaoval and making good as necessary

Carmied Forward
Bill Ha. 1
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Brought Forward R
VALUE ADDED TAX

Prowision is made in the summary page of these bills of quantities f lump sum
document for the inclusion of Value Added Tax (WVAT)

SECTION A: PRINCIPAL BUILDING AGREEMENT

INTERPRETATION

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0

The following definitions replace comesponding definitions or are added to
the definitions in the JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2
of May 2018), whatever the case may be

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather
has the same meaning and used imterchangeably and means any weather
conditions i.e.: Rain, wind, snow, frost, temperature (cold or heat) that are not in
the norm for the area where the construction takes place and during which no
work is possible on site

AGREEMENT: The completed Formn of Offer and Acceptance, the completed
JBCCE Principal Building Agreement and contract data for organs of state and
other public sector bodies, the contract drawings, the priced document and amy
other documents reduced to writing and signed by the authonsed representative
or representatives of the parties

COMNSTRUCTION PERIOD: The pencd commencing on the date of possession
of the site by the contractor and ending on the date of practical completion

CONTRACT PERIOD: The period commencing on the date of the letter of
acceptance and ending on the date of final completion

Camied Forward R
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Department:
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Eben Donges
Minor Repairs and Renovations

Brought Forward R

COST FLUCTUATION shall mean confract price adjustment provision { CPAP )
for the adjustment of fluctwation in the cost of labour, plant, material and goods
as stated in the schedule

DEFAULT INTEREST: Mo Clause

GUARANTEE FOR COMSTRUCTIOM: A security in terms of the DPWI's
Guarantee for Construction formds, obtained by the contractor from an institution
approved by the employer [CD]

INTEREST: The interest rates applicable on this contract, whether specifically
indicated in the relevant clauses or not, will be the rate as determined by the
Minister of Finance from time to ime, in terms of section 80(1)}{b) of the Public
Finance Management Act, 1809 [(Act Mo 1 of 1888) as amended, calculated as
simple interest, in respect of debis owing to the State, and will be the rate as
published by the Minister of Justice and Comectional Services from time to
timme, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act Mo
55 of 1975} as amended, calculated as simple interest, in respect of debts owing
by the State

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's
or Service Provider's Tender / Bid, issued and signed by the Employer

PAYMENT CERTIFICATE: A cerificate issued at regular agreed intervals [CO]
by the principal agent to the pariies cerifying the amount due and payable in
terms of Clause 25.3

PRINCIPAL AGENT: The person or entity appointed by the employer and
named in the contract data for organs of state and other public sector
bodies. In the event of a principal agent not being appointed, then all the duties
amd obligations of a principal agent as detailed in the agreement shall be
fulfilled by the employer's representative as named in the contract data for
organs of state and other public sector bodies
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1 | TARGETED SUBCONTRACTORS: Subcontractors that must be appointed to a
total of 30% or more of the confract sum, by the contractor, projects with a
contract sum of the amount determined by the Minister in terms of the latest
Preferential Procurement regulations, as may be amended from time to time.

Free. W ) ltem

2 | AZD LAW, REGULATIONS AND NOTICES
Clause 2.0

Froeren V- T: ftem

3 | AZ.0 OFFER AND ACCEFTANCE

Replace Clause 3.3 with the following:

This agreement shall come into force on the date of letier of acceptance and
continue to be of force and effect wntil the end of the latent defects liability pericd
[22.0] notwithstanding termination [29.0] or the cerification of final complation
[21.0] and final payment [25.0]

Froeunn V- T: tem

4 | A4.0 CESSION AND ASSIGNMENT
Clause 4.0
Ref Clause 6.7 [CD] - Clause 4.2

Replace Clause 4.3 with the following:

Where a contracior cedes any right or any monies due io or o become due
umder this agreement as security in favour of a fimancial institution, the prior
written consent of the employer, which consent shall not be unreasonably
withheld, must be obtained

Froeee W T-
ltem
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& | A5.0 DOCUMENTS
Clause 5.0

Replace last sentence of Clause 5.2 with the following:
The onginal signed agreement shall be held by the Employer

Replace Clause 5.4 with the following:

The Bills of Quantities shall not be used as a specification of material and goods
or methods unless so instructed by the Primncipal Agent The contractor may mot
use the Bills of Quantities for purpose of ordering matenal. All dimensions and
quantities must be determined on site before ordering. In the event of
discrepancy between the drawings and Bills of Quantity, the drawings shall take

preference

Replace Clause 5.5 with the following:

The parties may publish or disclose on any platfiorm only the contract scope and
contract amount

Froee. W T: ltermn

G | AG.D EMPLOYER'S AGENTS
Clause 6.0

Replace Clause 6.5 with the following:

Where the principal agent andfor an agent fails to act or is unable to act or
ceases o be the principal agent or an agent in terms of this agreement, the
employer shall appoint ancther principal agent and'or an agent

Add the following as Clause 6.7:

In terms of the clauses listed hereunder, the employer has retained its authorty
amd has mot given a mandate to the principal agent, notwithstanding other
prowisions in the contract. The employer shall sign all documents in relation to
clauses 4.2, 14.1.4, 14.4.1, 148, 1514, . 1541, 231, 232, 233, 237, 23.8,

268.1, 287, 26.12

Froeee W T: ltem
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T | A7.0 DESIGN RESPONSIBILITY
Clause 7.0
Replace first sentence of Clause 7.2 with the following:
Any design responsibility undertaken by a subcontractor shall not devobe on the
contracior except for items that require specific component design and or
compatibility design and or shop drawings and or the assembly thereof

Froee W T: ftem

INSURANCES AND SECURITIES
B | AZDWORKS RISK
Clause 8.0

Replace Clause 8.4 with the following:

The confractor shall bear the full risk of damage to andior destruction of the
works by whatever cause dunng construction of the works and hereby
indemnifies and holds harmless the employer against any such damage. The
contractor shall take such precautions and security measures and other steps
for the protection and securnty of the works as the contractor may deem

Necessary

Froeren V- T: tem

B | AS.0 INDEMNITIES
Clause 8.0

Add the following to the end of the first sentence of Clause 3.2.7:
®.... due fo no fault of the contracior

929 No Clause

8.2.10 Mo Clause

Add the following as clause 9.3:

The employer's rights to claim damages fior the contractor's omissions and
acfions will not be affected.

Froeoe. V- T: Item

10 | A10.0 INSURANCES

Clause 10.0
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Replace Clause 10.1 with the following:

The party responsible shall effect and keep the respective insurances [CO] in
force, in favour of the employer as beneficiary , from the date of possession of
the site until the issue of the certificate of practical completion and with am
extension fo cover the contraciors cbligations after the date of practical
completion [B.2.2]

Add the following as Clause 1001.5.1:

Hi Risk Insurance

Im the event of the project being executed in a geclogical area classified as a
“High Risk Area®, that is am area which is subject o highly unstable sub-surface
conditions that might result in catastrophic ground movement evident by simkhole
or doline formation the following will apply

Add the following as Clause 10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the
certificate of practical completion, bear the full risk of and hereby indemnifies
amd holds hammless the employer against any damage to andfor destruction of
the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and
other steps for the protection of the works as he may deem necessary

When so instructed fo do so by the principal agent. the contractor shall
proceed immediately to remove andlor dispose of any debris arising from
damage to or destruction of the works and to rebuild, restore, replace andior
repair the works, at the contractor's own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The confractor shall be liable for and hereby indemnifies and holds hamless
the employer against amy liability, loss. claim or proceeding arising at any time
during the period of the contract whether arising im common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever
resulting from, ansing out of or caused by a catastrophic ground movement as
menticned above

The confractor shall be liable for and hereby indemnifies the employer against
amy and all kability, loss, claim or proceeding consequent upon loss of or
damage to amy mowveable, or immovable property, or perscnal property, or
property contiguous io the site, whether belonging o or under the control of the
employer or any other body or person whomsoever arising out of or caused by a
catastrophic ground movement, as mentioned abowve, which cccumed during the
pericd of the contract

10.1.5.1.3 Replace Clause with the following:

It is the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and lability as menticned im 10.1.5.1.1 and 10.1.5.1.2.
Without limiting the contractor’s obligations in terms of the contract, the
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BID NO: PE01/2024

Eben Donges

Minor Repairs and Renovations

Brought Forward

contractor shall, within twenty-one (21) calendar days of the date of letter of
acceptance, but before commencement of the works, submit to the employer
proof of such insurance policy.

10.1.5.1.4 Replace Clause with the following:

The employer shall be entitled to recover any and all losses andfor damages. of
whatever nature suffered or incumed consequent upon the contractor's default
of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses
or damages may be recovered from the contractor or by deducting the zame
from any amounts still due under this contract or under any other contract
presently or hereafter existing betwesn the employer and the contractor and for
this purpose all these confracts shall be considered one indivisible whaole

10.2 Replace Clause with the following:

Where practical completion in sections is required [20.0), or where the works is
for alterations and additions, the contractor shall effect and keep in force contract
works insurance [1001.1]. supplementary imsurance [10.1.2]. public liability
insurance [10.1.3] and where applicable, removal of lateral support insurance
[10.1.4] and other imsurances. [10.1.5) in favour of the employer as beneficiany

10L6 Mo Clause

Add the following as Clause 10.11

Im the event that an insurer dispute the amount of the claim to be paid to the
employer, the contractor shall be hable fo the employer for the difference
between the claim (as determined by the employers S appointed on the
project) made by the employer and the amount that the insurer is willing to pay

Fro.ee. W ]

A11.0 SECURITIES
Add the following as to the relevant related Clauses as follows:
Add the following to Clause 11.1:

Im respect of contracts with a contract sum up to R1 million, the security o be
provided by the contractor to the employer will be a payment reduction of five per
cent (5%) of the value cerified in the payment cerificate (excluding VAT).

Im respect of contracts with a contract sum abowve R1 millicn, the contractor shall
hawe the right to select the security to be provided in terms of C 1.0 Securifies,
as stated in the schedule. Such securty shall be provided to the employer within
fifteen [ 15) working days from commencement date. Should the contractor fail to
select the security to be provided or should the confractor fail to provide the
employer with the selected security within fifteen (15) working days from
commencement date, the security in terms of C 1.0 Option C shall be deemed to
hawve been selected.
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The payment reduction of the value cerified in a payment ceriificate shall be
mutatis mutandis in terms of 25.12.1 - 25125

11.1.1 Mo Clause

11.1.2 Mo Clause

11.2.2 No Clause

11.3 Mo Clause

Replace Clause 11.4.1 with the following:

Hand over the site to the contractor and withhaold an amount equal to ten per
cent (10%) of each interim payment certificate until practical completion is
achieved. The value certified shall be subject to the adjusiments in terms of
25126 to 25.12.10.

11.5 Mo Clause

11.6 Mo Clause

11.7 Mo Clause

11.8 Mo Clause

11.8 Mo Clause

11.10 Mo Clause

Add the following as Clause 11.11:

Where the secunty as a cash deposit of ten per cent (109 of the contract sum
{exduding VAT) has been selecied:

Add the following as Clause 11.11.1:

The contractor shall furmish the employer with a cash deposit equal in value to
ten percent {10%) of the contract sum (excluding VAT) within fifteen (15) waorking
days from commencement date. Failure to fummish the employer with a cash
deposit within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.
Add the following as Clause 11.11.2:

The employer shall be entitled to recover expense and loss from the cash
deposit in terms of Clause 27.0 provided that the employer notifies the:
Contractor in which event the employer's entitlerment shall take precedence over
his obligations to refund the cash deposit security or portions thereof to the
contracior.

Add the following as Clause 11.11.3:

Cammied Forward R
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Within fifteen (15) working days of the date of practical completion of the works
the employer shall reduce the cash deposit to an amount equal to three per cent
(3%6) of the contract value (excluding WAT) and refund the balance to the
contracior

Add the following as Clause 11.11.4:

Within fifteen (15) working days of the date of final completion of the works the
employer shall reduce the cash deposit to an amount equal to one per cent (1%)
of the contract value (excluding VAT) and refund the balance to the contractor.

Add the following as Clause 11.11.5:
On the date of payment of the amount in the final payment certificate, the
employer shall refund the remainder of the cash deposit to the contractor.

Add the following as Clause 11.11.6:
The parties expressly agree that neither the employer nor the contractor shall be
entitted to cede the rights to the deposit to any third party.

Add the following as Clause 11.12:
Where security a5 a vanable consiruction guarantes of tem percent (10%) of the
contract sum (excluding VAT) has been selected:

Add the following as Clause 11.12.1:

The contractor shall fumish the employer with an acceptable variable
construction guarantee equal in value to ten per cent (109) of the contract sum
(excluding VAT) within fifteen (15) working days after issuance of the letter of
acceptance. Failure to submit an acceptable vanable construction guarantes
within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.12.2:

The variable construction guarantee shall reduce and expire in terms of the
Variable Construction Guarantee form included in the invitation to ender.

Add the following as Clause 11.12.3:
The employer shall retum the vanable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring.

Add the following as Clause 11.12.4:

Where the employer has a right of recovery against the contractor in terms of
27.0, the employer shall issue a written demand in terms of the varable
construction guarantee.

Add the following as Clause 11.13:

Where security a5 a fixed construction guarantee of five per cent (5%) of the
contract sum (excluding VAT) and a five per cent (5%) payment reduction of the
value certified in the payment cerificate (excluding VAT) has been selected:

Add the following as Clause 11.13.1:
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The contractor shall fumish a fised construction guarantee to the employer equal
in walue to five per cent (5%) of the contract sum (excluding VAT]).

Add the following as Clause 11.13.2:
The fired construction guarantes shall come into force on the date of issue and
chall expire on the date of the last certificate of practical completion.

Add the following as Clause 11.13.3:
The employer shall retumn the fized constructon guarantee to the contractor
within fourteen (14) calendar days of it expiring.

Add the following as Clause 11.13.4:
The payment reduction of the value certified in a2 payment certificate shall be
mutatis mutandis in terms of 25,121 - 26125

Add the following as Clause 11.13.5:

Where the employer has a right of recovery against the contractor in terms of
27.0, the employer shall be entitled o issue a written demand in terms of the
fixed construction guarantee or may recover from the payment reduction or from
baoth.

Add the following as Clause 11.14.1:

‘Where security as a cash deposit of five per cent (5%) of the contract sum
(excluding VAT) and a payment reduction of five per cent (5% of the value
certified in the payment certificate (excludimg VAT) has been selected:

Add the following as Clause 11.14.2:

The contractor shall furmish the employer with a cash deposit equal in value to
five per cent (5% of the confract sum [excluding VAT) within fifteen (15) working
days from commencement date. Failure to submit a cash deposit within fifteen
(15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.14.3:
Within fifteen (15} working days of the date of practical completion of the works
the employer shall refund the cash deposit in total to the contracior.

Add the following as Clause 11.14.4:
The payment reduction of the value cerified in a payment certificate shall be
mutatis mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.14.5:

Where the employer has a right of recovery against the contractor in terms of 27,
the employer may recover from the payment reduction or cash depaosit or from
both.

Add the following as Clause 11.15:
Where security as a payment reduction of ten per cent (10%) of the value
certified in the payment certificate (excludimg VAT) has been selected.
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Add the following as Clause 11.15.1:
The payment reduction of the value cerified in a payment cerificate shall be
mutatis mutandis in terms of 25.12.8 o 25.12.10.

Add the following as Clause 11.15.2:

The employer shall be entitled to recover expense and loss from the cash
deposit in terms of 27.0 provided that the employer notifies the Contractor in
which event the employer's entiternent shall take precedence over his
obligations to refund the cash deposit security or portions thereof to the
contracior.

Add the following as Clause 11.16:

Paymenis made by the guarantor to the employer in terms of the fixed or
vanable construction guarantee shall not prejudice the rights of the employer or
contracior in terms of this agreement.

Add the following as Clause 11.17:

Should the contracior fail to fumnish the security in terms of 11.2 the employer, in
his sole discretion, and without notification to the contractor, is entitted to change
the confractor's selected form of security to that of a ten per cent (10%) payment
reduction of the value certified in the payment ceriificate (excluding VAT).

Fi....... L' T: tem

EXECUTION

12 | A12.0 OBUIGATIONS OF THE PARTIES
Clause 12.0

12.1.1 No Clause

Replace Clause 12.1.5 with the following:

Give possession of the site to the contracior within ten (10) working days after
approval of the Health and Safety Plan or the issue of a construction permit by
the Department of Labour, if applicable, afier the contractor complied with the
terms of 12.2.22

12.1.6 No Clause
12.1.8 No Clause

Replace Clause 12 2 2 with the following:

The priced Bills must be submitied to the Employer within fourteen (14) calendar
days from date of request Where the priced document contains emors or
discrepancies andior prices considered by the employer or principal agent to be
imbalanced or unreasonable the employer or principal agent and the contracior
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shall adjust such prices without amy change to the contract sum

Replace Clause 12.2.5 with the following:
Effect and keep in force insurances in favouwr of the employer as beneficiany
where the contractor is responsible for providing insurances [10.0) [CD]

Replace Clause 122 13 with the following:

Diesignate a competent person full tme on site fo continuously administer and
control the works on site and to receive and implement notices and contract
instructions on behalf of the contractor

Add the following as Clause 12.2_22:

Within fourteen (14} working days of the date of the letter of acceptance submit
to the principal agent am acceptable health and safety plan, required in terms of
the Cccupational Health and Safety Act, 1883 (Act Mo 85 of 1803)

Add the following as Clause 12.2_23:
The contractor shall within reasonable time informn the agents regarding
inspection of the works before covering / closing [B 12.0]

Offices

The contractor shall provide, maintain and remove on completion of the works
an office for the exclusive use of the principal agent, mimimum size 4 x 3 x 3m
high internally, suitably insulated and ventilated, provided with electric lighting
and fitted with boarded floor, desk, chair, drawing stool, drawing board and lock-
up drawers for drawings. The office shall be kept clean and fit for use at all times
[12.2.18]

| S W T:

Main notice boand

The contractor shall provide, erect where directed, maintain and remove on
completion of the works a notice board size 3 x 3m as type Drawing GEM 083,
constructed of suitable boarding with flat smooth surface and with edging bead
18mm thick round outer edges and projecting 12mm from face of boarding and
rounded on front edge. The board shall be securely fived to hoarding, where
harding is provided, or fixed fo and including a suitable supporting structure of
timber or tubular posts and braces. The board is to be painted ivory white and
the bead and 12mm wide dividing lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All wording shall be inscribed in
dark green painted sans serf lettering [12.2.18]
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A13.0 SETTING QUT
Clause 13.0
Al4.0 NOMINATED SUBCONTRACTORS
Clause 14.0
Ref Clause 8.7 [CD] - Clause 14.1.4
14.1.5 No Clause
Replace “principal agent * with "employer” [6.7 [CD] in Clause 14.4.1
Ref Clause 8.7 [CD] - Clause 148
A15.0 SELECTED SUBCONTRACTORS
Clause 15.0
Ref Clause 8.7 [CD] - Clause 15.1.4 & Clause 15.5
15.1.5 No Clause
Replace Clause 15.1.2 with the following:
The principal agent shall call for tenders from a list of tenderers agreed between
the contractor and the employer
Replace “principal agent ~ with "employer” [B.7 [CO]] in Clause 15.4.1
A16.0 DIRECT CONTRACTORS
Clause 16.0
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17 | A17.0 CONTRACT INSTRUCTIONS
Clause 17.0

Replace Clause 17.4 with the following:

The contractor shall comply with and duly execute all contract instructions except
amy confract instruction for additional work issued after the date of practical
completion other than making good physical loss and repairing damage to the
works in terms of 8.0 and 21

Add the following clause as Clause 17_6:

Minutes of meetings shall not constitute a site instruction unless reduced o a
written contract insiruction issued by the principal agent in terms of this coniract /
agreement.

Fioee. W T: ltem

COMPLETION
18 | A18.0 INTERIM COMPLETION
Clause 180

Froeel W T: ltem

18 | AT18.0 PRACTICAL COMPLETION
Clause 18.0

Replace Clause 19.5 with the following:

On issue of the only or last certificate of practical completion the employer shall

be entitled to possession of the works and the site. On issue of the cerificate of

practical comipletion for a section, the employer shall be entiled to possession of
such section

Add the following as Clause 19.8:

WORKS COMPLETION

{1} Within sewen (7} calendar days of the date of practical completion the
principal agent shall issue o the contractor a works completion list defining the
outstanding work and defects apparent at the date of practical completion to be
completed or rectified io achieve works completion.

{2} Where, in the opinion of the contracior, the works completion list has been
completed the contractor shall nofify the principal agent who shall inspect within
seven (7} calendar days of receipt of such a notice. Where, in the opinion of the
principal agent, the Works Completion list:
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{2)ia) Has been satisfactorily completed, the principal agent shall forthwith issue
a certificate of Waorks Completion to the contractor with a copy io the employer

{2)ik) Has not been satisfactonly completed, the principal agent shall forthwith
identify the works completion list items that are not yet complete and inform the
contracior thereof. The contractor shall repeat the procedure in terms of 18.8(2)

{3} Should the principal agent not issue a works completion list, in terms of 18.8
{1} or 18.8 (2)(b). within seven (7) calendar days from the end of the inspection
peried, the contractor shall notify the employer and principal agent. Should the
principal agent not issue such Works Completion list within sewven (7) calendar
days of receipt of such notice, the employer may within seven (7) calendar days
issue to the contractor a Works Completion list. Should the employer:

{3)ia) Mot issue such works completion list within seven (7) calendar days. then
the cerificate of Works Completion shall be deemed o have been issued on the
date of expiry of the initial notice period and works completion shall be deemed
to have been achieved on such date

{3k} Issue a works completion list and the work on Works Completion list not
have been completed or where further defects have become apparent, the
employer shall forthmith identify such items on the updated works completion fist
and notify the contractor. The contractor shall repeat the procedurs in terms of
19.8(2 )b} until such tems hawe been completed to the satisfaction of the

emplayer

{4) Should the works completion list not be completed to the satisfaction of the
employer within a peniod of twenty one (21) working days of the issue first waorks
completion list the contracior shall be liable to a daily penalty as described in
B120

{5) The defects liability perod in terms of 21.1 shall commence with the issue or
deemed issue of the cerificate of Works Completion in terms of 18.8(2)a) or
19.8{3)

F........ W T- ltem

20 | A20.0 COMPLETION IN SECTIONS

Clause 20.0
P "} | SR ltemn
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A21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION
Clause 21.0

Replace Clause 21.1 with the following:

The defects liability period for the works shall commence on the calendar day
following the date of works completion and end at midnight (D0:00) ninety (90)
calendar days from the date of works completion [CD] or when work on the list
for completion has been satisfactorly attended to [21.8), whichever is the later [if
we use works completion)

Replace Clause 216 with the following:

On the expiry of the ninety (20) calendar days defects liability period [21.1] for
items not indicated as items with an extended liability as indicated in B14 and on
receipt of the contractor's notice to the principal agent

Andior

On the expiry of the defects liability pericd as indicated in B14, for items.
indicated in B14 and on receipt of the contractor's notice to the principal agent,
the principal agent shall:

{1} inspect the works And within ten (10} working days either issue a list for
final completion detailing all cutstanding work or defects that must be attended
to, or rectified to achieve final completion or

{2} issue the cerificate of final completion to the contractor with a copy to the
emiployer for that part of the works where defects liability pericd has expired

21.8.1 Omit Clause

21.8.2 Omit Clause

Add the following as Clause 21.13:

The ninety (B0) calendar days defects liability period for the works [21.1] is
replaced with an extended defects liability period of three hundred and sidy-frve
(365) calendar days in respect of the listed applicable elements in B14

Add the following as Clause 21.14:

Penalties will be applied if the items on the completion list have not been
aftended to within a period of ninety (80) calendar days [21.1]. If additional defect
items have being added to the list during this penod, then the Principal Agent
and Cantractor will agree on a revised completion date. Failing in achieving the
revised date will result in penalties being applied.[B12.0]

Froeel Wi § B
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22 | AZ20 LATENT DEFECTS LIABILITY PERIOD
Clause 22.0
22.3.2 No Clause

23 | AZ3.0 REVISION OF THE DATE FOR PRACTICAL COMPLETION
Clause 23.0

Ref Clause 6.7 [CD] - Clause 23.1
Fef Clause 6.7 [CO] - Clause 23.2

Replace Clause 233 with the following:

Further circumstances that delays practical completion due to any other cause
beyond the contractor's reasonable control that could not have reasonably been
anticipated and provided for which the contractor may be entitled to a revision of
the date for practical completion, with or without an adjustment of the contract
value as determined by the Employer [B.7 CDO]

Ref Clause 6.7 [CD] - Clause 237
Ref Clause 6.7 [CD] - Clause 23.8
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24 | A240 PENALTY FOR LATE OR NON-COMPLETION
Clause 24.0

Replace Clause 24 1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical-,
works-, or final- completion by the applicable completion date [CO), or the
revised applicable completion date, the contractor shall be liable to the employer
for the penalty [CO]

Replace Clause 24.2 with the following:

Where the employer elects to levy such penalty the employer, or the principal
agent on instruction from the employer, shall give notice thereof to the
contracior. The principal agent shall determine the penalty due from the later of
the date for practical- works-, or final- completion [CO], or the revised date for
practical- works-, or final- completion, up to and including the earier of:

Replace Clause 24.2 1 with the following:
The actual or deemed date of practical- works-, or final- completion, of the
works, or a section thereof [23.7.1]

Froeel Wi i

ltem

EAYMENT

25 | A25.0 PAYMENT

Clause 25.0

Replace Clause 25.2 with the following:

The principal agent shall issue at regular agreed intervals [CO] payment
certificates, to the contractor with a copy to the employer, up to and including
practical completion. Interim Payment ceriificates may be issued to the
confracior between practical completion and the final payment certificate. A
payment certificate may be for a nil or negative amount

Add the following fo Clause 25.3:

25.3.12 Monthly Local content report,

25.3.13 EPWP | NY'5 payment register, labour reports and certified 1D document
of EPWP! NYS beneficiaries, Contract between Confractor and EPWP! NYS
beneficianes, attendance register. (if applicable)

25.3.14 Tax Invoice
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25.3.15 Labour intensive report
25.3.16 Coniract participation goal reporis
25.5 Mo Clause

Replace Clause 25.6 with the following:

Materials and goods will only be cerified and paid for upon providing proof of full
payment to the supplier and proof of fransfer of cwmership from the supplier to
the contractor by the contractor. Once paid, matenal and goods shall become the
property of the employer and shall mot be removed from site without the written

authority of the Employer.
25.7.5 Mo clause.

Replace Clause 2510 with the following:

The employer shall pay the contractor the amount stipulated in an issued
payment certificate, comect in all material respects, within thirty (30) calendar
days from the date of receiving the payment certificate, invoice and all other
substantiating documentation for tems certified in the payment certificate

Replace Clauses 2512 to 25.12.3 with the following:
The value certified shall be subject to the following percentage adjustments :

[Clauses 25.12 1 to 25125 shall be applicable to a contract sum up to R1
million. In the event of a contract sum more than R1 million for Options D &
E (C 1.0 Securities [11.0]) Clauses 25.12.1 to 25.12.5 shall be applicable)

25.12.1 Where a security is selected in terms of C 1.0 Securnties [11.0], the value
of the works in terms of 25.1 and of the matenals and goods in terms of 25.4
shall be certified im full. The value certified shall be subject to the following
percentage adjustments:

25.12.2 Ninety-five per cent (85%) of such value in interim payment cerificates.
issued up to the date of practical completion

25.12.3 Ninety-seven per cent (B7%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding the
date of final completion

258.12.4 Ninmety-nine per cent (8989%) of such value in interim payment certificates
issued on the date of final completion and up o but excluding the final payment
certificate in terms of 26

25.12.5 One hundred per cent (100%) of such value in the final payment
certificate im terms of 28 except where the amount cerified is in favour of the
employer. In such an event the payment reduction shall remain at the
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adjustment level applicable to the final payment cerlificate.

({Clauses 25 12.6 to 25_12.10 shall be applicable to a contract sum more
than R1 million for Option C [(C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of C 1.0 Oplion C, value
of the works in terms of 25.1 and materals and goods in terms of 25.4 shall be
certified in full. The value certified shall be subject to the following percentage
adjustments:

25.12.7 Ninety per cent (B0%) of such value in interim payment certificates
issued up to the date of practical completion

25.12.8 Ninety-seven per cent (B7%) of such value in interim paymemnt
certificates issued on the date of practical completion and up to but exduding the
date of final completion

25.12.9 Ninety-nine per cent (99%) of such value in interim payment cerificates
issued on the date of final completion and up fo but excluding the final payment
certificate in terms of 28

251210 One hundred per cent (100%) of such value im the final payment
certificate in terms of 28 except were the amount certified is im favour of the
employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate

Foeoo. W T tem
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26 | A28.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT
Clause 26.0
Ref Clause 6.7 [CD] — Clause 26.1
Omit Clause 26.4.3
Ref Clause 6.7 [CD] — Clause 26.7
Replace Clause 2610 with the following:
The principal agent shall prepare the final account in consultation with the
employer and issue the final account, to the contractor withim sixty (80) working
days of the date of practical completion

Ref Clause 6.7 [CD] — Clause 26.12

ltem
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27 | AZ7.0 RECOVERY OF EXPENSE ANDIOR LOSS

Clause 27.0

Replace Clause 27.1.2 with the following:
Interest due to late payment onby

Replace Clause 27.1.4 with the following:
Interest due to late payment onby

27.1.5 Mo Clause

Replace Clause 27.5 with the following:

Where the employer decides to recover an amount due in terms of 27.2 from a
construction guarantee, cash deposit or retention money held as security, the
employer shall issue a written demand fo the contractor before recovering the
amount. Should such amount not be paid to the employer within fourteen (14)
calendar days of the date-of notice by the employer, the employer may recower
such anm amount from the security

Add the following as Clause 27.6:

Where a provisional sequestration or provisional liguidation order has been
granted or where an order has been granted which commences seguestration,
liguidation, bankruptcy, receivership, winding-up or any similar effect, against the
contracior or this agreement is cancelled in terms of 29, the employer may issue
a demand to the guarantor in terms of the construction guarantee or advance
payment guarantee held as security
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SUSPENSION AND TERMINATION
28 | A28.0 SUSPENSION BY THE CONTRACTOR
Clause 28.0

28 Mo Clause
28.1 No Clause
28.1.1 Mo Clause
28.1.2 Mo Clause
28.1.3 Mo Clause
28.1.4 Mo Clause
28.1.5 Mo Clause
28.2 No Clause
28.3 Mo Clause
28.4 Mo Clause

Freoo. W ) ltem

28 | AZ0.0 TERMINATION
Clause 28.0

Add the following as Clause 29.1.4:
The contractor's estate has been seguestrated, liguidated or sumendered in
terms of the insolency |aws in force within the Republic of South Africa

Add the following as Clause 29.1.5:
The contractor has engaged in cormupt or fraudulent practices in competing fior or
in executing the contract

Add the following as Clause 29.1.6:
Homouwr his. obligations in terms of Clauses 10.1.5.1.3, 11.4.1 and 12.2. sub
Clauses 5, §, 8, 9, 10, 11, 12, 13, 15, 16, 18, 20, 22

Replace Clause 29.7 with the following:

The employer, on notice to the coniractor, may recover damages from the
contracior from the date of termination including, but not imited to, additonal
costs incurred in the completion, consultant cost, rental of altermative
accommodation, invitation of completion tenders, salaries of officials and
safeguarding the site, of the remaining work [25.3.7; 27.1.3)

Replace Clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable,
[CD] from:
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The guarantee for construction (vanable) until the final payment has been made;

ar

The guarantee for constructon (ficed) untl the date of practical completion;
or

The payment reduction until the final payment is made;

or

The cash deposit made as security until the fimal payment is made

28.14.1 He Clause
29.14.3 Mo Clause
28.14.4 Mo Clause
29.14.5 Mo Clause
29.14.8 Mo Clause
28.14.7 No Clause
29.15 Mo Clause

28,168 Mo Clause

29,173 Mo Clause
28.17.6 Mo Clause
29.21.5 Mo Clause
2922 Mo Clause

28.23 Mo Clause

29.25.3 Mo Clause
20254 Mo Clause

28,27 Mo Clause
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DISPUTE RESOLUTION

30 | A30.0 DISPUTE RESOLUTION
Clause 30.0

Replace Clause 30.2 with the following:

Where such disagreement is not resolved within ten {10) working days of receipt
of such notice it shall be deemed to be a dispute and shall be submitted to
Mediation as a first method of dispute resclution failing which the parties will
resort io Liigation

30.3 to J0.7.T No Clauses

Replace Clause 0.8 with the following:
The parfies may, by agreement and at any time before Litigation, refer a dispute
to mediation, in which event:

30.8.1 No Clause

Replace Clause 30.8_2 with the following:
The appointment of a mediator, the procedure, and the status of the outcome
chall be agreed between the parties

Replace Clause 3083 with the following:

Regardless of the cutcome of a mediation the parties shall bear their own costs
conceming the Mediation and equally share the costs of the mediator and related
EXpEMSes

Replace Clause 30.9 with the following:
Institution of Litigation shall be commenced and process senved within three (3)
year from the date of existence of the dispute, failing which the dispute shall

lapse
30.10 Mo Clause
30.12 No Clause

SECTION B: GENERAL PRELIMINARIES

Carried Forward R
Bill Mo. 1
Preliminaries
Professional Services
NDPWI - Ggeberha Regional Office
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Brought Forward R

B1.0 DEFINITIONS AND INTERPRETATION

31 | B1.1 Definitions
32 | B1.2 Interpretation
B2.0 DOCUMENTS

33 | B21 Checking of documents
34 | B22 Provisional bills of quantities
35 | BZ.3 Availability of construction information
38 | B24 Ordening of matenals and goods

B30 PREVIOUS WORK AND ADJOINING PROPERTIES

37 | B3A Previous work - dimensicnal accuracy
38 | B3.2 Previous work - defects

38 | B33 Inspecton of adjoining properties

Carried Forward R
Bill Mo, 1
Preliminaries
Professional Services
NDPFWI - Ggeberha Regional Office
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Department:
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REPUBLIC OF SOUTHAFRICA

41

42

47

BID NO: PE01/2024

Eben Donges

Minor Repairs and Renovations

Brought Forward
B4.0 THE SITE

B4 1 Handower of site in stages

B4.3 Geotechnical and other imvestigations
Bd4.4 Encroachments

B4.5 Existing premises occupied

B4.6 Services - known

B5.0 MANAGEMENT OF CONTRACT
BS5.1 Management of the works

B5.2 Progress mestings

B5.3 Technical meatings

Cammied Forward
Bill Mo. 1
Prefiminaries
Professional Services
HDPWI - Ggeberha Regional Office
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M Department:
Y, Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: PE01/2024

Eben Donges

Minor Repairs and Renovations

Brought Forsard

B6.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURER'S

INSTRUCTIONS

B&6.1 Samples of matenals

B&.2 Workmanship samples

BE.3 Shop drawings

B&.4 Compliance with manufaciurer's instructions

B7.0 DEFOSITS AND FEES

BT.1 Deposits and fees

B8.0 TEMFORARY SERVICES

B8.1 Water

B8_2 Electricity

B8.3 Ablution and welfare facilities
B84 Communication facilities

Bill Mo, 1

Preliminaries

Professional Services

HDPWI - Ggeberha Regional Office
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BID NO: PE01/2024

Eben Donges

Minor Repairs and Renovations

Brought Forward

B30 PRIME COST AMOUNTS

B9.1 Responsibility for prime cost amounts.

Freoo. W )

Bi0.0 ATTENDANCE ON SUBCONTRACTORS

B10.1 General attendance

The contractor shall at his own expense provide the following general
aftendance on the subcontractors:

Access fo the sibe and places where the subcontract work is to be camed ouwt,
including the reasonable use of any temporary personnel hoists erected by the
contractor

The provision of water and lighting and single phase electric power to a position
within 50 meftres of the place where the subcontract work is o be camied out but
excluding water, fuel and power for commissicning of any installation

The provision of an area for the subcontractor to establish temporany office
accommodation and workshops and for the storage of plant and matenals

The use of erected scaffolding belonging to the contractor, in commaon with
others having the like right, while it remains erected on the site

The use, at reasonable imes by amangement of the condractor's erected
hoisting equipment

B11.0 GENERAL
B11.1 Protection of the works

Freoo. W )

Froeel W §

Camied Forward
Bill Mo. 1
Prelimimaries
Professional Services
HDPWI - Ggeberha Regional Office
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Eben Donges

Minor Repairs and Renovations
Brought Forward R
83 | B11.3 Security of the works
84 | B11.4 Notice before covering work
g5 | B11.5 Disturbance
The contractor shall keep the site, structures, etc well watered during operations
to prevent dust and shall provide and erect and remove on completion of the
works all necessary temporary dust screens all to the satisfaction of the principal
agent
g6 | B11.6 Environmental disturbance
87 | B11.T Works cleaning and clearing

g8 | B11.8 Vermin
89 | B11.9 Overhand waork

70 | B11.10 Tenant installations

71 | B11.10 Advertising

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except
where NIA [Not Applicable) appears against an item

Carmied Forward R
Bill Mo. 1
Preliminaries
Professional Services
HDPWI - Ggeberha Regional Office
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Department:
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BID NO: PE01/2024

Eben Donges

Minor Repairs and Renovations

Brought Forward

C1.0 CONTRACT DRAWINGS

72 | * Select relevant paragraph and delete whichever is not applicable depending on
whether the contract is based on a bills of quantities or lump sum deocument

* The drawings issued with the tender documents do not comprise the complete
set but serve as a guide only for tendering purposes and for indicating the scope
of the work to enable the tenderer to acquaint himself with the nature and extent
of the works and the manner in which they are to be executed

* A full set of drawimgs is issued with the tender documents indicating the full
scope of the work o enable the tenderer o acquaint himself with the nature and
extent of the works and the manner in which they are io be executed

Should any part of the drawings not be cleary understood by the tenderer he
shall, before submitting his tender, obtain clarification in writing from the

principal agent

| - W T:

C20 PREAMBLES

73 | The document “Construction Waorks: Specifications: General Specification
(PW3T1-A) Edition 2.17 is obtainable on the Department’s website

(hitpohanars. publicworks. gov.zal under "Consultants Guidelines™), and shall be
read in conjumction with the bills of quanfities / lump sum document and be
referred to for the full descriptions of work to be done and materials to be used

The document “Construction Works: Specifications: Particular Specification
(PW3T1-B) Edition 2.2° is issued iogether with the drawings and shall be read in
conjunction with the drawings and the bills of guantities [ lump sum document

Fre W T:

Carried Forward
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74

75

Eii

BID NO: PE01/2024

Eben Donges

Minor Repairs and Renovations

Brought Forward
C3.0 TRADE HAMES

Wherever a trade name for any product has been described in the bills of
quantities / lump sum document, the tenderer's attention is drawn to the fact
that any other product of equal quality may be used subject to the written
approval of the principal agent being obiained prior to the closing date for
submission of tenders

If pricr written approval for an alternative product is not obtained, the product
deseribed shall be deemed to have been tendered for

CA0 IMPORTED MATERIALS AND EQUIPMENT

Where imported itemns are listed in the tender documents, the tenderer shall
provide all the imformation called for, failing which the price of any such item,
materials or equipment shall be excuded from cummency fluctuations. (refer to
Schedule of Imported Materials and Equipment DPW-23(EC) to be completed by
tenderer)

Motwithstanding any provisions elsewhere regarding the adjustment of contract
prices, the price of any itermn. material or equipment listed in terms of this clause
shall be excluded from the Contract Price Adjustment Prowisions (if applicable)

C5.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must amange with the unit
commander or other responsible officer to obtain permission to enter the site for
tendering purposes

Carried Forward
Bill Mo. 1
Preliminaries
Professional Services
HDPWI - Ggeberha Regional Office
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Brought Forward R

C60 COMMENCEMENT OF WORKS IN SECURITY AREAS

TT | As the works falls within a security area the contractor must give the unit
commander or other responsible officer notice before commencement of the
works. Should the contractor fail to make such amangements, admission to the
site may be refused and any additional costs will be for the contractor's
account

| V- T: tem

CT7.0 ENTRANCE PERMITS TO SECURITY AREAS

T8 | As the works falls within a security area the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply with
all regulations and instructions which may be issued from time o tme regarding
the protection of persons and property under the control of the Defence Force,
Police or chief security officer

| V- T: tem

C8.0 SECURITY CHECK OF PERSONNEL

T8 | The principal agent may require the contractor to have his personnel and
workmen, or a certaim number of them, security classified

Im the event of the principal agent requesting the remowval of a person or
persons from the works for security reasons, the contractor shall do so
forthwith and shall thereafter ensure that such person or persons are denied
access to the works and the site andfor fo any document or information relating
to the works:

Froeee. W T: ltem

Co9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS

80 | Im terms of article 118 of the Defence Act, 44 of 1857, it is prohibited o sketch or
to take phoiographs of any military site or installation or any building or civil
works thereon or o be in possession of a camera or other apparatus used for
taking of photographs except when authonzed thereto by or on behalf of the
Minister

The same prohibition is also applicable to all comecticnal institutions in terms of
article 44 _1(e) of the Comectional Services Act 8 of 1858

Foonns V- T: ftem
Camied Forward R
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: PE01/2024

Eben Donges

Minor Repairs and Renovations

Brought Forsard
C10L0 HWVAIDS AWAREMESS

It is required of the contractor o thomughly study the HWVIAIDS Specification
(PW 1544) of the Department that must be read together with and is deemed to
be incorporated under this Section of the bills of quantities / lump sum
document.  Prowvision for pricing of HIW/AIDS awareness is made under itemns
C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of
the aforementioned specification are deemed to be priced hereunder, as the said
items represent the only method of measurement and no additional items or
exiras to the contract in this regard shall be entertained

The confractor must take note that compliance with the HWVIAIDS Specification
is compulsory. In the event of partial or total non-compliance, the principal
agent, notwithstanding the provisions of Clause A 25.0 of Section A or any other
clause to the confrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitted to any compensation of whatsoever nature,
including interest, due o such delay of payment

C10.1 AWARFNESS CHAMPION
Selection, appointment, briefing and making available of an Awareness.

Champion including provision of all relevant services, all in accordance with the
HMYAIDS Specification

| W T:

C102 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the
principal agent, provision of a Sendce Provider Workshop Plan and a suitable
venue, conducting of awareness workshops by means of tradiional andlor
modem multi-media techniques, including follow-up courses, making available all
tuition material and performing assessment procedures, all in accordance with
the HIVIAIDS Specification

- W T:

C10.3 POSTERS, BOOKLETS, VIDEDS, ETC.

Proreision, displaying, maintaining and replacing when necessary of four plastic
laminated posters, booklets and educational videos, ete. for the duration of the
construction period, all in accordance with the HIVIAIDS Specification

- W T:

Carried Forward
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Brought Forward R
C10.4 ACCESS TO CONDOMS
84 | Provision and maintenance of condom dispensers fized in position, including
male and female condoms, replenishing male and female condoms on a daily
basis as required for the duration of the construction period, all in accordance
with the HIVIAIDS Specification
C10.5 MONITORING
85 | Monitoring HW/AIDS awareness of workers, providing the principal agent with
access to information including making available all reports, thorowghly
completed and reflecting the comect information, for the duration of the
construction period and close out, all in accordance with the HIVIAIDS
Specification
Fooee S T T
liem
ltem
Carmied Forward R
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Eben Donges

Minor Repairs and Renovations

Brought Forward

C11.0 OCCUPATIONAL HEAI TH & SAFETY ACT

The contractor shall comply with all the requirements as set out in the
Construction Regulations, 2014 issued under the Occupational Health amd
Safety Act, 18983 [Act Mo BS of 1083)

It is reguired of the contractor to thomoughly study the Health and Safety
Specification that must be read together with and is deemed to be incorporated
under this Section of the bills of guantities ! lump sum document

The contractor must take note that compliance with the Occupational Health
and Safety Act, Construction Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-compliance, the principal agent.
notwithstanding the provisions of Clause A25.0 of Section A or any other clause
to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitted to any compensation of whatsoever nature,
including interest, due to such delay of payment

Prowision for pricing of the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is made under this clause and it
is explicitly pointed out that all requirements of the aforementioned are deemed
to be priced hereunder and no additional claims in this regard shall be
entertained

| S W T:

Camied Forward
Bill Mo. 1
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C12.0 EMPLOYMENT AND TRAINING OF YOUTH WORKERS ON THE

EXPANDED FUBLIC WORKS PROGRAMME (EFWF) INFRASTRUCTURE
PROJECTS: NATIONAL YOUTH SERVICE [NYS)

87 | The confractor shall comply with all the requirements as set out in the
“Additional Specification S5L: Employment and Training of Youth Workers on the
Expanded Public Works Programme (EPWP) Infrastructure Projects: Mational
YWouth Service (NY3)" as attached to these bills of quantities / lump sum
document

The confractor shall identify a minimum number of youth workers from a prionty
list, and shall employ them at the statutory labowr rates for a3 minimum perod
and fraim them, all as per the aforementioned specification and as elsewhers
measured in these bills of quantities / lump sum document

The contractor shall lisise and co-ordinate with the employer and the EPWP
Training Service Provider with regard fo the prionty list, the selection of youth
workers, and the employment and training of the identified youth workers

The confractor shall avail the services of an adequately qualified foreman
specifically for the EPWP-MNY'S youth workers, to act as their construction
supervisor. The foreman will be responsible for continually monitoring the
progress of the youth workers and for addressing questions and issues that may
anse from the youth workers

Separate items which will be subject to remeasurement have been included
elsewhere in these bills of quantities / lump sum document to cover the direct
costs associated with the employment and training of the youth workers. Any
additional requirements in respect of the aforementioned specification are
deemed to be priced hereunder and no additional claims in this regard shall be

entert@ined

Fro W T: tem
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Brought Forward R

C13.0 IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE
PROJECTS UNDER THE EXPANDED PUBLIC WORKS PROGRAMME

[EPWP)

88 | The contractor shall comply with all the reguirements of the "Code of Good
Practice for Employment and Conditions of Work for Special Public Waorks
Programmes” issued in terms of the "Basic Conditions of Employment Act, 1887
(Act Mo 75 of 1887)" and the related "Ministerial Determination®, for the
employment of locally employed temporany workers on a labour-intensive
infrastructure project umder the Expanded Public Works Programme (EPWF)

The contractor shall maintain daily records with regard to the workers. employed
and shiall, on a monthly basis, submit a report to the principal agent in the
prescribed format. Compulsory indicators such as the project budget, actual
project expenditure, number of job opportunities created, demographic
characteristics of workers employed, minimum daily wage rate, number of
person-days of employment created and number of training person-days, shall
be included in said report, all as defined in the “Guidelines for the
Implementation of Labour-Imtensive Infrastructure Projects under the Expanded
FPublic Works Programme (EPWP)

Prowision for pricing of compliance with the aforementioned is made under this
clause and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced hereunder and no additional claims in
this regard shall be entertained

SUMMARY OF CATEGORIES

Calegory : Value B
Category : Time R
Carried to Summary R
Bill Mo. 1
Prefimimaries

Professional Services
HDPWI - Ggeberha Regional Office

VI LMD T LU LN VNGO O, TN LASLIVIEIN T VT LUV D T O



public works .
% infrastructure BID NO: PE01/2024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations
Item Cruantity Rate Amount

BILL No. 2

ALTERATIONS

MOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW3IT1-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

REMOVAL OF EXISTING WORK

Breaking up and removing mass concrefe:

1 | Surface beds and slabs m3 1

2 | Sinp footings and foundations m3 1
Breaking down and remowving bric ete._:

3 | Half brick walls. m 8

4 | Ome brick walls. m2 10

Taking out and removing doors, windows, etc from
brickwork to be demolished

& | Timber single door 813 x 2032mm high from frame to
remain. Ma 12

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

G | Carefully remove acoustic tile suspended ceilings
including suspension gnd, hangers, shadowline comice
and store for re-installation (elsewhers) m2 100

Camied Forward R
Bill Mo, 2
Alterations
Professional Services
HDPWI - Ggeberha Regional Office
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Department:
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REPUBLIC OF SOUTHAFRICA

Brought Forward
Taking ouwt and removing joi fittings etc

Timber sink cupboard not exceeding 3000 x 750 x
BEDmn high including disconnecting water and waste
pipe (new trap and connecting to new water and wasie
pipe elsewhera)

Timber sink cupboard comer unit 2377 = 750 = 850mm
and 1813 x 750 x B50mmhigh including disconmecting
water and waste pipe (new trap and connecting to new
water and wasie pipe elsewhere)

Timber sink cupboard 4381 x 750 x 850mm high
including disconnecting water and waste pipe (new trap
and connecting to new water and waste pipe elsewhers)

Timber kitchen floor unit 2122 x 750 x 850mm high
including disconnecting Hob.

Timber bathroom wash hand basin floor unit not
exceeding 3000 x 750 x 850mm high including
disconnecting water and waste pipes from basins.
Timber bathroom wash hand basin comer floor unit
2326 x TS50 x 350mm high and 142808 x 750 x850mm
high including disconnecting water and wasie pipes from
basins.

Taking out and removing ironm

Meortice lock and striking plate from tmber door and
timber frame

Diouble toilet paper holder
Taking out'off and removing sundry metalwork

Sieel double leave enfrance gate at basement enfrance,
size 4 .50 x 2.10m high complete with posis

Camied Forward
Bill Ho. 2
Alteraticns
Professional Services
HDPFWI - Ggeberha Regional Office
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Hacking uploff and remowving ceramic tile floor amd
wall finishes including removing mortar bed or
backing and preparing concrete or brick surfaces
for new screed, plaster or tile finishes

16 | Tiles to fioors m2 146
17 | Tiles to walls m2 242
Taki ot and remowvi iping, sani i

ete including disconnecting piping from fitfings
and making good floor and wall finishes (making
d filing and paintwork elsewhers

18 | 20mm Gahlanised steel piping including fittings and

brackets m 85
18 | 100mm Cast iron piping including fitings and brackets m 45
20 | 15 to 28mm Copper piping including fitings and

brackets m 285
21 | Toilet seat complete with and including the hinges Mo B4
22 | Toilet cistern flushing mechanism, all seals, bolts and

washers. Mo 45
23 | Water closet Mo 4
24 | Wash hand basin Mo 20
25 | Single bowl sink Mo 5
28 | Double bowl sink Ma 1

Taking out carefully, clean, service and store fior re-

installation sani fittings, including disconnectin

piping from fittings.
27 | Single bowl urinal {Installation elsewhere) Mo 4
28 | 1501 Wall mounted geyser (Installation elsewhers) Mo 2

Carmried Forward R
Bill Mo. 2
Alterations
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28 | 1000 = 2100mm High shower door (Installation
elsewhers) Mo 1
Taking out and removing glass and mirmors
30 | Mimor 600 x 600mm high from wall Mo 30
Carried to Summary R
Bill Mo, 2
Alterations
Professional Services
HDPWI - Ggeberha Regional Office
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REPUBLIC OF SOUTHAFRICA

BILL No. 3

EARTHWORKS

HOTE: Tenderers are advised fo study the Model
Preambles for Trades before pricing this bill

Tendersrs are advised to study the Department of
Public Works- Construction works: General Specification
(PW3T1-A) and Construction warks: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Nature of material to be excavated

The matenal io be excavated is assumed to be
predominantly of a composition that will allow "soft
excavation" as specified, but including a percentage of
"intermediate excavation™ and “hard rock excavation™

Carting away of excavated material

Descriptions of caring away of excavated material shall
be deemed to include loading excavated matenal onto
trucks directly from the excavations, or altematively,
from stock piles situated on the building site

Testing of material and filling

Descriptions of earth filling., compaction, etc shall be
deamed to include for all necessary testing required in
accordance with the SABS 1200 series

EXCAVATION, FILLING, ETC OTHER THAN
BULK

Camied Forward
Bill Mo. 3
Earthmworks

Professional Services
HDPWI - Ggeberha Regional Office
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EXCAVATIONS ETC
Soft excavation not exceeding 2m deep
1 | Reduced levels under floors m3 7
2 | Trenches m3 14
Exira over french and hole soft excavations for
3 | Soft rock m3 1

4 | Hard rock ma3 1

Exira over excavations in earth for breaking up and

TEMmHVING

5 | Brickwork ma3 1

2

8 | Unreinforced concrete
T | Reinforced concrete m3 1

Exira over all excavations for carting away

B | Surplus material from excavations and'or stock piles on
site to & dumping site to be located by the contracior m3 14

Risk of collapse of excavations

B | Sides of tremch and hole excavations not exceeding
1.5m deep m2 a8

Heeping excavations free from water

10 | Keeping excavations free from mud and all water other
than from subterranean sources ltem

FILLING, ETC

Camied Forward R
Bill Ho. 3
Earthworks
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Earth filling obtained from the excavations andlior
prescribed stock piles on site compacted to 98%
Mod AASHTO density

11 | Backfilling to frenches, holes, etc m3 i1

Earth filling G5 ied the contractor
compacted to 98% Mod AASHTO density

12 | Under floors, etc md 2

Earth filling G3 ied the contractor
compacted to 98% Mod AASHTO density

13 | Under floors, et md 2

Course river sand fillin ied the contractor

compacted in 150mm layers to 95% Mod AASHTO
density

14 | S0mm thick dry, clean, washed riversand layer evenly
spread over filling (elsewhers), leveled, watered and

rammed io receve waterproof membrane (elsewhers)
urder solid floors. m2 16

Compaction of surfaces.

15 | Compaction of ground surface under floors, etc
including scarifying for a depth of 150mm., breaking
down oversize matenal, adding suitable matenal where
necessary and compacting to 80% Mod AASHTO
density mi? Li

PROTECTION AGAINST TERMITES

Soil insecticide

16 | Under fioors, ete including forming and poisoning
shallow furmows against foundation walls, etc and filling
in furrows and ramming mid 16

Camied to Summany R

Bill Mo. 3

Earthworks

Professional Services

HDPWI - Ggeberha Regional Office
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No

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BILL No. 4

CONCRETE, FORMWORK AND
REINFORCEMENT

MOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW3T1-A) and Construction works: Particular
Specification (PW371-8) before pricing this bill

UNREINFORCED COMCRETE CAST AGAINST
EXCAVATED SURFACES

25 MPal19mm concrete
Sirip footings

REINFORCED COMCRETE

25 MPal 19mm Concrete poured anound
reinforcement:

Surface beds cast in panels on waterproofing
Pawvings cast in panels

SMOOTH FORMWORK [DEGREE OF
ACCURACY Il

Smooth formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Camied Forward
Bill Mo, 4
Concrete, formwork and reinforcemsent

Professional Services
HDPWI - Ggeberha Regional Office

Clruantity

BID NO: PE01/2024

Eben Donges

Minor Repairs and Renovations

Rate

Amount




blic works
%aié public wor

24 & infrastructure

M Department:
Y, Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Brought Forward

CONCRETE TESTING

Allow for all necessary concrete test cubes size 150 x
150 = 150mm cast from batches of concrete required for
the enfire confract as specified, made, stored, cured and
tested in accordance with SABS Methods B61 and 863,
including use of approved cube moulds, transporting to
an approved testing laboratory for testing. paying all
charges and submitting reports to the Head : Works

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
steel float

Swurface beds, slabs, etc.

MOVEMENT JOINTS, ETC.

Vertical j le construction joinds thno concrete
including one coat thick cement slumy and one coat
Bitumen paint to one face

Surface beds not exceeding 300mm thick

Expansion joints with 12mm thick Bilumen
impregnated softboard between vertical concrete
and brick surfaces

Expansion joint mot exceeding 300mmn high

Saw cut joints:

Form 3 » 40mm saw cut to top of concrete within 12

hours of pouring. Allow to cure for 7 days. then ream out
to form 13mm deep and Bmm wide recess.

REINFORCEMENT

Fabric reinforcement

Type 245 fabnc reinforcement in concrete surface beds.
slabs, etc.

Camied to Summany
Bill No. 4
Concrete, formmwork and reinforcement

Professional Services
HDPWI - Ggeberha Regional Office

16

16

BID NO: PE01/2024

Eben Donges
Minor Repairs and Renovations

R




S3¥%«¥ public works .

RL& g infrastructure BID NO: PE01/2024
Sz,

M Department:

Y, Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Cruantity Rate Amount

4

BILL No. 5

MASONRY

MOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW3T1-A) and Construction works: Partcular
Specification (PW3T 1-B) before pricing this bill

SUPPL EMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or matenals where specified are to be
of the brand specified - or other approved - by the Head:
Works

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall be the length and "half brick" the width of a
brick

Cement mortar

Unless othemwise described, all brickwork shall be built
in 1:5 cement moriar

External walls, eic

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

‘Walls im two skins described as "bagged and sealed"
chall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixdure
and sealed with two coats "Brxeal bitumen emulsion
waterproofing coating

Camied Forward R
Bill Ho. &
Masoniny
Professional Services
HDPWI - Ggeberha Regional Office




public works .
% infrastructure BID NO: PE01/2024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Brought Forward R
Face bricks
Bricks shall be ordered timeously to obtain uniformity in
size and colour
Pointing

Descriptions of recessed pointing to fair face brickaork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc
S5a etc

Rates for brickwork, faced briclkwork, etc shall include
for all required samples

BRICKWORK

Brickwork of NFX bricks {14 MPa nominal
compressive strength) in foundations [Provisional)

1 | Ome brick walls m2 18
Brickwork of MFP bricks in su cture

2 | Half brick walls mid 10

3 | One brick walls md 44

4 | One brick walls in beamfilling m2 5
BRICKWORK SUNDRIES
Joint forming material in movement joints

A | 12mm Bitumen impregnated fibre board bwilt in verticalty

through brick walls in foundations (Provisional) ma2 2
Brickwork reinforcement
8 | 150mm Wide reinforcement built in horizontally m 384
Carried Forward R
Bill Mo. 5
Masonry

Professional Services
NDPWI - Ggeberha Regional Office
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%:55% BID NO: PE01/2024
~Niz.
1 v Department:

‘{,‘j Public Works and Infrastructure
W REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Brought Forward R
Steel bar reinforcement
T | 6 mm Diameter mild steel bars built in horizontally t 020
Prestressed fabricated lintels
& | 110 = ¥5mm Liniels in lengths not exceeding 3m m i]
Turning pieces
8 | 220mm Wide tuming piece to lintels, etc m 4

Galvanised hoop iron cramps, ties, ete
10 | 32 x 1.8mm Cramp 800mm long. three times bend with

one end fized to brickwork and cne end buildt into
brickwork Mo 16

FACE BRICKWORK

" Face bricks at [PC Amount B 70001000 delivered
to site) with recessed horizontal and werfical joints.

11 | Exira ower brickwork for face brickwork. m2 a5

Brnck-on-edge header course copings, sills, etc
pointed with recessed joints on all exposed faces

12 | 230mm Wide lintel pointed on botton and both sides m 4
Camied to Summary R
Bill Mo. 5
Masonry

Professional Services
HDFWI - Ggeberha Regional Office
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S . L public works
Ho& g infrastructure
£ Department:

v
Public Works and Infrastructure
w REPUBLIC OF SOUTHAFRICA

BILL No. 6

WATERPROOFING

MOTE: Tenderers are advised fo study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW3AT1-A) and Comstruction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBI FS

Proprietary items or materials

Proprietary items or materials where specified are to be

of the brand specified - or other approved - by the Head:
Works

Waterproofing

Waterproofing of roofs, basements, efc shall be laid
under a taelve year maintenance free guarantes.
Waterproofing fo roofs shall be laid to even falls fo
autlels ete with necessary nidges, hips and valleys.
Diescriptions of sheet or membrane waterprocfing shall
be deemed to include additional labour to tum-ups and
turm-downs

DAMPPROOFING OF WALLS AND FLOORS

One layer of 250 micron USEB green waterproof
sheeting sealed at laps with pressure sensitive tape

1 | Under surface beds

JOINT SEAL ANTS, ETC

T ey [ ide sealing compound
imcludi img cord, bond breaker, primer, etc

2 | & x 10mm In expansion joints in floors including rakimg
out expansion joint filler as necessary (Provisional )

Camied Forward

Bill Ho. &

Waterproofing

Professional Services

NHDPWI - Ggeberha Regional Office

53—

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

Cruantity

16

BID NO: PE01/2024

Eben Donges

Minor Repairs and Renovations

Amounit




Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Brought Forward

3 | 12 x 10mm In expansion joints in foorsfwalls including

(Provisional)

Bill Ho. &

Waterproofing

Professional Services

HDPWI - Ggeberha Regional Office

raking out expamsion joint filler as necessary

Camied to Summany

16

BID NO: PE01/2024

Eben Donges
Minor Repairs and Renovations

R




N,

public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BILL No. 7

CARPENTRY AND JOINERY

MOTE: Tenderers are advised o study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW3T1-A) and Constructon waorks: Particular
Specification (PW371-B) before pricing this bill

SUPPL EMENTARY PREAMBL ES

Particle board:

Particle board shall comply with the following
specifications:
a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type
Joinery:

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes

Fixing

ltems described as "nailed” shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Decorative laminate finish:

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junchions with adjacent
similar finish

Camied Forward
Bill Mo, ¥
Carpentry & Joinery
Professional Services
HDPWI - Ggeberha Regional Office

BID NO: PE01/2024

Eben Donges
Minor Repairs and Renovations

Rate Amoumnt




N,

public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Brought Forward
DOO ETC

Solid flush panel doors with "lrokoe™ commercial
weneer on both sides and 12mm thick solid "lroko™
edge all round hung to imber door frames:

1 | 44mm Door 813 x 2032mm high.

STOCK FRAMES IN WROT MERANTI

2 | 120 x 88 mm Double rebated frame for door size 813 x
2 032 mm high

FITTINGS
General

The following cupboard fittings have been measured as
complete units i.e. the components of the units have not
been separately measured. The descrniptions, therefore,
of such units shall be deemed to include all
compaonents, assembling, housing, notching, glueing,
blocking. planting on and screwing with countersunk
sorews, edge sinps, decorative plastic fimish, glass,
ironmongerny, metalwork, paint or vamish finishes, eic.

Kitchen cupboard units shall consist of 18mm Mowolam
colour ® Glacier® covered A grade supawood carcasses,
shelving and divisions.all doors to be wrap doors with A
grade supawood wrapped with Movolam colour to be
"Glacier® and 2mm impact edging. All hinges, door
handles, drawer slides, eic. to be stainless stesl.

Kitchen cupboard fioor units to be installed on
adjustable stainless steel legs 150mm abowe floor finish.

Worktops to be 20mm Caesarsione Oyster worktops.

Kitchen cupboards etc

3 | Sink cupboard unit 1405 x 600 x 288mm high with top,
sides, bottorn, divisions, shehees, back and three doors,
dividing framework (sink elsewhere) as per drawing

o S04

Carried Forward
Bill Mo, 7
Carpentry & Joinery
Professional Services
HDPWI - Ggeberha Regional Office
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Mo 11
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Mo 4

BID NO: PE01/2024

Eben Donges

Minor Repairs and Renowvations

R




Y

public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Brought Forward

4 | Floor cupboard unit 2122 x 500 x 850mm high with
sides, bottomn, divisions, shelf, back and 3 hinged doors,
and four drawer unit.

£ | Remove shelf size 1520 x 800mm from existing
cupboard and install new shelf

8 | Remove shelf size 2345 x B00mm from existing
cupboard and install new shelf

T | Remove door size G00 x 720mm high from existing
cupboard and install new door

Camied to Summany

Bill Ho. 7

Carpentry & Joinery

Professional Services

HDPWI - Ggeberha Regional Office
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BID NO: PE01/2024

Eben Donges

Minor Repairs and Renovations

R




BID NO: PE01/2024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Item Cruantity Rate Amount
No

BILL No. 8

CEILINGS, PARTITIONS AND ACCESS
FLOORING

MOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW3T1-A) and Construction works: Particular
Specification (PW371-8) before pricing this bill

CHLINGS, ETC

SUSPENDED CEILINGS

Donn T25 mcodted exposed sus: ded T-
system, including main tees at 1200mm _centres amd
cross tees at B00mm centres, 1%mm Donn_hanger
strips fixed with 13mm Donn Wafer Head Tek
screws at G00mm centres with penmeter suspension
less than 400mm from the wall, exceeding 1m and
not exceeding 2m below concrete slab, Donn hold
down clips at two per cross tee etc.

1 | Ceilings grid system not exceeding 1m below concrete
slab

m2 100
"Donn T25" wall angle/comices to suspended
ceilings
2 | Shadowline wall angle plugged to wall at 300mm
centres m a0
Sundries
3 | Take from storage and re-install existing ceiling tiles mi 100
Camed to Summany R
Bill Ho. 8

Ceilings, Partiions And Access Flooning

Professional Services
HDPWI - Ggeberha Regional Office
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Sz,

M Department:

Y, Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Chuantity Rate Amount

55

BILL No. 9

IRONMONGERY

SUPPLEMENTARY PREAMBLES

MOTE: Tenderers are advised io study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW3T1-A) and Construction works: Particular
Specification (PW37 1-B) before pricing this bill

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list

BS Satin bronze lacquered
CP Chromium plated

sC Satin chromium plated
SE Silver enamelled

GE Grey enamelled

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL  Ancdised black

FB Polished brass

PL Polished and lacguersd
PT Epouxy coated

sD Sanded

Carmried Forward R

Bill Mo. &

Irenmaongery

Professional Services

HDPWI - Ggeberha Regional Office




public works .
% infrastructure BID NO: PE01/2024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Brought Forward R

Fixing

Descrptions of wall mounted and floor standing
ironmangery items shall be deemed to include for fixing
in position and all fiing accessones.

Descrptions of proprietary items shall be deemed to

include fixing in position and all fixing accessones as
specified by the manufacturer

HINGES, BOLTS, ETC

1 | 102 mm Double nylon washered brass butts Mo 36

CATCHES, CABIN HOOKS, ETC

"Uniion
2 | ALSBTIDAS door siop Mo 157

LOCKS

"Union
3 | Bathroom/WC indicator bolt Mo 20
4 | 2261-T855 Four lever mortice lock master keyed Mo 12

HANDLES

"Union
5 | 300mm Dove ALSS158B AL aluminium pull handle Pairs 4

8 | 150mm Long lever disabled type door handle with swing
over indicator bolt and emergency release from the
outside Mo 2

DODOR CLOSERS
"Dorma”™

T | TS 77 Door closer with hold open function complete Mo 38

Camied Forward R

Bill Mo, &

Ironmaongery

Professional Services

HDPWI - Ggeberha Regional Office




public works .
% infrastructure BID NO: PE01/2024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Brought Forward R
PUSH AND KICKING PLATES
"Union"
8 | 150 » 700 mm AL S0288AS kicking plate Mo 4
B | 150 = 300 mm AL 50230845 kicking plate Mo 4

LETTERS, NAMEPLATES, ETC

"Uniom™

10 | 152 x 152mm Anodised aluminium plate with male or
female symbal Mo 49

11 | 152 = 152mm Anodised aluminium plate with paraplegic
symbal Mo 4

12 | 152 = 152mm Anodised aluminium plate with kitchen
symbol Mo 18

BATHROOM FITTINGS

“Bidvest”

13 | Lockable stasinless stesl friple toilet roll holder size 385 =
140 x 135mm code SKLU: TRH 3-4 Ma a0

14 | Stainless steel wall mounted bin size 522 x 180
365mm code SKUWB4 Mo a7

15 | Stainless steel paper towel dispenser size 333 x 216 x
290mm code SKU-PTCC A4 Ma ar

16 | Lockable stainless siteel soap dispenser size 310 x 105

¥ 160mm code SKLELSD-4 Mo a7
17 | CHTX21 Stainless steel wall mounted side grab rail Mo 2
18 | CHNTX 550mm Stainless steel wall mounted rear grab
rail Mo 2
Camied to Summany R
Bill Ho. 8
Ironmongerny

Professional Services
HDPWI - Ggeberha Regional Office
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public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BILL No.10

METALWORK

HOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW3T1-A) and Construction works: Particular
Specification (PYW371-B) before pricing this bill

SUPPL EMENTARY PREAMBIL ES

Proprietary items or materials
Proprietary itemns or materials where specified are to be

of the brand specified - or other approved - by the Head:
Works

Descriptions

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolis shall be deemed to include
nuts, washers and mortices in brickwork of concrete

Metalwork described as "holed for bolt{s)" shall be
deemed to exclude the bolis unless othenwise described

GALVANIFED STEELWORK

GALVANISED WELDED SCREENS, GATES, ETC

Screens and to extermal doors

1 | 50 x 50 = 4.5mm Hollow section frame

2 | 14mm Diameter expansion bolt

Camied Forward
Bill Mo, 10
Metahwork

Professional Services
HDPWI - Ggeberha Regional Office

Cruantity

12

16

BID NO: PE01/2024

Eben Donges
Minor Repairs and Renovations

Rate Amount




. é public works
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S & infrastructure
.

/4

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Brought Forward

3 | Double gate in two equal leaves overall size 1600 =
2100min high of 50 x 50 x 4.5mm hollow section frame
filled im with and including 25 x 25 x 2.5mm hollow
sections welded diagonally at a 45 degree angle to the
frame, fitted with profiled cylinder lock set complete
including Bmim thick lock box and three 25mm diameter
x B0mm long pin hinges per leave welded on.

Palisade screens for basement entrance walls

4 | Galvanised and powder coated palisade panel overall
size 2800 x 1850mm high of 50 x 50 x 2mm hollow
saction frame filled in with and including 30 x 30 x 2mm
hollow sections welded diagonally at a 45 degree angle
to the frame, frame bolted to walls with expansion bolts
[elsewhere measured)

8 | 14mm Diameter expansion bolt

Duct cover plates and brackets

6 | 76 x 50 x 2.5mm Galvanised and Powder coated hollow
section frame fixed to brickwork with 8 = S50mm nylon
anchors at G00mm centres

T | 45 x 45 x 2.5mm Galvanised angle iron fixed to
brickwork with 8 x 50mm nylon anchors at S00mm
centres

B | Smm Thick Galvanised and Powder coated "\Vastrap
Plate" 405mm girth once bend to form a 85mm front lip
fixed to metal frame with 4 x 30mm self tapping screws
including holes at 300mm centres to both sides, front lip
holed at G00mm cenrtres

SHOWER CUBICLE DOORS

Installation only of existing powder coated
aluminium shower cubicle doors with toughened
clear s s5 plu to tiled walls

8 | Pivot shower door size 1000 x 2100mm high.

Carried Forward
Bill Ho. 10
Metalwork
Professional Services
HDPFWI - Ggeberha Regional Office
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BID NO: PE01/2024

Eben Donges
Minor Repairs and Renovations
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Brought Forward

ALUMINIUM ROLLER SHUTTER DOORS.

10 | Industrial Roller Shutter door at entrance and exit of
passageway to basement, size 6,00 x 4,.50m high,
manually operated, installed complete.

Camied to Summary
Bill Mo. 10
Metabwark
Professional Services
HDPFWI - Ggeberha Regional Office

BID NO: PE01/2024

Eben Donges
Minor Repairs and Renovations
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BID NO: PE01/2024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Item Cuantity Rate Amount
Mo

BILL No. 11

PLASTERING

MOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW3T1-A) and Construction works: Particular
Specification (PW37T1-B) before pricing this bill

GRAMOLITHIC

Untinted granclithic on concrete

1 | 30mm Thick on floors and landings mi 10

SCREEDS

Screeds on concrete

2 | 25 mm Thick on floors and lamdings mi2 146

INTERNAL PLASTER

Cement ter on brickwork

3 | On walls m2 242
4 | On namow widths mi 20
EXTERNAL PLASTER

Cement ter on brickwork

5 | On walls m2 &0
6 | On namow widihs m2 5
Camied to Summany R
Bill Mo, 11
Plastering

Professional Services
HDPWI - Ggeberha Regional Office




public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BILL No 12

TILING

HOTE: Tenderers are advised o study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
{PW3T1-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Descriptions

Unless described as “fixed with adhesive to plaster
{plaster elsewhere)” descriptions of tiling on brick or
concrete walls, columnis, etc shall be deemed to include
4:1 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed o include 3:1
plaster bedding

FLOOR TILES

Mosaic floor files at a Prime Cost Amount of (P.C.
R350 - (0im?2) fixed with adhesive to bedding
{bedding elsewhere) and flush pointed with tinted

1 | On shower floors

330 x 330 x Bmm First Grade Commercial High
Traffic Porcelaine floor files at a PC Amount of
R350{m2 fixed with adhesive to ster and flush

pointed with anti fungal jointing compound [plaster
elsewhere]

2 | On floors and landings
3 | On namow widths not exceeding 300mm wide

4 | Circular cutting

Camried Forward
Bill Mo. 12
Tiling

Professional Services
HDPFWI - Ggeberha Regional Office

Cruantity

12
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BID NO: PE01/2024

Eben Donges
Minor Repairs and Renovations

Rate Amount




S3¥%«¥ public works .

RL& g infrastructure BID NO: PE01/2024
Sz,

M Department:

Y, Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Brought Forward R
& | Om risers 170mm high (of cut porcelain floor tiles) m 20
6 | Skirting 120mm high {of cut porcelain floor tiles) m Lili]
T | Fair exposed cutting and fiting around pipe exceeding
100mm and not exceeding 150mm external diameter Mo 83
WALL TILES

330 x 330 x Smm First Grade Commercial Ceramic
wall files at a PC Amount of R3I00/m2 fixed with
adhesive to plaster and flush pointed with anti
fungal jointing c ound ster elsewhers

8 | On walls m2 nr
8 | On namow widths not exceeding 300mm m2 25
10 | Fair exposed cutting and fitting around pipe not
exceeding 100mm extemnal diameter Mo 125
"Genesis"
11 | Stainless steel square edge tim for Bmm tile thickmess. m &0
12 | Code MHB 100 brass mowvement joint m 30
Camied to Summany R
Bill Ho. 12
Tiling

Professional Services
HDPWI - Ggeberha Regional Office
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S3¥%«¥ public works .

RL& g infrastructure BID NO: PE01/2024
Sz,

M Department:

Y, Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Item Cruantity Rate Amount

BILL No. 13

PLUMBING AND DRAINAGE
(PROVISIONAL)

MOTE: Tenderers are advised to study the Model
Preambiles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW3IT1-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Fixing of pipes

Unless specihically otherwise stated, descnptions of
pipes shall be deemed to include fixing to walls etc,
casting im, building in or suspending not exceeding
1m below suspension level

Reducing fitts

Where fittings have reducing ends or branches they are
described as "reducing”. In the case of pipes with
diameters not exceeding S0mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 30mm all sizes are given and no cdaim for
extra bushes, reducers, ete will be entertained

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,

cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

SOIL DRAINAGE

Carried Forward R
Bill Mo. 13
Plumbing and Drainage
Professional Services
HDPWI - Ggeberha Regional Office
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Department:
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REPUBLIC OF SOUTHAFRICA

Brought Forward
duty [Class 34) PVC-U sewer and drain pipes

160mm Pipes vertically or ramped to cleaning eyes eto
(no excavation)

180mm Pipes vertically or ramped to cleaning eyes etc
(o excavation)

160mm Pipes laid im and including trenches not
exceading 1m deep

180mm Pipes laid im and including trenches exceeding
1m and not exceeding 2m deep

180mm Pipes laid im and including trenches exceseding
2m and not exceeding 3m deep

200mm Pipes laid im and including trenches not
exceading 1m deep

200mm Pipes laid im and including trenches exceseding
1m and not exceeding 2m deep

200mm Pipes laid im and including trenches exceseding
2m and not exceeding 3m deep

Exira owver heavy duty [Class 34) PVC-U sewer and
drain pipes for fitfings

160mm Bend

200mm Bend

160mm Jumction

200mm Jumchion

160mm Redwcing junction
180mm Access bend

180mm Access junclion

Carried Forward
Bill Mo. 13
Plumbing and Drainage
Professional Services
NDPFWI - Ggeberha Regional Office
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M Department:

Y, Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Brought Forward R

Precast concrete circular ins ion ch

including benching and channels)

18 | 1050mm Diameter inspection chamber exceading
1250mm and not exceeding 1500mm desp intermally Mo 1

17 | 1050mm Diameter inspection chamber excesding
1500mm and not exceeding 1750mm desp intemnally Mo 3

18 | 1050mm Diameter inspecton chamber exceseding
1780mm and not exceeding 2000mm deep intemnally Mo 2

18 | 1050mm Diameter inspection chamber exceeding
2000mm and not exceeding 2250mm deep intermally Mo 1

Cast iron covers eic

20 | Heavy duty lockable dowble s=al manhole cover and
frame for 1050mm circular manhole ho 5

Municipal connecticn

21 | Provide the sum of fifteen thousand rand (B 15,000) for
municipal water and sewer connections ltem

22 | Profit %
23 | Attendance %
Testing
24 | Testing soil drainage system ltem
SANITARY FITTINGS
¥aal"

25 | 530 » 430mm "Pamyware" Aquarnius owver countertop
white vitreouws china basin with tap platform. Mo 17

26 | 5680 =405 = 175mm “Springbok” heavy duty wall hung
white vitreouws china basin including brackets. Mo 3

Camied Forward R

Bill Mo. 13

Plumbing and Drainage
Professional Services

HDPWI - Ggeberha Regional Office
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Department:
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REPUBLIC OF SOUTHAFRICA

N,

Eben Donges
Minor Repairs and Renovations

Brought Forward R

27 | Take from store previously removed white vitreous. china
wall single bowl urinal with top inlet and re-install,
including a new 38mm domical grating. Mo 4

28 | Heawvy duty plastic toilet seat complete with stainless
stea] hinges and seating bolts

&

B0
28 | Cistern flushing mechanism installed compleis Mo 45
"Atlas"™

"Lecico™ Paraplegic assisted mobility close-coupled
white vitreous china WC suite, with side flush disabled
handle. Ma 2

31
"Lecico®™ 500mm wide white vitreous china wash hand
basin with one tap hole and wall brackets Mo 2

"Lecico™ BS 40 white vitrecus china urinal with top entry
spreader and wall brackets Mo 1

"Betta™

"Bettaflush top flush closed couple WC suite comprising
white vitreous china pan with "DPE A1 De Lux" solid
hard double flap plastic toilet seat and 3 litre cistern
complete Mo 4

"Franke™

34 | Franke "Houveau® Stainless Steel double end bowl
MWMEZ1 sink, size 1160 x 480mm Mo i]

WASTE UMIONS, ETC

35 | 32mm CP Waste union COB-FWARBS10-0GTO1 with
anti-theft plug COB-FWARATOT-0GTDT Mo B4

38 | 40mm 316 CP waste union Ma TO

Carried Forward R

Bill Mo, 13

Plumbimg and Drainage
Professional Services

HDPFWI - Ggeberha Regional Office
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Department:
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REPUBLIC OF SOUTHAFRICA

ar

41

42

&

47

Brought Forward
TRAPS, ETC

"Cobra Watertech"

38mm Reseal "P* or "5" trap

40 x 300mm Sink combination for double bowl with deep
seal "P" trap

40mm COB-34540/M CP bottle trap
"Groha™

Starlight 132 - 287mm projection: 330mm chromium
plated brass bottle frap

TAPS, VALVES, ETC

"Cobra Waterfech™

22mm Stainless stee] sluice/gate valve with teflon seat
28mm Stainless steel sluice/gate valve with teflon seat
38mm Stainless steel sluice/gate valve with teflon seat

"Cobra" Stella bib tap with cold water indicator code
JA3NMST16M

COB-P-218041MDEN - Star sink tap and mixer screw
down

FSTAT1585-0GTO1 - Star concealed shower stop tap.
15mm 503-21R CP Elbow action pillar cock

Urinal Jumicr flush master flush vahee including flush
pipe COB-FJTS-5/N Cobra flush junior.

COB-232-10/M |solating angle valve

Camied Forward
Bill Mo, 13
Plumbing and Drainage
Professional Services
NHDPWI - Ggeberha Regional Office
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Eben Donges
Minor Repairs and Renovations

Brought Forward R
"HansGrohe"
50 | Chroma 100 multi showerhead Ma 4
Sundries

51 | Meter or valve chamber 765 x B00 x not exceeding 1
000 mm deep intemally complete with 600 x 800 x 93

kg cast iron cover and frame Mo 1
SANITARY PLUMBING
uPVC pipes
52 | 50mm Pipes m 300
53 | 110mm Pipes m 126
Extra owver uP¥C pipes for uPVC fittings
54 | S0mm Adaptor Mo 85
55 | 50mm Bend Ma 160
56 | 50mm Access bend Ma 85
57 | 50mm Access junction Ma 60
58 | S0mm "Gl two-way"™ vent valve Mo 15
58 | 110mm Bend Ma a0
80 | 110mm Access bend Mo 35
81 | 110mm Access junction Mo 55
82 | 110mm Pan connector Mo a0
83 | 110mm "Gl two-way” vent vahe Mo 12
Sundnes
84 | Testing waste pipe system ltem
Carried Forward R
Bill Mo. 13

Plumbing and Drainage
Professional Services
HDPWI - Ggeberha Regional Office
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REPUBLIC OF SOUTHAFRICA

Eben Donges

Minor Repairs and Renovations

Brought Forward R

INTERNAL WATER SUPPLY

Class 2 copper pipes with brass compression

couplin
85 | 15mm Pipes m 150
38 | 15mm Pipes chased imbo brickwork including brown

paper lagging m 250
87 | 22mm Fipes m 124
38 | 22mm Pipes chased imbo brickwork including brown

paper lagging m 266
g8 | 28mm Fipes m 85
70 | 35mm Fipes m 45

Exira ower class 2 copper pipes for "Conex"

compression fithngs

71 | 15mm Bush, elbow, bend, tee, reducing tee, saddles,
aic. Mo 365

72 | 22mm Bush, elbow, bend, tee, reducing tee, saddles,

efr. Mo 203
73 | 28Bmm Bush, elbow, bend, tee, reducing tee, saddles,
efc. Mo B0
74 | 35mm Adaptor. Mo 4
75 | 35mm Tee Mo i
T8 | 35mm Elbow Mo 8
Sundries
77 | Testing infermnal water reficulation liem
EXTERNAI WATER RETICULATION
Carried Forward R

Bill Mo. 13

Plumbing and Drainage
Professional Services

HDPFWI - Ggeberha Regional Office
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BID NO: PE01/2024

Eben Donges
Minor Repairs and Renovations

Brought Forward R
Class 12 HDPE pressure pipes
T8 | 32mm Pipe layed in and including trenches m a5
T8 | 32mm Pipe cast in concrete (concreie elsewhers) m 15
Exira over HDPE pressure pipes for Plasson
compression fitfings
80 | 32mm Adaptor. Mo 2
81 | 32mm Tee Mo 1
82 | 32mm Elbow Mo 2
Class 16 uPVC pressure pipes
83 | 75mm Pipes laid in and including trenches m 12
84 | 110mm Pipes laid im and including trenches m 16
Exira over uPVC pipes for uPVC solvent welded
pressure fitlings
85 | 7Smm End cap Mo 1
86 | TSmm Elbow Mo 2
87 | 110mm End cap Mo 1
88 | 110mm Reducer Mo 2
88 | 110mm Elbow Mo 2
80 | 110mm Tee Mo 1
81 | 110mm Reducing tee Mo 1
Sundnes
82 | Unreinforced concrete in thrust blocks at bends, tees,
etc including necessary exfra excavation, formwork, etc m3 1
Camied to Summarny R

Bill Mo. 13

Plumbimg and Drainage
Professional Services

NHDPWI - Ggeberha Regional Office
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Department:
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REPUBLIC OF SOUTHAFRICA

BILL No. 14

ELECTRICAL WORK (PROVISIONAL)

HOTE: Tenderers are advised to study the Model
Preambles for Trades before pricimg this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW3T1-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

PREAMBLES
All equipment, electrical materials or methods of

installation shall comply fully with SABS 0142-1 as
published December 2001

SUPPLEMENTARY PREAMBLES

The descriptions of tems in this section is abbreviated
descriptions of the work to be done and of the materials
to be used, the tenderer are therefore refemed to the full
specifications for the full descriptions and complete
specifications

Proprietary items or materials
Proprietary items or matenals where specified are to be

of the brand specified - or other approved - by the Head:
Works

ELECTRICAL INSTALLATION

Qualified Electrician

Tenderer's are advised that a registered and gualified 3-
phase elecirician will be required o provide a electrical
compliance certificate upon completion of the project

Camied Forward
Bill Mo, 14
Electrical Work
Professional Services
HDPWI - Ggeberha Regional Office
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Brought Forward

Schedule of information

Tenderers are advised that information schedules are
included with the project specifications. These
schedules must be completed and submitted with the
Tenders.

Labelling & Colour Coding

The cost of labelling and colour coding must be included
within the prices of the respective equipment.

Fixing of conduits

The fiking of conduits shall be as follows

a) Build in conduits in wall chases with cement mortar
and clamps

b} Fix conduits on wall surfaces and in roof spaces
with approved saddles

) Cast conduit im concrete surface beds or slabs

d} Do surface fedng level, plumb, neatly and in straight
line by means of standard spacer saddles

Chasing

All ¢hasing shall be camied out neatly. Do mot chase
walls constructed of hollow blocks, locate services in the
block cavities. Chase solid walls not deeper than one
third of the wall thickness vertically and not more than
one sixth horizontally. Awvoid horizontal chasing where
possible. Ensure that chases, holes and recesses are
o made as mot o impair the strength or stability of the
wall, or reduce the fire resistance properties of the wall.
Fill chases with mortar once the conduits are in position

Chasing and making goocd have not been measured
separately and shall be deemed to be included in the

descriptions of conduiting

Carried Forward
Bill Ho. 14
Electrical Work
Professional Services
HDPWI - Ggeberha Regional Office
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Brought Forward R
Laying of electric cables
Excavate G00mm below finished ground level
Encase the installed cable in river sand or sifted sand

Mark the cable route with approved concrete cable
markers

DISTRIBUTION BOARDS

Distribution boards com with sheeftmetal
frames, subframes, bushars, provision for fufure
circuit breakers, labeling amd nd cards

1 | Wall mounted lockable powder coated steel 18way
distribution board with busbars complete

2 | 20A Single pole mech's

3 | 25A Single pole mech's

E & & §

4 | B3A Double pole earth leakage wnits

ELECTRICAL SUPPLY

PYCIPVC/ISWA-ECCIPVC/600/1000¥ grade cable in
ground not exceeding 1m deep

& | 16mm? x 2 - Core m BS

Cable termination to PYC/PYCISWA-ECC/IPVC cable
imncludi lands, shrouds making off and
connections and additional his required

6 | 16mm? x 2 - Core Mo 4
Cable sundries

T | 150mm Wide cable danger waming tape placed 150mm
above cables in trenches m 85

LIGHTING AND SMALL POWER

Carried Forward R
Bill Ho. 14
Electrical Work
Professional Services
NDPFWI - Ggeberha Regional Office
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Department:
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REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Brought Forward R
Rigid PYVC conduits
8 | 25mm Diameter m 85

GALVANISED CONDUIT

Chased andlor fixed in brickwork not exceeding
300mm_above floor level (maki d of chase
others)

O | 25mm Diameter m 25

CONDUIT BOXES AND FITTINGS

g

10 | 100 x 50 = S50mmm Deep box 12
11 | 100 x 100 x 50mm Deep box MNao 1

Galvanised trunking with cover fixed to brickwork

12 | S0EDmm Trunking m 30

CONDUCTORS

PYC insulated stranded copper conductors drawn
into wireways

13 | 1.5mm* m 125
14 | 2.5mm* m 125
15 | 4mm? m 125

LIGHT SWITCHES, SWITCHED SOCKET
OUTLETS, ETC.

16 | 1684 Single three-pin switched socket cutlet Mo 1

17 | 25A Two phase isolator with external waterproof box Mo 2

LUMINAIRES AND EQUIPMENT

Carried Forward R
Bill Mo. 14
Electrical Wark

Professional Services
HDPFWI - Ggeberha Regional Office
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REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Brought Forward R

Luminaires or equipment complete with lamps,
connections, etc mounted in position

18 | Type ILM ATL/SURPTI2x36W double open channel
fluorescent fitting Mo 1

18 | BEKA Schreder series 300 LED bulkhead P85
comasion proof fitting

&
e

20 | BEKA Schreder LED flood light for parking area Ma 2

APPLIANCES

Diefy Slimline appliances with lamps, connections,
etc mounted in position

21 | Ceran Hob NCP DHDE09

£

22 | 600 Undercounter Owen Black Glass DBO4R2ZE Mo 1

TESTING AND COMMISSIONING

23 | Allow for testing, balancing and commissicning the
complete electrical installation lizm

Municipal connection

24 | Provide the sum of twenty five thousand rand (R 25,000}
for municipal electrical connection ltem

25 | Profit %

Camied to Summany R

Bill No. 14

Elecirical Waork

Professional Services

HDPWI - Ggeberha Regional Office
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Minor Repairs and Renovations

=) Cuantity Rate Amount

BILL No. 15

MECHANICAL INSTALLATION
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The descriptions of items in this Bill is abbreviated

descriptions of the work to be done and of the materials
to be used, the tenderer are therefore referred to the full
specifications attached to these bills of quantiies for the

full descriptions and complete spedfications
Propri items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Schedule of information

Tenderers are advised that information schedules are
included with the project specifications. These
schedules must be completed and submitted with the
Tenders.

Labelling and Colour Coding

The cost of labelling and colour coding must be included
within the prices of the respective items.

Centurion DS Smart shding gate motor installed
complete with all accessories including stainless
steel anti theft brackets and four remotes

1 | Centurion D5 Sliding gate operator installed complete
including anti theft bracket, tracks and four remotes Mo 1

Provisional Sum for Pump Installation complete with
pipe work

2 | Allow the provisional amount of B 500,000-00 (Five
Humdred Thousand Rand) for the complete installation
of pumps and pipe waork SUM

Camied Forward R
Bill Mo, 15
Mechanical Installation

Professional Services
NHDPWI - Ggeberha Regional Office
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3 | Profit on pump and pipe installation k.
4 | Aftemdance on pump and pipe installation %
Camed to Summany R
Bill Ho. 15
Mechanical Installation
Professional Services
HDPWI - Ggeberha Regional Office
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BILL No. 16

GLAZING

MOTE: Tenderers are advised io study the Model
Preambles for Trades before pricing this ball

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
[PW3T1-A) and Construction works: Particular
Specification (PW371-B) before prcing this bill

TOPS, SHELVES, DOORS, MIRRORS, ETC

Smm Silvered float glass copper backed mirrors
with 20mm bevelled and polished 5 holed for

and fixed with chromium plated dome capped mimor
screws with rubber buffers to plugs in brickwork or

concrete
1 | Mirmor 800 x 1200 mm high with four screws Ma 30
Camied to Summany R
Bill Mo, 16
Glazing

Professional Services
NDPFWI - Ggeberha Regional Office
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REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Item Cruantity Rate Amount

BILL No. 17

PAINTWORK

MOTE: Tenderers are advised fo study the Model
Preambiles. for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW3T1-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Preyi inted plastered surf

Surfaces shall be thoroughly washed down with a sugar
soap solution and allowed to dry completely before any
paint is applied. Blistered or pesling paint shall be
completely removed and cracks shall be opaned, filled
with a suitable filler and finished smooth

Previo inted meial surfaces

Surfaces shall be thoroughly ubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previo inted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
amd crevices shall be primed, filled with suitable filler
and finished smooth

COLOURS

Carmried Forward R
Bill Mo. 17
Paimtwork
Professional Services
NDPWI - Ggeberha Regional Office
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Brought Forward
User note

In the event of the colour scheme for the project not
being available when required for the preparafion of
quantities, if iz recommended that eidber all painfwork be
descibed as being in the "White” colow group or that
cedings be described as being n the "Whife" colour
group and the balance being in the "Pasfel™ colour
group and that provision be made for other colowr
groups by way of "exfra over” tems marked
"Prowvizional™ as provided for in the meazunng system
(See measurement rule Mo, 5 under item 2; Colours).
The following items are examples of such "extra owver™
items:

"Extra over for painfwork on components (ceilings?) in
the "White" colowr group for painfwaork in the "FPasfe™
mhwmmmmaﬂ

"Extra over for painfwork on components in the "Fastel”
colowr group for paintwork in the "Deep” m]'m.rrngrp
(Provizional)

Unless otherwise described paintwork on ceilings shall
be deemed to be in the "White" colour group and
paintwork on all other components shall be deemed to
be in the "Pastel® colour group in accordance with the
Matural Colour System (MCS) adopied by the SA
Mational Standards

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

SABS Specifications

Matt or eggshell decorative paint for intenor works -
SABS 515

High gloss enamel paint : SABS 630 Grade |

il gloss enamel paint - SABS 631

Camied Forward
Bill Ho. 17
Paimbwork
Professional Services
HDPWI - Ggeberha Regional Office
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

EBrought Forward R
Frimers for wood for extemnal work - SABS 678 Type |
Primers for wood for intemal work : SABS 878 Type 1
Zink chromate primers for steel : SABS 879 Type |

Undercoats for paints (except emulsion paint) : SABS
681 Type |

Aluminium paint : SABS 822 Grade ||
Roof paints : SABS 683 Type B

Structural steel paint : SABS 684 Type B
Wash primer (metal etch) : SABS 723
WVamish for intenor use : SABS BET Type |
Emulsion paints : SABS 1580

PAINTWORK, ETC TO NEW WORK

ON FLOATED PLASTER

P re s and a one undercoat and teo

coats "Velvaglo®™ interor gualr urethane paint:
1 | On internal floated plaster walls. m2 100
P re and a one coat bonding liguid and fwo
coats "Wall & All" exterior emulsion paini:
2 | Omn extenal floated plaster walls. m2 55
ON WOOD
One coat sanding sealer and two coats "Plascon™
clear vamish
3 | On doors m2 42
4 | On door frames etc m2 15
Carried Forward R
Bill Mo. 17
Paimtwork

Professional Services
NDPFWI - Ggeberha Regional Office
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Eben Donges
Minor Repairs and Renovations

Brought Forward R

PAINTWORK, ETC TO PREVIOUSLY PAINTED

AREAS
ON FLOATED PLASTER
P re s and a one coat bonding liguid

and two coats "Velvaglo™ interior guality
polyurethane paint:

5 | On internal floated plaster walls. m? TG

P re s and a one undercoat and tero
coats "Kitchens & Bathrooms" premium quality
water-based enamel paint-

8 | On internal floated plaster walls. m2 264

ON WOOD

Timber surfaces shall be thoroughly sanded down
removing all previous coatings to a smooth and even
finish.

Surfaces shall be thoroughly washed down and allowed
to dry comipletely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with suitable filler and finished
srmiooth.

One coat "Spick & Span Oil Based Wood Primer
(UC2)" under coat and two coats "Plascon Velvaglo
Polyurethane Yelet Enamel (WLO)" paint

T | On doors. m2 563

Camied to Summany R

Bill Mo. 17

Paimtwork

Professional Services

NDPFWI - Ggeberha Regional Office
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Item Quantity Rate Amount

BILL No. 18

EXTERNAL WORKS

ROAD WORKS (ROADS, PARKING ASSEMBLY
AREA AND WAI KWAYS)

Testing of material and filling
Descriptions of earth filling, compaction, eic shall be

deemed to include for all necessary testing required in
accordance with the SABS 1200 series

C brick img in walkways and side walks

Paving shall be laid in accordance with SABS 1200 MJ
and SAMS 1068 specifications

Paving shall be laid to hemngbone patterm on 50mm
thick (thickness after final compaction) clean river sand
(preparation of ground or filling elsewhers)

Clean sand shall be swept into joints bebaeen
rxadstones at completion

REMOVAL OF EXISTING WORK

Breaking up and removing mass concrete:

1 | Swurface beds and slabs m3 3

2 | Sirip footings and foundations m3 2

Breaking up and removing pre-cast concrete:

3 | 250 = 250 x50mm Concrete pavers m2 81
4 | Kerbing including mass concrete stormm water side kerb m 202
Camied Forward R
Bill Mo, 18
External Warks

Professional Services
NHDPWI - Ggeberha Regional Office
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BID NO: PE01/2024

Eben Donges
Minor Repairs and Renovations

Brought Forward R

Ereaking up and remowving 30mm premix bifumin
road surface including saw cutfing S00mm from
kerb to form a straight line:

& | 30mm Thick bitumin premix surface ma2 2268

Taki out and remowi iping, sani i

etc iIncluding disconnecting piping from fithings

and making good fleor and wall finishes (making
d filing and paintwork elsewhers|

& | Raimsater pipes mot exceeding 110mm diameter m 38

EARTHWORKS

Excawvation in earth not exceeding 2m deep

7 | Between buildings and road surfaces, etc to reducs
levels and dispose in prescribed stock piles on site m3 183

& | Im road surfaces layer works, to reduce levels and
dispose in prescribed stock piles on sie m3 30

Exira owver excavation in earth for excavation in

8 | Soft rock m3 2]
10 | Hard rock m3 5

Exira over excavation in earth for breaking up and

remaowving
11 | Brickwork m3 2
12 | Unreinforced concrete m3 2
13 | Reinforced concrete m3 2
Exira over all excavations for carting away
14 | Surplus material from excavations andlor stock piles on
site to & dumping site to be located by the contracior m3 182
Camied Forward R
Bill Mo. 18
External Works

Professional Services
NDPWI - Ggeberha Regional Office
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Department:
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Eben Donges
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Brought Forward R

Heeping excavations free of water

15 | Keeping excavations free of water other tham
subterranean water It

Compaction of surfaces.

18 | Compaction of ground surfaces under pavings etc,
including scarifying for a depth of 150mm., breaking
down oversize material, adding suitable material where
necessary and compacting to 85% Mod AASHTO

density mid 461
LAYER WORK
Earth filling G5 ied the contractor
compacted to 98% Mod AASHTO density

17 | Under paving. etc m3 138
Earth filling G3 ied the contractor
compacted to 98% Mod AASHTO density

18 | Under paving. etc m3 84

Additional tesis required by the principal agent

18 | Maxdimum dry density and optimum moisture content
test in accordance with method AT of TMH1 Mo 10

Bituminous mix road s
20 | 30mm Thick ot biturmin premix to parking areas,

roadways. etc including bitumin spray to base course
(0.71'm=) m2 201

Pawving in side walk area in Herri attern
21 | 220 x 1028 = 50mm Thick "Corcbrick” clay pavers laid

horizontally all to even falls on and including 25mm sand
bed, jointing in sand, preperation of ground or filling,

insecticide, herbicide, et m2 a1
22 | Fair circular cuting m 16
Carried Forward R
Bill Ho. 18
Extermal Works

Professional Services
HDFWI - Ggeberha Regional Office
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Brought Forward

Fair cutting and fiting around pipe not exceeding
100mim extemal diameter

Fair cutting and fiting arownd 200mm diameter concrete
baollard

Precast concrete finished smaoth on exposed
surfaces including bedding, jointing and pointing
Installed combination kerb using (fig. 3 bamier (1000 =
300 x 150mm jand fig. 14 chanmel (1000 x 300 x
125mimn} with 15 Mpa un reinforced continuous bedding
and 150 = 150 x 300mm 15 Mpa un reinforced concrete
haunching at the back of each joint

Installed combination kerb using (fig. 3 bamier (330 x
300 = 150mm Jand fig.14 channel (330 x 300 = 125mm)
with 15 Mpa un reinforced contimuous bedding and 150
x 150 x 300mm 15 Mpa um reinforced concrete
haunching at the back of each joint circular on plan to
not exceeding 2m radius.

Deranco Bollard "Cylinder” type, size 1200 = 200mm
diameter with 15 Mpa unreinforced footing, size 600 x
600 = 500mm deep, including all excavations, formmwork,
elc.

Road signs

Standard "STOP® sign with 50mm diameter gahanised
mild steel post bedded in and including unreinforced
concrete base, including any necessary excavation,
paint finish, et

SIGNWRITING

Road marking paint on concrete
Lime 100mm wide

Mumeral or letter 150mm high

Traffic armow 200 x 200 mm wide extreme

Camied to Summany
Bill Mo, 18
External Works
Professional Services
HDPFWI - Ggeberha Regional Office
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11
12
13
14
15
16
17

18

REPUBLIC OF SOUTHAFRICA

FINAL SUMMARY

Preliminaries

Alterations

Earthworks

Concrete, formwork and reinforcement
Masonry

Waterproofing

Carpentry & Joinery

Ceilings, Partitions And Access Flooning
Irommicngeny

Metahsork

Plastering

Tilimg

Plumbing and Drainage

Electrical Work

Mechanical Installation

Glazing

Paintwork

Extemnal Waorks

Sub Total

Value Added Tax

Carried to Form of Tender

Professional Services
HDPFWI - Ggeberha Regional Office
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DRPW - 05 (EC) CONTRACT DATA

Project title:

PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

Tender / Quotation no: | PE01/2024

Closing date: Tuesday, 20 f .
February 2024 Time: 11:00

CONTRACT VARIABLES
THE SCHEDULE ( Contract Data [1.1.1.8])

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to GCC Third Edition (2015) documentation. It is
divided into part 1: contract data completed by the employer and part 2: contract data completed
by the contractor. Part 1 must be completed in full and included in the tender documents. Both the
part 1 and part 2 form part of this agreement

Spaces requiring information must be filled in, shown as ‘not applicable’ but not left blank. Where
choices are offered, the non-applicable items are to be deleted. Where insufficient space is
provided the information should be annexed hereto and cross referenced to the applicable clause
of the schedule. Key cross reference clauses are italicised in [ ] brackets

The Conditions of Contract applicable to this Contract are clauses 1 to 10 and contract price
adjustment schedule of the GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION
WORKS, THIRD EDITION (2015) prepared by The South African Institution of Civil Engineering
Private Bag X200, Halfway House, 1685.

Contractors are cautioned to read the GCC Third Edition (2015) and Contract Data [DPW-05
(EC)] together as some clauses in the GCC Third Edition (2015) have been amended in the
Contract Data [DPW-05 (EC)]

Specific data, which together with these General Conditions of Contract, collectively describe the
risks, liabilities and obligations of the contracting Parties and the procedures for the administration
of the Contract. Clauses as amended in the Contract Data amends or replaces the corresponding
clauses in the GCC Third Edition (2015).

Copies of these conditions of contract may be obtained through www.saice.org.za.
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:
A PROJECT INFORMATION

A 1.0 Works [1.1.1.35]

Works description | Refer to document PG01.1 (EC) — Scope of Works for detailed description
PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES

TENDER/ QUOTATION NO: PE01/2024

A 2.0 Site[1.1.1.29]

Erf / stand number

Site address VARIOUS SITES
Township / Suburb

City / Town PORT ELIZABETH
Province EASTERN CAPE
Local authority

GPS Coordinates

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

Official Name of Organ of Government of the Republic of South Africa in its Department of Public Works &
State / Public Sector Body Infrastructure
Business registration number |Not applicable VAT number Not applicable
E-mail Jules.dirker@dpw.gov.za Telephone 041 408 2165
Private Bag X3913
North End
Postal address Ggeberha
6056
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Physical address

BID NO: PE01/2024

Eben Donges Building, Cnr Robert and Hancock Street

North End
Ggeberha
6056

A 3.2 Employer’s representative:

Name Bongiwe Ndaba Telephone number 041 408 2015
E-mail Bongiwe.ndaba@dpw.gov.za Mobile number None
Private Bag X3913
North End
Postal address Ggeberha
6056
Eben Donges Building, Cnr Robert and Hancock Street
Physical address North End
Gqgeberha
6056
TENDER/ QUOTATION NO: PE01/2024
A 4.0 | Principal Agent[1.1.1.16] Discipline | Project Manager
Name Jules Dirker
Legal entity of above Contact person Jules Dirker
Practice number Telephone number 041 408 2165
Country South Africa Mobile number 082 479 2296
E-mail Jules.dirker@dpw.gov.za

Postal address

Physical address

A5.0 | Agent[1.1.1.16]

Name

Legal entity of above

Practice number
Country

E-mail

Postal address

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

Contact person
Telephone number
Mobile number

insert postal address
insert suburb

insert town

insert postal code
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Physical address

A6.0 | Agent[1.1.1.16]

Name

Legal entity of above

Practice number
Country

E-mail

Postal address

Physical address

insert physical address
insert suburb

insert town

insert postal code

Discipline

Contact person
Telephone number
Mobile number

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

TENDER/ QUOTATION NO: PE01/2024

A7.0 | Agent[1.1.1.16]

Name

Legal entity of above

Practice number
Country

E-mail

Postal address

Physical address

A8.0 | Agent[1.1.1.16]

Name

Legal entity of above

Practice number
Country

E-mail

Discipline

Contact person
Telephone number
Mobile number

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

Contact person
Telephone number
Mobile number
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©.

Postal address

Physical address

A9.0 | Agent[1.1.1.16]

Name

Legal entity of above

Practice number
Country

E-mail

Postal address

Physical address

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

Contact person
Telephone number
Mobile number

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

TENDER/ QUOTATION NO: PE01/2024

A10.0 | Agent[1.1.1.16]

Name

Legal entity of above

Practice number
Country

E-mail

Postal address

Physical address

A11.0 Agent[1.1.1.16]

Name

Legal entity of above
Practice number

Discipline

Contact person
Telephone number
Mobile number

insert postal address
insert suburb

insert town

insert postal code
insert physical address
insert suburb

insert town

insert postal code

Discipline

Contact person
Telephone number
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Co—untry
E-mail

Postal address

Physical address

A12.0  Agent[1.1.1.16]

Name

Legal entity of above

Practice number
Country

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

BID NO: PE01/2024

Mobile number

Contact person
Telephone number
Mobile number

E-mail
insert postal address
insert suburb
insert town
insert postal code

insert physical address
insert suburb

insert town

insert postal code

Postal address

Physical address

TENDER/ QUOTATION NO: PE01/2024
B CONTRACT INFORMATION

B 1.0 Definitions [1.1.1.2]

Bills of quantities: System/Method of measurement SANS 1200

B 2.0 Law, regulations and notices [1.3.2]

Law applicable to the works, state country [1.3.2] Law of the Republic of South Africa
B 3.0 Offer and acceptance [1.1.1.20]

Currency applicable to this agreement [1.1.1.20] South African Rand
B 4.0 Documents[1.1.1.7]

The original signed agreement is to be held by the principal agent

[1.1.1.7], if not, indicate by whom Employer
Number of copies of construction information issued to the contractor
at no cost. (3 Copies of all relevant construction documentation — this 3

to includes 1 priced Bills of Quantities and 2 unpriced Bills of
Quantities)
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Documents comprising the agreement Page numbers

GCC GENERAL CONDITIONS OF CONTRACT FOR
CONSTRUCTION WORKS, THIRD EDITION (2015)

DPW-05: (EC): GCC 2015: 3RD EDITION

The GCC General Preliminaries for use with the GCC 2015: 3RD
EDITION

Contract participation goal documentation as further defined in clause
1.1.1.37 [CD]

Drawings as per drawing register issued with the tender
Specifications issued with the tender

Schedules issued with the tender

Bills of Quantities issued with the tender

Addenda as issued during tender stage, if applicable As issued

TENDER/ QUOTATION NO: PE01/2024

B 5.0 Employer’s agents [3.0]

Authority is delegated to the following agents to issue contract instructions and perform duties for
specific aspects of the works [3.0] [3.2.3 [CD] ]

Principal Agent
Thulani Sibangela

Principal agent’s and agents’ interest or involvement in the works other than a professional
interest
Thulani Sibangela

B 6.0 Insurances [8.6]

Insurances by contractor

Page 181 of 201
PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES



I iE BID NO: PE01/2024
~Niz.

Y v Department:
‘l\,‘ Public Works and Infrastructure
W REPUBLIC OF SOUTHAFRICA

NB: Insurances submitted must be issued by either an insurance company duly registered in terms
of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).

Insured amounts to include VAT.

New works [8.6.1.1.1]
With a deductible not exceeding 5% of each and every
claim

Works with practical completion in sections with a

or deductible not exceeding 5% of each and every claim
Works with alterations and additions (reinstatement
or value of existing structures with or including new works)

With a deductible not exceeding 5% of each and every
claim

Direct contractors [8.6.1.1.2] where applicable, to be
included in the contract works insurance

Sub-Contractors insurance [8.6.3] where applicable, if
not included in works insurance

Professional fees not included in the Contract Price,
payable in respect of the repair or reinstatement of
damage to the Works or said movables, plus Escalation
thereon (if not included above). Minimum R1m unless
other amount indicated. [8.6.1.1.3]

Free issue where applicable, to be included in the
contract works insurance

TENDER/ QUOTATION NO: PE01/2024

Public liability insurance [8.6.1.3]]
Ground support insurance [8.6.1.4]

Other insurances

Hi Risk Insurance when the project is being executed in a
geological area classified as a “High Risk Area [8.6.8[CD]]

Other insurances: If applicable, description 1:

Other insurances; If applicable, description 2:

B 7.0 Obligations of the employer
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Contract sum
plus 10%

Contract sum
plus 10%

Contract sum
plus 10%

R Eng/PQS to
determine value

R Eng/PQS to
determine value

R Eng/PQS to
determine value

R Eng/PQS to
determine value

R 5000 000

R Eng/PQS to
determine value

R Eng/PQS to
determine value

R Eng/PQS to
determine value

R Eng/PQS to
determine value

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Applicable
Not Applicable

Not Applicable

Not Applicable

Not Applicable
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Existing premises will be in use and occupied [5.4.1 & 5.4.2] Not Applicable
If applicable, description:

Restriction of working hours [5.8] Not Applicable
If applicable, description:

Natural features and known services to be preserved by the contractor [4.7] Not Applicable
If applicable, description:

Restrictions to the site or areas that the contractor may not occupy [5.4.1 &
5.4.2]
If applicable, description:

Not Applicable

Supply of free issue of material and

goods [8.6.1.1.2] Amount | R Not Applicable
If applicable, description:
TENDER/ QUOTATION NO: PE01/2024
B 8.0 Subcontractors [4.4]
Select If applicable, description of specialisation

Specialisation 1
Specialisation 2
Specialisation 3
Specialisation 4
Specialisation 5

B 9.0 Description of different portions of the works, if applicable [5.14.7]

Select If applicable, description of sections

Section 1

Section 2

Section 3
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Section 4
Section 5

Section 6

Remainder of the works.

B 10.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [5.4.1], Practical
Completion [1.1.1.14, 5.14.1], Completion (Final Approval Certificate) [5.16.1] and Penalties [5.13]

B 10.1 Contract Period

Contract period: Period in months as indicated, include the time from the date of award
(commencement date [5.2.1]) for submitting contractual obligatory documents, submission of Health
& Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the
Construction Period and the Defect Liability Period up to and including Final Completion

The contract period is determined as follows (Period/s indicated in months):

Period to submit contractual obligatory documents including submission and

Practical Completion, excluding VAT. [5.13]

B10.2 Construction Period for completion of the Works as a whole

Construction period [B18: 1.2] and Practical Completion for the Works as a whole
[5.14.1] The time for achieving Practical Completion of the whole of the Works is
measured from the date of possession of the site by the contractor inclusive of all
public holidays, special non-working days and builders’ holiday shut down
periods.
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approval of health and safety plan by the appointed Health & Safety Agent 21 Days
Period to obtain Construction Permit from Department of Labour upon approval of n/a
the Health & Safety Plan by the appointed Health & Safety Agent

TENDER/ QUOTATION NO: PE01/2024
Total construction period for the Works as a whole up to and including Practical 24 Months
Completion, as indicated below [1.1.1.14, 5.14.1]
Period to achieve Completion [5.14.4] 24 Months
Defect liability period up to and including issuing Final Approval Certificate in 3
months [5.16.1]
Total Contract Period 24 Months
Penalty amount per calendar day for late submission of contractual obligatory
documents: Ten percent (10%) of the penalty amount per calendar day for late R 500.00

Not Applicable
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24 Months
The date for practical completion for the works as a whole shall be the period in
months as indicated, starting from the date of possession of the site by the
contractor inclusive of all special non-working days and builders’ holiday shut
down periods [1.1.1.14, 5.4.1, 5.14.1]

Notification period for inspection in working days by the principal agent.

Penalty amount per calendar day for late Practical Completion, excluding VAT.
[5.13]. R 500.00
Penalty amount per calendar day for late Completion [5.14.4, 5.13]: Thirty percent

(30%) of penalty amount per calendar day for late Practical Completion, excluding | R 500.00
VAT.

Penalty amount per calendar day for late Final Completion (Issuing of Final
Approval Certificate) [5.16, 5.13]: Fifteen percent (15%) of penalty amount per R 500.00
calendar day for late Practical Completion, excluding VAT.

B10.3 Construction Period for completion of the Works in portions

Construction period and Practical completion for portions of the Works [5.14.7] Not Applicable
Portions of the Works in sections: 1 2 3 4 5 6

Notification period for inspection by the
principal agent in working days.

The date for practical completion shall be
the period in months as indicated from the
date of possession of the site by the
contractor [1.1.1.14, 5.14.1]

TENDER/ QUOTATION NO: PE01/2024

The date for practical completion for the whole of the Works, if applicable shall be
the period in months as indicated from the date of possession of the site by the
contractor inclusive of all public holidays, special non-working days and builders’
holiday shut down periods [12.2.7; 24.1]

Penalty for late Practical Completion, if completion in sections is required, excluding VAT [5.13]

24 Months

The penalty amount per day for failing to complete section 1 of the Works is: R 500.00
The penalty amount per day for failing to complete section 2 of the Works is: R 500.00
The penalty amount per day for failing to complete section 3 of the Works is: R 500.00
The penalty amount per day for failing to complete section 4 of the Works is: R 500.00
The penalty amount per day for failing to complete section 5 of the Works is: R 500.00
The penalty amount per day for failing to complete section 6 of the Works is: R 500.00

The penalty amount per day for failing to complete the whole of the Works, if

/ - R 500.00
applicable, is:
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Penalty amount per calendar day for late Completion [5.14.4, 5.13]: To be calculated at Thirty
percent (30%) of penalty / calendar day to complete the section, excluding VAT

Penalty amount per calendar day for late Final Completion (Issuing of Final Approval Certificate)
[5.16, 5.13]: To be calculated at Fifteen percent (15%) of penalty / calendar day to complete
the section, excluding VAT

B 11.0 Criteria to achieve Practical Completion [1.1.1.14, 5.14.1]

Criteria to achieve Practical Completion not covered in the definition of practical completion

Obtain Occupation Certificate from the relevant authority prior to issuing the Practical

131 Completion certificate

13.2 All relevant CoCs

13.3 All guarantees

13.4 Training on electrical, security and mechanical installations if contractually required

13.5 Maintenance / operating manuals

13.6 CPG and cidb BUILD programme achievement certificates submitted with substatiating
) documentation

13.7

13.8

13.9

13.10

TENDER/ QUOTATION NO: PE01/2024

B 12.0 Defects liability period [5.16]

Defects liability period: Refer B10.1

Applicable If applicable, description of applicable elements

14.1 All civil works (e.g. roads, storm water system, paving, sewer and water lines, etc.)
14.2 Mechanical equipment (e.g. pumps including switchgear, etc.)

14.3 Landscaping including automated systems (irrigation)

14.4 Electrical equipment (e.g. emergency generators, electronic switchgear,etc..)

14.5 Security system/s (e.g. Access control, Intruder alarm, etc.)
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14.6 Air conditioning system and plant

14.7

14.8

14.9

14.10

B 13.0 Payment [6.10]

Date of month for issue of regular payment
certificates Refer [6.10.1]

Contract price adjustment / cost fluctuations
[6.8.2]
If yes, method to calculate [6.8.2 [CD]] Contract price adjustment factor

Employer shall pay the contractor within:
Refer [6.10.4 [CD]]

n/a

Not Applicable

Thirty (30) calendar days

B 14.0 Dispute resolution [10.5 [CD]]

Mediation YES

Name of nominating body Association of Arbitrators (Southern Africa)
Appointment of Mediator State Attorney

Litigation Court with Jurisdiction

TENDER/ QUOTATION NO: PE01/2024

B 15.0 SPECIFIC CHANGES MADE TO GCC 2015: 3RP EDITION

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works,
Third Edition (2015) are applicable to this Contract:

CLAUSES | COMPULSORY DATA

1.1.15 Amend Clause 1.1.1.5 as follows:
‘Commencement Date’ means the date of possession of site by the contractor.

1.1.1.8 Amend Clause 1.1.1.8 to include the word “rights” to read as follows:
“Contract Data” means the specific data which, together with these General Conditions of
Contract, collectively describe the rights, risks, liabilities and obligations of the contracting parties
and the procedures for the administration of the Contract.

1.1.1.13 Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:

“Defects Liability Period” means the period stated in the Contract Data, commencing on the date
indicated on the Certificate of Completion for the works as a whole or Certificates of Completion in
the event of more than one Certificate of Completion is issued for different parts of the Works,
during which the Contractor has both the right and the obligation to make good defects in the
materials, Plant and workmanship covered by the Contract.

Defects Liability Period is: 12 months.

The Defects Liability Period for the works shall commence on the calendar day following the date
of the Certificate of Completion for the works as a whole or Certificates of Completion in the event
of more than one Certificate of Completion is issued for different parts of the Works and end at
midnight (00:00) three hundred and sixty five days (365) calendar days from the date of the
Certificate of Completion.
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1.1.1.15

The name of the Employer’s Project Manager as appointed from time to time: Refer to A3.2

1.11.21.A

NEW CLAUSE

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the
relevant clauses or not, will be the rate as determined by the Minister of Finance from time to
time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999)
as amended, calculated as simple interest, in respect of debts owing to the State, and will be the
rate as published by the Minister of Justice and Correctional Services from time to time, in
terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as
amended, calculated as simple interest, in respect of debts owing by the State

1.1.1.27

This Pricing Strategy is a: Re-measurement Contract.

1.1.1.31

No Clause.

1.1.1.35

Insert the definition of “Value of Works” as Clause 1.1.1.35:

“Value of Works” means the value of the Works certified by the Employer’s Agent as having been
satisfactorily executed and shall include the value of the works done, the value of the materials
and/or plant and Contract Price Adjustments.

1.1.1.36

Insert the definition of “Latent and Patent Defects” as Clause 1.1.1.36:

A 'latent defect' is a material defect, which was not visible after 'reasonable’ inspection. The latent
defect period commences at the date of Final Approval Certificate and ends 5 years [after that
date [5.16.3].

A patent defect is a flaw that is not hidden and ought to be easily identified upon reasonable
inspection.

1.1.1.37

Contract participation goal documentation are as indicated in the tender data document DPW 03
(EC): TENDER DATA.

1.2.3.

Replace Clause 1.2.3. with the following:
The Employer’s Agent is as indicated in clause B 5.0 and shall have the authority to act on behalf
of the employer as indicated in the contract document read with the contract data. [3.2.3].

134

Not applicable to this Contract.

135

Replace Clause 1.3.5 with the following:

The Employer will become the owner of the information, documents, advice, recommendation and
reports collected, furnished and/or compiled by the Contractor during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer on request
during the contract, but in any event on completion of contract, the termination and/or cancellation
of this Contract for whatever reason. The Contractor relinquishes its lien / retention or any other
rights thereon to which it may be entitled.

(b) The copyright of all documents, recommendations and reports compiled by the Contractor
during the course of and for the purposes of finalizing the Works will vest in the Employer, and
may not be reproduced or distributed or made available to any person outside the Employer’s
service, or to any institution in any way, without the prior written consent of the Employer. The
Employer shall have the right to use such material for any other purpose without the approval of
information or payment to the Contractor.

(© The copyright of all electronic aids, software programmes etc. prepared or developed in
terms of the Contract shall vest in the Employer, who shall have the right to use such material for
any other purpose without the approval of, information or payment to the Contractor.

(d) In case of the Contractor providing documents, electronic aids, software programs or like
material to the Employer, the development of which has not been at the expense of the Employer,
copyright shall not vest in the Employer. The Contractor shall be required to indicate to which
documents, electronic aids, software programs or like material this provision applies.

(e) The Contractor hereby indemnifies the Employer against any action, claim, damages or
legal cost that may be instituted against the Employer on the grounds of an alleged infringement
of any copyright, patents or any other intellectual property right in connection with the Works
outlined in this Contract.

) All information, documents, recommendations, programs and reports collected or
compiled must be regarded as confidential and may not be communicated or made available to
any person outside the Employer’s service and may not be published either during the currency of
this Contract or after termination thereof without the prior written consent of the Employer.
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1.3.7 Replace Clause 1.3.7 with the following
By entering into this contract, the Contractor waives any lien that he may have or acquire,
notwithstanding any other condition/s in this contract.

3.2.3 1. The Employer’s Principal Agent’s authority to act and/or to execute functions or duties or
to issue instructions are expressly excluded in respect of the following, unless same has been
approved by the employer:

€)] Appointment of Sub-contractors — clause 4.4.4;

(b) Granting of an extension of time and/or ruling on claims associated with claims for
extension of time — clauses 5.12, 10.1.5;

(c) Rulings on claims and disputes — clauses 10.1.5, 10.2.3 and 10.3.3;

(d) Suspension of the Works — clause 5.11.2;

(e) Final Payment Certificate — clause 6.10.9;
)] Issuing of mora notices to the Contractor — clauses 9.1.1, 9.1.2.1 and 9.2.1;
(9) Cancellation of the contract between the Employer and Contractor — clauses 9.1.1,

9.1.2.1and 9.2.1.

(h) Any variation orders — clause 6.3.1

2. In order to be legally binding and have legal bearing and consequence, any ruling in
respect of the above matters (a) to (h) must be on an official document, signed and issued by the
Employer to the Contractor.

3. The Contractor must submit claims, demands, notices, notifications, updated particulars
and reports in writing, as well as any other supporting documentation pertaining thereto, in
respect of any of the above listed matters (a) to (h), to the Employer’s Agent within the time
periods and in the format(s) as determined in the relevant clauses of the Conditions of Contract.
Failing to deliver such to the Employer’'s Agent and in the correct format will invalidate any claim
and the consequences of such failure will mutatis mutandis be as stated in clause 10.1.4.

4, Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the
Employer’s Agent authority in respect thereof:

Clause 6.10.9 — Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate, the
Contractor shall deliver to the Employer’s Agent a final statement claiming final settlement of all
moneys due to him (save in respect of matters in dispute, in terms of Clauses 10.3 to 10.11, and
not yet resolved).

The Employer's Agent shall within 14 days issue to the Contractor a Final Payment Certificate the
amount of which shall be paid to the Contractor within 30 days of the date of such certificate, after
which no further payments shall be due to the Contractor (save in respect of matters in dispute, in
terms of Clauses 10.3 to 10.11 and not yet resolved).

Clause 10.1.5 — Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after the Contractor
has delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2, deliver to the
Contractor his written and adequately reasoned ruling on the claim (referring specifically to this
Clause). The amount thereof, if any, allowed by the Employer shall be included to the credit of the
Contractor in the next payment certificate. If no ruling has been made within the 28 days, as
referred to in clause 10.1.5. or any extension thereof as agreed to by the parties, the claim shall
be regarded as rejected by the Employer.
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5. Insert the following under 3.2.3:

Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer shall
have the right to reverse and, should it deem it necessary, to amend any certificate, instruction,
decision or valuation of the Employer’s Agent and to issue a new one, and such certificate
instruction, decisions or valuations shall for the purposes of the Contract be deemed to be issued
by the Employer’s Agent, provided that the Contractor shall be remunerated in the normal manner
for work executed in good faith in terms of an instruction issued by the Employer's Agent and
which has subsequently been rescinded.

3.3.21

Amend Clause 3.3.2.1 to insert the word “plant” to read as follows:
Observe how the Works are carried out, examine and test materials, plant and workmanship, and
receive from the Contractor such information as he shall reasonably require.

3.3.3.2

Amend Clause 3.3.3.2 to insert the word “plant” to reads as follows:

Notwithstanding any authority assigned to him in terms of Clauses 3.3.2 and 3.3.4, failure by the
E Employer's Agent’'s Representative to disapprove of any work, workmanship, plant or materials
shall not prejudice the power of the Employer’'s Agent’s thereafter to disapprove thereof and
exercise any of his powers in terms of the Contract in respect of thereof.

3.3.2.2.3
3.3.2.24

Add to Clause 3.3.2.2.3 and 3.3.2.2.4 the following:
All oral communication must be reduced into writing to be binding on the parties.

4.4.4

Ref Clause 3.2.3

48.2.1

Amend Clause 4.8.2.1 to include the word “person”, as follows:
Makes available to the Employer, or to any such contractor, person or authority, any roads or
ways for the maintenance of which the Contractor is responsible, or

4.8.2.2

Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:
Provides any other facility or service of whatsoever nature o the Employer or to any of the said
contractors, persons or authorities,

4.12.3

Add to Clause 4.12.3 the following:
All oral communication must be reduced into writing to be binding on the parties.

531

The documentation required before commencement with Works execution are:

Health and Safety Plan to be provided within 14 calendar days from award (Ref Clause 4.3)

Initial programme to be provided within 21 calendar days of handing over the site to the contractor
(Ref Clause 5.6)

Security (Ref Clause 6.2)

Insurance (Ref Clause 8.6)

insert other requirements

insert other requirements

insert other requirements

5.3.2

The time to submit the documentation required before commencement with Works execution is:
21 days.
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5.4.2 The access to, and possession of, the Site referred to in Clause 5.4.1 shall be enter "exclusive" or
"not exlcusive" to the Contractor. In the event of access to, and possession of, the Site is not
exclusive to the Contractor, the following limitations apply:
Insert an exposition of limitation.

5.8.1 The non-working days are: Saturdays and Sundays
The special non-working days are:
Public Holidays;
The year-end break annually published by the BCCEI (Bargaining Council for the Civil
Engineering Industry)

5.9.1 Amend Clause 5.9.1 as follows:
On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no
cost to the Contractor, of the drawings and any instructions required for the commencement of the
Works. The cost of any additional copies of such drawings and/or instructions, as may be required
by the Contractor, will be for the account of the Contractor.

5.11.1 No Clause

5.11.2 Ref Clause 3.2.3

5.11.5 No Clause

5.11.6 No Clause

5.12 Ref Clause 3.2.3

5.12.2.2 Add the following to Clause 5.12.2.2 to read: “Abnormal climatic conditions means any weather
conditions i.e. rain, wind, snow, frost, temperature (cold or heat) that are not in the norm for the
area where the construction takes place and during which no work is possible on site”

5.13.1 Add the following to Clause 5.13.1:
The penalty for failing to complete the Works: Refer to B10 CD

5.14.1 Amend the second paragraph of Clause 5.14.1 as follows:
When the Works are about to reach the said stage, the Contractor shall, in writing, request a
Certificate of Practical Completion and the Employer’s Agent shall, within 14 days after receiving
such request, issue to the Contractor a written list setting out the work to be completed to justify
Practical Completion. Should the Employer’s Agent not issue such a list within the 14 days, the
Contractor shall notify the Employer accordingly. Should the Employer not issue such a list within
7 days of receipt of such notice, Practical Completion shall be deemed to have been achieved on
the 14" day after the contractor requested the Certificate of Practical Completion.

5.14.4 Add the following to Clause 5.14.4:

Penalty for late due completion date will be 30% of penalty / calendar day.
Penalty for late completion date will be 15% of penalty / calendar day.

TENDER/ QUOTATION NO: PE01/2024

5.16.1

Amend Clause 5.16.1 by deleting the provision in the third paragraph of this clause.

5.16.2

Amend Clause 5.16.2 as follows:

No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be
deemed to constitute approval of the Works or shall be taken as an admission of the due
performance of the Contract or any part thereof, nor of the accuracy of any claim made by the
Contractor, nor shall any other certificate exclude or prejudice any of the powers of the
Employer’s Agent and/or the Employer.

5.16.3

The latent defect period for all works is: 5 years
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The type of security for the due performance of the Contract, as selected by the Contractor in the
Contract Data, must be delivered to the Employer.

Amend Clause 6.2.3 as follows:
If the Contractor has selected a performance guarantee as security, he shall ensure that it
remains valid and enforceable as required in terms of the Contract.

6.3.1

Add the following to the last paragraph “subject to obtaining approval from the Employer” (3.2.3)

6.5.1.2.3

The percentage allowance to cover overhead charges is:
33%, except on material cost where the percentage allowance is 10%.

6.8.2

When Contract Price Adjustment is applicable [B13] the value of payment certificates is to be
adjusted by a Contract Price Adjustment Factor (CPAF):

The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Factor with the following values:

The value of “x” is 0.15.

The values of the coefficients are:

a = 0.25. (Labour)

b=0.3 (Contractor's equipment)

c=0.3 (Material)

d=0.15 (Fuel)

The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are:
a=0.35 (Labour)

b=0.20 (Contractor’s equipment)

c=0.35 (Material)

d=0.10 (Fuel)

The urban area nearest the Site is insert name of urban area.
(Select urban area from Statistical News Release, P0141, Table A)

The applicable industry for the Construction Material Price Index for materials / plant is insert name of
industry.

(Select the applicable industry from Statistical News Release, P0151.1, Tables 2,4,5)

The area for the Producer Price Index for fuel is insert name of area.
(Select the area from Statistical News Release, P0142.1, Table 1.)

The base month is insert month insert year. (The month prior to the closing of the tender.)

6.8.3

Price adjustments for variations in the costs of special materials are not allowed.

TENDER/ QUOTATION NO: PE01/2024

6.9.1 Replace Clause 6.9.1 with the following:
“Plant and materials will only be certified and paid for upon furnishing proof of ownership by the
contractor. Once paid, material and goods shall become the property of the Employer and shall
not be removed from site without the written authority of the Employers Agent.

6.10.1 Add at end of Clause 6.10.1
The contractor shall provide the Employer’s Agent every month, on dates as agreed between
parties / instructed by the Principal Agent, with the following information:
Monthly Local content report,
EPWP / NYS payment register, labour reports and certified ID document of EPWP/ NYS
beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, attendance register. (if
applicable)
Tax Invoice
Labour intensive report
Contract participation goal reports

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is: 85 %.
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6.10.3

The limit of retention money is dependent on the security to be provided by the Contractor in
terms of Clause 6.2.1.

6.10.4

Replace “28 days” with “30 days” provided all required documents have been submitted and are
correct in all respects.

6.10.5

Replace Clause 6.10.5 with the following:

In respect of contracts up to R2 million and in respect of contracts above R2 million where the
Contractor elects a security by means of a 10% retention, 50% of the retention shall be released
to the Contractor when the Employer’s Agent issues the Certificate of Completion in terms of
clause 5.14.4. The remaining 50% of the retention shall be released in accordance with the
provisions of the conditions of contract and will become due and payable when the Contractor
becomes entitled, in terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a
cash deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the
Value of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable, shall
be refunded to the Contractor or return to the guarantor, respectively, when the Employer's Agent
issues the Certificate of Completion in terms of Clause 5.14.4. The 5% retention of the Value of
the Works (excl. VAT) shall become due and payable when the Contractor becomes entitled, in
terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a
cash deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or
the variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works
(excl. VAT) when the Employer’s Agent issues the Certificate of Completion in terms of Clause
5.14.4. The balance of the cash deposit shall become due and payable or the variable guarantee
shall expire when the Contractor becomes entitled in terms of Clause 5.16.1 to receive the Final
Approval Certificate.

6.10.6.2

Replace Clause 6.10.6.2 with the following:

“In the event of failure by the Employer to make the payment by the due date, he shall pay to the
Contractor interest, at the rate as published by the Minister of Justice and Correctional Services
from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55
of 1975) as amended, calculated as simple interest, in respect of debts owing by the State”.
(1.1.1.21.A).

6.10.9

Ref Clause 3.2.3.

TENDER/ QUOTATION NO: PE01/2024

7.2.1

The last sentence to read “Failing requirements or instructions, the Plant, workmanship and
materials of the respective kinds shall be suitable for the intended purpose provided that materials
procured for the works are from South African manufactures and suppliers. Imported materials
shall only be considered under exceptional circumstances, based on compelling technical
justifications, and subject to the approval by the DPWI. Failing to comply, unless specified or
approval granted will result in a ten percent (10%) penalty of the value of imported material used
without approval.

7.5.3

Add the following to Clause 7.5.3
“Should the work inspected by the Employer’s Agent be rejected, all consultant’s fees / costs
pertaining to the unsuccessful inspection shall be recovered from the contractor”.

7.9.1

Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the
Employer, such amount may be determined and deducted by the Employer from any amount due
to or that may become due to the Contractor under this or any other previous or subsequent
contract between the Contractor and the Employer.

8.2.2.1

Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris arising
from damage to or destruction of the Works and to rebuild, restore, replace and/or repair the
Works, failing which the Employer may cause same to be done and recover the reasonable costs
associated therewith from the Contractor.
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8.3.1.10 Replace Clause 8.3.1.10 with the following:
“lonising, radiation, or contamination by radioactivity from any nuclear fuel, or from any nuclear
waste from the combustion of nuclear fuels, excluding leakages of any radioactive material /
gases / corrosive liquids/chemicals, which are harmful to the environment and biological life,
brought on to site for installation or used in the Works prior to final approval”.
8.4.3 Add the following as Clause 8.4.3:
Where the Contractor has caused damage to property (moveable and immovable), of any person,
the Employer or third parties, the Contractor shall on receiving a written instruction from the
Employer’s Agent immediately proceed at his own cost to remove or dispose of any debris and to
rebuild, restore, replace and/or repair such property and to execute the Works.
8.6.1 Replace Clause 8.6.1 with the following:
Except if provided otherwise in the Contract Data, the Contractor, without limiting his
obligations in terms of the Contract, shall effect and keep the respective insurances [CD] in
force, in favour of the employer as beneficiary, from the date of possession of the site until the
issue of the certificate of practical completion and with an extension to cover the contractors
obligations after the date of practical completion [8.2.1]
8.6.1.1.1 Ref B6.0 CD for value of insurance.
8.6.1.1.2 Ref B6.0 CD for value of insurance.
8.6.1.1.3 Ref B6.0 CD for value of insurance.
8.6.1.3 Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows:
Liability insurance that covers the Contractor against liability for the death of, or injury to any
person, or loss of, or damage to any property (other than property while it is insured in terms of
Clause 8.6.1.1) arising from or in the course of the fulfilment of the Contract, from the
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or
otherwise to the issue of the Certificate of Completion.
8.6.4 Omit clause

TENDER/ QUOTATION NO: PE01/2024

8.6.6 Replace Clause 8.6.6 with the following:
Without limiting the contractor’s obligations in terms of the contract, the contractor shall, within
twenty-one (21) calendar days of the date of letter of acceptance, but before commencement of
the works, submit to the employer all the policies by which the insurances are effected and due
proof of upfront payment of all premiums thereunder to keep the policies effective from the
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or
otherwise to the issue of the Certificate of Completion.

8.6.7 Replace Clause 8.6.7 with the following:
If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1,
the Employer may cancel the Contract in terms of Clause 9.2.

8.6.8 Add the following as Clause 8.6.8.

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area”,
that is an area which is subject to highly unstable subsurface conditions that might result in
catastrophic ground movement evident by sinkhole or doline formation the following will apply:

Q) Damage to the Works

The Contractor shall, from the date of Commencement of the Works until the date of the
Certificate of Completion, bear the full risk of and hereby indemnifies and holds harmless the
Employer against any damage to and/or destruction of the Works consequent upon a catastrophic
ground movement as mentioned above. The Contractor shall take such precautions and security
measures and other steps for the protection of the Works as he may deem necessary.
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When so instructed to do so by the Employer’s Agent, the Contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction of the
Works and to rebuild, restore, replace and/or repair the Works, at the Contractor's own costs.

(2) Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer
against any liability, loss, claim or proceeding arising during the Contract Period whether arising in
common law or by Statute, consequent upon personal injuries to or the death of any person
whomsoever resulting from, arising out of or caused by a catastrophic ground movement as
mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
immovable or personal property or property contiguous to the Site, whether belonging to or under
the control of the Employer or any other body or person whomsoever arising out of or caused by a
catastrophic ground movement, as mentioned above, which occurred during the Contract Period.
3) It is the responsibility of the Contractor to ensure that he has adequate insurance to cover
his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above. Without limiting his
obligations in terms of the Contract, the Contractor shall, within 21 days of the Commencement
Date and before Commencement of the Works, submit to the Employer proof of such insurance
policy, if requested to do so.

4) The Employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the Contractor’'s default of his obligations as

TENDER/ QUOTATION NO: PE01/2024

set out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided that, should the Contractor on
demand not pay the amount of such costs to the Employer, such amount may be determined and
deducted by the Employer from any amount due to or that may become due to the Contractor
under this or any other existing or subsequent contract between the Contractor and the Employer.

9.1.1 Ref Clause 3.2.3

9.1.21 Ref Clause 3.2.3

9.14 Replace the first paragraph of Clause 9.1.4 with the following:
“In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents), and
whether or not the Contract is terminated under the provisions of this Clause, the Contractor shall
be entitled on proof of payment of any increased cost of or incidental to the execution of the
Works which is specifically attributable to, or consequent upon the circumstances defined in
Clauses 9.1.1,9.1.20r9.1.3; ........ necessary changes”

9.1.5 Replace the first paragraph of Clause 9.1.5 with the following:
If the Contract is terminated on any account in terms of this Clause (provided that the
circumstances in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or
agents) , the Contractor shall be paid by the Employer (insofar as such amounts or items have not
already been covered by payments on account made to the Contractor) for all measured work
executed prior to the date of termination, the amount (without retention), payable in terms of the
Contract and, in addition: ”

9.155 No Clause

9.1.6 No Clause

9.2.1 Ref Clause 3.2.3

9.2.1.3.9 Add the following as Clause 9.2.1.3.9:
Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1.

9.2.4 Add the following as Clause 9.2.4:
In the case where a contract is terminated by the Employer by no fault by any party, the contractor
shall be entitled to no other compensation than for work done and materials on site as certified by
the Principal Agent at the date of termination.

9.3.2.2 Replace Clause 9.3.2.2 with the following:
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All Plant and Construction Equipment, Temporary Works and unused materials brought onto the
Site by the Contractor, and where ownership has not been transferred to the Employer (see
Clause 6.9.1), shall be removed from the Site on termination of the contract by any party.
9.3.2.3 No Clause
9.3.3 Add the following at the end of Clause 9.3.3

After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of
any lien or a right of retention or on the grounds of any other right whatsoever.

Nothing in this Clause shall prejudice the right of the Contractor to exercise, either in lieu of or in
addition to the Contractor rights and remedies specified in this Clause, any other rights or
remedies to which the Contractor may be entitled under the Contract or common law.

TENDER/ QUOTATION NO: PE01/2024

10.1.3.1 Replace Clause 10.1.3.1 with the following:
All facts and circumstances relating to the claims shall be investigated as and when they occur or
arise. For this purpose, the Contractor shall deliver to the Employer’s Agent, records in a form
approved by the Employer’s Agent, of all the facts and circumstances which the Contractor
considers relevant and wishes to rely upon in support of his claims, including details of all
construction equipment, plant, labour, and materials relevant to each claim. Such records shall be
submitted promptly after the occurrence of the event giving rise to the claim.

10.1.4 Ref Clause 3.2.3.

10.1.5 Ref Clause 3.2.3.

10.1.6 Add the following as Clause 10.1.6:
If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be
deemed to have given a ruling dismissing the claim.

10.2.1 Replace Clause 10.2.1 with the following:
In respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer shall have the right to deliver a written dissatisfaction
claim to the Employer’s Agent. This written claim shall be supported by particulars and
substantiated.

10.2.2 Replace Clause 10.2.2 with the following:
If, in respect of any matter arising out of or in connection with the Contract, which is not required
to be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer fails to submit a claim within 28 days after the cause of
dissatisfaction, he shall have no further right to raise any dissatisfaction on such matter.

10.2.3 Ref clause 3.2.3.

10.3.2 Replace Clause 10.3.2 with the following:
If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be
referred immediately to mediation under Clause 10.5, unless amicable settlement is
contemplated.

10.3.3 Replace Clause 10.3.3with the following::
In respect of a ruling given by the Employer (Ref clause 3.2.3), and although the parties may have
delivered a Dispute Notice, the ruling shall be in full force and carried into effect unless and until
otherwise agreed by both parties, or in terms of a mediation decision or court judgement.

10.4.2 Replace Clause 10.4.2 with the following:
If the other party rejects the invitation to amicable settlement in writing, or does not respond in
writing to the invitation within 14 days, or amicable settlement is unsuccessful, referral to
mediation shall follow immediately. Should mediation be unsuccessful, the dispute shall be
resolved by Litigation.

10.4.4 Replace Clause 10.4.4 with the following:

Save for reference to any portion of any settlement, or decision which has been agreed to
be final and binding on the parties, no reference shall be made by or on behalf of either party
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in any subsequent court proceedings, to any outcome of an amicable settlement, or to the fact
that any particular evidence was given, or to any submission, statement or admission made in the
course of the amicable settlement.
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10.5
Replace Clause 10.5 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in
which event:
10.5.1 The appointment of a mediator, the procedure, and the status of the outcome shall be
agreed between the parties.
10.5.2 Regardless of the outcome of a mediation the parties shall bear their own costs concerning
the Mediation and equally share the costs of the mediator and related expenses.

10.6
No Clause

10.7 No Clause

10.10.3 Replace Clause 10.10.3 with the following:
The court shall have full power to open up, review and revise any ruling, decision, order,
instruction, certificate or valuation of the Employer’'s Agent and Employer and neither party shall
be limited in such proceedings before such court to the evidence or arguments put before the
Employer’s Agent or Employer for the purpose of obtaining his ruling.

B 16.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation
Goals (CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions
and in accordance with the feasibility study, which forms part of the specifications in the CPG Section
of the Specification of this contract.

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

@)

Select

(b) Minimum Targeted Local Building Material Suppliers Contract Participation Goal in

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best | Select
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

Minimum Targeted Local Labour Skills Development Contract Participation Goal in

© accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

Select
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(d)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for

Enterprise Development through Construction Works Contracts, No 36190 Government | Select
Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment
Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.
TENDER/ QUOTATION NO: PE01/2024

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in

(e) | accordance with the cidb Standard for Developing Skills through Infrastructure Contracts
as published in the Government Gazette Notice No. 48491 of 28 April 2023. and the cidb | Select
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

0] DPW!I National Youth Service training and development programme (NYS) — Condition Select
of Contract.

(9) | Labour Intensive Works — Condition of Contract. Select

(h) Select

0] Select
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PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:

C TENDERER’S SELECTIONS

C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the
contractor to the employer will be a payment reduction of five per cent (5%) of the value certified in
the payment certificate (excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the

contractor to the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C, D or E n/a

Option A | cash deposit of 10 % of the contract sum (excluding VAT)

Option B variable construction guarantee of 10 % of the contract sum

(excluding VAT) (DPW-10.3 EC)
Option C . e - .

payment reduction of 10% of the value certified in the payment certificate (excluding VAT)
Option D cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of

the value certified in the payment certificate (excluding. VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E reduction of 5% of the value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC)]

TENDER/ QUOTATION NO: PE01/2024

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990)
on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will
be accepted.

Guarantee for payment by employer [11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable
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C 2.0 Payment of preliminaries [25.0]

Contractor’s selection

Select Option AorB | B

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

Option A

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,

Option B | a time-related charge and a final dis-establishment charge. Payment of the time-related
charge shall be assessed by the principal agent and adjusted from time to time as may be
necessary to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per
cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations.
C 3.0 Adjustment of preliminaries [26.9.4]

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per
cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations.
Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shall apply.

Page 200 of 201
PORT ELIZABETH: EBEN DONGES: REPLACEMENT OF PLUMBIG PIPES



&

N

BID NO: PE01/2024

_—

Department:

Pt ke sng nreseueiee - TENDER/ QUOTATION NO: PE01/2024

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms
of his selection. Where completion in sections is required, the contractor shall provide an
apportionment of preliminaries per section.

Option A

Option B

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related
amounts as defined for adjustment method Option A below, within fifteen (15) working days of
the date of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme

Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time
and/or value have on preliminaries. Such adjustment shall be based on the particulars provided by
the contractor for this purpose in terms of Options A or B, shall preclude any further adjustment of the
amount of preliminaries and shall apply notwithstanding the actual employment of resources by the
contractor in the execution of the works.

Option A

Option B

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4].

The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
delay occurred.

Failure to provide particulars within the period stated

Option A

Option B

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)
Time-related - Seventy-five per cent (75%)

Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined by
the principal agent

Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A
shall apply
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