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DPWI Scam Alert!

The Department of Public Works and Infrastructure (DPWI) would like to
once again warn members of the public and service providers about a
scam doing rounds using personal details of DPWI staff members to
scam the public.

Members of the public and those who are doing business with DPWI are
cautioned to be extra vigilant around this time of the lockdown, whereby
unscrupulous people use any available opportunity to scam them.

If anyone receives such an invitation purporting to be from any staff
member, please verify with DPWI by calling the following officials;

Ms Wendy Khumalo
Telephone number: 053 8385359
Email: Wendy.Khumalo@dpw.gov.za

Ms Gail Aysen
Telephone number — 053 8385221
Email — Gail.Aysen@dpw.gov.za
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REPUBLIC OF SOUTH AFRICA

SERVICE PROVIDER DOCUMENT COMPLETION GUIDE: WHAT TO AVOID
AND/OR REMEMBER WHEN COMPLETING THESE TENDER DOCUMENTS.

1.

PA - 32 INVITATION TO BID —the calculated on the bill of quantities and/or
PA 30.1 MUST be transferred to the PA-32 form and completed at the bottom right corner.

DPW - 07 FORM OF OFFER AND ACCEPTANCE - the calculated on the
bill of quantities should be carried over from the bill of quantities (BOQ) to DPW-07 in both
numerical and in words format. It should be noted that should there be a price difference
between numeric value offer and the offer in words, the offer in words shall prevail.

PA - 36 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT
FOR DESIGNATED SECTOR - ensure that you read the guidelines included in the bid
documents for clarification of the document to be completed, critical areas to complete

3.1. Par 3
Does any portion of the goods or services offered
have any imported content?

(Tick applicable box)
YES NO

If yes is indicated above, please complete the appropriate currency and rate
of exchange for the specific currency

3.2. Local Content Declaration:

Bid price, excluding VAT (y) R

Imported content (x), as calculated in terms of SATS 1286:2011 | R

Stipulated minimum threshold for local content (paragraph 3|
above)

Local content %, as calculated in terms of SATS 1286:2011

On the above table extracted from PA-36 input the summary as

calculated in Annexure C of the bid document

+ Bid Price, excluding VAT (y) — transfer price from C20 Total Tender
Value

¢ Imported content (x), as calculated in terms of SATS 1286:2011 —
transfer from C23 Total Imported Content (If applicable)

+ Stipulated minimum threshold — refer to Annexure C if more than 1
designated item

& Local content % - refer to Annexure C if more than 1 designated item

Kimberley Regional Office: SCM
Effective Date: 2022/08/15
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Public Works and Infrastructure

V REPUBLIC OF SOUTH AFRICA
NB: Bidders should complete PA 36 and Annexure C fully and accurately, where
bidder indicates exemption by inputting values on column C11, C18 and C21
please ensure that a letter of exemption approval is attached on the bid document
as approved by the DTIC. If there is no approval then these columns should be
left blank.

Please note: both the PA 36 and Annexure C are to be signed by bidder and
submitted before closure of RFQ or RFT

4. PA - 11 BIDDERS DISCLOSURE - declare any related company interest (where
you have controlling interest) including those reflecting on the CSD report under
each director/member of your company (if, tick YES on point 2.3. Furnish the
details on 2.3.1).

5. PA - 16 PREFERENCE POINTS CLAIM FORM - should be completed in full,
BBBEE status level of contribution claimed indicated in sec 6, 1.1 according to the
entities BBBEE Level (i.e. for 80/20, Level 1 = 20 points, indicate 20 as maximum
claimed.

6. ORIGINAL BBBEE SWORN AFFIDAVIT - Ensure that the sworn affidavit is
sighed and dated in the presence of the Commissioner of Oaths. The date of the
deponent and the commissioner must be the same date. CIPC sworn affidavit
are preferred but not compulsory

e Bidders to note that the acceptable format for financial year end is as
follows: DD/MM/YYYY. If the day, month and year of financial year end
are not indicated, the sworn affidavit will be declared invalid and lead
to non-allocation of preference point.

7. BBBEE CERTIFICATE - must be issued by a SANAS accredited agency and all
other required certificates must be issued by the relevant accredited agency.
Please verify that the your certificate issuing providers are registered on SANAS
to ensure your certificates are accredited www.sanas.co.za under accredited
organizations

8. PROCUREMENT COMPLIANCE FORMS - all procurement compliance form
MUST be fully completed and signed in ink.

9. ERRORS ON THE BOQ - Ensure correct and accurate carry-over of totals
throughout the BOQ

Please ensure that you completely fill in the document, where not sure kindly contact
this office for assistance, should you fail to submit a fully compliant document you may
be rendered administratively non-responsive thus disqualified from further
evaluation.

Kimberley Regional Office: SCM
Effective Date: 2022/08/15



SWORN AFFIDAVIT - B-BBEE QUALIFYING SMALL ENTERPRISE - GENERAL

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. lam a Member/ Director / Owner (Select one) of the following enterprise and am duly
authorised to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Vat Number (If applicable)

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
Amended by Act No 46 of 2013 “Black People” is a generic term which
means Africans, Coloureds and Indians —

(a) who are citizens of the Republic of South Africa by birth or
descent; or
{b) who became citizens of the Republic of South Africa by
naturalisation-
i.  before 27 April 1994; or
ii. onorafter 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior to
that date;”

Definition of “Black
Designated Groups”

“Black Designated Groups means:

(@)  unemployed black people not attending and not required by law
to attend an educational institution and not awaiting admission
to an educational institution;

(b)  Black people who are youth as defined in the National Youth
Commission Act of 1996;

(c) Black people who are persons with disabilities as defined in
the Code of Good Practice on employment of people with
disabilities issued under the Employment Equity Act;

(d)  Black people living in rural and under developed areas;

(e)  Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;"




| hereby declare under Oath that;

The Enterprise is % Black Owned using the flow-through principle as per
Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

The Enterprise is % Black Female Owned as per Amended Code Series 100
of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,

The Enterprise is % Black Designated Group Owned as per Amended Code
Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act
No 53 of 2003 as Amended by Act No 46 of 2013,

Black Designated Group Owned % Breakdown as per the definition stated above:

¢ Black Youth % = %

¢ Black Disabled % = %

e Black Unemployed % = %

o Black People living in Rural areas % = %
¢ Black Military Veterans % = %

Based on the Audited Financial Statements/ Financial Statements and other information
available on the latest financial year-end of (DDIMMAYYYY), the annual
Total Revenue was between R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty
Million Rands),

Please confirm on the table below the B-BBEE level contributor, by ticking the applicable
box.

100% Black Owned Level One {135% B-BBEE procurement recognition level)
At Least 51% black owned Level Two (125% B-BBEE procurement recognition level)
4. | know and understand the contents of this affidavit and | have no objection to take the

prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which | represent in this matter.

The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature:

Date:

Commissioner of Qaths

Signature & stamp

Date:
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T1: QUOTATION PROCEDURES
T1.1 Notice and Invitation to Quote
T1.1.1 The words “quote” or “quotation”, “tender” and “bid” in this document or any documents

referred to in this document are interchangeable and are deemed to have the same
meaning, similarly the words “tenderer”, “quoting Service Provider” and “tendering Service
Provider” are interchangeable and are deemed to have the same meaning. Unless
inconsistent with the context, the masculine gender includes the feminine and neuter
genders and vice versa, and the singular includes the plural and vice versa. In this
document, words and expressions signified in the text by the use of capital initial letters,
shall have the meanings defined in the Standard Professional Services Contract except
where the context otherwise requires.

T1.1.2 The Government of the Republic of South Africa in its Department of Public Works invites
quotations from Service Providers nominated from its professional service supplier register
for the provision of PROFESSIONAL ELECTRICAL ENGINEERING SERVICES as further
fully described in C3 Scope of Services hereof.

T1.1.3 Collection of Tender Documents

X Bid documents are available for free download on departmental website: e-Tender portal
www.etenders.gov.za

X Alternatively; Bid documents may be collected during working hours at the following address

Physical address: National Department of Public Works, Old Magistrate Building
21-23 Market Square, Kimberley
8301

Tender documents may be collected on working days between 07:30 and 12:45 and between 13:30
and 15:30. A non-refundable deposit of R100.00 is payable, in cash only, on collection of the tender
documents.

T1.1.4 Queries relating to these documents may be addressed to the Employer’s authorised and designated
representative who is the departmental project manager: Ms Lungile Mkize

Tel no: 053 838 5230
Cell no: 073 382 8140
Fax: Not Applicable

Physical address: National Department of Public Works, Old Magistrate Building
21-23 Market Square, Kimberley

8301
Postal address:  Private Bag X5002
Kimberley
8301
T1.1.5 Nominated Service Providers will obtain possession of the quotation document in the most feasible

manner determined by the departmental project manager and may include hand delivery, postal
system or facsimile.

T1.1.6 The closing time for receipt of quotations is 11:00 on 02/12/2022 Telephonic, facsimile, electronic and
late quotations will not be accepted.
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T1.1.7 Requirements for sealing, addressing, delivery, opening and assessment of quotations are stated in
T1.2 Tender Data.

T1.2 Tender Data

T1.2.1 Standard Conditions of Tender
The conditions of tender are the Standard Conditions of Tender as contained in Annexure
C of the Construction Industry Development Board Standard for Uniformity in
Engineering and Construction Works Contracts as per Government Notice No. 423
published in Government Gazette No. 42622 of 8 August 2019 and as amended from time

to time.

The Standard Conditions of Tender is not included in this tender document. Tenderers must

obtain it on the CIDB's Website at:
http.//www.cidb.org.za/procurement/orocurement toolbox/cidb pub/default aspx

The Standard Conditions of Tender make several references to the Tender Data for details
that apply specifically to this tender. The Tender Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the Standard Conditions of
Tender.

Each item of data given below is cross-referenced to the clauses marked [C] in the

Standard Conditions of Tender to which it mainly applies.

By submitting a tender in response to T1.1 Notice and Invitation to Tender above, the
tenderer binds himself to a pactum de contrahendo (contract aimed at conclusion of another
contract), the terms of which are contained in the Standard Conditions of Tender and T1.2
Tender Data.

Clause ]

number

[C.1.1] The Employer is the Government of the Republic of South Africa in its Department of
Public Works & Infrastructure.

[C.1.2] For this Contract the single volume approach is adopted.

This procurement document has been formatted and compiled under the headings for a single
volume approach as contained in table 5 of the CIDB'’s “Standard for Uniformity in Construction
Procurement.”

The tendering Service Provider's attention is specifically drawn to the T2 Returnable Documents
identified in the T2.1 List of Returnable Documents and in the T2.2 Returnable Schedules. The
Returnable Documents must be obtained and the Returnable Schedules must be completed by
a tenderer when submitting a tender. The tenderer must complete these documents, including
the “Offer” document in C1.1 Form of Offer and Acceptance, and deliver his tender back to the
Employer bound as it was received.

The tender document, issued by the Employer, comprises the following separate identifiable
documents collectively forming the “Tender Document in a single volume™:

The Quotation

T1: Quotation Procedures
T1.1 Notice and Invitation to Tender
T1.2 Tender Data

T2: Returnable Documents
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

The Contract
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C1: Agreement and Contract Data

C1.1 Form of Offer and Acceptance
C1.2 Contract Data

C2: Pricing Data

C2.1 Pricing Assumptions
C2.2 Activity Schedule

C3: Scope of Services

C4.: Site Information

[C.1.4] The Employer's agent for the purpose of this tender is deemed to be the authorised and
designated representative of the Employer, who will be the departmental project manager as
noted in T1.1.6 Notice and Invitation to Tender.

[C.2.1] Quotations will only be considered for acceptance if (ie. will only be regarded as

responsive if):

1.

The tendering Service Provider is an electrical engineering business undertaking, which is
under the fulltime supervision of a registered professional electrical engineer or a
registered professional electrical engineering technologist who registered professionals,
registered in terms of the Engineering Profession Act, 2000 (Act no 46 of 2000), who
hereafter will be referred to as registered principals of the business undertaking
or
a multi-disciplinary professional practice, that also practises electrical engineering work,
which electrical engineering division/section is under the fulltime supervision of a
registered professional electrical engineer or a registered professional electrical
engineering technologist, and which is owned and controlled by at least a percentage
determined by any of the relevant professional Councils where applicable for cases
pertaining to multi-disciplinary practices/business undertakings, in their respective Codes
of Professional Conduct, in terms of number, shareholding and voting power, registered
professionals, registered in terms of the

Architectural Profession Act, 2000 (Act no 44 of 2000),

Landscape Architectural Profession Act, 2000 (Act no 45 of 2000),

Engineering Profession Act, 2000 (Act no 46 of 2000),

Construction and Project Management Profession Act, 2000 (Act no 48 of 2000)

and/or

Quantity Surveying Profession Act, 2000 (Act no 49 of 2000),
who hereafter will be referred to as registered principals and the electrical engineering
division/section is under the fulltime supervision of a registered professional in the
electrical engineering discipline.

In the event of any legal entity, as meant above, being a listed public Company on the
stock exchange, the percentages related to ownership and control referred to are to be
made relevant to persons duly appointed as Directors of such entity;

Copies of certificates or other documentation clearly proving current professional
registration with the relevant council, including registration numbers, of all the registered
principals mentioned in 1 above are included with the tender as part of the returnable
documentation. In the event of any legal entity, as meant above, being a private Company
with shareholding, the same information/documentation as for registered principals must
be provided with the tender, in respect of all Directors formally appointed to manage the
business undertaking. Sole Proprietors, Partners in Partnerships, and Members of Close
Corporations are principals as defined in 1 above and information/documentation in
respect of such persons must be provided as described:;

The information, required in respect of 1 and 2 above, has been provided for all Service
Providers tendering in consortium or joint venture;

At least one registered professional electrical engineer, of whom the same documentation
as in 2 above has been included in the tender, of the tendering Service Provider has been
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6.1

6.2

listed in C1.2.3, clause 7.1.2 Key Persons;

[The Employer retains the right to verify current professional registration required in terms
of 2, 3 and 4 above with the relevant council as part of the tender evaluation process. In
the event of any such person not currently being registered with the relevant
council, it will render the tender as unacceptable (i.e. non-responsive) and excluded
from further consideration.]

All Returnable Documents mentioned in T2: Returnable Documents (T2.1 List of
Returnable Documents and T2.2 Returnable Schedules) have been included in the
quotation;

Preferential procurement

A tender that fails to meet any pre-qualifying criteria stipulated in the tender
documents is an unacceptable tender.

Pre-qualification criteria is “applicable”

The Tenderer must comply with the following Pre-qualification Criteria as listed below:

A tenderer having stipulated minimum B-BBEE status level of contributor-

X X Level 1 or [] Level 2 or [] Level 3

L O [1An EME or [] A QSE or [ ] An EME or QSE

Functionality as a pre-qualification criterion
Assessing this tender in terms of Functionality is “applicable”

Functionality will be applied as a pre-qualification criterion for assessing risk to the
Employer on projects with a threshold over R500 000. Such criteria is used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and
preference.

When applicable:

(@) The tendering Service Provider has provided the required information/documentation
to enable an evaluation panel to perform functionality as described in 6.2(b) and
upon scoring, a risk assessment as described in 6.2(c) hereafter and referred to in
T2.1 — sub paragraph 3;

(b)  Tender offers are judged by an evaluation panel in terms of functionality, which
functionality will be evaluated against the following criteria on a scoring system of 1
to 5, weighted as indicated:

Weighting
factor:

Functionality criteria:!

' The points allocated to each functionality criterion should not be generic but should be determined separately for each tender on a

case by case basis.
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Criterion 1: Experience on comparable projects during the
past 10 years

The bidder must demonstrate adequate experience to have
successfully managed multi-disciplinary projects with a
minimum value of R3 million for each project. Relevant
information will be sampled from a completed and signed
DPW 09 EC (attached in the bid document). The bidder must
attach signed practical completion certificates for each
project or recommendation letters from building owners or
clients.

ALLOCATION OF SCORES

5 x completed projects= 5
4 x completed projects= 4
3 x completed projects= 3
2 x completed projects= 2
1 x completed projects= 1
No information provided= 0

30

Criterion 2: Office Accommodation

Organisation, logistics and office.The bidder must submit a
Municipal account that they have an office/s in one of the
areas listed below and the project will be administered from
it.

ALLOCATION OF SCORES

1 x Office in Namakwa District Municipality= 5

1 x Office in Pixley ka Seme District Municipality/ or ZF
Mgcawu District Municipality/ or Francess Baard District
Municipality/ or John Taolo Gaetsewe=4

Office not located in the above mentioned District
Municipality area=3

No information provided=0

20

Criterion 3: Suitable qualified and appropriately experienced
human resources

Allocation of suitable qualified and appropriately experienced
human resource both in respect of principals and/or other
staff (professional,technical and/or administrative.

ALLOCATION OF SCORES

3 x Fulltime Pr Electrical Engineer with a minimum of three
years experience for each Structural Engineer post
professional registration and 1 x registered candidate
engineer=5

2 x Fulltime Pr Electrical Engineer with a minimum of three
years experience for each Structural Engineer post
professional registration and 1 x registered candidate
engineer=4

1 x Fulltime Pr Electrical Engineer with a minimum of three
years experience for each Electrical Engineer post
professional registration and 1 x registered candidate
engineer=3

No information provided=0

30
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Criterion No. 4: Commercial Risk: o
Financial Credibility
Provide bank rating from banking Institution to justify credit risk
ALLOCATION OF SCORES 20
Creditratingof A= 5
CreditratingofB= 4
Creditratingof C= 3
Credit rating of D,E,F,G and H = 0
No rating provided= 0 |
Total 100 Points

(Weightings will be multiplied by the scores allocated during the evaluation process to
arrive at the total functionality points)

Minimum functionality score to qualify for further evaluation: 60

Tenderers who fail to achieve the minimum functionality score will render the tender as
unacceptable and will be excluded from further consideration

{c) Risk assessment in terms of Risk to the Employer

Tender offers are judged by an evaluation panel in terms of risk to the Employer. Such risk
will be evaluated against technical and commercial risk criteria listed below. Such risk will
be evaluated against the criteria listed below. Each criterion carries the same weight /
importance and will be evaluated individually by the Bid Evaluation Committee appointed
on the project. An assessment of unacceptable risk on any single criterion will constitute
unacceptable risk for the award as a whole, resulting in the tender to be disqualified and
removed from further consideration.

In order for the evaluation reports to be prepared by the Bid Evaluation Committee, the
Tenderer is obliged to provide comprehensive information on form DPW-09 (EC). Failure to
complete the said form will cause the tender to be declared non-responsive and removed
from any further consideration. Information provided in the returnable documentation must
be provided in sufficient detail to enable the evaluation panel to evaluate the risk criteria set
out below.

The Employer reserves the right to request further clarification, elucidation, additional
documentation / information, etc. as may be required to evaluate the tender. The afore-
mentioned can also entail that the persons, named in the schedule of Key Persons (C1.2.3
Data provided by the Service Provider, clause 7.1.2), be invited to an interview.

The information must be provided by the Tenderer within the stipulated time as determined
by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be

declared non-responsive.

The risk criteria are as follows:

Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10
years. The number of current and previous comparable projects performed by the Tenderer

as per the evaluation report prepared by the Bid Evaluation Committee, based on its
research and inspection of a representative sample of the Tenderer’s current and previous
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research and inspection of a representative sample of the Tenderer's current and previous I
work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC).

Aspects to be regarded as “comparable’ includes (but may be extended according to
circumstances): size of projects (measured against monetary value or other project
quantifying parameters), nature of projects (building, engineering, high/low rise, etc.),
locality/area of execution (site-specific influences, knowledge of local conditions, etc.),
complexity of project, projects for similar client department irrespective of end purpose of
buildings/facilities created or in progress of being created and time scales of projects
(normal, fast track, etc.) and stage of its/their development.

[An opinion will be formed by each of the members of an evaluation panel according to
his/her assessment of the experience and performance of the tendering Service Provider
from information submitted with the tender (in written-, report- and/or brochure format),
and upon further investigations/reference checks that may be performed, for which
purpose the tendering Service Provider must include names and contact particulars of
present and previous Employers to whom services are/were rendered. The Employer
retains the right to contact references not mentioned by the tendering Service Provider.
Members of the evaluation panel will discuss their respective risk perceptions in order to
reach consensus, failing which the specific risk will be put to the vote. No risk
assessment will be performed for this criterion in the absence of relevant
information with the tender and will therefore render the quotation as unacceptable
and will be excluded from further consideration.]

Criterion 2: Contractual commitment and quality of performance on comparable
projects during the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past
10 years as per the evaluation report prepared by the Bid Evaluation Committee, based on
its research and inspection of a representative sample of the Tenderer’s current and
previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer, not reflected on form DPW-09 (EC).

Aspects to be considered include but not limited to time management & programming,
quality of detailed designs, extent of variations to scope due to shortcomings in original
designs, compliance to relevant regulations, personnel resources & technical experience
of representatives, turnover in representatives, decision making & problem solving skills,
promptness and quality of contract administration in terms of reporting and issuing
contract documents, attending site meetings, scope management, leadership and
accountability, conformance to specification and quality compliance, risk Identification and
mitigation, all with respect to specific aspects of the project / comparable projects and the
project tendered for.

[An opinion will be formed by each of the members of an evaluation panel according to
his/her assessment of the experience and performance of the tendering Service Provider
from information submitted with the tender (in written-, report- and/or brochure format),
and upon further investigations/reference checks that may be performed, for which
purpose the tendering Service Provider must include names and contact particulars of
present and previous Employers to whom services are/were rendered. The Employer
retains the right to contact references not mentioned by the tendering Service Provider.
Members of the evaluation panel will discuss their respective risk perceptions in order to
reach consensus, failing which the specific risk will be put to the vote. No risk
assessment will be performed for this criterion in the absence of relevant
information with the tender and will therefore render the quotation as unacceptable
and will be excluded from further consideration.]

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in
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respect of principals and/or other staff (professional, technical and/or administrative) of the
tendering Service Provider to the project, as described in the schedule of Key Persons in
terms of clause 7.1.2 of the General Conditions of Contract, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required
herein. The Company Organogram with CV’s and certified ID’s of all principals and
employed workforce as well as proof of Professional Registration will be verified. Current
and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary
professional and technical qualifications, and professional and technical competence in
relation to the scope of work and service to be rendered.

[An opinion will be formed by each of the members of an evaluation panel according to
his/her assessment of the qualifications and experience of the human resources allocated
to the project in terms of the Key Persons (C1.2.3 Data provided by the Service Provider,
clause 7.1.2), from information contained in curriculum/curricula vitae submitted with the
tender. Members of the evaluation panel will discuss their respective risk perceptions in
order to reach consensus, failing which the specific risk will be put to the vote. No risk
assessment will be performed for this criterion in the absence of relevant
information / curricula vitae with the quotation and will therefore render the tender
as unacceptable and will be excluded from further consideration.]

Criterion 4: Proof of Professional Indemnity Insurance

Confirmation of the required level of professional indemnity insurance specified in terms of
Contract Data clause 5.4.1 (C1.2.3 Data provided by the Service Provider).

[If confirmation/proof of professional indemnity insurance is not duly confirmed in C1.2.3
Data provided by the Service Provider, the risk to Employer will be regarded as
unacceptable and render the tender unacceptable on grounds of not being to specification.
The Employer retains the right to request documentary proof of such insurance as part of
the tender evaluation process. Unconfirmed professional indemnity insurance will
render the quotation as unacceptable in terms of risk to the Employer and will be
excluded from further consideration.]

Criterion 5: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid
clarification meeting or proof of attending the compulsory virtual meeting by a suitably
qualified and experienced representative of the tendering Service Provider in terms of
clause [C.2.7](T1.2 - Tender Data).

[Non-attendance, if compulsory in terms of [C.2.7], will be regarded as a risk to the
Employer in that salient information required for tender purposes would not have been to
the knowledge of the tendering Service Provider, rendering any resultant tender to be
incomplete. Non-attendance will render the quotation a risk to the Employer and will
therefore be excluded from further consideration.

In the event of the clarification meeting not being compulsory, this risk criterion will not be
applicable.]

Commercial risks:

The financial viability assessment evaluates the risk over the life of the service contract
period, as to whether the tenderer will be able to deliver the goods and services which are
specified in the contract and / or be able to fulfil guarantees or warranties provided for in
the contract in order to complete the project successfully for the amount tendered.

Aspects to be considered include but not limited to, the respective rates tendered, bank
rating, financial capability and capacity whether the tenderer has or has access to
sufficient financial resources to deliver the goods or services described in the tender

10




Quotation no.CQK17/22
WCS no.056012

[ documentation (including fulfilling any guarantees or warranty claims), whether the_|
tenderer is not subject to any current or impending legal action (either formal proceedings
or notification of legal action) which could impact on the financial standing of the tenderer
or the delivery of the goods or services, management accounts / financial report from
auditors as proof of current liquidity, and company or any parent company or investor
guarantee/s and financial statements.

[An opinion will be formed by each of the members of an evaluation panel according to
his/her assessment of the financial viability of the amount tendered in order to render the
service. Members of the evaluation panel will discuss their respective risk perceptions in
order to reach consensus, failing which the specific risk will be put to the vote. No risk
assessment will be performed for this criterion in the absence of relevant
information/ curricula vitae with the tender and will therefore render the quotation
as unacceptable and will be excluded from further consideration.]

Note: Any quotation not complying with the above-mentioned stipulation will be
regarded as non-responsive and will therefore not be considered for further
evaluation.

[C.2.7] A tender clarification meeting will "not be") held in respect of this tender.

Attendance of said clarification meeting is “not compulsory”
The particulars for said tender clarification meeting are:
Location: "N/A")

Venue: "N/A")

Virtual Meeting: "N/A")

Date: "N/A™)

Starting time:  "N/A")

[C.2.13.3] | Each tender offer communicated on paper shall be submitted as an original. Each page of the
tender document shall be initialled by the Authorised Signatory as per the Resolution of
the Board of Directors, Consortia or Joint Venture in terms of PA15.1, PA15.2 or PA15.3.
Delete the last sentence of the paragraph: “Signatories for ... of the tender offer.”

[C.2.13.4]

[C.2.13.5] | The Employer's addresses for delivery of quotation offers are:

Physical address: National Department of Public Works, Old Magistrate Building
21-23 Market Square, Kimberley
8301
Postal address: Private Bag X5002
Kimberley
8301
In addition, the following identification details must be provided on the back of the envelope:
Entity submitting quote’s name, contact address and telephone number
and in the top left corner on the back of the envelope:
"Quotation no. " (and fill in the tender number as on the front page hereof)
"WCS no. " (and fill in the WCS number as on the front page hereof)
"Quotation for Electrical Engineering Services".

[C.2.13.6] | Atwo-envelope procedure will not be followed.

[C.2.15] The closing time for submission of quotations is as indicated in T1.1.5 Notice and Invitation to
Quote.

[C.2.16] The tender validity period is 30 days from date of tender closure.
The tenderer shall provide access for inspections to his offices as may be required by the

| [C.2.19]

1
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WCS no.056012

Employer.

[C.2.22] Not a requirement.
[C.2.23] The tenderer is required to submit with his tender all documents listed in T2 Returnable

Documents, T2.1 and T2.2.

[C.3.4] The time and location for opening quotation offers are:

Time: quotations will be opened immediately or as soon as possible after the closing time

mentioned in T1.1.5 Notice and Invitation to Quote;

Location: room Big Tea Room, National Department of Public works and Infrastructure, Old

Magistrate Building, 21-23 Market Square, Kimberley,8301

[C.3.5] A two-envelope procedure will not be followed.
[C.3.9.3] Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the

tender offer and request the tenderer to, within a stipulated time, accept the total of prices as

corrected in accordance with C.3.9.4.”
[C.3.9.4] Omit the wording of the first sentence and replace with:

“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be

corrected as follows:”

Add sub-paragraph c) as follows:

“c) If the tenderer does not accept the corrected tender offer, or cannot reach consensus with
the Employer on a corrected tender offer, the tenderer is to be classified as not
acceptable/non-responsive and removed from further contention.”

[C.3.11] The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and

Preference.

[C.3.17] | The number of paper copies of the signed contract to be provided by the employer is one.

12
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T2: RETURNABLE DOCUMENTS
This quotation document in its entirety, all returnable documents which must be attached
to this quotation document, and all returnable schedules must be returned when the
quotation is submitted.

T2.1 List of Returnable Documents (to be obtained/compiled by the quotation Service Provider and
attached to this quotation). Al documents must be duly completed and signed where
applicable.

1. Copies of present registration with the Engineering Council of South Africa as
“Professional”, with the registration numbers, of all the registered principals and
professionals mentioned under T1.2 Tender Data, clause [C.2.1], item 2, as well as in
C1.2.3 Data provided by the Service Provider, clause 7.1.2 Key Persons.

2. Avalid original or certified copy of B-BBEE status level verification certificate.

3. An exposition, with necessary annexures, in suitable format and in sufficient detail,
providing all the information necessary for the evaluation panel to be able to evaluate the
functionality and risk set out in T1.2 Tender Data, clause [C.21].

T2.2 Returnable Schedules (all bound into this quotation document — to be completed by tenderer)
All documents must be duly completed and signed where applicable.

T2.2.1 SUBSTANTIVE COMPLIANCE RESPONSIVENESS CRITERIA
Failure to submit fully completed documents as stated hereunder shall result in the
quotation offer being disqualified from further consideration:

| = Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

! A tenders
Tender offer must be properly received on the tender closing date and time specified on the

2 X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

3 Use of correction fluid is prohibited. Corrections to be crossed out and initialled.

4 X | Submission of Form of Offer and Acceptance (C1.1),

5 X Submission of fully completed (C2.2.2) Activity Schedule for Value Based Fees OR (C2.2.3)
Activity Schedule for Time Based Fees, whichever is applicable in accordance with C2.1.1.1.

6 &1 | Submission of DPW-09 (PSB): Particulars of Tenderer’s Projects

7 X Submission of (PA-16): Preference points claim form in terms of the Preferential Procurement
Regulations 2017.

8 ] | Submission of DPW-21 (EC): Record of Addenda to tender documents.

9 5 Provide proof of valid professional registration and other documentation relating to eligibility to

~ | tender as contained in ([C.2.1] of T1.2 -Tender Data). _ ]

10 X | Data provided by the Service Provider (C1.2.3) fully completed.

Submission of DPW-16.1 (PSB): Tender Clarification Meeting Certificate as proof of

11 [J | attendance of compulsory tender clarification meeting.

insert motivation why the tender clarification meeting is declared compulsory

12 H Submission of Proof of attending compulsory virtual tender clarification meeting.

insert motivation why the tender clarification meeting is declared compulsory

13 (] | Specify other responsiveness criteria

14 [ | Specify other responsiveness criteria

15 ] | Specify other responsiveness criteria

13
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T2.2.2 ADMINISTRATIVE RESPONSIVENESS CRITERIA

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within 7 calendar days from request will
disqualify the quotation offer from further consideration.

| Any correction to be initialled by the person authorised to sign the tender documentation as
1 X | per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
Consortia or JV’s.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 X] | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of
B the firm / consortium / joint venture.
3 XI | Submission of (PA-11): Bidder's disclosure
4 Submission of PA-16.1 (PSB): Ownership Particulars
_5 = Submission of documentation relating to risk assessment criteria as contained in C 2.1 of
T1.2 Tender Data.
6 ' Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
= insert the Supplier Registration Number on the form of offer.
7 = All parts of tender documents submitted must be fully completed in ink and signed where
required.
8 X Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
9 [] | supporting documentation and information as required. The security clearance form will be
' provided by the Employer for projects requiring a security clearance.
10 | X} | Submission of (PA-40): Declaration of designated groups for preferential procurement
11 [1 | Specify other responsiveness criteria
12 | [ | Specify other responsiveness criteria
13 | [ | Specify other responsiveness criteria
14 | [] | Specify other responsiveness criteria
15 | [ | Specify other responsiveness criteria

14
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PA-16.1 (PSB): OWNERSHIP PARTICULARS

NB: 1.

This form is to be read with the Notice and Invitation to Tender and F.2.1 sub paragraphs 1 and 2

of the Tender Data pertaining to this Tender, and completed according to the definitions and

information contained in said documents.

Failure to complete this form may result in the tender being disqualified.

Project title:

Electrical Engineering Services for: Loeriesfontein: DOJ&CD: ERF 914:
Construction of New Building.

Tender / Quotation no: | CQK17/22

1. REQUIRED DOCUMENTARY PROOF

The following documentation must be included in

the tender as part of the Returnable Documents.

Failure to provide the said documentation may result in the tender being disqualified.

Legal Status of Tendering Entity:
If the Tendering Entity is:

Documentation to be submitted with the tender:

a. A close corporation, incorporated prior to 1 May
2011 under the Close Corporations Act, 1984
(Act 69 of 1984, as amended)

Copies of the Founding Statement — CK1

b. A profit company duly registered as a private | Copies of:
company. i. Certificate of Incorporation — CM1;
ii. Shareholding Certificates of all Shareholders of
[including a profit company that meets the the company, plus a signed statement of the
criteria  for a private company, whose company’s Auditor, certifying each Shareholder’s
Memorandum of Incorporation states that the ownership / shareholding percentage relative to
company is a personal liability company in the total; and/or
terms of Section 8(2)(c) of the Companies Act, | iii. Memorandum of Incorporation in the case of a
2008 (Act 71 of 2008, as amended)]. I personal liability company. ]
c. A profit company duly registered as a private | Copies of documents referred to in a. and/or b.
company in which any, or all, shares are held by | above in respect of all such close corporation(s)
one or more other close corporation(s) or | and/or company(ies).
company(ies) duly registered as profit or non-
profit company(ies).
d. A profit company duly registered as a public | Copy of Certificate of Incorporation — CM1, and a
company. signed statement of the company’s Secretary or
Auditor confirming that the company is a public
company.
e. A non-profit company, incorporated in terms of | Copies of:
Section 10 and Schedule 1 of the Companies | i  the Founding Statement — CK1; and
Act, 2008 (Act 71 of 2008, as amended). i the Memorandum of Incorporation setting out
the object of the company, indicating the public
benefit, cultural or social activity, or communal
| or group interest.
f. A natural person, sole proprietor or a . Copy(ies) of the Identity Document(s) of:
Partnership i.  such natural person/ sole proprietor, or
ii. each of the Partners to the Partnership.
g. ATrust Deed of Trust duly indicating names of the

Trustee(s) and Beneficiary (ies) as well as the
purpose of the Trust and the mandate of the
Trustees.

15



sjeld e Buteq Ajus [eba| e jo Juane ay; ul pue suoneiodiod

91

Bunjepspun sseuisng ay} sbeuew o} pajuiodde Ajew.oy $10}0824Ip ||e ‘Buipjoysieys yum Auedwiod

9s0J2 Jo siequisw ‘sdiysiauped uj sisuled ‘siojelidosd ajos o' ‘sjediound passysibal 1\

#
%001 %001 S[B10,
aquinN [1I2Uno)
Bunop paump diysisoump y
abejusosey abejussiog 10 938 uoijelysibay euoissajoid rquinN Ausp| # dwen Jin4
jeuoissajoid jueasay

2109G0°0U SOM

¢Z/LIMDD 0ou uoyejonp

-430AIAOUd JDIAYIS FHL 40 SYIATOHIYVHS HO/ANV SHIAGWIN ‘SHOLIIUJOUd ‘SHIANLYV 11V 40 IV.L3a



L1

|
9
S
14
€
14
b
o .m.ma Ao|d
ot sabess yom | seers o imm.i Jo s ociuog | oM 9Hi9EI0D _:,nwﬁ_*swsmz U1 poBeBus Kiuouno siosfoid
7r 40 adoog L

sjoafoud Jusiing '}
w._.zms_._._s_s_oomDO_>w~_n_n_z<.rzmm~50w.mmm_mn_zm._.m__._._.u_o wm<|_:o_._.m<m._‘

"pasinbai s1 aoeds aiow §1 sabed jeuonippe yoeje o} pue siejnajied buimojjos ay) ysiuing oy pasnbad sy J943pusy oy :9)oN

shep og :pousad Aypijep zzoz/Li/gl :a3ep Buisiuanpy
2202/21/20 :93ep Buisoln 22/L MDD :0u uofjeloNY / 49pus |
‘Buipling MSN JO UORINISUOD ¥ 16 4HT :ADPrOQ :UISIUOJSOLB0T 931 108foud

S103rodd S UJYIANIL 40 SHVINIILYVd (9Sd) 60-Mdd

¢10950'0U SOM
ZZ/LIXDD ou uonejonp



81

aleq

ainjeubig

Jalapua] Jo swenN

6
8
YA
9
g
14
€
4
L
(903 B8
uopajdwond juswjujodde - ._Oumwwum:u_M dde 109foid T ‘_o>o_aEw £ (ony) . :
: ‘ou u J0 aalejussalday 4o | sueak (aAy) g yse| ay) Ul pajadwod s3oafos
jo2ea 1o 81eq MOAN) SO0IAIDg 40 WIns joenuoy Jahojdwig jo swepN ed : ' d
Jo adoog
syoafoud pajejdwion 7'}
2109G60°0U SOM

¢Z/LIMDO0u uojeond




6l

asudieug ssauisng |lews Bulkyend :3SO ¢
asldisug ol peidwaxy :JNT ;

BOUJY YINOS Ul wog suosiad o) s|qealidde Jou) paulelqo diysusznio UBdSUY YINOS JO S1ep SJEIS #H#

lsquinu uonexnsibey yim Jeyebo) ‘Auedwon BuipjoH ayy jo diysieumo ay) Ajyuapt ‘030 diyssauped ‘uoneiodio) 8so|D ‘AUBdWIOD B SBAIBSWIBY} 1B SISUMQ BIBUAN #

OoN [] seA [ ON[ seA[] | oN[J seA[] | oN[I SSA[] [ oN[ seA[] | oN[] seA [ % 0l
(+]

ON[] seA [ ON [] s9A ] ON [] seA [ ON [] saA [] ON [ seA [] OoN [] ssA[] % ‘6
0

OoN[] seA [ ON[] seA[d | oN[]seA[d | oN[] seA[] | oN[] s9A[] | ON[] seA[] % ‘8
) 0

ON [] saA [ ON[] s9A[] | oN[] seA[] | oN[J seA[] | oN[] seA[d | oN[] seA[] % L
0

ON[] seA[] ON[] seA[] | oN[d ssA[] ON [] saA[] ON[] seA[] | OoN[J seA ] o 9
(+]

ON [] seA [] oN [] seA [] oN [ seA [ ON[] seA[] | oN[J seA [ ON [] seA [ % S
0

ON [] seA [ ON[] seA[] | oN[O s2A[] | oN[] SOA[] [ oN[] seA[] | oN[] seA [ o b4
(1]

ON [ seA [ ON[] seA[] | oN[J seA[] | oN[J seA[] | oN[] seA[] | oN[] saA [] % €
(4

OoN [] seA [] ON[] seA[] | oN[O seA[] | oN[] S3A[] | oN[] seA[J | oN[] soA[] % C
0

OoN [] seA [ ON[] seA[] | oN[J seA[1 | oN[] SapA[] [ oN[J seA[d | oN[] seA[] % b
0

#diysuazniy
a_;wuiota ole Augesip UuBWOM yinok paumo ..wﬂ“a::
vo‘_w...w_””ou :H__Buuw_w_w_a 31 ajesipu) 31 eoipu| A€l abejuaniag Hodssed # SWeling pue sweN
uesajen Aieyiw |/ jeans ug Buiay ) ) IKynuapy
3! 3jedipuy) 31 9jedIpu)

‘SdNOYO GILVNOISIA ANV dIHSNIZILIO “MIFWNN ALILLNIAI ‘TINYN A9 SHIATOHIUVHS HO SHITWIW ‘SHOLIINAONd 11V LS b

(xoq ajqeayidde son) 3s/aWa uoN [ :asO [] ANI O

LNIWIFNI0Ud TVILNIHI4Tdd ¥Od4 SdNOUD AILVYNDISIA 40 NOILYHV123A 0¥ -Vd

€109G0°0U SOM
¢Z/LIXDD 0u uoelonp

Jalapua] jo awepN



0¢

ajeq ainjeubig aAnejuasaidal Jo aweN

Jasepua] ay) Aq paubig

Jane| ayy Aq jos aq Aew se polsad
awn sy} uiynm Jefojdwz sy} 0} papiugns aq |Im ‘ulslay papircid uorewojul ay) Buipsebal sakojdwg ay) AQ paainbal joold Algjusnoop Jayuny Auy
‘uiaJay papinoud uohjeliolul yus|npnely 1o uolejussaldalsiw o) anp uonesyienbsip yons Aue jo )nsal e se Japus) 9jqeinoAe) ss9)| e 1dadoe o) Buiey

Joj sebewep Joj wiejo e Buipnjoul ‘Joeluo sy; Ul pue me| ul aAey Aew )i Apawal Jayjo Aue asiolexae Aew JeAojduwig ay) jey) sydeooe Jasapua | eyl
‘ulauay Joyo s aaiapua| ay}

wouy bunnsas yoenuOY Aue [8oued 0} Jokoldwg ay) apiua [m Jo ‘pajenjeas Bulag A|snosue)nwis Jaiapua | ay} Jo (S)1eyo Jopus) JoY)o AUE Se jjom Se
‘uiatay Jayo sasapua | ayy Ajllenbsip (jeys uislsy papiaoid uoyewoul JusjNpnely Jo uoijejuasaldalsiw [BuOnuBIUI AUE Jey) SPUB)SISpUN JaJapua] Y|
‘SJuSWINJOP PIES Ul PAUIBJUOD USHELLIOJU| pUE Suoljulap ay} 0} Buipiodoe pajo|dwod Sem WIo) BA0GE aU} Jey} pue poojsiapun pue palpns

aJom Japua] siy} 0} Buluiepad sjusWINOOP |8 pue papuswWe Se g6 JO ZOL 1OV SSauIsNg |[BWS [BUOHEBN ‘/ LOZ ‘SU0ije|nBay Juswainoold [enusss)eid
3y1 ‘(0002 40 S 19Y) 000Z WV omawe.4 Ao1j0d Juslainooid [BusIsjald (€00 O €6 19Y) £002 10V Juswiamodws JIWOU0DT Yoe|g paseq-peoid ay |
‘sjoadsal ||e Ul J03.4100 pue anJ} a.Je JABPIYY SIY} Ul PUIBUOD SigjnoijJed pue uonewlolul ay |

4
b

:jey) swayuod Aqasay ‘Jasepua ] ay} Jo Jeysq uo os op o) pazuoyine A|Np s ays/ay jey) sjueliem oym ‘paubisiopun ay |

‘NOILVYVYT1O3a ¢

¢10950°0U SOM
CZ/LIXDD ou uoyejonp



DPW-21 (EC):

Quotation no.CQK17/22
WCS no.056012

RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:

Electrical

Engineering services for: Loeriesfontein. DOJ&CD: ERF 914

Construction of New Building.

Tender / Quotation no:

CQK17/22

Tender / Quotation no: | CQK17/22

—_

| / We confirm that the following communications received from the Department of Public Works before the

submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer. (Aftach additional pages if more space is required)

Date

Title or Details

10.

Name of Tenderer

Signature

Date

2. |/ We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

| Name of Tenderer

Signature

Date

22
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Quotation no.CQK17/22
WCS no.056012

PA-11: BIDDER’S DISCLOSURE

’ Project title:

Electrical Engineering services for: Loeriesfontein: DOJ&CD: ERF 914: ‘
Construction of New Building.

‘ Tender / Quotation no: | CQK17/22 Reference no: CQK17/22 ‘

2.1

211

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution
of the Republic of South Africa and further expressed in various pieces of legislation, it is required for
the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

BIDDER’S DECLARATION

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest? in the enterprise, employed by the state?
[JYES [INO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person
having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

(®) the power, by one person or a group of persons holding the maijority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course and
decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
For External Use Page 1 of

3

23



2.2

221

23

2.31

31

3.2

3.3

3.4

35

36

Quotation no.CQK17/22
WCS no.056012

PA-11 Version 1.3

Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution?

[JYES [INO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract?

(1 YES
LINO
If so, furnish particulars:
DECLARATION
1, the undersigned, (Name)..... ..o e in submitting

the accompanying bid, do hereby make the following statements that | declare to be true and
complete in every respect:

| have read and | understand the contents of this disclosure;

I understand that the accompanying bid will be disqualified if this disclosure is found not to be true
and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium* will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or
formulas used to calculate prices, market allocation, the intention or decision to submit or not to
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of
the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to and
during the bidding process except to provide clarification on the bid submitted where so required by
the institution; and the bidder was not involved in the drafting of the specifications or terms of
reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

24



Quotation no.CQK17/22
WCS no.056012

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
For External Use Page 2 of
3

PA-11 Version 1.3

3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO
BE FALSE.

Name of Bidder Signature Date Position

This form is aligned to SBD 4.
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Quotation no.CQK17/22
WCS no.056012

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
For External Use Page 3of 3

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

{legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works & Infrastructure in respect of the
following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2  *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspon-
dence in connection with and relating to the Tender, as well as to sign any Contract, and any and all
documentation, resulting from the award of the Tender to the Enterprise mentioned above.

Name Capacity Signature

=N

© |0 N oW N

-
o

-—
= N
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13

14

15

16

17

18

19

20

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Tendering Enterprise
may allernatively appoint a person to sign this document
on behalf of the Tendering Enterprise, which person must
be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the
Tendering Enterprise (proof of shareholding / ownership
and power of attorney are to be attached hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture)

to the Department of Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)
1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due
fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the Contract to
be entered into with the Department in respect of the project described under item 1 above.

3  The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Page 1 of 2
PA-15.2 Version: 1.3
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Postal Address:
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Telephone number;

(code)

Fax number:

Name Capacity

Signature

9

10

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise
as a result of this document being signed.

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (atfach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Tendering Enterprise
may alternatively appoint a person to sign this document
on behalf of the Tendering Enterprise, which person must
be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the
Tendering Enterprise (proof of shareholding / ownership
and power of attorney are to be attached hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names
and registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)

Page 1 of 3
PA-15.3 Version: 1.3
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Mr/Mrs/Ms:

in *histher Capacity as: (position in the
Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or
correspondence in connection with and relating to the tender, as well as to sign any Contract, and any
and all documentation, resulting from the award of the tender to the Enterprises in consortium/joint
venture mentioned above.

. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct
all business under the name and style of:

. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfiiment of
the obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under
item D above.

No Enterprise to the consortium/joint venture shall, without the prior written consent of the other
Enterprises to the consortium/joint venture and of the Department, cede any of its rights or assign any of
its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(code)

Postal Address:

(code)

Telephone number: Fax number:

E-mail address:

32



Quotation no.CQK17/22
WCS no.056012

Page 2 of 3
PA-15.3 Version: 1.3

Name Capacity Signature

10

1"

12

13

14

15

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise
as a result of this document being signed.

Note:
1. * Delete which is not applicable.
2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint venture

3.
4.

submitting this tender, as named in item 2 of Resolution PA-15.2.
Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space

available above, additional names, capacity and signatures must be supplied on a separate page.
Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture, must

be attached to this Special Resolution (PA-15.3).
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PA-16 : PREFERENCE POINTS CLAIM FORM IN TERMS OF THE

PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a claim
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB:

BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED
IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017 AND THE AMENDED B-
BBEE CODES.

1.1

1.2

1.3

1.31

13141

1.3.1.2

14

1.5

1.6

1.7

GENERAL CONDITIONS

The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 Q00 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

The value of this bid is estimated “not fo exceed” R50 000 000 (all applicable taxes included) and
therefore the “80/20” points system shall be applicable.

Preference points for this bid shall be awarded for:

(a) Price; and
(b) B-BBEE Status Level of Contribution.

The maximum points for this bid are allocated as follows:
POINTS

PRICE “80”
B-BBEE STATUS LEVEL OF CONTRIBUTION “20”
Total points for Price and B-BBEE must not exceed 100

Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification
Certificate from a Verification Agency accredited by the South African Accreditation System
(SANAS) or an Accounting Officer as contemplated in the Close Corporation Act (CCA) together
with the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

An Exempted Micro Enterprise (EME) is only required to obtain a sworn affidavit or a certificate
issued by Companies and intellectual property Commission (CIPC) confirming their annual
turnover of R10 Million or less and level of black ownership to claim points.

Qualifying Small Enterprise (QSE)is only required to obtain a sworn affidavit or a certificate issued
by Companies and intellectual property Commission (CIPC) confirming their annual turnover of
R10 Million or less and level of black ownership to claim points.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any

time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the purchaser.
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DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment
insurance fund contributions and skills development levies;

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity
based on its overall performance using the relevant scorecard contained in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based
Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of services, works or goods, through price quotations, advertised
competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(f) “comparative price” means the price after the factors of a non-firm price and all unconditional
discounts that can be utilized have been taken into consideration:

(g) “consortium or joint venture” means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a
contract;

(h) “contract” means the agreement that results from the acceptance of a bid by an organ of state;

() “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(i) “Firm price” means the price that is only subject to adjustments in accordance with the actual
increase or decrease resulting from the change, imposition, or abolition of customs or excise
duty and any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the
contractor and demonstrably has an influence on the price of any supplies, or the rendering
costs of any service, for the execution of the contract;

(k) “functionality” means the measurement according to predetermined norms, as set out in the
bid documents, of a service or commodity that is designed to be practical and useful, working or
operating, taking into account, among other factors, the quality, reliability, viability and durability
of a service and the technical capacity and ability of a bidder;

() “non-firm prices” means all prices other than “firm” prices;
(m) “person” includes a juristic person;

(n) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 2003);

(o) “rand value” means the total estimated value of a contract in South African currency, calculated
at the time of bid invitations, and includes all applicable taxes and excise duties:

(p) “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract;

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based
Black Economic Empowerment Act and promulgated in the Government Gazette on 9 February
2007;

(r) “trust” means the arrangement through which the property of one person is made over or
bequeathed to a trustee to administer such property for the benefit of another person; and

(s) “trustee” means any person, including the founder of a trust, to whom property is bequeathed in
order for such property to be administered for the benefit of another person.
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3. ADJUDICATION USING A POINT SYSTEM
3.1 The bidder obtaining the highest number of total points will be awarded the contract.

3.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into
account all factors of non-firm prices and all unconditional discounts;.

3.3  Points scored must be rounded off to the nearest 2 decimal places.

3.4 Inthe event that two or more bids have scored equal total points, the successful bid must be the one
scoring the highest number of preference points for B-BBEE.

3.5 However, when functionality is part of the evaluation process and two or more bids have scored equal
points including equal preference points for B-BBEE, the successful bid must be the one scoring the
highest score for functionality.

3.6  Should two or more bids be equal in all respects, the award shall be decided by the drawing of lots.

4, POINTS AWARDED FOR PRICE
4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt - Pmin Pt — Pmin
Ps=801-——— o Ps=901-————r
Pmin Pmin
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid
5. Points awarded for B-BBEE Status Level of Contribution

5.1 In terms of Regulation 6(2) and /or 7(2), of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below;

B-BBEE Status Level of | Number of points Number of points ]
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
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5.2

5.3

5.4

5.5

6.1

7.1
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6 3 6

7 2 4

B 8 1 2
Non-compliant contributor 0 0

|

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal
entity, provided that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as if
they were a group structure and that such a consolidated B-BBEE scorecard is prepared for every
separate bid.

Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates
in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

A person awarded a contract may not sub-contract more than 25% of the value of the contract to
any other enterprise that does not have an equal or higher B-BBEE status level than the person
concerned, unless the contract is sub-contracted to an EME that has the capability and ability to
execute the sub-contract.
BID DECLARATION
Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:
B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2
AND 5.1
B-BBEE Status Level of Contribution: ............. = e (maximum of 10 or 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a Verification
Agency accredited by SANAS or Sworn Affidavit for EME’s and QSE's.
SUB-CONTRACTING (relates to 5.5)
Will any portion of the contract be sub-contracted? YES /NO (delete which is not applicable)
If yes, indicate:
(i) what percentage of the contract will be subcontracted? ... %
(i) the name of the sub-contractor?  ................ocooiioioe e

(i) the B-BBEE status level of the SUD-CONractor?.............ooeoveoeeeooeeooeooooooooo

(iv)  whether the sub-contractor is an EME/ a QSE? YES / NO (delete which is not applicable)
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9.3

9.4
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Designated Group: An EME or QSE which is at last 51% EME QSE
owned by: \ V

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

| Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of COMPANY/ITM: ... e e e e

VAT registration NUMDET: ... ..o e e,

Company registration NUMDET: ... ... ...t i e e,

TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited

[TICK APPLICABLE BOX]

9.5

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.7

9.8

COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

Total number of years the company/firm has been in buSINESS? ... .ccvvieeeeeiieceeeee e,

I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraph 7 of the foregoing certificate/ Sworn Affidavit, qualifies the company/ firm for the

preference(s) shown and | / we acknowledge that:

(i) The information furnished is true and correct;

(ii)) The preference points claimed are in accordance with the General Conditions as

indicated in paragraph 1 of this form.
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iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) Disqualify the person from the bidding process;

(b)  Recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) Cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) Restrict the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) Forward the matter for criminal prosecution

WITNESSES:
L e,
D e
SIGNATURE(S) OF BIDDER(S)
0T 1 T
ADDRESS: .......0cveuisietesiesteseesitsssstsessesessssstsses e sestasensasesensasstesesessasatetansassssesssseaesesetse st seetsanasesns

THIS FORM IS ALIGNED TO SBD 6.1
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C1: AGREEMENT AND CONTRACT DATA
Cc1.1 Form of Offer and Acceptance
Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

ELECTRICAL ENGINEERING SERVICES
on the Project
Loeriesfontein: DOJ&CD: ERF 914: Construction of New Building

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender. By the representative of the tenderer, deemed to be duly authorized, signing this part of
this form of offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the
Service Provider under the Contract including compliance with all its terms and conditions according to their
true intent and meaning for remuneration to be determined in accordance with the conditions of Contract
identified in the Contract Data.

The offered price for this service as described in C3 Scope of Services, inclusive of all applicable
taxes (“all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment
insurance fund contributions and skills development levies), is:

Rand (in figures) R
RaANA (N WOTAS .ot iiiiiii it e et et e rase e sen s sa s s tanensnasanasnsasantasstasasmesnsanssnsessnssastsnsnentonsans
The percentage of normal fees tendered is ........ccoocvviiiiiiiiiiniicin e % (in figures)

..................................................................... percent (in words) as indicated in C2.2.2 Activity
Schedule for Value Based Fees, column (b). (In the event of the basis for remuneration being “time
based” as determined in C2.1.1.1, mark the percentage above “N/A”.)(Remuneration, however, will be
calculated as determined in C2.1.2.)

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to price negotiation
with the preferred tender(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the
conditions of Contract identified in the Contract Data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or close corporation: Natural person or partnership:

whose registration number is: whose identity number(s) is/are:
......................................................................... OR E RS M e IR AE AR E eI P EE I EEES I EEEEENINN PN N IGIEISSAIRG I NN AN PR AN NS PN TR
whose income tax reference number is: whose income tax reference number is/are:

and whose National Treasury Central Supplier and whose National Treasury Central Supplier
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| Database (CSD) numbers are: ‘ [ Database (CSD) numbers are:
CSD supplier number: ........cccceiviiiiiiiiiiieiieen, CSD supplier number: ............ccoovviieiiiiceeiee
Tax Compliance Status Pin (TCSP).........cccccecvvnn Tax Compliance Status Pin (TCSP).........ccvvvvieenn.n.
AND WHO IS (if applicable):
Trading under the name and style of:
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
A resolution / power of attorney, signed by all the
Mr/MrS/MS ............................................................................. directors / members / partners of the Iegal entlty
. ) must accompany this offer, authorising the
In his/her capacity as: representative to make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
| Name of withess Signature Date

The tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and alll
legal notices may be served, as (physical address):

Other contact details of the Tenderer are:

Telephone No: .....ovvvviiiiiiii e, Cellular phone no; ................ B L e e eaeaenen e e ir e e e as
Fax no: ..ooeeiiiiiei

Postal address: .......coooiiii e G Tl D enrrareeeariens
E-mail @dOrESS: o..iei e e
Banker: ..., Branch: ...
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Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance
with the conditions of Contract identified in the Contract Data. Acceptance of the tenderer’s offer shall form
an agreement between the Employer and the tenderer upon the terms and conditions contained in this
agreement and in the Contract that is the subject of this agreement.

The terms of the Contract are contained in:

Part C1  Agreements and Contract Data, (which includes this agreement)
Part C2  Pricing Data
Part C3  Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3
above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the schedule of deviations attached
to and forming part of this agreement. No amendments to or deviations from set documents are valid unless
contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of Contract identified in the Contract Data. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post, 4
days from the date on which it was posted, if delivered by hand, on the day of delivery, provided that it has
been delivered during ordinary business hours, or if sent by fax, the first business day following the day on
which it was faxed. Unless the tenderer (now Service Provider) within seven working days of the date of
such submission notifies the Employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the Parties.

. For the Employer: o
|
o |
Name of signatory Signature | Date
Name of Organisation: Department of Public Works & Infrastructure

Address of organisation:

Witnessed by:

'_ Name of witness Signature Date
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Schedule of Deviations

Notes:

1.

2.

The extent of deviations from the tender documents issued by the Employer before the tender closing
date is limited to those permitted in terms of the conditions of tender.

A tenderer’'s covering letter shall not be included in the final Contract document. Should any matter in
such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached
during the process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the
Contract shall also be recorded here.

Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract.

1.21. Subject:

Detail:

1.2.2. Subject:

Detail:

1.2.3. Subject:

Detail:

1.2.4. Subject:

Detail:

1.2.5. Subject:

Detail:

1.2.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the Employer during this process
of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the Contract between the Parties arising from this
agreement.

44




C1.2

C1.21

C1.2.2

Quotation no.CQK17/22
WCS no.056012

Contract Data

Standard Professional Services Contract
The conditions applicable to this Contract are the Standard Professional Services Contract
(July 2009 edition) published by the Construction Industry Development Board (CIDB).

The Standard Professional Service Contract is not included in this tender document. Tenderers
must obtain it on the CIDB's Website at:
http://www.cidb.org.za/procurement/procurement toolbox/cidb pub/default.aspx

Data provided by the Employer

Clause

Contract Data

Specific data, which together with these General Conditions of Contract, collectively describe
the risks, liabilities and obligations of the contracting Parties and the procedures for the
administration of the Contract. Clauses stipulated in the Contract Data are in addition to or
amendments to or replace the corresponding clauses in the STANDARD PROFESSIONAL
SERVICES CONTRACT (July 2009) (Third Edition of CIDB document 1014)

The Contract Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the General Conditions of Contract.

The General Conditions of Contract in the Standard Professional Services Contract (July
2009) make several references to the Contract Data for details that apply specifically to this
tender.

Period of Performance

The Period of Performance is the period commencing from the date of signature of the letter
of acceptance until the Service Provider has completed all Deliverables in accordance with
the Scope of Services and in accordance with the approved baseline programme or within the
approved extended programme as per Clause 3.15 of the Standard Professional Services
Contract (July 2009).

3441

Replace Clause 3.4.1 with the following:

Any notice, request, consent, approvals or other communication made between the Parties
pursuant to the Contract shall be in writing and forwarded to the address specified in the
Contract Data. Such communication shall be deemed to have been made when delivered in
person to an authorized representative of the Party to whom the communication is addressed,
or one week after having been sent by registered post, or unless otherwise indicated in the
Contract Data. Communication by e-mail is permitted but the originals of all contractual
documents must be submitted. Email communication shall be deemed to have been delivered
to the recipient one calendar day after sending.

3.5

Add to clause 3.5

The Services shall be executed in the Service Provider’'s own office and/or on the Project site
as described in C3.2.2 Project description. No portion of the work may be performed by a
person employed by the State.

3.6

Omit the following:
“... within two (2) years of completion of the Service ...".

3.8.2

Add the following to clause 3.8.2:

The cost of preparation so negotiated shall not exceed the hourly tariff for time based fees as
published at the time of the Employer’s instruction and the hours will be as negotiated for each
Category as defined in C2.1.3.2.
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The cost, for incorporation into the Contract any variations to the Services as ordered by the
Employer, shall be calculated according to the Service Provider's tendered price.
Implementation of the variation in services to be rendered by the Service Provider, shall only
proceed after a written agreement between the parties.

3.9.1 (a) | Replace clause 3.9.1 (a) with the following:

A change in legislation takes place in accordance with the provisions of Clause 3.2 provided
the change in legislation came into effect after the completion of the tender documentation
approved by the Employer.

3.9.1. (c) | Replace “Employers or others” with “the Employer, its employees or clients and/or their
agents” Only extension of time without cost will considered in case where a 3 party has
caused a delay.

3.9.1 (d) | No Clause.

3.9.1 (e) | Replace clause 3.9.1 (e) with the following:

The contract is restarted following a suspension period of 2 years the Service Provider is
entitied to a change in contract price based on the applicable fee scales as published at the
time of uplifting the suspension. The applicable fee scales as published at the time of uplifting
the suspension will only be applied to the remaining work stages following the suspension.

3.93 Replace clause 3.9.3 with the following:

“Upon receiving an application from the Service Provider to amend the period of performance
and/or fees, the Employer shall assess the changes to the Contract Price and/or extension of
the Period of Performance on the impact of the delay on the Services based on the fee
structure that the Service Provider has tendered for and appointed on.

Additional Services ordered by the Employer shall be assessed on time-based fees as
tendered for and adjusted in terms of price adjustment to time-based fees for inflation as per
[ 3.16.

3.94 Add to clause 3.9.4:

The application for changes to the Period of Performance is subject to the delay being on the
Critical Path of the approved programme and due to no fault of the Service Provider.

3.12 Penalty
Replace clauses 3.12.1 and 3.12.2 with the following;

Period of Performance shall be sub dividable in separate target dates according to the
programme for each assignment to be submitted in terms of clause 3.15 hereof.

Without prejudice to his other remedies under the Contract or in law, the Employer shall have
the right to recover all cost claimed by the contractor in the event that the contractor claimed
for delays resulting from actions or non-actions of the Service Provider.

The Employer shall further have the right to recover all other cost, including but not restricted
to extended rental cost resulting from the delay caused directly or indirectly by the Service
Provider, certifying incorrect work for payment, delay in the construction period, remedial cost
to correct incorrect designs and or documentation, including omissions.

Without prejudice to his other remedies under the Contract or in law, the Employer shall
recover a penalty amount per day, stipulated in the table below per target date for the full
period of the delay.

In the event that the delay exceeds 30 days, the Employer will have the option to either:

| (i) terminate the contract and recover any loss as a resuit of the termination from the
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Service Provider, or
(i) allow the Service Provider to continue with the Services after the agreement of a new
target date and recover the penalty per calendar day, as stipulated in the tabie below

for the full period of the delay.

CALCULATION OF PENALTIES

|
% PENATIES OF
VALUE OF FEES FEES
1 1 UPTO 500,000 0.05000000 %
2 500,001 UP TO 1,000,000 | 0.05000000 %
3 1,000,001 UPTO 2,000,000 | 0.03750000 %
4 2,000,001 UPTO 4,000,000 | 0.02500000 %
5 4,000,001 UPTO 8,000,000 | 0.01875000 %
| 6 8,000,001 UPTO 16,000,000 | 0.01250000 %
7 16,000,001 UPTO 32,000,000 | 0.00781250 % |
8 32,000,001 UPTO 64,000,000 | 0.00468750 %
9 64,000,001 UPTO 128,000,000 |0.00273438 %
10 128,000,000  UPTO 256,000,000 | 0.00156250 %
11 256,000,000  UPTO 512,000,000 | 0.00087891 %
| 12 512,000,001 and above | 0.00048828 %

Recovering of cost and or penaities may be done in the following ways:
a) claim against professional indemnity insurance, or

b) deduction from fee account, or

c¢) direct payment to the contractor by the consultant, or

d) litigation, or

e) any other method available to the Employer

3.15.1

Replace clause 3.15.1 with the following:

A baseline programme for the performance of the Service shall be submitted by the Service
Provider, identified as the principal agent in terms of C3.5.1 Service Providers, to the
departmental project manager, within a period of two (2) weeks following the briefing meeting
and whenever a programme is amended or revised, submit for the Employer's approval a
programme for the performance of the Services which shall, inter alia, include:

a) the order and timing of operations by the Service Provider and any actions, access to
people, places and things and work required of the Employer and Others;

b) the dates by which the Service Provider plans to complete work needed to allow the
Employer and Others to undertake work required of them;

¢) provisions for fioat;

d) the planned completion of the Services or part thereof in relation to a Period of
Performance; and

€) other information as required in terms of the Scope of Work or Contract Data.

The baseline programme will be the result of the co-ordination of all appointed Service
Providers’ inputs and shall be in sufficient detail describing key milestones, events and
activities linked to the fastest realistic timeframes in which the Service can be delivered.
Milestones and events are to be listed based on the Scope of Services described in part C3 of
the various appointed Service Providers' tender documents and presented in bar chart format.
No milestones may, at the co-ordination stage, be extended beyond the timeframes outlined in
C3.2.2.3 Project Programme, unless approved by the Employer. The programme thus
compiled and presented by the principal agent must be counter-signed by all appointed
Service Providers as proof that the programme was agreed upon by all during the said co-
ordination action. Such signed programme shall then constitute the Service Contract Period
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between the Employer and all the appointed Service Providers.

In the event of the Employer not being satisfied with the submitted programme, the Parties will
negotiate in good faith towards a programme that will be agreeable to both. Such an agreed-
upon programme will form the basis for the management of the appointment, the Period of
Performance and remuneration purposes of the respective Service Provider/s. Should
circumstances change from the initial briefing, the Service Provider/s and the Employer will
negotiate a revised programme to satisfy such change(s). Should the Parties fail to reach
agreement on the programme or revised programme, the matter will be dealt with in terms of
clause 12.1.2 of the General Conditions of Contract. Should the mediation process fail, the
Contract will be deemed to have been mutually terminated and any reasonable fees accrued
at that stage settled by the Employer.

Any failure to comply with the provisions of clause 3.15.1 supra and submit or re-submit the
programmes of works or failure to submit the programme on the date required by the
Employer, which request shall at all material times be reasonable and fair, shall constitute a
material breach of the terms and condition of contract which entitles the Employer to
terminate the contract with due regard to clause 8.4 (cidb Standard Professional Services
Contract, July 2009).

3.16.2 The adjustment to the time-based fees shall be equal to:

(CPIn - CPls) / CPls

where CPIs = the indices specified in the Contract Data during the month in which the
start date falls
CPIn = the latest indices specified in Contract Data during the month in

which the anniversary of the Start Date falls

Where CPls = the index of StatsSA P0141 (Table B) for the month during which the tender
closed.
CPIn = the index of StatsSA P0141 (Table B) for the month in which the anniversary
of the tender date falls.

The indices of StatsSA P0141 are available on the Website:
hitp://www.statssa.qov.za/Publications/statsdownload.asp ?PPN=P0141

The formula for calculating the adjusted hourly rate will be:

(({{CPIp - CPlg) / CPlg ) x original hourly rate) + original hourly rate)

411 Add to clause 4.1.1 the following:

Briefing meeting:

The departmental project manager shall arrange a briefing meeting, compulsory for all
appointed Service Providers, as soon as practicable after the appointment of the professional
team as referred to in C3.5.1 Service Providers, or after the appointment of the core members
of the professional team required to commence with the Services if not appointed at the same
time, during which meeting the departmental project manager, together with any supporting
advisors, will verbally brief the professional team comprehensively regarding the requirements
of the project and the Scope of Services and hand over, to the Service Provider/s, all
documentation relevant to the execution of the Service.

4.4 Others providing Services on this Project are as listed in C3.5.1 Service Providers.

541 Add to clause 5.4.1:

Minimum professional insurance cover as more comprehensively described in C1.2.3 Data
| provided by the Service Provider and in respect of which the Service Provider must provide
| proof of insurance as required.
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5.5

Replace clause 5.5 with the following:

The Service-Provider is required to obtain the Employer’s prior approval in writing before
taking, inter alia, any of the following actions:

a) appointing Subcontractors for the performance of any part of the Services;

b) appointing Key Persons not listed by name in the Contract Data;

c) travelling for which payment will be claimed, as defined in C2.1.7 Travelling and
subsistence arrangements and tariffs of charges;

d) deviate from the programme for each assignment;

e) deviate from or change the Scope of Services;

f) change Key Personnel on the Service;

Add to clause 5.5 ¢:

1

Exclusion of authority/powers

The Service Provider’s authority to act and/or to execute functions or duties is excluded

in respect of the matters listed below. The Employer shall retain its powers and authority

as stipulated in the applicable clauses of the contract data which are relevant and

applicable to the JBCC or GCC conditions of contract.

1.1 Nomination of nominated or selected subcontractors;

1.2 Granting of extension of time and/or ruling on claims associated with claims for
extension of time;

1.3  Acceleration of the rate of progress and determination of the cost for payment of

such acceleration;

Rulings on claims and disputes;

Suspension of the works;

Final payment certificate;

Issuing of mora notices to the contractor;

Cancellation of the contract between the Employer and contractor.

—
N LN

Any claims, demands, notices, notifications, updated particulars and reports in writing,
together with additional supporting documentation pertaining thereto, must be submitted
by the contractor to the Service Provider, acting as principal agent, in respect of any of
the matters listed in 1.1 to 1.8 above. This must be done within the time periods and in
the format(s) as determined in the said/relevant conditions of contract. On receipt
thereof, said Service Provider must study the documentation, obtain
comments/advice/recommendations from the professional team members and submit a
motivated recommendation to the Employer. This must be done timeously as to allow
the Employer sufficient time to respond within the time periods and in the format(s)
determined in said conditions of contract. The Employer’s ruling will be copied to the
Service Provider for information.

Limitation of authority/powers

The Service Provider's authority is limited in respect of the submission to the Employer

of comments/recommendations/reports for prior endorsement/approval and further

instructions. These pertain to any decision in respect of approval for/of:

2.1 Institution of or opposing litigation;

2.2 Issuing of variation orders/contract instructions/orders in writing which increase the
value of the works/contract value and/or change the design of intended use of the
project;

2.3 Instructions to embark on dayworks;

2.4 Dayworks rates;

2.5 Material quotes relating to dayworks;

2.6 Adjustment of general items relating to dayworks;

2.7 Expenditure on prime cost items;

2.8 Issuing of practical completion, completion, works completion, final completion
and/or final approval certificates.

In respect of the matters listed in 2.1 to 2.8 above, the Service Provider must submit all

necessary documentation in order to enable the Employer to formulate decisions and to

obtain the Employer’'s formal endorsement/approval prior to acting and/or executing
functions or duties in respect of the contract between the Employer and the contractor.

This must be done timeously so as to allow the Employer sufficient time for decision-
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making in terms of the said conditions of contract.

Failure to adhere to the above stipulation will cause the Service Provider to be liable in terms
of the Contract between Service Provider and Employer for all such unintended costs and
damages.

58 Add clause 5.8:

The Service Providers shall finalize their work and complete the first final account were the
contractor’s contract has been terminated, where after the Service Providers contract shall
terminate, unless the Employer elects to retain the services of the Service Provider’s.

711 Replace clause 7.1.1 with the following:

The Service Provider shall employ and provide all qualified and experienced Personnel
required to perform the Services. Service Provider/s including personnel performing service
must be fit and proper persons with positive security screening and South African identity
document (south African citizens).

8.1 Replace clause 8.1 with the following:

The Service Provider is to commence the performance of each assignment immediately with |
due diligence after the approval of the PROGRAMME as specified in clause 3.15 above.
Failure to comply shall result in penalties in terms of clause 3.12 and / or termination in terms
of 8.4.1.

8.24 Replace clause 8.2.4 with the following:

The Employer shall, within 30 Days of receipt of a detailed request, grant such extension to
the Period of Performance as may be justified, either prospectively or retrospectively, if the
extension requested is below 20% of the original period of performance, and 60 days if more
than 20% of the original period of performance or, inform the Service Provider that he is not
entitled to an extension.

Should the Service Provider find the decision of the Employer to be unacceptable he shall,
nevertheless, abide by such decision in the performance of the Services and the matter shall
be dealt with as a dispute in terms of Clause 12 inform the Service Provider that he is not
entitled to an extension. Should the Service Provider find the decision of the Employer to be
unacceptable he shall, nevertheless, abide by such decision in the performance of the
Services and the matter shall be dealt with as a dispute in terms of Clause 12.

8.4.1 Replace clause 8.4.1with the following:
The Employer may terminate the Contract with the Service Provider:

(@) where the Services are no longer required;

(b) where the funding for the Services is no longer available;

(c) where the project has been suspended for a period of two (2) years or more;

(d) if the Service Provider does not remedy a failure in the performance of his obligations
under the Contract within fourteen (14) Days after having been notified thereof, or within
any further period as the Employer may have subsequently approved in writing;

(e) if the Service Provider becomes insolvent or liquidated; or

(f) if, as the result of Force Majeure, the Service Provider is unable to perform a material
portion of the Services for a period of not less than sixty (60) Days;

(g) should the Service Provider cease to exist or be incapacitated for whatever reasons, the
Employer is entitled, if it so elects;

(h) at its sole discretion, where the Service Provider is not performing Services in
accordance with clause 5.1.1;

(i)  where the Service Provider has engaged in corrupt or fraudulent practices in tendering
for the service contract, or in executing the service contract or in managing the
construction contract.

(i) atits sole discretion, where the Service Provider is in violation of clause 5.1.1.
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8.4.3 (c) | Add to clause 8.4.3 (c) the following:
The period of suspension under clause 8.5 is not to exceed two (2) years.

844 Replace clause 8.4.4 with the following:
Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall
remunerate the Service Provider in terms of the Contract for Services satisfactorily performed
prior to the effective date of termination and reimburse the Service Provider any reasonable
cost incident to the prompt and orderly termination of the Contract, except in the case of
termination pursuant to events (d) and (e) of Clause 8.4.1.

8.4.6 Add clause 8.4.6:

Upon termination of this Contract or any part thereof, a copy of any drawings and documents
produced pursuant to the Contract being ended and not previously provided by the Service
Provider to the Employer shall be delivered to the Employer by the Service Provider within 7
working days after the date of termination.

8.4.7 Add clause 8.4.7:
Any deviation or failure to comply with the provision of clause 8.4.6 supra would entitle the
Employer to withhold any payment due to the Service Provider and to invoke any other
remedies available in law to enforce compliance therewith.

9.1 Add to clause 9.1:
Copyright of documents prepared for the Project shall be vested with the Employer.

10.2 Replace clause 10.2 with the following:
An assignment shall be valid only if it is a written agreement between the Employer and
Service Provider by which the Service Provider transfers his rights and obligations under the
Contract, or part thereof, to others.

10.3 Replace clause 10.3 with the following:
The Service Provider shall not, without the prior written consent of the Employer, assign the
Contract or any part thereof, or any benefit or interest thereunder.

12.1.2 Interim settlement of disputes is to be by mediation.

12.2.1 Add to clause 12.2.1:
In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the
Assaociation of Arbitrators (Southern Africa).

12.3 No Clause.

12.4 No Clause.

12.5 Add Clause 12.5:
Final settlement is by litigation.

13.1.3 Replace clause 13.1.3 with the following:

All partners in a joint venture or consortium shall carry the same professional indemnity
insurance as per clause 5.4.1 of the General Conditions of Contract.
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13.4 Replace clause 13.4 with the following:
|
Neither the Employer nor the Service Provider is liable for any loss or damage resulting from
any occurrence unless a claim is formally made within 5 years from the date of termination or
completion of the Performance Contract.
13.5 Replace clause 13.5 with the following:
The amount of compensation is as per 5.4.1.
13.6 No Clause.
14.2 Replace 14.2 clause with the following:
Amounts due to the Service Provider shall be paid by the Employer within thirty (30) Days of
receipt by him of the relevant invoices and source documents, which are correct in all
respects. If the Service Provider does not receive payment by the due date, he shall be
entitted to charge interest on the unpaid amount, at the Prescribed Rate of interest as
| determined by the appropriate Minister at the time when mora interest is charged.
14.4 Replace 14.4 clause with the following:
In respect of Services charged for on a time-basis and all other reimbursable expenses the
Service Provider shall maintain records in support of such charges and expenses for a period
of sixty months after the completion or termination of the Contract. Within this period the
Employer may, on not less than 14 Days’ notice, require that a reputable and independent firm
of accountants, nominated by him at his expense, audit any claims made by the Service
Provider for time charges and expenses by attending during normal working hours at the
office where the records are maintained.
15 Add to clause 15:
In respect of any amount owed by the Service Provider to the Employer, the Service Provider
shall pay the Employer interest at the rate as determined by the Minister of Finance, from time
to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act no1 of
1999).
C1.23 Data provided by the Service Provider
Clause
Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract to which it mainly applies.
1 The Service Provider is the company, close corporation, natural person or partnership named
I in C1.1 Form of Offer and Acceptance by the tendering Service Provider.
5.3 The authorised and designated representative of the Service Provider is the person named in

the resolution PA-15.1, PA-15.2 or PA-15.3 by the tendering Service Provider.
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( 54.1 Indemnification of the Employer —‘

I, the undersigned, being duly authorized by the Service Provider, in terms of the completed
resolution (PA-15.1, PA-15.2 or PA-15.3)

.................................................................................................. (Name of authorized person)

............................................................................................. (Legal name of entity tendering herein)

acceptance)

holds professional indemnity insurance cover, from an approved insurer, duly registered with
the Finance Services Board, of not less than R1.5 Million at the time of tender.

| shall submit proof of acceptable Professional Indemnity insurance where the minimum
insurance cover is R1,5 Million or 15% of the Value of the Work for the applicable discipline,
whichever the greater, to the Client Representative within 30 days upon completion of the
planning based on the pre-tender estimate, prior to the commencement of construction. The
limit of indemnity will remain intact for Each and Every Claim, no matter how many claims are
made.

| further confirm that should the professional indemnity insurance, with no knowledge of the
Employer, be allowed to lapse at any time or in the event of the Service Provider cancelling
such professional indemnity insurance, with no knowledge of the Employer, at any time or if
such professional indemnity cover is not sufficient, then the Service Provider, (i) accepts
herewith full liability for the due fulfiment of all obligations in respect of this Service; and (ii)
hereby indemnifies, and undertakes to keep indemnified, the Employer in respect of all actions,
proceedings, liability, claims, damages, costs and expenses in relation to and arising out of the
agreement and/or from the aforesaid Service Provider's intentional and/or negligent wrongful
acts, errors and/or omissions in its performance on this Contract.

| confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated
above, beyond the Final Completion Certificate/Final Certificate by the Employer (whichever is
applicable) for a period of five (5) years after the issue of such applicable certificate.

| confirm that the Service Provider renounces the benefit of the exceptionisnon causa debiti,
non numeratae pecuniae and excussionis or any other exceptions which may be legally raised
against the enforceability of this indemnification.

Notwithstanding the indemnification required above, the Employer reserves the right to claim

damages from the Service Provider for this Project where the Service Provider neglects to
discharge its obligations in terms of this agreement.

NAM . e

CAP A T Y . e,

SIGNATURE: e e

71.2 As an extension of the definitions contained in clause 1 hereof, Key Persons must, for the
purposes of this Contract, include one or more of the professionally registered principal(s) of
the Service Provider, and/or, one or more professional(s) employed to render professional |
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services, for whom copies of certificates or other documentation clearly proving current
professional registration with the relevant council, including registration numbers, must be

included with the tender as part of the returnable documentation.

The Key Persons and their jobs / functions in relation to the Services are:

Name Principal and/or Category of | Specific duties
employed registration
professional(s)

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

7.2

A Personnel Schedule is required.

If the space provided in the table above is not sufficient to describe the specific duties, this space may be

utilized for such purpose:
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PRICING DATA
Pricing Assumptions
Basis of remuneration, method of tendering and estimated fees

Professional fees for Electrical Engineering Services will be paid on a “value basis as
specified in clause C2.1.3”

The words “value based” and “percentage based” used in connection with fee types in this
document or any documents referred to in this document are interchangeable and are deemed
to have the same meaning.

Tenderers are to tender:

A percentage of the estimated fees (in the event of the basis for remuneration being indicated
above as a “value based” fee)

all as set out below.

Remuneration for Electrical Engineering Services

Professional fees shall be calculated as follows for Services rendered by the Service
Provider:

¢ In the event of the basis for remuneration being a “value based” fee, the percentage of
the normal fees tendered in “C2.2.2 Activity Schedule for Value Based Fees”, column
(b), plus Value Added Tax, all according to the provisions under C2.1.3;

The amount tendered herein (C1.1) is for tender purposes only and will be amended according
to the application of the value fee scale vis-a-vis the actual cost of construction (if basis of
remuneration has been set at “value based” according to C2.1.1.1) or the actual number of
hours for each level (if basis of remuneration has been set at “time based” according to
C2.1.1.1).

Reimbursable rates for typing, printing and duplicating work and forwarding charges as set out
under C2.1.6 herein will be paid in full, irrespective of the percentage or rates tendered as
referred to in C2.1.1.2 and C2.1.2.1 above.

The site must be visited as often as the works require for the execution of all duties on the
Project. The Service Provider must be available at 24 hour notice to visit the site if so required.

All fee accounts must be accompanied by an updated original written certification by the quantity
surveyor, if appointed, of the amount(s) on which fees are based. The onus, however, rests on
the Service Provider to calculate fees on the appropriate value and according to the correct fee
scale, read in conjunction with this Contract.

All fee accounts need to be signed by a principal of the Service Provider and submitted in
original format, failing which the accounts will be returned. Copies, facsimiles, electronic and
other versions of fee accounts will not be considered for payment.

For all Services provided on a time basis, time sheets giving full particulars of the work, date of
execution and time duration, should be submitted with each fee account.

Payments to the Service Provider will be made electronically according to the banking details
furnished by the Service Provider. Any change in such banking details must be communicated
to the departmental project manager timeously. Fee accounts, correct in all respects, will be
deemed submitted when received by the Employer and settled when electronically processed by
the Employer. The Employer reserves the right to dispute the whole account, any item or part of
an item at any time and will deal with such case in terms of clause 14.3 of the General
Conditions of Contract.
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Accounts for Services rendered may be submitted on the successful completion of each stage of
work. Interim accounts will only be considered during the construction stage of the works and
then not more frequently than quarterly except if otherwise agreed between the authorised and
designated representative of the Service Provider and the Employer. Payment of accounts
rendered will be subject to the checking thereof by the departmental project manager. The
Employer reserves the right to amend the amounts claimed in order to conform to the rates
stipulated in this Contract and make payment on the basis of the balance of the account in
accordance with clause 14.3 of the General Conditions of Contract.

All Services relating to the implementation of the works which are to be provided in terms of the
Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under the
Expanded Public Works & Infrastructure Programme (EPWP) are normal services in terms of
the 2021 NDPWI - Scope of Engineering Services and Tariff of Fees. Any changes in the design
of the works to incorporate labour-intensive works should not constitute a change in scope or an
additional service where the scope of work is framed around such publications.

Fee accounts shall be submitted on the Employer's prescribed format, if available. Fee account
formats are obtainable on the Employer's Website: hitp://www.publicworks.gov.za/ under

¥,

“Documents”; “Consultants Guidelines”; item 9.5.

Value based fees

Fees for work done under a value based fee

Where value based fees are payable (if basis of remuneration has been set at “value basis”
according to C2.1.1.1), the Service Provider will be remunerated for Services rendered, subject
to the provisions in C2.1.2 above and subject to the specific terms and conditions stated below
and elsewhere in this document, in accordance with the National Department of Public Works
& Infrastructure Scope of Engineering Services and Tariff of Fees for Persons Registered
in terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000) dated 1 April 2022.
This document is referred to as the "2021 NDPWI - Scope of Engineering Services and Tariff of
Fees" hereinafter and is appended as annexure A. This tariff of fees will be payable for the full
Period of Performance.

Normal services
The fee for normal services shall be the tendered percentage based on the fee provided in the
2021 NDPW!1 - Scope of Engineering Services and Tariff of Fees.

Where the Service Provider is required to perform a portion of the normal services, only the
relevant portion of the fee shall be paid.

Interim payments to the Service Provider
For the purposes of ascertaining the interim payments due, the cost of the works, which shall
exclude any provisional allowances made to cover contingencies and escalation, shall be:
o the net amount of the accepted tender, or
e if no tender is accepted, the net amount of the lowest suitable tender, unless acceptable
motivation can be provided to prove that such amount is unreasonable, or
if the contract is awarded by negotiation the negotiated price, or
if no tenders are invited or if no suitable tenders are received or if no negotiation is
concluded, the estimate. The estimate shall be the one accepted by the Employer as
representing the value of the works, which for purposes of interim payments will be deemed
to be 80% of the engineers estimate or if appointed, 80% of the quantity surveyors estimate.
Fees for documentation for work covered by a provisional sum
Where a provisional sum is included in the bills of quantities for work to be documented at a later
stage, the documentation fee in respect of such work shall be remunerated at the time when the
documentation has been completed. The fee shall relate to the type of documentation drawn up
by the electrical engineer in respect of each section of such work.

Alternative tenders
No fee shall be payable for documentation prepared for alternative tenders involving the mere
substitution of material not requiring any measurements or calculation.

Interim payments for work stage 6
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Interim payments for work stage 6 will be allowed only when an acceptable and complete final
account for the Project, or any separate identifiable phase of the Project, has been received by
the Employer provided that the relevant fee shall be subject to a factor of 80%.

Time charges for work done under a value based fee

Where time charges are payable according to clause 3.2 of the 2021 NDPWI - Scope of
Engineering Services and Tariff of Fees as amended in C3.3.2 (if basis of remuneration has
been set at “value based” according to C2.1.1.1), the principles as described in the 2021 NDPWI
- Scope of Engineering Services and Tariff of Fees, clause 4.4, and the rates set out below, will
be applicable.

Time charges for this service as tendered under C2.2 Activity Schedule, will annually be
adjusted for inflation for the full duration of the Service Contract Period as determined by clause
3.16.2, of the Contract, as amended in the Contract Data in C1.2.2. The rates claimable are the
rates applicable at the time of the execution of the work.

Time charges for work done in excess of the original Service Contract Period as per 3.15.1 of
the Contract Data, will be calculated in terms of Clause C2.1.3.5.1.

If the Activity Schedule did not make provision for rendering services on an hourly rate the
hourly rate payable will be calculated in terms of Clause C2.1.3.5.1.

Time charges are reimbursable at rates applicable at the time of the actual execution of the
specific service. The "Rates for Reimbursable Expenses" as amended from time to time and
referred to below, is obtainable on the Employer's Website: htip./www.publicworks.qov.za/
under “Documents”; “Consultants Guidelines”; item 1.

The scale of fees on time charges, on which Value Added Tax is excluded, shall be at the
following rates per hour, rounded off to the nearest rand: (see Table 8 of “Rates for
Reimbursable Expenses” for the actual amounts calculated in accordance with to the principles
laid down below):

(i) for a person in category A and B: 18,75 cents for each R100,00 of the total annual
remuneration package attached to the lowest notch of a level 13 salary range (Director) in
the Public Service;

(i) for a person in category C: 17,5 cents for each R100,00 of the total annual remuneration
package attached to the lowest notch of a level 12 salary range (Deputy Director second leg)
in the Public Service;

(iiyfor a person in category D: 16,5 cents for each R100,00 of histher gross annual
remuneration; provided that this hourly rate shall not exceed 16,5 cents for each R100,00 of
the total annual remuneration package attached to the lowest notch of a level 11 salary
range (Deputy Director first leg) in the Public Service.

Hourly rates calculated in terms of (i), (ii) and (iii) above shall be deemed to include overheads
and charges in respect of time expended by clerical Personnel which shall, therefore, not be
chargeable separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by principals
in terms of C2.1.3.5.2 (i) above on a project shall be limited to 5 per cent of the total time
expended for time charges in respect of the Project. Any time expended by principals in excess
of the 5 per cent limit shall be remunerated at the rates determined in (ii) or (iii) above.

Notwithstanding the above, where work is of such a nature that Personnel as described in
C2.1.3.5.2 (jii) above are capable of performing such work, it shall be remunerated at that level
and not at the rates described in (i) and (ii) above, irrespective of who in fact executed the work.

Gross annual remuneration in C2.1.3.5.2 (iii) above shall mean basic salary and guaranteed
annual bonus; fringe benefits not included in basic salary; income benefit, as determined from
time to time by the South African Revenue Services for income tax purposes, for the private use
of a motor vehicle by the employer; employer’s contribution to pension/provident fund, medical
aid and group life assurance premiums; Compensation Fund and Unemployment Fund
contributions, Metropolitan Council levies and any other statutory contributions or levies; all
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other costs and benefits as per conditions of appointment but excluding any share of profit and
payment for overtime.

The salaries referred to in C2.1.3.5.2 (i) to (iii) above can change from time to time, which will,
therefore, change the rates applicable. These rates will, however, only be adjusted on the first
day of each calendar year irrespective of any changes in salary ranges during the relevant year.
The rates applicable at the time of the execution of the work as set out in Table 8 of the "Rates
for Reimbursable Expenses”, as adjusted from time to time, may be claimed.

Additional Services

Additional Services pertaining to all Stages of the Project

Unless separately provided for hereunder and scheduled in the Activity Schedule, no separate
payment shall be made for the additional services specified in C3.3.2.1. The cost of providing
these services shall be deemed to be included in the value based fee tendered for normal
services.

Construction monitoring
The construction monitoring requirements are as specified in C3.3.2.2.

(a) If Level One, part time, monitoring has been specified then no separate payment shall be
made for construction monitoring staff as specified in C3.3.2.2 (i)-(iii) or for the transport of
the monitoring staff as specified in €3.3.2.2 (iv). The cost of providing construction
monitoring staff and transport shall be deemed to be included in the value based fee
tendered for normal services.

(b) If Level Two, full time, monitoring has been specified then provision shall be made in
the Activity Schedule for the envisaged sjte staffing requirements as specified in
C3.3.2.2 (i)-(iii). The unit of measure shall bee the rate per calendar month (pro rata for
part of a month). Payment shall only be applicable for the period actually established
on site and shall in no instance be prior {0 the date of official handover of the Works to
the Contractor or after the date of issug of the Certificate of Completion for the Works
contract. The rates tendered for the re¢levant site staff shall include full compensation

for all costs including, inter alia, the following

e Salary y

¢ Additional allowances /

e Bonuses /*’(

¢ Leave and sick leave /

e All company contrie tiohs such as provident fund, group life benefits, medical
aid etc. %

e Levies Y\

¢ Office equipment as/set out in €3.3.2.1 (iii)

» Relocation cost and accommodation

s Travelling

®

Handling cost ?n/d profit.

Payment for personnel shall exclude any periods of leave or sick leave. Time sheets
for staff shall bg included in the monthly fee account submitted to the Employer for
payment. RepJacement of staff as a result of any extended period of leave or sick
leave outside’of the normal contractor’s year end break shall be to the approval of the
Employer.

No separate payment shall be made for the transport of the construction monitoring staff as
specified in C3.3.2.2 (iv) and the cost of the transport shall be deemed to be included in the
monthly rate tendered for the provision of the staff.

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

No separate payment shall be made for the service specified in C3.3.2.3. The cost of providing
this service shall be deemed to be included in the value based fee tendered for normal services.
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Quality Assurance System

No separate payment shall be made for the implementation of a quality management system as
specified in C3.3.2.4. The cost of providing this service shall be deemed to be included in the
value based fee tendered for normal services.

Lead Consulting Engineer

No separate payment shall be made for assuming the leadership of an Employer specified joint
venture, consortium or team of consulting engineers as specified in C3.3.2.5. The cost of
providing this service shall be deemed to be included in the value based fee tendered for normal
services.

Principal Agent of the Client

No separate payment shall be made for assuming the role of principle agent of the Employer if
specified in C3.3.2.6. The cost of providing this service shall be deemed to be included in the
value based fee tendered for normal services.

Environmental Impact Assessment
No separate payment shall be made for the service specified in C3.3.3.1. The cost of providing
this service shall be deemed to be included in the value based fee tendered for normal services.

Other unspecified services

The Employer may order duties that fall outside the scope of the project as tendered. Such
additional duties may involve, but not limited to:

Additional design requirements

Evaluation of alternative tenders

Additional investigations during the Defects and Liability Period
» Diverse other services

Any such additional services that may be required will be remunerated on a Time Basis as set
out in C2.1.3.5. The level of expertise necessary for any such additional work shall be
concomitant with the issues to be addressed. The category of personnel necessary to undertake
the work shall be approved by the Employer. Any additional identified service shall be fully
scheduled and submitted to the Employer for approval prior to the commencement thereof.

Excessive Variation in Time (Construction Period)

In the event of the initial contract period being exceeded by more than 10 per cent, through no
fault of the engineering professional, the engineer is to be remunerated for all additional work
over and above the period exceeding the additional 10%, resulting from the extension of time.
The hourly rates according to the then current departmental hourly rate together with related
reimbursables shall apply.

Remuneration when Construction Contracts are Cancelled/ Completion Contracts

When the Construction Contract is cancelled during the construction period by either the

Employer or the Contractor, the following will apply:

a) Fees for stages 1 to 4 will be based on the Contract Sum of the original contract.

b) Fees for stages 5 and 6 will be based on the final account value of the cancelled contract.

c) Fees can only be claimed for stages where services were rendered.

d) Interms of completion contracts, remuneration for stage 1 to 4 will only be applicable to new
scope of work, in which case fees will be based on an hourly basis.

e) Fees will be remunerated on an hourly basis for the compilation of the Bills of Quantities for
the completion Contract.

f) The hourly rates payable will be in terms of "Rates for Reimbursable Expenses" as amended
from time to time, based on time sheets.

g) All consultants must obtain written confirmation, with regards to the scope of services
required for stages 1 to 4 work on the Completion Contract, from the Project Manager prior
to commencing with the work.

h) Fees will be remunerated based on the NDPW!I fee scales for stages 5 and 6 based on the
final account value of the completion contract.
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Service Providers to refer to Clause 5.8 (should the Employer elect to retain the services of the
Service Provider).

Remuneration upon Suspension or Cancellation of the Project

In the event of the project being suspended or cancelled prior to the commencement of the
construction works, the fees payable will be determined by applying the percentage claimable
fee of the work stage completed or partially completed, based on the percentage of the estimate
as indicated below:

a) at time of suspension or cancellation during the planning stage - 80% of the PQS /
Engineer’s estimate, or

b) just prior to inviting tenders or during tender stage but before the closing of tenders - 80% of
the PQS / Engineer’s pre-tender estimate.

c) after closing of tenders but prior to recommendation of a tender - 100% of the responsive
tender with the lowest price where there is an acceptable tender. Where there is no
responsive tenders then C2.1.3.9 (b) will apply, or

d) a tender has been recommended for award - 100% of the recommended bidder's tender
price,

or

In the event of the project being suspended or cancelled after the tender has been awarded or
commencement of the works fee will be based on 100% tender amount for Stages 1 to 4 and
100% of the value of the work done and certified when the contract is terminated during Stage 5
or 6.

All fees claimable on an hourly basis must be substantiated by a comprehensive time sheet
indicating the date, name of person who rendered the service, description of the service
rendered, the number of hours spent in rendering the service, the applicable rate per hour in
terms of this agreement and the total amount claimed per incident. The Employer reserves the
right to validate the information provided by the Service Provider and will remunerate the Service
Provider on what is deemed to be fair and reasonable.

Time based fees

Fees for work done under a time based fee

Where time based fees are payable (if basis of remuneration has been set at “time based”
according to C2.1.1.1), the principles as described in clauses 4.4 (1), (2) and (3) of the 2021
NDPWI - Scope of Engineering Services and Tariff of Fees, excepting that the rates referred to
in clause 4.4 (3) shall be replaced by the various rates per hour tendered for the various
categories in C2.2.3 Activity Schedule for Time Based Fees, column (e). These various rates will
annually be adjusted for inflation as determined by clause 3.16.2 of the Contract, as amended in
the Contract Data in C1.2.2. The time based rates applicable at the time of the execution of the
work, as adjusted from time to time, may be claimed.

The various categories referred to in C2.2.3 Activity Schedule for Time Based Fees, are the
categories described in clauses 4.4 (2) of the 2021 NDPWI - Scope of Engineering Services and
Tariff of Fees.

Work will be remunerated for at the category level in which it falls as defined in C2.1.4.2 above,
irrespective of whether the person who in fact had executed the work functions at a higher
category of responsibility and competence.

Remuneration upon Suspension or Cancellation of the Project prior to commencement of the
Construction Project

In the event of the project being suspended or cancelled prior to the commencement of the
construction, the fees claimable by the Service Provider will be determined as follows:

The hourly rate for proven time spent (time sheets) on providing professional services on the
project, plus cost of all re-imbursements till date of suspension or cancelation of the Project,
irrespective during which phase of the project life cycle prior to commencement of construction,
the project is suspended or cancelled.
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All fees claimable on an hourly basis must be substantiated by a comprehensive time sheet
indicating the date, name of person whom rendered the service, description of the service
rendered, the number of hours spent in rendering the service, the applicable rate per hour in
terms of this agreement and the total amount claimed per incident. The Employer reserves the
right to validate the information provided by the Service Provider and will remunerate the Service
Provider on what is deemed to be fair and reasonable.

If the Activity Schedule did not make provision for rendering services on an hourly rate the hourly
rate payable will be calculated in terms of Clause C2.1.3.5.1.

Set off
The Employer reserves the right to set off against any amount payable to the Service Provider,
any sum which is owing by the Service Provider to the Employer in respect of this or any other
project.

Typing, printing and duplicating work and forwarding charges

Reimbursable rates

The costs of typing, printing and duplicating work in connection with the documentation which
must of necessity be done, except those which must in terms of the relevant Manual or other
instructions be provided free of charge, shall be reimbursable at rates applicable at the time of
the execution of such work. The document "Rates for Reimbursable Expenses" as amended
from time to time and referred to below, is obtainable on the Employer's Website:
http.//iwww.publicworks.gov.za/ under “Documents”; “Consultants Guidelines”; item 1.

Typing and duplicating

If the Service Provider cannot undertake the work himself, he may have it done by another
service provider firm which specialises in this type of work and he shali be paid the actual costs
incurred upon submission of statements and receipts which have been endorsed by him
confirming that the tariff is the most economical for the locality concerned.

If the Service Provider undertakes the work himself, he shall be paid in respect of actual
expenses incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the
“Rates for Reimbursable Expenses”.

Typing and duplicating expenses shall only be refunded in respect of the final copies of the
following documents namely formal reports, formal soil investigation reports, specifications,
feasibility reports, bills of quantities, material lists, minutes of site meetings and final accounts.
The cost of printed hard covers shall only be paid in respect of documents which will be made
available to the public such as bills of quantities and specifications or where provision of hard
covers is specifically approved.

The typing of correspondence, appendices and covering letters are deemed to be included in
the value fees and hourly rates paid.

Drawing duplication

(a) For drawing duplication the standard rate as set out in Table 2 in the “Rates for
Reimbursable Expenses” may be claimed or may be claimed according to the provisions as
in (b) or (c) below.

(b) If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that it is not higher than the
lowest of three quotations of local firms doing drawing duplication in his locality. Such
quotations must accompany his account.

(c) If the Service Provider does not undertake his own drawing duplication, he shall be paid the
lowest of three quotations of local firms doing plan printing in his locality. Such quotations
must accompany his account.

(d) Should there not be three firms doing drawing duplication in his locality, it must be mentioned
on his account and the available quotation(s) must then accompany the account.
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(The cost of providing all polyester negative prints required to form part of the original set of
drawings, as-built drawings including computer assisted drawing records for all facets/disciplines
involved in the project are included in the tendered fees and will not be reimbursed separately.)

Forwarding charges

(a) Only the charges in respect of the forwarding of parcels by courier or air freight on special
request by the Employer will be refunded, provided that such charges will not be refunded if
the request had been made as a result of a delay caused by the Service Provider.

(b) The cost of postage, facsimile transmissions, telephone calls, e-mails, etc, is deemed to be
included in the value based fees and hourly rates paid.

Travelling and subsistence arrangements and tariffs of charges

When the Service Provider is requested in writing by or obtained prior approval in writing from
the Employer to attend specific meetings at any of the Employer’s offices or any extraordinary
meetings on site or elsewhere, he will be remunerated according to the provisions under
C2.1.7.1 to C2.1.7.5 herein.

General

The most economical mode of transport is to be used taking into account the cost of transport,
subsistence and time. Accounts not rendered in accordance herewith may be reduced to an
amount determined by the Employer.

As the tariffs referred to hereunder are adjusted from time to time, accounts must be calculated
at the tariff applicable at the time of the expenditure.

Where journeys and resultant costs are in the Employer’s opinion related to a Service Provider's
malperformance or failure, in terms of this Contract, to properly document or co-ordinate the
work or to manage the Contract, no claims for such costs will be considered.

Travelling time

In the case of an appointment on a percentage basis, total travelling time less two hours will be
fully reimbursed. In the case of an appointment on an hourly basis, travelling time will be fully
reimbursed. No travelling time will be paid in respect of journeys to DPWI Head Office or the
office of the Departmenta! Project Manager without prior approval in writing.

Travelling costs
Fees for travelling costs are as set out in Table 3 in the "Rates for Reimbursable Expenses".

Travelling costs will be refunded for the full distance covered per return trip measured from the
office of the Service Provider appointed.

Compensation for the use of private motor transport will be in accordance with the Government
tariff for the relevant engine swept volume, up to a maximum of 3000 cubic centimetres,
prescribed from time to time and as set out in Table 3 in the “Rates for Reimbursable
Expenses”.

Hired vehicles

In cases where use is made of hired vehicles, the most economical sized vehicle available is to
be used but compensation shall nevertheless be restricted to the cost of a hired car not
exceeding a capacity of 1300 cc. Where use of a special vehicle is essential (e.g. four track or
minibus to accommodate more people), prior approval in writing must be obtained from the
departmental project manager.
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Subsistence allowance

Subsistence costs associated with travelling for this service as tendered under C2.2 Activity
Schedule, will annually be adjusted for inflation for the full duration of the Service Contract
Period, as determined by clause 3.16.2, of the Contract, as amended in the Contract Data in
C1.2.2. The rates claimable are the rates applicable at the time of the execution of the work.

Travelling costs associated with travelling undertaken in excess of the original Service Contract
Period in terms of 3.15.1 of Contract Data will be in terms of Tables 4 and 5 in the "Rates for
Reimbursable Expenses" as published by the NDPWI from time to time.

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a
special daily allowance as shown in Table 5 for incidental expenses, may be claimed. It must be
noted that claims may only be according to Table 4 or Table 5. Accommodation should be
limited to the equivalent of a three-star hotel and no alcoholic beverages or entertainment costs
may be claimed for.

Only actual costs are payable in respect of absence from office of less than 24 hours.
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C2.2 Activity Schedule
C2.2.1 Activities

C2.211  The services as defined in the C3 Scope of Services are required. The activity schedule below
lists the normal services as defined in the 2021 NDPWI - Scope of Engineering Services and
Tariff of Fees, (annexure A), clause 3 and as further defined in C3 Scope of Services, as well as
additional services as defined in C3 Scope of Services, of this document. (The clause
references refer to the corresponding clauses in the 2021 NDPWI - Scope of Engineering
Services and Tariff of Fees.)
The applicable fee scale will only be amended to the latest fee scale in use by NDPW!I should
the project be suspended or where there is no activity for more than two (2) years, and the
Employer elects to retain the services of the Service Provider upon uplifting the Suspension in
terms of Clause 8.4.1 of the Contract Data.

C2.21.2 The estimated normal fees have been calculated using the 2021 NDPW!I - Scope of Engineering
Services and Tariff of Fees, (annexure A), by applying the applicable fee scale given in clause
424 (1) for an engineering project or clause 4.2.5 (1) for a multi-disciplinary project, to
determine the basic fee and by multiplying the basic fee by the applicable multiplication factor
given in clause 4.2.4 (2) or clause 4.2.5 (2) respectively. The cost of the works and the values
used to determine the multiplication factors are defined in C 3.2.2.3.

No allowance has been made in the estimated normal fees below for the additional services in
C2.1.3.6 that have been specified to be included in the normal fees. The tenderer shall make
provision for the cost of the additional services that are to be included under normal services by
adjusting the percentage tendered in column (b).

C2.21.3 The services are to be provided in stages and the proportioning of the fee for normal services
over the various stages shall be as set out in the 2021 NDPWI - Scope of Engineering Services
and Tariff of Fees, (annexure A), clause 4.2.8.

C2.2.1.4  The tenderer must make provision for all activities necessary for the execution of the services as
set out in C3 Scope of Services.

Cc222 Activity Schedule for Value Based Fees

Tenderer’s Tender for Value Based Fees

Fee for Normal Services inclusive of certain additional services as specified in C2.1.3.6

(b)

Net estimate of the construction Percentage (@)x(b)
cost for the Electrical Works (a) of normal . . )
(including all deductions that will Estimated X | fees Financial Ofier by, Ten
. derer for Value Based
not form part of the Service normal fees tendered F
- ees
Provider’s work). by
Tenderer o
R4 800 000.00 R600 025,00 X % | = R (1
Additional Services — C2.1.3.6
Description Quantity Unit Rate Value

Appointment of sub-consultants / specialists
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As direct sub-consultant, to be
appointed by the Service Provider,

for:

geotechnical investigation, - - =
complete with test results and
foundation recommendations, of
the site identified in C3.2.2.2

Provisional
Sum R @

As direct sub-consultant, to be
appointed by the Service Provider,

for:

Engineering survey of the site
identified in C3.2.2.2, including
bench mark height, contours, - - =
existing structures / services /
topographical detail and verification
of corner peg positions — in
accordance with the departmental
Manual (available on website)

Provisional
Sum N 3

Sub-total Sub-consultants / Specialists (2+3) = R (4)

Total Travelling Disbursements (Table A below) R (5)

Sub-total Discounted fees + Total Additional and Supplementary
Services + Total Sub-consuitants/ Specialists + Total Travelling R (6)
Disbursements (1+4+5)

TOTAL FINANCIAL OFFER FOR VALUE BASED FEES CARRIED
COVER TO C 1.1 FORM OF OFFER AND ACCPETANCE (14+15)

Add VAT @ 15% (15) X current VAT rate R 7

NOTE:

-

Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and Acceptance
as per (8) above, if this tender is for value-based fees. Failure to carry this amount over to the Form of

Offer and Acceptance will render the Bid Non-responsive as the Form of Offer must be fully completed.

Remuneration for value-based appointments will be calculated as determined in C2.1.2 (i.e. the percentage
of the normal fee tendered multiplied by the value fee scale vis-a-vis the actual cost of construction). The

percentage of the normal fee shall apply to each stage for services provided in stages.

3. Supplementary Services: Where applicable, the Service Provider will be remunerated at an hourly rate as

tendered (Based on detailed time sheets) for administration in terms of time spent in liaising, coordinating,

sourcing and verification of documents submitted including related meetings pertaining to and submitting

reports as required to the following Targeted Procurement and Contract Participation Goals applicable to

the Construction Project which shall include but not be limited to: SMME contract participation, EPWP and

NYS labour reporting, the use of Local Material and Content, any other Contract Participation Goals and the
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cidb B.U.l.L.D. Programme. The hourly rate will be adjusted in accordance with Clause 3.16.1 of the cidb

Standard Professional Service Contract and Clause 3.16.2 of the Contract Data.

4. Time spent on travelling, as well as any other travel related expenses such as travelling costs, subsistence

allowance and accommodation is deemed to be included in the Traveling Disbursements per return trip to

site per {5) above.

5. In the event of a variation in the Service Contract Period which results in additional travelling over and above

the allowed number of trips in Table A, the additional Traveling will be paid in accordance with the "Rates
for Reimbursable Expenses” as amended from time to time and referred to below, is obtainable on the
Department's Website: http://www.publicworks.gov.za/Consultants.asp or from the Departmental Project
Manager. These expenses are reimbursable at rates applicable on the time of the actual execution of the

specific service contract. The first 2 hours of travelling is deductible as per Clause C2.1.7.2.

6. Bidder to provide detailed breakdown of Travelling Disbursements per return trip to site from place of

business:

Table A: Summary of Disbursements Tendered

Total
Item | Description Rate X | Factor X | No. of trips | (if not applicable insert
“NA”)
M Per Km Kms per Trip
1. | Traveling cost | R X X 30 R
by car
Per Trip
2. | Subsistence R X ) X 30 R
Per Hour Hours per Trip
3. | Travelling R X X 30
Time as per
Clause
| C21.7.2
4, Other: Specify | R - X X - R
below
(Table B). -
5. Total disbursement carried over to Activity Schedule (13) [R
|
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Table B: Other Dishursements (Attach separate sheet if necessary):

Table B only to be completed should the service provider’s office be located in a different province and/or the
service provider has to travel by air and/or stay over due to the vast distance between the service provider's
office and the construction site, in order to attend site visits and meetings (Attach separate sheet if
necessary). Any claim by the service provider in absence of rates will not be entertained except if approved
by the Employer’s representative prior to incurring the cost.

Total
Item | Description Rate X Qty (if not applicable
insert “NA”)
1. Travelling by Air R X R
2. Car Rental R X R
3. Accommodation R X R
4 R X R
5 R X R
6 R X R
7 R X R
8. Total carried over to Table A, ltem 4 R
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C3: SCOPE OF SERVICES

C3.1

C3.2

C3.21

C3.2.2

C3.2.21

C3.222

C3223

C3224

Employer’s objectives

This tender is for:

A Service Provider performing electrical engineering work on (“a multi-disciplinary project).
Description of the Services

Services

The general descriptions of the services required are as defined in the 2021 NDPWI - Scope of
Engineering Services and Tariff of Fees.

Specific services required are set out in Section C3.3 Extent of Services as well as in the most
recent publication of the Departmental: Manual for Electrical/Electronic and Electrical Consulting

Engineers. Should there be any discrepancies between this Tender Document and the Manual
for Electrical/Electronic and Electrical Consulting Engineers, the former shall take precedence.

Where a quantity surveyor is included in the project team on a multi-disciplinary project, the
quantity surveyor will compile bills of quantities for all work (“all work” shall include inter alia
electrical, electronic, mechanical and any other electrical and mechanical engineering work).

Project description
Loeriesfontein: DOJ&CD: ERF914 Construction of New Building

Scope

The primary works at the subject site is the development of a new periodical court in
Loeriesfontein on ERF914. The development is approximately 374sq m comprising of court
rooms with all the auxiliary services, the SAPS & DCS areas including holding cells and court
cells, administration areas and offices, cash hall areas, public and security areas. The work will
consist of all the associated services e.g. plumbing, electrical, electronic and mechanical work
as well as the installation of facilities for persons living with disabilities. Electrical installation
consists of the complete electrical installation and LV supply, the supply and installation of a
UPS, Standby Generator. The electronic installation comprises the Fire alarm system, Public
access system, Telephone and Data system, Court Recording system, Building Management
System, Access Control system, CCTV, X-ray Machine and Metal Detector installations and an
alarm system. Mechanical installation consisting of the HVAC installation including VRF system
air-conditioning and ventilation systems, condensate drainage systems and associated electrical
work. The Fire Protection installation includes the fire water storage tank and booster pumps in
the lower ground level, hose reels and portable fire extinguisher installation and the Gas
suppression services in server and record rooms. External works include the provision of paving
at the entrance to the offenders off-loading area and other smaller areas with new paving, a
security fence at front area and security border wall. The works shall comply with the
requirements of the department as described in the Manual for Structural Engineer read together
with all other Department’s latest edition of Architects Manual, Civil Engineering Manual,
Structural Engineering Manual, Electrical Engineering manual, Architects Manuals, PW 371:
Construction Works: Specifications, etc.

Location of the Project
Loeriesfontein, Northern Cape
Project Cost Estimate

4 800 000,00

Project Programme

The programme for the execution of the project is dependent on the various approval processes
within the Department and a programme with specific time frames can therefore not be provided
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at tender stage since it will depend on the time frames required by the consultants for
completion of the design and documentation based on the final scope of work, as well as
approval processes within the Department and other legislative bodies from whom approvals
may be required. The final programme will be in accordance with the approved programme in
terms of clause 3.15 of the Standard Professional Services Contract and clause 3.15.1 of the
Contract Data. The following table depicts provisional project milestone dates envisaged for
tendering purposes only:

Anticipated
Date

84 days after
the closing date
8 weeks after
the date of
acceptance of
the PEP
2 weeks after
approval PDRs’
2 weeks after
all the
necessary
information is
received by the
SPC secretary
10 weeks after
Sketch Plan
Approval is
received.
4 weeks after
Planning
6 Confirmation of funds by Client Completion
Date is
received.
6 weeks after
Confirmation of
Funds by
Client.
3 weeks after
8 Closing of Bids for construction Bids were
advertised.
12 weeks after
9 Adjudication of Bids and Bid award for construction Bids were
closed.
Within 31 days
after the Bid is
awarded and
10 Site handover 10 working
days after the
approval of
OHS plan.
18 months
Anticipated Practical Completion 18 months construction period + | after the
11 (type in number of months)months for anticipated Extension of contract
Time) commencement
date

Within
seven(7) days
after completion
of snag list

13 Anticipated Final Completion (After 3 month defect liability period) ng:kc;ays .

Project Milestones

1 Appointment of Design Consultants

2 | Concept Design Approval date

3 Sketch Plan Submission date

4 Sketch Plan Approval date

5 Planning Completion date

7 Advertise Bids for construction

12 Anticipated Works Completion
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|

| Completion is |
achieved |

Information available from Employer
Site surveys and locality maps

Other Contracts on Site
None

Reporting Requirements and Approval Procedure

Labour-Intensive Works

(a) The Service Provider shall not perform any significant portion of a project involving labour-
intensive works under the direction of a staff member who has not completed the NQF level 7
unit standard "Develop and Promote Labour-Intensive Construction Strategies" or equivalent
QCTO qualifications (See Appendix C of the Guidelines for the Implementation of Labour-
Intensive Infrastructure Projects under the Expanded Public Works & Infrastructure Programme
(EPWP)).

(b) The staff member of the Service Provider who is responsible for the administration of any
works contract involving labour-intensive works must have completed the NQF level 5 unit
standard "Manage Labour-Intensive Construction Projects” or equivalent QCTO qualifications
(See Appendix C of the Guidelines for the Implementation of Labour-Intensive Infrastructure
Projects under the Expanded Public Works & Infrastructure Programme (EPWP)).

The Service Provider must provide the Employer with satisfactory evidence (e.g. letter of
competency) that staff members satisfy the requirements of (a) and (b) above.

(c) The Service Provider must design and implement the construction/maintenance works in
accordance with the latest version (download at www.epwp.gov.za) of the Guidelines for the
Implementation of the Labour-Intensive Projects under the Expanded Public Works &
Infrastructure Programme (EPWP) published by the Department of Public Works &
Infrastructure. The Service Provider must sign the undertaking (Appendix E of the Guidelines for
the Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public Works
& Infrastructure Programme (EPWP)) confirming they have complied with EPWP requirements
at design and implementation stages.

(d) The Service Provider shall, for monitoring purposes, keep monthly records and transmit to

the Employer data on the following indicators with regard to the Project:

* Project budget and planned output according to EPWP requirements

Actual Project Expenditure and actual output according to EPWP requirements

Planned and achieved labour intensity

Number of work opportunities created

Demographics of workers employed (disaggregated by women, youth and persons with

disabilities)

Wage rate earned on project

Number of person-days of employment created

Copies of Identity documents of workers

Number of persons who have attended training including the nature and duration of training

provided

e Assets created, rehabilitated or maintained in accordance with indicators in the EPWP M & E
Framework

» Services provided or delivered in accordance with indicators in the EPWP M & E Framework

(e) The values for the indicators shall be submitted to the Employer according to agreed time
frames on the prescribed reporting template (from the EPWP Unit in the Department of Public
Works & Infrastructure) and obtainable from WWwW.epwp.dov.za.

(f) The Service Provider shall, before certifying a contractor’'s payment certificate, ensure that
the contractor has submitted labour information in a format and timeframe specified by the
Employer. If the information submitted by the contractor is inadequate the Service Provider shall
not submit the payment certificate to the Employer for payment of the relevant outputs.
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(9) The Service Provider shall certify that the works have been completed in accordance with the

requirements of the Guidelines for the Implementation of Labour-Intensive Infrastructure Projects

under the Expanded Public Works & Infrastructure Programme (EPWP) and the Contract:

o whenever a payment certificate is presented to the Employer for payment; and

e immediately after the issuing of a practical completion certificate that signifies that the whole
of the works have reached a state of readiness for occupation or use for the purposes
intended although some minor work may be outstanding.

Extent of the Services

The following services as defined in the 2021 NDPWI - Scope of Engineering Services and Tariff
of Fees, clause 3, are required: (The clause references refer to the corresponding clauses in the
2021 NDPWI - Scope of Engineering Services and Tariff of Fees.)

Normal Services (clause 3.2) including:

Clause 3.2.2 Stage 2 - Preliminary Design: Concept and Viability, including Stage 1 -
Inception

Clause 3.2.3 Stage 3 - Detail Design

Clause 3.2.4 Stage 4 - Documentation and Procurement
Clause 3.2.5 Stage 5 - Contract Administration and Inspection
Clause 3.2.6 Stage 6 - Close-Out

Completion of all consulting engineering services.

Additional Services (clause 3.3) including:
Clause 3.3.1 Additional Services pertaining to all Stages of the Project
Clause 3.3.2 N/A

Clause 3.3.3 Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

The Employer shall appoint a Service Provider under a separate confract as its "agent" as
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 1993
(Act 85 of 1993).

The Service Provider under this contract shall however make provision for the incorporation of
the Occupational Health and Safety specifications, compiled by others, in the tender
documentation, if applicable.

It is a firm requirement that in the designs, planning and supervision of the execution of the work
done under the contract resulting from this tender, all applicable regulations and stipulations
under OH&SA, (Act 85 of 1993) including regulations and codes of practice etc are complied
with and that the final product shall be in full compliance with said legislation, standards, etc.
Furthermore, the Service Provider shall be fully responsible for the compliance of his operation,
equipment as well as staff and persons under his supervision on site whether by invitation
instruction or otherwise and regardless of the capacity, purpose and relationship of any such
persons to the appointment, to all aspects of all applicable regulations and stipulations under
OH&SA, (Act 85 of 1993).

Clause 3.3.4 Quality Assurance System

Clause 3.3.5 Lead Consulting Engineer

Clause 3.3.6  Principal Agent of the Client

Additional Services (Other)

Environmental Impact Assessment
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The Service Provider is required to lodge an application on behalf of the Employer in compliance
with the Environmental Impact Assessment Regulations: Regulations 1182 and 1183 of the
Environmental Conservation Act, 1989 (Act 73 of 1989) for the proposed construction of the
project. The Service Provider is furthermore required to compile a specification setting out the
minimum requirements regarding the Environmental Management Plan (EMP) for the
construction process, evaluate and approve the contractors EMP, and monitor his adherence
thereto.

The Employer may order duties that fall outside the scope of the project as tendered. Any such
additional services that may be required will be remunerated as set out in the Pricing Data.

Use of reasonable skill and care

It will be expected of the Service Provider to apply reasonable skills and due diligence in the
execution of the duties stipulated in this document which shali include inter alia the foliowing:

Although the Service Provider's documents may be scrutinised by the Employer, this shall in no
way relieve him of his professional responsibility for the proper and prompt execution of his
duties. The Employer shall also be entitled to have any documentation or calculations verified
by Others. In the event of malperformance, default or negligence, the Employer shall have the
right to claim compensation or damages and set off such against any amount payable.

During assessment of any existing facilities, which may have a direct bearing on the Project, the
Service Provider shall determine deficiencies with such facilities in terms of the Occupational
Health and Safety Act, 1993 (Act 85 of 1993), the SANS 10400, etc. and recommend measures
to rectify those during the project execution phase.

The departmental project manager shall be notified by the Service Provider and his personnel of
any transgression of infer alia the Occupational Health and Safety Act, 1993 (Act 85 of 1993)
and environmental legislation during the Service Provider's operation pertaining to the Contract
regardless of who may be involved.

Co-operation with other services providers
It will be required of the Service Provider to co-operate with the following:

Service Providers
Service Providers from the following professions are/will be appointed on the Project to form the
professional team:

IN-HOUSE ARCHITECTS

QUANTITY SURVEYORS

STRUCTURAL ENGINEERS

CIVIL ENGINEERS

ELECTRICAL ENGINEERS

MECHANICAL ENGINEERS

CONSTRUCTION PROJECT MANAGERS

LANDSCAPE ARCHITECTS

AGENT i.t.o. the Construction Regulations in the Occupational Health and Safety Act
and all others as the case may he)

and other service providers as may from time to time be deemed necessary.
The above-mentioned Architect/Quantity Surveyor will act as principal agent.

The required professional services will be executed by the professional team under the control
and management of the designated departmental project manager who, at the time of invitation
to perform professional services, will be the person mentioned in T1.1.6. The Employer
reserves the right to replace the mentioned departmental project manager with another member
of its staff or any individual/firm from the private sector should it be deemed necessary at any
stage during the execution of the Project.
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Other role players:
Local, provincial and national authorities, statutory bodies, governmental departments, Others,
as may be required from time to time, including the client department/end user(s).

Brief

Target dates and times
The Service Provider will be expected throughouit to give preference to the execution of the work
involved in this commission.

The work of all Service Providers will be co-ordinated by the principal agent. All work is to be
performed by the persons listed as Key Persons and persons under their supervision and further
be executed as described in the Programme according to clause 3.15 of the Contract Data
(and/or PEP according to the same clause, if applicable).

During the construction phase of the Project it will be expected of the principal agent to obtain a
construction programme from the main contractor to continuously monitor his progress against
that programme for compliance and to take whichever steps have been described in the relevant
manual and the Working Guideline for Project Managers. This should be done in collaboration
with the rest of the professional team, should the progress not be according to the said
programme.

The Principal Agent / Principal Engineer shall prepare the final account in consultation with the
Employer and issue the final account to the contractor within sixty (60) working days from the
date of Practical Completion. Late completion of final account will result in penalties being
applied per calendar day, as tabled under Clause 3.12 of the Contract Data.

Reporting requirements
Notwithstanding any other requirements as listed elsewhere, the Service Provider shall submit a
monthly report indicating progress of the Services.

Local content

It is the policy of the Employer to give preference to materials and equipment of South African
manufacture. The Service Provider is to ensure that, wherever feasible, designs are based on
locally manufactured equipment and materials which can meet requirements at competitive
prices.

Design innovation
Given the need for energy efficiency and environmental sustainability in the built environment,
each member of the professional team is required, wherever possible and applicable, to
demonstrate design innovation in all aspects of the Service towards “green” design solutions.
Aspects to be considered and incorporated in ail new building and/or maintenance designs are,
inter alia but not limited to:
(a) sustainable development
e.g. in building form, material choice, construction detailing and methods, recycling ability;
(b) energy efficiency
e.g.
(i) passive design methods towards energy conservation and consumption: building
orientation, exploitation of nature’s inherent energy sources),
(i) energy efficient solutions and installations for lighting, ventilation, cooling, heating, etc
(e.g. energy efficient light fittings),
(i) alternative or renewable energy sources where practical/feasible/economical;
(c) water conservation/saving/re-use methods; and
(d) environmental friendliness (e.g. respect for natural habitat, blending of building with site/
environment/surrounding fabric, positioning of buildings, consideration of neighbouring sites’
access to sun, wind, view, etc.).

Final disposal of documents

Upon approval and finalisation of the final account of projects requiring a security clearance, it is
a requirement that the Service Provider forward to the Employer all documents relating to this
service. The same may also be requested on projects not requiring a security clearance.
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Applicable legislation and standards

This section applies to legislation emanating from national and provincial governments as well
as that of any local authorities in whose area of jurisdiction the subject of the appointment falls
and which has a bearing on the activities and facilities under this appointment.

All the applicable legislation, which do not specifically allow discretion in respect of compliance
by the State, shall be followed exactly as intended by such legislation regardless of any
instructions, verbal or in writing, to the contrary. (Refer inter alia to Section 41 of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993)).

Should any applicable legislation allow discretion in respect of compliance by the State, it shall
be followed exactly as intended by the relevant legislation as if no discretion is allowed until such
time as specific instructions in writing are issued to the appointed professional team by the
departmental project manager.

The Service Provider undertakes to ensure that his actions and outcome thereof including, but
not limited to, the facilities to be affected by the Service shall be in accordance with all relevant
legislation and upon delivery, will function as required by said relevant legislation. The Service
Provider’s actions and the outcome thereof will in no way be detrimental to the health and safety
of the occupants or persons present therein or in the vicinity thereof. Similarly it must not be
detrimental to any aspects of the environment in its structure or operation if operated as
specified in operation manual(s). The relevant legislation meant herein, as amended, consist of
inter alia the following, but not limited to:

Atmospheric Pollution Prevention Act, 1965 (Act 45 of 1965);

Construction Industry Development Board Act, 2000 (Act 38 of 2000);

Council for the Built Environment Act, 2000 (Act 43 of 2000);

Electricity Act, 1987 (Act 41 of 1987);

Engineering Profession Act, 2000 (Act 46 of 2000);

Environmental Conservation Act, 1989 (Act 73 of 1989);

Fire Brigade Services Act, 1987 (Act 99 of 1987);

Local Government Municipal Systems Act, 2000 (Act 32 of 2000), municipal by-laws and any
special requirements of the local service supply authority;

National Building Regulations and Building Standards Act, 1977 (Act 103 of 1977);
National Environmental Management Act, 1998 (Act 107 of 1998);

National Heritage Resources Act, 1999 (Act 25 of 1999);

National Water Act, 1998 (Act 36 of 1998);

Occupational Health and Safety Act, 1993 (Act 85 of 1993);

Telecommunications Act, 1996 (Act 103 of 1996);

Water Services Act, 1997 (Act 108 of 1997) and general authorizations;

the latest issue of SANS 10142: "Code of Practice for the Wiring of Premises”;

the Regulations of the local Gas Board, where applicable and

all regulations promulgated under the above Acts.

Although the more salient legislation has been referred to above, the onus remains on the
Service Provider to adhere to, and apply, any and all Acts and/or Regulations not specifically
mentioned in the list above but which will have an effect on the Project.

This will be a continuous process throughout the appointment, which will manifest itself during
the following phases:

development of plans and documentation;

supervision of any Service Providers under the appointment;

ensuring compliance of the end product;

compiling and issuing of Instruction/Operational Manuals indicating inter alia what the legal
and safety requirements entail for the user(s)/operator(s) of the facilities;

e providing instruction to the intended users/operators.

The Service Provider accepts full and complete responsibility (both contractually and/or in delict)
regarding compliance with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) for his
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acts and omissions as well as those of his employees and indemnifies the Employer against any
legal action in this regard.

The Service provider undertakes to ensure that the requirements of the Occupational Health and
Safety Act, 1993 will similarly apply to the agreement with any sub service providers inclusive of
indemnifying the Employer against any legal action regarding the actions and/or omissions by
them.

Access to land/buildings/sites

Access to the land/buildings/sites shall be negotiated in consultation with the departmental
project manager.

Software application for programming

The Service Provider must avail himself of software to be used in the Project documentation for
compatibility with other Service Providers as well as the Employer. Specific requirements for
compatibility are specified in the relevant manuals.

Security clearance

it is an explicit condition of this agreement that partners, directors and/or the members of staff
who will have insight into the planning of projects requiring security clearance, be kept to a
minimum and that such persons will not object to being submitted to a security clearance, if the
Employer so requires.

If the latter is applicable, the necessary forms will accompany this tender or be provided to the
Service Provider at any stage thereafter. These forms must be completed, if attached, and
returned with the tender. It is important to furnish information which is complete in every
respect.

Should the authority responsible for the clearance, for security reasons not be satisfied with the
classification obtained of any of the staff members of the Service Provider, it will be a further
condition of this appointment that none of such staff members be involved with any aspect of the
Project.

All documents pertaining to these projects must be stored in a safe place when not in use so as
to ensure that the level of security of the projects is maintained.

The Employer will not accept liability for any costs in this regard.

FINGER PRINTS (except Defence projects)

Persons of whom security clearance is required can obtain a finger print form SAP 91(a) from
any police station. Kindly ensure that the police official responsible for taking the finger prints
certifies the form since non-certification will result in the form being unacceptable.

Forms for contract administration

All forms required during contract administration, called PRM forms, are obtainable on the
Employer's website at http.//www.publicworks.gov.za/ under “Documents”; “Consultants
Guidelines”; item 14. The agreement and conditions of contract to be entered into with the main
contractor shall be the most recent version of the JBCC, if it is a multi-disciplinary contract, or
GCC, if it is an engineering contract, as approved and in use by the National Department of
Public Works & Infrastructure.

Condition to accept unregistered persons with suitable built environment qualifications
on secondment

It is an express term of the contract that the Service Provider, after award of tender, accept

unregistered, suitably qualified (built environment) persons in his office for the purpose of

exposing the latter to the full extent of professional work, or as may be required according to

specific circumstances, in order to gain experience which can be presented to the relevant

Council for consideration towards professional registration. The secondment of such
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unregistered persons will be negotiated with the Service Provider in terms of numbers, periods
of training and extent of professional work opportunity to be afforded. The conditions of
secondment will be the subject of a separate Memorandum of Understanding with the Service
Provider which will serve as an annexure hereto. Any secondment arrangements will cease
upon the professional registration of the seconded person or as agreed on and so included in
the aforesaid Memorandum of Understanding. The responsibility for salaries of seconded
persons will remain with the Employer, but responsibility for operational expenses, necessary for
the execution of the work, will vest with the Service Provider, all of which will be dealt with in the
Memorandum of Understanding.

Submission of Accrual Reports

The Service Provider shall submit accrual reports to the client representative at the end of March
and September each year for the duration of the Service Contract period from the date of
appointment up to and including project closeout. This is to ensure that PMTE complies with the

accounting framework GRAP, which requires that PMTE disclose all its accruals as at the end of
each reporting date.

Submission of monthly Project Execution Plans (PEP)

The Principle Agent will submit monthly an updated Project Execution Plans (PEP) in
accordance with DPWI standard proforma, on a date as agreed with the Employer’s
Representative.

SITE INFORMATION

(Refer to C3.2.2.5 above.)
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National Department of Public Works & Infrastructure
Scope of Engineering Services and Tariff of Fees
for Persons Registered in terms of the
Engineering Profession Act, 2000 (Act No. 46 of 2000)

1 April 2022

2021 NDPWI - Scope of Engineering Services and Tariff of Fees




= pparmern: 2021 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Registered in

Public Works and infrastructre

i
& reeusLic oF south arrica  terms of the Engineering Profession Act, 2000, (Act No.46 of 2000)

National Department of Public Works & Infrastructure
Scope of Engineering Services and Tariff of Fees
for Persons Registered in terms of the
Engineering Profession Act, 2000,

(Act No.46 of 2000)

The commencement date of this document

shall be

1 April 2022



2021 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Registered in

\.«?/ repusLic oF sourk arrica  terms of the Engineering Profession Act, 2000, (Act No.46 of 2000)

2021 National Department of Public Works & Infrastructure:

21

2.3

3.1

3.2

3.3

4.1

4.2

4.3
4.4

4.5

Scope of Engineering Services and Tariff of Fees

for Registered Professionals

PREAMBLE. ... ceuiiiniieuiiasiesiienienirnimnmmssrsesrmsssreisnmserssiensstasssnsssenssenstinssmnssrestssnsstessassensssnnssenses 3
GENERAL PROVISIONS......ccoiimiiiiiiiiie e erees s rsss s msas i smaa s sasa s e ra s neaa s aensa s s aea s senan s snsenns e 3
Generality Of tBMS.......oi 3
[T 3T T = N 3
£ 3 To T I (=T N 4
SCOPE OF SERVICES......iuuieeiitarmarmuimrmsrinsinmmsrmasmmnss s innsssmnssnsrr st nasssmrranssssnssnenn . 4
Planning, Studies, Investigations and Assessments REpOMS...........oovoi oo ee s 4
NOIMIAI SEIVICES .. ... ettt ettt e ettt et s ea st st e s e en s e aaarea st asaaanseaansnanss 5
3.2.1 Stage 1 - INCEPHON. .. .. et e e e e aa e 5
3.2.2 Stage 2 - Preliminary Design: Concept Viability...........ccoooir e 6
3.2.3  Stage 3 - Detail DeSIgN. .. .iueiiee et e e e n e e e rea e e e anranaas 6
3.2.4 Stage 4 - Documentation and Procurement...............c.oooiiiiiii 7
3.2.5 Stage 5 - Contract Administration and Inspection 8
3.2.6 Stage6-Close-Out.......ccocvnrieniriereencrinininrennnns 9
3.2.7 Targeted (Preferential) Procurement............c..ooii it 9
AIIONA] SEIVICES. .. eveuiunieeriaarinerarsirr et sse i e r i s st s s aa s tebae s e rar s eatseasesnensbststaseanentiansas 9
3.3.1 Additional Services pertaining to all Stages of the Project.............cccoiiviiiiiii e 9
3.3.2 Construction Monitoring 10
3.3.3 Occupational Health and Safety Act 1993 (Act No. 85 0f 1993)......ccccoivieriiiiiniiiiinniii e 11
3.3.4 Quality Assurance System............. 11
3.3.5 Lead Consulting Engineer..... 1
3.3.6 Principal agent of the Client 12
3.3.7 Mediation, Arbitration and Litigation proceedings and similar Services 12
TARIFF OF FEES......coeiiiitiiireirncrnscenermtestnartassenssrsssnnesssssraninnmstenmsstontassssanssntsstassrossesssarannsn 12
Application of Tariff Of FEES...........ooiiiiii i e 12
Fees for NOMMal SErVICES ... .cuuven e ettt e et e e e e e e e
4.2.1 Civil and Structural Engineering Services pertaining to Engineering Projects

4.2.2 Civil Engineering Services pertaining to Multi-disciplinary Projects............ccccieiiiiinininin i
4.2.3 Structural Engineering Services pertaining to Multi-disciplinary Projects..........ccccvevicniiinnnrienieonnns
4.2.4 Mechanical Engineering Services pertaining to Engineering Projects.............ccocoiiiiiiciienence
4.2.5 Mechanical Engineering Services pertaining to Multi-disciplinary Projects.............ccoooiiiiiiiiiniiee
4.2.6 Electrical and Electronic Engineering Services pertaining to Engineering Projects..............cc.ceveens 20
4.2,7 Electrical and Electronic Engineering Services pertaining to Multi-disciplinary Projects................... 21
4.2.8 Services provided partially or in stages . 22
4.2.9 Cancellation or AbandonmENnt.. ... ... e e e 23
Fees for Additional SerVICES.......c..iciiiiiiiiiii 23
T = =T N =T S U SP P TRUPTRPPRRN 23
EXPENSES AN GOS8 it iuiieiiit it ettt ca st s ta et st st cantenten e ee e e et e nean e aaanrarane 25




Wiy
%; . Doparimert: 2021 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Registered in

ws Rerustc of s armica  terms of the Engineering Profession Act, 2000, (Act No.46 of 2000)

1. PREAMBLE

This document is based on the “Guideline Scope of Services and Tariff of Fees for Persons Registered in
terms of the Engineering Profession Act, 2000, (Act No.46 of 2000)" determined by the Engineering Council
of South Africa under Section 34(2) of the Engineering Profession Act, 2000 (Act No. 46 of 2000) and
published under Government Gazette No 34875 Board Notice 206 of 20 December 2011 (ECSA Guideline
Fee Scales).

Changes have been made to the ECSA Guideline Fee Scales to reflect the specific requirements of the
National Department of Public Works & Infrastructure for professional engineering appointments/contracts.
The services to be provided by the consulting engineer and the corresponding remuneration have been
set out herein for projects implemented by or on behalf of the National Department of Public Works &
Infrastructure and were determined with consideration of the factors put forward in the ECSA Guideline Fee
Scales.

The Scope of Services and Tariff of Fees described herein are generally applicable and are referred to in
the agreement. Specific requirements with regards to the Scope of Services and the Tariff of Fees shall be
set out in the agreement and should any requirement of the agreement be in conflict with the requirement
of this document, the requirement of the Agreement shall prevail.

Any amount mentioned in or fee calculated in terms of this document is exclusive of Value Added Tax.
This document allows for four different methods of remuneration namely:

(1)  Fees for Normal Services (percentage fee based on the cost of works),

(2) Fees for Additional Services (fees for services additional to those provided for in the Normal
Services),

(3) Time based fees and

(4) Expenses and costs.

Words or expressions in bold font are defined in clause 2.2.

2, GENERAL PROVISIONS

2.1 Generality of Terms
In this document, except where the context otherwise requires or indicates:

(1) the masculine includes the feminine,
(2) the singular includes the plural, and
(3) any reference to a natural person includes a juristic person.

2.2 Definitions

In this Schedule, any word or expression defined in the Act has that meaning, unless the context
otherwise indicates:

(1) Agreement means the Letter of Appointment/Acceptance or the Professional Services
Contract.

(2) Client means any juristic person or organ of the State engaging a consulting engineer for
services on a project.

(3) Construction monitoring means the process of administering the construction contract and
over-seeing and/or inspecting the works, to the extent of the consulting engineer's
engagement, for the purpose of verification that the works are being completed in accordance
with the requirements of the contract that the designs are being correctly interpreted and that
appropriate construction techniques are being utilized: Construction monitoring, to
whatever extent, shall not diminish the contractor's responsibility for executing and
completing the works in accordance with his contract.
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2.3

4)

®)

(6)

(7

(8)

9

(10)
(11)
(12)
(13)
(14)
(15)
(16)

(17)

Consulting engineer for purposes of these rules only, means any professional registered in

terms of the Act, or a juristic person who employs such professional, engaged by a client on

a project.

Contractor (Service Provider) means any person or a juristic person under contract to a

client to perform the works or part of it on a project, including a subcontractor (Sub-Service

Provider) under contract to such Contractor (Service Provider).

Cost of the works means the total amount, exclusive of value added tax, certified or which

would normally be certifiable for payment to contractor(s) (irrespective of who actually

carries out the works) in respect of the works designed, specified or administered by the

consulting engineer, before deduction of liquidated damages or penalties, including —

= a pro rata portion of all preliminary and general items applicable to the works and

s the costs of new materials, goods or equipment, or a fair evaluation, of such material,
goods or equipment as if new whether supplied new or otherwise by, or to, the client and
including the cost or a fair evaluation of the cost of installation The sourcing, inspection
and testing of such will comprise additional services by the consulting engineer.

Electronic Engineering Services means services related to the provision of electronic

systems and detailing the terminations, signals and interconnections of electronic

components as distinct from conventional electrical HV, MV and LV systems and related

reticulation.

Engineering Project means a project of which the scope comprises mainly engineering work

of one discipline only and all financial and administrative matters are dealt with by the

consulting engineer or where the consulting engineer will act as principal agent where

other disciplines are also involved.

Multi-disciplinary Project means a project comprising building work, together with its

associated engineering work, where the engineer is subject to the authority of another

professional acting as the Principal Agent while financial and administrative matters are dealt

with by another professional.

Normal services means the services set out in clause 3.2.

Principal Agent means the Professional Service Provider appointed as such.

Project means any total scheme envisaged by a client, including all the works and services

concerned.

Services means the services contemplated in clause 3 on a project for which a consulting

engineer is engaged.

Stage means a stage of normal services set out in clause 3.2.

The Act means the Engineering Profession Act, 2000 (Act No. 46 of 2000).

Total annual cost of employment means the total annual cost of employment as defined in

clause 4.4(4).

Works means the activities on a project for which contractor(s) are under contract to the

client to perform or are intended to be performed, including the supply of goods and

equipment.

Short Title

This document is called the “2021 NDPW!I — Scope of Engineering Services and Tariff of Fees”.

SCOPE OF SERVICES

Planning, Studies, Investigations and Assessments Reports

These services, as indicated below, relate to carrying out studies and investigations, as well as the
preparation and submission of reports embodying preliminary proposals or initial feasibility studies
and will normally be remunerated on a time and cost basis.

(1
(2)
3

4

Consultation with the client or client’s authorized representative.

Inspection of the site of the project.

Preliminary investigation, route location, planning and a level of design appropriate to allow
decisions on feasibility.

Consultation with authorities having rights or powers of sanction as well as consultation with
the public and stakeholder groups.
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(5) Advice to the client as to regulatory and statutory requirements, including environmental
management and the need for surveys, analyses, tests and site or other investigations, as
well as approvals, where such are required for the completion of the report, and arranging for
these to be carried out at the client’s expense.

(6) Searching for, obtaining, investigating and collating available data, drawings and plans
relating to the works.

(7) Investigating financial and economic implications relating to the proposals, feasibility studies
and/or option analysis and recommendations.

(8) Clause 3.1(7) does not normally apply to civil and structural services on multi-disciplinary
projects, except as far as the interpretation of cost figures for civil and structural services
are concerned.

Deliverables:

» Submission of a report for consideration by the client, including all or any of the above,
with emphasis on the following:
= (Collation of information.
= Reports on technical and financial feasibility and related implications.
» List of consents and approvals.
= Schedule of required surveys, tests, analyses, site and other investigations.
= Comparison of project options, including life cycle costing and recommendations

where required.
3.2 Normal Services

These services are applicable to projects where the nature, form and function of the facility has

been defined through previous investigations and reports and the engineering services are required

to take the project through to successful completion of construction.
3.2.1 Stage 1 - Inception

(Defined as: Establish client requirements and preferences, assess user needs and options,
appointment of necessary consultants, and establish the project brief including project objectives,
priorities, constraints, assumptions aspirations and strategies.)

(1)
(2)
(3)
(4)
(5)
(6)
(7

(8)
(9)
(10)

Assist in developing a clear project brief.

Attend project initiation meetings.

Advise on procurement policy for the project.

Advise on the rights, constraints, consents and approvals.

Define the scope of services and scope of work required.

Conclude the terms of the agreement with the client.

Inspect the site and advise on the necessary surveys, analyses, tests and site or other
investigations where such information will be required for Stage 2 including the availability
and location of infrastructure and services.

Determine the availability of data, drawings and plans relating to the project.

Advise on criteria that could influence the project life cycle cost significantly.

Provide necessary information within the agreed scope of the project to other consultants
involved.

Deliverables:

» Submission of a report for consideration by the client, including all or any of the above,
with emphasis on the following:

Agreed scope of services and scope of work.

Signed agreement.

Report on project, site and functional requirements.

Schedule of required surveys, tests, analyses, site and other investigations.
Schedule of consents and approvals.
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3.2.2 Stage 2 — Preliminary Design: Concept and Viability

3.2.3

(Defined as: Prepare and finalise the project concept in accordance with the brief, including project
scope, scale, character, form and function, plus preliminary programme and viability study/
assessment of the project.)

Following the client’s instructions to proceed with the development of preliminary proposals or the
basic planning of the project, comprising all or any of the following:

(1)
(2)
(3
4
®)

(6)
(7
(8)
(9)
(10)
(11)
(12)

Agree documentation programme with principal consultant and other consultants involved.
Attend design and consultants’ meetings.

Establish the concept design criteria.

Prepare initial concept design and related documentation.

Advice to the client as to the regulatory and statutory requirements, including environmental
management and the need for any further surveys, analyses, tests and site or other
investigations, as well as approvals, which may be required and arranging for these to be
carried out at the client’s expense. This advice is to be presented by the consulting
engineer based on the interpretation of the results of these tests and investigations including
geotechnical and/or foundation investigations, in a report containing recommendations to be
applied to and incorporated in designs. The consulting engineer will also take the
environmental management plan into account for the full life cycle of the project.

Preparation and submission to the client of any preliminary plans, drawings and estimates
required for seeking the approval of statutory authorities and the client.

Refine and assess the concept design to ensure conformance with all regulatory
requirements and consents.

Establish access, utilities, services and connections required for the design of the project.
Coordinate design interfaces with other consultants involved.

Prepare process designs (where required), preliminary designs including preliminary
drawings and plans, and related documentation for approval by authorities and client,
including costing of the aforementioned.

Provide cost estimates and life cycle costs including financial implications and preliminary
programmes. .

Liaise, co-operate and provide necessary information to the client, principal consultant and
other consultants involved.

Deliverables:

> Submission of a report for consideration by the client, including all or any of the above,

with emphasis on the following:

Concept design report.

Schedule of required surveys, tests and other investigations and related reports.
Process design report.

Preliminary design report.

Cost estimates, concept and viability reports which include all or any of the above.

Stage 3 — Detail Design

(Defined as: Finalise the design, outline specifications, cost plan, financial viability and programme
for the project.)

(1)
(2)
(3)
(4)
(5)
(6)

Review documentation programme with principal consultant and other consultants involved.
Attend design and consultants’ meetings.

Incorporate client’s and authorities’ detailed requirements into the design.

Incorporate other consultant's designs and requirements into the design.

Prepare design development drawings including draft technical details and specifications.
Prepare detail designs, and design drawings including draft technical details and
specifications:

= In the case of reinforced concrete works, drawings must include bending schedules.
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(7)
8)

9
(10)

(11)

= |n the case of structural steel works, drawings and details provided by the consulting
engineer must include full information, dimensions and specifications on all sections,
connections, plates, fasteners, bolts and welding, to such an extent that no further
designs by contractor(s) or other parties are required. The consulting engineer need
not provide shop drawings for the manufacture of the structural steel works.

Review and evaluate design, specifications and estimates of the cost of works in order to

finalise the detail design stage.

Adpvice to the client on any alternative designs and tenders, but excluding detailed inspection,

reviewing and checking of alternative designs and drawings not prepared by the consulting

engineer and submitted by any contractor or potential contractor.

Liaise, co-operate and provide necessary information to the principal consultant and other

consultants involved.

Submit the necessary design documentation to local and other authorities for approval and

obtain said approval or alternatively for record purposes where approval is not required by

Building Regulations.

Accommodate services design.

Deliverables:

» Submission of a report for consideration by the client, including all or any of the above,
with emphasis on the following:

Detail design drawings.

Outline specifications.

Local and other authority submission drawings, reports and approvals.
Detailed estimates of construction costs.

Stage 4 — Documentation and Procurement

(Defined as: Prepare procurement and construction documentation, confirm and implement the
procurement strategies and procedures for effective and timeous procurement of necessary
resources for execution of the project.)

(1)
(2)
®
4
®

(6)
7

8
9

(10)

(1)
(12)

(13)

Attend design and consultants’ meetings.

Prepare and finalise specifications, schedule of quantities and preambles for the works.
Submission of detailed estimates, capital and life cycle costs, financial implications and
programmes for implementation of the works.

Reaffirm detailed cost estimates and adjust designs and documents if necessary to remain
within approved budget.

Prepare and finalise the procurement strategy for contractor(s) or assist the principal
consultant where relevant.

Prepare documentation for contractor procurement.

Assist in calling for tenders/bids and/or negotiation of prices and/or assist the principal
consultant where relevant.

Liaise, co-operate and provide necessary information to the principal consultant and the other
consultants as required.

Assist in the evaluation of tenders/bids.

Assist with the preparation of contract documentation for signature.

Assess samples and products for compliance and design intent.

Advice to the client on any alternative designs and tenders, but excluding detailed inspection,
reviewing and checking of alternative designs and drawings not prepared by the consulting
engineer and submitted by any contractor or potential contractor.

Placing orders for the works on behalf of the client.

Deliverables:

» Submission of a report for consideration by the client, including all or any of the above,
with emphasis on the following:

= Finalised Specifications.
= Service co-ordination.
= Detail design drawings.
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Tender/bid documentation.
Tender/bid evaluation and report.
Tender/bid recommendation.
Priced contract documentation.

3.2.5 Stage 5 - Contract Administration and Inspection

(Defined as: Manage, administer and monitor the construction contracts and processes including
preparation and coordination of procedures and documentation to facilitate practical completion of
the works.)

(1
2

3

4
(5)
(6)
(N
(8)
9
(10)
(1

(12)
(13)
(14)
(15)
(16)
(17)
(18)
(19)
(20)

(21)
(22)

(23)

Attend site handover.

Issue construction documentation in accordance with the documentation schedule including,
in the case of structural engineering, reinforcing bending schedules and detailing and
specifications of structural steel sections and connections.

Execute the contract administration in terms of the contract between the client and the
contractor.

Prepare schedules of predicted cash flow.

Prepare pro-active estimates of proposed variations for client decision making.

Preparation of and issuing variation orders on behalf of and after consultation with the client.
Attend regular site, technical and progress meetings.

Inspect works for conformity to contract documentation.

Adjudicate and resolve financial claims by contractor(s).

Assist in the resolution of contractual claims by the contractor.

Assist the client in the resolution of disputes or differences that may arise between the client
and the contractor, except mediation, arbitration and/or litigation.

Establish and maintain a financial control system.

Clarify details and descriptions during construction as required.

Assist and/or prepare valuations for payment certificates to be issued by the principal agent.
Witness and review of all tests and mock ups carried out both on and off site.

Check and approve contractor drawings for design intent.

Update and issue drawings and drawings register.

Issue contract instructions as and when required.

Agreeing and verifying final quantities during construction with the contractor.

Review and comment on operation and maintenance manuals, guarantee certificates and
warranties.

Inspect the works and issue practical completion certificates and defects lists.

Arranging for the delivery of all test certificates, including the Electrical Certificate of
Compliance, statutory and other approvals, as built drawings and operating manuals.

Advice to the client on any further alternative designs, but excluding detailed inspection,
reviewing and checking of alternative designs and drawings not prepared by the consulting
engineer and submitted by any contractor.

Deliverables:

» Submission of a report for consideration by the client, including all or any of the above,
with emphasis on the following:

Schedules of predicted cash flow.
Construction documentation.

Register of drawings issued.
Estimates for proposed variations.
Contract instructions.

Financial control reports.

Valuations for payment certificates.
Progressive and draft final account(s).
Practical completion and defects list.
Electrical Certificate of Compliance.

Where a quantity surveyor is included in the project team in Multi-Disciplinary works, items 4, 5, 9
and 12 will not be required from the engineer.
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3.2.6

3.2.7

3.3

3.3.1

Stage 6 — Close-Out

(Defined as: Fulfil and complete the project close-out including necessary documentation to
facilitate effective completion, handover and operation of the project).

(1) Inspect and verify the rectification of defects.

(2) Prepare comments for relevant payment valuations and completion certificates.

(3) Prepare and/or procure operations and maintenance manuals, guarantees and warranties.

(4) Prepare and/or procure as-built drawings and documentation.

(5) Agreeing final quantities with contractor(s), compiling final accounts and issuing final payment
certificates.

Deliverables:

Valuations for payment certificates.

Works and final completion lists.

Operations and maintenance manuals, guarantees and warranties.
As-built drawings and documentation.

Final accounts.

Targeted (Preferential) Procurement

Should the client during any stage of the project, require the consulting engineer to perform
work or services pertaining to targeted procurement, such work and or services could entail, but
are not limited to, any or all of the following:

(1) incorporation of any targeted (preferential) participation goals;

(2) the measuring of key participation indicators;

(3) the selection, appointment and administration of participation and;

(4) auditing compliance to the above by any contractor s and/or professional consultant.

Additional Services

The following services are additional to the normal services provided by the consulting
engineer, unless specifically agreed otherwise between the consulting engineer and the client.
The agreement on the scope of services and remuneration shall be in writing and should, if at all
possible, be concluded before such services are rendered.

Additional Services pertaining to all Stages of the Project

(1)  Enquiries not directly concerned with the works and its subsequent utilisation.

(2) Valuation for purchase, sale or leasing of plant, equipment, material, systems, land or
buildings or arranging for such valuation.

(3) Making arrangements for way leaves, servitudes or expropriations.

(4) Negotiating and arranging for the provision or diversion of services not forming part of the
works.

(5) Additional work in obtaining the formal approval of the appropriate Government Departments
or Public Authorities, including the making of such revisions as may be required as a result of
decisions of such Departments or Authorities arising out of changes in policy, undue delay, or
other causes beyond the consulting engineer’s control.

(6) Topographical and environmental surveys, analyses, tests and site or foundation or other
investigations, model tests, laboratory tests and analyses carried out or procured on behalf of
the client.

(7) Setting out or staking out the works and indicating any boundary beacons and other
reference marks.

(8) Preparation of drawings for manufacture and installation or detailed checking of such for
erection or installation fit.

(9) Detailed inspection, reviewing and checking of designs and drawings not prepared by the
consulting engineer and submitted by any contractor or potential contractor as alternative
to those embodied in tender or similar documents prepared by the consulting engineer.
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3.3.2

(10)

(11
(12)

(13)
(14)
(15)

(16)

(17)

Preparing and setting out particulars and calculations in a special form required by any
relevant authority.

Abnormal additional services by or costs to the consulting engineer due to the failure of a
contractor or others to perform their required duties adequately and on time.

Executing or arranging for the periodic monitoring and adjustment of the works, after final
handover and completion of construction and commissioning, in order to optimise or maintain
proper functioning of any process or system.

Investigating or reporting on tariffs or charges leviable by or to the client.

Advance ordering or reservation of materials and obtaining licenses and permit.

Additional services, duties and/or work resulting from project scope changes, alterations
and/or instructions by the client, or his duly authorized agents, requiring the consulting
engineer to advice upon, review, adapt and/or alter his completed designs and/or any other
documentation and/or change the scope of his services and/or duties. Such additional
services are subject to agreement in writing between the consulting engineer and the
client prior to the execution thereof.

Exceptional arrangements, communication, facilitation and agreements with any stakeholders
other than the client and contractor(s) appointed for the works on which the consulting
engineer provides services.

Any other additional services, of whatever nature, specifically agreed to in writing between
the consulting engineer and the client prior to the execution thereof.

Construction Monitoring

(1

(2
3)

(4)

®)

(6)

If the construction monitoring, as set out in clause 3.2.5(3), is deemed to be insufficient by
the consulting engineer, the consulting engineer may, with prior written approval having
been obtained from the client, appoint or make available additional staff for such
construction monitoring as are necessary to undertake additional construction
monitoring on site to the extent specifically defined and agreed with the client. The
functions in respect of additional construction monitoring are to be limited to detailed
inspections and exclude those mentioned under clause 3.2.5.

Applications for additional staff must be made on the department's prescribed format,
together with which the consulting engineer must submit a proper motivation, containing
inter alia, a schedule indicating the envisaged time to be spent on additional construction
monitoring as applied for, as well as the envisaged time to be spent on normal construction
monitoring as set out in clause 3.2.5(3).

Alternatively, the client may appoint or make available staff, as intended in clause 3.3.2(1),
subject to approval by the consulting engineer.

Staff, as intended in clauses 3.3.2(1) and 3.3.2(2), shall report to and take instructions from
the consulting engineer or an authorized representative of the consulting engineer only
and shall be deemed to be in the employ of the consulting engineer.

Should any change regarding the persons utilized for additional on-site monitoring or their
remuneration or duration of services be necessary, the utilization of such persons and/or their
remuneration must be agreed to in writing with the client prior to the implementation thereof.
If, for any reason, no additional staff or inadequate staff for construction monitoring is
appointed, the consulting engineer shall provide additional services, including additional
site visits, as required and agreed to in writing with the client prior to commencement thereof.
Where provided for in the agreement, the duties of the consulting engineer for the following
defined levels of construction monitoring, respectively, are as follows:

(a) Level 1:

The construction monitoring staff shall:-

(i Maintain a part-time presence on site as agreed with the client to review random
samples and review important completed work prior to enclosure or on
completion as appropriate.

(ii) Where the consulting engineer is the sole consultant or principal agent, carry
out such administration of the project as is necessary on behalf of the client.
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(iii) Where the principal agent, other than the consulting engineer, has been
appointed for the project, provide such information as to enable the principal
agent to fulfil his responsibilities.

(iv) Be available to provide the contractor with technical interpretation of the plans
and specifications.

(b) Level 2:
The construction monitoring staff shall:-
)] Maintain a full time presence on site to constantly review —
(a) Work procedures
(b) Construction materials
for compliance with the requirements of the plans and specifications and review
completed work prior to enclosure or on completion as appropriate.

(i) Where the consulting engineer is the sole consultant or principal agent, carry
out such administration of the project as is necessary on behalf of the client.

iii) Where the principal agent, other than the consulting engineer has been
appointed for the project, provide such information as to enable the principal
agent to fulfil his responsibilities.

(iv) Be available to provide the contractor with technical interpretation of the plans
and specifications.

3.3.3 Occupational Health and Safety Act, 1993 (Act No.85 of 1993)
Should the client require the consulting engineer to undertake duties falling under the
Occupational Health and Safety Act, 1993 (Act No.85 of 1993) and the Construction Regulations in
terms thereof, on behalf of the client, the additional services may include the following:
(1)  The consulting engineer must arrange, formally and in writing, for the contractor to provide
documentary evidence of compliance with all the requirements of the Occupational Health
and Safety Act, 1993 (Act No.85 of 1993).
(2) The consulting engineer must execute the duties of the client, as his appointed agent, as
contemplated in the Construction Regulations to the Occupational Health and Safety Act,
1993 (Act No.85 of 1993).
3.3.4 Quality Assurance System
Where the client requires that a quality management system or quality assurance services, over
and above construction monitoring services, be applied to the project, these are in addition to
normal services provided by the consulting engineer and to be specifically defined and
separately agreed in writing prior to commencement thereof.
3.3.5 Lead Consulting Engineer
Should the client require the consulting engineer to assume the leadership of a joint venture,
consortium or team of consulting engineers, of the same discipline, prescribed or requested by the
client, the additional services may include the following:
(1)  Responsibility for the overall administration of all sections of the services, including those
portions of the services, which fall within the ambit of the other consulting engineers.
(2) Responsibility for the overall co-ordination, programming of design and financial control of all
the works included in the services.
(3) Processing certificates or recommendations for payment of contractor(s).
3.3.6 Principal Agent of the Client

When a consulting engineer is, in addition to his normal functions as consuiting engineer,
appointed as the principal agent of the client on a project, the consulting engineer will also be
responsible for the following:
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(1) Leadership of the professional team.

(2) Submission of preliminary and developed proposals in the form of consolidated reports,
drawings and specifications together with estimates of time required and cost of the works.

(3) The overall administration of all sections of the project including those, which fall within the
ambit of the other professional members in the team.

(4) The overall coordination, programming of design and financial control of the project.

(5) Resolving differences that may arise between the client and the contractor(s), excluding
mediation, arbitration or litigation.

(6) Approval of certificates for payment to contractor(s) issued by the other professional
members in the team before their presentation to the client for settiement.

(7) Making arrangements to provide the client, on completion of the works, with such record
drawings as may be required for a proper record of the works as constructed and such
manuals as may be required for the operation and maintenance of the relevant parts of the
works.

(8) Approval of the final contract account and provision of a close out report for the project.

(9) Manage targeted procurement services as indicated in clause 3.2.7.

3.3.7 Mediation, Arbitration and Litigation proceedings and similar Services

Where the client requires the consulting engineer to, on his behalf, perform the services listed

hereunder or similar work, the extent thereof and remuneration therefore is subject to agreement

between the client and the consulting engineer:

(1) Dealing with matters of law, obtaining parliamentary or other statutory approval, licenses or
permits.

(2) Assisting with or participating in contemplated or actual mediation, arbitration or litigation
proceedings.

(3) Officiating at or attending courts and commissions of enquiry, select committees and similar
bodies convened by statute, regulation or decree.

4.  TARIFF OF FEES
4.1 Application of Tariff of Fees

(1

)

)

4)

The tariff of fees contained in this Schedule applies in respect of the services set out in
clause 3 “Scope of Services”.

The client shall remunerate the consulting engineer, for the services rendered, on the
basis of clauses 4.2 and 4.5. In cases where the client and consulting engineer have
agreed that clauses 4.2 and 4.3 are not applicable, payment should be on the basis of clause
4.4 or as agreed according to clause 4.1(4).

The client shall reimburse the consulting engineer for all expenses and costs incurred in
terms of clause 4.5 in performing his services, irrespective of whether fees are charged in
terms of clauses 4.2 and 4.3 or clause 4.4 as well as for all costs incurred on behalf, and with
the approval of the client.

While the tariff of fees contained in this document can be applied to many projects the factors
that influence the fees to be paid for services are complex and depend on a number of
contributing factors These contributing factors that should be taken into account may include,
inter alia, all or any of the following:

(a) Project complexity: Projects may range from relatively simple projects where it is
based on well established, common practices to more complex projects where it calls
for the application of new, unusual or untried practices.

(b) Cost of the works: This may range from a situation where the cost of the works is
abnormally high relative to the services being rendered to a project where the cost of
the works is abnormally low relative to the services required from the consulting
engineer.
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®)

(6)

@

G

9

(10)

(11)

(c) Time duration: This may involve projects where the works are executed over
appreciably shorter or longer periods than would normally be expected for any of the
stages defined in 3 “Scope of Services”.

(d) Level of responsibility, liability and risk: These may range from relatively low levels
of responsibility and/or risks to projects with unusually high responsibilities and/or risks
that are expected to be carried by the consulting engineer.

(e) Level of expertise, qualifications, skills and experience: Some works do not
require a high degree of expertise while other works may require more specialized
expertise or substantial skills and experience that cost more to develop and retain.

(f) Level of technology required and changes in technology that may influence the costs
of the services provided.

(g) Whether aspects related to labour intensive works need to be considered in the design.

Combinations of one or more of the above factors may require an adjustment of the tariffs to
fairly compensate the consulting engineer and this adjustment should be negotiated in good
faith by both parties.

Agreement on any adjustment of or special fees should be reached at the time of the
engagement of the consulting engineer or as soon after circumstances warrant such as
practically possible, but in all cases prior to the consulting engineer rendering services
which may be affected.

Where the normal services relate to more than one of the disciplines of consulting
engineering contemplated in clauses 4.2.1 to 4.2.7 namely civil, structural, mechanical,
electrical and electronic engineering services, a separate fee for services in each
discipline should be calculated in accordance with the relevant clause. Where a consulting
engineer is appointed for either or both electronic and electrical services, his payment shall
be according to the electrical fee scales based on the combined value of these services.

Where at the instance and with the consent of the client the works are undertaken on

separate non-contiguous sites, continuity is interrupted or are unusually fragmented or are

constructed as separately documented phases or sections, the fee for normal services is:

(&) The sum of the fees calculated separately for each site, contract, phase or section as if
they were separate works; or

{(b) A fee agreed to between the client and the consulting engineer and which fee lies
between the fee calculated on the total cost of the works and the sum of the fees
contemplated in clause 4.1(8)(a) above.

For the calculation of fees, “duplication of works” is defined as the re-use of designs,
drawings and details done by a consultant to duplicate a complete unit (e.g. a building or
bridge).

The following fees may be claimed after each stage of services or monthly or as agreed

between the consulting engineer and the client:

(a) Percentage fees determined on the basis of the cost of the works prevailing at the
time of the fee calculation and pro rata to the completed services, or a portion of the
total fee based on completion of the stages along the lines indicated in 4.2.8.

(b) Time based fees applicable when the services were rendered.

Disbursements as set out in clause 4.1(3) may be claimed monthly.
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4.2 Fees for Normal Services

4.2.1 Civil and Structural Engineering Services pertaining to Engineering Projects

(M

The basic fee for normal services in the disciplines of civil and structural engineering,
pertaining to engineering projects, is determined from the table below. The fee is the sum
of the primary fee and the secondary fee applicable to the specific cost of the works in
respect of which the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works:
Exceeds But does not Primary Fee Secondary fee
exceed
. RO R 815,000 R 0/A Lump Sum or on Time Basis
R 815,000 R 1,935,000 R 102,000[12,5% on the balance over R 815 000
R 1,935,000 R 9,525,000 R 241,900[10,0% on the balance over R 1 935 000
R 9,525,000 R 19,430,000 R 1,000,900/9,0% on the balance over R 9,525,000
R 19,430,000 R 48,383,000 R 1,892,200/8,0% on the balance over R 19,430,000
R 48,383,000 R 96,767,000 R 4,208,500(6,0% on the balance over R 48,383,000 |
R 96,767,000 R 582,868,000 R 7,111,700/5,5% on the balance over R 96,767,000
R 582,868,000 R 33,847,200/5.0% on the balance over R 582,868,000

(2

The following additional fee shall be applicable to the value of the reinforced concrete and
structural steel portions of the works, inclusive of the costs of concrete, reinforcing,
formwork, structural steel work and any pro rata preliminary and general amounts. Where
structures of identical design are repeated on the same project, the combined costs shall be
cumulated for the determination of the cost of the reinforced concrete and structural steel
works.

Cost of the Works Basis of Fee Calculation

Where the costs of the works:

Exceeds But does not Primary Fee Secondary fee

exceed
RO R 815,000 R O|A Lump Sum or on Time Basis
R 815,000 R 1,935,000 R 40,800[5,0% on the balance over R 815 000
R 1,935,000 R 9,525,000 R 96,8004,5% on the balance over R 1 935 000

R 9,625,000 - R 19,430,000 R 438,300/4,0% on the balance over R 9,525,000

R 19,430,000 R 48,383,000 R 834,400(3,0% on the balance over R 19,430,000

R 48,383,000 R 96,767,000 R 1,703,0002,0% on the balance over R 48,383,000

R 96,767,000 R 582,868,000 R 2,670,700/1,5% on the balance over R 96,767,000
R 582,868,000 R 9,962,300/1.5% on the balance over R 582,868,000

3

(4)

To calculate the fee for railway track work in terms of this item, 50 per cent of the cost of the
permanent way materials is excluded from the cost of the works, but the full cost of ballast
and equipment specially designed by the consultant is included in the cost of the works.

For normal services relating to a description of the works mentioned in the first column of

the following table, the proportion of the basic fee relating to the specific item calculated in

terms of clause 4.2.1(1) and 4.2.1(2) is multiplied by the category factor mentioned against

that description in the second column of the table. In case more than one of the descriptions
- 14 -
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below applies, the effective factor will be the product of the factors involved, except for the fee
for targeted procurement.

(5) These factors do not apply when fees are a lump sum or on a time basis.

(6) In the case of road works, where the road traverses both rural and urban areas, an
adjustment pro rata to the length of road in rural and urban area should be made.

(7) In the case of road rehabilitation a combination of factors applies depending on the situation
of the road (rural or urban) and the category factor for alterations to existing works.

"y Factor by which basic

Description of the Works fee is multiplied
Rural roads (single carriageways), excluding bridges 0,85
Rural freeways and dual carriageways, excluding bridges 0,95
Freeways and dual carriageways through existing peri-urban areas, 100
excluding bridges .
Single Carriageways through existing urban areas 1.00
Freeways and dual carriageways through existing urban areas 125
Gravel roads: Primary roads 1,25

Secondary roads 1,00

Informal roads 0,75
Water and waste water treatment works 1,25
Services (Excluding roads for existing informal settlements
including roads and to reduced standards or supplies) 1,25
Water and sanitation in rural areas 135
Alterations to existing works 195
(Only applicable to the fees on the portion or section of works affected) !
Mass concrete foundations, brickwork and cladding designed and
detailed by the consulting engineer . 0,33
(Only applicable to the design portion of the fees on such works)
Duplication of works 0.25
(Only applicable to the design portion of the fees on duplicated works) !
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other 0,07
factors. Only applicable where specifically appointed for service)

-15-



Department:
Public Works and Infrastruciure
REPUBLIC OF SOUTH AFRICA

2021 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Registered in

‘%@i terms of the Engineering Profession Act, 2000, (Act No.46 of 2000)

4.2.2 Civil Engineering Services pertaining to Multi-disciplinary Projects

(1

The basic fee for normal services in the discipline of civil engineering, pertaining to multi-
disciplinary projects, is determined from the table below. The fee is the sum of the primary

fee and the secondary fee applicable to the specific cost of the works in respect of which
the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Whefe the costs of the works:
) .
Ex?:ee ds Bute ::eeesdnot Primary Fee Secondary fee
6 RO R 815,000 R 0/A Lump Sum or on Time Basis
R 815,000 R 1,935,000 R 102,000/12,5% on the balance over R 815 000
R 1,935,000 R 9,525,000 R 241,900/10,0% on the balance over R 1 935 000
RE,SZS,OOO R 19,430,000 R 1,000,900/9,0% on the balance over R 9,525,000
R 18,430,000 R 48,383,000 R 1,892,200(8,0% on the balance over R 19,430,000
R 48,383,000 R 96,767,000 R 4,208,500(7,0% on the balance over R 48,383,000
R 9.%,767,000 R 582,868,000 R 7,595,500(7,0% on the balance over R 96,767,000
R 58'2,868,000 R 41,622,500|7.0% on the balance over R 582,868,000

services relating to a description of the works mentioned in the first column of the following
table, the proportion of the basic fee relating to the specific item calculated in terms of clause
4.2.2(1) is multiplied by the category factor mentioned against that description in the second
column of the table. In case more than one of the descriptions below applies, the effective
factor will be the product of the factors involved.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works

Factor by which basic
fee is multiplied

Alterations to existing works

{Only applicable to the fees on the portion or section of works affected) 1,25
Internal water and drainage for buildings upon specific agreement with 125
the client to render such services !
Duplication of works

p 0,25

(Only applicable to the design portion of the fees on duplicated works)
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4.2.3 Structural Engineering Services pertaining to Multi-disciplinary Projects

(1)

The basic fee for normal services in the discipline of structural engineering, pertaining to

multi-disciplinary projects, is determined from the table below. The fee is the sum of the
primary fee and the secondary fee applicable to the specific cost of the works in respect of
which the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works:
But does not Primary Fee Secondary fee
Exceeds exceed i Yy
RO R 815,000 R O|A Lump Sum or on Time Basis
R 815,000 R 1,935,000 R 102,000[12,5% on the balance over R 815 000
R 1,935,000 R 9,525,000 R 241,900(10,0% on the balance over R 1 935 000
R 9,525,000 R 19,430,000 R 1,000,9009,0% on the balance over R 9,525,000
R 19,430,000 R 48,383,000 R 1,892,200/8,0% on the balance over R 19,430,000
R 48,383,000 R 96,767,000 R 4,208,500/7,0% on the balance over R 48,383,000
R 96,767,000 R 582,868,000 R 7,595,500/7,0% on the balance over R 96,767,000
R 582,868,000 R 41,622,5007.0% on the balance over R 582,868,000

2

For normal services relating to a description of the works mentioned in the first column of

the following table, the proportion of the basic fee relating to the specific item calculated in
terms of clause 4.2.3(1) is multiplied by the category factor mentioned against that
description in the second column of the table. In case more than one of the descriptions
below applies, the effective factor will be the product of the factors involved.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works

Factor by which basic
fee is multiplied

Alterations to existing works

(Only applicable to the fees on the portion or section of works affected) 1,25
Mass concrete foundations and brickwork designed and cladding

designed and detailed by the consulting engineer 0,33
(Only applicable to the design portion of the fees on such works)

Duplication of works 0.25

{Only applicable to the design portion of the fees on duplicated works)
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4.2.4 Mechanical Engineering Services pertaining to Engineering Projects

(1)  The basic fee for normal services in the discipline of mechanical engineering, pertaining to
engineering projects, is determined from the table below. The fee is the sum of the primary
fee and the secondary fee applicable to the specific cost of the works in respect of which
the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works:
Exceeds But does not Primary Fee Secondary fee
exceed
RO R 815,000 R 0/A Lump Sum or on Time Basis
R 815,000 R 1,935,000 R 102,000[12,5% on the balance over R 815 000
R 1,935,000 R 8,525,000 R 241,900/10,0% on the balance over R 1 935 000
R 9,525,000 R 19,430,000 R 1,000,900/8,0% on the balance over R 9,525,000
R 19,430,000 R 48,383,000 R 1,793,200/7,0% on the balance over R 19,430,000
R 48,383,000 R 96,767,000 R 3,820,000/6,0% on the balance over R 48,383,000
R 96,767,000 R 582,868,000 R 6,723,000/5,5% on the balance over R 96,767,000
R 582,868,000 R 33,459,000/5.5% on the balance over R 582,868,000

(2) For normal services relating to a description of the works mentioned in the first column of
the following table, the proportion of the basic fee relating to the specific item caiculated in
terms of clause 4.2.4(1) is multiplied by the category factor mentioned against that
description in the second column of the table. In case more than one of the descriptions
below applies, the effective factor will be the product of the factors involved, except for the
fee for targeted procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is
multiplied
Alterations to existing works 125
(Only applicable to the fees on the portion or section of works affected) ’
Duplication of works 0.25
{Only applicable to the design portion of the fees on duplicated works) ’
Targeted procurement
{Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service)
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4.2.5 Mechanical Engineering services pertaining to Multi-disciplinary Projects

(1)

The basic fee for normal services in the discipline of mechanical engineering or wet

services, pertaining to multi-disciplinary projects, is determined from the table below. The
fee is the sum of the primary fee and the secondary fee applicable to the specific cost of the
works in respect of which the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works: )
Exceeds But does not Primary Fee Secondary fee
exceed
RO R 815,000 ROIA Lump Sum or on Time Basis
R 815,000 R 1,935,000 R122,300/15,0% on the balance over R 815 000
R 1,935,000 R 9,525,000 R290,300/12,5% on the balance over R 1 935 000
R 9,525,000 R 19,430,000 R1,239,000/10,5% on the balance over R 9,525,000
R 19,430,000 R 48,383,000 R2,279,000/9,5% on the balance over R 19,430,000
R 48,383,000 R 96,767,000 R5,030,000/9,0% on the balance over R 48,383,000
R 96,767,000 R 582,868,000 R9,384,000[8,5% on the balance over R 96,767,000 |
R 582,868,000 | R50,703,000/8.5% on the balance over R 582,868,000

For normal services relating to a description of the works mentioned in the first column of
the following table, the proportion of the basic fee relating to the specific item calculated in
terms of clause 4.2.5(1) is multiplied by the category factor mentioned against that description
in the second column of the table. In case more than one of the descriptions below applies,
the effective factor will be the product of the factors involved, except for the fee for targeted
procurement.

)

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works Factor by which
basic fee is
multiplied
Multi-tenant installations: The Multi-tenant factor only becomes applicable if
substantial fragmentation of services, which would otherwise not be divided, occurs as a 1.25
result of the multi-tenant application. Normal multi-zoning, even if applied in multi-tenant !
accommodation, does not qualify for the application of the Multi-tenant factor.
Alterations to existing works 195
(Only applicable to the fees on the portion or section of works affected) ’
Duplication of works
{Only applicable to the design portion of the fees on duplicated works) 0.25
For projects where the cost of the works exceeds R 572,000 and
where bills of quantities are not required from the consulting
engineer and all financial, tender and contractual matters are dealt 0,75
with by the Quantity Surveyor or other parties
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service)
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4.2.6 Electrical and Electronic Engineering Services pertaining to Engineering

Projects
(1)  The basic fee for normal services in the discipline of electrical and electronic engineering,
pertaining to engineering projects, is determined from the table below. The fee is the sum
of the primary fee and the secondary fee applicable to the specific cost of the works in
respect of which the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works:
Exceeds But does not Primary Fee Secondary fee
exceed
RO R 815,000 R 0lA Lump Sum or on Time Basis
R 815,000 R 1,935,000 R 102,000(12,5% on the balance over R 815 000
R 1,935,000 R 9,525,000 R 241,900/10,0% on the balance over R 1 935 000
R 9,525,000 R 19,430,000 R 1,000,900/8,0% on the balance over R 9,525,000
R 19,430,000 R 48,383,000 R 1,793,200/7,0% on the balance over R 19,430,000
R 48,383,000 R 96,767,000 R 3,820,000/6,0% on the balance over R 48,383,000
R 96,767,000 R 582,868,000 R 6,723,000/5,5% on the balance over R 96,767,000
R 582,868,000 R 33,459,000[5.5% on the balance over R 582,868,000

For normal services relating to a description of the works mentioned in the first column of
the following table, the proportion of the basic fee relating to the specific item calculated in
terms of clause 4.2.6(1) is multiplied by the category factor mentioned against that
description in the second column of the table. In case more than one of the descriptions
below applies, the effective factor will be the product of the factors involved, except for the
fee for targeted procurement.

(2)

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is
multiplied
Alterations to existing works 125
{Only applicable to the fees on the portion or section of works affected) ’
Duplication of works 0.25
(Only applicable to the design portion of the fees on duplicated works) ’
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service)
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4.2.7 Electrical and Electronic Engineering services pertaining to Multi-disciplinary

Projects

(1

The basic fee for normal services in the discipline of electrical and electronic engineering,

pertaining to multi-disciplinary projects, is determined from the table below. The fee is the
sum of the primary fee and the secondary fee applicable to the specific cost of the works in
respect of which the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works: ori . S dar’s
rimary Fee econdary fee
Exceeds Bute;i::es ant Yy 4
RO R 815,000 RO|A Lump Sum or on Time Basis
R 815,000 R 1,935,000 R122,300/15,0% on the balance over R815000 |
R 1,935,000 R 9,525,000 R290,300(12,5% on the balance over R 1 935 000
R 9,525,000 R 19,430,000 R1,239,000/|10,5% on the balance over R 9,525,000
R 19,430,000 R 48,383,000 R2,279,000/9,5% on the balance over R 19,430,000
R 48,383,000 R 96,767,000 R5,030,000/2,0% on the balance over R 48,383,000
R 96,767,000 R 582,868,000 R9,384,000/8,5% on the balance over R 96,767,000
R 582,868,000 R50,703,000/8.5% on the balance over R 582,868,000

For normal services relating to a description of the works mentioned in the first column of
the following table, the proportion of the basic fee relating to the specific item calculated in
terms of clause 4.2.7(1) is multiplied by the category factor mentioned against that
description in the second column of the table. In case more than one of the descriptions
below applies, the effective factor will be the product of the factors involved, except for the
fee for targeted procurement.

2

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is
multiplied
Multi-tenant installations: The Mutti-tenant factor only becomes applicable if
substantial fragmentation of services, which would otherwise not be divided, occurs as a 1.25
result of the multi-tenant application. Normal multi-zoning, even if applied in multi-tenant ’
accommodation, does not qualify for the application of the Multi-tenant factor.
Alterations to existing works
(Only applicable to the fees on the portion or section of works affected) 1,25
Duplication of works
(Only applicable to the design portion of the fees on duplicated works) 0,25
For projects where the cost of the works exceeds R 572,000 and
where bills of quantities are not required from the consulting
engineer and all financial, tender and contractual matters are dealt 0.75
with by the Quantity Surveyor or other parties.
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service)
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4.2.8 Services provided partially or in Stages

(1)  The following table shall be used for proportioning the basic fee for normal services over the
various stages of the services.

Stage of Services Pefrcentage Roints
or each stage
Civil: Engineering Projects:
e Inception 5
¢ Preliminary Design: Concept and Viability 20
¢ Detail Design 30
¢ Documentation and Procurement 15
e Contract Administration and Inspection 25
o Close-Out 5
Structural: Engineering Projects:
e Inception 5
¢ Preliminary Design: Concept and Viability 20
e Detail Design 30
¢ Documentation and Procurement 15
e Contract Administration and Inspection 25
¢ Close-Out 5
Civil: Multi-disciplinary Projects:
e Inception 5
¢ Preliminary Design: Concept and Viability 20
e Detail Design 30
¢ Documentation and Procurement 15
s  Contract Administration and Inspection 25
o Close-Out 5
Structural: Multi-disciplinary Projects:
¢ Inception 5
e Preliminary Design: Concept and Viability 20
e Detail Design 30
¢ Documentation and Procurement 16
e Contract Administration and Inspection 25
o Close-Out 5
Mechanical, electrical and electronic projects:
e Inception 5
¢ Preliminary Design: Concept and Viability 20
e Detail Design 30
¢ Documentation and Procurement L)
e Contract Administration and Inspection 25
e Close-Out 5
Mechanical, electrical and electronic Multi-disciplinary Projects:
e Inception 5
¢ Preliminary Design: Concept and Viability 20
e Detail Design 30
e Documentation and Procurement 15
e Contract Administration and Inspection 25
s Close-Out 5

(2) Where not all the stages of the normal services are provided by the consulting engineer,
the fee is, subject to clause 4.1(7), calculated as a percentage of the total fee calculated in
terms of this clause, which percentage is the sum of the percentage points appropriate to
each stage as set out in the above table against those stages of the services provided by
the consulting engineer.
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4.2.9 Cancellation or Abandonment

4.3

4.4

Should instructions having been given by the client to the consulting engineer to proceed with
any of the stages of services set out in clause 4.2.8(1) and the whole or part of the works is
cancelled or abandoned or postponed payments will be according to the stipulations of this
agreement.

Fees for Additional Services

(1

(2)

3)

(4)
&)

(6)

(7

Subject to clauses 4.2.8(2), 4.3(2), 4.3(3), 4.3(4), 4.3(5), 4.3(6) and 4.3(7), the fees for

additional services, contemplated in clause 2.2, are agreed to between the client and the

consulting engineer as set out in clause 4.1.

For additional services as a result of the resumption of such services or the alteration or

modification of designs on the instructions of the client, the consulting engineer is entitled

to time based fees and actual costs incurred.

For the provision of a construction monitoring service, as contemplated in clause.3.3.2, the

consulting engineer is entitled to recover from the client the fees as agreed between the

consulting engineer and the client:

(a) for part time construction monitoring staff costs, the amount payable to such staff
shall be at the hourly rates contemplated in clause 4.4(3);

(b) for full time construction monitoring service the fee shall be based on the total
annual cost of employment plus a surcharge of twelve percentage points (12%);

(c) a maximum of 50 hours may be applied for part time construction monitoring per
month. Time spent on site in excess hereof will be without further remuneration; and

(d) distances for travelling applied for may not be exceeded without prior written approval
of the departmental project manager. Remuneration of travelling will be calculated
according to actual distances per month at the applicable rate of the time of travel.

For all other costs, as set out in clause 4.5, the actual expenses incurred.

For duties under the Occupational Health and Safety Act, 1993 (Act No.85 of 1993), as

contemplated in clause 3.3.3, the consulting engineer shall, if so appointed by the client, be

remunerated on a time and cost basis as agreed with the client.

For assuming the leadership of a joint venture, a consortium or team of consulting engineers,

as contemplated in clause 3.3.5, the fee for the lead consulting engineer shall be ten

percentage points (10%), which is not an additional fee but is that portion of the fee for

services rendered by the team, which shall be allocated to the lead consulting engineer.

The apportionment of the fee to services is as stated in clause 4.2.8(1).

For services as principal agent of the client, as contemplated in clause 3.3.6, the

consulting engineer is entitied to an additional fee calculated at one percentage point (1%)

of the total cost of the works comprising the project. The consulting engineer is not

entitled to any fees for principal agent if he is not explicitly appointed as such.

Time Based Fees

(1

2

(a) Time based fees are all-inclusive fees, including allowances for overhead charges
incurred by the consulting engineer as part of normal business operations, including
the cost of management, as well as payments to administrative, clerical and secretarial
staff used to support professional and technical staff in general and not on a specific
project only.

(b) Time based fees are calculated by multiplying the hourly rate contemplated in clause
4.4(3), which is applicable to the consulting engineer for professional and any other
technical staff employed by the consulting engineer, with the actual time spent by
such staff in rendering the services required by the client.

(c) Professional and technical staff include all staff performing work directly related to the
execution of the services the consulting engineer is engaged for by the client and
excludes all administrative, clerical and secretarial staff used to support professional
and technical staff in general and not on a specific project only, but includes the typing
of letters, minutes, reports and documents for projects.

To determine the time based fee rates the professional and technical staff concerned is
divided into:-
-23.
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(a) Category A, in respect of a private consulting practice in engineering, shall mean a top
practitioner whose expertise and relevant experience is nationally or internationally
recognized and who provides advice at a level of specialization where such advice is
recognized as that of an expert.

(b) Category B, in respect of a private consulting practice in engineering, shall mean a
partner, a sole proprietor, a director, or a member who, jointly or severally with other
partners, co-directors or co-members, bears the risks of the business or takes full
responsibility for the projects and related liabilities of such practice and where his/her
level of expertise and relevant experience is commensurate with the position performs
work of a conceptual nature in engineering design and development, provides strategic
guidance in planning and executing a project and/or carries responsibility for quality
management pertaining to a project.

(c) Category C, in respect of a private consulting practice in engineering, shall mean all
salaried professional staff with adequate expertise and relevant experience performing
work of an engineering nature and who carry the direct technical responsibility for one
or more specific activities related to a project. A person referred to in Category B may
also fall in this category if such person performs work of an engineering nature at this
level.

(d) Category D, in respect of a private consuiting practice in engineering, shall mean all
other salaried technical staff with adequate expertise and relevant experience
performing work of an engineering nature with direction and control provided by any
person contemplated in categories A, B or C.

(3) The scale of fees on a time basis, on which Value Added Tax is excluded, shall be at the
following rates per hour, rounded off to the nearest rand:

(a) for a person in category A and B: 18.75 cenis for each R100 of the total annual
remuneration package (lowest notch) attached to a Director's grading (level 13) in the
Public Service;

(b) for a person in category C: 17,5 cents for each R100 of the total annual remuneration
package (lowest notch) attached to a Deputy Director’s grading (level 12) in the Public
Service;

(c) for a person in category D: 16,5 cents for each R100 of his/her total annual cost of
employment; provided that this hourly rate shall not exceed 16,5 cents for each R100
of the total annual remuneration package (lowest notch) attached to an Assistant
Director’s grading (level 11) in the Public Service.

Hourly rates calculated in terms of (a), (b) and (c) above shall be deemed to include
overheads and charges in respect of time expended by clerical personnel, which shall,
therefore, not be chargeable separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by
Category B persons in terms of (a) above on a project shall be limited to 5 per cent of the
total time expended on the project. Any time expended by principals in excess of the 5 per
cent limit shall be remunerated at the rates determined in (b) or (c) above.

Notwithstanding the above, where work is of such a nature that personnel as described in
paragraph (c) above are capable of performing such work, it shall be remunerated at that
level and not at the rates described in paragraphs (a) and (b) above, irrespective of who in
fact executed the work.

The salaries referred to in (a) to (c) above can change from time to time, which will, therefore,
change the rates applicable. These rates will, however, only be adjusted on the first day of
each calendar year irrespective of any changes in salary ranges during the relevant year.
The rate as set out in Table 8 of the "Rates for Reimbursable Expenses”, as amended from
time to time may be used as bases for relevant claims.

(4)  For the purposes of clause 4.4(3)(c), the total annual cost of employment (gross annual
remuneration) of a person contemplated in clause 4.4(2) means the total amount borne by an

-4 -



.\-“« ’
Eﬁ; Gopermere 2021 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Registered in
wLp remsucorsoumares  terms of the Engineering Profession Act, 2000, (Act No.46 of 2000)

employer in respect of the employment of such a person per year, calculated at the amounts
applicable to such a person at the time of appointment of the person.

4.5 Expenses and Costs

All expenses and costs shall be claimed for in accordance with the provisions of the agreement
subject to the submission of substantiating documentation.
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