Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www,publicworks.qov.za
Supply Chaln Management: Mr. Anele Madyantyl - 031 314 7100

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at Justice and Constitutional Development: Himeville Magistrate Court

Bid response documents to be deposited in the bid box situated at: Natlonal Department of Public
Works and Infrastructure: Corner of Pixley Ka Seme (Aliwal Street) and Samora Machelle
(West Street)

item | Description - Quantity / Period
i —

Repairs and Renovations, Refurbishment and Upgrading Including
Electricity to Existing Bullding plus Security Measures and Lighting
and Installation of Boreholes

CLOSING DATE: 18/11/2022, CLOSING TIME @ 11:00 AM
NB: No late documeﬁts will be accepted.

Kindly submit your quotation by fully compieting the attached bid document and bill of quantities or
specifications attached in hereundear, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only If you are a VAT Vendor”.

TERMS AND CONDITIONS

s |fa supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

e The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded to
the aforementioned physical address or emall, fallure to comply with these requirements will
result In the quotation being disregarded.

Yours Faithfully

SIGNATURE: g‘ : ffﬂ;:ﬁr / . ’ a"/ '/ v
DATE: k.

For: National Department of Public Works and Infrastructure
Acknowledgement of the request to quote

Sign for acceptance Company Stamp

Sign for rejection




YOU ARE HEREBY INVITED TO BID TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA

PLEASE TAKE NOTE QUOTATION NUMBER: DBNQ22/11/08
ADVERT DATE: (4 NOVEMBER 2022

CLOSING TIME: 11:00 CLOSING DATE: 18 NOVEMBER 2022

BID/QUOTE PRICE: R50.00
Site Meeting Date: 15 November 2022 @ 10:00 am (Virtual)

BIDS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL, AS A RULE NOT BE
ACCEPTED FOR CONSIDERATION

The Tax Clearance Certificate for Bid Purposes from the Receiver of Revenue and the C1.1 Form of
Offer and Acceptance must be completed and signed in the original that is in ink. Forms with
photocopied signatures or other such reproduction of signatures may be rejected.

BID DOCUMENTS MAY BE POSTED TO

A
BID SECTION L
DEPARTMENT OF PUBLIC WORKS I
Private Bag X 54315 wrw B
DURBAN | WEST W _ STREET
4000 ?‘

ATTENTION: BID SECTION: ROOMNO. §
{ ACCESS IMMEDIATELY NEXT TO MAIN ENTRANCE & DEPARTMENT

SECURITY CONTROL TO PROCUREMENT BANKING HAILL) S OF PUBLIC
T WORKS
Bid documents that are posted must reach the Department of Public R
Works before 11:00 on the closing date of the bid/quote. E
OR E
THE BID DOCUMENTS MAY BE DEPOSITED IN A BID BOX PINE T STREET

OUTSIDE ROOM NO. 5, AT SCM BANKING HALL/TENDER BOX

HALL, CNR WEST (DR PIXLEY KASEME) AND ALTWAL (SAMORA [—————
MACHEL) STREETS, DURBAN

Technical enquiries: at Sivuyisiwe Fono-Twantwa (031) 314 7083 /083 395 0168)

Administrative Enquiries: Ms Gugulethu Mbongwa at (031 314 7003)
M;s Vuyisile Sibeko at (031 314 7208)

The Durban Regional Office of the Department of Public Works is open Mondays to
Fridays: 07:30 — 12:45 /13:30 — 16:00.

For Tender purchasing cashier’s office is open Mondays to Fridays: 07:30 — 12:45/
13:30 — 14:00.

NB.: Late Bids/Quotes will, as a rule will NOT be accepted for consideration.

Bidders should ensure that bids are delivered timeously to the correct address.

SUBMIT ALL BIDS ON THE OFFICIAL FORMS - DO NOT RETYPE.

Bids by telegram, facsimile or other similar apparatus will not be accepted for consideration.

SUBMIT EACH BID IN A SEP. TE SEALED ENVELOPE WITH BID/QUOTE ER &
CLOSING DATE CLEARLY MARKED.

The Government Tender Bulletin is available on the Intornet on the following web sites:
[. hitpiwww. V.Z8
Lo hoptwww.gov.2n hids
Map DRO Nov 2005
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— Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

The Government Bullding Privets Bag X 54315, 031 314 7000 Cnr Dr. Pixey kaSame and
Samora Machel Durban 4001

QUOTATION DOCUMENT

INVITATION TO SUBMIT A QUOTATION FOR PROFESSIONAL SERVICES:

CIVIL ENGINEERING SERVICES |
(Geotechnical Assessments) |

FOR THE PROJECT

HIMEVILLE MAGISTRATE COURT: REPAIRS AND RENOVATIONS, REFURBISHMENT
AND UPGRADING INCLUDING ELECTRICITY TO EXISTING BUILDING PLUS
SECURITY MEASURES AND LIGHTING AND INSTALLATION OF BOREHOLES:
DEPARTMENT OF JUSTICE AND CONSTITUTIONAL DEVELOPMENT

WCS: 55329

REFERENCE NO: 19/2/4/2/1/6224/288

QUOTATION NO: DBNQ22/11/08

ISSUED BY:
THE DIRECTOR-GENERAL
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

Effective date: 20 July 2022 Version: 7.5 CIVIL ENG quotation
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QUOTATION PROCEDURES
Notice and Invitation to Quote

The words “quote” or “quotation”, “tender” and "bid" in this document or any documents referred
to in this document are interchangeable and are deemed to have the same meaning, simllariy the
words “tenderer”, “quoting Service Provider” and “tendering Service Provider” are interchangeable
and are deemed to have the same meaning. Unless inconsistent with the context, the masculine
gender includes the feminine and neuter genders and vice versa, and the singular includes the
plural and vice versa. In this document, words and expressions signifled In the text by the use of
capital initial letters, shall have the meanings defined in the Standard Professional Services
Contract except where the context otherwise requires.

The Government of the Republic of South Africa in its Department of Public Works invites
quotations from Service Providers nominated from its professional service supplier register for the
provision of PROFESSIONAL ARCHITECTURAL SERVICES as further fully described in C3
Scope of Services hereof.

Nominated Service Providers will obtain possession of the guotation document In the most
feasible manner determined by the departmental project manager and may Include hand delivery,
postal system or facsimile.

Queries relating to these documents may be addressed to the Employer's authorised and
designated representative who is the departmental project manager:
Ms. S Fono Twantwa

Tel no: 031 314 7083
Cell no: 083 385 0168
Fax:

Physical address: The Govemment Building
Dr Pixley ka Same and Samora Machsl street
Durban

Postal address: The Government Bullding
Private Bag X 54315
Durban
4000

The closing time for receipt of quotations is 11:00 on (type In-here the day, month and year;
o.g. "18 March 2013" after confirmation of the date from vour tender section). Telephonic,
facsimile, electronic and late quotations will not be accepted.

Requirements for seallng, addressing, delivery, opening and assessment of quotations are stated
in T1.2 Tender Data.

Tender Data

Standard Conditions of Tender

The conditions of tender are the Standard Conditions of Tender as contained in Annexure C of
the Construction Industry Development Board Standard for Uniformity In Engineering and
Construction Works Confracts as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time.

The Standard Conditions of Tender is not included in this tender document. Tanderers must
obtain it on the CIDB's Website at:

hitp//www.cidb.org.za/procurement/procurement toolbox/cidb pub/defaull. aspx

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of
any ambiguity or inconsistency between it and the Standard Conditions of Tender.



| Clause

number
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Each Item of data given below is crags-referenced to the clauses marked [C] In the Standard
Conditions of Tender to which It mainly applies.

=TS O] 1 ehder 1o which i mainly applies.

By submitting a tender in response to T1.1 Notice and Invitation to Tender above, the tenderer
binds himself to a pactum de contrahendo (contract aimed at conclusion of another contract), the
terms of which are contained In the Standard Conditions of Tender and T1.2 Tender Data.

[C1.1]

‘The Employer is the Government of the Republic of South Africa in its Department of Public

Works & Infrastructure.

l_[c.1 2]

[C.1.4

]

For this Contract the single volume approach is adopted.

This procurement document has been formatted and complled under the headings for a single
volume approach as contained In table 5 of the CIDB's “Standard for Uniformity In Construction
Procurement.”

The tendering Service Provider's attention is spacifically drawn to the T2 Retumable Documents
identified In the T2.1 List of Returnable Documents and in the T2.2 Returnable Schedules. The
Returnable Documents must be obtained and the Retumable Schedules must be compieted by a
tenderer when submitting a tender. The tenderer must complete these documents, inciuding the
“Offer” document in C1.1 Form of Offer and Acceptance, and dellver his tender back to the
Employer bound as it was received.

The tender document, issued by the Employer, comprises the following separate identifiable
documents collectively forming the “Tender Document in a single volume”;

The Quotation

T1: Quotation Procedures
T1.1 Notlce and Invitation to Tender
T1.2 Tender Data

T2: Retumable Documents
T2.1 List of Returnable Documents
T2.2 Retumnable Schedules

The Contrac!

C1: Agresment and Contract Data
C1.1 Form of Offer and Acceptance
C1.2 Contract Data

C2: Pricing Data
C2.1 Pricing Assumptions
C2.2 Activity Schedule
C3: Scope of Services

C4: Sits Information

The Employer's agent for the purpose of this tender Is deemed to be the authorised and designated |
representative of the Employer, who will be the departmental project manager as noted in T1.1.6
Notice and Invitation to Tender.




Quofatlon No.DBNQ22/11/08
WCS no.055329

! [C.2.1] (uotations will onily be considered for acceptance If (i.e. will only be regarded as responsive .

if):
1.

The tendering Service Provider is a civil englneering business undertaking, which is under the
fulltime supervision of who are registered in terms of the Engineering Profession Act, 2000
(Act no 46 of 2000), and who will hereafter be referred to as registered princlpals of the
business undertaking,
or
a multidisciplinary professional practice, that also practises ¢ivil engineering work, which civil
engineering division/section Is under the fulltime supervision of a registered professional civil
engineer or a registerad professional civil engineering technologist, as determined by any of
the relevant professional Counclls where applicable for cases pertaining to multi-disciplinary
practices/business undertakings, in their respective Codes of Professional Conduct, in terms
of number, shareholding and voting power who are registered in terms of the

Architectural Profession Act, 2000 (Act no 44 of 2000),

Landscape Architectural Profession Act, 2000 (Act no 45 of 2000),

Engineering Profession Act, 2000 (Act no 46 of 2000),

Project and Construction Management Professions Act, 2000 (Act no 48 of 2000) and/or

Quantity Surveying Profession Act, 2000 (Act no 49 of 2000),

and who will hereafter be referred to as registered princlpals.

In the event of any legal entity, as meant above, being a listed public Company on the stock
axchange, the percentages related to ownership and control referred to are to be desmed
relevant to persons duly appolnted as Directors of such entity.

Copies of certificates or other documentation clearly proving current professional registration
with the relevant council, including registration numbers, of all the registered principals
mentioned in 1 above are included with the tender as part of the returnable documentation. In
the event of any legal entity, as meant above, belng a private Company with shareholding, the
same information/documentation as for reglstered principals must be provided with the tender,
in respect of all Directors formally appointed to manage the business undertaking. Sole
Proprietors, Partners in Partnerships, and Members of Close Corporations are principals as
defined In 1 above and information/documentation in respect of such persons must be
provided as described;

The information, required in respect of 1 and 2 above, has been provided for all Service
Providers tendering in consortium or joint venture;

At least one registered professional civil engineer, of whom the same documentation as in 2
above has been included in the tender, of the tendering Service Provider has been listed in
C1.2.3, clause 7.1.2 Key Persons;

[The Employer retains the right to verify current professional registration required in terms of
2, 3 and 4 above with the relevant council as part of the tender evaluation process. In the
event of any such person not currently belng reglstered with the relevant councll, It will
render the tender as unacceptable (l.e. non-responsive) and excluded from further
consideration.]

All Returnable Documents menticned in T2: Returnable Documents (T2.1 List of Refurnable
Documents and T2.2 Retumable Schedules) have baen included in the quotation:

(a) The tendering Service Provider has provided the required information/documentation to
enable an evaluation pansl to perform functionality and risk assessments as described in
6(b) and 8(c) hereafter and referred to in T2.1 ~ sub paragraph 4;

(b) Tender offers are judged by an svaluation panel in terms of functionality, which
functionallty will be evaluated against the following criteria on a scoring system of 1 to 5,
weighted as indicated:
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Note: Bids will be evaluated solely on the basis of price and preference. Functionality will be |
applled as a criterion for assessing risk fo the Employer on projects with a threshold over
R500 g00. |

Note: Functionallty will be applied as a prequalification criterion. Such criteria are used to
establish minimum requirements where after bids will be evaluated solely on the basis of price
and preference, |

| Functionallty Criterla T Weighting Factor —|
| -
- S|
- - = —
I — ____',______'i

| Total | 100 Points

(Weightings will be multiplied by the scores allocated during the evaluation process fo arrive
at the total functionality poinis)

| Minimum functionalliy score to quallfy for further evaluation:

{c) Tender offers ars judged by an evaluation panel in terms of risk to the Employer. Such
risk will be evaluated against technical and commercial risk criteria listed below. Such risk will
be evaluated against the criteria listed below. Each criterion carries the same weight / |
importance and will be evaluated individually by the Bid Evaluation Committee appointed on
the project. An assessment of unacceptable risk on any single criterion will constitute
unacceptable risk for the award as a whole, resuiting in the tender to be disqualified and
removed from further considaration.

In order for the evaluation reports to be prepared by the Bid Evaluation Committes, the
Tenderer is obliged to provide comprehensive Information on form DPW-09 (EC). Failure to
complete the sald form will cause the tender to be declared non-responsive and removed from |
any further consideration. Information provided in the returnable documentation must be
provided in sufficient detail to enable the evaluation panel to evaluate the risk criteria set out
below.,

The Employer reserves the right to request further clarification, elucidation, additional
documantation / information, etc. as may be required to evaluate the tender. The afore-
mentioned can also entail that the persons, named in the schedule of Key Parsons (C1.2.3
Data provided by the Service Provider, clause 7.1 .2), ba invited to an interview.

The information must be provided by the Tenderer within the stipulated time as determined
by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandls be
declared non-responsive.

The risk criteria are as follows:

Technical risks:

Criterion 1: Experience on comparable projects during the past 5 years.
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The tendering Service Provider's experience on comparable projects during the past 5 years.
The number of current and previous comparable projects performed by the Tenderer as per
the evaluation report prepared by the Bid Evaluation Committee, based on its research and
inspection of a representative sample of the Tenderer's currant and previous work as reflected
on form DPW-0@ (EC), as well as, if necessary, of any additional work executed by the
Tenderer, not reflected on form DPW-09 {EC).

Aspects to be regarded as “comparable” includes (but may be extended according to
circumstances): size of projects (measured against monetary value or other project
quantifying parameters), nature of projects (building, engineering, high/low rise, etc.),
locality/area of exscution (site-specific influences, knowledge of local conditions, etc.),
complexity of project, projects for similar client department irespective of end purpose of
buildings/facilities created or in progress of being created and time scales of projects (normal,
fast track, etc.) and stage of its/their development,

[An opinion will be formed by each of the members of an evaluation panel according to his/her
assessment of the experience and performance of the tendering Service Provider from
information submitted with the tender (In written-, report- and/or brochure format), and upon
further Investigations/reference checks that may be performed, for which purpose the
tendering Service Provider must include names and contact particulars of present and
previous Employers to whom services are/were rendered. The Employer retains the right to
contact references not mentioned by the tendering Service Provider. Members of the
evaluation panel will discuss their respective risk perceptions in order to reach consensus,
failing which the specific risk will be put to the vote. No risk assessment will be performed
for this criterion In the absence of relevant information with the tender and will
therefore render the tender as unaccepfable and excluded from further conslderation.]

Criterlon 2: Contractual commitment and quallty of performance on comparable
projects during the past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and
previous projects performed by the Tenderer as per the evaluation report prepared by the Bid
Evaluation Commitiee, based on its research and inspection of a representative sample of
the Tenderer's current and previous work as reflacted on form DPW-08 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09
(EC).

Aspects to be considered include but not limited to time management & programming, quality
of detailed designs, extsnt of variations to scope due to shortcomings in original designs,
compliance to relevant regulations, personnel resources & technical experlence of
representatives, tumover In representatives, decision making & problem solving skills,
promptness and quallty of contract administration in terms of reporting and issuing contract
documents, attending site meetings, scope management, leadership and accountability,
conformance to specification and quality compliance, risk |dentification and mitigation, all with
respect to specific aspects of the project / comparable projects and the project tendered for.

[An opinion wlli be formed by each of the members of an evaluation panel according to his/her
assessment of the experience and performance of the tendering Service Provider from
information submitted with the tender (in written-, report- and/or brochure format), and upon
further investigations/reference checks that may be performed, for which purpose the
tendering Service Provider must include names and contact particulars of present and
previous Employers to whom services are/were rendered. The Employer retains the right to
contact references not mentioned by the tendering Service Provider. Members of the
evaluation panel will discuss their respective risk perceptions in order to reach consensus,
failing which the specilfic risk will be put to the vote. No risk assessment wlll be performed
for this criterion in the absence of relevant information with the tender and will
therefore render the tender as unacceptable and excluded from further conslideration.)

Criterion 3: Sultably qualified and appropriately experienced human resources
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Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV's and certified ID's of all principals and employed
workforce as well as proof of Professional Registration will be verified, Current and future
workload of the tenderer in relation to capacity and capability will also ba considered, The
tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications, and professional and technical competence in relation to the scope of
work and service to be rendered.

[An opinion will be formed by each of the members of an evaluation panel according to hisfher
assessment of the qualifications and experience of the human resources allocated to the
project in terms of the Key Persons (C1.2.3 Data provided by the Service Provider, clause
7.1.2), from information contained in curriculum/curricula vitae submitted with the tender,

Criterion 4: Proof of Professional Indemnity Insurance
Confirmation of the required level of professional indemnity Insurance spacified in terms of
Contract Data clause 5.4.1 (C1.2.3 Data provided by the Service Provider),

[If confirmation/proof of professional indemnity insurance is not duly confirmed in C1.2.3 Datg
vided by the Service Provider, the risk to Employer will be regarded as unacceptable and

Criterlon 5: Attendancs of compulsory bid clarification meeting, If applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid
clarification meeting or proof of attending the compulsory virtual meeting by a suitably
qualified and experlenced representative of the tendering Service Provider in terms of clause

[Non-attendance, if compulsory In terms of [C.2.7], will be regarded as a risk to the Employer

in that salient Information required for tender purposes would not have been to the knowledge

In the event of the clarification mesting not being compulsory, this risk criterion will not be
applicable.]

Commercial risks:

Tha financlal viability assessment evaluates the risk over tha life of the service contract period,
as to whether the tenderer will be able to deliver the goods and services which are specified
in the contract and / or be able to fulfll guarantess or warranties provided for in the contract in
order to complete the project successfully for the amount tendered.

Aspects to be considersd Include but not limited to, the respective rates tendered, bank rating, |

financial capability and capacity whether the tenderer has or has access to sufficient financial

fulfilling any guarantees or warranty clalms), whether the tenderer is not subject to any current
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or impending legal action (elther formal proceedings or notification of legal action} which could
impact on the financial standing of the tenderer or the delivery of the goods or services,
management accounts / financlal report from auditors as proof of current liquidity, and
company or any parent company or investor guarantee/s and financial statements.

[An opinion will be formed by each of the members of an evaluation panel according to his/her
assessment of the financial viability of the amount tendered in order to render the service.
Members of the evaluation panel will discuss thelr respective risk perceptions in order to reach
consensus, failing which the specific risk will be put to the vots. No risk assessment will be
performed for this criterion in the absence of relevant Information/ curricula vitae with
the tender and will therefore render the tender as unacceptable and excluded from

further conslideration.]

| Other project specific risk criterla; Appifcable

Note: Any quotation not complying with the above-mentioned stipulation will be
| regarded as non-responsive and will therefore not be consldered for further evaluation.

1c27

| A tender clariﬁcatior; meeting will “not b; held" held in respeci of this tender

Attendance of said clarification meeting Is ("compulsory™).

| The particulars for said tender clarification meeting are:

Locatlon:

Venue:

Virtual Meeting: Join Zoom Meeting

hrips://dyw-za,zoom.us/i/972262619697p wd=ZGswWIpNckll VHo VT pBaU9STlo5Zz09
|

Date:15/11/2022

Starting time: 10H00

| [C.2.133]

| [C.2.13.4] | Dele_te the last sentence of the paragraph: 'Signato?es for ... of the tender ofier."

[C.2.13.5]

[C.2.13.6]
| [C.2.15]

Each tender offer oommu_ni_cated on paper shall be submitted as an original. Each page of t-he.
tender document shall be Initialled by the Authorised Signatory as per the Resolution of the

I Board of Directors, Consortla or Joint Venture In terms of PA1 5.1, PA15.2 or PA15.3.

The Employer's addresses for delivery of quotation offers are:
Physlcal address: BID BOX OUTSIDE ROOM 05
AT SCM BANKING HALL/TENDER BOX,
| CEEBDR PIXLEY KASEME AND SAMORA MACHEL STREET
D AN

Postal address:  The Government Building
Private Bag X 54315
Durban
‘ 4001

In addltion, the following Identification details must be provided on the back of the envelope:
Entity submitting quote’s name, contact address and telephone number
‘ and in the top left comer on the back of the envelope:
"Quotation no.
"WCS no. 055329
"Quotation for Geotech Engeering Services".

A two-envelope procedure will not be followed.

| The closing time for submission of quotations is as indicated In T1.1.5 Notice and Invitation t; |
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| The tender validity period is days from date of ten:ie;closure.

c.2.16]
[C.2.19] | The tenderer shall provide access for inspections to his offices as may be required by the Employer.

1C222] | Nota requirement.

[C.2.23] | The tenderer is required to submit with his tender all documents listed in T2 Returmable Documents, :
| T2.1and T2.2.
[C.3.4] The time and locatlon for opening quotation offers are:

Time: quotations will be openad immediately or as soon as possible after the closing time mentioned
in T1.1.5 Notice and Invitation to Quote;

Location: BID SECTION: ROOM 05

ACCESSIMMEDIATELY NEXT TO SECURITY CONTROL TO PROCUREMENT BANKING HALL

i [C.3.5] I A two-snvelope procedure will not be followed.

' [C.3.8.3] Omit the wording and replace with the following:

“Netify the tenderar of all errors, omisslons and/or rate imbalances that are identified in the tender
offer and request the tenderer fo, within a stipulated time, accept the total of prices as comrected in
accordance with C.3.9.4."

[C.3.9.4] Omit the wording of the first sentence and replace with:

“In cases where tender offers contain errors, omissicns and/or rate imbalances, these are to be
comracted as follows:"

Add sub-paragraph c) as follows:

o) If the tenderer does not accept the comracted tender offer or cannot reach consensus with
the Employer on a comrected tender offer, the tenderer is to be classified as not acceptabla/non-
responsive and removed from further contention.”

[C.3.11] The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference. |

[C.3.17] The number of paper copies of the signed contract to be provided by the Employer is one. i

10
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RETURNABLE DOCUMENTS

This quotation document In Its entirety, all returnable documents which must be attached
to this quotation document, and all returnable schedules must be returned when the
quotation is submltted,

List of Returnable Documents (to be obtalned/compiled by the quotation Service Provider and
attached to this quotation). All documents must be duly completed and signed where applicable.

1. Copies of present registration with the Engineering Councll of South Africa as
“Professional”, with the registration numbers, of ali the registered principals and professionals
mentioned under T1.2 Tender Data, clause [C.2.1]., item 2, as well as in C1.2.3 Data provided
by the Service Provider, clause 7.1.2 Key Persons.

2. Avalid original or certified copy of B-BBEE status level verification certificate.

3. An exposltion, with necessary annexures, in suitabls format and in sufficient detail, providing
all the information necessary for the evaluation panel to be able to evaluate the functionality
and risk set out in T1.2 Tender Data, clause [C.2.1].

Returnabie Schedules (all bound into this quotation document - fo be completed by tenderer)
All documents must be duly completed and signed where applicable.

SUBSTANTIVE COMPLIANCE RESPONSIVENESS CRITERIA

Fallure to submit fully completed documents as stated hereunder shall result in the
quotation offer being disqualified from further consideration:

| Only those tenderers who satisfy the eligibillty criteria stated in the Tender Data may submit_

tenders. - ) e

Tender offer must be properly received on the tender closing date and time specified on the |
invitation, completed elther electronically (if issued in electronic format), or by writing legibly in

| non-erasable ink. (All as per Standard Conditions of Tender).

Use of correction fiuid is prohiblted. Corrections to be crossed out and initialled.

Submisslon of Form of Offer and Acceptance (C1.1),

| Submisslon of fully completed (C2.2.2) Activity Schedule for Vaiue Based Fees OR(C2.2.3) |
| Activity Schedule for Time Based Fees, whichever is applicable in accordance with C2.1.1 A |

Submission of DPW-08 (PSB): Particulars of Tenderers Projects.

" Submission of (PA-16): Preference points claim form in terms of the Preferential [
Procurement Regulations 2017.

| Submission of DPW-21 (EC): Record of Addenda to tender documents.

Provide proof of valid professional registration and other documentation relating to eligibility |
to tender as contained in {[C.2.1] of T1.2 -Tender Data). .

T2:

121

T2.2

T2.2.1

| |

11 X
|2|g
|3 X
4| X
R
6 X
|7|IE
| 8
0 | X
(10 X
.._|_—
11| O
I
12| K
I13|
EN=

| Data provided by the Service Provider (C1.2.3) fully completed.

Submission of DPW-16.1 (PSB): Tender Clarification Meeting Certificate as proof of
attendance of compulsory tender clarification meseting.

| insert motivation why the tender clarification meeting Is declared compulsory
Submission of Proof of attending compulsory virtual tender clarification meeting.

— | Insert motivation why the tender ¢ clarification meeting Is declared compulsory

rese
Speclfy other responsiveness criteria |

| A service provider who Is a B-BBEE level 1 status contributor will be considered EME i
| o

15 | [J | Specify other responsiveness criterla '

11



Quotation No.DBNQ22/11/08
WCS no.055329

T2,2.2 ADMINISTRATIVE RESPONSIVENESS CRITERIA
The Employer reserves the right to request further information regarding the undermentloned criteria.

Failing to submit further clarification and/or documentation within 7 calendar days from request will
disqualify the quotation offer from further consideration.

' Any correction to be initialled by the person authorised to sign the tender documentation as
| 1 ‘ X | per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
| Consortia or JV's. |

| Submission of applicable (FA-15.1, PA-15.2, PA-15.3). Resolution by the legal entity, or
| 2 | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of
the firm / consortium / joint venture.

3 | [J | Submission of (PA-11): Bidder's disclosure

| 4 ] Submission of PA-16.1 (PSB): Ownership Particulars |

5| X | Submission of documentation relating to risk assessment criterfa as contained in C 2.1 of
l =" | T1.2Tender Data. e |
6 5 | Submission of proof of Registration on National Treasury’s Central Suppller Database (CsD). |
; | _ Insert the Suppller Registration Number on the form of offer. - |
| 7 ' | All parts of tender documents submitted must be fully completed in ink and signed where
= | required.

8 | | Upon request, submission of fingerprints obtainable from local SAPS including any other!
| additional documentation and information required for vetting purposes.

' Upon request, submission of a fully completed security clearance application form with |
supporting documentation and information as required. The security clearance form will be |
provided by the Employer for projects renuiring a securlly clearance.

°]

10 | (] Speclfy other responsiveness criteria
—1 ' - —

11| [0 | Specify other responsiveness criteria

| 12 | O | Specify other responsiveness criteria

13| O | Speclfy other responsiveness criterla

-l e — —_— —_— —_— — ——

14 | [ | Specify other responsiveness criteria

15 | [J | Specliy other responsiveness criterla

12



PA-16.1 (PSB): OWNERS

Quotation No.DBNGQ22/11/08
WCS no.055329

HIP PARTICULARS

Itation to Tender and [C.2.1] sub paragraphs 1 and 2

and completed according to the definitions and

NB: 1. This form is to be read with the Notice and Inv
of the Tender Data pertaining to this Tender,
information contained in said documents.
2. Fallure to complets this form may result In the tender being disquallfied.
| Project title: | Civil Englneering Services for :( Renovations and Refurbishment and

Upgrading incl. Electricity to existing Building plus security measures and

Lighting and Installation of Boreholes. Appointment of a Geotech Engineer)

|
Tender / Quotation no: | DBNQ22/11/08

1. REQUIRED DOCUMENTARY PROOF

The following documentation must be in
Fallure to provide the sald documentatio

cluded In the tender as part of the Returnable Documents.
n may result in the tender being disqualified.

'Legal Status of Tendering Entity: | n
[o]

i the Tendering Entlty is:

cumentation to be submitted with the tender:

|

ay Co
84

a. A close corporation, incorporated prior to 1 M
2011 under the Close Corporations Act, 19
(Act 89 of 1984, as amended)

pies of the Founding Statement — CK1

b. A profit company duly registered as a private | Copies of:
company. I Certlficate of Incorporation — CM1;

ii. Sharehoiding Certificates of all Shareholders of
fincluding a profit company that meets the | the company, plus a signed statement of the
criteria for a private company, whose company's Auditor, cartifying each
Memorandum of Incorporation states that the Shareholder's ownership / shareholding
company Is a personal liability company in percentage relative to the total; and/or
terms of Section 8(2)(c) of the Companies Act, | iil. Memorandum of Incorporation In the case of a |

! 2008 (Act 71 of 2008, as amended)]. personal liability company. .
¢. A profit company duly registered as a private | Copies of documents referred to in a. andjor b,
company in which any, or all, shares are heid | above In respect of ali such close corporation(s)
| by one or more other close comporation(s) or | and/or company(ies). |
company(ies) duly reglstered as profit or non-
_ profit companyiies. | e I
d. A proiit company duly registered as a public | Copy of Certificate of Incorporation — CM1, and a
| company. signed statement of the company's Secretary or|
Auditor confirming that the company is a public
[ = — company. - =
| e A non-profit company, Incorporated in terms of | Coples of:
Section 10 and Schedule 1 of the Companies | i  the Founding Statement — CK1 ; and
Act, 2008 (Act 71 of 2008, as amended). i the Memorandum of Incorporation setting out |
| the object of the company, indicating the public
benefit, cultural or social activity, or communal
- - - _ orgroup interest.
f. A natural person, sole proprietor or a Copy(ies) of the identity Document(s) of:
Partnership . such natural person/ sole propristor, or
— - . __|li. _each of the Partners to the Partnershig. .
g. A Trust Deed of Trust duly indicating names of the
as the

Trustee(s) and Beneficiary (ies) as well
|purpose of the Trust and the mandate
 Trustees.

13
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Quotation No.DBNQ22/11/08
WCS no.055329

DPW-16.1(PSB): TENDER CLARIFICATION MEETING CERTIFICATE

Project title: | Civil Engineering Services for GEOTECH ENGINEERING SERVICES.
| Reference no: | 18/2/4/12/1/6224/288

Tender / Quotation no: | DBNQ22/11/08

This is to certify that I,

representing =

Attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender
clarification meeting and that | understand the work to be done, as specified and Implied, in the execution of

this contract.

Name of Tenderer | Signature Date

|
Name of DPW Rejresentative | Signature Date

Page 1 of 1
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Quotation No.DBNG22/11/08
WCS no.055320

DPW-16.1 (PSB) .

PA-11: BIDDER’S DISCLOSURE

| Project title: | Civil Engineering services for.GEOTECH ENGINEERING SERVICES. |

Tender / Quotation no: DBNQ22/11/08 Reference no: 19[2!4[2[1_ 16224/288

1.  PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of
the Republic of South Africa and further expressed in various piaces of legislation, it Is required for the
bidder to make this declaration in respect of the details required hareunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

2, BIDDER'S DECLARATION

2.1 Is the bidder, or any of ts directors / trustees / shareholders / members / partners or any perscn having
a controlling interest® in the enterprise, employed by the stata?
COyes [NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole propristor/ directors / trustees / shareholders / members/ partners or any person having
a controlling interest in the enterprise, in table below.

| Full Name Identity Number Name of State Institution |

(*) the power, by one person or a group of persons holding the majorlty_of the equity of an entarprise,
altematively, the person/s having the deciding vote or power to influence or fo direct the course and decisions
of the enterprisa.

Any reference to words “Bid" or Bidder” herein andfor In any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”
For External Use Page 1 of 3

22



22

2.2.1

23

2.3.1

31
3.2

3.3

34

3.5

3.6

Quotation No.DBNQ22/11/08

WCS no.055329
PA-11 Versicn 1.3
Do you, or any person connected with the bidder, have a relationship with any person who Is employed

by the procuring institution?
COyes [ONo

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

OYes [CONO
If so, fumish particulars:
DECLARATION
[, the undersigned, (NAMB)........ccciiciiiccrcic e re e enrrea s re e s ran s ra s e e s anasmrenarnnes in submitting

the accompanying bid, do hereby make the foliowing statements that | declare to ba true and complete
in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

The bldder has amived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners In a Joint venture or consortium* will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during
the bldding process except to provide clarification on the bid submitted where so required by the
institution; and the bldder was not involved In the drafting of the specifications or terms of reference
for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Any referenca to words “Bid” or Bldder” hereln and/or In any other documentation shall be congirued to have the same meaning as the
words “Tender” or “Tendarer”
For External Use Page 2 of 3
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Quotation No,DBNQ22/11/08
WCS no.055329

PA-11 Version 1.3

3.7 | am aware that, In addition and without prejudice to any other remedy provided to combat any

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the

Competition Commission for investigation and possible imposition of administrative penalties in terms

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the

public sector for a paricd not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable leglslation.

| DECLARE (as per previous discussion where Hannes sald to use the word '‘Declare’) THAT THE
INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. | ACCEPT THAT THE
STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder Signature Date Posliion

This form is aligned to SBD 4.

Any reference to words “Bid” or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the
words "Tender” or “Tenderer”

24



Quotation No.DBNQ22/11/08
WCS no.055329

For External Use Page 3 of 3

PA-11 Version 1.3

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legelly correct full name and registration number, if applicabla, of the Enterpriss)

Heldat _ (place)
on o (date)
RESOLVED that:

1

The Enterprise submits a Tender to the Department of Public Works & Infrastructure in respact of the
following project:

(]wu}ect description as per Tender Document)

Tender Number: [ Tender Number ag per Tender Document)
2  “MrMrs/Ms: — -
in *histher Capacity as: - _{Position in the Enterprise)
and who will sign as follows:
be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all
documentation, resulting from the award of the Tender to the Enterprise mentioned above.
_ Name | _Capacity ] | B SIgnt_lture
1] . |
; , —
. p L = =
‘_ —— .
i
! . |
8
,T — — I

25
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Quotation No.DBNQ22/11/08
WCS no.055329

Page 10f2
PA-15.1 Version: 1.4

15

16

17

18

19

20

Note:

* Delete which is not applicable.

NB: This resoiution musl, where possible, be signed by ail
the Directors / Members / Partners of the Tendering
Enferprise.

In the event that paregraph 2 cannot be complied with, ihe
resolution must be signed by Directors / Members /
Pertners holding a majorify of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Tendering Enterprise
may alternatively appoint a parson fo sign this decument
on behalf of the Tendering Enterprise, which person must
be so authorlzed by way of & duly completed power of
atlorney, slgned by the Directors / Members / Pertners
holding & majority of the shares / ownership of the
Tendering Entsrprise (proof of shareholiding / ownership
and power of aitorney are to be altached herato).

Should the number of Directors / Members / Pariners
exceed the space available above, additional names and
signatures must be suppfied on a separate page.

26

ENTERPRISE STAMP
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Quotation No.DBNQ22/11/08
WCS no.055329

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTC
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(fagatly correct full name end registration number, i applicabls, of the Enterprise) ) ———

Held at - __{piace) ON ___ (dats)
RESOLVED that:

1. The Enterprise submits a Tender, in consortiumfoint venture with the following Enterprises:

(st ail the legally correct full nemes and registration numbers, if applicable, of the Enterprises forming the aonsortitfm/]oint venture)

to the Department of Public Works & Infrastructure In respect of the following project:

(project description as per Tendsr Document)

Tender Number; _{Tender Number as per Tender Document)
1 *MrMrs/Ms:;
in *his/her Capacity as: (Position in the Entsrpriss)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/Joint venture, in respect of the project described under ltem 1 above,

2 The Enterprise accept joint and several liabllity with the parties listed under item 1 above for the due fulfilment
of tha obligations of the joint venture deriving from, and in any way connectad with, the Contract to be entered
Into with the Department in respect of the project described under item 1 above.

The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this Joint venture
agreement and the Contract with the Department in respect of the profect under item 1 above:

Physical address:

(code)

Page 1 of 2
PA-15.2 Version: 1.3
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Quotation No.DBNQ22/11/08

WCS no.055329
Postai Address:
o {code)
Telephone number: Fax number:
_ _ Name Capaclty Signature
1
| 2
'3
4
5
6
7
9
10

Tha tendering entaerprise hereby absolves the Department of Public Works & Infrastructure from any llabllity whatsoaver that may arise

as a result of this document balng slgnad.

Note:

1. *Deslete which Is not appiicable.

2, NB: This resolution must, where possible, be signed by aif
the Direciors / Members / Periners of the Tendaring
Enterprise.

3. Inthe event that paragraph 2 cannot be compiled with, the
resolution must be signed by Direciors / Members /
Partners holding a majority of the sheras / ownership of the
Tendering Enterprise (atiach proof of shareholding /
ownership herelo).

4. Directors / Members / Pariners of the Tendering Enterprise
may aiternatively appolnt a person fo sign this document on
behalf of the Tendering Enterprise, which person must be
so authorized by way of a duly complefed power of
attorney, signed by the Direcfors / Members / Partners
hoiding & majority of the shares / ownership of the
Tendering Enterprise (proof of shareholding / ownership
and power of atlorney are to be alfached hereto).

5.  Should the number of Directors / Members / Partners
excesd the space available above, additional names and
slgnatures must be supplied on a separate page.

ENTERPRISE STAMP
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

anterad into a consortium/joint venture to Jointly tender for the project mentioned below: fegsily corect full names
end registration numbers, if applicable, of the Enterprises forming a consortium/foint venture)

1

Held at (placs)

on {date)

RESOLVED that:

A. The above-mentloned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

{projact description as per Tender Document)

Tender Number: (tender number as per Tender Document)

Page 10of3
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B. Mr/Mrs/iMs:

in *his/her Capacity as: _ (position In the Enterpriss)

and who will sign as follows:

be, and Is hereby, authorised to sign the tender, and any and all other documents and/or correspondence
In connection with and relating to the tender, as well as to sign any Contract, and any and all
documentation, resulting from the award of the tender to the Enterprises in consortium/joint venture
mentioned above.

C. The Enterprises constituting the consortium/joint venture, notwithstanding fits composition, shall conduct
all business under the name and style of:

D. The Enterprises to the consortium/joint venture accept joint and several llabliity for the due fulfliment of the
obligations of the consortium/joint venture deriving from, and In any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days' written notlce of such intention.
Notwithstanding such decislon to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/foint venture as mentioned under
item D above.

F. No Enterprise to the consortium/oint venture shall, without the prior written consent of the other
Enterprises to the consortium/joint venture and of the Department, cede any of its rights or assign any of
its obligations under the consortium/joint venture agreement in relation to the Contract with the Department
referred to herein.

G. The Enterprises choose as the domicliium citandi et executandi of the consortium/joint venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

- B {code)

Postal Address: _
{code)

Telephone number: __ Fax number: —
E-mail address: o
Page 2 of 3
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! Name . Capacity Signature

10

11

12

13

14

15

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any llabllity whatsoever thal may arise as
a result of this document being signed.

Note:

* Dalete which is not appliicable.
NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entitles to the consortium/joint venture

1

2.
submitting this tender, as named in ftem 2 of Resoiution PA-15.2.

3. Should the number of the Duly Authorlsed Representatives of the Legal Enfitias joining forces in this tender excesd tha space avallable
above, additionsl names, capaclly and signatures must be supplied on & separate page.

4. Resalution PA-15.2, duly complafed and signed, from the separate Enterprises who participate In this consortium/oint venture, must
be attached o this Spaclal Resolution (PA-15.3).
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a claim
form for preference points for Broad-Based Black Economic Empowemment (B-BBEE) Status Level of
Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017 AND THE AMENDED B-BBEE

CODES.
1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to RS0 000 000 (all applicable taxes
included); and
- the 90/10 system for requirements with a Rand value above RS0 000 000 (all applicable taxes

included).
1.2 The value of this bid is estimated to “Not exceed™ R50 000 000 (all applicable taxes includad) and
therefore the Insert "80/20" points system shall be applicable.
1.3 Preference points for this bid shall be awarded for:
(&) Prlce; and

(b) B-BBEE Status Level of Contribution.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS
1.3.11 PRICE Insert "80"
1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION Insert “20"
Total points for Price and B-BBEE must not exceed 100
1.4 Failure on the part of & bidder to fill in and/or to sign this form and submit a B-BBEE Verification

Certificate from a Verification Agency accredited by the South African Accreditation System
{SANAS) or an Accounting Officer as coniemplated in the Close Corporation Act (CCA) together
with the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution
are not claimed.

1.5 An Exempted Micro Enterprise (EME) Is only required to obtain a swomn affidavit or a certificate
Issued by Companies and Intellectual property Commission {CIPC) confirming their annual turnover
of R10 Million or less and level of black ownership to clalm points.

1.6 Qualifylng Small Enterprise (QSE)is only required to obtaln a sworn affidavit or a certlficate issued
by Companies and intellectual property Commission {(CIPC) confirming their annual turnover of R10
Million or less and level of black ownership o claim peints.

1.7 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.
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DEFINITIONS

{a) "all applicable taxes” includes value-added tax, pay as you eam, income tax, unemployment
insurance fund contributions and skills development levies;

{b) “B-BBEE" means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

{c) "B-BBEE status level of contributor” means the B-BBEE status received by a measured entity
based on its overall performance using the relevant scorecard contained in the Codes of Good
Practice on Black Economic Empowserment, issued in terms of section 9(1) of the Broad-Based
Black Economic Empowerment Act;

(d) “bid"” means a written offer In a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of services, works or goods, through price quotations, advertised
competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowsment Act, 2003 (Act No. 53 of 2003);

() “comparative price” means the price after the factors of a non-firm price and all unconditional
discounts that can be utillzed have been taken Into consideration;

(g) "consortlum or Joint venture™ means an association of parsons for the purpose of combining
thelr expertise, property, capltal, efforts, skill and knowledge in an activity for the execution of a
contract;

(h) “contract” means the agresment that results from the acceptance of a bid by an organ of state;

(i) "EME" means an Exempted Micro Enterprise as defines by Codes of Good Practice under section
9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

{i) “Firm price” means the price that is only subject to adjustments in accordance with the actual
increase or decreass rasulting from the change, imposition, or abolition of customs or excise duty
and any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the Service
Provider and demonsirably has an influence on the price of any supplies, or the rendering costs
of any service, for the execution of the contract;

(k) “functionallty” means the measurement according to predetermined norms, as set out in the bid
documents, of a service or commodity that is designed to be practical and useful, working or
operating, teking into account, among other factors, the quality, reliability, viability and durability of
a service and the technical capacity and ability of a bidder;

(I} “non-firm prices” means all prices other than “firm"” prices;
(m) “person” includes a juristic person;

(n) “QSE"” means a Qualifying Small Enterprise as defines by Codes of Good Practice under section
9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 2003);

(o) “rand value” means the total estimated value of a contract in South African currency, calculated
at the time of bid invitations, and includes &ll applicable taxes and excise duties;

{n) “sub-contract” means the primary Service Provider’s assigning, leasing, making out work lo, or
employing, another person to support such primary Service Provider in the execution of part of a
project in terms of the coniract;

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based
Black Economic Empowerment Act and promulgated in the Government Gazette on 8 February
2007;

(r) "“trust” means the arrangement through which the property of one person is made over or
bequeathed to a trustee to adminlster such property for the benefit of ancther person; and

(s) "trustee” means any person, including the founder of a frust, to whom property is bequeathed in
order for such property to be administered for the benefit of another person.
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ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis taking
into account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

fn the event that two or more bids have scored equal total points, the successful bid must be the one
scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have scored
equal points including equal preference points for B-BBEE, the successful bid must be the one
scoring the highest score for functionallty.

Should two or more bids be equal in all respects, the award shail be decided by the drawing of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points Is allocated for price on the following basis:

80/20 or 90/10
Pt - Pmin Pt - Pmin
Ps=80[1- "= oo Ps=90l1-—_S10
Pmin Pmin
Where
Ps = Points scored for comparative price of bid under conslderation
Pt = Comparative price of bid under conslderation
Pmin = Comparative price of lowest acceptable bid

Points awarded for B-BBEE Status level of Contribution

In terms of Regulation 8(2) and /or 7(2), of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with

the table below:
B-BBEE Status Level of Number of points | Number of points ‘
| Contributor | (90/10 system) (80/20 system)
1 | 10 | 20
2 0 | 18 |
[ — — — . |

3 6 14
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8.1.1
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‘ 4 5 12
| 5 4 8
: 6 3 6 B
- . 7 - 2 4
8 1 2
Non-compliant contributor | 0 0

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity,
provided that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as if they
were a group structure and that such a consolidated B-BBEE scorecard is prepared for every separate
bid.

Tertiary institutions and public entities will be required to submit their B-BBEE status leval certificates
in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

A person awarded a contract may not sub-contract more than 25% of the value of the contract to any
other enterprise that does not have an equal or higher B-BBEE status level than the person concerned,
unless the contract is sub-contracted to an EME that has the capability and abillity to execute the sub-
contract.
BID PECLARATION
Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:
B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2
AND 5.1

B-BBEE Status Level of Contribution: ............. 2 s {maximum of 10 or 20 points)
{Points claimed in respect of paragraph 7.1 must be In accordance with the table reflected in paragraph
5.1 and must be substantiated by means of a B-BBEE certificate issued by a Verification Agancy
accredited by SANAS or Sworn Affidavit for EME's and QSE's.
SUB-CONTRACTING (relates to 5.5)

WiIll any portion of the contract be sub-contracted? YES /NO (delete which is not applicable)

If yas, indicate:
(i)  what percentage of the contract will be subcontracted?........ccccvcrmirrnvcrmncmecc e 30
(i) the name of the SUb-CONractor?......c.ccii i e e e

(i} the B-BBEE status level of the sub-contractor?...........cccc i vennnen

(iv) whether the sub-contractor is an EME/ a QSE? YES / NO (delete which is not applicable)
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 Deslgnated Group: An EME or QSE which Is at last 51% EME Qs |
owned by: | v v
| Black people | |

Black people who are youth
| Black people who are women
Black people with disabilities - |
Black people living In rural or underdeveloped areas or townships |
Cooperative owned by black people - '

| Black people who are military veterans |

e __OR = B
| Any EME ' |

| Any QSE M |

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 NaMe Of COMPANYAIING ..ueeeeeii ittt eeeeeer et eeeeesnssmnen ses ot s seee
9.2 VAT registration NUMDBI: ........couiii e irerns e e srene e e s brreeeeeeesesnsnmnen e s eoeene e
9.3 Company registration NUMDEN: ...........ciiiiiiiiie et ee e e e reeseeeeee et eresseee e eeeee e ee e oo

9.4 TYPE OF COMPANY/ FIRM
Partnership/Joint Venturs / Consortium
One person business/sole propriety
Close corporation
Company
{Pty) Limited
[TICK APPLICABLE BOX]

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professlonal service provider
Other service providers, e.g. transporier, etc.
[TICK APPLICABLE BOX]

9.7 Total number of years the company/firm has besn in BUSINESS? ......cceeeeeeeevereeee oo eeeeeeee s
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0.8 Iiwe, the undersignad, who isfare duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the B-BBE status level of contribution indicated in paragraph 7 of the
foregoing certificate/ Sworn Affidavit, qualifies the company/ firm for the preference(s) shown and | /

we acknowledge that:

(i) The information furnished is true and correct;

(ii) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form.

(i) In the event of a contract being awarded as a result of points claimed as shown in paragraph

7, the contractor may be required to furnish documentary proof to the satisfaction of the
purchaser that the claims are correct;

(iv) if the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis
or any of the conditions of contract have not been fulfilled, the purchaser may, In addition to
any other remedy it may have —

(a)
(b)
(©
(d)
(e)
WITNESSES:
1
2. .
DATE:........c.coimniiiennn
ADDRESS:.................

Disqualify the person from the bidding process;

Recover costs, losses or damages it has incurred or suffered as a result of that
person's conduct;

Cancael the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

Restrict the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from obtaining business
from any organ of state for a period not exceeding 10 years, after the aud| alteram
partem (hear the other side) rule has been applled; and

Forward the matter for criminal prosecution

SIGNATURE(S) OF BIDDER(S)
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THIS FORM IS ALIGNED TO SBD 6.1
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C1: AGREEMENT AND CONTRACT DATA
C1.1 Form of Offer and Acceptance
Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter Into a contract for the
precuremant of:

CIVIL ENGINEERING SERVICES
on the Project

HIMEVILLE MAGISTRATE COURT: REPAIRS AND RENOVATIONS, REFURBISHMENT AND
UPGRADING INCLUDING ELECTRICITY TO EXISTING BUILDING PLUS SECURITY MEASURES AND
LIGHTING AND INSTALLATION OF BOREHOLES: DEPARTMENT OF JUSTICE AND CONSTITUTIONAL
DEVELOPMENT

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the retumable schedules, and by submitting this offer has accepied the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabllities of the Service Provider under the
Contract including compiiance with all its terms and conditions according to their true intent and meaning for
remuneration o be determined in accordance with the conditions of Contract identified in the Contract Data.

-The offered price for this service as described In C3 Scope of Services, Inclusive of all applicable taxes

(“all applicable taxes” includes value- added tax, pay as you earn, Income tax, unemployment
Insurance fund contributions and skllls development levies), Is:

Rand (N fIGUIBE) R ...uuieiuiiiimmmmmiiineisiansnsss s assssssesssmss s snsssssesssessnssass smssssns snssass s smsssms snastemsessessns sesmsmms smesamsns
RANG (IN WOPHS).......ouieiiiini st e rs s sm s b e a e e e e s s m s sas setE a0 eeenvorsenssrnsansnsons
The percentage of normal fees tendered IS ............ccurmeeeriiiniinniereesssiisessssrssenresrraneesaes % (in figures)

..................................................................... percent (in words) as Indicated In C2.2.2 Activity
Schedule for Value Based Fees, column (b). (In the event of the basls for remuneration being "time based”

as determined in C2.1.1.1, mark the percentage above "N/A".}Remuneration, however, will be calculated as
determined in C2.1.2.)

| The amount in words takes pracedence over the amount in figures. The eward of the tendar may ba subjectad to price negotlation
! with the prefarred tander{s). The necotiated and agreed price will be consldered for acceptancs as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the
Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the conditions of
Contract [dentified in the Contract Data,

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)
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Company or close corporation:

and whose Natlonal Treasury Central Supplier
Database (CSD) numbers are:

CSD suppller NUMbBOT: .......ccoveiiirirnriceneeerns s renaee

| Tax Compliance Status Pin (TCSP)............oceeeenree

AND WHO IS (If applicable):

Trading under the name and style of:

Quotation No.DBNQ22/11/08

WCS no.0565328

Natural person or partnership:

and whose National Treasury Central Supplier
Database (CSD) numbers are:

CSD supplier number: ............cccceeeeeevveee,

Tax Compliance Status Pin (TCSP)...............

AND WHO IS:

| Represented hersin, and who is duly authorised to do so, by:

MIMs/MS: e

| Note:

A rasolution / power of attorney, signed by all the
directors / members / partners of the legal entity must
accompany this offer, authorlaing the repressntative

In his/her capacity as: to make this offer.
SIGNED FOR THE TENDERER: . B -
|
| |
' Name of representative | Signature | Date
WITNESSED BY: o
‘ |
| Neme of witness | Signature | Date B

The tenderer slects as Its domicilium citandi et executand| In the Republic of South Africa, where any and all

legal notices may be served, as (physical addrass):

Other contact detalls of the Tenderer are:

Telephone NO: ..o e e e Collular PhoNE NO: w..ivecvcieecrei e s rree e e e e e rer e nnns

=1 4 3T
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E-Mall BOAMBSE: .....o.ieeieiiti e e et et see st st e e e e et e ee e e et ete e e eeeeeeeeen s
Banker: ........coiiiiiiiee e Branch; ....

Acceptance

By signing this part of this form of offer and accaptancs, the Employer identified below accepts the tenderer's
offer. In conslderation thereof, the Empioyer shall pay the Service Provider the amount due in accordance
with the conditions of Contract Identified In the Contract Data. Acceptance of the tenderer's offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and |n the Contract that is the subject of this agreement.

The terms of the Contract are contained in:

Part C1  Agreements and Contract Data, (which includes this agreement)
Part C2  Pricing Data
Part C2  Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3
above.

Deviations from and amendments to the documents listed In the Tender Data and any addenda thereto as
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the schedule of deviations attached to
and forming part of this agreement. No amendments to or deviations from set documents are valid unless
contained in this schedule.

The tenderer shall within two weeks after receiving a complated copy of this agreement, including the schedule
of deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any bonds, guarantees, proof of Insurance and any other documentation to be provided in ferms
of the conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post, 4 days
from the date on which it was posted, if delivered by hand, on the day of delivery, provided that it has been
delivered during ordinary business hours, or if sent by fax, the first business day following the day on which it
was faxed. Unless the tenderer (now Service Provider) within seven working days of the date of such
submission notifies the Employer In writing of any reason why he cannot accept the contents of this agreement,
this agresment shall constitute a binding contract between the Parties.

For the Employer: e = =

| Name of sianatory | Signature Date

| Name of Organisation: Department of Publlc Works & Infrastructure
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Address of organisation:

I\Nltnessed by:

"Name of witness | Sianature Date

Schedule of Deviations
Notes:

1. The extent of deviations from the tender documents issued by the Employer before the tender closing date
is limited to those permitted in terms of the conditions of tender.

2. A tenderer's covering letter shall not be included in the final Contract document. Should any matter in
such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during
the process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmatlon, clarification or
change to the tender documents and which it Is agreed by the Parties becomes an obligation of the
Contract shall also be recorded hers.

4, Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated Into the final draft of the Contract.

|__ 1.21. Subject:
| Detall:

1.2.2. Subject:
Detall:

1.2.3. Subject:
Detail:

1.2.4. Subject: :
Detall:

1.2.5. Subject:
Detalt:

1.2.6. Subject:
| Detail:

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
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listed in the Tender Data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the Employer during this process
of offer and acceptance.

Itis expressly agreed that no other matter whether in writing, oral communication or implled during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the Contract between the Parties arising from this agreement.
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C1.2

C1.2.1

ci.2.2

Clause |

1

| make several references to the Contract Data for details that apply specifically to this tender.
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Contract Data

Standard Professional Services Contract
The condltlons applicable to this Contract are the Standard Professional Services Conftract
{July 2009 edition) published by the Construction Industry Development Board (CIDB).

The Standard Professional Service Contracts not included in this tender document. Tenderers
must obtain if on the CIDB's Website at:

hito//www.cidb.org. za/procurement/procurement _toolbox/cidb pub/defaulf. aspx
Data provided by the Employer

Contract Data

Specific data, which together with these General Conditions of Contract, collectively describa
the risks, liabilities and obligations of the contracting Parties and the procedures for the
administration of the Contract. Clauses stipulated in the Contract Data are in addiiion to or
amendments to or replace the corresponding clauses in the STANDARD PROFESSIONAL
SERVICES CONTRACT (July 2009) (Third Edition of CIDB document 1014)

The Contract Data shall have pracedence In the Interpretation of any ambiguity or inconsistency
between it and the General Conditions of Contract.

The General Conditions of Contract in the Standard Professional Services Contract (July 2008)

Perlod of Performance

The Period of Performance is the period commencing from the date of signature of the letter of
acceptance until the Service Provider has completed all Deliverables in accordance with the
Scope of Services and In accordance with the approved baseline programme or within the
approved extended programme as per Clause 3.15 of the Standard Professional Services
Contract (July 2009).

3.4.1

Replace Clause 3.4.1 with the following:

Any notice, request, consent, approvals or other communication mads between the Partles
pursuant to the Contract shall be In writing and forwarded to the address specified in the
Contract Data. Such communication shall be deemed to have been made when delivered in
person to an authorized representative of the Party to whom the communication is addressed,
or one week after having been sent by registered post, or unless otherwise indicated In the
Contract Data. Communication by e-mail is permitted but the originals of all contractual
documents must be submitted. Email communication shall be desmed to have been delivered
to the reclplent one calendar day after sending.

3.5

3.6

3.8.2

employsd by the State.

Add the following to clause 3.8.2:

Add to clause 3.5

The Services shall be exacuted in the Service Provider's own office and/or on the Project site
as described in C3.2.2 Project description. No portion of the work may be parformed by a person

Omit the following:
*... within two (2) years of completion of the Service ...”.
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The cost of preparation so negotiated shall not exceed the hourly tariff for time based fees as
published at the time of the Employer’s instruction and the hours will be as negotiated for each
Category as deflned in C2.1.3.2.

The cost, for incorporation into the Contract any variations to the Services as ordered by the
Employer, shall be calculated according to the Service Provider's tendered price.
Implementation of the variation In services to be rendered by the Service Provider, shall only
proceed after a written agreement between the partles.

3.8.1 (a) | Replace clause 3.8.1 (a) with the following:

A change in legislation takes place in accordance with the provisions of Clause 3.2 provided the
change In legislation came Into effect after the completion of the tender documentation approved
by the Employer.

3.9.1.(c) | Repiace “Employers or others” with “the Employer, its employees or clients and/or their agents” |
Only extension of time without cost will considered in case whera a 3" party has caused a delay.

3.9.1(d} = No Clauss.

3.9.1 (e) | Replace clause 3.9.1 (e) with the following:

The contract is restarted following a suspenslon period of 2 years the Service Provider is entitled
to a change in contract price based on the applicable fee scales as published at the time of
uplifting the suspension. The applicable fee scales as published at the time of uplifting the
suspension will only be applied to the remaining work stages following the suspension.

3.9.3 Replace clause 3.9.3 with the following:

“Upon recsiving an application from the Service Provider to amend the period of performance
andfor fees, the Employer shall assess the changes to the Contract Price and/or extension of
the Period of Performance on the impact of the delay on the Sarvices based on the fee structure
that the Servica Provider has tendered for and appointed on.

Additional Services ordered by the Employer shall be assessed on time-based fees as tendered
for and adjusted in terms of price adjustment to time-based fees for inflation as per 3.186.

- - |
3.94 Add to clause 3.8.4:

The application for changes to the Period of Performance is subject to the delay being on the
| | Critical Path of the approved programme and due to no fault of the Service Provider.

312 | Penalty

Replace clauses 3.12.1 and 3.12.2 with the following:

Period of Performance shall be sub dividable in separate target dates according to the
programme for each asslgnment to be submitted in terms of clause 3.15 hereof.

Without prejudice to his other remedies under the Contract or in law, the Employer shall have
the right to recover all cost claimed by the contractor in the event that the contractor claimed for
delays resulting from actions or non-actions of the Service Provider.

The Employer shall further have the right to recover all other cost, Including but not restricted to
extended rental cost resulting from the delay caused directly or indirectly by the Service
Provider, certifying incorrect work for payment, delay in the construction perlod, remedial cost
to correct incorrect designs and or documentation, including omisslons.
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; Without prejudice to his other remedies under the Contract or in law, the Employer shail recover '
a penalty amount per day, stipulated In the table below per target date for the full period of the
delay.

In the event that the delay exceeds 30 days, the Employer will have the option to either: ‘

(i) terminate the contract and recover any loss as a result of the termination from the
Service Provider, or
(it) allow the Service Provider to continue with the Services after the agreement of a new
‘ target date and recover the penalty per calendar day, as stipulated in the table below
for the full period of the delay.

| : CALCULATION OF PENALTIES _
VALUE OF FEES ‘ % PENATIES OF ‘
FEES J
‘ 1 1 UPTO 500,000 0.05000000 %
2 500,001 UPTO 1,000,000 | 0.05000000 %
‘ 3 1,000,001 UPTC 2,000,000 | 0.03750000 %
4 2,000,001 UPTO 4,000,000 ‘ 0.02500000 %
5 4,000,001 UPTO 8,000,000 | 0.01875000 %
| 6 8,000,001 UPTO 16,000,000 | 0.01250000 %
| 7 16,000,001 UPTO 32,000,000 | 0.00781250 %
8 32,000,001 UPTO 64,000,000 | 0.00468750 %
9 64,000,001 UPTO 128,000,000 | 0.00273438 %
| 10 128,000,001 UP TO 256,000,000 ‘ 0.00156250 %
11 256,000,001 UPTO 512,000,000 | 0.00087891 %
| 12 512,000,001 and above | 0.00048828 %

Recovering of cost and or penaities may be done in the following ways:
a) claim against professional indemnity insurancs, or
| b) deduction from fee account, or
c) direct payment to the contractor by the consultant, or
d) litigation, or
e) any other method available to the Employer

| Replace clause 3.15.1 with the following:

A baseline programme for the performance of the Service shall be submitted by the Service
Provider, Identified as the principal agent in terms of C3.5.1 Service Providers, to the
departmental project manager, within a period of two (2) weeks following the briefing meeting
and whenever a programme is amended or revised, submit for the Employer's approval a
programme for the performance of the Services which shall, Inter alia, include:
‘ a) the order and timing of operations by the Servica Provider and any actions, access to
people, places and things and work required of the Employer and Others:
b) the dates by which the Service Provider plans to complete work nesded to allow the
Employer and Others to undertake work required of them;
¢) provisions for float;

d) the planned completion of the Services or part thereof in relation to a Period of
Performance; and
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= |
| @) other information as required in terms of the Scope of Work or Contract Data.

| The baseline programme will be the result of the co-ordination of all appointed Service
Providers' inputs and shall be in sufficient detail describing key milestones, events and activities
| linked to the fastest realistic timeframes in which the Service can be delivered. Milestones and
evenis are fo be listed based on the Scope of Services described in part C3 of the various
appointed Service Providers' tender documents and presented in bar chart format. No
milestones may, at the co-ordination stage, be extended beyond the timeframes outlined in
C3.2.2.3 Project Programme, unless approved by the Employer. The programme thus complied
and presented by the principal agent must be counter-signed by all appointed Service Providers
as proof that the programme was agreed upon by all during the said co-ordination action. Such
signed programme shall then constitute the Service Contract Period between the Employer and
all the appointed Service Providers.
in the event of the Employer not being satisfied with the submitted programme, the Parties will
negotiate in good falth towards a programme that will be agreeable to both. Such an agreed- |
upcn programme will form the basis for the management of the appointment, the Period of
Performance and remuneration purposes of the respactive Service Provider/s. Should
circumstances change from the initial briefing, the Service Provider/s and the Employer will
negotiate a revised programme to satisfy such change(s). Should the Parties fail to reach
agreement on the programme or revised programme, the matter will be deait with in terms of
clause 12.1.2 of the General Conditions of Contract. Should the mediation process fail, the
Contract will be deemed to have been mutually terminated and any reasonable fees accrued at
that stage settled by the Employer.

Any fallure to comply with the provisions of clause 3.15.1 supra and submit or re-submit the

| programmes of works or failure to submit the programme on the date required by the Employer,
which request shall at all material times be reasonable and fair, shall constitute a material

| breach of the terms and condition of contract which entitles the Employer to terminate the

contract with due regard to clause 8.4 (cidb Standard Professional Services Centract, July

‘ 2009).

3.16.2 | The adjustment to the time-based fees shall be equal to:
(CPIn - CPlIs)/ CPIs
date falls

CPIn = the latest indices specified in Contract Data during the month in which
the anniversary of the Start Date falls

| where CPls = theindices specified in the Contract Data during the month in which the start

| | Where CPl= the index of StatsSA P0141 (Table B) for the month during which the tender
closed.
CPin = the index of StatsSA P0141 (Table B) for the month in which the anniversary
of the tender date falls.

The indices of StatsSA P0141 are available on the Website:
| hito:/ .Statssa.gov.za/Publlcations/statsdownload.asp ?PPN=P0141

The formula for calculating the adjusted hourly rate will be:

| {({(CPIn - CPls) / CPlg ) x original hourly rate) + original hourly rate)

(414 | Add to clause 4.1.1 the following: ‘

Briefing meeting:
The departmental project manager shall arrange a briefing meeting, compuisory for all
appointed Service Providers, as soon as practicable after the appointment of the professional

| team as referred to in C3.5.1 Service Providers, or after the appointment of the cors members ‘
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time, during which meeting the departmental project manager, together with any supporting
advisors, will verbally brief the professional team comprehensively regarding the requirements
of the project and the Scope of Servicas and hand over, to the Service Provider/s, all
documentation relevant to the execution of the Service.

5.4.1

5.5

2  Limitation of authority/powers

Add to clause 5.4.1:

Minimum professional insurance cover as more comprehensively described in €1.2.3 Data
provided by the Service Provider and in respect of which the Service Provider must provide
proof of insurance as required.

Replace clause 5.5 with the following:

The Service-Provider is required to obtain the Employer's prior approval in writing before taking,
inter alia, any of the following actions:

a) appointing Subcontractors for the performance of any part of the Services;

b) appointing Key Persons not listed by nama in the Contract Data;

c) ftravelling for which payment will be claimed, as defined in C2.1.7 Travelling and

subsistence arrangements and tariffs of charges;

d) deviate from the programme for each assignment;

o) deviate from or change the Scope of Services;

f) change Key Personnel on the Servics;

Add to clause 5.5 ¢;

1  Exclusion of authority/powers
The Service Provider's authority to act and/or to execute functions or duties is excluded
in respect of the matters listed below. The Employer shall retain its powers and authority
as stipulated in the applicable clauses of the contract data which are relevant and
applicable fo the JBCC or GCC conditions of contract.
1.1 Nomination of nominated or selected subcontractors;
1.2 Granting of extension of time and/or ruling on claims associated with claims for
extension of time;
Acceleration of the rate of progress and determination of the cost for payment of
such acceleration;
Rulings on claims and disputes;
Suspenslon of the works;
Final payment certificate;
lssuing of mora notlces to the contractor;
Cancellation of the contract between the Employar and contractor.

1

QU G Y
@~ (&)

Any claims, demands, notices, notifications, updated particulars and reports In wrliting,
together with additional supporting documentation pertaining thereto, must be submitted
by the contractor to the Service Provider, acting as principal agent, in respect of any of the
matters listed in 1.1 to 1.8 above. This must be done within the time periods and in the
format(s) as datermined in the said/relevant conditions of contract. On receipt thereof,
said Service Provider must study the documentation, obtain
comments/advice/recommendations from the professional feam members and submit a
motivated recommendation to the Employer. This must be done timeously as to allow the
Employer sufficient time to respond within the time perlods and in the format(s) determined
in said conditions of contract. The Employer’s ruling will be copied to the Service Provider
for information.
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The Service Provider's authority is limited In respect of the submission to the Employer of
comments/recommendations/reports for prior endorsement/approval and further
instructions. These pertain to any decision in respect of approval for/of:

2.1 Institution of or opposing litigation;

5.8

7.11

8.1

8.2.4

Add clause 5.8:

African citizens).

2.2 Issuing of variation orders/contract instructions/orders in writing which increase the
value of the works/contract value and/or change the design of intended use of the
project;

2.3 Instructions to embark on dayworks;

2.4 Dayworks rates;

2.5 Material quotes relating to dayworks;

2.6 Adjustment of general items relating to dayworks;

2.7 Expenditure on prime cost items;

2.8 Issuing of practical completion, completion, works completion, final completion
and/or final approval certificates.

In respect of the matters listed in 2.1 to 2.8 above, the Service Provider must submit all

necessary documentation in order to enable the Employer to formulate decisions and to

obtaln the Employer's formal endorsement/approval prior to acting and/or executing
functlons or duties in respect of the contract between the Employer and the contractor.

This must be done timeously so as to allow the Employer sufficient time for decision-

making in terms of the said conditions of contract.

Fallure to adherse to the above stipulation will cause the Service Provider to be liabie In terms of
the Contract between Service Provider and Employer for all such unintended costs and
damages.

The Service Providers shall finalize their work and complets the first final account were the
contractor's contract has been terminated, where after the Service Providers contract shall

terminate, unless the Employer elects to retain the services of the Service Provider's,

Replace clause 7.1.1 with the following:

The Service Provider shall employ and provide all qualified and experienced Personnel required
to perform the Services. Sarvice Provider/s including personnel performing service must be fit
and proper persons with positive security screening and South African identity document (south

Replace clause 8.1 with the following:

The Service Provider is to commence the performance of each assignment immediately with
due diligence after the approval of the PROGRAMME as speclfied in clause 3.15 above. Failure
to comply shall result in penalties in terms of clause 3.12 and / or termination in terms of 8.4.1.

Replace clause 8.2.4 with the following:

The Employer shall, within 30 Days of receipt of a detailed request, grant such extension to the
Period of Parformance as may be justified, elther prospectively or retrospectively, if the
extension requested is below 20% of the original period of performance, and 60 days if more
than 20% of the original period of performance or, inform the Service Provider that he is not
entitied to an extension.

Should the Service Provider find the decision of the Employer to be unacceptable ha shall,
nevertheless, abide by such decision in the performance of the Services and the matter shall
be dealt with as a dispute in terms of Clause 12 inform the Service Provider that ha is not entitled
to an extension. Should the Service Provider find the decision of the Employer to be
unacceptable he shall, nevartheless, abide by such decision in the parformances of the Services
and the matter shall be dealt with as a dispute in terms of Clause 12,
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| 8.4.1 Replace clause 8.4.1with the following:

The Employer may terminate the Contract with the Service Provider:

| (@) where the Services are no longer required;
(b) where the funding for the Services is no longer available; |
| (¢} whers the project has been suspended for a period of two (2) years or more;
(d) If the Service Provider does not remedy a failure In the performance of his obligations
| under the Contract within fourteen (14) Days after having been notified thereof, or within
any further period as the Employer may have subsequently approved in writing; |
| (e) ifthe Service Provider becomes insolvent or liquidated; or
| () If, as the result of Force Majeurs, the Service Provider is unable to perform a material
portion of the Sarvices for a period of not less than sixty (60) Days;
| (@) should the Service Provider cease to exist or be incapacitated for whatever reasons, the
Employer is entitled, if it so elects;
| (h) atits sole discretion, where the Service Provider is not performing Services in accordance
with clause 5.1.1;
| (i) where the-Service Provider has angaged in corrupt or fraudulent practices In tendering for |
| the service contract, or in executing the service contract or in managing the construction
contract.
| () atits sole discretion, where the Service Provider is in violation of clause 5.1.1. ‘

8.4.3 (c) | Add to clause 8.4.3 (c) the following:

| | The period of suspension under clause 8.5 is not to excead two (2) years.

8.4.4 Replace clause 8.4.4 with the following:

| | Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall
remunerate the Service Provider in terms of the Contract for Services satisfactorily performed
prior to the effective date of termination and reimburse the Service Provider any reasonable |
cost incident to the prompt and orderly termination of the Contract, except in the case of
| | termination pursuant to events (d) and (e) of Clause 8.4.1.

8.4.6 Add clause 8.4.6: |

| | Upon termination of this Contract or any part thereof, a copy of any drawings and documents
produced pursuant to the Contract being ended and not previously provided by the Servics
Provider to the Employer shall be delivered to the Employer by the Service Provider within 7

| working days after the date of termination. |

| 84.7 | Add clause 8.4.7:

Any deviation or failura to comply with the provision of clause 8.4.6 supra would entitle the |
| Employer to withhold any payment due to the Service Provider and to Invoke any other remedies
available in law to enforce compliance therewith.

9.1 Add to clause 9.1:

| | Copyright of documents prepared for the Project shall be vested with the Employer.

10.2 Replace clause 10.2 with the following:

‘ | An assignment shall be valid only if it is a writtan agreement between the Employer and Service
Provider by which the Service Provider transfers his rights and obligations under the Contract,
or part thereof, to others.

| 10.3 | Replace clause 10.3 with the following:
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The Service Provider shall not, without the prior written consent of the Employer, assign the
Contract or any part thereof, or any benefit or interest thersunder.

12.1.2 Interim settlement of disputes is to be by mediation.
12.2.1 | Add fo clause 12.2.1:

In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the
' Assoclation of Arbitrators (Southern Africa).

12.3 No Clause.

12.4 | No Clause.

12.5 ' Add Clause 12.5:

Final settlement is by litigation.
13.1.3 Replace clause 13.1.3 with the following:

All partners in a joint venture or consortium shall carry the same professional indemnity
| insurance as per clause 5.4.1 of the General Conditlons of Contract.

‘ 134 Replace clause 13.4 with the following:

Neither the Employer nor the Service Provider Is liable for any loss or damage resulting from
any occurrence unless a claim is formally made within 5 years from the date of termination or
completion of the Performance Contract,

13.5 Replace clause 13.5 with the following:

The amount of compensation Is as per 5.4.1.

13.6 No Clause.

142 Replace 14.2 clause with the following:

Amounts due to the Service Provider shail be paid by the Employer within thirty (30} Days of
receipt by him of the relevant invoices and source documents, which are correct in al! respects.
If the Service Provider does not recelve payment by the due date, he shall be entitled to charge
interest on the unpaid amount, at the Prescribed Rate of interest as determined by the
appropriate Minister at the time when mora interest Is charged.

14.4 Replace 14.4 clause with the following:

In respect of Services charged for on a time-basis and all other reimbursable expensss the
Service Provider shall maintain records in support of such charges and expenses for a period
of sixty months after the completion or termination of the Contract. Within this period the
Employer may, on not less than 14 Days’ notice, require that a reputable and independent firm
of accountants, nominated by him at his expense, audit any claims made by the Service
Provider for time charges and expenses by attending during normal working hours at the office
where the records are maintained. |

15 Add to clause 15:

| In respaect of any amount owed by the Service Provider to the Employer, the Service Provider
shall pay the Employer interest at the rate as determined by the Minister of Finance, from time
to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act no1 of
1999).

C1.2.3 Data provided by the Service Provider
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Clause

| Each item of data given below Is cross-referenced to the clause In the General Conditions of

Contract to which it mainly applies.

1 The Service Provider is the company, close corporation, natural person or partnership named
in C1.1 Form of Offer and Acceptance by the tendering Service Provider,

5.3 The authorised and designated representative of the Service Provider is the person named in
the resolution PA-15.1, PA-15.2 or PA-15.3 by the tendering Service Provider.

54.1 | Indemnification of the Emplover
I, the undersigned, being duly authorized by the Service Provider, in terms of the complated

resolution (PA-15.1, PA-15.2 or PA-15.3)

.................................................................................................. {Name of suthorized parson)

............................................................................................. {Legal name of antity tendaring

............................................................................ (Name of project as per C1.1 Form of offer and

holds professional indemnity insurance cover, from an approved insurer, duly registered with

the Finance Ssrvices Board, of not less than R1,5 Million_at the time of tender.

| shall submit proof of acceptable Professional Indemnity Insurance where the minimum
insurance cover is R1,5 Million or 15% of the Value of the Work for the applicable discipline,
whichever the greater, to the Client Representative within 30 days upon complstion of the
planning based on the pre-tender estimate, prior to the commencement of construction. The
limlt of indemnity will remain intact for Each and Every Claim, no matter how many claims are
made.

| further confirm that should the professional indemnity insurance, with no knowledge of the
Employer, be aliowed to lapse at any time or in the event of the Service Provider cancelling
such professional indemnity Insurance, with no knowledge of the Employer, at any time or if
such professional indemnity cover Is not sufficient, then the Service Provider, (i) accepts
herewith full liabllity for the due fulfilment of all obligaticns in respect of this Service; and (ii)
hereby indemnifies, and undartakes to keep indemnified, the Employer in respect of all actions,
proceedings, liability, claims, damages, costs and expenses in ralation to and arising out of the
agreement and/or from the aforesald Service Provider's intentional and/or negligent wrongful
acts, errors and/or omissions in its performance on this Contract.

| confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated
above, beyond the Final Completion Certlficate/Final Certificate by the Employer (whichever is
applicable) for a period of five (5) years after the issue of such applicable certlficate.

| confirm that the Service Provider renounces the benefit of the exceptionisnon causa debiti,

non numeratae pecuniae and excussionis or any other exceptions which may be legally raised
against the enforceability of this indemnification.
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Notwithstanding the indemnification required above, the Employer reserves the right to claim
damages from the Service Provider for this Project where the Service Provider neglects to
| discharge its obligations in terms of this agreement.

| R
AP A T Y . it et e e e e resaeeea et er et eae e e —_————— e resontees e

IBIGNATURE: ..ottt etese e se et ee st e e s e ses e ee e e eeeene st n e s esss e eee oo eeee |
7.1.2 As an extension of the deflnitions contained in clause 1 hereof, Key Persons must, for the |
purposes of this Contract, include one or more of the professionally registered principal(s) of |
the Service Provider, and/or, one or more professional(s) employed to render professional
| services, for whom copies of certificates or other documentation clearly proving current
professional registration with the relevant council, including registration numbers, must be |
| included with the tender as part of the retumable documentation.

| The Key Persons and their jobs / functions in relation to the Services are:

Name Princlpal and/or | Category of | Specific duties
‘ employed registration

‘ professional(s)

K
| 10.

7.2 A Personnel Schedule is required.
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if the space provided in the table above s not sufficient to describe the speciflc duties, this space may be
utllized for such purpose:
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c21
Cc2.1.1
C2.1.11
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Cc2.1.21

c21.22

c21.23

c2.1.24

C2.1.25

Quotation No.DBNQ22/11/08
WCS no.055328
PRICING DATA
Pricing Assumptions
Basls of remuneration, method of tendering and estimated fees

Professlonal fees for Clvil Engineering Services will be paid on a ("value basis as sp=cified In
clause C2.1.3")

The words “valus based” and “percentage based” used in connection with fee types in this
document or any documents referred to in this document are interchangeable and are deemed to
hava the same meaning.

Tenderers are to tender:
A percentage of the estimated fees {In the event of the basis for remuneration being indicated
above as a "value based” fee)

or

The different rates for the different categorles in C2.2.3 Activity Scheduie for Time Based Fess,
column (c) {In the event of the basis for remuneration being indicated above as a “time based” fee)

all as set out below.
Remuneration for Civil Engineering Services

Professlonal fees shall be caiculated as follows for Services rendered by the Service
Provider:

s In the event of the basis for remuneration belng a “value based” fee, the percentage of
the normal fees tendered in “C2.2.2 Activity Schedule for Value Based Fees”, column

(b), plus Value Added Tax, all according to the provisions under C2,1.3;
or

+ |n the event of the basis for remuneration being a “time based” fee, the different rates
tendered for the different categories In “C2.2.3 Actlvity Schedule for Time Based Fees”,
column (c), multiplled by the actual number of hours spent plus Value Added Tax, all

according to the provisions under C2.1.4.

The amount tendered herein (C1.1) is for tender purposes cnly and will be amanded according to
the application of the value fee scale vis-g-vis the actual cost of construction (if basis of
remuneration has been set at “value based” according fo C2.1.1.1) or the actual number of hours
for each level {if basis of remuneration has been set at “time based" according to C2.1.1.1).

Reimbursable rates for typing, printing and duplicating work and forwarding charges as set out
under C2.1.6 hersin will be paid in full, irrespective of the percentage or rates tendered as referred
foin C2.1.1.2 and C2.1.2.1 above.

The site must be visited as often as the works require for the execution of all duties on the Project.
The Service Provider must be avallable at 24 hour notice to visit the site if so required.

All fee accounts must be accompanied by an updated original written certification by the quantity
surveyor, if appointed, of the amount(s) on which fees are based. The onus, however, rests on
the Service Provider to calculate fees on the appropriate value and according to the correct fee
scale, read in conjunction with this Contract.
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C2.1.28

C2.1.27

C2.1.2.8

C2.1.2.9

C2.1.2.10

Cz2.1.2.11

C21.3
C2.1.31

C2.1.3.2

C2.1.33
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All fee accounts need to be signed by a principal of the Service Provider and submitted in original
format, falling which the accounts will be returned. Copies, facsimiles, electronic and other
versions of fee accounts will not be considered for payment.

For all Services provided on a time basis, time sheets giving full particulars of the work, date of
execution and time duration, should be submitted with each fee account.

Payments to the Service Provider will be made electronlcally according to the banking detalls
furnished by the Sarvice Provider. Any change in such banking details must be communicated to
the departmental project manager timeously. Fee accounts, correct in all respects, will be deemed
submitted when raceived by the Employer and settled when electronically processed by the
Employer. The Employer reserves the right to dispute the whole account, any item or part of an
ltem at any time and will deal with such case in terms of clause 14.3 of the General Conditions of
Contract,

Accounts for Services rendered may be submitted on the successful completion of each stage of
work. Interim accounts will only be consldered during the construction stage of the works and
then not more frequently than guarterly except if otherwise agreed between the authorised and
designated representative of the Service Provider and the Employer. Payment of accounts
rendered will be subject to the checking thereof by the departmental project manager. The
Employer reserves the right to amend the amounts claimed in order to conform to the rates
stipulated in this Contract and make payment on the basis of the balance of the account in
accordance with clause 14.3 of the General Conditions of Contract.

All Services relating to the implementation of the works which are to be provided in terms of the
Guldelines for the Implementation of Labour-Intensive infrastructure Projects under the Expanded
Public Works & Infrastructure Programme (EPWP) are normal services in terms of the 2016
NDPWI - Scope of Ehgineering Services and Tariff of Fees. Any changes in the design of the
works to incorporate labour-Intensive works should not constitute a change in scope or an
additional service where the scope of work Is framed around such publications.

Fee accounts shall be submitted on the Employer's prescribed format, if available. Fee account
formats are obtainable on the Employer's Website: hitp:/iwww.publicworks.gov.za/ under
“Documents”; "Consultants Guidelines”; item 9.3.

Value based fees

Fees for work dons under a value basis fae

Where value based fees are payable (if basis of remuneration has heen set at “value basis"
according to C2.1.1.1), the Service Provider will be remunerated for Services rendered, subject to
the provisions in C2.1.2 above and subject to the specific terms and conditions stated below and
olsewhere in this document, in accordance with the Natlonal Department of Public Works &
Infrastructure Scope of Engineering Services and Tariff of Fees for Persons Registered In
terms of the Englneering Profession Act, 2000 (Act No. 46 of 2000) dated 1 March2016. This
document is referred to as the "2016 NDPWI - Scope of Engineering Services and Tariff of Feas"
hereinafter and is appended as annexure A. This tariff of fees will be payable for the full Period
of Performance.

Normal services
The fee for normal services shall be the tendered percentage based on the fee provided in the
2016 NDPWI - Scope of Engineering Services and Tarlff of Fees, clause 4.2.

Where the Service Provider is required io perform a portion of the normal services only, the
relevant portion of the fae shall be paid.

Interim payments to the Service Provider

For the purposes of ascertaining the interim payments due, the cost of the works, which shall
exclude any provisional allowances made to cover contingencies and escalation, shall be:

¢ the applicable portion of the net amount of the accepted tender, or
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* if no tender is accepted, the net amount of the applicable portion of the iowest suitable tender,
unless acceptable motivation can be provided to prove that such amount is unreasonable, or
if the contract is awarded by negotiation the negotiated price, or

e if no tenders are invited or If no suitable tenders are recelved or if no negotiation Is concluded,
the estimate. The estimate shall be the one accepted by the Employer as representing the
value of the works, which for purposes of interim payments wiil be desmed to be 80% of the
englneers estimate or if appointed, 80% of the quantity surveyors estimate.

Fees for documentation for work covered by a provisional sum

Where a provisional sum is included in the bills of quantities for work to be documented at a later
stage, the documentation fee in respect of such work shall be remunerated at the time when the
documentation has been completed. The fee shall relate to the type of documentation drawn up
by the civil enginesr in respect of each section of such work.

Altemnative tenders
No fee shall be payable for documentation prepared for altemative tenders involving the mere
substitution of material not requiring any measurements or calculation.

Interim payments for work stage 6

Interim payments for work stage & will be allowed only when an acceptable and complete final
account for the Project, or any separate identifiable phase of the Project, has been recelved by
the Employer provided that the relevant fee shall be subject to a factor of 80%.

Time charges for work dona under a value based fee

Where time charges are payable according to clause 3.2 of the 2016 NDPWI - Scope of
Engineering Services and Tariff of Fees as amended in C3,3.2 (if basis of remuneration has been
set at "value based" according to C2.1.1.1), the principles as described in the 2016 NDPWi - Scope
of Engineering Services and Tariff of Fees, clause 4.4, and the rates set out below, will be
applicable.

Time charges for this service as tendered under C2.2 Activity Schedule, will annually be adjusted
for inflation for the full duration of the Service Contract Period as determined by clause 3.16.2, of
the Contract, as amended in the Contract Data in C1.2.2, The rates claimable are the rates
applicable at the time of the execution of the work.

Time charges for work done in excess of the original Service Contract Period as per 3.15.1 of the
Contract Data, wili be calculated in terms of Clause C2.1.3.5.1.

If the Activity Schedule did not make provision for rendering services on an hourly rate the hourly
rate payable will ba calculated In terms of Clause C2.1.3.5.1.

Tlme charges are reimbursable at rates apolicable at the time of the actual execution of the specific
service. The "Rates for Reimbursable Expenses" as amended from time to fime and referred to
below, is obtainable on the Employer's Waebsite: htfo./www.publicworks.gov.za/under
“Documents”; “Consultants Guidelines”; item 1,

The scale of fees on time charges, on which Value Added Tax is excluded, shall be at the following
rates per hour, rounded off to the nearest rand: (see Table 8 of "Rates for Reimbursable
Expensas” for the actual amounts calculated in accordance with to the princivles laid down below):

(i) foraperson in category A and B: 18,75 cents for each R100,00 of the total annual remuneration
package attached to the lowest notch of a level 13 salary range (Dlrector) in the Public Service:

(ii) for a person in category C: 17,5 cents for each R100,00 of the total annual remuneration
package attached to the lowest notch of a level 12 salary range (Deputy Director second leg.)
in the Public Service;

(iyfor a person in category D: 16,5 cents for each R100,00 of histher gross annual
remuneration; provided that this hourly rate shall not exceed 16,5 cents for each R100,00 of
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the total annual remuneration package attached to the lowest notch of a level 11 salary range
(Deputy Director first leg.) In the Public Service.
Hourly rates calculated in terms of (i), (ll} and (i} above shall be deemed to Include overheads
and charges in respect of time expended by clerical Personnel which shall, therefore, not be
chargeable saparatsly. :

Unless otherwise specifically agreed in writing, remuneration for the time expended by principals
in terms of C2.1.3.5.2(i) above on a project shall be limited o 5 per cent of the total time expended
for time charges in respect of the Project. Any time expended by principals in excess of the 5 par
cent limit shall be remunerated at the rates determined in (ji} or (iii) above.

Notwithstanding the above, where work is of such a nature that Personnel as described in
C2.1.3.5.2 (iii) above are capable of performing such work, it shall be remunerated at that level
and not at the rates described in (i} and (li) above, irrespective of who in fact executed the work.

Gross annual remuneration in C2.1.3.5.2(lil) above shall mean hasic salary and guaranteed
annual bonus; fringe benefits not included in basic salary; income benefit, as determined from time
to time by the South African Revenue Services for income tax purposes, for the private use of a
motor vehicle by the Employer; Employer's contribution to pension/provident fund, medical aid
and group life assurance premiums; Compensation Fund and Unemployment Fund contributions,
Metropolitan Council levies and any other statutory contributions or levies; all other costs and
benefits as per conditions of appointment but excluding any share of profit and payment for
ovartime.

The salaries referred to In C2.1.3.5.2(i) to (iii} above can change from time to time, which will,
therefore, change the rates applicable. These rates will, however, only be adjustad on the first
day of each calendar year irrespective of any changes in salary ranges during the relevant year.
The rates apclicable at the time of the execution of the wark as set out in Table 8 of the "Rates for
Reimbursable Expenses", as adjusted from time to time, may be claimed.

Additional Services

Additional Services pertaining to all Stages of the Project

Unless separately provided for hereunder and scheduled in the Activity Schedule, no separate
payment shall be made for the additional services specified in C3.3.2.1. The cost of providing
these services shall be deemed to be included in the value based fee tendered for normal services.

Constructlon monitoring
The construction monitoring requirements are as specified in C3.3.2.2.

{(a) If Level One. part time, monltoring has been specified then no separate payment shall be made
for construction monitoring staff as specified in €3.3.2.2 (i)-(iii) or for the transport of the
monitoring staff as specified in C3.3.2.2 {iv). Tha cost of providing construction monitoring staff
and transport shall be deemed to be Included in the value based fee tendered for normal
services.

{b) If Level Two, full time, monitoring has been speclfled then provision shall be made in the
Activity Schedule for the envisaged site staffing requiroments as specified in C3.3.2.2 {}-(lii).
The unit of measure shall be the rate per calendar month (pro rafa for part of a month). Payment
shall only be applicable for the period actually established on site and shall in no instance be
prior to the date of official handover of the Works to the Service Provider or after the date of
issue of the Certificate of Complstion for the Works contract. The rates tendered for the
relevant site staff shalt include full compensation for all costs including, inter alia, the foliowing:

Salary

Additional allowances
Bonuses

Leave and sick leave
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All company contributions such as provident fund, group life benefits, medical aid etc.
Levies

Office equipment as set out in €3.3.2.2 (jii)

Relocation cost and accommodation

Travelling

Handling cost and profit.

Payment for personnel shall exclude any periods of leave or sick leave. Time sheets for staff
shall be included in the monthly fee account submitted to the Employer for payment.
Replacement of staff as a result of any extended period of leave or sick leave outside of the
normal Service Provider's year end break shall be to the approval of the Employer.

No separate payment shall be made for the fransport of the constructlon monitoring staff as
specified in €3.3.2.2 (iv) and the cost of the transport shall be deemed to be included in the
monthly rate tendered for the provision of the staff.

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
No separate payment shall be made for the service specifled in C3.3.2.3. The cost of providing
this service shall be deemed to be included in the value based fee tendered for normal services,

Quality Assurance System

No separate payment shall be made for the implementation of a quality management system as
specified In C3.3.2.4. The cost of providing this service shall be deemed to be included in the value
based fee tendered for normal services.

Lead Consulting Engineer

No separate payment shall be made for assuming the leadership of an Employer specified joint
venture, consortium or team of consulting engineers as specified in ©3.3.2.5. The cost of providing
this service shall be deemed to ba included in the value based fee tendered for normal services.

Principal Agent of the Client

No separate payment shall be made for assuming the role of principal agent of the Employer if
specified in C3.3.2.6. The cost of providing this service shall be deemed to be included In the value
based fee tendered for normal services,

Environmental impact Assessment
No separate payment shall be made for the service spscified in C3.3.3.1. The cost of providing
this service shall be deemed to be included in the value based fee tendered for normat sarvices.

Other unspecifled services
The Employer may order duties that fall outside the scope of the project as tenderad. Such
additional duties may involve, but not limited to:

= Additional design requirements

¢ Evaluation of alternative tenders

s Additional Investigations during the Defacts and Liability Period
s Diverse other services

Any such additional services that may be required will be remunerated on a Time Basis as set out
in C2.1.3.5. The level of expertise necessary for any such additional work shall be concomitant
with the issues to be addressed. The category of personnel necessary to undertake the work shall
be approved by the Employer. Any additional identified service shall be fully scheduled and
submitted to the Employer for approval prior to the commencemant thereof.

Excessive Variation in Time {Construction Period)

In the event of the Initlal contract period being exceeded by more than 10 per cent, through no
fault of the engineering professional, the enginser is to be remunerated for all additional work over
and above the period exceeding the additional 10%, resulting from the extension of time. The
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hourty rates according to the then current departmental hourly rate together with related
relmbursables shall apply.

Remuneration when Construction Contracts are Cancalled/ Completion Contracts

When the Construction Contract is cancelled during the construction period by either the Employer

or the Contractor, the following will apply:

a) Fees for stages 1 to 4 will be based on the Contract Sum cof the original contract.

b) Fees for stages 5 and 6 will be basad on the final account value of the cancelled contract.

c) Fees can only be claimed for stages where services were rendered.

d) Interms of completion contracts, remuneration for stage 1 to 4 will only be applicable to new
scope of work, in which case fees will be based on an hourly basis.

e) Fees will be remunerated on an hourly basis for the compilation of the Bills of Quantities for
the completion Contract.

f) The hourly rates payable will be in terms of "Rates for Reimbursable Expenses" as amended
from time to time, based on time sheets.

g} All consultants must obtain written confirmation, with regards to the scope of services required
for stages 1 to 4 work on the Completion Contract, from the Project Manager prior fo
commencing with the work.

h) Fees will be remunerated based on the NDPWI fee scales for stages 5 and 6 based on the
final account value of the completion contract.

Service Providers to refer to Clause 5.8 {should the Employer elect to retain the services of the
Service Provider).

C2.1.3.8 Remuneration upon Suspension or Cancellation of the Project

C2.1.3.10

C2.1.4
C2.1.4.1

In the event of the project being suspended or cancelled prior to the commencement of the
constructlon works, the fees payable will be determined by applying the percentage clalmable fee
of the work stage completed or partially completed, based on the percentage of the estimate as
indicated below:

a) attime of suspension or cancellation durlng the planning stage - 80% of the PQS / Engineer's
estimate, or

b) just prior to inviting tenders or during tender stage but before the closing of tenders - 80% of
the PQS / Engineer's pre-tender estimate.

c) after closing of tenders but prior to recommendation of a tender - 100% of the responsive
tender with the lowest price where there is an acceptable tender. Where there is no responsive
tenders then C2.1.3.9 (b) will apply, or

d) atender has been recommended for award - 100% of the recommended bidder’s tender price,

ar

In the event of the project being suspended or cancelled after the tender has been awarded or
commencement of the works fee will be based on 100% tender amount for Stages 1 o 4 and
100% of the value of the work done and certified when the contract is terminated during Stage 5
or 6.

All fees claimable on an hourly basis must be substantiated by a comprehensive time sheet
indicating the date, name of person whom rendered the service, description of the service
rendered, the number of hours spent in rendering the service, the applicable rate per hour in terms
of this agreemant and the total amount claimed per incident. The Employer reserves the right to
validate the information provided by the Service Provider and will remunerate the Service Provider
on what is deemed to be fair and reasonable.

Time based fees
Fees for work done under a time based fee

Where time based fees are payable (if basis of remuneration has been set at “time basis”
according to C2.1.1.1), the principles as described in clauses 4.4 (1), (2) and (3) of the 2016
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NDPWI - Scope of Engineering Services and Tariff of Fees, excepting that the rates referred to in
clause 4.4 (3) shall be raplaced by the various ratez per hour tendered for the various categories
in ©2.2.3 Activity Schedule for Time Based Fees, column {e). These various rates will annually be
ad)usted for infiation as determined by clause 3.16.2 of the Contract, as amended in the Contract
Data in C1.2.2. The time based rates spolicable at the time of the execution of the work, may be
claimed.

The various categories referred to in C2.2.3 Activity Schedule for Time Based Fess, are the
categories described in clauses 4.4 (2) of the 2016 NDPWi - Scope of Engineering Services and
Tariff of Fees.

Work will be remunerated for at the category level in which it falls as deflned in C2.1.4.2 above,
Irrespective of whether the perscn who in fact had executed the work functions at a higher category
of responsibility and competence.

Remuneration upon Suspension or Cancellation of the Project prior to commencement of the
Construction Project.

In the event of the project belng suspended or cancelled prior to the commencement of the
construction, the fees claimable by the Service Provider will be determined as follows:

The hourly rate for proven time spent (lime sheets) on providing professional services on the
project, plus cost of all re-imbursements till date of suspension or cancelation of the Project,
imespective during which phase of the project life cycle prior to commencement of construction,
the project Is suspended or cancelled.

All fees claimable on an hourly basis must be substantiated by a comprehensive time sheet
indicating the date, name of person whom rendered the service, description of the service
rendered, the number of hours spent in rendering the service, the applicable rate per hour in terms
of this agreement and the total amount claimed per Incldent. The Employer resarves the right to
validate the information provided by the Service Provider and will remunerate the Service Provider
on what is deemed to be fair and reasonable.

If tha Activity Schedule did not maka provision for rendering services on an hourly rate the hourly
rate payable will be calculated in terms of Clause C2.1.3.5.1.

Set off

The Employer reserves the right to set off against any amount payable to the Service Provider,
any sum which is owing by the Service Provider to the Employer in respect of this or any other
project.

Typing, printing and duplicating work and forwarding charges

Reimbursable rates

The costs of typing, printing and duplicating work in connection with the documentation which must
of necessity be done, except those which must in terms of the relevant Manual or other instructions
be provided free of charge, shall be reimbursable =t rates applicable at the time of the execution
of such work. The document "Rates for Reimbursable Expenses” as amended from time to time
and refered to  below, is obtainable on the Employer's  Wabsite:
htio:/fwww. publicworks.gov.zaunder "Documents”; “Consultants Guideiines™; item 1.,

Typing and duplicating

If the Service Provider cannot undertake the work himself, he may have it done by another Service
Provider which specialises in this type of work and he shall be paid the actual costs incurred upon
submission of statements and receipts which have been endorsed by him confirming that the tariff
Is the most economical for the locality concerned.
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If the Service Provider undertakes the work himself, he shall be paid in respect of actual expenses
incurred subject to the maximum tarlffs per A4 sheet as set out in Table 1 in the “Rates for
Relmbursable Expenses”.

Typing and duplicating expenses shall only be refunded in respect of the final copies of the
following documents namely formal reports, formal soil investigation reports, specifications,
feasibillty reports, bilis of quantities, materlal lists, minutes of site meetings and final accounts.
The cost of printed hard covers shall only be paid In respect of documents which will be made
available to the public such as bllls of quantities and specifications or where provislon of hard
covers is specifically approved.

The typing of correspondence, appendices and covering letters are deemed to be included In the
value based fees and time based fees paid.

Drawing duplication

{a) For drawing duplication the standard rate as set out in Table 2 in the "Rates for Reimbursable
Expenses” may be claimed or may be claimed according to the provisions as in (b) or (c)
below.

(b) If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that It is not higher than the
lowest of three quotations of local firms doing drawing duplication in his locality. Such
quotations must accompany his account.

(c) If the Service Provider does not undertake his own drawing duplication, he shall be paid the
lowest of three quotations of local firms doing plan printing in his locality. Such quotations
must accompany his account.

(d) Should there not be threa firms doing drawing duplication in his locality, it must be mentioned
on his account and the available quotatlon(s) must then accompany the account.

(The cost of providing ali polyester negative prints required to form part of the original set of
drawings, as-built drawings Including computer assisted drawing records for all facets/disciplines
involved in the project are Included in the tendered fees and will not be reimbursed separately.)

Forwarding charges

(a) Only the charges in respect of the forwarding of parcels by courier or air freight on special
request by the Employer will be refunded, provided that such charges will not be refunded if
the request had been made as a result of a delay caused by the Service Provider.

{b) The cost of postage, facsimile transmissions, telephone calls, e-mails, etc, is deemed to be
included in the value based fees and time based fees paid.

Travelling and subsistence arrangements and tariffs of charges

Whan the Service Provider is requested in writing by or obtained prior approval in writing from the
Employer to attend specific meetings at any of the Empioyer's offices or any extraordinary
meetings on site or elsewhere, he wili be remunerated according to the provisions under C2.1.7.1
to C2.1.7.5 herein.

General

The most economical mode of transport is to ba used taking into account the cost of transport,
subsistence and time. Accounts not rendered in accordance herewlth may be reduced to an
amount determined by the Employer.

As the tariffs referred to hereunder are adjusted from time to time, accounts must be calculated at
the tariff applicable at the time of the expenditure.
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Where journeys and resultant costs are in the Employer's oplnion related to a Service Provider's
malperformance or failure, in terms of this Contract, to properly document or co-ordinate the work
or to manage the Contract, no claims for such costs will be considered,

Travelling time

In the case of an appointment on a percentage basis, total travelling time less two hours will be
fully relmbursed. in the case of an appointment on an hourly basis, travelling time will be fully
reimbursed. No travelling time will be paid in respect of joumeys to DPWI Head Office or the
office of the Departmental Project Manager without prior approval in writing.

Travelling costs
Fees for travelling costs are as set out In Table 3 in the "Rates for Reimbursable Expenses".

Travelling costs will be refunded for the full distance covered per return trip measured from the
office of the Service Provider appointed.

Compensation for the use of private motor transport will be in accordance with the Govemment
tariff for the relevant engine swept volume, up to a maximum of 3000 cubic centimetres, prescribed
from time to time and as set out in Table 3 in the “Rates for Reimbursable Expenses”.

Hired vehicles

In cases where use Is made of hired vehicles, the most economical sized vehicle available is to
be used but compensation shall nevertheless be restricted to the cost of a hired car not exceeding
a capacity of 1300 cc. Where use of a special vehicle is essential (e.g. four track or minibus to
accommodate more people), prior approval in writing must be obtained from the departmental
project manager.

Subsistence allowance

Subsistence costs associated with travelllng for this service as tendered under C2.2 Activity
Schedule, will annually be adjusted for inflation for the full duration of the Service Contract Period,
as determined by clause 3.16.2, of the Contract, as amended in the Contract Data in C1.2.2. The
rates claimable are the rates apolicable at the time of the execution of the work.

Subsistence cost associated with travelling undertaken in excess of the original Service Contract
Period in terms of 3.15.1 of Contract Data will be in terms of Tables 4 and 5 in the "Rates for
Reimbursable Expenses” as published by the NDPW!I from time to time.

Should the daily tariff as set out in Table 4 be inadequats, substantiated actual costs plus a special
daily allowance as shown in Table 5 for incidental expenses, may be claimed. It must be noted
that claims may only be according to Table 4 or Table 5. Accommodation should be limited to the
equivalent of a three-star hotel and no alcoholic beverages or entertainment costs may be claimad
for.

Only actual costs are payable in respact of absence from office of less than 24 hours.
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Activity Schedule
Activities

The services as defined in the C3 Scope of Services are required. The activity schedule below
lists the normal services as defined In the 2016 NDPWI - Scope of Enginsering Services and Tariff
of Fees (annexure A), clause 3 and as further defined in C3 Scope of Services, as well as
additional services as defined in C3 Scope of Services, of this document. (The clause references
refer to the corresponding clauses in the 2016 NDPW] - Scope of Engineering Services and Tariff
of Fees.) The applicable fee scale will only be amanded to the latest fee scale in use by NDPWI
should the project be suspended or where there Is no activity for more than two (2) years, and the
Employer elects to retain the services of the Service Provider upon uplifting the Suspension in
terms of Clause 8.4.1 of the Contract Data.

The estimated normal fees have been calculated using the 2016 NDPWI - Scope of Engineering
Services and Tariff of Fees, (annexure A), by applying the applicable fee scale given in clause
4.2.1 (1(2) for an snglneering project or clause 4.2.2 (1} for a multi-disciplinary project, to
determine the basic fee and by multiplying the basic fee by the applicable muttiplication factor
given in clause 4.2.1 (4) or clause 4.2.2 (2) respectively. The cost of the works and the values
used to determine the multiplication factors are defined in C 3.2.2.3.

No allowance has been made in the estimated normal feses below for the additional services in
C2.1.3.6 that have been specified to be included in the normal fees. The tenderer shall make
provision for the cost of the additional services that are to be included under nommal services by
adjusting the percentage tendered in column (b).

The services are to be provided in stages and the proportioning of the fee for normal services over
the various stages shall be as set out in the 2016 NDPWI - Scope of Engineering Services and
Tariff of Fees, {annexure A), clause 4.2.8.

The tenderer must make provision for all activities necessary for the execution of the service as
set out in C3 Scope of Services.

Activity Schedule for Value Based Fees

ACTIVITY SCHEDULE FOR VALUE BASED FEES

' (Only to be completed if remuneration is stipulated as on a “value basis" in C2.1.1.1 herein.)

Tenderer’s Tender for Value Based Fees
Fes for Normal Services Incluslve of certain additional services as specified In C2.1.3.6
. (e (b)
Latest net estimate of the | Estimated normal :fa:‘c::“tglge (a)x(b)
construction cost for the | fees calculated X | fees Financial Offer by Tenderer
GEOTECH ENGINEERING | according to tendered for Value Based Fees
SERVICES C2.1.3.1 and by
C2.2.1.2 above Tenderer -
R 200 000.00 ‘ RESEFUID-00 X % = R )
Additional Services — C2.1.3.6
Descrip%n | Quantity | Unit | Rate Value
Sub-total Additlonal Services (2+3) | = R (4)
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Supplementary Services
Total Additional and Supplementary Services (4:5) = R (8
Appolntment of sub-consultants / speclallsts .
Sub-total Sub-consultants / Speclallsts (7+8+8) | = R {10)
Administration of Sub-consultants/ Speclalists | = R (1)
Total Sub-consultants / Speclalists (10+11) R {12)
Total Traveiling Disbursements (Table A below) R {13)
Sub-total Discounted fees + Total Additional and Supplementary |
Services + Total Sub-consultants/ Speclalists + Total Travelllng| R {14)
Disbursements (1+6+12+13)
!
Add VAT @ 15% (15) X current VAT rate R {(15)

(16)

OVER TO C 1.1 FORM OF OFFER AND ACCPETANCE (14+15) .

NOTE: 1. Total Financial Offar for Value Basad Fees must be carried over to C1.1 Form of Offer and

Acceptance as per (16} above, if this tender is for value-based fees. Failure to carry this amount
over to the Form of Offer and Acceptance will render the Bld Non-responsive as the Form of
Offer must be fully completed.

. Remuneration for value based appointmsents will be calculated as determined in C2.1.2 (i.e. the

percentage of the normat fee tendered multipliad by the value fee scale vis-a-vis the actual cost
of construction). The percentage of the normal fee shall apply to each stage for services provided
in stages.

Supplementary Services: Where applicable, the Service Provider wili be remunerated at an hourly
rate as tendered (Based on detalled time sheets) for administration in terms of time spent in
liaising, coordinating, sourcing and verification of documents submitted including related mestings
pertaining to and submitting reports as required to the following Targeted Procurement and
Contract Participation Goals applicable to the Construction Project which shall include but not be
limited to: SMME contract participation, EPWP and NYS labour reporting, the use of Local Material
and Content, the cidb B.U.L.L.D. Programme and any other Contract Participation Goals applicable
to the construction project. The hourly rate will be adjusted in accordance with Clause 3.16.1 of
the cidb Standard Professional Service Confract and Clause 3.16.2 of the Contract Data.

Time spent on traveliing, as well as any other travel related expenses such as travelling costs,

subsistence allowance and accommodation is deemed to be included in the Traveling
Disbursements per return trip to site per (13) above.
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In the event of a variation in the Service Contract Period which results In additional travelling over
and above the allowed number of trips In Table A, the additional Traveling will be pald In
accordance with the "Rates for Reimbursable Expenses” as amended from time to time and
referred to below, Is obtainable on the Department's Webslte:
hitp:/fiwww.publieworks.gov.za/Consultants.asp or from the Departmental Project Manager.
These expenses are reimbursable at rates applicable on the time of the actual execution of the
specific service contract. The first 2 hours of travelling is deductible as par Clause C2.1.7.2.

Bidder to provide detailed breakdown of Travelling Disbursements per retum trip to site from place
of business:

Table A: Summary of Disbursements Tendered

Total
Item | Description Rate X | Factor X | No. of trips {If not applicable
insert “NA")
Per Km Kms per Trip
| 1. | Travelingcost R X X 10 R
- | by car |
Per Trip
2. | Subsistence | R X - X 10 R
| Per Hour | Hours per Trip
‘ 3. | Travelling R X X 10
Time as per
Clause
C2.1.7.2 |
{ = = ———4
4. | Other: Specify | R - X X - R
below
iTable B). _|
5. | Total disbursement carried over to Activity Schedule (13) R

Table B: Other Disbursements (Attach separate sheet If necessary)

Table B only to be completed should the service provider's office be located in a different province and/or the
service provider has to travel by air and/or stay over due to the vast distance between the service provider's
office and the construction site, In order to attend slte visits and meetings (Attach separate sheet if necessary).
Any claim by the service provider In absence of rates will not be entertalned except if approved by the
Employer's reprasentative prior to incurring the cost.

5 Total
Item | Description Rate X Qty (if not applicable
insert “NA"}
1. | Travelling by Air IR X R
2, Car Rental ‘ R X R
3. Accommodation ‘ R X R
: -
4, | R | X R
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5 R ‘ X ‘ R
. ]l =g E _—
6. R X ‘ R
| | )
7 R X ‘ R
| |
‘ 8. | Total carrled over to Table A, ltem 4 R

C2.23 Activity Schedule for Time Based Fees
N/A

C2.2.31 Activitles

C2.2.3.1.1 The activities shall be as listed under item C3 Scope of Services as required.
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C2.2.3.1.2 The tenderer must make provision for all activitlies necessary for the execution of the service as
set out in C3 Scope of Services hereof.

C2.2.3.2 Activity Schedule for Time Based Fees

ACTIVITY SCHEDULE FOR TIME BASED FEES

| (Only to be completed if remuneration is stipulated as on a "time basis” In C2.1.1.1 herein.)

Tenderer's Rates for Time Based Fees

| Level of prof. and | (c) (d) (c)x(d)

tech. sta_ff as | Tenderer's rates for X | Estimated hours Financlal Offer by Tenderer

| defined in C2.1.4.2 | Time Based Fees for each category | for Time Based Fees |
Category A 'R X = R (1)
Category B 'R X | =R )
Category C R X =R ey
‘Category D R X | =R 0

Total Time-based Faes (1+2+3+4) | = (5)

Appolntment of sub-consultants / speciallsts

Description ‘Quantity Unit | Rate Value

As direct sub-consultant, io be
appointed by the Service Provider, ‘
for:
geotechnical investigation, Provisional | . | . = R "
complete with test results and Sum - ®
foundation recommendations, of
the site identified in C3.2.2.2 |

" As direct sub-consultant, tobe | i

appointed by the Service Provider, [

for:

Engineering survey of the site |

identified in C3.2.2.2, including |

bench mark height, contours, .

existing structures / services / Pro;ius:: nal - - = R
topographical detall and I
verlfication of comer peg positions | |

- in accordance with the
departmental Manual (available on

7

website) |
_ I ! — _ 1
Sub-total Sub-consultants / Speclalists 8+7) = R {8)
Administration of Sub-consultants | = R )]
. Total Sub-consulmnts_l Speciallsts (8+9) R {(10)
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| Additional Services |
| Any other additional services that ' : i

may be required by Employer. Hours R | = R {11)

. | |

T ' |

Supplementary Services
| Adminlster Targeted Procurement |

and Contract Participation Goals -

applicable to the Contractor | Hous R = R (12)

— I
Total Additional and Supplementary Services (11+12) | = R (13)

Total Travelling Disbursements (Table A below) | R {(14)

|
Sub-total of Total time based fees + Total sub-consultants/Speclalists

+ Total additional and supplementary services + Total travelling R (15)
dishursements (5+10+44+42/13+14)

TOTAL FINANCIAL OFFER FOR TIME BASED FEES CARRIED

Add VAT @ 15% (15) X current VAT rete R (16)

FORWARD TO THE FORM OF OFFER AND ACCEPTANCE (15+18)

R (17)

. Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and

Acceptance as per (17) above, if this tender is for time-based fees. Failure to carry this amount
over to the Form of Offer and Acceptance will render the Bid Non-responslve as the Form of
Offer must be fully completed.

Remuneration for time based appointments will be calculated as determined in C2,1.2 (i.e. for
each level: the actual number of hours multiplied by the tendered rates in (c) above).

. Supplementary Services: Where applicable, the Service Providaer will be remunerated at an hourly

rate as tendered (Based on detailed time sheets) for time spent in liaising, coordinating, sourcing
and verification of documents submitted by the contractor including related meetings pertaining
to and submitting reports as required to the following Targeted Procurement and Contract
Participation Goals applicable to the Construction Project which shall include but not be limited
to: SMME contract participation, EPWP and NYS labour reporting, the use of Local Materlal and
Content, the cidb B.U.I.L.D. Programme and any other Contract Participation Goals appiicable to
the construction project. The hourly rate will be adjusted in accordance with Clause 3.16.2 of the
cidb Standard Professional Service Contract and Clause 3.16 of the Contract Data.

. Time spent on travelling, as well as any other fravel related expenses such as travelling costs,

subsistence allowance and accommodation is deemed to be included in the Traveling
Disbursements per retumn trip to site as per (14) above.

. In the event of a variation in the Service Contract Period which results in additional travelling over

and above the allowed number of trips In Table A, the additional Traveling will be paid in
accordance with the "Rates for Reimbursable Expenses" as amended from time to time and
referred o below, is obtainable on the Department's Waebsite:
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or from the Departmental Project Manager.

These expenses are reimbursable at rates applicable on the time of the actual execution of the
speclfic service contract.

8. Bidder to provide detaiied breakdown of Travelling Disbursements per retumn irip to site from place

of business:

Table A: Summary of Disbursements Tendered

Total
itern | Description Rate ‘ X | Factor X | No. of trips {if not applicable
L il insert “NA™)
Par Km Kms par Trip |
1. | Travelingcost R X X 'R
by car — |
Per Trip
2. | Subsistence R X . X R
" Per Hour [ Hours per Trip T
3. | Travelling R X X
Time as per
Clause
c2.1.7.2 |
4, | Other: Speclfy R - X X - R
below
| (TableB). | |
5. | Total disbursement carried over to Activity Schedule (14) R
|

Table B: Other Disbursements (Attach separate sheet If necessary):

Table B only to be completed should the service provider's office be located in a different province and/or the
service provider has to travel by air and/or stay over due to the vast distance between the service provider's
office and the construction site, in order to attend site visits and mestings (Attach separate shest if necessary).
Any claim by the service provider in absence of rates will not be entertained except if approved by the
Employer's representative prior to incurring the cost.

| Item | Description

1. | Travelling by Alr

2. | CarRental

3. Accommodation

Total '
Rate X | aty (if not applicable Insert “NA") |
R X ‘ R
L. = = —
|
R X R
R | X R
| |
i
R | X R
_ | ———
R X ‘ R
| | | - l
R X R
— - R - —
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8.

Total carried over to Table A, Item 4

®

7.

In the event of the project value increasing above the minimum threshold stipulated in the
applicable Scope of Services and Tariff of Feas, the fess will be paid as “value based” fees. The
fees previously paid at an hourly rate will be deducted from the newly calculated fees as

previously paid.
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SCOPE OF SERVICES
Empiloyer's objectives
This tender is for:
A Service Provider performing civil engineering work on a ("an englneering project”).
Description of the Services

Services
The general descriptions of the services required are as defined in the 2016 NDPWI - Scope of
Enginearing Services and Tariff of Fees, (annexure A).

Specific services required are set out in Section C3.3 Extent of Services as well as in the most
racent publication of the Departmental: Manual for Civil Consulting Engineers. Should there be
any discrepancies between this Tender Document and the Manual for Civil Consulting Engineers,
the former shall take precedence.

Where a quantity surveyor Is inciuded in the project team on a multi-disciplinary project, the

guantity surveyor will compile bills of guantities for all work ("all work® shall include inter alia

electrical, mechanical and any other engineering work).

Project description
HIMEVILLE MAGISTRATE COURT: REPAIRS AND RENOVATIONS, REFURBISHMENT AND
UPGRADING INCLUDING ELECTRICITY TO EXISTING BUILDING PLUS SECURITY
MEASURES AND LIGHTING AND INSTALLATION OF BOREHOLES: DEPARTMENT OF
JUSTICE AND CONSTITUTIONAL DEVELOPMENT
Scope

a  Peculatlon tests for septic tank, borehole investigation

» Soak way efficient as possible or deep as possible as per the volume of people or work
on the maximum number.
Posltion for the construction of the septic tank with a soak way.
Treat water to grey water for flushing
Existing underground services
Subscil material classification
Water table levels
Anticlpated settlements and potential ground water seepage arears

Location of the Project
5 George Street Himeaville
3256

Project Cost Estimate
R 200 000.00 FOR GECTECHNICAL WORK

Project Programme
It is essential that the Geo tech report is done within 30 days from the acceptance of the quotation.

The programme for the execution of the project is dependent on the various approval processes
within the Department and a programme with specific ime frames can therefore not be provided
at tender stage since It will depend on the time frames required by the consultants for completion
of the design and documentation based on the final scope of work, as well as approval processes
within the Department and other legislative bodies from whom approvals may be required. The
final programme will be In accordance with the approved programme in terms of clause 3.15 of
the Standard Professional Services Contract and clause 3.15.1 of the Contract Data. The following
table depicts provisional project milestone dates envisaged for tendering purposes only:
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‘ Project Mllestones | Anticlpated |
K iGeotechnE: Site Investigation - | 1.5 week |
2 | Laboratory Testing | 1.5week |
3 | Geotechnical Report - | 1week |
4 '
|_S ) ~ ,
| 6| N =
| 7 -~
| 8| B

;
\
\

- - | -
N = 0O

%15' = Em—

Information available from Employer
Draft sketch plan drawings

Other Contracts on Site
N/A

Reporting Requirements and Approval Procedure
The fine of commmunicaton shall be through the appointed project manager

Labour-Intensive Works

(a) The Service Provider shall not perform any significant portion of a project involving labour-
Intensive works under the direction of a staff member who has not completed the NQF level 7 unit
standard "Develop and Promote Labour-Intensive Construction Strategies” or equivalent QCTO
qualifications (See Appendix C of the Guidelines for the Implementation of Labour-Intensive
Infrastructure Projects under the Expanded Public Works & Infrastructure Programme (EPWP)).

(b) The staff member of the Service Provider who is responsible for the administration of any
works contract invelving labour-intensive works must have completed the NQF lavel 5 unlt
standard "Manage Labour-Intensive Construction Projects” or equivalent QCTO qualifications
(See Appendix C of the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Public Works & Infrastructure Programme (EPWP)).

The Service Provider must provide the Employer with satisfactory evidence (e.g. letter of
competency) that staff members satisfy the requirements of {(a) and (b} above.

(c) The Service Provider must design and Implement the construction/maintenance works in
accordance with the latest version (download at www.epwp.gov.za) of the Guidelines for the
Implementation of the Labour-Intenslve Projects under the Expanded Public Works &
Infrastructure Programme (EPWP) published by the Department of Public Works &
Infrastructure. The Service Provider must sign the undertaking (Appendix E of the Guidslines
for the Implementation of Labour-intensive Infrastructure Projects under the Expanded Public
Works & Infrastructure Programme (EPWP)) confirming they have complied with EPWP
requirements at design and implementation stages.

(d) The Service Provider shall, for monitoring purposes, keep monthly records and transmit to the
Employer data on the following indicators with regard to the Project:
¢ Project budget and planned cutput according to EPWP requirements
s Actual Project Expenditure and actual output according to EPWP requirements
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+ Planned and achieved labour intensity

Number of work opportunities created

Demographics of workers employed {(disaggregated by woman, youth and persons with

disabilities)

Wage rate eamed on project

Number of person-days of employment created

Copies of Identify documents of workers

Number of persons who have attended training including the nature and duration of

training provided

e Assets created, rehabilitated or maintalned in accordance with indicators in the EPWP M
& E Framework

e Services provided or delivered in accordance with indicators in the EPWP M & E
Framework

{e) The values for the indicators shall be submitted to the Employer according to agreed time
frames on the prescribed reporting template (from the EPWP Unit in the Department of Public
Works & Infrastructure) and obfainable from www.epwp.gov.za.

{f) The Service Provider shall, before certifying a Service Provider's payment certificate, ensure
that the Service Provider has submitted labour information in a format and timeframe spacified
by the Empioyer. If the informatlon submitted by the Service Provider is inadequate the Service
Provider shall not submit the payment certificate to the Employer for payment of the relevant
outputs.

{g) The Service Provider shall certify that the works have been completed in accordance with the
requirements of the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Public Works & Infrastructure Programme (EPWP) and the
Contract:

o whenever a payment certificate is presented to the Employer for payment; and

o immediately after the issuing of a practical complstion certificate that signifies that the whole
of the works have reached a stafe of readiness for occupation or use for the purposes
intended although somse minor work may be outstanding.

Extent of the Services

The following services as defined in the 2016 NDPWI - Scope of Engineering Services and Tariff
of Fees, clause 3, are required: (The clause references refer to the comresponding clauses in the
2016 NDPWI - Scope of Enginearing Services and Tariff of Fees.)

Nomnal Services (clause 3.2) including:

Clause 3.2.2 Stage 2 - Preliminary Design: Concept and Viability, including Stage 1 - Inception
Clause 3.2.3 Stage 3 - Detail Design

Additional Services (clause 3.3) including:
Clause 3.3.1 Additional Services pertaining to all Stages of the Project

Clause 3.3.2 Construction Monitoring

(i) General
The consultant must make available consiruction monitoring staff for Level One, (part time},
Level Two, (full time), monitoring.

The competence and experiance of the tenderer's proposed site personnel shall be an integral
part of the Employer's tendar evaluation process. On acceptance of their tender by the
Employer, the Service Provider shall not be permitted to offer altemative core personnel unless
such alternative offer is as a result of a bona fide unforeseen circumstance. In such an event,
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the Employer shall only accept alternative personnel possessing at least similar qualifications
and experience to those persons proposed In the tender.

The Employer shall be entitled to instruct the Service Providar to remove from the Works any
person employed by the Service Provider on or about the execution of the Works who, in the
opinion of the Employer, misconducts himself or is incompetent or negligent in the proper
performance of his duties, or whose prasence on site is otherwise considered by the Employer,
on reasonable grounds, to be undesirable.

(i} Accommodation
Appropriate housing for the site staff shall be provided by the Service Provider. Site staff shall
be housed as near to the location of he Works as may be practically possible, No separate
payment will be made for the accommodation of site staff and rates tendered for the relevant
site staff shall include full compensation for all accommodation costs.

(iii) Establishment of site offic=
Provision and maintenance of a site office building, all related services and supply of office
furniture will be made under the Works Contract. The Service Provider shall however provide
all office equipment and Incidentals required for camying cut administration, supervision and
inspection of the Works and shall include:

a) Cell phones, including rental and call charges.

b) All safety equipment for supervisory steff in accordance with the OHS requirements (e.g.
safety jackets, boots, etc).

¢) All equipment including copier rental, fax machine, consumablss, stationary, digital camera,
efc.

d) All necessary computer hardware, software, printers and modems and associated
consumables.

e) Any other items necessary for the capture of all relevant data required for administrating
the contract and reporting to the Employer.

One landline, including rental and call costs for work related office and fax usage shall be
provided through the Works Contract.

(iv) Transport for site staff

The Service Provider shall provide sufficlent appropriate vehicles on site for site staff.

Clause 3.3.3 Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

The Employer shall appoint a Service Provider under a separate contract as its "agent” as
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 1993
(Act 85 of 1993),

The Service Provider under this contract shall however make provision for the incorporation of the
Occupational Health and Safety specifications, compiled by others, in the tender documentation,
if applicable.

It is a firm requirement that in the designs, planning and supervision of the execution of the work
done under the contract resulting from this tender, all applicable regulations and stipulations under
OH&SA, (Act 85 of 1993) including regulations and codes of practice etc are complied with and
that the final product shall be in full compliance with said legislation, standards, ete.

Furthermore, the Service Provider shall be fully responsible for the compliance of his operation,
equipment as well as staff and persons under his supervislon on site whether by invitation
instruction or otherwise and regardless of the capaclty, purpose and relationship of any such
persons to the appointment, to all aspects of all applicable regulations and stipulations under
OHA&SA, (Act 85 of 1993).

Clause 3.3.4 Quality Assurance System

79



C3.3.25
C3.3.2.6

C3.3.3
C3.3.31

C3.3.3.2

C34

C35

C3.5.1

Quotation No.DBNQ22/11/08

WCS no.055329
Clause 3.3.5 Lead Consulting Englneer
Departmental
Clause 3.3.6  Princlpal Agent of the Client
Departmental

Additional Services (Other)

Environmental Impact Assessment
N/A

The Service Provider is required to lodge an application on behalf of the Employer in compliance
with the Environmental Impact Assessment Regulations: Regulations 1182 and 1183 of the
Environmental Conservation Act, 1889 (Act 73 of 1989) for the proposed construction of the
project. The Service Provider is furthermore required to complle a speclification setting out the
minimum requirements regarding the Environmental Management Plan (EMP) for the construction
process, evaluate and approve the Service Providers EMP, and monitor his adherence thersto.

The Employer may order duties that fall outside the scope of the project as tendered. Any such
additional services that may be required will be remunerated as set out in the Pricing Assumptions.

Use of reasonable skill and care

It will be expected of the Service Provider to apply reasonable skills and due diligence in the
execution of the duties stipulated in this document which shall include inter alia the following:

Although the Service Provider's documents may be scrutinised by the Employer, this shall in no
way relieve him of his professional responsibility for the proper and prompt execution of his duties.
The Employer shall also be entitled to have any decumentation or calculations verified by Others.
In the event of mal performance, default or negligence, the Employer shall have the right to claim
compensation or damages and set off such against any amount payable.

During assessment of any existing facilities, which may have a direct bearing on the Project, the
Service Provider shall determine deficiencies with such facilities in terms of the Occupational
Health and Safety Act, 1893 (Act 85 of 1993), the SANS 10400, etc. and recommend measures
to rectify those during the project execution phase.

The departmental project manager shall be notified by the Service Provider and his personnel of
any transgression of infer afia the Occupational Health and Safety Act, 1993 (Act B5 of 1883} and
environmental legislation during the Service Providers operation pertaining to the Contract
regardless of who may be involved.

Co-operation with other services providers

It will be required of the Service Provider to co-operate with the following:

Service Providers

Service Providers from tha following professions are/will be appointed on the Project to form the
professional team:

Departmental

The above-mentioned Departmental wlill act as principal agent.

The required professional services will be executed by the professional team under the control
and management of the designated departmental project manager who, at the time of invitation to
perform professional services, will be the person mentioned in T1.1.6. The Employer reserves the
right to replace the mentioned departmental project manager with another member of its staff or

any individual/firm from the private sector should it be deemed necessary at any stage during the
execution of the Project.
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Other role players
Local, provincial and national authorities, statutory bodies, governmental departments, Others, as
may be required from time to time, including the client department/end user(s).

Brief

Target dates and times
The Service Provider will be expected throughout to give preference to the execution of the work
involved in this commission.

The work of all Service Providers will be co-ordinated by the principal agent. All work is to be
performed by the persons listed as Key Persons and persons under their supervision and further
be executed as described in the Programme according to clause 3.15 of the Coniract Data (and/or
PEP according to the same clauss, if applicable).

During the construction phasa of the Project it will be expected of the principal agent to obtain a
construction programme from the main Service Provider to continuously monitor his progress
against that programme for compliance and to take whichaver steps have been described in the
relevant manual and the Working Guideline for Project Managers. This should be done in
collaboration with the rest of the professional team, should the progress not be according to the
said programme.

The Principal Agent/ Principal Engineer or If & Quantity Surveyor has been appointed, the Quantity
Surveyor, ehall prepare the final account In consultation with the Employer and issue the final
account to the contractor within sixty (60) working days from the date of Practical Completlon. Late
completion of final account will result in penalties being applied per calendar day, as tabled under
Clause 3.12 of the Contract Data.

Reporting requirements
Notwithstanding any other requirements as listed elsewhere, the Service Provider shall submit a
monthly report indicating progress of the Services.

Local content

It is the policy of the Employer to giva preference to materials and equipment of South African
manufacture. The Service Provider is to ensure that, wherever feasible, designs are based on
locally manufactured equipment and materials which can mest requirements at competitive prices.

Design innovation
Given the need for energy efficiency and environmental sustainability in the built environment,
each member of the professional team, Is required, wherever possible and applicable, to
demonstrate design innovaticn in all aspects of the Service towards “green” design solutions.
Aspects to be considered and incorporated In all new building and/or maintenance desligns are,
inter alia but not limited to,
{a) sustainable development
e.g. in building form, material choice, construction detailing and methods, recycling ability;
{b) energy efficiency '
eg.
{I) passive design methods towards energy conservation and consumption: building
orientation, exploitation of nature's inherent energy sources),
{il) energy efficient solutions and installations for lighting, ventllation, cooling, heating, stc.
(e.g. energy efficient light fittings),
{ili} alternative or renewable energy sources where practical/feasible/economical;
{c) water conservation/saving/re-use methods; and
{d) environmental friendliness (e.g. respect for natural habitat, blending of building with site/
environment/surrounding fabric, positioning of buildings, consideration of neighbouring sites’
access to sun, wind, view, efc.).
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Final disposal of documents

Upon approval and finalisation of the final account of projects requiring a security clearance, it is
a requireament that the Service Provider forward to the Employer all documents relating to this
servica. The same may also be requested on projects not requiring a security clearance.

Applicable leglslation and standards

This section applies to legislation emanating from national and provincial governments as well as
that of any local authorities in whose area of jurisdiction the subject of the appointment falls and
which has a bearing on the activities and facllities under this appointment.

All the applicable leglslation, which do not speclfically allow discretion in respect of compliance by
the State, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary. (Refer infer alia to Sectlon 41 of the Occupaticnhal Health and
Safety Act, 1993 {(Act 85 of 1993)).

Should any applicable legislation allow discreticn in respect of compllance by the State, It shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time
as specific instructions in writing are issued to the appointed professlonal team by the
deparimental project manager.

The Service Provider undertakes to ensure that his actions and outcome thersof including, but not
limited to, the facllities to be affected by the Service shall be in accordance with all relevant
legislation and upon delivery, will function as required by said relevant legislation. The Service
Provider's actlons and the outcome therecf will In no way be defrimental to the health and safsty
of the occupants or persons present thersin or in the viclnity theraof. Similarly it must not bs
detrimental to any aspects of the environment in its structure or operation if operated as specified
in operation manual(s). The relevant legislation meant herein, as amended, consist of infer alia
the following, but not limlted to:

Atmospheric Pollution Prevention Act, 1965 (Act 45 of 1865);

Construction Industry Development Board Act, 2000 (Act 38 of 2000);

Council for the Built Environment Act, 2000 (Act 43 of 2000);

Electricity Act, 1987 {Act 41 of 1887);

Engineering Profession Act, 2000 (Act 46 of 2000);

Environmental Conservation Act, 1989 (Act 73 of 1889),

Fire Brigade Services Act, 1987 (Act 89 of 1987);

Local Government Municipal Systems Act, 2000 (Act 32 of 2000), municipal by-laws and any
special requirements of the local service supply authority,

National Building Regulations and Building Standards Act, 1977 (Act 103 of 1977);
National Environmental Management Act, 1998 (Act 107 of 1908);

National Heritage Resources Act, 1999 (Act 25 of 1999);

National Water Act, 1998 (Act 36 of 1998);

Occupational Health and Safety Act, 1993 (Act 85 of 1883);

Telecommunications Act, 1996 (Act 103 of 19986);

Water Services Act, 1997 (Act 108 of 1997) and general authorizations;

the latest issue of SANS 10142: "Coda of Practice for the Wiring of Premises”;

the Regulations of the local Gas Board, where applicable and

all regulations promulgated under the above Acts.

® 8 & & 0o @ 9 0

Although the more salient legislation has been referred to above, the onus remains on the Service
Provider to adhere to, and apply, any and all Acts and/or Regulations not specifically mentioned
in the list above but which will have an effect on the Project.

This will be a continuous process throughout the appointment, which will manifest itself during the
following phases:

+ development of plans and documentation;

82



ci.8

C3i9

€3.10

c3.11

Quotation No.DBNQ22/11/08
WCS no.055329

e supervision of any Service Providers under the appointment;

¢ ensuring compliance of the end product;

« compiling and Issuing of Instruction/Operational Manuals Indicating inter alia what the legal
and safety requirements entail for the usar(s)operator(s) of the facilities;

e providing instruction to the intended users/operators.

The Service Provider accepts full and complate responsibility {both contractuslly and/or in delict)
regarding compliance with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) for his
acts and omissions as well as those of hls employees and indemnifies the Employer against any
legal action in this regard.

The Service Provider undertakes to ensure that the requirements of the Occupational Health and
Safety Act, 1993 will similarly apply to the agreement with any sub Service Providers inclusive of
indemnlfying the Employer against any legal action regarding the actions andfor omissions by
them.

Access to land/bulldings/sites

Access to the land/buildings/sites shall be negotiated in consultation with the departmental project
manager.

Software application for programming

The Service Provider must avail himself of sofiware to be used in the Project documentation for
compatibility with other Service Providers as well as the Employer. Speclfic requirements for
compaetibility are specified in the relevant manuals.

Security clearance

Itis an explicit condition of this agreement that partners, directors and/or the members of staff who
will have inslght into the planning of projects requiring security clearance, be kept to a minimum
and that such persons will not object to being submitted to a securlty clearance, if the Employer
S0 requires.

If the latter Is applicable, the necessary forms will accompany this tender or be provided to the
Service Provider at any stage thereafter. These forms must be completed, if attached, and
returned with the tender. It is important to furnish information which is complete in every respect.

Should the authority responsible for the clearance, for security reasons not be satisfied with the
classification obtained of any of the staff members of the Service Provider, it will be a further
condition of this appointment that nene of such staff members be involved with any aspect of the
Project.

All documents pertaining to these projects must be stored in a safe place when not in use so as
to ensure that the level of security of the projects Is mainfained.

The Employer will not accept liability for any costs in this regard.

FINGER PRINTS (except Defence projects)

Persons of whom security clearance is required can obtain a finger print form SAP 91(a) from any
police station. Kindly ensure that the police official responsible for taking the finger prints certifies
the form since non-certification will result in the form being unacceptable.

Forms for contract administration
All forms required during contract administration, called PRM forms, are available on the
Employer's webslte at hiio/www.publicworks.gov.zafunder “Documents™; “Consultants

Guidelines”; item 14. The agreement and conditions of contract to be entered into with the main
Sarvice Provider shall be the most recent version of the JBCC, If it Is a multi-disciplinary contract,
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or GCC, if it is an engineering contract, as approved and in use by the Natlonal Department of
Public Works & Infrastructure.

Condition to accept unregistered persons with sultable bullt environment qualifications on
secondment

It Is an express term of the contract that the Service Provider, after award of tender, accept
unregistered, suitably qualified (built environment) persons in his office for the purpose of exposing
the latter to the full extent of professional work, or as may be required according to specific
circumstances, in order to gain exparlence which can be presented to the relevant Council for
consideration towards professional registration. The secondment of such unregistered persons
will be negotiated with the Service Provider in terms of numbers, periods of training and extent of
professional work opportunity to be afforded. The conditions of secondment will be the subject of
a separate Memorandum of Understanding with the Service Provider which will serve as an
annexure hereto. Any secondment arrangements will caase upon the professional registration of
the seconded person or as agread on and so included In the aforesaid Memorandum of
Understanding. The responsibliity for salaries of seconded persons will remain with the Employer,
but responsibility for operational expenses, necessary for the execution of the work, will vest with
the Service Provider, all of which will be dealt with In the Memorandum of Understanding.

Submisslon of Accrual Reports

The Service Provider shall submit accrual reports to the client representative at the end of March
and September each year for the durafion of the Service Contract period from the date of
appointment up to and inciuding project closeout. This is to ensure that PMTE complles with the
accounting framework GRAP, which requires that PMTE disclose all its accruals as at the end of
each raporting date.

Submisslon of monthly Project Execution Plans (PEP)

The Principle Agent will submit monthly an updated Project Execution Plans (PEP) in accordance
with DPWI standard proforma, on a date as agreed with the Employer's Representative.

SITE INFORMATION
{Refer to C3.2.2.5 above.)
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1. PREAMBLE

This document is based on the “Guideline Scope of Services and Tariff of Fees for Persons Registered in
terms of the Engineering Profession Act, 2000, (Act No.46 of 2000)" determined by the Engineering Council
of South Africa under Section 34(2) of the Engineering Profession Act, 2000 (Act No. 46 of 2000) and published
under Govarnment Gazette No 34875 Board Notice 206 of 20 December 2011 (ECSA Guideline Fee Scales).

Changes have been made to the ECSA Guideline Fee Scales to reflect the speclfic requirements of the
National Department of Public Works & Infrastructure for professional engineering appointments/contracts.
The services to be provided by the consulting engineer and the corresponding remuneration have been set
out herein for projects implemented by or on behalf of the National Department of Public Works & Infrastructure
and were determined with consideration of the factors put forward In the ECSA Guideline Fee Sceles.

The Scope of Services and Tariff of Fees described herein are generally applicable and are referred to In the
agreement. Specific requirements with regards to the Scope of Services and the Tariff of Fees shall be set
out In the agreement and should any requirement of the agreement be in conflict with the requirement of this
document, the requirement of the Agreement shall prevail.

Any amount mentioned in or fee calculated in terms of this document is exclusive of Value Added Tax.
This document allows for four different methods of remuneration namely:

(1) Fees for Normal Services (percentage fee based on the cost of works}),

(2) Fees for Additional Services (fees for services additional to those provided for in the Normal Services),
(3) Time based fees and

(4) Expenses and costs.

Words or expressions in bold font are defined in clause 2.2.

2. GENERAL PROVISIONS

21 Generality of Terms
In this document, except where the context octherwise requires or indicates:

(1} the masculine inciudes the feminine,
(2) the singular includes the plural, and
(3) any reference to a natural parson includes a juristic person.

2.2 Definltions

In this Schedule, any word or expression defined in the Act has that meaning, unless the context
otherwise indicates:

(1) Agresment means the Letter of Appointment/Acceptance or the Professional Services Contract.

(2) Cllent means any juristic parson or organ of the State engaging a consulting englneer for
services on a project.

(3) Construction monltoring means the process of administering the construction contract and
over-sesing andfor inspecting the works, to the extent of the consulting engineer's
engagement, for the purpose of verification that the works are being completed in accordance
with the requirements of the contract that the designs are baing correctly interpreted and that
appropriate construction techniques are being utilized. Construction monltoring, to whatever
extent, shall not diminish the Service Provider's responsibility for executing and completing the
works in accordance with his contract.

(4) Congulting englneer for purposes of these rules only, means any professional registered in
terms of the Act, or a juristic person who semploys such professional, engaged by a clienton a
project.
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2.3

(5) Service Provider means any person or a juristlc person undar contract to a cllent to perform
the works or part of It on a project, including a subService Provider under contract to such
Service Provider.

(6) Cost of the works means the total amount, exclusive of value added tax, certified or which
would normally be certifiable for payment to Service Provider(s) (irrespective of who actually
carries out the works) in respect of the works designed, specified or administered by the
consulting englneer, before deduction of liquidated damages or penalties, including -
©  a pro rata portion of all preliminary and general items applicable to the works and
= the costs of new materials, goods or equipment, or a fair evaluation, of such material, goods

or equipment as if new whether supplied new or otherwise by, or to, the cllent and including
the cost or a fair evaluation of the cost of installation The sourcing, inspection and testing
of such will comprise additional services by the consulting engineer.

{(7) Electronic Engineerlng Services means services related to the provision of electronic
systems and defailing the terminations, signals and interconnections of electronic components
as distinct from conventional electrical HV, MV and LV systems and related reticulation.

(8) Englneering Project means a project of which the scope comprises mainly engineering work
of ona discipline only and all financial and edministrative matters are dealt with by the
consulting engineer or where the consulting englneer will act as principal agent where other
disciplines are also involved.

(9) Multi-disciplinary Project means a projaect comprising building work, together with its
assoclated engineering work, where the engineer is subject to the authority of ancther
professional acting as the Principal Agent while financial and administrative matters are dealt
with by another professional.

(10) Normal servicag means the services set out In clause 3.2

(11) Principal Agent means the Professional Service Provider appointed as such.

{12) Project means any total scheme envisaged by a cllent, including all the works and services
concerned.

(13) Services means the services contemplated In clause 3 on a project for which a consulting
engineer is engaged.

(14) Stage means a stage of normal services set out in clause 3.2.

(15) The Act means the Engineering Profassion Act, 2000 (Act No. 46 of 2000).

{16) Total annual cost of emuloyment means the total annual cost of employment as defined in
clause 4.4(4).

(17) Worke means the activities on a project for which Service Provider(s) are under contract to
the cllent to perform or are intended to be performed, including the supply of goods and
equipment.

Short Title
This document is called the “2016 NDPWI| — Scope of Englneering Services and Tariff of Fess”

SCOPE OF SERVICES

Planning, Studies, Investigations and Assessments Reports

These services, as indicated below, relate to camying out studies and investigations as well as the
preparation and submigslon of reports embodying preliminary proposals or initial feasibility studies and
will normally be remunerated on & time and cost basis.

(1)  Consultation with the cllent or cllent’s authorized representative,

(2) Inspection of the site of the project.

(3) Preliminary investigation, route location, planning and a level of design appropriate to allow
decisions on feasibillty.

(4) Consultation with authorities having rights or powers of sanction as well as consultation with the
public and stakeholder groups.

(5) Advice to the client as to regulatory and statutory requirements, including environmental
management and the need for surveys, analyses, tests and site or other investigations, as well
as approvals, where such are required for the completion of the report, and arranging for these
to be carried out at the cllent’s expense.

4
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3.2

3.21

(6)
()
(8)

Searching for, obtaining, Investigating and collating available data, drawings and plans relating
to the works.

Investigating financial and economic implications relating to the proposals, feasibility studies
and/or option analysis and recommendations.

Clause 3.1(7) does not normally apply to civil and structural services on multi-disciplinary
projects, excapt as far as the interpretation of cost figures for civil and structural services are
concemed,

Deliverables:

» Submission of a raport for consideration by the client, including all or any of the above, with
emphasis on the following:

= Collation of information.

= Reports on technical and financial feasibility and retated implications.

= List of consents and approvals.

= Schedule of required surveys, tests, analyses, site and other investigations.

*  Comparison of project optlons, including life cycle costing and recommendations where
required.

Normal Services

These services are applicable to projects where the nature, form and function of the facility has been
defined through previous investigations and reports and the engineering services are required to take
the project through to successful completion of construction.

Stage 1 — Inception

{Defined as: Establish client requirements and preferences, assess user needs and options,
appointment of necessary consultants, and establish the project brief including project objectives,
priorities, constraints, assumptions asplrations and strategies.)

Assist in developing a clear project brief.

Attend project initiation meetings.

Advise on procurement policy for the project.

Advlse on the rights, constraints, consents and approvals.

Define the scope of services and scope of work required.

Conclude the terms of the agreement with the cllent.

Inspect the site and advise on the necessary surveys, analyses, tests and site or other
Investigations where such information will be required for Stage 2 including the availabllity and
location of Infrastructure and services.

Determine the availability of data, drawings and plans relating to the project.

Advise on criteria that could influence the project life cycle cost significantly.

Provide necessary information within the agreed scope of the project to other consultants
involved.

Dellverables:

» Submisslon of a report for consideration by the elient, including all or any of the above, with
emphasis on the following:

Agreed scope of services and scope of work.

Signed agresment.

Report on project, site and functional requirements.

Schedule of required surveys, tests, analyses, site and other investigations.
Schedule of consents and approvals.
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3.2.2 Stage 2 - Preliminary Design: Concept and Viability

3.2.3

(Defined as: Prepare and finalise the project concept in accordance with the brief, including project
scope, scale, character, form and function, plus preliminary programme and viability study/
assessment of the project.)

Following the cllent’s instructions to proceed with the development of preliminary proposals or the

basic

(1)

(6)
(@)
(8)
(9)
(10)
(11)
(12)

planning of the project, comprising all or any of the following:

Agree documentatlon programme with principal consultant and other consultants involved.
Aftend design and consultants' meetings.

Establish the concept design criteria.

Prepare initial concept design and related documentation.

Advice to the cllent as to the regulatory and statutory requirements, including environmental
management and the need for any further surveys, analyses, tests and site or other
investigations, as well as approvals, which may be required and arranging for these to be carried
out at the cllent’'s expense. This advice is to be presented by the consultingengineer based
on the interpretation of the results of these tests and investigations including geotechnical
and/or foundation investigations, in a report containing recommendations to be applied to and
Incorporated in designs. The consulting enginesr will also take the environmental
management plan into account for the full life cycle of the project.

Preparation and submission to the client of any preliminary plans, drawings and estimates
required for seeking the approval of statutory authoritles and the elient.

Refine and assess the concept design to ensure conformance with all regulatory requirements
and consents.

Establish access, utilities, services and connections required for the design of the project.
Coordinate design interfaces with other consultants invelved.

Prepare process designs {where required), preliminary designs including preliminary drawings
and plans, and related documentation for approval by authorities and client, including costing
of the aforementioned.

Provide cost astimates and life cycie costs including financial implications and preliminary
programmes.

Liaise, co-operate and provide necessary information to the client, principal consultant and
other consultants involved.

Deliverables:

» Submission of a report for consideration by the cllent, including all or any of the above, with
emphasis on the following:

Concept design report.

Schedule of required surveys, tests and other investigations and related reports.
Process design report.

Preliminary design report.

Cost estimates, concept and viability reports which include all or any of tha above.

Stage 3 — Detail Design

(Defined as: Finalise the design, cutline specifications, cost plan, financial viability and programme for
the project.)

(1)
(2)
(3)
(4)
(8)
(6)

Review documentation programme with principal consultant and other consultants involved.

Attend design and consultants’ meetings.

Incorporate client’s and authorities’ detailed raquirements into the design.

incorporate other consultant's designs and requirements into the design.

Prepare design development drawings including draft technical details and specifications.

Prepare detail designs, and design drawings including draft technical details and specifications:

* |n the case of reinforced concrete works, drawings must Include bending schedules.

* |n the case of structural steel works, drawings and details provided by the consulting
engineer must include full information, dimensions and specifications on all sections,

6
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3.24

connections, plates, fasteners, bolts and welding, to such an extent that no further designs
by Service Provider{s) or other parties are required. The consulting engineer need not
provide shop drawings for the manufacture of the structural stesl works.

{(7) Revlew and evaluate design, specifications and estimates of the cost of works in order to
finalise the detail design stage.

(8) Advice to the cllent on any altemative designs and tenders, but excluding detalled inspection,
reviewing and checking of alternative deslgns and drawings not prepared by the consulting
engineer and submitted by any Service Provider or potential Service Provider.

(9) Liaise, co-operate and provide necessary information to the principal consultant and other
consulfants involved.

(10) Submit the necessary design documentation to local and other authorities for approval and
obtain sald approval or alternatively for record purposes where approval is not required by
Bullding Regulations.

(11) Accommodate services design.

Deliverables:
» Submission of a repert for consideration by the cllent, including all or any of the abova, with
emphasis on the following:

v Detail design drawings.

=  Qutline specifications.

= Local and other authority submigsion drawings, reports and approvals.
= Detailed estimates of construction costs.

Stage 4 — Documentation and Procurement

(Defined as: Prepare procurement and consiruction documentation, confirm and implement the
procurement strategies and procedures for effective and timeous procurement of necessary resources
for execution of the project.)

{1) Attend design and consultants' meetings.

{2) Prepare and finalise specifications, schedule of quantities and preambles for the works.

(3) Submission of detalled estimates, capltal and Ife cycle costs, financial implications and
programmes for implementation of the works.

(4) Reaffim detailed cost estimates and adjust designs and documents if necessary to remain
within approved budget.

(5) Prepare and finalise the procurement strategy for Service Provider(s) or assist the principal
consultant where relevant.

(6) Prepare documentation for Service Provider procurement.

(7) Assist in calling for tenders/bids and/or negotiation of prices and/or assist the principal
consultant where relevant.

(8) Liaise, co-operate and provide necessary information to the principal consultant and the other
consultants as required.

(9) Assistin the evaluatlon of tenders/bids.

(10) Assist with the preparation of contract documentation for signature.

(11) Assess samples and products for compliance and design intent.

(12) Advice to the client on any alternative designs and tenders, but excluding detailed inspection,
reviewing and checking of altemative designs and drawings not prepared by the consulting
englneer and submitted by any Service Provider or potential Service Provider.

{13) Placing orders for the works on behalf of the cllent.

Dellverables:
> Submission of a report for consideration by the cllent, including all or any of the above, with
emphasis on the following:

Finalised Specifications.

Service co-ordination.

Detail design drawings.
Tender/bid documentation.
Tender/bid evaluation and report.

7
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= Tender/bid recommendation.
=  Priced contract documantation.

3.2.5 Stage 5 - Contract Administration and inspection

(Defined as: Manage, administer and monitor the construction contracis and processes including
preparation and coordination of procedurss and documentation to facilitate practical completion of the
works.)

(1) Attend site handover.

(2) Issue construction documentation in accordance with the documentation schedule including, in
the case of structural engineering, reinforcing bending schedules and detailing and
specifications of structural steel sections and connections.

(3) Exscute the contract administration in terms of the contract between the cllent and the Service
Provider.

(4) Prepare schedules of predicted cash flow.

(5) Prepare pro-active estimates of proposed variations for client decision making.

(8) Preparation of and issuing varlation orders on behalf of and after consultation with the cllent.

(7) Attend regular site, technical and progress meetings.

(8) Inspect works for conformity to contract documentation.

(9) Adjudicate and resolve financial claims by Service Provider(s).

(10) Asslst In the resolution of contractual claims by the Service Provider.

(11) Assist the cllent in the resolution of disputes or differences that may arise betwean the client
and the Service Provider, except mediation, arbitration and/or litigation.

(12) Establish and malntain a financial control system.

(13) Clarify details and descriptions during construction as required.

(14) Assist and/or prepare valuations for payment certlficates to be issued by the princlpal agent.

(15) Witness and review of all tests and mock ups camied out both on and off site.

(16) Check and approve Service Provider drawings for design intent.

(17) Update and issue drawings and drawings register.

(18) Issue contract instructions as and when required.

(19) Agreeing and verifying final quantities during construction with the Service Provider.

(20) Review and comment on operation and maintenance manuals, guarantee certificates and
warranties.

(21) Inspect the works and Issue practical completion certificates and defects lIsts.

(22) Arranging for the delivery of all test certiflcates, including the Electrical Certificate of Compliance,
statutory and other approvals, as bullt drawings and operating manuais.

(23) Advice to the client on any further alternative designs, but excluding detailed inspection,
revlewing and checking of alternative designs and drawings not prepared by the consulting
engineer and submitted by any Service Provider.

Deliverables:
> Submission of a report for consideration by the cilent, including all or any of the above, with
emphasis on the following:

Schedules of pradicted cash flow.
Construction documentation.
Register of drawings issued.
Estimates for proposed variations.
Contract instructions.

Financial control reports.

Valuations for payment certificates.
Progressive and draft final account(s).
Practical completion and defects list.
Electrical Certificate of Compliance.

Where a quantity surveyor I8 Included in the project team in Multi-Disciplinary works, items 4, 5, 9 and
12 will not be required from the engineer.
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3.2.6 Stage 6 — Close-Out

3.2.7

3.3

3.3.1

(Defined as: Fulfil and complete the project close-out including necassary documentation to facilitate
effactive completion, handover and operation of the praject).

{1) Inspect and verify the rectification of defects.

{2) Prepars comments for relevant payment valuations and completion ceriiflcates.

{3) Prepare and/or procure operations and maintenance manuals, guarantees and warranties.

{4) Prepare and/or procure as-built drawings and documentation.

{5) Agreeing final quantities with Service Provider{(s), complling final accounts and issuing final
payment certificates.

Deliverables:

Valuations for payment certificates.

Works and final completion lists.

Operations and maintenance manuals, guarantees and warrantles.
As-built drawings and documentation.

Final accounts.

Targeted (Preferentlal) Procurement

Should the cllent during any stage of the project, require the consulting engineer to perform work
or services pertaining to targeted procursmant, such work and or services could entail, but are not
limited to, any or all of the following:

(1) incorporation of any targeted (preferential) participation goals;

(2) the measuring of key participation indicators;

(3) the selection, appointment and administration of participation and;

(4) auditing compliance to the above by any Service Provider s and/or professional consultant.

Additional Services

The following services are additional to the normal services provided by the consulting englneer,
unless specifically agreed otherwlse between the consulting engineer and the cllent. The
agreemsant on the scope of services and remuneration shall be in writing and should, if at all possible,
be concluded before such services are rendered.

Additional Services pertalning to all Stages of the Project

(1) Enquiries not directly concemed with the works and Its subsequent utilisation.

(2) Valuation for purchase, sale or ieasing of plant, equipment, material, systems, land or buildings
or arranging for such valuation.

(3) Making arrangements for way leaves, servitudes or expropriations.

(4) Negotlating and arranging for the provision or diversion of services not forming part of the
works.

{(5) Addltional work In obtaining the formal approval of the appropriate Government Departments or
Public Authorlties, including the making of such revisions as may be required as a result of
decisions of such Departments or Authorities arising out of changes in policy, undue delay, or
other causes beyond the consulting engineer’s control.

(6) Topographlcal and environmental surveys, analyses, tests and site or foundation or other
investigations, model tests, laboratory tests and analyses carried out or procured on behalf of
the client.

(7)  Setting out or staking out the works and indicating any boundary beaccns and other reference
marks.

(8) Preparation of drawings for manufacture and installation or detailed checking of such for
erection or installation fit.

(9) Detailed inspection, reviewing and checking of designs and drawings not prepared by the
consulting englneer and submitted by any Service Provider or potential Service Provider as
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3.3.2

(10)

(11)
(12)

(13)
(14)
(15)

(16)

(an

altenative to those embodied In tender or similar documents prepared by the consulting
engineer.

Preparing and setting out particulars and calculatlons in a special form required by any relevant
authority.

Abnormal additional services by or costs to the consulting engineer due to the failure of a
Service Provider or others to perform their required duties adequately and on time.

Executing or arranging for the pariodic monitoring and adjustment of the works, after final
handover and completion of construction and commissioning, in order to optimise or maintaln
proper functioning of any process or system.

Investigating or reporting on tariffs or charges leviable by or to the cllent.

Advance ordering or reservation of materials and obtaining licenses and permit.

Additional services, duties and/or work resulting from project scope changes, alterations and/or
instructions by the cllent, or his duly authorized agents, requiring the consulting engineer to
advice upon, review, adapt and/or alter his completed designs and/or any other documentation
and/or change the scope of his services and/or duties. Such additional services are subject
to agreement in writing between the consulting engineer and the client prior to the execution
thereof.

Exceptional arrangements, communication, facilitation and agreements with any stakeholders
other than the cllent and Service Provider(s) appointed for the works on which the consulting
engineer provides services.

Any other additional services, of whatever nature, specifically agreed to in writing between the
consulting englneer and the cllent prior to the execution thereof.

Construction Monlitoring

(1

(2)
(3)

(4)

(5)

(6)

If the construction monltoring, as set out in clause 3.2.5(3), is deemed to be insufficient by
the consuiting engineer, the consulting engineer may, with prior written approval having
been obtained from the cllent, appoint or make available additional staff for such construction
monitoring as are necessary to undertake additional construction monltoring on site to the
extent specifically defined and agreed with the cllent. The functions in respect of additional
construction monlftoring are to be limited to detalled inspeactions and exclude those mentionsd
under clause 3.2.5.

Applications for additional staff must be made on the department's prescribed format, together
with which the consulting engineer must submit a proper motivation, containing inter alia, a
schedule indicating the envisaged time to be spent on additional construction monitoring as
applied for, as well as the envisaged time to be spent on normal construction monltoring as
set out in clause 3.2.5(3).

Altematively, the client may appoint or make available staff, as intended in clause 3.3.2(1),
subject to approval by the consulting engineer.

Staff, as intended in clauses 3.3.2(1) and 3.3.2(2), shall report to and take Instructions from the
consulting engineer or an authorized representative of the consulting engineer only and shall
be deemed to be in the employ of the consulting engineer.

Should any change regarding the persons utilized for additional on-site monitoring or their
remuneration or duration of services be necessary, the utilization of such persons and/or their
remuneration must be agreed to In writing with the cllent prior to the implementation thereof.

If, for any reason, no additiona! staff or inadequate staff for construction monltoring is
appointed, the consulting engineershall provide additional services, including additional site
visits, as reguired and agreed to In writing with the client prior to commencement thersof,
Where provided for in the agreement, the duties of the consulting engineer for the following
defined levels of construction monitoring, respectively, are as follows:

{a) Level1:

The construction monitoring staff shall:-

(i) Maintain a part-time presence on site as agreed with the cllent to review random
samples and review important completed work prior to enclosure or on completion
as appropriate.

(i) Where the consulting engineer is the sole consultant or principal agent, carry
out such administration of the project as is necessary on behalf of the client.

10
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3.3.3

3.3.4

3.3.5

(iil) Where the principal agent, other than the consulting englneer, has been
appointed for the project, provide such Information as to enable the principal
agent to fulfil his responsibilities.

{iv) Be avallable to provide the Service Provider with technical interpretation of the
plans and specifications.

{b) Level 2:

The constructlon monitoring staff shall:-
(i) Maintain a full time presence on slte to constantly review —
(a) Work proceduras
{b) Construction materials
for compllance with the requirements of the plans and specifications and review
completed work prior to enclosure or on complstion as appropriate.

(i) Where the consulting englneer is the sole consultant or princlpal agent, carry
out such administration of the project as is necessary on behalf of the client.

(i} Where the principal agent, other than the consulting enginesr has been
appointed for the project, provide such information as to enable the principal
agent to fulfil his responsibilities.

(iv) Be available to provide the Service Provider with technical interpretation of the
plans and specifications.

Occupational Health and Safety Act, 1993 (Act No.85 of 1983}

Should the client require the consulting engineer fo undertake duties falling under the QOccupational
Health and Safety Act, 1993 (Act No.85 of 1993) and the Construction Regulations in terms thereof,
on behalf of the client, the additicnal services may include the following:

(1) The consulting engineer must arrange, formally and In writing, for the Service Provider to
provide documentary evidence of compliance with all the requirements of the Occupational
Health and Safety Act, 1993 (Act No.85 of 1993).

(2) The consulting engineer must execute the duties of the client, as his appointed agent, as
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 1993
(Act No.85 of 1993).

Quality Assurance System

Where the cllent requires that a guality management system or quality assurance services, over and
above construction monltoring services, be applied to the project, these are in addition to normal
services provided by tha consulting engineer and to be specificaliy defined and separately agreed
in writing prior to commencament thereof.

Lead Consulting Engineer

Should the client require the consulting engineer to assume the leadership of a joint venture,
consortium or team of consulting engineers, of the same discipline, prescribed or requested by the
client, the additional services may include the following:

(1) Responsibility for the overall administration of all sections of the services, including those
portions of the services, which fall within the ambit of the other consulting engineers.

(2) Responsibility for the overall co-ordination, programming of design and financial control of all
the works included in the services.

(3) Processing certificates or recommendations for payment of Service Provider(s).

11
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3.3.6 Principal Agent of the Cllent

3.3.7

When a consulting englneer is, in addition to his normal functions as consulting engineer,
appointed as the princlpal agent of the client on a project, the consulting engineer will also be
responsible for the following:

(1) Leadership of the professional team.

{(2) Submission of preliminary and developed proposals in the form of consolidated reports,
drawings and specifications together with estimates of time required and cost of the works.

(3) The overall administration of all sections of the project including those, which fall within the
ambit of the other professional members in the team.

(4) The overall coordination, programming of design and financial control of the project.

{(5) Resolving differences that may arise between the cllent and the Service Provider({s}, excluding
mediation, arbitration or litigation.

(6) Approval of certificates for payment to Service Provider(s) issued by the other professional
members in the team before their presentation to the client for settlement.

(7) Making amangements to provide the cllent, on completion of the works, with such record
drawings as may be required for a proper record of the works as constructed and such manuals
as may be required for the operation and maintenance of the relevant parts of tha works.

(8) Approval of the final contract account and provision of a close out report for the project.

(9) Manage targeted procurement services as indicated in clause 3.2.7.

Mediatlon, Arbltration and Litigation proceedings and similar Services

Where the cllent requires the consulting engineer to, on his behalf,perform the services listed
hereunder or similar work, the extent thereof and remuneration therefore is subjact to agreement
between the cllent and the consulting engineer:

(1) Dealing with matters of law, obtaining parliamentary or other statutory approval, licenses or
permits.

(2) Assisting with or participating in contemplated or actual medlation, arbltration or litigation
proceedings.

(3) Officlating at or attending courts and commissions of enquiry, select committees and similar
bodies convened by statute, regulation or decree.

TARIFF OF FEES
Application of Tariff of Fees

(1) The tariff of fees contained in this Schedule applies in respect of the services set out in clause
3 “Scope of Services".

(2) The cllent shall remunerate the consulting englineer, for the services rendered, on the basis
of clauses 4.2 and 4.5. In cases where the cllent and consulting engineer have agreed that
clauses 4.2 and 4.3 are not applicable, payment should be on the basis of clause 4.4 or as
agreed according to clause 4.1(4).

(3) The client shall reimburse the consulting englneer for all expenses and costs incurred in terms
of clause 4.5 in performing his services, irrespectlve of whether fees are charged in terms of
clauses 4.2 and 4.3 or clause 4.4 as well as for all costs Incurred on behalf, and with the approval
of the cllent.

(4) Whiie the tariff of fees contained in this document can be applied to many projects the factors
that influence the fees to be paid for services are complex and depend on a number of
contributing factors These contributing factors that should be taken into account may include,
inter alia, all or any of the following:

12
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)

0]

Q)

(8

9

(10)

(11)

{a) Project complexity: Projects may range from relatively simple projects where itIs based
on well established, common practices to more complex projects where it calls for the
applicatlon of new, unusual or untried practices.

{b) Cost of the works: This may range from a situation where the cost of the works is
abnormally high relative to the services being rendered to a project where the cost of
the works is abnormally low relative to the services required from the consulting
engineer.

{c) Time duration: This may involve projects where the works are executed over
appraciably shorter or longer periods than would normally be expected for any of the
stages defined in 3 "Scope of Services”.

(d) Level of responsibility, liability and risk: These may range from relatively low levels
of responsibility and/or risks to projects with unusually high responsibilities and/or risks
that are expected to be camried by the consulting engineer.

(e) Level of expertise, qualifications, skills and experlence: Some works do not reguire
a high degree of expertise while other works may require more specialized expertise or
substantial sklills and experience that cost more to develop and retain.

(i Level of technology required and changes in technology that may influence the costis of
the services provided,

(g} Whether aspects related to labour Intensive works need to be considered in the design.

Combinations of one or more of the above factors may require an adjustment of the tariffs to
fairy compensate the consulting engineer and this adjustment should be negotiated in good
faith by both parties.

Agresement on any adjustment of or special fees should be reached at the time of the
engagement of the consulting engineer or as soon after circumstances warrant such as
practically possible, but in all cases prior to the consulting engineer rendering services which
may be affected.

Where the normal services relate to mors than one of the disclplines of consulting engineering
contemplated in clauses 4.2.1 to 4.2.7 namely civil, structural, mechanical, electrical and
electronic engineering services, a separate fea for services in each discipline should be
calculated in accordance with the relevant clause. Where a consulting engineer is appointed
for either or both electronic and electrical services, his payment shall be according to the
slactrical fee scales based on the combined value of these services.

Where at the instance and with the consent of the cllent the works are undertaken on separate

non-contiguous sites, continuity is interrupted or are unusually fragmented or are constructed

as separately documented phases or sections, the fee for normal services is:

{a) The sum of the fess calculated separately for each site, contract, phase or section as If
they were separate works; or

(b} A fee agreed to between the client and the consulting engineer and which fee lies
between the fes calculated on the total cost of the works and the sum of the fees
contemplated in clause 4.1(8)(a) above.

For the calculation of fees, "duplication of works" is defined as the re-use of designs, drawings
and detalls done by a consultant to duplicate a complete unit {(e.g. a building or bridge).

The following fees may be claimed after each stage of services or monthly or as agreed

between the consulting englneer and the cllient:

{a) Percentage fees determined on the basis of the cost of the works prevailing at the time
of the fee calculation and pro rata to the completed services, or a portion of the total fee
based on completion of the stages along the lines indicated in 4.2.8.

{p) Time based fess applicable when the services were rendered.

Disbursements as set out in clause 4.1(3) may be claimed monthly.

13
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4.2

Fees for Normal Services

4.2.1 Clvil. and Structural Engineering Services pertaining to Englineering Projects

(1

The basic fee for normal services in the disciplines of civil and structural engineering,
partaining to englnesring projects, is determined from the table below. The fee Is the sum of
the primary fee and the secondary fea applicable to the specific cost of the works in respect
of which the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works: orl . 'i s darv o
i rimary Fee econda e
Exceads But;:::dnot v 4
RO R 598.000 R (& Lump Sum or on Time Basls
R 598,000 R 1.419.000] R 74,800/12,5% on the balance over R 588 000
R 1,419,000 R 6,985,000 R 177,400{10,0% on the balance over R 1419 000
R 6,985,000 R 14.248,000 R 734,000/9,0% on the balance over R 6,985,000
R 14,248,000 R 35,480,000 R 1,387,600,8,0% on the balance over R 14,248,000
R 35,480,000 R 70,961,000 R 3,086,2006,0% on the balance over R 35,480,000
R 70,961,000 R 427,427,000 R 5,215,100/5,5% on the balance over R 70,961,000
R 427,427,000 R 24,820,7005.0% on the balance over R 427,427,000
{2) The following additional fee shall be applicable to the value of the reinforced concrete and
structural steel portions of the works, inclusive of the costs of congrete, reinforcing, formwork,
structural steel work and any pro ratae preliminary and general amounts. Where structures of
identical design are repeated on the same project, the combined costs shall be cumulated for
the determination of the cost of the relnforced concrete and structural stes! works.
Cost of the Works Basls of Fee Calculation
Where the costs of the works: '
Exceeds Bute:::::dnot Primary Fee Secondary fee
RO R 598,000 RO A Lump Sum or on Time Basis
R 598,000 R 1,418,000 R 29,8005,0% on the balance over R 598,000
R 1.419.000] R 6.985.000 R 71,000/4,5% on the balance over R 1,419,000
R 6.985.000 R 14.248.000 R 321,40014,0% on the balance over R 6,985,000
R 14,248,000 R 35,480,000 R 611,9003,0% on the balance over R 14,248,000
R 35,480,000 R 70,961,000 R 1,248,9002,0% on the balance over R 35,480,000
R 70,961,002 R 427,427,000 R 1,958,500(1,5% on the balance over R 70,861,000
R 427,427,000, R 7,305,500/1,5% on the balance over R 427,427,000

©)

(4)

(5)

To calculate the fee for railway frack work in terms of this item, 50 per cent of the cost of the
permanent way materials is excluded from the cost of the works, but the full cost of ballast and
equipment specially designed by the consultant is included in the cost of the works.

For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.21(1) and 4.2.1(2) Is muitiplied by the category factor mentioned against that
description in the second column of the table. In case more than one of the descriptions below
applies, the effective factor will be the product of the factors involved, except for the fee for
targeted procurement.

These factors do not apply when fees are a lump sum or on a time basis.
i4
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(6)

)

In the case of road works, where the road traverses both rural and urban areas, an adjustment
pro rata to the length of road in rural and urban area should be made.

In the case of road rehabilitation a combination of faciors applies depending on the situation of
the road (rural or urban) and the caiegory factor for alterations to existing works.
‘ Factor by which basic
Description of the Works fes Is multiplled
Rural roads (single carriageways), excluding bridges 0,85
Rural freeways and dual carriageways, excluding bridges 0,95
Freeways and dual carriageways through existing peri-urban areas, 1
excluding bridges 00
Single Carriageways through existing urban areas 1.00
Freeways and dual carriageways through existing urban areas 125
Gravel roads: Primary roads 1,25
Secondary roads 1,00
Informal roads 0,75
Water and waste water treatment works 1,25
Services (Excluding roads for existing informal settlements
including roads and to reduced standards or supplies) 1,25
Water and sanltation in rural areas 1.35
Alterations to existing works 1.95
(Only enplicable to the fees on the portion or section of works affected) H
Mass concrete foundations, brickwork and cladding designed and
detailed by the consulting engineer 0,33
{Only anplicable to the desicn portion of the fees on such works)|
Dupiication of works 0.25
(Only applicable to the deslan nortion of the fees on duclicated works) 2
Targeted procurement
(Additional fea based on the basic faes before the application of any of the other 0,07

factors. Only a-plicable where soecifically aicointed for service!
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(1)

4.2.2 Civll Engineering Services pertaining to Multi-disciplinary Projects

The basic fee for normal services in the discipline of civil engineering, pertaining to multi-

disciplinary projects, is determined from the table below. The fee is the sum of the primary
fee and the secondary fee appllcable to the specific cost of the works in respect of which the
services werse rendered on the project.

Cost of the Works Basls of Fee Calculation
Where the costs of the works:
But doas not Primary Fee Secondary fee
Exceeds exceed
RO R 598,000 RO A Lump Sum or on Time Basls
R 598,000 R 1.419.000 R 74,800/12,5% on the balance over R 588,000
R 1,419,00() R 6.985,000 R 477,400/10,0% on the balance over R 1,419,000
R 6,985.00{) R 14.248.000 R 734.00019,0% on the balance over R 6,985,000
R 14,248,000 R 35,480,000 R 1,3871600|8.0% on the balance over R 14,248,000
R 35,480.000 R 70,861,000 R 3,086,200{7,0% on the balance over R 35,480,000
R70,961,0000 R 427,427,000 R 5,569,900{7,0% on the balance over R 70,961,000
R 427,427,000 R 30,522,500{7,0% on the balance over R 427,427,000

()

For normal servicas relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms
of clause 4.2.2(1) Is multiplied by the category factor mentloned against that descriptlon in the
secend column of the table. In case more than one of the descriptions below applies, the
affactive factor will be the product of the factors involved.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which basic
Description of the Works foe Is multiplied
Alterations to existing works
{Only applicable to the fees on the portion or sectlon of works affected) 1,25
Internal water and drainage for buildings upon speciflc agreement with 125
the client to render such services ’
Duplication of works
(Only applicable to the design portion of the fees on duplicated works) 0,25
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4.2.3 Structural Engineering Services pertaining to Multl-disciplinary Projects

(1)  The basic fee for normal services In the discipline of structural engineering, pertaining to multi-
disclplinary projects, is determined from the table below. The fee is the sum of the primary
fee and the secondary fee applicable to the specific cost of the works in respect of which the
services were rendered on the project.

Cost of the Works Basls of Fee Calculation
Where the costs of the works:
Primary Fee Secondary fee
Exceeds Bute::::dnot Y Y
RO R 598,000 RO A Lump Sum or on Time Basis
R 598,000 R 1,419 000 R 74,800/|12,5% on the balance over R 598,000
R 1,419.000 R 6,985.000 R 177,400/10,0% on the balance over R 1,419,000
R 6,985.000 R 14,248,000 R 734,000/9,0% on the balance over R 6,985,000
R 14,248.000 R 35.480,000 R 1,387,8008,0% on the balance over R 14,248,000
R 35,480,000 R 70,961,000 R 3,086,000(7,0% on the balance over R 35,480,000
R 70,961,0000 R 427,427,000 R 5.570,000/7,0% on the balance over R 70,961,000
R 427,427,000, R 30,523,000(7,0% on the balance over R 427,427,000

(2) For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific ltem calculated in terms of
clause 4.2.3(1) is multiplied by the catagory factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved.

Thesa factors do not apply when fees are a lump sum or on a time basis.

Description of the Works

Factor by which baslc
fee Is muitiplied

Alterations to existing works
{Only applicabls to the fees on the portion or section of works affected)

1,25

' Mass concrete foundations and brickwork designed and cladding
designed and detaiied by the consulting engineer

0,33

(Only Bpslicabls to the design nortion of the fees on such works)

Duplication of works
{Only applicable to the design portion of the fees on duplicated works)

0,25
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4.2.4 Mechanical Engineering Services pertaining to Engineering Projects

{1) The basic fee for normal services in the discipline of mechanical engineering, pertaining to
engineering projects, is determined from the table below. The fee is the sum of the primary
fee and the secondary fee applicable to the spacific cost of the works in respect of which the
services ware rendered on the project.

Cost of the Works Basls of Fee Calculation
Where the costs of the works: s darv fo
But does not Primary Fee econdary fee
Exceeds exceed
R G R 588,00 RO A Lump Sum or on Time Basis
R 598,000 R 1,418,000 R74,800/12,5% on the balance over R 571 000
R 1,418,001} R 6,985,000 R177,400/10,0% on the balance over R 1 353 000
R 6,985,001 R 14.248,000 R734,0005,0% on the balance over R 6 659 000
R 14,248,001} R 35,480,000 R1,315,000/7,0% on the balance over R 13 582 000
| R 35,480,000 R 70.961,000 R2,801,300/5,0% on the balance over R 33 824 000
R 70961000 R 427427000 R4,930,100/5.5% on the balance over R 67 648 000
R 427.427 000 R24,535,700/5.5% on the balance over R 407 474 000
{2) For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.4(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved, except for the fee for targeted

procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is
multiplied
Alterations to existing works 1.25
Only anrlicable to the fees on the ortion or section of works affected !
Duplication of works
(Only applicable to the design portion of the fees on duplicated works) 0.25
Targeted procurement
(Addltional fee based on the basic fees befors ths application of any of the other factors. 0,07
Only appilcable where specificall; appointed for service)
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4.2.5 Mechanical Engineering services pertalning to Multi-disciplinary Projects

(1)  The basic fee for normal services in the discipline of mechanical engineering or wet services,
pertaining to multl-disciplinary projects, is determined from the table below. The fee is the
sum of the primary fee and the secondary fee applicable to the specific cost of the works In
respect of which the services were rendered on the project.

Cost of the Works | Basls of Fee Calculation
Where the costs of the works: ori . s —
rimary Fee econda 8
Exceeds Bu: ;I:dnot ry ry
RO R 598,000 RO A Lump Sum or on Time Basls
R 598,000 R 1,419,000 R89,700(15,0% on the balance over R 571 000
R 1,419,000 R 6,985,000 R212,900/12,5% on the balance over R 1 353 000
R 6,985,000 R 14.248,000 R908.600(10,5% on the balance over R 6 659 000
R 14,248,000 R 35,480,000 R1,871.200/9,5% on the balance over R 13 582 000
R 35.480,000 R 70,961,000 R3.688.3009,0% on the balance over R 33 824 000
R 70,961,000 R 427,427,000 R6.881,5008,5% on the balance over R 67 648 000
R 427,427,000 R37,181,2008,5% on the balance over R 407 474 000

{(2) For normal services relating tc a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the speciflc item calculated in terms of
clause 4.2.5(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved, except for the fee for targeted
procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works Factor by which
basic foe is
multiplied

Multi-tenant installations: The Multi-tenent factor only becomes applicable If
substantial fragmentation of services, which would otherwise not be divided, ocours as a 125
result of the muiti-tanant application. Normal multi-zoning, even if applied in muiti-tenant '
accommodation. does not qual’y faor the spplication of the Mult-tenant factor.

Alterations to existing works

(Only applicable to the fees on the portion or section of works affectad) 1,25

Duplication of works
{Only applicable 1o the design portion of the faes on duplicated works) 0,25

For projects where the cost of the works exceeds R 572,000 and
where hills of quantities are not required from the consulting

engineer and all financial, tender and contractual matters are dealt 0,75
with by the Quantity Surveyar or other parties

Targeted procurement
{Additional foe based on the basic fees bafore the application of any of the other factors. 0,07
Only applicable where spaciflcally apncinted for service)

o
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4.2.6 Electrical and Electronic Engineering Services pertaining tc Engineering
Projects

(1) The basic fee for normal services in the discipline of electrical and electronic engineering,
pertaining to engineering projects, is determined from the table below. The fee is the sum of
the primary fee and the secondary fee applicable to the specific cost of the works in respect
of which the services were rendered on the project.

Cost of the Works Basls of Fee Calculation
Where the costs of the works:
But does not Primary Fee Secondary fee
Exceeds oxcead
R R 588,000 RO/ A Lump Sum or on Time Basls
R 598.000 R 1,419,000 R74.800|12,5% on the balance over R 571 000
R 1,418,000 R 6,985,000 R177.400/10,0% on the balance over R 1 353 000
R 6,985 000 R 14,248,000 R734.000/8,0% on the balance over R 6 659 000
R 14,248,000 R 35,480,000 R1,315 00[]57.0% on tha balance over R 13 582 000
R 35,480,000 R 70,961,000 R2,801,300/6,0% on the balance over R 33 §24 000
R 70.961.000] R 427 427,000 R4.930.1UUE5_.5% on the balance over R 67 648 000
R 427,427,000 R24,535,700i5.5% on the balance over R 407 474 000

{2) For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
clause 4.2.6(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors Involved, except for the fee for targeted
procurement.

These factors do not apply when fees are a iump sum or on a time basls.

Factor by which
Description of the Works baslc fee is
multiplied
Alterations to existing works 1.25
[Only azplicable to the fees on the portlon or section of works affecled) :
Duplication of works 0.25
{Only appliceble to the design portion of the fees on dupiicated works) '
Targeted procurement
{Addltional foe basad on the basic fees before the application of any of the other factors. 0,07
Onl; aEEIIcabla where soeciically ansointed for service!
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4.2.7 Electrical and Electronic Engineering services pertaining to Multi-disciplinary
Projects

{1} The basic fee for normal services in the discipline of electrical and electronic engineering,
pertaining to multl-disciplinary projects, is determined from the table below. The fee is the
sum of the primary fee and the secondary fee applicable to the specific cost of the works in
respect of which the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works: o - s i
But does nof mary Fee econdary fee
Exceeds excood i
RO R 598,000 RO A Lump Sum or on Time Basis
R 598,000 R 1,419,000 R89,700!15,0% on the balance over R 571 000

R 1,418,000 R 6,985,000 R212,900/12,5% on the balance over R 1 353 000

R 6,985,000 R 14,248,000 R808,600/10,5% on the balance over R 6 659 000
R 14,248,000 R 35,480,000 R1,671,200{9,5% on the balance over R 13 582 000
R 35,480,000 R 70,861,000 R3_688,30:J|9,0% on the balance over R 33 824 000
R 70,961,000 R 427 427.000 R6,881 ,5OD|8,5% on the balance over R 87 648 000

R 427.427.000 R37,181 .20::||8,5% on the balance over R 407 474 000

{2) For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific ltem calculated in terms of
clause 4.2.7(1) is multiplied by the category factor mentioned against that description In the
sacond column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved, except for the fee for targeted
procurement.

These factors do not apply when fees are a lump sum or on a time basls,

Factor by which
basic fee Is
multiplled

Description of the Works

Multi-tenant installations: The Multi-tenant factor only becomes applicable If
substantial fragmentation of services, which would otherwise nol be divided, occurs as & 1.25
result of the multi-tenant application. Normal muiti-zoning, even if applied in multi-lenant !
accommodation. does not qualty for the appilcation of the Multi-tanant factor.

Alterations to existing works
{Only applicable to the faes on the portion or section of works affected) 1,25

Duplication of works
{Only applicable to the design portion of the fess on duplicatad works) 0,25

For projects where the cost of the works exceeds R 572,000 and
where bills of quantities are not required from the consuiting

englineer and all financial, tender and contractual matters are deait 075
with by the Quantity Surveyor or other parties. '

Targeted procurement
{Additional fee based on the basic fees befora the application of any of the other factors. 0,07
Cnly applicable where specifically appointed for service)
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4.2.8 Services provided partlally or in Stages

(1) The following table shall be used for proportioning the basic fee for normal services over the
various stages of the services.

Percentage points
Stage of Services for each stage
Civil: Engineering Projects:
o Inception 5
e Preliminary Design: Concept and Viability 20
¢ Detail Design 30
¢ Deocumentation and Procurement 15
e Contract Administration and Inspection 25
= Close-Out 5
Structural: Engineering Projects:
s Inception 5
¢ Praliminary Design: Concept and Viability 20
» Detall Design 30
+ Documentation and Procurement 15
e Contract Administration and Inspection 25
Close-Out 5
Civil: Muilti-disciplinary Projects:
s Inception 5
o Preliminary Dasign: Concept and Viability 20
o Detail Design 30
o Documentation and Procurement 15
o Contract Administration and Inspection 25
e Close-Out 5
Structural: Multi-disciplinary Projects:
* Inception 5
» Prefiminary Design: Concept and Viability 20
» Detail Design 30
+ Documentation and Procurement 15
¢ Contract Adminlstration and Inspection 25
¢ Close-Out 5
Mechanical, electrical and electronic projects:
e Inception 5
* Preliminary Design: Concept and Viabllity 20
¢ Detail Design 30
¢ Documentation and Procurement 15
e Contract Administration and Inspection 25
¢ Close-Out 5

{(2) Where not all the stages of the normal services are provided by the consulting englneer, the
fee is, subject to clause 4.1(7), calculated as a percentage of the total fee calculated in terms of
this clause, which percentage is the sum of the percentage polints appropriate to each stage as
set out in the above table against those stages of the services provided by the consulting
engineer.
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4,2.9 Cancellation or Abandonment

4.3

4.4

Should instructions having been given by the client to the consulting engineer to proceed with any
of the stages of services set out in clause 4.2.8(1) and the whole or part of the works is cancelled or
abandoned or postponed payments will be according to the stipulations of this agreement.

Fees for Addltional Services

(1

2

©)

(4)
()

(6)

(7)

Subject to clauses 4.2.8(2), 4.3(2), 4.3(3), 4.3(4), 4.3(5), 4.3(6) and 4.3(7), the fees for additional

sarvices, contemplated in clause 2.2, are agreed to between the cllent and the consulfing

englneer as set out in clause 4.1.

For additional services as a result of the resumption of such services or the alteration or

modification of designs on the instructions of the cllent, the consulting engineer is entitled to

time based fees and actual costs incurred.

For the provision of a construction monltoring service, as contemplated in clause.3.3.2, the

consulting englnesr is entitied to recover from the client the fees as agreed betwsen the

consulting englneer and the cllient:

{a) for part time construction monltoring staff costs, the amount payable to such staff shall
be at the hourly rates contemplated in clause 4.4(3);

(b} for full time construction monltoring service the fee shall be based on the total annual
cost of employment plus a surcharge of twelve percentage points (12%);

{c) a maximum of 50 hours may be applied for part time construction monitoring per
month. Time spent on site in excess hereof will be without further remuneration; and

{d) distances for travelling applied for may nof be exceeded without prior written approval of
the deparimental project manager. Remuneration of travelling will be calculated
according to actual distances per month at the applicable rate of the time of travel.

For all other costs, as set out in clause 4.5, the actual expsnses incurred.

For duties under the Occupational Health and Safety Act, 1983 (Act No.85 of 1993), as

contemplated in clause 3.3.3, the consulting engineer shall, if so appointed by the client, be

remunerated on a time and cost basis as agresd with the client.

For assuming the leadership of a joint venture, a consortium or team of consulting engineers,

as contemplated in clause 3.3.5, the fee for the lead consulting englneer shall be ten

percentage points (10%), which is not an additional fee but is that portion of the fee for services

rendered by the team, which shall be allocated to the lead consulting englneer. The

apportlonment of the fee to services is as statad in clause 4.2.8(1).

For services as principal agent of the cllent, as contemplated in clause 3.3.6, the consulting

enginesr Is entitied to an additional fee calculated at one percentage point (1%) of the total

cost of the works comprising the project. The consulting engineer is not entitled to any fees

for princlpal agent if he is not explicitly appointed as such.

Time Based Fees

)

()

(a) Time based fees are all-inclusive fees, including allowances for overhead charges
incurred by the consulting engineer as part of normal business operations, including the
cost of management, as well &s payments to administrative, clerical and secretarial staff
used to support professional and technical etaff in general and not on a specific projact
only.

(b} Time based fees are calculated by multiplying the hourly rate contemplated in clause
4.4(3), which is applicable to the consulting engineer for professional and any other
technical staff employed by the consulting engineer, with the actual time spent by such
staff in rendering the services required by the client.

(c) Professional and technical staff include all staff parforming work directly relatad to the
execution of the services the consulting engineer is engaged for by the client and
excludes all administrative, clerical and sacretarial staff used to support professional and
technical staff in general and not on a specific project only, but includes the typing of
letters, minutes, reports and documents for projects.

To determine the time based fee rates the professional and technical staff concerned is divided
into:-
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(4)

(a) Category A, in respect of a private consulting practice in engineering, shall mean a top
practitioner whose expertise and relevant experience is nationally or intemationally
recognized and who provides advice at a level of speclalization where such advice is
recognized as that of an expert.

(b) Category B, in respect of a private consulting practice in engineering, shall mean a
partner, a sole proprietor, a director, or a member who, joinlly or severally with other
partners, co-diractors or co-members, bears the risks of the business or takes full
responsibility for the projects and related llabilities of such practice and where his/her level
of expertise and relevant experience is commensurate with the position performs work of
a conceptual nature in engineering design and development, provides strategic guidance
in planning and executing a project andfor carries responsibllity for quality management
pertaining to a project.

(c) Category €. in respect of a private consulting practice in engineering, shall mean all
salaried professional staff with adequate expertise and relevant experience performing
work of an engineering nature and who carry the direct technical responsibility for one or
more specific actlvities related to a project. A person referred to in Category B may also
fail in this category if such person performs work of an engineering nature at this level.

(d) CategoryD, inrespect of a private consulting practice in engineering, shall mean all other
salaried technical staff with adequate expertise and relevant experience performing work
of an enginesering naiure with direction and control provided by any person contemplated
in catagories A, Bor C.

The scale of fees on a time basis, on which Value Added Tax is excluded, shall be at the
following rates per hour, rounded off to the nearest rand:

(a) for a person in caefegory A and B: 18.75 cenis for each R100 of the total annual
remuneration package {lowest notch) attached to a Director's grading (level 13) in the
Public Service,

(b) for a person In category C: 17,5 cents for each R100 of the total annual remuneration
package (lowest notch) attached to a Deputy Director's grading (level 12) in the Public
Service;

(c) for a person in category D: 16,5 cents for sach R100 of his/her total annual cost of
employment; provided that this hourly rate shall not exceed 16,5 cents for each R100 of
the total annual remuneration package (lowest notch) attached to an Assistant Director's
grading (level 11) in the Public Service.

Hourly rates calculated in terms of (a), (b) and (c) above shall be deemed to include overheads
and charges in respect of time expended by clerical personnel, which shall, therefore, not be
chargeable separataly.

Unless otherwise specifically agreed in writing, remuneration for the time expended by Category
B persons in terms of (a) above on a project shall be limited to 5 per cent of the total time
expended on the project. Any time expended by principals in excess of the 5 per cent limit
shall be remunerated at the rates determined in (b) or (¢) above.

Notwithstanding the above, where work is of such a nature that personnel as described in
paragraph (c) above are capable of performing such work, it shall be remunerated at that level
and not at the rates described in paragraphs (a) and (b) above, imespective of who in fact
executed the work,

The salaries referred to in () to (¢) above can change from time to time, which will, therefore,
change the rates applicabie. These rates will, however, only be adjusted on the first day of
each calendar year irrespective of any changes in salary ranges during the relevant year. The
rate as set out in Table 8 of the "Rates for Reimbursable Expenses®, as amended from time to
time may be used as bases for relevant claims.

For the purposes of clause 4.4(3)(c), the total annual cost of employment {gross annusal
remuneration) of a person contemplated in clause 4.4(2) means the total amount bome by an
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