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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Project title:

EASTERN CAPE PROVINCE: QUEENSTOWN POLICE COMPLEX INSTALLATION

OF 5X 10000 LITRE WATER TANKS

Quotation no: GQEQ-2025/2026-079 Reference no: 14/1/3/1/1/6429/5129
Advertising date: | 08/08/2025 Closing date: 26/08/2025
Closing time: 11:00am Validity period: 30 Calendar days

1. REQUIRED CIDB GRADING
Itis estimated that tenderers should have a CIDB contractor grading designation of 2 GB or 2 CE or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE

YES [] NO X

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.

Functionality criteria’:

Weighting factor:

Total

N/A

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

"The points allocated to each functionality criterion should not be generic but should be determined separately for each tender

on a case by case basis.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023

Page 1 of 9
Version: 2023/08
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

3.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in Eastern Cape 2 e Official Municipal Rates Statement
Province for work to be done or which is in the name of the bidder.
services to be rendered in
Eastern Cape Province Or

e Any account or statement which is
in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 ¢ ID Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would

have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of
9 JANUARY 2004).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 9

For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

Tender offer must be properly received on the tender closing date and time specified on the
invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

X

All parts of the returnable tender documents submitted which forms part of the substantive
responsive criteria must be fully completed in ink and signed where required. The digital and
or electronic completion and signing of documents is permitted, subject to not altering the
content, format and / or text of the original bid document.

Use of correction fluid is prohibited.

O X

Submission of a signed bid offer as per the DPW-07 (EC).

X

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.

O

There will be a compulsory bid clarification / site-briefing meeting and all potential
bidders must attend.

Submission of fully signed DPW-16 (EC) Tender Clarification Meeting Certificate, signed by
the authorised official and/or completion of the attendance register. A compulsory bid
clarification / site briefing meeting is necessary to clarify the latest tender documentation,
project requirements and avoid unnecessary errors and omissions and all potential bidders
must attend. The proof of attendance shall include any of the following legitimate documents:
(1) A signed DPW-16 certificate and/or (2) Attendance register of all the attending bidders.

Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any. Any
addendum or erratum will be published in the original advertising media, at least 10 working
days before the bid closing date. Bids will be evaluated in accordance with the published
addendum or erratum. Bids will be evaluated in accordance with the published addendum or
erratum.

The tenderer shall submit his priced Bills of Quantities / Lump Sum Document / Pricing
Schedule (complete document inclusive of all parts) together with his tender. Bidder will be
allowed to balance rates prior to award and correct arithmetic errors.

10

The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.

11

Bids will be evaluated in terms of the Special Conditions of Bid (SCB-01).

12

Only offer’s from the following bidders’ will be eligible to have their submissions evaluated:

a) Only bidders’ whom submit proof of registration with the Construction Industry
Development Board (CIDB) in the Class of Construction Works and Grading (or higher)
specified for this tender and current status being active on the closing date of tenders,
or

b) Bidders whom are not registered with the CIDB or CIDB “non-compliant” in terms CIDB
Class of Construction Works and / or Grading and / or status, which is either inactive or
expired, or suspended or deregistered, but are capable of being registered with the CIDB
within twenty-one (21) working days from the closing date for submission of tenders.

Such bidders must submit proof with the tender that they have already applied to CIDB,
on / or before the closing date of the bid for registration, or an upgrade of their CIDB
status or for the correction of their CIDB “non-compliance” status to being active in the
specified Class of Construction Works and Grading (or higher).

13

Bidder must submit with the bid CV and qualifications of licensed plumber. The licensed
plumber must be registered and in good standing with the Plumbing Industry Registration
Board (PIRB). Valid proof of registration and good standing with the Plumbing Industry
Registration Board (PIRB) must be submitted with the bid document. Failure to submit CV,
qualifications and proof of registration with PIRB for the licensed plumber will render the bid
non responsive

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 9
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Bidder must submit with the bid document CV and qualifications of licensed installation
electrician. The licensed installation electrician must be registered and in good standing with
the Department of Labour in line with the requirements of the Occupation Health and Safety
14 | X Act 85 of 1993. Valid proof of registration with the Department of Labour for the licensed

installation electrician must be submitted with the bid document. Failure to submit CV,
qualifications and proof of registration with Department of Labour in line with the Occupational
Health and Safety Act 85 of 1993 for the licensed installation electrician will render the bid non

responsive.
15 | [ | Specify other responsiveness criteria

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 9
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

X

Submission of PA-11: Bidder’s disclosure

X

Any correction to be initialled by the person authorised to sign the tender documentation as per PA
15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV’s.

X

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

X

All parts of tender documents submitted must be fully completed in ink and signed where required.

X

Submission of PA-16.1 (EC): Ownership Particulars.

Submission of (PA 40): Declaration of Designated Groups.

Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
03 (EC) Tender Data.

Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Part 2
of Contract Data (GCC 2015) whichever applicable to be fully completed.

Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any.

10

O X XXX

The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request. Bidder will be allowed to balance rates prior to award
and correct arithmetic errors.

11

X

Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.

12

X

Upon request, submission of a fully completed security clearance application form with supporting
documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.

13

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects. Bidders may use “own form or
portfolio document”. The details of all the tenderer’s current and previous projects must however
be the same as the details of the DPW-09 (PSB) form. Bidders are required to sign and date the
DPW-09 (EC) and cross-reference the documents if “own form or portfolio document” is used.

14

Submission of DPW-21 (EC): Record of addenda of tender documents: Bidders may be requested
to confirm receipt or compliance with the Record of addenda if the Record of addenda was not
submitted with the bid at the closing date.

16

CIDB non-compliance at the time of tender

If a bidder submitted with their bid, proof that they have already applied to CIDB for an upgrade or
for correction of their “non-compliance” status with the CIDB, such a bidder will be deemed to be
capable of being so registered in the specified Class of Works and / or Grading and will be
evaluated as such, provided that the bidder's CIDB status becomes CIDB compliant and submits
proof of CIDB compliance within 21 working days after the closing date. Failure to obtain and to
submit documentary proof of the required compliant CIDB grading, within 21 working days of the
bid closing date, will render bid non-responsive.

Note: The CIDB “non-compliance” status refers to a bidder's CIDB Class of Construction Works
and / or Grading and / or status, which is either inactive or expired, or suspended or deregistered.

16

CIDB non-compliance after tender closing date

Upon request, a bidder will be given twenty one (21) working days to correct its CIDB compliance
status and submit proof of compliance, if the bidder was CIDB compliant on the closing date of
tenders, but becomes CIDB non-compliant, after the tender closing date. Failure to submit
documentary proof of the required compliant CIDB grading, within 21 working days from request,
will render bid non-responsive.

17

Bids will be evaluated in terms of the Special Conditions of Bid (SCB-01).

18

Submission of a signed bid offer as per the DPW-07 (EC).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 9
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals
< | Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
1 | X ;
Regulations 2022
2 | A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
~ | submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[] Method 1 (Financial offer) X] Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider’s experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 9
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1.  The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 9
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



-

4 ik B

&

i

4 v
OF SOUTH AFRICA

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS

X Quotation documents are available for collection during working hours

Alternatively; quotation documents may be collected during working hours at the following address
Reception area Eben Donges Building, Hancock Street, North End 6056. A non-refundable bid deposit
of R 0.00payable (cash only) on collection of the bid documents.

8. SITE INSPECTION MEETING
Compulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue:

N/A

Virtual meeting Link: | N/A

Date:

Starting time:

10:00am

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Mr. J Dirker Telephone no: | 041 408 2165
Cellular phone no 082 479 2296 Fax no: N/A
E-mail Jules.dirker@dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official

Ms. T. Ngesi

Telephone no: | 041 408 2009

Cellular phone no

N/A

Fax no: N/A

E-mail

Thabisa.Ngesi@dpw.gov.za

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For internal & External Use

Effective date: 21 July 2023

Page 8 of 9
Version: 2023/08
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Tender documents may be posted to: Deposited in the tender box at:

i d
The Director-General Department of Public Works and Infrastructure

Department of Public Works and Infrastructure Eben Donges Building
Private Bag X 3913 Hancock Street, North End,
Ggeberha

6056 OR Ggeberha 6056

Attention:

Procurement section: Room 296

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 9
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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DPW-03 (EC): TENDER DATA

EASTERN CAPE PROVINCE: QUEENSTOWN POLICE COMPLEX

Project title: INSTALLATION OF 5 X 10 000 LITRE WATER TANKS

Reference no: 14/1/3/1/1/6429/5129

Tender / Quotation no: | GQEQ-2025/2026-079 Closing date: 26/08/2025

Closing time: 11H00 Validity period: | 30 days

Clause
number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

c11

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

C.1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB'’s
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 0of 5
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Tender no:

C.1.4 |The Employer's agent is:

Name: Mr. J Dirker

Capacity: Departmental Project Manager

Address: Eben Donges Building, Hacock Street, North End
Tel: 041 408 2165

Fax: N/A

E-mail: Jules.dirker@dpw.gov.za

C.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.11
The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 2 GB or
2 CE or higher** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 2 GB or 2 CE or higher** class of
construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 2 GB or 2 CE or ** class of construction
work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Not applicable

Tender no: GQEQ-2025/2026-079
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B. BIDS WILL BE EVALUATED IN THE FOLLOWING PHASES:

Phase 1: Responsiveness - Applicable

Phase 2: Functionality — Not Applicable

Phase 3: PPPFA Scoring — Applicable

Phase 4: Acceptability in respect of Risk to the Employer — Applicable
Phase 5: Other Objective Criteria — Not applicable

Bids will be evaluated in terms of the Special Conditions of Tender (SCB-01) as amended and approved
prior to the advert date, and attached to the tender.

PHASE 1: RESPONSIVENESS OF BIDS: APPLICABLE
Determine whether each tender offer has been properly received that complies with the
requirements of Condition of Tender, has been properly completed and signed, and is
responsive to the other requirements of the tender documents.

Refer to PA-04 (EC): NOTICE AND INVITATION TO TENDER, ITEM 2.1

PHASE 2: FUNCTIONALITY CRITERIA: Not Applicable
The minimum total functionality score required to qualify for further evaluation is Choose an
item._points. Failure to meet minimum total functionality score will result in the tenderer
being disqualified.

Refer to FC-01(EC): FUNCTIONALITY CRITERIA under the returnable documents,

Volume 2, for detailed functionality criteria, requirements and notes applicable to this
tender.

PHASE 3: THE FOLLOWING POINTS SCORING METHOD WILL BE APPLICABLE FOR
RESPONSIVE BIDS WHICH ACHIEVED THE MINIMUM TOTAL FUNCTIONALITY SCORE
AND MINIMUM POINTS FOR EACH CRITERIA [PHASE 3]: APPLICABLE

3.1 Evaluation points scoring system is applicable for this bid: Method 2 (Financial and
Preference Offer)

3.2 Preference points scoring system is applicable for this bid: 90/10 Preference points
scoring system

In case where “80/20 and/or 90/10” is selected, the lowest acceptable tender will be used to
determine the applicable preference point system.

3.3 Method to be used to calculate points for specific goals:

Method 2: For procurement transaction with rand value greater than R1 Million and up
to R50 Million (Inclusive of all applicable taxes) - PA-16, Table 2

Refer to PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022 under returnable documents Volume 2, for

detailed specific goals.

PHASE 4: ACCEPTABILITY IN RESPECT OF RISK TO EMPLOYER: Applicable
Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments.

When applicable, refer to PA-04 (EC): NOTICE AND INVITATION TO TENDER. ITEM 2.4

PHASE 5: OTHER OBJECTIVE CRITERIA: NOT APPLICABLE

When applicable, refer to PA-04 (EC): NOTICE AND INVITATION TO TENDER, ITEM 2.5

Tender no: GQEQ-2025/2026-079
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c.2.7 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1
C.212 If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative tender
offer is that it demonstrably satisfies the Employer's standards and requirements. A tenderer may submit
alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender
documents, is also submitted. Provided that the tenderer’s main tender offer is according to specification and
would under normal circumstances be recommended for acceptance, his alternative tender offer may also be
considered for the purpose of the award of the contract.
Calculations, drawings and all other pertinent technical information and characteristics as well as modified or
proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate
the efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative
complies with the Employer’s standards and requirements and to evaluate the acceptability of the pricing
proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design
assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.
The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer
to cover the Employer's costs of confirming the acceptability of the detailed design before it is constructed.
Alternative tender offer permitted: Yes [ INo X
C.2.13.2 | The list of Returnable Documents identifies which of the documents a tenderer must complete when submitting
a tender offer. The tenderer must submit his tender offer by completing the Returnable Documents, signing the
“Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable Documents back to the
Department.
C.2.13.5 | The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer
package are as per Notice and Invitation to Tender T1.1.
C.2.13.6 | A two-envelope procedure will not be followed.
C.3.5
C.2.15 The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.
C.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1.
C2.16.3 Omit the wording of the last sentence for those projects which are subject to CPAP
C.2.18 The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):
XI Together with his tender;
Or
[J The tenderer shall submit his fully priced and completed sectional summary- and final summary pages with
the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar days of
the date requested to do so prior to the award of the contract.
Cc.2.19 Access shall be provided for inspections, tests and analysis as may be required by the Employer.
C.3.4.1 The location for opening of the tender offers, immediately after the closing time thereof shall be at:
C.34.2 Reception area Eben Donges Building, Hancock Street, North End 6056
C.3.8 The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Tender no: GQEQ-2025/2026-079

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 5
For Internal & External Use Effective date: Effective date: 16 October 2024 Version: 2024/03




¥ ==
G SR 0 aemca DPW-03 (EC): Tender data

C.3.93

Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.94."°

C3.94

Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected as
follows:”

C.3.94

Add sub paragraph c) to C.3.9.4, as follows:

“c) If the tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and removed
from further contention.”

C.3.111

The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference. !

C.3.13

Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17

Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 5
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SPECIAL CONDITIONS OF BID FOR INFRASTRUCTURE PROCUREMENT

1 INTERPRETATION

11  The word “Bidder” in these conditions shall mean and include any firm of Contractors,
Services Providers or any company or body incorporated or unincorporated or any
other legal entities.

1.2 The word “Department” in these conditions shall mean the DEPARTMENT OF
PUBLIC WORKS AND INFRASTRUCTURE

1.3 Any reference to words “Bid” or “bidder” herein and or any other documentation shall
be construed to have the meaning as the words “Tender” or Tenderer”.

2 PRECEDENCE

2.1. If any other condition (bid rule) in the bid document is in contradiction with the “Special
Conditions of Bid” the “Special Conditions of Bid” will take preference.

2.2. The “Special Conditions of Bid" can only be amended by an official addendum before
the closing date of the bid.

3 GENERAL BID RULES

3.1. “Written” or “in writing” means hand-written in non-erasable ink or any form of
electronic or digital writing and or a combination thereof.

3.2. The digital and or electronic completion and signing of documents is permitted.

3.3. A bidder participates in this bid process entirely at its own risk and cost.

3.4. The Department may accept or reject any bid offer or may cancel the bid process (or
reject all bid offers at any time) prior to award, due to the following:

3.4.1. due to changed circumstances, there is no longer a need for the goods or
services specified in the invitation;

3.4.2. funds are no longer available to cover the total envisaged expenditure;

3.4.3. no acceptable tender is received;

3.4.4. there is a material irregularity in the tender process; or

3.4.5. there is material change in the scope of works.

3.5. The Department shall not accept or incur any liability for such cancellation or rejection
or acceptance, but will give written reasons for such action upon receiving a written
request to do so.

3.6. Completed bid documents in a sealed envelope, endorsed with the relevant bid
number, bid description and the closing, must be deposited in the bid box as indicated
in the bid document.

3.7. Bidders must ensure that bids submitted via courier services are deposited by the
courier service in the Departmental Bid box, prior to the closing date and time. The
Department will not accept responsibility for any bids, which are not timeously
deposited in the Bid Box.

3.8. A Bid will be treated as a late bid, if it is not received in the bid box. The Department
will not accept responsibility for any late depositing of bids or for the non-depositing of
bids in the bid box, which are as a result from an act committed or omitted by an official.

This is not limited to the following cases:

3.8.1.A Bidder handed over its bid to a departmental official or to the security services
personnel timeously, but they omits to deposit the bid in the bid box on or before
the closing date and time.

3.8.2. If a courier service delivers the bid to a departmental official or to the security
services personnel timeously and it is not deposited in the bid box timeously.

SPECIAL CONDITIONS OF BID FOR INFRASTRUCTURE PROJECTS 26 JUNE 2024 Page 10f 8
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3.8.3. The bid documents were send through mail / Post Office and it is not timely
collected and or timely deposited in the Departmental Bid Box.

Bids received after the closing date and time will not be accepted for consideration

and where practical, be returned unopened to the Bidder(s).

. Bidders who are not registered on the CSD, must register on the CSD within 7 working

days, if requested to do so. No award letters or purchase orders or contracts will be
signed, with a bidder not registered on the CSD.

The Department will download the following documents, to verify the information
submitted by bidders:

3.11.1. CSD registration certificate (if the bidder is registered in the CSD)

3.11.2. CIPC registration

3.11.3. CIDB registration
Bidders are not allowed to recruit or shall not attempt to recruit an employee of the
Department for purposes of preparation of the bid or for the duration of the execution

of this contract or any part thereof.

4 AMBIGUITIES/ CONTRADICTIONS / OMISSIONS

41.

4.2.

If a bidder becomes aware of any ambiguities or contradictions or omissions in the bid
document or the specifications, drawings or descriptions or functionality or quality, or
any part of the bid document, this should be clarified with the Department, at least five
(5) working days before the closing time stated in the tender data.

If the Department found, after the closing date of the bid, that there is an ambiguity/

contradiction or omission in the bid document , the Department reserves the right to:

4.2.1. If the ambiguity or contradiction or omission in the bid document is of an
administrative nature, request bidders to correct any non-compliances
caused by the ambiguity or contradiction or omission or

4.2.2. If the ambiguity or contradiction or omission is immaterial, proceed to
finalise the procurement process and notify the delegated authority in
the submission of the ambiguity or contradiction or omission for the
consideration of the approving authority or

4.2.3. Cancel the bid and process

5 PERIOD OF VALIDITY FOR BIDS AFTER CLOSING DATE
5.1 All Bids must remain valid from the closing date for a period as stipulated in the bid

document.

5.2 The Department reserves the right to request for the validity extensions of bids,

should it deemed necessary. The following conditions will apply when the Department

request for a validity extension of a bid:

5.2.1 The request for a validity extension will be done while the validity period of the
bids are still valid.

5.2.2 Bidders have the right to refuse the extension of the validity period of their bids.

5.2.3 If a request for validity extensions are send to bidders while the validity period
of the bids are still valid, non-replying to the request for validity extension before
the expiry date will be deemed a tacit agreement to the extension of the validity
period. The Department will communicate with the affected bidders to confirm
such tacit agreement.

5.2.4 Should the bidder not agree with the tacit agreement, the bidder shall be
deemed to be non-responsive and not considered for further evaluation.

5.2.5 If a bidder(s) refused a validity extension, it will be deemed that the bidder(s)
had withdrawn their bids from the bidding process. The Department reserves

SPECIAL CONDITIONS OF BID FOR INFRASTRUCTURE PROJECTS 18 JULY 2025 Page 20f8
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the right to continue with its bid evaluation and adjudication of the remaining
bids and finalise the process.

6 BRAND NAMES
6.1 Wherever a brand name is specified in this bid document (i.e. in the specifications,

pricing schedule or bill of quantities or anywhere in this document), the department’s
requirement is not limited to the specified brand name, but requires an item
similar/equivalent or better than specified.

7 CONTRACTUAL PRICE ADJUSTMENTS
7.1 The Bid will not be subjected to any price escalation, unless specified otherwise in
the bid documents.

8 AUTHORITY TO SIGN BID DOCUMENTS

8.1 No authority to sign (PA 15.1: Resolution of Board of Directors) is required from an
enterprise which has only one director or is a sole ownership.

8.2 In the case of a bid being submitted on behalf of a company, close corporation or
partnership, evidence should be submitted with the bid at the closing time, that the Bid
has been signed by a person properly authorised by resolution of the directors or under
the articles of the entity. For that purpose, forms PA-15.1-15.3 (Resolution of Board of
Directors) are included in the bid document for completion by the relevant Board(s) of
Directors

8.3 The department further accepts that, in the absence of a PA 15.1: Resolution of Board
of Directors, any director or any member of the enterprise may have the authority to
bind the enterprise. Therefore the following will apply when only one director or one
member of the enterprise signed the bid documents:

8.3.1 The signature of any one of the directors or any one of the members of the
enterprise will bind the enterprise and all the directors/ members of the
enterprise. This condition will therefore render the bid valid; and

8.3.2 The Department will verify the authority to sign (if deemed necessary) and
where possible, may request proof of such authority of the relevant director or
relevant member to act on behalf of the enterprise in the form of a “ Resolution
of the Board of Directors”, if such “, (PA 15.1: Resolution of Board of Directors),”
was not submitted with the bid or was not completed or was incorrectly
completed,

8.4 In the case of a sub-contractor agreement, a joint venture or consortia, the signing of
the sub-contractor agreement, or Joint Venture or Consortia agreement by any director
or member of each of the parties to the agreement, will render the sub-contractor
agreement or Joint Venture or Consortia agreement valid. Therefore:

8.4.1 The Department reserves the right to request from each party to the sub-
contractor agreement or Joint Venture or Consortia” agreement, proof of such
authority of the relevant director or relevant member to act on behalf of the
enterprise(s), in the form of a “ Resolution of the Board of Directors”, if it was
not submitted with the bid or was not completed or was incorrectly completed,

8.5 In the event that a non-member or non-director to the enterprise(s) sign the bid
documents and or sign a joint venture or consortia agreement, an “Authority to sign”
issued by a director of the enterprise(s) or by the Board of Directors of the enterprise(s)
must be submitted with the bid at the closing date. Failure to comply with this
requirement at the closing date of the bid, will invalidate the bid submitted.

9 CONTRACT PERIOD
9.1 The contract period is stipulated in the Contract Data or the specifications.
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9.2 The construction period for Infrastructure works, will commence from the date of site
handover.

10 NEGOTIATION WITH THE IDENTIFIED PREFERRED BIDDER
10.1 The Bid will be awarded to the bidder who scores the highest PPPFA number of

points:
10.1.1 However, should an offer not be market related, the Department reserves
the right to negotiate with bidders a reasonable market price /offer?

11 AWARD OF CONTRACTS TO TENDERERS NOT SCORING HIGHEST POINTS
11.1 The Department reserves the right to award the bid to a tenderer not scoring the
highest points, after having applied an objective criteria or a risk assessment criteria,
if such (i.e. the objective criteria/ risk assessment) is specified in the bid document.

12 TAX COMPLIANCE

12.1 No tender shall be awarded to a bidder who is non tax -compliant.

12.2 All bidders’ tax matters must be in order prior to award.

12.3 Bidders’ tax matters will be verified through CSD.

12.4 If the recommended bidder’s tax status is non-compliant, the recommended bidder
must submit written proof from SARS of their tax compliant status or submit written
proof that they have made an arrangement with SARS to meet their outstanding tax
obligations.

12.5 The recommended bidder will be given a maximum of seven (7) working days to
correct their tax compliance status.

12.6 Failure to comply within seven (7) working days, from the date of the request, the
Department will reject the bid submitted by the bidder.

13 REGISTRATION AS A VAT-VENDOR

13.1 Non-VAT vendors do not have to include VAT in their bid prices.

13.2 Non-VAT vendors who submit bids for contracts that would, if successful, take their
annual turnover above the threshold of R1 million, must include VAT in the prices
quoted and must therefore immediately upon award of the contract, register with the
South African Revenue Service (SARS) as VAT vendors.

13.3 The award of contract would be conditional (for Non-VAT vendors who included VAT
in their prices) conditional pending the successful bidder submitting proof of
registration as VAT vendor with SARS within 21 days of award.

13.4 Failure to comply within 21 days after being notified to do so will lead to the automatic
withdrawal of the “provisional letter of award” and elimination of the bidder’s offer.

13.5 VAT vendors must include VAT in their bid prices and failure to comply will lead to an
automatic elimination of the bidder’s offer.

13.6 In all other instances, where bidders have excluded VAT from the prices quoted, if the
bidder is successful, the letter of award will clearly state that the price at which the
contract is awarded is exclusive of VAT and that VAT will not be added on at any stage
after the contract has been signed.

13.7 If a Non-VAT vendor/ bidder is contracted with the Department with a price which is
Excluded Vat, and it becomes a VAT vendor after award or alternatively becomes a
VAT vendor due to a cumulative number of awards, the bidder will have to absorb the
adverse financial implications of not including VAT in their price quoted. VAT cannot
be claimed from the Department for any payments already made or from any future

payments.
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14 CERTIFICATION OF DOCUMENTS

14.1 Where so required in the bid documents, bidders are required to submit copies, which
are certified as a “true copy of the original”.

14.2 If a bidder submitted an uncertified copy of an original document, or an original copy
which is not correctly certified, the bidder will be afforded an opportunity to correct
such non-compliance within a minimum period of 48 hour.

14.3 All bidders’ whose copies complies with the minimum requirements above, will be
“deemed in order” and will be subjected for consideration in further evaluation
processes, even if the Department did not request any corrections.

14.4 No submissions of new or alternative documents or certified copies of new or
alternative documents will be allowed after the bid closing date.

14.5 The Department will not accept a copy of a previously certified document and will not
provide any bidder an opportunity to correct such a non-compliance.

15 REQUIREMENTS FOR A VALID BBBEE CERTIFICATES AND SWORN AFFIDAVITS

151 A valid B-BBEE Certificate is a B-BBEE Certificate which has not expired at the closing
date of the bid.

152 A “Sworn Affidavit” must comply with the following minimum requirements at the
closing date, to be considered valid. If the submitted “Sworn Affidavit” does not comply
with the minimum requirements below, the bidder will not be given an opportunity to
correct it:

15.2.1  The “Sworn Affidavit” must not be expired at the closing date.

15.2.2  The BBBEE Level Contributor must be indicated (ticked)
15.2.3  The “Sworn Affidavit’ must be signed and dated by the bidder (Deponent).
15.2.4 The “Sworn Affidavit’ submitted must be signed and stamped by the
“Commissioner of Oath”.
15.2.5 The “latest financial year-end” field must not be left blank.
15.2.5.1 The latest “financial year-end date” cannot be a future
date.
16.2.5.2 If only the year is indicated (it is not in the format:
day/month/year), the Department will validate the financial
year-end (day/month) from CIPC or deal with any clarity
seeking matter/ confirmation as an administrative matter.

15.3 In respect of “Sworn Affidavits” of the Construction sector, Property Sector, the field
(block) where the bidder must confirm its financial information (i.e. Net Assets or
Annual Turnover) must be completed (ticked) and must not be left blank or not ticked.

15.4 The Commissioner of Oath cannot be an employee or ex officio of the enterprise
because, a person cannot by law, commission a sworn affidavit in which they have an
interest.

15.5 The Department will seek the following clarity matters in respect of the Sworn Affidavits
(should it be deemed necessary) and upon request, the bidder will be given a minimum
of five (5) working days to respond to the Department:

15.5.1 If the bidder did not select/circle/ticked “Member/ Director/ Owner”
where so required. The Department will communicate with such
affected the bidder in writing.

15.5.2 If a bidder did not select/ circle/ ticked the required field “Financial
Statements/ Management Accounts/ Audited Financial Statements”
where so required. The Department will communicate with such

affected the bidder in writing.
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15.5.3 If only the year is indicated (it is not in the format: day/month/year),
the Department will validate the financial year-end (day/month) on
CIPC or against any other submitted document or will seek clarity /
confirmation from the bidder and deal with it as an administrative
matter.
15.5.4 If the financial year-end indicated in the sworn affidavit is not at the
end of the month or it is not the correct month when validated on
CIPC or against any other submitted documents, the Department will
enquire from the affected bidder to indicate its correct latest financial
year end in the format (day/month/year) and:
15.5.4.1 If the “day” indicated on the submitted affidavit is
wrong, but the month and year is correct, the bidder’s
affidavit will be “deemed valid” and it will be evaluated.
15.5.4.2 If the “month” indicated on the submitted affidavit is
wrong, the bidder’s affidavit will be will be considered
invalid.

15.6 The Department will deal with all other matters, which is not listed under the minimum
requirements as reflected above, as administrative matters, should it be deemed
necessary.

15.7 For all sectors (example the construction sector, the property Sector and or any
sector), a “Sworn Affidavit” issued in terms of the relevant sector must be used. All the
minimum requirements applicable to “valid sworn affidavits” as per this “Special
Conditions of Bid” will apply.

16 AWARDING OF POINTS FOR SPECIFIC GOALS (PA-16)

16.1 In accordance with the PPPFA regulations 2022, bidders will not be eliminated if they
do not submit a BBBEE — certificate or a “valid sworn affidavits”. The bidder will not be
scored for points, but will be evaluated further.

16.2 For a bidder to be awarded points for specific goals as per the bid, the bidder must
submit proof as specified in the bid document with the bid at the closing date and time.

16.3 The requirements of a valid BBBEE-Certificate and or “Sworn Affidavit” as specified in
the Special Conditions of Tender applies.

16.4 Parties in an unincorporated joint venture must submit its own consolidated B-BBEE
certificate, which has not expired at the closing date of the bid.

16.5 If a bidder submit with the bid at the closing date the required proof for specific goals,
as specified in the bid document, but the proof is not certified or is certified incorrectly,
the bidder will be given a minimum of 48 hours to submit a copy which is correctly
certified. The copy maybe certified after the closing date of the bid. The copies maybe
certified after the closing date of the bid.

16.6 Non-submission of the PA-16 form or non-completion the PA-16 form or an incomplete
PA-16 form, is not an elimination criteria.

16.7 If a bidder submit at the closing date of the bid a valid proof as specified in the bid
document, but the bidder's PA 16 is not signed or dated or witnessed or it is not
properly completed, or its not completed or submitted or did not claim points, the bidder
will be given a minimum of 48 hours to submit or correctly complete its PA 16.

16.8 All bidders’ whose submitted proof as specified in the bid document and it complies
with the minimum requirements above, will be “deemed in order” and will be subjected
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for consideration in further evaluation, even if the Department did not request any

corrections/ certifications.

16.9 No submissions of alternative proof for specific goals as specified in the bid document
will be allowed after the bid closing date.

16.10Bidders who failed to submit the required proof for points for specific goals, will not be
scored for the relevant specific goal(s), but there offers will still be evaluated further.

17 BIDDER’S DISCLOSURE/ BIDDER’S DECLARATION (PA - 11)
17.1 The Department will afford a bidder an opportunity to correct its PA-11 form, if the
bidder omitted to sign or to complete or to properly complete this form.
17.2 A bidder’s offer maybe eliminated if the bidder’s declaration is proven false during

the bid evaluation process.

18 CORRECTION OF ERRORS

18.1 Only the authorised signatory to the tender should initial corrections in the tender
document.

18.2 All corrections must be in non-erasable ink and the use of correcting fluid (tippex)
is prohibited.

18.3 In the event that a correction is not initialled or the correction is initialled by a person

not having the prescribed authority, the Department will:
18.3.1  Seek the necessary clarification from the tenderer and;
18.3.2  If accepting the response from the tenderer, evaluate the bid further and or;
18.3.3  Allow the tenderer to correct/ ratify any noncompliance, where necessary.

19 CONDITIONS WITHDRAWN FROM THE GENERAL CONDITIONS OF CONTRACT
19.1 N/A

20 INCOMPLETE SECTIONS OR SCHEDULES IN BID DOCUMENTS
201 Bidders’ who omitted or incorrectly completed a section(s) or a schedule(s) in the
bid document, but have submitted with the bid the required/ specified proof or
supportive documents for that particular sections of the document, maybe allowed

to correct such non-compliance.

21 POINTS FOR SPECIFIC GOALS

21.1 To qualify for points for Specific goals, as specified in the “Invitation to Bid” and
the “PA-16”, bidders must comply with the requirements at the closing date of the
bid.

21.2 It is the bidder’s responsibility to ensure that it submit the correct evidence at the
closing date of the bid, for the validation of the points the bidder is claiming.

21.3 Bidder’s will not be given an opportunity to submit evidence after closing date, if
the evidence is not submitted or if incorrect evidence was submitted.

SPECIAL CONDITIONS OF BID FOR INFRASTRUCTURE PROJECTS 18 JULY 2025 Page 7 of 8
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22 THE OTHER ADDITIONAL INFORMATION WHICH MAY

BE_REQUIRED FOR

EVALUATION

CRITERIA

SPECIAL CONDITIONS OF BID

a) A close corporation, incorporated prior to 1 May 2011
under the Close Corporations Act, 1984 (Act 69 of
1984, as amended)

Copies of the Founding Statement - CKi1

b) A profit company duly registered as a private company.
[including a profit company that meets the criteria for a
private  company,  whose Memorandum  of
Incorporation states that the company is a personal
liability company in terms of Section 8(2)(c) of the
Companies Act, 2008 (Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation - CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder’s ownership /
shareholding percentage relative to the total; and/or

ii. Memorandum of Incorporation in the case of a
personal liability company.

c) A profit company duly registered as a private company
in which any, or all, shares are held by one or more
other close corporation(s) or company(ies) duly
registered as profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or
company(ies).

d) A profit company duly registered as a public company.

Copy of Certificate of Incorporation - CM1,and a signed
statement of the companys Secretary or Auditor
confirming that the company is a public company.

e) A non-profit company, incorporated in terms of Section
10 and Schedule 1 of the Companies Act, 2008 (Act
71 of 2008, as amended).

Copies of:

i. The Founding Statement - CK1; and

i. The Memorandum of Incorporation setting out the
object of the company, indicating the public benefit,
cultural or social activity, or communal or group
interest.

f) A natural person, sole proprietor or a Partnership

Copy(ies) of the identity Document(s) of:
i. such natural person/ sole proprietor, or each of the
Partners to the Partnership.

g) ATrust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and
the mandate of the Trustees.

23 DISCLAIMER

23.1

It is impractical and cumbersome for the Department to communicate with all

qualifying bidders to correct/ ratify all eligible matters as articulated in this “Special
Conditions of Bid”. The Department therefore reserves the right and discretion, during
its evaluation and other administrative processes to:
23.1.1 Limit its correspondences for corrections/ ratifications/ clarities to potential
higher point scoring bidders only and to
23.1.2 Further evaluate any potential qualifying lower scoring bidder(s) as
“deemed responsive” or giving points, etc., without requesting the
corrections/ ratifications of a matter which is eligible as per the “Special

Conditions of Bid”.

— End Special Conditions of Bid —
(Version: Approved 18 july 2025)
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Department:
Public Works and inf

and infrastructure
REPUBLIC OF SQUTH AFRICA

B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES
(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE)

(Gazette Vol. 630 No. 41287)
Issued in terms of paragraph 3.6.2.4.1 (B)

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) 1 am a Member[] / Director [] / Owner [] (Select one) of the following enterprise and am duly
authorised to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

BEP

(Built Environment Professional) Contractor

Supplier

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
Amended by Act No 46 of 2013 “Black People” is a generic term which means
Africans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who
became citizens of the Republic of South Africa by naturalization before 27 April
1004; or after 27 April 1994 and who would have been entitled to acquire

Definition of “Black
Designated Groups”

‘Black Designated Groups” means:

a) unemployed black people not attending and not required by law to attend an
leducational institution and not awaiting admission to an educational institution;
b) Black people who are youth as defined in the National Youth Commission
Act of 1996;

c) Black people who are persons with disabilities as defined in the Code of
Good Practice on employment of people with disabilities issued under the
Employment Equity Act;

d) Black people living in rural and under developed areas;

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

0 The Enterprise is

% Black Owned

0O The Enterprise is

% Black Female Owned

O The Enterprise is

% Owned by Black Designated Group (provide Black Designated

Group Breakdown below as per the definition in the table above)

o Black Youth %
o Black Disabled %
o Black Unemployed %

o Black People living in Rural areas %

o Black Military Veterans %

%

%

%
%
%
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Select applicable

4) Based on the Financial Statements Management Accounts and other informatiom'ﬂ on the

latest financial year-end of / / , (format: day/month/year) the annual Total
day/ month lyear
Revenue was less than the applicable amount confirmed by ticking the applicable box below.

BEP R1.8 million
Contractor R3.0 million
Supplier R3.0 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable
and an EME certificate must be obtained from a rating agency accredited by SANAS or when applicable a B-
BBEE Verification Professional Regulator appointed by the Minister of Trade and Industry.

O Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)

At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Less than 30% Black Owned |Level Five (80% B-BBEE procurement recognition level)

5) | know and understand the contents of this affidavit and | have no objection to take the prescribed oath
and consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in
this matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature Date:

Commissioner of Oaths
Signature & stamp

Bidder Stamp Commissioner of Oath
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C1.1: FORM OF OFFER AND ACCEPTENCE
(DPW - 07 EC)



DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Proiect title: EASTERN CAPE PROVINCE: QUEENSTOWN POLICE COMPLEX INSTALLATION OF
J : 5 X 10 000 LITRE WATER TANKS

Tender / Quotation no: | GQEQ-2025/2026-079 | Reference no: 14/1/3/1/1/6429/5129
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:
EASTERN CAPE PROVINCE: QUEENSTOWN POLICE COMPLEX INSTALLATION OF 5 X 10 000 LITRE WATER
TANKS

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (“All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

[ Ta e I AT TR =3 13 PR PP PP

RANG (IN WOPTS).etuueenuesiessirrieasiissarna i aa s s s tae s ena s st e ra s re s s st e aaa st er s st s s e rar s A b s e s e s e b s e s bR e a b e s

-------------------------------------------------------------------------------------------------------------------------------------------------------------

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s) is/are:
----------------------------------------------------------------------------- OR R R R I N I R I I R
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier nUMbEer:..........ccvvirieiiiieiieeeeenn, ”

CSD suppliernumber:........ccoooiiiiiiniiicii

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 1 of 4
Effective date 5 July 2022 Version 2022/4



{ V P DPW-07 (EC): Form of Offer and Acceptance

V REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: GQEQ-2025/2026-079

AND WHO IS (if applicable):
Trading under the name and Style Of: ...t s s
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity
...... .‘ must accompany this offer’ authorising the
In his/her capacity as: Representative to make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date

This Offgr is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and
The official dOCUMENES ... ..ciiiie i O Acceptance forms are to
The official alternative ...............ooouiiiiiiiiii O be completed for the
Own alternative (only if documentation makes provision therefore) ...................... O nlorn atf:,';doﬁ::’)' each
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction™ of 5% of the contact value

(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No[]

2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [] No[]

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes O No O

4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%

of the value certified in the payment certificate (excluding VAT) Yes [] No[]
(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term
Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of
the Banks Act,~1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-
forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 2 of 4
Effective date 5 July 2022 Version 2022/04



) D e DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: GQEQ-2025/2026-079

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

2= 11 0= ST BranCh. ......coooiiiiii e,

Registration No of Tenderer at Department of Labour ..o
CIDB Registration NUMDET: .. ... ittt e ettt e e e e et e e e e s e e e e e s e e nr i ne e eneas

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer's offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer’s offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer".

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 3 of 4
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\V REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: GQEQ-2025/2026-079

Name of Organisation: Department of Public Works and Infrastructure
Eben Donges Building
Hancock Street

Address of Organisation: | North End
Gqeberha
6056

WITNESSED BY:
Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 4 of 4
Effective date 5 July 2022 Version 2022/04
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DPW-04 (EC): CONTRACT DATA - PART 2
DATA PROVIDED BY THE CONTRACTOR

JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Project titte: = EASTERN CAPE PROVINCE: QUEENSTOWN POLICE COMPLEX INSTALLATION OF 5 X
10 000 LITRE WATER TANKS

Tender/

g : . )
Quotation no: GQEQ-2025/2026-079 WCS no: ‘ 055557 Reference no: | 14/1/3/1/1/6429/5129

The Conditions of Contract are clauses 1 to 30 of the JBCC® Principal Building Agreement (Edition
6.2 of May 2018) prepared by the Joint Building Contracts Committee.

Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC)) together ‘
as some clauses in the JBCC PBA have been amended in the Contract Data (DPW-04 (EC)). ‘

Copies of these conditions of contract may be obtained through most regional offices of the
Association of South African Quantity Surveyors, Master Builders Association, South African
Association of Consulting Engineers, South African Institute of Architects, Association of
Construction Project Managers, Building Industries Federation South Africa, South African
Property Owners Association or Specialist Engineering Contractors Committee.

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances,
based on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT VARIABLES
THE SCHEDULE

The schedule is the listed variables in this agreement and contains all variables referred to in this |
document including specific changes made to JBCC® documentation. It is divided into part 1:
contract data completed by the employer and part 2: contract data completed by the tenderer.
Part 1 must be completed in full and included in the tender documents. Both the part 1 and part 2
form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not
left blank. Where choices are offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed hereto and cross referenced to
the applicable clause of the schedule. Reference to clause numbers in the JBCC Principal |

Building Agreement are shown in [square brackets] in this contract data e.g. [3.1]. .

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 4
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O RS S e DATA PROVIDED BY THE CONTRACTOR
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-079

C TENDERER’S SELECTIONS

C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor
to the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C,Dor E

Option A cash deposit of 10 % of the contract sum (excluding VAT)

Option B variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC)

Option C  payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

Option D

~ cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the 1
' value certified in the payment certificate (excluding. VAT)

i fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
OptionE reduction of 5% of the value certified in the payment certificate
 (excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998
(Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

Guarantee for payment by employer [11.5.1; 11.10] Not applicable

|
| Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] ‘ Not applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 4
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Dwperaet DPW-04 (EC): CONTRACT DATA - PART 2
REPUBLIC OF SOUTH AFRICA DATA PROVIDED BY THE CONTRACTOR
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-079

C 2.0 Payment of preliminaries [25.0]

Contractor’s selection
Select Option A or B

Where the contractor does not select an option, Option A shall apply

Payment methods

| The preliminaries shall be paid in accordance with an amount prorated to the value of the
Option A works executed in the same ratio as the amount of the preliminaries to the contract sum,

| which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge, |

Option B | atime-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shall apply.
Provision of particulars
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his

selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section.

" An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A | as defined for adjustment method Option A below, within fifteen (15) working days of the date
| of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme

Option B

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 4
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gl Desmen: DPW-04 (EC): CONTRACT DATA - PART 2

() e -, DATA PROVIDED BY THE CONTRACTOR

JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Tender / Quotation no: GQEQ-2025/2026-079
Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or
value have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor
for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of
preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the
execution of the works.

'The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
‘provided by the contractor, apportioned to sections where com pletion in sections is required

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
Option A contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to the

date of practical completion to which the contractor is entitled with an adjustment of the

contract value [23.2; 23.3] as compared to the number of calendar days in the initial

construction period [26.9.4]. o
The adjustment of preliminaries shall be based on the number of calendar days extension to

| the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
delay occurred.

Option B

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)

Option A Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
| by the principal agent
Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A
|

| shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 4
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Queenstown SAPS Complex
Installation of 5 X 10 000 Litre Water Tanks & Pumps
Quotation Number: GQEQ-2025/2026-079

Item Amount
No

BILL NO 1

PRELIMINARIES

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words ‘Tender' or "Tenderer' herein and/or in any other
documentation shall be construed to have the same meaning as the words
"Bid" or "Bidder"

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by the Joint
Building Contracts Committee shall be the applicable building agreement, amended as
hereinafter described to be read in conjunction with the Contract Data issued with the
tender.

The JBCC General Preliminaries (May 2018) published by the Joint Building Contracts
Committee for use with the JBCC Principal Building Agreement (Edition 6.2 - May 2018)
shall be deemed to be incorporated in these bills of quantities / lump sum document,
amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents for the full
intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by clause
number and heading only

Where any item is not relevant to this agreement such item is marked N/A signifying "not
applicable"

Where standard clauses or alternatives are not entirely applicable to this agreement such
amendments, modifications, corrections or supplements as will apply are given under each
relevant clause heading and such amendments, modifications, corrections or supplements
shall take precedence notwithstanding anything to the contrary contained in the
abovementioned documents

TENDERER'’S SELECTIONS

Before submission of his tender the contractor is to complete the tenderer's selections in
the contract data for organs of state and other public sector bodies

Carried Forward R
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Queenstown SAPS Complex
Installation of 5 X 10 000 Litre Water Tanks & Pumps
Quotation Number: GQEQ-2025/2026-079

Brought Forward R

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses in the aforementioned JBCC
Principal Building Agreement

Section B : A recital of the headings of the individual clauses in the aforementioned JBCC
General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the project
PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract data for organs of state and other
public sector bodies for the adjustment of preliminaries, the amounts entered against the

relevant items in these preliminaries are to be divided into one or more of the three
categories provided namely fixed (F), value related (V) and time related (T)

PRICING OF BILLS OF QUANTITIES

The contractor is to allow opposite each item for all costs in connection therewith. All
prices to include, unless otherwise stated, for all materials, fabrication, conveyance and
delivery, unloading, storing, unpacking, hoisting, labour, setting, fitting and fixing in position,
cutting and waste (except where to be measured in accordance with the standard system of
measurement), patterns, models and templates, plant, temporary works, returning of
packaging, duties, taxes (other than Value Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arising out of this agreement.

Items left unpriced will be deemed to be covered in prices against other items throughout
these bills of quantities and no claim for any extras arising out of the contractor's
omission to price any item will be entertained

Prices for all construction equipment, temporary works, services and other items shall

include for the supply, maintenance, operating cost and subsequent removal and making
good as necessary

VALUE ADDED TAX

Provision is made in the summary page of these bills of quantities / lump sum document for
the inclusion of Value Added Tax (VAT)

SECTION A - JBCC PRINCIPAL BUILDING AGREEMENT

INTERPRETATION

A1.0 DEFINITIONS AND INTERPRETATION

Carried Forward R
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Clause 1.0

The following definitions replace corresponding definitions or are added to the definitions in
the JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the
case may be

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the
same meaning and used interchangeably and means any weather conditions i.e.: Rain,
wind, snow, frost, temperature (cold or heat) that are not in the norm for the area where the
construction takes place and during which no work is possible on site

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC®
Principal Building Agreement and contract data for organs of state and other public sector
bodies, the contract drawings, the priced document and any other documents reduced to
writing and signed by the authorised representative or representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site
by the contractor and ending on the date of practical completion

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and
ending on the date of final completion

COST FLUCTUATION shall mean contract price adjustment provision ( CPAP ) for the
adjustment of fluctuation in the cost of labour, plant, material and goods as stated in the
schedule

DEFAULT INTEREST: No Clause

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI's Guarantee for
Construction form/s, obtained by the contractor from an institution approved by the
employer [CD]

INTEREST: The interest rates applicable on this contract, whether specifically indicated in
the relevant clauses or not, will be the rate as determined by the Minister of Finance from
time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act
No 1 of 1999) as amended, calculated as simple interest, in respect of debts owing to the
State, and will be the rate as published by the Minister of Justice and Correctional
Services from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act,
1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts
owing by the State

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service
Provider's Tender / Bid, issued and signed by the Employer

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the
principal agent to the parties certifying the amount due and payable in terms of Clause 25.3

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the
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contract data for organs of state and other public sector bodies. In the event of a
principal agent not being appointed, then all the duties and obligations of a principal
agent as detailed in the agreement shall be fulfilled by the employer’'s representative as
named in the contract data for organs of state and other public sector bodies

TARGETED SUBCONTRACTORS: Subcontractors that must be appointed to a total of
30% or more of the contract sum, by the contractor, projects with a contract sum of the
amount determined by the Minister in terms of the latest Preferential Procurement
regulations, as may be amended from time to time.

Fixed: Value: Time:

A2.0 LAW, REGULATIONS AND NOTICES

Clause 2.0

Fixed: Value: Time:

A3.0 OFFER AND ACCEPTANCE

Replace Clause 3.3 with the following:

This agreement shall come into force on the date of letter of acceptance and continue to
be of force and effect until the end of the latent defects liability period [22.0]
notwithstanding termination [29.0] or the certification of final completion [21.0] and final
payment [25.0]

Fixed: Value; Time:

A4.0 CESSION AND ASSIGNMENT

Clause 4.0

Ref Clause 6.7 [CD] - Clause 4.2

Replace Clause 4.3 with the following:

Where a contractor cedes any right or any monies due to or to become due under this
agreement as security in favour of a financial institution, the prior written consent of the

employer, which consent shall not be unreasonably withheld, must be obtained

Fixed: Value: Time:
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A5.0 DOCUMENTS

Clause 5.0

Replace last sentence of Clause 5.2 with the following:

The original signed agreement shall be held by the Employer

Replace Clause 5.4 with the following:

The Bills of Quantities shall not be used as a specification of material and goods or
methods unless so instructed by the Principal Agent. The contractor may not use the Bills of
Quantities for purpose of ordering material. All dimensions and quantities must be
determined on site before ordering. In the event of discrepancy between the drawings and
Bills of Quantity, the drawings shall take preference

Replace Clause 5.5 with the following:

The parties may publish or disclose on any platform only the contract scope and contract
amount

Fixed: Value: Time:

A6.0 EMPLOYER'S AGENTS

Clause 6.0

Replace Clause 6.5 with the following:

Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the
principal agent or an agent in terms of this agreement, the employer shall appoint another
principal agent and/or an agent

Add the following as Clause 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not
given a mandate to the principal agent, notwithstanding other provisions in the contract.
The employer shall sign all documents in relation to clauses 4.2, 14.1.4, 14.4.1, 14.6,
16.1.4, , 16.4.1, 231, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12

Fixed: Value: Time:
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A7.0 DESIGN RESPONSIBILITY

Clause 7.0

Replace first sentence of Clause 7.2 with the following:

Any design responsibility undertaken by a subcontractor shall not devolve on the contractor
except for items that require specific component design and or compatibility design and or

shop drawings and or the assembly thereof

Fixed: Value: Time:

INSURANCES AND SECURITIES

A8.0 WORKS RISK

Clause 8.0

Replace Clause 8.4 with the following:

The contractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such
precautions and security measures and other steps for the protection and security of the
works as the contractor may deem necessary

Fixed: Value: Time:

A9.0 INDEMNITIES
Clause 9.0

Add the following to the end of the first sentence of Clause 9.2.7: “.... due to no fault of the
contractor

9.2.9 No Clause
9.2.10 No Clause
Add the following as clause 9.3:

The employer's rights to claim damages for the contractor's omissions and actions will not
be affected.

Fixed: Value: Time:

A10.0 INSURANCES
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Clause 10.0
Replace Clause 10.1 with the following:

The party responsible shall effect and keep the respective insurances [CD] in force, in
favour of the employer as beneficiary , from the date of possession of the site until the issue
of the certificate of practical completion and with an extension to cover the contractors
obligations after the date of practical completion [8.2.2]

Add the following as Clause 10.1.5.1:
Hi Risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk
Area’, that is an area which is subject to highly unstable sub-surface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the
following will apply

Add the following as Clause 10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate
of practical completion, bear the full risk of and hereby indemnifies and holds harmless
the employer against any damage to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he
may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the works and to rebuild, restore, replace and/or repair the works, at the contractor’s
own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the
employer against any liability, loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever resulting from, arising out of or
caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
immovable property, or personal property, or property contiguous to the site, whether
belonging to or under the control of the employer or any other body or person whomsoever
arising out of or caused by a catastrophic ground movement, as mentioned above, which
occurred during the period of the contract

10.1.5.1.3 Replace Clause with the following:
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It is the responsibility of the contractor to ensure that he has adequate insurance to cover
his .risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the
contractor’s obligations in terms of the contract, the contractor shall, within twenty-one
(21) calendar days of the date of letter of acceptance, but before commencement of the
works, submit to the employer proof of such insurance policy.

10.1.5.1.4 Replace Clause with the following:

The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’s default of his obligations as
set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be
recovered from the contractor or by deducting the same from any amounts still due under
this contract or under any other contract presently or hereafter existing between the
employer and the contractor and for this purpose all these contracts shall be considered
one indivisible whole

10.2 Replace Clause with the following:

Where practical completion in sections is required [20.0), or where the works is for
alterations and additions, the contractor shall effect and keep in force contract works
insurance [10.1.1], supplementary insurance [10.1.2], public liability insurance [10.1.3] and
where applicable, removal of lateral support insurance [10.1.4] and other insurances
[10.1.5) in favour of the employer as beneficiary

10.6 No Clause

Add the following as Clause 10.11

In the event that an insurer dispute the amount of the claim to be paid to the employer, the
contractor shall be liable to the employer for the difference between the claim (as

determined by the employers QS appointed on the project) made by the employer and the
amount that the insurer is willing to pay

Fixed: Value: Time:

A11.0 SECURITIES

Clause 11.0

Add the following to Clause 11.1:

In respect of contracts with a contract sum up to R1 million, the security to be provided by
the contractor to the employer will be a payment reduction of five per cent (5%) of the

value certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall have the
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right to select the security to be provided in terms of C 1.0 Securities, as stated in the
schedule. Such security shall be provided to the employer within fifteen (15) working days
from commencement date. Should the contractor fail to select the security to be provided
or should the contractor fail to provide the employer with the selected security within fifteen
(15) working days from commencement date, the security in terms of C 1.0 Option C shall
be deemed to have been selected.

The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.1 - 25.12.5

11.1.1 No Clause

11.1.2 No Clause

11.2.2 No Clause

11.3 No Clause

Replace Clause 11.4.1 with the following:

Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of
each interim payment certificate until practical completion is achieved. The value certified
shall be subject to the adjustments in terms of 25.12.6 to 25.12.10.

11.5 No Clause

11.6 No Clause

11.7 No Clause

11.8 No Clause

11.9 No Clause

11.10 No Clause

Add the following as Clause 11.11:

Where the security as a cash deposit of ten per cent (10%) of the contract sum {excluding
VAT) has been selected:

Add the following as Clause 11.11.1:

The contractor shall furnish the employer with a cash deposit equal in value to ten percent
(10%) of the contract sum (excluding VAT) within fifteen (15) working days from
commencement date. Failure to furnish the employer with a cash deposit within fifteen (15)
working days Clause 11.4 will apply mutatis mutandis.
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Add the following as Clause 11.11.2;
The employer shall be entitled to recover expense and loss from the cash deposit in terms
of Clause 27.0 provided that the employer notifies the Contractor in which event the

employer's entitlement shall take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor.

Add the following as Clause 11.11.3:

Within fifteen (15) working days of the date of practical completion of the works the
employer shall reduce the cash deposit to an amount equal to three per cent (3%) of the
contract value (excluding VAT) and refund the balance to the contractor

Add the following as Clause 11.11.4:

Within fiteen (15) working days of the date of final completion of the works the employer
shall reduce the cash deposit to an amount equal to one per cent (1%) of the contract
value (excluding VAT) and refund the balance to the contractor.

Add the following as Clause 11.11.5:

On the date of payment of the amount in the final payment certificate, the employer shall
refund the remainder of the cash deposit to the contractor.

Add the following as Clause 11.11.6:

The parties expressly agree that neither the employer nor the contractor shall be entitled to
cede the rights to the deposit to any third party.

Add the following as Clause 11.12:

Where security as a variable construction guarantee of ten percent (10%) of the contract
sum (excluding VAT) has been selected:

Add the following as Clause 11.12.1:

The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within
fifteen (15) working days after issuance of the letter of acceptance. Failure to submit an

acceptable variable construction guarantee within fifteen (15) working days Clause 11.4
will apply mutatis mutandis.

Add the following as Clause 11.12.2:

The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender.

Add the following as Clause 11.12.3;
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The employer shall return the variable construction guarantee to the contractor within
fourteen (14) calendar days of it expiring.

Add the following as Clause 11.12.4:

Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall issue a written demand in terms of the variable construction guarantee.

Add the following as Clause 11.13:

Where security as a fixed construction guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.13.1:
The contractor shall furnish a fixed construction guarantee to the employer equal in value to
five per cent (5%) of the contract sum (excluding VAT).

Add the following as Clause 11.13.2:

The fixed construction guarantee shall come into force on the date of issue and shall expire
on the date of the last certificate of practical completion.

Add the following as Clause 11.13.3:

The employer shall return the fixed construction guarantee to the contractor within fourteen
(14) calendar days of it expiring.

Add the following as Clause 11.13.4:

The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.13.5;

Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or from both.

Add the following as Clause 11.14.1;

Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT)
and a payment reduction of five per cent (5%) of the value certified in the payment
certificate (excluding VAT) has been selected:

Add the following as Clause 11.14.2:

The contractor shall furnish the employer with a cash deposit equal in value to five per cent
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(5%) of the contract sum (excluding VAT) within fifteen (15) working days from

commencement date. Failure to submit a cash deposit within fifteen (15) working days
Clause 11.4 will apply mutatis mutandis. ’

Add the following as Clause 11.14.3:
Within fifteen (15) working days of the date of practical completion of the works the
employer shall refund the cash deposit in total to the contractor.

Add the following as Clause 11.14.4:

The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.1 - 25.12.5,

Add the following as Clause 11.14.5:

Where the employer has a right of recovery against the contractor in terms of 27, the
employer may recover from the payment reduction or cash deposit or from both.

Add the following as Clause 11.15:

Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected.

Add the following as Clause 11.15.1:

The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.6 to 25.12.10.

Add the following as Clause 11.15.2:

The employer shall be entitled to recover expense and loss from the cash deposit in terms
of 27.0 provided that the employer notifies the Contractor in which event the employer’s
entittement shall take precedence over his obligations to refund the cash deposit security
or portions thereof to the contractor.

Add the following as Clause 11.16:

Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in terms
of this agreement.

Add the following as Clause 11.17:

Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole
discretion, and without notification to the contractor, is entitled to change the contractor's
selected form of security to that of a ten per cent (10%) payment reduction of the value
certified in the payment certificate (excluding VAT).
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Fixed: Value: Time:

EXECUTION
A12.0 OBLIGATIONS OF THE PARTIES

Clause 12.0

12.1.1 No Clause

Replace Clause 12.1.5 with the following:

Give possession of the site to the contractor within ten (10) working days after approval of
the issue of a construction permit by the Department of Labour, if applicable, after the contrg
12.2.22

12.1.6 No Clause

12.1.8 No Clause

Replace Clause 12.2.2 with the following:

The priced Bills must be submitted to the Employer within fourteen (14) calendar days frg
priced document contains errors or discrepancies and/or prices considered by the emp
imbalanced or unreasonable the employer or principal agent and the contractor shall adjust
to the contract sum

Replace Clause 12.2.5 with the following :

Effect and keep in force insurances in favour of the employer as beneficiary where thJ
providing insurances [10.0) [CD]

Replace Clause 12.2.13 with the following:

Designate a competent person full time on site to continuously administer and control the w
implement notices and contract instructions on behalf of the contractor

Add the following as Clause 12.2.22:
Within fourteen (14) working days of the date of the letter of acceptance submit to the princi
and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No

Add the following as Clause 12.2.23;
The contractor shall within reasonable time inform the agents regarding inspection of the wo
12.0]

Offices
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The contractor shall provide, maintain and remove on completion of the works an offic
principal agent, minimum size 4 x 3 x 3m high internally, suitably insulated and ventilated
and fitted with boarded floor, desk, chair, drawing stool, drawing board and lock-up drawer.
be kept clean and fit for use at all times [12.2.18]

Fixed: Value: Time:

Main notice board

The contractor shall provide, erect where directed, maintain and remove on completion of
the works a notice board size 3 x 3m as type Drawing GEN 063, constructed of suitable
boarding with flat smooth surface and with edging bead 19mm thick round outer edges and
projecting 12mm from face of boarding and rounded on front edge. The board shall be
securely fixed to hoarding, where hoarding is provided, or fixed to and including a suitable
supporting structure of timber or tubular posts and braces. The board is to be painted ivory
white and the bead and 12mm wide dividing lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All wording shall be inscribed in dark green
painted sans serif lettering [12.2.18]

Fixed: Value: Time:

A13.0 SETTING OUT
Clause 13.0

Fixed: Value: Time;

A14.0 NOMINATED SUBCONTRACTORS

Clause 14.0

Ref Clause 6.7 [CD] - Clause 14.1.4

14.1.5 No Clause

Replace “principal agent ” with “employer” [6.7 [CD]] in Clause 14.4.1

Ref Clause 6.7 [CD] - Clause 14.6

Fixed: Value: Time:

Carried Forward R
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16

17

18

Brought Forward R

A15.0 SELECTED SUBCONTRACTORS

Clause 15.0

Ref Clause 6.7 [CD] - Clause 15.1.4 & Clause 15.5
15.1.5 No Clause

Replace Clause 15.1.2 with the following:

The principal agent shall call for tenders from a list of tenderers agreed between the
contractor and the employer

Replace “principal agent ” with “employer” [6.7 [CD]] in Clause 15.4.1

Fixed: Value: Time:

A16.0 DIRECT CONTRACTORS
Clause 16.0

Fixed: Value: Time:

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Replace Clause 17.4 with the following:

The contractor shall comply with and duly execute all contract instructions except any
contract instruction for additional work issued after the date of practical completion other
than making good physical loss and repairing damage to the works in terms of 8.0 and 21
Add the following clause as Clause 17.6:

Minutes of meetings shall not constitute a site instruction unless reduced to a written

contract instruction issued by the principal agent in terms of this contract / agreement.

Fixed: Value: Time:
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COMPLETION
A18.0 INTERIM COMPLETION

Clause 18.0

Fixed: Value: Time:

A19.0 PRACTICAL COMPLETION
Clause 19.0
Replace Clause 19.5 with the following:

On issue of the only or last certificate of practical completion the employer shall be entitled
to possession of the works and the site. On issue of the certificate of practical completion
for a section, the employer shall be entitled to possession of such section

Add the following as Clause 19.8:
WORKS COMPLETION

(1) Within seven (7) calendar days of the date of practical completion the principal agent
shall issue to the contractor a works completion list defining the outstanding work
and defects apparent at the date of practical completion to be completed or rectified
to achieve works completion.

(2)  Whnere, in the opinion of the contractor, the works completion list has been
completed the contractor shall notify the principal agent who shall inspect within
seven (7) calendar days of receipt of such a notice. Where, in the opinion of the
principal agent, the Works Completion list:

(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue a
certificate of Works Completion to the contractor with a copy to the employer

(2)(b) Has not been satisfactorily completed, the principal agent shall forthwith
identify the works completion list items that are not yet complete and inform
the contractor thereof. The contractor shall repeat the procedure in terms of
19.8(2)

(3)  Should the principal agent not issue a works completion list, in terms of 19.8 (1) or
19.8 (2)(b), within seven (7) calendar days from the end of the inspection period, the
contractor shall notify the employer and principal agent. Should the principal agent
not issue such Works Completion list within seven (7) calendar days of receipt of
such notice, the employer may within seven (7) calendar days issue to the contractor
a Works Completion list. Should the employer:

Carried Forward R
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(3)(a) Not issue such works completion list within seven (7) calendar days, then the
certificate of Works Completion shall be deemed to have been issued on the date of
expiry of the initial notice period and works completion shall be deemed to have
been achieved on such date

(3b) Issue a works completion list and the work on Works Completion list not have
been completed or where further defects have become apparent, the employer shall
forthwith identify such items on the updated works completion list and notify the
contractor. The contractor shall repeat the procedure in terms of 19.8(2)(b) until such
items have been completed to the satisfaction of the employer

(4)  Should the works completion list not be completed to the satisfaction of the employer
within a period of twenty one (21) working days of the issue first works completion
list the contractor shall be liable to a daily penalty as described in B12.0

(5) The defects liability period in terms of 21.1 shall commence with the issue
or deemed issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3).

Fixed: Value: Time:

A20.0 COMPLETION IN SECTIONS
Clause 20.0
Add the following as Clause 20.2.1.A

A certificate of Works Completion [19.8]

Fixed: Value: Time:

Carried Forward R
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A21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION
Clause 21.0
Replace Clause 21.1 with the following:

The defects liability period for the works shall commence on the calendar day following the
date of works completion and end at midnight (00:00) ninety (90) calendar days from the
date of works completion [CD] or when work on the list for completion has been
satisfactorily attended to [21.6), whichever is the later (if we use works completion)

Replace Clause 21.6 with the following:

On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not
indicated as items with an extended liability as indicated in B14 and on receipt of the
contractor's notice to the principal agent

And/or

On the expiry of the defects liability period as indicated in B14, for items indicated in B14
and on receipt of the contractor's notice to the principal agent, the principal agent shall:

(1) inspect the works And within ten (10) working days either issue a list for final
completion detailing all outstanding work or defects that must be attended to, or
rectified to achieve final completion or

(2) issue the certificate of final completion to the contractor with a copy to the employer
for that part of the works where defects liability period has expired

21.6.1 Omit Clause

21.6.2 Omit Clause

Add the following as Clause 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with an
extended defects liability period of three hundred and sixty-five (365) calendar days in
respect of the listed applicable elements in B14

Add the following as Clause 21.14:

Penalties will be applied if the items on the completion list have not been attended to within
a period of ninety (90) calendar days [21.1]. If additional defect items have being added to
the list during this period, then the Principal Agent and Contractor will agree on a revised
completion date. Failing in achieving the revised date will result in penalties being
applied.[B12.0]

Fixed: Value: Time:
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A22.0 LATENT DEFECTS LIABILITY PERIOD
Clause 21.0

22.3.2 No Clause

Fixed: Value: Time:

A23.0 REVISION OF THE DATE FOR PRACTICAL COMPLETION

Ref Clause 6.7 [CD] — Clause 23.1
Ref Clause 6.7 [CD] — Clause 23.2
23.2.13 No Clause

Replace Clause 23.3 with the following:

Further circumstances that delays practical completion due to any other cause beyond the
contractor's reasonable control that could not have reasonably been anticipated and
provided for which the contractor may be entitled to a revision of the date for practical
completion, with or without an adjustment of the contract value as determined by the
Employer [6.7 CD]

Ref Clause 6.7 [CD] - Clause 23.7
Ref Clause 6.7 [CD] - Clause 23.8

Fixed: Value: Time:
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A24.0 PENALTY FOR LATE OR NON-COMPLETION

Clause 24.0

Replace Clause 24.1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical-, works-, or
final- completion by the applicable completion date [CD], or the revised applicable
completion date, the contractor shall be liable to the employer for the penalty [CD]

Replace Clause 24.2 with the following:

Where the employer elects to levy such penalty the employer, or the principal agent on
instruction from the employer, shall give notice thereof to the contractor. The principal agent
shall determine the penalty due from the later of the date for practical- works-, or final-
completion [CD], or the revised date for practical- works-, or final- completion, up to and
including the earlier of:

Replace Clause 24.2.1 with the following:

The actual or deemed date of practical- works-, or final- completion, of the works, or a
section thereof [23.7.1]

Fixed: Value: Time:

PAYMENT

A25.0 PAYMENT

Clause 25.0

Replace Clause 25.2 with the following:

The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the
contractor with a copy to the employer, up to and including practical completion. Interim
Payment certificates may be issued to the contractor between practical completion and the
final payment certificate. A payment certificate may be for a nil or negative amount

Add the following to Clause 25.3:

25.3.12 Monthly Local content report,

25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/

NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, attendance
register. (if applicable)

Carried Forward R
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25.3.14 Tax Invoice

25.3.15 Labour intensive report

25.3.16 Contract participation goal reports

25.5 No Clause

Replace Clause 25.6 with the following:

Materials and goods will only be certified and paid for upon providing proof of full payment
to the supplier and proof of transfer of ownership from the supplier to the contractor by the

contractor. Once paid, material and goods shall become the property of the employer and
shall not be removed from site without the written authority of the Employer.

25.7.5 No clause.
Replace Clause 25.10 with the following:

The employer shall pay the contractor the amount stipulated in an issued payment
certificate, correct in all material respects, within thirty (30) calendar days from the date of
receiving the payment certificate, invoice and all other substantiating documentation for
items certified in the payment certificate

Replace Clauses 25.12 to 25.12.3 with the following:
The value certified shall be subject to the following percentage adjustments :

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the
event of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0])
Clauses 25.12.1 to 25.12.5 shall be applicable)

25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0], the value of the
works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be
certified in full. The value certified shall be subject to the following percentage
adjustments:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued up to
the date of practical completion

25.12.3 Ninety-seven per cent (97%) of such value in interim payment certificates issued on
the date of practical completion and up to but excluding the date of final
completion

25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate in

terms of 26
Carried Forward R
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25.12.5 One hundred per cent (100%) of such value in the final payment certificate in terms
of 26 except where the amount certified is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the
final payment certificate.

(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for
Option C (C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of C 1.0 Option C, value of the works
in terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full.
The value certified shall be subject to the following percentage adjustments:

25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the
date of practical completion

25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued on
the date of practical completion and up to but excluding the date of final
completion

25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate in
terms of 26

25.12.10 One hundred per cent (100%) of such value in the final payment certificate in terms
of 26 except were the amount certified is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the
final payment certificate

Fixed: Value: Time:
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A26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT

Clause 26.0

Ref Clause 6.7 [CD] — Clause 26.1

Omit Clause 26.4.3

Ref Clause 6.7 [CD] — Clause 26.7

Replace Clause 26.10 with the following:

The principal agent shall prepare the final account in consultation with the employer and
issue the final account, to the contractor within sixty (60) working days of the date of

practical completion

Ref Clause 6.7 [CD] — Clause 26.12

Fixed: Value: Time:
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A27.0 RECOVERY OF EXPENSE AND/OR LOSS

Clause 27.0

Replace Clause 27.1.2 with the following:

Interest due to late payment only

Replace Clause 27.1.4 with the following:

Interest due to late payment only

27.1.5 No Clause

Replace Clause 27.5 with the following:

Where the employer decides to recover an amount due in terms of 27.2 from a construction
guarantee, cash deposit or retention money held as security, the employer shall issue a
written demand to the contractor before recovering the amount. Should such amount not
be paid to the employer within fourteen (14) calendar days of the date-of notice by the
employer, the employer may recover such an amount from the security

Add the following as Clause 27.6:

Where a provisional sequestration or provisional liquidation order has been granted or
where an order has been granted which commences sequestration, liquidation, bankruptcy,
receivership, winding-up or any similar effect, against the contractor or this agreement is

cancelled in terms of 29, the employer may issue a demand to the guarantor in terms of the
construction guarantee or advance payment guarantee held as security

Fixed: Value: Time:
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SUSPENSION AND TERMINATION

A28.0 SUSPENSION BY THE CONTRACTOR
Clause 28.0

28 No Clause
28.1 No Clause
28.1.1 No Clause
28.1.2 No Clause
28.1.3 No Clause
28.1.4 No Clause
28.1.5 No Clause
28.2 No Clause
28.3 No Clause
28.4 No Clause

Fixed: Value: Time:

A29.0 TERMINATION
Clause 29.0

Add the following as Clause 29.1.4:
The contractor's estate has been sequestrated, liquidated or surrendered in terms of the
insolvency laws in force within the Republic of South Africa

Add the following as Clause 29.1.5:
The contractor has engaged in corrupt or fraudulent practices in competing for or in
executing the contract

Add the following as Clause 29.1.6:
Honour his obligations in terms of Clauses 10.1.5.1.3, 11.4.1 and 12.2. sub Clauses 5, 6, 8,
9,10, 11, 12, 13, 15, 16, 19, 20, 22.

Replace Clause 29.7 with the following:

The employer, on notice to the contractor, may recover damages from the contractor from
the date of termination including, but not limited to, additional costs incurred in the
completion, consultant cost, rental of alternative accommodation, invitation of completion
tenders, salaries of officials and safeguarding the site, of the remaining work [25.3.7;
27.1.3]

Replace Clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable, [CD] from:

Carried Forward R
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The guarantee for construction (variable) until the final payment has been made:
or
The guarantee for construction (fixed) until the date of practical completion;
or
The payment reduction until the final payment is made;
or

The cash deposit made as security until the final payment is made

29.14.1 No Clause
29.14.3 No Clause
29.14.4 No Clause
29.14.5 No Clause
29.14.6 No Clause
29.14.7 No Clause
29.15 No Clause

29.16 No Clause

29.17.3 No Clause
29.17.6 No Clause
29.21.5 No Clause
29.22 No Clause

29.23 No Clause

29.25.3 No Clause
29.25.4 No Clause

29.27 No Clause
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Fixed: Value: Time:

DISPUTE RESOLUTION

A30.0 DISPUTE RESOLUTION

Clause 30.0

Replace Clause 30.2 with the following:

‘Where such disagreement is not resolved within ten (10) working days of receipt of such
notice it shall be deemed to be a dispute and shall be submitted to Mediation as a first
method of dispute resolution failing which the parties will resort to Litigation

30.3 to 30.7.7 No Clauses

Replace Clause 30.8 with the following:

The parties may, by agreement and at any time before Litigation, refer a dispute to
mediation, in which event:

30.8.1 No Clause
Replace Clause 30.8.2 with the following:

The appointment of a mediator, the procedure, and the status of the outcome shall be
agreed between the parties

Replace Clause 30.8.3 with the following:

Regardless of the outcome of a mediation the parties shall bear their own costs concerning
the Mediation and equally share the costs of the mediator and related expenses

Replace Clause 30.9 with the following:

Institution of Litigation shall be commenced and process served within three (3) year from
the date of existence of the dispute, failing which the dispute shall lapse

30.10 No Clause

30.12 No Clause

Fixed: Value: Time:

SECTION B - GENERAL PRELIMINARIES
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32

33

34

35

36

37

38

Brought Forward R
B1.0 DEFINITIONS AND INTERPRETATION
B1.1 Definitions
Fixed: Value: Time:
B1.2 Interpretation
Fixed: Value; Time:
B2.0 DOCUMENTS
B2.1 Checking of documents
Fixed: Value: Time:
B2.2 Provisional bills of quantities YES
Fixed: Value: Time:
B2.3 Availability of construction documentation YES
Construction documentation is complete- Bills of Quantities & Drawings
Fixed: Value: Time:
B2.4 Ordering of materials and goods
Fixed: Value: Time:
B3.0 PREVIOUS WORK AND ADJOINING PROPERTIES
B3.1 Previous work - dimensional accuracy
Details: The accuracy of the existing building work is accepted
Fixed:; Value: Time:
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39

40

4

42

43

44

45

B3.2 Previous work - defects
Details: The defects are accepted
Time:

Fixed: Value:

B3.3 Inspection of adjoining properties

Fixed: Value: Time:
B4.0 THE SITE

B4.1 Handover of site in stages N/A
Fixed: Value: Time:
B4.2 Enclosure of the works

Fixed: Value: Time:

B4.3 Geotechnical and other investigations

Details: No Geotechnical Investigation was carried out

Fixed: Value: Time:
B4.4 Encroachments
Fixed: Value: Time:

B4.5 Existing premises occupied YES

Specific requirements: The existing premises are occupied and tenderer's should take

cognosence thereof when pricing this document.

Fixed: Value: Time:
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B4.6 Services - known

Details: The services that are known and can be pointed out to the successful tenderer at

the Site Handover Meeting

Fixed: Value: Time:

B5.0 MANAGEMENT OF CONTRACT

B5.1 Management of the works

Fixed: Value: Time:

B5.2 Progress meetings

Fixed: Value: Time:

B5.3 Technical meetings

Fixed: Value: Time;

B6.0 SAMPLES. SHOP DRAWINGS AND MANUFACTURER'S INSTRUCTIONS

B6.1 Samples of materials

Fixed: Value: Time:

B6.2 Workmanship samples

Fixed: Value: Time;

B6.3 Shop drawings

Fixed: Value: Time:

B6.4 Compliance with manufacturer's instructions

Fixed: Value: Time:
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54

55

56

57

58

59

Brought Forward R
B7.0 DEPOSITS AND FEES
B7.1 Deposits and fees
Fixed: Value: Time:
B8.0 TEMPORARY SERVICES
B8.1 Water - to be provided by the contractor
Fixed: Value: Time:
B8.2 Electricity - to be provided by the contractor
Fixed: Value: Time:
B8.3 Ablution and welfare facilities - to be provided by the contractor
Fixed: Value: Time:
B8.4 Communication facilities - to be provided by the contractor
Fixed: Value: Time:.
B9.0 PRIME COST AMOUNTS
B9.1 Responsibility for prime cost amounts
Fixed: Value; Time:
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60

61

62

63

Brought Forward R

B10.0 ATTENDANCE ON SUBCONTRACTORS

B10.1 General attendance

The contractor shall at his own expense provide the following general attendance on the
subcontractors:

Access to the site and places where the subcontract work is to be carried out, including the
reasonable use of any temporary personnel hoists erected by the contractor

The provision of water and lighting and single phase electric power to a position within 50
metres of the place where the subcontract work is to be carried out but excluding water,
fuel and power for commissioning of any installation

The provision of an area for the subcontractor to establish temporary office
accommodation and workshops and for the storage of plant and materials

The use of erected scaffolding belonging to the contractor, in common with others having
the like right, while it remains erected on the site

The use, at reasonable times by arrangement of the contractor's erected hoisting
equipment

Fixed: Value: Time:

B10.2 Special attendance

Fixed: Value; Time:

B11_GENERAL

B11.1 Protection of the works

Fixed: Value: Time:

B11.2 Protection/isolation of existing/sectionally occupied works

Fixed: Value: Time:
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65

66

67

68

69

70

71

72

B11.3 Security of the works

Brought Forward R

Fixed: Value: Time:

B11.4 Notice before covering work

Fixed: Value: Time:

B11.5 Disturbance

The contractor shall keep the site, structures, etc well watered during operations to
prevent dust and shall provide and erect and remove on completion of the works all
necessary temporary dust screens all to the satisfaction of the principal agent

Fixed: Value: Time:

B11.6 Environmental disturbance

Fixed: Value: Time:

B11.7 Works cleaning and clearing

Fixed: Value: Time:
B11.8 Vermin
Fixed: Value: Time:

B11.9 Overhand work

Fixed: Value: Time:

B11.10 Tenant installations

Fixed: Value: Time:

B11.11 Advertising

Fixed: Value; Time:
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SECTION C - SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except where N/A
(Not Applicable) appears against an item

C1 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not applicable depending on whether
the contract is based on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not comprise the complete set but
serve as a guide only for tendering purposes and for indicating the scope of the work to
enable the tenderer to acquaint himself with the nature and extent of the works and the
manner in which they are to be executed

* A full set of drawings is issued with the tender documents indicating the full scope of the
work to enable the tenderer to acquaint himself with the nature and extent of the works and
the manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he shall, before
submitting his tender, obtain clarification in writing from the principal agent

Fixed: Value: Time:

C2 PREAMBLES

The document “Construction Works: Specifications: General Specification (PW371-A)
Edition 2.1” is obtainable on the Department’'s website (http://www.publicworks.gov.za/
under “Consultants Guidelines”), and shall be read in conjunction with the bills of
quantities / lump sum document and be referred to for the full descriptions of work to be
done and materials to be used

The document “Construction Works: Specifications: Particular Specification (PW371-B)
Edition 2.2” is issued together with the drawings and shall be read in conjunction with the
drawings and the bills of quantities / lump sum document

Fixed: Value: Time:;
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77

78
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C3 TRADE NAMES

Wherever a trade name for any product has been described in the bills of quantities /
lump sum document, the tenderer's attention is drawn to the fact that any other product of
equal quality may be used subject to the written approval of the principal agent being
obtained prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described
shall be deemed to have been tendered for

Fixed: Value: Time:
C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide all the
information called for, failing which the price of any such item, materials or equipment shall
be excluded from currency fluctuations. (refer to Schedule of Imported Materials and
Equipment DPW-23(EC) to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the
price of any item, material or equipment listed in terms of this clause shall be excluded from
the Contract Price Adjustment Provisions (if applicable)

Fixed: Value: Time:

C5 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the unit
commander or other responsible officer to obtain permission to enter the site for tendering
purposes

Fixed: Value: Time:

C6 COMMENCEMENT OF WORKS IN SECURITY AREAS

As the works falls within a security area the contractor must give the unit commander or
other responsible officer notice before commencement of the works. Should the
contractor fail to make such arrangements, admission to the site may be refused and any
additional costs will be for the contractor’s account

Fixed: Value: Time:

Carried Forward R
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C7 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance permits for
his personnel and workmen entering the area and shall comply with all regulations and
instructions which may be issued from time to time regarding the protection of persons and
property under the control of the Defence Force, Police or chief security officer

Fixed: Value: Time:

C8 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and workmen, or a
certain number of them, security classified

In the event of the principal agent requesting the removal of a person or persons from the
works for security reasons, the contractor shall do so forthwith and shall thereafter ensure
that such person or persons are denied access to the works and the site and/or to any
document or information relating to the works

Fixed: Value: Time:

C9 PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take
photographs of any military site or installation or any building or civil works thereon or to be
in possession of a camera or other apparatus used for taking of photographs except when
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all correctional institutions in terms of article
44 .1(e) of the Correctional Services Act 8 of 1959

Fixed: Value: Time:
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C10 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification (PW 1544) of
the Department that must be read together with and is deemed to be incorporated under
this Section of the bills of quantities / lump sum document. Provision for pricing of
HIV/AIDS awareness is made under items C10.1 to C10.5 hereafter and it is explicitly
pointed out that all requirements of the aforementioned specification are deemed to be
priced hereunder, as the said items represent the only method of measurement and no
additional items or extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification is
compulsory. In the event of partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 25.0 of Section A or any other clause to the
contrary, reserves the right to delay issuing any progress payment certificate until the
contractor provides satisfactory proof of compliance. The contractor shall not be entitled
to any compensation of whatsoever nature, including interest, due to such delay of
payment

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness Champion including
provision of all relevant services, all in accordance with the HIV/AIDS Specification

Fixed: Value: Time:

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the principal
agent, provision of a Service Provider Workshop Plan and a suitable venue, conducting of
awareness workshops by means of tfraditional and/or modern multi-media techniques,
including follow-up courses, making available all tuition material and performing
assessment procedures, all in accordance with the HIV/AIDS Specification

Fixed: Value: Time;

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic laminated
posters, booklets and educational videos, etc. for the duration of the construction period,
all in accordance with the HIV/AIDS Specification

Fixed: Value: Time:
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C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including male and
female condoms, replenishing male and female condoms on a daily basis as required for
the duration of the construction period, all in accordance with the HIV/AIDS Specification

Fixed: Value: Time:

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent with access to
information including making available all reports, thoroughly completed and reflecting the
correct information, for the duration of the construction period and close out, all in
accordance with the HIV/AIDS Specification

Fixed: Value: Time:

C11 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements as set out in the Construction
Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act No 85
of 1993)

It is required of the contractor to thoroughly study the Health and Safety Specification that
must be read together with and is deemed to be incorporated under this Section of the bills
of quantities / lump sum document

The contractor must take note that compliance with the Occupational Health and Safety
Act, Construction Regulations and Health and Safety Specification is compulsory. In the
event of partial or total non-compliance, the principal agent, notwithstanding the provisions
of Clause A25.0 of Section A or any other clause to the contrary, reserves the right to delay
issuing any progress payment certificate until the contractor provides satisfactory proof of
compliance. The contractor shall not be entitled to any compensation of whatsoever
nature, including interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations
and Health and Safety Specification is made under this clause and it is explicitly pointed out
that all requirements of the aforementioned are deemed to be priced hereunder and no
additional claims in this regard shall be entertained

Fixed: Value: Time:
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C12 EMPLOYMENT AND TRAINING OF YOUTH WORKERS ON THE EXPANDED
PUBLIC WORKS PROGRAMME (EPWP) INFRASTRUCTURE PROJECTS: NATIONAL
YOUTH SERVICE (NYS)

The contractor shall comply with all the requirements as set out in the “Additional
Specification SL: Employment and Training of Youth Workers on the Expanded Public
Works Programme (EPWP) Infrastructure Projects: National Youth Service (NYS)” as
attached to these bills of quantities / lump sum document

The contractor shall identify a minimum number of youth workers from a priority list, and
shall employ them at the statutory labour rates for a minimum period and train them, all as
per the aforementioned specification and as elsewhere measured in these bills of
quantities / lump sum document

The contractor shall liaise and co-ordinate with the employer and the EPWP Training
Service Provider with regard to the priority list, the selection of youth workers, and the
employment and training of the identified youth workers

The contractor shall avail the services of an adequately qualified foreman specifically for
the EPWP-NYS youth workers, to act as their construction supervisor. The foreman will be
responsible for continually monitoring the progress of the youth workers and for addressing
questions and issues that may arise from the youth workers

Separate items which will be subject to remeasurement have been included elsewhere in
these bills of quantities / lump sum document to cover the direct costs associated with the
employment and training of the youth workers. Any additional requirements in respect of the
aforementioned specification are deemed to be priced hereunder and no additional claims
in this regard shall be entertained

Fixed: Value: Time:

Carried Forward R

Bill No. 1

Preliminaries

Professional Services

NDPW & | - Port Elizabeth Regional Office

-30-



Queenstown SAPS Complex
Installation of 5 X 10 000 Litre Water Tanks & Pumps
Quotation Number: GQEQ-2025/2026-079

Brought Forward R

C13 IMPLEMENTATION OF LABOUR INTENSIVE INFRASTRUCTURE PROJECTS
UNDER THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

The contractor shall comply with all the requirements of the “Code of Good Practice for
Employment and Conditions of Work for Special Public Works Programmes” issued in
terms of the “Basic Conditions of Employment Act, 1997 (Act No 75 of 1997)” and the
related “Ministerial Determination”, for the employment of locally employed temporary
workers on a labour-intensive infrastructure project under the Expanded Public Works
Programme (EPWP)

The contractor shall maintain daily records with regard to the workers employed and shall,
on a monthly basis, submit a report to the principal agent in the prescribed format.
Compulsory indicators such as the project budget, actual project expenditure, number of job
opportunities created, demographic characteristics of workers employed, minimum daily
wage rate, number of person-days of employment created and number of training person-
days, shall be included in said report, all as defined in the “Guidelines for the
Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public
Works Programme (EPWP)”

Provision for pricing of compliance with the aforementioned is made under this clause and it
is explicitly pointed out that all requirements in respect of the aforementioned are deemed
to be priced hereunder and no additional claims in this regard shall be entertained

Fixed: Value: Time:

Total Fixed Preliminaries

Total Time Related Preliminaries
Total Value Related
Preliminaries

TOTAL PRELIMINARIES

Al A

Carried to Summary R

Bill No. 1

Preliminaries

Professional Services

NDPW & | - Port Elizabeth Regional Office

-40-



Item
No

BILL No. 2

ALTERATIONS

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works:  Particular
Specification (PW371-B) before pricing this bill

REMOVAL OF EXISTING WORK

Breaking up and removing mass concrete:

Steps and landings

Surface beds and slabs

100mm Thick in-situ concrete V drain

Breaking down and removing brickwork, etc.:

Half brick walls.

One brick walls.

Taking up and removing concrete pavers and

setting aside for re-use and later refixing in similar
position

60mm Interlocking concrete paving blocks

Taking out and removing piping, sanitary fittings,

etc including disconnecting piping from fittings
and making good floor and wall finishes (making

good tiling and paintwork elsewhere)

Steel piping under ground not exceeding 50mm
diameter.
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Brought Forward

Making good external cement plaster
Walls where steps removed
BRICKWORK SUNDRIES

Cutting toothings and bonding new brickwork to existing.

Carried to Summary
Bill No. 2
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Queenstown SAPS Complex
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BILL No. 3

EARTHWORKS (PROVISIONAL))

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Nature of material to be excavated

The material to be excavated is assumed to be
predominantly of a composition that will allow "soft
excavation” as specified, but including a percentage of
"intermediate excavation" and "hard rock excavation"

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations, or alternatively,
from stock piles situated on the building site

SITE CLEARANCE

Site clearance

Allow for clearing site including removing trees, shrubs
etc. not exceeding 200mm girth, grubbing up roots and
roughly levelling

Carried Forward
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Brought Forward

REMOVAL OF TREES ETC

Taking out and removing, grubbing up roots. filling
in_holes and compacting to 90% Mod AASHTO
density

Tree stump not exceeding 1m high, exceeding 200mm
and not exceeding 500mm girth

Cutting down and removing, grubbing up roots,

filling in holes and compacting to 90% Mod AASHTO
density

Tree exceeding 200mm and not exceeding 500mm girth

EXCAVATION, FILLING, ETC OTHER THAN
BULK

EXCAVATIONS ETC

Soft excavation not exceeding 2m deep

Trenches
Extra over trench and hole soft excavations for
Soft rock

Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free from water

Keeping excavations free from mud and all water other
than from subterranean sources

Carried Forward
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10

11

12

13

14

15

Brought Forward R

FILLING, ETC

Earth filling obtained from the excavations and/or

prescribed stock piles on site compacted to 98%
Mod AASHTO density

Backfilling to trenches, holes, etc

Earth filling G3 supplied by the contractor
compacted to 98% Mod AASHTO density

Under floors, etc

Course river sand filling supplied by the contractor

compacted in 150mm layers to 95% Mod AASHTO
density

50mm thick dry, clean, washed riversand layer evenly
spread over filling (elsewhere), levelled, watered and
rammed to receive waterproof membrane (elsewhere)
under solid floors.

Compaction of surfaces

Compaction of ground surface under floors, etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 90% Mod AASHTO
density

Prescribed density tests on filling
"Modified AASHTO Density" test

SOIL POISONING

Approved brand of anti-termite soil poison applied
by a Registered Pest Control company and
guaranteed against termite infestation for ten vears:

Under floors, etc including forming and poisoning
shallow furrows against foundation walls, etc and filling
in furrows and ramming (labour intensive).
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Item
No

BILL No. 4

CONCRETE, FORMWORK AND
REINFORCEMENT

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15 MPa/20mm concrete
Strip footings
REINFORCED CONCRETE

25 MPa/ 19mm Concrete poured around
reinforcement:

Surface beds cast in panels on waterproofing

Paving cast in panels

SMOOTH FORMWORK (DEGREE OF

ACCURACY II)

Smooth formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Carried Forward R
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10

Brought Forward R
CONCRETE TESTING
Allow for all necessary concrete test cubes size 150 x
150 x 150mm cast from batches of concrete required for
the entire contract as specified, made, stored, cured and
tested in accordance with SABS Methods 861 and 863,
including use of approved cube moulds, transporting to
an approved testing laboratory for testing, paying all
charges and submitting reports to the Head
(Provisional)(Set of 2) Item
CONCRETE SUNDRIES
Finishing top surfaces of concrete smooth with a
wooden float to a broom finish
Surface beds, slabs, etc. m2 69
MOVEMENT JOINTS, ETC.
Vertical joggle construction joints through concrete
including one coat thick cement slurry and one coat
Bitumen paint to one face
Surface beds not exceeding 300mm thick m 60
Expansion joints with 12mm thick Bitumen
impregnated softboard between vertical concrete
and brick surfaces
Expansion joint not exceeding 300mm high m 156
Saw cut joints:
Form 3 x 40mm saw cut to top of concrete within 12
hours of pouring. Allow to cure for 7 days, then ream out
to form 13mm deep and 6mm wide recess. m 93
REINFORCEMENT
Eabric reinforcement
Type 245 fabric reinforcement in concrete surface beds,
slabs, etc. m2 69
Carried to Summary R
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Item
No

BILL No. 5

MASONRY

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall be the length and "half brick" the width of a
brick

Cement mortar

Unless otherwise described, all brickwork shall be built
in 1:5 cement mortar

External walls, etc

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Wallls in two skins described as "bagged and sealed”
shall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixture
and sealed with two coats "Brixeal" bitumen emulsion
waterproofing coating

Carried Forward R
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Brought Forward

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing
Descriptions of recessed pointing to fair face brickwork

and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Samples, etc

Rates for brickwork, faced brickwork, etc shall include
for all required samples

FOUNDATIONS (PROVISIONAL)

Brickwork of NFX bricks in class Il mortar

One brick walls
SUPERSTRUCTURE

Brickwork of NFP bricks in CLASS Il mortar

One brick walls

BRICKWORK SUNDRIES

Joint forming material in movement joints

12mm Bitumen impregnated fibre board built in vertically
through brick walls in foundations (Provisional)

Brickwork reinforcement

150mm Wide reinforcement built in horizontally

Carried Forward
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Galvanised hoop iron cramps, ties, etc

32 x 1,6mm Cramp 600mm long, three times bend with
one end fixed to brickwork and one end buildt into
brickwork

FACE BRICKWORK

" Face bricks at (PC Amount R 7000/1000 delivered
to site) with recessed horizontal and vertical joints.

Extra over brickwork for face brickwork.

Brick-on-edge header course copings, sills. etc

pointed with recessed joints on all exposed faces

Coping on top of one brick wall pointed on top and both
sides

Carried to Summary
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BILL No. 6

WATERPROOFING

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

DAMPPROOFING OF WALLS AND FLOORS

One layer of 250 micron USB green waterproof
sheeting sealed at laps with pressure sensitive tape

Under surface beds
Between existing brick wall and new tank stand

JOINT SEALANTS, ETC

Two-part grey polysulphide sealing compound
including backing cord, bond breaker. primer, etc

6 x 10mm In expansion joints in floors including raking
out expansion joint filler as necessary (Provisional)

12 x 10mm In expansion joints in floors/walls including
raking out expansion joint filler as necessary
(Provisional)

Carried to Summary
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Item
No

Quantity Rate Amount

BILL No. 7
PLUMBING AND DRAINAGE
(PROVISIONAL)
NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill
Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill
SUPPLEMENTARY PREAMBLES
Fixing of pipes
Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,
casting in, building in or suspending not exceeding 1m
below suspension level
Reducing fittings
Where fittings have reducing ends or branches they are
described as "reducing". In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained
Exposed concrete surfaces
Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Carried Forward R
Bill No. 7
Plumbing and Drainage
Professional Services
NDPW & | - Port Elizabeth Regional Office

-52-

Queenstown SAPS Complex
Installation of 5 X 10 000 Litre Water Tanks & Pumps
Quotation Number: GQEQ-2025/2026-079




10

11

12

Queenstown SAPS Complex

Installation of 5 X 10 000 Litre Water Tanks & Pumps
Quotation Number: GQEQ-2025/2026-079

Brought Forward
TAPS, VALVES, ETC.

Polished brass

22mm Lockable tank cock with lugged brass lever as
Cobra 541

20mm Brass hose bip-tap with wall plated elbow

Stainless steel

25mm Sluice/gate valve with teflon seat
25mm Non-return valve

Stainless Steel Hose clamps 32-35mm

uPVC economy

50mm Diameter Float valve
25mm Ball valve
INTERNAL WATER SUPPLY

Class 2 copper pipes for brass couplings

15mm Pipes
22mm Pipes

Extra over class 2 copper pipes for "Conex"
compression fittings

15mm Bush, elbow, bend, tee, reducing tee, saddles,
etc.

22mm Bush, elbow, bend, tee, reducing tee, saddles,
etc.

Sundries

Testing internal water reticulation
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EXTERNAL WATER RETICULATION
HDPE Class 12 pressure pipes
25mm Pipe laid in and including trenches not exceeding
1m deep m 120
25mm Pipe cast into concrete (concrete elsewhere) m 80
Extra over HDPE Class 12 polyethylene piping for
pressure fittings
50/40 Full thread reducer No 15
25mm Fitting, reducer, elbow, bend, tee, reducing tee,
saddles, etc. No 15
TANKS, ETC.
2400 Litre Polyethylene water tank with 40mm diameter
inlet at top and 40mm overflow outlet and 40mm outlet
at base of tank including access hatch on top with
vermin-proof vent. No 7
5000 Litre Polyethylene water tank with 40mm diameter
inlet at top and 40mm overflow outlet and 40mm outlet
at base of tank including access hatch on top with
vermin-proof vent. No 6
Tying a tank with 4mm diameter galvanised wire
wrapped twice around centre of tank and secured to
corner of tank stand with a double strand of 4mm
diameter galvanised wire embedded into concrete.

No 13
FILTERS HOUSING
Three stage 20 Inch big blue water filtration system
including filters, bracket frame and housing spanner.

No 5
STORMWATER CHANNELS

Carried Forward R
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Brought Forward

Unreinforced concrete 20 Mpa in-situ stormwater
channels rendered smooth all round, including

excavations, formwork, shuttering. expansion joints,
Ref 245 reinforcing mesh, sealant to joints and

finishing
1000 x 150mm Thick V-dish channel 75mm deep

Extra for angles, intersections, ends, dressing into sides
of catchpits, etc.

Sundries

Excavate to open face to form cutt-off drain to falls, form
banks and remainder deposit on site where directed

Triangular shaped stormwater channel outlet 900mm
wide at head, 1.5m wide at base and 1.5m long at sides
formed of 100mm thick concrete V-shaped base
including all excavations, formwork and six 150 x
150mm broken bricks or stones protruding 150mm high
at base of the spill basin

Carried to Summary R
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Item
No

Quantity Rate Amount

BILL No. 8
ELECTRICAL WORK (PROVISIONAL)
NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill
Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill
PREAMBLES
All equipment, electrical materials or methods of
installation shall comply fully with SABS 0142-1 as
published December 2001
SUPPLEMENTARY PREAMBLES
The descriptions of items in this section is abbreviated
descriptions of the work to be done and of the materials
to be used, the tenderer are therefore referred to the full
specifications for the full descriptions and complete
specifications
Proprietary items or materials
Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works
ELECTRICAL INSTALLATION
Qualified Electrician
Tenderer's are advised that a registered and qualified 3-
phase electrician will be required to provide a electrical
compliance certificate upon completion of the project

Carried Forward R
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Brought Forward

Schedule of information

Tenderers are advised that information schedules are
included with the project specifications. These
schedules must be completed and submitted with the
Tenders.

Labelling & Colour Coding

The cost of labelling and colour coding must be included
within the prices of the respective equipment.

Fixing of conduits

The fixing of conduits shall be as follows

a) Build in conduits in wall chases with cement mortar
and clamps

b) Fix conduits on wall surfaces and in roof spaces
with approved saddles

¢) Cast conduit in concrete surface beds or slabs

d) Do surface fixing level, plumb, neatly and in straight
line by means of standard spacer saddles

Chasing

All chasing shall be carried out neatly. Do not chase
walls constructed of hollow blocks, locate services in the
block cavities. Chase solid walls not deeper than one
third of the wall thickness vertically and not more than
one sixth horizontally. Avoid horizontal chasing where
possible. Ensure that chases, holes and recesses are
so made as not to impair the strength or stability of the
wall, or reduce the fire resistance properties of the wall.
Fill chases with mortar once the conduits are in position

Chasing and making good have not been measured
separately and shall be deemed to be included in the
descriptions of conduiting

Carried Forward
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Laying of electric cables

Excavate 600mm below finished ground level
Encase the installed cable in river sand or sifted sand

Mark the cable route with approved concrete cable
markers

Work to be done to existing "DB"

25A Single pole mccb's
63A Double pole earth leakage units

ELECTRICAL SUPPLY

PVC/PVC/SWA-ECC/PVC/600/1000V grade cable in
ground not exceeding 1m deep

4mm? x 2 - Core and 10mm earth wire

6mm? x 2 - Core and 10mm earth wire

16mm? x 3 - Core and 10mm earth wire

Cable termination to PVC/PVC/SWA-ECC/PVC cable

including glands, shrouds, lugs, making off and
connections and any additional lenghts required

4mm? x 2 - Core
6mm? x 2 - Core
16mm? x 2 -Core

Cable sundries

150mm Wide cable danger warning tape placed 150mm
above cables in trenches

Carried Forward
Bill No. 8
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Brought Forward

LIGHTING AND SMALL POWER

Rigid PVC conduits

25mm Diameter

GALVANISED CONDUIT

Chased and/or fixed in brickwork not exceeding
3000mm above floor level (making good of chase by
others)

25mm Diameter

CONDUIT BOXES AND FITTINGS

100 x 50 x 50mm Deep box
100 x 100 x 50mm Deep box

250 x 150 x 100mm Deep waterproof york box

Galvanised trunking with cover fixed to brickwork

50 x 50mm Trunking

CONDUCTORS

PVC insulated stranded copper conductors drawn
into wireways

1,6mm?
2,5mm?
4mm?

LIGHT SWITCHES, SWITCHED SOCKET
OUTLETS, ETC.

16A Single three-pin switched socket outlet

25A Two phase isolator with external waterproof box

Carried Forward
Bill No. 8
Electrical Work (Provisional)
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Allow for testing, balancing and commissioning the

complete electrical installation

Carried to Summary

Bill No. 8
Electrical Work (Provisional)
Professional Services

NDPW & | - Port Elizabeth Regional Office

-60-

ltem

R




Item
No

Queenstown SAPS Complex
Installation of 5 X 10 000 Litre Water Tanks & Pumps
Quotation Number: GQEQ-2025/2026-079

BILL No. 9

MECHANICAL INSTALLATION
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

The descriptions of items in this Bill is abbreviated
descriptions of the work to be done and of the materials
to be used, the tenderer are therefore referred to the full
specifications attached to these bills of quantities for the
full descriptions and complete specifications

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Schedule of information

Tenderers are advised that information schedules are
included with the project specifications. These
schedules must be completed and submitted with the
Tenders.

Labelling and Colour Coding

The cost of labelling and colour coding must be included
within the prices of the respective items.

Pressure Pump with Controller

Supply and install a K 30/70M AUTO electric pump
supplied by DAB Water Technology including 0.75kW /
10A Pump Control complete fixed to concrete plinth
(plinth elsewhere, No

Supply and install a pump cover (Colour- green) No

Carried Forward
Bill No. 9
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Brought Forward

Galvanised Cage for Pressure pump consisting of

50 x 50 x 5mm angle iron framework covered with
expanded metal mesh, bolted to concrete surface
bed.

Single cage 400mm wide, 600mm long and 600mm high
internally. No

100mm M13 expansion bolt No

Commissioning, Maintenance, etc

Allow for commissioning and testing of the installation

Allow for 12 month maintenance and guarantee of the
installation

Allow for providing operating and maintenance manuals

Carried to Summary
Bill No. 9
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FINAL SUMMARY
Page Amount
No
Preliminaries 40
Alterations (Provisional) 42
Earthworks (Provisional) 45
Concrete, Formwork and Reinforcement 47
Masonry 50
Waterproofing 51
Plumbing and Drainage 55
Electrical Work (Provisional) 60
Mechanical Installation (Provisional) 62
Sub-Total R
LESS: CREDIT FOR OLD MATERIALS SALVAGED
FROM PREVIOUS CONTRACTOR ltem
Value Added Tax R
Carried to Form of Tender R
Professional Services
NDPW & | - Port Elizabeth Regional Office
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