public works
& infrastructure

Departrent:
Fublie Works and Infrastrochun
REPUBLIC OF SOUTH AFRICA

BILL OF OQOUANTITIES/SCOPE OF WORK:

12 MONTHS GENERAL PLUMBING TERM
CONTRACT

FOR EMERGENCY AND URGENT SERVICES
IN WATERKLOOF: 285 JULIUS JEPPE
STREET,262 MILNER STREET ,249 ALBERT
STREET,287 ALBERT STREET,249
DELPHINUS STREET FOR PRESTIGE
PROPERTY PORTFOLIO MANAGEMENT &
AECCOMMODATION

EMERGENCY AND URGENT DAY TO DAY
MAINTENANCE BREAKDOWNS




RESPONSIBILITIES OF THE SERVICE PROVIDER

The Service provider shall be responsible for the complete
maintenance service, viz. the routine preventative maintenance,
corrective maintenance breakdown and repair maintenance,
repair, replacement and stocking of spare parts.

The Service provider shall carry out inspections and checking of
equipment as set out in the schedules. Each inspection and test
shall be recorded and listed in the periodic reports, stating the
date of the inspection, nature of tests performed, inspection and
test results and the name(s) of persons responsible for carrying
out the inspections and tests. The testing of repaired faulty
equipment or items shall also be recorded in the list in the reports.
Where routine maintenance needs to be performed at premises
such as dwellings, adequate arrangements for access to these
premises shall be made by the

DPWI Security management.

All maintenance, repairs to and replacement of faulty items,
equipment, systems and sub-systems shall be done within the
Repair time as defined in this document.

The Service provider shall restore or repair all equipment and systems to
the original operational condition, and the contractor shall attend to
maintenance and repairs within four hours of noting that such action is
required. The contractor shall repair and / or replace all fixtures and
fittings and the structure of the Premises within four hours of the receipt
of a request. If the repair or replacement of a non-serviceable item is not,
or cannot be effected within the specified times, then the Supplier shall
advise DPWI accordingly, and shall provide an explanation for the
repairs or replacement not having been effected within the time. Having
regard to the reasons as aforesaid, DPWI shall agree the timing for such

repairs or replacement to be affected. If the repairs or replacement are
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not affected by the agree time, then the contractor will be deemed to
have failed to meet the Service Level.

MAINTENANCE & REPAIRS OF PLUMBING & RELATED
FITTINGS

Scope of work

The maintenance and repair of all plumbing and domestic water
systems, pumps and drains, taps, sewerage and effluent systems,
toilets, hand basins, urinals, piping work, burst water pipes
rainwater disposals including valves and float switches and related
equipment.

Service Level agreement

The Service provider shall ensure that the repair and maintenance
of all plumbing and related equipment, is attended to immediately
as required, and in any event within an hour of receipt of a request.

If the repair or replacement of a non-serviceable item is not, or
cannot be effected within the specified times, then the contractor
shall advise DPWI, accordingly, and shall provide an explanation
for the repairs or replacement not having been effected within this
time. Having regard to the reason as aforesaid, DPWI and the
contractor shall agree the timing for such repairs or replacement

to be effected. If the repairs or replacement are not affected by the
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agree time, then the Supplier will be deemed to have failed to
meet the Service Level.

PRICING DATA
SCHEDULES OF QUANTITIES

Failure to price all items in all the Schedules could result in the
tender not being considered

No. Description | Units | Quantity | Rate | Total

1. EXCAVATIONS

Excavate carefully in all materials for trenches to expose defective pies, select,
backfill, compact and dispose of all surplus material on completion. Allow for
workspace, shoring and dewatering as required. Payment for excavations will be
limited to the length of the defective pipe being replaced. Excavations will only be

paid at one of the following rates, depending on the category in which the depth

falls.

1.1 Over 0.1m and up to 1.0m deep M3 01
1.2 Over 1.0m and up to 1.85m deep M3 01
1.3 Over 1.5m and up to 2.0m deep M3 01
1.4 Over 2.0m and up to 3.0m deep M3 01
1.5 Deeper than 3.0m M3 01

2. CONCRETE FOR REPAIR WORK

2.1 Over 0.Ilmm and up to 100mm \Y & 01
thick concrete surfaces

2.2 Over 100mm and up to 150mm M3 01
thick concrete surfaces

2.3. Over 150mm and up to 300mm M3 01
thick concrete surfaces

2.4 Over 300mm thick concrete M3 01
surfaces

3. REINFORCED CONCRETE
FOR REPAIR WORK

3.1 Over 0.1mm and up to 150mm M3 01
thick
re-enforced concrete surfaces

3.2 Over 150mm and up to 300mm M3 01
thick
re-enforced concrete surfaces




Mesh reinforcement type 193 in
concrete surface beds and slabs

kerbing and channelling (all
type, sizes and thicknesses)

3.3 Over 300mm thick re-enforced M3 01
concrete surfaces

3.4 10mm Diameter bar 1\ & 01
reinforcement in concrete

4. CONCRETE PAVED WORK
AREA FOR REPAIR WORK

No. Description Units | Quantity Rate Total

4.1 Grass sods M2 01

4.2 Pre-cast concrete paving slabs M2 01
(all sizes and thicknesses)

4.3 Brick paving; (all type, size and M2 01
thicknesses)

4.4 Pre-cast concrete Municipal Road ' M 01

WORK

4.5 Concrete upstand for fire hydrant | Each 01
5. PLASTERING FOR REPAIR

5.1

Plastered brick wall; Painted

Allow removal of plaster to brick
work to access faulty plumbing
fittings

MZ

01

5.2

Allow repairing the affected
brickwork area by closing any
openings and make good finish to
match existing

M2

01

5.3

Allow re-painting of the affected
are with two coats of PVA paint to
match existing and make good
finish

CEILING FOR REPAIR WORK

MZ

01

Allow removal of existing
damaged ceiling panels due to
water leakages to access faulty
plumbing fittings

MZ

01

6.2

Allow new installation of new
ceiling panels and paint with two
coats of PVA paint to match
existing and make good finish

Mz

01

6.3

Allow replacement of damaged

01




timber trusses due to water
leakages

6.4 Allow replacement of damaged M 01
timber buttons due to water

leakaies

1. TILING FOR REPAIR WORK

1.1 Allow removal of existing wall M2 01
tiles and plaster to brick work to
access faulty plumbing fittings
1.2 Allow new installation of new wall | M? 01
tiles with all necessary fittings to

match existing and make good

finish |
& SRR S s T e S R e T e e
8. BRICKWORK FOR REPAIR
WORK
8.1 Half brick wall to match the M? 01
existing
8.2 Double brick wall to match the 1\ & 01
existin
9. BITUMINOUS SURFACE FOR
REPAIR WORK
9.1 Over 0.1mm and up to 25mm M2 01

thick bituminous surfaces incl.
150mm thick base course and
prepared sub-base course
9.2 Over 25mm and up to 32mm thick | M? 01
bituminous surfaces incl.150mm
thick base course and prepared
sub-base course

10. GRAVEL SUFARCE FOR
REPAIR WORK

10.1 Over 0.1lmm and up to 150mm Mz 01
compacted gravel surface

10.2 Over 0.lmm and up to 150mm VM2 01

thick compacted gravel surfaces

11. PLUMBING PIPEWORK
Replace pipe work to match the
existing inclusive of all couplings,
adaptors, tees, bends, holder
bats and concrete trust blocks
where necessary

NOTE: Fibre cement pipes are to
be replaced to the full standard




length of the one being replaced

fibre cement piping

11.1 15mm Diameter Polycop Lm 01

11.2 22mm Diameter Polycop Lm 01

11.3 28mm Diameter Polycop Lm 01

11.4 35mm Diameter Polycop Lm 01

11.5 42mm Diameter Polycop Lm 01

No. Description Units | Quantity Rate Total

11.6 15mm Diameter copper (Class 2) | Lm 01

11.7 22mm Diameter copper (Class 2) | Lm 01

11.8 28mm Diameter copper (Class 2) | Lm 01

11.9 35mm Diameter copper (Class 2) | Lm 01

11.10 42mm Diameter copper (Class 2) | Lm 01

11.11 54mm Diameter copper (Class 2) | Lm 01

11.12 76mm Diameter copper (Class2) | Lm 01

11.13 100mm Diameter copper (Class2) | Lm 01

11.14 108mm Diameter copper (Class2) | Lm 01

11.15 15mm Diameter Class 12 UPVC Lm 01
piping

11.16 28mm Diameter Class 12 UPVC Lm 01
piping

11.17 35mm Diameter Class 12 UPVC Lm 01
piping

| 11.18 80mm Diameter Class 12 UPVC | Lm 01

piping

11.19 63mm Diameter Class 12 UPVC Lm 01
piping

11.20 I85mm Diameter Class 12 UPVC Lm (1]}
piping

11.21 90mm Diameter Class 12 UPVC Lm 01
piping

11.22 110mm Diameter Class 12 UPVC | Lm 01
piping

11.23 160mm Diameter Class 12 UPVC | Lm 01
piping

11.24 200mm Diameter Class 12 UPVC | Lm 01
piping

11.25 250mm Diameter Class 12 UPVC | Lm 01
piping

11.26 3lmm Diameter Class 12 UPVC | Lm 01
piping

11.217 50mm Class D high pressure Lm 01
fibre cement piping

11.28 75mm Class D high pressure Lm 01
fibre cement piping

11.29 100mm Class D high pressure Lm 01
fibre cement piping

11.30 150mm Class D high pressure Lm 01




No. Description ‘ Units | Quantity | Rate Total

11.31 200mm Class D high pressure Lm 01
fibre cement piping

11.32 250mm Class D high pressure Lm 01
fibre cement piping

11.33 300mm Class D high pressure Lm 01
fibre cement piping

11.34 40mm Diameter UPVC waste pipe | Lm 01

11.35 40mm Diameter UPVC waste Item
socket

11.36 50mm Diameter UPVC waste pipe | Lm 01

11.37 50mm Diameter UPVC Bend No 01
waste Inspection eye |

11.38 110mm PVC 87.5 Degree Pan No 01
collar plain bend

11.39 110mm PVC Underground No 01
double socket

11.40 110mm PVC soil & vent 95- No 01
degree double junction

11.41 50mm PVC Branch tee 45 degree | No 01

11.42 110 mm Junction 90 degree plain | No 01

11.43 110mm PVC Underground No 01
Female adaptor

11.44 PVC Vent pipe No 01

11.45 110mm PVC Underground Gully | No 01
P trap

11.46 110mm Diameter UPVC Sewer Lm 01
line

11.47 150mm Diameter UPVC Sewer/ Lm 01
storm water line

11.48 100mm Diameter vitrified sewer | Lm 01
line

11.49 200mm Concrete pipe for water / | Lm 01
sewer / storm water

11.50 250mm Concrete pipe water / Lm 01
sewer / storm water

11.51 300m Concrete pipe water / Lm 01
sewer / storm water

12. DEFECTIVE / LEAKING
COUPLINGS
Replace defective couplings or fit
new instant couplings to stop
leaks to all types of pipes work as
mentioned below

12.1 15mm Diameter Polycop /
Copper

12.1.1 Compression or capillary solder | No 01




type fittings

12.1.2 Cascade coupling No 01
12.1.3 Couplin No 01
12.2 22mm Diameter Polycop /
Copper
12.2.1 Compression or capillary solder | No 01
type fitting
12.2.2 Cascade coupling No 01
12.2.3 Couplin No 01
12.3 28mm Diameter Polycop /
Copper
12.3.1 Compression or capillary solder | No 01
type fittings
12.3.2 Cascade coupling No 01
12.3.3 Couplin No 01
12.4 35mm Diameter Polycop /
Copper
12.4.1 Compression or capillary solder | No 01
type fittings
12.4.2 Cascade coupling No 01

12.4.3 Couplin No 01
12.5 42mm Diameter Polycop /

Copper
12.5.1 Compression or capillary solder | No 01
type fittings
12.5.2 Cascade coupling No 01
12.5.3 Coupling No 01
No. Description Unit Quanti Rate Total
12.6 54mm Diameter Polycop /
Copper
12.6.1 Compression or capillary solder | No 01
type fittings
12.6.2 Cascade coupling No 01
12.6.3 Couplin No 01
12.7 16mm Diameter copper
12.7.1 Compression or capillary solder | No 01
type fittings
12.7.2 Cascade coupling No 01
12.7.3 Couplin No 01
12.8 108mm Diameter copper
12.8.1 Compression or capillary solder | No 01




type fittings
12.8.2 Cascade coupling No 01
12.8.3 Couplin No 01
12.9 Galvanised pipework Lm 01
12.9.1 15mm Diameter Galvanised Lm 01
12.9.2 20mm Diameter Galvanised Lm 01
12.9.3 25mm Diameter Galvanised Lm 01
12.9.4 32mm Diameter Galvanised Lm 01
12.9.5 40mm Diameter Galvanised Lm 01
12.9.6 50mm Diameter Galvanised Lm 01
12.9.7 65mm Diameter Galvanised Lm 01
12.9.8 80mm Diameter Galvanised Lm 01
12.9.9 100mm Diameter Galvanised Lm 01
12.9.10 150mm Dlameter Galv1ed Lm 01

12.10 | 50mm Diameter Class 12 HDPE

piping
12.10.1 Cascade coupling No 01

12.10.2 Coupling- short collar

12.10.3 Couilmi - Loni collar 01

12.11 15mm Diameter Class 12 HDPE
12.11.1 Cascade coupling
12.11.2 | Coupling-Short collar

12.11.3 Couilmi-Loni collar 01

12.12 90mm Diameter Class 12HDPE

piping
12.12.1 Cascade coupling No 01
12.12.2 Coupling-Short collar No 01
12.12.3 Coupling-Long collar No 01
12.13 100mm Diameter Class

12HDPE piping

12.13.1 | Cascade coupling
12.13. 2 | Coupling- short collar

12.13. 3 Couilmi— Loni collar

12.14 110mm Diameter Class
12HDPE piping
12.14.1 Cascade coupling No 01

12.14.2 Coupling -Short collar

12.14.3 Couilmi - Loni collar No 01

12.15 160 Diameter Class 12HDPE
piping
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12.15.1 | Cascade coupling No 01
12.15.2 | Coupling-Short collar No 01
12.15.3 | Coupling-Long collar No 01
12.16 200mm Diameter Class 12

HDPE piping
12.16.1 | Cascade coupling No 01
12.16.2 | Coupling-Short collar No 01

12.16.3 Coupling-Long collar No 01
12.17 250 mm Diameter Class 12

HDPE
12.17.1 Cascade coupling No 01
12.17.2 Couphng-Short collar No 01

12.18

Coupling-Long collar

) 315mm D1ameter Clas _

HDPE
12.18.1 Cascade coupling No 01
12.18.2 Coupling-Short collar

12.18.3 Couilmi Loni collar 01

12.19 I5mm Class D high pressure
fibre cement piping
12.19.1 | Cascade coupling No 01
12.19.2 | Coupling-Short collar No 01
12.19. 3 | Coupling-Long collar No 01
12.20 100mm Class D high pressure
fibre cement piping
12.20.1 | Cascade coupling No 01
12.20.2 Coupling-Short collar

12.20.3 Couilmi-Loni collar 01

12.21 150mm Class D high pressure
fibre cement piping
No. Description Unit Quantity | Rate Total
12.21.1 Cascade coupling No 01
12.21.2 | Coupling-Short collar

12.21.3 Couihni —Loni collar 01

12.22 200mm Class D high pressure

fibre cement piping
12.22.1 Cascade coupling No 01
12.22.2 Coupling-Short collar No 01
12.22.3 Coupling -Long collar No 01
12.23 250mm Class D high pressure

11




fibre cement piping
12.23.1 Cascade coupling No 01
12.23.2 | Coupling-Short collar No 01
12.23.3 Coupling -Long collar No 01

12.24 300mm Class D high pressure
fibre cement piping

12.24.1 Cascade coupling No 01
12.24.2 | Coupling-Short collar No 01
12.24.3 Coupling -Long collar No 01
13. HOT WATER CYLINDERS

a) Replace horizontal /vertical/multi

pressure /combination electrical
hot water cylinders, complete
with necessary pressure reducing
valves, vacuum breakers, relief
valves, isolators

Allowance must be made for all
necessary pipes work to
accommodate new hot water
cylinders. The entire installation
is to be done strictly in
accordance with the
Manufacturer’s instructions All
new installations are to bear the
SANS mark

Note:

Hot water cylinder
manufacturer’s guarantee
/warranty including purchase
date must be submitted with

invoice
No. Description Unit | Quantity Rate Total
b) Plumbers’ current year licence

number must be indicated on hot
water cylinder as well as on
guarantee/warranty

c) The successful tender must make
allowance when replacing a hot
water to install an isolator in the
run of the electrical supply in
close proximity to the hot water
cylinder in order to comply with
the SANS code of practice.
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d) Supply and install copper
bonding between hot and cold-
water pipes using 6mm brass-
screws and washers from the
copper strapping. Connect a 2.5
square meter earth wire to the
earth wire to the earth strand of
the hot water cylinder.
e) All electrical work must be
executed by a qualified
electrician and must be
accompanied by a certificate of
compliance
13.1 100 litre 100kpa No 01
13.2 100 litre 200kpa No 01
13.3 100 litre 400kpa No 01
13.4 150 litre 100kpa No 01
13.5 150 litre 200kpa No 01
13.6 150 litre 400kpa No 01
13.7 150 litre 100kpa No 01
13.8 200 litre 100kpa No 01
13.9 200 litre 200kpa No 01
13.10 200 litre 400kpa No 01
No. Description Unit Quanti Rate Total
14. Sundries for Hot watex
Installations
14.1 Replace 100kpa Pressure control | No 01
valve
14.2 Replace 150kpa Pressure control | No 01
valve
14.3 Replace 200kpa Pressure control | No 01
valve.
14.4 Replace 400kpa Pressure control | No 01
valve
14.5 Replace 600kpa Pressure control | No 01
| valve
14.6 Provide new drip tray complete No 01

with complete with 40mm
diameter outlet pipe taken to
outside through eaves, with
support by three 75x 50mm SA
pine bearers nailed securely to
timbers. Cylinders to rest on
three 38x 38 mm battens placed
in tray. Allow for the
disconnection and reconnection
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of water supply and draw off
pipes

14.7 Replace thermostat only, and No 01
adjust
14.8 Replace 1 to 4kw “Kerold’ or No 01
ceramic type element
14.9 Replace plate with 1 to 4kw mega | No 01
flow type cylinder element,
thermostat and mode complete
14.10 Replace 1 to 4kw element No 01
including thermostat
15. VALVES
Replace valves and accessories to
match existing
15.1 15mm Diameter brass stopcock No 01
15.2 22mm Diameter brass stopcock No 01
15.3 54mm Gate valves No 01
15.4 75mm Gate valves No 01
15.5 100mm Gate valves No 01
No. Description Unit Quantity Rate Total
15.6 150mm Gate valves No 01
15.7 200mm Gate valves No 01
15.8 250mm Gate valves No 01
15.9 300mm Gate valves No 01
15.10 Servicing to all sizes of gate No 01
valves including the replacement
of the defective parts
15.11 Replace symphonic cistern valve | No 01
with Cobra No.780-235 or other
approved symphonic flushing
valve unit with handle, cap and
back nuts and flush pipe.
16. CLEAR BLOCKAGES
16.1 Inspect drainage & sewerage Per 01
system using CCTV Inspection Hour
camera
16.2 Clear blocked drainage & Per 01
sewerage system by means of Hour
high-pressure water jet machine
16.3 Clear out entire blockage in Per 01
drainage & sewerage system Hour
including all sanitary fittings,
gulleys and manholes up to a
connecting point at the main
sewer line
16.4 Clear out entire main sewer line 0l
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with pipe sizes up to 300mm in Per
diameter and up to 100metresin | Hour
length

16.5 Ditto, but more than 100 metres Per 01

Hour

16.6 Allow water leakages dictating Per 01
underground and on Hour
brickwork/walls using Plumbing
equipment/machiner
INSPECTION CHAMBER
SUNDRIES

17.1 Replace cast iron rodding eye No 01
cover

17.2 Replace UPVC rodding eye cover | No 01

17.3 ' Replace 450 x 600mm single seal | No 01
frame

17.4 Replace 450 x 600mm double seal | No 01
frame

No. Description Unit Quantity | Rate Total

17.5 Replace 450 x 600mm single seal | No 01
cover

171.6 Replace 450 x 600mm double seal | No 01
cover

17.7 Replace 450 x 600mm single seal | No 01
cover and frame:285kg

17.8 Replace 450 x 600mm double seal | No 01
cover and frame:72kg

17.9 Replace 600 x 600mm single seal | No 01
cover

17.10 Replace 600 x 600mm double seal | No 01
cover

17.11 Replace 600 x 600mm double seal | No 01
cover and frame:124kg

17.12 Replace 650mm diameter cover No 01
and frame;135kg

17.13 Replace 650mm diameter cover No 01
and frame;204kg

17.14 Allow for breaking through Item |01
inspection chamber walls and
concrete surrounds to gain
access to valves or pipes and
make good on completion

18. BALL VALVES

18.1 Service 15mm ball valve No 01

18.2 Service 20mm ball valve No 01

18.3 Service 25mm ball valve No 01

15




atch existin

18.4 Replace 15mm Ball valve No 01

18.5 Replace 20mm Ball valve No 01

18.6 Replace 20mm Ball valve No 01

19. TAPS/MIXERS

19.1 Service and reseat 15mm No 01
tap/Mixer

19.2 Service and reseat 20mm No 01
tap/Mixer

19.3 Replace 15mm tap/Mixer No 01

19.4 Replace 20mm tap/Mixer No 01

19.5 Replace spring neck tap mixer No 01

19.6 Replace 15mm urinal bibcock No 01

19.7 Replace shower rose to match No 01
existing

19.8 Replace swivel nozzle tap mixer | No 01

SANITARY FITTINGS

20.1 Replace Toilet pan P/S trap No 01

20.2 Replace Toilet Cistern (Geberit No 01
system)

20.3 Replace heavy duty double flap No 01
toilet seat

No. Description Unit Quantity | Rate Total

20.4 Replace wash hand basin No 01
pedestal type including trap

20.5 Replace Bathtub complete with No 01
p/s trap

20.6 Replace urinal complete with p/s | No 01
trap

20.7 Replace flush pipe connector No 01

20.8 Replace flush master complete kit | No 01
(Geberit system)

20.9 Replace Beta valve to cistern No 01

20.10 Replace Beta valve washer to No 01
cistern

20.11 Service flush master complete kit | No 01
(Standard toilet)

20.12 Reseal pan outlet with silicone No 01

20.13 Replace white glazed wall tiles M2 01

20.14 Replace 75mm UPVC vent pipe No 01

20.15 Reilace 110mm UPVC vent iiie No 01

flexible hose connector

21. FLEXI PIPES
21.1 Chrome plated pipe connector No 01
21.2 Stainless steel bath shower No 01

16




tank with waste chemical

3L | —

' HYDRO BOILERS

21.3 Braided flexible pipes connector: | No 01
Female

21.4 Braided flexible pipes connector: | No 01
Male

21.5 Braided flexible pipes connector: | No 01
Male & Female

22, SEPTIC TANKS

22.1 Cleaning of sludge and disposal | Per 01
using specialized dumping trucks | Litre

22.2 Allow disinfecting of sewer septic | Per 01

5 Litre

01

1.5 Litre

01

10 Litre

01

15 Litre

STORMWATER DRAINAGE

01

Waterform storm water channel
complete with grate

Excavate and carefully remove
worn out channel and lay new
channel on necessary back filling
on a proper fall and make good
finish

01

24.2

Waterform storm water corner
channel complete with grate

Excavate and carefully remove
worn out corner channel and lay
new channel on necessary back
filling on a proper fall and make
good finish

No

01

24.3

Precast concrete storm water
channel complete with grate

Excavate and carefully remove
worn out channel and lay new
channel on necessary back filling

No

01

on a proper fall and make good
finish
26. RAINWATER DISPOSALS

26.1

Replace worn out steel circular
rainwater down pipes to be fixed

M

01

17




with necessary fittings to match
and make good finish

26.2 Replace worn out steel circular M 01
gutter to be fixed with necessary
fittings to timber trusses and
make good finish

26.3 Replace worn out steel square M 01
rainwater down pipes to be fixed
with necessary fittings to match
and make good finish

26.4 Replace worn out steel square M 01
gutter to be fixed with necessary
fittings to timber trusses and
make good finish

26.5 Replace worn out aluminium M 01
square rainwater down pipes to
be fixed with necessary fittings to
match and make good finish

26.6 Replace worn out aluminium M 01
square gutters to be fixed with
necessary fittings to timber

trusses and make iood finish

SCHEDULE ONE (1)
TOTAL CARRIED TO
SUMMARY PAGE

COMPANY STAMP

SIGNATURE

DATE

18



SCHEDULE TWO (2)
NON-SCHEDULE
MATERIAL AND LABOUR

No.

Description

Units

Quantity

Rate Total

21.

MATERIAL
Mark —up on allowance for non-
schedule material calculated as
follows: R20 000.00 x %=

R......... to entered in total column)

Rand

Mark-
up%

28.

LABOUR
The rates for labour will be
deemed to include for all statutory
minimum labour rates,
contribution to bonus, holiday,
pension, medical funds etc as well
as for normal working hours,
overtime, Sunday and holiday time
must include transport and
travelling costs, but excluding VAT

28.1

LABOUR NORMAL WORKING
HOURS

28.1.1

Skilled Artisan

Per
hour

01

28.1.2

General Assistant

Per
hour

01

29.

LABOUR: OVERTIME, SUNDAY
AND PUBLIC HOLIDAYS

29.1

Skilled Artisan

Per
hour

01

29.2

General Assistant

Per
hour

01

SCHEDULE TWO (2) TOTAL
CARRIED TO SUMMARY PAGE

SIGNATURE

DATE
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DATE

20

SCHEDULE THREE (3)
TRANSPORT INSIDE CORE
DEFINED AREAS AND
GENERAL SUPPLIERS
. No. Description Units | Quantity Rate ~ Total
| 30. Transport for travelling inside core | Km 01
defined areas and general suppliers
31. PLANT
31.1 | Provide own plant Per 01
Hour
31.2 | Provide proof for hiring plant from Per 01
Hiring Company Hour
SCHEDULE THREE (3) TOTAL
CARRIED TO SUMMARY PAGE
COMPANY STAMP
SIGNATURE




SUMMARY PAGE

NO.

Total

TOTAL BROUGHT FORWARD FROM SCHEDULE ONE (1)

TOTAL BROUGHT FORWARD FROM SCHEDULE TWO (2)

TOTAL BROUGHT FORWARD FROM SCHEDULE THREE (3)

SUB TOTAL
VAT
GRAND TOTAL

SIGNATURE

DATE

COMPANY STAMP
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OCCUPATIONAL HEALTH AND
SAFETY SPECIFICATION

ACKNOWLEDGEMENT OF THE CONTENTS OF THIS PAGE BY CONTRACTOR.
SIGNATURE:
DATE:
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2.3.8. Accident / incident reporting and investigation

2.3.9. Personal protection equipment and clothing

2.3.10. Non-conformance and failure to follow health and safety measures
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2.4.0. Requirements
2.4.1. Hazardous chemical substances (HCS)
2.4.2. Fire Extinguishers and Fire fighting equipment
2.4.3. Scaffolding /working on height
2.4.4. Ladders and ladder work
2.4.5. Portable electrical tools
2.4.6. Asbestos work
2.5.0. Electrical Installations
2.6.0. Sub Stations
2.7.0. Occupational health
2.7.1. Occupational hygiene
2.7.2. Alcohol and other drugs
3.0.0. Annexure A
Task completion
4.0.0. Annexure B
Appointments
5.0.0. Annexure C
Requirements to be reported on
6.0.0. Annexure D

Initial hazard identification and risk assessment as well as control measures
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1.0.0. INTRODUCTION AND BACKGROUND

1.1.0. Background to the Health and Safety Specification

The Construction Regulations in the Occupational Health and Safety Act

And Regulations (85 of1 993) place the onus on the Client to prepare a health
and safety specification for al| construction work.

1.2.0. Purpose of the Health and Safety Specification:

To assist in achieving compliance with the Occupational Health and Safety Act
and Regulations (85/1993) in order to reduce incidents and injuries. This
specification shall act as the basis for the drafting of the construction phase
health and safety plan

1.3.0. Implementation of the Health and Safety Specification

This specification forms an integral part of the contract and the Contractor is
required to use it at pre-tender phase when drawing up the Year
Tender/maintenance/service contract health and safety plan. Where applicable
The principal Contractor shall forward a copy of this specification to all
Contractors at the bidding stage so they can in turn prepare health and safety
plans relating to their operations
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2.0.0. OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION.

2.1.0. SCOPE:

The specification covers the requirements for eliminating incidents and injuries as
far as reasonably possible for Pretoria region: Year Tenders/maintenance/service
contractors.

The scope also addresses legal compliance, hazard identification and risk
assessment, risk control, and promoting a health and safety culture amongst
those working on the project. The specification also makes provision for the
protection of those persons other than employees.

2.2.0. INTERPRETATIONS
2.2.1. Application

This specification is a compliance document drawn up in terms of South African
legislation and is therefore biding. It must be read in conjunction with relevant

legislation as set out previously.

2.2.2, Definitions
The definitions as listed in the Occupational Health and Safety Act and
Regulations (85/1993) shalll apply.

2.3.0. GENERAL ADMINISTRATIVE REQUIREMENTS
2.3.1. Compensation of Occupational Injuries and diseases Act 130 of 1993
(COIDA) (Registration with workmen’ Compensation)

The Principal Contractor shall submit a letter of good standing with its
Compensation Insurer to the client as proof of registration. This certified proof of

registration to be submitted with the tender document. Contractors shall submit
ACKNOWLEDGEMENT OF THE CONTENTS OF THIS PAGE BY CONTRACTOR. 5
SIGNATURE;

DATE:



proof of registration to the Principal Contractor. No contractor will commence

work on any site unless proof the above is received.

2.3.2. Health and Safety File
The principal Contractor and all Contractors shall have a health and Safety file
available at his premises, containing all health related information. The Health

and Safety file must be handed to DPWI at completion of the project.

2.3.3 Initial Hazard Identification and Risk Assessment

An initial hazard identification and basic risk assessment is attached for perusal
by the principal Contractor (Annexure D). These hazards and the consequential
risk must be addressed in the Construction-phase health and safety plan to be
submitted by the Principal Contractor and by other Contractors. The Principal
Contractor must include a comprehensive risk assessment document compiled
by a competent person, detailing all potential site-specific risk. Contractors shall
do the same for their scope of work.

2.3.4 Health and Safety Training

The Principal Contractor shall ensure that all site personnel undergo a risk-
specific health and safety induction training session before starting work. In this
case, the induction must include the transportation risk. A record of induction
training attendance shall be kept in the health and safety file.
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2.3.5 General Record Keeping

The Contractor shall keep and maintain Health and Safety records to
demonstrate compliance with the Specification document, the OHS Act and
Regulations (85/1 993). The Contractor shall ensure that all records of
incidents/injuries, training, inspections, audits, etc are kept in a health and safety
file available on request.

2.3.6 Emergency Procedures

The Principal Contractor shall acquaint himself with the client's
emergency/evacuation procedure and adhere to all such procedures.
All workmen shall be in possession of emergency telephone numbers and be
capablef/trained to handle injuries, incidents, fire, and major incidents.

2.3.7 First Aid Box and First Aid Equipment

A fully stocked first aid box must be available on each of the maintenance
vehicles whenever work is being carried out. The stock shall be risk-specific and
have at least the minimum contents as per the legal requirements (General
Safety Regulations, OHS Act 85/1 993)

2.3.8 Accident / Incident Reporting and Investigation

Injuries are to be categorised into first aid, medical, disabling, fatal. The Principal
contractor must stipulate how it will handle each of these categories. When
reporting injuries to DPW, these categories shall be used.

All injuries must be investigated by the Principal Contractor, with a report being

forwarded to the DPWI| forthwith.
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2.3.9 Personal Protective Equipment (PPE) and Clothing

The Principal Contractor shall ensure that all workers wear PPE, Task-specific
PPE shall be identified during the risk assessment. See attached initial hazard
identification and risk assessment (Annexure D) for minimum requirements

2.3.10 Non-conformance and failure to follow health and safety measures
Any non-conformance by an employee shall be dealt with by means of an
internal disciplinary procedure. All such non-conformance must be documented
and reported to the DPW.

2.3.11 Contractor (sub-contractors)

The Principal Contractor shall ensure that all Contractors under its control comply
with this Specification document, the OHS Act and Regulations (85/1993) and all
other relevant legislation that may relate to the activities directly or indirectly. The
Contractor, when appointing other Contractors as sub-contractors, shall mutatis
mutandis ensure compliance. Contractors are Employers in their own right and
must comply with all requirements including but not limited to preparing a site-
specific health and safety plan, opening and maintaining a health and safety file,
training their workers, appointing competent supervisors, etc.

2.4.0 REQUIREMENTS:

2.4.1 Hazardous Chemical Substances (HCS)

Any hazardous chemical substances not able to be substituted must be safely
transported. All workers must be inducted into the hazards, the consequences
and control measures required to protect themselves against exposure. A list of

these substances must be included in the health and safety file and updated
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when there are any changes. Material safety data sheets (MSDS) must be
included by the supplier, however, it remains the Principal Contractor's
responsibility to ensure that these MSDS's are available and in the file. All
containers shall be clearly Iabelled, including dangers, control measures and
emergency procedures. No hazardous chemicals substances, empty containers,
may be left or disposed of on the Department sites.

2.4.2 Fire Extinguishers and Fire Equipment
The Principal Contractor shall carry at least one 9kg Co2 and one 9kg DCP
extinguisher on each service vehicle.

2.4.3 Scaffolding/Working at heights including roof work

Working at heights includes any work that takes place in an elevated position.
The Principal Contractor must submit a risk-specific fall protection plan in
accordance with the Construction Regulations.

2.4.4 Ladders and Ladder Work

The Principal Contractor shall ensure that ali ladders are inspected regularly, are
in good safe working order, are the correct height for the task, extend at least 1m
above the landing, fastened and secured, and at a safe angle.

2.4.5 Portable Electrical Tools

The Principal Contractor shall ensure that all electrical tools, electrical distribution
boards, extension leads, and plugs are kept in safe working order. Regular
inspections and toolbox tasks are to be conducted to make workers aware of the
dangers and control measures to be implemented, e.g. personal protection

equipment.
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2.4.6 Asbestos Work
The maintenance of asbestos roof sheeting must be conducted under controlled
conditions as specified in the Asbestos Regulations (No.R155, 2002). A written
safe work procedure is drawn up by the Principal Contractor or other asbestos
contractors and submitted to an AIA for approval, before any work commences
the Department of Labour must be informed and all asbestos work must be
carried out by a registered asbestos contractor. The safe work procedure shall
include but not be limited to:
v The provision of safe access while working on roofs, i.e. Duck
boards and roof ladders:
v The provision of suitable PPE and respiratory equipment for all
asbestos workers who could be exposed to fibres

AN

The control of contaminated water, i.e. suitable filtration method to
be used;

The prevention of dry cutting, a suitable wet method must be used;
The prevention of dry brushing of asbestos products;

The safe disposal of asbestos waste including contaminated water:

AN

The prevention of high pressure water jetting unless a specialised
control system is used:;

v" The specification of fungicides and moss killers, including any

related chemical hazards.

Acceptance of the safe work procedure will then be issued to the Principal
Contractor before asbestos work may proceed. The Principal Contractor shall
ensure that asbestos work complies with the Asbestos Regulations and the
accepted safe work procedure, which shall include a full risk assessment of the
related risks.

Copies of all certificates received by the contractor for safe disposal of asbestos
must be handed to the Department.
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2.5.0 ELECTRICAL INSTALLATIONS
Only licensed electricians will be permitted to carry out electrical work.

2.6.0 SUB STATIONS

Persons such as painters, carpenters etc. that have to carry out work in a sub
station shall do so under supervision of an authorised person as required by the
notice in regulation 4 (a) of the electrical machinery regulations which states “No
unauthorised entry”.

2.7.0 OCCUPATIONAL HEALTH

2.7.1 Occupational Hygiene

Exposure of workers to occupational health hazards and risks are very common
in any work environment, especially in construction. Occupational exposure is a
major problem and all Contractors are to ensure that health and hygiene
measure are put in place to prevent exposure to these hazards and risks.
Prevent inhalation, ingestion, absorption, and noise induction. Site-specific health
risks are tabled in Annexure D e.g. asbestos, cement dust, wet cement, vibration
and noise.

2.7.2 Alcohol and other Drugs

No alcohol and other drugs will be allowed on site unless under controlled
conditions under the supervision of the Principal Contractor's Responsible

Person. No person may be under the influence of alcohol or any other drugs
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while on the construction site. Any person on prescription drugs must inform
his/her superior, who shall in return report this to the Principal Contractor
forthwith. Any person suffering from any iliness / condition that may have a
negative effect on his/her safety performance must report this to his/her superior,
who shall in turn report this to the Principal Contractor forthwith. Any person
suspected of being under the influence of alcohol or other drugs must be sent
home immediately, to report back the next day for a preliminary inquiry. Full
disciplinary procedures must be followed.
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12 MONTHS TENDER AND MAINTENANCE CONTRACT

| =

ANNEXURE A

The Principal Contractor must submit his com

with his Health & Safety plan

pliance with annexure A together

Bequirement

| OHSA Requirement

| Submission Date |

| Assignment of | OHS Act ( SECTION Before commencement |
Responsible Persons 16.2) & Construction on site
to supervise | Regulation 6
construction work |
Competence of | OHS Act (section 16.2) & | Together with H&S planj

Responsible Persons

| Construction

safety Policy

. Regulation 6
Compensation of | COIDA Together with H&S plan
occupational injuries and
diseases proof of
registration. |
Occupational Health and | OHS Act | Together with H&S plan 41

Health and Safety

Client Requirement

Together with H&S plan

Organogram
Initial hazard Construction Regulation | Together with H&S plan
identification and risk
assessment
Health and Safety OHS Act Submit as soon as there
representatives are more than

| | 20 employees on site
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12 MONTHS TENDER AND MAINTENANCE CONTRACT

B ANNEXURE B j
=

The Principal Contractor shall make the following appointments according to the
Health and Safety Specification: (further appointments could become necessary
as the project progresses)

Contractors shall make the relevant appointments as per their operations. The
Client reserves the right to insist on any health and safety related appointments
as determined by its risk assessments.

‘} APPOINTMENT | OHSA REFERENCE  REQUIREMENT ]
CEO Assignee | Section 16 (2) \ A competent person to
‘ assume the overall H&S
responsibility ~ Principal
Contractor's Responsible ‘
Person.
Construction Work CR6.1 A competent person to
supervisor supervise and be
| responsible for Health
and Safety related issues
on site
Fall protection plan co- CR8 A competent person to
ordinator prepare and amend to fall
| protection plan
First Aider GSR3 A qualified person to
address all on site first
aid cases
Scaffolding Inspector ‘ SABS 085 A competent person to
inspect scaffolding before
use and every time after
bad weather, etc.
Scaffolding erector GSR 13D A competent person to
erect scaffolding
Scaffolding supervisor SABS 085 A competent person to
supervise scaffolding
Ladder inspector GSR 13A A competent person to
inspect ladders daily and
‘ ensure they are safe for
use, keeping monthly
L records
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Electrical installations CR 22 (d) | A competent person to
competent person control all electrical
l | installations

12 MONTHS TENDER AND MAINTENANCE CONTRACT

L ANNEXURE C

The Principal Contractor shall comply but not be limited to the following
requirements:

Report on these to DPWI and place a copy on the Health and Safety file monthly.

| WHAT WHEN OUTPUT | ACCEPTED
BY CLIENT
WITH DATE
Health and Before site Principal Contractor to report
Safety plan hand over on status of Contractor's
Health and Safety plans
Health and Open file when | Have file on hand at
Safety file construction meetings
begins
and maintain
throughout
Induction Every worker | Attendance register. Signed
training before she/he | by everybody who received
starts work induction training
Awareness Every 2" week | Attendance registers
Training (Tool
Box Talks)
Health & Safety | Monthly Meeting minutes
meetings
Health & safety | Monthly Report covering
reports v" Incidents/accidents
and investigations:
v" Non-conformances by
employees &
contractors:
v" Internal & External
H&S audit reports
| Emergency Weekly Table procedures in writing
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| procedures evaluation of | as well as telephone
procedures numbers
Risk Updated and Documented risk
assessment signed off at assessment
least monthly
Method Drawn up Documented set of safe work
statements- before workers | procedures (method
safe work are exposed to | statement) updated and
rocedures new risks signed off
General Weekly and OHS Act compliance:
inspections daily Registers
\ v" Scaffolding;
v" Temporary electrical
installations
General Monthly v" Fire fighting
inspections equipment
v' Portable electrical
equipment
v' Ladders
Complaint book | Update when Table any complaints and
necessary incidents at meetings
List of List to be Table list, number of workers
Contractors updated and company tel. numbers
weekly
Workman's Updated Table a list of Contractor's
compensation | monthly workman’s compensation
proof of good standing
Construction Updated Table a report all signed up
site rules & monthly mandatories.
section 37.2
mandatory
| agreement
ANNEXURE D
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INITIAL HAZARD IDENTIFICATION AND RISK ASSESSMENT AS WELL AS SUGGESTED

CONTROL MEASURES
PRE-CONSTRUCTION HEALTH & SAFETY SPECIFICATION YEAR TENDERS
HAZARD ID | RISK ' PPE | DOCUMENTATION OTHER
RATING
1.Site access M Safe footwear, hard | Comply with client's Safe clear access routes
ways hats access/security/evaluation
procedures
2.Heat stress H First aid and medical treatment to be | Portable water to be
recorded provided to workers,
suitable sun screen to be
used to protect skin against
sun
3.Ladders H Safe footwear, hard | Inspection of ladders at least monthly | Correct height, secured,
hats safe angle
4.Scaffolding H Safe footwear, hard | Toolbox talks-those working on Competent scaffolder,
hats fall prevention | scaffolds, safe method of erection supervisor & inspector, safe
devices where drawn up, inspect prior to use and access, safe platforms with
applicable weekly thereafter as well as after bad | guardrails & toe boards,
weather secured, level & plumb
5.Noise M Hearing protection | Keep record of issue & return, Enforce with tools emitting
toolbox talk on use noise over 85 Db
6.Dust/Cement M Dust masks Keep record of issue & return. When wood dust could be
Toolbox talk on use inhaled, working with dry
cement products
7.Elevated H Hard hat, adequate | Fall protection plan — documented, Duck board and roof
work/roof work footwear, fall trained workers ladders to be used, safe
prevention devices access to be provided
8.Electrical H | Hard hat and Copies of C.0.C Certificates and test | All the above if work is
installation adequate protective | results to be filed in safety file and involved in the above
clothing and original to P.M. situation
footwear
9.Excavations H Hard hat, safe Inspections daily and after rains Use of shoring/bracing and
footwear and safe exit and entry
protective clothing
10.Hoist/cherry H All inspections as Check wind forces, check movement
picker required by the Act | in and around power lines and check
plus the necessary | free space
certificates/register
s must be in place

NOTE: The above list is by no means exhaustive and should not be limited to these
activities but must cover all activities that forms part of the said construction work. Each
activity must be split down to individual task and all associated hazards identified and
listed in the assessment. This ensures that the critical task and subsequent critical
hazards are not missed.
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NOTES TO BIDDERS
FOR
PREVENTATIVE MAINTENANCE AND REPAIRS FOR PLUMBING
INSTALLATION FOR WATERKLOOF RESIDENCES, PRETORIA

A. PROSPECTIVE TENDERERS ARE REMINDED TO ACQUAINT
THEMSELVES FULLY WITH THE CONTENTS OF THIS
DOCUMENTATION BEFORE COMPLETING ANY DETAILS.

B. THIS DOCUMENT WILL BE REFERRED TO AS A “TENDER” FOR EASY
UNDERSTANDING.

C. SITE INSPECTION BY BIDDERS

Please note that notwithstanding the above, bidders should do a complete site
inspection prior to submitting their bid to familiarise themselves with the circumstances
and conditions pertaining to the service as well as with a view to assess the extent and
scope of work.

1. This tender is subject to the conditions of ST 36 (General Conditions and
Procedures) and further as stipulated hereunder. Tenderers are required to fully
acquaint themselves with the contents thereof. Copies of ST 36 may be obtained
from The Government Printer, Private Bag X84, Pretoria, 0001, or the Regional
Office of the Department of Public Works & Infrastructure, Pretoria.

2. Estimated quantities are given but no guarantee can be given as to the quantities
that will be ordered from contractors.

3. PRICES

3.1 Value Added Tax (VAT)

The tender price shall include value added tax (VAT). All rates, provisional sums,
etc. in this tender document must be NETT with VAT calculated and added to the
total thereof in the summary and thereafter carried to the final cost form

3.2.  All prices quoted by the Tenderer for items in this document must make provision
for additional costs, if any, that may occur as a result of these clauses and as
well as for the supply of all scaffolding and normal plant, electrical testing
equipment and instruments, labour and transport costs and everything necessary
for the proper performance of the work.
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4, THE TENDER
The Tenderer shall, before submitting his tender, check the pages of this
document and if any doubt exists as to the full intent or meaning of any
descriptions, or this document contains any obvious errors, the Tenderer shall
obtain a directive in writing from the Department before the closing date of the
Tender.
The text of this document as prepared by the Department shall be adhered to
and no alteration, erasure, omission or addition thereto by the Tenderer will be
accepted or recognized.
THIS TENDER MUST BE COMPLETED IN FULL, EACH PAGE MUST BE
INITIALED AND THE PRICE SCHEDULE SIGNED. THE COMPLETE
DOCUMENT MUST BE HANDED IN WITH THE TENDER.
5. DOCUMENTS
The following documents shall be read in conjunction with this Tender:-
(n State Tender Board General Conditions and Procedures (ST 36).
(ii) The South African Bureau of Standards “Code of Practice”, S AB S 0142
[Latest edition].
(iii) The Occupational Health and Safety Act of 1993, [Act No. 85 of 1993].
(iv)  Municipal By-laws and fire regulations and any special requirements of
local Authority.
(v) The Machinery and Occupational Safety Act No 3 and 6 of 1993, as
amended.
(vi)  The Department of Public Works Standard Specification for
Plumbing Installation.
The Tenderer shall study these documents and acquaint himself with the
contents thereof as no claims in this regard shall be accepted.
5.1 SURETY
No surety is required for this tender.
6. PROVISIONAL QUANTITIES
All quantities are fixed rated for a period of 12 months
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7. CONTRACT PERIOD, RENEWAL AND TARIFF ADJUSTMENT
This tender will be valid from Date of Order Number for 12 months. [If the order
is written out before the 15" of the month, then the contract must start that
month. If the order is written out after the 15t of the month, then the contract
must start on the 1% of the next month.]
If a RAMP project starts at an Institution and the Plumbing installation is
covered in the RAMP, THEN THIS CONTRACT STOPS WITHIN 14 DAYS
NOTICE.
National Department of Public Works will not be liable or obligated
financially to the Contractor due to loss of work.
8. CONTRACTORS ABILITY
Tenderers are to note, that the Plumbing installation to be serviced
/maintained/repaired under this contract are all of the utmost strategic importance
to the department and full proof of the tenderer’s ability to satisfactorily perform
the specified service will be required. To this end, tenderer's premises will be
inspected for plant, equipment and general good management before tenders
are awarded.
Tenderers will be required to satisfy the department of their ability to obtain parts
without delay for repairs to the Plumbing installation.
Tenderers will satisfy the Department that:
(a) Their Artisans /technicians are properly qualified to carry out the specified
servicing/maintenance/repairs to the equipment contemplated under this
contract.
(b) Their Technicians doing the services are fully qualified plumbers and have
knowledge of all aspects of plumbing and related trades.
(c) Their Technicians have knowledge of containing water pressure and
balancing of the system.
(d) Their technicians are fully conversant with the working of plumbing equipment
as well as protection devices and able to carry out minor repairs on site.
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(e) They will use competent trained staff directly employed and supervised by
themselves and shall take all necessary steps to maintain the installations and
keep it in perfect working condition for the full period of this Service Maintenance
and Repair contract.

it will be expected of the successful tenderer to submit all
Technicians/Artisans certificates of qualification and apprenticeship
contracts for evaluation by this Department. A statement of experience
gained and on what type of equipment, shall be submitted for each
Technician/Artisan employed. Non compliance of this clause can lead to
the disqualification of the tender.

SCOPE OF CONTRACT

This contract covers the servicing, maintenance, repairs, testing, adjusting,
reporting on and of the entire Plumbing installations at the Prestige
Accommodation houses in Waterkloof , Pretoria.

It is a specific condition of the contract that all new work or additions of any
nature whatsoever are excluded. The Department of Public Works &
Infrastructure will have the right however, to enter into new contracts for major
Repairs and Renovations, Pilot Projects and New Works in any complex or
building covered in the area of this contract, which will then exclude day to day
maintenance for the duration of this new contract.

Work undertaken under this tender consists primarily of the servicing/
maintenance of the entire Plumbing installation, including all pumps, and valves
and ancillary equipment, all as described in this tender document and the various
Checklists as appended. The contractor must supply, at his own cost, all
expendable material such as oil, grease, waste, hacksaw blades, welding rods
and material for all other forms of welding, insulation tape, cleaning materials and
chemicals etc. necessary for the proper execution of maintenance, servicing and
repair work. No claims for consumables shall be accepted.

Where repairs are required to specialized items of equipment the Contractor shall
arrange for such work to be carried out by specialists approved by the
Department. Should the Contractor wish to make use of sub-contractors, he shall
apply to the Department for written approval before making use of their services.

No mark-up or handling fees on sub-contractor’s invoices shall be accepted.
All minor and incidental repairs such as the replacement of nuts, bolts, washers,

self-tapping screws, pop rivets, etc. shall form part of the service. The Contractor
shall allow for such repairs, (material and labour cost), in his price.
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10. UNCERTAINTY ABOUT SCOPE OF WORK

Should the Contractor be uncertain about the Scope of Work to be executed

under this Contract, the Department shall immediately be requested in writing to

clarify any discrepancies that may exist before the closing date of this Tender. No
claims whatsoever in this regard will be entertained after the Contract has been
awarded.

1. OFFICIAL ORDER FOR REPAIRS

(a) Official Order Numbers for services will be issued to the Contractor for the
service after execution of the service.

(b) A separate order number will be issued for repairs (which excludes minor

repairs as mentioned in clause 9)

(c) Instructions for repairs may only be issued to Contractors by officials of
this Department. For each repair the complaint number issued for that
repair as well as details regarding the defects shall be given to the
Contractor in writing. If the Contractor has facsimile facilities, the Order
Form shall be faxed to him. It is, however, expected of him to respond to
telephonic requests for services. However, he must obtain the official
Complaint form for the services requested, as soon as possible.

(d) No payments shall be made for work executed without the necessary
written authority [Order Form].

(e) Payments can be delayed if order numbers and complaint numbers do
not appear on invoices submitted for payment.

j] Special arrangements are applicable for emergency services which are
stipulated in Clause 13.
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12,

13.

EXECUTION OF MAINTENANCE AND REPAIRS

All equipment shall be serviced and maintained as requested by the
Department of Public Works, It shall be required from the contractor to do a pre-
arranged repair work, the contractor shall submit a detailed job description and
cost breakdown for all repair work required to the equipment.

In the event of any scheduled repair work becoming necessary, the contractor
shall furnish the regional representative with a detailed cost breakdown, stating
the duration required and probable timing of the repairs.

Repairs shall be scheduled in order to coincide with the next monthly or quarterly
service wherever possible. Scheduled repairs at any other time than the monthly
or quarterly service shall only be allowed where possible failure of the equipment
or damage to equipment may occur before the next scheduled service. The
contractor shall clearly identify these items on his report together with a
recommendation as to when such repairs must be effected.

Note

In the event of a machine having to be removed to a workshop for a major repair,
the contractor must provide an equally rated loan set or sets at a cost to be
negotiated for the duration of the repairs.

Scheduled repairs shall be carried out promptly and within the stated frame, and
should any delay occur, the regional representative shall immediately be advised
of the reason for and possible duration of the delay.

On repaired items, an unconditional guarantee of 90 calendar days shall be
required and on new items an unconditional 365 calendar days guarantee.

In the event of repairs having to be carried out urgently during the cause of a
programmed service, details of such repairs shall be reported immediately to the
Regional Representative for further instructions and/or authority to proceed.

EMERGENCY/URGENT SERVICES

The successful Contractor shall be required to provide a 24 hour -365 day per
year stand-by services so as to attend immediately to any break-downs and/or
other emergencies that may occur. The Contractor shall have suitably qualified
staff and proper equipped and operating vehicles available at all times.

In the event of an emergency/urgent call out, such as a loss of water to a portion
of an institution or building, or a total water loss, also attributable to a supply
authority failure, the contractor shall respond within 2 (two) hours after such a
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14.

15.

16.

call out was made. Failure to respond will result in the Contractor being liable for
any damages following the non attending to the call-out and / or alternative
arrangements being made. This may include the calling of an additional
Contractor. The Contractor shall be held responsible for any cost incurring in
arranging such action, inciuding the additional Contractors fee.

Services after hours may be executed without receipt of an official complaint
number and solely at the request of an official of the Department. The Contractor
must, however, ensure that an official of the User Department signs the Job
Card. The Contractor must also ensure that he obtains the official complaint
number from the Department on the following working day. No payment will be
made without a complaint number, duly completed and signed on the job card.

CHECK LIST JOB CARDS

The Contractor must follow check list in accordance with the example included
herein. The Contractor is requested to state the name / number of the building on
the check list job card.

The check list must be completed legibly in ink after completion of each service.
In addition to the original completed check list submitted with the account, the
contractor must submit a copy of the check list to the User Department for audit
purposes and for verification of the deletion of the unused lines. Incomplete and
incorrect job cards shall be returned to the contractor with his invoice.

TARIFFS (UNIT RATES)

Each item as listed in this Tender Document must be priced. “No cost” or unfair
and unreasonable tariff shall not be accepted and may lead to disqualification of
the tender.

This is a lump sum contract and therefore tariffs and prices are to be totalled and
carried over to the final cost Form

NON-SCHEDULED REPAIRS

Non-scheduled repairs emanating from scheduled repairs may be executed only
on the instruction of this Department. Under no circumstances whatsoever will
Client Departments be allowed to put work in hand requiring non-scheduled
items.

Contractors shall submit certified copies of suppliers’ tax invoices, attached to
their accounts in respect of new parts, components and material purchased for
any repairs, attached to all accounts where non-scheduled repairs were
executed. Descriptions like “1 x motor” or “1 x fan” is not acceptable and shall
lead to the delay of payments. The full description that is essential to order such
an item from a supplier, i.e. make, model, serial no., size, capacity, etc. shall be
listed on the account. The total discount price on non-scheduled materials before
adding VAT will be credited to this Department.

ACKNOWLEDGEMENT OF THE CONTENTS OF THIS PAGE BY CONTRACTOR. 8
SIGNATURE:

DATE:



17.

18.

19.

20.

The percentage mark up on non-scheduled materials claimed by the Contractor
shall be as priced. Mark up will not be allowed on labour, transport cost and
Scheduled items.

NOTE

SHOULD THE CONTRACTOR’S PRICE FOR MATERIAL/NEW PARTS BE
ABNORMALLY HIGH, THE DEPARTMENT RESERVES THE RIGHT TO
OBTAIN WRITTEN QUOTATIONS FOR SUCH MATERIAL/NEW PARTS
FROM ANOTHER |INDEPENDENT SUPPLIER AND ADJUST THE
CONTRACTOR’S PRICE ACCORDINGLY.

PROFIT ON MATERIAL

Percentage mark-up is allowed on non-scheduled material, parts and
components only and not on labour, transport and sub-contractor’s services. The
total discount obtained from the supplier shall be credited to the department. The
percentage mark-up shall then be calculated on the total discount price excluding
VAT.

FRAUDULENT CONDUCT

Fraudulent conduct shall mean any conduct aimed at obtaining an unjust profit
(see clause 46 of ST

ACCOUNTS

Accounts for services rendered, must be accompanied by a Job Card for each
separate building or service. The unit rates for items on the Job Card must be
cross referenced with the applicable rates for similar items in the Tender
Document by means of the page and item numbers e.g. 12/25 (page 12, ltem
25).

GUARANTEE
The guarantee period for any work executed shall be 3 months. Should the

contractor install any replacement equipment which offers a manufacturers
guarantee in excess of the 3 months referred to above, he shall be responsible
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for liaison with the manufacturer/supplier for the repair/replacement thereof [in
the event of faulty equipment] at no extra cost to the state.

21. TRANSPORT AND LABOUR COSTS

(a) Transport costs and travelling time for repairs/servicing as reflected in
Schedule 1 shall be included in the tariffs/rates. (Which shall be inclusive
of travelling time for artisans, assistants and driver, as well as overheads
and profit).

(b)  Transport cost and travelling time on non-scheduled repair work shall be
calculated and added separately.

(c) Labour rates shall be deemed to include for statutory minimum labour
rates, contribution to bonus, holiday, pension and medical funds, etc., as
well as any profit.

22, PAYMENT

Accounts can be submitted to the Department, upon completion of the
Service/repair. Payment of accounts complying with all the requirements of
clause 19 will be made within 21 days of date of statement.

23. TRAINED STAFF

At all times for the duration of the contract, the work shall be carried out under
the supervision of a qualified, skilled and competent tradesman and
representative of the Contractor.

The standard and quality of workmanship for the servicing/repairs shall be to the
best standard practice of the industry and shall be such as not to let the
installation deteriorate to an unacceptable condition.

Servicing/repair work and call-outs at all times be done by suitable qualified and
trained staff and under no circumstances may untrained workers be left alone on
site without proper supervision of trained staff.

It will be the responsibility of the successful Tenderer to ensure that all the entire
plumbing installation, maintain the condition required for the full period of this
maintenance, service and repairs Contract.
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24,

25,

MANAGEMENT
The Contractor undertakes to

(a) Arrange with the member in charge regarding access to the complex in
order to execute the required service.

(b) Take adequate precautions to prevent damage to buildings, fittings
computers, and furnishings and other valuable equipment within the
complex.

(c) Accept liability and to indemnify the State against any claims whatsoever
arising from his conduct and/or the conduct of his employees.

(d) Safeguard all his employees in accordance with the regulations of the
Unemployment Insurance Act 1966, [Act No. 30 of 1966] and any
amendments thereof.

(e) Comply with all By-laws and requirements of the local authority.
{j] Comply with the local Fire Officer’s regulations.

(9) Provide a registered Installation Electrician or a Master Installation
Electrician and personnel in terms of the appropriate statutory Act to carry
out any emergency repair work on a 24-hour basis including weekends
and public holidays.

MATERIAL OF EQUAL QUALITY

Only original spares, as supplied and recommended by the manufacturer/
supplier of the equipment installed on site, shall be used. Under no
circumstances shall pirate parts be used or parts modified to effect repairs.
Where original spares are no longer available, it shall be brought to the attention
of the department, together with a proposal for the replacement or modification of
the item to ensure continued serviceability.

The contractor shall supply to the department the suppliers or factory guarantee
of repaired or replaced components together with the serial numbers of original
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26.

and new components which shall be entered on the job card and invoices
submitted for payment.

All new parts, components and material used in this contract shall be guaranteed
for a period of at least 12 months.

Replacement parts, spares and materials used must be of equal specification to
the component that is being replaced and must where possible carry the SAB S
mark of approval. If such equivalent component is not available, then the
alternative component must be approved by the Technical representative of the
Department of Public Works prior to installation.

REDUNDANT MATERIAL (Rubbish and Waste)

All redundant material and parts shall remain the property of the government and
shall be left on site and stored by the person in charge of the property against the
job card as a receipt. A copy of the job card shall be left with the person in
charge for audit purposes. The original job card shall be attached to the invoice.
Failure to comply with this requirement shall lead to payments not being effected
within the prescribed period of 30 days.

All redundant material or parts shall be labelled with the complaint number for the
repair work.

After an inspection of all material and parts that are obsolete/unserviceable/of no
value to the regional representative, the contractor shall be notified to remove
and dispose of such material and parts during his next service call. The material
and parts shall then become the property of the contractor and the removal and
disposing thereof shall be for the contractor’s amount.

27. PREVENTATIVE MAINTENANCE SERVICE SCHEDULES

Servicing shall be carried out strictly as stated on the service schedule and the
contractor shall after each service submit to the Regional Manager copies of the
service schedule duly completed and signed by the Contractor.

The contractor shall make his own arrangements for printing and duplicating of
service schedules.
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The service schedule shall be countersigned by the officer in charge of the
building in which the equipment is situated and shall endorse the schedule to the
effect that the equipment in his opinion, is operating satisfactorily.

28. ACCESS CARDS TO SECURITY AREAS

Should the work fall within a security area, the Contractor shall obtain, from the
SAPS access cards for his personnel and employees who work within such an
area.

The Contractor shall comply with any regulations or instructions issued from time
to time, concerning the safety of persons and property, by DPWI.

29. SECURITY CHECK ON PERSONNEL

The Department or National State Security, may require the Contractor to have
his personnel or a certain number of them security classified.

In the event of either the Department or the Commissioner of Correctional
Services requesting the removal of a person or persons from the site for security
reasons, the Contractor shall do so forthwith and the Contractor shall thereafter
ensure that such person or persons are denied access to the site and/or to any
documents or information relating to the work.

30. USER DEPARTMENT SHALL NOT NEGOTIATE.

The contractor and the user department on whose behalf the work is being done
are not permitted to enter into negotiations with regard to any matter whatsoever
relating to the rates and conditions of the contract.

In the event of any dispute arising out of any matter in connection with the
contract, such matters shall be referred by the Department for submission to the
State Tender Board, whose decision shall be final. The contractor shall not delay
the execution of any work pending such decision.

31. WORKEXPLICITLY EXCLUDED FROM THIS CONTRACT

The contractor shall under no circumstances undertake work of any nature,
related to or in connection with the following, unless specifically instructed to do
so by a representative of the Department of Public Works & Infrastructure.

(a) Main supply feeder pipes and/or metering equipment belonging to any
local supply authority.
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32. DEPARTMENT OF PUBLIC WORKS RESPONSIBILITY.

The Department of Public Works & Infrastructure is responsible for the water
supply to hire or state-owned complexes and/or buildings, irrespective whether
the services are supplied from a P.W.D. reticulation network or from the local
supply authority.

Any dispute or uncertainty with regards to the responsibility of the execution of a
service must be referred to this department for clarification.

33. FIXED PRICE CONTRACT

The contract is a fixed priced contract, and no adjustments shall be made for any
increases or decreases of prices except for VAT rate adjustments.
Note

Any errors in the compilation of the Job Cards or accounts discovered at a later
stage, shall be rectified by the Department all in accordance with the regulations
of clause 52 [3] of “Conditions and Procedures in Regard to Tender, Contract
and Order [ST 36]".

34. CHECKLISTS

The check list for the maintenance to the equipment consists of the quarterly and
major maintenance of Addendum B. (where applicable). On each visit to the site
the contractor must attend to all the items listed in the check list.

The work is to be carried out by a competent technician, all in accordance with
the Basic Conditions of Employment Act (Act No. 3 of 1983) with Regulations
and Occupational Health and Safety (Act 85/1993) and SANS10142

All irregularities and comments must be reported by the Contractor in the spaces
provided in the check list, and the originals, signed and dated, must be attached
to the accounts. A duplicate copy of the completed check list for each visit must
be kept in the generator room and the Contractor must make provision in each
generator room for a neat, weatherproof document holder, secured to the wall,
for this purpose. The contractor must allow and arrange for the reproduction of
the check lists at his own cost for use at all sites.

The Contractor will be required to strictly adhere to the program submitted by

him.
35. TESTING

The plumbing installation shall be tested on a regular in conjunction with Client
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36. CLAIMS

The Contractor will indemnify, protect, defend and hold harmless the Client from and
against any and all claims, demands, actions and proceedings whatsoever
including all fees, costs and expenses incurred in respect thereof arising out of:

a) Any claim in respect of any taxes payable by the Contractor.

b) Any claim for Workmen’s Compensation Insurance of for any loss for
which the Contractor is liable.

c) Any claim by any third person including any employees of the Client or of

d) The Contractor for any loss resulting from any bodily injury and or

damage to property by any act or omission of the Contractor or any of its
Employees, servants or agents.

e) Any claims on the lack of knowledge regarding a site as the
Contractor is obliged to visit the site/ sites prior to bidding.

37. CONDITIONS RELATING TO THE PERSONNEL OF THE CONTRACTOR

The prospective bidders are expected to comply with all statutory
provisions governing the contract and
Electrical/Mechanical/Engineering/Building industry, more particularly the
prescribed minimum wage determined by the Department of Labour. The
Department reserves the right to terminate the service in the event of the
successful bidders’ non-compliance with statutory obligations.

The personnel appointed by the contractor should have proof of prior
experience and suitable competence

The contractor and his/her personnel are prohibited from reading or going
through records in offices.

Files and other correspondence on desks, racks, etc., must be placed back
in the position in which it was found after cleaning such areas.
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The contractor undertakes to keep the number of workers allowed in a building to
the essential amount required.

Personal hygiene of the contractor, his personnel, and agents must be
maintained at an acceptable standard.

In accordance to the law on control and entry to public areas and vehicles, 1985
(law 5.3 of 1985), employees will be subject to the conditions as set out in Article
Z(2) of the mentioned law.

The occupant of an office shall have the right to request employees of the
contractor to leave an office if he/she receives a visitor or telephone call.

Employees of the contractor shall not loiter about the building or use the benches
or chairs in public areas to relax on. At the end of each workday and no later than
the normal closing time, all employees of the contractor must be off the
premise(s). No employee would be allowed on the premise(s) after working hours
except if they have permission from the responsible officer in charge of the
building.

Personnel of the contractor have, subject to other conditions of this contract,
entry to all areas to supply a service. If the service is not required in that specific
area at the time, then entry to the area is prohibited.

Without prejudicing the contractor’s right to choose his/her own personnel, the
Department reserves the right to, always, indicate personnel to the contractor
who is a security, health or safety risk. Such persons would not be allowed to be
used by the contractor to carry out his duties.

In such a case the contractor will immediately honour the Department’s request
and shall have no claim of loss or damage against the Department.

The contractor will provide each employee of the contractor with a photo

identity card. The card must have the following particulars

a) Name of Firm (Contractor)

b) Name of employee

c) lIdentity number of Employee

d) Signature of the Employee

e) The employee will wear the permit on a visible place when he/she is working
in the involved building. The necessary control over these permits must be
provided as not to allow such permits to fall into unauthorised hands. The
employees or persons in the service of the contractor who are working in or
around the building providing the services as stated in this contract must at all
times be dressed in a uniform that is to the Departments approval. The
contractor shall at all times ensure that all cleaning staff is neatly clothed in
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uniforms (with the name of the company printed there on) with necessary
personal protective equipment which shall include but not be limited to
headgear, shoes, gloves etc.

The contractor or his affiliates may provide no information of state activities to the
public.

38. INDEMNITIES
The contractor and his/her affiliates enter the premise(s) at own risk.

The contractor indemnifies the Department of any happenings that he/she is
aware of or not aware of his/her personnel that are used for services that fali
outside this contract.

The contractor will at own cost take out an insurance policy against any claim,
cost, lost or damage resulting from duties and shall ensure that such insurance is
valid for the entire period of the contract.

39. EQUIPMENT

The contractor shall not use defective electrical and Plumbing equipment, which
could affect the Client in it's daily operations. Any damage of whatever
nature caused by this will be for the contractor account. All leads and extension
lead must be of the correct capacity to carry the load of the involved machinery
and will be 3 phase and not 2 phase.

The contractor may only use equipment that will normally be used in normal
circumstances for purposes named in this agreement. The contractor may under
no circumstances tamper with the electrical installations and equipment in a
building or make changes to it without the Departments prior consent.

With the. exception of connections at existing power points provided by the
Department, the contractor may not make connections to the electrical system.
Only equipment that does not require above 1250 watts to operate may be used
at such power points.

The equipment used by the contractor shall where applicable comply with the law
on Machinery and Occupational Safety, 1983 (Law no. 6 of 1983). Under no
circumstances shall the equipment used such as vacuum cleaners etc., exceed
the sound factor of 66db (Decibels) within one meter of the equipment.

40. NUISANCE
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The contractor will not be allowed to perform any act or duty on the premise(s),
which in the mind of the Department will be of nuisance, danger or possible
nuisance or danger to any person on the premise(s) or that could cause damage
to the property.

Personnel must behave in a soberly manner.

Silence must be reasonably maintained.

41. CAUTION SIGNBOARDS

The contractor will be compelled to display neat caution signboards or signs, of
which the size and design must be clearly visible in areas where the contractor or
his employees are busy working. (Such as toilets, passages etc.). The signs
must also be clearly visible in areas where the services rendered can cause
injuries to any person or persons and must be able to attract a persons attention
to show that services are been carried out in the area.

It is hereby specially agreed upon that the Contractor throughout the duration of
the contract period, will be compelled to do everything within his/her means and
wherever practicable possible to ensure that all signs, print work, notices or any
written material that is displayed is in English.

42. INFLAMMABLE AND POISONOUS MATERIAL AND OTHER CHEMICALS

The Contractor shall not use or store any poisonous or highly inflammable
substances and other chemicals on the premise(s).

43. SUPERVISION
The contractor must ensure that there is always continued on site supervision
from Monday's to Friday's excluding Public Holidays effective supervision.
Supervisors must in all respect respond to reasonable requests of the appointed
personnel.

44. DRESS CODE

The successful bidder will be required:

1) to ensure that a uniform displaying the company logo and name are worn
at all times
2) Ensure that staff uniform is clean and neat at all times.
3) Refrain from wearing political party colours or logos.
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45, UNIT RATES / PRICES

45a) Unit rates entered into the Schedule of Quantities shall be representative of
the actual cost involved in the execution thereof plus a reasonable mark-up and
should be valid whether the work associated therewith will be carried out once
only or more frequently .The National Department of Public Works shall at liberty
make adjustments, before awarding the contract to individual unit rates in these
Schedules as necessary to eliminate errors, discrepancies or what is considered
to be unreasonable or unbalanced rates and to balance the totals without altering
the tender amount

45b) Unit rates for items, must allow for fault finding, the removal of the existing
item or part and for the supply and fixing of the new items, inclusive of material,
labour, plant, scaffolding cutting, waste, all expendable material such as oil,
grease, cleaning material, equipment, profit, attendance, overheads, compliance
with the Occupational Health and Safety Act and Construction Regulations and
any other costs associated with the successful execution of the required work

45¢) Transport costs, inclusive of workers, supervisor/artisan driver, travelling
time, fuel and maintenance will be calculated as per proof of the site
visitation form for all services carried out as scheduled or non scheduled
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public works

& infrastructure

Dreparirmmnl:

Pubilis Wewks and Infrasiructurg
REPUEBLIC OF SOUTH AFRICA

Project title ID 3255004

12 _MONTHS PLUMBING MAINTENANCE CONTRACT:

WATERKLOOF, PRETORIA .285 JULIUS JEPPE STREET,
262 MILNER STREET,249 ALBERT STREET,287 ALBERT
STREET ,249 DELPHINUS STREET: 12 MONTHS
CONTRACT FOR GENERAL PLUMBING MAINTENANCE

& REPAIRS
Bid Number ' Reference No. ID 3255004
1/ We (surname and name)
Identity number hereby acknowledge

“that should a Departmental Repairs and Maintenance Project for
commence , then this Contract stops for this institution within 14 days notice or should a
RAMP / FM contract be in progress , then no work whatsoever shall be carried out on this
site. National Department of Public Works & Infrastructure will not be liable or obligated
financially to the Contractor due to loss of work or remuneration”.

Signed at on this day of 20

Signature Date

CONTRACTOR STAMP




