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T.1 TENDER PROCEDURE

T1.1 NOTICE AND INVITATION TO TENDER

",

T1.1.1 The words “quote” or “quotation”, “tender” and “bid” in this document or any documents referred
to in this document are interchangeable and are deemed to have the same meaning, similarly the
words “tenderer”, “quoting Service Provider” and “tendering Service Provider” are interchangeable
and are deemed to have the same meaning. Unless inconsistent with the context, the masculine
gender includes the feminine and neuter genders and vice versa, and the singular includes the plural
and vice versa. In this document, words and expressions signified in the text by the use of capital
initial letters, shall have the meanings defined in the Standard Professional Services Contract except

where the context otherwise requires.

T1.1.2 The Government of the Republic of South Africa in its Department of Public Works invites Bids from
Service Providers nominated from its professional service supplier register for the provision of
PROFESSIONAL CIVIL ENGINEERING SERVICES as further fully described in C3 Scope of
Services hereof.

T1.1.3 Collection of Tender Documents

Xl Bid documents are available for free download on e-Tender portal www.etenders.gov.za

X] Alternatively; Bid documents may be collected during working hours at the following address

Physical Address: Eben Donges Building, Corner of Hancock and Robert Streets, North End
Gqgeberha, 6001

Tender documents may be collected from the Tender Reception (2" Floor) on working days between

07:30 and 12:45 and between 13:30 and 15:30. A non-refundable deposit of R Free of charge is
payable is payable, in cash only, on collection of the tender documents.

T1.1.4 Queries relating to these documents may be addressed to the Employer's authorised and
designated representative who is the Departmental Project Manager (PM):

FOR TECHNICAL / PROJECT SPECIFIC ENQUIRIES:

Enquires: Dr Een Greyling

Tel No: 041 408 2077 during office hours
Mobile No: 082 804 2251

Email Address: Een.Greyling@dopw.gov.za
FOR SCM SPECIFIC ENQUIRIES:

Enquires: Thabisa Ngesi

Tel No: 041408 2009 during office hours
Mobile No: N/A

Email Address: Thabisa.Ngesi@dpw.gov.za

Physical Address:  Eben Dénges Building, Corner of Hancock and Robert Streets, North End
Gqgeberha, 6001

Postal Address: Private Bag X 3913, North End, Ggeberha (Port Elizabeth),6056
T1.1.5 Service Providers, if nominated will obtain possession of the tender document in the most feasible

manner determined by the Departmental Project Manager (T1.1.4) and may include hand delivery,
facsimile, or electronically via e-mail.
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T1.1.6 A tender clarification meeting was held in respect of this tender.
Attendance of said clarification meeting was compulsory.
The particulars for said tender clarification meeting are:

Location: Storms River

Venue: SA National Parks Board Offices, off Darnell Street, directly opposite the Police
Station main entrance across the field.
GPS Coordinates: -33.974866, 23.891667;

Date: 4 September 2024

Starting time: 11h00

T1.1.7 Requirements for submission of tenders, sealing, addressing and delivery of tenders
Tenders must only be submitted on the tender documents that is issued.

The following identification details must be provided on the back of the envelope:
Entity submitting quote’s name, contact address and telephone number
and in the top left corner on the back of the envelope:

"Bid no." (and fill in the tender number as on the front page hereof)

"WCS no. " (and fill in the WCS number as on the front page hereof)

"Civil Engineering Services"

T1.1.8 The closing time for receipt of tenders is 11h00 on insert date Telephonic, facsimile, electronic
and late Bids will not be accepted.

T1.1.9 Tenders will be opened immediately or as soon as possible after the closing time mentioned above,
in room: Reception or Ground Floor Hall, Eben Donges Building, Corner of Hancock and
Robert Streets, North End Ggeberha, 6001

T1.1.10 The tender validity period is 84 Calendar Days from date of tender closure.
T1.1.11 Bids will be evaluated as follows (Refer to T1.2: Tender Data [C.2.1]):
Phase 1: Responsiveness - Applicable
Phase 2: Functionality — Applicable
Phase 3: PPPFA Scoring — Applicable
Phase 4: Acceptability in respect of Risk to the Employer — Applicable
Phase 5: Other Objective Criteria — Not applicable

Bids will be evaluated in terms of the Special Conditions of Tender (SCB-01) as amended and
approved prior to the advert date, and attached to the tender as Annexure A.

The Employer reserves the right to request further clarification, elucidation, additional
documentation / information, etc. as may be required to evaluate the tender.

Functionality Criteria, if applicable to this tender:

Refer to FC-01(PSB): FUNCTIONALITY CRITERIA under returnable documents for detailed
functionality criteria, requirements and notes applicable to this tender.

Functionality criteria: Weighti|.19
factor:
1 COMPANY EXPERIENCE IN CONSTRUCTION PROJECTS AS A CIVIL 30
ENGINEERING FIRM
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Functionality criteria: Wf'ght'f'g
actor:
2 | REFERENCES 20
3 RESOURCES 30
4 COMPETENCE OF KEY PERSONNEL, PROFESSIONAL AND 20
TECHNICAL PERSONNEL
Total 100

(Weights for functionality add up to 100. Weightings will be multiplied by the scores allocated
during the evaluation process to arrive at the total functionality points)

NOTE:

1. Minimum total functionality score to qualify for further evaluation: Fifty (50) points.

2. In addition to the above, bidders must score the minimum points for each Criteria, i.e.
criteria 1, criteria 2, criteria 3, criteria 4, etc.). If a bidder fails to score the minimum
points for each criteria, the bidder’s offer will be regarded as non-compliant, even if
the bidder scored the required minimum qualifying score for functionality, all as
indicated in FC-01(PSB): FUNCTIONALITY CRITERIA under returnable documents.
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T1.2 TENDER DATA

T1.2.1 Standard Conditions of Tender
The conditions of tender are the Standard Conditions of Tender as contained in Annexure C of
the Construction Industry Development Board Standard for Uniformity in Engineering and
Construction Works Contracts as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time.

The Standard Conditions of Tender is not included in this tender document. Tenderers must obtain
it on the CIDB's Website at: https://www.cidb.org.za/download/100/procurement-documents-
templates-and-quidelines/6128/cidb-standard-conditions-of-tender.pdf

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the Clauses marked [C] in the Standard

Conditions of Tender to which it mainly applies.

By submitting a tender in response to T1.1 Notice and Invitation to Tender above, the tenderer binds
himself to a pactum de contrahendo (contract aimed at conclusion of another contract), the terms of
which are contained in the Standard Conditions of Tender and T1.2 Tender Data.

Clause

number

[C.1.1] The Employer is the Government of the Republic of South Africa in its Department of
Public Works.

[C.1.2] For this Contract the single volume approach is adopted.

This procurement document has been formatted and compiled under the headings for a
single volume approach as contained in table 5 of the CIDB’s “Standard for Uniformity in
Construction Procurement.”

The tendering Service Provider’s attention is specifically drawn to the T2 Returnable
Documents identified in the T2.1 List of Returnable Documents and in the T2.2 Returnable
Schedules. The Returnable Documents must be obtained and the Returnable Schedules
must be completed by a tenderer when submitting a tender. The tenderer must complete
these documents, including the “Offer” document in C1.1 Form of Offer and Acceptance, and
deliver his tender back to the Employer bound as it was received.

The tender document, issued by the Employer, comprises the following separate identifiable
documents collectively forming the “Tender Document in a single volume”:

The Tender

T1: Tender Procedures
T1.1 Notice and Invitation to Tender
T1.2 Tender Data

T2: Returnable Documents
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

The Contract
C1: Agreement and Contract Data
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C1.1 Form of Offer and Acceptance
C1.2 Contract Data [CD]

C2: Pricing Data

C2.1 Pricing Assumptions
C2.2 Activity Schedule

C3: Scope of Services

C4: Site Information

if):
1.

Or

[C.1.4] The Employer’s agent for the purpose of this tender is deemed to be the authorised and
designated representative of the Employer, who will be the Departmental Project Manager
as noted in T1.1.4 Notice and Invitation to Tender.

[C.2.1] Tenders will only be considered for acceptance if (i.e. will only be regarded as responsive

The tendering Service Provider is a civil engineering business undertaking, which is under
the fulltime supervision of a registered professional civil engineer or a registered
professional civil engineering technologist who are registered in terms of the Engineering
Profession Act, 2000 (Act no 46 of 2000), and who will hereafter be referred to as
registered principals of the business undertaking,

The tendering Service Provider is a multidisciplinary professional practice, that also
practices civil engineering work, which civil engineering division/section is under fulltime
direct supervision of a registered professional civil engineer or a registered professional
civil engineering technologist, as determined by any of the relevant professional Councils
where applicable for cases pertaining to multi-disciplinary practices/business
undertakings, in their respective Codes of Professional Conduct, in terms of number,
shareholding and voting power who are registered correspondingly in terms of the:

Architectural Profession Act, 2000 (Act no 44 of 2000),

Quantity Surveying Profession Act, 2000 (Act no 49 of 2000),

Engineering Profession Act, 2000 (Act no 46 of 2000)

Landscape Architectural Profession Act, 2000 (Act no 45 of 2000) and/or

Project and Construction Management Professions Act, 2000 (Act no 48 of 2000),
and who will hereafter be referred to as registered principals of the practices.

For engineering services in a multidisciplinary professional practice, the minimum
requirement is for the engineering division/section to be under fulltime direct supervision
of a registered professional civil engineer or a registered professional civil engineering
technologist who is/are registered in terms of the Engineering Profession Act, 2000 (Act
no 46 of 2000), and who will hereafter be referred to as registered principals of the
business undertaking. Note that the engineering council South Africa (ECSA) does not
require ownership but only fulltime direct supervision by registered engineer.

. Copies of ID's and qualifications, and copies of certificates or other documentation

clearly proving current professional registration with the relevant council, including
registration numbers, of all the registered principals mentioned in 1 above are included
with the tender as part of the returnable documentation.

Where applicable and in order to determine that the bidder is indeed a multidisciplinary
professional practice, copies of certificates or other documentation clearly providing
current professional registration with the relevant council, including registration numbers
of the director(s) based in South Africa of the legal entity mentioned in 1 above are to be
included with the tender as part of the returnable documentation. Two or more
professional disciplines would qualify as a multidisciplinary professional practice.




W
4
\S

i

¥

S

€

Bid no. PEQ 04/2024 Version 3
WCS no. 054659

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

3. The information, required in respect of 1 and 2 above, has been provided for all Service

Providers tendering in consortium or joint venture;

All registered professional civil engineers and registered professional civil
engineering technologists, of whom the same documentation as in 2 above has been
included in the tender, of the tendering Service Provider has been listed in C1.2.3, Clause
7.1.2 Key Persons;

[The Employer retains the right to verify current professional registration required in terms
of 2, 3 and 4 above with the relevant council as part of the tender evaluation process. In
the event of any such person not currently being registered with the relevant
council, it will render the tender as unacceptable (i.e. non-responsive) and excluded
from further consideration.]

. All Returnable Documents mentioned in T2: Returnable Documents (T2.1 List of

Returnable Documents and T2.2 Returnable Schedules) have been included in the
tender.

. BIDS WILL BE EVALUATED AS FOLLOWS:

Phase 1: Responsiveness - Applicable

Phase 2: Functionality - Applicable

Phase 3: PPPFA Scoring - Applicable

Phase 4: Acceptability in respect of Risk to the Employer — Applicable
Phase 5: Other Objective Criteria — Not applicable

Bids will be evaluated in terms of the Special Conditions of Tender (SCB-01) as amended
and approved prior to the advert date, and attached to the tender as Annexure A.

The Employer reserves the right to request further clarification, elucidation, additional
documentation / information, etc. as may be required to evaluate the tender.

PHASE 1: RESPONSIVENESS OF BIDS: Applicable

6.1.1 Substantive responsiveness requirements applicable for this tender.

The following substantive responsiveness criteria is applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration.

X Only those tenderers who satisfy the eligibility criteria stated in the Tender
Data may submit tenders.

Tender offer must be properly received on the tender closing date and time
X specified on the invitation, completed either electronically (if issued in

electronic format), or by writing legibly in non-erasable ink. (All as per
Standard Conditions of Tender).

All parts of the returnable tender documents submitted which forms part of the
substantive responsive criteria must be fully completed in ink and signed
where required.

Use of correction fluid is prohibited.

Submission of signed Form of Offer and Acceptance (C1.1)

Submission of fully completed (C2.2.2.4) Activity Schedule for Value-based
Fees OR (C2.2.3.4) Activity Schedule for Time-based Fees, whichever is
applicable in accordance with C2.1.1.1.

M X KX K

Submission of acceptable Professional Indemnity insurance as per C1.2.3
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Provide proof of valid professional registration, qualification, CV’s and other
8 X] | documentation relating to registered principals and key personnel as
contained in C2.1 (2) and 7.2.
There will be a compulsory bid clarification / site-briefing meeting and all
potential bidders must attend.
Submission of fully signed DPW-16 (EC) Tender Clarification Meeting
Certificate, signed by the authorised official and/or completion of the
X attendance register. A compulsory bid clarification / site briefing meeting is
necessary to clarify the latest tender documentation, project requirements and
avoid unnecessary errors and omissions and all potential bidders must attend.
The proof of attendance shall include any of the following legitimate
documents: (1) A signed DPW-16 certificate and/or (2) Attendance register of
all the attending bidders.
Bidders must comply with DPW-21 (PSB): Record of Addenda to tender
10 | X documents, if any. Any addendum or erratum will be published in the original
advertising media, at least 10 working days before the bid closing date. Bids
will be evaluated in accordance with the published addendum or erratum.
Bids will be evaluated in terms of the Special Conditions of Tender (SCB-01)
11 | Xl | as amended and approved prior to the advert date, and attached to the tender
as Annexure A [Date issued: 26 June 2024].

6.1.2 Administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned
criteria. Failing to submit further clarification and/or documentation within seven (7) calendar
days from request will disqualify the tender offer from further consideration.

1 X | Submission of PA-11: Bidder’s disclosure
Any correction to be initialled by the person authorised to sign the tender
2 X | documentation as per PA 15.1 or PA 15.2 resolution of board/s of directors /
or PA15.3 Special Resolution of Consortia or JV’s.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the
3 X | legal entity, or consortium / joint venture, authorising a dedicated person(s)
to sign documents on behalf of the firm / consortium / joint venture.
All parts of tender documents submitted which forms part of the
4 X | administrative responsive criteria must be fully completed in ink and signed
where required.
5 X | Submission of PA-16.1 (PSB): Ownership Particulars
6 X | Submission of (PA 40): Declaration of Designated Groups
7 X Submission of documentation relating to risk assessment criteria as
contained in C 2.1 of T1.2 Tender Data.
8 X] | Data provided by the Service Provider (C1.2.3) fully completed.
Submission of proof of Registration on National Treasury’s Central Supplier
9 X | Database (CSD). Insert the Supplier Registration Number on the form of
offer, including proposed sub-consultants if any
Upon request, submission of fingerprints obtainable from local SAPS
10 | X | including any other additional documentation and information required for
vetting purposes.
Upon request, submission of a fully completed security clearance application
1 H form with supporting documentation and information as required. The
security clearance form will be provided by the Employer for projects
requiring a security clearance.
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12

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects. Bidders may
use “own form or portfolio document”. The details of all the tenderer’s current
X] | and previous projects must however be the same as the details of the DPW-
09 (PSB) form. Bidders are required to sign and date the DPW-09 (EC) and
cross-reference the documents if “own form or portfolio document” is used.

13

Submission of DPW-21 (PSB): Record of addenda to tender documents.
X Bidder may be requested to confirm receipt OR compliance with the “Record

of addenda” if the Record of Addenda was not submitted with the bid at the
closing date.

14

Bids will be evaluated in terms of the Special Conditions of Tender (SCB-01)
as amended and approved prior to the advert date, and attached to the
tender as Annexure A [Date issued: 26 June 2024].

15

6.1.3

Administrative requirements applicable for specific goals:

Tenderers will not be required to submit the below documents if not provided in the original
tender proposals, Failure to comply with the criteria stated hereunder shall result in the
tenderer not allocated points for specific goals.

X Submission of (PA-16): Preference Points Claim Form in terms of the
Preferential Procurement Regulations 2022

A trust, consortium or joint venture (including unincorporated consortia and
X | joint ventures) must submit a consolidated B-BBEE Certificate issued by a
SANAS accredited service provider

6.2

6.3

6.3.1

6.3.2

PHASE 2: FUNCTIONALITY CRITERIA: Applicable

Refer to FC-01(PSB): FUNCTIONALITY CRITERIA under returnable documents
for detailed functionality criteria, requirements and notes applicable to this
tender, if applicable.

PHASE 3: THE FOLLOWING points scoring METHOD WILL BE APPLICABLE
FOR RESPONSIVE BIDS which achieved the minimum total functionality score
and minimum points for each Criteria (Item 6.2 above): Applicable

The evaluation points scoring system is applicable for this tender:

[] Method 1 (Financial Offer)

X] Method 2 (Financial and Preference Offer)

The preference points scoring system applicable for this tender:

[X] 80/20 preference point system

] 90/10 preference point system.

] Either the 90/10 or 80/20 preference point system will be applicable in this tender.

The lowest/ highest acceptable tender will be used to determine the accurate
system once tenders are received.

10




Bid no. PEQ 04/2024 Version 3
WCS no. 054659

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

6.3.3 Method to be used to calculate points for specific goals

Refer to PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022 for detail on specific
goals applicable to this tender.

The following method for calculating points for specific goals is applicable to this
tender:

X For procurement transaction with rand value greater than R500 000 and up to R1
Million, inclusive of all applicable taxes (PA-16: 1.5.1, Table 1).

[] For procurement transactions with rand value greater than R1 Million and up to
R50 Million, inclusive of all applicable taxes (PA-16, 1.5.2, Table 2)

] For procurement transactions with rand value greater than R50 Million, inclusive
of all applicable taxes (PA-16: 1.5.3, Table 3).

6.4 PHASE 4: ACCEPTABILITY IN RESPECT OF RISK TO THE EMPLOYER:
Applicable

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers are judged by an evaluation panel in terms of risk to the Employer. Such risk
will be evaluated against technical and commercial risk or any other objective criteria listed
below. Such risk will be evaluated against the criteria listed below. Each criterion carries the
same weight / importance and will be evaluated individually by the Bid Evaluation Committee
appointed on the project. An assessment of unacceptable risk on any single criterion will
constitute unacceptable risk for the award as a whole, resulting in the tender to be disqualified
and removed from further consideration.

In order for the evaluation reports to be prepared by the Bid Evaluation Committee, the
Tenderer is obliged to provide comprehensive information on form DPW-09 (EC). Failure to
complete the said form will cause the tender to be declared non-responsive and removed
from any further consideration. Information provided in the returnable documentation must
be provided in sufficient detail to enable the evaluation panel to evaluate the risk criteria set
out below.

The Employer reserves the right to request further clarification, elucidation, additional
documentation / information, etc. as may be required to evaluate the tender. The afore-
mentioned can also entail that the persons, named in the schedule of Key Persons (C1.2.3
Data provided by the Service Provider, Clause 7.1.2), be invited to an interview.

The information must be provided by the Tenderer within the stipulated time as determined
by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

The risk criteria are as follows:
6.4.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider’'s experience on comparable projects during the past 10
years. The number of current and previous comparable projects performed by the Tenderer
as per the evaluation report prepared by the Bid Evaluation Committee, based on its research
and inspection of a representative sample of the Tenderer’s current and previous work as

11
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reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC).

Aspects to be regarded as “comparable” includes (but may be extended according to
circumstances): size of projects (measured against monetary value or other project
quantifying parameters), nature of projects (building, engineering, high/low rise, etc.),
locality/area of execution (site-specific influences, knowledge of local conditions, etc.),
complexity of project, projects for similar client department irrespective of end purpose of
buildings/facilities created or in progress of being created and time scales of projects (normal,
fast track, etc.) and stage of its/their development.

[An opinion will be formed by each of the members of an evaluation panel according to his/her
assessment of the experience and performance of the tendering Service Provider from
information submitted with the tender (in written-, report- and/or brochure format), and upon
further investigations/reference checks that may be performed, for which purpose the
tendering Service Provider must include names and contact particulars of present and
previous Employers to whom services are/were rendered. The Employer retains the right to
contact references not mentioned by the tendering Service Provider. Members of the
evaluation panel will discuss their respective risk perceptions in order to reach consensus,
failing which the specific risk will be put to the vote. No risk assessment will be performed
for this criterion in the absence of relevant information with the tender and will
therefore render the tender as unacceptable and will be excluded from further
consideration.]

Criterion 2: Contractual commitment and quality of performance on comparable
projects during the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 10
years as per the evaluation report prepared by the Bid Evaluation Committee, based on its
research and inspection of a representative sample of the Tenderer’s current and previous
work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC).

Aspects to be considered include but not limited to time management & programming, quality
of detailed designs, extent of variations to scope due to shortcomings in original designs,
compliance to relevant regulations, personnel resources & technical experience of
representatives, turnover in representatives, decision making & problem solving skills,
promptness and quality of contract administration in terms of reporting and issuing contract
documents, attending site meetings, scope management, leadership and accountability,
conformance to specification and quality compliance, risk Identification and mitigation, all with
respect to specific aspects of the project / comparable projects and the project tendered for.

An opinion will be formed by each of the members of an evaluation panel according to his/her
assessment of the experience and performance of the tendering Service Provider from
information submitted with the tender (in written-, report- and/or brochure format), and upon
further investigations/reference checks that may be performed, for which purpose the
tendering Service Provider must include names and contact particulars of present and
previous Employers to whom services are/were rendered. The Employer retains the right to
contact references not mentioned by the tendering Service Provider. Members of the
evaluation panel will discuss their respective risk perceptions in order to reach consensus,
failing which the specific risk will be put to the vote. No risk assessment will be performed
for this criterion in the absence of relevant information with the tender and will
therefore render the tender as unacceptable and will be excluded from further
consideration.]

Criterion 3: Suitably qualified and appropriately experienced human resources
Allocation of suitably qualified and appropriately experienced human resources, both in
respect of principals and/or other staff (professional, technical and/or administrative) of the

12
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tendering Service Provider to the project, as described in the schedule of Key Persons in
terms of Clause 7.1.2 of the General Conditions of Contract, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV’s and certified ID’s of all principals and employed
workforce as well as proof of Professional Registration will be verified. Current and future
workload of the tenderer in relation to capacity and capability will also be considered. The
tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications, and professional and technical competence in relation to the scope
of work and service to be rendered.

[An opinion will be formed by each of the members of an evaluation panel according to his/her
assessment of the qualifications and experience of the human resources allocated to the
project in terms of the Key Persons (C1.2.3 Data provided by the Service Provider, Clause
7.1.2), from information contained in curriculum/curricula vitae submitted with the tender.
Members of the evaluation panel will discuss their respective risk perceptions in order to
reach consensus, failing which the specific risk will be put to the vote. No risk assessment
will be performed for this criterion in the absence of relevant information / complete
curricula vitae with the tender and will therefore render the tender as unacceptable
and will be excluded from further consideration.]

Criterion 4: Proof of Professional Indemnity Insurance

Confirmation of the required level of professional indemnity insurance specified in terms of
Contract Data Clause C1.2.3 - 5.4.1 (Data provided by the Service Provider).

[If confirmation/proof of professional indemnity insurance is not duly confirmed in C1.2.3 Data
provided by the Service Provider and such proof submitted with the tender, the risk to
Employer will be regarded as unacceptable and render the tender unacceptable on grounds
of not being to specification. The Employer retains the right to request documentary proof of
such insurance as part of the tender evaluation process. Unconfirmed professional
indemnity insurance will render the tender as unacceptable in terms of risk to the
Employer and will be excluded from further consideration.]

Criterion 5: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid
clarification meeting or proof of attending the compulsory virtual meeting by a suitably
qualified and experienced representative of the tendering Service Provider in terms of Clause
[C.2.7] (T1.2 - Tender Data).

[Non-attendance, if compulsory in terms of [C.2.7], will be regarded as a risk to the Employer
in that salient information required for tender purposes would not have been to the knowledge
of the tendering Service Provider, rendering any resultant tender to be incomplete. Non-
attendance will render the tender a risk to the Employer and will therefore be excluded
from further consideration.

In the event of the clarification meeting not being compulsory, this risk criterion will not be
applicable.

6.4.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the Service Contract
Period, as to whether the tenderer will be able to deliver the goods and services which are
specified in the contract and / or be able to fulfil guarantees or warranties provided for in the
contract in order to complete the project successfully for the amount tendered.
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Aspects to be considered include but not limited to, the respective rates tendered, bank
rating, financial capability and capacity whether the tenderer has or has access to sufficient
financial resources to deliver the goods or services described in the tender documentation
(including fulfilling any guarantees or warranty claims), whether the tenderer is not subject to
any current or impending legal action (either formal proceedings or notification of legal action)
which could impact on the financial standing of the tenderer or the delivery of the goods or
services, management accounts / financial report from auditors as proof of current liquidity,
and company or any parent company or investor guarantee/s and financial statements.

The Employer reserves the right to request the bidder to balance the Activity Schedule
without altering the total tender amount. Failure to balance the Activity Schedule realistically
and amicably or refusal by the bidder to balance the Activity Schedule will render the Bid
unacceptable and a risk to the Employer, and will therefore be excluded from further
consideration.

[An opinion will be formed by each of the members of an evaluation panel according to his/her
assessment of the financial viability of the amount tendered in order to render the service.
Members of the evaluation panel will discuss their respective risk perceptions on the financial
viability in order to reach consensus, failing which the specific risk will be put to the vote.]

6.5 PHASE 5: OTHER OBJECTIVE CRITERIA (PHASE 5): Not applicable
Other project specific risk criteria are not applicable to this tender.

Note: Any tender not complying with all of the above-mentioned stipulations (6.1
to 6.5 if applicable) will be regarded as non-compliant and will therefore not be
considered for further evaluation.

7. ADDITIONAL INFORMATION THAT WILL BE REQUIRED DURING THE TENDER
EVALUATION - REFER TO PA-16.1 (PSB): OWNERSHIP PARTICULARS
DOCUMENT INCLUDED IN THE TENDER DOCUMENT.

[C.2.7] Tender clarification meeting: See T1.1.6 in Notice to Invitation to Tender.

[C.2.13.3] | Each tender offer communicated on paper shall be submitted as an original. Each page of
the tender document shall be initialled by the Authorised Signatory as per the Resolution of
the Board of Directors, Consortia or Joint Venture in terms of PA15.1, PA15.2 or PA15.3.

[C.2.13.4] | Delete the last sentence of the paragraph: “Signatories for ... of the tender offer.”

[C.2.13.5] | The Employer’s addresses for delivery of tender offers are: See T1.1.4 in Notice to Invitation
to Tender.

[C.2.13.6] | A two-envelope procedure will not be followed.

[C.2.15] The closing time for submission of Bids: See T1.1.8 in Notice and Invitation to Tender.

[C.2.16] The tender validity period: See T1.1.10 in Notice and Invitation to Tender.

[C.2.19] The tenderer shall provide access for inspections to his offices as may be required by the
Employer.

[C.2.22] Not a requirement.

[C.2.23] The tenderer is required to submit with his tender all documents listed in T2 Returnable
Documents, T2.1 and T2.2.

[C.3.4] The time and location for opening Bid offers: See T1.1.9 in Notice and Invitation to Tender.

[C.3.5] A two-envelope procedure will not be followed.
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[C.3.9.3] Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the

tender offer and request the tenderer to, within a stipulated time, accept the total of prices

as corrected in accordance with C.3.9.4.”
[C.3.9.4] Omit the wording of the first sentence and replace with:

“In cases where tender offers contain errors, omissions and/or rate imbalances, these are

to be corrected as follows:”

Add sub-paragraph c) as follows:

“c) If the tenderer does not accept the corrected tender offer, or cannot reach consensus
with the Employer on a corrected tender offer, the tenderer is to be classified as not
acceptable/non-responsive and removed from further contention.”

[C.3.11] The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and

Preference.

[C.3.17] The number of paper copies of the signed contract to be provided by the employer is one.
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T2. RETURNABLE DOCUMENTS

This Bid document in its entirety, all returnable documents which must be attached to this Bid
document, and all returnable schedules must be returned when the Bid is submitted.

T2.1 LIST OF RETURNABLE DOCUMENTS

All standard Supply Chain Management tender returnable documents have been bound to this Bid
document.

All documents must be duly completed and signed where applicable by the tendering Service
Provider.

1. Originally certified copies of ID's and qualifications, and Copies of present registration with
the Engineering Council of South Africa as “Professional”, with the registration numbers, of all
the registered principals and professionals mentioned under T1.2 Tender Data, Clause [C.2.1].,
item 2, as well as in C1.2.3 Data provided by the Service Provider, Clause 7.1.2 Key Persons are
included with the tender as part of the returnable documentation.

2. An exposition, with necessary annexures, in suitable format and in sufficient detail, providing all

the information necessary for the evaluation panel to be able to evaluate the functionality and risk
set out in T1.2 Tender Data, Clause [C.2.1].

T2.2 RETURNABLE SCHEDULES

All standard Supply Chain Management tender returnable documents have been bound to this Bid
document to be completed by the tenderer.

All documents must be duly completed and signed where applicable by the tendering Service
Provider, as set out in T1.2 Tender Data, Clause [C.2.1].

The Employer reserves the right to request further clarification, elucidation, additional documentation
/ information, etc. as may be required to evaluate the tender.

EACH PAGE OF THIS TENDER DOCUMENT TO BE INITIALLED BY THE TENDERER BY THE
DUALY AUTHORISED PERSON.
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PA-16.1 (PSB): OWNERSHIP PARTICULARS

NB: 1. This form is to be read with the Notice and Invitation to Tender and [C.2.1] sub paragraphs 1 and 2 of
the Tender Data pertaining to this Tender, and completed according to the definitions and information
contained in said documents.

2. Failure to complete this form may result in the tender being disqualified.

Provision of Professional Civil Engineering Services for: STORMS RIVER: SA
POLICE COMPLEX: CONDITION BASED MAINTENANCE FOR ALL
Project title: BUILDING ELEMENTS: STRUCTURAL, CIVIL WORKS, ELECTRICAL AND
WET SERVICES

Tender / Quotation no: | PEQ 04/2024 Version 3

1. REQUIRED DOCUMENTARY PROOF

The following documentation must be included in the tender as part of the Returnable Documents. Failure to
provide the said documentation may result in the tender being disqualified.

Legal Status of Tendering Entity:

Documentation to be submitted with the tender:

If the Tendering Entity is:

a. A close corporation, incorporated prior to 1 May | Copies of the Founding Statement — CK1
2011 under the Close Corporations Act, 1984
(Act 69 of 1984, as amended)

b. A profit company duly registered as a private Copies of:

company. i. Certificate of Incorporation — CM1;

i. Shareholding Certificates of all Shareholders of

[including a profit company that meets the criteria the company, plus a signed statement of the
for a private company, whose Memorandum of company’s Auditor, certifying each
Incorporation states that the company is a personal Shareholder’s ownership / shareholding
liability company in terms of Section 8(2)(c) of the percentage relative to the total; and/or
Companies Act, 2008 (Act 71 of 2008, as iii. Memorandum of Incorporation in the case of a
amended)]. personal liability company.
c. A profit company duly registered as a private Copies of documents referred to in a. and/or b.

company in which any, or all, shares are held by | above in respect of all such close corporation(s)

one or more other close corporation(s) or and/or company(ies).

company(ies) duly registered as profit or non-
profit company(ies).

d. A profit company duly registered as a public Copy of Certificate of Incorporation — CM1, and a
company. signed statement of the company’s Secretary or
Auditor confirming that the company is a public
company.
e. A non-profit company, incorporated in terms of | Copies of:
Section 10 and Schedule 1 of the Companies i the Founding Statement — CK1; and
Act, 2008 (Act 71 of 2008, as amended). i the Memorandum of Incorporation setting out

the object of the company, indicating the public
benefit, cultural or social activity, or communal
or group interest.

f. A natural person, sole proprietor or a Copy(ies) of the Identity Document(s) of:
Partnership i. such natural person/ sole proprietor, or
ii. each of the Partners to the Partnership.
g. A Trust Deed of Trust duly indicating names of the

Trustee(s) and Beneficiary (ies) as well as the
purpose of the Trust and the mandate of the
Trustees.

17



&

el
WMLE
<N
¢ 3 Department:
{ 1:3 Public Works and Infrastructure
N2

V REPUBLIC OF SOUTH AFRICA

Bid no. PEQ 04/2024 Version 3
WCS no. 054659

2. DETAILS OF ALL PARTNERS, PROPRIETORS, MEMBERS AND/OR SHAREHOLDERS OF THE SERVICE PROVIDER:

Relevant Professional Date of Percentage Percentage
Full Name # Identity Number Professional Registration . g - g
) Ownership Owned Voting
Council Number
Totals: 100% 100%

# All registered principals, i.e. sole proprietors, partners in partnerships, members of close corporations and in the event of a legal entity being a private company with shareholding, all directors

formally appointed to manage the business undertaking
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DPW-09 (PSB): PARTICULARS OF TENDERER’S PROJECTS

Bid no. PEQ 04/2024 Version 3
WCS no. 054659

Project title:

Provision of Professional Civil Engineering Services for: STORMS RIVER: SA POLICE COMPLEX: CONDITION BASED
MAINTENANCE FOR ALL BUILDING ELEMENTS: STRUCTURAL, CIVIL WORKS, ELECTRICAL AND WET SERVICES

Tender / Quotation no: | PEQ 04/2024 Version 3

Closing date:

29 October 2024.

Advertising date: 23 August 2024

Validity period:

84 Calendar Days

Note: The Tenderer is required to furnish the following particulars and to attach additional pages if more space is required.

1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS

1.1. Current projects

Scope of
. . Name of Emplo_yer Contract sum | Services (Work Work Work stages
Projects currently engaged in or Representative | Contact tel. no. . - stages .
of Project stages appointed in progress
of Employer for — e.g. 1 to 6) completed
1
2
3
4
5
6
7

19




IRLE

iy
3
Ny
2 8

N n

e Department:

\1& )y Public Works and Infrastructure
w REPUBLIC OF SOUTH AFRICA

1.2, Completed projects

Bid no. PEQ 04/2024 Version 3
WCS no. 054659

Projects completed in the last 10 (ten)
years

Name of Employer
or Representative
of Employer

Contact tel. no.

Contract sum
of Project

Scope of
Services (Work Date of Date of

stages appointed | appointment | completion
for — e.g. 1 to 6)

Name of Tenderer

Signature

Date
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PA - 40: DECLARATION OF DESIGNATED GROUPS

(N P= 10 g L0 =T 10 (< (= S

(tick applicable box)

Bid no. PEQ 04/2024 Version 3
WCS no. 054659

[ IEME'[L]QSE?_] Non EME/QSE

1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIPAND DESIGNATED GROUPS.

Indicate if Indicate if
Identity/ Indicate if living in rural | military veteran
Passport Percentage Indicate if Indicate if . / under
Name and Surname # number owned Black youth woman person with developed
and disability area/townshi
Citizenship## p
0,
1. o NI:IOYes u I:IYes u []Yes []No I:IYes U [JYes [JNo | []Yes []No
0,
2. o NI:IOYes u D Yes [] []Yes []No D Yes [ [JYes [JNo | []Yes []No
0,
3. o NI:IOYes u E)Yes u [1Yes [1No E)Yes U [ IYes [I1No | []Yes [1No
0,
4. %o NI:IOYes u I&I)Yes u [1Yes [1No E(I)Yes o [ IYes [I1No | []Yes [1No
0,
5. % NI:IOYes o E)Yes o [1Yes [1No E)Yes u [ IYes [I1No | []Yes [1No
0,
6. % NI:IOYes o E)Yes o [1Yes [1No E)Yes u [ IYes [I1No | []Yes [1No
0,
7. %o NI:IOYes o E)Yes o [1Yes [1No E)Yes u [ IYes [LI1No | []Yes [1No
0,
8. % NI:IOYes o E)Yes o [1Yes [1No E)Yes u [ IYes [I1No | []Yes [1No
0,
9. %o NI:IOYes u I&I)Yes u []Yes []No I&I)Yes L [JYes [JNo | []Yes []No
0,
10. o NI:IOYes O I&I}Yes O []Yes []No I&I}Yes O [JYes [JNo | []Yes []No

# Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with Registration number
##  State date of South African citizenship obtained (not applicable to persons born in South Africa )

" EME: Exempted Micro Enterprise
2 QSE: Qualifying Small Business Enterprise
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2. DECLARATION:

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that:

-_—

The information and particulars contained in this Affidavit are true and correct in all respects;

2  The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000),
National Small Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood and that the above form
was completed according to the definitions and information contained in said documents;

3  The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer’s offer herein, as
well as any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any Contract resulting from the
Tenderer’s offer herein;

4  The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages for having
to accept a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein;

5  Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within the time

period as may be set by the latter;

Signed by the Tenderer

Name of representative Signature Date
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DPW-16.1 (PSB): TENDER CLARIFICATION MEETING CERTIFICATE

Provision of Professional Civil Engineering Services for: STORMS RIVER: SA
POLICE COMPLEX: CONDITION BASED MAINTENANCE FOR ALL BUILDING
ELEMENTS: STRUCTURAL, CIVIL WORKS, ELECTRICAL AND WET
SERVICES

Project title:

Tender / Quotation no: | PEQ 04/2024 Version 3 | Reference no: 14/1/3/1/6415/5256

This is to certify that |,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations
given at the tender clarification meeting and that | understand the work to be done,
as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date

Name of DPW Representative Signature Date

Page 1 of 1

DPW-16.1 (PSB)
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DPW-21 (PSB): RECORD OF ADDENDA TO TENDER DOCUMENTS

Provision of Professional Civil Engineering Services for. STORMS RIVER: SA
POLICE COMPLEX: CONDITION BASED MAINTENANCE FOR ALL
BUILDING ELEMENTS: STRUCTURAL, CIVIL WORKS, ELECTRICAL AND
WET SERVICES

Project title:

Tender / Quotation no: | PEQ 04/2024 Version 3 | Reference no: 14/1/3/1/6415/5256

1. 1/ We confirm that the following communications received from the Department of Public Works before
the submission of this tender offer, amending the tender documents, have been taken into account in this
tender offer: (Attach additional pages if more space is required)

Date Title or Details

10.

Name of Tenderer Signature Date

2. 1/ We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date

Page 1 of 1
DPW-21 (PSB)
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PA-11: BIDDER’S DISCLOSURE

Provision of Professional Civil Engineering Services for: STORMS RIVER:
Project title: SA POLICE COMPLEX: CONDITION BASED MAINTENANCE FOR ALL

’ BUILDING ELEMENTS: STRUCTURAL, CIVIL WORKS, ELECTRICAL
AND WET SERVICES

Tender / Quotation no: | PEQ 04/2024 Version 3 | Reference no: | 14/1/3/1/6415/5256

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to
make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

2. BIDDER’S DECLARATION

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person

having a controlling interest?® in the enterprise, employed by the state?
L1YES [INO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person
having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

(3) the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s
having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning
as the words “Tender” or “Tenderer”.

For External Use
Page 1 of 3
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution?

LJYES [INO
2.2.1  If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract?

[LJYES [INO
2.3.1 If so, furnish particulars:
3. DECLARATION
I, the undersigned, (NAME)........cuiriiiii i e e in submitting the

accompanying bid, do hereby make the following statements that | declare to be true and complete in every
respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium# will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or services
to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the
contract.

3.6 There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For External Use
Page 2 of 3
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3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No
12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH
6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder Signature Date Position

This form is aligned to SBD 4.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For External Use Page 3 of 3
PA-11 Version 1.3
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

(Project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2  *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in
connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Tender to the Enterprise mentioned above.

Name Capacity Signature

© |0 (N o] wWwWDN

10

11

12

Page 1 of 2
PA-15.1 Version: 1.4
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13

14

15

16

17

18

19

20

-~

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed
by all the Directors / Members / Partners of the
Tendering Enterprise.

In the event that paragraph 2 cannot be complied
with, the resolution must be signed by Directors /
Members / Partners holding a majority of the shares
/ ownership of the Tendering Enterprise (attach
proof of shareholding / ownership hereto).
Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to
sign this document on behalf of the Tendering
Enterprise, which person must be so authorized by
way of a duly completed power of attorney, signed
by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering
Enterprise (proof of shareholding / ownership and
power of attorney are to be attached hereto).
Should the number of Directors / Members /
Partners exceed the space available above,
additional names and signatures must be supplied
on a separate page.

ENTERPRISE STAMP

Page 2 of 2
PA-15.1 Version: 1.4
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the
consortium/joint venture)

To the Department of Public Works in respect of the following project:

(Project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)
1 *Mr/Mrs/Ms:
in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorized to sign a consortium/joint venture agreement with the parties listed under item 1
above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due
fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the Contract
to be entered into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domiciliumcitandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Page 1 of 2
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Telephone number:

Postal Address:

Bid no. PEQ 04/2024 Version 3

WCS no. 054659

(code)

Fax number:

Name Capacity

Signature

9

10

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that

may

arise as a result of this document being signed.

1.
2.

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed
by all the Directors / Members / Partners of the
Tendering Enterprise.

In the event that paragraph 2 cannot be complied
with, the resolution must be signed by Directors /
Members / Partners holding a majority of the shares
/ ownership of the Tendering Enterprise (attach
proof of shareholding / ownership hereto).
Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to
sign this document on behalf of the Tendering
Enterprise, which person must be so authorized by
way of a duly completed power of attorney, signed
by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering
Enterprise (proof of shareholding / ownership and
power of attorney are to be attached hereto).
Should the number of Directors / Members /
Partners exceed the space available above,
additional names and signatures must be supplied
on a separate page.

ENTERPRISE STAMP

Page 2 of 2
PA-15.2 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names
and registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)

Page 1 of 3
PA-15.3 Version: 1.3
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Mr/Mrs/Ms: ++

in *his/her Capacity as: (position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above.

C.

The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all
business under the name and style of:

Physical address:

. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfiiment of the

obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item
D above.

. No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises

to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to
herein.

. The Enterprises choose as the domiciliumcitandi et executandi of the consortium/joint venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

(code)

Postal Address:

Telephone number: Fax number:

(code)

E-mail address:

Page 2 of 3
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Name

Capacity

Signature

10

11

12

13

14

15

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability

whatsoever that may arise as a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the
consortium/joint venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the
space available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint

venture, must be attached to this Special Resolution (PA-15.3).

Page 3 of 3
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34




Department:
Public Works and Infrastructure

v REPUBLIC OF SOUTH AFRICA
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FC-01(PSB): FUNCTIONALITY CRITERIA

Functionality criteria is Applicable to this tender.

WCS no. 054659

Professional Provision of Professional Civil Engineering Services for: STORMS RIVER: SA POLICE COMPLEX: CONDITION BASED
MAINTENANCE FOR ALL BUILDING ELEMENTS: STRUCTURAL, CIVIL WORKS, ELECTRICAL AND WET SERVICES

Criteria No. 1: COMPANY EXPERIENCE IN CONSTRUCTION PROJECTS AS A CIVIL ENGINEERING FIRM Ap\;;:ﬁ;ble
Criteria requirements Evaluation Indicators TO31(')AL

Provide a descriptive list of similar completed Repairs and
Renovations and/or Alteration projects as a Civil Engineering
Firm completed within the last 10 years.

Note: A comprehensive company profile with Civil Engineering
experience indicating key competencies requested above must be
submitted together with other requested information. Duly signed
practical and / or works- / final completion certificates must be
provided as proof of completed projects.

3 Completed similar construction projects.

6 (1)

Minimum Points

4 Completed similar construction projects. 12 (2)
5 Completed similar construction projects. 18 (3)
6 Completed similar construction projects. 24 (4)
7 Or more completed similar construction projects. 30 (5)

Table 1

Note: Experience of the bidder will be validated by the reference letters listed in Criteria no. 2 (Reference Letters: Table 2). If a project is listed in Criteria
no. 1 (Experience: Table 1) but the reference letter is not submitted, the project will not be considered valid. If a reference letter is not listed in Criteria
no. 2 (Reference Letters: Table 2), but a reference letter is submitted with the bid and it is valid, it will be considered under Criteria no. 2 (Reference
Letters). For a reference letter to be considered for Criteria no. 1 (Experience), the performance rating of the bidder will not be a determining factor for
Criteria no. 1 (Experience). The reference letter will be used to validate the experience of the bidder only. If the performance rating of the bidder is not
indicated or it is less than satisfactory, the reference letter will still be considered for Criteria no. 1 (Experience).

No | Name of project Client

Short Description of project

Value of Project
(Final account)

1
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No | Name of project Client Short Description of project \(I:ille (;fclz:::fﬁf)t
2
3
4
5
6
7
Criteria No. 2: REFERENCE LETTERS FROM PRINCIPAL AGENTS, OTHER CONSULTANTS OR PROJECT MANAGERS FOR Applicable
COMPLETED CONSTRUCTION PROJECTS Value
Criteria requirements Evaluation Indicators T021;)AL
Provide signed reference letters from | 3 Reference letters from Principal Agents, other Consultants or Project Managers for 4 (1)
Principal Agents / Project Managers completed construction projects. Minimum Points
confirming your company's 4 Reference letters from Principal Agents, other Consultants or Project Managers for 8 (2)
involvement, level of service and completed construction projects.
contact details as ] 5 Reference letters from Principal Agents, other Consultants or Project Managers for 12 (3)
a C_|V|![ Eng'"Tet"gg I':tlhr'mtfr?r fhet 10 completed construction projects.
projects completed within the las . .
years for project as listed in Table 1 6 Reference letters f_rom Pr!nC|paI Agents, other Consultants or Project Managers for 16 (4)
above. completed construction projects.

7 or more reference letters from Principal Agents, other Consultants or Project Managers for 20 (5)

completed construction projects.

Page 2 of 5
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Note: Bidders must submit reference letters pertaining to the projects listed in Criteria no. 1 (Experience: Table 1). If a project is listed in the Criteria
no. 2 (Reference Letters: Table 2), but the reference letter is not submitted, the project in Criteria no. 1 (Experience: Table 1) will not be considered.
If a project is not listed in the Criteria no. 1 (Experience: Table 1), but the reference letter is submitted with the bid and it is valid, it will be considered.
For a reference letter to be considered valid for Criteria no. 2 (Reference Letters), the performance of the bidder must be at least rated fair /
satisfactory in all aspects.

The Reference Letter Template attached as Annexure C to this tender document must be used to qualify for points. Reference letter to be signed by
both the referee and the tenderer.

37

Table 2
Letter
No | Name pf project Name of Company Name of Referee Mobile Number attached
YES NO

1
2
3
4
5
6
7
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3. | Criteria No 3: RESOURCES Applicable
Value

Criteria requirements Evaluation Indicators TO?I)AL

Consultant to provide proof of the 1 Professionally registered Civil Engineer/s and 1 Civil Engineering Technologist/s or 2 6 (1)

workforce to execute the project.
(Company Organogram confirming
employed workforce, with CV’s
including originally certified copies of
ID and, qualifications, and copies of
professional registration certificates).

Professional registration for Civil
Engineers and Technologists is
compulsory.

Civil Engineering Technologists employed.

Minimum Points

1 Professionally registered Civil Engineer/s and 2 Civil Engineering Technologist/s or 3

Civil Engineering Technologists employed. 12 (2)
1 Professionally registered Civil Engineer/s and 3 Civil Engineering Technologist/s or 4

Civil Engineering Technologists employed. 18 (3)
2 Professionally registered Civil Engineer/s and 3 Civil Engineering Technologist/s or 5

Civil Engineering Technologists employed. 24 (4)
2 or more Professionally registered Civil Engineer/s and 4 or more Civil Engineering

Technologist/s or 6 or more Civil Engineering Technologists employed. 30 (5)

Note: Copies of ID documents and qualifications, and copies of certificates or other documentation clearly proving current professional registration
with the relevant council, including registration numbers, of all the registered professionals to be submitted with the CV. Failure to provide such proof
will nullify the evidence. The resources listed in Table 3 below must be the same key personnel listed in Clause C1.2.3 - 7.1.2 [CD].

Table 3
CVs and
No | Name of the Key Person Name of the Qualification(s) Portfolio/Position Qualifications
attached
YES NO
1
2
3
Page 4 of 5
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CVs and
No | Name of the Key Person Name of the Qualification(s) Portfolio/Position Qualifications
attached
YES NO
4
5
6
Criteria No. 4: COMPETENCE OF KEY PERSONNEL, PROFESSIONAL AND TECHNICAL PERSONNEL Ap\",’;‘ﬁ;b'e
Criteria requirements Evaluation Indicators T021")AL
Provide detailed CVs of the key | g years’ experience in the construction industry post Professional Registration 401
personnel who will be working on this Minimum Points
project full time clearly indicating the 7 Years’ experience in the construction industry post Professional Registration 8 (2)
number of years’ experience post
Professional Registration. The CV of | 8 Years’ experience in the construction industry post Professional Registration 12 (3)
the most senior individual of the key ] ] o ] ] ]
personnel will be evaluated. 9 Years’ experience in the construction industry post Professional Registration 16 (4)
10 or more years’ experience in the construction industry post Professional Registration 20 (5)
Minimum Total Qualifying Score for Functionality Fifty (50
NOTE:

1. In addition to the required minimum total qualifying score above, bidders must score the minimum points for each Criteria, i.e. criteria 1, criteria 2,
criteria 3, criteria 4, etc.). If a bidder fails to score the minimum points for each criteria, the bidder’s offer will be regarded as non-compliant, even if
the bidder scored the required minimum qualifying score for functionality.

Page 5 of 5
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF
THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:
o the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and
o the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 Preference Points System to be applied
(tick whichever is applicable).
X The applicable preference point system for this tender is the 80/20 preference point system.
[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/
highest acceptable tender will be used to determine the accurate system once tenders are

received.
1.3 Points for this tender shall be awarded for:
1.3.1  Price; and
1.3.2 Specific Goals

1.4 The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE

POINT SCORING SYSTEM IX] 80120 [ sor10
PRICE 80 90
SPECIFIC GOALS 20 10

Total points for Price and Specific Goals

1.5 Breakdown Allocation of Specific Goals Points

The following method for calculating points for specific goals is applicable to this tender:
(Tick whichever is applicable).

X For procurement transaction with rand value greater than R500 000 and up to R1 Million, inclusive
of all applicable taxes (PA-16: 1.5.1, Table 1).

[] For procurement transactions with rand value greater than R1 Million and up to R50 Million, inclusive
of all applicable taxes (PA-16, 1.5.2, Table 2)

[] For procurement transactions with rand value greater than R50 Million, inclusive of all applicable
taxes (PA-16: 1.5.3, Table 3).
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1.5.1  For Procurement transactions with rand value greater than R2 000.00 and up to R1 Million (Inclusive
of all applicable taxes), the specific goals as listed in Table 1 below are applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
people

2. Located in Eastern Cape 2 ¢ Official Municipal Rates Statement which
Province for work to be done is in the name of the bidder.
or services to be rendered in Or
the Eastern Cape Province  Any account or statement which is in the

name of the bidder.

Or

e Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.

Or

e Lease Agreement which is in the name of
the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
women

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
people with disability and

o Medical Certificate indicating that the
disability is permanent.

Or

e South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.

Or

¢ National Council for Persons with Physical
Disability in South Africa registration
(NCPPDSA).

5. An EME or QSE which is at 2 e |ID Copy and SANAS Accredited BBBEE

least 51% owned by black
youth

Certificate or Sworn Affidavit where
applicable.

1.5.2 For procurement transactions with rand value greater than R1 Million and up to R50 Million (Inclusive
of all applicable taxes) the specific goals as listed in Table 2 below are applicable:

Table 2
Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 20
1. An EME or QSE or any entity 10 e SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black people
2. Located in Eastern Cape 2 o Official Municipal Rates Statement which

Province for work to be done

is in the name of the bidder.
Or
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Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 20
or services to be rendered in e Any account or statement which is in the
the Eastern Cape Province name of the bidder.
Or
e Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Or
e Lease Agreement which is in the name of
the bidder.
3. An EME or QSE or any entity 4 e SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black women
4, An EME or QSE or any entity 2 e SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black people with disability and
¢ Medical Certificate indicating that the
disability is permanent.
Or
e South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.
Or
e National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).
5. An EME or QSE or any entity 2 e |ID Copy and SANAS Accredited BBBEE
which is at least 51% owned Certificate or Sworn Affidavit where
by black youth applicable.
1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive of all applicable taxes)
the specific goals as listed in Table 3 below are applicable
Table 3
Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 10
1. An EME or QSE or any entity 4 e SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black people
2. Located in Eastern Cape 2 e Official Municipal Rates Statement which

Province for work to be done
or services to be rendered in
the Eastern Cape Province

Or

Or

Or

is in the name of the bidder.

Any account or statement which is in the
name of the bidder.

Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.

Lease Agreement which is in the name of
the bidder.
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Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 10
3. An EME or QSE or any entity 2 e SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black women
4.[] | An EME or QSE which is at 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
people with disability and
e Medical Certificate indicating that the
disability is permanent.
Or
e South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.
Or
e National Council for Persons with Physical
Disability in South Africa registration
(NCPPDSA).
OR
e |D Copy and SANAS Accredited BBBEE
o Certificate or Sworn Affidavit where
5. | An EME or QSE which is at applicable.
least 51% owned by black
youth

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who
would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC
EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

1.6  Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

1.7  The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the organ of state.

2, DEFINITIONS

(a)

(b)

(c)

(d)

(e)

“tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process or
any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts through
any method envisaged in legislation that will result in a legal agreement between the organ of state
and a third party that produces revenue for the organ of state, and includes, but is not limited to,
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of
assets through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).
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FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt—P min Pt—P min
Ps=80(1-2220 ) or Ps=90(1-2200 )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps =801+ 22 )or Ps=90(1+2 )
P max Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

41.

4.2.

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference

points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer

will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported by proof/

documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is

unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender

documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference
point system will apply and that the highest acceptable tender will be used to determine the
applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and
that the lowest acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 2: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.
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points for each preference point system.

Number of Number of Number of
points Nump?r o points points
allocated aIFI)ooclth d claimed claimed
The specific goals allocated points in (90/1(_(|)_osyésetem) (80/20 system) s(gs(':gncw)) 3(83(’:52)
terms of this tender completed by (To be (Yl'o be (Yl'o be
the organ of ComifplEiEn) b7 completed completed
state) L2 G @ by the by the
Bl tenderer) tenderer)
1. An EME or QSE which is at
least 51% owned by black 4 10 N/A
people
2. Located in a specific Local
Municipality or District
Mun|.C|paI|ty or Metro or 5 5 N/A
Province area for work to be
done or services to be rendered
in that area
3. An EME or QSE which is at
least 51% owned by black 2 4 N/A
women
4. An EME or QSE or any entity
which is at least 51% owned by
black people with disability 2 2 N/A
5. An EME or QSE or any entity
which is at least 51% owned by 2 2 N/A
black people.*

5. DECLARATION WITH REGARD TO COMPANY/FIRM

5.1.
5.2.
5.3.

54.

Name of ComMPaNy/firm. .. ...
Company registration number: ...,

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

Close corporation
Public Company

(Pty) Limited
Non-Profit Company

1 State Owned Company
[Tick applicable box]

R I I O

Personal Liability Company

One-person business/sole propriety

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the
preference(s) shown and | acknowledge that:
i) The information furnished is true and correct;
ii) The preference points claimed are in accordance with the General Conditions as indicated in

paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the
organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any other

remedy it may have —
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(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s
conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having to
make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining
business from any organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME: ........ootitieietee et
DATE: e

ADDRESS:
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES
(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE)
(Gazette Vol. 630 No. 41287)
Issued in terms of paragraph 3.6.2.4.1 (B)
[, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.

2) | am a Member[] / Director [] / Owner [] (Select one) of the following enterprise and am duly authorised
to act on its behalf:
Enterprise Name:
Trading Name (If
Applicable):
Registration Number:
Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction BEP .

Business: (Built Environment Professional) Contractor Supplier

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
People” Amended by Act No 46 of 2013 “Black People” is a generic term which means

Africans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who
became citizens of the Republic of South Africa by naturalization before 27 April
1994; or after 27 April 1994 and who would have been entitled to acquire

Definition of “Black “Black Designated Groups” means:

Designated Groups” (a) unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational institution;
(b) Black people who are youth as defined in the National Youth Commission Act
of 1996;

(c) Black people who are persons with disabilities as defined in the Code of Good
Practice on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black people living in rural and under developed areas;

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

[1 The Enterprise is % Black Owned

[1 The Enterprise is % Black Female Owned

[1 The Enterprise is % Owned by Black Designated Group (provide Black Designated Group
Breakdown below as per the definition in the table above)

o Black Youth % %

o Black Disabled % %

o Black Unemployed % %

o Black People living in Rural areas % %

o Black Military Veterans % %
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Select applicable

4) Based on the Financial Statements [_] /Management Accounts and other informatiom on the

latest financial year-end of / / , (format: day/month/year) the annual Total
day/ month lyear
Revenue was less than the applicable amount confirmed by ticking the applicable box below.

BEP R1.8 million
Contractor R3.0 million
Supplier R3.0 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and
an EME certificate must be obtained from a rating agency accredited by SANAS or when applicable a B-
BBEE Verification Professional Regulator appointed by the Minister of Trade and Industry.

[) Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)
At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)
At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Less than 30% Black Owned |Level Five (80% B-BBEE procurement recognition level)

5) I know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this
matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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C1: AGREEMENT AND CONTRACT DATA

C1.1 FORM OF OFFER AND ACCEPTANCE
Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL CIVIL ENGINEERING SERVICES
on the Project

STORMS RIVER: SA POLICE COMPLEX: CONDITION BASED MAINTENANCE FOR ALL BUILDING
ELEMENTS: STRUCTURAL, CIVIL WORKS, ELECTRICAL AND WET SERVICES.

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender. By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider
under the Contract including compliance with all its terms and conditions according to their true intent and
meaning for remuneration to be determined in accordance with the conditions of Contract identified in the
Contract Data.

The offered price for this service as described in C3 Scope of Services, inclusive of all applicable taxes
(“all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance
fund contributions and skills development levies), is:

2= 10 Lo I T TR 0 18T == N SO
L2521 0 Lo I T IR0} o ) PP
The percentage of normal fees tendered is .......cc.vviiiiiiiiiiiiii % (in figures)
..................................................................... percent (in words) as indicated in the Activity Schedule
for Value-based Fees [C2.2.2.4, column (c)]. (In the event of the basis for remuneration being “time-based”

as determined in C2.1.1.1, mark the percentage above “N/A”.)(Remuneration, however, will be calculated as
determined in C2.1.2.)

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to price negotiation with
the preferred tender(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the
Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the conditions of
Contract identified in the Contract Data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or close corporation: Natural person or partnership:
whose registration number is: OR | whose identity number(s) is/are:
whose income tax reference number is: whose income tax reference number is/are:
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and whose National Treasury Central Supplier and whose National Treasury Central Supplier
Database (CSD) numbers are: Database (CSD) numbers are:

CSD suppliernumber: ............cooviiiiiiiiiiea, CSD suppliernumber: ...........ocooviiiiiiiiiiiiea
Tax Compliance Status Pin (TCSP)..............c......... Tax Compliance Status Pin (TCSP).......................

AND WHO IS (if applicable):

Trading under the name and style of:

AND WHO IS:

Represented herein, and who is duly authorised to do so, by: Note:
] A resolution / power of attorney, signed by all the
MIIMISIMS: .o directors / members / partners of the legal entity must
accompany this offer, authorising the representative
In his/her capacity as: to make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of withess Signature Date

The tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all
legal notices may be served, as (physical address):

Other contact details of the Tenderer are:

Telephone no: ..., Cellular phone no: ..o
Fax no: ..o

POSTal AN eSS .. it
E-mail @AArES S .. oo e
Banker: ... Branch: ...
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Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of Contract identified in the Contract Data. Acceptance of the tenderer’s offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the Contract that is the subject of this agreement.

The terms of the Contract are contained in:

Part C1 Agreements and Contract Data, (which includes this agreement)
Part C2 Pricing Data
Part C3 Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3
above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from set documents are valid unless contained in this
schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms
of the conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post, 4 days
from the date on which it was posted, if delivered by hand, on the day of delivery, provided that it has been
delivered during ordinary business hours, or if sent by fax, the first business day following the day on which it
was faxed. Unless the tenderer (now Service Provider) within seven working days of the date of such
submission notifies the Employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the Parties.

For the Employer:

Name of signatory Signature Date

Name of Organisation: Department of Public Works and Infrastructure

Eben DAnges Building, Corner of Hancock and Robert Streets, North End

Address of organisation: Ggeberha, 6001

Witnessed by:

Name of witness Signature Date
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Schedule of Deviations
Notes:

1. The extent of deviations from the tender documents issued by the Employer before the tender closing
date is limited to those permitted in terms of the conditions of tender.

2. Atenderer’s covering letter shall not be included in the final Contract document. Should any matter in
such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached
during the process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the
Contract shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract.

1.2.1. Subject:

Detail:

1.2.2. Subject:

Detail:

1.2.3. Subject:

Detail:

1.2.4. Subject:

Detail:

1.2.5. Subject:

Detail:

1.2.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the Employer during this process
of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the Contract between the Parties arising from this agreement.
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CONTRACT DATA

C1.2.1 Standard Professional Services Contract

The conditions applicable to this Contract are the Standard Professional Services Contract (July 2009
edition) published by the Construction Industry Development Board (CIDB).

The Standard Professional Service Contracts not included in this tender document. Tenderers must obtain it
on the CIDB's Website at: https://www.cidb.org.za/download/100/procurement-documents-templates-and-
quidelines/6160/standard-professional-services-contract.pdf

C1.2.2 Data provided by the Employer

Clause

1

Contract Data [CD]

Specific data, which together with these General Conditions of Contract, collectively describe the
risks, liabilities and obligations of the contracting Parties and the procedures for the administration
of the Contract. Clauses stipulated in the Contract Data are in addition to or amendments to or
replace the corresponding Clauses in the STANDARD PROFESSIONAL SERVICES CONTRACT
(July 2009) (Third Edition of CIDB document 1014)

The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the General Conditions of Contract.

The General Conditions of Contract in the Standard Professional Services Contract (July 2009)
make several references to the Contract Data for details that apply specifically to this tender.

Period of Performance

The Period of Performance is the period commencing from the date of signature of the letter of
acceptance until the Service Provider has completed all Deliverables in accordance with the Scope
of Services and in accordance with the approved baseline programme or within the approved
extended programme as per Clause 3.15 of the Standard Professional Services Contract (July
2009). The words “Period of Performance” and “Service Contract Period” in this document or
any documents referred to in this document are interchangeable and are deemed to have the same
meaning.

3.4.1

Replace Clause 3.4.1 with the following:

Any notice, request, consent, approvals or other communication made between the Parties pursuant
to the Contract shall be in writing and forwarded to the address specified in the Contract Data. Such
communication shall be deemed to have been made when delivered in person to an authorized
representative of the Party to whom the communication is addressed, or one week after having been
sent by registered post, or unless otherwise indicated in the Contract Data. Communication by e-
mail is permitted but the originals of all contractual documents must be submitted. Email
communication shall be deemed to have been delivered to the recipient one calendar day after
sending.

3.5

Add to Clause 3.5

The Services shall be executed in the Service Provider's own office and/or on the Project site as
described in C3.2.2 Project description. No portion of the work may be performed by a person
employed by the State.

53




Bid no. PEQ 04/2024 Version 3
WCS no. 054659

0\ A

Wy

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

3.6 Omit the following:
“... within two (2) years of completion of the Service ...”.

3.8.2 Add the following to Clause 3.8.2:
The cost of preparation so negotiated shall not exceed the hourly tariff for time-based fees as
published at the time of the Employer’s instruction and the hours will be as negotiated for each
Category as defined in C2.1.3.1.
The cost, for incorporation into the Contract any variations to the Services as ordered by the
Employer, shall be calculated according to the Service Provider’s tendered price. Implementation of
the variation in services to be rendered by the Service Provider, shall only proceed after a written
agreement between the parties.

3.9.1 (a) | Replace Clause 3.9.1 (a) with the following:
A change in legislation takes place in accordance with the provisions of Clause 3.2 provided the
change in legislation came into effect after the completion of the tender documentation approved by
the Employer.

3.9.1. (c) | Replace “Employers or others” with “the Employer, its employees or clients and/or their agents” Only
extension of time without cost will considered in case where a 3™ party has caused a delay.

3.9.1 (d) | No Clause.

3.9.1 (e) | Replace Clause 3.9.1 (e) with the following:
The contract is restarted following a suspension period of 2 years the Service Provider is entitled to
a change in contract price based on the applicable Tariff of Fees as published at the time of uplifting
the suspension. The applicable Tariff of Fees as published at the time of uplifting the suspension
will only be applied to the remaining work stages following the suspension.

3.9.3 Replace Clause 3.9.3 with the following:
“Upon receiving an application from the Service Provider to amend the period of performance and/or
fees, the Employer shall assess the changes to the Contract Price and/or extension of the Period of
Performance on the impact of the delay on the Services based on the fee structure that the Service
Provider has tendered for and appointed on.
Additional Services ordered by the Employer shall be assessed on time-based fees as tendered for
and adjusted in terms of price adjustment to time-based fees for inflation as per 3.16.2

394 Add to Clause 3.9.4:
The application for changes to the Period of Performance is subject to the delay being on the Critical
Path of the approved programme and due to no fault of the Service Provider.

3.12 Penalty

Replace Clauses 3.12.1 and 3.12.2 with the following:

Period of Performance shall be sub dividable in separate target dates according to the programme
for each assignment to be submitted in terms of Clause 3.15 hereof.

Without prejudice to his other remedies under the Contract or in law, the Employer shall have the
right to recover all cost in delays caused by the Service Provider in either completing the planning
of their appointed discipline in accordance with the agreed baseline programme (3.15.1), claims by
other appointed consultants as a result of such delay or claims by the contractor in the event that
the contractor claimed for delays resulting from actions or non-actions of the Service Provider.

54




=<l Bid no. PEQ 04/2024 Version 3
TR . ‘ WCS no. 054659
Ly Pfxgzr\ivmoirs\ ;nd Infrastructure
@ REPUBLIC OF SOUTH AFRICA
The Employer shall further have the right to recover all other cost, including but not restricted to
extended rental cost resulting from the delay caused directly or indirectly by the Service Provider,
certifying incorrect work for payment, delay in the construction period, remedial cost to correct
incorrect designs and or documentation, including omissions.
Without prejudice to his other remedies under the Contract or in law, the Employer shall recover a
penalty amount per day, stipulated in the table below per target date for the full period of the delay.
In the event that the delay exceeds 30 days, the Employer will have the option to either:
(i) terminate the contract and recover any loss as a result of the termination from the Service
Provider, or
(ii) allow the Service Provider to continue with the Services after the agreement of a new target
date and recover the penalty per calendar day, as stipulated in the table below for the full
period of the delay.
CALCULATION OF PENALTIES
% PENATIES
VALUE OF FEES OF FEES
1 1 UPTO 500,000 0.05000000 %
2 500,001 UPTO 1,000,000 0.05000000 %
3 1,000,001 UPTO 2,000,000 0.03750000 %
4 2,000,001 UPTO 4,000,000 0.02500000 %
5 4,000,001 UPTO 8,000,000 0.01875000 %
6 8,000,001 UPTO 16,000,000 0.01250000 %
7 16,000,001 UPTO 32,000,000 0.00781250 %
8 32,000,001 UPTO 64,000,000 0.00468750 %
9 64,000,001 UPTO 128,000,000 0.00273438 %
10 128,000,001 UPTO 256,000,000 0.00156250 %
11 256,000,001 UPTO 512,000,000 0.00087891 %
12 512,000,001 and above 0.00048828 %
Recovering of cost and or penalties may be done in the following ways:
a) claim against professional indemnity insurance, or
b) deduction from fee account, or
c) direct payment to the contractor by the consultant, or
d) litigation, or
e) any other method available to the Employer
3.15.1 Replace Clause 3.15.1 with the following:
A baseline programme for the performance of the Service shall be submitted by the Service
Provider, identified as the principal agent in terms of C3.5.1 Service Providers, to the Departmental
Project Manager (T1.1.4), within a period of two (2) weeks following the briefing meeting and
whenever a programme is amended or revised, submit for the Employer’s approval a programme
for the performance of the Services which shall, inter alia, include:
a) the order and timing of operations by the Service Provider and any actions, access to people,
places and things and work required of the Employer and Others;
b) the dates by which the Service Provider plans to complete work needed to allow the Employer
and Others to undertake work required of them;
c) provisions for float;
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d) the planned completion of the Services or part thereof in relation to a Period of Performance;
and
e) other information as required in terms of the Scope of Work or Contract Data.

The baseline programme will be the result of the co-ordination of all appointed Service Providers’
inputs and shall be in sufficient detail describing key milestones, events and activities linked to the
fastest realistic timeframes in which the Service can be delivered. Milestones and events are to be
listed based on the Scope of Services described in part C3 of the various appointed Service
Providers’ tender documents and presented in bar chart format. No milestones may, at the co-
ordination stage, be extended beyond the timeframes outlined in C3.2.2.3 Project Programme,
unless approved by the Employer. The programme thus compiled and presented by the principal
agent must be counter-signed by all appointed Service Providers as proof that the programme was
agreed upon by all during the said co-ordination action. Such signed programme shall then
constitute the Service Contract Period between the Employer and all the appointed Service
Providers.

In the event of the Employer not being satisfied with the submitted programme, the Parties will
negotiate in good faith towards a programme that will be agreeable to both. Such an agreed-upon
programme will form the basis for the management of the appointment, the Period of Performance
and remuneration purposes of the respective Service Provider/s. Should circumstances change
from the initial briefing, the Service Provider/s and the Employer will negotiate a revised programme
to satisfy such change(s). Should the Parties fail to reach agreement on the programme or revised
programme, the matter will be dealt with in terms of Clause 12.1.2 of the General Conditions of
Contract. Should the mediation process fail, the Contract will be deemed to have been mutually
terminated and any reasonable fees accrued at that stage settled by the Employer.

Any failure to comply with the provisions of Clause 3.15.1 supra and submit or re-submit the
programmes of works or failure to submit the programme on the date required by the Employer,
which request shall at all material times be reasonabld to fair, shall constitute a material breach of
the terms and condition of contract which entitles the Employer to terminate the contract with due
regard to Clause 8.4 (cidb Standard Professional Services Contract, July 2009).

3.16.2 The adjustment to the time-based fees shall be equal to:
(CPIn - CPIs) / CPIs

where CPIs = the indices specified in the Contract Data during the month in which the start
date falls

CPIn = the latest indices specified in Contract Data during the month in which
the anniversary of the Start Date falls

Where CPIls = the index of Stats SA P0141 (Table B) for the month during which the tender
closed.

CPIn = the index of Stats SA P0141 (Table B) for the month in which the anniversary of the tender
date falls.

The indices of Stats SA P0141 are available on the Website:
http://www.statssa.qov.za/Publications/statsdownload.asp ?PPN=P0141

The formula for calculating the adjusted hourly rate will be:

((((CPIn - CPIg) I CPIg ) x original hourly rate) + original hourly rate)

411 Add to Clause 4.1.1 the following:

Briefing meeting:
The Departmental Project Manager (T1.1.4) shall arrange a briefing meeting, compulsory for all
appointed Service Providers, as soon as practicable after the appointment of the professional team
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as referred to in C3.5.1 Service Providers, or after the appointment of the core members of the
professional team required to commence with the Services if not appointed at the same time, during
which meeting the Departmental Project Manager (T1.1.4) , together with any supporting advisors,
will verbally brief the professional team comprehensively regarding the requirements of the project
and the Scope of Services and hand over, to the Service Provider/s, all documentation relevant to
the execution of the Service.

4.4 Others providing Services on this Project are as listed in C3.5.1 Service Providers.

5.4.1 Add to Clause 5.4.1:

Minimum professional insurance cover as more comprehensively described in C1.2.3 Data
provided by the Service Provider and in respect of which the Service Provider must provide proof
of insurance as required.

5.5 Replace Clause 5.5 with the following:

The Service-Provider is required to obtain the Employer’s prior approval in writing before taking,
inter alia, any of the following actions:

a) appointing Subcontractors for the performance of any part of the Services;

b) appointing Key Persons not listed by name in the Contract Data;

c) travelling for which payment will be claimed, as defined in C2.1.7 Travelling and subsistence

arrangements and tariffs of charges;

d) deviate from the programme for each assignment;

e) deviate from or change the Scope of Services;

f) change Key Personnel on the Service;

Add to Clause 5.5 c:

1 Exclusion of authority/powers

The Service Provider’s authority to act and/or to execute functions or duties is excluded in

respect of the matters listed below. The Employer shall retain its powers and authority as

stipulated in the applicable Clauses of the Contract Data which are relevant and applicable to

the JBCC or GCC conditions of contract.

d.1  Nomination of nominated or selected subcontractors;

d.2  Granting of extension of time and/or ruling on claims associated with claims for extension
of time;

d.3  Acceleration of the rate of progress and determination of the cost for payment of such
acceleration;

d.4 Rulings on claims and disputes;

d.5 Suspension of the works;

d.6  Final payment certificate;

d.7 Issuing of mora notices to the contractor;

d.8 Cancellation of the contract between the Employer and contractor.

Any claims, demands, notices, notifications, updated particulars and reports in writing, together
with additional supporting documentation pertaining thereto, must be submitted by the
contractor to the Service Provider, acting as principal agent, in respect of any of the matters
listed in 1.1 to 1.8 above. This must be done within the time periods and in the format(s) as
determined in the said/relevant conditions of contract. On receipt thereof, said Service
Provider must study the documentation, obtain comments/advice/recommendations from the
professional team members and submit a motivated recommendation to the Employer. This
must be done timeously as to allow the Employer sufficient time to respond within the time
periods and in the format(s) determined in said conditions of contract. The Employer’s ruling
will be copied to the Service Provider for information.

(e) Limitation of authority/powersThe Service Provider’'s authority is limited in respect of the
submission to the Employer of comments/recommendations/reports for prior
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endorsement/approval and further instructions. These pertain to any decision in respect of
approval for/of:
e

e.2 Issuing of variation orders/contract instructions/orders in writing which increase the
value of the works/contract value and/or change the design of intended use of the
project;

e.3 Instructions to embark on dayworks;

e.4 Dayworks rates;

e.5 Material quotes relating to dayworks;

e.6  Adjustment of general items relating to dayworks;

e.7 Expenditure on prime cost items;

e.8 Issuing of practical completion, completion, works completion, final completion and/or
final approval certificates.

In respect of the matters listed in 2.1 to 2.8 above, the Service Provider must submit all
necessary documentation in order to enable the Employer to formulate decisions and to obtain
the Employer’s formal endorsement/approval prior to acting and/or executing functions or
duties in respect of the contract between the Employer and the contractor. This must be done
timeously so as to allow the Employer sufficient time for decision-making in terms of the said
conditions of contract.

Failure to adhere to the above stipulation will cause the Service Provider to be liable in terms of
the Contract between Service Provider and Employer for all such unintended costs and damages.

58 Add Clause 5.8:

The Service Providers shall finalize their work and complete the first final account were the
contractor’'s contract has been terminated, where after the Service Providers contract shall
terminate, unless the Employer elects to retain the services of the Service Provider’s.

7.1.1 Replace Clause 7.1.1 with the following:

The Service Provider shall employ and provide all qualified and experienced Personnel required to
perform the Services. Service Provider/s including personnel performing service must be fit and
proper persons with positive security screening and South African identity document (south African
citizens).

8.1 Replace Clause 8.1 with the following:

The Service Provider is to commence the performance of each assignment immediately with due
diligence after the approval of the PROGRAMME as specified in Clause 3.15 above. Failure to
comply shall result in penalties in terms of Clause 3.12 and / or termination in terms of 8.4.1.

8.2.4 Replace Clause 8.2.4 with the following:

The Employer shall, within 30 Days of receipt of a detailed request, grant such extension to the
Period of Performance as may be justified, either prospectively or retrospectively, if the extension
requested is below 20% of the original period of performance, and 60 days if more than 20% of the
original period of performance or, inform the Service Provider that he is not entitled to an extension.

Should the Service Provider find the decision of the Employer to be unacceptable he shall,
nevertheless, abide by such decision in the performance of the Services and the matter shall be
dealt with as a dispute in terms of Clause 12 inform the Service Provider that he is not entitled to an
extension. Should the Service Provider find the decision of the Employer to be unacceptable he
shall, nevertheless, abide by such decision in the performance of the Services and the matter shall
be dealt with as a dispute in terms of Clause 12.
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8.4.1 Replace Clause 8.4.1with the following:

The Employer may terminate the Contract with the Service Provider:

a) where the Services are no longer required;

b) where the funding for the Services is no longer available;

c) where the project has been suspended for a period of two (2) years or more;

d) if the Service Provider does not remedy a failure in the performance of his obligations under
the Contract within fourteen (14) Days after having been notified thereof, or within any further
period as the Employer may have subsequently approved in writing;

e) if the Service Provider becomes insolvent or liquidated; or

f) if, as the result of Force Majeure, the Service Provider is unable to perform a material portion
of the Services for a period of not less than sixty (60) Days;

g) should the Service Provider cease to exist or be incapacitated for whatever reasons, the
Employer is entitled, if it so elects;

h) atits sole discretion, where the Service Provider is not performing Services in accordance with
Clause 5.1.1;

i) where the Service Provider has engaged in corrupt or fraudulent practices in tendering for the
service contract, or in executing the service contract or in managing the construction contract.

j) atits sole discretion, where the Service Provider is in violation of Clause 5.1.1.

8.4.3 (c) | Add to Clause 8.4.3 (c) the following:
The period of suspension under Clause 8.5 is not to exceed two (2) years.
8.44 Replace Clause 8.4.4 with the following:

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate

the Service Provider in terms of the Contract for Services satisfactorily performed prior to the

effective date of termination and reimburse the Service Provider any reasonable cost incident to the
prompt and orderly termination of the Contract, except in the case of termination pursuant to events

(d) and (e) of Clause 8.4.1.

8.4.6 Add Clause 8.4.6:

Upon termination of this Contract or any part thereof, a copy of any drawings and documents

produced pursuant to the Contract being ended and not previously provided by the Service Provider

to the Employer shall be delivered to the Employer by the Service Provider within 7 working days
after the date of termination.
8.4.7 Add Clause 8.4.7:

Any deviation or failure to comply with the provision of Clause 8.4.6 supra would entitle the Employer

to withhold any payment due to the Service Provider and to invoke any other remedies available in

law to enforce compliance therewith.
9.1 Add to Clause 9.1:

Copyright of documents prepared for the Project shall be vested with the Employer.
10.2 Replace Clause 10.2 with the following:

An assignment shall be valid only if it is a written agreement between the Employer and Service

Provider by which the Service Provider transfers his rights and obligations under the Contract, or

part thereof, to others.

10.3 Replace Clause 10.3 with the following:

The Service Provider shall not, without the prior written consent of the Employer, assign the Contract
or any part thereof, or any benefit or interest thereunder.
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12.1.2 Interim settlement of disputes is to be by mediation.

12.21 Add to Clause 12.2.1:

In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the
Association of Arbitrators (Southern Africa).

12.3 No Clause.
12.4 No Clause.
12.5 Add Clause 12.5:

Final settlement is by litigation.

13.1.3 Replace Clause 13.1.3 with the following:

All partners in a joint venture or consortium shall carry the same professional indemnity insurance
as per Clause 5.4.1 of the General Conditions of Contract.

134 Replace Clause 13.4 with the following:

Neither the Employer nor the Service Provider is liable for any loss or damage resulting from any
occurrence unless a claim is formally made within 5 years from the date of termination or completion
of the Performance Contract.

13.5 Replace Clause 13.5 with the following:

The amount of compensation is as per 5.4.1.

13.6 No Clause.

14.2 Replace 14.2 Clause with the following:

Amounts due to the Service Provider shall be paid by the Employer within thirty (30) Days of receipt
by him of the relevant invoices and source documents, which are correct in all respects. If the
Service Provider does not receive payment by the due date, he shall be entitled to charge interest
on the unpaid amount, at the Prescribed Rate of interest as determined by the appropriate Minister
at the time when mora interest is charged.

14.4 Replace 14.4 Clause with the following:

In respect of Services charged for on a time-basis and all other reimbursable expenses the Service
Provider shall maintain records in support of such charges and expenses for a period of sixty months
after the completion or termination of the Contract. Within this period the Employer may, on not less
than 14 Days’ notice, require that a reputable and independent firm of accountants, nominated by
him at his expense, audit any claims made by the Service Provider for time charges and expenses
by attending during normal working hours at the office where the records are maintained.

15 Add to Clause 15:

In respect of any amount owed by the Service Provider to the Employer, the Service Provider shall
pay the Employer interest at the rate as determined by the Minister of Finance, from time to time, in
terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act no1 of 1999).

60




=<l Bid no. PEQ 04/2024 Version 3
TR WCS no. 054659

S0 Department:
any Public Works and Infrastructure
W REPUBLIC OF SOUTH AFRICA

C1.2.3 Data provided by the Service Provider

Clause
Each item of data given below is cross-referenced to the Clause in the General Conditions of
Contract to which it mainly applies.

1 The Service Provider is the company, close corporation, natural person or partnership named in
C1.1 Form of Offer and Acceptance by the tendering Service Provider.

5.3 The authorised and designated representative of the Service Provider is the person named in
the resolution PA-15.1, PA-15.2 or PA-15.3 by the tendering Service Provider.

541 Indemnification of the Employer

I, the undersigned, being duly authorized by the Service Provider, in terms of the completed
resolution (PA-15.1, PA-15.2 or PA-15.3)

..................................................................................................... (Name of authorized person)

........................................................................................... (Legal name of entity tendering herein)

...................................................................... (Name of project as per C1.1 Form of offer and acceptance)

holds professional indemnity insurance cover, from an approved insurer, duly registered with the
Finance Services Board, of not less than R1,5 Million at the time of tender.

| shall submit proof of acceptable Professional Indemnity insurance where the minimum insurance
cover is R1,5 Million or 15% of the Value of the Work for the applicable discipline, whichever
the greater, to the Client Representative within 30 days upon completion of the planning based on
the pre-tender estimate, prior to the commencement of construction. The limit of indemnity will
remain intact for Each and Every Claim, no matter how many claims are made.

| further confirm that should the professional indemnity insurance, with no knowledge of the
Employer, be allowed to lapse at any time or in the event of the Service Provider cancelling such
professional indemnity insurance, with no knowledge of the Employer, at any time or if such
professional indemnity cover is not sufficient, then the Service Provider, (i) accepts herewith full
liability for the due fulfilment of all obligations in respect of this Service; and (ii) hereby indemnifies,
and undertakes to keep indemnified, the Employer in respect of all actions, proceedings, liability,
claims, damages, costs and expenses in relation to and arising out of the agreement and/or from
the aforesaid Service Provider’s intentional and/or negligent wrongful acts, errors and/or omissions
in its performance on this Contract.

| confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated
above, beyond the Final Completion Certificate/Final Certificate by the Employer (whichever is
applicable) for a period of five (5) years after the issue of such applicable certificate.

| confirm that the Service Provider renounces the benefit of the exceptionsnon causadebit, non
numeratespecuniae and excursions or any other exceptions which may be legally raised against
the enforceability of this indemnification.
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Notwithstanding the indemnification required above, the Employer reserves the right to claim
damages from the Service Provider for this Project where the Service Provider neglects to
discharge its obligations in terms of this agreement.

NAME:

CAPACITY:

SIGNATURE:

7.1.2 As an extension of the definitions contained in Clause 1 hereof, Key Persons must, for the
purposes of this Contract, include one or more of the professionally registered principal(s) of the
Service Provider, and/or, one or more professional(s) employed to render professional services,
for whom copies of certificates or other documentation clearly proving current professional
registration with the relevant council, including registration numbers, must be included with the
tender as part of the returnable documentation.

The Key Persons and their jobs / functions in relation to the Services are:

Name Principal and/or | Category of | Specific duties
employed registration
professional(s)

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

7.2 A Personnel Schedule is required.

If the space provided in the table above is not sufficient to describe the specific duties, this space may be
utilized for such purpose:
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C2: PRICING DATA

C2.1 PRICING ASSUMPTIONS

C2.1.1

C2.1.11

C21.1.2

C2.1.2

C2.1.21

C21.22

C21.23

C2.1.24

C2.1.24.1

Basis of remuneration, method of tendering and estimated fees

Professional fees for provision of Professional Civil Engineering Services will be paid on a value
basis.

The words “value-based” and “percentage based” used in connection with fee types in this document
or any documents referred to in this document are interchangeable and are deemed to have the
same meaning.

A percentage of the estimated normal fees tendered in “C1.1 Form of Offer and Acceptance”
as indicated in the Activity Schedule for Value-based Fees [C2.2.2.4, column (c)]. (in the event
of the basis for remuneration being indicated above as a “value-based” fee), all as set out below.

Remuneration for Professional Civil Engineering Services

Professional fees shall be calculated as follows for the Services rendered by the Service
Provider:

In the event of the basis for remuneration being a “Value-based” fee, the percentage of the
normal fees tendered in “C1.1 Form of Offer and Acceptance”, based on the Cost of the
Works, all in accordance with the provisions under C2.1.3

The amount tendered herein (C1.1) is for tender purposes only and will be amended according to
the application of the value fee scale vis-a-vis the actual cost of construction (if basis of remuneration
has been set at “value-based” according to C2.1.1.1) or the actual number of hours for each level (if
basis of remuneration has been set at “time-based” according to C2.1.1.1).

Hourly rates tendered shall be deemed to include overheads and charges in respect of time
expended by clerical Personnel which shall, therefore, not be chargeable separately.

The site must be visited as often as the works require for the execution of all duties on the Project.
The Service Provider must be available at 24-hour notice to visit the site if so required in case of an
emergency other than the prescribed notification period stipulated in the Form of Contract applicable
to the Contractor.

Payments to Service Provider

Payments to the Service Provider will be made electronically according to the banking details
furnished by the Service Provider. Any change in such banking details must be communicated to
the Departmental Project Manager (T1.1.4) timeously. Fee accounts, correct in all respects, will be
deemed submitted when received by the Employer and settled when electronically processed by the
Employer. The Employer reserves the right to dispute the whole account, any item or part of an item
at any time and will deal with such case in terms of Clause 14.3 of the General Conditions of
Contract.

C2.1.2.4.2 Accounts for Services rendered may be submitted on the successful completion of each stage of

work. Interim accounts will only be considered during the construction stage of the works and then
not more frequently than quarterly except if otherwise agreed between the authorised and
designated representative of the Service Provider and the Departmental Project Manager (T1.1.4).
Payment of accounts rendered will be subject to the checking thereof by the Departmental Project
Manager (T1.1.4). The Employer reserves the right to amend the amounts claimed in order to
conform to the rates stipulated in this Contract and make payment on the basis of the balance of the
account in accordance with Clause 14.3 of the General Conditions of Contract.
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C2.1.2.4.3 All fee accounts must be accompanied by an updated original written certification by the quantity
surveyor, if appointed, of the amount(s) on which fees are based. The onus, however, rests on the
Service Provider to calculate fees on the appropriate value and according to the correct fee scale,
read in conjunction with this Contract.

C2.1.2.4.4 Services claimable on time bases (time sheets)

All fees claimable on a time bases (C2.1.3.5) for value-based appointments and for time-based
appointments (C2.1.4) must be substantiated by way of submitting a comprehensive time sheet
indicating the date, name of person whom rendered the service, description of the service rendered,
the number of hours spent in rendering the service, the applicable rate per hour in terms of this
agreement and the total amount claimed per incident. The Employer reserves the right to validate
the information provided by the Service Provider and will remunerate the Service Provider on what
is deemed to be fair and reasonable.

C2.1.2.4.5 Reimbursable rates for typing, printing and duplicating work and forwarding charges as set out under
C2.1.6 herein will be paid in full, irrespective of the percentage or rates tendered as referred to in
C2.1.1.2 and C2.1.2.1 above.

C2.1.2.4.6 Fee accounts shall be submitted on the Employer's prescribed format, if available. Fee account
formats are obtainable on the Employer's Website: http.//www.publicworks.gov.za/  under

“Documents”; “Consultants Guidelines”; item 9.3.

C2.1.2.4.7 All fee accounts need to be signed by a principal of the Service Provider and submitted in original
format or in electronic format (E-mailed). The “Subject” in E-mail must clearly indicate the fee /
invoice claim number. No other versions of fee accounts will be considered for payment.

All fee invoices to be on an official letterhead, indicating the following:

Project Description - WCS number - Date of Invoice - Invoice number - Start and End Dates of time
period the fees are claimed and Banking details, failing which the accounts will be returned.

The Departmental Project Manager (T1.1.4) to attach the email to the fee account for auditing
purposes.

C21.3 Value-based fees

C2.1.3.1 Tariff of Fees applicable

Where value-based fees are payable (if basis of remuneration has been set at “value basis”
according to C2.1.1.1), the Service Provider will be remunerated for Services rendered, subject to
the provisions in C2.1.2 above and subject to the specific terms and conditions stated below and
elsewhere in this document, in accordance with the 2023 National Department of Public Works &
Infrastructure Scope of Engineering Services and Tariff of Fees for Persons Registered in terms of
the Engineering Profession Act, 2000 (Act No. 46 of 2000) dated 1 April 2023. This document is
referred to as the "2023 NDPWI - Scope of Engineering Services and Tariff of Fees" hereinafter and
is appended as Annexure B, or as per the amended and approved applicable Tariff of Fees in terms
of Clause C2.1.3.2, and shall be subject to the specific terms and conditions of Clause C2.1.3.

Where there is a discrepancy between the C - clauses within this document and the related Tariff of
Fees clauses, the terms and conditions stipulated in the C — clauses shall apply.

C2.1.3.2 Amendment of applicable Tariff of Fees and rates tendered
The applicable Tariff of Fees will only be amended to the latest Tariff of Fees as published by the
NDPWI when:
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a) a new version of the Tariff of Fees was published by NDPWI between the date of advertising
this Bid and prior to the date of awarding this Bid, or

b) interms of Clause 1.2.2 - 3.9.1 (e) [CD], should the project be suspended or where there is no
activity for more than two (2) years. The applicable Tariff of Fees as published and in use at the
time of uplifting the suspension or resuscitating the project will only be applied to the remaining
work stages following the suspension if unchanged, otherwise stages.

The amendment of the applicable Tariff of Fees at the time of award or amendment of the applicable
Tariff of Fees and rates tendered after upliftment of suspension or resuscitation of the project are
subject to:

c) the Service Provider submits an application to amend the applicable Tariff of Fees to the
Departmental Project Manager (T1.1.4) within 6 weeks of publishing of the revised publication
of Tariff of Fees in terms of Clause 3.9.2 of the Contract, failing which, the Service Provider
shall not be entitled to a amend the applicable fee scale for remuneration,

d) the Employer elects to retain the services of the Service Provider upon uplifting the Suspension
in terms of Clause 8.5.1 of the Contract,

e) the Departmental Project Manager (T1.1.4) obtains approval, and approval of additional funds
required as a contractual obligation in terms of the NDPW!I Project Management Delegations,
and

f)  the Departmental Project Manager (T1.1.4) confirms the use of the amendment of the latest
Tariff of Fees and / or rates in writing.

Fees payable for normal services

Remuneration for value-based appointments is based on the percentage of normal fees tendered in
the Form of Offer (C1.1) as derived from the Activity Schedule (C2.2.2.4, column (c)), shall be based
on the cost of the works and in terms of the 2023 NDPW!I - Scope of Engineering Services and Tariff
of Fees, or the amended and approved applicable Tariff of Fees (C2.1.3.1).

Normal fees for value-based appointments will be based on the cost of the works and calculated as
described in the 2023 NDPW!I - Scope of Engineering Services and Tariff of Fees, or the amended
and approved Tariff of Fees (C2.1.3.2) i.e. the normal fee multiplied by the value fee scale vis-a-vis
the actual cost of construction,

The total fees payable is the cost of the works (Value on which fees can be claimed), which is used
to determine the basic fees (Primary fee + secondary fee) to which the applicable increase/ decrease
factors are applied, equals normal fees, multiplied by the percentage of normal fees tendered.

The fees payable shall be calculated as follows:

a) The cost of the works shall be all inclusive of costs associated with:
i. The cost of the works emanating from the normal services specified under C3.3.1,
ii. Any specific exclusions specified under C3.3.1, and.
iii. Additional services which increases the cost of the works as specified under C3.3.2.1.

b) Additional services indicated as “applicable” under C3.3.2 and C3.3.3 which does not increase
the cost of the works are deemed to be included in the normal fees unless separately specified
in the activity schedule (C2.2.2.4).

c) The value of the cost of the works to be confirmed by the appointed Quantity Surveyor for Multi-
disciplinary Projects (C2.1.2.5) derived from C2.1.3.3 (a) [Sub-total 1 — Cost of the works on
which normal fees are to be based].
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d) The basic fees (primary and secondary fees) are based on the cost of the works C2.1.3.3 (c)
[Sub-total 1], derived from Clause 4.2.2 (1) for Multi-disciplinary Projects, as described in the
applicable Tariff of Fees (C2.1.3.1) [Sub-total 2].

e) Apply increase/decrease factors to the applicable portions of the work in terms of Clause 4.2.2
(2) for Multi-disciplinary Projects , as described in the applicable Tariff of Fees (C2.1.3.1) [Sub-
total 3].

f) The total normal fees payable is the sum total of C2.1.3.3 (e) [Sub-total 3] multiplied by the
percentage of normal fees tendered in the Form of Offer (C1.1) as derived from the Activity
Schedule (C2.2.2.4, column (c)).

g) The percentage of normal fees tendered (C2.2.2.4, column (c)) shall apply to each stage for
services provided in stages.

h) Where the services are to be provided in stages and the proportioning of the fee for normal
services over the various stages shall be as set out in the applicable Tariff of Fees (C2.1.3.1),
Clause 4.2.8.

i) Where the Service Provider is required to perform only a portion of the full services, only the
relevant portion of the fee shall be paid for services rendered.

Fees for documentation for work covered by a provisional sum

Where a provisional sum is included in the bills of quantities for work to be documented at a later
stage, the documentation fee in respect of such work shall be remunerated at the time when the
documentation has been completed. The fee shall relate to the type of documentation drawn up by
the Civil Engineer in respect of each section of such work. Where no documentation has been
completed, fees are only payable once the work done by way of a provisional amount allowed in the
Bill of Quantities has been completed and certified for payment to the Contractor.

Time charges for work done under a value-based fee

Where time charges are payable according to Clause 3.2 and 3.3 of the 2023 NDPWI - Scope of
Engineering Services and Tariff of Fees, or as per the amended and approved applicable Tariff of
Fees (C2.1.3.1) (if basis of remuneration has been set at “value-based” according to C2.1.1.1), the
principles as described in the 2023 NDPW!I - Scope of Engineering Services and Tariff of Fees,
Clause 4.4, or as per the amended and approved applicable Tariff of Fees (C2.1.3.1) and the rates
set out below, will be applicable:

a) Time charges for this service as tendered under C2.2.2.4 Activity Schedule, will annually be
adjusted for inflation for the full duration of the Service Contract Period 3.15.1 [CD] and 3.16.2
[CD], of the of the cidb Standard Professional Service Contract, as amended in C1.2.2 [CD].
The rates claimable are the rates applicable at the time of the execution of the work.

b) Where the number of hours allowed for in the activity schedule is exceeded whilst within the
original Service Contract Period as determined by Clause 3.16.2, of the Contract, as amended
in C1.2.2 [CD], the Service Provider is remunerated in terms of C2.1.3.5 (a).

c) Time charges for work done in excess of the original Service Contract Period (C1.2.2 - 3.15.1
[CD]), will be payable in terms of Clause C2.1.3.5.1.

d) Where the Activity Schedule did not make provision for rendering services at an hourly rate the
hourly rate payable will be in terms of Clause C2.1.3.5.1 upon agreement of the number of
hours required and approval issued in writing by the Departmental Project Manager (T1.1.4) in
line with the NDPW!I Project Management Delegations.

e) Fees claimable on a time basis shall be claimed by submitting time sheets as described in
Clause C2.1.2.4.4
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C2.1.3.5.1 Time charges are reimbursable at rates applicable at the time of the actual execution of the specific
service. The "Rates for Reimbursable Expenses" as amended from time to time and referred to
below, is obtainable on the Employer's Website: http.//www.publicworks.qov.za/under “Documents”;
“Consultants Guidelines”; item 1.

C2.1.3.5.2 The scale of fees on time charges, on which Value Added Tax is excluded, shall be at the following
rates per hour, rounded off to the nearest rand: (see Table 8 of “Rates for Reimbursable Expenses”
for the actual amounts calculated in accordance with to the principles laid down below):

(i) foraperson in category A and B: 18,75 cents for each R100,00 of the total annual remuneration
package attached to the lowest notch of a level 13 salary range (Director) in the Public Service;

(i) for a person in category C: 17,5 cents for each R100,00 of the total annual remuneration
package attached to the lowest notch of a level 12 salary range (Deputy Director second leg.)
in the Public Service;

(iii) for a person in category D: 16,5 cents for each R100,00 of his/her gross annual remuneration;
provided that this hourly rate shall not exceed 16,5 cents for each R100,00 of the total annual
remuneration package attached to the lowest notch of a level 11 salary range (Deputy Director
first leg.) in the Public Service.

Hourly rates calculated in terms of (i), (ii) and (iii) above shall be deemed to include overheads and
charges in respect of time expended by clerical Personnel which shall, therefore, not be chargeable
separately.

C2.1.3.5.3 Unless otherwise specifically agreed in writing, remuneration for the time expended by principals in
terms of C2.1.3.5.2(i) above on a project shall be limited to 5 per cent of the total time expended for
time charges in respect of the Project. Any time expended by principals in excess of the 5 per cent
limit shall be remunerated at the rates determined in (ii) or (iii) above.

C2.1.3.5.4 Notwithstanding the above, where work is of such a nature that Personnel as described in C2.1.3.5.2
(iii) above are capable of performing such work, it shall be remunerated at that level and not at the
rates described in (i) and (ii) above, irrespective of who in fact executed the work.

C2.1.3.5.5 Gross annual remuneration in C2.1.3.5.2(iii) above shall mean basic salary and guaranteed annual
bonus; fringe benefits not included in basic salary; income benefit, as determined from time to time
by the South African Revenue Services for income tax purposes, for the private use of a motor
vehicle by the Employer; Employer’s contribution to pension/provident fund, medical aid and group
life assurance premiums; Compensation Fund and Unemployment Fund contributions, Metropolitan
Council levies and any other statutory contributions or levies; all other costs and benefits as per
conditions of appointment but excluding any share of profit and payment for overtime.

C2.1.3.5.6 The salaries referred to in C2.1.3.5.2(i) to (iii) above can change from time to time, which will,
therefore, change the rates applicable. These rates will, however, only be adjusted on the first day
of each calendar year irrespective of any changes in salary ranges during the relevant year. The
rates applicable at the time of the execution of the work as set out in Table 8 of the "Rates for
Reimbursable Expenses”, as adjusted from time to time, may be claimed.

C2.1.3.6 Additional Services

C2.1.3.6.1 Additional Services pertaining to all Stages of the Project (Clause 3.3 Tariff of Fees) including:
Additional services will be remunerated as described below:

a) The cost of providing all additional services as specified and/or indicated as being “Applicable”
in C3.3.2. or C3.3.3 which does not increase the cost of the works shall be deemed to be
included in the percentage of normal fees tendered for normal services, unless specified
separately in the Activity Schedule C2.2.2.4 or C2.2.3.4 No separate payment shall be made
for the additional services specified in C3.3.2 and C3.3.3.
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Additional services that may be required during any stage of the project, which has not been
specified and/or not indicated as being “Applicable” under C3.3.2 or C3.3.3, which increases
the cost of the civil works will be remunerated in terms of the percentage of normal fees
tendered.

Should the need arise for additional services that does not increase the cost of the civil works,
the Service Provider will be remunerated on a time basis:

i. Where provision was made for hourly rates for additional services in the pricing activity
schedule (C2.2.2.4 or C2.2.3.4) and an hourly rate was tendered, the hourly rate will be
payable. Time-charges for this service as tendered under in the activity schedule
(C2.2.2.4 or C2.2.3.4), will annually be adjusted for inflation (C2.1.3.5 (a)) for time
charges for work done under a value-based fees or in terms of C2.1.4.1 for time-based
fees.

ii. Where the number of hours allowed for in the activity schedule (C2.2.2.4 or C2.2.3.4) is
exceeded whilst within the original Service Contract Period (C1.2.2 - 3.15.1 [CD]) as
determined by Clause 3.16.2, of the Contract, as amended in C1.2.2 [CD], the Service
Provider shall be remunerated in accordance with C2.1.3.6.1 (c) (i).

iii. Where the Activity Schedule (C2.2.2.4 or C2.2.3.4) did not make provision for rendering
additional services at an hourly rate the service provider will be remunerated in
accordance with Clause 4.3 and 4.4 of the applicable Tariff of Fees (C2.1.3.1). Where
the applicable Tariff of Fees do not specify a method of remuneration, the Service
Provider will be remunerated in accordance with C2.1.3.5.1.

Other costs associated with the additional services on a time basis will be remunerated as
follows:

i. Typing and Duplicating (C2.1.6),
i. Travelling and Subsistence (C2.1.7) which are subject to submission of time sheets in
accordance with C2.1.2.4.4.

Where provision was made in the Activity Schedule (C2.2.2.4 or C2.2.3.4) for additional
services, the Departmental Project Manager (T1.1.4) obtains approval, and approval of
additional funds as a contractual obligation in terms of the NDPWI Project Management
Delegations, prior to the commencement of the work in accordance with C2.1.3.2 (d) to (f).

Additional services, which has not been specified under C3.3.2 or C3.3.3 nor any provision
made in the Activity Schedule, constitutes a variation order. The Departmental Project Manager
(T1.1.4) obtains approval and approval of additional funds as a contractual obligation in terms
of the NDPWI Project Management Delegations, prior to the commencement of the work, all in
accordance with C2.1.3.2.

C2.1.3.6.2 Construction monitoring (Clause 3.3.2 Tariff of Fees)

Provision of Site Personnel for Level 1, part time construction monitoring is required. The cost of all
site Personnel rendering Level 1, part time construction monitoring, will be deemed to be included
in the applicable fees as stated in C2.1.1.1 above. Level 2, full time construction monitoring to be
specified and priced separately in the Activity Schedule C2.2.2.4 or C2.2.3.4

The construction monitoring requirements are as specified in C3.3.2.2.

(@)

If Level One, part time, monitoring has been specified then no separate payment shall be made
for construction monitoring staff as specified in C3.3.2.2 (i)-(iii) or for the transport of the
monitoring staff as specified in C3.3.2.2 (iv). The cost of providing construction monitoring staff
and transport shall be deemed to be included in the value-based fee tendered for normal
services.
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(b) If Level Two, full time, monitoring has been specified then provision shall be made in the Activity
Schedule for the envisaged site staffing requirements as specified in C3.3.2.2 (i)-(iii). The unit
of measure shall be the rate per calendar month (pro rata for part of a month). Payment shall
only be applicable for the period actually established on site and shall in no instance be prior to
the date of official handover of the Works to the Service Provider or after the date of issue of
the Certificate of Completion for the Works contract. The rates tendered infor the relevant site
staff shall include full compensation for all costs including, inter alia, the following:

Salary

Additional allowances

Bonuses

Leave and sick leave

All company contributions such as provident fund, group life benefits, medical aid etc.
Levies

Office equipment as set out in C3.3.2.2 (iii)

Relocation cost and accommodation

Travelling

Handling cost and profit.

It is the Service Provider’s responsibility to ensure that full-time supervision is continues on site when
the appointed personnel is either on leave or sick leave. The replacement personnel must be
approved at the commencement of the project. The replacement personnel will be provided at no
additional cost. Time sheets for staff shall be included in the monthly fee account submitted to the
Departmental Project Manager (T1.1.4) for payment. Replacement of staff as a result of any
extended period of leave or sick leave outside of the normal Service Provider’'s year end break shall
be to the approval of the Employer.

No separate payment shall be made for the transport of the construction monitoring staff as specified
in C3.3.2.2 (iv) and the cost of the transport shall be deemed to be included in the monthly rate
tendered for the provision of the staff.

C2.1.3.6.3 Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) (Clause 3.3.3 Tariff of Fees).
The Employer shall appoint a Service Provider under a separate contract as its "agent" as
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 1993 (Act
85 of 1993).

No separate payment shall be made for the service specified in C3.3.2.3. The cost of providing this
service shall be deemed to be included in the value-based fee tendered for normal services.

Where services are required but not specified under C3.3.2.4 and where no allowance was made in
the Activity Schedule (C2.2.2.4 or C2.2.3.4), the Service Provider will be remunerated in accordance
with C2.1.3.6.1 (c iii).

C2.1.3.6.4 Quality Assurance System (Clause 3.3.4 Tariff of Fees)
No separate payment shall be made for the implementation of a quality management system as
specified in C3.3.2.4 and indicated as “Applicable”. The cost of providing this service shall be
deemed to be included in the value-based fee tendered for normal services.

Where services are required but not indicated as “Applicable” under C3.3.2.4 and where no
allowance was made in the Activity Schedule (C2.2.2.4 or C2.2.3.4), the Service Provider will be
remunerated in accordance with C2.1.3.6.1 (c iii).

C2.1.3.6.5 Lead Consultant / Consulting Engineer (Clause 3.3.5 Tariff of Fees)
No separate payment shall be made for assuming the leadership of an Employer specified joint
venture, consortium or team of consulting engineers as specified in C3.3.2.5 and indicated as
“Applicable”. The cost of providing this service shall be deemed to be included in the value-based
fee tendered for normal services.
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Where services are required but not indicated as “Applicable” under C3.3.2.5, Clause 4.3 (6) of the
applicable Tariff of Fees (C2.1.3.1) shall be applicable.

C2.1.3.6.6 Principal Agent of the Client (Clause 3.3.6 Tariff of Fees)

Services as a Principal Agent is only payable if two (2) or more design consultants have been
appointed over and above the Health and Safety Agent and/or Social Facilitator.

No separate payment shall be made for assuming the role of principal agent of the Employer if
specified in C3.3.2.6 and indicated as “Applicable”. The cost of providing this service shall be
deemed to be included in the value-based fee tendered for normal services.

When “Applicable” under C3.3.2.6 and the Service Provider fails to perform the Principal Agent
duties with due diligence, one percent (1%) of the total cost of the works comprising the project
(Clause 4.3 (7) of the applicable Tariff of Fees (C2.1.3.1) will be deducted to determine basic fees
for fee calculation after which any inclusions/exclusions and/or increase/decrease factors will be
applied of which the sum total will be multiplied by the percentage of normal fees tendered.

Where services are required but not indicated as “Applicable” under C3.3.2.6, additional fees will be
paid for acting as principal agent in accordance with 4.3 (7) of the applicable Tariff of Fees (C2.1.3.1).

C2.1.3.6.7 Environmental Impact Assessment

No separate payment shall be made for the service specified in C3.3.2.7 and indicated as
“Applicable”. The cost of providing this service shall be deemed to be included in the value-based
fee tendered for normal services. Provision to be made in the Activity Schedule (C2.2.2.4 or
C2.2.3.4) for the appointment of an EIA specialist.

Where services are required but not indicated as “Applicable” under C3.3.2.7, additional time-based
fees will be remunerated in accordance with C2.1.3.6.1(c iii).

C2.1.3.6.8 Other unspecified services

The Employer may order duties that fall outside the scope of the project as tendered. Any such
additional services that may be required as set out under C3.3.3.

Any such additional services that may be required will be remunerated on a Time Basis in
accordance with C2.1.3.6.1(c ii), subject to submission of time sheets in accordance with C2.1.2.4 4.
The level of expertise necessary for any such additional work shall be concomitant with the issues
to be addressed. The category of personnel necessary to undertake the work shall be approved by
the Departmental Project Manager (T1.1.4). Any additional identified service shall be fully scheduled
and submitted to the Departmental Project Manager (T1.1.4) for approval prior to the
commencement thereof.

C2.1.3.6.9 Alternative tenders

C2.1.3.7

C2.1.3.8

No fee shall be payable for documentation prepared for alternative tenders involving the mere
substitution of material not requiring any design, measurements or calculation.

Excessive Variation in Time (Construction Period)

In the event of the initial contract period being exceeded by more than 10 per cent, through no fault
of the engineering professional, the engineer is to be remunerated for all additional work over and
above the period exceeding the additional 10%, resulting from the extension of time. The hourly
rates according to the then current departmental hourly rate together with related reimbursables shall

apply.

Determining interim payments due to the Service Provider
Interim payments to be made as defined in C2.1.2.4 above. For the purposes of ascertaining the
interim payments due, the cost of the works, which shall exclude any provisional allowances made
to cover contingencies and escalation shall be:

a) the net amount of the accepted tender, or
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b) if no tender is accepted, the net amount of the lowest acceptable tender in terms of C2.1.3.8.2.1
(b), unless acceptable motivation can be provided to prove that such amount is unreasonable,
or

c) if the contract is awarded by negotiation the negotiated price.

d) if no tenders are invited or if no acceptable tenders are received or if no negotiation is
concluded, the estimate. The estimate shall be the one accepted by the Departmental Project
Manager (T1.1.4) as representing the value of the works, which for purposes of interim
payments will be deemed to be 80% of the engineer's / quantity surveyor’s estimate, if
appointed.

Abortive work (after concept design and sketch plan design was approved) (Abortive design)

In the event of the design being changed after concept or sketch plan approval (on which the
elemental estimate and bills of quantities was completed) to such an extent that it requires a new
design, elemental estimate and bills of quantities, the abortive fees payable will be determined by
applying the percentage of normal fees tendered claimable fee of the work stages completed or
partially completed, based on the percentage of the estimate as indicated below:

a) attime of suspension or cancellation during the planning stage - 80% of the PQS / Engineer’s
estimate, excluding provisional sums, or

b) just prior to inviting tenders or during tender stage but before the closing of tenders - 80% of
the PQS / Engineer’s pre-tender estimate, excluding provisional sums.

c) after closing of tenders but prior to recommendation of a tender - 100% of the responsive tender
with the lowest price where there is an acceptable tender, excluding provisional sums. Where
there are no responsive tenders then C2.1.3.8.2.1 (b) will apply, or

d) atender has been recommended for award - 100% of the recommended bidder’s tender price,
excluding provisional sums,

For the new design:

The fees payable will be for Stages 1 to 6 (dependant on Departments determination) on value
basis (percentage of normal fees tendered) calculated on the new project value subject to the
criteria a) to b) set above: (Note: if project moves to a new location then Stages 1-6 can be
considered). Fees will be remunerated based on the applicable Tariff of Fees (C2.1.3.1).

Or

If the changes do not require a full design change, elemental estimates and bills of quantities, then
stages 1 to 4 (dependant on the Departments determination) will be remunerated on time basis.
Fees will be remunerated based on the applicable Tariff of Fees (C2.1.3.2) for stages 5 and 6 at
tendered fees calculated on final account of the new design.

Remuneration upon Suspension or Cancellation of the Project before commencement of
Construction

In the event of the project being suspended or cancelled prior to the commencement of the
construction works, the fees payable (Stages 1 to 4) will be in terms of the percentage of normal
fees tendered and applying the applicable Tariff of Fees (C2.1.3.1), determined by applying the
percentage claimable fee of the work stage completed or partially completed, based on the
percentage of the estimate as indicated below:

a) attime of suspension or cancellation during the planning stage (Stages 1 to 3) - 80% of the
PQS / Engineer’s estimate, excluding provisional sums., or

b) just prior to inviting tenders or during tender stage (Stage 4) but before the closing of tenders
(Stage 4) - 80% of the PQS / Engineer’s pre-tender estimate, excluding provisional sums.

c) after closing of tenders but prior to recommendation of a tender - 100% of the responsive
tender with the lowest price where there is an acceptable tender, excluding provisional sums.
Where there are no responsive tenders then C2.1.3.8.2.1 (b) will apply, or

d) atender has been recommended for award (Stage 4) - 100% of the recommended bidder’s
tender price, excluding provisional sums.
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e) a tender has been awarded but no work has commenced (Stage 4) - 100% of the
recommended bidder’s tender price excluding provisional sums.

f)  In the event of the project being suspended or cancelled after the commencement of the
works, fees will be remunerated in terms of the percentage of normal fees tendered and
applying the applicable Tariff of Fees (C2.1.3.1), based on 100% of the net amount of the
accepted tender, excluding provisional sums, for Stages 1 to 4 and 100% of the final account
value of the work done and certified when the contract is terminated during Stages 5 or 6.

In the event of the upliftment of suspension (and where the original scope and value of works has
drastically reduced due to revised needs, however same design can be used), fees will be payable
as follows:

g) Fees for Stages 1 to 4 for original scope will be remunerated on the percentage of normal
fees tendered for the service rendered on the original scope, as explained above (a-c),

h) In terms of continuation of project, remuneration for stage 1 to 4 will only be applicable to
new scope of work, in which case fees will be based on an hourly basis.

i) Fees will be remunerated on an hourly basis for the amendments of the Bills of Quantities
for the new scope / re-evaluation of tenders, etc.

j)  The hourly rates payable will be in terms of C2.1.3.5, subject to the submission of time
sheets in accordance with C2.1.2.4.4.

k) All consultants must obtain written confirmation, with regards to the scope of services
required for stages 1 to 4 work on the new scope, from the Project Manager prior to
commencing with the work.

I)  Fees will be remunerated in terms of the percentage of normal fees tendered and applying
the applicable Tariff of Fees (C2.1.3.1), for stages 5 and 6 based on the final account value
of the new scope.

The Departmental Project Manager (T1.1.4) may elect to terminate the services of the Service
Provider in terms of Clause 8.4 of the Service Contract or elect to retain and / or suspend the
Services of the Service Provider in terms of Clause 8.5 of the Service Contract.

Remuneration when Construction Contracts are Cancelled resulting in Completion Contracts
When the Construction Contract is cancelled during the construction period by either the Employer
or the Contractor, the following will apply:

Original contract

a) Fees will be remunerated based on the percentage of normal fees tendered and applying the
applicable Tariff of Fees (C2.1.3.1), based on 100% of the net amount of the accepted tender,
excluding provisional sums, for Stages 1 to 4. Provisional sums will only be considered if the
final scope has been established and quotations approved.

b) Fees for stages 5 and 6 will be based on 100% of the final account value of the cancelled
contract.

c) Fees can only be claimed for stages where services were rendered.

Completion contract

d) In terms of completion contracts, remuneration for Stages 1 to 4 will only be applicable to new
scope of work, in which case fees will be based on an hourly basis.

e) Fees can only be claimed for stages where services were rendered.

f) Fees will be remunerated on an hourly basis for the compilation of the Bills of Quantities and
Tender Documentation for the Completion Contract.

g) The hourly rates payable will be in terms of C2.1.3.5 subject to submission of time sheets in
accordance with C2.1.2.4 4.

h) All consultants must obtain written confirmation, with regards to the scope of services required
for Stages 1 to 4 work on the Completion Contract, from the Project Manager prior to
commencing with the work.

i) Fees will be remunerated based on the percentage of normal fees tendered and applying the
applicable Tariff of Fees (C2.1.3.1), based on 100% of the final account value of the when the
contract is terminated during Stages 5 or 6.
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The employer may elect not to retain the services of the Service Provider in terms of Clause 8.4 of
the Contract upon which Clause C1.2.2 - 5.8 [CD] shall apply or elect to retain and /or suspend the
services of the Service Provider in terms of Clause 8.5 of the Service Contract,

Interim payments for Stage 5

Interim payments for Stage 5 will be allowed as defined in C2.1.3.8 above. One third of the fees
for Stage 5 on engineering projects however, will be apportioned to the draft final account which
must be a complete draft final account for the Project, or any separate identifiable phase of the
Project, complete in all respects for the Employer to verify for correctness. Interim payments for
the draft final account will be allowed only when it has been received by the Employer.

Interim payments for work stage 6

Interim payments for work stage 6 will be allowed only when an acceptable and complete final
account for the Project, or any separate identifiable phase of the Project, has been received by the
Departmental Project Manager (T1.1.4) provided that the relevant fee shall be subject to a factor
of 80%.

Fees claimable on a time basis shall be claimed by submitting time sheets in accordance with
Clause C2.1.2.4.4

Labour-intensive work

In terms of C3.3.2.8, all Services relating to the implementation of the works which are to be provided
in terms of the Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under
the Expanded Public Works & Infrastructure Programme (EPWP) are normal services in terms of
the 2023 NDPW!I - Scope of Engineering Services and Tariff of Fees or as per the amended and
approved applicable Tariff of Fees (C2.1.3.1).

Any changes in the design of the works to incorporate labour-intensive works specified in C3.3.2.8
should not constitute a change in scope or an additional service where the scope of work is framed
around such publications.

Any changes in the design of the works to incorporate labour-intensive works when not specified
under C3.3.2.8 may constitute a change in scope or an additional service, subject to approval by the
Departmental Project Manager (T1.1.4) in accordance with C2.1.3.5.

Time-based fees

Fees for work done under a time-based fee

Where time-based fees are payable (if basis of remuneration has been set at “time basis” according
to C2.1.1.1), the principles as described in Clauses 4.4 (1), (2) and (3) of the 2023 NDPWI - Scope
of Engineering Services and Tariff of Fees, or the amended and approved Tariff of Fees (C2.1.3.10,
excepting that the rates referred to in Clause 4.4 (3) shall be replaced by the various rates per hour
tendered for the various categories in C2.2.3.4 Activity Schedule for Time-based Fees, column (e).
The rates claimable are the rates applicable at the time of the execution of the work. The rates
payable will be as follows:

a) Time charges for this service as tendered under C2.2.3.4 Activity Schedule, will annually
be adjusted for inflation (C1.2.2 - 3.16.2 [CD]) for the full duration of the Service Contract
Period (C1.2.2- 3.15.1 [CD]).

b) Where the number of hours allowed for in the activity schedule is exceeded whilst within
the original Service Contract Period (C1.2.2 - 3.15.1 [CD]) as determined by Clause 3.16.2,
of the Contract, as amended in C1.2.2 [CD], the Service Provider is remunerated in terms
of C2.1.4.1 (a).

c) Time charges for work done in excess of the original Service Contract Period (C1.2.2-
3.15.1 [CD]), will be calculated in terms of Clause C2.1.3.5.1.
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d) Where the Activity Schedule did not make provision for rendering services at an hourly rate,
the hourly rate payable will be calculated in terms of C2.1.3.5.1.

e) Fees claimable on a time basis shall be claimed by submitting time sheets in accordance
with Clause C2.1.2.4.4

Where there is a discrepancy between the C - clauses within this document and the related Tariff of
Fees clauses, the terms and conditions stipulated in the C — clauses shall apply.

The various categories referred to in C2.2.3.4 Activity Schedule for Time-based Fees, are the
categories described in Clauses 4.4 (2) of the 2023 NDPW!I - Scope of Engineering Services and
Tariff of Fees.

Work will be remunerated for at the category level in which it falls as defined in C2.1.4.2 above,
irrespective of whether the person who in fact had executed the work functions at a higher category
of responsibility and competence.

Remuneration upon Suspension or Cancellation of the Project prior to commencement of the
Construction Project.

In the event of the project being suspended or cancelled prior to the commencement of the
construction, the fees claimable on a time basis by the Service Provider will be determined as
follows:

The hourly rate for proven time spent (time sheets) on providing professional services on the project,
plus cost of all re-imbursements till date of suspension or cancelation of the Project, irrespective
during which phase of the project life cycle prior to commencement of construction, the project is
suspended or cancelled.

Fees claimable on an hourly basis is subject to submitting time sheets in accordance with C2.1.2.4.4.

Set off

The Employer reserves the right to set off against any amount payable to the Service Provider, any
sum which is owing by the Service Provider to the Employer in respect of this or any other
departmental project.

Typing, printing and duplicating work and forwarding charges

The Provisional amount allowed for in the activity schedule is the total sum of Typing and Duplicating,
Drawing Duplication and Forwarding Charges (C2.1.6.1 to C2.1.6.4), which is adjustable
(Remeasurable). Reimbursable rates for typing, printing and duplicating work and forwarding
charges will be paid in full.

Where an allowance was made in the Activity Schedule by way of inserting a provisional amount
and any increases are required, the adjustment will constitute a contractual obligation in terms of the
NDPWI Project Management Delegations to be reimbursed in accordance C2.1.6.1 to C2.1.6.4.
Where no allowance was made in the Activity Schedule for reimbursing travelling time charges will
a constitute a variation order in terms of the NDPWI Project Management Delegations. Both
instances are subject to C2.1.3.2 (d) to (f).

Reimbursable rates

The costs of typing, printing and duplicating work in connection with the documentation which must
of necessity be done, except those which must in terms of the relevant Manual or other instructions
be provided free of charge, shall be reimbursable at rates applicable at the time of the execution of
such work. The document "Rates for Reimbursable Expenses" as amended from time to time and
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referred to below, is obtainable on the Employer's Website: http.//www.publicworks.gov.za/under
“‘Documents”; “Consultants Guidelines”; item 1.

Typing and duplicating

If the Service Provider cannot undertake the work himself, he may have it done by another Service
Provider which specialises in this type of work and he shall be paid the actual costs incurred upon
submission of statements and receipts which have been endorsed by him confirming that the tariff
is the most economical for the locality concerned.

If the Service Provider undertakes the work himself, he shall be paid in respect of actual expenses
incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the “Rates for
Reimbursable Expenses".

Typing and duplicating expenses shall only be refunded in respect of the final copies of the following
documents namely formal reports, formal soil investigation reports, specifications, feasibility reports,
bills of quantities, material lists, minutes of site meetings and final accounts. The cost of printed
hard covers shall only be paid in respect of documents which will be made available to the public
such as bills of quantities and specifications or where provision of hard covers is specifically
approved.

The typing of correspondence, appendices and covering letters are deemed to be included in the
value-based fees and time-based fees paid.

Drawing duplication
(a) For drawing duplication, the standard rate as set out in Table 2 in the “Rates for Reimbursable
Expenses” may be claimed or may be claimed according to the provisions as in (b) or (c) below.

(b) If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that it is not higher than the
lowest of three quotations of local firms doing drawing duplication in his locality. Such
quotations must accompany his account.

(c) If the Service Provider does not undertake his own drawing duplication, he shall be paid the
lowest of three quotations of local firms doing plan printing in his locality. Such quotations must
accompany his account.

(d) Should there not be three firms doing drawing duplication in his locality, it must be mentioned
on his account and the available quotation(s) must then accompany the account.

(The cost of providing all polyester negative prints required to form part of the original set of drawings,
as-built drawings including computer assisted drawing records for all facets/disciplines involved in
the project are included in the tendered fees and will not be reimbursed separately.)

Forwarding charges

(@) Only the charges in respect of the forwarding of parcels by courier or air freight on special
request by the Departmental Project Manager (T1.1.4) will be refunded, provided that such
charges will not be refunded if the request had been made as a result of a delay caused by
the Service Provider.

(b)  The cost of postage, facsimile transmissions, telephone calls, e-mails, etc, is deemed to be
included in the value-based fees and time-based fees paid.

Travelling and subsistence arrangements and tariffs of charges

Traveling and substance quantities in terms of number of trips are adjustable and is a contractual
obligation in terms of the NDPWI Project Management Delegations where allowed for in the Activity
Schedule whereby the Departmental Project Manager (T1.1.4) must obtain approval, approval of the
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additional funds and confirm in writing to the Service Provider prior to undertaking the additional trips
and / or applying the adjusted rates (C2.1.3.2 (d) to (f)).

When the Service Provider is requested in writing by or obtained prior approval in writing from the
Employer to attend specific meetings at any of the Employer’s offices or any extraordinary meetings
on site or elsewhere, he will be remunerated according to the provisions under C2.1.7.1 to C2.1.7.6
herein.

General
As the tariffs referred to hereunder are adjusted from time to time, accounts must be calculated at
the tariff applicable at the time of the expenditure.

Where journeys and resultant costs are in the Employer’s opinion related to a Service Provider’s
malperformance or failure, in terms of this Contract, to properly document or co-ordinate the work or
to manage the Contract, no claims for such costs will be considered.

Reimbursement of traveling expense charges in terms of Traveling Time (C2.1.7.2) Traveling Costs
(C2.1.7.3), Subsistence Allowance (C2.1.7.5) and Toll Road fees (C2.1.7.6) will be as described
below:

a) Traveling expense charges for this service as tendered under C2.2.2.4 or C2.2.3.4 in the Activity
Schedule, will annually be adjusted for inflation (C1.2.2 - 3.16.2 [CD]) for the full duration of the
Service Contract Period (C1.2.2 - 3.15.1 [CD]).

b) In the event of the number of trips allowed for in Table A under C2.2.2.4 or C2.2.3.4 in the
Activity Schedule be exceeded whilst within the Service Contract Period (C1.2.2 - 3.15.1 [CD]),
the Service Provider will be reimbursed in terms of C2.1.7.1 (a).

c) In the event of a variation in the Service Contract Period (C1.2.2 - 3.15.1 [CD]) irrespective
whether allowance was made in the Activity Schedule or if no allowance was made in the activity
schedule for reimbursing traveling expense charges, the Service Provider will be reimbursed in
accordance with the "Rates for Reimbursable Expenses" as amended from time to time and
referred to below, is obtainable from the Departmental Project Manager (T1.1.4) or on the
Department's Website: http://www.publicworks.gov.za/consultantsdocs.html, subject to
C2.1.3.2 (d) to ().

d) Where allowance was made in the Activity Schedule to price travelling expense charges will
constitute a contractual obligation in terms of the NDPW!I Project Management Delegations to
be reimbursed. Where no allowance_was made in the Activity Schedule for reimbursing
travelling expense charges will constitute variation order in terms of the NDPW!I Project
Management Delegations. Any increase in the required cost in both instances is subject to
C2.1.3.2 (d) to (f).

Travelling time

Travelling time will be fully reimbursed. No travelling time will be paid in respect of journeys to DPWI
Head Office or the office of the Departmental Project Manager (T1.1.4) without prior approval in
writing.

Travelling costs

The most economical mode of transport is to be used taking into account the cost of transport,
subsistence and time. Accounts not rendered in accordance herewith may be reduced to an amount
determined by the Employer.

Travelling costs will be refunded for the full distance covered per return trip measured from the office
of the Service Provider appointed. Travelling expenses are reimbursable at rates applicable at the
time of the actual execution of the specific service and incurring the cost in terms of C2.1.7.1 (a) to

).
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Compensation for the use of private motor transport will be in accordance with the Government tariff
for the relevant engine swept volume, up to a maximum of 3000 cubic centimetres, prescribed from
time to time and as set out in Table 3 in the “Rates for Reimbursable Expenses” when C2.1.7.1 (c)
is applicable.

Hired vehicles

In cases where use is made of hired vehicles, the most economical sized vehicle available is to be
used but compensation shall nevertheless be restricted to the cost of a hired car not exceeding a
capacity of 1300 cc. Where use of a special vehicle is essential (e.g. four track or minibus to
accommodate more people), prior approval in writing must be obtained from the Departmental
Project Manager (T1.1.4).

Subsistence allowance
Subsistence expenses are reimbursable at rates applicable at the time of the actual date of execution
of the specific service and incurring the cost in terms of C2.1.7.1 (a) to (d).

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a special
daily allowance as shown in Table 5 for incidental expenses, may be claimed. It must be noted that
claims may only be according to Table 4 or Table 5 in the “Rates for Reimbursable Expenses”.
Accommodation should be limited to the equivalent of a three-star hotel and no alcoholic beverages
or entertainment costs may be claimed for.

Only actual costs are payable in respect of absence from office of less than 24 hours.

Toll road fees

Toll road fees will be fully reimbursed. No toll road fees will be paid in respect of journeys to DPWI
Head Office or the office of the Departmental Project Manager (T1.1.4) without prior approval in
writing.

No claims for toll road fees will be entertained where allowance was made to price toll road fees in
the activity schedule but was not priced by the Service Provider.

Appointment of Specialist Consultants and / or Service Providers (Provisional Amounts)
Provisional amounts allowed for in the Activity Schedule (C2.2.2.4 or C2.2.3.4) are adjustable as a
contractual obligation in terms of the NDPWI Project Management Delegations whereby the
Departmental Project Manager (T1.1.4) must obtain approval of the additional funds and confirm in
writing to the Service provider prior to exceeding the provisional amount allowed in accordance with
C2.1.3.2 (d) to (f).

The provisional amounts allowed for in the Activity Schedule will be reimbursed as follows:

a) Where provision was made for in the Activity Schedule for the Service Provider to appoint a
specialist consultant and / or a service provider to perform the required services, he shall be
paid the lowest of three quotations as approved by the Departmental Project Manager
(T1.1.4), and be paid the surcharge fee based on the percentage tendered in the Activity
Schedule. Additional funds required will constitute a contractual obligation in terms of the
NDPWI Project Management Delegations.

Or

b) If the Service Provider has the in-house capability to render such service, the Service
Provider will be remunerated at the hourly rate tendered in the Activity Schedule for
Additional Services in terms of C2.1.3.5, and approved in writing by the Departmental Project
Manager (T1.1.4) in accordance with C2.1.3.2 (d) to (f).

Supplementary Services
When applicable, the Service Provider will be remunerated at an hourly rate as tendered for
administration in terms of time spent in liaising, coordinating, sourcing and verification of documents
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submitted including related meetings pertaining to and submitting reports as required to the following
Targeted Procurement and Contract Participation Goals applicable to the Construction Project which
shall include but not be limited to: SMME contract participation, EPWP and NYS labour reporting,
the use of Local Material and Content, the cidb B.U.l.L.D. Programme and any other Contract
Participation Goals applicable to the construction project. The hourly rate will be adjusted in
accordance with Clause 3.16.1 of the cidb Standard Professional Service Contract and Clause
C1.2.2 - 3.16.2 [CD]. The Service Provider will be reimbursed in terms of C2.1.3.5 subject to
submitting time sheets as described in Clause C2.1.2.4.4.
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ACTIVITY SCHEDULE

Civil Engineering Services, as defined in the C3 Scope of Services are required for a_multi-
disciplinary project (C3.1). The activity schedule below lists the normal services as defined in the
2023 NDPWI - Scope of Engineering Services and Tariff of Fees (Clause 3 (Annexure B), and as
further defined in C3 Scope of Services, including additional services as defined in C3.3.2 and C3.3.3
unless specified separately in the Activity Schedule (C2.2.2.4), of this document.

Adjustment of Tariff of Fees, rates tendered and provisional sum allowances allowed for in the
activity schedule will be adjusted as a contractual obligation in terms of the NDPWI Project
Management Delegations where provision was made in the activity schedule, subject to approval in
accordance with C2.1.3.2:

Adjustable Items Clause
reference
1. Applicable Tariff of Fees C2.1.3.2
2. All Hourly Rates Tendered C2.1.35
3. Provisional Sum allowed for Typing, Duplicating and Forwarding Charges C2.1.6
4. All Traveling Disbursements Tendered c2.1.7
5. All Provisional Sums allowed for Specialist Consultants C2.1.8

Activity Schedule for Value-based Fees applicable to this tender and project.

The tender submitted shall be based on the 2023 NDPWI - Scope of Engineering Services and Tariff
of Fees. The tenderer must make provision for all activities necessary for the execution of the service
as set out in Scope of Services (C 3) hereof.

The estimated normal fees for full services indicated in the Activity Schedule [ C2.2.2.4 Column (a)]
have been calculated in the following manner:

a) The estimated cost of the works (including all deductions that will not form part of the Service
Provider’s work) is defined in the Activity Schedule [C2.2.2.4, column (a)].

b) The basic fees (primary and secondary fee) for the estimated normal services is based on
the estimated cost of the works [C2.2.2.2 (a)], as described in the 2023 NDPWI - Scope of
Engineering Services and Tariff of Fees, derived from Clause 4.2.2 (1) for Multi-disciplinary
Projects, [Basic fees].

c) Apply applicable increase/decrease factors applicable to the portions of work to the Basic
Fees [C2.2.2.2 (b)] as described in the 2023 NDPWI - Scope of Engineering Services and
Tariff of Fees in terms of Clause 4.2.2 (2) for Multi-disciplinary Projects, [Estimated normal
fees].

d) No allowance has been made in the estimated normal fees below for the additional services
that have been specified in C3.3.2 or C3.3.3 to be included in the normal fees.

e) The Service Provider to make additional allowances when tendering should the Service
Provider deem the adjustment factors to be either too low or too high, by adjusting the
percentage of normal fees tendered. The percentage of normal fees tendered shall not be
adjusted where the respective cost of the works values to which the respective adjustment
factors are applied, either increases or decreases
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C2.2.2.3 The tenderer shall make provision for all activities necessary for the execution of the service as set
out in C3 Scope of Services specified hereof when tendering the percentage of normal fees.

The percentage of normal fees and fees tendered to be calculated as follows:

a) The normal fees for full services shall be based on the estimated cost of the works as
indicated in [C2.2.2.4, Column (a) - Sub-total 1 — Estimated cost of the works].

b) Determine the basic fees (primary and secondary fees) for normal services based on the
estimated cost of the works [C2.2.2.3 (a)], derived from Clause 4.2.2 (1) for Multi-disciplinary
Projects, as described in the 2023 NDPW!I - Scope of Engineering Services and Tariff of
Fees [Sub-total 2].

c) Apply applicable increase/decrease factors to Sub-total 2 in terms of Clause 4.2.2 (2) for
Multi-disciplinary Projects, as described in the 2023 NDPWI - Scope of Engineering Services
and Tariff of Fees [Sub-total 3].

d) Take into account the cost of other additional services specified under C3.3.2 and C3.3.3,
which does not increase the cost of the works where fees are deemed to be included in the
normal fees [Sub-total 4].

e) Determine the most financially viable fees required to render full services for the full Service
Contract Period (C1.2.2 - 3.15.1 [CD]) in terms of in terms of the scope of work defined in
C3 to be offered [Sub-total 5].

f) Determine the percentage of normal fees tendered by dividing the monetary value derived
in C2.2.2.3 (e) [Sub-total 5], with the estimated normal fees in the activity schedule [C2.2.2.4,
column (b)], and times by 100 to determine the percentage of normal fees tendered (c) in
the activity schedule (C2.2.2.4).

g) The value-based fees tendered (d), is the sum total of the estimated normal fees (b),
multiplied by the percentage of normal fees tendered (c), in the activity schedule (C2.2.2.4).

Note: The percentage of normal fees tendered is the actual percentage of normal fees claimable,
which will be applicable to all stages. It is not the percentage discount given, e.g. where the bidder
offers a 20% discount, the percentage of normal fees tendered is 80% [C2.2.2.4, Column (c)].

(@) (b) (c) (d)
Latest net estimate (b)x(c)
of the construction Percentage
cost for the Civil Estimated normal X of normal
Works (including all fees calculated in fees Financial Offer by Ten-

deductions that will not

form part of the Service accordance with tendered by derer for Value-based
Provic?er‘s work). C2.2.2.2 above Tenderer Fees
R100 000 000 R9 897 337.50 X 80% =R 7917870.00 (1)
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C2.2.2.4. Activity Schedule for Value-Based Fees

ACTIVITY SCHEDULE FOR VALUE-BASED FEES

(Only to be completed if remuneration is stipulated as on a “value basis” in C2.1.1.1 herein.)

Tenderer’s Tender for Value-Based Fees

Fee for Normal Services inclusive of certain additional services as specified in C2.1.3.6

(a) (b) (c) (d)
(b)x(c)
Latest net estimate of the Percentage
construction cost for the Civil | Estimated normal X of normal
Works (including all deductions | fees calculated in fees Financial Offer by Tenderer for
that will not form part of the Service | accordance with tendered by Value-based Fees
Provider's work). C2.2.2.2 above Tenderer
R2,800,000 R 334 000.00 | X % |= R (1)

Additional Services — C3.3.3 (As per 3.3.1 and 4.3 of Eng. Tariff of Fees)

Description Quantity Unit Rate Value
As-built drawings of entire _ .
existing civil infrastructure 40 hours | R = R Not applicable ~ (2)
Any other additional services that _
may be required by Employer. 40 hours | R = R @)

Sub-total Additional Services (2+3) | = R (4)

Supplementary Services - C2.1.9 (As per 3.3.1 and 4.3 of Eng. Tariff of Fees)

Administer Targeted Procurement Not
and Contract Participation Goals aoolicable hours | R = R 0.00 o
applicable to the Contractor PP

Total Additional and Supplementary Services (4+5) = R (6)

Appointment of sub-consultants / specialists

As direct sub-consultant, to be
appointed by the Service
Provider, for:

Engineering survey of the site
identified in C3.2.2.2, including
bench mark height, contours, Provisional = R @
existing structures / services / Sum - - 45 000.00
topographical detail and
verification of corner peg
positions — in accordance with the
departmental Manual (available

on website)
Water treatment plant specialist Proghs:rcl)nal - - = R 40 000.00 (8)
Ground penetrating radar Proghs:rcl)nal - - = R 45 000.00 9)
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Sewer Camera inspection Proghs:r?nal - - = R 40 000.00 (10)
EIA specialist Progsional | - = R 60 000.00 (1)
Sub-total Sub-consultants / Specialists (7+8+9+10+11 = R 230 000.00 (12
% tendered

Administration of Sub-consultants/ o - R (13)
Specialists (12) x % surcharge tendered °
Total Sub-consultants / Specialists (12+13) = R (14)
Total Travelling Disbursements (Table A below) = R (15)
Typing, Printing, Duplicating and Forwarding Charges in terms of | _
C2.1.6 (Provisional Sum) = R 15 000.00 (16)
Sub-total Discounted fees tendered + Total Additional and
Supplementary Services + Total Sub-consultants/ Specialists + | _ R (17)
Total Travelling Disbursements + Typing, Printing, Duplicating and
Forwarding Charges (1+6+13+14+15)

Add VAT (16) Xcurrent VATrate | = R (18)
TOTAL FINANCIAL OFFER FOR VALUE BASED FEES CARRIED - R (19)
OVER TO C 1.1 FORM OF OFFER AND ACCPETANCE (15+16)

NOTE:

1. Total Financial Offer for Value-Based Fees must be carried over to C1.1 Form of Offer and Acceptance
as per (19) above, if this tender is for value-based fees. Failure to carry this amount over to the Form of
Offer and Acceptance will render the Bid Non-responsive as the Form of Offer must be fully completed.

2. Time spent on travelling, as well as any other travel related expenses such as travelling costs, subsistence
allowance and accommodation is deemed to be included in the Traveling Disbursements per return trip to
site per (15) above, derived from Tables A and B below.

3. Bidder to provide detailed breakdown of Travelling Disbursements per return trip to site from place of
business in Tables A and B below:

Table A: Summary of Disbursements Tendered

No. of Total
Item | Description Rate X| Factor X tri. s (if not applicable insert
p “NA”)
Per Km Kms per Trip
Traveling cost
1. by car R X X 100 (R
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No. of Total
Item | Description Rate X| Factor X t . (if not applicable insert
rlps “NA”)
Per Hour Hours per Trip
Travelling Time
2. | as per Clause R X X! 100 |R
C21.7.2
Per return trip
3. | Subsistence R x| 100 |R
Per return trip
4. Toll road fees R X 100 R
5. Other disbursements tendered in Table B below by the R
tenderer, Item 8:
6. Total disbursement carried over to Activity Schedule, Item (14) | R

Table B only to be completed should the service provider’s office be located in a different province and/or the
service provider has to travel by air and/or stay over due to the vast distance between the service provider's
office and the construction site, in order to attend site visits and meetings (Attach separate sheet if necessary).
Any claim by the service provider in absence of rates will not be entertained except if approved by the

Departmental Project Manager (T1.1.4) prior to incurring the cost.

Table B: Other Disbursements (Attach separate sheet if necessary)

Total
Item Description Rate X Qty (if not applicable
insert “NA”)
Travelling by Air
1 (per return trip) X 100 R
Car Rental
2. (per return trip) X 100 R
3. | Accommodation X 100 R
4, X R
5. X R
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Total
Item Description Rate Qty (if not applicable
insert “NA”)
6. R
7. R
8. Total carried over to Table A, ltem 5 R

4. The Employer reserves the right to request the bidder to balance the Activity Schedule without altering the
total tender amount. Failure to balance the Activity Schedule realistically and amicably or refusal by the
bidder to balance the Activity Schedule will render the Bid unacceptable and a risk to the Employer, and
will therefore be excluded from further consideration (C2.1: Tender data Clause 6.4: PHASE 4:
ACCEPTABILITY IN RESPECT OF RISK TO THE EMPLOYER- 6.4.2 Commercial risks)

5. Contract Skills Development Goal is not applicable to this project.

C2.2.3.4 Activity Schedule for Time-based Fees is not applicable to this tender.
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C3 SCOPE OF SERVICES

C3 SCOPE OF SERVICES

C3.1

C3.2

C3.2.1

C3.2.2

Employer’s objectives
This tender is for:
A Service Provider performing civil engineering work on a multi-disciplinary project.

Description of the Services
The general descriptions of the services required are as defined in the 2023 NDPWI - Scope of
Engineering Services and Tariff of Fees, (Annexure B).

Specific services required are set out in Section C3.3 Extent of Services as well as in the most recent
publication of the Departmental: Manual for Civil Consulting Engineers. Should there be any
discrepancies between this Tender Document and the Manual for Civil Consulting Engineers, the former
shall take precedence.

Compilation of bills of quantities
Where a quantity surveyor is included in the project team on a multi-disciplinary project, the guantity
surveyor will compile bills of quantities for all work.

Project description

Complete repairs and renovations to all buildings to the Storms River SA Polices Stations consisting of
guard hut, CSC building, court building, store rooms and garage, cell block, generator room, flammable
store, free standing board room old stone building (heritage), free standing ablution, water treatment
plant, borehole pump house, officer commanding dwelling and outbuilding and single quarters, and
singles quarters which includes two old stone buildings (heritage).

C3.2.2.1 Scope

General maintenance, repainting and replacement of roofs, windows, doors, ceilings, floor coverings,
sanitary ware, electrical wiring and fittings, air conditioners including fences, concrete hard stands,
walkways and replacement of water-, sewer and storm water infrastructure. An additional
conservancy will be constructed and one lean-to roof for public waiting area.

C3.2.2.2 Location of the Project

Storms River SA Police Station, 14 Darnell Street, Eastern Cape Province, South Africa, 6308
LATITUDE: -33.97407 LONGITUDE: 23.8889

C3.2.2.3 Project Cost Estimate

The current total construction cost estimate is R41 901 744.32, excluding pre-and post-tender
escalation and including VAT (R36 436 299.41, excluding VAT).

The construction cost estimate for Civil / Structural Engineering work is R3 220 000, excluding pre-
and post-tender escalation, additional services in terms of clause C3.3.2.1 and including VAT (R2
800 000, excluding VAT).

C3.2.2.4 Project Programme

The programme for the execution of the project is dependent on the various approval processes
within the Department and a programme with specific time frames can therefore not be provided at
tender stage since it will depend on the time frames required by the consultants for completion of
the design and documentation based on the final scope of work, as well as approval processes within
the Department and other legislative bodies from whom approvals may be required. The final
programme will be in accordance with the approved programme in terms of Clause 3.15 of the
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Standard Professional Services Contract and Clause C1.2.2 - 3.15.1 [CD]. The following table
depicts provisional project milestone dates envisaged for tendering purposes only:
Project Milestones Anticipated
Date
1. | Appointment and Briefing of Design Consultants 27-Jan-25
2. | Preliminary design report and Concept Design Submission Date 22-Apr-25
3. | Preliminary design report and Concept Design Approval Date 27-May-25
4 Sketch Plan Submission date (Bills of Quantities to be submitted on R&R 26-Sep-25
" | projects and Elemental Estimate on New Construction projects) P
5. | Sketch Plan Approval Date 10-Oct-25
6 Final Design Report, Working Drawings, Specifications, Finishing Schedules 31-Oct-25
" | and Bills of Quantities Submission Date
7 Final Design Report, Working Drawings, Specifications, Finishing Schedules 14-Nov-25
" | and Bills of Quantities and Bills of Quantities Form and Format Approval
8. | Planning Completion Date 28-Nov-25
9. | Confirmation of funds by Client 28-Nov-25
10. | Advertise Bids for construction 23-Jan-26
11. | Closing of Bids for construction 17-Feb-26
12. | Adjudication of Bids and Bid award for construction 24-Apr-26
13. | Site handover 30-Apr-26
Anticipated Practical Completion 14 month construction period + 2 months for
14. .y ) X 30-Aug-27
anticipated Extension of Time)
15. | Anticipated Works Completion 30-Oct-27
16. | Anticipated Final Completion (After 12 month defect liability period) 30-Oct-28
C3.2.2.5 Information available from Employer
No as-built drawings of existing structures nor the infrastructure is available. As-built drawings of the
existing structures and services are to be produced by the respective disciplines as part of their
appointment. Note that two buildings to be renovated are heritage buildings (Stone Construction).
C3.2.2.6 Other Contracts on Site

C3.2.2.7

C3.2.2.8

No other contracts will be implemented concurrently with this contract

Reporting Requirements and Approval Procedure

Reporting requirements are as follow but not limited to: Monthly planning progress report, Preliminary
Design Report; Sketch Plan Submission, Final Design Report, Signing off of final design report. No
additions and /or omissions may be implemented without the necessary approval from the project
manager in writing. Monthly progress reports during construction to be submitted.

Labour-Intensive Works
Trades / workgroups to be designated as labour-intensive work is applicable to this project.

Labour-intensive works envisaged to be incorporated in this project include the following:
a) Water supply, sewer and storm water pipe laying including trenches.
b) Trenching for electrical Cables
c) Replacement of perimeter fences
d) Trimming down trees and bush clearance using small plant and machinery
e) Any other items deemed suitable for LI works.

When applicable, the design and implementation of the construction/maintenance works must be in
accordance with the latest version (download at www.epwp.gov.za) of the Guidelines for the
Implementation of the Labour-Intensive Projects under the Expanded Public Works & Infrastructure
Programme (EPWP) published by the Department of Public Works & Infrastructure. The Service
Provider must sign the undertaking (Appendix E of the Guidelines for the Implementation of Labour-
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Intensive Infrastructure Projects under the Expanded Public Works & Infrastructure Programme
(EPWP)) confirming they have complied with EPWP requirements at design and implementation
stages.

When applicable the Service Provider will render the services listed below where on an Engineering
project, the Principal Engineer and on a Multi-disciplinary project, the Quantity Surveyor. No additional
fees will be paid as it is deemed to form be part of normal services when indicated as being
“applicable”.

Labour-intensive works when applicable, to be indicated with a “LI” in the Bills of Quantities
descriptions.

The additional services listed below are not applicable to this appointment.

a) The Service Provider shall, for monitoring purposes, verify information and keep monthly
records as received form the Contractor and transmit to the Departmental Project Manager
(T1.1.4) via the Principal Agent, data on the following indicators with regard to the Project:

Project budget and planned output according to EPWP requirements;

Actual Project Expenditure and actual output according to EPWP requirements;

Planned and achieved labour intensity;

Number of work opportunities created;

Demographics of workers employed (disaggregated by women, youth and persons with

disabilities);

Wage rate earned on project;

Number of person-days of employment created;

Copies of Identity documents of workers;

Number of persons who have attended training including the nature and duration of training

provided;

o Assets created, rehabilitated or maintained in accordance with indicators in the EPWP M

& E Framework;
e Services provided or delivered in accordance with indicators in the EPWP M & E
Framework

b) The values for the indicators shall be submitted to the Departmental Project Manager (T1.1.4)
according to agreed time frames on the prescribed reporting template (from the EPWP Unit in
the Department of Public Works & Infrastructure) and obtainable from www.epwp.gov.za.

c) The Service Provider shall, before certifying a Service Provider's (Contractor's) payment
certificate, ensure that the Service Provider has submitted labour information in a format and
timeframe specified by the Employer. If the information submitted by the Service Provider is
inadequate the Service Provider shall not submit the payment certificate to the Departmental
Project Manager (T1.1.4) for payment of the relevant outputs.

(e) The Service Provider shall certify that the works have been completed in accordance with the
requirements of the Guidelines for the Implementation of Labour-Intensive Infrastructure
Projects under the Expanded Public Works & Infrastructure Programme (EPWP) and the
Contract:

e whenever a payment certificate is presented to the Employer for payment; and

e immediately after the issuing of a practical completion certificate that signifies that the whole of
the works has reached a state of readiness for occupation or use for the purposes intended
although some minor work may be outstanding.

C3.3 Extent of the Services
The following services as defined in the 2023 NDPWI - Scope of Engineering Services and Tariff of
Fees, Clause 3, are required: (The Clause references refer to the corresponding Clauses in the 2023
NDPWI - Scope of Engineering Services and Tariff of Fees.)
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Normal Services (Clause 3.2 Tariff of Fees) including:

Clause 3.2.1  Stage 1 — Inception

Clause 3.2.2  Stage 2 - Preliminary Design: Concept and Viability

Clause 3.2.3  Stage 3 - Detail Design

Clause 3.2.4  Stage 4 - Documentation and Procurement

Clause 3.2.5  Stage 5 - Contract Administration and Inspection

Clause 3.2.6  Stage 6 - Close-Out - Completion of all consulting engineering services.

Specific exclusions form normal services are as listed below:

e None

C3.3.2 Additional Services (Clause 3.3 of the applicable Tariff of Fees - C2.1.3.1) including:

C3.3.2.1 Specific Additional Services pertaining to all Stages of the Project: Applicable

The following additional services pertaining to structural engineering services are included and must
be allowed for in pricing for normal fees:

1. Inspection of existing roof trusses and certification of roof trusses to be replaced or remedial
works if required;

2. Report on structural integrity all brick and mortar buildings and implementation of remedial works
as found necessary;

3. Report on structural integrity two stone wall buildings where windows and doors, and possibly
roof trusses are to be replaced. Formulate methodology and prescribe remedial work, and

4. Other minor structural elements that may arise from the Repairs and Renovations to the
buildings that increases the value of the Engineering Works.

The cost of providing additional services as specified in C3.3.2.1 shall be deemed to be included in
the value-based fee percentage of normal fees tendered for normal services, unless specified in
separately in the Activity Schedule. No separate payment shall be made for the additional services
specified in C3.3.2.1.

Refer to C2.1.3.6.1in Pricing Data for additional services carrying additional fees which has not been
specified under C3.3.2.1.

C3.3.2.2 Construction Monitoring (Clause 3.3.2 Tariff of Fees): Applicable

Provision of Site Personnel for Level 1, part time construction monitoring is required (C2.1.3.6.2)on
this project. The cost of all site Personnel rendering Level 1, part time construction monitoring, will
be deemed to be included in the applicable fees as stated in C2.1.1.1 above. Level 2, full time
construction monitoring to be specified and priced separately in the Activity Schedule C2.2.2.4.

The competence and experience of the tenderer’s proposed site personnel shall be an integral part
of the Employer’s tender evaluation process. On acceptance of their tender by the Employer, the
Service Provider shall not be permitted to offer alternative core personnel unless such alternative
offer is as a result of a bona fide unforeseen circumstance. In such an event, the Employer shall only
accept alternative personnel possessing at least similar qualifications and experience to those
persons proposed in the tender.

The Employer shall be entitled to instruct the Service Provider to remove from the Works any person
employed by the Service Provider on or about the execution of the Works who, in the opinion of the
Employer, misconducts himself or is incompetent or negligent in the proper performance of his
duties, or whose presence on site is otherwise considered by the Employer, on reasonable grounds,
to be undesirable.

(i) Accommodation
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Appropriate housing for the site staff shall be provided by the Service Provider. Site staff shall
be housed as near to the location of he Works as may be practically possible. No separate
payment will be made for the accommodation of site staff and rates tendered for the relevant
site staff shall include full compensation for all accommodation costs.

(ii) Establishment of site office
Provision and maintenance of a site office building, all related services and supply of office
furniture will be made under the Works Contract. The Service Provider shall however provide
all office equipment and incidentals required for carrying out administration, supervision and
inspection of the Works and shall include:

a) Cell phones, including rental and call charges.

b) All safety equipment for supervisory staff in accordance with the OHS requirements (e.g.
safety jackets, boots, etc).

c) All equipment including copier rental, fax machine, consumables, stationary, digital
camera, efc.

d) All necessary computer hardware, software, printers and modems and associated
consumables.

e) Any other items necessary for the capture of all relevant data required for administrating
the contract and reporting to the Employer. One landline, including rental and call costs
for work related officd to fax usage shall be provided through the Works Contract.

(iii) Transport for site staff. The Service Provider shall provide sufficient appropriate vehicles on site
for site staff.

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) (Clause 3.3.3 Tariff of Fees):

The Employer shall appoint a Service Provider under a separate contract as its "agent" as
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 1993 (Act
85 of 1993).

The Service Provider under this contract shall however make provision for the incorporation of the
Occupational Health and Safety specifications, compiled by others, in the tender documentation, if
applicable.

It is a firm requirement that in the designs, planning and supervision of the execution of the work
done under the contract resulting from this tender, all applicable regulations and stipulations under
OH&SA, (Act 85 of 1993) including regulations and codes of practice etc are complied with and that
the final product shall be in full compliance with said legislation, standards, etc.

Furthermore, the Service Provider shall be fully responsible for the compliance of his operation,
equipment as well as staff and persons under his supervision on site whether by invitation instruction
or otherwise and regardless of the capacity, purpose and relationship of any such persons to the
appointment, to all aspects of all applicable regulations and stipulations under OH&SA, (Act 85 of
1993).

Quality Assurance Systems (Clause 3.3.4 Tariff of Fees)
Not Applicable

Lead Consulting Engineer services (Clause 3.3.5 Tariff of Fees)
Not Applicable

Acting as Principal Agent of the Client (Clause 3.3.6 Tariff of Fees)
Not Applicable

Should this appointment be to also act as principal agent, over and above those as a civil engineer,
the duties will inter alia include:

e receiving of instructions from the Departmental Project Manager (T1.1.4) and distributing to
the relevant parties;
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co-ordinating of consultants;

compiling and updating the planning programme;

co-ordinating and arranging site meetings and inspections;

liaising with client department only if specifically, so instructed;

close liaising and co-operating with the Departmental Project Manager (T1.1.4);

furnishing of monthly project reports;

issuing of written instructions;

receiving notices according to the building contract;

issuing of monthly interim payment certificates, final payment certificates for practical and

final completion;

e making recommendations in respect of the extension of the building contract period and
periods where penalties are applicable;

e ensuring that all final accounts will be corrected and handed in on time;

e administrating of and supervising the building contract in accordance with the requirements,
where applicable, as set out in Manual for Private Architects PW 147, Section E; and

o other duties not listed above but which could reasonably be expected of a principal agent as

well as those listed in the applicable Published Tariff of Fees .

Environmental Impact Assessment is required on this project.

An additional conservancy tank must be constructed and allowance has been made in the activity
schedule to appoint an EIA specialist as a sub-consultant should it be a requirement to undergo a
full EIA due to the location of the site. Allowance must be made for in pricing for normal fees
with regards to the Engineer’s cost associated with this service.

The Service Provider is required to lodge an application on behalf of the Employer in compliance
with the Environmental Impact Assessment Regulations: Regulations 1182 and 1183 of the
Environmental Conservation Act, 1989 (Act 73 of 1989) for the proposed construction of the project.
The Service Provider is furthermore required to compile a specification setting out the minimum
requirements regarding the Environmental Management Plan (EMP) for the construction process,
evaluate and approve the Service Providers EMP, and monitor his adherence thereto.

Labour-Intensive Works applicable to civil engineering work:
Trades / workgroups to be designated as labour-intensive work is applicable to this project.

Labour-intensive works envisaged to be incorporated in this project include the following:

a) Water supply, sewer and storm water pipe laying including trenches.

b) Trenching for electrical Cables

c) Replacement of perimeter fences

d) Trimming down trees and bush clearance using small plant and machinery
e) Any other items deemed suitable for LI works.

When applicable:

The design and implementation of the construction/maintenance works must be in accordance with
the latest version (download at www.epwp.gov.za) of the Guidelines for the Implementation of the
Labour-Intensive Projects under the Expanded Public Works & Infrastructure Programme (EPWP)
published by the Department of Public Works & Infrastructure. The Service Provider must sign the
undertaking (Appendix E of the Guidelines for the Implementation of Labour-Intensive
Infrastructure Projects under the Expanded Public Works & Infrastructure Programme (EPWP))
confirming they have complied with EPWP requirements at design and implementation stages.

On_multi-disciplinary projects the appointed quantity surveyor or on engineering projects the
engineer shall perform the following services:

a) Labour-intensive works when applicable, to be indicated with a “LI” in the Bills of Quantities
descriptions.

90



NS Bid no. PEQ 04/2024 Version 3
AL WCS no. 054659

(A Department:
§ H Public Works and Infrastructure

R\

w REPUBLIC OF SOUTH AFRICA

b) The Service Provider shall, for monitoring purposes, verify information and keep monthly
records as received form the Contractor and transmit to the Employer via the Principal Agent,
data on the following indicators with regard to the Project:

e Project budget and planned output according to EPWP requirements;

Actual Project Expenditure and actual output according to EPWP requirements;

Planned and achieved labour intensity;

Number of work opportunities created;

Demographics of workers employed (disaggregated by women, youth and persons

with disabilities);

Wage rate earned on project;

Number of person-days of employment created;

Copies of Identity documents of workers;

Number of persons who have attended training including the nature and duration of

training provided;

e Assets created, rehabilitated or maintained in accordance with indicators in the
EPWP M & E Framework;

e  Services provided or delivered in accordance with indicators in the EPWP M & E
Framework

c) The values for the indicators shall be submitted to the Employer according to agreed time
frames on the prescribed reporting template (from the EPWP Unit in the Department of
Public Works & Infrastructure) and obtainable from www.epwp.gov.za.

d) The Service Provider shall, before certifying a Service Provider’'s (Contractor’s) payment
certificate, ensure that the Service Provider has submitted labour information in a format and
timeframe specified by the Employer. If the information submitted by the Service Provider is
inadequate the Service Provider shall not submit the payment certificate to the Employer for
payment of the relevant outputs.

e) The Service Provider shall certify that the works have been completed in accordance with
the requirements of the Guidelines for the Implementation of Labour-Intensive Infrastructure
Projects under the Expanded Public Works & Infrastructure Programme (EPWP) and the
Contract:

e whenever a payment certificate is presented to the Departmental Project Manager
(T1.1.4) for payment; and

e immediately after the issuing of a practical completion certificate that signifies that the
whole of the works has reached a state of readiness for occupation or use for the
purposes intended although some minor work may be outstanding.

C3.3.3 Additional Services (Other)
The Employer may order duties that fall outside the scope of the project as tendered. Such additional
duties may involve, but not limited to:

a) Additional design requirements not increasing the cost of the works after Sketch Plan approval
b) Evaluation of alternative tenders

c) Additional investigations during the Defects and Liability Period

d) Diverse other services

Changing specifications and/or substituting materials for whatever reason does not constitute an
additional service, but part of the design process.

The Service Provider shall be remunerated in terms of C2.1.3.6.1(c iii) subject to the approval in
accordance with C2.1.3.2 (e to g) prior to executing the additional services.
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Use of reasonable skill and care
It will be expected of the Service Provider to apply reasonable skills and due diligence in the execution
of the duties stipulated in this document which shall include inter alia the following:

Although the Service Provider's documents may be scrutinised by the Employer, this shall in no way
relieve him of his professional responsibility for the proper and prompt execution of his duties. The
Employer shall also be entitled to have any documentation or calculations verified by Others. In the
event of mal performance, default or negligence, the Employer shall have the right to claim
compensation or damages and set off such against any amount payable.

During assessment of any existing facilities, which may have a direct bearing on the Project, the Service
Provider shall determine deficiencies with such facilities in terms of the Occupational Health and Safety
Act, 1993 (Act 85 of 1993), the SANS 10400, etc. and recommend measures to rectify those during the
project execution phase.

The Departmental Project Manager (T1.1.4) shall be notified by the Service Provider and his personnel
of any transgression of inter alia the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and
environmental legislation during the Service Provider’s operation pertaining to the Contract regardless
of who may be involved.

Co-operation with other services providers
It will be required of the Service Provider to co-operate with the following:

Service Providers
Service Providers from the following professions are/will be appointed on the Project to form the

professional team as indicated with an XI:

X1 Architects X Social Facilitator

X Quantity Surveyors [] Landscape Architect

X1 Structural Engineers [] Construction Project Managers

X Civil Engineers X Health and Safety Agent i.t.o. Construction Regulations OHS Act
[X] Electrical Engineers [] Other: specifiy other or insert "N/A",

Xl Mechanical Engineers  [_] Other: specifiy other or insert "N/A",

and other Service Providers as may from time to time be deemed necessary.
The above-mentioned Architect will act as principal agent.

The required professional services will be executed by the professional team under the control and
management of the designated Departmental Project Manager (T1.1.4) who, at the time of invitation to
perform professional services, will be the person mentioned in T1.1.4. The Employer reserves the right
to replace the mentioned Departmental Project Manager (T1.1.4) with another member of its staff or
any individual/firm from the private sector should it be deemed necessary at any stage during the
execution of the Project.

Other role players
Local, provincial and national authorities, statutory bodies, governmental departments, Others, as may
be required from time to time, including the client department/end user(s).

Brief

Target dates and times
The Service Provider will be expected throughout to give preference to the execution of the work
involved in this commission.
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The work of all Service Providers will be co-ordinated by the principal agent. All work is to be performed
by the persons listed as Key Persons and persons under their supervision and further be executed as
described in the Programme according to Clause C1.2.2 - 3.15 [CD] (and/or PEP according to the same
Clause, if applicable).

During the construction phase of the Project it will be expected of the principal agent to obtain a
construction programme from the main Service Provider to continuously monitor his progress against
that programme for compliance and to take whichever steps have been described in the relevant manual
and the Working Guideline for Project Managers. This should be done in collaboration with the rest of
the professional team, should the progress not be according to the said programme.

Where a Principal Agent / Principal Engineer or if a Quantity Surveyor has been appointed, the Quantity
Surveyor, shall prepare the final account in consultation with the Employer and issue the final account
to the contractor within sixty (60) working days from the date of Practical Completion. Late completion
of final account will result in penalties being applied per calendar day, as tabled under Clause C1.2.2 -
3.12 [CD].

Reporting requirements and Approval Procedure
Notwithstanding any other requirements as listed elsewhere, the Service Provider shall submit a
monthly report indicating progress of the Services.

Local content

It is the policy of the Employer to give preference to materials and equipment of South African
manufacture. The Service Provider is to ensure that, wherever feasible, designs are based on locally
manufactured equipment and materials which can meet requirements at competitive prices.

Design innovation
Given the need for energy efficiency and environmental sustainability in the built environment, each
member of the professional team, is required, wherever possible and applicable, to demonstrate design
innovation in all aspects of the Service towards “green” design solutions. Aspects to be considered and
incorporated in all new building and/or maintenance designs are, inter alia but not limited to,
(a) sustainable development
e.g. in building form, material choice, construction detailing and methods, recycling ability;
(b) energy efficiency e.g.:
(i) passive design methods towards energy conservation and consumption: building
orientation, exploitation of nature’s inherent energy sources),
(i) energy efficient solutions and installations for lighting, ventilation, cooling, heating, etc.
(e.g. energy efficient light fittings),
(iii) alternative or renewable energy sources where practical/feasible/economical;
(c) water conservation/saving/re-use methods; and
(d) environmental friendliness (e.g. respect for natural habitat, blending of building with site/
environment/surrounding fabric, positioning of buildings, consideration of neighbouring sites’
access to sun, wind, view, etc.).

Final disposal of documents

Upon approval and finalisation of the final account of projects requiring a security clearance, it is a
requirement that the Service Provider forward to the Employer all documents relating to this service.
The same may also be requested on projects not requiring a security clearance.

Applicable legislation and standards

This section applies to legislation emanating from national and provincial governments as well as that
of any local authorities in whose area of jurisdiction the subject of the appointment falls and which has
a bearing on the activities and facilities under this appointment.

All the applicable legislation, which do not specifically allow discretion in respect of compliance by the
State, shall be followed exactly as intended by such legislation regardless of any instructions, verbal or
in writing, to the contrary. (Refer inter alia to Section 41 of the Occupational Health and Safety Act,
1993 (Act 85 of 1993)).
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Should any applicable legislation allow discretion in respect of compliance by the State, it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the appointed professional team by the Departmental Project
Manager (T1.1.4).

The Service Provider undertakes to ensure that his actions and outcome thereof including, but not
limited to, the facilities to be affected by the Service shall be in accordance with all relevant legislation
and upon delivery, will function as required by said relevant legislation. The Service Provider’s actions
and the outcome thereof will in no way be detrimental to the health and safety of the occupants or
persons present therein or in the vicinity thereof. Similarly, it must not be detrimental to any aspects of
the environment in its structure or operation if operated as specified in operation manual(s). The
relevant legislation meant herein, as amended, consist of inter alia the following, but not limited to:

Atmospheric Pollution Prevention Act, 1965 (Act 45 of 1965);

Construction Industry Development Board Act, 2000 (Act 38 of 2000);

Council for the Built Environment Act, 2000 (Act 43 of 2000);

Electricity Act, 1987 (Act 41 of 1987);

Engineering Profession Act, 2000 (Act 46 of 2000);

Environmental Conservation Act, 1989 (Act 73 of 1989);

Fire Brigade Services Act, 1987 (Act 99 of 1987);

Local Government Municipal Systems Act, 2000 (Act 32 of 2000), municipal by-laws and any
special requirements of the local service supply authority;

National Building Regulations and Building Standards Act, 1977 (Act 103 of 1977);
National Environmental Management Act, 1998 (Act 107 of 1998);

National Heritage Resources Act, 1999 (Act 25 of 1999);

National Water Act, 1998 (Act 36 of 1998);

Occupational Health and Safety Act, 1993 (Act 85 of 1993);

Telecommunications Act, 1996 (Act 103 of 1996);

Water Services Act, 1997 (Act 108 of 1997) and general authorizations;

the latest issue of SANS 10142: "Code of Practice for the Wiring of Premises";

the Regulations of the local Gas Board, where applicable and

all regulations promulgated under the above Acts.

Although the more salient legislation has been referred to above, the onus remains on the Service
Provider to adhere to, and apply, any and all Acts and/or Regulations not specifically mentioned in the
list above but which will have an effect on the Project.

This will be a continuous process throughout the appointment, which will manifest itself during the
following phases:

development of plans and documentation;

supervision of any Service Providers under the appointment;

ensuring compliance of the end product;

compiling and issuing of Instruction/Operational Manuals indicating inter alia what the legal and
safety requirements entail for the user(s)/operator(s) of the facilities;

e providing instruction to the intended users/operators.

The Service Provider accepts full and complete responsibility (both contractually and/or in delict)
regarding compliance with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) for his acts
and omissions as well as those of his employees and indemnifies the Employer against any legal action
in this regard.

The Service Provider undertakes to ensure that the requirements of the Occupational Health and Safety

Act, 1993 will similarly apply to the agreement with any sub Service Providers inclusive of indemnifying
the Employer against any legal action regarding the actions and/or omissions by them.
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Access to land/buildings/sites
Access to the land/buildings/sites shall be negotiated in consultation with the Departmental Project
Manager (T1.1.4).

Software application for programming

The Service Provider must avail himself of software to be used in the Project documentation for
compatibility with other Service Providers as well as the Employer. Specific requirements for
compatibility are specified in the relevant manuals.

Security clearance

It is an explicit condition of this agreement that partners, directors and/or the members of staff who will
have insight into the planning of projects requiring security clearance, be kept to a minimum and that
such persons will not object to being submitted to a security clearance, if the Employer so requires.

If the latter is applicable, the necessary forms will accompany this tender or be provided to the Service
Provider at any stage thereafter. These forms must be completed, if attached, and returned with the
tender. It is important to furnish information which is complete in every respect.

Should the authority responsible for the clearance, for security reasons not be satisfied with the
classification obtained of any of the staff members of the Service Provider, it will be a further condition
of this appointment that none of such staff members be involved with any aspect of the Project.

All documents pertaining to these projects must be stored in a safe place when not in use so as to
ensure that the level of security of the projects is maintained.

The Employer will not accept liability for any costs in this regard.

FINGER PRINTS (except Defence projects)

Persons of whom security clearance is required can obtain a finger print form SAP 91(a) from any police
station. Kindly ensure that the police official responsible for taking the finger prints certifies the form
since non-certification will result in the form being unacceptable.

Forms for contract administration

All forms required during contract administration, called PRM forms, are available on the Employer’s
website at http.//www.publicworks.gov.za/under “Documents”; “Consultants Guidelines”; item 14. The
agreement and conditions of contract to be entered into with the main Service Provider shall be the
most recent version of the JBCC, if it is a multi-disciplinary contract, or GCC, if it is an engineering
contract, or the NEC suite of contracts, or the FIDIC suite of contracts, or any other form of contract as
approved and in use by the National Department of Public Works & Infrastructure.

Condition to accept unregistered persons with suitable built environment qualifications on
secondment

Itis an express term of the contract that the Service Provider, after award of tender, accept unregistered,
suitably qualified (built environment) persons in his office for the purpose of exposing the latter to the
full extent of professional work, or as may be required according to specific circumstances, in order to
gain experience which can be presented to the relevant Council for consideration towards professional
registration. The secondment of such unregistered persons will be negotiated with the Service Provider
in terms of numbers, periods of training and extent of professional work opportunity to be afforded. The
conditions of secondment will be the subject of a separate Memorandum of Understanding with the
Service Provider which will serve as an annexure hereto. Any secondment arrangements will cease
upon the professional registration of the seconded person or as agreed on and so included in the
aforesaid Memorandum of Understanding. The responsibility for salaries of seconded persons will
remain with the Employer, but responsibility for operational expenses, necessary for the execution of
the work, will vest with the Service Provider, all of which will be dealt with in the Memorandum of
Understanding.
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C3.13 Submission of Accrual Reports
The Service Provider shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract Period (C1.2.2 - 3.15.1 [CD]) from the
date of appointment up to and including project closeout. This is to ensure that PMTE complies with the
accounting framework GRAP, which requires that PMTE disclose all its accruals as at the end of each
reporting date.

C3.14 Submission of monthly updated Project Execution Plans (PEP)
The Principle Agent will submit monthly, an updated Project Execution Plans (PEP) in accordance with
DPWI standard proforma in MS Project format, on a date as agreed with the Departmental Project
Manager (T1.1.4).

C3.15 Contract Skills Development Goal is not applicable to this project.

C4: SITE INFORMATION

C4.1 SITE INFORMATION

(Refer to C3.2.2.5 above.)
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SCB-01: SPECIAL CONDITIONS OF BID

1 INTERPRETATION

1.1 The word “Bidder” in these conditions shall mean and include any firm of Contractors, Services
Providers or any company or body incorporated or unincorporated or any other legal entities.

1.2 The word “Department” in these conditions shall mean the DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE

1.3 Any reference to words “Bid” or “bidder” herein and or any other documentation shall be construed to
have the meaning as the words “Tender” or Tenderer”.

2 PRECEDENCE

2.1. If any other condition (bid rule) in the bid document is in contradiction with the “Special Conditions of
Bid” the “Special Conditions of Bid” will take preference.

2.2. The “Special Conditions of Bid” can only be amended by an official addendum before the closing date
of the bid.

3 GENERAL BID RULES

3.1. “Written” or “in writing” means hand-written in non-erasable ink or any form of electronic or digital
writing and or a combination thereof.

3.2. The digital and or electronic completion and signing of documents is permitted.

3.3. A bidder participates in this bid process entirely at its own risk and cost.

3.4. The Department may accept or reject any bid offer or may cancel the bid process (or reject all bid
offers at any time) prior to award, due to the following:

3.4.1. due to changed circumstances, there is no longer a need for the goods or services specified in
the invitation;

3.4.2. funds are no longer available to cover the total envisaged expenditure;

3.4.3. no acceptable tender is received;

3.4.4. there is a material irregularity in the tender process; or

3.4.5. there is material change in the scope of works.

3.5. The Department shall not accept or incur any liability for such cancellation or rejection or acceptance,
but will give written reasons for such action upon receiving a written request to do so.

3.6. Completed bid documents in a sealed envelope, endorsed with the relevant bid number, bid
description and the closing, must be deposited in the bid box as indicated in the bid document.

3.7. Bidders must ensure that bids submitted via courier services are deposited by the courier service in
the Departmental Bid box, prior to the closing date and time. The Department will not accept
responsibility for any bids, which are not timeously deposited in the Bid Box.

3.8. A Bid will be treated as a late bid, if it is not received in the bid box. The Department will not accept
responsibility for any late depositing of bids or for the non-depositing of bids in the bid box, which are
as a result from an act committed or omitted by an official. This is not limited to the following cases:
3.8.1. A Bidder handed over its bid to a departmental official or to the security services personnel

timeously, but they omit to deposit the bid in the bid box on or before the closing date and time.
3.8.2. If a courier service delivers the bid to a departmental official or to the security services
personnel timeously and it is not deposited in the bid box timeously.
3.8.3. The bid documents were sent through mail / Post Office and it is not timely collected and or
timely deposited in the Departmental Bid Box.

3.9. Bids received after the closing date and time will not be accepted for consideration and where
practical, be returned unopened to the Bidder(s).

3.10. Bidders who are not registered on the CSD, must register on the CSD within 7 working days, if
requested to do so. No award letters or purchase orders or contracts will be signed, with a bidder
not registered on the CSD.

3.11. The Department will download the following documents, to verify the information submitted by
bidders:

3.11.1.  CSD registration certificate (if the bidder is registered in the CSD)
3.11.2. CIPC registration
3.11.3. CIDB registration

3.12. Bidders are not allowed to recruit or shall not attempt to recruit an employee of the Department for
purposes of preparation of the bid or for the duration of the execution of this contract or any part
thereof.
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4 AMBIGUITIES/ CONTRADICTIONS / OMISSIONS

4.1. If a bidder becomes aware of any ambiguities or contradictions or omissions in the bid document or
the specifications, drawings or descriptions or functionality or quality, or any part of the bid
document, this should be clarified with the Department, at least five (5) working days before the
closing time stated in the tender data.

4.2. If the Department found, after the closing date of the bid, that there is an ambiguity/ contradiction or
omission in the bid document, the Department reserves the right to:

4.2.1. If the ambiguity or contradiction or omission in the bid document is of an administrative
nature, request bidders to correct any non-compliances caused by the ambiguity or
contradiction or omission or

4.2.2. If the ambiguity or contradiction or omission is immaterial, proceed to finalise the
procurement process and notify the delegated authority in the submission of the ambiguity
or contradiction or omission for the consideration of the approving authority or

4.2.3. Cancel the bid and process

5 PERIOD OF VALIDITY FOR BIDS AFTER CLOSING DATE

5.1  All Bids must remain valid from the closing date for a period as stipulated in the bid document.

5.2 The Department reserves the right to request for the validity extensions of bids, should it be deemed
necessary. The following conditions will apply when the Department request for a validity extension
of a bid:

5.2.1 The request for a validity extension will be done while the validity period of the bids is still
valid.

5.2.2 Bidders have the right to refuse the extension of the validity period of their bids.

5.2.3 If arequest for validity extensions are send to bidders while the validity period of the bids is
still valid, non-replying to the request for validity extension before the expiry date will be
deemed a tacit agreement to the extension of the validity period. The Department will
communicate with the affected bidders to confirm such tacit agreement.

5.2.4 Should the bidder not agree with the tacit agreement, the bidder shall be deemed to be non-
responsive and not considered for further evaluation.

5.2.5 If a bidder(s) refused a validity extension, it will be deemed that the bidder(s) had withdrawn
their bids from the bidding process. The Department reserves the right to continue with its
bid evaluation and adjudication of the remaining bids and finalise the process.

6 BRAND NAMES

6.1  Wherever a brand name is specified in this bid document (i.e. in the specifications, pricing schedule
or bill of quantities or anywhere in this document), the department’s requirement is not limited to the
specified brand name, but requires an item similar/equivalent or better than specified.

7 CONTRACTUAL PRICE ADJUSTMENTS
7.1 The Bid will not be subjected to any price escalation, unless specified otherwise in the bid
documents.

8 AUTHORITY TO SIGN BID DOCUMENTS

8.1 No authority to sign (PA 15.1: Resolution of Board of Directors) is required from an enterprise which
has only one director or is a sole ownership.

8.2 In the case of a bid being submitted on behalf of a company, close corporation or partnership,
evidence should be submitted with the bid at the closing time, that the Bid has been signed by a
person properly authorised by resolution of the directors or under the articles of the entity. For that
purpose, forms PA-15.1-15.3 (Resolution of Board of Directors) are included in the bid document
for completion by the relevant Board(s) of Directors

8.3  The department further accepts that, in the absence of a PA 15.1: Resolution of Board of Directors,
any director or any member of the enterprise may have the authority to bind the enterprise.
Therefore, the following will apply when only one director or one member of the enterprise signed
the bid documents:

8.3.1 The signature of any one of the directors or any one of the members of the enterprise will
bind the enterprise and all the directors/ members of the enterprise. This condition will
therefore render the bid valid; and
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8.3.2 The Department will verify the authority to sign (if deemed necessary) and where possible,
may request proof of such authority of the relevant director or relevant member to act on
behalf of the enterprise in the form of a “Resolution of the Board of Directors”, if such “, (PA
15.1: Resolution of Board of Directors)”, was not submitted with the bid or was not completed
or was incorrectly completed,

8.4 In the case of a sub-contractor agreement, a joint venture or consortia, the signing of the sub-
contractor agreement, or Joint Venture or Consortia agreement by any director or member of each
of the parties to the agreement, will render the sub-contractor agreement or Joint Venture or
Consortia agreement valid. Therefore:

8.4.1 The Department reserves the right to request from each party to the sub-contractor
agreement or Joint Venture or Consortia” agreement, proof of such authority of the relevant
director or relevant member to act on behalf of the enterprise(s), in the form of a “Resolution
of the Board of Directors”, if it was not submitted with the bid or was not completed or was
incorrectly completed,

8.5 In the event that a non-member or non-director to the enterprise(s) sign the bid documents and or
sign a joint venture or consortia agreement, an “Authority to sign” issued by a director of the
enterprise(s) or by the Board of Directors of the enterprise(s) must be submitted with the bid at the
closing date. Failure to comply with this requirement at the closing date of the bid, will invalidate
the bid submitted.

9 CONTRACT PERIOD
9.1  The contract period is stipulated in the Contract Data or the specifications.
9.2 The construction period for Infrastructure works, will commence from the date of site handover.

10 NEGOTIATION WITH THE IDENTIFIED PREFERRED BIDDER
10.1 The Bid will be awarded to the bidder who scores the highest PPPFA number of points:
10.1.1However, should an offer not be market related, the Department reserves the right to
negotiate with bidders a reasonable market price /offer?

11 AWARD OF CONTRACTS TO TENDERERS NOT SCORING HIGHEST POINTS

11.1 The Department reserves the right to award the bid to a tenderer not scoring the highest points,
after having applied an objective criterion or a risk assessment criterion, if such (i.e. the objective
criteria/ risk assessment) is specified in the bid document.

12 TAX COMPLIANCE

12.1 No tender shall be awarded to a bidder who is non-tax -compliant.

12.2 All bidders’ tax matters must be in order prior to award.

12.3 Bidders’ tax matters will be verified through CSD.

12.4 If the recommended bidder’s tax status is non-compliant, the recommended bidder must submit
written proof from SARS of their tax compliant status or submit written proof that they have arranged
with SARS to meet their outstanding tax obligations.

12.5 The recommended bidder will be given a maximum of seven (7) working days to correct their tax
compliance status.

12.6 Failure to comply within seven (7) working days, from the date of the request, the Department will
reject the bid submitted by the bidder.

13 REGISTRATION AS A VAT-VENDOR

13.1 Non-VAT vendors do not have to include VAT in their bid prices.

13.2 Non-VAT vendors who submit bids for contracts that would, if successful, take their annual turnover
above the threshold of R1 million, must include VAT in the prices quoted and must therefore
immediately upon award of the contract, register with the South African Revenue Service (SARS)
as VAT vendors.

13.3 The award of contract would be conditional (for Non-VAT vendors who included VAT in their prices)
conditional pending the successful bidder submitting proof of registration as VAT vendor with SARS
within 21 days of award.

13.4 Failure to comply within 21 days after being notified to do so will lead to the automatic withdrawal
of the “provisional letter of award” and elimination of the bidder’s offer.

13.5 VAT vendors must include VAT in their bid prices and failure to comply will lead to an automatic
elimination of the bidder’s offer.
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13.6 In all other instances, where bidders have excluded VAT from the prices quoted, if the bidder is
successful, the letter of award will clearly state that the price at which the contract is awarded is
exclusive of VAT and that VAT will not be added on at any stage after the contract has been signed.

13.7 If a Non-VAT vendor/ bidder is contracted with the Department with a price which is Excluded Vat,
and it becomes a VAT vendor after award or alternatively becomes a VAT vendor due to a
cumulative number of awards, the bidder will have to absorb the adverse financial implications of
not including VAT in their price quoted. VAT cannot be claimed from the Department for any
payments already made or from any future payments.

14 CERTIFICATION OF DOCUMENTS

14.1 Where so required in the bid documents, bidders are required to submit copies, which are
certified as a “true copy of the original”.
14.2 If a bidder submitted an uncertified copy of an original document, or an original copy which is

not correctly certified, the bidder will be afforded an opportunity to correct such non-compliance
within a minimum period of 48 hour.
14.3 All bidders’ whose copies complies with the minimum requirements above, will be “deemed in
order” and will be subjected for consideration in further evaluation processes, even if the
Department did not request any corrections.

15 REQUIREMENTS FOR A VALID BBBEE CERTIFICATES AND SWORN AFFIDAVITS

15.1 A valid B-BBEE Certificate is a B-BBEE Certificate which has not expired at the closing date of the
bid.

15.2 A “Sworn Affidavit” must comply with the following minimum requirements at the closing date, to be
considered valid. If the submitted “Sworn Affidavit” does not comply with the minimum requirements
below, the bidder will not be given an opportunity to correct it:

15.2.1 The “Sworn Affidavit” must not be expired at the closing date.

15.2.2 The BBBEE Level Contributor must be indicated (ticked)

15.2.3 The “Sworn Affidavit” must be signed and dated by the bidder (Deponent).

15.2.4 The “Sworn Affidavit” submitted must be signed and stamped by the “Commissioner of
Oath”.

15.2.5 The “latest financial year-end” field must not be left blank.
15.2.5.1 The latest “financial year-end date” cannot be a future date.
15.2.5.2 If only the year is indicated (it is not in the format: day/month/year), the

Department will validate the financial year-end (day/month) from CIPC or deal with
any clarity seeking matter/ confirmation as an administrative matter.

15.3 In respect of “Sworn Affidavits” of the Construction sector, Property Sector, the field (block) where
the bidder must confirm its financial information (i.e. Net Assets or Annual Turnover) must be
completed (ticked) and must not be left blank or not ticked.

15.4 The Commissioner of Oath cannot be an employee or ex officio of the enterprise because, a person
cannot by law, commission a sworn affidavit in which they have an interest.

15.5 The Department will seek the following clarity matters in respect of the Sworn Affidavits (should it
be deemed necessary) and upon request, the bidder will be given a minimum of five (5) working
days to respond to the Department:

15.5.1 If the bidder did not select/circle/ticked “Member/ Director/ Owner” where so required. The
Department will communicate with such affected the bidder in writing.

15.5.2 If abidder did not select/ circle/ ticked the required field “Financial Statements/ Management
Accounts/ Audited Financial Statements” where so required. The Department will
communicate with such affected the bidder in writing.

15.5.3 If only the year is indicated (it is not in the format: day/month/year), the Department will
validate the financial year-end (day/month) on CIPC or against any other submitted
document or will seek clarity / confirmation from the bidder and deal with it as an
administrative matter.

15.5.4 If the financial year-end indicated in the sworn affidavit is not at the end of the month or it is
not the correct month when validated on CIPC or against any other submitted documents,
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the Department will enquire from the affected bidder to indicate its correct latest financial
year end in the format (day/month/year) and:
15.5.4.1 If the “day” indicated on the submitted affidavit is wrong, but the month and year
is correct, the bidder’s affidavit will be “deemed valid” and it will be evaluated.
15.5.4.2 If the “month” indicated on the submitted affidavit is wrong, the bidder’s affidavit
will be will be considered invalid.
15.6 The Department will deal with all other matters, which is not listed under the minimum requirements
as reflected above, as administrative matters, should it be deemed necessary.
15.7 For all sectors (example the construction sector, the property Sector and or any sector), a “Sworn
Affidavit” issued in terms of the relevant sector must be used. All the minimum requirements
applicable to “valid sworn affidavits” as per this “Special Conditions of Bid” will apply.

16 AWARDING OF POINTS FOR SPECIFIC GOALS (PA-16)

16.1 In accordance with the PPPFA regulations 2022, bidders will not be eliminated if they do not submit
a BBBEE - certificate or a “valid sworn affidavits”. The bidder will not be scored for points, but will
be evaluated further.

16.2 For a bidder to be awarded points for specific goals as per the bid, the bidder must submit proof as
specified in the bid document with the bid at the closing date and time.

16.3 The requirements of a valid BBBEE-Certificate and or “Sworn Affidavit” as specified in the Special
Conditions of Tender applies.

16.4 Parties in an unincorporated joint venture must submit its own consolidated B-BBEE certificate,
which has not expired at the closing date of the bid.

16.5 If a bidder submits with the bid at the closing date the required proof for specific goals, as specified
in the bid document, but the proof is not certified or is certified incorrectly, the bidder will be given a
minimum of 48 hours to submit a copy which is correctly certified. The copy maybe certified after
the closing date of the bid. The copies maybe certified after the closing date of the bid.

16.6 Non-submission of the PA-16 form or non-completion the PA-16 form or an incomplete PA-16 form,
is not an elimination criterion.

16.7 If a bidder submits at the closing date of the bid a valid proof as specified in the bid document, but
the bidder’s PA 16 is not signed or dated or witnessed or it is not properly completed, or its not
completed or submitted or did not claim points, the bidder will be given a minimum of 48 hours to
submit or correctly complete its PA 16.

16.8 All bidders’ whose submitted proof as specified in the bid document and it complies with the
minimum requirements above, will be “deemed in order” and will be subjected for consideration in
further evaluation, even if the Department did not request any corrections/ certifications.

16.9 No submissions of alternative proof for specific goals as specified in the bid document will be
allowed after the bid closing date.

16.10 Bidders who failed to submit the required proof for points for specific goals, will not be scored for
the relevant specific goal(s), but there offers will still be evaluated further.

17 BIDDER’S DISCLOSURE/ BIDDER’S DECLARATION (PA - 11)

17.1 The Department will afford a bidder an opportunity to correct its PA-11 form, if the bidder omitted to
sign or to complete or to properly complete this form.

17.2 A bidder’s offer maybe eliminated if the bidder’s declaration is proven false during the bid evaluation
process.

18 FORM OF OFFER AND ACCEPTANCE

18.1 The tender amount in words takes precedence, where there is a discrepancy between the amount
in figures, and the amount in words will govern.

18.2 The successful bidder will be required to balance its rates prior signing of a contract.

18.3 If the tenderer makes an obvious grammatical error in the amount of words, the wording will be
compared to all the submitted comparative figures (i.e. the amount in figures on the submitted “Form
of Offer and Acceptance” and the amount stipulated in the bills of quantities or the final summary
page, or activity schedule or pricing schedule) and if deemed the same:

18.3.1 The tenderer’s offer will not be disqualified.
18.3.2 The tenderer can be requested to correct the error and ratify its “Form of Offer and
Acceptance”.

18.4 If there is no amount in words, the amount in figures on the submitted “Form of Offer and

Acceptance” will be compared to all the submitted comparative figures (i.e. the amount stipulated in
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the submitted bills of quantities or the final summary page or the activity schedule, or the pricing
schedule) and if deemed the same:
18.4.1 The tenderer’s offer will not be disqualified.
18.4.2 The tenderer can be requested to correct the omission of the amount in words and ratify its
“Form of Offer and Acceptance”.

18.5 In addition to the above, the form of Offer and Acceptance, must at the closing date of the bid,
comply with the following minimum criteria:
18.5.1 It must be signed by an authorised person of the Bidder;
18.5.2 The Surname with Initials/ Name of the authorised person must be clearly indicated;
18.5.3 The date on the form of offer must be completed;
18.5.4 The name of the bidder/ legal entity must be clearly indicated.

18.6 If both the “amount in words” and the “amount in figures” is not completed, the bid will not be
considered further.

19 CORRECTION OF ERRORS
19.1  Only the authorised signatory to the tender should initial corrections in the tender document.
19.2 All corrections must be in non-erasable ink and the use of correcting fluid (tippex) is prohibited.
19.3 Inthe event that a correction is not initialled or the correction is initialled by a person not having the
prescribed authority, the Department will:
19.3.1 Seek the necessary clarification from the tenderer and;
19.3.2 If accepting the response from the tenderer, evaluate the bid further and or;
19.3.3 Allow the tenderer to correct/ ratify any noncompliance, where necessary.

20 CONDITIONS WITHDRAWN FROM THE GENERAL CONDITIONS OF CONTRACT
20.1 N/A

21 INCOMPLETE SECTIONS OR SCHEDULES IN BID DOCUMENTS

21.1 Bidders’ who omitted or incorrectly completed a section(s) or a schedule(s) in the bid document, but
have submitted with the bid the required/ specified proof or supportive documents for that particular
sections of the document, maybe allowed to correct such non-compliance.

22 TESTIMONIALS
22.1 The word “testimonial” and “reference letter” means the same
22.2 Testimonials must be submitted with the bid and must comply with the following minimum
requirements to be considered valid:
22.2.1 The testimonials must be signed.
22.2.2 The project must be within the period specified in the bid.
22.2.3 The testimonial’s contract period and R- value must be for a single contract and not the sum
of various contracts.
22.2.4 The project must have a minimum contract period as specified in the bid.
22.3 The testimonial must clearly indicate the contract start date and contract end date/ practical
completion date.
22.3.1 The testimonial must indicate the client's name, contact particulars and Email address.
22.3.2 The testimonial must be dated.
22.3.3 The testimonial must be stamped by the client. If the testimonial is not stamped, the
Department may still consider the testimonial after the authenticity has been verified by the
Department.
22.4 In the case of a rates-based contract, the actual expenditure or work certified will be deemed the
contract value.
22.5 The bidder's performance should be indicated in the testimonial either as (or indicated as a
combination of):
22.5.1 An unacceptable performance or
22.5.2 Not unacceptable, but needs Improvement or
22.5.3 A Satisfactory performance or
22.5.4 Above Satisfactory
22.5.5 Excellent performance
22.6 If the bidder’s performance is not indicated in the testimonial, the Department will be deemed that
the bidder’s performance was unsatisfactory and will not verify the contrary.
22.7 ltis the bidder’s responsibility to ensure that their references are contactable.
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22.8 The Departmental will only engage once with the bidder to provide alternative contact numbers to
verify the testimonial, if it is not contactable on the Department’s first attempt.

22.9 If the Department receives no response on the bidder’s testimonials, the bidder will be deemed to
have performed unsatisfactory work on the relevant project. Also, a “no comment” reply will be
deemed as an unsatisfactory performance.

22.10 Bidders will not be afforded to submit new testimonials, if their initial references/ testimonials are
not responding.

22.11 An appointment letter/ award letter and or signed contract are not accepted as a testimonial.

22.12 Bidders may use the testimonial template provided in the bid document (if included in the Bid
Document) or may use the format of their clients. The testimonial must cover the minimum
requirements as specified in these special conditions.

23 POINTS FOR SPECIFIC GOALS

23.1 To qualify for points for Specific goals, as specified in the “Invitation to Bid” and the “PA-16”, bidders
must comply with the requirements at the closing date of the bid.

23.2 ltis the bidder’s responsibility to ensure that it submit the correct evidence at the closing date of the
bid, for the validation of the points the bidder is claiming.

23.3 Bidder’s will not be given an opportunity to submit evidence after closing date, if the evidence is not
submitted or if incorrect evidence was submitted.

24 THE OTHER ADDITIONAL INFORMATION WHICH MAY BE REQUIRED FOR EVALUATION

Criteria Special Conditions of Bid

a) A close corporation, incorporated prior to Copies of the Founding Statement - CK1
1 May 2011 wunder the Close
Corporations Act, 1984 (Act 69 of 1984,
as amended)

b) A profit company duly registered as a Copies of:

private company. [including a profit i Certificate of Incorporation - CM1;

company that meets the criteria for a ii. Shareholding Certificates of all Shareholders of
private company, whose Memorandum the company, plus a signed statement of the
of Incorporation states that the company company’s Auditor, certifying each Shareholder’s
is a personal liability company in terms of ownership / shareholding percentage relative to
Section 8(2)(c) of the Companies Act, the total; and/or

2008 (Act 71 of 2008, as amended)]. iii. Memorandum of Incorporation in the case of a

personal liability company.

c) A profit company duly registered as a Copies of documents referred to in a. and/or b. above
private company in which any, or all, in respect of all such close corporation(s) and/or
shares are held by one or more other company(ies).
close corporation(s) or company(ies)
duly registered as profit or non-profit
company(ies).

d) A profit company duly registered as a Copy of Certificate of Incorporation - CM1, and a

public company. signed statement of the company’s Secretary or
Auditor confirming that the company is a public
company.
e) A non-profit company, incorporated in Copies of:
terms of Section 10 and Schedule 1 of i. The Founding Statement - CK1; and
the Companies Act, 2008 (Act 71 of ii. The Memorandum of Incorporation setting out the
2008, as amended). object of the company, indicating the public

benefit, cultural or social activity, or communal or
group interest.
f) A natural person, sole proprietor or a Copy(ies) of the Identity Document(s) of:

Partnership i. such natural person/ sole proprietor, or each of
the Partners to the Partnership.
g) A Trust Deed of Trust duly indicating names of the Trustee(s)

and Beneficiary (ies) as well as the purpose of the
Trust and the mandate of the Trustees.
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25 DISCLAIMER

251 It is impractical and cumbersome for the Department to communicate with all qualifying bidders to
correct/ ratify all eligible matters as articulated in this “Special Conditions of Bid”. The Department
therefore reserves the right and discretion, during its evaluation and other administrative
processes to:

25.1.1 Limit its correspondences for corrections/ ratifications/ clarities to potential higher point scoring
bidders only and to

25.1.2 Further evaluate any potential qualifying lower scoring bidder(s) as “deemed responsive” or giving
points, etc., without requesting the corrections/ ratifications of a matter which is eligible as per the
“Special Conditions of Bid”.

— End Special Conditions of Bid —
(Version: Approved 26 June 2024)
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Annexure B

PROFESSIONAL FEES IN RESPECT OF AN ENGINEER’S APPOINTMENT (ALL DISCIPLINES)

National Department of Public Works
Scope of Engineering Services and Tariff of Fees
for Persons Registered in terms of the
Engineering Profession Act, 2000 (Act No. 46 of 2000)

1 April 2023

2023 NDPW - Scope of Engineering Services and Tariff of Fees

National Department of Public Works
Scope of Engineering Services and Tariff of Fees
for Persons Registered in terms of the

106



gy

(

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

2023 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Registered in

terms of the Engineering Profession Act, 2000, (Act No.46 of 2000)

Engineering Profession Act, 2000,
(Act No.46 of 2000)

The commencement date of this document

shall be

1 April 2023
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1. PREAMBLE

The services to be provided by the consulting engineer and the corresponding remuneration have been set
out herein for projects implemented by or on behalf of the National Department of Public Works and
Infrastructure.

The Scope of Services and Tariff of Fees described herein are generally applicable and are referred to in the
agreement. Specific requirements with regards to the Scope of Services and the Tariff of Fees shall be set out
in the agreement and should any requirement of the agreement be in conflict with the requirement of this
document, the requirement of the Agreement shall prevail.

Any amount mentioned in or fee calculated in terms of this document is exclusive of Value Added Tax.
This document allows for four different methods of remuneration namely:

(1)  Fees for Normal Services (percentage fee based on the cost of works),

(2) Fees for Additional Services (fees for services additional to those provided for in the Normal Services),
(3) Time-based fees and

(4) Expenses and costs.

Words or expressions in bold font are defined in Clause 2.2.

2. GENERAL PROVISIONS
21 GENERALITY OF TERMS

In this document, except where the context otherwise requires or indicates:

(1)  the masculine includes the feminine,
(2) the singular includes the plural, and
(3) any reference to a natural person includes a juristic person.

2.2 DEFINITIONS

In this Schedule, any word or expression defined in the Act has that meaning, unless the context
otherwise indicates:

(1) Agreement means the Letter of Appointment/Acceptance or the Professional Services Contract.

(2) Client means any juristic person or organ of the State engaging a consulting engineer for
services on a project.

(3) Construction monitoring means the process of administering the construction contract and
over-seeing and/or inspecting the works, to the extent of the consulting engineer’s engagement,
for the purpose of verification that the works are being completed in accordance with the
requirements of the contract that the designs are being correctly interpreted and that appropriate
construction techniques are being utilized. Construction monitoring, to whatever extent, shall
not diminish the contractor’s responsibility for executing and completing the works in accordance
with his contract.

(4) Consulting engineer for purposes of these rules only, means any professional registered in
terms of the Act, or a juristic person who employs such professional, engaged by a client on a
project.

(5) Contractor means any person or a juristic person under contract to a client to perform the works
or part of it on a project, including a subcontractor under contract to such contractor.

(6) Cost of the works means the total amount, exclusive of value added tax, certified or which would
normally be certifiable for payment to contractor(s) (irrespective of who actually carries out the
works) in respect of the works designed, specified or administered by the consulting engineer,
before deduction of liquidated damages or penalties, including —
= a pro rata portion of all preliminary and general items applicable to the works and
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= the costs of new materials, goods or equipment, or a fair evaluation, of such material, goods
or equipment as if new whether supplied new or otherwise by, or to, the client and including
the cost or a fair evaluation of the cost of installation The sourcing, inspection and testing of
such will comprise additional services by the consulting engineer.

(7) Electronic Engineering Services means services related to the provision of electronic systems
and detailing the terminations, signals and interconnections of electronic components as distinct
from conventional electrical HV, MV and LV systems and related reticulation.

(8) Engineering Project means a project of which the scope comprises mainly engineering work of
one discipline only and all financial and administrative matters are dealt with by the consulting
engineer or where the consulting engineer will act as principal agent where other disciplines
are also involved.

(9) Multi-disciplinary Project means a project comprising building work, together with its
associated engineering work, where the engineer is subject to the authority of another
professional acting as the Principal Agent while financial and administrative matters are dealt
with by another professional.

(10) Normal services means the services set out in Clause 3.2.

(11) Principal Agent means the Professional Service Provider appointed as such.

(12) Project means any total scheme envisaged by a client, including all the works and services
concerned.

(13) Services means the services contemplated in Clause 3 on a project for which a consulting
engineer is engaged.

(14) Stage means a stage of normal services set out in Clause 3.2.

(15) The Act means the Engineering Profession Act, 2000 (Act No. 46 of 2000).

(16) Total annual cost of employment means the total annual cost of employment as defined in
Clause 4.4(4).

(17) Works means the activities on a project for which contractor(s) are under contract to the client
to perform or are intended to be performed, including the supply of goods and equipment.

SHORT TITLE

This document is called the “2023 NDPW — Scope of Engineering Services and Tariff of Fees”.

SCOPE OF SERVICES

PLANNING, STUDIES, INVESTIGATIONS AND ASSESSMENTS REPORTS

These services, as indicated below, relate to carrying out studies and investigations as well as the
preparation and submission of reports embodying preliminary proposals or initial feasibility studies and
will normally be remunerated on a time and cost basis.

(1)
(2)
©)
(4)

(®)

(6)
(7)

Consultation with the client or client’s authorized representative.
Inspection of the site of the project.
Preliminary investigation, route location, planning and a level of design appropriate to allow
decisions on feasibility.
Consultation with authorities having rights or powers of sanction as well as consultation with the
public and stakeholder groups.
Advice to the client as to regulatory and statutory requirements, including environmental
management and the need for surveys, analyses, tests and site or other investigations, as well
as approvals, where such are required for the completion of the report, and arranging for these
to be carried out at the client’s expense.
Searching for, obtaining, investigating and collating available data, drawings and plans relating
to the works.
Investigating financial and economic implications relating to the proposals, feasibility studies
and/or option analysis and recommendations.
Clause 3.1(7) does not normally apply to civil and structural services on multi-disciplinary
projects, except as far as the interpretation of cost figures for civil and structural services are
concerned.
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Deliverables:
Submission of a report for consideration by the client, including all or any of the above, with emphasis
on the following:

= Collation of information.

= Reports on technical and financial feasibility and related implications.

= List of consents and approvals.

= Schedule of required surveys, tests, analyses, site and other investigations.

= Comparison of project options, including life cycle costing and recommendations where

required.

NORMAL SERVICES

These services are applicable to projects where the nature, form and function of the facility has been
defined through previous investigations and reports and the engineering services are required to take
the project through to successful completion of construction.

Stage 1 — Inception
(Defined as: Establish client requirements and preferences, assess user needs and options,
appointment of necessary consultants, and establish the project brief including project objectives,

priorities, constraints, assumptions aspirations and strategies.)

(1)  Assistin developing a clear project brief.

(2)  Attend project initiation meetings.

(3)  Advise on procurement policy for the project.

(4)  Advise on the rights, constraints, consents and approvals.

(5) Define the scope of services and scope of work required.

(6) Conclude the terms of the agreement with the client.

(7) Inspect the site and advise on the necessary surveys, analyses, tests and site or other

investigations where such information will be required for Stage 2 including the availability and
location of infrastructure and services.

(8) Determine the availability of data, drawings and plans relating to the project.

(9)  Advise on criteria that could influence the project life cycle cost significantly.

(10) Provide necessary information within the agreed scope of the project to other consultants
involved.

Deliverables:

Submission of a report for consideration by the client, including all or any of the above, with emphasis
on the following:

= Agreed scope of services and scope of work.

= Signed agreement.

= Report on project, sitd to functional requirements.

= Schedule of required surveys, tests, analyses, site and other investigations.
= Schedule of consents and approvals within related timeframes.

Stage 2 — Preliminary Design: Concept and Viability

(Defined as: Prepard to finalise the project concept in accordance with the brief, including project
scope, scale, character, form and function, plus preliminary programme and viability study/ assessment
of the project.)

Following the client’s instructions to proceed with the development of preliminary proposals or the basic
planning of the project, comprising all or any of the following:

(1)  Agree documentation programme with principal consultant and other consultants involved.
(2)  Attend design and consultants’ meetings.
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(3)
(4)
®)

(6)
)
(8)
(9)
(10)
(11)
(12)

Establish the concept design criteria.

Prepare initial concept design and related documentation.

Advice to the client as to the regulatory and statutory requirements, including environmental
management and the need for any further surveys, analyses, tests and site or other
investigations, as well as approvals, which may be required and arranging for these to be carried
out at the client’s expense. This advice is to be presented by the consulting engineer based
on the interpretation of the results of these tests and investigations including geotechnical and/or
foundation investigations, in a report containing recommendations to be applied to and
incorporated in designs. The consulting engineer will also take the environmental management
plan into account for the full life cycle of the project.

Preparation and submission to the client of any preliminary plans, drawings and estimates
required for seeking the approval of statutory authorities and the client.

Refine and assess the concept design to ensure conformance with all regulatory requirements
and consents.

Establish access, utilities, services and connections required for the design of the project.
Coordinate design interfaces with other consultants involved.

Prepare process designs (where required), preliminary designs including preliminary drawings
and plans, and related documentation for approval by authorities and client, including costing of
the aforementioned.

Provide cost estimates and life cycle costs including financial implications and preliminary
programmes.

Liaise, co-operate and provide necessary information to the client, principal consultant and other
consultants involved.

Deliverables:

Submission of a report for consideration by the client, including all or any of the above, with emphasis
on the following:

Concept design report.

Schedule of required surveys, tests and other investigations and related reports.
Process design report.

Preliminary design report.

Cost estimates, concept and viability reports which include all or any of the above.

Stage 3 — Detail Design

(Defined as: Finalise the design, outline specifications, cost plan, financial viability and programme for
the project.)

(7)
(8)

9)

Review documentation programme with principal consultant and other consultants involved.

Attend design and consultants’ meetings.

Incorporate client’s and authorities’ detailed requirements into the design.

Incorporate other consultant’s designs and requirements into the design.

Prepare design development drawings including draft technical details and specifications.

Prepare detail designs, and design drawings including draft technical details and specifications:

= In the case of reinforced concrete works, drawings must include bending schedules.

= In the case of structural steel works, drawings and details provided by the consulting
engineer must include full information, dimensions and specifications on all sections,
connections, plates, fasteners, bolts and welding, to such an extent that no further designs
by contractor(s) or other parties are required. The consulting engineer need not provide
shop drawings for the manufacture of the structural steel works.

Review and evaluate design, specifications and estimates of the cost of works in order to finalise

the detail design stage.

Advice to the client on any alternative designs and tenders, but excluding detailed inspection,

reviewing and checking of alternative designs and drawings not prepared by the consulting

engineer and submitted by any contractor or potential contractor.

Liaise, co-operate and provide necessary information to the principal consultant and other

consultants involved.
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(10) Submit the necessary design documentation to local and other authorities for approval and obtain
said approval or alternatively for record purposes where approval is not required by Building
Regulations.

(11) Accommodate services design.

Deliverables:
Submission of a report for consideration by the client, including all or any of the above, with emphasis
on the following:

" Detail design drawings.

" Outline specifications.

= Local and other authority submission drawings, reports and approvals.
" Detailed estimates of construction costs.

Stage 4 — Documentation and Procurement

(Defined as: Prepare procurement and construction documentation, confirm and implement the
procurement strategies and procedures for effective and timeous procurement of necessary resources
for execution of the project.)

(1)  Attend design and consultants’ meetings.

(2) Prepard to finalise specifications, schedule of quantities and preambles for the works.

(3) Submission of priced document with a detailed estimate, capital and life cycle costs, financial
implications and programmes for implementation of the works.

(4) Reaffirm detailed cost estimates and adjust designs and documents if necessary to remain within
approved budget.

(5) Prepard to finalise the procurement strategy for contractor(s) or assist the principal consultant
where relevant.

(6) Prepare documentation for contractor procurement.

(7)  Assistin calling for tenders/bids and/or negotiation of prices and/or assist the principal consultant
where relevant.

(8) Liaise, co-operate and provide necessary information to the principal consultant and the other
consultants as required.

(9) Assistin the evaluation of tenders/bids.

(10) Assist with the preparation of contract documentation for signature.

(11) Assess samples and products for compliance and design intent.

(12) Advice to the client on any alternative designs and tenders, but excluding detailed inspection,
reviewing and checking of alternative designs and drawings not prepared by the consulting
engineer and submitted by any contractor or potential contractor.

(13) Placing orders for the works on behalf of the client.

Deliverables:
Submission of a report for consideration by the client, including all or any of the above, with emphasis
on the following:

Finalised Specifications.

Service co-ordination.

Detail design drawings.
Tender/bid documentation.
Tender/bid evaluation and report.
Tender/bid recommendation.
Priced contract documentation.

Stage 5 — Contract Administration and Inspection
(Defined as: Manage, administer and monitor the construction contracts and processes including

preparation and coordination of procedures and documentation to facilitate practical completion of the
works.)
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(1)  Attend site handover.

(2) Issue construction documentation in accordance with the documentation schedule including, in
the case of structural engineering, reinforcing bending schedules and detailing and specifications
of structural steel sections and connections.

(3) Execute the contract administration in terms of the contract between the client and the
contractor.

(4) Prepare schedules of predicted cash flow.

(5) Prepare pro-active estimates of proposed variations for client decision making.

(6) Preparation of and issuing variation orders on behalf of and after consultation with the client.

(7) Attend regular site, technical and progress meetings.

(8) Inspect works for conformity to contract documentation.

(9) Adjudicate and resolve financial claims by contractor(s).

(10) Assist in the resolution of contractual claims by the contractor.

(11) Assist the client in the resolution of disputes or differences that may arise between the client
and the contractor, except mediation, arbitration and/or litigation.

(12) Establish and maintain a financial control system.

(13) Clarify details and descriptions during construction as required.

(14) Assist and/or prepare valuations for payment certificates to be issued by the principal agent.

(15) Witness and review of all tests and mock ups carried out both on and off site.

(16) Check and approve contractor drawings for design intent.

(17) Update and issue drawings and drawings register.

(18) Issue contract instructions as and when required.

(19) Agreeing and verifying final quantities during construction with the contractor.

(20) Review and comment on operation and maintenance manuals, guarantee certificates and
warranties.

(21) Inspect the works and issue practical completion certificates and defects lists.

(22) Arranging for the delivery of all test certificates, including the Electrical Certificate of Compliance,
statutory and other approvals, as built drawings and operating manuals.

(23) Advice to the client on any further alternative designs, but excluding detailed inspection,
reviewing and checking of alternative designs and drawings not prepared by the consulting
engineer and submitted by any contractor.

Deliverables:
Submission of a report for consideration by the client, including all or any of the above, with emphasis
on the following:

Schedules of predicted cash flow.
Construction documentation.

Register of drawings issued.
Estimates for proposed variations.
Contract instructions.

Financial control reports.

Valuations for payment certificates.
Progressive and draft final account(s).
Practical completion and defects list.
All statutory certificates and certificate of compliance as required by the local authorities and by
the department.

Where a quantity surveyor is included in the project team in Multi-Disciplinary works, items 4, 5, 9 and
12 will not be required from the engineer.

Stage 6 — Close-Out

(Defined as: Fulfil and complete the project close-out including necessary documentation to facilitate
effective completion, handover and operation of the project).

(1) Inspect and verify the rectification of defects.
(2) Prepare comments for relevant payment valuations and completion certificates.
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(3) Prepare and/or procure operations and maintenance manuals, guarantees and warranties.

(4) Prepare and/or procure as-built drawings and documentation.

(5) Agreeing final quantities with contractor(s), compiling final accounts and issuing final payment
certificates.

Deliverables:

= Valuations for payment certificates.

= Works and final completion lists.

= Operations and maintenance manuals, guarantees and warranties.
= As-built drawings and documentation.

= Final accounts.

3.2.7 Targeted (Preferential) Procurement

Should the client during any stage of the project, require the consulting engineer to perform work or
services pertaining to targeted procurement, such work and or services could entail, but are not limited
to, any or all of the following:

(1) incorporation of any targeted (preferential) participation goals;

(2) the measuring of key participation indicators;

(3) the selection, appointment and administration of participation and;

(4) auditing compliance to the above by any contractor s and/or professional consultant.

3.3 ADDITIONAL SERVICES

The following services are additional to the normal services provided by the consulting engineer,
unless specifically agreed otherwise between the consulting engineer and the client. The agreement
on the scope of services and remuneration shall be in writing and should, if at all possible, be concluded
before such services are rendered.

3.3.1 Additional Services pertaining to all Stages of the Project

(1)  Enquiries not directly concerned with the works and its subsequent utilisation.

(2)  Valuation for purchase, sale or leasing of plant, equipment, material, systems, land or buildings
or arranging for such valuation.

(3) Making arrangements for way leaves, servitudes or expropriations.

(4) Negotiating and arranging for the provision or diversion of services not forming part of the works.

(5)  Additional work in obtaining the formal approval of the appropriate Government Departments or
Public Authorities, including the making of such revisions as may be required as a result of
decisions of such Departments or Authorities arising out of changes in policy, undue delay, or
other causes beyond the consulting engineer’s control.

(6) Topographical and environmental surveys, analyses, tests and site or foundation or other
investigations, model tests, laboratory tests and analyses carried out or procured on behalf of the
client.

(7)  Setting out or staking out the works and indicating any boundary beacons and other reference
marks.

(8) Preparation of drawings for manufacture and installation or detailed checking of such for erection
or installation fit.

(9) Detailed inspection, reviewing and checking of designs and drawings not prepared by the
consulting engineer and submitted by any contractor or potential contractor as alternative to
those embodied in tender or similar documents prepared by the consulting engineer.

(10) Preparing and setting out particulars and calculations in a special form required by any relevant
authority.

(11) Abnormal additional services by or costs to the consulting engineer due to the failure of a
contractor or others to perform their required duties adequately and on time.

(12) Executing or arranging for the periodic monitoring and adjustment of the works, after final
handover and completion of construction and commissioning, in order to optimise or maintain
proper functioning of any process or system.
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(13)
(14)
(15)

(16)

(17)

Investigating or reporting on tariffs or charges leviable by or to the client.

Advance ordering or reservation of materials and obtaining licenses and permit.

Additional services, duties and/or work resulting from project scope changes, alterations and/or
instructions by the client, or his duly authorized agents, requiring the consulting engineer to
advice upon, review, adapt and/or alter his completed designs and/or any other documentation
and/or change the scope of his services and/or duties. Such additional services are subject to
agreement in writing between the consulting engineer and the client prior to the execution
thereof.

Exceptional arrangements, communication, facilitation and agreements with any stakeholders
other than the client and contractor(s) appointed for the works on which the consulting
engineer provides services.

Any other additional services, of whatever nature, specifically agreed to in writing between the
consulting engineer and the client prior to the execution thereof.

Construction Monitoring

(1)

()
®)

(4)

©®)

(6)

If the construction monitoring, as set out in Clause 3.2.5(3), is deemed to be insufficient by the
consulting engineer, the consulting engineer may, with prior written approval having been
obtained from the client, appoint or make available additional staff for such construction
monitoring as are necessary to undertake additional construction monitoring on site to the
extent specifically defined and agreed with the client. The functions in respect of additional
construction monitoring are to be limited to detailed inspections and exclude those mentioned
under Clause 3.2.5.

Applications for additional staff must be made on the department’s prescribed format, together
with which the consulting engineer must submit a proper motivation, containing inter alia, a
schedule indicating the envisaged time to be spent on additional construction monitoring as
applied for, as well as the envisaged time to be spent on normal construction monitoring as
set out in Clause 3.2.5(3).

Alternatively, the client may appoint or make available staff, as intended in Clause 3.3.2(1),
subject to approval by the consulting engineer.

Staff, as intended in Clauses 3.3.2(1) and 3.3.2(2), shall report to and take instructions from the
consulting engineer or an authorized representative of the consulting engineer only and shall
be deemed to be in the employ of the consulting engineer.

Should any change regarding the persons utilized for additional on-site monitoring or their
remuneration or duration of services be necessary, the utilization of such persons and/or their
remuneration must be agreed to in writing with the client prior to the implementation thereof.

If, for any reason, no additional staff or inadequate staff for construction monitoring is
appointed, the consulting engineer shall provide additional services, including additional site
visits, as required and agreed to in writing with the client prior to commencement thereof.
Where provided for in the agreement, the duties of the consulting engineer for the following
defined levels of construction monitoring, respectively, are as follows:

(a) Level 1:

The construction monitoring staff shall:-

(i) Maintain a part-time presence on site as agreed with the client to review random
samples and review important completed work prior to enclosure or on completion
as appropriate.

(ii) Where the consulting engineer is the sole consultant or principal agent, carry out
such administration of the project as is necessary on behalf of the client.

(iii) Where the principal agent, other than the consulting engineer, has been
appointed for the project, provide such information as to enable the principal agent
to fulfil his responsibilities.

(iv) Be available to provide the contractor with technical interpretation of the plans and
specifications.
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(b) Level 2:

The construction monitoring staff shall:-
0] Maintain a full time presence on site to constantly review —
(a) Work procedures
(b) Construction materials
for compliance with the requirements of the plans and specifications and review
completed work prior to enclosure or on completion as appropriate.

(ii) Where the consulting engineer is the sole consultant or principal agent, carry out
such administration of the project as is necessary on behalf of the client.

(iii) Where the principal agent, other than the consulting engineer has been
appointed for the project, provide such information as to enable the principal agent
to fulfil his responsibilities.

(iv) Be available to provide the contractor with technical interpretation of the plans and
specifications.

Occupational Health and Safety Act, 1993 (Act No.85 of 1993)

Should the client require the consulting engineer to undertake duties falling under the Occupational
Health and Safety Act, 1993 (Act No.85 of 1993) and the Construction Regulations in terms thereof, on
behalf of the client, the additional services may include the following:

(1)  The consulting engineer must arrange, formally and in writing, for the contractor to provide
documentary evidence of compliance with all the requirements of the Occupational Health and
Safety Act, 1993 (Act No.85 of 1993).

(2) The consulting engineer must execute the duties of the client, as his appointed agent, as
contemplated in the Construction Regulations to the Occupational Health and Safety Act, 1993
(Act No.85 of 1993).

Quality Assurance System

Where the client requires that a quality management system or quality assurance services, over and
above construction monitoring services, be applied to the project, these are in addition to normal
services provided by the consulting engineer and to be specifically defined and separately agreed in
writing prior to commencement thereof.

Lead Consulting Engineer

Should the client require the consulting engineer to assume the leadership of a joint venture,
consortium or team of consulting engineers, of the same discipline, prescribed or requested by the
client, the additional services may include the following:

(1)  Responsibility for the overall administration of all sections of the services, including those
portions of the services, which fall within the ambit of the other consulting engineers.

(2) Responsibility for the overall co-ordination, programming of design and financial control of all the
works included in the services.

(3) Processing certificates or recommendations for payment of contractor(s).

Principal Agent of the Client

When a consulting engineer is, in addition to his normal functions as consulting engineer, appointed
as the principal agent of the client on a project, the consulting engineer will also be responsible for
the following:

(1) Leadership of the professional team.

(2) Submission of preliminary and developed proposals in the form of consolidated reports, drawings
and specifications together with estimates of time required and cost of the works.
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The overall administration of all sections of the project including those, which fall within the ambit
of the other professional members in the team.

The overall coordination, programming of design and financial control of the project.

Resolving differences that may arise between the client and the contractor(s), excluding
mediation, arbitration or litigation.

Approval of certificates for payment to contractor(s) issued by the other professional members
in the team before their presentation to the client for settlement.

Making arrangements to provide the client, on completion of the works, with such record
drawings as may be required for a proper record of the works as constructed and such manuals
as may be required for the operation and maintenance of the relevant parts of the works.
Approval of the final contract account and provision of a close out report for the project.
Manage targeted procurement services as indicated in Clause 3.2.7.

Mediation, Arbitration and Litigation proceedings and similar Services

Where the client requires the consulting engineer to, on his behalf, perform the services listed
hereunder or similar work, the extent thereof and remuneration therefore is subject to agreement
between the client and the consulting engineer:

(1)
()
©)

Dealing with matters of law, obtaining parliamentary or other statutory approval, licenses or
permits.

Assisting with or participating in contemplated or actual mediation, arbitration or litigation
proceedings.

Officiating at or attending courts and commissions of enquiry, select committees and similar
bodies convened by statute, regulation or decree.

TARIFF OF FEES

APPLICATION OF TARIFF OF FEES

(1)

()

®)

(4)

The tariff of fees contained in this Schedule applies in respect of the services set out in Clause
3 “Scope of Services”.

The client shall remunerate the consulting engineer, for the services rendered, on the basis
of Clauses 4.2 and 4.5. In cases where the client and consulting engineer have agreed that
Clauses 4.2 and 4.3 are not applicable, payment should be on the basis of Clause 4.4 or as
agreed according to Clause 4.1(4).

The client shall reimburse the consulting engineer for all expenses and costs incurred in terms
of Clause 4.5 in performing his services, irrespective of whether fees are charged in terms of
Clauses 4.2 and 4.3 or Clause 4.4 as well as for all costs incurred on behalf, and with the approval
of the client.

While the tariff of fees contained in this document can be applied to many projects the factors
that influence the fees to be paid for services are complex and depend on a number of
contributing factors These contributing factors that should be taken into account may include,
inter alia, all or any of the following:

(a) Project complexity: Projects may range from relatively simple projects where it is based
on well established, common practices to more complex projects where it calls for the
application of new, unusual or untried practices.

(b) Cost of the works: This may range from a situation where the cost of the works is
abnormally high relative to the services being rendered to a project where the cost of the
works is abnormally low relative to the services required from the consulting engineer.

(c) Time duration: This may involve projects where the works are executed over appreciably
shorter or longer periods than would normally be expected for any of the stages defined
in 3 “Scope of Services”.
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®)

(6)

()

(8)

9)

(10)

(11)

(d) Level of responsibility, liability and risk: These may range from relatively low levels of
responsibility and/or risks to projects with unusually high responsibilities and/or risks that
are expected to be carried by the consulting engineer.

(e) Level of expertise, qualifications, skills and experience: Some works do not require a
high degree of expertise while other works may require more specialized expertise or
substantial skills and experience that cost more to develop and retain.

(f)  Level of technology required and changes in technology that may influence the costs of
the services provided.

() Whether aspects related to labour intensive works need to be considered in the design.

Combinations of one or more of the above factors may require an adjustment of the tariffs to fairly
compensate the consulting engineer and this adjustment should be negotiated in good faith by
both parties.

Agreement on any adjustment of or special fees should be reached at the time of the engagement
of the consulting engineer or as soon after circumstances warrant such as practically possible,
but in all cases prior to the consulting engineer rendering services which may be affected.

Where the normal services relate to more than one of the disciplines of consulting engineering
contemplated in Clauses 4.2.1 to 4.2.7 namely civil, structural, mechanical, electrical and
electronic engineering services, a separate fee for services in each discipline should be
calculated in accordance with the relevant Clause. Where a consulting engineer is appointed
for either or both electronic and electrical services, his payment shall be according to the electrical
Tariff of Fees based on the combined value of these services.

Where at the instance and with the consent of the client the works are undertaken on separate

non-contiguous sites, continuity is interrupted or are unusually fragmented or are constructed as

separately documented phases or sections, the fee for normal services is:

(@) The sum of the fees calculated separately for each site, contract, phase or section as if
they were separate works; or

(b) A fee agreed to between the client and the consulting engineer and which fee lies
between the fee calculated on the total cost of the works and the sum of the fees
contemplated in Clause 4.1(8)(a) above.

For the calculation of fees, “duplication of works” is defined as the re-use of designs, drawings
and details done by a consultant to duplicate a complete unit (e.g. a building or bridge).

The following fees may be claimed after each stage of services or monthly or as agreed between

the consulting engineer and the client:

(a) Percentage fees determined on the basis of the cost of the works prevailing at the time
of the fee calculation and pro rata to the completed services, or a portion of the total fee
based on completion of the stages along the lines indicated in 4.2.8.

(b)  Time-based fees applicable when the services were rendered.

Disbursements as set out in Clause 4.1(3) may be claimed monthly.
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4.2

Fees for Normal Services

4.2.1 Civil and Structural Engineering Services pertaining to Engineering Projects
(1)  The basic fee for normal services in the disciplines of civil and structural engineering, pertaining

to engineering projects, is determined from the table below. The fee is the sum of the primary

fee and the secondary fee applicable to the specific cost of the works in respect of which the
services were rendered on the project.

Cost of the Works Basis of Fee Calculation

Where the costs of the works:

Exceeds But does not Primary Fee Secondary fee

exceed
RO R 910 000 R 0JA Lump Sum or on Time Basis
R 910 000 R 2 162 000 R 113 900|12,5% on the balance over R 910 000
R 2 162 000 R 10 640 000 R 270 200|10,0% on the balance over R 2 162 000

R 10 640 000 R 21 705 000 R 1 118 100/9,0% on the balance over R 10 640 000

R 21 705 000 R 54 049 000 R 2 113 800/8,0% on the balance over R 21 705 000

R 54 049 000 R 108 099 000 R 4 701 3006,0% on the balance over R54 049 000
R 108 099 000 R 651 125 000 R 7 944 500(5,5% on the balance over R 108 099 000
R 651 125 000 R 37 810 900/5.0% on the balance over R 651 125 000

()

The following additional fee shall be applicable to the value of the reinforced concrete and
structural steel portions of the works, inclusive of the costs of concrete, reinforcing, formwork,
structural steel work and any pro rata preliminary and general amounts. Where structures of
identical design are repeated on the same project, the combined costs shall be cumulated for
the determination of the cost of the reinforced concrete and structural steel works.

Cost of the Works Basis of Fee Calculation

Where the costs of the works:

Exceeds But does not Primary Fee Secondary fee

exceed
RO R 910 000 R 0JA Lump Sum or on Time Basis
R 910 000 R 2162 000 R 45 600[5,0% on the balance over R 910 000
R 2 162 000 R 10 640 000 R 108 100/4,5% on the balance over R 2 162 000

R 10 640 000 R 21 705 000 R 489 6004,0% on the balance over R 10 640 000

R 21 705 000 R 54 049 000 R 932 100/3,0% on the balance over R 21 705 000

R 54 049 000 R 108 099 000 R 1 902 400/2,0% on the balance over R 54 049 000
R 108 099 000 R 651 125 000 R 2 983 500(1,5% on the balance over R 108 099 000
R 651 125 000 R 11 128 900|1.5% on the balance over R 651 125 000

®)

(4)

®)

To calculate the fee for railway track work in terms of this item, 50 per cent of the cost of the
permanent way materials is excluded from the cost of the works, but the full cost of ballast and
equipment specially designed by the consultant is included in the cost of the works.

For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
Clause 4.2.1(1) and 4.2.1(2) is multiplied by the category factor mentioned against that
description in the second column of the table. In case more than one of the descriptions below
applies, the effective factor will be the product of the factors involved, except for the fee for
targeted procurement.

These factors do not apply when fees are a lump sum or on a time basis.
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In the case of road works, where the road traverses both rural and urban areas, an adjustment
pro rata to the length of road in rural and urban area should be made.

In the case of road rehabilitation, a combination of factors applies depending on the situation of
the road (rural or urban) and the category factor for alterations to existing works.

Description of the Works

Factor by which basic
fee is multiplied

Rural roads (single carriageways), excluding bridges 0,85
Rural freeways and dual carriageways, excluding bridges 0,95
Freeways and dual carriageways through existing peri-urban areas, 100
excluding bridges ’
Single Carriageways through existing urban areas 1.00
Freeways and dual carriageways through existing urban areas 195
Gravel roads: Primary roads 1,25
Secondary roads 1,00
Informal roads 0,75
Water and waste water treatment works 1,25
Services (Excluding roads for existing informal settlements
including roads and to reduced standards or supplies) 1,25
Water and sanitation in rural areas 135
Alterations to existing works 125
(Only applicable to the fees on the portion or section of works affected) ’
Mass concrete foundations, brickwork and cladding designed and
detailed by the consulting engineer 0,33
(Only applicable to the design portion of the fees on such works)
Duplication of works 0.25
(Only applicable to the design portion of the fees on duplicated works) ’
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other 0,07

factors. Only applicable where specifically appointed for service)
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4.2.2 Civil Engineering Services pertaining to Multi-disciplinary Projects

The basic fee for normal services in the discipline of civil engineering, pertaining to multi-

disciplinary projects, is determined from the table below. The fee is the sum of the primary fee
and the secondary fee applicable to the specific cost of the works in respect of which the
services were rendered on the project.

Cost of the Works

Basis of Fee Calculation

Where the costs of the works:

But does not Primary Fee Secondary fee
Exceeds
exceed
RO R 910 000 R O|A Lump Sum or on Time Basis
R 910 000 R 2162 000 R 113 900|12,5% on the balance over R 910 000
R 2162 000 R 10 640 000 R 270 200|10,0% on the balance over R 2 162 000
R 10 640 000 R 21 705 000 R 1 118 100/9,0% on the balance over R 10 640 000
R 21 705 000 R 54 049 000 R 2 113 800/8,0% on the balance over R 21 705 000
R 54 049 000 R 108 099 000 R 4 701 300(7,0% on the balance over R54 049 000
R 108 099 000 R 651 125 000 R 8 485 000/7,0% on the balance over R 108 099 000
R 651 125 000 R 46 496 700|7.0% on the balance over R 651 125 000

(2)

For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms of
Clause 4.2.2(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the
effective factor will be the product of the factors involved.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works

Factor by which basic
fee is multiplied

Alterations to existing works

(Only applicable to the fees on the portion or section of works affected) 1,25
Internal water and drainage for buildings upon specific agreement with 195
the client to render such services ’
Duplication of works

p 0,25

(Only applicable to the design portion of the fees on duplicated works)
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4.2.3 Structural Engineering Services pertaining to Multi-disciplinary Projects

The basic fee for normal services in the discipline of structural engineering, pertaining to multi-

disciplinary projects, is determined from the table below. The fee is the sum of the primary fee
and the secondary fee applicable to the specific cost of the works in respect of which the
services were rendered on the project.

Cost of the Works

Basis of Fee Calculation

Where the costs of the works:

But does not Primary Fee Secondary fee
Exceeds
exceed
RO R 910 000 R 0JA Lump Sum or on Time Basis
R 910 000 R 2162 000 R 113 900|12,5% on the balance over R 910 000
R 2 162 000 R 10 640 000 R 270 200|10,0% on the balance over R 2 162 000
R 10 640 000 R 21 705 000 R 1 118 100|9,0% on the balance over R10 640 000
R 21 705 000 R 54 049 000 R 2 113 800|8,0% on the balance over R 21 705 000
R 54 049 000 R 108 099 000 R 4 701 300{7,0% on the balance over R 54 049 000
R 108 099 000 R 651 125 000 R 8 485 000]7,0% on the balance over R 108 099 000
R 651 125 000 R 46 496 700[7.0% on the balance over R 651 125 000

()

For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms of
Clause 4.2.3(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the effective
factor will be the product of the factors involved.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works

Factor by which basic
fee is multiplied

Alterations to existing works

(Only applicable to the fees on the portion or section of works affected) 1,25
Mass concrete foundations and brickwork designed and cladding

designed and detailed by the consulting engineer 0,33
(Only applicable to the design portion of the fees on such works)

Duplication of works 0.25

(Only applicable to the design portion of the fees on duplicated works)

123




Department: 2023 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Registered in

Public Works and Infrastructure

repusLic oF soutH aFRicA  terms of the Engineering Profession Act, 2000, (Act No.46 of 2000)

4.2.4 Mechanical Engineering Services pertaining to Engineering Projects

(1)  The basic fee for normal services in the discipline of mechanical engineering, pertaining to
engineering projects, is determined from the table below. The fee is the sum of the primary fee
and the secondary fee applicable to the specific cost of the works in respect of which the
services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works:
Pri F f
Exceeds But does not rimary Fee Secondary fee
exceed
RO R 910 000 R O|A Lump Sum or on Time Basis
R 910 000 R 2162 000 R 113 900.00|12,5% on the balance over R 910 000

R 2162 000 R 10 640 000 R 270 200.00[10,0% on the balance over R 2 162 000

R 10 640 000 R 217050000 R 1118 100.00/8,0% on the balance over R 10 640 000

R 21 705 000 R 54 049 000 R 2003 200.00{7,0% on the balance over R 21 705 000

R 54 049 000 R 108 099 000] R 4 267 300.00|6,0% on the balance over R 54 049 000
R 108 099 000 R 6511250007 R 7510 300.00[5,5% on the balance over R 108 099 000
R 651 125 000 R 37 377 200.00/5.5% on the balance over R 651 125 000

(2) For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
Clause 4.2.4(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the effective
factor will be the product of the factors involved, except for the fee for targeted procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which

Description of the Works basic fee is
multiplied
Alterations to existing works 125

(Only applicable to the fees on the portion or section of works affected)

Duplication of works
(Only applicable to the design portion of the fees on duplicated works)

0,25

Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service)
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4.2.5 Mechanical Engineering services pertaining to Multi-disciplinary Projects

The basic fee for normal services in the discipline of mechanical engineering or wet services,

pertaining to multi-disciplinary projects, is determined from the table below. The fee is the sum
of the primary fee and the secondary fee applicable to the specific cost of the works in respect
of which the services were rendered on the project.

Cost of the Works

Basis of Fee Calculation

Where the costs of the works:

Exceeds But does not Primary Fee Secondary fee
exceed
RO R 910 000 R O0|JA Lump Sum or on Time Basis
R 910 000 R 2162 000 R 136 600|15,0% on the balance over R 910 000
R 2162 000 R 10 640 000 R 324 300|12,5% on the balance over R 2 162 000
R 10 640 000 R 21 705 000 R 1 384 100{10,5% on the balance over R 10 640 000
R 21 705 000 R 54 049 000 R 2 545 900/9,5% on the balance over R 21 705 000
R 54 049 000 R 108 099 000 R 5619 000/9,0% on the balance over R 54 049 000
R 108 099 000 R 651 125 000 R 10 482 900|8,5% on the balance over R 108 099 000
R 651 125 000 R 56 640 600|8.5% on the balance over R 651 125 000

()

For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms of
Clause 4.2.5(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the effective
factor will be the product of the factors involved, except for the fee for targeted procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Description of the Works Factor by which
basic fee is
multiplied
Multi-tenant installations: The Multi-tenant factor only becomes applicable if
substantial fragmentation of services, which would otherwise not be divided, occurs as a 125
result of the multi-tenant application. Normal multi-zoning, even if applied in multi-tenant ’
accommodation, does not qualify for the application of the Multi-tenant factor.
Alterations to existing works 195
(Only applicable to the fees on the portion or section of works affected) ’
Duplication of works 5
(Only applicable to the design portion of the fees on duplicated works) 0,25
For projects where the cost of the works exceeds R 910,000 and
where bills of quantities are not required from the consulting
engineer and all financial, tender and contractual matters are dealt 0,75
with by the Quantity Surveyor or other parties
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service)
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4.2.6 Electrical and Electronic Engineering Services pertaining to Engineering

Projects

(1)

The basic fee for normal services in the discipline of electrical and electronic engineering,

pertaining to engineering projects, is determined from the table below. The fee is the sum of
the primary fee and the secondary fee applicable to the specific cost of the works in respect of
which the services were rendered on the project.

Cost of the Works

Basis of Fee Calculation

Where the costs of the works:

Exceeds But does not Primary Fee Secondary fee
exceed
RO R 910 000 R OJA Lump Sum or on Time Basis
R 910 000 R 2162 000 R 113 900|12,5% on the balance over R 910 000
R 2 162 000 R 10 640 000 R 270 200|10,0% on the balance over R 2 162 000
R 10 640 000 R 21 705 000 R 1 118 100/8,0% on the balance over R 10 640 000
R 21 705 000 R 54 049 000 R 2 003 200|7,0% on the balance over R 21 705 000
R 54 049 000 R 108 099 000 R 4 267 300/6,0% on the balance over R 54 049 000
R 108 099 000] R 651125000 R 7 510 300/5,5% on the balance over R 108 099 000
R 651 125 000 R 37 377 200|5.5% on the balance over R 651 125 000

()

For normal services relating to a description of the works mentioned in the first column of the

following table, the proportion of the basic fee relating to the specific item calculated in terms of
Clause 4.2.6(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the effective
factor will be the product of the factors involved, except for the fee for targeted procurement.

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is
multiplied
Alterations to existing works 125
(Only applicable to the fees on the portion or section of works affected) ’
Duplication of works 0.95
(Only applicable to the design portion of the fees on duplicated works) ’
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service)
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4.2.7 ELECTRICAL AND ELECTRONIC ENGINEERING SERVICES PERTAINING TO
MULTI-DISCIPLINARY PROJECTS

(1)

The basic fee for normal services in the discipline of electrical and electronic engineering,

pertaining to multi-disciplinary projects, is determined from the table below. The fee is the
sum of the primary fee and the secondary fee applicable to the specific cost of the works in
respect of which the services were rendered on the project.

Cost of the Works Basis of Fee Calculation
Where the costs of the works:
Exceeds But does not Primary Fee Secondary fee
exceed
RO R 910 000 R 0JA Lump Sum or on Time Basis
R 910 000 R 2 162 000 R 136 600|15,0% on the balance over R 910 000
R 2162 000 R 10 640 000 R 324 300/12,5% on the balance over R 2 162 000
R 10 640 000 R 21 705 000 R 1 384 100/{10,5% on the balance over R 10 640 000
R 21 705 000 R 54 049 000 R 2 545 900(9,5% on the balance over R 21 705 000
R 54 049 000 R 108 099 000 R 5619 000/9,0% on the balance over R 54 049 000
R 108 099 000 R 651125000, R 10482 900/8,5% on the balance over R 108 099 000
R 651 125 000 R 56 640 600/8.5% on the balance over R 651 125 000

For normal services relating to a description of the works mentioned in the first column of the
following table, the proportion of the basic fee relating to the specific item calculated in terms of
Clause 4.2.7(1) is multiplied by the category factor mentioned against that description in the
second column of the table. In case more than one of the descriptions below applies, the effective
factor will be the product of the factors involved, except for the fee for targeted procurement.

()

These factors do not apply when fees are a lump sum or on a time basis.

Factor by which
Description of the Works basic fee is
multiplied
Multi-tenant installations: The Muiti-tenant factor only becomes applicable if
substantial fragmentation of services, which would otherwise not be divided, occurs as a 125
result of the multi-tenant application. Normal multi-zoning, even if applied in multi-tenant ’
accommodation, does not qualify for the application of the Multi-tenant factor.
Alterations to existing works
(Only applicable to the fees on the portion or section of works affected) 1,25
Duplication of works
(Only applicable to the design portion of the fees on duplicated works) 0,25
For projects where the cost of the works exceeds R 910,000 and
where bills of quantities are not required from the consulting
engineer and all financial, tender and contractual matters are dealt 075
with by the Quantity Surveyor or other parties.
Targeted procurement
(Additional fee based on the basic fees before the application of any of the other factors. 0,07
Only applicable where specifically appointed for service)

127




Department: 2023 NDPW - Scope of Engineering Services and Tariff of Fees for Persons Registered in

Public Works and Infrastructure

repusLic oF soutH aFRicA  terms of the Engineering Profession Act, 2000, (Act No.46 of 2000)

4.2.8 Services provided partially or in Stages

(1)  The following table shall be used for proportioning the basic fee for normal services over the
various stages of the services.

Stage of Services Pefrcentage B
or each stage
Civil: Engineering Projects:
e Inception 5
e Preliminary Design: Concept and Viability 20
e Detail Design 30
e Documentation and Procurement 15
e Contract Administration and Inspection 25
e Close-Out 5
Structural: Engineering Projects:
e Inception 5
e Preliminary Design: Concept and Viability 20
e Detail Design 30
e Documentation and Procurement 15
e Contract Administration and Inspection 25
Close-Out 5
Civil: Multi-disciplinary Projects:
e Inception 5
e Preliminary Design: Concept and Viability 20
e Detail Design 30
e Documentation and Procurement 15
e Contract Administration and Inspection 25
e Close-Out 5
Structural: Multi-disciplinary Projects:
e Inception 5
e Preliminary Design: Concept and Viability 20
e Detail Design 30
e Documentation and Procurement 15
e Contract Administration and Inspection 25
e Close-Out 5
Mechanical, Electrical and Electronic: Engineering Projects:
e Inception 5
e Preliminary Design: Concept and Viability 20
e Detail Design 30
e Documentation and Procurement 15
e Contract Administration and Inspection 25
e Close-Out 5
Mechanical, Electrical and Electronic: Multi-disciplinary Projects:
e Inception 5
e Preliminary Design: Concept and Viability 20
e Detail Design 30
e Documentation and Procurement 15
e Contract Administration and Inspection 25
e Close-Out 5

(2) Where not all the stages of the normal services are provided by the consulting engineer, the
fee is, subject to Clause 4.1(7), calculated as a percentage of the total fee calculated in terms of
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this Clause, which percentage is the sum of the percentage points appropriate to each stage as
set out in the above table against those stages of the services provided by the consulting
engineer.

4.2.9 Cancellation or Abandonment

4.3

4.4

Should instructions having been given by the client to the consulting engineer to proceed with any of
the stages of services set out in Clause 4.2.8(1) and the whole or part of the works is cancelled or
abandoned or postponed payments will be according to the stipulations of this agreement (C2.1.3.8.2)
Pricing Assumptions in this tender document).

FEES FOR ADDITIONAL SERVICES

(1)

()

®)

@)

Subject to Clauses 4.2.8(2), 4.3(2), 4.3(3), 4.3(4), 4.3(5), 4.3(6) and 4.3(7), the fees for additional

services, contemplated in Clause 2.2, are agreed to between the client and the consulting

engineer as set out in Clause 4.1.

For additional services as a result of the resumption of such services or the alteration or

modification of designs on the instructions of the client, the consulting engineer is entitled to

time-based fees and actual costs incurred.

For the provision of a construction monitoring service, as contemplated in Clause.3.3.2, the

consulting engineer is entitled to recover from the client the fees as agreed between the

consulting engineer and the client:

(a) for part time construction monitoring staff costs, the amount payable to such staff shall
be at the hourly rates contemplated in Clause 4.4(3);

(b)  for full time construction monitoring service the fee shall be based on the total annual
cost of employment plus a surcharge of twelve percentage points (12%);

(c) amaximum of 50 hours may be applied for part time construction monitoring per month.
Time spent on site in excess hereof will be without further remuneration; and

(d) distances for travelling applied for may not be exceeded without prior written approval of
the Departmental Project Manager (T1.1.4). Remuneration of travelling will be calculated
according to actual distances per month at the applicable rate of the time of travel.

For all other costs, as set out in Clause 4.5, the actual expenses incurred.

For duties under the Occupational Health and Safety Act, 1993 (Act No.85 of 1993), as

contemplated in Clause 3.3.3, the consulting engineer shall, if so appointed by the client, be

remunerated on a time and cost basis as agreed with the client.

For assuming the leadership of a joint venture, a consortium or team of consulting engineers, as

contemplated in Clause 3.3.5, the fee for the lead consulting engineer shall be ten percentage

points (10%), which is not an additional fee but is that portion of the fee for services rendered by

the team, which shall be allocated to the lead consulting engineer. The apportionment of the

fee to services is as stated in Clause 4.2.8(1).

For services as principal agent of the client, as contemplated in Clause 3.3.6, the consulting

engineer is entitled to an additional fee calculated at one percentage point (1%) of the total cost

of the works comprising the project. The consulting engineer is not entitled to any fees for

principal agent if he is not explicitly appointed as such.

TIME-BASED FEES

(a) Time-based fees are all-inclusive fees, including allowances for overhead charges incurred
by the consulting engineer as part of normal business operations, including the cost of
management, as well as payments to administrative, clerical and secretarial staff used to
support professional and technical staff in general and not on a specific project only.

(b) Time-based fees are calculated by multiplying the hourly rate contemplated in Clause
4.4(3), which is applicable to the consulting engineer for professional and any other
technical staff employed by the consulting engineer, with the actual time spent by such
staff in rendering the services required by the client.

(c) Professional and technical staff include all staff performing work directly related to the
execution of the services the consulting engineer is engaged for by the client and
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()

®)

excludes all administrative, clerical and secretarial staff used to support professional and
technical staff in general and not on a specific project only, but includes the typing of letters,
minutes, reports and documents for projects.

To determine the time-based fee rates the professional and technical staff concerned is divided
into:-

(a) Category A, in respect of a private consulting practice in engineering, shall mean a top
practitioner whose expertise and relevant experience is nationally or internationally
recognized and who provides advice at a level of specialization where such advice is
recognized as that of an expert.

(b) Category B, in respect of a private consulting practice in engineering, shall mean a partner,
a sole proprietor, a director, or a member who, jointly or severally with other partners, co-
directors or co-members, bears the risks of the business or takes full responsibility for the
projects and related liabilities of such practice and where his/her level of expertise and
relevant experience is commensurate with the position performs work of a conceptual
nature in engineering design and development, provides strategic guidance in planning and
executing a project and/or carries responsibility for quality management pertaining to a
project.

(c) Category C, in respect of a private consulting practice in engineering, shall mean all
salaried professional staff with adequate expertise and relevant experience performing
work of an engineering nature and who carry the direct technical responsibility for one or
more specific activities related to a project. A person referred to in Category B may also
fall in this category if such person performs work of an engineering nature at this level.

(d) Category D, in respect of a private consulting practice in engineering, shall mean all other
salaried technical staff with adequate expertise and relevant experience performing work
of an engineering nature with direction and control provided by any person contemplated
in categories A, B or C.

The scale of fees on a time basis, on which Value Added Tax is excluded, shall be at the following
rates per hour, rounded off to the nearest rand:

(a) for a person in category A and B: 18.75 cents for each R100 of the total annual
remuneration package (lowest notch) attached to a Director's grading (level 13) in the
Public Service;

(b) for a person in category C: 17,5 cents for each R100 of the total annual remuneration
package (lowest notch) attached to a Deputy Director’'s grading (level 12) in the Public
Service;

(c) for a person in category D: 16,5 cents for each R100 of his/her total annual cost of
employment; provided that this hourly rate shall not exceed 16,5 cents for each R100 of
the total annual remuneration package (lowest notch) attached to an Assistant Director’s
grading (level 11) in the Public Service.

Hourly rates calculated in terms of (a), (b) and (c) above shall be deemed to include overheads
and charges in respect of time expended by clerical personnel, which shall, therefore, not be
chargeable separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by Category
B persons in terms of (a) above on a project shall be limited to 5 per cent of the total time
expended on the project. Any time expended by principals in excess of the 5 per cent limit shall
be remunerated at the rates determined in (b) or (c) above.

Notwithstanding the above, where work is of such a nature that personnel as described in
paragraph (c) above are capable of performing such work, it shall be remunerated at that level
and not at the rates described in paragraphs (a) and (b) above, irrespective of who in fact
executed the work.

The salaries referred to in (a) to (c) above can change from time to time, which will, therefore,
change the rates applicable. These rates will, however, only be adjusted on the first day of each
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calendar year irrespective of any changes in salary ranges during the relevant year. The rate as
set out in Table 8 of the "Rates for Reimbursable Expenses", as amended from time to time may
be used as bases for relevant claims.

(4) For the purposes of Clause 4.4(3)(c), the total annual cost of employment (gross annual
remuneration) of a person contemplated in Clause 4.4(2) means the total amount borne by an

employer in respect of the employment of such a person per year, calculated at the amounts
applicable to such a person at the time of appointment of the person.

4.5 Expenses and Costs

All expenses and costs shall be claimed for in accordance with the provisions of the agreement subject to
the submission of substantiating documentation.
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REFERENCE LETTER TEMPLATE

et Department:
L\ ;«’ Public Works and Infrastructure
V REPUBLIC OF SOUTH AFRICA

Eben Donges Building, Corner of Hancock and Robert Streets, North End Ggeberha, 6001

Provision of Professional Civil Engineering Services for: STORMS RIVER: SA POLICE
Project title: | COMPLEX: CONDITION BASED MAINTENANCE FOR ALL BUILDING ELEMENTS:
STRUCTURAL, CIVIL WORKS, ELECTRICAL AND WET SERVICES

Tender no: PEQ 04/2024

Note: “Reference forms" to be completed by each of the respective Project Managers or Principal Agents for
the projects listed in the Functionality (Relevant Experience) returnable schedule. Forms not signed,
stamped and completed in full will result in no allocation of points (zero points).

I (name & surname) of

(company name) declare that | was the Project Manager or Principal Agent on the following construction
project successfully executed by:

(name of tenderer)

PROJECT

NAME:

CONTRACT VALUE: DISCIPLINE VALUE:
COMPLETION DATE: CONTRACT DURATION:

1. Please evaluate the performance of the Tenderer on the above-mentioned project, on which you were
the Principal Agent or the Project Manager by inserting “Yes” in the relevant box below:
1-Very Poor 2-Poor 3-Fair 4-Good 5-Excellent

ACTIVITY 1 2 3 4 5

1 Project Performance

1.1 | Time Management and Programming

1.2 | Adherence to contractual commitments

2 Contract Administration

21 Submission of required documentation correctly and
" | timeously

2.2 | Compliance to rules and regulations

2.3 | Estimates / Budget administration / Cash Flows.

2.4 | Timeous compilation of final account and as-builts

3 | Quality of Work

3.1 | Quality of reports

3.2 | Comprehensiveness of planning and designs

3.3 | Conformance to specification and quality compliance

3.4 | Consideration of the client's best interests

4 Personnel Recourses

4.1 Assignment of suitably qualified and experienced
" | personnel to the project

4.2 | Risk identification and mitigation

4.3 | Meeting attendance

4.4 | Decision making and problem-solving skills

2. Would you consider / recommend this tenderer again? [ ] YES []NO
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Department:
Public Works and Infrastructure

w REPUBLIC OF SOUTH AFRICA

Project title:

Provision of Professional Civil Engineering Services for: STORMS RIVER: SA POLICE
COMPLEX: CONDITION BASED MAINTENANCE FOR ALL BUILDING ELEMENTS:
STRUCTURAL, CIVIL WORKS, ELECTRICAL AND WET SERVICES

Tender no:

PEQ 04/2024

3. Any other comments:

4. My contact details are:

Telephone: Mobile Phone”
E-mail:
Thus, signed at on this day of (Year)

Signature of Principal Agent/Project Manager (referee)

Note:

COMPANY STAMP
(If available)

If references cannot be verified due to the inability to get hold of the referee or failure on his / her part to
respond to a written request to do so, that reference will be disregarded. It is the responsibility of the tenderer
to put referees who are reachable and are willing to be contacted.

Tenderer (Company) Name of Tenderer (Signatory)

Signature of Tenderer Date
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