



public works  
& infrastructure  
Department:  
Public Works and Infrastructure  
REPUBLIC OF SOUTH AFRICA

# **TERMS OF REFERENCE**

## **PROCUREMENT OF SPEED FENCE (THE CROWD BARRIER CONTROL FENCE) AT RIETONDALE FARM FOR 2024 PRESIDENTIAL INAUGURATION**

<b>TABLE OF CONTENT</b>	<b>PAGE(S)</b>
<b>Purpose</b>	<b>3</b>
<b>About The Department</b>	<b>3</b>
<b>Problem Statement</b>	<b>3</b>
<b>Service Description</b>	<b>3</b>
<b>Scope of Work</b>	<b>4</b>
<b>Infrastructure Requirements</b>	<b>4</b>
<b>General Notes</b>	<b>5</b>
<b>Responsibilities</b>	<b>6</b>
<b>Other</b>	<b>7</b>
<b>Annexure A Pricing Schedule</b>	

## **1. PURPOSE**

The Department of Public Works and Infrastructure (DPWI) requires services for the supply, erection, maintain and removal of movable infrastructure for the 2024 Presidential Inauguration in Pretoria, Rietondale.

## **2. ABOUT THE DEPARTMENT**

Department of Public Works and Infrastructure is mandated amongst others to provide events related movable infrastructure for the 2024 Presidential Inauguration.

## **3. PROBLEM STATEMENT**

Department of Public Works and Infrastructure seeks a service provider/s who will provide a service in relation to the 2024 Presidential Inauguration. This service should be rendered according to the proposed timeframe, quality and efficiency. In this regard, the Department requires a service provider/s to supply, deliver, erect, maintain and remove movable infrastructure and specified items, as and when required.

## **4. SERVICE DESCRIPTION**

The event consists of a Presidential Inauguration ceremony that will be hosted in Pretoria, Rietondale.

### **4.1.1 PRETORIA, RIETONDALE**

- a) Procurement of Crowd Control Barrier Mesh Fence with Concrete Block Fence Clamps with the height of 2 meters .

### **4.1.2 Compliance to Act 205 of 1993 Public Gathering Act and required drawings and certification by the respective professional disciplines. Infrastructure management of event.**

### **4.1.3 The Department of Public Works and Infrastructure reserves the right to allocate the services in part or in full or to appoint more than one service**

provider. Specifications or venues may change due to revised client requirements. The timeframe for completion of the infrastructure is 10 days prior to the event.

## **5. SCOPE OF WORK**

### **5.1 SCOPE OF WORK FOR PRETORIA, RIETONDALE**

#### **CROWD CONTROL FENCE**

- **4000m (L) x 1.8m (h) Crowd control fence with concrete blocks fence clamps**

#### **a) RETURNABLE DOCUMENTS**

- I. The Pricing Schedule provided as Annexure A must be completed in full. Each individual field must be completed in order for the tender response to be RESPONSIVE.**
- II. Company experience in proving movable infrastructure Annexure B.**
- III. A proposed Project Execution Plan must be provided for the entire movable infrastructure with a completion date of infrastructure days prior to event and 2 days dismantling after to the event.**
- IV. The Event Manager and Site Manager's experience. Annexure C.**
- V. Proof of Public Liability Insurance from an approved Insurer duly with the finance service provider board of not less than R10 000 000 must be provided.**

## **6. INFRASTRUCTURE REQUIREMENTS**

**The following resource requirements must be complied with and be included in the Bid price and inclusive of VAT:**

- a) To ensure that fence is erected, maintained and dismantled according to an approved project plan.
- b) A 24 hour infrastructure standby crew must be provided at all sites from the completion of the structures and on the day of the event.
- c) All structures to be secured at the cost of the service provider.
- d) Any damages or losses must be covered by the service provider.
- e) The structure and venue to be cleaned prior to the event.
- f) All materials and equipment to be utilized for the erection of the infrastructure e.g. cranes etc.
- g) Any damages to gardens, lawns etc. must be restored to original condition.
- h) Compliance to Health and Safety Regulations.

## **7. Compliance Certificates and Drawings(ALL AREAS)**

The following drawings and compliance certification must be provided after construction:

- I. Drawings of all structures
- II. Layout drawings of emergency exits and electrical points
- III. Draping Fire retardant certificate
- IV. Occupational Health and Safety (OHS) certificate
- V. Occupancy Certificate from the Local Municipality

## **8. GENERAL**

The following general requirements will be enforced after award and must be compiled with:

- a) Project Executive Plan

A final project executive plan reflecting detailed operations and due dates must be signed off by DPWI, before any construction commences.

**b) Status Reports**

Status reports must be provided as and when required.

**c) Close Out Report**

Upon completion of the event a close out report with photographic images of the focus points in the event should be handed to DPWI. No final payments will be made if the said report is not submitted to DPWI.

**d) Oversee dismantling and close out**

Ensure that all equipment are collected within 3 days after the event and that final accounts are settled in time.

**e) Operating hours**

Operating hours are from 8h00 to 17h00 at certain venue.

**f) Disbursements/Transportation**

To be included in the infrastructure cost.

**g) Accreditation**

All crew must be accredited before access to sites will be granted. The service provider must identify backup crew in instances where security clearances are refused.

**h) Drawings**

Detailed Drawing required by Events or Local Authority to be drafted and supplied by the contractor on request.

## **9. RESPONSIBILITIES**

**a. DPWI: The departmental officials, who are concerned with arranging the event will be responsible for:**

Providing the necessary detail and information so that the service requirements are understood.

Rendering all reasonable assistance in executing the service.

Granting the service providers access to the areas prior and upon appointment.

**b. SERVICE PROVIDER: The personnel, who is involved in the event will be responsible for:**

- a) Executing services as stipulated above.
- b) Suggesting alternative arrangements if requested service is not available, or if it can be proven that with the deviations from the original arrangements, financial savings can be realised.
- c) Timeous delivery of services as stipulated on approved Project Plan.
- d) Upon request from the Department, remove any resource employed on site in cases where the service rendered by the resource is not in accordance with departmental requirements.
- e) Erect temporary office space and portable ablution facilities at own cost for ALL staff employed by the service provider and supply own office equipment to ensure smooth operation of service to be provided. The facilities should be erected at an area allocated by DPWI.
- f) Timeous submission of correct detailed invoices for rendered services in order for payment to be effected by DPW within 30 days of receipt.
- g) Timeous submission of management reports as and when required.
- h) Ensuring confidentiality in respect of all arrangements concerning the event and all persons.
- i) Any additional services and infrastructure required by bidder will be for their own account.
- j) Any additional services supplied by the bidder and not requested by the DPWI will be at the bidder cost.

**NOTE: THE DEPARTMENT HAS A RIGHT TO INCREASE OR DECREASE THE SCOPE OF WORK IF NEEDS ARISE**

**7. TECHNICAL ENQUIRIES:**

**Mr Thulasizwe Masina**

**Chief Construction Project Manager**

**083 675 9654**

**[Thulasizwe.Masina@dpw.gov.za](mailto:Thulasizwe.Masina@dpw.gov.za)**