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DPW-04 (EC):  CONTRACT DATA: JBCC PRINCIPAL BUILDING 
AGREEMENT (Edition 6.2 of May 2018) 

Project title: 

 
CAPE TOWN: PARLIAMENTARY PRECINCT: UPGRADING AND RECONFIGURATION OF 
VARIOUS KITCHENS INCLUDING REPLACEMENT OF EQUIPMENT AND ASSOCIATED 
WORKS 
 
  

Tender /  
Quotation no: 

CPT1004/25 WCS no:       Reference no: 3/12/20/2/24 

 

 

The Conditions of Contract are clauses 1 to 30 of the JBCC®  Principal Building Agreement (Edition 
6.2 of May 2018) prepared by the Joint Building Contracts Committee. 
 
Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC)) together 
as some clauses in the JBCC PBA have been amended in the Contract Data (DPW-04 (EC)). 
 
Copies of these conditions of contract may be obtained through most regional offices of the 
Association of South African Quantity Surveyors, Master Builders Association, South African 
Association of Consulting Engineers, South African Institute of Architects, Association of 
Construction Project Managers, Building Industries Federation South Africa, South African 
Property Owners Association or Specialist Engineering Contractors Committee. 
 
Bidders to note that materials procured for the works should be from South African manufactures 
and suppliers. Imported materials shall only be considered under exceptional circumstances, 
based on compelling technical justifications, and subject to the approval by the NDPWI. 
 

 

CONTRACT VARIABLES  
 
THE SCHEDULE 
 
The schedule is the listed variables in this agreement and contains all variables referred to in this 
document including specific changes made to JBCC® documentation. It is divided into part 1: 
contract data completed by the employer and part 2: contract data completed by the tenderer. 
Part 1 must be completed in full and included in the tender documents.  Both the part 1 and part 2 
form part of this agreement. 
 
Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not 
left blank.  Where choices are offered, the non-applicable items are to be deleted.  Where 
insufficient space is provided the information should be annexed hereto and cross referenced to 
the applicable clause of the schedule.  Reference to clause numbers in the JBCC Principal 

Building Agreement are shown in [square brackets] in this contract data e.g. [3.1].  
 

 
PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER: 
 
A PROJECT INFORMATION 
 

A 1.0 Works [1.1] 
 

Works description Refer to document PG01.2 (EC) – Scope of Works for detailed description 

Alterations and additons to 2 existing kitchens within the Parliamentary Precinct (Marks Building and 90 Plein 
Street kitchens), incl tiling, sanitary fittings etc, electrical installations, mechanical installation, replacement of 
existing Kitchen Equipment and Cold/ Freezer Rooms. One kitchen is for the supply and instalaltion of kitchen 
equipment and cold freezer rooms only (NCOP kitchen).    
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Tender / Quotation no: CPT1004/25 
 

A 2.0 Site [1.1] 
 

Erf / stand number Parliament Precint 

Site address  Plein Street 

Township / Suburb Cape Town 

City / Town Cape Town 

Province Western Cape 

Local authority Cape Town 

GPS Coordinates 33°55’33.99”S   18°25’08.99”E 

 

 
A 3.0 EMPLOYER AND ITS REPRESENTATIVE 
 
A 3.1  Employer: 
 

Official Name of Organ of 
State / Public Sector Body 

Government of the Republic of South Africa in its Department of Public Works 
& Infrastructure 

Business registration number Not applicable VAT number Not applicable 

E-mail Akulule.Ndonyana@dpw.gov.za Telephone 021 402 2419 

 

Postal address 

 

Private Bag X9027 
Cape Town 
8001 
      

Physical address 

Department of Public Works and Infrastructure 
Customs House Building 
Cape Town 
8001 

 
 
A 3.2 Employer’s representative: 
 

Name Akulule Ndonyana Telephone number 021 402 2419 

E-mail Akulule.Ndonyana@dpw.gov.za Mobile number 066 185 0223 

 

Postal address 

 

Private Bag X9027 
Cape Town 
8001 
      

Physical address 

Department of Public Works and Infrastructure 
Customs House Building 
Lower Heerengracht 
Foreshore, Cape Town,  8000 
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Tender / Quotation no: CPT1004/25 
 

A 4.0 Principal Agent [1.1; 6.2] Discipline Architect 

 

Name    The Creative Axis 

Legal entity of above       Contact person Arthur Nemukula 

Practice number       Telephone number 021 4424 7742 

  Country RSA Mobile number 071 613 4390 

E-mail arthur@creativeaxis.co.za 

Postal address 

Boulevard Place, South Lobby 3rd Floor,  Heron Crescent 
Century City 
Cape Town 
7441 

Physical address 

Boulevard Place, South Lobby 3rd Floor, Heron Crescent 
Century City 
Cape Town 
7441 

 

A 5.0 Agent [1.1; 6.2] Discipline Quantity Surveyors 

 

Name  Mbatha Walters & Simpson (Pty)Ltd 

Legal entity of above       Contact person Brenda-Lynn Nell 

Practice number       Telephone number 021 423 6200 

  Country RSA Mobile number 082 531 7943 

E-mail brenda-lynn@mwsqs.co.za 

Postal address 

PO Box 15032 
Vlaeberg 
Cape Town 
8018 

Physical address 

5th Floor, Hycastle House, 58 Loop Street 
Cape Town 
      
8001 

 

A 6.0 Agent [1.1; 6.2] Discipline Mechanical Engineers 

 

Name  BVI Consulting Engineers 

Legal entity of above       Contact person Alfredo Malgas 

Practice number       Telephone number 021 527 7000 

  Country RSA Mobile number 079 498 6800 

E-mail alfredom@bviwc.co.za 

Postal address 

PO Box 86 
Century City 
Cape Town 
7446 

Physical address 

Block B2, Edison Square , C/O Edison Way & Century Ave 
Century City 
Cape Town 
7441 
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Tender / Quotation no: CPT1004/25 
 

A 7.0 Agent [1.1; 6.2] Discipline Electrical Engineers 

 

Name  BVI Consulting Engineers 

Legal entity of above       Contact person Alfredo Malgas 

Practice number       Telephone number 021 527 7000 

  Country       Mobile number 079 498 6800 

E-mail alfredom@bviwc.co.za 

Postal address 

PO Box 86 
Century City 
Cape Town 
7441 

Physical address 

Block B2, Edison Square, c/o Edison Way & Century Ave 
Century City 
Cape Town 
7441 

 
 

A 8.0 Agent [1.1; 6.2] Discipline Health and Safety  

 

Name  National Department of Public Works and Infrastructure 

Legal entity of above       Contact person Zethembiso Mwandla 

Practice number       Telephone number 021 402 2181 

  Country       Mobile number 066 261 1039 

E-mail Zethembiso Mwandla 

Postal address 

Private Bag X9027 
Cape Town 
8001 
      

Physical address 

National Department of Public Works and Infrastructure 
Customs House Building 
Lower Hereengracht Street, Foreshore 
Cape Town, 8000 
  

 

A 9.0 Agent [1.1; 6.2] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

      
      
      
      

Physical address 
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Tender / Quotation no: CPT1004/25 
 

A 10.0 Agent [1.1; 6.2] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

      
      
      
      

Physical address 

      
      
      
      

 
 

A 11.0 Agent [1.1; 6.2] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

      
      
      
      

Physical address 

      
      
      
      

 
 

A 12.0 Agent [1.1; 6.2] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

      
      
      
      

Physical address 
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Tender / Quotation no: CPT1004/25 
  
B CONTRACT INFORMATION 
 
B 1.0 Definitions [1.1] 
 

Bills of quantities: System/Method of 
measurement 

Standard system of measurement of building 
works 7th edition   

 
B 2.0 Law, regulations and notices [2.0]  
 

Law applicable to the works, state country [2.1] Law of the Republic of South Africa 

 
B 3.0 Offer and acceptance [3.0]  
 

Currency applicable to this agreement [3.2]  South African Rand 

 
B 4.0  Documents [5.0] 
 

The original signed agreement is to be held by the principal agent [5.2], if not, 
indicate by whom 

Employer 

Number of copies of construction information issued to the contractor at no cost 
[5.6] (3 Copies of all relevant construction documentation – this to includes 1 
priced Bills of Quantities and 2 unpriced Bills of Quantities) 

3 

 

Documents comprising the agreement  Page numbers 

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1 to 30 

DPW-04 (EC):  CONTRACT DATA: JBCC PRINCIPAL BUILDING AGREEMENT 
(Edition 6.2 of May 2018) 

 1 to 31 

The JBCC® General Preliminaries for use with the JBCC® Principal Building 
Agreement, Edition 6.2 May 2018 

      

Drawings as per drawing register issued with the tender  55 

Specifications issued with the tender        

Schedules issued with the tender        

Bills of Quantities issued with the tender  131 

Addenda as issued during tender stage, if applicable  As issued 

            

            

            

            

            

 
B 5.0  Employer’s agents [6.0] 
   

Authority is delegated to the following agents to issue contract instructions and 
perform duties for specific aspects of the works [6.2] [6.7 [CD] ] 

 
Principal Agent 

 

Principal agent’s and agents’ interest or involvement in the works other than a professional 
interest [6.3]  

No 
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Tender / Quotation no: CPT1004/25 
 
B 6.0 Insurances [10.0]     
  

Insurances by contractor 
NB: Insurances submitted must be issued by either an insurance company duly registered in terms of 
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).  
Insured amounts to include VAT. 

 

 New works [10.1.1]  
With a deductible not exceeding 5% of each and every claim 

Contract sum 
plus 10% 

Not Applicable 

Or Works with practical completion in sections [10.2]  
With a deductible not exceeding 5% of each and every claim 

Contract sum 
plus 10% 

Applicable 

Or 
Works with alterations and additions [10.3] (reinstatement 

value of existing structures with or including new works) With a 

deductible not exceeding 5% of each and every claim 

Contract sum 
plus 10% 

Not Applicable 

 
Direct contractors [10.1.1; 10.2] where applicable, to be 
included in the contract works insurance   

RNot Applicable Not Applicable 

 
Free issue [10.1.1; 10.2] where applicable, to be included 
in the contract works insurance              

RNot Applicable Not Applicable 

 
Escalation, professional fees and reinstatement costs 
must be included in the above respective insurances 

 Applicable 

Supplementary insurance [10.1.2; 10.2]  
Contract sum 

plus 10% 
Applicable 

Public liability insurance [10.1.3; 10.2] R 5 000 000 Applicable 

Removal of lateral support insurance [10.1.4; 10.2] R       Not Applicable 

Other insurances [10.1.5]   

Hi Risk Insurance Refer B18.0 [10.1.5.1] R Not 

Applicable 
Not Applicable 

Other insurances: If applicable, description 1: R Not 

applicable 
Not Applicable 

N/A 

Other insurances; If applicable, description 2: R Not 

applicable 
Not Applicable 

N/A 
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Tender / Quotation no: CPT1004/25 
 
B 7.0 Obligations of the employer [12.1] 
 

Existing premises will be in use and occupied [12.1.2]  Applicable 

If applicable, description:  
The three (3) buildings will be will remain occupied during construction, with each kitchen being 
vacated in order for works to be carried out.         

Restriction of working hours [12.1.2] Applicable 

If applicable, description:  
Work may be affected from time to time to accommodate the workings and activities of Parliament. 
 The contractor will be provided with the Parliamentary calendar upon commencement of works on 
site.   

Natural features and known services to be preserved by the contractor [12.1.3] Applicable 

If applicable, description:  
Any unknown services found are to be brought to the attention of the Principal Agent, and shall not 
be cut or disconnected until this has been approved.          

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Applicable 

If applicable, description:  
Due to the nature of the site, the specific work areas, lay down areas and restricted areas will be 
pointed out clearly to the contractor on site.          

Supply of free issue of material and goods [12.1.10]  
 

Not Applicable 

If applicable, description:  
  N/A   

 
 
B 8.0  Appointment of Nominated Subcontractors [14.0] 
   

Not Applicable If applicable, description of specialisation 

 

Specialisation 1       

Specialisation 2       

Specialisation 3       

Specialisation 4       

Specialisation 5       

 
 
B 9.0 Appointment of Selected Subcontractors [15.0] 
 

Not Applicable If applicable, description of specialisation 

 

Specialisation 1       

Specialisation 2       

Specialisation 3       

Specialisation 4       

Specialisation 5       
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Tender / Quotation no: CPT1004/25 
 
B 10.0 Appointment of Direct Contractors [16.0] 
 

Not Applicable If applicable, description of extent of work [12.1.11] 

Extent of work        

Extent of work       

Extent of work       

Extent of work        

Extent of work        

 
B 11.0 Works to be completed in sections [20.1] 
 

Applicable If applicable, description of sections 

Section 1 Marks Building & Old Assembly (NCOP) Kitchens  

Section 2 90 Plein Street Kitchen 

Section 3       

Section 4       

Section 5       

Section 6       

 
Remainder of the works.       
 

 
B 12.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [12.1.5], Practical 

Completion [19.0; 20.0], Works Completion Refer B18.0 [19.8], Final Completion [21] and 
Penalties [24.0]  

  
B12.1 Contract Period 
 

Contract period [B18: 1.2]: Period in months as indicated, include the time from the date of award 
(commencement date) for submitting contractual obligatory documents, submission of Health & Safety 
Plan and approval, period for obtaining the Construction Permit (if applicable), the Construction Period 
and the Defect Liability Period up to and including Final Completion 

The contract period is determined as follows (Period/s indicated in months):  

Period to submit contractual obligatory documents including submission and 
approval of health and safety plan by the appointed Health & Safety Agent 

14 days 
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Tender / Quotation no: CPT1004/25 
 

Period to obtain Construction Permit from Department of Labour upon approval of 
the Health & Safety Plan by the appointed Health & Safety Agent 

N/A 

Total construction period for the Works as a whole up to and including Practical 
Completion, as indicated below [24.1] 

10 Months 
B12.3 

Period to achieve Works Completion Refer B18.0 [19.8] 1 month 

Defect liability period up to and including Final Completion 12 

Total Contract Period [B18: 1.2] 24 Months 

Penalty amount per calendar day for late submission of contractual obligatory 
documents: Ten percent (10%) of the penalty amount per calendar day for late 
Practical Completion, excluding VAT. [24.1] 

R 420,00 

 
 
B12.2 Construction Period for completion of the Works as a whole 
 

Construction period [B18: 1.2] and Practical Completion for the Works as a 
whole [19.0] The time for achieving Practical Completion of the whole of the Works 
is measured from the date of possession of the site by the contractor inclusive 
of all public holidays, special non-working days and builders’ holiday shut 
down periods. 

Not Applicable 

The date for practical completion for the works as a whole shall be the period in 
months as indicated, starting from the date of possession of the site by the 
contractor inclusive of all special non-working days and builders’ holiday shut down 
periods [12.2.7; 24.1]    

      

Period for inspection in working days by the principal agent [19.3]        

Penalty amount per calendar day for late Practical Completion, excluding VAT. 
[24.1]  

      

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: 
Thirty percent (30%) of penalty amount per calendar day for late Practical 
Completion, excluding VAT. 

R       

Penalty amount per calendar day for late Final Completion [21]: Fifteen percent 
(15%) of penalty amount per calendar day for late Practical Completion, excluding 
VAT. 

R      

 
 
B12.3 Construction Period for completion of the Works in portions 
 

Construction period [B18: 1.1] and Practical completion for portions of the 
Works [20.0] 

Applicable 

Portions of the Works in sections: 1 2 3 4 5 6 

Period for inspection by the principal agent in 
working days  [19.3]  

                                    

The date for practical completion shall be the 
period in months as indicated from the date 
of possession of the site by the contractor 
[12.2.7; 24.1] 

4 
Month

s 

6 
Months 
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Tender / Quotation no: CPT1004/25 
 

The date for practical completion for the whole of the Works, if applicable shall 
be the period in months as indicated from the date of possession of the site by 
the contractor inclusive of all public holidays, special non-working days and 
builders’ holiday shut down periods [12.2.7; 24.1]  

10 Months 

Penalty for late Practical Completion, if completion in sections is required, excluding VAT 

The penalty amount per day for failing to complete section 1 of the Works is: R 4,200.00 

The penalty amount per day for failing to complete section 2 of the Works is: R 4,200.00 

The penalty amount per day for failing to complete section 3 of the Works is: R       

The penalty amount per day for failing to complete section 4 of the Works is: R       

The penalty amount per day for failing to complete section 5 of the Works is: R       

The penalty amount per day for failing to complete section 6 of the Works is: R       

The penalty amount per day for failing to complete the whole of the Works, if 
applicable, is: 

R 8,400.00 

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: To be calculated at 
Thirty percent (30%) of penalty / calendar day to complete the whole of the Works, excluding VAT   

Penalty amount per calendar day for late Final Completion [21]: To be calculated at Fifteen percent 
(15%) of penalty / calendar day to complete the whole of the Works, excluding VAT 

 
B 13.0 Criteria to achieve Practical Completion [19.0; 20.0] 
 

Criteria to achieve Practical Completion not covered in the definition of practical completion  

13.1 
Obtain Occupation Certificate from the relevant authority prior to issuing the Practical 
Completion certificate 

13.2 All relevant CoCs  

13.3 All guarantees 

13.4 Training on electrical, security and mechanical installations if contractually required    

13.5 Maintenance / operating manuals 

13.6 Final Account documentation 

13.7       

13.8       

13.9       

13.10 
      
 
 
 
 

 
Tender / Quotation no: CPT1004/25 
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B 14.0 Defects liability period [21.0] 
 
 Extended defects liability period: Refer B18.0 [21.13] 
 

Applicable If applicable, description of applicable elements  

 

14.1 Emergency generator/s 

14.2 Air conditioning system and plant 

14.3 Security system/s (e.g. Access control, Intruder alarm, etc.)  

14.4 Electrical equipment (e.g. Electric operated doors, Electric motors, etc.) 

14.5 Lifts 

14.6 
Mechanical equipment (e.g. Fire detection, Fire suppression system, Kitchen equipment, 
etc.) 

14.7 Civil works 

14.8 Landscaping including automated systems (irrigation) 

14.9 Kitchen Equipment 

14.10       

 
 
B 15.0 Payment [25.0] 
 

Date of month for issue of regular payment 
certificates Refer B18.0 [25.2] 

25th 

Contract price adjustment / Cost fluctuations  
Refer [25.3.4; 26.9.5] 

Not Applicable 

If applicable, method to calculate  CPAP 

Employer shall pay the contractor within:   
Refer B18.0 [25.10] 

Thirty (30) calendar days 

 
 
B 16.0 Dispute resolution [30.0] 
 

Mediation Applicable 

Name of nominating body Association of Arbitrators (Southern Africa) 

Appointment of Mediator State Attorney  

Litigation  Court with Jurisdiction 

 
Tender / Quotation no: CPT1004/25 
 
B 17.0  JBCC® General Preliminaries - selections 
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Provisional bills of quantities [P2.2] Applicable 

Availability of construction information [P2.3] Applicable 

Previous work - dimensional accuracy - details of previous contract(s) [P3.1] Applicable 

Previous work - defects - details of previous contract(s) [P3.2]  Applicable 

Inspection of adjoining properties - details [P3.3] Applicable 

Handover of site in stages - specific requirements   [P4.1] Applicable 

Enclosure of the works - specific requirements [P4.2] Applicable 

Geotechnical and other investigations - specific requirements [P4.3] Not Applicable 

Existing premises occupied - details [P4.5] Applicable 

Services - known - specific requirements [P4.6] Applicable 

Water [P8.1] 

By contractor   Not Applicable 

By employer   Not Applicable 

By employer – metered   Applicable 

 
Electricity [P8.2] 

By contractor   Not Applicable 

By employer   Not Applicable 

By employer – metered   Not Applicable 

Ablution and welfare facilities [P8.3] 
By contractor   Applicable 

By employer   Not Applicable 

Communication facilities - specific requirements [P8.4] 
The contractor will provide Telepone and email facilities for those responsibe  
on site.  

Applicable 

Protection of the works - specific requirements [P11.1] 
Where applicable, the access routes into and out of the kitchens will be 
protected to ensure no damage to the exisiting building 

Applicable 

Protection / isolation of existing works and works occupied in sections - specific 
requirements [P11.2] 
      

Not Applicable 

Disturbance - specific requirements [P11.5] 
      

Not Applicable 

Environmental disturbance - specific requirements  [P11.6] 
      

Not Applicable 
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CONTRACT SPECIFIC DATA 

1.2 Definitions 
 
The following definitions replace corresponding definitions or are added to the definitions in the 
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the case may be.   
 
ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and 
used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold or 
heat) that are not in the norm for the area where the construction takes place and during which no work is 
possible on site.  
 
AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building 
Agreement and contract data for organs of state and other public sector bodies, the contract drawings, 
the priced document and any other documents reduced to writing and signed by the authorised 
representative or representatives of the parties. 
 
CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the 
contractor and ending on the date of practical completion. 
 
CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on 
the date of final completion.  
 
COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of 
fluctuation in the cost of labour, plant, material and goods as stated in the schedule. 
 
DEFAULT INTEREST: No clause. 
 
GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI’s Guarantee for Construction 
form/s, obtained by the contractor from an institution approved by the employer [CD]. 
 
INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated 
as simple interest, in respect of debts owing to the State, and will be the rate as published by the Minister  
of  Justice  and  Correctional  Services from time to time, in terms of section 1(2) of the Prescribed Rate 
of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts 
owing by the State.  
 
LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider’s 
Tender / Bid, issued and signed by the Employer. 
 
PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to 
the parties certifying the amount due and payable in terms of clause 25.3.   
 
PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data 
for organs of state and other public sector bodies. In the event of a principal agent not being 
appointed, then all the duties and obligations of a principal agent as detailed in the agreement shall be 
fulfilled by the employer’s representative as named in the contract data for organs of state and other 
public sector bodies.  
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The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), are applicable to this Contract: 

3.3 Replace clause with the following:  
This agreement shall come into force on the date of letter of acceptance and continue to be of 
force and effect until the end of the latent defects liability period [22.0] notwithstanding 
termination [29.0] or the certification of final completion [21.0] and final payment [25.0]. 
 

4.2 Refer to clause 6.7 [CD]. 

4.3 Replace clause with the following: 
Where a contractor cedes any right or any monies due to or to become due under this 
agreement as security in favour of a financial institution, the prior written consent of the 
employer, which consent shall not be unreasonably withheld, must be obtained. 
 

5.2 Replace last sentence with the following:   
The original signed agreement shall be held by the Employer. 
 

5.4 Replace clause with the following: 
The Bills of Quantities shall not be used as a specification of material and goods or methods 
unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities 
for purpose of ordering material. All dimensions and quantities must be determined on site 
before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the 
drawings shall take preference. 
 

5.5 Replace clause with the following: 
The parties may publish or disclose on any platform only the contract scope and contract 
amount. 
  

6.5 Replace clause with the following:  
Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the 
principal agent or an agent in terms of this agreement, the employer may appoint another 
principal agent and/or an agent, be it temporary or permanently.  
 

6.7 Add the following as clause 6.7: 
In terms of the clauses listed hereunder, the employer has retained its authority and has not 
given a mandate to the principal agent, notwithstanding other provisions in the contract.  The 
employer shall sign all documents in relation to clauses 4.2, 14.1.4, 14.4.1, 14.6, 15.1.4, 15.4.1, 
23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12. 
 

7.2 Replace first sentence with the following:  
Any design responsibility undertaken by a subcontractor shall not devolve on the contractor 
except for items that require specific component design and or compatibility design and or shop 
drawings and or the assembly thereof. 
 

8.4 Replace clause with the following: 
The contractor shall bear the full risk of damage to and/or destruction of the works by whatever 
cause during construction of the works and hereby indemnifies and holds harmless the 
employer against any such damage. The contractor shall take such precautions and security 
measures and other steps for the protection and security of the works as the contractor may 
deem necessary. 
 

9.2.7 Add the following to the end of the first sentence: “…. due to no fault of the contractor”. 
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9.2.9 No clause. 

9.2.10 No clause. 

9.3 Add the following as clause 9.3: 
The employer's rights to claim damages for the contractor's omissions and actions will not be 
affected. 
 

10.1 Replace clause with the following: 
The party responsible shall effect and keep the respective insurances [CD] in force, in favour 
of the employer as beneficiary, from the date of possession of the site until the issue of the 
certificate of practical completion and with an extension to cover the contractor’s obligations 
after the date of practical completion [8.2.2]. 
 

10.1.5.1 Add the following as clause 10.1.5.1: 
Hi Risk Insurance 
In the event of the project being executed in a geological area classified as a “High Risk Area”, 
that is an area which is subject to highly unstable sub-surface conditions that might result in 
catastrophic ground movement evident by sinkhole or doline formation the following will apply: 
 

10.1.5.1.1 Add the following as clause 10.1.5.1.1: 
Damage to the works 
The contractor shall, from the date of possession of the site until the date of the certificate of 
practical completion, bear the full risk of and hereby indemnifies and holds harmless the 
employer against any damage to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above.  The contractor shall take such 
precautions and security measures and other steps for the protection of the works as he may 
deem necessary. 
 
When so instructed to do so by the principal agent, the contractor shall proceed immediately 
to remove and/or dispose of any debris arising from damage to or destruction of the works and 
to rebuild, restore, replace and/or repair the works, at the contractor’s own costs. 
 

10.1.5.1.2 Add the following as clause 10.1.5.1.2: 
Injury to persons or loss of or damage to property 
The contractor shall be liable for and hereby indemnifies and holds harmless the employer 
against any liability, loss, claim or proceeding arising at any time during the period of the 
contract whether arising in common law or by statute, consequent upon personal injuries to or 
the death of any person whomsoever resulting from, arising out of or caused by a catastrophic 
ground movement as mentioned above. 
 
The contractor shall be liable for and hereby indemnifies the employer against any and all 
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or 
immovable property, or personal property, or property contiguous to the site, whether belonging 
to or under the control of the employer or any other body or person whomsoever arising out of 
or caused by a catastrophic ground movement, as mentioned above, which occurred during 
the period of the contract. 
 

10.1.5.1.3 Add the following as clause 10.1.5.1.3: 
It is the responsibility of the contractor to ensure that he has adequate insurance to cover his 
risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2.  Without limiting the contractor’s 
obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days 
of the date of letter of acceptance, but before commencement of the works, submit to the 
employer proof of such insurance policy. 
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10.1.5.1.4 Add the following as clause 10.1.5.1.4: 
The employer shall be entitled to recover any and all losses and/or damages of whatever 
nature suffered or incurred consequent upon the contractor’s default of his obligations as set 
out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3.  Such losses or damages may be recovered from 
the contractor or by deducting the same from any amounts still due under this contract or under 
any other contract presently or hereafter existing between the employer and the contractor 
and for this purpose all these contracts shall be considered one indivisible whole. 
 

10.2 Replace clause with the following: 
Where practical completion in sections is required [20.0), or where the works is for alterations 
and additions, the contractor shall effect and keep in force contract works insurance [10.1.1], 
supplementary insurance [10.1.2], public liability insurance [10.1.3] and where applicable, 
removal of lateral support insurance [10.1.4] and other insurances [10.1.5) in favour of the 
employer as beneficiary. 
 

10.6  No clause. 

10.11 Add the following as clause 10.11 
In the event that an insurer dispute the amount of the claim to be paid to the employer, the 
contractor shall be liable to the employer for the difference between the claim (as determined 
by the employers QS appointed on the project) made by the employer and the amount that the 
insurer is willing to pay. 
 

11.1 Add the following to clause 11.1. 
In respect of contracts with a contract sum up to R1 million, the security to be provided by the 
contractor to the employer will be a payment reduction of five per cent (5%) of the value 
certified in the payment certificate (excluding VAT). 
 
In respect of contracts with a contract sum above R1 million, the contractor shall have the right 
to select the security to be provided in terms of C 1.0 Securities, as stated in the schedule. 
Such security shall be provided to the employer within fifteen (15) working days from contract 
commencement date. Should the contractor fail to select the security to be provided or should 
the contractor fail to provide the employer with the selected security within fifteen (15) working 
days from the contract commencement date, the security in terms of C 1.0 Option C shall be 
deemed to have been selected.  
 
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis 
in terms of 25.12.1 - 25.12.5. 
 

11.1.1 No clause. 

11.1.2 No clause. 

11.2.2 No clause. 

11.3 No clause. 

11.4.1 Replace clause 11.4.1 with the following: 
Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of 
each interim payment certificate until practical completion is achieved. The value certified shall 
be subject to the adjustments in terms of 25.12.6 to 25.12.10. 
 

11.5 No clause. 

11.6 No clause. 
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11.7 No clause. 

11.8 No clause. 

11.9 No clause. 

11.10 No clause. 

11.11 Add the following as clause 11.11 
Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT) 
has been selected: 
 

11.11.1 Add the following as clause 11.11.1 
The contractor shall furnish the employer with a cash deposit equal in value to ten percent 
(10%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract 
commencement date. Failure to furnish the employer with a cash deposit within fifteen (15) 
working days clause 11.4 will apply mutatis mutandis. 
 

11.11.2 Add the following as clause 11.11.2 
The employer shall be entitled to recover expense and loss from the cash deposit in terms of 
27.0 provided that the employer notifies the Contractor in which event the employer’s 
entitlement shall take precedence over his obligations to refund the cash deposit security or 
portions thereof to the contractor. 
 

11.11.3. Add the following as clause 11.11.3 
Within fifteen (15) working days of the date of practical completion of the works the employer 
shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract value 
(excluding VAT). 
 

11.11.4 Add the following as clause 11.11.4 
Within fifteen (15) working days of the date of final completion of the works the employer shall 
reduce the cash deposit to an amount equal to one per cent (1%) of the contract value 
(excluding VAT). 
 

11.11.5 Add the following as clause 11.11.5 
On the date of payment of the amount in the final payment certificate, the employer shall refund 
the remainder of the cash deposit to the contractor. 
 

11.11.6 Add the following as clause 11.11.6 
The parties expressly agree that neither the employer nor the contractor shall be entitled to 
cede the rights to the deposit to any third party. 
 

11.12 Add the following as clause 11.12 
Where security as a variable construction guarantee of ten percent (10%) of the contract sum 
(excluding VAT) has been selected: 
 

11.12.1 Add the following as clause 11.12.1 
The contractor shall furnish the employer with an acceptable variable construction guarantee 
equal in value to ten per cent (10%) of the contract sum (excluding VAT) within fifteen (15) 
working days after issuance of the letter of acceptance. Failure to submit an acceptable 
variable construction guarantee within fifteen (15) working days clause 11.4 will apply mutatis 
mutandis. 
 

11.12.2 Add the following as clause 11.12.2 
The variable construction guarantee shall reduce and expire in terms of the Variable 
Construction Guarantee form included in the invitation to tender.  
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11.12.3 Add the following as clause 11.12.3 
The employer shall return the variable construction guarantee to the contractor within fourteen 
(14) calendar days of it expiring. 
 

11.12.4 Add the following as clause 11.12.4 
Where the employer has a right of recovery against the contractor in terms of 27.0, the 
employer shall issue a written demand in terms of the variable construction guarantee. 
 

11.13 Add the following as clause 11.13 
Where security is a fixed construction guarantee of five per cent (5%) of the contract sum 
(excluding VAT) and a five per cent (5%) payment reduction of the value certified in the 
payment certificate (excluding VAT) has been selected: 
 

11.13.1 Add the following as clause 11.13.1 
The contractor shall furnish a fixed construction guarantee to the employer equal in value to 
five per cent (5%) of the contract sum (excluding VAT). 
 

11.13.2 Add the following as clause 11.13.2 
The fixed construction guarantee shall come into force on the date of issue and shall expire on 
the date of the last certificate of practical completion. 
 

11.13.3 Add the following as clause 11.13.3 
The employer shall return the fixed construction guarantee to the contractor within fourteen 
(14) calendar days of it expiring. 
 

11.13.4 Add the following as clause 11.13.4 
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis 
in terms of 25.12.1 - 25.12.5. 
 

11.13.5 Add the following as clause 11.13.5 
Where the employer has a right of recovery against the contractor in terms of 27.0, the 
employer shall be entitled to issue a written demand in terms of the fixed construction 
guarantee or may recover from the payment reduction or from both. 
 

11.14.1 Add the following as clause 11.14.1 
Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT) 
and a payment reduction of five per cent (5%) of the value certified in the payment certificate 
(excluding VAT) has been selected: 
 

11.14.2 Add the following as clause 11.14.2 
The contractor shall furnish the employer with a cash deposit equal in value to five per cent 
(5%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract 
commencement date. Failure to submit a cash deposit within fifteen (15) working days clause 
11.4 will apply mutatis mutandis. 
 

11.14.3 Add the following as clause 11.14.3 
Within fifteen (15) working days of the date of practical completion of the works the employer 
shall refund the cash deposit in total to the contractor. 
 

11.14.4 Add the following as clause 11.14.4 
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis 
in terms of 25.12.1 - 25.12.5. 
 

11.14.5 Add the following as clause 11.14.5 
Where the employer has a right of recovery against the contractor in terms of 27, the employer 
may recover from the payment reduction or cash deposit or from both. 
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11.15 Add the following as clause 11.15 
Where security as a payment reduction of ten per cent (10%) of the value certified in the 
payment certificate (excluding VAT) has been selected: 
 

11.15.1 Add the following as clause 11.15.1 
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis 
in terms of 25.12.6 to 25.12.10. 
 

11.15.2 Add the following as clause 11.15.2 
The employer shall be entitled to recover expense and loss from the cash deposit in terms of 
27.0 provided that the employer notifies the Contractor in which event the employer’s 
entitlement shall take precedence over his obligations to refund the cash deposit security or 
portions thereof to the contractor. 
 

11.16 Add the following as clause 11.16 
Payments made by the guarantor to the employer in terms of the fixed or variable construction 
guarantee shall not prejudice the rights of the employer or contractor in terms of this agreement. 
  

11.17 Add the following as clause 11.17 
Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole 
discretion, and without notification to the contractor, is entitled to change the contractor’s 
selected form of security to that of a ten per cent (10%) payment reduction of the value certified 
in the payment certificate (excluding VAT). 
 

12.1.1  
 

No Clause. 

12.1.5 Replace clause with the following: 
Give possession of the site to the contractor within ten (10) working days after approval of the 
Health and Safety Plan or the issue of a construction permit by the Department of Labour, if 
applicable, after the contractor complied with the terms of 12.2.22. 
 

12.1.6  
 

No clause. 

12.1.8 No clause. 

12.2.2 Replace clause with the following: 

The priced Bills must be submitted to the Employer within fourteen (14) calendar days from 

date of request. Where the priced document contains errors or discrepancies and/or 

prices considered by the employer or principal agent to be imbalanced or unreasonable 

the employer  or  principal agent and the contractor shall adjust such prices without 

any change to the contract sum. 

 

12.2.5 Replace clause with the following: 

Effect and keep in force insurances in favour of the employer as beneficiary where the 

contractor is responsible for providing insurances [10.0) [CD]. 

 

12.2.13 Replace clause with the following: 

Designate a competent person full time on site to continuously administer and control the 

works on site and to receive and implement notices and contract instructions on behalf of the 

contractor. 

 

12.2.22 Insert the following clause as 12.2.22:  
Within fourteen (14) working days of the date of the letter of acceptance submit to the principal 
agent an acceptable health and safety plan, required in terms of the Occupational Health and 
Safety Act, 1993 (Act No 85 of 1993). 
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12.2.23 Insert the following clause as 12.2.23: 
The contractor shall within reasonable time inform the agents regarding inspection of the works 
before covering / closing [B 12.0]. 
 

14.1.4  
 

Refer to clause 6.7 [CD]. 

14.1.5  
 

No clause. 

14.4.1  
 

Replace “principal agent” with “employer” [6.7 [CD]]. 

14.6  
 

Refer to clause 6.7 [CD]. 

15.0 See clause 6.7 above for clauses, 15.5. 
 

15.1.2 Replace clause with the following: 
The principal agent shall call for tenders from a list of tenderers agreed between the contractor 
and the employer. 
 

15.1.4 
 

Refer to clause 6.7 [CD]. 

15.1.5  
 

No clause. 

15.4.1   
 

Replace “principal agent” with “employer” [6.7 [CD]]. 

17.4  
 

Replace clause with the following: 
The contractor shall comply with and duly execute all contract instructions except any contract 
instruction for additional work issued after the date of practical completion other than making 
good physical loss and repairing damage to the works in terms of 8.0 and 21. 
 

17.6  
 

Add the following as clause 17.6: 
Minutes of meetings shall not constitute a site instruction unless reduced to a written contract 
instruction issued by the principal agent in terms of this contract / agreement.  
 

19.5  
 

Replace clause with the following: 
On issue of the only or last certificate of practical completion the employer shall be entitled to 
possession of the works and the site. On issue of the certificate of practical completion for a 
section, the employer shall be entitled to possession of such section. 
 

19.8 Add the following as: 19.8  
 
WORKS COMPLETION 
(1) Within seven (7) calendar days of the date of practical completion the principal agent 

shall issue to the contractor a works completion list defining the outstanding work 
and defects apparent at the date of practical completion to be completed or rectified 
to achieve works completion. 

 
(2) Where, in the opinion of the contractor, the works completion list has been completed 

the contractor shall notify the principal agent who shall inspect within seven (7) 
calendar days of receipt of such a notice. Where, in the opinion of the principal agent, 
the Works Completion list: 

 
(2)(a)    Has been satisfactorily completed, the principal agent shall forthwith issue a 

certificate of Works Completion to the contractor with a copy to the employer 
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19.8 
Continued 

 
(2)(b) Has not been satisfactorily completed, the principal agent shall forthwith identify 

the works completion list items that are not yet complete and inform the contractor 
thereof. The contractor shall repeat the procedure in terms of 19.8(2) 

 

(3) Should the principal agent not issue a works completion list, in terms of 19.8 (1) or 
19.8 (2) (b), within seven (7) calendar days from the end of the inspection period, the 
contractor shall notify the employer and principal agent. Should the principal agent 
not issue such Works Completion list within seven (7) calendar days of receipt of such 
notice, the employer may within seven (7) calendar days issue to the contractor a 
Works Completion list. Should the employer: 

 
(3)(a) Not issue such works completion list within seven (7) calendar days, then the 

certificate of Works Completion shall be deemed to have been issued on the 
date of expiry of the initial notice period and works completion shall be deemed 
to have been achieved on such date 

 

(3b)   Issue a works completion list and the work on Works Completion list not have 

been completed or where further defects have become apparent, the employer 
shall forthwith identify such items on the updated works completion list and notify 

the contractor. The contractor shall repeat the procedure in terms of 19.8 (2) (b) 

until such items have been completed to the satisfaction of the employer 
 

(4) Should the works completion list not be completed to the satisfaction of the employer 
within a period of twenty (20) working days of the issue final works completion list the 
contractor shall be liable to a daily penalty as described in B13.  
 

(5) The defects liability period in terms of 21.1 shall commence with the issue or deemed 
issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3). 

20.2.1.A Add the following as: 20.2.1.A 
A certificate of Works Completion [19.8] 
 

21.1 Replace clause 21.1 with the following: 
The defects liability period for the works shall commence on the calendar day following the 
date of works completion and end at midnight (00:00) ninety (90) calendar days from the 
date of works completion [CD] or when work on the list for completion has been satisfactorily 
attended to [21.6), whichever is the later (if we use works completion). 
 

21.6 Replace clause 21.6 with the following: 
 On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not 
indicated as items with an extended liability as indicated in B14 and on receipt of the 
contractor's notice to the principal agent. 
 
And/or 
  
On the expiry of the defects liability period as indicated in B14, for items indicated in B14 
and on receipt of the contractor's notice to the principal agent, the principal agent shall: 

 
(1) inspect the works And within ten (10) working days either issue a list for final completion 

detailing all outstanding work or defects that must be attended to, or rectified to 
achieve final completion or  

(2) issue the certificate of final completion to the contractor with a copy to the employer 
for that part of the works where defects liability period has expired.  

21.6.1.  
 

Omit clause. 
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21.6.2   
 

Omit clause. 

21.13        Add the  following as clause 21.13 
The ninety (90) calendar day defects liability period for the works [21.1] is replaced with an 
extended defects liability period of three hundred and sixty-five (365) calendar days in respect 
of the listed applicable elements in B14. 
 

21.14 Add the following as clause 21.14  
Penalties will be applied if the items on the completion list have not been attended to within 
a period of ninety (90) calendar days [21.1]. If additional defect items have being added to 
the list during this period, then the Principal Agent and Contractor will agree on a revised 
completion date. Failing in achieving the revised date will result in penalties being applied 
[B12.0].   
 

22.3.2  
 

No clause. 

23.1  
 

Refer to clause 6.7 [CD]. 

23.2  
 

Refer to clause 6.7 [CD]. 

23.2.13 No clause. 
 

23.3 Replace 23.3 with the following:  
Further circumstances that delays practical completion due to any other cause beyond the 
contractor's reasonable control that could not have reasonably been anticipated and provided 
for which the contractor may be entitled to a revision of the date for practical completion, with 
or without an adjustment of the contract value as determined by the Employer [6.7 CD]. 
 

23.7  
 

Refer to clause 6.7 [CD]. 

23.8  
 

Refer to clause 6.7 [CD]. 

24.1 Replace clause 24.1 with the following: 
Where the contractor fails to bring the works, or a section thereof, to practical-, works-, or 
final- completion by the applicable completion date [B10 CD], or the revised applicable 
completion date, the contractor shall be liable to the employer for the penalty [B10 CD]. 

 

24.2 Replace clause 24.2 with the following: 
Where the employer elects to levy such penalty the employer, or the principal agent on 
instruction from the employer, shall give notice thereof to the contractor. The principal 
agent shall determine the penalty due from the later of the date for practical- works-, or 
final- completion [B10 CD], or the revised date for practical- works-, or final- completion, 
up to and including the earlier of: 
 

24.2.1 Replace clause 24.2.1 with the following: 
The actual or deemed date of practical-, works- or final- completion of the works, or a 
section thereof [23.7.1]. 
 

25.2 Replace clause 25.2 with the following: 
The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the 
contractor with a copy to the employer, up to and including practical completion. Interim 
Payment certificates may be issued to the contractor between practical completion and the 
final payment certificate. A payment certificate may be for a nil or negative amount. 
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25.3 Add the following to clause 25.3: 
 
25.3.12 Monthly Local content report.  
 
25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/ 

NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, 
attendance register (if applicable). 

 
25.3.14 Tax Invoice. 
 
25.3.15 Labour intensive report. 
 
25.3.16 Contract participation goal and cidb BUILD programme reports. 
 

25.5 No Clause. 
 

25.6 Replace clause 25.6 with the following: 
Materials and goods will only be certified and paid for upon providing proof of full 
payment to the supplier and proof of transfer of ownership from the supplier to the 
contractor by the contractor. Once paid, material and goods shall become the property of 
the employer and shall not be removed from site without the written authority of the Employer. 

 

25.7.5  
 

No Clause. 

25.10 Replace clause 25.10 with the following: 
The employer shall pay the contractor the amount stipulated in an issued payment certificate, 
correct in all material respects, within thirty (30) calendar days from the date of receiving the 
payment certificate and invoice including all other substantiating documentation for items 
certified in the payment certificate. 
 

25.12 Replace clauses 25.12 to 25.12.3 with the following: 
The value certified shall be subject to the following percentage adjustments : 
 
(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the event 
of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0]) Clauses 
25.12.1 to 25.12.5 shall be applicable) 

 
25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0] the value of the 

works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be 
certified in full. The value certified shall be subject to the following percentage 
adjustments: 

 
25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued up 

to the date of practical completion. 
 
25.12.3  Ninety-seven per cent (97%) of such value in interim payment certificates issued 

on the date of works completion and up to but excluding the date of final 
completion. 

 
25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates issued on 

the date of final completion and up to but excluding the final payment certificate 
in terms of 26.  

 
25.12.5 One hundred per cent (100%) of such value in the final payment certificate in terms 

of 26 except where the amount certified is in favour of the employer.  In such an 
event the payment reduction shall remain at the adjustment level applicable to the 
final payment certificate. 
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25.12 
Continued 

(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for 
Option C (C 1.0 Securities [11.0]) 
 
25.12.6 Where security is a payment reduction in term of Option C, the value of the works 

in terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full. 
The value certified shall be subject to the following percentage adjustments: 

 
25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the 

date of practical completion. 
 
25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued 

on the date of practical completion and up to but excluding the date of final 
completion. 

 
25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates issued on 

the date of final completion and up to but excluding the final payment certificate 
in terms of 26. 

 
25.12.10 One hundred per cent (100%) of such value in the final payment certificate in 

terms of 26 except were the amount certified is in favour of the employer.  In such 
an event the payment reduction shall remain at the adjustment level applicable to 
the final payment certificate. 

 
 

26.1  
 

 Refer to clause 6.7 [CD]. 

26.4.3  
 

 Omit clause. 

26.7 
 

 Refer to clause 6.7 [CD]. 

26.10  
 

 Replace 26.10 with the following: 
The principal agent shall prepare the final account in consultation with the employer and 

issue the final account, to the contractor within sixty (60) working days of the date of 

practical completion. 
 

26.12  Refer to clause 6.7 [CD]. 
 

27.1. 2  
 

Replace 27.1.2 with the following:  
Interest due to late payment only. 
 

27.1.4  
 

 Replace 27.1.4 with the following: 
Interest due to late payment only. 
 

27.1.5  
 

 No clause. 

27.5  Add the following as clause 27.5: 
Where the employer decides to recover an amount due in terms of 27.2 from a construction 
guarantee, cash deposit or retention money held as security, the employer shall issue a written 
demand to the contractor before recovering the amount.  Should such amount not be paid to 
the employer within fourteen (14) calendar days of the date-of notice by the employer, the 
employer may recover such an amount from the security. 
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27.6  Add the following as clause 27.6: 
Where a provisional sequestration or provisional liquidation order has been granted or where 
an order has been granted which commences sequestration, liquidation, bankruptcy, 
receivership, winding-up or any similar effect, against the contractor or this agreement is 
cancelled in terms of 29, the employer may issue a demand to  the guaranto r  in terms 
of the construction guarantee or advance payment guarantee held as security. 
  

28.0  
 

No clause. 

28.1 No clause. 

28.1.1 No clause. 

28.1.2 No clause. 

28.1.3 No clause. 

28.1.4 No clause. 

28.1.5 No clause. 

28.2 No clause. 

28.3 No clause. 

28.4 No clause. 

29.1.4  
 

Add the following as clause 29.1.4: 
The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the 
insolvency laws in force within the Republic of South Africa. 
 

29.1.5  
 

Add the following as clause 29.1.5: 
The contractor has engaged in corrupt or fraudulent practices in competing for or in executing 
the contract. 
 

29.1.6  
 

Add the following as clause 29.1.6: 
Honour his obligations in terms of clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-clauses 5, 6, 8, 9, 
10, 11, 12, 13, 15, 16, 19, 20, 22. 
 

29.7  
 

Replace clause 29.7 with the following: 
The employer, on notice to the contractor, may recover damages from the contractor from 
the date of termination including, but not limited to, additional costs incurred in the completion, 
consultant cost, rental of alternative accommodation, invitation of completion tenders, salaries 
of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3]. 
 

29.9  
 

Replace clause 29.9 with the following: 
The employer has the right of recovery against the contractor, where applicable, [CD] from:  
 
The guarantee for construction (variable) until the final payment has been made; 
 or 
The guarantee for construction (fixed) until the date of practical completion;  
or  
The payment reduction until the final payment is made;  
or 
The cash deposit made as security until the final payment is made. 
 

29.14.1 No clause. 

29.14.3 No clause. 
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29.14.4 No clause. 

29.14.5 No clause. 

29.14.6 No clause. 

29.14.7 No clause. 

29.15 No clause. 

29.16 No clause. 

29.17.3 No clause. 

29.17.6 No clause.  

29.21.5 No clause. 

29.22 No clause. 

29.23 No clause. 

29.25.3 No clause. 

29.25.4 No clause. 

29.27  
 

No clause. 

30.2 
 

Replace clause 30.2 with the following: 
Where such disagreement is not resolved within ten (10) working days of receipt of such notice 
it shall be deemed to be a dispute and shall be submitted to Mediation as a first method of 
dispute resolution failing which the parties will resort to Litigation. 
 

30.3 to 30.7.7  
 

No clauses. 

30.8  
 

Replace clause 30.8 with the following: 
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, 
in which event:  
 

30.8.1  
 

No clause. 

30.8.2 Replace clause 30.8.2 with the following: 
The appointment of a mediator, the procedure, and the status of the outcome shall be agreed 
between the parties. 
 

30.8.3 
 

Replace clause 30.8.3 with the following: 
Regardless of the outcome of a mediation the parties shall bear their own costs concerning the 
Mediation and equally share the costs of the mediator and related expenses. 
 

30.9 Replace clause 30.9 with the following: 
Institution of Litigation shall be commenced and process served within three (3) year from the 
date of existence of the dispute, failing which the dispute shall lapse. 
 

30.10 No clause. 

30.12 No clause. 
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B 19.0  CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME 

 
The contractor shall achieve in the performance of the contract the following Contract Participation Goals 
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):  Pricing Assumptions and in 
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the 
Specification of this contract. 

 

 
(a) 

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 
2020 – Condition of Contract. 

Not applicable 

 
(b) 

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 
2020 – Condition of Contract. 

 

Not applicable 

 
(c) 

Minimum Targeted Local Labour Skills Development Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 
2020 – Condition of Contract.  

Not applicable 

 
(d) cidb BUILD Programme: Minimum Targeted Enterprise Development Contract 

Participation Goal in accordance with the cidb Standard for Indirect Targeting for 
Enterprise Development through Construction Works Contracts, No 36190 
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project 
Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of 
Contract. 

Not applicable 

 
(e) 
 

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in 
accordance with the cidb Standard for Developing Skills through Infrastructure 
Contracts as published in the Government Gazette Notice No. 48491 of 28 April 
2023. and the cidb Best Practice Project Assessment Scheme Notice No. 43726 of 
18 September 2020 – Condition of Contract. 

Not applicable 

 
(f) 
 

DPWI National Youth Service training and development programme (NYS) – 
Condition of Contract.  

Not applicable 

       
(g) 
 

Labour Intensive Works – Condition of Contract.  Not applicable 

 
(h) 
 

      Select  

 
(i) 
 

      Select  
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PART 2: CONTRACT DATA COMPLETED BY THE TENDERER: 
 
C  TENDERER’S SELECTIONS 
 
C 1.0 Securities [11.0]   
 
In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the 
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate 
(excluding VAT). 
 
In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor 
to the employer will be selected by the Contractor as indicated below: 
 

 
Guarantee for construction: Select Option A, B, C, D or E     
 

      

 

 
Option A  
 

 
cash deposit of 10 % of the contract sum (excluding VAT) 
 

Option B    
 

 
variable construction guarantee of 10 % of the contract sum  
(excluding VAT) (DPW-10.3 EC) 
 

Option C   
 
payment reduction of 10% of the value certified in the payment certificate (excluding VAT) 
 

Option D  

 
cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the 
value certified in the payment certificate (excluding. VAT) 
 

Option E  

 
fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment 
reduction of  5% of the value certified in the payment certificate  
(excluding VAT) (DPW-10.1 EC)] 
 

 
NB: Insurances submitted must be issued by either an insurance company duly registered in terms of 
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 
(Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the 
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be 
accepted. 
 
 

 
Guarantee for payment by employer [11.5.1; 11.10] 
 

Not applicable 

 
Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] 
 

Not applicable 
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C 2.0 Payment of preliminaries [25.0] 
 
Contractor’s selection   
 

 
Select Option A or B    
 

      

 
Where the contractor does not select an option, Option A shall apply   
 
Payment methods  
  

Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the 
works executed in the same ratio as the amount of the preliminaries to the contract sum, 
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any 
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio 

 

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal agent 
and the contractor in terms of the priced document to identify an initial establishment charge, 
a time-related charge and a final dis-establishment charge. Payment of the time-related charge 
shall be assessed by the principal agent and adjusted from time to time as may be necessary 
to take into account the rate of progress of the works  

  
 
Lump sum contract 

 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the 
contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 
 
 
C 3.0 Adjustment of preliminaries [26.9.4] 
 
Contractor’s selection   
 

 
Select Option A or B    
 

      

 
Where the contractor does not select an option, Option A shall apply. 

 
Provision of particulars 

 
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his 
selection. Where completion in sections is required, the contractor shall provide an apportionment of 
preliminaries per section. 
 

Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts 
as defined for adjustment method Option A below, within fifteen (15) working days of the date 
of acceptance of the tender 

Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of 
possession of the site.  Such breakdown shall include, inter alia, the administrative and 
supervisory staff, the use of construction equipment, establishment and dis-establishment 
charges, insurances and guarantees, all in terms of the programme  
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Adjustment methods 

 
The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or 
value have on preliminaries.  Such adjustment shall be based on the particulars provided by the contractor 
for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of 
preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the 
execution of the works. 

 

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts 
provided by the contractor, apportioned to sections where completion in sections is required  
 
Fixed - An amount which shall not be varied. 
 
Value-related - An amount varied in proportion to the contract value as compared to the 
contract sum.  Both the contract sum and the contract value shall exclude the amount of 
preliminaries, contingency sum(s) and any provision for cost fluctuations. 
 
Time-related - An amount varied in proportion to the number of calendar days extension to the 
date of practical completion to which the contractor is entitled with an adjustment of the 
contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4].  

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of the 
contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4]. The adjustment shall take into account the resources as set out 
in the detailed breakdown of the preliminaries for the period of construction during which the 
delay occurred. 

 
Failure to provide particulars within the period stated 
 

Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the following 
allocation of preliminaries amounts shall apply: 
 
Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent (15%) 
Time-related - Seventy-five per cent (75%) 
 
Where the apportionment of the preliminaries per section is not provided, the categorised 
amounts shall be prorated to the cost of each section within the contract sum as determined 
by the principal agent 

Option B 

 
Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A 
shall apply  
 

  
Lump sum contract 

 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the 
contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 
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DPW-10.1 (EC):  FIXED CONSTRUCTION GUARANTEE - JBCC 2000 

PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018) 
 

 
Director-General 
Department of Public Works and Infrastructure 
Government of the Republic of South Africa 
 
FOR ATTENTION 
 
The Director General 
Private Bag X9027 
Cape Town 
8000 
 
Sir, 
 

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT 
IN TERMS OF JBCC 2000 (EDITION 6.2 OF MAY 2018) 

 
1. With reference to the contract between __________________________________________ 
 

__________________________________________ ______________________(hereinafter  
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department of Public 
Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: CPT1004/25, for 
the CAPE TOWN: PARLIAMENTARY PRECINCT: UPGRADING AND RECONFIGURATION OF VARIOUS 
KITCHENS INCLUDING REPLACEMENT OF EQUIPMENT AND ASSOCIATED WORKS  (hereinafter 
referred to as the “contract”) in the amount of R insert amount, (insert amount in words), (hereinafter 
referred to as the contract sum),  

 
I / We, _____________________________________________________________________  
 
in my/our capacity as ________________________________________________and hereby  
 
representing __________________________________________ (hereinafter referred to as the 
“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert amount,  
(insert amount in words) being 5% of the contract sum (excluding VAT), for the due fulfillment of the 
contract. 

 
2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia;  non causa 

debiti;  excussionis et divisionis;  and de duobus vel pluribus reis debendi  which could be pleaded 
against the enforcement of this guarantee, with the meaning and effect whereof I/we declare 
myself/ourselves to be conversant, and undertake to pay the employer the amount guaranteed, on 
receipt of a written demand from the employer to do so, stating that the employer has a right of recovery 
against the contractor in terms of 33.0 of the contract.  

 
3. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the 

procedures provided for in the contract, the said demand can be made by the employer, at any stage 
prior to the expiry of this guarantee. 

 
4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on 

condition that upon the issue of the last final payment certificate, the employer shall account to the 
guarantor showing how this amount has been expended and refund any balance due to the guarantor. 
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Tender no: (Insert Tender Number) 

 
5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner 

which the employer deems fit and the guarantor shall not have the right to claim his release on account 
of any conduct alleged to be prejudicial to the guarantor.  Without derogating from the aforegoing, any 
compromise, extension of the construction period, indulgence, release or variation of the contractor’s 
obligation shall not affect the validity of this guarantee. 

 
6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the 

guaranteed amount with the employer, whereupon the guarantor’s liability ceases. 
 
7. This guarantee is neither negotiable nor transferable, and 
 

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor 
in terms of clause 4 above, or 

(b) shall lapse on the date of the last certificate of practical completion. 
 

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than 
 payment of the amount guaranteed. 

 
SIGNED AT ___________________________ON THIS _________________________________  DAY OF  
 
__________________________________________  20__ 
 
AS WITNESS 
 
1. ___________________________________ 
 
 
2. ___________________________________ 
  
      ___________________________________ 

 
      By and on behalf of 
      ___________________________________ 
 
      ___________________________________ 
 
      ___________________________________ 
      (insert the name and physical address of the guarantor) 
 
 
      NAME: ___________________________________ 
 
      CAPACITY: _____________________________ 
      (duly authorised thereto by resolution attached marked 
      Annexure A) 
 
      DATE: ___________________________________ 
 
A. No alterations and/or additions of the wording of this form will be accepted. 

B. The physical address of the guarantor must be clearly indicated and will be regarded as the 

guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee. 

C. This GUARANTEE must be returned to:  _____________________________________________ 

________________________________________________________________________________ 
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DPW-10.3 (EC):  VARIABLE CONSTRUCTION GUARANTEE - JBCC 2000 
PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018) 
 
Director-General 
Department of Public Works and Infrastructure 
Government of the Republic of South Africa 
 
FOR ATTENTION 
 
The Director General 
Private Bag X9027 
Cape Town 
8000 
 
Sir, 
 

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN 
TERMS OF JBCC 2000 (EDITION 6.2 OF MAY 2018) 

 

1. With reference to the contract between __________________________________________ 
 

__________________________________________ ______________________(hereinafter 
referred to as the “contractor”) and the Government of the Republic of South Africa, in its Department 
of Public Works and Infrastructure, (hereinafter referred to as the “employer”), Contract/Tender No: CPT 
1004/25, for the CAPE TOWN: PARLIAMENTARY PRECINCT: UPGRADING AND 
RECONFIGURATION OF VARIOUS KITCHENS INCLUDING REPLACEMENT OF EQUIPMENT AND 
ASSOCIATED WORKS (hereinafter referred to as the “contract” in the amount of R insert amount, 
(insert amount in words) (hereinafter referred as the contract sum), 
 

I / We, _____________________________________________________________________ 
 

in my/our capacity as ________________________________________________and hereby 
 

representing __________________________________________ (hereinafter referred to as the 
“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert amount, 
(insert amount in words) being 10% of the contract sum (excluding VAT), for the due fulfillment of the 
contract. 

 

2. I / We advise that the guarantor’s liability in terms of this guarantee shall be as follows: 
 

(a) From and including the date on which this guarantee is issued and up to and including the date of 
payment of the amount in the last final payment certificate, the guarantor will be liable in terms of 
this guarantee to the maximum amount of 10% of the contract sum (excluding VAT); 

 

(b) The guarantor’s liability shall reduce to 3 % of the contract value (excluding VAT) as determined 
at the date of the last certificate of practical completion, subject to such amount not exceeding 
10% of the contract sum (excluding VAT). 

 

(c) The guarantor’s liability shall reduce to 1 % of the contract value (excluding VAT) as determined 
at the date of the last certificate of final completion, subject to such amount not exceeding       10 
% of the contract sum (excluding VAT).   

 

(d) This guarantee shall expire on the date of the last final payment certificate. 
 

(e) The practical completion certificate and the final completion certificate referred to in this 
guarantee shall mean the certificates issued in terms of the contract. 
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Tender no: CPT 1001/24 
 

3. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia;  non causa 
debiti;  excussionis et divisionis;  and de duobus vel pluribus reis debendi which could be pleaded against 
the enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves 
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written 
demand from the employer to do so, stating that the employer has a right of recovery against the 
contractor in terms of 33.0 of the contract. 

 

4. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the 
procedures provided for in the contract, the said demand can be made by the employer at any stage 
prior to the expiry of this guarantee. 

 
5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on 

condition that upon the issue of the last final payment certificate, the employer shall account to the 
guarantor showing how this amount has been expended and refund any balance due to the guarantor. 

 

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner 
which the employer deems fit and the guarantor shall not have the right to claim his release on account 
of any conduct alleged to be prejudicial to the guarantor.  Without derogating from the aforegoing, any 
compromise, extension of the construction period, indulgence, release or variation of the contractor’s 
obligation shall not affect the validity of this guarantee. 

 

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the amount 
guaranteed with the employer, whereupon the guarantor’s liability ceases. 

 

8. This guarantee is neither negotiable nor transferable, and 
 

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in 
terms of clause 5 above, or 

(b) shall lapse in accordance with clause 2(d) above. 
 

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the 
payment of the amount guaranteed. 

 
 

SIGNED AT ___________________________ON THIS _____________  DAY OF _____________  20__ 
 
AS WITNESS 
 
1. ___________________________________ 
 
 
2. ___________________________________ 
  
 
 
 
 
 
 
 
 
 
 
 
 
 



                                                                       DPW-10.3 (EC):  Variable Construction Guarantee JBCC 2000  
                                          (Edition 6.2 of May 2018) 

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”.        Page 3 of 3 
For Internal & External Use   Effective date June 2022                                                  Version:2022/01
  

 
Tender no: CPT 1001/24 
 
 
 
      By and on behalf of 
      ___________________________________ 
 
      ___________________________________ 
 
      ___________________________________ 
      (insert the name and physical address of the guarantor) 
 
 
      NAME: ___________________________________ 
 
      CAPACITY: _____________________________ 
      (duly authorised thereto by resolution attached marked 
      Annexure A) 
 
      DATE: ___________________________________ 
 
 

 
 
A. No alterations and/or additions of the wording of this form will be accepted. 

B. The physical address of the guarantor must be clearly indicated and will be regarded as the 

guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee. 

C. This guarantee must be returned to:  ________________________________________________ 
 
 

________________________________________________________________________________ 
 
 
________________________________________________________________________________ 
 



 

 

 

 
 

 

Part C2: Pricing Data  



 

 

 

 
 

 

C2.1 Pricing Instructions  



                        
  Tender no.: CPT 1004/25 
  WCS no.:  
 

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the 
words “Tender” or “Tenderer”.  Page 1 of 9 
For Internal & External Use                                              Effective date 5 September 2023                                                   Version: 2023/05 
 

 
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL 

BUILDING AGREEMENT (Edition 6.2 of May 2018) 
      

Project title: 
CAPE TOWN: PARLIAMENTARY PRECINCT: UPGRADING AND 
RECONFIGURATION OF VARIOUS KITCHENS INCLUDING 
REPLACEMENT OF EQUIPMENT AND ASSOCIATED WORKS 

Tender / Quotation no: CPT1004/25 WCS no:  Reference no: 3/12/20/2/24 

 
C2.1 Pricing Assumptions  
 
C2.1.1 BILLS OF QUANTITIES / LUMP SUM DOCUMENT 

 
The bills of quantities / lump sum document forms part of and must be read and priced in 
conjunction with all the other documents forming part of the contract documents, the Standard 
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant 
documentation. 
 
The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive 
prices to be paid by the Employer for the work described under the several items, and shall include 
full compensation for all cost and expenses that may be required in and for the completion and 
maintenance during the defects liability period of all the work described and as shown on the drawings 
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations 
set forth or implied in the documents on which the Tender is based. 
 
Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of 
the items for which only rates are required, or items which already have Prime Cost or Provisional 
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these 
items will be considered to have a nil rate or price. 
 
No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these 
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same 
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity 
Surveyor will be adhered to. 
 
The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the 
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the 
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items 
are measured net in accordance with the drawings, and no allowance is made for waste. 
 
The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive 
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs 
and expenses that may be required in and for the execution of the work described, and shall cover the 
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the 
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as 
these will be used as a basis for assessment of payment for additional work that may have to be 
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within 
the Tendered Amount.  
 
A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are 
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate 
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an 
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no 
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having 
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such 
rates. 
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Should the full intent and meaning of any description not be clear, the bidder shall, before submission 
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that 
the contractor has allowed in his pricing for materials and workmanship in terms of National Best 
Practice. 

 
All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer 
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during 
the execution of the Contract. 
 
The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should 
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of 
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry 
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have 
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by 
reason of the Contractor having failed to comply with the foregoing instruction.  
 
The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the 
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the 
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items 
are measured net in accordance with the drawings, and no allowance is made for waste. 

 
No alterations, erasures, omissions, or additions are allowed to be made to the text and/or conditions 
contained in these Bills of Quantities.  If any such alteration, amendment, note or addition is made, it 
will not be recognised and the Bills of Quantities will be deemed to be as originally drawn up by the 
Quantity Surveyor. 

 
A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are 
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate 
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an 
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no 
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having 
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such 
rates. 
 
All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer 
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during 
the execution of the Contract. 

 
The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column. 
“Rate Only” items have been included where: 

 
(a) variations of specified components in the make-up of a pay item may be expected; and 
(b) no work under the item is foreseen at tender stage but the possibility that such work may be 

required is not excluded. 
 
For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply 
in the event of work under this item being required. The Tenderer shall however note that in terms of 
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may 
regard as unbalanced. 

 
Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371” 
and the principles contained in the latest version of the Standard System for Measuring Builders’ Work 
in South Africa. It is the intention that the abbreviated descriptions be fully described when read with 
the applicable measuring system and the relevant preambles and/or specifications. However, should 
the full intent and meaning of any description not be clear, the bidder shall, before submission of his 
tender, call for a written directive from the principal agent, failing which it shall be assumed that the 
contractor has allowed in his pricing for materials and workmanship in terms of National Best Practice. 
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The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the 
complete work to which it refers, as described in the Conditions of Contract and Specifications and as 
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision, 
commissioning, wastage, as well as the builders profit and attendance. 
 
The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the 
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final 
Summary and the Section Summary pages MUST be returned with the tender document as indicated 
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.    
 
The tenderers are to ensure that they have read and understood the project specifications included in 
C3:  Scope of Work.  All the information provided in the Scope of Works form part of the work and 
must be included in the rates. 
 
“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and 
information available in connection therewith and to have satisfied himself before submitting his tender 
(as far as is practicable) as to: 

 
(a) the form and nature of the Site and its surroundings, including subsurface conditions, 
 
(b) the hydrological and climatic conditions, 
 
(c) the extent and nature of work and materials necessary for the execution and completion of the 

Works, 
 
(d) the means of access to the Site and the accommodation he may require 

 
and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks, 
contingencies and all other circumstances which may influence or affect his Tender” 

  
C2.1.2 VALUE ADDED TAX 

 
The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills 
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes 
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however 
be net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final 
Summary. All rates and amounts quoted in the Bill of Quantities 

 
 

C2.1.3 CORRECTION OF ENTRIES 
 

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. 
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be 
initialled by the Tenderer. 

 
 

C2.1.4 ARITHMETICAL ERRORS 
 

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be 
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.  
 
 

C2.1.5 TRADE NAMES 
 
Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue 
have been made in these Bills of Quantities, it is purely to establish a standard for the required material.  
If use is made of any other equally approved material in lieu of the prescribed trade name or catalogue, 
the necessary price adjustments will be made. 
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C2.1.6 CONTRACT DOCUMENTS 
 
The Tenderers are advised to examine the bills of quantities, drawings and specifications including all 
other contract documents and make themselves thoroughly acquainted with the nature and 
requirements of the work, as no claim for extra payment in this regard will be entertained. Should any 
parts of the drawings not be clearly intelligible to the Tender, he must, before submitting his tender, 
obtain clarification from the Principal Agent.  

 
 
C2.1.7 FIXED PRICE CONTRACT 

 
 Tenderers are to take note that contract price adjustments are not applicable to this contract. 

Tenderers should therefore make provision in the contract sum, schedule of rates, etc., for possible 
price increases during the contract period, as no claims in this regard shall be entertained. 

 
   

C2.1.8 PAYMENTS 
  

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of 
contract.  
   
The contractor is to note that no payment will be made for materials stored off site and in the case of 
materials being stored on site, payment will only be made for such materials on condition that they 
have not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is 
submitted by the Contractor.  

   
 
C2.1.9     ACCOMMODATION ON SITE 

  
It is imperative to note that no living quarters for construction workers on site will not be permitted for 
the full duration of the contract unless otherwise stated in the contract data or permission be granted 
by the Employer. 
 
 

C2.1.10  SUBMISSION OF LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT) 
 

Submission of Local Material Utilisation Reports is not applicable to this project.  
 
 
Bidders to note that materials procured for the works should be from South African manufactures and 
suppliers. Imported materials shall only be considered under exceptional circumstances, based on 
compelling technical justifications, and subject to the approval by the NDPWI. 
 
The contractor shall be responsible for record keeping, documenting and submission of monthly local 
material utilization report with supporting documentation to the Employer’s representative within 7 
working days of the beginning of the successive month, indicating the percentage targets achieved in 
terms of DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C 
attached to the tender document. The final percentage achievement to be reconciled upon completion 
of the project and form part of the final account. Allowance must be made for submitting reports to the 
Employer’s Representative on a monthly basis in terms of monthly and accumulative targets achieved 
with audited supporting documentation. 

 
 
C2.1.11    CONTRACT PARTICIPATION GOALS 
 

The contractor shall achieve in the performance of this contract the following Contract Participation 
Goals (CPGs) as indicated below: 
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Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs 
to the contractor for implementation and allowance for submitting reports to the Employer’s 
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited 
supporting documentation. 
 
Monthly progressive reports to be submitted to the Employer’s representative indicating the 
percentage targets achieved which must be reconciled upon completion of the project and to form part 
of the final account.  
 
 

C2.1.11.1 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT 
PARTICIPATION GOAL 

 
The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this 
project.  
 

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the 
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as 
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.1. Prescribed Profit and Attendance 
percentages have been stipulated, all inclusive of associated costs to the contractor for implementation 
and allowance for submitting reports to the Employer’s Representative on a monthly basis in terms of 
monthly and accumulative targets achieved with audited supporting documentation. 

 
C2.1.11.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT 

PARTICIPATION GOAL 
 
The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this project. 

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the 
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described 
in PG-01.2 (EC) SCOPE OF WORKS C3.6.2. Prescribed Profit and Attendance percentages have 
been stipulated, all inclusive of associated costs to the contractor for implementation and allowance 
for submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and 
accumulative targets achieved with audited supporting documentation.  

 
 

C2.1.11.3     MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL 
 

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this project. 

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the 
Minimum Targeted Local Labour CPG in the execution of this project as described in PG-01.2 (EC) 
SCOPE OF WORKS C3.6.3. Prescribed Profit and Attendance percentages have been stipulated, all 
inclusive of associated costs to the contractor for implementation and allowance for submitting reports 
to the Employer’s Representative on a monthly basis in terms of monthly and accumulative targets 
achieved with audited supporting documentation.  
 
 
 

C2.1.11.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT CONTRACT PARTICIPATION GOAL  
 
The Minimum Targeted Enterprise Development Contract Participation Goal is not applicable 
to this project. 

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of 
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as 
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.4. The provisional amount allowed is for the 
appointment of training coordinator, mentor, training service providers and training of the beneficiary 
enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount 
(Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid. 
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Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs 
to the contractor for implementation and allowance for submitting reports to the Employer’s 
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited 
supporting documentation. 
 

The contractor shall complete a separate bill of quantities upon the award of the project and 
identification of the respective beneficiaries and the appointment of the training coordinator, mentor, 
training service providers of which the cost will be offset against the provisional amount allowed in the 
Bills of Quantities.  

 
C2.1.11.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS (CSDG) 

 
The Minimum Targeted Contract Skills Development CPG is not applicable to this project.  
 

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of 
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as 
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.5. The provisional amount allowed is for: 

 stipends payable to the beneficiaries  

 appointment of training coordinator 

 appointment of mentor (where applicable) 

 appointment of training service providers  

 other additional costs as per Table 3 of the Standard  

The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded 
tender amount excluding allowance, provisional amounts and VAT) of the awarded bid. 

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs 
to the contractor for implementation and allowance for submitting reports to the Employer’s 
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited 
supporting documentation.  

The contractor shall complete a separate bill of quantities upon the award of the project and 
identification of the respective beneficiaries. The CPG value to be achieved will be based on the actual 
contract amount which will be offset against the provisional amount allowed for within the Contract 
Participation Goal section in the Bill of Quantities.  
 
Payment 
   
The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated 
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed 
against for inclusion in the monthly payment certificates.  
 
 
(a) Payment to the contractor to accommodate Part/Full Occupational qualification and Trade 

qualifications; 
 
Should the contractor select Part/Full Occupational qualification and Trade qualifications learners, 
then the employer shall make provision for payment to the contractor as indicated in Table 3 of 
the Standard. 

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount 
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of 
construction works. Should the contractor select Part/Full Occupational qualification and Trade 
qualifications learners, then the employer shall make provision for payment to the contractor as 
indicated in Table 2 of the Standard. 
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Table 2: Contracting skills development goals for different classes of engineering and 
construction works contracts  
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No  48491 
Government Gazette, 23 April 2023 (Table 2, Page 7) 

 
Class of construction works as identified in terms of Regulation 

25 (3) of the Construction Industry Regulations 2004 
 

Construction 
skills 

development 
goal (CSDG) (%) 

Designation  Description  

CE Civil Engineering  0.25 

CE and GB  Civil engineering and General Building  0.375 

EE  Electrical Engineering works (buildings)  0.25 

EP Electrical Engineering works (infrastructure) 0.25 

GB  General Building  0.5 

ME  Mechanical Engineering works  0.25 

SB  Specialist  0.25 

 

No provision for an additional payment item for the payment of the supervisor and/or mentors for 
the provision of training as provided for in the Contract Participation Goal section in the Bill of 
Quantities for the training of part/full time occupational learners and/or trade qualification learners. 
The associated cost is deemed to be included in general supervision on site. 
 

The contractor shall complete a separate bill of quantities upon award, indicating the type and 
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on 
which payment will be based.    

 
(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for 

professional registration; 

 
Should the contractor select Work Integrated Learners and/or Candidates for professional 
registration, then the employer shall make provision for payment to the contractor as indicated in 
Table 3 of the Standard. 

Provisional amounts have been included in the Contract Participation Goal section in the Bill of 
Quantities for the training of Work Integrated Learners and Candidates for professional 
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs 
to the contractor for implementation and reporting), based on the provisional amount in the 
Contract Participation Goal section in the Bill of Quantities.  

The contractor shall complete a separate bill of quantities upon award, indicating the type and 
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on 
which payment will be based.    

The CPG value to be achieved will be based on the contract amount as defined by the Standard, 
which will be offset against the provisional amount allowed for within the Contract Participation 
Goal section in the Bill of Quantities.  

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2 
learners) and candidates for professional registration by using Table 3 in the Standard and this 
cost will be used to determine the Rand value and will be used in determining the contract 
participation goal in the Bills of Quantities. 
 
 
Table 3: The notional cost pf providing training opportunities per quarter 
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No  48491 
Government Gazette, 23 April 2023 (table 3, Page 9) 
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Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI. 
Should the rates increase after bid award or during construction the rates will be adjusted as a provisional item. 

 
 
 

Example: Training Target Calculation for a R65,7m GB contract 
Contract amount  R65 700 000 
Contract duration  12 Months 
CSDG   0,50% 

        Minimum CSDG target        0,50% x R65 700 000 = R328 500 (Minimum requirement) 
 
 

 

Skills Types 

 
Number of 
learners 

Notional 
Cost I 

Learner I 
Quarter 

Notional 
cost/learner/year 

Total Notional 
Cost over 12 

months Contract 

Method  2: 

Workplace learning 

opportunities, with 
unemployed TVET graduates 

 

1 

 

R23 000 

 

R92 000 

 

R92 000 

Method 3: 

Candidacy for an unemployed 
learner with a 3-year 
qualification 

 

1 

 

R61 500 

 

R246 000 

 

R246 000 

Total 2   R338 000 

 
 
C2.1.11.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME 
 

The National Youth Service Training and Development Programme is not applicable to this 
project. 
 
The programme shall be implemented in terms of the Implementation of the National Youth Service 
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the 
Bills of Quantities.   
 
Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the 
National Youth Service Training and Development Programme CPG in the execution of this project as 
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.6.  
 

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs 
to the contractor for implementation and allowance for submitting reports to the Employer’s 

Type of Training 
Opportunity 

Provision for 
stipends 

(Unemployed 
learners 

only) 

Provisions 
for 

mentorship 

Provisions 
for 

additional 
costs* 

 
Total costs 

Unemployed 
learners 

Employed 
learners 

Method 1 

Occupational qualification R7 000 R0 R9 000 R16 000 R9 000 

Method 2 

TVET College graduates R14 000 R0 R9 000 R23 000 N/A 

Apprenticeship R14 000 R0 R12 000 R26 000 R12 000 

Method 3 

P1 and P2 learners R24 000 R20 000 R4 500 R48  500 N/A 

Method 4 

Candidates with a 3 year 
diploma 

R37 000 R20 000 R4 500 R61 500 R20 000 

Candidates with 4 year 
qualification 

R47 000 R20 000 R4 500 R71 500 R20 000 
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Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited 
supporting documentation. 
 
 
 

C2.1.11.7 LABOUR-INTENSIVE WORKS  
 
 
Labour Intensive Works is not applicable to this project.  
 
Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor 
must price for and include in rates. Contractors are expected to use their initiative to identify additional 
activities that can be done labour-intensively to comply with the set minimum labour intensity target. 
Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the 
monthly reporting illustrating the value of the works executed under Labour Intensive Works CPG in 
the execution of this project as described in PG-01.2 (EC) SCOPE OF WORKS C3.6.7 and any other 
supplementary specifications. 
 
Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs 
to the contractor for implementation and allowance for submitting reports to the Employer’s 
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited 
supporting documentation. 
 

C2.2 Submission of Accrual Reports 
 

The Contractor shall submit accrual reports to the client representative at the end of March and 
September each year for the duration of the Service Contract period from the date of appointment up 
to and including project closeout. This is to ensure that PMTE complies with the accounting framework 
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date. 
Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis 
in terms of monthly and accumulative targets achieved with audited supporting documentation. 
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UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

SECTION 1 - PRELIMINARIES

BILL No. 1

MEANING OF TERMS “TENDER / TENDERER”
 
Any reference to the words “Tender" or "Tenderer" 
herein and/or in any other documentation shall be 
construed to have the same meaning as the words 
"Bid" or "Bidder"

PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) prepared by the Joint Building Contracts 
Committee shall be the applicable building 
agreement, amended as hereinafter described to 

be read in conjunction with the Contract Data 
issued with the tender.

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC General Preliminaries (May 2018) 
published by the Joint Building Contracts 

Committee for use with the JBCC Principal Building 
Agreement (Edition 6.2 - May 2018) shall be 

deemed to be incorporated in these bills of 

quantities / lump sum document, amended as 
hereinafter described

The contractor is deemed to have referred to the 
abovementioned documents for the full intent and 
meaning of each clause

The clauses in the abovementioned documents are 
hereinafter referred to by clause number and 
heading only

Where any item is not relevant to this agreement 
such item is marked N/A signifying "not applicable"
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Where standard clauses or alternatives are not 

entirely applicable to this agreement such 
amendments, modifications, corrections or 
supplements as will apply are given under each 
relevant clause heading and such amendments, 
modifications, corrections or supplements shall take 
precedence notwithstanding anything to the 
contrary contained in the abovementioned 
documents

Before submission of his tender the contractor is to 

complete the tenderer's selections in the contract 

data for organs of state and other public sector 
bodies

TENDERER'S SELECTIONS

Section A : A recital of the headings of the 

individual clauses in the aforementioned JBCC 
Principal Building Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B : A recital of the headings of the 

individual clauses in the aforementioned JBCC 
General Preliminaries

Section C : Any special clauses to meet the 
particular circumstances of the project

Should the contractor select Option A in the 
contract data for organs of state and other public 
sector bodies for the adjustment of preliminaries, 
the amounts entered against the relevant items in 

these preliminaries are to be divided into one or 
more of the three categories provided namely fixed 
(F), value related (V) and time related (T) 

PRICING OF PRELIMINARIES

2
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Tenderer's Note: before pricing the preliminaries 
cognisance to be taken of the information listed in 
the Contract Data DPW-04 (EC)

The contractor is to allow opposite each item for all 
costs in connection therewith. All prices to include, 
unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, 
unpacking, hoisting, labour, setting, fitting and fixing 
in position, cutting and waste (except where to be 
measured in accordance with the standard system 
of measurement), patterns, models and templates, 
plant, temporary works, returning of packaging, 
duties, taxes (other than Value Added Tax), imposts, 
establishment charges, overheads, profit and all 

other obligations arising out of this agreement.
 
Items left unpriced will be deemed to be covered in

prices against other items throughout these bills of 

quantities and no claim for any extras arising out of 

the contractor's omission to price any item will be 
entertained
 

Prices for all construction equipment, temporary 
works, services and other items shall include for the 
supply, maintenance, operating cost and 
subsequent removal and making good as 
necessary

PRICING OF BILLS OF QUANTITIES

Provision is made in the summary page of these bills 

of quantities / lump sum document for the inclusion 
of Value Added Tax (VAT)

VALUE ADDED TAX

SECTION A: PRINCIPAL BUILDING AGREEMENT

INTERPRETATION

3
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Clause 1.0

A1.0 DEFINITIONS AND INTERPRETATION

The following definitions replace corresponding 
definitions or are added to the definitions in the 
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 
of May 2018), whatever the case may be  

ADVERSE WEATHER CONDITIONS: Adverse weather 
and inclement weather has the same meaning and 
used interchangeably and means any weather 
conditions i.e.: Rain, wind, snow, frost, temperature 
(cold or heat) that are not in the norm for the area 
where the construction takes place and during 
which no work is possible on site

AGREEMENT: The completed Form of Offer and 
Acceptance, the completed JBCC® Principal 
Building Agreement and contract data for organs 
of state and other public sector bodies, the 
contract drawings, the priced document and any 
other documents reduced to writing and signed by 
the authorised representative or representatives of 
the parties

CONSTRUCTION PERIOD: The period commencing 

on the date of possession of the site by the 

contractor and ending on the date of practical 

completion

CONTRACT PERIOD: The period commencing on the 
date of the letter of acceptance and ending on 
the date of final completion 

4
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COST FLUCTUATION shall mean contract price 
adjustment provision ( CPAP ) for the adjustment of 
fluctuation in the cost of labour, plant, material and 
goods as stated in the schedule

DEFAULT INTEREST: No Clause

GUARANTEE FOR CONSTRUCTION: A security in terms 
of the DPWI’s Guarantee for Construction form/s, 
obtained by the contractor from an institution 
approved by the employer [CD]

INTEREST: The interest rates applicable on this 
contract, whether specifically indicated in the 
relevant clauses or not, will be the rate as 
determined by the Minister of Finance from time to 
time, in terms of section 80(1)(b) of the Public 
Finance Management Act, 1999 (Act No 1 of 1999) 
as amended, calculated as simple interest, in 
respect of debts owing to the State, and will be the 
rate as published by the Minister  of  Justice  and  
Correctional  Services from time to time, in terms of 
section 1(2) of the Prescribed Rate of Interest Act, 
1975 (Act No 55 of 1975) as amended, calculated 
as simple interest, in respect of debts owing by the 
State 

LETTER OF ACCEPTANCE: The letter of formal 
acceptance of the Contractor's or Service 
Provider’s Tender / Bid, issued and signed by the 
Employer

PAYMENT CERTIFICATE: A certificate issued at 
regular agreed intervals [CD] by the principal agent 
to the parties certifying the amount due and 
payable in terms of Clause 25.3  

5
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PRINCIPAL AGENT: The person or entity appointed 

by the employer and named in the contract data 

for organs of state and other public sector bodies. 

In the event of a principal agent not being 
appointed, then all the duties and obligations of a 
principal agent as detailed in the agreement shall 
be fulfilled by the employer’s representative as 

named in the contract data for organs of state and 

other public sector bodies 

Item

TARGETED SUBCONTRACTORS: Subcontractors that 
must be appointed to a total of 30% or more of the 
contract sum, by the contractor, projects with a 
contract sum of the amount determined by the 
Minister in terms of the latest Preferential 
Procurement regulations, as may be amended from
time to time.

F:........................V:............................T:......................                                             

1

Item

 A2.0 LAW, REGULATIONS AND NOTICES
 
Clause 2.0

F:............................. V:............................ 
T:............................                                                

2

Item

A3.0 OFFER AND ACCEPTANCE
 
Replace Clause 3.3 with the following: 
This agreement shall come into force on the date of 
letter of acceptance and continue to be of force 
and effect until the end of the latent defects liability
period [22.0] notwithstanding termination [29.0] or 
the certification of final completion [21.0] and final 
payment [25.0]
 
F:............................. V:............................ 
T:............................                                               

3
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Item

A4.0 CESSION AND ASSIGNMENT
 
Clause 4.0

Ref Clause 6.7 [CD] - Clause 4.2 

Replace Clause 4.3 with the following:
Where a contractor cedes any right or any monies 
due to or to become due under this agreement as 
security in favour of a financial institution, the prior 
written consent of the employer, which consent 
shall not be unreasonably withheld, must be 
obtained

F:............................. V:............................ 
T:............................                                               

4

Item

A5.0 DOCUMENTS
 
Clause 5.0

Replace last sentence of Clause 5.2  with the 
following:  
The original signed agreement shall be held by the 
Employer

Replace Clause 5.4 with the following:
The Bills of Quantities shall not be used as a 
specification of material and goods or methods 
unless so instructed by the Principal Agent. The 
contractor may not use the Bills of Quantities for 
purpose of ordering material. All dimensions and 
quantities must be determined on site before 
ordering. In the event of discrepancy between the 
drawings and Bills of Quantity, the drawings shall 
take preference

Replace Clause 5.5 with the following:
The parties may publish or disclose on any platform 
only the contract scope and contract amount
 
F:............................. V:............................ 
T:............................                                               

5
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Item

A6.0 EMPLOYER'S AGENTS
 
Clause 6.0

Replace Clause 6.5 with the following: 
Where the principal agent and/or an agent fails to 
act or is unable to act or ceases to be the principal 
agent or an agent in terms of this agreement, the 
employer shall appoint another principal agent 
and/or an agent

Add the following as Clause 6.7:
In terms of the clauses listed hereunder, the 
employer has retained its authority and has not 
given a mandate to the principal agent, 
notwithstanding other provisions in the contract.  
The employer shall sign all documents in relation to 
clauses 4.2, 14.1.4, 14.4.1, 14.6, 15.1.4, , 15.4.1, 23.1, 
23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12
 
F:............................. V:............................ 
T:............................                                             

6

Item

A7.0 DESIGN RESPONSIBILITY
 
Clause 7.0
 
Replace first sentence of Clause 7.2  with the 
following: 
Any design responsibility undertaken by a 
subcontractor shall not devolve on the contractor 
except for items that require specific component 
design and or compatibility design and or shop 
drawings and or the assembly thereof

F:............................. V:............................ 
T:............................                                             

7
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Item

A8.0 WORKS RISK
 
Clause 8.0

Replace Clause 8.4 with the following:
The contractor shall bear the full risk of damage to 
and/or destruction of the works by whatever cause 

during construction of the works and hereby 
indemnifies and holds harmless the employer 

against any such damage. The contractor shall take 
such precautions and security measures and other 

steps for the protection and security of the works as 

the contractor may deem necessary
 
F:............................. V:............................ 
T:............................                                              

8

INSURANCES AND SECURITIES

Item

A9.0 INDEMNITIES
 
Clause 9.0

Add the following to the end of the first sentence of 
Clause 9.2.7:
“…. due to no fault of the contractor

9.2.9 No Clause 

9.2.10 No Clause 

Add the following as clause 9.3:
The employer's rights to claim damages for the 
contractor's omissions and actions will not be 
affected.
 
F:............................. V:............................ 
T:............................                                              

9

A10.0 INSURANCES
 
Clause 10.0

Replace Clause 10.1 with the following:
The party responsible shall effect and keep the 

10
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respective insurances [CD] in force, in favour of the 
employer as beneficiary , from the date of 
possession of the site until the issue of the certificate 
of practical completion and with an extension to 
cover the contractors obligations after the date of 
practical completion [8.2.2]

Add the following as Clause 10.1.5.1:
Hi Risk Insurance
In the event of the project being executed in a 
geological area classified as a “High Risk Area”, 
that is an area which is subject to highly unstable 
sub-surface conditions that might result in 
catastrophic ground movement evident by sinkhole 
or doline formation the following will apply

Add the following as Clause 10.1.5.1.1 Damage to 
the works
The contractor shall, from the date of possession of 

the site until the date of the certificate of practical 

completion, bear the full risk of and hereby 

indemnifies and holds harmless the employer 
against any damage to and/or destruction of the 
works consequent upon a catastrophic ground 

movement as mentioned above.  The contractor 
shall take such precautions and security measures 
and other steps for the protection of the works as 
he may deem necessary

When so instructed to do so by the principal agent, 

the contractor shall proceed immediately to 
remove and/or dispose of any debris arising from 

damage to or destruction of the works and to 

rebuild, restore, replace and/or repair the works, at 

the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to 
property
The contractor shall be liable for and hereby 

indemnifies and holds harmless the employer 
against any liability, loss, claim or proceeding arising 
at any time during the period of the contract 
whether arising in common law or by statute, 
consequent upon personal injuries to or the death 
of any person whomsoever resulting from, arising 

UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS
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out of or caused by a catastrophic ground 
movement as mentioned above

The contractor shall be liable for and hereby 

indemnifies the employer against any and all 
liability, loss, claim or proceeding consequent upon 
loss of or damage to any moveable, or immovable 
property,  or personal property, or property 

contiguous to the site, whether belonging to or 

under the control of the employer or any other 
body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as 
mentioned above, which occurred during the 
period of the contract

10.1.5.1.3 Replace Clause with the following: 
It is the responsibility of the contractor to ensure that 
he has adequate insurance to cover his risk and 
liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2.  

Without limiting the contractor’s obligations in terms 

of the contract, the contractor shall, within twenty-

one (21) calendar days of the date of letter of 
acceptance, but before commencement of the 
works, submit to the employer proof of such 
insurance policy.

10.1.5.1.4 Replace Clause with the following:
The employer shall be entitled to recover any and 
all losses and/or damages of whatever nature 
suffered or incurred consequent upon the 
contractor’s default of his obligations as set out in 
10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3.  Such losses or 

damages may be recovered from the contractor or 
by deducting the same from any amounts still due 
under this contract or under any other contract 
presently or hereafter existing between the 
employer and the contractor and for this purpose 
all these contracts shall be considered one 
indivisible whole

10.2 Replace Clause with the following:
Where practical completion in sections is required 
[20.0), or where the works is for alterations and 
additions, the contractor shall effect and keep in 
force contract works insurance [10.1.1], 
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Item

supplementary insurance [10.1.2], public liability 
insurance [10.1.3] and where applicable, removal 
of lateral support insurance [10.1.4] and other 
insurances [10.1.5) in favour of the employer as 
beneficiary

10.6 No Clause 

Add the following as Clause 10.11
In the event that an insurer dispute the amount of 
the claim to be paid to the employer, the 
contractor shall be liable to the employer for the 
difference between the claim (as determined by 
the employers QS appointed on the project) made 
by the employer and the amount that the insurer is 
willing to pay

F:..........................V:...........................T:............................                                                

A11.0 SECURITIES

Add the following as to the relevant related Clauses 
as follows: 

Add the following to Clause 11.1:

In respect of contracts with a contract sum up to R1 
million, the security to be provided by the 
contractor to the employer will be a payment 
reduction of five per cent (5%) of the value certified 
in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above 
R1 million, the contractor shall have the right to 
select the security to be provided in terms of C 1.0 
Securities, as stated in the schedule. Such security 
shall be provided to the employer within fifteen (15) 
working days from commencement date. Should 
the contractor fail to select the security to be 
provided or should the contractor fail to provide the
employer with the selected security within fifteen 
(15) working days from commencement date, the 
security in terms of C 1.0 Option C shall be deemed 
to have been selected. 

11

12

Preliminaries

Carried to Collection R



The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandis in 
terms of 25.12.1 - 25.12.5

11.1.1 No Clause

11.1.2 No Clause

11.2.2 No Clause

11.3 No Clause

Replace Clause 11.4.1 with the following:
Hand over the site to the contractor and withhold 
an amount equal to ten per cent (10%) of each 
interim payment certificate until practical 
completion is achieved. The value certified shall be 
subject to the adjustments in terms of 25.12.6 to 
25.12.10.

11.5 No Clause

11.6 No Clause

11.7 No Clause

11.8 No Clause

11.9 No Clause

11.10 No Clause

Add the following as Clause 11.11:
Where the security as a cash deposit of ten per 
cent (10%) of the contract sum (excluding VAT) has 
been selected:

Add the following as Clause 11.11.1:
The contractor shall furnish the employer with a 
cash deposit equal in value to ten percent (10%) of 
the contract sum (excluding VAT) within fifteen (15) 
working days from commencement date. Failure to 
furnish the employer with a cash deposit within 
fifteen (15) working days Clause 11.4 will apply 
mutatis mutandis.
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Add the following as Clause 11.11.2:
The employer shall be entitled to recover expense 
and loss from the cash deposit in terms of Clause 
27.0 provided that the employer notifies the 
Contractor in which event the employer’s 
entitlement shall take precedence over his 
obligations to refund the cash deposit security or 
portions thereof to the contractor.

Add the following as Clause 11.11.3:
Within fifteen (15) working days of the date of 
practical completion of the works the employer 
shall reduce the cash deposit to an amount equal 
to three per cent (3%) of the contract value 
(excluding VAT) and refund the balance to the 
contractor

Add the following as Clause 11.11.4:
Within fifteen (15) working days of the date of final 
completion of the works the employer shall reduce 
the cash deposit to an amount equal to one per 
cent (1%) of the contract value (excluding VAT) 
and refund the balance to the contractor.

Add the following as Clause 11.11.5:
On the date of payment of the amount in the final 
payment certificate, the employer shall refund the 
remainder of the cash deposit to the contractor.

Add the following as Clause 11.11.6:
The parties expressly agree that neither the 
employer nor the contractor shall be entitled to 
cede the rights to the deposit to any third party.

Add the following as Clause 11.12:
Where security as a variable construction 
guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

Add the following as Clause 11.12.1:
The contractor shall furnish the employer with an 
acceptable variable construction guarantee equal 
in value to ten per cent (10%) of the contract sum 
(excluding VAT) within fifteen (15) working days 
after issuance of the letter of acceptance. Failure 
to submit an acceptable variable construction 
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guarantee within fifteen (15) working days Clause 
11.4 will apply mutatis mutandis.

Add the following as Clause 11.12.2:
The variable construction guarantee shall reduce 
and expire in terms of the Variable Construction 
Guarantee form included in the invitation to tender. 

Add the following as Clause 11.12.3:
The employer shall return the variable construction 
guarantee to the contractor within fourteen (14) 
calendar days of it expiring.

Add the following as Clause 11.12.4:
Where the employer has a right of recovery against 
the contractor in terms of 27.0, the employer shall 
issue a written demand in terms of the variable 
construction guarantee.

Add the following as Clause 11.13:
Where security as a fixed construction guarantee of 
five per cent (5%) of the contract sum (excluding 
VAT) and a five per cent (5%) payment reduction of 
the value certified in the payment certificate 
(excluding VAT) has been selected:

Add the following as Clause 11.13.1:
The contractor shall furnish a fixed construction 
guarantee to the employer equal in value to five 
per cent (5%) of the contract sum (excluding VAT).

Add the following as Clause 11.13.2:
The fixed construction guarantee shall come into 
force on the date of issue and shall expire on the 
date of the last certificate of practical completion.

Add the following as Clause 11.13.3:
The employer shall return the fixed construction 
guarantee to the contractor within fourteen (14) 
calendar days of it expiring.

Add the following as Clause 11.13.4:
The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandis in 
terms of 25.12.1 - 25.12.5.
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Add the following as Clause 11.13.5:
Where the employer has a right of recovery against 
the contractor in terms of 27.0, the employer shall 
be entitled to issue a written demand in terms of the
fixed construction guarantee or may recover from 
the payment reduction or from both.

Add the following as Clause 11.14.1:
Where security as a cash deposit of five per cent 
(5%) of the contract sum (excluding VAT) and a 
payment reduction of five per cent (5%) of the 
value certified in the payment certificate 
(excluding VAT) has been selected:

Add the following as Clause 11.14.2:
The contractor shall furnish the employer with a 
cash deposit equal in value to five per cent (5%) of 
the contract sum (excluding VAT) within fifteen (15) 
working days from commencement date. Failure to 
submit a cash deposit within fifteen (15) working 
days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.14.3:
Within fifteen (15) working days of the date of 
practical completion of the works the employer 
shall refund the cash deposit in total to the 
contractor.

Add the following as Clause 11.14.4:
The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandis in 
terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.14.5:
Where the employer has a right of recovery against 
the contractor in terms of 27, the employer may 
recover from the payment reduction or cash 
deposit or from both.

Add the following as Clause 11.15:
Where security as a payment reduction of ten per 
cent (10%) of the value certified in the payment 
certificate (excluding VAT) has been selected.

Add the following as Clause 11.15.1:
The payment reduction of the value certified in a 
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payment certificate shall be mutatis mutandis in 
terms of 25.12.6 to 25.12.10.

Add the following as Clause 11.15.2:
The employer shall be entitled to recover expense 
and loss from the cash deposit in terms of 27.0 
provided that the employer notifies the Contractor 
in which event the employer’s entitlement shall take
precedence over his obligations to refund the cash 
deposit security or portions thereof to the 
contractor.

Add the following as Clause 11.16:
Payments made by the guarantor to the employer 
in terms of the fixed or variable construction 
guarantee shall not prejudice the rights of the 
employer or contractor in terms of this agreement.
 
Add the following as Clause 11.17:
Should the contractor fail to furnish the security in 
terms of 11.2 the employer, in his sole discretion, 
and without notification to the contractor, is 
entitled to change the contractor’s selected form 
of security to that of a ten per cent (10%) payment 
reduction of the value certified in the payment 
certificate (excluding VAT).

F:............................. V:............................ 
T:............................  

A12.0 OBLIGATIONS OF THE PARTIES
 
Clause 12.0

12.1.1 No Clause
 
Replace Clause 12.1.5 with the following:
Give possession of the site to the contractor within 
ten (10) working days after approval of the Health 
and Safety Plan or the issue of a construction permit 
by the Department of Labour, if applicable, after 
the contractor complied with the terms of 12.2.22

12

EXECUTION
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12.1.6 No Clause

12.1.8 No Clause

Replace Clause 12.2.2 with the following:
The priced Bills must be submitted to the Employer 
within fourteen (14) calendar days from date of 
request. Where the priced document contains 
errors or discrepancies and/or prices considered by 
the employer or principal agent to be imbalanced 
or unreasonable the employer or principal agent 
and the contractor shall adjust such prices without 
any change to the contract sum

Replace Clause 12.2.5 with the following:
Effect  and  keep  in force  insurances  in  favour of 
the employer as beneficiary where  the  contractor  
is responsible for providing insurances [10.0) [CD]

Replace Clause 12.2.13 with the following:
Designate a competent person full time on site to 
continuously administer and control the works on 
site and to receive and implement notices and 
contract instructions on behalf of the contractor

Add the following as Clause 12.2.22: 
Within fourteen (14) working days of the date of the 
letter of acceptance submit to the principal agent 
an acceptable health and safety plan, required in 
terms of the Occupational Health and Safety Act, 
1993 (Act No 85 of 1993)

Add the following as Clause 12.2.23:
The contractor shall within reasonable time inform 
the agents regarding inspection of the works before 
covering / closing [B 12.0]

Offices

The contractor shall provide, maintain and remove 

on completion of the works an office for the 

exclusive use of the principal agent, minimum size 4 
x 3 x 3m high internally, suitably insulated and 
ventilated, provided with electric lighting and fitted 
with boarded floor, desk, chair, drawing stool, 
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drawing board and lock-up drawers for drawings. 
The office shall be kept clean and fit for use at all 
times [12.2.18]
 
F:............................. V:............................ 
T:............................                                                
 
Main notice board

The contractor shall provide, erect where directed, 

maintain and remove on completion of the works a 
notice board size 3 x 3m as type Drawing GEN 063, 
constructed of suitable boarding with flat smooth 
surface and with edging bead 19mm thick round 
outer edges and projecting 12mm from face of 
boarding and rounded on front edge. The board 
shall be securely fixed to hoarding, where hoarding 
is provided, or fixed to and including a suitable 
supporting structure of timber or tubular posts and 
braces. The board is to be painted ivory white and 
the bead and 12mm wide dividing lines dark green. 
All wording shall be inscribed in dark green as per 
the coat of arms for SA. All wording shall be 
inscribed in dark green painted sans serif lettering 
[12.2.18]
 
F:............................. V:............................ 
T:............................                                              

Item

 A13.0 SETTING OUT
 
Clause 13.0
 
F:............................. V:............................ 
T:............................                                                
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A14.0 NOMINATED SUBCONTRACTORS
 
Clause 14.0

Ref Clause 6.7 [CD] - Clause 14.1.4

14.1.5 No Clause

Replace “principal agent ” with “employer” [6.7 
[CD]] in Clause 14.4.1

Ref Clause 6.7 [CD] - Clause 14.6
 
F:............................. V:............................ 
T:............................                                            

14

Item

A15.0 SELECTED SUBCONTRACTORS
 
Clause 15.0

Ref Clause 6.7 [CD] - Clause 15.1.4 & Clause 15.5

15.1.5 No Clause

Replace Clause 15.1.2 with the following:
The principal agent shall call for tenders from a list 
of tenderers agreed between the contractor and 
the employer

Replace “principal agent ” with “employer” [6.7 
[CD]] in Clause 15.4.1
 
F:............................. V:............................ 
T:............................                                             

15

Item

A16.0 DIRECT CONTRACTORS
 
Clause 16.0
 
F:............................. V:............................ 
T:............................                                        

16
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A17.0 CONTRACT INSTRUCTIONS
 
Clause 17.0

Replace Clause 17.4 with the following:
The contractor shall comply with and duly execute 
all contract instructions except any contract 
instruction for additional work issued after the date 
of practical completion other than making good 
physical loss and repairing damage to the works in 
terms of 8.0 and 21 

Add the following clause as Clause 17.6:
Minutes of meetings shall not constitute a site 
instruction unless reduced to a written contract 
instruction issued by the principal agent in terms of 
this contract / agreement. 

 
F:............................. V:............................ 
T:............................                                          

17

Item

A18.0 INTERIM COMPLETION
 
Clause 18.0
 
F:............................. V:............................ 
T:............................                                             

18

COMPLETION

A19.0 PRACTICAL COMPLETION

Clause 19.0

Replace Clause 19.5 with the following:
On issue of the only or last certificate of practical 
completion the employer shall be entitled to 
possession of the works and the site. On issue of the 
certificate of practical completion for a section, the 
employer shall be entitled to possession of such 
section

Add the following as Clause 19.8:
WORKS COMPLETION

19
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(1) Within seven (7) calendar days of the date of 
practical completion the principal agent shall issue 
to the contractor a works completion list defining 
the outstanding work and defects apparent at the 
date of practical completion to be completed or 
rectified to achieve works completion.

(2) Where, in the opinion of the contractor, the 
works completion list has been completed the 
contractor shall notify the principal agent who shall 
inspect within seven (7) calendar days of receipt of 
such a notice. Where, in the opinion of the principal 
agent, the Works Completion list:

(2)(a) Has been satisfactorily completed, the 
principal agent shall forthwith issue a certificate of 
Works Completion to the contractor with a copy to 
the employer

(2)(b) Has not been satisfactorily completed, the 
principal agent shall forthwith identify the works 
completion list items that are not yet complete and 
inform the contractor thereof. The contractor shall 
repeat the procedure in terms of 19.8(2)

(3) Should the principal agent not issue a works 
completion list, in terms of 19.8 (1) or 19.8 (2)(b), 
within seven (7) calendar days from the end of the 
inspection period, the contractor shall notify the 
employer and principal agent. Should the principal 
agent not issue such Works Completion list within 
seven (7) calendar days of receipt of such notice, 
the employer may within seven (7) calendar days 
issue to the contractor a Works Completion list. 
Should the employer:

(3)(a) Not issue such works completion list within 
seven (7) calendar days, then the certificate of 
Works Completion shall be deemed to have been 
issued on the date of expiry of the initial notice 
period and works completion shall be deemed to 
have been achieved on such date

(3b)   Issue a works completion list and the work on 
Works Completion list not have been completed or 
where further defects have become apparent, the 

UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

22

Preliminaries

Carried to Collection R



UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

Item

employer shall forthwith identify such items on the 
updated works completion list and notify the 
contractor. The contractor shall repeat the 
procedure in terms of 19.8(2)(b) until such items 
have been completed to the satisfaction of the 
employer

(4) Should the works completion list not be 
completed to the satisfaction of the employer 
within a period of twenty one (21) working days of 
the issue first works completion list the contractor 
shall be liable to a daily penalty as described in 
B12.0 

(5) The defects liability period in terms of 21.1 shall 
commence with the issue or deemed issue of the 
certificate of Works Completion in terms of 
19.8(2)(a) or 19.8(3).
 
F:............................. V:............................ 
T:............................                                             

Item

A20.0 COMPLETION IN SECTIONS

Clause 20.0

 F:........................ V:........................T:.........................

20

A21.0 DEFECTS LIABILITY PERIOD AND FINAL 

COMPLETION

Clause 21.0

Replace Clause 21.1 with the following:
The defects liability period for the works shall 
commence on the calendar day following the date
of works completion and end at midnight (00:00) 
ninety (90) calendar days from the date of works 
completion [CD] or when work on the list for 
completion has been satisfactorily attended to 
[21.6), whichever is the later (if we use works 
completion)
 
Replace Clause 21.6 with the following:
On the expiry of the ninety (90) calendar days 

21
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defects liability period [21.1] for items not indicated 
as items with an extended liability as indicated in 
B14 and on receipt of the contractor's notice to the 
principal agent

And/or
 
On the expiry of the defects liability period as 
indicated in B14, for items indicated in B14 and on 
receipt of the contractor's notice to the principal 
agent, the principal agent shall:

(1)   inspect the works And within ten (10) working 
days either issue a list for final completion detailing 
all outstanding work or defects that must be 
attended to, or rectified to achieve final 
completion or 
(2)   issue the certificate of final completion to the 
contractor with a copy to the employer for that 
part of the works where defects liability period has 
expired 

21.6.1 Omit Clause

21.6.2 Omit Clause

Add the following as Clause 21.13:
The ninety (90) calendar days defects liability 
period for the works [21.1] is replaced with an 
extended defects liability period of three hundred 
and sixty-five (365) calendar days in respect of the 
listed applicable elements in B14

Add the following as Clause 21.14: 
Penalties will be applied if the items on the 
completion list have not been attended to within a 
period of ninety (90) calendar days [21.1]. If 
additional defect items have being added to the 
list during this period, then the Principal Agent and 
Contractor will agree on a revised completion 
date. Failing in achieving the revised date will result 
in penalties being applied.[B12.0]   

F:........................ V:........................T:.........................
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A22.0 LATENT DEFECTS LIABILITY PERIOD

Clause 22.0

22.3.2 No Clause

F:........................ V:........................T:.........................

22

Item

A23.0 REVISION OF THE DATE FOR PRACTICAL 

COMPLETION

Clause 23.0

Ref Clause 6.7 [CD] - Clause 23.1
Ref Clause 6.7 [CD] - Clause 23.2

Replace Clause 23.3 with the following: 
Further circumstances that delays practical 
completion due to any other cause beyond the 
contractor's reasonable control that could not have 
reasonably been anticipated and provided for 
which the contractor may be entitled to a revision 
of the date for practical completion, with or without 
an adjustment of the contract value as determined 
by the Employer [6.7 CD]

Ref Clause 6.7 [CD] - Clause 23.7
Ref Clause 6.7 [CD] - Clause 23.8 

F:........................ V:........................T:.........................
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A24.0 PENALTY FOR LATE OR NON-COMPLETION

Clause 24.0

Replace Clause 24.1 with the following:
Where the contractor fails to bring the works, or a 
section thereof, to practical-, works-, or final- 
completion by the applicable completion date 
[CD], or the revised applicable completion date, 
the contractor shall be liable to the employer for 
the penalty [CD] 

Replace Clause 24.2 with the following:
Where the employer elects to levy such penalty the 
employer, or the principal agent on instruction from 
the employer, shall give notice thereof to the 
contractor. The principal agent shall determine the 
penalty due from the later of the date for practical- 
works-, or final- completion [CD], or the revised 
date for practical- works-, or final- completion, up 
to and including the earlier of:

Replace Clause 24.2.1 with the following:
The actual or deemed date of practical- works-, or 
final- completion,  of the works, or a section thereof 
[23.7.1]

F:........................ V:........................T:.........................

24

A25.0 PAYMENT

Clause 25.0

Replace Clause 25.2 with the following:
The principal agent shall issue at regular agreed 
intervals [CD] payment certificates, to the 
contractor with a copy to the employer, up to and 
including practical completion. Interim Payment 
certificates may be issued to the contractor 
between practical completion and the final 
payment certificate. A payment certificate may be 

25

PAYMENT 

26

Preliminaries

Carried to Collection R



for a nil or negative amount

Add the following to Clause 25.3:

25.3.12 Monthly Local content report, 

25.3.13 EPWP / NYS payment register, labour reports 
and certified ID document of EPWP/ NYS 
beneficiaries, Contract between Contractor and 
EPWP/ NYS beneficiaries, attendance register. (if 
applicable)

25.3.14 Tax Invoice

25.3.15 Labour intensive report

25.3.16 Contract participation goal reports

25.5 No Clause

Replace Clause 25.6 with the following:
Materials and goods will only be certified and paid 
for upon providing proof of full payment to the 
supplier and proof of transfer of ownership from the 
supplier to the contractor by the contractor. Once 
paid, material and goods shall become the 
property of the employer and shall not be removed 
from site without the written authority of the 
Employer.

25.7.5 No clause.

Replace Clause 25.10 with the following:
The employer shall pay the contractor the amount 
stipulated in an issued payment certificate, correct 
in all material respects, within thirty (30) calendar 
days from the date of receiving the payment 
certificate, invoice and all other substantiating 
documentation for items certified in the payment 
certificate

Replace Clauses 25.12 to 25.12.3 with the following:
The value certified shall be subject to the following 
percentage adjustments :

(Clauses 25.12.1 to 25.12.5 shall be applicable to a 
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contract sum up to R1 million. In the event of a 
contract sum more than R1 million for Options D & E 
(C 1.0 Securities [11.0]) Clauses 25.12.1 to 25.12.5 
shall be applicable)

25.12.1 Where a security is selected in terms of C 1.0 
Securities [11.0], the value of the works in terms of 
25.1 and of the materials and goods in terms of 25.4 
shall be certified in full. The value certified shall be 
subject to the following percentage adjustments:

25.12.2 Ninety-five per cent (95%) of such value in 
interim payment certificates issued up to the date 
of practical completion

25.12.3 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the 
date of final completion

25.12.4 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of 
final completion and up to but excluding the final 
payment certificate in terms of 26

25.12.5 One hundred per cent (100%) of such value 
in the final payment certificate in terms of 26 
except where the amount certified is in favour of 
the employer.  In such an event the payment 
reduction shall remain at the adjustment level 
applicable to the final payment certificate.

(Clauses 25.12.6 to 25.12.10 shall be applicable to a 
contract sum more than R1 million for Option C (C 
1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in 
term of C 1.0 Option C, value of the works in terms 
of 25.1 and materials and goods in terms of 25.4 
shall be certified in full. The value certified shall be 
subject to the following percentage adjustments:

25.12.7 Ninety per cent (90%) of such value in 
interim payment certificates issued up to the date 
of practical completion
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25.12.8 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the 
date of final completion

25.12.9 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of 
final completion and up to but excluding the final 
payment certificate in terms of 26

25.12.10 One hundred per cent (100%) of such 
value in the final payment certificate in terms of 26 
except were the amount certified is in favour of the 
employer.  In such an event the payment reduction 
shall remain at the adjustment level applicable to 
the final payment certificate

F:........................ V:........................T:.........................
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A26.0 ADJUSTMENT OF THE CONTRACT VALUE AND 

FINAL ACCOUNT

Clause 26.0

Ref Clause 6.7 [CD] – Clause 26.1

Omit Clause 26.4.3

Ref Clause 6.7 [CD] – Clause 26.7

Replace Clause 26.10 with the following:
The principal agent shall prepare the final account 
in consultation with the employer and issue the final 
account, to the contractor within sixty (60) working 
days of the date of practical completion

Ref Clause 6.7 [CD] – Clause 26.12

F:........................ V:........................T:.........................
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A27.0 RECOVERY OF EXPENSE AND/OR LOSS

Clause 27.0

Replace Clause 27.1.2 with the following: 
Interest due to late payment only

Replace Clause 27.1.4 with the following:
Interest due to late payment only

27.1.5 No Clause

Replace Clause 27.5 with the following:
Where the employer decides to recover an amount 
due in terms of 27.2 from a construction guarantee, 
cash deposit or retention money held as security, 
the employer shall issue a written demand to the 
contractor before recovering the amount.  Should 
such amount not be paid to the employer within 
fourteen (14) calendar days of the date-of notice 
by the employer, the employer may recover such 
an amount from the security

Add the following as Clause 27.6:
Where a provisional sequestration or provisional 
liquidation order has been granted or where an 
order has been granted which commences 
sequestration, liquidation, bankruptcy, receivership, 
winding-up or any similar effect, against the 
contractor or this agreement is cancelled in terms 
of 29, the employer may issue a demand to the 
guarantor in terms of the construction guarantee or 
advance payment guarantee held as security

F:........................ V:........................T:.........................

27

31

Preliminaries

Carried to Collection R



UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

Item

A28.0 SUSPENSION BY THE CONTRACTOR 

Clause 28.0

28 No Clause
28.1 No Clause
28.1.1 No Clause
28.1.2 No Clause
28.1.3 No Clause
28.1.4 No Clause
28.1.5 No Clause
28.2 No Clause
28.3 No Clause
28.4 No Clause

F:........................ V:........................T:.........................

28

SUSPENSION AND TERMINATION

A29.0 TERMINATION
 
Clause 29.0

Add the following as Clause 29.1.4:
The contractor’s estate has been sequestrated, 
liquidated or surrendered in terms of the insolvency 
laws in force within the Republic of South Africa

Add the following as Clause 29.1.5:
The contractor has engaged in corrupt or 
fraudulent practices in competing for or in 
executing the contract

Add the following as Clause 29.1.6:
Honour his obligations in terms of Clauses 10.1.5.1.3, 
11.4.1 and 12.2. sub Clauses 5, 6, 8, 9, 10, 11, 12, 13, 
15, 16, 19, 20, 22.

Replace Clause 29.7 with the following:
The employer, on notice to the contractor, may 
recover damages from the contractor from the 
date of termination including, but not limited to, 
additional costs incurred in the completion, 
consultant cost, rental of alternative 

29
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accommodation, invitation of completion tenders, 
salaries of officials and safeguarding the site, of the 
remaining work [25.3.7; 27.1.3]

Replace Clause 29.9 with the following:
The employer has the right of recovery against the 
contractor, where applicable, [CD] from: 

The guarantee for construction (variable) until the 
final payment has been made;

 or

The guarantee for construction (fixed) until the date 
of practical completion; 

or 

The payment reduction until the final payment is 
made; 

or

The cash deposit made as security until the final 
payment is made

29.14.1 No Clause

29.14.3 No Clause

29.14.4 No Clause

29.14.5 No Clause

29.14.6 No Clause

29.14.7 No Clause

29.15 No Clause

29.16 No Clause

29.17.3 No Clause

29.17.6 No Clause
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29.21.5 No Clause

29.22 No Clause

29.23 No Clause

29.25.3 No Clause

29.25.4 No Clause

29.27 No Clause 

F:........................ V:........................T:.........................
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A30.0 DISPUTE RESOLUTION

Clause 30.0

Replace Clause 30.2 with the following:
Where such disagreement is not resolved within ten 
(10) working days of receipt of such notice it shall 
be deemed to be a dispute and shall be submitted 
to Mediation as a first method of dispute resolution 
failing which the parties will resort to Litigation

30.3 to 30.7.7 No Clauses

Replace Clause 30.8 with the following:
The parties may, by agreement and at any time 
before Litigation, refer a dispute to mediation, in 
which event: 

30.8.1 No Clause

Replace Clause 30.8.2 with the following:
The appointment of a mediator, the procedure, 
and the status of the outcome shall be agreed 
between the  parties

Replace Clause 30.8.3 with the following:
Regardless of the outcome of a mediation the 
parties shall bear their own costs concerning the 
Mediation and equally share the costs of the 
mediator and related expenses

Replace Clause 30.9 with the following: 
Institution of Litigation shall be commenced and 
process served within three (3) year from the date 
of existence of the dispute, failing which the dispute 
shall lapse

30.10 No Clause 

30.12 No Clause 

F:........................ V:........................T:.........................

30

DISPUTE RESOLUTION
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SECTION B:  GENERAL PRELIMINARIES 

Item

B1.1 Definitions 

F:........................ V:........................T:.........................

31

B1.0 DEFINITIONS AND INTERPRETATION

Item

B1.2 Interpretation

F:........................ V:........................T:.........................

32

Item

B2.1 Checking of documents 

F:........................ V:........................T:.........................

33

B2.0 DOCUMENTS  

Item

B2.2 Provisional bills of quantities

F:........................ V:........................T:.........................

34

Item

B2.3 Availability of construction information

F:........................ V:........................T:.........................

35

Item

B2.4 Ordering of materials and goods

F:........................ V:........................T:.........................

36

Item

B3.1 Previous work - dimensional accuracy

F:........................ V:........................T:.........................

37

B3.0 PREVIOUS WORK AND ADJOINING PROPERTIES

Item

B3.2 Previous work - defects

F:........................ V:........................T:.........................

38

Item

B3.3 Inspection of adjoining properties 

F:........................ V:........................T:.........................
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Item

B4.1 Handover of site in stages

F......................... V:........................T:.........................

40

B4.0 THE SITE

Item

B4.2 Enclosure of the works

F:........................ V:........................T:.........................

41

Item

B4.3 Geotechnical and other investigations

F:........................ V:........................T:.........................

42

Item

B4.4 Encroachments

F:........................ V:........................T:.........................

43

Item

B4.5 Existing premises occupied

F:........................ V:........................T:.........................

44

Item

B4.6 Services - known

F:........................ V:........................T:.........................

45

Item

B5.1 Management of the works

F:........................ V:........................T:.........................

46

B5.0 MANAGEMENT OF CONTRACT

Item

B5.2 Progress meetings 

F:........................ V:........................T:.........................

47

Item

B5.3 Technical meetings 

F:........................ V:........................T:.........................

48
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Item

B6.1 Samples of materials 

F:........................ V:........................T:.........................

49

B6.0 SAMPLES, SHOP DRAWINGS AND 
MANUFACTURER'S INSTRUCTIONS

Item

B6.2 Workmanship samples

F:........................ V:........................T:.........................

50

Item

B6.3 Shop drawings

F:........................ V:........................T:.........................

51

Item

B6.4 Compliance with manufacturer's instructions

F:........................ V:........................T:.........................

52

Item

B7.1 Deposits and fees

F:........................ V:........................T:.........................

53

B7.0 DEPOSITS AND FEES

Item

B8.1 Water

F:........................ V:........................T:.........................

54

B8.0 TEMPORARY SERVICES

Item

B8.2 Electricity

F:........................ V:........................T:.........................

55

Item

B8.3 Ablution and welfare facilities

F:........................ V:........................T:.........................

56

Item

B8.4 Communication facilities

F:........................ V:........................T:.........................

57

38
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Item

B9.1 Responsibility for prime cost amounts

F:........................ V:........................T:.........................

58

B9.0 PRIME COST AMOUNTS

Item

B10.1 General attendance

The contractor shall at his own expense provide the 
following general attendance on the 
subcontractors:

Access to the site and places where the 
subcontract work is to be carried out, including the 
reasonable use of any temporary personnel hoists 

erected by the contractor
 
The provision of water and lighting and single phase 
electric power to a position within 50 metres of the 
place where the subcontract work is to be carried 
out but excluding water, fuel and power for 
commissioning of any installation

The provision of an area for the subcontractor to 
establish temporary office accommodation and 
workshops and for the storage of plant and 
materials

The use of erected scaffolding belonging to the 
contractor, in common with others having the like 

right, while it remains erected on the site

The use, at reasonable times by arrangement of the 
contractor's erected hoisting equipment

F:........................ V:........................T:.........................

59

B10.0 ATTENDANCE ON SUBCONTRACTORS

Item

B10.2 Special attendance

F:........................ V:........................T:.........................

60
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Item

B11.1 Protection of the works

F:........................ V:........................T:.........................

61

B11.0 GENERAL

Item

B11.2 Protection/isolation of existing works and 
works occupied in sections

F:........................ V:........................T:.........................

62

Item

B11.3 Security of the works

F:........................ V:........................T:.........................

63

Item

B11.4 Notice before covering work

F:........................ V:........................T:.........................

64

Item

B11.5 Disturbance

The contractor shall keep the site, structures, etc 
well watered during operations to prevent dust and 
shall provide and erect and remove on completion 
of the works all necessary temporary dust screens all
to the satisfaction of the principal agent

F:........................ V:........................T:.........................

65

Item

B11.6 Environmental disturbance

F:........................ V:........................T:.........................

66

Item

B11.7 Works cleaning and clearing

F:........................ V:........................T:.........................

67

Item

B11.8 Vermin

F:........................ V:........................T:.........................

68

40
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Item

B11.9 Overhand work

F:........................ V:........................T:.........................

69

Item

B11.10 Tenant installations

F:........................ V:........................T:.........................

70

Item

B11.11 Advertising

F:........................ V:........................T:.........................

71

Section C contains specific preliminary items which 

apply to this contract except where N/A (Not 

Applicable) appears against an item

SECTION C: SPECIFIC PRELIMINARIES

41
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Item

* Select relevant paragraph and delete whichever 
is not applicable depending on whether the 

contract is based on a bills of quantities or lump 
sum document
 
* The drawings issued with the tender documents 
do not comprise the complete set but serve as a 
guide only for tendering purposes and for indicating 
the scope of the work to enable the tenderer to 
acquaint himself with the nature and extent of the 
works and the manner in which they are to be 
executed
 
* A full set of drawings is issued with the tender 
documents indicating the full scope of the work to 
enable the tenderer to acquaint himself with the 

nature and extent of the works and the manner in 
which they are to be executed
 
Should any part of the drawings not be clearly 
understood by the tenderer he shall, before 
submitting his tender, obtain clarification in writing 

from the principal agent
 
F:............................. V:............................ 
T:............................                                                

72

C1.0 CONTRACT DRAWINGS

42
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Item

The document “Construction Works: Specifications: 
General Specification (PW371-A) Edition 2.1” is 
obtainable on the Department’s website 
(http://www.publicworks.gov.za/ under 
“Consultants Guidelines”), and shall be read in 

conjunction with the bills of quantities / lump sum 
document and be referred to for the full 
descriptions of work to be done and materials to be 
used
 
The document “Construction Works: Specifications: 
Particular Specification (PW371-B) Edition 2.2” is 
issued together with the drawings and shall be read 

in conjunction with the drawings and the bills of 

quantities / lump sum document
 
F:............................. V:............................ 
T:............................                                             

73

C2.0 PREAMBLES

Item

Wherever a trade name for any product has been 

described in the bills of quantities / lump sum 
document, the tenderer’s attention is drawn to the 
fact that any other product of equal quality may 
be used subject to the written approval of the 
principal agent being obtained prior to the closing 
date for submission of tenders
 
If prior written approval for an alternative product is 
not obtained, the product described shall be 
deemed to have been tendered for
 

F:............................. V:............................ 
T:............................                                             

74

C3.0 TRADE NAMES
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Item

Where imported items are listed in the tender 
documents, the tenderer shall provide all the 
information called for, failing which the price of any 
such item, materials or equipment shall be 
excluded from currency fluctuations. (refer to 
Schedule of Imported Materials and Equipment 
DPW-23(EC) to be completed by tenderer)
 
Notwithstanding any provisions elsewhere regarding 
the adjustment of contract prices, the price of any 
item, material or equipment listed in terms of this 
clause shall be excluded from the Contract Price 
Adjustment Provisions (if applicable)
 
F:............................. V:............................ 
T:............................                                                

75

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Item

The site is situated in a security area and the 
tenderer must arrange with the unit commander or 
other responsible officer to obtain permission to 

enter the site for tendering purposes
 
F:............................. V:............................ 
T:............................                                               

76

C5.0 VIEWING THE SITE IN SECURITY AREAS

Item

As the works falls within a security area the 
contractor must give the unit commander or other 
responsible officer notice before commencement 

of the works.  Should the contractor fail to make 

such arrangements, admission to the site may be 
refused and any additional costs will be for the 
contractor’s account
 
F:............................. V:............................ 
T:............................                                              

77

C6.0 COMMENCEMENT OF WORKS IN SECURITY 
AREAS
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Item

As the works falls within a security area the 
contractor shall obtain entrance permits for his 
personnel and workmen entering the area and shall 
comply with all regulations and instructions which 
may be issued from time to time regarding the 
protection of persons and property under the 
control of the Defence Force, Police or chief 
security officer
 
F:............................. V:............................ 
T:............................                                            

78

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

Item

The principal agent may require the contractor to 
have his personnel and workmen, or a certain 
number of them, security classified
 

In the event of the principal agent requesting the 

removal of a person or persons from the works for 

security reasons, the contractor shall do so forthwith 
and shall thereafter ensure that such person or 

persons are denied access to the works and the 
site and/or to any document or information relating 

to the works
 
F:............................. V:............................ 
T:............................                                           

79

C8.0 SECURITY CHECK OF PERSONNEL
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Item

In terms of article 119 of the Defence Act, 44 of 
1957, it is prohibited to sketch or to take 
photographs of any military site or installation or any 
building or civil works thereon or to be in possession 
of a camera or other apparatus used for taking of 
photographs except when authorized thereto by or 
on behalf of the Minister
 
The same prohibition is also applicable to all 
correctional institutions in terms of article 44.1(e) of 
the Correctional Services Act 8 of 1959
 
F:............................. V:............................ 
T:............................                                           

80

C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS
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It is required of the contractor to thoroughly study 
the HIV/AIDS Specification (PW 1544) of the 
Department that must be read together with and is 
deemed to be incorporated under this Section of 

the bills of quantities / lump sum document.  
Provision for pricing of HIV/AIDS awareness is made 
under items C10.1 to C10.5 hereafter and it is 
explicitly pointed out that all requirements of the 
aforementioned specification are deemed to be 
priced hereunder, as the said items represent the 
only method of measurement and no additional 
items or extras to the contract in this regard shall be 
entertained
 

The contractor must take note that compliance 
with the HIV/AIDS Specification is compulsory.  In 
the event of partial or total non-compliance, the 
principal agent, notwithstanding the provisions of 
Clause A 25.0 of Section A or any other clause to 
the contrary, reserves the right to delay issuing any 

progress payment certificate until the contractor 
provides satisfactory proof of compliance.  The 
contractor shall not be entitled to any 
compensation of whatsoever nature, including 
interest, due to such delay of payment

C10.0 HIV/AIDS AWARENESS

Item

Selection, appointment, briefing and making 
available of an Awareness Champion including 
provision of all relevant services, all in accordance 
with the HIV/AIDS Specification
 
F:............................. V:............................ 
T:............................                                             

81

C10.1 AWARENESS CHAMPION
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Item

Selection and appointment of a competent Service 

Provider approved by the principal agent, provision 
of a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by 
means of traditional and/or modern multi-media 
techniques, including follow-up courses, making 
available all tuition material and performing 
assessment procedures, all in accordance with the 
HIV/AIDS Specification
 
F:............................. V:............................ 
T:............................                                             

82

C10.2 AWARENESS WORKSHOPS

Item

Provision, displaying, maintaining and replacing 
when necessary of four plastic laminated posters, 
booklets and educational videos, etc. for the 

duration of the construction period, all in 
accordance with the HIV/AIDS Specification
 
F:............................. V:............................ 
T:............................                                             

83

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Item

Provision and maintenance of condom dispensers 
fixed in position, including male and female 
condoms, replenishing male and female condoms 
on a daily basis as required for the duration of the 
construction period, all in accordance with the 
HIV/AIDS Specification
 
F:............................. V:............................ 
T:............................                                             

84

C10.4 ACCESS TO CONDOMS

48
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Item

Monitoring HIV/AIDS awareness of workers, 

providing the principal agent with access to 
information including making available all reports, 
thoroughly completed and reflecting the correct 

information, for the duration of the construction 

period and close out, all in accordance with the 
HIV/AIDS Specification
 
F:............................. V:............................ 
T:............................                                             

85

C10.5 MONITORING
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Item

The contractor shall comply with all the 
requirements as set out in the Construction 
Regulations, 2014 issued under the Occupational 
Health and Safety Act, 1993 (Act No 85 of 1993)
 

It is required of the contractor to thoroughly study 
the Health and Safety Specification that must be 
read together with and is deemed to be 
incorporated under this Section of the bills of 
quantities / lump sum document
 

The contractor must take note that compliance 
with the Occupational Health and Safety Act, 
Construction Regulations and Health and Safety 
Specification is compulsory.  In the event of partial 

or total non-compliance, the principal agent, 
notwithstanding the provisions of Clause A25.0 of 
Section A or any other clause to the contrary, 
reserves the right to delay issuing any progress 
payment certificate until the contractor provides 

satisfactory proof of compliance. The contractor 
shall not be entitled to any compensation of 

whatsoever nature, including interest, due to such 
delay of payment
 
Provision for pricing of the Occupational Health 
and Safety Act, Construction Regulations and 
Health and Safety Specification is made under this 
clause and it is explicitly pointed out that all 
requirements of the aforementioned are deemed 
to be priced hereunder and no additional claims in 
this regard shall be entertained

F:............................. V:............................ 
T:............................                                             

86

C11.0 OCCUPATIONAL HEALTH & SAFETY ACT

The contractor shall comply with all the 
requirements as set out in the “Additional 

87

C12.0 EMPLOYMENT AND TRAINING OF YOUTH 
WORKERS ON THE EXPANDED PUBLIC WORKS 
PROGRAMME (EPWP) INFRASTRUCTURE PROJECTS: 
NATIONAL YOUTH SERVICE (NYS)
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Item

Specification SL: Employment and Training of Youth 
Workers on the Expanded Public Works Programme 
(EPWP) Infrastructure Projects: National Youth 

Service (NYS)” as attached to these bills of 

quantities / lump sum document
 

The contractor shall identify a minimum number of 
youth workers from a priority list, and shall employ 
them at the statutory labour rates for a minimum 
period and train them, all as per the 
aforementioned specification and as elsewhere 

measured in these bills of quantities / lump sum 
document 
 
The contractor shall liaise and co-ordinate with the 
employer and the EPWP Training Service Provider 
with regard to the priority list, the selection of youth 
workers, and the employment and training of the 
identified youth workers 
 

The contractor shall avail the services of an 
adequately qualified foreman specifically for the 
EPWP-NYS youth workers, to act as their 
construction supervisor. The foreman will be 
responsible for continually monitoring the progress 
of the youth workers and for addressing questions 
and issues that may arise from the youth workers
 
Separate items which will be subject to 
remeasurement have been included elsewhere in 

these bills of quantities / lump sum document to 
cover the direct costs associated with the 
employment and training of the youth workers. Any 
additional requirements in respect of the 
aforementioned specification are deemed to be 
priced hereunder and no additional claims in this 
regard shall be entertained  
 
F:............................. V:............................ 
T:............................                                               
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Item

The contractor shall comply with all the 
requirements of the “Code of Good Practice for 
Employment and Conditions of Work for Special 
Public Works Programmes” issued in terms of the 
“Basic Conditions of Employment Act, 1997 (Act No 
75 of 1997)” and the related “Ministerial 
Determination”, for the employment of locally 
employed temporary workers on a labour-intensive 
infrastructure project under the Expanded Public 
Works Programme (EPWP)
 

The contractor shall maintain daily records with 
regard to the workers employed and shall, on a 

monthly basis, submit a report to the principal agent
in the prescribed format. Compulsory indicators 
such as the project budget, actual project 
expenditure, number of job opportunities created, 
demographic characteristics of workers employed, 
minimum daily wage rate, number of person-days 
of employment created and number of training 
person-days, shall be included in said report, all as 
defined in the “Guidelines for the Implementation 
of Labour-Intensive Infrastructure Projects under the 
Expanded Public Works Programme (EPWP)”
 
Provision for pricing of compliance with the 
aforementioned is made under this clause and it is 
explicitly pointed out that all requirements in 
respect of the aforementioned are deemed to be 
priced hereunder and no additional claims in this 
regard shall be entertained
 
F:............................. V:............................ 
T:............................                                               

88

C13.0 IMPLEMENTATION OF LABOUR-INTENSIVE 
INFRASTRUCTURE PROJECTS UNDER THE EXPANDED 
PUBLIC WORKS PROGRAMME (EPWP)
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Category : Fixed R........................................

Category : Value R........................................

Category : Time R........................................

SUMMARY OF CATEGORIES
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Bills of Quantities- Builders Work 



AmountItem
No

Quantity Rate
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SECTION 2 - BUILDER'S WORK

BILL No. 1

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades (2008) before pricing this bill

ALTERATIONS

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

TEMPORARY BARRIERS, SCREENS, ETC.

8m

Drywall barriers 3.30m high formed of galvanised 
steel channel rails and studs covered on one side 
with 12.7mm gypsum board panels and finished 
with two coats interior quality PVA emulsion paint 
on one side including corners, ends, etc.

1

Temporary barriers, screens, etc., including removal

REMOVAL OF EXISTING WORK 

1No
Stairs and landings size 3000 x 2100mm wide
including making good edges, etc complete

2

Demolish steel stairs

95m²One brick walls3

Breaking down and removing brickwork etc.

58

Alterations

Carried to Collection R



UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

1No
Timber door and steel frame, size 900 x 2100mm 
high overall from 230mm brick wall

4

Carefully taking out and removing windows, doors, 
including frames, etc., hand over to the Client and 
prepare opening for new door/window and frame 
(new door/window and frame elsewhere 
measured) 

1No
Timber door and steel frame, size 900 x 2400mm 
high overall from 230mm brick wall

5

1No
Timber double door and steel frame, size 1500 x 
2100mm high overall from 280mm brick wall

6

1No
Timber double door and steel frame, size 1590 x 
2400mm high overall from 230mm brick wall

7

1NoGlazed timber window 610 x 1336mm high8

1No
Glazed timber window 981 x 2595mm including 
louvre panel, complete

9

1NoLouvre panel 1146 x 1331mm 10

2NoGlazed timber window 1300 x 2607mm high 11

1No
Glazed timber window 1700 x 2595mm including 
louvre panel, complete

12

2No
Timber coffee station cupboard, 2000 x 500 x 
850mm high, including disconnecting waste pipe

13

Carefully take off, up or out sundry joinery work, 
fittings, etc. and hand over to employer

500m²
Acoustic tile suspended ceilings, including 
suspension grid, hangers, cornices, etc.

14

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc. and making good for paint 
finish (paint elsewhere measured)

59
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6No
Stripping out cold/freezer room average size 6m² x 
2.4m high and hand over to the Client

15

4No
Stripping out refrigeration average size 9m² x 2.4m 
high and hand over to the Client

16

1No
Stripping out spiral staircase size 1800mm diameter x 
3150mm high and hand over to the Client

17

40m²Internal plaster from walls and columns18

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and 
preparing surfaces for new screed, plaster, tile 
finishes, etc.

496m²Tiles to floors19

Hacking up/off and removing ceramic tile floor and 
wall finishes, including  removing mortar bed or 
backing from concrete or brickwork and preparing 
surfaces for new screed, plaster, tile finishes, etc.

923m²Tiles to walls20

1NoDumb waiter21

Taking out and removing dumb waiter (1 flight) and 
make good lift shaft to receive new dumb waiter 
(new dumb waiter elsewhere measured)

85m²
50mm Screeds to falls and cross falls from cold 
rooms, including waterproofing

22

Hacking up/off and removing granolithic, screeds, 
plaster, etc from concrete or brickwork and 
preparing surfaces for new screed, plaster, tile 
finishes, etc.

12NoMortice lock from timber door23

Taking out and removing ironmongery

4NoChromium plated door handle24
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5NoToilet roll holder25

3NoPaper towel dispenser26

3NoSoap dispenser27

3NoMirror28

3NoWash hand basin29

Taking  out and removing sanitary fittings, etc 
including disconnecting  piping  for later 
connections

5NoVitreous china WC pan with cistern30

2NoShower31

10NoFloor drain to be replaced by new (new elsewhere)32
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OPENINGS THROUGH EXISTING WALLS ETC.

1No
Opening for door 1500 x 2100mm high through 
230mm brick wall 

33

Breaking out for and forming openings through 
brick walls for new windows and doors, including 
brick lintels, making good plaster on both sides and 
into reveals (new doors and making good 
paintwork elsewhere)

BUILDING UP OPENINGS

1NoOpening 0.90 x 2.10m high overall in one brick wall34

Brickwork in NFP bricks in class II mortar in building 
up openings, including bonding new to existing and 
making good cement plaster on both sides (making 
good paintwork elsewhere)

MAKING GOOD OF FINISHES, ETC.

13m
Faces of walls where 230mm brick cross walls were 
removed

35

Making good brickwork

13m
Plastering to faces of walls and/or columns where 
230mm brick cross walls were removed

36

Making good plastering

19m
25mm Thick on floors where one brick walls are 
removed

37

Making good screeds
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AmountItem
No

Quantity RateUnit

UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

SECTION 2 - BUILDER'S WORK

BILL No. 2

NOTE:  Tenderers are advised to study the Model
Preambles for Trades (2008) before pricing 
this bill

CONCRETE, FORMWORK AND REINFORCEMENT

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
written approval from the Principal Agent

Trade names

Proof as to the suitability of the alternate product/s 
offered shall rest with the tenderer

CONCRETE SUNDRIES

2No
50mm Diameter sleeves through not exceeding 
300mm concrete wall

1

PVC sleeves
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2No
125mm Diameter sleeves through not exceeding 
300mm slab

2
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CORE DRILLING PROCEDURE 

1. Existing CORE DRILLING PROCEDURE 

1. Existing Down stand Beams or Suspended Slabs

The following procedure must be adopted for all 
core drilling :

a) The proposed positions to be agreed with the 
Engineer in writing.

b) The position of the core is to be marked by the 
contractor.

c) The beam/slab is to be scanned on both faces 
to determine the position of any embedded 
reinforcement (stirrups, spanning steel)

d) A pilot hole is to be drilled using an 8mm bit.  

e) The Engineer is to inspect and adjust the position 
of the pilot hole accordingly. Beams or Suspended 
Slabs

The following procedure must be adopted for all 
core drilling :

a) The proposed positions to be agreed with the 
Engineer in writing.

b) The position of the core is to be marked by the 
contractor.

c) The beam/slab is to be scanned on both faces 
to determine the position of any embedded 
reinforcement (stirrups, spanning steel)

d) A pilot hole is to be drilled using an 8mm bit.  

e) The Engineer is to inspect and adjust the position 
of the pilot hole accordingly.

10No
Core Drill Through 225mm thick Reinforced 
concrete slab, beam, wall, etc.

3
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AmountItem
No

Quantity RateUnit

UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

SECTION 2 - BUILDER'S WORK

BILL No. 3

NOTE:  Tenderers are advised to study the Model
Preambles for Trades (2008) before pricing 
this bill

MASONRY

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

SUPPLEMENTARY PREAMBLES

Where sizes in descriptions are given in brick units, 
"one brick" shall represent the length and "half brick" 
the width of a brick

Sizes in descriptions

Samples of all masonry building units, except those 
for walls described as "load bearing", shall consist of 
a minimum of six units.  Samples of building units to 
be used in walls described as "load bearing" shall 
consist of thirty units from every thirty thousand units 
delivered to site

Samples
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Tenderers are to note that all conduiting must be 
built-in, and that no chasing for conduits will be 
accepted unless authorised in writing by the Project 
Manager on behalf of the Client. Hence, it is the 
responsibility of the tenderer to allow for the 
sequencing of work so that the building in of 
conduiting can be achieved

Building in of conduits

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
written approval from the Principal Agent

Trade names

Proof as to the suitability of the alternate product/s 
offered shall rest with the tenderer

SUPERSTRUCTURE

20m²Half brick walls1

Brickwork of NFP burnt clay bricks (14-20 MPa 
nominal compressive strength) in Class II mortar

107m²One brick walls2

57m75mm Wide reinforcement built in horizontally3

Brickwork reinforcement

314m150mm Wide reinforcement built in horizontally4

3m110 x 70mm Lintels in lengths not exceeding 3m5

Prestressed concrete lintels

3m150 x 70mm Lintels in lengths not exceeding 3m6
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UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

SECTION 2 - BUILDER'S WORK

BILL No. 4

NOTE:  Tenderers are advised to study the Model
Preambles for Trades (2008) before pricing 
this bill

WATERPROOFING

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee.  Waterproofing to 
roofs shall be laid to even falls to outlets, etc with 
necessary ridges, hips and valleys.  Descriptions of 
sheet or membrane waterproofing shall be 
deemed to include additional labour to turn-ups 
and turn-downs

Waterproofing

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
written approval from the Principal Agent

Trade names

Proof as to the suitability of the alternate product/s 
offered shall rest with the tenderer
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11m²In walls1

One layer of 375 micron embossed damp proof 
course well lapped at joints and intersections 
bedded and joined in cement mortar

DAMPPROOFING OF WALLS AND FLOORS

156m²Shower walls2

Cementitious waterproofing system strictly in 
accordance with the manufacturer's specification

85m²On floors to falls and currents3

2m²Shower floors to falls and currents4

8mTurn-ups 150mm high5

8m
Sealing edges to brickwork or concrete, including 
trowelled mastic bead

6

8m

Flashing strips 200mm girth at turn-ups, including 
sealing top edges into grooves (grooves elsewhere 
measured) with mastic

7

JOINT SEALANTS, ETC.

396m5 x 5mm Fillet joints8

Approved silicone pointing, etc.
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UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

SECTION 2 - BUILDER'S WORK

BILL No. 5

NOTE:  Tenderers are advised to study the Model
Preambles for Trades (2008) before pricing 
this bill

CARPENTRY AND JOINERY

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

SUPPLEMENTARY PREAMBLES

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc

Joinery

Descriptions of hardwood joinery shall be deemed 
to include pelleting of bolt holes

Items described as "nailed" shall be deemed to be 
fixed with hardened steel nails or shot pins to 
brickwork or concrete

Fixing

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

Decorative laminate finish
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Items, materials or methods to be used, specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
written approval from the Principal Agent

Trade names

Proof as to the suitability of the alternate product/s 
offered shall rest with the tenderer

DOORS, ETC.

Doors as per the door schedule referred to, in the 
Architect's drawings no. WC015 - 700 issued with the 
bills of quantities

2No
44mm Thick door 813 x 2032mm high (Type D01 T4-
001)

1

Solid core flush panel doors with concealed 
hardwood edges all round, with 3,2mm timber 
veneer (wood type) covering to both sides

1No
44mm Thick ons-and half double door 1500 x 
2032mm high (Type D01 T0-001)

2

FITTINGS

The following cupboard fittings are measured as 
complete units, ie., the components of the units are 
not separately measured. The descriptions, 
therefore, of such units shall be deemed to include 
all components, assembling, housing, notching, 
glueing, nailing, screwing with sunk screws, edge 
strips, decorative laminates, glass, ironmongery, 
metalwork, paint or varnish finish, etc., and silicone 
sealant against all wall and floor surfaces

General
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The descriptions of all fittings contain a reference to 
the applicable Architect's drawing and tenderers 
are referred to these drawings for the full 
specification and detailing of the various fittings

Prices will be deemed to include for everything 
necessary to complete the installation of the fittings 
as depicted on the drawings and no extras in this 
regard will be entertained

1No

Floor unit, size 1936 x 992 x 900mm high overall with 
cut out for and including reusing existing 1500 x 
20mm drain channel complete as drawing (Dwg 
Ref. WC015-500)

3

Joinery to Coffee Area - Mark's Kitchen excluding 
work tops as described

1No
Floor unit, size 1953 x 992 x 900mm high overall, 
complete as drawing (Dwg Ref. WC015-500)
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AmountItem
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UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

SECTION 2 - BUILDER'S WORK

BILL No. 6

NOTE:  Tenderers are advised to study the Model
Preambles for Trades (2008) before pricing 
this bill

CEILINGS, PARTITIONS AND ACCESS FLOORING

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

SUPPLEMENTARY PREAMBLES

Items described as "nailed" shall be deemed to be 
fixed with hardened steel nails or pins or shot pinned
to brickwork or concrete

Descriptions

Items described as "plugged" shall be deemed to 
include screwing to fibre, plastic or metal plugs at 
not exceeding 600mm centres, and where 
described as "bolted" the bolts have been given 
elsewhere

Electric light  fittings, diffusers, panels, etc generally 
are "lay in" units of the same dimensions as the 
suspension grid described and allowance shall be 
made accordingly for their support, inclusive of any 
flexibility in setting out that may be required (ceiling 
panels have not been deducted and pricing shall 
take cognizance thereof)

Proprietary suspended ceilings
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Bulkheads are those areas of the ceiling which are 
at a level differing from the general ceiling in a 
particular room or area and which generally occur 
along the perimeter of the room or area.  Their 
purpose is either to conceal services or to create an 
architectural feature by changing levels.

Bulkheads

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
written approval from the Principal Agent

Trade names

Proof as to the suitability of the alternate product/s 
offered shall rest with the tenderer
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SUSPENDED CEILINGS

622m²
Horizontal ceilings suspended not exceeding 
1000mm below concrete soffits

1

1200 x 600 x 15mm acoustic pre-painted revealed 
edge-lay-in acoustic ceiling tile of wet-formed 
mineral fibre with acoustically transparent 
membrane, finished with acoustically transparent 
membrane with factory-applied latex paint Fire 
Performance.Class A: ASTM E84 and CAN/ULC S102 
surface burning characteristics. Flame Spread 
Index of 25 or less. Smoke Developed Index of 50 or
less (UL labeled).ASTM E1264 Classification Type IV, 
Form 2, Pattern E; Fire Class A. Humidity/Sag 
Resistance HumiGuard® Plus ceiling panels are 
recommended for areas subject to high humidity, 
up to, but not including, standing water and 
outdoor applications. s on pre-painted exposed tee 
suspension system, including main and cross tees, 
necessary hangers, grids, etc., all in strict 
accordance with the manufacturer's specifications 
and recommendations

42No

Extra over ceiling for marking and forming holes for 
down lighters, sprinkler heads, fire detector unit etc. 
not exceeding 150mm diameter 

2

42No
Extra over ceilings for opening 600 x 600mm for light 
fittings including additional supports

3

7m²Vertical bulkheads4

9,5mm Rhino gypsum plasterboard ceilings with 
63mm wide strips of mesh scrim nailed over joints 
and the whole finished with gypsum skim plaster 
trowelled to a smooth polished surface on patent 
concealed suspension system, all in strict 
accordance with the manufacturer's specifications 
and recommendations
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Cornices to include approved silicone joint sealant 
at junction of ceiling cornice with plastered wall

Cornices to suspended ceilings

348mAluminium pre-painted cornices, plugged5

30mPre-painted corner trims, plugged6

30m45 x 35mm Plaster trim, plugged7
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UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

SECTION 2 - BUILDER'S WORK

BILL No. 7

NOTE:  Tenderers are advised to study the Model
Preambles for Trades (2008) before pricing 
this bill

IRONMONGERY

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

SUPPLEMENTARY PREAMBLES

Where applicable finishes to ironmongery are 
indicated by suffixes in accordance with the 
following list: 

BS -  Satin bronze lacquered 
CH -  Chromium plated 
SC -  Satin chromium plated 
SE -  Silver enamelled 
GE -  Grey enamelled 
AS -  Anodized silver 
AB -  Anodized bronze 
AG -  Anodized gold 
ABL -  Anodized black 
PB -  Polished brass 
PL -  Polished and lacquered 
PT -  Epoxy coated 
SD -  Sanded

Finishes to ironmongery
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Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
written approval from the Principal Agent

Trade names

Proof as to the suitability of the alternate product/s 
offered shall rest with the tenderer

1No150mm Stainless steel flush bolt1

HINGES, BOLTS, ETC.

1No300mm Stainless steel flush bolt2

8No
Multi-lever sash lock with lock case, stainless steel 
for end

3

LOCKS

1No
Multi-lever sash lock with lock case, stainless steel 
for end and 60mm double rebated meeting style

4

9PairsKeyhole escutcheon 5

9Pairs
Square satin finish solid stainless steel spring loaded 
lever handles

6

HANDLES

4No

250mm Wide x 800mm high x 1,2mm thick stainless 
steel plate 304 grade, fixed to face of door. Plate to 
have no sharp edges or corners.

7

PUSH AND KICKING PLATES

2No

250mm Wide x 300mm high x 1,2mm thick stainless 
steel plate 304 grade, fixed to face of door. Plate to 
have no sharp edges or corners.

8
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2No

250mm Wide x 1200mm high x 1,2mm thick stainless 
steel plate 304 grade, fixed to face of door. Plate to 
have no sharp edges or corners.

9

3NoOverhead door closer non-hold open multi-strength 10

DOOR CLOSERS

6NoStainless steel door stop11

SUNDRIES

BATHROOM FITTINGS

3No500ml Stainless steel soap dispenser, plugged12

Approved

3No

Auto-towel paper dispenser manufactured from 0.7 
clear coat enamel finish stainless steel wall-
mounted automatic system lockable dispenser for 
added security

13

5No
Toilet roll holder with metal chrome plated frame 
and timber roll fixed to wall with screws

14

3No
372 x 169 x 690mm High Stainless steel waste 
container, plugged

15

2No
200 x 100 x 35mm Wall-mounted rectangular soap 
basket, material 304-grade stainless steel 

16

2NoStandard stainless steel towel hook17

2No

450 x 750mm High Urinal dividers urinal screens 
(colour: standard)  manufactured using 12mm 
compact high-pressure laminate, fixed to wall with 
aluminium extrusion

18

Approved
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UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

SECTION 2 - BUILDER'S WORK

BILL No. 8

NOTE:  Tenderers are advised to study the Model
Preambles for Trades (2008) before pricing 
this bill

METALWORK

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

SUPPLEMENTARY PREAMBLES

Descriptions of bolts shall be deemed to include 
nuts and washers 

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to 
include nuts, washers and mortices in brickwork or 
concrete 

Metalwork described as "holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise 
described

Descriptions of galvanised mild steel shall be 
deemed to mean hot dipped galvanised after 
fabrication

Descriptions
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Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
written approval from the Principal Agent

Trade names

Proof as to the suitability of the alternate product/s 
offered shall rest with the tenderer

GALVANISED STEEL MINOR WORK

189kg
280 x 95 x 41.2kg/m Channel beam fixed at ends 
and to side side of existing concrete beam 

1

Existing concrete beam support

22No16mm Chemical anchor with loose bolt2

Bolts

GALVANIZED PRESSED STEEL DOOR FRAMES

2NoFrame for door 813 x 2032mm high 3

1.2mm Single rebated frames suitable for 230mm 
cavity wall brick walls 

1NoFrame for door 1500 x 2032mm high 4

ALUMINIUM LOUVRE UNITS

The work under the heading "ALUMINIUM LOUVRES, 
ETC." includes for the supply, setting up, building in, 
protection, cleaning, sub-frames and/or lugs, 
polychord and polyurethane sealant all round on 
both sides, fixing in position and ironmongery to 
louvres

Scope of work 
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Aluminium louvres as per the aluminium 
specification referred to in the Architects' drawing 
no. WC015 - 700

1No1146 x 1331mm High louvre screen5

Approved powder coated gloss white perforated 
aluminium louvre units, bolted to and including 
aluminium sub-frames
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ALUMINIUM SHOWER SCREENS AND DOORS

2NoCorner unit 900 x 1200 x 1800mm high6

Approved framed shower doors and screens with 
swing doors, cleats, stops, etc. and toughened 
frosted safety glass, fixed to tiled walls

The work under the heading "ALUMINIUM 
WINDOWS, DOORS, SHOPFRONTS, ETC" includes for 
the supply, setting up, building in, protection, 
cleaning, sub-frames and/or lugs, polychord and 
polyurethane sealant all round on both sides, fixing 
in position, ironmongery and glazing of windows

ALUMINIUM WINDOWS, DOORS, ETC.

Aluminium windows, ironmongery and glazing as 
per the aluminium specification referred to in the 
Architect's drawings no. WC015 - 700 issued with the 
bills of quantities 

1NoWindow 610 x 1336mm (Type W01)7

Approved top-hung casement aluminium windows 
(Colour : White) with 6.38mm clear laminated safety 
glass, plugged to brickwork or concrete

1No
Window 981 x 2595mm including louvre panel, 
complete (Type W03)

8

2NoWindow 1300 x 2607mm high (Type W02)9

1No
Window 1700 x 2595mm including louvre panel, 
complete (Type W04)

10
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UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

SECTION 2 - BUILDER'S WORK

BILL No. 9

NOTE:  Tenderers are advised to study the Model
Preambles for Trades (2008) before pricing 
this bill

PLASTERING

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
written approval from the Principal Agent

TRADE NAMES

Proof as to the suitability of the alternate product/s 
offered shall rest with the tenderer

SCREEDS

707m²25mm Thick on floors and landings1

Screeds on concrete

85m²Average 60mm thick on floors to falls and currents2

Screeds wood floated on concrete
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INTERNAL PLASTER

88m²On walls3

Cement plaster on brickwork

27m²On narrow widths4

24m²On ceilings5

Gypsum skim plaster on concrete

EXTERNAL PLASTER

6m²On narrow widths6

Cement plaster on concrete

3m
30 x 3mm Flat section brass dividing strips between 
different floor finishes

7

CORNER PROTECTORS, DIVIDING STRIPS, ETC
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AmountItem
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UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

SECTION 2 - BUILDER'S WORK

BILL No. 10

NOTE:  Tenderers are advised to study the Model
Preambles for Trades (2008) before pricing 
this bill

TILING

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

All tiles to be supplied as per manufacturer's sizes 
(no cutting to size allowed). Should cutting be 
unavoidable the Principal Agent's approval is 
required

SUPPLEMENTARY PREAMBLES

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere) or screeds (screeds elsewhere)" 
descriptions of tiling on brick or concrete walls, 
columns, etc shall be deemed to include 1:4 
cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3 
cement plaster bedding

Descriptions

Descriptions of all tiling are deemed to include for 
all straight cutting and circular cutting around all 
sanitary ware and pipes not exceeding 150mm 
diameter 
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Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
written approval from the Principal Agent

Trade names

Proof as to the suitability of the alternate product/s 
offered shall rest with the tenderer

WALL TILING

592m²On walls 1

100 x 200mm White ceramic tiles (Prime Cost 
Amount of R250/m² delivered to site, excluding 
VAT) fixed with approved adhesive to plaster 
(plaster elsewhere measured) and 2-4mm 
continuous joints in both directions and rubbed with 
white epoxy grout

2m²On walls in narrow widths2

156m²On walls 3

200 x 200mm White ceramic tiles (Prime Cost 
Amount of R200/m² delivered to site, excluding 
VAT) fixed with approved adhesive to plaster 
(plaster elsewhere measured) and 2-4mm 
continuous joints in both directions and rubbed with 
white epoxy grout

2m²On walls in narrow widths4
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FLOOR TILING

60m²On floors and landings5

600 x 600mm Ceramic tiles (Prime Cost Amount of 
R400/m² delivered to site, excluding VAT) fixed with 
approved adhesive to wood floated screeds 
(screeds elsewhere measured) and flush pointed 
with waterproof tinted jointing compound

396mSkirting 100mm high6
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SUNDRIES

456m8mm Straight edge trim7

Approved aluminium

82m30 x 10mm Tile-in external corner protector8

Stainless steel or any equal approved

The tenderer must allow for the supply, off-load and 
hand over of attic stock to the client

Attic Stock

59m²100 x 200mm Ceramic tiles 9

16m²200 x 200mm Ceramic tiles 10

12m²600 x 600mm Ceramic tiles 11
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UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

SECTION 2 - BUILDER'S WORK

BILL No. 11

NOTE:  Tenderers are advised to study the Model
Preambles for Trades (2008) before pricing 
this bill

PLUMBING AND DRAINAGE (PROVISIONAL)

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

SUPPLEMENTARY PREAMBLES

Sewer and drainage pipes and fittings shall be 
jointed and sealed with butyl rubber rings 

Soil, waste and vent pipes and fittings shall be 
solvent weld jointed or sealed with butyl rubber 
rings

uPVC pipes and fittings

Gratings, covers, etc shall be as manufactured by 
"Besaans du Plessis Foundries", unless otherwise 
described

Gratings, covers, etc

Stainless steel for economy basins, domestic sinks, 
worktops and wash troughs shall be type 430 (17/0)

Stainless steel basins, sinks, wash troughs, urinals, etc

Stainless steel for urinals, basins, quality sinks, wash 
troughs, institutional equipment, etc shall be type 
304 (18/8)
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Stainless steel for laboratory sinks, photographic 
equipment, etc shall be type 316 (18/8)

Units shall have standard aprons on all exposed 
edges and tiling keys against walls where 
applicable

Flush pans shall have straight or side outlets and "P" 
or "S" traps as necessary

Flush pans

All soldered joints shall be wiped and brass unions 
shall be used for jointing lead to steel

Lead pipes and traps

Pipes for water supply shall be of the class 
described

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings 

Pipes of 50mm diameter and greater shall have 
sockets and spigots with push-in type integral 
rubber ring joints.  Bends shall be uPVC and all other 
fittings shall be cast iron, all with similar push-in type 
joints

uPVC pressure pipes and fittings
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Polypropylene pipes 54mm diameter and under 
shall be seamless copper coloured class 16 pipes 
jointed with "Fast-fuse" heat welded thermoplastic 
or brass compression fittings as designed for use 
with copper pipes, as described

Pipes shall be firmly fixed to walls etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed 
and fixed strictly in accordance with the 
manufacturer's instructions 

All pipe diameters are nominal external

"Polycop" polypropylene pipes

Pipes shall be hard drawn and half-hard pipes of 
the class described.  Class 0 (thin walled hard 
drawn) pipes shall not be bent.  Class 1 (thin walled 
half-hard), class 2 (half-hard) and class 3 (heavy 
walled half-hard) pipes shall only be bent with 
benders with inner and outer formers.  Fittings to 
copper waste, vent and anti-syphon pipes, 
capillary solder fittings and compression fittings shall 
be "Cobra Watertech" type.  Capillary solder fittings 
shall comply with ISO 2016

Copper pipes

Where fittings have reducing ends or branches they 
are described as "reducing".  In the case of pipes 
with diameters not exceeding 60mm, only the 
largest end or branch size is given. Should the 
contractor wish to use other fittings and bushes or 
reducers he may do so on the understanding that 
no claim in this regard will be entertained.  In the 
case of pipes with diameters exceeding 60mm, all 
sizes are given and no claim for extra bushes, 
reducers, etc will be entertained

Reducing fittings
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Descriptions of pipes are deemed to include for 
chasing

Chasing

Pipes to be taped shall be coated with the 
appropriate primer and the tape shall be applied in 
the appropriate widths and with relevant overlaps 
for specific diameters of pipes

Couplings and fittings to pipes shall be taped in 
strict accordance with the manufacturer's 
instructions including all mastic, tape, "Layflat" 
sheeting, securing of same, etc

"Densyl" petrolatum anti-corrosion tape as 
manufactured by Denso SA (Pty) Ltd

Prices for wrapping of pipes shall include for all work 
as described to couplings in the length

Descriptions of wc pans, slop hoppers, etc shall be 
deemed to include for joints to soil pipes (pan 
connectors separately measured)

General

Descriptions of all sanitary fittings shall be deemed 
to include for silicone sealant pointing between the 
fittings and finished wall surfaces

Descriptions of copper service pipes and flexible 
connecting pipes shall be deemed to include 
connections to taps, cisterns, etc and to steel pipes

Descriptions of overflow pipes where measured 
number, shall be deemed to include joints to 
cisterns and splay cut ends
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Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
written approval from the Principal Agent

Trade names

Proof as to the suitability of the alternate product/s 
offered shall rest with the tenderer

SANITARY FITTINGS

1No
Double bowl vegetable sink size 1700 x 650 x 910mm 
with PVC grease type waste

1

Approved stainless steel

3No

510 x 405mm "Hibiscus" (code 702303)or equal 
approved white basin with one tap hole, bolted to 
wall with two 10mm bolts with and including 685mm 
high pedestal 

2

Approved

5No

Low level wc suite comprising "Aquasave" or equal 
approved pan with double flap heavy duty plastic 
seat and cistern with flush pipe, complete

3

2No

Alpine white vitreous china wall hung back inlet 
bowl urinal as size 305 x 290mm with chromium 
plated domical grating and fixed to tiled wall with 
and including two approved hanger brackets.

4

2NoShower tray and support frame5
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WASTE UNIONS ETC.

4No
62mm Diameter slotted basin waste with back nut, 
plug and stay, complete

6

Approved chromium plated

TRAPS, ETC.

2No40mm 373 Shower trap with 75mm grating7

Approved cast brass

TAPS, VALVES, ETC.

56No
15mm copper inlets, and sliding wall flange. 
stoptap Type 2, DZR brass

8

"Cobra" or similar approved

71No

15mm Chrome plated Star raised nose pillar-type 

tap Type 2, DZR brass, JASWIC-listed.
9

70No

Shower set with under tile stop taps with 15mm BSP 
Female Inlets, set includes two stella Cobra Metsi 
Original Chrome Plated Underwall Stop Tap with 
Chrome Plated Shower Arm & Flange and shower 
head

10

69No
Overhead pre-rinse spray unit with c/w bracket on 
15mm taps

11

SANITARY PLUMBING

100m56mm Pipes12

Supply and Install HDPE pipe including couplers in 
the running length, installed in accordance with 
SANS 10400 and SANS 10252-2: 2004

136No56mm 90° Elbow13

Extra over HDPE soil and vent pipes for fittings
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136No56mm 45° Elbow14

136No56mm 90° Equal T-piece15

136No56mm Electro-fussion joint16

136m56mm Electro-fussion butt welded joint17

55No56mm  "P" trap complete with coupling clamps.18

8No
Supply and Install Herbish HB200H or equal and 
approved floor drain horizontal

19

FLOOR DRAINS & WASTE TRAPS 

6No
 Supply and Install Herbish HB200V Floor Drain 
square vertical

20

Note :
The rates for taps, valves, fittings, etc., are to include
for all connections to the piping, including any 
necessary adapters, special jointing, etc.

WATER SUPPLIES

10m15mm Pipe in chase21

Class II Copper Pipes with Brass Compression 
fittings

10No15mm Fittings22

Extra over Class II copper pipes for Conex 
Compression fittings
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SECTION 2 - BUILDER'S WORK

BILL No. 12

NOTE:  Tenderers are advised to study the Model
Preambles for Trades (2008) before pricing 
this bill

KITCHEN EQUIPMENT

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
written approval from the Principal Agent

Trade names

Proof as to the suitability of the alternate product/s 
offered shall rest with the tenderer

The following equipments are measured as 
complete units, ie., the components of the units are 
not separately measured. The descriptions, 
therefore, of such units shall be deemed to include 
all supply, delivery, installation of components, 
assembling, housing, notching, glueing, nailing, 
screwing, edge strips, ironmongery, metalwork, 
testing and commissioning, etc., and silicone 
sealant against all wall and floor surfaces

General
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The positions of all equipment are indicated to the 
Architect's drawing no. WC 15-103 D and tenderers 
are referred to this drawing

Prices will be deemed to include for everything 
necessary to complete the installation of the 
equipment as depicted on the drawings and no 
extras in this regard will be entertained

Item

Carefully take out and hand over to Client existing 
kitchen equipment, complete and replace with the 
below measured equipment

1

DEMOLITIONS

MARKS KITCHEN

4No2.5 Glass door under fridge2

Kitchen Area

1No12 Pan combi steamer with water filler stacked3

90 PLEIN STREET

1No20 Pan combi steamer with water filter 4

1No
2 Pan combi steamer with water filler stacked with 
20 pan combi steamer with water filter 

5

1NoApproved rack advancing dishwasher 6

1NoLeft-entry facing hood type dish washing machine7

1NoWaste disposal unit 8

2No600 Piece mobile crockery rack9

1No2 x 20 Litres fryer10

1No8 Burner char-griller 11

2No4-Burner gas range with oven12
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1No
Electric heavy duty salamander with lever 
adjustable level grid

13

1No12kg Potato peeler with timer14

1No20 Litre planetary mixer15

1No

4-Burner gas boiling stainless steel table, fitted with a
stainless steel full-width crumb tray on four levelling 
device legs

16

Breakfast Area

1No
1780mm long stainless steel under bar table with 
splash back

17

1No
5-Burner gas flat top half-ribbed griller on counter 
stand 

18

1NoiCombi compact and including stand19

1No
Wall-mounted Hydroboil drip tray including stainless 
steel drain 

20

1No
10 Pan combi steamer with and including stacking 
kit

21

1No
iCombi Classic 202 steamer with and including 
stacking kit

22

2No1780 x 650mm Long 2.5 door under bar fridge23

1NoApproved rack conveyor dishwasher24

1No
90 Degrees size 1300mm long x 1300mm high roller 
outlet table

25

1No620 x 1650mm Long roller outlet table26

3No
600 x 1200 x 1450mm High 4-tier stainless steel 
shelving

27

1No12kg Potato peeler with timer28
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1No6-Open burner gas range c/w oven29

1No20 Litre planetary mixer30

NCOP

1NoStainless steel 4.5-door under bar fridge31

Ground Floor

3NoService existing bain maries32

2No1200 Hood type dishwasher 33

First Floor

2No145 Litre three solid tops stove34

1No
Pedestal stainless steel band saw mark 7HQ 1.5kw 
380v 3ph

35

2No
6x1/2 Pan capacity steamer with and including 
stacking kit

36

2No
iCombi Classic 102 steamer with and including 
stacking kit 

37

2No

Repairs to "Rational iCombi Classic 101" or equal 
approved 10 pan combi steamer with and 
including stacking kit

38

Item

Commissioning and Testing:

· COC

· Maintenance period of 12 months

· Training of Staff

· Operational and maintenance manuals etc.

39

Commissioning and Maintenance
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SECTION 2 - BUILDER'S WORK

BILL No. 13

NOTE:  Tenderers are advised to study the Model
Preambles for Trades (2008) before pricing 
this bill

GLAZING

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

NOTE:  Glass to be installed according to the 
requirements

of SABS Code 0137

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
written approval from the Principal Agent

Trade names

Proof as to the suitability of the alternate product/s 
offered shall rest with the tenderer
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GLAZING TO STEEL WITH PUTTY

MIRRORS, ETC.

3NoMirror size 500 x 700mm high1

4mm Silvered float glass copper backed mirrors 
with 4mm bevelled edges, fixed with chromium 
plated dome headed mirror screws with rubber 
buffers to plugs
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SECTION 2 - BUILDER'S WORK

BILL No. 14

NOTE:  Tenderers are advised to study the Model
Preambles for Trades (2008) before pricing 
this bill

PAINTWORK

Tenderers are advised to study the Department of 
Public Works - Construction Works: General 
Specification (PW 371-A) and Construction Works: 
Particular Specification (PW371-B) before pricing this
document

SUPPLEMENTARY PREAMBLES

Descriptions of paintwork shall be deemed to 
include for all cutting in

Descriptions

All specialist floor coverings shall be executed in 
strict accordance with the manufacturer's 
instructions

Specialist floor coverings

All painting shall be done in accordance with 
supplier's specifications

Paint specifications

Items, materials or methods to be used specified by 
trade names or catalogue numbers are only an 
indication of the quality required. Items, materials or 
methods of similar quality may be used with prior 
written approval from the Principal Agent

Trade names
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Proof as to the suitability of the alternate product/s 
offered shall rest with the tenderer

PAINTWORK, ETC. TO NEW WORK ON

42m²On internal walls1

One coat plaster primer and two coats low sheen 
acrylic paint on

24m²On ceilings and beams2

SKIMMED PLASTER BOARD SURFACES WITH

37m²On ceilings, bulkheads and cornices3

One coat plaster primer and two coats low sheen 
acrylic paint on

FLOOR COATING

646m²On screeded floor4

Approved food safe fast-curing resin system floor 
coating (Colour : Dusty Grey) spread rate 4-5m² to 
a minimum of 0.5mm thickness, applied as to 
manufacturer's instructions 

METAL SURFACES WITH

6m²On door frames5

One coat metal primer, one coat universal 
undercoat and two coats satin paint on galvanized 
steel

4m²On galvanised steel beam6
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WOOD SURFACES WITH

12m²On doors7

One coat white wood prime, one coat universal 
undercoat and two coats enamel paint 

PAINTWORK, ETC. TO PREVIOUSLY PAINTED WORK 
ON

FLOATED PLASTER SURFACES WITH

136m²On internal walls8

Prepare and apply one coat hi-cover primer and 
two coats wallbrite low sheen acrylic coating to 
approved colour 

15m²On external walls9

Paint to match existing 

METAL SURFACES WITH

52m²On door frames10

One coat metal primer, one coat universal 
undercoat and two coats satin paint on galvanized 
steel

WOOD SURFACES WITH

143m²On doors11

One coat white wood prime, one coat universal 
undercoat and two coats enamel paint 
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SECTION SUMMARY - Section 2: Builder's Work

Bill
No

Page
No

Amount

63Alterations1

67Concrete, Formwork & Reinforcement2

70Masonry3

73Waterproofing4

77Carpentry and Joinery5

82Ceilings, Partitions and Access Flooring6

86Ironmongery7

91Metalwork8

94Plastering9

99Tiling10

107Plumbing and Drainage11

112Kitchen Equipment12

115Glazing13

119Paintwork14
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SECTION 3 - PROVISIONAL SUMS

BILL NO. 1

The Tenderer is referred to the relevant Clauses in 
the Model Preambles for Trades (2008) and to the 
Supplementary Preambles which are incorporated 
at the front of these Bills of Quantities.

PROVISIONAL SUMS

The following amounts are for goods and services, 
etc., supplied erected, fixed and installed 
complete. The following amounts are for tenders for 
various nominated/selected contractors and the 
contractor must price the appropriate profit and 
attendance on all items accordingly.

SELECTED SUB-CONTRACT  AMOUNTS

60 000.00Sum

Allow the amount of R 60 000.00  (Sixty Thousand  
Rands) for alterations and demolitions to later detail 
to be spent in whole or in part or omitted from the 
contract

1

Alterations

ItemProfit on above item2

ItemAttendance on above item3

30 000.00Sum

Allow the amount of R 30 000.00  (Thirty Thousand  
Rands) for the removal of asbestos by an authorised 
asbestos removal contractor, to be spent in whole 
or in part or omitted from the contract

4

Asbestos Removal

ItemProfit on above item5

ItemAttendance on above item6
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100 000.00Sum

Allow the Amount of R 100 000.00 (One Hundred 
Thousand Rand) for supply and installation of 
additional joinery fittings and steel shelving to later 
detail to be spent in whole or in part or omitted 
from the contract

7

Joinery Fittings and Steel Shelving

ItemProfit on above item8

ItemAttendance on above item9

50 000.00Sum
Allow the amount of R 50 000(Fifty Thousand Rands) 
for Signage Installation

10

Signage

ItemProfit on above item11

ItemAttendance on above item12

50 000.00Sum

Allow the Amount of R 50 000.00 (Fifty Thousand 
Rand) for builders work in connection with 
plumbing, Electrical, Electronic, Mechanical and 
Fire services to later detail to be spent in whole or in 
part or omitted from the contract.

13

Builders work in connection with services

ItemProfit on above item14

ItemAttendance on above item15

200 000.00Sum
Allow the Amount of R 200 000.00 (Two Hundred 
Thousand Rand) for Dumb Waiter Installation

16

Lift Installation

ItemProfit on above item17

ItemAttendance on above item18
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150 000.00Sum
Allow the Amount of R150 000.00 (One Hundred 
and Fifty Thousand Rand) for Gas Installation

19

Gas Installation

ItemProfit on above item20

ItemAttendance on above item21

150 000.00Sum

Allow the Amount of R150 000.00 (One hundred 
and Fifty Thousand Rand) for the supply and 
installation of steel stairs and balustrades (including 
minor alterations to concrete) to later detail to be 
spent in whole or in part or omitted from the 
contract

22

Steel Stairs and Balustrades

ItemProfit on above item23

ItemAttendance on above item24

10 000.00Sum

Provide the prime cost amount of Ten Thousand 
Rand (R10000.00) for supplying and installing of 
stone work tops

25

Stone work tops

ItemProfit on above item26

ItemAttendance on above item27
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SECTION 4 - ELECTRICAL WORK

BILL NO. 1

LOW VOLTAGE RETICULATION (Provisional)

1No
Distribution board SB-K (See Drawing No. 
33547.00/312-03 REV T0)

1

DISTRIBUTION

Supply, Install and connect distribution board 
complete with all switchgear, accessories, all fitted 
in the factory and tested, including delivery to site 
and off-loading

1No
Distribution board SB-K2 (See Drawing No. 
33547.00/312-03 REV T0)

2

1No
Distribution board SB-K1 (See Drawing No. 
33547.00/312-02 REV T0)

3

1No
Distribution board MDB (See Drawing No. 
33547.00/312-02 REV T0)

4

CABLES AND TERMINATIONS

Supply and install multi-core PVC/PVC/SWA/PVC, 
copper conductor cable including terminations 
and all accessories. Cables laid in ducts or 
trenches, horizontal racks, cable tray or sleeves 
and fixing support. Cable trenches, ducts, sleeves 
measured elsewhere

150m2x185mm2 4 core cable5

From Utility to SDB-K

150m150mm2 ICEW6

125

Low Voltage Reticulation

Carried to Collection R



UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

4No2x185mm2 4 core cable terminations7

4No150mm2 ICEW terminations8

50m70mm2 4 core cable9

From Utility to MBD-K

50m50mm2 ICEW10

2No70mm2 4 core cable terminations11

2No50mm2 ICEW terminations12

100m150mm2 4 core cable13

From Utility to SBD-K1

100m120mm2 ICEW14

2No150mm2 4 core cable terminations15

2No120mm2 ICEW terminations16

30m35mm2 4 core cable17

From SBD-K1 to SBD-K2

30m25mm2 ICEW18

2No35mm2 4 core cable terminations19

2No25mm2 ICEW terminations20
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280No300mm Cable Ladder21

TRUNKING

Supply and install cable ladder complete with all 
accessories and steel covers

2No300mm Horizontal/vertical elbow22

1No300 x 300mm Tee23
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SECTION 4 - ELECTRICAL WORK

BILL NO. 2

GENERAL PURPOSE OUTLETS AND LIGHTING 
(Provisional)

CONDUIT

2 430m
25mm - cast in concrete, built in partition, brickwork 
or ceiling void

1

Supply and install PVC conduit complete with all 
accessories including couplings, bending and 
fixings as specified

150m
32mm - cast in concrete, built in partition, brickwork 
or ceiling void

2

330m
35mm - cast in concrete, built in partition, brickwork 
or ceiling void

3

500m
40mm - cast in concrete, built in partition, brickwork 
or ceiling void

4

CONDUIT BOXES

109No
60mm round, 25mm deep for 25mm PVC conduit 
mounted flush in wall or fixed to surface

5

Supply and install conduit boxes complete with all 
accessories including conduit terminations

48No100 x 50 x 50mm steel conduit box excluding covers6

132No
100 x 100 x 50mm steel conduit box excluding 
covers

7
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2 440m2.5mm² Insulated Wire8

WIRING AND CONDUCTORS

Supply and install PVC insulated copper conductors 
in required colours, drawn into conduit or trunking

1 400m4mm² Insulated Wire9

740m1.5mm² B.C.E.W.10

1 500m2.5mm² B.C.E.W.11

80m2.5mm² Insulated earth wire12

320No16mm2 4 core cable13

CABLES AND TERMINATIONS

Supply and install multi-core PVC/PVC/SWA/PVC, 
copper conductor cable including terminations 
and all accessories. Cables laid in ducts or 
trenches, horizontal racks, cable tray or sleeves 
and fixing support. Cable trenches, ducts, sleeves 
measured elsewhere

From SBD-K to 3PH Isolator

320No10mm2 ICEW14

24No16mm2 4 core cable terminations15

24No10mm2 ICEW terminations16

460m10mm2 4 core cable17

From SBD-K to 3PH Isolator

460m6mm2 ICEW18

40No10mm2 4 core cable terminations19

40No6mm2 ICEW terminations20
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100m4mm2 4 core cable21

From SBD-K to 3PH Isolator

100m2,5mm2 ICEW22

8No4mm2 4 core cable terminations23

8No2,5mm2 ICEW terminations24

50No6mm2 4 core cable25

From SBD-K to 1PH Isolator

50No4mm2 ICEW26

4No6mm2 4 core cable terminations27

4No4mm2 ICEW terminations28

26No16A 1 lever 1 way29

 LIGHT SWITCHES

Supply, install and connect flush mounted light 
switch complete with cover plate and all 
accessories

8No16A 2 lever 1 way30

13No16A 1 lever 2 way 31

3No360 degree on/off presence detector32
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44No

Type C1, 600x600mm 30W LED, 4000K 3245LM 
recessed white powder coated seamless aluminium 
extruded frame luminary complete with low glare 
prismatic diffuser, 3m cabtyre and 6A pulgtop  
(Regent Lighting Luxon Prism or equal approved)

33

LUMINARIES

Supply, Install and connect luminaries mounted as 
specified, complete with lamps, control gear and 
all accessories

29No

Type C3, 600x600mm 30W LED, 4000K 3245LM 
recessed white powder coated seamless aluminium 
extruded frame luminaire complete with low glare 
prismatic diffuser, 3m cabtyre, 6A pulgtop and 60 
minutes emergency battery backup power, 
(Regent Lighting Luxon Prism or equal approved)

34

23No

Type F1, 1278x112mm 33W LED 4000K 4883LM 
Surface mounted vapour proof luminaire abs base 
with stainless steel non corrosive clips, uv stabilised 
polycarbonate diffuser and 3m cabtyre. (Regent 
Lighting Nimbus or equal approved)

35

RATE ONLYNo

Type F2, 1278x112mm 33W LED 4000K 4883LM 
Surface mounted vapour proof luminaire abs base 
with stainless steel non corrosive clips, uv stabilised 
polycarbonate diffuser and 3m cabtyre. Complete 
with 60 minutes emergency battery backup power 
(Regent Lighting Nimbus or equal approved)

36

15No

Type l1, 16W LED 4000K, 2098LM Round ceiling 
mounted, black powder coated die cast aluminium 
body, IP66 bulkhead luminaire complete with UV 
stabilized high impact opal diffuser. (Regent 
Lighting Solo or equal approved)

37

7No

Type l2, 16W LED 4000K, 2098LM Round wall 
mounted, black powder coated die cast aluminium 
body, IP66 bulkhead luminaire complete with UV 
stabilized high impact opal diffuser. (Regent 
Lighting Solo or equal approved)

38
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RATE ONLYNo

Type EXIT, 310x310x65mm 14W LED 4000K 2584LM, 
wall mount exit signage luminaire with fibreglass 
frame, toughened glass lens green on white 
labelling and cut out at the bottom with perspex 
cover for threshold lighting and 60 minutes battery 
backup (Voltex E10-14WLED EMG or equal 
approved)

39

80No
16A 3-pin normal single switched socket and 16A 
164-2 (2P+E) socket outlet combination

40

SWITCHED AND UNSWITCHED SOCKET OUTLETS

Supply, install and connect socket outlets mounted 
flush in wall or as specified, complete with cover 
plates and all accessories

1No

16A 3-pin normal single switched socket and 16A 
164-2 (2P+E) socket outlet combination IP65 (in 
yorkbox)

41

2No
16A 3-pin double dedicated switch socket outlet 
(Red)

42

3No
16A 3-pin dedicated single switch socket outlet 
(Red) on power skirting

43

3No
16A 3-pin normal single switch socket outlet (white) 
on power skirting

44

22No
16A 3-pin normal single switched socket with 2 x 
euro socket outlet combination 

45

51No5A unswitched socket outlet46

2No
Three phase isolator surface mounted against soffit 
or wall

47

ISOLATORS

Supply and install Isolators mounted flush or surface 
on wall complete with cover plate, steel conduit 
box and all accessories.(Cabtree or equal 
approved)
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19No
Single phase isolator surface mounted against soffit 
or wall

48

5NoSingle phase isolator recessed in wall49

18NoThree phase isolator recessed in wall50

18No
63A (3P+N+E 5 PIN) Three phase electrical outlet 
point IP44 for inside and IP65 for outside

51

2No
32A (2P+E) Single phase electrical outlet point IP44 
for inside and IP65 for outside

52

410mP9000 Trunking 53

TRUNKING

Supply and install wiring trunking complete with all 
accessories and steel covers

240m

P8000 Trunking 54

14NoHorizontal/Vertical Elbow55

Extra on P9000 trunking for

14NoTee56

18No4 Way57

28NoEnd Cap58

4NoDB-Entry59

9NoHorizontal/Vertical Elbow60

Extra on P8000 trunking for

6NoTee61

13No4 Way62
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14NoEnd Cap63

2NoDB-Entry64

500m
25mm - PVC cast in concrete, built in partition, 
brickwork or ceiling void

65

ELECTRONIC CONDUIT  INSTALLATION 

Supply and install PVC/ Galvanised conduit 
complete with all accessories including couplings, 
bending and fixings as specified

100m
25mm - Galvanised surface mounted or in ceiling 
void

66

8No
60mm round, 25mm deep for 25mm PVC conduit 
mounted flush in wall or fixed to surface

67
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Page
No

Amount
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SECTION 5 - MECHANICAL WORK

BILL NO 1

MECHANICAL WORK (Provisional)

GROUND & FIRST FLOOR : KITCHEN EXTRACT AIR & 
MAKE-UP FRESH AIR SUPPLY SYSTEMS

All rates supplied in this Bill of Quantities will be 
deemed to include scaffolding to any height and 
fixing of mechanical ventilation ductwork, piping 
and wiring, up to and including roof height.  All 
ducts and pipes suspended from concrete slabs, 
roof, ceiling, etc. shall be deemed to include in the 
rates all necessary hanger brackets, threaded rod 
(irrespective of the suspension length), nuts, 
washers, anchors and drilling of holes in the 
concrete slab. 

Supply and install, Canopies & Axial Fan, 
uninsulated round and rectangular sheet metal 
ductwork including transformation pieces, bends, 
tees, spigots, etc, installed on roof, manufactured in 
accordance with SANS 1238:2005 and SANS 
10173:2003, as amended, including all necessary 
supports, fixing, brackets, flexible connections, etc.

KITCHEN EXTRACTION CANOPY

2No

C-1:& C-2:(6200L x 1600W X 600(H))@ 4960L/s, 
Supply and install a wall mounted Grade 304 
stainless steel push-pull type kitchen extraction 
canopy  complete with electrical connections, light 
fittings, flashing, removable filters and drip tray, 
electrical wiring and connections, on/off switch 
and other auxiliaries as per SANS requirements

1
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1No

C-3:(2800L x 1300W X 600(H))@ 1274L/s, Supply and 
install a wall mounted Grade 304 stainless steel 
push-pull type kitchen extraction canopy  complete
with electrical connections, light fittings, flashing, 
removable filters and drip tray, electrical wiring and 
connections, on/off switch and other auxiliaries as 
per SANS requirements

2

1No

C-4:(2900L x 1200W X 600(H))@ 1740L/s, Supply and 
install a wall mounted Grade 304 stainless steel 
push-pull type kitchen extraction canopy  complete
with electrical connections, light fittings, flashing, 
removable filters and drip tray, electrical wiring and 
connections, on/off switch and other auxiliaries as 
per SANS requirements

3

1No

C-5:(2650L x 1200W X 600(H))@ 740L/s, Supply and 
install a wall mounted Grade 304 stainless steel 
push-pull type kitchen extraction canopy  complete
with electrical connections, light fittings, flashing, 
removable filters and drip tray, electrical wiring and 
connections, on/off switch and other auxiliaries as 
per SANS requirements

4

2No

C-1:& C-2:(2500L x 1200W X 600(H))@ 1500L/s, 
Supply and install a wall mounted Grade 304 
stainless steel push-pull type kitchen extraction 
canopy  complete with electrical connections, light 
fittings, flashing, removable filters and drip tray, 
electrical wiring and connections, on/off switch 
and other auxiliaries as per SANS requirements

5

2No

C-3:& C-4:(5500L x 1200W X 600(H))@ 3300L/s, 
Supply and install a wall mounted Grade 304 
stainless steel push-pull type kitchen extraction 
canopy  complete with electrical connections, light 
fittings, flashing, removable filters and drip tray, 
electrical wiring and connections, on/off switch 
and other auxiliaries as per SANS requirements

6
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1No

C-5:(2650L x 1200W X 600(H))@ 795L/s, Supply and 
install a wall mounted Grade 304 stainless steel 
push-pull type kitchen extraction canopy  complete
with electrical connections, light fittings, flashing, 
removable filters and drip tray, electrical wiring and 
connections, on/off switch and other auxiliaries as 
per SANS requirements

7

1No

Supply and install, EAF - MB: 01 - 13,73m3/s @ 320Pa; 
Extract Air- Axia  fan c/w with duct transformation 
fittings ,sound attenuator, air filters, burglar bars, 
external louvre and accessories 

8

2No

Supply and install, EAF: 01 & 02- 4800l/s @ 350Pa; 
Extract Air- Axia  fan c/w with duct transformation 
fittings ,sound attenuator, air filters, burglar bars, 
external louvre and accessories 

9

1No

Supply and install, OAF 01 - 1200l/s @ 250Pa; Extract 
Air- Axia  fan c/w with duct transformation fittings 
,sound attenuator, air filters, burglar bars, external 
louvre and accessories 

10

1No

Supply and install, OAF- MB  01 - 10.98m3/s @ 320Pa; 
Extract Air- Axia  fan c/w with duct transformation 
fittings ,sound attenuator, air filters, burglar bars, 
external louvre and accessories 

11

6m348 x 300 Duct12

DUCTING & FITTINGS

10m350 x 300 Duct13

8m450 x 500 Duct14

6m500 x 600 Duct15

30m600 x 400 Duct16

12m1200 x 550 Duct 17

12m1200 x 1200 Duct 18
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12No1500 x 1100 Duct 19

2No1500 X 1100 TO 1200 X 1200 Duct Reducer Piece20

2No1200 X 1200 TO 500 x 650 Duct Reducer Piece21

2No
900mm Diameter x  1500 X 1100 Duct Transformation 
Piece

22

2No350 X 300  Elbow Band Piece23

2No600 X 400  Elbow Band Piece24

6No400 X 500  Elbow Band Piece25

4No600 X 400  45deg. Band Piece26

2No600 X 400  Shoe Take Off Piece27

2No450 X 500  Shoe Take Off Piece28

2No350 X 300  Shoe Take Off Piece29

2No500 x 600 Duct Stop End30

SUMHangers and consumables31

Supply and install, Axial Fan, uninsulated round and 
rectangular sheet metal ductwork including 
transformation pieces, bends, tees, spigots, etc, 
installed on roof, manufactured in accordance with 
SANS 1238:2005 and SANS 10173:2003, as amended, 
including all necessary supports, fixing, brackets, 
flexible connections, etc.

KITCHEN MAKE-UP FRESH AIR SUPPLY

2No

OAF : 01 - 10,98m3/s Fresh air supply Axial fan c/w 
with, transformation pieces sound attenuator, air 
filters, burglar bars, external louvre and accessories 

32
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20m1000 x 1300 Duct33

DUCTING & FITTINGS

12m1000 x 800 Duct34

10m900 x 600 Duct35

16m700 x 800 Duct36

6No1200 x 300 Duct37

2No400 x 500 Duct38

12No200mm Diameter duct39

32m300mm Diameter take off40

24m300mm Diameter flexible duct41

18No1200 x 600 Supply Air Grille42

2No
1700 x 2900 Weather Louvre Complete with filters for 
10,98m3/s

43

2No150mm Diameter take off44

2No600 x 500 Take Off45

2No450 x 500 Take Off46

2No1000 x 800 Take Off47

2No200mm Diameter duct elbow bend48

4No600 x 600 Supply Air Grille49

2No400 x 500 Duct Elbow Bend50

2No900 x 600 Duct Elbow Bend51

4No1000 x 1300 Duct Elbow Bend52
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4No1000 x 1300 Duct Elbow Bend53

2No
1700 x 2900 To 1000 x 1300  Duct Transformation 
Piece

54

2No1000 x 1300 To 700 x 1800  Duct Transformation Piece55

2No1000 x 800 To 900 x 600  Duct Transformation Piece56

2No
700 x 800 to 200mm Diameter duct transformation 
piece

57

2No
1700 x 2900 Weather Louvre Complete with filters for 
10,98m3/s

58
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SECTION 5 - MECHANICAL WORK

BILL NO 2

FIRE PROTECTION INSTALLATION (Provisional)

These bills of quantities form part of and must be 
read in conjunction with the Technical 
Specifications and Drawings,  which contain the full 
descriptions of the work to be done  and material 
and equipment to be used.  Unless otherwise 
described in these bills of quantities, reference 
should be  made to the Technical Specifications for 
the full meaning of  descriptions of work to be done 
and materials and  equipment to be used in this 
service.  All materials,  equipment, fixings, brackets, 
etc, are to be supplied by the Contractor unless 
otherwise stated. 

4NoDirectional signage type E3.1

FIRE AND DIRECTIONAL SIGNAGE
Photo luminescent fire and directional signage in 
multiples of 190 x 190mm as SANS 1186 - 1&5 photo 
luminescent, installed in accordance with SANS 
10400 and framed with standard aluminium 
moulding and mounted with concealed screws to 
brickwork or concrete.

14NoFire signage type F13.2

8NoFire signage type F35.3

14No

FIRE EXTINGUISHERS
4,5kg Dry Chemical Powder (DCP) type fire 
extinguisher with bracket fixed to and including 
single cabinet mounted on the brick wall.

4

8No
Kitchen Fire Blanket
Supply 1,8m x 1,8m fire Blanket 

5
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SECTION 5 - MECHANICAL WORK

BILL NO 3

SMOKE DETECTION SYSTEM - GROUND FLOOR 
(Provisional)

All rates supplied in these bills of quantities will be 
deemed to include scaffolding to any height and 
fixing of the smoke detection system, and wiring, 
up to and including roof height. All installations 
suspended from concrete slabs, roof, ceiling, etc. 
shall be deemed to include in the rates all 
necessary hanger brackets, threaded rod 
(irrespective of the suspension length), nuts, 
washers, anchors and drilling of holes in the 
concrete slab.

2No

Smoke Detection Control Panel
Supply & install a 2-loop analogue Addressable 
Smoke Detection Control Panel,  including all 
related accessories. The panel shall be similar or 
equal to the Ziton ZP3 2 Loop Panel.

1

SMOKE DETECTION INSTALLATION

19NoOptical Smoke Detectors 2

13NoOptical Heat Detectors 3

19NoCeiling Void Detectors4

94NoDetector labels 5

2NoNetwork communication card to mimic panel6

16NoSounders/Beacons7

8NoBreak Glass Units For Addressable Manual Call Point 8
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16NoBase sounder/strobes 9

Note: Conduits and connections to be done by 
electrical installer

300m
Fire Resistant Cables, PH30 In Accordance with 
SANS 10139

10

300mGalvanised Conduit - 25mm with steel saddles 11

10No
I/O units for shut down of mechanical installations
Fresh air fan shut down points

12
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SECTION 5 - MECHANICAL WORK

BILL NO 4

REFRIGERATION INSTALLATION (Provisional)

COLD & FREEZER ROOMS

For layouts and details of cold and freezer rooms 
refer to Refrigeration Layouts as per Mechanical 
drawings  33547.01-732-01, 33547.01-732-03, and 
Architectural Drawings WCS015-500, 501, 507, 510 
and 516.

All refrigeration equipment is to be complete with 
compressors, condensers, PW/LO switches, oil 
separators, accumulators, pixel electric controllers 
and all necessary accessories. Al refrigerant piping 
are to be soft drawn copper pipes and shall be 
insulated with Arma-Flex. Condensers are to be 
installed on a purpose made bracket 
manufactured from galvanised steel. 

All rates supplied in this Bill of Quantities will be 
deemed to include scaffolding to any height and 
fixing of refrigeration panels, ductwork and 
pipework. All ducts and pipes suspended from 
concrete slabs, roof, ceiling, etc. shall be deemed 
to include in the rates all necessary hanger 
brackets, threaded rod (irrespective of the 
suspension length), nuts, washers, anchors and 
drilling of holes in the concrete slab. 
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1No

Cold room 3 approximately 1780 x 2005 x 2400mm 
high  as per Drawing 33547.01-732.03, wCS015-510 
and Specification 33547.01 Section C. 

1

Cold Rooms constructed of 70mm thick 
polyurethane clad with 0.6mm White Chromadek 
fluted and insulated panels both sides, to sides and 
ceilings, including all corners, angles, intersections 
etc, complete with all condensing units and 
refrigeration equipment, condensate piping, 
connection to electrical installation etc, executed 
complete

1No

Cold room 1 approximately 2100 x 2005 x 2400 mm 
high  as per Drawing 33547.01-732.03, WCS015-510 
and Specification 33547.01 Section C. 

2

1No

Cold room 2 approximately 2230 x 2005 x 2400mm 
high  as per Drawing 33547.01-732.03, WCS015-510 
and Specification 33547.01 Section C. 

3

1No

Cold room 2 (Beverage Cold Room) approximately 
4530 x 1800 x 2400mm high  as per Drawing 
33547.01-732.01, WCS015-507 and Specification 
33547.01 Section C. 

4

1No

Cold room 1 approximately 4330 x 5540 x 2400 mm 
high  as per Drawing 33547.01-732.01, WCS015-501 
and Specification 33547.01 Section C. 

5

1No

Freezer room 2 approximate size 2100 x 1800 x 
2400mm high as per drawing 33547.01-732.01, 
WC015-516 and Specification 33547.01

6

Freezer Rooms constructed of 100mm thick 
polyurethane clad with 0.6mm White Chromadek 
fluted and insulated panels both sides, to sides and 
ceilings, including all corners, angles, intersections 
etc, complete with all condensing units and 
refrigeration equipment, condensate piping, 
connection to electrical installation etc, executed 
complete
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UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

1No

Freezer room 1 approximate size 1800 x 3100 x 
2400mm high as per drawing 33547.01-732.03 and 
Specification 33547.01

7

1No

Freezer room 2 approximate size 1800 x 3100 x 
2400mm high as per drawing 33547.01-732.03 and 
Specification 33547.01

8

1No

Freezer room 3 approximate size 2450 x 2800 x 
2400mm high as per drawing 33547.01-732.03, 
WCS015-510 and Specification 33547.01  

9

1No

Freezer room 1 approximate size 4250 x 3300 with 
extension approximately 1190 x 1540 x 2400mm high 
as per drawing 33547.01-732.01, WC015-500 and 
Specification 33547.01

10
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Refrigeration

Section No.  5

Bill No.  4

AmountPage
No

COLLECTION

UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

151

150

149Total Brought Forward from Page No.
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UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

SECTION SUMMARY - Section 5 : Mechanical Work

Bill
No

Page
No

Amount

144Air Conditioning1

145Fire Protection2

148Smoke Detection Installation3

152Refrigeration4

153

CARRIED TO FINAL TENDER SUMMARY R



UPGRADING AND CONFIGURATION OF VARIOUS KITCHENS

CAPE TOWN : PARLIAMENTARY PRECINCT

Page
No

FINAL SUMMARY

Section
No

Amount

56Section 1: Preliminaries1

120Section 2: Builder's Work2

124Section 3: Provisional Sums 3

137Section 4 - Electrical Work4

153Section 5 : Mechanical Work5

RSub-total

R

Allow Fifteen per cent (15%) of the above sub-total 
for Value Added Tax

154

TOTAL CARRIED FORWARD TO DPW-07 (EC)
(INCLUDING VAT) R
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SCALE  1 : 50
100 - GROUND FLOOR PLAN

90 PLEIN KITCHEN 

31 Allen Dr, Loevenstein 
Cape Town, 7530

Tel: +27 21 424 7742  |  Fax: +27 86 662 2199

THIS DRAWING IS NOT TO BE SCALED.

FIGURED DIMENSIONS TO BE USED AT ALL TIMES.

CONTRACTOR IS RESPONSIBLE FOR CORRECT SETTING OUT OF THE BUILDING. ALL EXTERNAL AND 
INTERNAL WALLS WITH PARTICULAR REFERENCE TO BUILDINGLINES, BOUNDARIES, ETC.

CONTRACTOR TO VERIFY ALL LEVELS, HEIGHTS AND DIMENSIONS ON SITE AND TO CHECK SAME 
AGAINST THE DRAWING BEFORE PUTTING ANY WORKIN HAND.

ALL CONTRACTORS TO CHECK DETAILS SHOWN ON THIS DRAWINGS FOR COMPLIANCE WITH 
STANDARDS OF GOOD BUILDING PRACTICE WITH PARTICULAR REFERENCE TO SPECIAL 
REQUIREMENTS NECESSITATED BY LOCAL AND OR ON SITE CONDITIONS AND REPORT ANY 
COMMENT TO THE ARCHITECT.

RC STRUCTURE TO STRUCTURAL ENGINEERS DETAIL AND SPECIFICATION

ANY ERROR DISCREPANCIES OR OMMISSIONS TO BE REPORTED TO THE ARCHITECT IMMEDIATELY.

FINAL DIMENSIONS TO BE TAKEN ON SITE BEFORE ORDERING, SUPPLYING AND FIXING 
PROPRIETARY ON DETAILED FITTINGS.

CONTRACTORS ARE TO LOCATE AND IDENTIFY EXISTING SERVICES ON SITE AND TO PROJECT THESE 
FROM DAMAGE THROUGHOUT THE DURATION OF THE WORKS.

CONTRACTORS ARE TO BUILD IN D.P.C.'S WHETHER OR NOT THESE ARE SHOWN ON DRAWINGS TO 
ALL EXTERNAL WALLS, AT EACH FLOOR AND TO ALL WINDOWS, DOORS OR OTHER OPENINGS IN 
EXTERNAL WALLS. CAVITY WALLS TO HAVE STEPPED D.P.C.'S.

CONTRACTOR TO BUILD IN BRICK FORCE EVERY 5TH COURSE IN BRICK WALLS AND EVERY 2ND 
COURSE ABOVE WINDOWS, DOORS AND ALL OTHER OPENINGS.

ALL GLAZING IN COMPLIANCE WITH DSS SANS 10400-PART N LATEST EDITION

ALL DOOR AND WINDOW OPENINGS TO BE IN ACCORDANCE WITH THE DOOR AND WINDOW 
SCHEDULES 

QUALITY OF ALL MATERIALS AND WORKMANSHIP TO COMPLY WITH THE RELEVANT S.A.B.S. AND 
B.S.S. SPECIFICATIONS.

ANY QUERIES ARISING FROM ALL THE ABOVE MUST BE REPORTED TO THE ARCHITECT FOR 
CLARIFICATION BEFORE ANY WORK IS PUT ON HAND.

COPYRIGHT AND RIGHT OF REPRODUCTION OF THIS DRAWING IS RESERVED BY THE ARCHITECT.
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516 FREEZER K1-206

700 DOOR & WINDOW SCHEDULE

SCALE  1 : 50
LEGEND - NEW WORK AND DEM WORK

GENERAL COUNCIL NOTES:
ALL WORK TO BE DONE FROM FIGURED DIMENSIONS ONLY. ALL WORK MUST 
COMPLY WITH NATIONAL BUILDING
REGULATIONS SANS 10400AND THE RELEVANT PARTS OF SANS 2001. ALL 
DIMENSIONS AND LEVELS TO BE CONFIRMED ON SITE PRIOR TO THE 
COMMENCEMENT OF WORK. ALL DIMENSIONS TO BE CONFIRMED ON SITE BEFORE 
PRODUCING SHOP DRAWINGS OR MANUFACTURING OF ANY COMPONENT. ALL 
DIMENSIONS TO BE CONFIRMED ON SITE BEFORE ORDERING OF ANY 
COMPONENT. THE MODEL PREAMBLES FOR TRADES 2008 PUBLISHED BY THE 
ASSOCIATION OF SOUTH AFRICAN QUANTITY SURVEYORS ARE TO BE APPLIED TO 
THIS PROJECT. THIS DOCUMENT AND THE ACCOMPANYING DRAWINGS HAVE 
BEEN PREPARED NDS, SOLELY FOR THE PURPOSE OF OBTAINING COUNCIL 
APPROVAL FROM THE LOCAL MUNICIPALITY BY DEMONSTRATING COMPLIANCE
OF THE PROPOSED BUILDING WITH THE APPLICABLE NATIONAL BUILDING 
REGULATIONS.   THE ARCHITECT HAS BEEN APPOINTED TO PREPARE THESE
DOCUMENTS ONLY AND HAS NOT PARTICIPATED IN THE DESIGN OF THE BUILDING 
NOR WILL BE INVOLVED IN THE CONSTRUCTION OR THE EXECUTION OF THE
BUILDING FIT-OUT, WHICH INCLUDES, BUT IS NOT LIMITED TO THE SAFETY  AND 
EMERGENCY INSTALLATIONS WHICH ARE THE RESPONSIBILITY OF THE CLIENT AND 
PROJECT ASSIGMENTS PTY LTD. THE ARCHITECT EXPRESSLY DISCLAIMS ANY 
RESPONSIBILITY FOR THE USE OF THESE DOCUMENTS FOR ANY PURPOSES BEYOND 
THEIR SUBMISSION TO THE LOCAL MUNICIPALITY FOR APPROVAL AND 
DEMONSTRATION OF COMPLIANCE WITH THE NATIONAL BUILDING REGULATIONS. 
THESE DOCUMENTS ARE NOT INTENDED FOR AND SHALL NOT BE USED FOR 
CONSTRUCTION PURPOSES OR AS A BASIS FOR THE EXECUTION OF THE PROJECT. 
THE ARCHITECT MAKES NO WARRANTIES, EXPRESSED OR IMPLIED, REGARDING THE 
SUITABILITY OF THESE DOCUMENTS FOR ANY CONSTRUCTION OR IMPLEMENTATION 
ACTIVITIES. THE CLIENT AND THEIR APPOINTED CONTRACTORS AND CONSULTANTS 
ARE RESPONSIBLE FOR ENSURING THAT THE PROJECT COMPLIES WITH THESES 
DOCUMENTS TOGETHER WITH ALL APPLICABLE LAWS, REGULATIONS, AND 
STANDARDS, INCLUDING BUT NOT LIMITED TO THOSE RELATED TO SAFETY,
CONSTRUCTION, AND ENVIRONMENTAL IMPACTS.  THE ARCHITECT SHALL NOT BE 
LIABLE FOR ANY DAMAGES, LOSSES, OR EXPENSES ARISING OUT OF OR IN
CONNECTION WITH THE USE OF THESE DOCUMENTS FOR PURPOSES OTHER THAN 
THEIR INTENDED USE AS SPECIFIED HEREIN. THIS INCLUDES, WITHOUT LIMITATION, 
ANY LIABILITY FOR CONSTRUCTION DEFECTS, DELAYS, OR NON-COMPLIANCE WITH 
ANY LAWS OR REGULATIONS. BY USING THESE DOCUMENTS FOR ANY PURPOSE 
OTHER THAN THEIR INTENDED USE, THE USER AGREES TO INDEMNIFY AND HOLD 
HARMLESS THE ARCHITECT FROM AND AGAINST ANY CLAIMS, DAMAGES, LOSSES, 
AND EXPENSES, INCLUDING ATTORNEYS' FEES, ARISING OUT OF SUCH USE.

SITE OPERATIONS:
SITE OPERATION TO BE IN ACCORDANCE WITH SANS 10400 PART F.

SAFETY:
ALL IN ACCORDANCE WITH SANS 10400 PART S. ALL BALUSTRADES AND HANDRAILS 
TO COMPLY WITH SANS 10400 PART -S. ALL RAMPS TO COMPLY WITH SANS 10400 
PART-S.

WINDOWS AND DOORS
ALL DOORS AND WINDOWS AS SPECIFIED ON DOOR & WINDOW SCHEDULES.
INTERNAL CILLS TO BE PLASTERED TO DET. DRAWING
OVER ALL OPENINGS NOT EXCEEDING 3M LAID TO MANUFACTURER'S 
SPECIFICATIONS.
ALL GLAZING IN EXCESS OF 1 SQUARE METRE OR LESS THAN 500MM AFFL IS TO BE 
SAFETY GLAZED IN ACCORDANCE WITH BUILDING REGULATIONS
ALL GLAZING TO BE IN ACCORDANCE WITH SANS 10400 PART N AS PER AAAMSA.
EXISTING DOORS TO BE SANDED DOWN AND PAINTED, AS PER SPECIALIST DETAILS 
IRONMONGERY TO BE SERVICED CLEANED AND REUSED 

DEMOLITIONS AND ALTERATIONS
ALL DEMOLITIONS TO BE DONE IN TERMS OF THE LOCAL AUTHORITY BY-LAWS. 
DESCRIPTIONS OF DEMOLITIONS GIVE A ROUGH GUIDE ONLY AS TO THE SCOPE 
OF THE WORK. TENDERERS ARE THEREFORE ADVISED TO VISIT THE SITE BEFORE 
SUBMITTING A TENDER AND TO ACQUAINT THEMSELVES WITH THE NATURE AND 
EXTENT OF THE WORK TO BE DONE AND THE VALUE OF RECOVERABLE MATERIALS 
WHICH ARE NOT TO BE RE-USED OR HANDED OVER TO THE EMPLOYER. UNLESS 
OTHERWISE STATED, LOOSE FURNITURE, KITCHEN AND OTHER EQUIPMENT, 
APPARATUS, MACHINERY, ETC. SHALL REMAIN THE PROPERTY OF THE EMPLOYER. 
HOWEVER THE CONTRACTOR IS TO ALLOW IN THEIR PRICE FOR THE REMOVAL OF 
ALL SUCH ITEMS. THE CONTRACTOR MUST ESTABLISH THE STRUCTURAL NATURE OF 
THE WALLS TO BE DEMOLISHED AND DETERMINE WHETHER THERE ARE SERVICES 
LOCATED IN THE WALLS, PRIOR TO COMMENCING DEMOLITION WORK AND 
REPORT THE STATUS OF THE WALLS TO THE CLIENT OR CLIENT'S AGENT. THE 
CONTRACTOR MUST OBTAIN PERMISSION FROM THE STRUCTURAL ENGINEER TO 
CHASE HORIZONTALLY INTO BRICK FOR ANY CONDUITS OR PIPES. THE 
CONTRACTOR TO SURVEY AND MARK THE POSITION OF ALL SUBSURFACE SERVICES 
WITHIN THE CONSTRUCTION AREA PRIOR TO COMMENCING ANY WORK AND TO
SUBMIT A DRAWING OF THE SURVEYED SERVICES TO THE ARCHITECT AND 
ENGINEER. THE CONTRACTOR SHALL OBTAIN A WRITTEN INSTRUCTION FOR ANY 
CHANGES THAT ARE REQUIRED DUE TO THE SURVEYED DATA PRIOR TO PUTTING 
ANY DEVIATION WORK IN HAND. REMOVAL OF ANY ASBESTOS ROOF IS TO BE 
DONE BY A SPECIALIST CONTRACTOR AND IS TO BE DONE STRICTLY IN 
ACCORDANCE WITH SANS AS WELL AS LOCAL AUTHORITY AND BY-LAWS. THE
CONTRACTOR SHALL MAKE GOOD IN ALL TRADES TO EXISTING WORK WHICH HAS 
BEEN DAMAGED OR DISTURBED THROUGH THE ALTERATIONS WITH ALL NEW 
MATERIALS OR TO MATCH EXISTING WHERE APPLICABLE. PLASTER WORK AT NEW 
AND EXISTING MASONRY JUNCTIONS TO BE SCORED AND SEALED WITH 
POLYURETHANE SEALANT TO ALLOW FOR MOVEMENT. NEW MASONRY TIED INTO 
EXISTING MASONRY WITH GALV. HOOP IRON STRAPS SHOT FIRED EVERY 2ND 
COURSE INTO EXISTING MASONRY AND DRESSED A MIN. OF 600MM INTO NEW 
MASONRY . MOVEMENT JOINT IN PLASTER BETWEEN NEW AND EXISTING MASONRY. 
SCREED, FLOOR FINISH AND CEILING MODIFIED TO RECEIVE SEALANT. ALL 
SURFACES OR FINISHES AFFECTED BY THE ALTERATION WORK TO BE MADE GOOD. 
ALL FINISHES TO MATCH EXISTING UNLESS OTHERWISE SPECIFIED.

WALL PAINT 
WEATHER BUCKLER MODIFIED ACRYLIC PAINT (COLOUR TO BE SELECTED) TO
INTERIOR CEMENT PLASTER. SURFACE TO BE CLEAN, DRY AND DUST FREE WITH A
MOISTURE CONTENT OF LESS THAN 15%. PRIME SURFACE WITH ONE COAT APCOAT 
PRIMER FOR NEW PLASTER WITH AN OVERCOATING TIME OF 18 HOURS
AND FINISH WITH TWO COATS  WEATHER BUCKLER ,THINNING THE
FIRST COAT UP TO 10% WITH WATER WITH AN OVERCOATING TIME OF 4 HOURS.
ON INTERNAL WALLS

WALL TILES FINISHES 
100MM X 200MM CERAMIC WALL TILES WITH EPOXY GROUT TO UNDERSIDE OF 
CEILING - COLOUR AS PER APPROVED SAMPLE ALLOW ALL NEW WALL RENDERING 
TO CURE FOR AT LEAST 14 DAYS.
THE RENDERING MUST BE FIRMLY ATTACHED TO THE SUBSTRATE, MUST BE 
INTEGRALLY SOUND (NO CRUMBLING, CRACKING, ETC) AND MUST BE OF A 
QUALITY AND CONSISTENCY SUITABLE FOR TILING IE ABLE
TO SUPPORT THE ADDED WEIGHT OF THE ADHESIVE AND TILE. ALL DAMAGED, 
DEFECTIVE, DETERIORATED OR HOLLOW SOUNDING AREAS MUST BE REMOVED
AND MADE GOOD BEFORE PROCEEDING. RENDERS SHOULD BE LEFT WITH A 
WOODFLOATED FINISH AND MUST NOT BE SKIMCOATED WITH GYPSUM 
PLASTER.THE SUBSTRATE MUST BE CLEAN AND DRY AND FREE FROM ALL TRACES OF 
DUST, LOOSE PARTICLES AND SURFACE CONTAMINANTS WHICH COULD IMPAIR 
ADHESION. 

WALLS
MASONRY. ALL IN ACCORDANCE WITH SANS 10400 PART K
ALL WALLS TO BE CONSTRUCTED WITH CLAY BRICKS. ALL WALLS (INTERNAL &
EXTERNAL) TO HAVE GMS BRICK FORCE EVERY FOURTH COURSE ALL IN
ACCORDANCE WITH THE STRUCTURAL ENGINEERS DETAILS.
230mm NFX clay brick cavity walls consisting of 110mm inner
and outer skins with 10mm cavity with 5no wall ties per m²
375 micron `brickgrip' embossed DPC to be provided horizontally in all external 
walls at floor level..
ALL OPENINGS IN THE EXTERNAL BRICKWORK TO HAVE VERTICAL AND
HORIZONTAL "GUNPLAS" DAMP PROOF COURSES (250MICRON) AROUND
OPENINGS. DPC AT FFL TO BE POSITIONED 150MM ABOVE PAVING OR NGL.
ALL OPENINGS LESS THAN 3000MM TO HAVE PC LINTELS OVER. THE TOP FOUR
COURSES ABOVE THE PC LINTELS TO HAVE BRICKFORCE IN EACH COURSE IN
ACCORDANCE WITH THE MANUFACTURERS SPECIFICATIONS. OPENINGS
EXCEEDING 3000MM TO HAVE RC BEAMS OVER TO THE STRUCTURAL
ENGINEER'S DETAILS.
INTERNAL WALLS TO BE PLASTERED AND PAINT FINISHED (AS PER FINISHES AND
PAINT SCHEDULE).
ALL EXTERNAL TO BE AS PER FINISHES AND PAINT SCHEDULE
ALL EXTERNAL LOAD BEARING BRICKWORK AND INTERNAL NON LOAD
BEARING BRICKWORK TO BE BUILT WITH BRICKS WITH THE APPROPRIATE
CRUSHING STRENGTH.

STRUCTURE
ALL RELATED WORK TO STRUCTURE TO BE CARRIED OUT TO STRUCTURAL
ENGINEER'S DETAILS/REQUIREMENTS AND UNDER HIS/HER SUPERVISON

FLOOR FINISHES 
EXISTING FLOOR FINISHES TO BE REMOVED. SCREEDS TO FALL TO FLOOR DRAINS 
AS PER THE WET SERVICES LAYOUTS. STRIP THE EXISTING FLOOR COVERING TO 
EXPOSE THE SCREED/TOPPING.
THE SCREED HAS TO HAVE A MINIMUM COMPRESSIVE STRENGTH OF 25MPA AS 
MINIMUM REQUIREMENT TO RECEIVE POLYSCREED RT (3DAYS)
SHOULD THE SCREED FAIL TO MEET THIS REQUIREMENT, IT MUST BE REMOVED AND 
REPLACED.(1 WEEK + 1 WEEK CURING)
SHOULD THE SCREED COMPLY TO THIS REQUIREMENT, IT MUST BE SMOOTHED BY 
MECHANICAL GRINDING.(3 DAYS)
INSTALL POLYSCREED RT ACCORDING TECHNICAL FINISHES GUIDELINES, AND 
CURE (7 DAYS)
THE POLYSCREED RT MUST BE INSTALLED BY AN ACCREDITED TECHNICAL FINISHES 
CONTRACTOR TO RETAIN ANY PRODUCT WARRANTEE.

COLD ROOM
COLD ROOM FLOORS BY SPECIALIST 

SUSPENDED CEILING
Sinfonia Humancare, or equal and approved biologically absorbable mineral 
wool antibacterial ceiling panels with a minimum Noise Reduction Coefficient of 
0.85, minimum CAC value of 30dB, minimum Fire classification of A2-s1, d0 and 
minimum weight of 3.5 kg/m², size 1200 x 600x 15mm Square-edge and white 
painted finish, containing effective germicidal properties, laid on fire rated 
OWAconstruct S3, or equal and approved exposed demountable T24 Butt-cut 
suspension system, comprising galvanised main tees and cross tees with 
minimum Z150 coating and main tees suspended by means of galvanised 
hangers at centres not exceeding 1200mm, and all installed to manufacturer's 
instructions.

KITCHEN EQUIPMENT 
KITCHEN EQUIPMENT TO BE SURVEYED AND REUSED WHERE POSSIBLE AS PER THE 
QUANTITY SURVEYORS ALLOWANCE AND RECOMMENDATION

KITCHEN EQUIPMENTS 

90 PLEIN KITCHEN

ITEM NUMBER DESCRIPTION QYT 

1 10 PAN COMBI STEAMER WITH AND INCLUDING STACKED 2
2 2.5 GLASS DOOR UNDER FRIDGE 2
3 12KG POTATO PEELER WITH TIMER 1
4 20-LITRE PLANETARY MIXER 1
5 600-PIECE MOBILE CROCKERY RACK 3
6 4 BURNER GAS RANGE WITH OVEN 1
7 90 DEGREES SIZE 1300MM LONG X 13000MM HIGH 

ROLLER OUTLET TABLE 1
8 APPROVED RACK CONVEYOR DISHWASHER 1
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remove exiting steel spiral staircase 
for proposed new u shape staircase

NEW BRICK WALLS FINISH AS PER LAYOUT 

NEW COLDROOM BY SPECIALIST 

EXISTING WALL 

DEMOLISHED 

LEGEND  

GENERAL NOTES:  

• CONTRACTOR TO CHECK ONSITE LOAD-BEARING 
WALL BEFORE PROCEEDING WITH THE DEMOLITION 
WORK.

• STRUCTURAL ENGINEER TO ADVICE ON THE 
DEMOLITION. 

90 PLEIN KITCHEN 

31 Allen Dr, Loevenstein 
Cape Town, 7530

Tel: +27 21 424 7742  |  Fax: +27 86 662 2199

THIS DRAWING IS NOT TO BE SCALED.

FIGURED DIMENSIONS TO BE USED AT ALL TIMES.

CONTRACTOR IS RESPONSIBLE FOR CORRECT SETTING OUT OF THE BUILDING. ALL EXTERNAL AND 
INTERNAL WALLS WITH PARTICULAR REFERENCE TO BUILDINGLINES, BOUNDARIES, ETC.

CONTRACTOR TO VERIFY ALL LEVELS, HEIGHTS AND DIMENSIONS ON SITE AND TO CHECK SAME 
AGAINST THE DRAWING BEFORE PUTTING ANY WORKIN HAND.

ALL CONTRACTORS TO CHECK DETAILS SHOWN ON THIS DRAWINGS FOR COMPLIANCE WITH 
STANDARDS OF GOOD BUILDING PRACTICE WITH PARTICULAR REFERENCE TO SPECIAL 
REQUIREMENTS NECESSITATED BY LOCAL AND OR ON SITE CONDITIONS AND REPORT ANY 
COMMENT TO THE ARCHITECT.

RC STRUCTURE TO STRUCTURAL ENGINEERS DETAIL AND SPECIFICATION

ANY ERROR DISCREPANCIES OR OMMISSIONS TO BE REPORTED TO THE ARCHITECT IMMEDIATELY.

FINAL DIMENSIONS TO BE TAKEN ON SITE BEFORE ORDERING, SUPPLYING AND FIXING 
PROPRIETARY ON DETAILED FITTINGS.

CONTRACTORS ARE TO LOCATE AND IDENTIFY EXISTING SERVICES ON SITE AND TO PROJECT THESE 
FROM DAMAGE THROUGHOUT THE DURATION OF THE WORKS.

CONTRACTORS ARE TO BUILD IN D.P.C.'S WHETHER OR NOT THESE ARE SHOWN ON DRAWINGS TO 
ALL EXTERNAL WALLS, AT EACH FLOOR AND TO ALL WINDOWS, DOORS OR OTHER OPENINGS IN 
EXTERNAL WALLS. CAVITY WALLS TO HAVE STEPPED D.P.C.'S.

CONTRACTOR TO BUILD IN BRICK FORCE EVERY 5TH COURSE IN BRICK WALLS AND EVERY 2ND 
COURSE ABOVE WINDOWS, DOORS AND ALL OTHER OPENINGS.

ALL GLAZING IN COMPLIANCE WITH DSS SANS 10400-PART N LATEST EDITION

ALL DOOR AND WINDOW OPENINGS TO BE IN ACCORDANCE WITH THE DOOR AND WINDOW 
SCHEDULES 

QUALITY OF ALL MATERIALS AND WORKMANSHIP TO COMPLY WITH THE RELEVANT S.A.B.S. AND 
B.S.S. SPECIFICATIONS.

ANY QUERIES ARISING FROM ALL THE ABOVE MUST BE REPORTED TO THE ARCHITECT FOR 
CLARIFICATION BEFORE ANY WORK IS PUT ON HAND.

COPYRIGHT AND RIGHT OF REPRODUCTION OF THIS DRAWING IS RESERVED BY THE ARCHITECT.
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SCALE  1 : 50
101 - FIRST FLOOR PLAN

No. DATE AMENDMENT D.P.W

A 2019/05/28 Issue for Information

B 2019/07/12 Issue via email

C 2019/08/19 Issue via email

D 2019/11/06 issue for information

E 2021/08/18 issue for information

F 2024/09/06 issue for tender
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DRAWING NUMBER DRAWING NAME

100 GROUND FLOOR

101 FIRST FLOOR

200 STAIRCASE DETAIL

210 GROUND FLOOR CEILING  90 PLEIN

211 FIRST FLOOR CEILING 90 PLEIN

500 BULK FREEZER ROOM K0-101

501 BULK COLD ROOM K0 - 102

502 VEG PREP AREA /GENERAL K0 - 103

503 POT WASH AREA K0 - 104

504 CHEMICAL STORE K0 - 105

505 DRY STORE K0 - 106

506 BEVERAGE STORE K0 - 107

507 BEVERAGE COLD  ROOM KO - 108

508 FEMALE TOILET K0 - 109

509 MALE TOILET K0 - 110

510 TOILET K0 - 111

511 COOKING AREA K1-201

512 DISHWASH AREA K1-202

513 OFFICE K1-203

514 STORE ROOM K1-204

515 BREAKFAST KITCHEN K1-205

516 FREEZER K1-206

700 DOOR & WINDOW SCHEDULE

SCALE  1 : 50
LEGEND - NEW WORK AND DEM WORK

KITCHEN EQUIPMENTS 

90 PLEIN KITCHEN

ITEM NUMBER DESCRIPTION QYT 

1 10 PAN COMBI STEAMER WITH AND INCLUDING STACKED 2
2 2.5 GLASS DOOR UNDER FRIDGE 2
3 12KG POTATO PEELER WITH TIMER 1
4 20-LITRE PLANETARY MIXER 1
5 600-PIECE MOBILE CROCKERY RACK 3
6 4 BURNER GAS RANGE WITH OVEN 1
7 90 DEGREES SIZE 1300MM LONG X 13000MM HIGH 

ROLLER OUTLET TABLE 1
8 APPROVED RACK CONVEYOR DISHWASHER 1

GENERAL COUNCIL NOTES:
ALL WORK TO BE DONE FROM FIGURED DIMENSIONS ONLY. ALL WORK MUST 
COMPLY WITH NATIONAL BUILDING
REGULATIONS SANS 10400AND THE RELEVANT PARTS OF SANS 2001. ALL 
DIMENSIONS AND LEVELS TO BE CONFIRMED ON SITE PRIOR TO THE 
COMMENCEMENT OF WORK. ALL DIMENSIONS TO BE CONFIRMED ON SITE BEFORE 
PRODUCING SHOP DRAWINGS OR MANUFACTURING OF ANY COMPONENT. ALL 
DIMENSIONS TO BE CONFIRMED ON SITE BEFORE ORDERING OF ANY 
COMPONENT. THE MODEL PREAMBLES FOR TRADES 2008 PUBLISHED BY THE 
ASSOCIATION OF SOUTH AFRICAN QUANTITY SURVEYORS ARE TO BE APPLIED TO 
THIS PROJECT. THIS DOCUMENT AND THE ACCOMPANYING DRAWINGS HAVE 
BEEN PREPARED NDS, SOLELY FOR THE PURPOSE OF OBTAINING COUNCIL 
APPROVAL FROM THE LOCAL MUNICIPALITY BY DEMONSTRATING COMPLIANCE
OF THE PROPOSED BUILDING WITH THE APPLICABLE NATIONAL BUILDING 
REGULATIONS.   THE ARCHITECT HAS BEEN APPOINTED TO PREPARE THESE
DOCUMENTS ONLY AND HAS NOT PARTICIPATED IN THE DESIGN OF THE BUILDING 
NOR WILL BE INVOLVED IN THE CONSTRUCTION OR THE EXECUTION OF THE
BUILDING FIT-OUT, WHICH INCLUDES, BUT IS NOT LIMITED TO THE SAFETY  AND 
EMERGENCY INSTALLATIONS WHICH ARE THE RESPONSIBILITY OF THE CLIENT AND 
PROJECT ASSIGMENTS PTY LTD. THE ARCHITECT EXPRESSLY DISCLAIMS ANY 
RESPONSIBILITY FOR THE USE OF THESE DOCUMENTS FOR ANY PURPOSES BEYOND 
THEIR SUBMISSION TO THE LOCAL MUNICIPALITY FOR APPROVAL AND 
DEMONSTRATION OF COMPLIANCE WITH THE NATIONAL BUILDING REGULATIONS. 
THESE DOCUMENTS ARE NOT INTENDED FOR AND SHALL NOT BE USED FOR 
CONSTRUCTION PURPOSES OR AS A BASIS FOR THE EXECUTION OF THE PROJECT. 
THE ARCHITECT MAKES NO WARRANTIES, EXPRESSED OR IMPLIED, REGARDING THE 
SUITABILITY OF THESE DOCUMENTS FOR ANY CONSTRUCTION OR IMPLEMENTATION 
ACTIVITIES. THE CLIENT AND THEIR APPOINTED CONTRACTORS AND CONSULTANTS 
ARE RESPONSIBLE FOR ENSURING THAT THE PROJECT COMPLIES WITH THESES 
DOCUMENTS TOGETHER WITH ALL APPLICABLE LAWS, REGULATIONS, AND 
STANDARDS, INCLUDING BUT NOT LIMITED TO THOSE RELATED TO SAFETY,
CONSTRUCTION, AND ENVIRONMENTAL IMPACTS.  THE ARCHITECT SHALL NOT BE 
LIABLE FOR ANY DAMAGES, LOSSES, OR EXPENSES ARISING OUT OF OR IN
CONNECTION WITH THE USE OF THESE DOCUMENTS FOR PURPOSES OTHER THAN 
THEIR INTENDED USE AS SPECIFIED HEREIN. THIS INCLUDES, WITHOUT LIMITATION, 
ANY LIABILITY FOR CONSTRUCTION DEFECTS, DELAYS, OR NON-COMPLIANCE WITH 
ANY LAWS OR REGULATIONS. BY USING THESE DOCUMENTS FOR ANY PURPOSE 
OTHER THAN THEIR INTENDED USE, THE USER AGREES TO INDEMNIFY AND HOLD 
HARMLESS THE ARCHITECT FROM AND AGAINST ANY CLAIMS, DAMAGES, LOSSES, 
AND EXPENSES, INCLUDING ATTORNEYS' FEES, ARISING OUT OF SUCH USE.

SITE OPERATIONS:
SITE OPERATION TO BE IN ACCORDANCE WITH SANS 10400 PART F.

SAFETY:
ALL IN ACCORDANCE WITH SANS 10400 PART S. ALL BALUSTRADES AND HANDRAILS 
TO COMPLY WITH SANS 10400 PART -S. ALL RAMPS TO COMPLY WITH SANS 10400 
PART-S.

WINDOWS AND DOORS
ALL DOORS AND WINDOWS AS SPECIFIED ON DOOR & WINDOW SCHEDULES.
INTERNAL CILLS TO BE PLASTERED TO DET. DRAWING
OVER ALL OPENINGS NOT EXCEEDING 3M LAID TO MANUFACTURER'S 
SPECIFICATIONS.
ALL GLAZING IN EXCESS OF 1 SQUARE METRE OR LESS THAN 500MM AFFL IS TO BE 
SAFETY GLAZED IN ACCORDANCE WITH BUILDING REGULATIONS
ALL GLAZING TO BE IN ACCORDANCE WITH SANS 10400 PART N AS PER AAAMSA.
EXISTING DOORS TO BE SANDED DOWN AND PAINTED, AS PER SPECIALIST DETAILS 
IRONMONGERY TO BE SERVICED CLEANED AND REUSED 

DEMOLITIONS AND ALTERATIONS
ALL DEMOLITIONS TO BE DONE IN TERMS OF THE LOCAL AUTHORITY BY-LAWS. 
DESCRIPTIONS OF DEMOLITIONS GIVE A ROUGH GUIDE ONLY AS TO THE SCOPE 
OF THE WORK. TENDERERS ARE THEREFORE ADVISED TO VISIT THE SITE BEFORE 
SUBMITTING A TENDER AND TO ACQUAINT THEMSELVES WITH THE NATURE AND 
EXTENT OF THE WORK TO BE DONE AND THE VALUE OF RECOVERABLE MATERIALS 
WHICH ARE NOT TO BE RE-USED OR HANDED OVER TO THE EMPLOYER. UNLESS 
OTHERWISE STATED, LOOSE FURNITURE, KITCHEN AND OTHER EQUIPMENT, 
APPARATUS, MACHINERY, ETC. SHALL REMAIN THE PROPERTY OF THE EMPLOYER. 
HOWEVER THE CONTRACTOR IS TO ALLOW IN THEIR PRICE FOR THE REMOVAL OF 
ALL SUCH ITEMS. THE CONTRACTOR MUST ESTABLISH THE STRUCTURAL NATURE OF 
THE WALLS TO BE DEMOLISHED AND DETERMINE WHETHER THERE ARE SERVICES 
LOCATED IN THE WALLS, PRIOR TO COMMENCING DEMOLITION WORK AND 
REPORT THE STATUS OF THE WALLS TO THE CLIENT OR CLIENT'S AGENT. THE 
CONTRACTOR MUST OBTAIN PERMISSION FROM THE STRUCTURAL ENGINEER TO 
CHASE HORIZONTALLY INTO BRICK FOR ANY CONDUITS OR PIPES. THE 
CONTRACTOR TO SURVEY AND MARK THE POSITION OF ALL SUBSURFACE SERVICES 
WITHIN THE CONSTRUCTION AREA PRIOR TO COMMENCING ANY WORK AND TO
SUBMIT A DRAWING OF THE SURVEYED SERVICES TO THE ARCHITECT AND 
ENGINEER. THE CONTRACTOR SHALL OBTAIN A WRITTEN INSTRUCTION FOR ANY 
CHANGES THAT ARE REQUIRED DUE TO THE SURVEYED DATA PRIOR TO PUTTING 
ANY DEVIATION WORK IN HAND. REMOVAL OF ANY ASBESTOS ROOF IS TO BE 
DONE BY A SPECIALIST CONTRACTOR AND IS TO BE DONE STRICTLY IN 
ACCORDANCE WITH SANS AS WELL AS LOCAL AUTHORITY AND BY-LAWS. THE
CONTRACTOR SHALL MAKE GOOD IN ALL TRADES TO EXISTING WORK WHICH HAS 
BEEN DAMAGED OR DISTURBED THROUGH THE ALTERATIONS WITH ALL NEW 
MATERIALS OR TO MATCH EXISTING WHERE APPLICABLE. PLASTER WORK AT NEW 
AND EXISTING MASONRY JUNCTIONS TO BE SCORED AND SEALED WITH 
POLYURETHANE SEALANT TO ALLOW FOR MOVEMENT. NEW MASONRY TIED INTO 
EXISTING MASONRY WITH GALV. HOOP IRON STRAPS SHOT FIRED EVERY 2ND 
COURSE INTO EXISTING MASONRY AND DRESSED A MIN. OF 600MM INTO NEW 
MASONRY . MOVEMENT JOINT IN PLASTER BETWEEN NEW AND EXISTING MASONRY. 
SCREED, FLOOR FINISH AND CEILING MODIFIED TO RECEIVE SEALANT. ALL 
SURFACES OR FINISHES AFFECTED BY THE ALTERATION WORK TO BE MADE GOOD. 
ALL FINISHES TO MATCH EXISTING UNLESS OTHERWISE SPECIFIED.

WALL PAINT 
WEATHER BUCKLER MODIFIED ACRYLIC PAINT (COLOUR TO BE SELECTED) TO
INTERIOR CEMENT PLASTER. SURFACE TO BE CLEAN, DRY AND DUST FREE WITH A
MOISTURE CONTENT OF LESS THAN 15%. PRIME SURFACE WITH ONE COAT APCOAT 
PRIMER FOR NEW PLASTER WITH AN OVERCOATING TIME OF 18 HOURS
AND FINISH WITH TWO COATS  WEATHER BUCKLER ,THINNING THE
FIRST COAT UP TO 10% WITH WATER WITH AN OVERCOATING TIME OF 4 HOURS.
ON INTERNAL WALLS

WALL TILES FINISHES 
100MM X 200MM CERAMIC WALL TILES WITH EPOXY GROUT TO UNDERSIDE OF 
CEILING - COLOUR AS PER APPROVED SAMPLE ALLOW ALL NEW WALL RENDERING 
TO CURE FOR AT LEAST 14 DAYS.
THE RENDERING MUST BE FIRMLY ATTACHED TO THE SUBSTRATE, MUST BE 
INTEGRALLY SOUND (NO CRUMBLING, CRACKING, ETC) AND MUST BE OF A 
QUALITY AND CONSISTENCY SUITABLE FOR TILING IE ABLE
TO SUPPORT THE ADDED WEIGHT OF THE ADHESIVE AND TILE. ALL DAMAGED, 
DEFECTIVE, DETERIORATED OR HOLLOW SOUNDING AREAS MUST BE REMOVED
AND MADE GOOD BEFORE PROCEEDING. RENDERS SHOULD BE LEFT WITH A 
WOODFLOATED FINISH AND MUST NOT BE SKIMCOATED WITH GYPSUM 
PLASTER.THE SUBSTRATE MUST BE CLEAN AND DRY AND FREE FROM ALL TRACES OF 
DUST, LOOSE PARTICLES AND SURFACE CONTAMINANTS WHICH COULD IMPAIR 
ADHESION. 

WALLS
MASONRY. ALL IN ACCORDANCE WITH SANS 10400 PART K
ALL WALLS TO BE CONSTRUCTED WITH CLAY BRICKS. ALL WALLS (INTERNAL &
EXTERNAL) TO HAVE GMS BRICK FORCE EVERY FOURTH COURSE ALL IN
ACCORDANCE WITH THE STRUCTURAL ENGINEERS DETAILS.
230mm NFX clay brick cavity walls consisting of 110mm inner
and outer skins with 10mm cavity with 5no wall ties per m²
375 micron `brickgrip' embossed DPC to be provided horizontally in all external 
walls at floor level..
ALL OPENINGS IN THE EXTERNAL BRICKWORK TO HAVE VERTICAL AND
HORIZONTAL "GUNPLAS" DAMP PROOF COURSES (250MICRON) AROUND
OPENINGS. DPC AT FFL TO BE POSITIONED 150MM ABOVE PAVING OR NGL.
ALL OPENINGS LESS THAN 3000MM TO HAVE PC LINTELS OVER. THE TOP FOUR
COURSES ABOVE THE PC LINTELS TO HAVE BRICKFORCE IN EACH COURSE IN
ACCORDANCE WITH THE MANUFACTURERS SPECIFICATIONS. OPENINGS
EXCEEDING 3000MM TO HAVE RC BEAMS OVER TO THE STRUCTURAL
ENGINEER'S DETAILS.
INTERNAL WALLS TO BE PLASTERED AND PAINT FINISHED (AS PER FINISHES AND
PAINT SCHEDULE).
ALL EXTERNAL TO BE AS PER FINISHES AND PAINT SCHEDULE
ALL EXTERNAL LOAD BEARING BRICKWORK AND INTERNAL NON LOAD
BEARING BRICKWORK TO BE BUILT WITH BRICKS WITH THE APPROPRIATE
CRUSHING STRENGTH.

STRUCTURE
ALL RELATED WORK TO STRUCTURE TO BE CARRIED OUT TO STRUCTURAL
ENGINEER'S DETAILS/REQUIREMENTS AND UNDER HIS/HER SUPERVISON

FLOOR FINISHES 
EXISTING FLOOR FINISHES TO BE REMOVED. SCREEDS TO FALL TO FLOOR DRAINS 
AS PER THE WET SERVICES LAYOUTS. STRIP THE EXISTING FLOOR COVERING TO 
EXPOSE THE SCREED/TOPPING.
THE SCREED HAS TO HAVE A MINIMUM COMPRESSIVE STRENGTH OF 25MPA AS 
MINIMUM REQUIREMENT TO RECEIVE POLYSCREED RT (3DAYS)
SHOULD THE SCREED FAIL TO MEET THIS REQUIREMENT, IT MUST BE REMOVED AND 
REPLACED.(1 WEEK + 1 WEEK CURING)
SHOULD THE SCREED COMPLY TO THIS REQUIREMENT, IT MUST BE SMOOTHED BY 
MECHANICAL GRINDING.(3 DAYS)
INSTALL POLYSCREED RT ACCORDING TECHNICAL FINISHES GUIDELINES, AND 
CURE (7 DAYS)
THE POLYSCREED RT MUST BE INSTALLED BY AN ACCREDITED TECHNICAL FINISHES 
CONTRACTOR TO RETAIN ANY PRODUCT WARRANTEE.

COLD ROOM
COLD ROOM FLOORS BY SPECIALIST 

SUSPENDED CEILING
Sinfonia Humancare, or equal and approved biologically absorbable mineral 
wool antibacterial ceiling panels with a minimum Noise Reduction Coefficient of 
0.85, minimum CAC value of 30dB, minimum Fire classification of A2-s1, d0 and 
minimum weight of 3.5 kg/m², size 1200 x 600x 15mm Square-edge and white 
painted finish, containing effective germicidal properties, laid on fire rated 
OWAconstruct S3, or equal and approved exposed demountable T24 Butt-cut 
suspension system, comprising galvanised main tees and cross tees with 
minimum Z150 coating and main tees suspended by means of galvanised 
hangers at centres not exceeding 1200mm, and all installed to manufacturer's 
instructions.

KITCHEN EQUIPMENT 
KITCHEN EQUIPMENT TO BE SURVEYED AND REUSED WHERE POSSIBLE AS PER THE 
QUANTITY SURVEYORS ALLOWANCE AND RECOMMENDATION
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THIS DRAWING IS NOT TO BE SCALED.

FIGURED DIMENSIONS TO BE USED AT ALL TIMES.

CONTRACTOR IS RESPONSIBLE FOR CORRECT SETTING OUT OF THE BUILDING. ALL EXTERNAL AND 
INTERNAL WALLS WITH PARTICULAR REFERENCE TO BUILDINGLINES, BOUNDARIES, ETC.

CONTRACTOR TO VERIFY ALL LEVELS, HEIGHTS AND DIMENSIONS ON SITE AND TO CHECK SAME 
AGAINST THE DRAWING BEFORE PUTTING ANY WORKIN HAND.

ALL CONTRACTORS TO CHECK DETAILS SHOWN ON THIS DRAWINGS FOR COMPLIANCE WITH 
STANDARDS OF GOOD BUILDING PRACTICE WITH PARTICULAR REFERENCE TO SPECIAL 
REQUIREMENTS NECESSITATED BY LOCAL AND OR ON SITE CONDITIONS AND REPORT ANY 
COMMENT TO THE ARCHITECT.

RC STRUCTURE TO STRUCTURAL ENGINEERS DETAIL AND SPECIFICATION

ANY ERROR DISCREPANCIES OR OMMISSIONS TO BE REPORTED TO THE ARCHITECT IMMEDIATELY.

FINAL DIMENSIONS TO BE TAKEN ON SITE BEFORE ORDERING, SUPPLYING AND FIXING 
PROPRIETARY ON DETAILED FITTINGS.

CONTRACTORS ARE TO LOCATE AND IDENTIFY EXISTING SERVICES ON SITE AND TO PROJECT THESE 
FROM DAMAGE THROUGHOUT THE DURATION OF THE WORKS.

CONTRACTORS ARE TO BUILD IN D.P.C.'S WHETHER OR NOT THESE ARE SHOWN ON DRAWINGS TO 
ALL EXTERNAL WALLS, AT EACH FLOOR AND TO ALL WINDOWS, DOORS OR OTHER OPENINGS IN 
EXTERNAL WALLS. CAVITY WALLS TO HAVE STEPPED D.P.C.'S.

CONTRACTOR TO BUILD IN BRICK FORCE EVERY 5TH COURSE IN BRICK WALLS AND EVERY 2ND 
COURSE ABOVE WINDOWS, DOORS AND ALL OTHER OPENINGS.

ALL GLAZING IN COMPLIANCE WITH DSS SANS 10400-PART N LATEST EDITION

ALL DOOR AND WINDOW OPENINGS TO BE IN ACCORDANCE WITH THE DOOR AND WINDOW 
SCHEDULES 

QUALITY OF ALL MATERIALS AND WORKMANSHIP TO COMPLY WITH THE RELEVANT S.A.B.S. AND 
B.S.S. SPECIFICATIONS.

ANY QUERIES ARISING FROM ALL THE ABOVE MUST BE REPORTED TO THE ARCHITECT FOR 
CLARIFICATION BEFORE ANY WORK IS PUT ON HAND.

COPYRIGHT AND RIGHT OF REPRODUCTION OF THIS DRAWING IS RESERVED BY THE ARCHITECT.
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A 2019/05/28 Issue for Information
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E 2021/08/18 issue for information
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NEW BRICK WALLS FINISH AS PER LAYOUT 

NEW COLDROOM BY SPECIALIST 

EXISTING WALL 

DEMOLISHED 

LEGEND  

GENERAL NOTES:  

• CONTRACTOR TO CHECK ONSITE LOAD-BEARING 
WALL BEFORE PROCEEDING WITH THE DEMOLITION 
WORK.

• STRUCTURAL ENGINEER TO ADVICE ON THE 
DEMOLITION. 

90 PLEIN KITCHEN 

31 Allen Dr, Loevenstein 
Cape Town, 7530

Tel: +27 21 424 7742  |  Fax: +27 86 662 2199

THIS DRAWING IS NOT TO BE SCALED.

FIGURED DIMENSIONS TO BE USED AT ALL TIMES.

CONTRACTOR IS RESPONSIBLE FOR CORRECT SETTING OUT OF THE BUILDING. ALL EXTERNAL AND 
INTERNAL WALLS WITH PARTICULAR REFERENCE TO BUILDINGLINES, BOUNDARIES, ETC.

CONTRACTOR TO VERIFY ALL LEVELS, HEIGHTS AND DIMENSIONS ON SITE AND TO CHECK SAME 
AGAINST THE DRAWING BEFORE PUTTING ANY WORKIN HAND.

ALL CONTRACTORS TO CHECK DETAILS SHOWN ON THIS DRAWINGS FOR COMPLIANCE WITH 
STANDARDS OF GOOD BUILDING PRACTICE WITH PARTICULAR REFERENCE TO SPECIAL 
REQUIREMENTS NECESSITATED BY LOCAL AND OR ON SITE CONDITIONS AND REPORT ANY 
COMMENT TO THE ARCHITECT.

RC STRUCTURE TO STRUCTURAL ENGINEERS DETAIL AND SPECIFICATION

ANY ERROR DISCREPANCIES OR OMMISSIONS TO BE REPORTED TO THE ARCHITECT IMMEDIATELY.

FINAL DIMENSIONS TO BE TAKEN ON SITE BEFORE ORDERING, SUPPLYING AND FIXING 
PROPRIETARY ON DETAILED FITTINGS.

CONTRACTORS ARE TO LOCATE AND IDENTIFY EXISTING SERVICES ON SITE AND TO PROJECT THESE 
FROM DAMAGE THROUGHOUT THE DURATION OF THE WORKS.

CONTRACTORS ARE TO BUILD IN D.P.C.'S WHETHER OR NOT THESE ARE SHOWN ON DRAWINGS TO 
ALL EXTERNAL WALLS, AT EACH FLOOR AND TO ALL WINDOWS, DOORS OR OTHER OPENINGS IN 
EXTERNAL WALLS. CAVITY WALLS TO HAVE STEPPED D.P.C.'S.

CONTRACTOR TO BUILD IN BRICK FORCE EVERY 5TH COURSE IN BRICK WALLS AND EVERY 2ND 
COURSE ABOVE WINDOWS, DOORS AND ALL OTHER OPENINGS.

ALL GLAZING IN COMPLIANCE WITH DSS SANS 10400-PART N LATEST EDITION

ALL DOOR AND WINDOW OPENINGS TO BE IN ACCORDANCE WITH THE DOOR AND WINDOW 
SCHEDULES 

QUALITY OF ALL MATERIALS AND WORKMANSHIP TO COMPLY WITH THE RELEVANT S.A.B.S. AND 
B.S.S. SPECIFICATIONS.

ANY QUERIES ARISING FROM ALL THE ABOVE MUST BE REPORTED TO THE ARCHITECT FOR 
CLARIFICATION BEFORE ANY WORK IS PUT ON HAND.

COPYRIGHT AND RIGHT OF REPRODUCTION OF THIS DRAWING IS RESERVED BY THE ARCHITECT.
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SCALE  1 : 25
502-VEG PREP AREA /GENERAL DATA_K0-103

SCALE  1 : 25
VEG PREP AREA /GENERAL 01

SCALE  1 : 25
VEG PREP AREA /GENERAL 02

SCALE  1 : 25
VEG PREP AREA /GENERAL 03

SCALE  1 : 25
VEG PREP AREA /GENERAL 04

KEY LEGEND DESCRIPTION SPECIFICATION 

WF - 102 Wall Finish 100mm x 200mm Ceramic wall tiles with epoxy grout to 2M underside of 
ceiling - colour as per approved sample

NEW ALTERATIONS 
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NW - 101 New wall  Low wall to 1200mm FFL

NF- CG1 Corner guards Natural aluminium 1600x20x20mm arcansas

NE - S01 New Equipment Potato peeler

NE - S02

NE - S03

NE - S04

New Equipment 

New Equipment 

New Equipment 

u/bar fridge bar

Combi steamer

Planetary mixer

NC - 100 New suspended 
Ceiling 

No. DATE AMENDMENT D.P.W

A 2019/05/28 Issue for Information

B 2019/07/12 Issue via email

C 2019/08/19 Issue via email

D 2019/11/06 issue for information

E 2021/08/18 issue for information

F 2024/09/06 issue for tender

DRAWING SCHEDULE

DRAWING NUMBER DRAWING NAME

100 GROUND FLOOR

101 FIRST FLOOR

200 STAIRCASE DETAIL

210 GROUND FLOOR CEILING  90 PLEIN

211 FIRST FLOOR CEILING 90 PLEIN

500 BULK FREEZER ROOM K0-101

501 BULK COLD ROOM K0 - 102

502 VEG PREP AREA /GENERAL K0 - 103

503 POT WASH AREA K0 - 104

504 CHEMICAL STORE K0 - 105

505 DRY STORE K0 - 106

506 BEVERAGE STORE K0 - 107

507 BEVERAGE COLD  ROOM KO - 108

508 FEMALE TOILET K0 - 109

509 MALE TOILET K0 - 110

510 TOILET K0 - 111

511 COOKING AREA K1-201

512 DISHWASH AREA K1-202

513 OFFICE K1-203

514 STORE ROOM K1-204

515 BREAKFAST KITCHEN K1-205

516 FREEZER K1-206

700 DOOR & WINDOW SCHEDULE

SCALE  1 : 50
LEGEND - NEW WORK AND DEM WORKSinfonia Humancare, or equal and approved biologically absorbable mineral 

wool antibacterial ceiling panels with a minimum Noise Reduction 
Coefficient of 0.85, minimum CAC value of 30dB, minimum Fire classification 
of A2-s1, d0 and minimum weight of 3.5 kg/m², size 1200 x 600x 15mm Square-
edge and white painted finish, containing effective germicidal properties, 
laid on fire rated OWAconstruct S3, or equal and approved exposed 
demountable T24 Butt-cut suspension system, comprising galvanised main 
tees and cross tees with minimum Z150 coating and main tees suspended by 
means of galvanised hangers at centres not exceeding 1200mm, and all 
installed to manufacturer's instructions.




