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SERVICE, REPAIRS AND MAINTENANCE CONTRACT FOR

EMERGENCY STANDBY POWER GENERATORS

IN THE
WESTERN CAPE REGION

AREA - THREE (3)

(1.0.0)

THE TENDER

TENDER PROCEDURES

Notice and invitation to Tender — PA -04 EC
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Publc Worke and Infrestructurs.

REPUBLIC OF SOUTH AFRICA

PA-04 {EC):

Notice and Invitation to Tender: PA-04 (EC)

NCTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND iINFRASTRUCTURE INVITES TENDERS FOR:

Project title: ifelglcénths Term Contract: Service, Maintenance and Repairs of Generators for
Reference no:

_T-ender no: CPTYT 17/21

Advertising date: 02/08/2021 Closing date: 27/08/2021

Closing time: 11:.00 AM Validity period: 56 days

It is estimated that tenderers should have a CIDB contractor grading designation of4EP or

4EB* or higher.

* Delete “or select tender value range select class of construction works” where only one class of construction

works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

3 EPPEor
3 EBPE* or higher.

“ Delete “or select tender value range select class of construction works PE” where only one class of
construction works s applicable

Only tenderers who are responsive to the foliowing responsiveness criteria are eligible to submit tenders. Failure
to comply with the criteria stated hereunder shall result in the tender offer being disqualified from furthcr

consideration:

< Only those tenderers who satisfy the eligibility criteria stated In the Tender Data may submit
tenders. e
Tender offer must be properly received on the tender closing date and time specified on the
invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).

< All parts of tender documents submitted must be fully completed and signed where required,

X Submission of (DPW-07 EC): Form of Offer and Acceptance.

X Submission of (PA-11): Declaration of Interesl and Tenderer's Past Supply Chain Management
Practices.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or

X consortium / joint venture, authorising a dedicated person(s) to sign decuments on behalf of the
firm / consortium / joint venture.

Submission of (PA-29): Certificate of Independent Bid Determination.

X The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document
(complete document inclusive of all parts) together with his tender.
Submission of (DPW-16 EC): Site Inspection Meeting Certificate as proof of attendance of

O compulsory site inspection meeting.

X Use of cormrection fluid is orohibited.

X Registration on National Treasury’s Central Supplier Database (CSD).

X Compitance with Pre-qualification criteria for Preferential Procurement as indicated below.

n Submission of proof of registration on National Treasury’s Central Supplier Database (CSD) for
all sub-contractors for 30% compulsory sub-contracting (attach CSD print out).

] Submission of PA 36 and Annexure C as proof of Compliance to Local Production and Content
requirements,

X Submission of (DPW-0SEC): Particulars of Tenderer's Projects.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender" or “Tenderer”.
For Internal & External Use

Page 1 of 5

Effective date: July 2020 Version: 3.6
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REFUBLIC OF SOUTH AFRICA

Notice and Invitation to Tender: PA-04 (EC)

Only Bidders registered as B-BBEE Status level 1 and 2 contributors will
be considered for this bid, as per the Preferential Procurement
Reguiations 2017. Bidders that do not meet these pre-qualification
criteria will be disqualified from further evaluation.

Bidders are required to submit original or originally certified proof of B-
BBEE Status Level of contributor or a sworn affidavit in terms of the
codes of good practice. B-BBEE as may be issued by the Department of
Trade and industry (OTl) are accepted.

The B-BBEE Status Level Verification Certificates submitted must be
issued by the following agencies:

For tenderers other than EMEs (Exempted Micro Enterprises)

(i) Verification agencies accredited by SANAS; or

For tenderers who qualify as EMEs

(i) Sworn affidavit signed by the EME representative and attested by a
Commissioner of oaths. The date the deponent signed and the date on
the stamp of the Commissioner of Oaths must be the same according to
B-BBEE COMMISSION PRACTISE GUIDE 01 2018 section 17(i).

A trust, consortium or joint venture must submit a consolidated B-BBEE
status Level Certificates together with the bids.

3

Submission of the Tax Compliance stutus pin and Tax Certificate

Submissiom of (PA-40)Declaration of designated groups for
preferential procurement

Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below

L]

, A tenderer having stipulated minimum B-BBEE status level of contributor:
i KLevel 1

| or

| HLeve! 2
| or

! CLevel 3

| An EME or QSE

| A tenderer subcontracting a minimum of 30% to:

LiAn EME or QSE which is at least 51% owned by black people

[] An EME or QSE which is at least 51% owned by black people who are youth
CJAn EME or QSE which is at least 51% owned by black people who are women
[1An EME or QSE which is at least 51% owned by black people with disabilities

areas or townships

C]A co-operative which is at least 51% owned by black people

I L]An EME or QSE which is at least 51% owned by black people who are Military veterans
| [1An EME or QSE;

This bid will be evaluated according to the preferential procurement mode! in the PPPFA: (Tick applicable
preference point scoring system)

[JAn EME or QSE which Is at least 51% owned by black people living in rural or underdeveloped

scoring system

D4 80/20 Preference points | [] 90/10 Preference points scoring [IEither 80/20 or 90/10 Preference points

system scoring system

In case where beiow/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine the
applicable preference poini system. (To be used in instances where the estimate cannot be reasonably
determined or when one is unsure as to what the market price may be).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Intemal & External Use

Page 2 of 5
Effective date: July 2020 Version; 3.6
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Public Works and Infrasiuchire
REPUBLIC OF SOUTH AFRIGA

Notice and Invitation to Tender: PA-04 (EC)

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish minimum
requirements where after bids will be evaluated solely on the basis of price and preference.

Minimum functicnality score to qualify for further evaluation: 50

Functionality criteria: Weighting factor:

A) EXPERIENCE:

The bidder must demonstrate adequate experience to have successfully managed

projects to repairs, maintenance and services to generators to the value threshold

equal to or above R2 000 000.00 per project completed in the last five (5) years .

Bidders must attach the appointment letter/Service Level Agreement

/contract/order number form from the previous employers as proof of your

experience listed on the DPW - 09 form.,

Failure to attach the required proof will resuit in no scoring of points in this criteria.

a) The bidder demonstrates to have successfully managed 5 or more projects of in 20

the past five years =5

b} The bidder demonstrates to have successfuily managed 4 projects in the past

five years =4

¢) The bidder demonstrates to have successfully managed 3 projects in the past

five years =3

dj The bidder demonstrates to have successfully managed 2 projects in the past

five years =2

e) The bidder demonstrates to have successfully managed 1 project in the past five
years =1

B) QUALITY / PERFORMANCE EVALUATION

References listed on the DPW-08 (EC) will be used to cbtain the quality of work.

Bidders must provide contactable references with the person's name and contact

details and email address. The Bidder must forward the standard template

(attached in tender document as Annexure A~ BIDDER QUALITY

PERFORMANCE EVALUATION ) to the referees to complete, stamp and sign, the

form must be attached to the tender document when submitting on the closing date. 16
| Bidder must provide a minimum of two bid evaluation reports of projects listed on

DPW-09 (EC).

Poor =1 Point

Average = 2 Points

Satisfactary =3 Poinis

Good =4 Points

Excellent = 5 Points

C) RESOURCES - VEHICLES

Bidder must provide proof of ownership originally certified copies of LDV vehicle

registration forms and copies of originally certified valid license discs andfor

demonstraie access to vehicles (Proof of Lease with fwo signatories of the iessor

and the lessee) / Rental Agreement). 15

1 Vehicle =1 Point

2 Vehicles = 2 Points

3 Vehicles = 3 Points

4 Vehicles = 4 Points

5 Vehicles or more = 5 Points

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be constrired to have the same meaning as the words
“Tender” or "Tenderer”, Page 3 of 5

For Internal & External Use Effective date: July 2020 Version: 3.6
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Depariment:
Public Works sed inl

REFUSLIC G SOUTH APca Notice and Invitation to Tender: PA-04 (EC)

D) RESOURCES-HUMAN RESOURCE I I

Project Leader:

The project leader must have a relevant qualification N4 - N8 or Diploma or Degree
in Electrical or Mechanical Engineering qualification. Project leader must be &
perscn who can demonstrate extensive experience and technical know-how in the
general GENERATOR industry. Such person is expected to be familiar with the
current norms and standards, share the best practices and solutions with the
representatives of the Department of Public Works and Infrastructure. He/ she will
be in charge of the team, and must be able to provide regular site reports where
required. The winning bidder may not substitute the project ieader after the award.
Such person may only be substituted by an equal or better qualified person, upon
approval by the Department. He/she will be scored on experience and
qualifications. 20

Qualifications of the project leader (bidder to attach originally certified certificates
not oider than three months of the project leader to his/ her CV and mark themn
clearly with the covering page or Annexure "QUALIFICATIONS OF THE PROJECT
LEADER).

Experience of the project leader.

5 years or more of supervisory experience plus Gualification = 5 points

4 years of supervisory experience plus Qualification = 4 points
3 years of supervisory experience plus Qualification = 3 points
2 years of supervisory experience plus Qualification = 2 points
1 year of supervisory experience plus Qualification = 1 point

E) Resources-Artisans

Bidders must provide comprehensive CVs with originally certified certificates which
are not older than three months for artisans in Diesel Mechanic or Electrical Trade
Test. Af least two years or more experience for an artisan. Such CVs must be
accompanied by an criginally certified trade test certificate; mark them clearly with
the covering page or Annexure "CVs OF THE ARTISANS).

Failure to attach an originally certified certificates not older than three months trade 15
test certificate will result in a bidder scoring zero for the candidate with no certified

certificates.

1 OV with 2 year or more experience plus Trade Test =1 point

2 x CVs with 2 year or more experience plus Trade Test = Z points

3 x CVs with 2 year or more experience plus Trade Test = 3 points

4 x CVs with 2 year or more experience plus Trade Test =4 points

5 x CVs with 2 year or more experience plus Trade Test = 5 points

F) RESOURCES - PREMISES

Bidder must attach originally certified copy of ownership or the signed lease
agreement {lease agreement signed by both the lesscr and lessee) of premises or
a signed letter of infent to lease or buy signed by the lessor and the lessee indicating 15
clearly the intent to establish the premises for the whole duration of the project.

No functicnai premises / office =  Poinis

Functional premises / office = 5 Poinis

NOTE : BIDDER NEED TO SCORE IN ALL SIX(6) CRITERIA IN ORDER TO

QUALIFY

Total 100 Points

Collection of tender documents

D Bid documents are available for free download on e-Tender portal www.etenders.gov.za

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shal! be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 5
For Internal & External Use Effective date: July 2020 Version: 3.6
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N ReruRE B S Ao Notice and invitation to Tender: PA-04 (EC)

@ Alternatively; Bid documents may be collected during working hours at the following address Tender

Office,Customs House,Foreshore,Cape Town. A non-refundable bid deposit of R 300 is payable (cash
only) on collection of the bid documents.

Site inspection meeting

A pre-tender site inspection meeting will nof Be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is not compulsory

The particulars for said pre- tender site inspection meeting are:
Venue: { "N/A")
Date: {"N/A")
Starting time:  {"N/A")
nquiries related to tender documents may be addressed to:

DPW Project Manager: | A. NEKHWEVHA Telephone no: 021 402 2301
Cell no: 082 815 6543 Fax no:
E-mail: Ailwei.Nekhwevha@dpw.gov.za

Deposit / return of tender documents

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Tender documents may be posted to; Deposited in the tender box at:

The Director-General Tender Box

Department of Public Works and Infrastructure Customs House

Private Bag X89027

e T Lower Heerengracht/Foreshore
ape 1own OR | Main Entrance,Ground Floor

8000

Attention;

Procurement section: Room 941

Compiled by:
et

ANEKHWEVHA C_i ( QB,CMQNI\_Q Q| (D'-( ,/3__,9

Name of Project Manager ~~—"" Signature Date

Any reference to words “Bid" or Bidder” herein and/or in any cther documentation shall be construed to have the same meaning as the words

“Tender” or "Tenderer”. Page 5of 5
For Internal & External Use Effective date: July 2020 Version: 3.6
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REPUBLIC OF SOUTH AFRICA
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AREA - THREE (3)

(2.0.0)

CONTRACT DATA



274 public works Resolution of Board of Directors: PA-15.1

TNansetment:
Publc Works
REPUBLIC OF SOUTH AFRICA

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Parlners of:

{legally corract full name and registration number, If applicable, of the Enferprise)

Held at (place)
on (dafe)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the foliowing project:

{project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Numnber as per Bid / Tender Document)

2. *MriMrs/Ms:

in *hisfher Capacity as: {Position in ihe Fnerprise)

and who will sign as foliows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sigh any Contract, and
any and all documentation, resuiting from the award of the Bid / Tender to the Enterprise mentioned

above,

Name Capacity Signature

[ ;I I - S Y ) A% |

42]

0| | N

11
12
13
14

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date April 2012 Version: 1.3




public works Resolution of Board of Directors: PA-15.1

Cepurment:
Public Workg
RAEPUBLIC OF GOUTH AFRICA

15
16
17

18
19
20

The bidding enterprise heraby absolves the Department of Public Works from any liability whatsoever that may arise as a resulf of this
docurneni being sighed.

Naote: ENTERPRISE STAMP

* Delete which is not applicable.

NB: This resolufion must, where possible, be signed by

afl the Directors / Members / Partners of the Bldding

Enterprise. | |

3. In the event that paragraph 2 cannot be complied with,
the resolufion must be sighed by Dhecfors / Menibers /7 [
Partners holding a majority of the shares / ownership of |
the Bidding Enterprise (atfach proof of shareholding / |
ownership heielo).

4.  Direcfors / Members / Pariners of the Bidding Enferprise '
may alternatively appoint a person to sign this document
on behalf of the Bidding Enferprise, which person must
be so authorized by way of & duly completed power of
attorney, signed by the Direclors / Members / Pariners
holding a majority of the shares / ownership of the
Bidding Enterprise {proof of shareholding / ownership and
power of atforney are to be affached hereto).

& Should the number of Directors / Members / Partners

exceed the space aveilable above, additional nemes end

signatures must be suppfied on a separate page.

N

Any reference to words “Bid” or Bidder” herein and/or in any ether documentation shall be construed to have the same meaning as the

words "Tender” or “Tenderer”. Page 2 of 2
For external use Effective date April 2012 Version: 1.3



; Pubhc works Resolution of Board of Directors to enter intc Consortia or Joint Ventures: PA-15.2

. Dopanreent:
" Publie Worke
REPUBLIC OF SOUTH AFRIGA

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)}

Held at (place)
on {date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

{List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

{Project description as per Bid /Tender Documen)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)
2. "MriMrs/Ms:
in *his/her Capacily as. ) _{Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other decuments and/or correspondence in connection with and relating
to the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due
fulfiment of the obligations of the joint venfure deriving from, and in any way connected with, the Contract to
be entered into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi ef executandifor all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under iterm 1 above:

Physical address:

(code)

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”, Page 1 of 2
For external use Fffartive data Anril 2012 Viarcinn: 1 9



4 PUbhc works Resolution of Board of Directors to enter into Consortia or Joint Ventures; PA-15.2

De&lrlmem:
Public Works
REPUBLIC OF EOUTH AFRIGA

Postal Address:

{code)

Telephone number:

Fax number:

Name Capacity Signature

W N

Ol | ~N | || &

s
o

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liabillty whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. *Delele which is not applicable. |

2, NB: This resolution must, where possible, be signed by |
all the Directors / Members / Pariners of the Bidding
Enterprise,

3. in the event that paragraph 2 cannot be complied with,
the resolution must be signed by Direciors / Members /
Partners holding a majority of the shares / ownership of
the Bidding Enterprise (attach proof of shareholding /
ownership herefo).

4. Directors / Members / Partners of the Bidding Enterprise |
may alternatively appoint a person o sign this document |
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Parlners |
holding a majority of the shares / ownership of the
Bidding Enterprise (proof of shareholding / ownership and
power of attorney are to be attached hereto).

5.  Should the number of Directors / Members / Partners
exceed the space available above, additional names and |
signatures must be supplied on a separafe page.

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tendere!”. Page 20f 2
For external use Fffactive date Anrl 212 Viarcimn 1 9




5 PUbhc works Special Resolution of Consortia or Joint Ventures: PA-15.3

. Publit: Works
AEPUBLIC OF S0UTH AFRIGA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointiy bid for the project mentioned below. (iegaily corrsct iuil names
and registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Veniure)

1.

Heid at {place)

on {date)

RESOLVED that:

RESOLVED that:

A. The ahove-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

{Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender" or “Tenderer”. Page 1 of 3
For external use Effective date April 2012 Version: 1.2
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pUbhc works Special Resolution of Consortia or Joint Ventures: PA-16.3

ronl:

Public Woarks
REPUBLIC OF SOUTH AFRICA

B.

m

*Mr/Mrs/Ms:

in *his/her Capacity as: {Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence
in connection with and relating to the Bid, as well as to sign any Contract, and any and all
documentation, resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture
mentioned above.

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall
conduct all business under the name and style of:

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consertium/Joint Venture deriving from, and in any way connected with, the
Contract entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint
venture agreement, for whatever reason, shall give the Department 30 days written notice of such
intention. Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severalily
liable fo the Department for the due fulfiilment of the obligations of the Consortium/Joint Venture as
mentioned under item D above.

No Enterprise fo the Consortium/Joint Venture shali, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

{code)

Postal Address:

{code)

Telephone number:

Fax number;

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”, Page 2 of 3
For external use Effective date April 2012 Version: 1.2



PUbhc works Special Resolution of Consortia or Joint Ventures: PA-15.3

e
Pyblic Wal
REPUBLIC OF SOUTH AFRICA

Name Capacity Signature

Bl w (N

O (0 ([ ]3|

-
o

11
12
13
14
15

The bidding enterprise hereby absolves the Department of Fublic Works from any liability whatsoever that may arise as a result of this
document being signed.

I Note:

1.  * Delete which is not applicable.
| 2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Enlities to the consortium/ioint
| venture submitting this tender, as named in item 2 of Resolution PA-15.2.
3. Should the number of the Duly Authorised Representatives of the Legal Cntities joining forces in this tender exceed the space
| avaifable above, additional names, capecily end signatures must be supplied on & separate page.
4. Resoiulion PA-15.2, duiy compieied and signed, from the separafe Enierprises who pariicipate in this consorffum/joint veniure, |
musi be attached to this Special Resolution (PA-16.3). |

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words "Tender” or “Tenderer”, Page 3of 3
For external use Effective date April 2012 Version; 1.2



public warks

& infrastructure

Deparimaent:

Publlc ¥ork and Infrasiucuns
REPUBLIC OF SOUTH AFRICA

Particulars of fenderer's projects: DPW-0¢& (EC)

DPW-09 (EC): PARTICULARS OF TENDERER’S PROJECTS

Project title: 24 Mcnths Term Contract: Service, Maintenance and Repairs of Generators for Area 3
Tender / quoatation no: CPTYT 17/21 Closing date: 27/08/2021
Advertising date: 02/08/2021 Validity period: 56 days
1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS
1. Current projects
Name of Employer Contractual Contractual Current
Projects currently engaged in or Represantative | Contact tel. no. Contract sum | cornmence- completion percentage
of Employer ment date date progress
;—
2
3
4
5
6
7
8
Any reference to words “Bid” or Bidder” herein and/for in any other documentation shall be construed to have the same rmeaning as the words “Tender” or “Tenderer” Page 1 cf 2
For Internal & Exiernal Use Effective date April 2018 Version: 1.5
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1.2. Completed projects

Particulars of tenderer's projects: DPW-09 (EC)

Projects completed in the previous 5 Name of m:i.o.mqmq Contractual ocznqmgmcm_ Date of mo:_aom.m

. or Representative | Contact tel. no. | Contract sum | commence- completion of Practical
(five) years _ )

of Employer ment date date Completion
v—
2
3
4
5
6
7
8
9
Name of Tenderer Signature Date

Any reference to words "Bid” or Bidder™ herain and/or in any other documentation shall be construed to have the same meaning as the werds “Tender” or “Tenderer” Page 2 of 2
For Intemal & External Use Effective date April 2018 Version: 1.5
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Department: ANNEXURE A

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Bidder Quality Performance Evaluation

The Bidder to Demonstrate Competence and Experience in Delivering Key Projects Similar to
Maintenance/Service and Repairs to: Service, Maintenance and Repairs of Generators for Area 3.

Valuatoir Company Name: ..o S———

Bidders Company NamE: ....ccccmimsniiiinssnisssssassmssrmisn msssesssssnasssass snsssnsorsns sosss

Vaiue of Project: R....crceeciemcesssmsmaseennne

Project TItle: ccccucmvscnmiiessisssnanmsssssssssassssssnsnssarsonsass sessonsssasssnsonsass ans

P@ITOO: woveeesrrararaisrsrsssssosiscsirerssorsonusssns senesssuanss 1oanss aot seasns sus pas mas ans nac nanes son sasnsnsnsss

Brief description of work done bv bidder:

-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Will Require References as pose to the following questions:

STATEMENT POOR AVERAGE | SATISFACTORY | GOOD EXCELLENT
1 2 3 4 5

1) 1SO 9001 : 2015 and SHE
legally compliant

2) Quality of company system:
Procedures, Forms, Registers,
invoicing

3} Quality of company system
Regarding quality of the
service rendered.

4) Quality of company system
Regarding responsiveness to
the new complaint.

Name of Valuator: Position:
Contact Number: Email address:
Signature of Valuator: Date:
Company stamp:

NB: This form must be completed by Referee.
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C t,;i - Department: ANNEXURE A

AN Public Works and Infrastructure
Nam#®”  REPUBLIC OF SOUTH AFRICA

Bidder Quality Performance Evaluation

The Bidder to Demonstrate Competence and Experience in Delivering Key Projects Similar to
Maintenance/Service and Repairs to: Service, Maintenance and Repairs of Generators for Area 3.

Valuator Company NEME: e cciccoreressescsssrssssssons srssessssassssvsesassass ssses ons

Bidders Company NaME: ......cciveireecessormssmessrmseoniiessissrmosssersmvssesssassims ans srsaneas

Valuie Of Project: Ruuee s icsmessmmsnmasssesssessann cecassosesss snses srsonscasonses
Project Title: .. anmmsinismiinseoniosiniesssisssassssssnasmass sesmss sesasssns sesves seassnsens
PEIDC: oo iirienssnis teessssssos 1es stsuas senean res ems smsasmnes vos ses sencssasasssans srssssons onsussssansnss

Brief description of work done by bidder:

------------------------------------------------------------------------------------------------------------------------------------------------------------

Will Require References as pose to the following questions:

STATEMENT POOR AVERAGE | SATISFACTORY | GOOD EXCELLENT
1 2 3 4 5

1) ISO 9001 : 2015 and SHE
legally compliant

2) Quality of company system:
Procedures, Forms, Registers,
Invoicing

3) Quality of company system
Regarding quaiity of the
service rendered.

4) Quality of company system
Regarding responsiveness to
the new complaint.

Name of Valuator: Posttion:
Contact Number: Email address:
Signature of Valuator: Date:

Company stamp:

NB: This form must be completed by Referee.
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J  RerusLi 5 SO amech Preference Points Claim for Bids PA-16

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for Broad-Based Black Economic
Empowerment (B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017 AND THE AMENDED B-BBEE CODES.

1. GENERAL CONDITIONS
1.1, The following preference point systems are appiicabie io aii bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 00¢ (sll applicable taxes

included); and
the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes

included),
1.2, The value of this bid is estimated to [Select R50 000 000 (ali applicable taxes included) and therefore
the...[p6/20............ system shali be applicable.
1.3. reference points for this bid shail be awarded for:

(a) Price; and
(b) DB-BBEE Status Level of Contribution.

1.3.1 The maximum points for this bid are allocated as follows:
POINTS
1311 PRICE 80
1.31.2 B-BBEE STATUS LEVEL OF CONTRIBUTION Eﬂ
Total points for Price and B-BBEE must not exceed 100
1.4, Failure on the part of 2 bidder to fill in and/or to sign this form and submit 2 B-BBEE Verification

Certificate from a Verification Agency accredited by the South African Accreditation System (SANAS) or
an Accounting Officer as contemplated in the Close Corporation Act (CCA) together with the bid, will be
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.

1.5. An Exempted Micro Enterprise (EME} is only required to obtain a sworn affidavit or a certificate issued
by Companies and intellectual property Commission (CIPC) confirming their annual turnover of R10
Millien or less and level of black ownership to claim points,

1.6. Qualifying Small Enterprise (QSE) is only required to obtain a sworn affidavit or a certificate issued by
Companies and intellectual property Commission {CIPC) confirming their annual turnover of R10 Million
or less and level of black ownership to claim points.

Any reference fo words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

‘Tender” or "Tenderer”. Page 1 of 6
For Internal Use Effective date April 2017 Version: 1.3
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REFUBLIE OF S0UTH AFRICA Preference Points Claim for Bids: PA-16

1.7 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

1.8 CERTIFICATES ISSUED BY IRBA AND ACCOUNTING OFFICER HAVE BEEN DISCONTINUED; HOWEVER

VALID CERTIFICATES ALREADY ISSUED BEFORE 01 JANUARY 2017 MAY BE USED UNTIL THEY PHASE
OUT COMPLETELY BY DECEMBER 2017

2 DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills deveiopment levies;

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the Codes
of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by
an organ of state for the provision of services, works or goods, through price gquotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Eccnomic Empowerment Act, 2003 (Act No. 53 of 2003);

() “comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilized have been taken intc consideration;

(g} “consortium or joint venture” means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for the
execution of & contract;

(h) “contract” means the agreement that results from the acceptance of a bid by an organ of
state;

(i) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

iy “Firm price” means the price that is oniy subject to adjustments in accordance with the
actual increase or decrease resuilting from the change, imposition, or abolition of customs or
excise duty and any other duty, levy, or tax, which, in terms of the law or regulation, is
binding on the contractor and demonstrably has an influence on the price of any supplies, or
the rendering costs of any service, for the execution of the coniract;

(k) “functionality” means the measurement according to predetermined norms, as set ouiin
the bid documents, of a service or commodity that is designed to be practical and useful,
working or operating, taking into account, among other factors, the quality, reliability, viability
and durability of a service and the technical capacity and ability of a bidder;

(I) *non-firm prices”™ means all prices other than “firm” prices;
{m)“person” includes a juristic person;
(n) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer” Page2of 6
For Internal Use Effective date April 2017 Version: 1.3
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REFUBLIG OF SOUTH AFRICA Preference Points Claim for Bids: PA-16

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of
2003);

(0) “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise duties;

(p) “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract;

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act and promulgated in the Government Gazette on 9
February 2007;

(r} “trust” means the arrangement through which the property of one person is made over or
bequeathed to a trustee to administer such property for the benefit of another person; and

(s) “trustee” means any person, including the founder of a trust, to whom property is
bequeathed in order for such property to be administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of totai points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis taking into
account all factors of non-firm prices and all unconditional discounts;.

Points scared must be rounded off tc the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid
must be the one scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have
scored equal poinis inciuding equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.

Should two or more bids be equal in all respects, the award shall be decided by the
drawing of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE PQINT SYSTEME

A maximum of 80 or 20 points is allocated for price on the following basis:
80/20 or 80/10

Ps= 80(1 - MJ or Ps= 90(1 _ Eﬂ]

Pmin Pmin
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 30f6
For Internal Use Effective date April 2017 Version: 1.3
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Preference Points Claim for Bids: PA-16

Pmin = Comparative price of lowest accepiabie bid

Points awarded for B-BBEE Status Level of Contribution

In terms of Regulation 6(2) and /or 7(2), of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

B-BBEE Status Level of Number of points Number of points

Contributor (90/10 system) (80/20 system)

1 10 20

2 ) 9 N 7 18

3 6 14

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2

Non-cc;rﬁ“pliant 0 0

contributor

A trust, consoriium or joint venture, will qualify for poinis for iheir B-BBEE status ievei as a legal entity,
provided that the entity submits their B-BBEE status level certificate.

Atrust, consortium or joint venture will qualify for points for their B-BBEE staius level as an unincorporated
entity, provided that the entity submits their consolidated B-BBEE scorecard as if they were a group
structure and that such a consolidated B-BBEE scorecard is prepared for every separate bid.

Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in
terms of the speciaiized scorecard contained in the B-BBEE Codes of Good Practice.

A person awarded a contract may not sub-contract more than 25% of the value of the contract to any other
enterprise that does not have an equal or higher B-BBEE status level than the person concerned, unless the

contract is sub-contracted to an EME that has the capability and ability to execute the
sub-contract.

BID DECLARATION
Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following:
B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2 AND 5.1

B-BBEE Status Level of Contribution: ... S {maximum of 10 or 20 points)

Any reference to words “Bid” or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the words

“Tender” or ‘Tenderer”
For Internal Use

Page 4 of 6

Effective date April 2017 Version: 1.3
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(Points claimed in respect of paragraph 7.1 must be in accordance with the tabie
reflected in paragraph 5.1 and must be substantiated by means of a B-BBEE certificate
issued by a Verification Agency accredited by SANAS or Sworn Affidavit for EME’s and
QSE'’s.

8 SUB-CONTRACTING (relates to 5.5)

8.1  Will any portion of the contract be sub-contracted? YES / NO (delete which is not applicable)

8.1.11If yes, indicate:
(i) what percentage of the contract will be subcontracted?
.................................. %
(il the name of the sub-contractor? ...
(i) the B-BBEE status level of the sub-contractor?

.................

(iv) whether the sub-contractor is an EME/ a QSE? YES /NO (delete whichis
not applicable)
Designated Group: An EME or QSE which is at [ast 51% owned EME QSE
by: v Y
Black people

Black people who are youth
Black pecple who are wemen
Black people with disabilities
Biack peopie living in rurai or underdeveioped areas or townships
Cooperative owned by black people
Black peopie who are military velerans

OR

| Any EME
Any QSE

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 Name of cOMPanYiNITE i e s e e st e e s e a e e e
9.2 VAT registration number e eretreees i EresieR L L s e eierEE e e re e e aepe s eamteeebeeeenanaranataenenreneaeannna srnnas
9.3 Company registration NUMDEr .. e

9.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
{(Pty) Limited

{TICK APPLICABLE BOX]

Any reference fo words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
"Tender” ot “Tenderer”. Page 5 of 6
For Internal Use Effective date April 2017 Version: 1.3
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5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

...............................................................................................................................................................

96 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

Epl

2.7 Total number of years the company/ffirm has been in busiNessT ..o

(s
(9]

I'we, the undersigned, who is / are duly authorised to do sc on behalf of the company/firm, certify
that the points claimed, based on the B-BBE status level of contribution indicated in paragraph 7
of the foregoing certificate/ Sworn Affidavit. qualifies the company/ firm for the preference(s)
shown and | / we acknowledge that:

ii) The information furnished is true and correct;

(i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

iii) in the event of a contract being awarded as a result of points claimed as shown in
paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status level of contributicn has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have -

{a) Disqualify the person from the bidding process;

{t}  Recover costs, losses or damages it has incurred or suffered as & result of
that person’s conduct;

(c) Cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) restrict the bidder or contractor, its shareholders and directors, or only the
sharehoiders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after
the zudi alteram partem (hear the other side) rule has been applied; and

(&) forward the matter for criminal prosecution

WITNESSES:

SIGNATURE(S) OF BIDDER(S)

DATE: ... e ADDRESS:..............ooei

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer” Page 6 of §
For Internal Use Effective date April 2017 Version: 1.3
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REPUBLIC OF SDUTH AFRICA

PA-11: DECLARATION OF INTEREST AND BIDDER’S PAST SUPPLY
CHAIN MANAGEMENT PRACTICES

Failure to complete this form in full and signed by the duly authorized person, as indicated on PA-15.1
or PA-15.3, shall render the tender non-responsive and will be removed from any and all further

contention.

24 Months Term Coniract: Service, Maintenance and Repairs of
Generators for Area 3

Project title:

Bid no: CPTYT 17/21 Reference no:

The following particulars must be furnished. In the case of a joint venture, separate declarations in respect of

each partner must be completed and submitted.
1. CIDB REGISTRATION NUMBER (if applicable)

2. Anylegal person, including persons employed by the State’; or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes a price quofation, advertised competitive bid, limited bid or proposal). in
view of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to
persons employed by the state, or to persons connected with or related to them, it is required that the
bidder or histher authorised representative declare his/her position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her interest, where:

¢ The bidder is employed by the state; and/or

*» The legal person on whose behalf the bidding document is signed, has a relationghip with persons/a
person who arefis involved in the evaluation and or adjudication of the bid(s), or where it is known that
such g relationship exists between the person or persons for or on whose behalf the declarant acts
and persons who are involved with the evaluation and or adjudication of the bid.

3. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.1 Full Name of bidder or his or her representative: ...........ccooviiieiiiiiiiiiiiiiiiieneenannn,
I U1 13 1 11111121 o U

3.3 Position occupied in the Company (director, trustees, shareholder® ect .........cov.vuv0.

3.4 Company Registration NUmMbBeT: ........coiiiiiiiiiiiiiiiiis e erree e
3.5 Tax Reference tmber.... ...t

3.6 VAT Registration NUIDET: ......cciiiiiiiiiia e

3.6.1 The names of all directors / trustees / sharcholders / members, their individual identity
numbers, tax reference numbers and, if applicable, employee / persal numbers must be
indicated in paragraph 3 below.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shal! be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 4
For External Use Effective date April 2018 Version: 1.3
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4 Worka
" REPUBLIC OF SOUTH AFRICA

! “State” means —
(a) any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);
(b) any municipality or municipal entity;
(c) provincial legislature;
(d) national Assembly or the national Council of provinces; or
(e) Parliament.
2 "Shareholder” means —
(a) a person who owns shares in the company and is actively involved in the management of the
enterprise or business and exercise control over the enterprise

3.7  Are you or any person connected with the bidder
presently employed by the state? [1yes [INO

3.7.1 1If so, furnish the following particulars:

...............................................................................................................

................................................................................................................

3.8 Did you or your spouse, or any of the company’s directors / trustees/shareholders / members
or their  spouses conduct business with the state in the previous twelve months?

CJYEs [JNO
3.8.1 Ifso, furnish partiCulars .. .. ..oiiiiiiiiiiii i e
39 Do you, or any person connected with the bidder, have any relationship (family, friend,
other) with a person employed by the state and who may be involved with the evaluation
and or adjudication of this bid? JYES [ JNO

3.9.1 If so, furnish particulars.

............................................................................................................

............................................................................................................

3.10 Are you, or any person connected with the bidder, aware of any relationship (family, friend, othe;
between the bidder and any person employed by the state who may be involved with the

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or "Tenderer". Page 2 of 4
For External Use Effective date April 2018 Version: 1.3
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REPUBLIC OF BOUTH AFRIGA

evaluation and or adjudication of this bid? [JYES [INO

3.10.1 If o, furnish particulars.

---------------------------------------------------------------------------------------------------------------

...............................................................................................................

3.11 Do you or any of the directors /trustees/shareholders/ members of the company have any
interest in any other related companies whether or not they are bidding for this contract?

[Jyes [INO

3.11.1 If so, furnish particulars:

...............................................................................................................

...............................................................................................................

4. Full details of directors / trustees / members / shareholders.

| Full Name | Identity Personal Tax State Employee \
Number Reference Number Number / Persai
Number

5. DECLARATION OF TENDERER / BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES
5.1 Is the tenderer / bidder or any of its directors listed on the National
Treasury’s database as companies or persons prohibited from doing
| business with the public sector? ] O N
No

| (Companies or persons who are listed on this database were | Yeg
informed in writing of this restriction by the Natienal
Treasury after the audi aiteram partem rule was applied).

5.2 If so, furnish particulars:

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer". Page 3 of 4
For Extemnal Use Effective date April 2018 Version: 1.3
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53 Is the tenderer / bidder or any of its directors listed on the Register for
Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004)?

To access this Register enter the National Treasury’s L
websile, www.treasury.gov.za, click on the icon “Register for
Tender Defaulters” or submit your written request for a
hard copy of the Register to facsimile number (012) 3265445.
5.4 If so, furnish particulars:

DNO

Yes

55 Was the tenderer / bidder or any of its directors convicted by a court of |:| I
faw (including a court outside of the Republic of South Africa) for fraud D No

|| orcorruption during the past five years? Yes |

5.6 If so, furnish particulars:

57 Was any confract befween the tenderer / bidder and any organ of state D [
terminaied during the past five years on account of failure to perform ' | | Neo

on or comply with the contract? Yes ‘

5.8 If so, furnish particulars:

6. CERTIFICATION

1 the undersigned (full name}) certify that the information furnished on

this declaration form is true and correct.

I accept that, in addition to cancellation of a contract, action may be taken against me should this

declaration prove to be false.

Name of Tenderer /
bidder

Signature Date Position

This form has basn aligned with SBD4 and SBD 8

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender" or “Tenderer”. Page 4 of 4
For External Use Effective date April 2018 Version; 1.3
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Project title: iieI:Ignths Term Contract: Service, Maintenance and Repairs of Generators for
I Tender no: CPTYT 17/21 ! Reference no:
QOFFER

The Emplover, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of;
24 Months Term Contract: Service, Maintenance and Repairs of Generators for Area 3

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obiigations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you
earn, income tax, unemployment insurance fund contributions and skills development levies ) IS :

Rand {in words):

Rand in figures: R

The award of the tender may be subjected to further pnce negotiation with the preferred tenderer(s) The negotiated and agreed pnce will be
considered for acceptance as a firm and final offer

This offer may be accepted by the Empioyer by signing the accepiance part of this form of offer and acceptance and
returning cne copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company ar Close Corporation: Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s) is/are:
............................................................................. o -
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier number.............. CSD supplier number:........occoceeiii
I
AND WHO IS {if applicable}:
! e eem et
! Trading under the name and style Off ... o
L

AND WHO IS:

*Any reference to words "Bid" or “Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 1 of 4
For internal & External Use

Effective date May 2017 Version 1.9



¢ public works Form of Offer and Acceptance: DPW-07 (EC)

[f osperment:
2 Public Warke
REPUBLIC OF BOUTH AFRICA

Represented herein, and who is duly authorised to do so, by: Note: '

A Resolution / Power of Attorney, signed by all the Directors /
Mr/Mrs/Ms: Members / Partners of the Legal Entity must accompany this
i ne e e s B R R AR AR EEA EA A N EEEEEER R R R EEE RN R R AR R RS REE AR N SRR AR NIRRT R Offer' authorising the Represenmtlve tO make thls Offer.

In hisfher capacity as:

Tender no:

SIGNED FOR THE TENDERER:

Name of representative Signature Date

WITNESSED BY:

Name of withess Signature Date

This Offer is in respect of: (Please indicate with an “X” in the appropriate block)
The official documents ... 0 ,

The official GRErNBHVE ... e e 0 | {N.B.. Separate Offer
and Acceptance forms
are to be completed for
Own alternative (only if documentation makes provision therefore) .. T | the main and for each
alternative offer)

SECURITY OFFERED:

(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction™* of 5% of the contact value {(excluding
VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract

(b) in respect of contracts above R1 million, the Tenderer offers to provide sectrify as indicated below.

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ 1 No[]
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [} No[ |
select
(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes ] No[]
{4) cash deposit of 5% of the Contract Sum {excluding VAT} and a payment reduction of 5%

of the value certified in the payment certificate (excluding VAT) Yes [ No []
{5) fixed construction guarantee of 5% of the Coniract Sum (excluding VAT) and a payment

reduction of 5% of the value certified in the payment certificate {exciuding VAT} Yes [ No [

sefect

NB. Guarantees submitied must be issued by either an insurance company duly registered in terms of the Shon-Term Insurance
Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1890 (Act 94 of 1280} on ths pro-forma refarred
to above. No aiterations or amendments of the wording of the pro-forma wili be accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legail
notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO......co v Cellular Phone NO. L.

*Any reference to words “Bid” or "Bidder” herein and/or in any other documentation shali be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words "payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4
For Internal & External Use

Effective date May 2017 Version 1.9



2 P ublic works Form of Offer and Acceptance: DPW-07 (EC)

D enk
Pible Works
REFUBLIC DF SOUTH AFRICA

72T a1 R BraNCh. ..t e

Registration No of Tenderer at Department of Labour ...
CIDB Registration NUMDEI: ... ... oo et s e ot e it e e ee e ebd e r s re sre el aat s bt e e et b

Tender no:

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer's offer.
in consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part 1 Agreement and contract data, (which includes this agreement)
Part2 Pricing data

Part3 Scope of work

Part 4 Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda therete as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedute of
deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation fo be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obiigations in accordance with those
terms shal} constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory Signature Date

Name of Organisation:

Address of
Organisation;

Department of Public Works and Infrastructure

WITNESSED BY:

Name of witness Signature Date

*Any reference lo words “Bid” or "Bidder” herein and/or in any other documentation shall be construed io have the same meaning as the words

“Tender” or “Tenderer”.
*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3of4
For Internal & External Use

Effective date May 2017 Version 1.9



y public works Form of Offer and Acceptance: DPW-07 (EC)

: riment:
" Ppublic Works
REPUBLIC OF SOUTH AFRICA

Tender no:

Scheduie of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid* or “Bidder” herein andior in any other documentation shall be construed to have the same meaning &s the words

“Tender” or “Tenderer”.
**Any reference to the words "payment reduction” herein shall be construed fo have the same meaning as the word “retention” Page 4 of 4
For Internal & External Use

Effective date May 2017 Version 1.9



AGTE  public works
z & [nfrasrrugture

ik Dspartment:
[ Public Worka end Infraalnuciure

REPUBLIC OF SOUTH AFRICA Certification of Independent Bid Determination: PA-29

PA-29: CERTIFICATION OF INDEPENDENT BID DETERMINATICN

Project title: 24 Months Term Contract: Service, Maintenance and Repairs of Generators for
Area 3
Bid no: CPTYT 17/21 Reference no:
INTRODUCTION

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids®
invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits
an agreement between, or concerted practice by, firms, or a decision by an
association of firms, if it is between parties in a horizontal relationship and if it
involves collusive bidding {or bid rigging).2 Collusive bidding is a pe se prohibition
meaning that it cannot be justified under any grounds.

Treasury Regulation 18A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities
to:

w

a. disregard the bid of any bidder if that bidder, or any of its directors
have abused the institution's supply chain management system and or
committed fraud or any other improper conduci in relation o such
system.

b. cance! a contract awarded to a supplier of goods and services if the
supplier committed any corrupt or fraudulent act during the bidding
process or the execution of that contract.

4, This form (PA-29) serves as a certificate of declaration that would be used by
institutions to ensure that, when bids are considered, reasonable steps are taken to
prevent any form of bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination
(PA-29) must be completed and submitted with the bid:

! includes price quotations, advertised competitive bids, limited bids and proposals.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or "Tenderer”. Page 1 of 4
For External Use Effective date August 2010 Version: 1.0
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¥/ Revusiio oF Soum armoa Certification of Independent Bid Determination: PA-29

2 Bid rigging (or collusive bidding) occurs when businesses, that wouid otherwise be expecied to compete, secretiy conspire
to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services
through a bldding process. Bid rigging is, therefore, an agreement between competitors not to compete.

CERTIFICATE OF !NDEPENDENT B!D DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

{(Name of Institution)

do hereby make the following statements that | cerify to be true and complete in every

respect:

| certify, on behaif of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found

not to be true and complete in every respect.

| am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder.

'0.)

4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shali be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 4
Frr Evtarnal | lca Fffartive Aate Avrnnst 2010 Versinn: 10
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Department:
9 Publie Werka and inl

RevsLic of ssmamea  Certification of Independent Bid Determination: PA-29
(a) has been requested to submit a bid in response fo this bid invitation;
(b)  could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and
(c} provides the same goods and services as the bidder and/or is in the

same line of business as the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without

o

consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium?® will not be construed

as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultaticr, communication, agreement or arrangement with any competitor
regarding:
(@) prices;
(b)  geographical area where product or service wiil be rendered (market
allocation)
(c)  methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e} the submission of a bid which does not meet the specifications and
conditions of the bid; or
(f) bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation

relates.

. The terms of the accompanying bid have not been, and will not be, disclosed by the

bidder, directly or indirectly, to any competitor, prior to the date and time of the cfficial
bid opening or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shail be construed to have the same meaning as the

words “Tender” or "Tenderer”. Page 3 of 4
Far Evtarnal | lea Fffortiva dats Ananst 2010 Vareinn: 1n
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Public Works and infrastruchne
REPUBLIC OF SOUTH AFRICA

Certification of Independent Bid Determination: PA-29

89 of 1998 and or may be reported to the Naiionai Prosecuting Auihority (NPA) for

criminal investigation and or may be restricted from conducting business with the public

! JoInt venture or Consortium means an assoclatlon of persons for the purpose of combining their expertise, property, capital,

efforts, skill and knowledge in an activity for the execution of a contract.

sector for a period not exceeding ten (10) years in terms of the Prevention and Combating

of Corrupt Activities Act No 12 of 2004 cr any cther applicable legislation.

Name of Bidder

Signature

Date

Position

Page 4 of 4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words "Tender” or "“Tenderer”.
For Extemal Use

Effective date August 2010

Version:

1.0
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DPW-21 (EC): Record of addenda to tender documents
DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

’ 24 Months Term Contract: Service, Maintenance and Repairs of Generators for |

Project title: Area 3 I

Tender no: CPTYT 17/21 Reference no:

1. 1/ We confirm that the following communications received from the Department of Public Works and
Infrastucture before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date Title or Details

L

10.

11.

12.

. 15,

Name of Tenderer | Signature Date

2. |/ We confirm that no communications were received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date

Any reference to words “Bid" or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
words “Tender” ¢r “Tenderer”, Page 1 of 2
For Internal Use Effective date 30 1 September 2005 Version:1.1
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-

DPW-2 : Record of addenda fo tender documents

I
&

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tendet” or “Tenderer". Page 2 of 2
Enr Intaenal les EfHartiva data 2N 1 Qantamhear 2005 Varcinn'1 1



Department:
Public Works
REPUBLIC OF SOUTH AFRICA

PROJECT:  SERVICE, REPAIRS AND MAINTENANCE CONTRACT FOR

EMERGENCY STANDBY POWER GENERATORS

IN THE WESTERN CAPE REGION: AREA ~ THREE (3)

RO , the undersigned,
herewith acknowledges recelpt of the Occupational Health and Safety Specification as
bound-in, in the tender document on behalf of

Postal Code: .....



public works

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

24 MONTHS TERM CONTRACT: SERVICE, REPAIRS AND MAINTENANCE
CONTRACT FOR

EMERGENCY STANDBY POWER GENERATORS

IN THE
WESTERN CAPE REGION

AREA - THREE {3)

(3.0.0)

THE CONTRACT



public works

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

24 MONTHS TERM CONTRACT FOR SERVICING, REAPIRS AND
MAINTENANCE OF EMERGENCY STANDBY POWER GENERATORS

IN THE
WESTERN CAPE

AREA — THREE (3)

THE CONTRACT

Pricing Data
{3.1.1)

»  Scope of Works and Special Conditions of Contract
>  Schedules of Quantities

=  Schedule - 1 {One)

=  Schedule - 2 (Two)

=  Schedule - 3 (Three)
»  Final Summary



DPW-04 (FM): Contract Data for Facilities Management ;F? pUb“c works

4} Deparmem:

3/ Public Works
L>~4  REPUBLIC OF BOUTH AFRICA

DPW-04 (FM): CONTRACT DATA: FACILITIES MANAGMENT

CONTRACT DATA FOR 24 Months Term Contract: Service, Maintenance
and Repairs of Generators for Area 3

Tender no: CPTYT 17/21

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted and not left blank. Where
choices are offered, the non-applicable items are to be deleted. Where insufficient space is provided the
information should be annexed hereto and cross referenced to the applicable clause of the Coniract Data.
Key cross reference clauses are indicated on the left hand side of the document.

PART 1: DATA PROVIDED BY THE EMPLOYER

CLAUSE | Compulsory Data

1.4.10 The Employer is the Government of the Repubilic of South Africa, in its Department of Public
Works.

36 The Employer chooses the following address where it wili receives notices:

Physical Address:

Department of Public works and Infrastucture
Customs House

Lower Heerengranct/Foreshore

Cape Town

Postal address:

Depariment of Public works and Infrastucture
Private Bag x90027

Cape Town

8000

Tel: 021 402 2301 Fax:

1.1.6 The Contract Period is 24 MONTHS (total of 30 days from Commencement Date + the Service |
Period + Transitional Period)

1.1.19 The Service Manager is Ailwei Nekhwevha

1.1.22 The Service Period is 24 Months

1.1.24 The Transitional Period is Z Years

7. A security of 2.5% of the Contract Sum is required from the Service Provider.

12.2 The Service Period shall commence on 01 DECEMNBER 2021 (insert not applicable if this
opiion is not to be selected)

22.11 The penalty per day shall be five (5) cents per hundred Rand of the agreed cost of the relevant
| Identified Project.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tendert” or “Tenderer”. Page 1 of 3
For Internal & External Use Effective date 1 September 2005 Version:1.0




DPW-04 (FM}: Contract Data for Facilities Management

Public works
REPUBLIC OF SOUTH AFRICA

Tender no: CPTYT 17/21
26.2.4 | The Contract Price is to be adjusted using CPAP indices: Yes [ ] No []

Where CPAP is to be used: state base month

Where CPAP is applicable, the contract value will be adjusted in accordance with the JBCC

Contract Price Adjustment Provisions {CPAP) as set out in the CPAP Indices Application Manual

as prepared by the JBCC series 2000, code 2118, dated May 2005 and any amendments

thereto, subject to:

(1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index
for that work group unless specifically stated otherwise in the bills of quantities.

(2} All electrical installations in buildings and power distribution systems shall be adjustad in
terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible
power supplies, elevators, escalators and hoist, generating sets, motor-alternator sets and
intercommunication systems shall be in accordance with Work Group 170

(3} With reference to Work Group 190 a proportion of the value related preliminaries pro rata to
the amount of work excluded from adjustment, shai! be excluded from Contract Price
Adjustment Provisions, if Option A has been selected for the adjustment of preliminaries

{4) Further o clause 3.4.4 of the CPAP Indices Application Manual, the listing of additiona!
itemns for exclusion by tenderers, will not be permitted

(5) Where V restuits in a negative amount after application of the formula in clause 8.3 of the
CPAP Indices Appiication Manual the factor of 0,55 shail be substituted by 1,45

Alternative Indices: Not Applicable

l PART 2: DATA TO BE PROVIDED BY THE SERVICE PROVIDER
1.1.20 The Service Provider is

(insert name and registration number if applicable)

36. The Service Provider chooses the following address where it will receive notices:

Physical address:

Postal Address:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or "Tenderer”, Page2of 3
For Intemal & External Use Effective date 1 September 2005 Version:1.0




DPW-04 (FM). Contract Data for Facilities Management

Tel: Fax:

Tender no: CPTYT 17/21

i, The security to be provided by the Service Provider will be one of the following, as indicated:
{1) 2.5% cash deposit Yes [ ] No []
{2) 2.5% variable guarantee Yes [] No[]
(3) retention of 2.5% of the Contract Sum (exciuding VAT) Yes [ ] No[]
{(4) 1.25% cash deposit and a retention of 1.25% of the Contract Sum Yes [} No[]

(excluding VAT)

NB. Guarantees submitted must be issued by either an insurance company duly
registered in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998} or by a bank
duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred
to above. No alterations or amendments of the wording of the pro-forma will he accepted.

Any reference to words “Bid” or Bidde:™ hereln and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
For Internal & External Use Effective date 1 September 2005 Version:1.0



' SCOPE OF WORK

SPECI AL c@NBTﬂNS @F :GDN'IRACT

SCOPE OF CONTRACT:

This bid is aimed at procuring the services of an established service provider
capable of executing general repairs, servicing and maintenance of Emergency
Standby Generator sets and controls as detailed in the Schedules.

This contract includes installations at all NDPW properties as well as certain
hired buildings and structures falling under the control of the Department or other
departments hereafter referred to as Client Departments such as the following:

South African Police service

Dept. of Correctional Services

Dept. of Justice And Constitutional Development

Dept. of Rural Development

Dept. of Public Works

Dept. of Agriculture and Forestry

Various Hired Buildings (liaise with the Department and obtained approval
before the service is carried out )

NogA G

Other Government Departments are not bound by this contract and may carry
out work included in this contract (at scheduled rates) or arrange to have it done
by contractors of their choice.

The National Department of Public Works reserves the right to enter into
separate contracts with third parties for major Repairs and Renovations, Capitai
Works or any maintenance or repair work or to have such work done by its own
personnel in any complex or buiiding covered in the area of this contract. The
work included in such separate contracts will automatically be excluded from this
contract.

THE QUANTITIES REFLECTED IN THE SCHEDULES ARE MERELY
ILLUSTRATIVE AND NO WARRANTY CAN BE GIVEN AS TO THE
QUANTITIES OF WORK THAT WILL ULTIMATELY BE ENTRUSTED TO THE
SUCCESSFUL BIDDER.

Bidders are to note that they must fully acquaint themselves with the nature of
the work to be carried out and the location of the plants in the execution of the
service and to allow for all of these factors in their prices, as any additional
claims will not be entertained.

Fuel will be supplied by the Client Departments. The contractor however, will be
responsible to check present fuel levels and to ensure that the day tank is full
and to make the necessary entry on the check lists accompanying his invoice.

The service provider must supply all expendable material such as oil, (excluding
crankcase oil) grease and cleaning material necessary for the proper execution
of maintenance, servicing and repair work.

9



The generating sets covered under this contract comprise varicus configurations
between 1 to 12 cylinder engines manufactured by companies such as Rolls
Royce, Deutz, Cummins, A.D.E., Caterpillar and others, varying between sizes:-
5 kVA to 1000 kVA.

The generating plants are all equipped with various types of automatic change
over control panels.

The service provider shall arrange prior with the Client Departments, to
prevent any disruptions of whatever nature, a power failure simulation, to
have a full load test done with major, minor services and any repairs.
Alternative arrangements shall be made if not possible on the day of the
service or repair.

The service provider will be responsible for any damage to sets in the event of
negligence or poor workmanship.

Claims will be considered for specialised labour and advice, equipment or special
equipment or transportation of same for services/repairs/maintenance by means
of written instructions from DPW and suppliers invoices.

UNCERTAINTY ABOUT SCOPE:

a) Should the service provider be uncertain about the scope of work to be
executed against any item inciuded in the Schedules or under this contract,
the National Department of Public Works must immediately be requested to
clarify its instructions before the submission of a bid.

b} The Department will nct appoint the same Service Provider for more
than twe area. This will be done in the interest of spreading work
between more Service Provider. The Department wili only appoint the
same Service Provider with more than two areas per discipline in the
cases where there is a shortifaii of successful bidders in the area and
within the estimate price range for the area Bids

VALUE ADDED TAX (VAT)

The tender price must include for Value-Added Tax (VAT). All rates and prices
entered in this bid document must be net, i.e. exclusive of VAT. VAT must be
calculated and added to the total value of all the items in the gchedules as
reflected in the summary.

PROVISIONAL QUANTITIES:

All quantities in this bid document are previsional and inserted in order to obtain
competitive bids, The Department reserves the right to increase or decrease
quantities during the progress of the contract without affecting unit rates.
CONTRACT PRICE ADJUSTMENTS / ESCALAT!ON:

This is a fixed price contract and no price adjustment of whatever nature, except

for reductions or increase in Value Added Tax (VAT) shall be applicable.

10



10.

COMPLETENESS OF DOCUMENTATION:

The pages of this bid document are numbered consecutively. The Bidder shall,
before submitting his bid, check the numbers of the pages and should any be
missing ot duplicated, or the repreduction be indistinct, or if any doubt exists as
to the full intent or meaning of any description, or if this bid contains any obvious
errors, the Bidder shali obtain a directive in writing from the Department of Public
Works.

The text of this bid and other documents as prepared by the Department of
Public Works will be adhered to and no alteration, erasure, omission or addition
thereto by the Bidder will be recognised.

INTERPRETATION OF CONTRACT:

in the event of any dispute arising regarding this bid, the matter shall be referred
by the Department of Public Works to the SCM, whose decision shall be final.
The Bidder shall not delay the execution of any work pending such decision. The
Department of Public Works shall incur no personal liability in respect of any
matter arising out of the bid or incidental thereto.

CONTRACT PERIOD, RENEWAL AND TARIFF ADJUSTMENT:

This contract shall be valid for a period of (24) months commencing from the date
of the letter of acceptance, and may be renewed for a further period not
exceeding {12) months, subject to the same terms and conditions. If no written
extension is given, the contract will terminate.

EXECUTION OF WORK:

An adequate and comprehensive service of a standard at all times acceptable to
Department of Public Works is to be provided, and shail comply with the
requirements of SANS and any other applicable Code of Practice and/or
Government Regulations, with latest amendments.

All calls are to be attended to on the day of the call, provided the cali is
received before 12:00. Otherwise the call must be attended to the following
day. If the service provider fails to respond within the time limits as stated
above, the Department would have the right to appoint any other service
provider to do the work without further notification. The additional costs, if
any for such work, executed by another service provider, will be for the
account of you as the Bidder.

MANAGEMENT OF EXECUTION OF WORK:

The Service Provider undertakes to:

a) Provide the Department with a list of names of his representatives / agents
who will be responsible for management of the execution of the work at

the individual buildings / areas covered by this contract.
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b)

f)

h)

Arrange with the occupants of buildings regarding access to the premises
in order to execute the required service;

Take adequate precautions to prevent damage to buildings, to fittings and
furnishing inside the premises and elsewhere on site;

Accept liability and indemnifies the Department against any claims
whatsoever arising from his conduct and/or the conduct of his employees;

Safeguard ail his employees in accordance with the regulations of the
Unemployment Insurance Act 1966, (Act No. 30 of 1966) and any
amendments thereof;

Provide qualified artisan(s) to carry out any emergency repair work on a
24 hours basis, including week-ends and pubiic holidays

Perform maintenance, servicing and repair work during normal working
hours.

Make suitable arrangements regarding the signing of job cards with the
respective client depariments. It must be noted that no exira time will be
aliowed or paid for this exercise and no invoice will be paid without the
required signed documents.

11. EMERGENCY SERVICES:

Generators are essential equipment and should be treated as emergency and
attended to as the call requires. After hour calls will be handled by Mr S. Olckers
and all detail of such calls and reference no. (CPT or ID) will be provided as
received from the call center. No calls or instruction to be taken from the ciient.

The service provider must however, ensure that the responsible official of the
Client Department signs the Job Card.

12. SCHEDULED WORK

a) SCHEDULE 1

The scheduled rates for the services of the various sizes of generator sets, will
be inclusive of parts, labour and traveiling cost.

b} SCHEDULE 2

The schedule rates will be for parts and material only. On site labour wiil be
charge separately as per scheduled labour rate and travelling cost will be at a
hourly rate, which wili be for hours travelled and km's travelled. The onsite
labour claimed for shall be verified by means of a signed job card by the client.

c) SCHEDULE 3

The schedule rates for labour on site and travelling cost will be charged on

schedule and non-scheduie items, but % mark-up can only be charged on
non-schedule material by submitting supplier's invoices.

THEREFORE.....
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13.

14.

All mechanical and electrical related replacement/ repairs to engines, alternators
and controi panels shaii be executed and claimed under non-scheduled work as
well as major engine and alternator overhauls / repairs

Prices for unscheduled material and parts used must be verified by means of
suppliers invoices. Any normal discounts received on material and spares by the
contractor shall be passed on to the Department.

The amount of such invoices, after deduction of any discount, will be faken into
account for payments to the contractor. if such invoices are not submitted, no
claim for materials will be paid.

Should the prices of the service provider's supplier be abnormally high, then the
Department reserves the right to obtain a written quotation for similar items from
an independent supplier and the rates of such quotation shall then be applied to
the material, spares and plant reflected on the relevant quotation invoice.

Service pravider shall submit an original certified copy of the suppliers invoice in
respect of materials used, executing non-scheduled services with their invoice
payment. The materials with quantities must be clearly descriptive. The mark-up
(elsewhere in the document) on non-scheduie materiais will be calculated after
discounts, to be credited to the Department (if any) and before VAT

A separate invoice for each job shall be submitted.
TRAINED STAFF:

The service provider shall use appropriately qualified, competently trained staff
directly employed and supervised by him and shall take all reasonable care to
maintain the installations and keep them in proper operating condition.

The Department reserves the right to inspect the Bidder's premises for piant,
equipment and general good management before bids are awarded.

The service provider to ensure that all staff are security cleared. Should new staff
members been employed, the service provider must ensure that the new
employee is security cleared.

Employees will be clearly identified by the company’s name and logo.

NOTE:

BIDDERS ARE TC SUPPLY CERTIFIED COFIES OF ALL ARTISANS
QUALIFICATIONS / LICENSES OR CERTIFICATES RELEVANT TO THIS
BID, INCLUDING CERTIFIED COPIES OF ID DOCUMENTS.

FAILURE TO DO SC WILL DISQUALIFY THE BID SUBMITTED.

QUALITY OF WORK:

If found that materials of inferior quality have been used or work of an
unacceptable standard has been rendered; or serviceable material has been
replaced unnecessarily, the service provider shall rectify the work at his own
expense. Should the service provider fail to do so, the Department reserves the
right to have the work re-done and to recover the cost thereof from the service
provider.
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15.

16.

19.

Material used shall be of equal specification and shall match the existing item
that is being replaced, but can be of a different size if specifically required by the
Department. If such equivalent components are not available, then the
Department prior to installation must approve the alternative component.

A representative of the Client Department must sign for spares that have been
used in the execution of services and details entered on the Job Cards.

The service provider must complete the service document and submit it to the
Department with completed Job Card

REDUNDANT MATERIAL, RUBBLE AND WASTE:

All redundant material or part shail be labelied with the complaint number for the
repair work.

After an inspection of all the material and parts that are obsolete / unserviceable /
of no value to the Department, the service provider shall be notified to remove
and dispose of such material and parts during the next call. The material and
parts shall then become the property of the service provider and the removal and
disposing thereof shall be for the service provider's account.

All rubbish and waste shall be removed from the site by the service provider and
the plant rooms shall be kept in a clean and neat and tidy condition.

WARRANTIES:

The onus is on the service provider to take responsibility tc WARRANT all major
mechanical and electrical repairs. Replacement of existing generator sets will
carny a warranty and service plan for a 12 month period after instaliation, which
must be included in the quoted price.

FAILURE TO DO SO WILL NECESSARILY IMPACT ON THE PROCESSING
OF INVOICES AND MAY RESULT IN DELAYS OF PAYMENTS.

OFFICIAL ORDER FORM:
a) An official order number for this contract will be issued to the service provider.

b) Only officials of the Department may commission setvices to the service
provider. For each job, a complaint wiil be registered with a unique CPT /
D reference number. The service provider will receive the complaint via
facsimile facilities / e-mail. It is however, expected of the service provider
to respond to telephonic requests for services.

c) No invoice will be processed for payments without the necessary
reference number.

JOB CARDS:
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20.

21.

22.

23.

Job Cards shall be completed daily for each and every repair undertaken.

The service provider must provide his own supply of Job Cards in accordance
with the example included herein.

The Job Card must be completed legibly in black ink after completion of each
repair.

Only the artisan who executed the repair work may sign the job card and submit
it to the Client Department for signature.

In addition to the original completed Job Card submitted with the invoice,
the service provider must submit a copy of the Job Card to the Client
Department for audit purposes and retain a third copy for his official
records. Failure to comply with the above could delay payment. It is also
expected from the service provider to sign the registers at security/guard
entrances or at the Facility office on sites when arriving at and departing
from site.

Note: The use of correctional fluid will not be allowed on any
documentation.

INVOICES FOR REPAIRS:

Invoices for services rendered, must be accompanied by Job Cards for each
separate building or complex.

The unit rates for items on the Job Card must be cross-referenced to the
applicable rates for similar items in the bid document by means of the page and
item numbers e.g. 59/5.1 (page 59, item 5.1).

Any error in the compilation of the Job Card or account discovered at a later
stage shall be rectified; any overpayment will be recovered by the
Department.

PAYMENT TO SERVICE PROVIDERS:

Invoices need to be submitted frequently and within a month after completion of a
job. Failure to comply shall lead to cancellation of the reference number and no
claim will be accepted. Payment of invoices complying with all the requirements
will be made within 30 days after certification thereof provided the Service and /
or Repairs have been satisfactorily conciuded and invoices are accurately and
comprehensively completed and are accompanied by the service sheets and all
relevant documents. No payment will be made without an officiai complaint
number and duly completed and signed job card.

ACCESS CARDS TO SECURITY AREAS:

The service provider must comply with any regulations or instructions issued by
the Client concerning access to security areas.

SECURITY CHECKS ON PERSONNEL.:
15



24,

25

26

The Department, National Defence Force, S.A, Police Services, or any other
Statutory Body, may require the service provider to have his personnel or a
certain number of them security classified.

In the event of the Client requesting the removal of a person/s for security
reasons, the service provider shali do so forthwith and ensure that such person/s
are denied access.

INSPECTIONS:

The Department of Public Works may at any time inspect the work performed by
the service provider in terms of this contract. Such inspections will not relieve the
service provider of its obligation to complete the work in strict accordance with
Department of Public Works instructions and all SANS codes of practice.

Before awarding the Contract, the Department of Public Works will carry out a full
and detailed inspection of the service provider's workshop facilities.

SERVICE PROVIDER'S ABILITY

Bidders are to note, specially, that all generators and their prime movers fo be
serviced/maintained/repaired under this contract are of the utmost strategic
importance to the Department and sufficient evidence of the service provider's
ability to satisfactorily perform the specified services will be required.

Service providers will be required fo satisfv the depariment of their ability to
obtain parts without delay for generators such as Rolls Royce, Ford, Deutz,
Caterpillar, Perkins, Wisconsin, Ruston Hornsby, GM Detroit, Daimler Benz,
Volvo Penta, Cummins, Lister, VM, Bedford, MWM, A.D.E., Ossberger, Man,
Mitsubishi, Petter, Komatsu, MTU, Isuzu, Honda, etc.

Bidders will also have to satisfy the Department that —

(i Their technicians are properly qualified to carry out the specified
servicing/maintenance/repairs to the equipment contemplated under this
contract.

(i)  Their technicians doing the start- up services are fully qualified electricians
and have knowledge of L.V. switching in crder to test the sets on load.

(i) Their technicians have knowledge of electronics and the operation
sequence of automatic panels as well as the protection interlocks on the
alternators. Drawings of the circuits are not available.

(iv) Their technicians are fully conversant with the workings of various diesel
engines as well as protection devices and able to carry out minor repairs
on site.

UNIT RATES

The Department shall be at liberty to make such adjustments to individual
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27

28

29

(a)

(b}

(c)

30

31.

unit rates in these schedules as necessary to eliminate errors,
discrepancies or what it considers to be unreasonable or unbaianced
rates, and to balance the totals without altering the Tender Amount.

BIDDERS / SERVICE PROVIDER'S COMPETENCY

For this SPECIALISED FIELD OF SERVICE, ihe BIDDER / SERVICE
PROVIDER has to be established and registered and must be familiar with
electronic control panels (fault finding) and automatic standby generators
(mechanical repairs).

INSTALLATION ELECTRICIAN

The Bidder/Service Provider has to be in possession of a registered “Installation
Electrician Certificate” and a certified copy of the certificate of registration has to
be submitied with the tender. Electricai repair work must be executed under the
direct supervision of an Installation Electrician.

LABOUR & TRANSPORT

LLabour rates referred to in Schedule 3 shall deemed to inciude for

Statutory minimum labour rates, contribution to bonus, holiday, pension

and medical funds, etc., as well as any profit. Labour claimed for shall be for the
houre (arrival on and departure from gite, justified by meane of a fully completed
and signed job card as well as register at security or facility office.

Transport costs referred o in Schedule 3, shali deemed {o be :
1. Travelling time / hour

2. Travelling cost / km
That will be for artisans, assistants and driver, as well as overheads and profit.

Distances traveiled in accordance with time travelled, will be calculated from the
Core Centre Town for this area, which will be LADYSMITH.

(In areas of Doubt the Department reserves the right to obtained information from
other source / sources, in order to satisfy the time claimed by the service provider
is justified)

The Department will not accept labour rates lower than for the following:

Labour {artisan} per hour — R250
Labour (artisan assistant) per hour — R120

FRAUDULENT CONDUCT:

Fraudulent Conduct shall mean any conduct aimed at obtaining an unjust profit.

SCHEDULED SERVICES.

The Department aim to create a data base of all machines and conirols, therefor
it is expected from the service provider to obtain all information with the first visit
and provide it to the Department on the attached data sheet.

The successful bidder must bear in mind that the scope of sets listed in this
portfolioc may vary from 5 kVA to 1000 kVA and the price per service will vary

respectively for spares and labour.
17



3.1

31.2

32.1

This contract will start with a fuli major service and two (2) quarteriy minor
services per annum. Any services or repairs to any set will be done on the unique
CPT/ID reference number and prior arrangements shall also be made with the
client facility official on site.

MAJOR SERVICE

During the first month of the start of this contract, a major service shall be carried
out as per service schedule provided by the contractor. The major service shall
be according to the attached service check list. Major service to be carried out
after 250 runnring hours or every 12 months, whatever is reached first.

NB: A major service will be required for each and every generator set
within this portfolio.

MINOR SERVICE.

One miner service shall be comprised of a set of four (4) monthly service
inspections for a total of three minor service claims per year. At each monthly site
visit {(minor service), the service inspection will be carried out as per the herein
attached minor service checklist and the generator will be tested under full load
as arranged with the client.

Example:

January — Contract kick off with Major Service1/4 (Major Service CLAIM A)
February — Service inspection 2/4

March — Service Inspection 3/4

April — Service Inspection 4/4 (Minor Service CLAIM B)

May — Service Inspection 1/4

June — Service Inspection 2/4

July — Service Inspection 3/4

August — Service Inspection 4/4 (Minor Service CLAIM C}

September — Service Inspection 1/4

October — Service Inspection 2/4

November — Service Inspection 3/4

December — Service Inspection 4/4 (Minor Service CLAIM D)

One minor service shall entail a monthly site visit over the quarterly period, i.e.
four (4) monthiy site visits shali count as minor service. At each monthly site visit
(minor service), the service will be carried out as per check fist and the generator
will be tested under full load as arranged with the client.

SCHEDULED ITEMS (SCHEDULE 2)

Bidders must allow for replacements of out-dated items and revamping of
equipment, etc. as indicated in items below, in the price schedule provided within
this bid.

AUTOMATIC BATTERY CHARGER (Equal or similar to LOVATO or DEEP
SEA type)
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In cases where existing old outdated battery chargers becomes obsolete as a
result of wear and tear, automatic battery chargers (equal or similar to Lovato or
Deep Sea type have to be used.

32.2 GENERATOR ROOM: PREPARATION AND PAINTING OF PLANT AND

FLOOR
Where plant room floors and equipment needs to be revamped, the following
method shall be used:-

Degrease engine/altematorftank assembly and plant room floor with an approved
Engine cleaner/degreaser”

Apply paint remover to engine/aiternator/tank and floor with an approved Heavy
Duty paint stripper”

De-rust and remove existing paint from engine/alternator/tank with a heavy duty
electric wire brush machine.

High pressure steam clean engine/alternator/tank and floor

Prime engine/alternator/tank with an approved coat primer —grey”

Spray-paint engine/alternator/tank with high temperature hammertone
paint — Bright Blue

Paint plant room fioor with red stoep paint - PT TERRA COTTA
Paint exhaust and manifold with high temperature silver aluminium paint

32.3 PLANT ROOM DOORS

Where doors are to be replaced, it shali be of the standard substation type
double doors, made of “marranti wood."” The bottom section of the doors shali
have suitable size louvers to allow for the flow of ccol air within the plant room.
Galvanised “Hasp and Staples” brass hinges and screws and DPW approved
padlocks shall be used to secure the doors and lock the plant room.

The doors shall be coated with a double coat of varnish.

32.4 OTHER EQUIPMENT COVERED IN SCHEDULE 2

Where other equipment are to be replaced as indicated in schedule 2, it shall
be installed in accordance with DPW standards and conditions

32.5 AUTOMATIC CONTROLLERS {Equai or similar to the Lovato or Deep Sea
Type)

This contract will allow where and whenever to have the system been changed
from a manual control panel to a fully automatic control panel by installing
automatic contrellers

END OF SCOPE OF WORKS
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BELOW IS LIST OF GENERATORS SETS LOCATED AT VARIOUS
TOWNS COVERED UNDER THIS TENDER FOR AREA 3. THE LIST
INCLUDE ALL OTHER GENERATORS NOT MENTION IN AREA 3.
(Overberg, Eden and Central Karoo Municipality Districts)

WHERE SITUATED

1. Caledon - S.AP.S
Plant Room

Genadendal - SAPS

Grabouw Magistrate Office

Hermtanus - SAPS

o s w |

Stanford - SAPS

Caledon Helderstroom Prison - Dairy

N e

Caledon Helderstroom Prison -
Medium

8. Caledon Helderstroom Prison ~
Sewerage Works

g, Caledon Helderstroon Prison — Water
Works

10. | Caledon Helderstroom Prison -
Piggery

i1. Caiedon Heldersiroom Prison - Max

12. | Predasdorp A.F.B. — Confrol fower

13. | Bredasdorp A.F.B. — Gate House

14. | Bredasdorp A.F.B. — intake Sub

15. | Bredasdorp A.F.B. - Runway Sub &

16. { Bredasdorp A.F B.- Runway Sub 6

17 Bredasdorp A.F.B, - Sub 7

18. Bredasdorp SAPS

19. Caledon Prison

20. | Buffelsjagsrivier Prison

21. | Buffelsjagsrivier Prison — Water Piant

22. | Greyton SAPS
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23. | Riviersonderend SAPS

24, | Beaufort West SAPS

25. | Beaufort West SAPS Niewfields
26. | De Rust SAPS

27. | Dysselsdorp - SAPS

28. | George Conville SAPS

29. | George SAPS

30. | Beaufort West Prison

31. | George SADF Woman College
32, | Herold SAPS

33. | Klaarstroom SAPS

34, | Knysna New Prison

35. | Lainsburg SAPS

36. | Mossel Bay Da Gamaskop SAPS
37. | Oudtshoom Brighton SAPS
38. | Oudtshoom SAPS District H/Q
39. | Pacaltsdorp SAPS

40. | Plettenberg Bay SAPS

41. | Prince Albert SAPS

42. | George Thembalethu SAPS
43. | George New Prison

44, | Oudtshoorn New Prison

45. | Knysna New Prison

46. | Mossel Bay Prison Back Gate
47. | Mossel Bay Prison Kitchen

48. | Riversdal SAPS

49. | Ashton SAPS
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50. | Ashton Magistrate Court

51. | Worcester Zwelentemba SAPS
52 | Kiginmond SAPS

53 | Nelspoort SAPS

54 | Sedgefield SAPS

55 | Van Wyksdorp SAPS

56 | Swellendam SAPS

57 | Barrydale SAPS
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SCHEDULE - ONE(1)

DESCRIPTION OF WORK

All the unit rates of this schedule must be completed by the Bidder.
“No cost” or un-priced items shall lead to disqualification of the bid.

RATES FOR MAJOR AND MINOR SERVICES OF GENERATOR SETS :

AREA TWO (2)unit rates inclusive of material plus profit, labour and transport cost
(including traveling time)

Emergency Power Generators. _ Quantity | Major Service Minor
Service
10
1. 5-30kva R R
i0
2. 31-60kva R R
15
3. 61-150kva R R
10
4, 151-200kva R R
5
5 201-300kva R R
— =
6. 301-450kva R R
4
7. 451-600kva R R
2
8. 601-800kva R R
2
g9, 801-1000kva
TOTAL PRICE FOR MAJOR AND MINOR SERVICES E o
TOTAL: ... s
EXAMPLE
MAJOR SERVICE MINOR SERVICE
=§0 X 30 KVA major service price =10 X 30 KVA minor service price
=10x R2 000 =10 X R1 000
=R10 000 =R5 000
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All the unit rates of this schedule must be’ completed by the bidder
“No cost” or un-priced items shall iead to disqualification of the bid.

Unit rate of items described to be replaced, is for the material only.

Item . | Quantity | Unit | UnitRate | an0ne
Description = - ; :
1 REPLACE CIRCUIT BREAKERS
LAL_L MAKES)
1.1 3 A 6 kA single pole o Each
1.2 6 A BkA single pole 5 Each
1.3 10A BKA single pole 5 Each
1.4 16A BkA single pole 5 Each
15 20A 6kA single pole 5 Each
1.6 25A 6KA single pole 5 Each
1.7 32A BkA single pole S Each
1.8 40A 6kA single pole 5 Each
1.9 50A ©kA singie poie 5 Each
1.10 | 63A 6KA single pole 5 Each
1.11 | Adaptor Clips 5 Each
1.12 | 3A 6KA triple pole 5 Each
1.13 | 6A 6KA triple pole S Each
1.14 | 10A 6KA triple pole 5 Each
1.16 | 16A 6KkA triple pole S Each
1.16 | 20A 6KA triple pole 5 Each
1.17 | 25A BKA fripie pole 5 Each
1.18 | 32A 6kA ftriple pole 5 Each
1.19 | 40A 6kA triple pole 5 Each
1.20 | 50A 6KA triple pole 5 Each
1.21 | 63A B6KkA ftriple pole 5 Each
1.22 | 10A 10kA single pole 5 Each
1.23 | 16A 10kA single pole 5 Each
5
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| 1?3 riptio

] Uﬁit Ratte

tem | Quantity | Unit Amount
1.24 | 20A 10KA single pole S Each

1.25 | 25A 10KA single pole 35 Each

1.26 | 32A 10KA single pole 5 Each

1.27 | 40A 10kA single pole 5 Each

1.28 | 50A 10kA single pole 5 Each

1.29 | 63A 10kA single pole ° Each

1.30 | 80A 10kA single pole 5 Each

1.31 100A 10KA single pole 5 Each

1.32 | 125A 10kA single pole 9 Each

1.33 | 10A 10KA triple pole 5 Each

1.34 | 16A 10KkA ftriple pole 5 Each

1.35 | 20A 10KA triple pole 9 Each

1.36 | 25A 10KA triple pole S Each

1.37 | 32A 10kA triple pole 5 Each

1.38 | 40A 10KA triple pole S Each

1.39 | 50A 10KkA triple pole 5 Each

1.40 | 63A 10KA triple pole 5 Each

1.41 | 80A 10KA friple pole 5 Each

1.42 { 100A 10KkA triple poie 5 Each

1.43 | 125A 10kA triple pole 5 Each

1.44 | 150A 35KA triple pole 5 Each

1.45 | 200A 35KA triple pole S Each

1.46  300A 40KA triple pele 5 Each

1.47 | 400A 40KA triple pole 5 Each

1.48 | 600A 50KA triple pole S Each

| Contactors / AC control 9 38 A - Aol

2 |3 pole (Q:I:asﬁ’\ctors l AC centroi b ,:_Qu'_a;‘gﬁ_ty *Umt 'Uﬁn Rate .j .Amdui;t
. | . Gircuit - i 1

2.1 9A 4.2kW 3 pole contactor 5 Each

2.2 12A 5.7kW 3 pole contactor 3 Each

2.3 18A 7.5kW 3 pole contactor 5 Each

2.4 25A 12.5kW 3 pole contactor 5 Each

2.5 26A 13kW 3 pole contactor 5 Each

2.6 32A 16kW 3 pole contactor 5 Each

2.7 38A 18.5kW 3 pole contactor 5 Each

Item | Description | Quantity | Unit ‘Unit Rate' Amount
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| Contactors / AC control 50 - -110 A

50mm trailing / welding cable with lug

3 (AC3). _
S - £ poie contaotors ! AC controi
| circit et S Lk i
3.1 50A 25. OkW 3 pole contactor S Each
3.2 65A 25.0kW 3 pole contactor 5 Each
3.3 80A 25.0kW 3 pole contactor 5 Each
3.4 95A 25.0kW 3 pole contactor 5 Each
3.5 110A 3 pole contactor 9 Each
L Contactors ! AC control 110 ~ 420 A
A (AC33 :
. 3 pole oontactors IAC controi
8 circuit - Fw
4.1 150A 3 pole contactor S Each
4.2 185A 3 pole contactor S Each
4.3 265A 3 pole contactor S Each
4.4 320A 3 pole contactor 5 Each
4.5 420A 2 pole contactor 5 Each
4.6 B600A 3 pole contactor 5 Each
5 Painting - Generator Plant '
Equipment:
Cleaning and repainting of generator
5.1 engine, alternator, diesel tank and 10 Each
floor
6 Generator Room Doors:
6.1 Replacement of generator room doors 10 sets Each
{per set) |
7 Heavy Duty Automotive Batteries | Quantity | Unit | UnitRate | pmount
7.1 | Battery size no. 650 20 Each
7.2 Battery size no. 652 N Each
7.3 | Battery size no. 654 20 Each
7.4 | Battery size no. 658 N Each
7.5 - 20 Each
Battery size no. 668
7.8 Battery size no. 674 20 Each
7.7 | Battery size no. 682 . Each
7.8 . 20 Each
| Battery size no. 694 | _ _
8 Trailing / Welding cable per meter | Quantity | Unit | Unit Rate | Amount
8.1 16mm trailing / welding cable with lug 100 il
8.2 | 25mm trailing / welding cable with lug 100 m
8.3 32mm trailing / welding cable with lug i il
8.4 100 m
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10A Busbar type 5VA bar type CT

8.5 | Battery Clamps i Each
86 |47 —53 Hz freq. mtr (vibr. reed) 110V ° Each
— 380V
8.7 47 — 53 Hz freq. mtr (vibr. reed) 380V > Each
| =500V
,f-"Maaumum demand ammeterc (99“ PG| e = T b _
g . |movement) . ..o oy 1Quan1ity-; Tty PR PERRTE
= 'Detay time: 15 min (standard) —92x | -+~ | Unit |UnitRate | Amount |
922mm _ e
9.1 1A maximum demand ammeter Each
92 | 5A maximum demand ammeter Each
| Combination maximum demand OO - W | o
10 I etersitl & Quantity | ynit | Unit Rate | Amount
{ 92 x 82mm | |
10.1 | 1A comb. max. demand ammeters S Each
10.2 | 5A comb. max. demand ammeters S Each
49 | Kilowatt meters (AC} moving iron Quantity | Unit | UnitRate Amount
90° movement 92 x 92mm
1.1 | 1A AC wattmeter Each
11.2 | 5A AC wattmeter Each
_ Power factor indicator (90° ok . e
12 movement) L | Quantity | ynit | Unit Rate | Amount
230V-380V92x92mm | *
12.1 | 5A pf indicator (0.5 — 1 — 0.5) 5 | Fach
i3 Running Hour meters Quantity | Unit _U“i_t Rate | Amount
13.1 | AC running hour meter 5 Each
24/1 10/230/380 (45 x 45mm) ‘
Item } Description < _ Quantity Unlt _UnitRate Amqunt
15.2 DC running hour meter 10— 80 VDC - —
.2 o cacn
45 x 45mm
| Current Transformers : - 7
e Primary Current: 5A — 4000A la uanﬁiy_ Unit Un:it"Raté Arﬁouﬁt N
R Secondary Current: 5A : 1 Bl T I
| Maximum: 0.72 [3KkV; Frequency
| 50-60Hz < Ao
14.1 | 5A Busbartype 5VA bar type CT 5 Each
14.2 Each
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14.3 | 15A Busbar type 5VA bar type CT 2 Each
14.4 | 20A Busbar type 5VA bar type CT ° Each
14.5 | 25A Busbartype 5VAbartype CT | s Eacllw )
14.6 | 30A Busbar type 5VA bar type CT ° Each
_1 4j7 ”40A Busbar type 5VA bar type CT . 5 Each |
15 ng Type Curren; Transfarmers 1t Quantity Umt EBLE Amount
151 | 30A — 30mmDia 1VA ring type CT 5[ Each
| 15.2 | 40A - 30mmDia 1VA ring type CT 2 Each
15.3 | 50A — 30mmbDia 1VA ring type CT > Each
15.4 | 60A - 30mmDia 1.5VA ring type CT ° Each
155 | 75A — 30mmDia 1.5VA ring type CT 5 =acli
5.6 | 100A — 30mmDia 2.5VA ring type CT 5 | Each
15.7 | 150A — 30mmDia 2.5VA ring type CT > Each
15.8 | 200A — 30mmDia 5VA ring type CT 5 sk
15.9 | 250A — 30mmbia 5VA ring type CT ° Each
15.10 | 300A — 30mmDia 7.5VA ring type CT 5 | Each
15.11 | 400A — 30mmDia 15VA ring type CT ° Each
15.12 | 500A — 30mmDia 15VA ring type CT ¢ | Each
15.13 | 1000A — 30mmDia 15VA ring type CT ° |i==ch
| Indicating and Control devices | Quantity | - N
s | s Unit | UnitRate | Amou
LED pilot lights (multi-chip) iP5 e . ! ! | Amount
16.1 | 12V AC/DC Dia16mm LED pilot light; ° Each
ail coiours
16.2 | 24V AC/DC Dia16mm LED pilct light; 5 Each
all colours
16.3 | 230V AC/DC Diat16mm LED pilot light; > Each
ali colours |
‘Item | Description Qua-r;’tity- Unit | Unit Rate | Amount
184 | 12V AC/DC Dia 22mm LED pilot light; ) Each
all colours
165 | 24V AC/DC Dia 22mm LED pilot light; i Each
all colours
16.6 | 230V AC/DC Dia 22mm LED pilot ) Each
light; all colours
Lamps and Indicatlon devuces Quaﬁtiiy { unit .U' ¢ Rat -
| | | ni nit Rate |
7 | Lep lamps BA9s (8-ch|p cluster , S . Amount
i LED)
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24

‘mount)

474 |12V AC/DC 60mA multi chip LED > | Each
lamp, all colours
175 |24V AC/IDC 15mA multi chip LED ° |Each
lamp; all colours
173 | 230V AC/DC 10mA mutti chip LED > |FEach
' lamp; all colours | i
18 | Controland Signaling devices | Quantiy | i |y Rate | Amount
18.1 | Black flush momentary pushbutton ° Each
18.2 | Green flush momentary pushbutton ° Each
18.3 | Red flush momentary pushbutton ° Each
18.4 | Yellow flush momentary pushbutton > Each
18.5 | Blue flush momentary pushbutton ° Each |
19 Em.ergency Pushbutton 'actuatofs ‘Quantity | Unit U“# Rate | Amount
19.1 | Red mushroom pushbutton ° Each
19.2 | Red latching mushroom (push-pull) > Each
19.3 | Red latching mushroom (twist release) 6 Each
20 Miulti Pushbutton actuator (IP40) Quant‘i?y- L_’““ { UnitRate | amount
21.1 | Red/Green double pushbutton head 6 Each
21 Selector Switch actuators Quantity | Unit | UnitRate | Amount
2 1“1 Black 2 position selector switch S Each
21.2 | Black 3 position selector switch 5 , Each o .
20 Mechanical reset button (complete ) Quantity | Unlt ‘ Unit-Rate. Amo'tmt
- unit) , . - ’
221 Black mechanical reset buttons (0 - > Each
123mm)
. 5
299 ?gg;nmr;wechamcai reset buttons (0 — Each
22 3 | Red mechanical reset buttons (0 — ° Each
123mm)
22 4 | Biue mechanical reset buttons (0 - > Each
123mm)
23 Contact elements (cilp on) | @Q“?'“*_“,V Umt Uf"i-_t. Rate - ~Amount
23.1 | Green 1x NO contact biock module i Each
23.2 | Red 1x NC contact block module ° _ Each |
Rotary Cam Sw:tches (panel ' f -Quantit_y-" Umt -'l:Jn.i.t_ Rate . 'Aﬁl-oﬁnt
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switch

244 1 pole 16A 4.5kW on — off switch
(0 —1) cach
242 |2pole 16A 4.5kW on — off switch °
(0~ 1) Each
04.3 | 3pole 16A 4.5kW on — off switch >
(0-1) Each
044 |4pole16A 45KW on - off switch ° |
(0= 1) Each
245 | 1pole16A 4.5kW changeover °
switch (centre — off) Each
246 |2pole16A 4.5kW changeover °
switch (centre — off) Each
047 |3pole16A 4.5kW changeover >
switch (centre — off) Each
248 |4poie16A 4.5kW changeover >
switch (centre — off) Each
249 |1pole16A 4.5kW changeover °
switch (1 — 2) Each
ltem | pescription Quantity | Unit | Unit Rate | Amount
24.10 | 2 pole 16A 4.5kW changeover >
switch (1 — 2) Each
24.11 | 3 pole 16A 4.5kW changeover °
switch (1 - 2) Each
2412 | 4 pole 16A 4.5kW changeover 8
| switch (1 - 2) Each
' o5 Changeover Switches 63A - 160A | Quantity | - = |
| Automatic operated ' ' Jut , UnitRate | Amount
25.1 | 63A 4 pole automatic transfer switch 6 Each
25.2 | 80A 4 pole automatic transfer switch 6 Each
25.3 | 100A 4 pole automatic transfer switch 5 Each
25.4 | 125A 4 pole automatic transfer switch 6 =ach
25.5 | 180A 4 pole automatic transfer switch 6 Each
2% | c-hang‘egver Switches 250A—4OGA ' @.-ua_ntity: _ e '
| Automatic operated — motorised | ~ | Unit | UnitRate | Amount
26.1 | 250A 3 poie motorised changeover 6
switch Each
26.2 | 40CA 3 pole motorised changeover ®
switch Each
26.3 | 600A 3 pole motorised changeover °
Each
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26.4 | 800A 3 pole motorised changeover :
| switch | | Egcn
s :Autematic Baﬁery Char;gaﬁs Sl WSt gl B 2y il A g
o7 - Quant-ttyi. Unit | Unit Rate” | Amoun
27 - |'Equal and samnarto the Lovaw and el Al b el e s e
- |DSEtype . . @ - ] e e e
B DSE 12V 5A automa'uc battery 10
27.1 charger Each
DSE 24V 5A automatic battery 10
27.2 charger Each
- 10
973 DSE 12V 10A automatic battery Each
charger
DSE 24V 10A automatic battery 10
27.4 charger Each
i 10
27 5 Lovato 12V 5A automatic battery Each
charger
Lovato 24V 5A automatic battery 10 .
27.6 charger Each
Stand-by Generator Set Controllers Quantity | Unit | Unit Rat
. _ Uni nit Rate |,
28 Equal and similar to the Lovato and | . Amount
DSE type
RGK 40 12/24 VDC full featured 10
28.1 | genset controller (86 x 96mm panel Each
mount)
RGK 60 12/24 VDC full featured .
28.2 | genset controller “96 x 96mm panel Each
mounting
10
28.3 DSE 4520 genset controller Each
panel mounting
10
28.4 DSE 6120 genset controller Each
panel mounting
10
28.5 DSE 7310 genset controller Each
panel mounting -
28.6 DSE 7320 genset controlier Each
panel mounting
28.7 | DSE 890 Gateway inctuding antenna 10 Each |
29 Relays | Quantity | Unit Umf Rate Amount
29.1 Phase Failure Relay and Base 5 Each
29.2 | Three Start Attempt Relay and Base 5 Each
29.3 | Frequency Monitor Relay and Base S Each
29.4 | Voltage Overioad Reiay and Base S Each
29.5 | 8 Pin Relay 12V 5 Each
29.6 | 8 Pin Relay 24V 5 Each
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29.7 | 8 Pin Relay 220V 5 Each
29.8 | 11 Pin Relay 12V 5 Each
29.9 | 11 Pin Relay 24V 5 Each
29.10 | 11 Pin Relay 220V 5 Each
29.11 | 12V Timer Relay on 5 Each
29.12 | 220V Timer Relay on 5 Each
29.13 | 8 Pin Relay Base 5 Each
29.14 { 11 Pin Relay Base 5 Each
30 | Fuses: 10A~ 50A (slow blow) Quantity | Unit | Unit Rate Amount
30.1 | Fuse holder for glass fuse 5 Each
30.2 | Fuse holder HRC single phase ° =8
30.3 | Fuse holder HRC three phase 5 Each
30.4 | Fuse HRC 4A - 32A 5 | Each
30.5 | Fuse HRC 32A — 50A 5 | FEach
30.6 | Fuse HRC 63A — 100A 5 | FEach
30.7 | PVC coated wire: 1.5mm per metre 100 M
30.8 | PVC coated wire: 2.5mm per metre 100 m
30.9 PVC coated wire: 4mm per metre e i
30.10 | PVC coated wire: 6mm per metre 100 m
30.11 | Earth wire: 2mm per metre 100 m
30.12 | Earth wire: 4mm per metre 100 I
30.13 | Earth wire: 6mm per metre 100 m
31 Motor / Engine | | Quantity | Unit | Unit 'Rate. Amount
31.1 Top up Qil — per litre 500 It
31.2 | Fuel line hose including clamps 6mm / 100 -

metre
31.3 | Fuel line hose including clamps 8mm / = =

metre
314 | Fuelline hose including clamps 10mm 10 "

{ metre
3415 | Fuelline hose including clamps 12mm 100 =

/ metre
346 | Fuelline hose including clamps 14mm 100 "

/ metre
31.7 | Fuel shutoff solenoid 12V/24V 5 Each
31.8 | Radiator Caps - all sizes > Each
31.9 | Radiator Coolant — per litre 500 It
31.10 | Fuel Fitter 50 | Each
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50

Each

31.11 | il Filter
31.12 | water Separator . Each
31.13 | Maintenance Log Book 50 Each
31.14 | Special Signs as Specified by the % Each
OHS applicable to Generator rooms 2=
=
SCHEDULE TWO (2)

TOTAL CARRIED TO SUMMARY PAGE( EXCL. VAT)

END OF SCHEDULE - TWO (2)
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All the unit rates of this schedule must be completed by the bidder.
| “No cost” or un-priced items shali lead to disqualification of the bid.

NON-SCHEDULED MATERIALS AND LABOUR

The cost of non-scheduled material shall be
deemed to include for the cost of material,
after deduction of any discount, and delivered
on site.

MATERIALS - (CONTINGENCIES):

1. Allow the amount of R500 000-00 {Five
Hundred Thousand Rand) for the pro-
visional costs of non-scheduled
materials that may be required.

2. Allowance for profit on materials as well
as for plant and equipment for
executing the non-schedule items at

% on
R500 000-00.

LABOUR RATES & TRAVELLING COST
The rates for labour on non-scheduied,
scheduled items will be for normal and after
hours, shall be deemed fo include for
statutory minimum labour rates,
contribution to bonus, holiday, pension,
medical funds. Saturday will be times 1,5 the
labour rate and Sundays and Public holidays
double the labour rate.

1. Labour - Normal Hours - 1000 hrs

Artisan and Assistance

2. Labour - After Hours =200 hrs
Artisan and Assistance

3. Travelling cost(time and km’s)-1000 hrs

SCHEDULE THREE (3)

UNIT RATE | AMOUNT
R500 000-00
.............. % | R
2 S 3 SRR
Rz..=..= .=
Roi R
S

TOTAL CARRIED TO SUMMARY PAGE( EXCL. VAT)

END OF SCHEDULE THREE (3)
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The total bid price for this service must include all labour and material required for the
proper execution of the work and shall be carried over to the Tender Form, which must
be returned together with this document.

(a) Amount for all work specified in Schedule 1 R
(b} Amount for all work specified in Schedule 2 S
(¢} Amount fer all work specified in Schedule 2 B e e
SUB TOTAL O
Add:

Value-added Tax (VAT) R
GRAND TOTAL Rieirrorrariieeiiacieeesiiiuiseensnsa:

This Total amount is to written in the DPW 07 EC offer of form and acceptance. Failure
to transfer the amount to DPWO07 EC will result in disqualified of the bid.
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Overberg Municipality District

Grabouw, Caledon, Villiersdorp, Kleinmond, Hermanus, Genadendal, Bredasdorp,
Napier, Riviersonderend, Swellendam, Buffe!sjagsrivier and Barrydale and others

Eden Municipality District

Ladysmith,Riversdale, Heidelberg, Calitzdorp,Van Wyksdorp, Albertinia,
Mossel Bay, George, Oudtshoorn, Knysna, Plettenberg Bay and Uniondale
and others

Central Karoo Municipality District

Lainsburg,Prince Albert, Beaufort West, Murrayburg and others

(4.0.0)
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public works

Depariment:
Public Works
REPUBLIC OF SOUTH AFRICA

SERVICE, REPAIRS AND MAINTENANCE CONTRACT FOR EMERGENCY
STANDBY POWER GENERATORS

IN THE
WESTERN CAPE

AREA - THREE (3)

(5.0.0)

Record Data

» Job Card
»  Service check list
»  Generator Plant questionnaire
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ijoa CARD

L
!

ACIIent Department Contacthomphant

Ilent Departme nt. |

. BUILDING|

CONTRACTOR:

COMPLIANT NO:

l

T
i !

H !
iR . I :

public works

Department:
Public Works

REPUBLIC OF SOUTH AFRICA

'
i

DRDER I'EJO

CONTRACI' NO ]
tl Work ‘Executed f Non Smedule ltems tobe |ndicated as N/A,I Unused Imes to be ‘wossed before certHication :
NO DESCRIPTION OF WORK  [PAGE & SCHEDULE QUANTITY RATE TOTAL
| NUMBERS ’ TN WORDS R ¢ | R T ¢
; i : | ; !
i ] ! | i i
1
{Suppilers involices to be attached) Non-Schedule [tems
' % Profit on non-schedule Material
Schedul e ltems
Schedule & Non-Schedulé items
2. On site Labour ‘ :
ON SITE: ARRIVAL | DEPART TOTAL NON RATE TOTAL
DATE LABOUR HOURS ONSITE | FROM HOURS SCHEDULE
NON-SCHEDULED SITE ON SITE HOURS R C R C
| |Artisian : .
Labourer —] N o L=
Artisian
Labourer
.3.Workshop Labour : ; ] '
WORKSHOP: STARTING COMPLETION HOURS RATE TOTAL
DATE LABOUR HOURS TIME IN TIME IN IN B
NON-SCHEDULED WORKSHOP WORKSHOP | WORKSHOP R C R C
Artisian : : . ' ‘
Labour
3 Travelling ‘ : T T : . ‘
TRAVEL: STARTING COMPLETION TOTAL RATE TOTAL
DATE LABOUR HOWLRS TIME iN TIMEIN HOURS ‘ '
NON-SCHEDULED TRAVELLING TRAVELLING | TRAVELLING R C R C
Artisian : ; : ] i
Labour P Vol
L zbour while Travelling:Sub-Total
: } Schedule&Non—Schedule ltems:. TOTAL
Name of Artisan: : Sub-Total
: . : i Vat
,b’A"'I'E i ! ) i . ; o i TOTAL
1 . H : [ i i i
Job Completed | | or 'In- prcagresc :’ Signature E ; _ 5 :
S.TH[S SECTION MUST BE COMPLETED BY THE COMPLIANTIDESIGNATED OFFICER OF THE USER DEPARTMENT
.| CERTIFY THAT | FERSONALLY CHECKED AND AM SATISFIED THAT THE WORK HAS BEEN EXECUTED SATISFACI'DRY | RECEIVED THE SCRAP
[MATERIALS. (HOWEVER DO NOT CERTI FYfECHNICAL conascmfss)
b
;NAME: TELEPHONE NG: OFFICE & DATE
b STAMP
DESIGNATION SIGN TUR_E: '

'NB:RETAIN COPY FOR AUDIT PURPOSES.

4.FOR DEPARTMENTAL USE ONLY.

STATE |HIRED[INSPECTED | YES T NO |SIGNATURE

RANK:

:DATE:
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CHECK LIST — MINOR SERVICE

CONTRACTOR: ...iceiiiveeiesieriereremneervsenesons TEL: e

FAX e,
1. CHECK LIST FOR MINOR SERVICES (CHECK & TICK OFF)
PLACE: . e e e INSTITUTION. ..o e
RUNNING HRS. TO DATE.............{AFTER TEST RUN) PLANT NO:. ..o,
ITEM | DESCRIPTION OF [TEM | YES [ NO ITEM | DESCRIPTION OF ITEM | YE§ [ NO

1. CHECK & TOP UP WHERE NECESSARY (SPECIFY

8. VISUAL INSPECTION OF ELECTRICAL APPARATUS

A CHECK CRANKCASE QIL A CABLES TERMINATION FINE ?

B: INJECTOR CAMBOX OIL B: ALL LT SWITCHGEAR INTACT ? B

C: RADIATOR C: ALL PANFELS / COVERS INTACT ?

D: DIESEL TANK D: CIRCUIT BREAKERS ON ?

2. CHECK FUNCTION, ADJUST & LUBRICATE E: CIRCUIT LEGENDS PRESENT ?

A: FUEL PUMP TIMING F: CIRCUIT LEGENDS COMPLETE 7

B: PUMP DRIVE G: CIRCUIT BREAKERS LABELLED ?

C: OIL FEED PUMP H: TIME SWITCHES CORRECT ?

| D:_ EXCESS FUEL DEVICE I PANEL LIGHTS WORKING ?

ZOVERNOR J: SELECTOR SWITCHING FINE 7
TURBO CHARGER K: TEST RUN PLANT - 30 MINUTES
HEAT EXCHANGER 9. CHECK & RECORD THE FOLLOWING METERS
FAN BEARINGS A 3-PHASE VOLTS:........oceoivvvivineieciicn,
DYNAMO BEARINGS B: SINGLE PHASE VOLTS: ...,
STOP SOLENQID C: AMMETER RED:.........ccoovvvvieiiiiiceecnne

HAND / ELECTRIC DAY PUMP

LUBRICATING OIL FILTERS

AMMETER BLUE:.....ccooocoininns

VISUALLY CHECK CONDITION, AND TIGHTEN

10. BATTERIES & CHARGER

E:
F:
G:
H:
I
J:
K:
L:
3.
A: RADIATOR HOSE A CLEAN BATTERIES / TERMINALS
B: RADIATOR CORE B: COVER TERMINALS WITH
C: RADIATCR CAP / VALVE VASELINE
D: HEATER ELEMENTS, ETC C TOP UP ALL CELLS WITH
E: VEE BELTS DISTRILLED WATER
F: ENGINE MOUNTINGS D: TIGHTEN ALL LOOSE
G: ENGINE / ALT. COUPLINGS . CONNECTIONS ON TERMINALS
H: EXHAUST SYSTEM E: IS BATTERY CHARGE SET ON
I: DAY TANK CONDENSATE “TRICKLE CHARGE” ? =
4. CHECK FOR LEAKS & TIGHTEN F: IS AMP / VOLT METER ON .
Al DRAIN PLUG CHARGER OPERATIONAL ?
B: OIL LINE & SEALS 11, PLANT ROOMS DISTRIBUTION / CONTROL BOARD
C: INJECTOR SEALS A: CHECK CABLE DUCTS
D: ALL PACKINGS B: CHECK LT. SWITCHGEAR
E: FUEL LINE & SEALS (o CHECKLT. BOARD
5. CHECK AND TOP UP WHERE NECESSARY D: CHECK CONTROL PANFL
A CLEAN AIR CLEANER 12. ATTENDANCE TQ PLANT ROOM
B: CLEAN FINS & OIL FILTER A DUST & CLEAN
C: CLEAN ENGINE B: DOORS & FRAMES o
D: CLEAN DRIP TRAYS C: WINDOW PANEA & FRAMES
E: CLEAN DAY TANKS & GAUGE D: WINDOW GUARDS / CILLS
F: CHECK ALARM SYSTEM ON = WALLS & CEILING
LOW FUEL WARNING F: CLEAN CABLE DUCTS
G: CHECK ALARM SYSTEM ON: G: CLEAN CONTROL BOARD /
LOW OIL PRESSURE LT. BOARD & SWITCHGEAR
HIGH TEMPERATURE 13. REPORT UNDER REMARKS W.R.T. :
OVERSPEED A DOORS (HINGES, LOCKS, ETC)
H: CHECK ENGINE OIL LEVEL B: WINDOWS {INCLUDING GLASS)
6. CLEAN & OIL C: WALLS (CRACKS)
A: DOOR HINGES D: ROQFS (LEAKS, ETC) !
B: DOOR LOCKS 14. INSPECTION TO SUNDRY ITEMS
7. CLEAN & POLISH A: CABLE DUCT COVERS
A: PLANT ROOM FLOORS B: WARNING SIGNS (OUTSIDE)
C:

WARNING / FIRST AID SIGNS
(INSIDE)
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CHECK LIST - MAJOR SERVICE

1. CHECK LIST FOR MAJOR SERVICES (CHECK & TICK OFF)

2. CHECK LIST FOR MAJCR SERVICE

{THIS PCRTION IS TC BE ADDED ONLY WHEN CONDUCTING A MAJOR SERVICE, EXCEPT FOR ITEM “F* BELOW)

ITEM DESCRIPTION YES _| NO

5 DRAIN CRANKCASE OIL AND REFILL WITH NEW (TC CF SPECIFICATION)

RENEW LUBRICATING OIL FILTER ELEMENTS

RENEW FUEL FILTER ELEMENTS

RENEW AIR CLEANER FILTER ELEMENTS

DRAIN AND REFILL INJECTOR PUMP CAMBOX OIL, WHERE APPLICABLE

RU LY el o] iad Py

RENEW ALL (PLC) PROGRAMMABLE LOGIC CONTROLLER BATTERIES, WHERE APPLICABLE
{MUST BE CHECKED AND REPLACED ANNUALLY |F DEEMED NECESSARY)

REMARKS:

(IF ANSWER IS NO ON ANY OF THE PREVICUS ITEMS, STATE ACTION TAKEN OR TO BE TAKEN BY THE DEPARTMENT)
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GENERATOR PLANT QUESTIONNAIRE

{TO BE COMPLETED ON FIRST VISIT TO GENERATOR PLANT ROOM)

NAME OF BUILDING/PLACE:.........co i s s
WHERE INSTALLED: .......cc.oonmmnnnimsnnassinninsnes
1. ENGINE

(@) Make ....ccccocvveemriviic e,

{c) Serial No. ...,

(e) Output (sea level) ........ kW
(g) Fue! tank capacity; Day ...L
(i) Cooling method ................

(k) State type of set; Base load

2, ALTERNATOR

(f) Efficiency atfull load .................%

3. CONTROL PANEL

(c) How mounted: Wall

{d) Control System: Relay

CTGNO: ....ccviinens
(b) B3 o - T
{d) Speed ................ rpm
y Site .o, kw
{h) Bulk ...cccoevinnn. L
(j) Starter Battery .... Vh...Ah
Standby
(b) TYPC..coee i veeereee e
{d) Speed rpm
................ phase
(b} TYPO. e
Floor

Solid state

(e) Type of GOVEIMOI ..o e e

TECHNICIAN:

NAME (PRINT)

DATE:
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SERVICE, REPAIRS AND MAINTENANCE CONTRACT FOR

EMERGENCY STANDBY POWER GENERATORS

IN THE
WESTERN CAPE REGION

AREA - THREE (3)

OCCUPATIONAL HEALTH AND SAFETY
(6.0.0)

HEALTH AND SAFETY SPECIFICATION
FOR

MAINTENANCE / SERVICE CONTRACTS
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public works

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

CCUPATIONAIL HEALTH
AND

SAFETY ACT
AND

REGULATIONS

| PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION

TABLE OF CONTENTS

1. Introduction and Background

1.1 Background to the Pre-Construction Health and Safety
Specification

1.2 Purpose of the Pre-Construction Health and Safety
Specification

1.3 Implementation of the Pre-Construction
Health and Safety Specification

2. Pre-Construction Health and Safety Specification

2.1 Scope

2.2 Contractual Issues

2.3 SHE Standards and Procedures
2.4 Interpretation

2.4.1 Application
2.4.2 Definitions

2.5 Minimum Administrative Requirements

2.5.1 Notification of Intention to Commence Construction
Work

2.5.2 Assignment of Contractor's Responsible Persons to
Supervise Health and Safety on Site

2.5.3 Competency of Contractor’'s Responsible Persons

Page 1 of 30



2.6

2.5.4

2.5.5

2.5.6
2.5.7

2.5.8
2.5.9

2.5.11
2.5.12
2.5.13
2,5.14
2.5.15
2.5.16
2.5.17
2.5.18

2.5.19

Compensation of Occupational injuries and Diseases
Act (COIDA), Act 130 of 1993,

Occupational Health and Safety Policy

Health and Safety Organogram

Preliminary Hazard Identification and Risk Analysis
and Progress Hazard Identification and Risk Analysis

Health and Safety Representative(s).
Health and Safety Committee(s)

h and Safety Training
2.5.10.1  Induction
2.5.10.2 Awareness
2.5.10.3 Competency
General Record Keeping
Health & Safety Audits, Monitoring and Reporting
Emergency Procedures
First Aid Box and First Aid Equipment
Accident / Incident Reporting and Investigation
Hazards and Potential Situations
Personal Protective Equipment and Clothing

Occupational Health and Safety Signage

Permits

Physical Requirements

2.6.1
2.6.2
2.6.3
2.6.4
2.6.5
2.6.6

2.6.7

Demolition Work

Excavations, Shoring, Dewatering or Drainage
Edge Protection

Explosives and Blasting

Stacking of Materials

Speed Restrictions and Protection

Hazardous Chemical Substances (HCS)
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2.7

2.8

2.6.8 Asbestos

Plant and Machinery

2.7.1 Construction Plant

2.7.2 Vessels under Pressure

2.7.3 Fire Extinguishers and Fire Fighting Equipment
2.7.4 Hired Plant and Machinery

2.7.5 Scaffolding / Working on Heights

2.7.6 Form Work and Support Work for Structures
2.7.7 Lifting Machine and Tackle

2.7.8 Ladders and Ladder work

2.7.9 General Machinery

2.7.10 Portable Electrical Tools / Explosive Power Tools
2.7.11 High Voltage Electrical Equipment

2.7.12 Public Health and Safety

2.7.13 Night Work

2.7.14 Transportation of Workers
Occupation Health and Environmental Management

2.8.1 Occupational Hygiene

2.8.2 Environmental Management
2.8.3 Welfare facilities

2.8.4 Alcohol and other drugs
ANNEXURE A

Task Completion Form
ANNEXURE

Principal Contractor’s Responsible Persons
ANNEXURE C

Other Requirements
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1.

1.1

6.

ANNEXURE D

Initial Hazard Identification and Risk Assessment

INTRODUCTION AND BACKGROUND

Background to the Pre-Construction Health and Safety
Specification

1)

2)

3)

5)

The Construction Regulations of July 2003 in terms of Regulation
4(1)(a) places the onus on the Client to prepare a Pre-
Construction Health and Safety Specification, highlighting all risks
not successfully eliminated during design. Section 37.2 of the Act,
Act 85 of 1993 requires the Department of Works as an Employer
to enter into a written agreement with the Contractor
(Mandatory) as far as arrangements and procedures are
concerned to ensure that the Contractor complies with the
requirements of the Act, Act 85 of 1993 and all its Regulations.

This document serves to address all the abovementioned
requirements and by submission of his/her tender the Contractor
undertakes to abide with the conditions as stipulated by the
Department of Works hereinafter referred to as the Client
throughout this document,

This documentation will give the Client or its duly appointed
representative the required information to be able to evaluate the
Contractors competency and resources as is reguired by
Reguiation 4 (2)(4) of the Construction Regulations of July 2003
and to determine his/her suitability to perform such work in a
safe and healthy manner.

When submitting his/her tender the Contractor must supply the
Client with the following:

» A detailed Site Safety Plan indicating how the contractor will
manage all Safety, Health and Envircnmental aspects whilst
working on the Clients premises or on premises under his/her
control, which must be based on the contents of this document
as is required by Regulation 5 (1) of the Construction
Reguiations of July 2003.

¢ A Cost breakdown of funds being allocated to make adeguate
provisions for Safety, Health and Environmental requirements
as is required by Regulation 4 (1)(h) of the Construction
Regulations of July 2003

No approval or acceptance of any document required by this
specification shall be construed by the Contractor as an absolvent
of the Contractor from achieving the required level of
performance and compliance with legal requirements
whatsoever,
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1.2

1.3

2.1

6) The Contractor is an employer in his/her own right and
therefore must assume all the responsibilities as required from
any legal obligation imposed on him or her.

Purpose of the Pre-Construction Health and Safety Specification

To assist in achieving compliance with the Occupational Health and
Safety Act 85/1993 and the now promulgated Construction Reguiations
of July 2003 in order to reduce incidents and injuries.

The Pre-Construction Safety, Health and Environmental Specification
sets out the requirements to be followed by the Principal Contractor
and other Contractors so that the Health and Safety of all persons
potentially at risk and the potential risk to the environment may receive
the same priority as other facets of the project such as Scope, Time,
Cost and Quality.

Implementation of the Pre-Construction Health and Safety

This specification forms an integral part of the contract, and the
Contractor is required to use it at pre-tender phase when drawing up
his/her project-specific Construction Phase Health and Safety Plan as
indicated above. The Principal Contractor shall forward a copy of this
specification to all Sub-Contractors at their bidding stage so that they
can in turn prepare Health and Safety Plans relating to their operations.

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION
SCOPE

This Specification covers the requirements for eliminating and
mitigating incidents and injuries on the particular project.

The scope also addresses legal compliance, hazard identification and
risk assessment, risk control, and promoting a Health and Safety
culture amongst those working on the project. The specification also
makes provision for the protection of those persons other than
employees.
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2.2

2.3

2.4

2.4.1

Contractual Issues

1) Due to fact that this document is based on legisiative requirements
the Client requires that all Contractors comply with the
requirements of this document and all other relevant legislative
requirements not covered by this document.

2) The Client or its duly appointed representative reserves the right te
stop any contractor from working whenever Safety, Health or
Environmental requirements are being violated. Any resultant
costs of such work stoppages will be for the Contractors account.

3) The requirements as specified by the Client in this document must
not be deemed to be exhaustive and the Client reserves the right
to make changes as and if the Client deems fit.

4) The Client will not entertain any claim of any nature whatsoever
which has come about as result of costs incurred or delays being
experienced due to the Contractor not complying with the
requirements of this document or any other applicable legislative
requirements imposed on the Contractor.

Safety, Health and Environmental Standards and Procedures

1) The Contractor will ensure that all work performed by him/her is
executed in accordance with work procedures which comply with
accepted safetvy practices and applicable safety, health and
Environmental legislation.

2) Procedures as indicated above may be the Contractors own
procedures on condition that they comply with the conditions as
stipuiated above.

3) Where procedures have been specified by this Client in the contents
of this document such procedures must be adhered to unless
otherwise agreed tc with the Client or it's duly appointed
representative.

Interpretations
APPLICATION
This specification is a compliance document drawn up in terms of South

African legislation and is therefore binding. It must be read in
conjunction with relevant legislation as noted previously.
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2.4.2

2.5

2.5.1

DEFINITIONS

1)

2)

The definitions as listed in the Occupational Health and Safety Act
85/1993 and Construction Regulations of July 2003 shall apply
unless otherwise stipulated.

Any reference to "The Contractor” includes - the Principal and
Sub - Contractor unless otherwise stipulated.

Minimum Administrative Requirements

Netification of Intention to Commence Construction Work

1)

2)

The Contractor shall notify the Provincial Director of the
Department of Labour in writing before construction work
commences if required in the format of Annexure A. A copy of
this notification must be forwarded to the Client prior to the
commencement of Construction work.

Copies of such notification can be cbtained from any Department
of Labour Office.

Assignment of Contractor’s Responsible Persons to Supervise

Health and Safety on Site.

1)

The Contractor shali subrnit in the format of Annexure B, proof of
all supervisory as well as any other relevant appointments as is
required by the OHS Act and the Construction Regulations.

It is acknowledged that the Contractor may need to allocate more than
one appointment to certain staff members. This practice may only take
place if Safety, Health and Environmenta! Standards would not be
negatively affected.

4) Should the Client or its representative deem such practice as having

a negative affect on Safety, Health and Environmental Standards,
then alternative arrangements will have to be made.

5) A contractor shall upon having considered the size of the project,

the degree of dangers likely to be encountered or the accumulation
of hazards or risks on the site, appoint a fulltime or part time
construction safety officer in writing to assist in the contro! of all
safety related aspects on the site.
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2.5.3

Competency of Contractor’s Appointed Competent Persons

1) Contractors’ competent persons for the various risk management

2)

3)

portfolios shall fulfill the criteria as stipulated under the definition
of “Competent Person” in accordance with the Construction
Regulations of July 2003 and the Occupational Health and Safety
Act, Act 85 of 1993,

The Client reserves the right to require levels of Competency,
which exceeds the requirements as stipulated by the Act and or

Construction Regulations.

In the event of the Client requiring additional levels of

Competency, alternative arrangements will have to be made.

Compensation of Occupational Injuries and Diseases Act, Act 130
of 1993 (COID ACT)

1) The Contractor warrants that his and all his workmen are fully

3)

covered in terms of the COID, Act 130 of 1993 and that such
cover shail remain in force for the duration of his contractual
relationship with the Client or whiist working an the Clients
premises or premises under the Clients control.

The Contractor will supply proof of such insurance cover to the
Client with his/her tender submission.

The Contractor undertakes to ensure that all Sub-Contractors
appointed by him/her will be fully covered in terms of the COID
Act, Act 130 of 1993 and that such cover shall remain In force
vor the duration of their contractuai relationship with the
Contractor

The Contractor must also ensure that he has additional
insurance cover that will adequately make provisions for any
losses and/or his employee’s acts and/or omissions whiist
working on the Clients premises or on premises under the
client’s control.
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2.5.5

Occupational Health and Safety Policy

1) The Contractor shall submit a Health and Safety Policy signed by the

2)

3)

2.5.6

Chief Executive Officer.
The Policy must outline objectives and how they will be
achieved and implemented by the Company / Contractor.

A copy of such policy must be included in the Site Safety Plan
and the Site Safety File.

Health and Safety Organogram

1) The Contractor shall submit an Organogram, outlining the Health and

2)

2.5.7

Safety Site Management Structure including the relevant
appointments / competent persons.

In cases where appointments have not been made, the
organogram shall reflect the intended persons tc be appointed
to such positions.

The crganogram shall be updated when there are any changes
in the Site Management Structure.

Preliminary Hazard Identification and Risk Analysis and Progress

Hazard Identification and Risk Analysis

1)

a)
b)

d)

3)

4)

A Preliminary Hazard Identification and Risk Analysis was
conducted and can be found in the format of Annexure D. This
Hazard Identification and Risk Analysis was performed to make
the Contractor aware of potential Hazards, which could be
present on the site and may not be comprehensive.

The Contractor shall cause a Hazard Identification and Risk
Analysis exercise to be performed by a Competent Person
before commencement of construction work, and the assessed
risks shall form part of the Construction phase Health and
Safety Plan submitted for approval by the Client. The Risk
Assessment must include:

A list of hazards identified as well as potentially hazardous tasks:
A documented risk assessment based on the list of hazards and
tasks;

A set of safe working procedures to eliminate, reduce and/or
control the risks assessed;

A monitoring and review procedure of the risks assessment as the
risks change.

The Principal Contractor shall ensure that all Contractors are
informed, instructed and trained by a Competent Person/s
regarding hazards, risks and related safe work procedures
before any work commences and thereafter at reguiar intervals
as the risks change and as new risks develop.

The Contractor shall be responsible for ensuring that all persons
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5)

2.5.8

who could be negatively affected by its operations are informed
and trained according to the hazards and risks and are
conversant with the Safe Work Procedures, control measures
and other related rules (tool box taik strategy to be
implemented and so on).

Should the Client or its duly appointed Representative identify
alternative hazardous activities performed by the Contractor or
its Sub-Contractors on site for which a Risk Assessment was not
performed then the contractor wili be required to perform such
an exercise before continuing such work.

Health and Safety Representative(s)

1) The Contractors shall ensure that Health and Safety

2)

2.5.9

Representative(s) are appointed under consultation and trained
to carry out their functions.

The appointments must be in writing and the Health and Safety
Representative shall carry out regular inspections, keep records
and report all findings to the Responsible Person forthwith and
at Health and Safety meetings.

Health and Safety Committees

The Principal Contractor shall ensure that project Health, Safety and
Environmental meetings are held monthly or as deemed necessary by the
project requirements.

1)

2)

2.5.10

Minutes must kept on record and filled in the Site Heaith and
Safety File.

Meetings must be organized and chaired by the Principal
Contractors’ Responsible Person.

Health and Safety Training

2.5.10.1 Induction

1) The Principal Contractor shall ensure that all site
personnei underge a site-specific Health and Safety
Induction Training Session before starting work. A
record of attendance shall be kept in the Health and
Safety file. A suitable venue must be supplied to
provide this training.

2) Ali visitors to the site must also be subjected to site-
specific induction training highlighting items such as
steps to follow in the event of an emergency, restricted
areas and so on.
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2.5.10.2 Awareness

2.5.10.3

The Principal Contractor shail ensure that, on site, periodic
toolbox talks take place daily. These talks should deal with
risks relevant to the construction work at hand. A record of
attendance shall be kept in the Health and Safety File. All
Contractors have to comply with this minimum
requirements.

Competency

1) Ali competent persons shali have the knowledge,
experience, training, and qualifications specific to the
work they have been appointed to supervise, control,
and carry out .

2) The abovementioned competency requirements will be
assessed on a regular basis by the Client, by means of
Audits, Progress Meetings, and any other means
deemed fit by the Client.

3) The Principal Contractor is responsible to ensure that
competent Contractors are appointed to carry out
construction work and records should be kept of
criteria used to determine competency.

4) The Client reserves the right to require competencies
which may exceed the Contractors standards In which
case alternative arrangements will have to be made to
meet the Clients requirements.

2.5.11 Generai Record Keeping

1) The Contractors shall keep and maintain Health and Safety records
to demonstrate compliance with this Specification, with the QHS
Act 85/1993; and with the Construction Regulations of July 2003,

2) The Contractor shall ensure that all records of incidents/accidents,
training, inspections, audits, and so on are kept in a Health and
Safety fiie heid in the Site Office.

3)  The Principal Contractor must ensure that every Contractor
opens his/her own Health and Safety file, maintains the file and
makes it availabie on request by any duly authorized person,

2.5.12 Health and Safety Audits, Monitoring and Reporting

1) The Client shall conduct monthly Health and Safety audits of the
work operations including a full audit of physical site activities as
well as an audit of the administration of Health and Safety.
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2) The Principal contractor is obligated to conduct similar audits on all

3)

5)

2.5.13

1)

3)

5)

2.5.14

1)

Contractors appointed by him/her,

Detailed reports of the audit findings and resultant corrective
measures shall be reported on at all levels of project
management meetings/forums.

Coples of the Clients audit reports will be forwarded to the
Contractor and must be kept in the Site Health and Safety File.

The Principal Contractor must audit the activities and
administration of all appointed Sub-Contractors, forward a copy
te the Client or its representative within seven days of
completion of the audit and file a copy on the Site Safety File.

Emergency Procedures/Plans

The Principal Contractor shall submit a detailed Emergency
Procedure/Plan for approval by the Client prior to
commencement of work on site. The procedure shall detail the
response plan/s including the following key elements:

« List of key competent personnei:

» Details of emergency services;

e Actions or steps to be taken in the event of the specific types
of emergencies;

« Information on hazardous material/situations.

Emergency Procedures/Plans snall include, but shaif not be
limited to, fire, spills, use of hazardous substances, bomb
threats, major incidents/accidenis major and minor and any
other anticipated emergencies.

The Principai Contractor shall advice the Client in writing
forthwith, of any emergencies, together with a record of action
taken. A contact list of all service providers (Fire Department,
Ambulance, Police, Medical and Hospital, etc) must be
maintained and be available to site personnel.

Emergency procedures/Pians must be developed by a
competent person such as an Safety, Heaith and Environmental
Officer or in the absence of a Safety, Health and Environmentai
Officer by the Construction Work Supervisor.

Emergency Procedures/Plans must form part of the Agenda of
monthly safety meetings as the Procedures/Plans would have to
be revisited on a continuous basis due to the changing
environment on construction sites.

First Aid Boxes and First Aid Equipment

All Contractors shall appoint in writing First Aider(s) in terms of
legislative requirements.
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2) The appointed First Aider(s) must be sent for accredited first aid
training should they not have received such training prior to
commencement of work on site.

3) Valid certificates to be kept on site in the Site Safety File.

4)  The Principal Contractor shall provide an on-site First Aid
Station with first aid facilities, where required, including first aid
boxes adequately stocked at all times.

5)  All Contractors with more than 5 employees shall supply their
own first aid box.

6) In the event of hazards chemical substances being present on
site, first aiders must be trained to address any incidents of
accidental exposure and their first aid kits stocked accordingly.

2.5.15 Accident / Incident Reporting and Investigation
1) Injuries are to be categorized into the following categories:

1) first aid;
2) medical;
3) disabling; and
4) fatal injuries.

2)  All Contractors have to report on the 4 categories of injuries to
the Principal Contractor as soon as is reasonably practicable.

3)  The Principal Contractor must stipulate in his/her construction
phase Health and Safety plan how he/she will handle each of
these categories.

1) When reporting injuries to the Client, these categories shall be
used.

5)  Aii injuries wiil be investigated by the Principal Contractors or
his/her Competent Person, with a report being forwarded to the
Client forthwith.

6)  The Principal Contractor must report all injuries to the Client in
the form of a detailed injury report at least monthly.

7)  All incidents taking place in terms of Section 24 of the Act must
be reported in the prescribed period and manner to the
Department of Labour.

8) Copies of Section 24 reports, including WCL 1 & 2 forms must
be forwarded to the Client immediately after completion.

2.5.16 Hazards and Potential Situations

1)  The Principal Contractor shall immediately notify other
Contractors as well as the Client of any hazardous or potentially
hazardous situations that may arise during performance of
construction activities.

2) Should a hazardous situation require work stoppages the work
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2.5.17
1)

2)

3)

4)
5)
6)
7)
8)

9)

12)

13)

14)

15)

16)

must be stopped and corrective steps taken such as Written
Safe Work Procedures and issuing of Personal Protective
Equipment.

Personal Protective Equipment (PPE) and Clothing

The Contractor shall ensure that all workers are issued and wear
Hard Hats, Safety Boots/Shoes and Overalls.

The Contractor and all Contractors shall make provision and
keep adequate quantities of SABS approved PPE on site at all
times.

The Contractor shall clearly outline procedures to be taken when
PPE or Clothing is:

»  Lost or stolen;
¢  Worn out or damaged.

The above procadure applies to Contractors and their Sub-
Contractors.

The Contractor must ensure that no person enters the Site
without the required Personal Protective Equipment.

Visitors to the Site must be provided with the required PPE such
as Hard Hats, Earmuffs and Eye Protection.

Records of all PPE issued to staff must be kept on site in the
Site Safety File.

Employees are to be made conversant with the purpose of PPE
and where and when it is required to be used by the employee.

Safety belts are not to be allowed on site due to its associated
potential of injury to the user; only double lanyard safety
harnesses are permitted.

Suitabie eye protection must at all times be worn by the worker
when performing grinding, chipping, chasing and other
associated activities.

In the event that onlookers may be struck by flying objects as a
result of work being performed, suitable screens must be
erected.

Any person performing welding or brazing work will wear
suitable eye protection, gloves, aprons, and spats. Suitable
screens are to be provided to protect onlookers from the
harmful rays asscciated with such activities.

Where employees are required to work with corrosive liquids,
suitable eye protection, gloves and acid resistant overalls must
be provided.

Ear protection must be worn in designated noise zone (in excess
of 85dB)

Suitable respirators must be provided to all employees and
visitors required working in or entering areas where toxic vapors
could be present.
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17)

18)

All staff working in an elevated position (2m or higher) or where
the potential exists that such person may fall must be provided
with a suitably secured safety harness.

Any person refusing to wear personal Protective Equipment
must be instructed to wear such equipment and in the event of
such person refusing to wear such equipment he/she must be
removed from the premises.

2.5.18 Occupational Health and Safety OHS) Signage

2.5.19

2.6.1

2.6.2

1}  The Contractor shall provide adequate on-site OHS signage
including but not limited to: “no unauthorized entry”, “report to
site office”, “site office”, “beware of overhead work”, “hard hat
area”,

2)  Signage shall be posted up at all entrances to the site as well as
on site in strategic locations e.g. access routes, stairways,
entrances to structures and buildings, scaffoiding, and other
potential risk areas/operations.

3) In the event where work is being performed on a premises
displaying signage such as no-parking, speed limits and so on,
the Contractor will abide by the requirements of such signage
except if otherwise instructed.

Permits

1}  The Contractor shall draft and implement where required

permits which may include the following:

* Use of Explosives and Blasting;

« Work for which a fall prevention plan is required;
¢ Use of cradles, and

+ Electrical work

2)  The Contractor will ensure that where permits are required that
it is used and adhered to.

2.6 Physical Reguirements

Demolition Work
1) Prior to any demolition work being carried out, the Principal

2)

3)
4)

5)

Contractor shall submit a safe working procedure and a detailed
engineering survey for approval by the Client.

Such Safe Work Procedures’ must where possible be

Submitted with the Site SHE Plan

Acceptance will then be issued to the Principal Contractor to
proceed with the demolition work.

The Principal Contractor shall ensure that demolition work
complies with the Construction Regulations of July2003.

In the event where a structure identified for demolition includes
substances such as lead or asbestos it must be performed
within the requirements of the applicable legislative.

Excavations, Shoring, Dewatering or Drainage
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2.6.4

1)

2)

3)

4)

6)

1)

2)

=
T

3)

4)

All excavation work must be performed under the supervision of
a Competent Person as specified in Annexure B of this
document and the Construction Regulations of July 2003.

Adequate Shoring and Bracing must be provided where required
to ensure that the health and safety of the employees working
in such excavations are not put at risk.

Adequate provisions must be made to ensure that water is
drained from excavations which may enter such excavations as
a result of seepage or rain.

All excavation made by the Contractor must be clearly
demarcated and protected to prevent accidental access.

Barricading tape may only be used to make solid barricading
more visible and may not be used as a means of barricading.

In addition to the abovementioned the requirements of
Regulation 11 of the Construction Regulations of July 2003 must
be adhered to.

Edge Protection

All open edges posing the risk of resulting in injuries or damage
to equipment must be adequately guarded fenced or barricaded
or other similar suitable means used to prevent injuries or
damage to equipment.

Barricading tape is not deemed to be suitable and may only be
used in addition to other suitable means as indicated above.

Explosives and Blasting

All explosives must be transported or stored according to the
requirements of SANS 0228.

Written approval must be obtained from the Chief Inspector
Occupational, Health and Safety prior to any blasting activities
taking place.

A copy of such permission from the Chief Inspector
Occupational, Health and Safety must be supplied to the client
prior to Blasting.

Prior to blasting a siren must be sounded, warning flags posted
and guards placed at strategic locations points to prevent
accidental entry to the blasting area.

Stacking of Materials

1)

2)

3)

Stacking and storage of materials must be performed under the
Supervision of a Competent Person whom has been appointed in
writing as required by Annexure B,

Storage areas must be designated, kept neat and under controi.
In addition to the abovementioned the requirements of General
Safety Regulations as promulgated by Government Notice No
R1031 dated 30 May 1986 as amended must be complied with.

In the event that unauthorized persons may enter an area
where materials are stacked such area must be barricaded off to
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prevent access to such area.

2.6.6 Speed Restrictions and

Protections

1) Unless otherwise stipulated the speed limit on site to be adhered to

2)

3)

is 10 Km/h.
Venicie movement routes on site must be clearly indicated
where applicable.

Signage to ensure the safe movement of vehicles on site as well
as to ensure the health and safety of all employees and visitors
on site must be displayed in strategic locations.

2.6.7 Hazardous Chemical Substances (HCS)

1)

2.6.8
Ashestos

1)

2.7

2.7.1
Plant

All employees required to use Hazardous Chemical Substances
or products containing Hazardous Chemical Substances must be
adequately and comprehensively trained with regard to the
requirements of the Hazardous Chemical Substances
Reguiations as amended in Government Gazette No 25130 of
June 2003, the potential sources of exposure and the potential
risks to their health caused by exposure,

addition to the abovementioned, Materiai Safety Data Sheets
must be kept on site for all materials, which may contain
hazardous chemical substances.

Asbestos work may only be performed subject to prior
notification of the Provincial Director, Occupational Health and
Safety, Department of Labour, in writing.

Proof of such notification must be supplied tc the Client prior to
work proceeding.

All asbestos work shall be carried out as per the Asbhestos
Regulations.

All employees must be informed and receive training on aspects
such as the contents and scope of the Asbestos Regulations as
published in Government Gazette 22108 of February 2002, the
potential risks of exposure to asbestos, precautionary measures
employees have to take and all other requirements deemed
necessary to provide a safe and healthy environment for all
employees as specified by the Asbestos Requlations as indicated
above.

Piant and Machinery
Construction

All Construction Plant must comply with and be used in conjunction with the
requirements of Section 21 of the Construction Regulations and in specific
that all records of inspections rendering such plant safe must be kept on
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site,

2.7.2 Vessels under Pressure (VUP)

The Principal Contractor and all relevant Contractors shall comply with the
Vessels under Pressure Regulations,

including:

2.7.3 Fire
1)

2)

3)

Providing competency and awareness training to the operators;
Providing PPE or clothing;

Inspecting equipment regularly and keeping records of
inspections;

Providing appropriate fire fighting equipment.

Extinguishers and Fire Fighting Equipment

The Principal Contractor and Sub Contractors shall provide or
ensure adequate provision of regularly serviced fire fighting
equipment located at strategic points on site, specific to the
classes of fire likely to occur.

The appropriate notices and signs must be posted up as
required,

Contractors may not utilize fire protection equipment belonging
to the client without prior consent.

2.7.4 Hired Plant and Machinery

1)
2)

3)

The Contractor shail ensure that any hired plant and machinery
used on site is safe for use.

The requirements as stipulated by the OHS Act 85/1993 and
Construction Regulations of July 2003 shall apply.

The Principal Contractor shall ensure that operators hired with
machinery are competent and that certificates are kept on site
in the Site Health and Safety File. All reievant Contractors must
ensure the same.

2.7.5 Scaffolding / Working at Heights

1)

2)

3)

Working at heights includes any work that takes place in an
eievated position in excess of 2m.

The Contractor must submit a risk-specific fall prevention plan
in accordance with the Construction Regulations of July 2003
before this work is undertaken.

The fall prevention pian must be approved by the Client before
work may commence.

2.7.6  Formwork and Support Work for Structures

1)

2)

The Principal Contractor shall ensure that the provisions of
Section 10 of the Construction Regulations of July 2003 are
adhered to.

These provisions must include but not be l[imited to ensuring
that all equipment used is examined for suitability before use;

that all Formwork and Support Work is inspected by a
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3)

competent person immediately before, during and after
placement of concrete or any other imposed ioad and thereafter
on a daily basis until the Formwork and Support Work has been
removed.

Records of all inspections must be kept in a register on site.

2.7.7 Lifting Machines and Tackle

1)

2)

The Contractor shall ensure that lifting machinery and tackie is
inspected before use and thereafter in accordance with the
Driven Machinery Regulations and the Construction Regulations
(Section 20).

There must be a competent appointed lifting Machinery and
Tackle Inspector on site who must inspect the equipment dally
or before use, taking into account that:

All lifting machinery and tackle has a safe working load clearly
indicated;

Regular inspection and servicing is carried out;

Records are kept of inspections and of service certificates;

There is proper supervision in terms of guiding the loads that
includes a trained banksman to direct lifting operations and check
lifting tackie;

The tower crane bases have been approved by an engineer;

The operators are competent as well as physically and
psychologicaily fit to work and be in possession of a medical
certificate of fitness which must be availabie on site.

2.7.8 Ladders and Ladder Work

1)

2)

least monthly, are in a good safe working order, are the correct
height for the task, extend at ieast im above the ianding,
fastened and secured, and at a safe angle.

Records of inspections must be kept in a register on site.

2.7.9 General Machinery

2.7.10
1)

2)

3)

The Contractor shall ensure compliance with the Driven
Machinery Regulations, which include inspecting machinery
regularly, appointing a competent person to inspect and ensure
maintenance, issuing PPE or clothing, and training those who
use machinery.

Portable Electrical Tools and Explosive Powered Tools

The Contractor shail ensure that use and storage of all explosive
powered tools and portable electrical tools are in compliance
with relevant legislation.

The Contractor shall ensure that all electrical tools, electrical
distribution boards, extension leads, and plugs are keptin a
safe working order.

The Contractor shall apply the following:
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» A competent person undertakes routine inspections and records
are kept.

» Only authorized trained persons use the tools.

» The safe working procedures apply.

¢ Awareness training is carried out and compliance is enforced at
all times.

* PPE and ciothing is provided and maintained.

» A register indicating the issue and return of all explosive rounds
is implemented and maintained, and

+ That signs are posted up in the areas where explosive powered
tools are being used.

2.7.11 High Voltage Electrical Equipment

1) All contractors must be made aware of the presence and location of High
Voltage Equipment such as underground cables and overhead lines, and that the
necessary precautionary steps are taken where work has to be executed in the
vicinity of such equipment.

2) Precautionary measures such as Isolation and Lock-Out of electrical systems
or the use of electrically isolated tools must be
used.

2.7.12 Public and Site Visitor Health and Safety

1) The Contractor shall ensure that every person working on or
visiting the site, as well as the public in general, shall be made
aware of the dangers likely to arise from site activities, including
the precautions to be taken to avoid or minimize those dangers.

2)  Appropriate Health and Safety Notices and signs shall be posted
up, but shall not be the only measure taken.

2.7.132 Night Work

The Contractors must ensure that adequate lighting is provided to allow for
work to be carried out safely.

2.7.14 Transportation of Workers
1) The Contractor and shall not:

e Transport persons together with goods or tools unless there is an
appropriate area or section to store such goods.

¢ Transpoit persons on the back of trucks except if & proper canopy
(properly covering the sides and top) has been provided with
suitable seating areas.

« Permit workers to stand or sit on the edge of the transporting
vehicle.

+ Transport workers in LDV’s unless they are closed/covered and
have the correct number of seats for the passengers.

2) No driver will transport more than six people on the back of a 1

Ton LDV and more than four passengers on the back of an 1.
Ton LDV.

3)  The driver of any LDV will not permit more than 2 passengers to
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4)
5)

6)

8)

9)

occupy the cab of any LDV.

All vehicles operated on the site will in all aspects comply with
the requirements of the Road Traffic Ordinance Act

Drivers of such vehicles will have a valid license for the code of
vehicle being driven by them.

No servicing of vehicles will be permitted on a Construction Site,
which is occupied by staff working for the Client.

Servicing or repairs of vehicles on site may only take place If
such activities are performed with the necessary procedures in
place to prevent any harmful effects to the environment,

All waste generated from servicing vehicles must be disposed
off in accordance with relevant Environmental legislation.

In the event where Earth Moving Equipment is present on site
the following must be adhered to:

« Drivers of vehicles must be instructed to avoid parking behind
earth moving vehicles to ensure that their vehicles are visible
to the operator of earth moving vehicies.

» Right of way must be afforded to earth moving machinery at
all times.

* Vehicles must only be permitted to park where possible in
designated areas

2.8 Qccupational Health and Environmental Management.

2.8.1 Occupational Hygiene

2)

3)

5)

6)

Exposure of workers to occupational health hazards and risks is
very common in any work environment, especially in
construction.

Occupational exposure is a major problem and all Contractors
must ensure that proper health and hygiene measures are put
in place to prevent exposure to these hazards.

Contractors must prevent inhalation, ingestion, absorption, and
noise induction.

Site-specific health risks are tabled in Annexure D such as
cement -dust, wecod-dust, noise and sc on but is not iimited to
these items.

Water to be utilized for drinking purposes may only be drawn
from taps designated for drinking water purposes. Fire hydrants
and fire hose reels may not be utilized for drinking water
purposes,

In the event where staff is required to be away from home due
to the work they have to perform on behalf of the Contractor,

the Contractor will provide suitable clean dry and hygienic
accommodation, the cost thereof shall be borne by the
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2.8.2

2.8.3

2.8.3

Contractor.

Environmental Management

1)

3)

4)
2)
6)

The Contractor shall take all precautionary steps to prevent any
pollution of the Environment.

Any materiai, which may pose a harmfui effect when disposed of
by normal means, must be disposed of in an appropriate manner
to eliminate its harmful effect on the environment after disposal.
The Contractor will ensure that adequate procedures are
implemented and maintained to ensure that waste generated is
placed In suitable receptacles and removed from the . site
promptly.

Plans to deal with spillages must be in place and maintained.

No waste materials liquid or solid may be disposed of in drains.
No burning of waste material may take place where such material
being burned may result in pollution of the air or give off toxic
vapors which could be harmful te the health of employees or any
other person present on site.

Welfare Facilities

1)
2)
3)
4)

),
6)

7

‘4

Contractors wili supply sufficient toiiets (1 toiiet per 30 workers).
Showers (1 for every 15 workers).

Changing facilities.

Hand washing facilities, soap, toilet paper, and hand drying
materials.

Waste bins must be strategically placed and emptied regularly.
Safe, clean storage areas must be provided for workers to store
personal belongings and personal protective equipment.

Workers must not be exposed to hazardous materials/substances
while eating and must be provided with sheltered eating areas.

Alcohol and other Drugs

1)

2)

[&V)
~

4)

No alcohol and other drugs will be allowed on site without the
express permission of the Principal Contractor.

No person may be under the influence of alcohol or any other
drugs while on the construction site.

Any person on prescription drugs must inform his/her Employer,
who shall in turn report this to the Principal Contractor
forthwith.

Any person suffering from any illness/condition that may have a
negative effect on his/her safety performance must report this
to his/her Employer, who in turn must report this to the
Principal Contractor forthwith.

4) Any person suspected of being under the influence of alcohol or
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other drugs must be sent home immediately, to report back the
next day for a preliminary inquiry.
A full disciplinary procedure must be followed by the Contractor

concerned and a copy of the disciplinary action must be forwarded
to the Principal Contractor for his records.
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ANNEUXRE A

The Contractor must submit proof of compliance with Annexure A with the construction
phase H&S plan where applicable.

HSS Requirement OHSA Requirement Submission Date
Item No.

231 Notification of Intention to | Complete Annexure Before commencement
Commence (Construction Regulations) | on site
Construction/Building
Work

2.3.2 Assignment of Responsibie | All relevant appointments Together with SHE Pian
Persons as per OHS Act, Con Regs

and Anuexure B

2.3.3 Competence of Responsible | Client Requirement & Together with SHE Plan
Persons OHS Act

2.34 Compensation of Construction Reg and Together with SHE Plan
Occupational Injuries and | Client Requirement
Diseases Act (COIDA) 130
of 1993

235 Occupational Health and OHS Act Together with SHE Plan
Safety Policy

2.3.6 Health and Safety Client Requirement Together with SHE Plan
Organogram

2.3.7 Tnitial Hazard Copstruction Regs. Together with SHE Plan
Identification and Risk
Assessment
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ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS

ANNEXURE B

The Principal Contractor shall make the following appointments according to the initial risk
assessment or as deemed necessary: (further appointments could become necessary as the
project progresses)

Appointment OHSA Reference Requirement abbreviated
CEO Assignee Section 16{2) A competent person to assist with the ¢n-site
H&S, overall responsibility — Contractor’s
Responsible Person
Construction Work CR6(1) A competent person(s) to supervise and be
Supervisor responsible of Health & Safety related issues on
site, The person is appointed to assist the CEO
with his/her overall duties.
Subordinate CR 6(2) A competent person to assist with daily
Capstruction Work supervision of construction work. The person
Supervisors assists the Construction Work Supervisor,
Health and Safety CR6(6) A competent Ilealth and Safetjﬁ)fficer in the
Officer contro} of all safety related aspects on site.
Health & Safety Section 17 A competent person(s) to inspect H&S in
reference to plant, machinery and Health &
Safety of persons in the workplace.
Health & S—a—feiyr Section 19 A competent person(s) representing the
Committee Member(s) employer to assist with the or site Health &
Safety matters.
Incident /Accident GAR 8 A competent person(s) to investigate
Investigaior incidents/accidents on site and could be:
e The employer
e H&S Representative
¢ Designated person
o  Members of the H&S Committee
Risk Assessment Co- CR7 A competent person(s) to co-ordinate all risk
ordinator assessments on behalf of the Principal
Contractor. The same applies to Contractors.
Fall Protection Plan Co- | CR 8§ A competent person(s) to prepare & amend the
ordinator fall protection plan.
First Aiders GSR3 A gualified person(s) to address ali on site first
aid cascs.
Lifting Machine & DMR i8 A competent person(s) to inspect lifting
Equipment inspector machines, equipment & tackle.
Scaffolding Erector CR 141 A competent person(s) to erect scaffolding
Scaffolding Inspector CR 14,2 A competent person(s) to inspect scaffolding
| before use and every time after bad weather etc
Formwork & support | CR10 A competent person(s) to inspect formwork &
work inspector support work
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Excavation Inspector CR 11 A competent person(s) to inspect excavation
work and ensure that approved safe working
procedures, are followed at all times

Ladder Inspector GSR 13A A competent person(s) to inspect monthly and
ensure they are safe for use, keeping monthly
record

Stacking Supervisor CR 26 A competent person(s) to supervise all stacking_m
and storage operations

Demolition Supervisor | CR 12(1) A competent person(s) to supervise all
demolition work

Explosive Pawered CR 19 A competent person(s) to inspect & clean the

Tools tool daily and controlling all operations thereof.

Inspector/Supervisor

Temporary Electrical Tcr2z A competent person(s) to control ail temporary

Installations Supervisor electrical installations.

Construction vehicles CR 21(1)(j) A competent person to inspect vehicles and pl.aii-t-

and Mobile Plant on a daily basis prior to use and record such

Supervisor. finding in register.

Fire-Fighting CR 27 A competent person(s) to inspect fire-fighting

Equipment Inspector equipment
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OTHER REQUIREMENTS

ANNEXURE C

The Principal Contractor shall comply but not be limited to the following requirements:
report on these to the Client at progress meetings or at least monthly whichever is sooner.

rules & Section 37.2
Mandatory
Agreement

up Mandatory’s

What When Output Accepted by Client &
datc
Induction training Every worker before | Attendance registers
he/she starts work.
Awareness Training At least weekly Attendance registers
(Tool Box Talks)
Health & Safety Monthiy Report covering: -
Reports e Incidents/accidents
and investigations
* Non conformances by
employees & External
o H&S audit reports
Emergency Ongoing evaluation | Table procedure in writing as
procedures of procedure well as tel. Numbers
Risk assessment Continuous '| Documented risk assessment
Safe work Drawn up before Documented set of safe work
procedures workers are exposed | procedures (method
to new risks statements) updated and
signed off.
General Inspections | Weekly & daily Report OHS Act compliance:
e Scaffolding
Excavations
Formwork & support
work
_ N ¢ Explosive tools
General Inspections | Monthly e Firefighting
equipment
¢ Portable electrical
equipment
o Ladders
Lifting
equipment/slings
What When Output Accepted by Client &
date
List of contractors | List to be updated Table list, number of workers
weekly and Company tel. Numbers
Workman’s Ongoing Table a list of Contractors’
Compensation Workman’s Compensation
proof of good standing
Construction site Ongoing Table a report of all signed
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ANNEXUR D

Project/site Specific Requirements

The following is a list of activities and considerations that have been identified for the
project and site and for which the Risk Assessment, Standard Working Procedures
(SWP}, management and control measures and Method Statements

(wherc necessary) have to be developed by the Principal Coniractor.

-]

Work on engines.

Working on electrical installations 400/250 Volts
Preparation of paint surfaces

Painting of engines and alternators.

Painting of walls

Exposure to noise

Establishment of site office

Locating of existing scrvices

Loading and offloading of trucks

Protection against dehydration and heat exhaustion
Manual and mechanical handling

Lifting and lowering operations.

Use of Portable electrical Equipment

© Angle grinder

s » & ¢ o @ 9

¢ Electric Drilling Machine

= Use and storage of flammable liquids and other Hazardous substances
Working in the vicinity of correctional facility inmates and staff of the client.
Working at heights.

Working with asbestos products.

Steelwerk

Working with Diesel.

Handling, loading/off loading and moving of heavy machinery.
Transporting of workers.

Use of hand tools,

Excavations in vicinity of 11000Volt cables,

The above list is by no means exhaustive and should not be limited to these activities but
must cover all activities that forms part of the said construction work, Each activity must be
split down to individual tasks and all associated hazards identified and listed in the risk
assessment. This ensures that the critical tasks and subsequent critical hazards are not
missed.
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ANNEXURE E:-

24 MONTHS TERM CONTRACT:
SERVICE, MAINTENANCE AND REPAIRS CONTRACT FOR EMERGENCY
STANDBY POWER GENERATORS.

IN THE

WESTERN CAPE REGION
AREA — THREE (3)

L e L Representing

<ev-.n..... Principle contractor

have satisfied myself with the content of the pre-construction heaith And Safety Specification
and shall ensure that the Principle Contractor and its personnel comply with all obligations /
reguiremenis in respect thereof.

Signature of Contractor Date

END OF PART PART 4.0.0
(HEALTH & SAFETY)
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¢ public works

DTlﬂnmlnl:
Public Works
REPUBLIC OF SOUTH AFRICA

1.9.6.

1.1.10.

1.9.11.

1.1.12.

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

Conditions of Contract: PA-10 {FM)

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires:

-Additicnal Services" are increases in the quantity of the routine Services detailed in the Scope of
Works.

"Bill of Quantities” means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employsr agrees to pay
the Service Provider for the Services completed:;

"Certificate of Completion" means the certificate issued by the Service Manager signifying that the
Contract has expired;

"Commencement Date" means the date on when the Service Provider is notified of the Employer’s
acceptance of its offer;

“Contract” means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

“Contract Data” means the specitic data, which together with these Conditions of Contract, Scope of

Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract:

“Contract Period” is from Commencement Date for the period stated in the Contract Data;

“Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract;

“Contract Sum” refers to the amount siated by the Service Provider in the Form of Offer and
Acceptance;

“CPAP" means contract price adjustment provisions usea for the adjustment of fluctuations in the cost
of labeur, plant and materials and goods as stated in the Contract Data;

“Day" means a caiendar day;

‘Drawingg” means all drawings, calculations and technical information which are made available to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or
delivered to the Service Provider by the Employer;

"Empioyer” means the coniracting Party named in the Contract Data who appoints the Service
Provider,;

"Equipment” includes all appliances, tools impiements, machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects correction of the Services but does not
include materials;

"Facilities” means the [and and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

“Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer:

-Identified Projects’ means any projects, other than routine Services, identified and agreed to by the
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

"Tender” or “Tenderer”, Page 3 of 18
For Internal & External Use Effective date 1 September 2005 Version:1.0
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AEPUBLIC OF SOUTH AFRICA
1.1.18.

1.1.19.

1.1.20.

1.1.21,

1.1.22.

1.1.23.

1.1.24,

1.1.26.

1.1.27.

[ (3]

2.1

22

2.3.
2.4,

2.5.

2.6.

Conditions of Contract: PA-10 (FM)

‘Materials” includes all materiais, commodities, articles and things required to be furnished under the
Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties” means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which it will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

“Services” means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Coniract, as more fully set out in the Scope of Works, as amended from time to
time by written agreement between the Parties;

‘Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;

"Service Manager" means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, withoui the need fo furnish reasons therefor;

. "Scope of Work" refers to the document which defines the Employer’'s objectives and requirements

and specifications and any other requirements and constraints relating to the manner in which the
Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

‘Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial s:pport and information, as detailed in the Scone of Works,

INTERPRETATION

In this Contract, except where the context otherwise requires:

211 The masculine includes the feminine and the neuter, vice versa;

2.1.2 The singular includes the plural; and vice versa

2.1.3  Any reference to a natural person includes a body cerporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shail bear the meanings assigned thereto.
The various parts of the Contract are severabie and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of the
Contract, notwithstanding that it is only contained in the interpretation clause.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 18
For Internal & External Use Effective date 1 September 2005 Version:1,0
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3.1

3.2.

3.3

4.1.

5.1

52

5.3.

54,

8.5,

5.6.

5.8.

5.9.

Conditions of Contract: PA-10 (FM)

DURATION

The rights and obligations of the Parties to this Contract shail commence on the Commencement
Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shali give access to or supply the Service Provider with:

4.1.1  Allreievant, availabie data and information required and requested by the Service Provider for
the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any contract or to
otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation has
been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of professionals providing services similar to the Services.

Should any member of the Service Provider’s team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer’s wrilien request.

The Service Provider shall ensure that reasonable ievels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitied to any benefits to
which the employees of the Employer may be entitled,

Any reference to words “Bid" or Bidder” herein and/or in any other documerntation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”, Page 5 of 18
For Intemal & External Use Effective date 1 September 2005 Version:1.0



2 public works

Department:
Public Works
REPUBLIC OF SOUTH AFRICA.

6.1.

6.2.

8.3,

6.4.

7.1,

7.2

8.1.

8.2.

9.1.

9.2.

Conditions of Contract: PA-10 (FM)

SERVICE MANAGER

The Service Manager shall administer ihe Coniract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification therecf to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager's delegatee to the Service Manager who shall confirm, reverse or
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set out in
the Contract Diata and any expenditure incurred in doing so shalt be borne by the Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has selected a security in the form of a retention of 2.6 %
of the Contract Sum {excl. VAT).

SECURITY CLEARANCE

in the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be aliowed on the Facilities o render the
Services.

it is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facllities, strictly confidential and
such shall net be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproducticn, without the Employer's prior written consent.
As disciosure or improper use of the confidential information, without the Employer's prior written
consent, will cause the Employer harm:

9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disciosure or use thereof , either in whole or in part; andfor

9.2.1 the Employer shail be entitied to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need ¢ know interest, in order to assist with the rendering of the Services
on the Contract:

8.21 employees, officers and directors of the Service Provider; and

8.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential
information may be disclosed to such person.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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10.

10.1.

1.

1.1,

12,

12.1.

12.5.

13,

13.1.

13.2.

13.3.

Conditions of Contract: PA-10 (FM)

The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not
disclose or divuige the same to any unauthorised person.

The confidential information shall remain the property of the Empioyer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions
{hoth written and electronic) in its possession or in the possession of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much,

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
details of the adjustments, if any, and a written instruction directing what Service, if any, is to be
delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required in terms of the Occupational
Heaith and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access io ihe Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall be given access to the Facilities or portions thereof and shall render the
Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a
written instruction to this effect,

If the Employer fails to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has taken ail reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash fiow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or
& detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as clreumstances may require.

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or "Tenderer”. Page 7 of 18
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Agreement to the programme by the Service Manager cor any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subco
shall incorporate the applicabl

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

The Service Provider further indemnifies the Empioyer against any claim or actien (including costs on
an attorney and client scale) caused by or arising from the failure to obtain such consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legisiation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have & bearing on the
delivery of the Services and Facilities under this Contract.

All the applicable legislation, which does not specificaliy aliow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardiess of any instructions,
verbal or in writing, to the contrary.

Shouid any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shail not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notify the Empioyer in writing
of any incidents at the Facilities, which resulted or could have resulted in damage to property or injury
or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred o in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 18
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The Service Provider shall notify the Employer immediately, on becoming aware of the Contract
requiring him to undertake anything that is illega! or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shali not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the Service
Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's written
instructions and shalil be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purnoses of tests to be performed by any other person.

All costs for tests carried out shall be deemed to be included in the Service Provider's prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 16 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to ne act or omission on the part of the Service Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its emplovees, agents or representatives, the Sarvice Provider shall effect suich remedial or

repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is
not availabie or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

If the Employer effects the remedial or repair work in terms of 20.3, then the Empioyer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose alf these contracts shalf be considered one
indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law
or by statute conseguent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

Any reference to words "Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or *Tenderer”. Page 9 of 18
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any
payment has been made by the Employer.

The Employer accepts liability for ali acts or omissions of its employees, agents or representatives.
VARIATIONS

The Employer may at any time during the Contract Peried, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Setrvices prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of & writien
instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obiained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additionai Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Empioyer of any instructions that are deemed to be ideniified
Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself. throuah another service provider or through the Service Provider effect the
services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

if no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shali:

(a) describe the services/works required to be executed by the Service Provider under the
ldentified Project,

(b) state the due commencement and compietion dates of the relevant Identified Project;

{c) state the total cost of the relevant Identified Project as agreed to between the Parties: and

(d) any additional requirements, conditions of contract and/or restrictions, other than theose

already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as
required in 13.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender" or “Tenderer”. Page 10 of 18
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23.7  Where an Identified Project comprises services/works that are of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at such rates.

23.8 Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or simitar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates
applicable shall be as determined by the Employer.

23.9  If the Service Provider fails to complete the Identified Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, al the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

23.10 i the ldentified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shali be entitled to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant ldentified Project stating the cause
of delay and period of extension applied for.

23.11  If during the period for completion of the Identified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. it shall be calculated each month during the period referred to herein
above, or until the issue date of the certificate of completion for the relevant identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total
extension of time for the Contract:

V = (Nw — Nn) + (Rw ~ Rn)
X

vV = Delays due to rain in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfali of Y mm or more per
day has been recorded

Rw = Actua! rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X

I

20, unless otherwise provided in the project specifications.
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shali be the aigebraic sum of ihe montniy iotals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc ~ Nn) calendar days,
where Nc = number of days calendar days in the month under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shail be construed to have the same meaning as the words
“Tender" or “Tenderer". Page 11 of 18
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The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfail does not equal or exceed Y mm per day, but
when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be freated separately in so far as exiension of time is concerned.

Accurate rain gaugings shall be taken at a suitabie point on the site daily at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of
time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant identified Project. The due completion
date of an |dentified Project may not be extended beyond the end of the Contract Period stated in the
Contract Data.

Any decision given by the Emplover, in terms of 23.12, shall be final and binding on the Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction raferred to in 23.5 shail not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within
the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitied to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;
25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time {o time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope
of Works.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender" or "Tenderer". Page 12 of 18
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25.3  The Service Provider shall not be liabie for a performance deduction, if the Service Provider is unabie
to perform due to no fault of his own, his employees, agents or representatives.

26. PAYMENTS
26.1  The Service Manager will evaluate the Service Provider's performance on a monthiy basis.
26.2  The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider:
26.2.4 CPAP adjustment where stated in the Contract Data: and
26.2.5 VAT. Vat will be indicated separately in all documents.

26.3 | the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of alt moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due to the Service Provider wili be relained until such time as the amount retained equals 2.5% or
1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

26.4  The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

26.5  The monthly certificate shall be assessed by the Service Manager. if the Service Manager agrees
with the certificate, he will issue a statement within 14 days of ihe receipt of the certificate, taking into
account inter alia the following:

(1) deductions for penalties;

(2) deductions for overpayments:
(3) deductions for retention

4) deductions for damages.

26.6  The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax invoice.

26.7  If the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim indicated in the statement.

26.8  The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7.

26.9  With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement referred to in 26.7, submit a revised certificate or a justification for his claim or
declare a dispute in terms of 34.

26.10  If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shali be liable for interest thereon from 30 days after the issue of the relevant moenthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act,
1999 (Act 1 of 1999), as amended.

26.11  All the work shali be evaluated in accordance with the provisions of the Pricing Data.

Any reference to words “Bid" or Bidder' herein and/or In any other documentation shall be construed to have the same meaning as the words
“Tender" or “Tenderer”. Page 13 of 18
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In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. in assessing the work the third person shaii act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider
shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having to
address and/or rectify queries arising from a claim submitted in respect of work done, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

If the: Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of
such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.2.3 the remaining retention shail be released within 30 days of the issue of the Certificate of
Completion.

If the form of security selected is:

(@) aretention of 2.5% of the Contract Sum (excl. VAT); or
{b) & 1,25% cash deposit and a 1,25% retention of the Contract Sum (exci. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of refention shall be released within 30 days of the exoirv of the
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitied to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Empioyer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time lo time, by the Minister of Finance in terms of section 80 (1){(b) of the Public Finance
Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION

t the expiry of the Service Period the Service Manager shaii furnish the Service Provider with a
written list of Employer's Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall izssue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shail be construed to have the same meaning as the words
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28.3.1 The Guarantee shall be returned, if applicable.
29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.
INDULGENCES

No extension of time, latitude or other induigences which may be given or ailowed by either Party to
the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/for compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Centract for whatever reason. The Service Provider
relinguishes its retention or any other rights to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made avaiiabie to any person outside
the Employer's service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the
approva! of, notification to or payment to the Service Provider.

The cepyright of all electronic aids, software proegrammes etc. prepared or developed in terms of this
Contract shafl be vested in the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment io the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision
applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Contract.

All information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available io any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Empioyer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In the
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entited to exercise any or all
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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33.1.2 To terminate this Contract without prejudice to any other rights it may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appointment of such a service provider as well as damages suffered.

The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access to and to make available all information, documents, nrogrammes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the event
of the Employer remaining in breach after ten (10) days’ written notice calling for rectification of the
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate ithe Contract by delivering written notice to the Empioyer to that effect to the extent
that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 cncommencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the
Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

34.2.4 if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services as
described; or

34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service
Provider.

Furiher, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or
reinsiate the Services are not issued within twelve (12) months of ihe insiruction; or

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such
instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shali be construed to have the same meaning as the words
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34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfaciorily compieted, calcuiated in accordance with the agreed rates.

34.5.2 Invoices for work done shali be submitted to the Employer within three (3) months after the
termination of the Contract, failing which the Employer will not be obliged to pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/for compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contract as a
whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in
good faith.

if the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

The mediator shall be = person agreed to by the Parties, failing agreement, the President: Souii
African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the ouicome of thereof, the Parties
shalt bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,
agree on a scale of fees on which the mediator's fees will be based.

The Parties shail appoint the mediator within 21 days of agreeing to mediate.

On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

if the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in
writing.

GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take
effect.

The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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37.1  The domiciiium citandi et executandi of the Parties for all purposes arising from this Contract for the
service of notices and legal process shall be as specified by the Parities in the Contract Data.

37.2  Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

37.3  Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered hy hand during normal business hours of the recipient; or
37.3.2 seni by prepaid registered post to the address chosen by the addressec.

374  Anotice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

37.5  Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

37.6  Any notice, request, consent, or other communication made between the Parties pursuant io the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.
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