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Department:
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REPUBLIC OF SOUTHAFRICA

Department:
Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

BID DOCUMENT

PROJECT DESCRIPTION: GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING
WORKS IN STATE OWNED BUILDING FOR A PERIOD OF 36 MONTHS

BID NO: GQET-25/26-024

Closing Date: Wednesday, 12 November 2025

Closing Time: 11:00

Bid Briefing Meeting Date: Wednesday, 22 October 2025

Bid Briefing Meeting time: 10:00

Tenderers CSD NO: ...............oo it

Name of the TenNderer: ...........ooiiiii e e e

Bid Box Address

Department of Public Works & Infrastructure
Eben Donges Building

Corner Robert & Hancock Street

Ggeberha

6001

SCM SPECIFIC ENQUIRIES: TECHNICAL / PROJECT SPECIFIC ENQUIRIES
Enquires: Bongiwe Ndaba Enquires: Xolani Steven

Tel No: 041 408 2015 during office hours Tel No: 041 408 2350 during office hours

Cell No: NONE Cell No: 081 032 2357

Email Address: Bongiwe.Ndaba@dpw.gov.za Email Address: Xolani.Steven@dpw.gov.za
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Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Bid No: GQET-25/26-024

SUMMARY OF BID INFORMATION

Bid Number GQET-25/26-024
Bid/ Project GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE
Description OWNED BUILDING FOR A PERIOD OF 36 MONTHS

Bid Closing date &

Time Wednesday, 12 November 2025 11:00
Bid Briefing Date
& Time Wednesday, 22 October 2025 10:00

(If applicable)

Venue GQEBERHA : DPWI REGIONAL OFFICE —EBEN DONGES BUILDING
SCM SPECIFIC Bongiwe Ndaba Bongiwe.Ndaba@dpw.gov.za
=pelislas 041 408 2015 NONE
TECHNICAL / . -
PROJECT Xolani Steven Xolani.Steven@dpw.gov.za
SPECIFIC
ENQUIRIES 041 408 2350 081 032 2357
Bid Document
Price R 300.00
Procurement Plan
1257

Reference Number

Points to be
allocated for an area
for work to be done
or services to be
done in that area

EASTERN CAPE
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Bid No: GQET-25/26-024

PA-04 (EC): NOTICE AND INVITATION TO TENDER
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Project title:

GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE OWNED
BUILDING FOR A PERIOD OF 36 MONTHS

Bid no: GQET-25/26-024

Procurement Plan

Reference no: 1257

Advertising date:

Friday, 10 October 2025

Closing date:

Wednesday, 12 November 2025

Closing time: 11:00

Validity period:

84 calendar days

1. REQUIRED CIDB GRADING

Itis estimated that tenderers should have a CIDB contractor grading designation of 3GB or 3GB* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range select class of construction works PE or select tender value range
select class of construction works PE* or higher.

* Delete “or select tender value range select class of construction works PE” where only one class of construction works is

applicable

2. FUNCTIONALITY CRITERIA APPLICABLE

2.1 The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will apply and failure to
meet minimum functionality score will resuit in the tenderer being disqualified. From further evaluation:

NTHS P

RELEVANT MAINTENANCE OR BUILDING EXPERIENGE ON PREVIOUS AND

GQEBERHA(PE) AREA: MAINTENANCE OF GENERAL BUILDING WORKS IN STATE OWNED BUILDINGS FOR 36
D

000.00 and

* The reference letters
submitted must comply
with the following
minimum requirements:

* The reference letter(s)
must be dated and
signed.

* The project must be
within the period
specified in the bid.

* The reference letter(s)

contract period and R-
value must be for a

current building maintenance or building repairs or
new building construction projects with a contract
value of R 450 000.00 or higher..

CURRENT CONTRACTS OF A SIMILAR NATURE, SCOPE AND/ OR COMPLEXITY 25
Conditions One (1) x reference letter of a completed or current
_ building maintenance or building repairs or new 5 (1) Minimum
1.1 Provide a reference letter(s) of | pilding construction projects with a contract value | Points for this
a completed project of a of R 450 000.00 or higher. criteria
zn()n;l;;zg&re, scope and/ or Two (2) x reference letters of a completed or
* T . current building maintenance or building repairs or 2 (10)
he contract/ project new building construction projects with a contract
reference must comply | \5ue of R 450 000.00 or higher..
W'.th. . foIIovymg . Three (3) x reference letters of a completed or
. minimum rRitemeants: current building maintenance or building repairs or 3 (15)
. The prolect_ m_ust be for a X new building construction projects with a contract
relevant building construction value of R 450 000.00 or higher
projects or building ’ ’
maintenance and building Four (4) x reference letters of a completed or
. EpaliSa _ current building maintenance or building repairs or | 4 (20)
ii.  The project must be in the last | pey puilding construction projects with a contract
_ Five(5) years and value of R 450 000.00 or higher.
iii. Has a value of atleast R 450 Five (5) x reference letters of a completed or 5 (25)
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Py

c\}l Department:
|  REPUBLIC OF SPUTHAFRICA single contract and not
the sum of various

contracts.

* The reference letter(s)
must clearly indicate the
contract start date and
contract end date/ or at
least practical
completion date.

The reference letter(s)
must indicate the client’s
name, contact particulars
and Email address.

* The reference letter(s)
must be stamped by the
client or on the
letterhead of the client.

* |n the case of a rates
based contract, the
actual expenditure or
work certified will be
deemed the contract
value.

* |f the bidder’s
performance is not
indicated in the
reference letter(s), the
Department will deemed
that the bidder’s
performance was
unsatisfactory and will
not verify the contrary.

* An appointment letter/
award letter and or
signed contract are not
accepted as a reference
letter.

Conditions for current contracts (if

applicable)

1.2 This conditions refers to a
reference letter of a current
project of a similar nature,
scope and or complexity (i.e. a
project/ contract started, but not
yet completed).

i. All the minmimum requirements
for a reference letters,
contracts or projects as per
paragraphs 1(a) and 1(b)
above, are applicable

ii. In respect of a construction
project:

a. Progress on site must have
reached a minimum of 50%
completion or

b. An R-value of atleast R
450 000.00 R- Value at the
closing date of the bid

iii. In respect of a term contract:

a. It must have reached a
minimum of 50% of the
contract duration or

b. An R-value of atleast R 225
000.00 R-value at the
closing date of the bid.
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Bid No: GQET-25/26-024

Please note: Experience of the bidder will be based on the reference letters submitted. If a project is listed in the table below,
but the reference letter is not submitted, the project will not be considered valid. If a reference letter is not listed in the table
below, but the reference letter is submitted with the bid and it is valid, it will be considered. For a reference letter to be
considered for criteria no 1, the performance rating of the bidder will not be a determining factor for criteria no. 1. The reference
letter will be used to validate the experience of the bidder only. If the performance rating of the bidder is not indicated or it is

less than satisfactory, the reference letter will still be considered for criteria no. 1

Name of project

Client and
location

Short Description of
project

Value of Project (Final
account)

i T REFERENCES FROM PROJECT MA|

NAGERS/ CLIENTS/ CONSULTANTS FOR

a.

Signed reference letters
from Consultant /
Clients confirming your
company's
performance.

All the requirements for
contracts or projects or
reference letters as
prescribed in
Functionality Criteria 1
applies.

Additionally, for a
reference letter to be
considered for this
functionality criteria, the
bidders’ performance
must be rated in the
letter at least
“satisfactory”.

25
PROJECTS OF SIMILAR IN NATURE, SCOPE AND VALUE.
2.1.Please provide: One (1) x reference letter which indicates 1(5) (Minimum

atleast a satisfactory performance in a
completed or current maintenance or repairs
or new building project with a contract value of
R 450 000.00 or higher.

Points for this Criteria)

Two (2) x reference letter which indicates
atleast a satisfactory performance in a
completed or current maintenance or repairs
or new building project with a contract value of
R 450 000.00 or higher.

2(10)

Three (3) x reference letter which indicates
atleast a satisfactory performance in a
completed or current maintenance or repairs
or new building project with a contract value of
R 450 000.00 or higher.

3 (15)

Four (4) x reference letter which indicates
atleast a satisfactory performance in a
completed or current maintenance or repairs
or new building project with a contract value of
R 450 000.00 or higher.

4 (20)

Five (5) x reference letter which indicates
atleast a satisfactory performance in a
completed or current maintenance or repairs
or new building project with a contract value of
R 450 000.00 or higher.

5 (25)

Bidders must submit reference letters. If a reference letter is listed in the tabie below, but the reference letter is not submitted,
the reference in the table will not be considered. If a reference letter is not listed in the table below, but the reference letter is
submitted with the bid and it is valid, it will be considered. For a reference letter to be considered valid for criteria 2, the

performance of the bidder must be at least rated satisfactory in all aspect.

Name of Company Value of Project Letter attached
as measured for
final account YES NO
1
2
3
4
3. FINANCIAL CAPACITY 20
3.1 Credit rating/code of D 8 (2) Minimum
1) Provide a valid Bank rating Points for this
letter or certificate from your Criteria
Banking Institution stating at Credit rating/code of C 12 (3)
Credit rating/code of B 16 (4)
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" least a bank rating code of A or

BorCorD and

2) The Bank rating letter or
certificate must not be older
than 3 months and

3) The bank rating code must be
for an amount of at least R 1
million

3.2

In the case that a bidder submit a
bank rating letter with more than
one bank rating code:

1 The Department will consider
the lowest bank rating code,
which is on the bank rating
letter, provided it complies with
the acceptable bank rating
codes as specified in the bid
and

2 If one of the bank rating codes
on the submitted bank rating
letter is less than the acceptable
bank rating code(s) as specified
in the bid document, it will be
deemed non-compliant and will
not be accepted.

Bid No: GQET-25/26-024

Credit iod of A

Name of Bank

Contact Person Contact Number

Date of letter

COMPETENCE OF KEY PERSON(S), PROFESSIONAL AND TECHNICAL PERSONNEL

30

CONDITONS APPLICABLE TO
KEY STAFF AND
QUALIFICATIONS

4.1. Submission of copies of
documents as required for the
following:

1 X Site Agent/general foreman with
built environment academic
qualifications and a detailed CV or

1 X Site Agent/general foreman
without qualifications and a detailed
CV.

1 X (Artisan with the Trade Test
certificate of Building related field).

4.2 . Copies of qualifications must
be submitted.

4.3 Failure to comply, will result in
the qualification(s) not considered
valid.

KEY STAFF X 2 MADE UP AS FOLLOWS:

1 X (1-3 years relevant building construction
experience as a Site Agent/general foreman with
built enviroment academic qualifications and a
detailed CV) or

1 X (4-5 years relevant building construction
experience as a Site Agent/general foreman without
built enviroment academic qualifications and a
detailed CV).

1 X (Artisan with the Trade Test certificate of
Building related field.

6 (1) (Minimum
Points for this
Criteria)

KEY STAFF X 3 MADE UP AS FOLLOWS:

1 X (4-5 years relevant building construction
experience as a Site Agent/general foreman with
built enviroment academic qualifications and a
detailed CV) or

1 X (6-8 years relevant building construction
experience as a Site Agent/general foreman without
built enviroment academic qualifications and a
detailed CV).

12(2)
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Bid No: GQET-25/26-024

Criteria
No

Criteria

Evaluation Indicators

Applicable Value

2 X (Artisan with the Trade Test certificate of
Building related field.

KEY STAFF X 4 MADE UP AS FOLLOWS:

1 X (6-7 years relevant building construction
experience as a Site Agent/general foreman with
built enviroment academic qualifications and a
detailed CV) or

1 X (9-12 years relevant building construction
experience as a Site Agent/general foreman without
built enviroment academic qualifications and a
detailed CV).

3 X (Artisan with the Trade Test certificate of
Building related field.

18 (3)

KEY STAFF X 5 MADE UP AS FOLLOWS:

1 X (8-10 years relevant building construction
experience as a Site Agent/general foreman with
built enviroment academic qualifications and a
detailed CV) or

1 X (13-15 years relevant building construction
experience as a Site Agent/general foreman without
built enviroment academic qualifications and a
detailed CV).

4 X (Artisan with the Trade Test certificate of
Building related field..

24 (4)

KEY STAFF X 6 MADE UP AS FOLLOWS:

1 X (11 or more years relevant building construction
experience as a Site Agent/general foreman with
built enviroment academic qualifications and a
detailed CV) or

1 X (13-15 years relevant building construction
experience as a Site Agent/general foreman without
built enviroment academic qualifications and a
detailed CV).

5 X (Artisan with the Trade Test certificate of
Building related field..

30 (5)

No

Name of the Key Person

Name of the Portfolio/Position
Qualification(s)

Qualifications
attached

YE
S

NO

TOTAL SCORE

MINIMUM QUALIFYING SCORE FOR FUNCTIONALITY

100
50

1.1 If a bid fails to achieve the minimum qualifying score for functionality of [Fifty percent (50%), it will automatically be
regarded as non-compliant, and shall not be considered any further in the evaluation process.

1.2 In addition to the above, bidders’ must score the minimum points for each Criteria ,(i.e. Criteria 1, Criteria 2, Criteria 3 and

Criteria 4.) If a bidder fails to score the minimum points for each criteria, the bidder’s offer will be regarded as non-
compliant, even if the bidder scored the required minimum qualifying score for functionality.
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Department:
Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA 3., EVALUATION METHOD FOR RESPONSIVE BIDS

3.1. The following Evaluation Method for responsive bids will be applicable:

[] Method 1 (Financial offer) X] Method 2 (Financial and Preference offer)

3.2.The 80/20 Preference points scoring system will be applicable for this bid

4. RESPONSIVENESS CRITERIA
4.1.Indicate SUBSTANTIVE RESPONSIVENESS criteria applicable for this tender. Failure to comply

with the criteria stated hereunder shall result in the tender offer being disqualified from further
consideration:

X

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

X

Tender offer must be properly received on the tender closing date and time specified on the
invitation, completed either electronically (if issued in electronic format), or by writing legibly in non-
erasable ink. (All as per Standard Conditions of Tender).

Use of correction fluid is prohibited. Corrections to be crossed out and initialled.

Submission of bid offer.

Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.

The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) together with his tender. All items in the Bill of Quantities must be
priced. No items in the bill of quantities must be left unpriced (no blanks).

There will be a compulsory bid briefing/ clarification meeting and all potential bidders must attend.

N ¥ K KKK

Any addendums or erratums to the bid will be published in the original advertising media, at least
10 working days before the bid closing date. Bids will be evaluated in accordance with the
published addendums or erratums.

X

The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.

10.

X

Bidders will be evaluated as per the Special Conditions of Bid (SCB-01) as amended and approved
prior to the tender advert date

11.

Bidders will be disqualified in the following circumstances:

a) If they submit for the same bid, more than one bid or an alternative bid offer.

b) If they submitted a bid, but is also in agreement to an additional bidding entity who
submitted an offer for the same bid (e.g. in an agreement with a joint venture or consortium
or partnership, etc.).

c) If there are factual evidence of communication with any other bidder, which are competing
for the same bid, (example a signature of the bidder is found in a competing bidder or the
bidder is a director of in a competing bid offer.

12.

Offer’s from the following bidders’ will be eligible to have their submissions evaluated:

a) Only bidders’ who are registered with the Construction Industry Development Board (CIDB),
or who are capable of being so registered with the CIDB within twenty-one (21) working days
from the closing date for submission of tenders, in the specified contractor designation (class
of works) and or specified contractor grading (or higher) or

b) Bidders who submitted proof with their bids that they already applied to CIDB, on or before
the closing date:

i For the correction of their overall CIDB non-compliance status or
ii. For an upgrade of their specified contractor CIDB grading or
iii. For a registration in a specified contractor designation.

13.

Bidders must submit a Letter of Good standing with COIDA relevant to the scope of works
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA
ADMINISTRATIVE CRITERIA
4.2.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.
The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per PA
1. X] | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV’s.

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or

2 Xl | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.
3 Submission of (PA-11): Bidder’s disclosure
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
4 Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any.
5 X | All parts of tender documents submitted must be fully completed in ink and signed where required.
<1 | Upon request, submission of fingerprints obtainable from local SAPS including any other additional
6 . . X : ;
documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting
7 [ | documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
8. | X | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement
<1 | Bidders will be evaluated as per the Special Conditions of Bid (SCB-01) as amended and approved
9 < )
prior to the tender advert date
Submission of DPW-09 (EC): Particulars of Tenderer’s Projects: Bidders may use ‘own form’ — the
10.| = details of all the tenderer’s current and previous projects must however be the same as the details
"| ¥ | of the DPW-09 (EC) form. Bidders are required to sign and date the DPW-09 / ‘own form’ and
cross-reference the documents if ‘own form’ is used.
Submision of DPW-21 (EC): Record of addenda to tender documents: Bidder maybe requested to
11.| [X] | confirm receipt and or compliance with the "Record of Addenda" if the record of Addenda" was not

submitted with the bid at the closing date.

CIDB non-compliance at the time of tender
If a bidder submitted with their bid proof that they had already applied to CIDB for an upgrade or for
correction of their non-compliance with CIDB, such a contractor will be deemed to be capable of
12 being so registered in that particular grading and will be evaluated as such, within the 21 workings

"| XI | days period after the closing date.
Note: A CIDB non-compliance status is defined as a CIDB status which is inactive and or expired,
and or suspended, and or deregistered and or not registered in the specified contractor designation
(class of works) and or not registered on the CIDB in the specified (or higher) contractor grading.

13. PA 10: FM GENERAL CONDITIONS OF CONTRACT

XX

CIDB non-compliance after tender closing date
14. Upon request, a bidder will be given twenty one (21) working days to correct its CIDB compliance
status, if the bidder becomes CIDB non-compliant, after the bid closing date

A bidder may nominate the same key resources for more than one bid in the Department.

During evaluation, the bidder’s offer will be “deemed responsive” (if it complies with the substantive
criteria). Should a bidder, subsequently be awarded more than one bid, but the key staff is

15. | IX] | already allocated to another awarded bid or another recommended bid, the Department may
request a bidder to provide new key staff, which are accompanied by the minimum required
qualifications and CV’s (if applicable).

16.| [XI | Upon request bidders must submit a fully completed and signed bid offer (DPW-07)
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‘Z Departmel

nt:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific goals.

1 X Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022
2 5 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
= submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS
5.1.For procurement transaction with rand value greater than R1 Million and up to R50 Million (Inclusive

of all applicable taxes) the specific goals listed below are applicable.

Serial | Specific Goals Preference | Documentation to be submitted by bidders to
No Points validate their claim for points
allocated
out of 20
1. An EME or QSE or any entity which 10 ¢ SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people
2. Located in EASTERN CAPE for 2 o Official Municipal Rates Statement which is in
work to be done or services to be the name of the bidder.
rendered in the EASTERN CAPE Or
area e Any Account or statement which is in the name
of the Bidder.
Or

e Permission To Occupy from local chief in case
of rural areas (PTO) which is in the name of the

bidder.
Or
o Lease Agreement which is in the name of the
bidder.
3. An EME or QSE or any entity which 4 e SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
women
4, An EME or QSE or any entity which 2 e SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people with disability and
e Medical Certificate indicating that the disability
is permanent
or
e South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
¢ National Council for Persons with Physical
Disability in South Africa registration
(NCPPDSA)
5. An EME or QSE or any entity which 2 e ID Copy and SANAS Accredited BBBEE
is at least 51% owned by black youth Certificate or sworn affidavit where applicable.
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Bid No: GQET-25/26-024

:  Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:
6.1. Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the
tender to be declared non-responsive and removed from any further consideration. The Employer reserves
the right to request additional information over and above that which is provided by the Tenderer on said
form. The information must be provided by the Tenderer within the stipulated time as determined by the Bid
Evaluation Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.2. Technical risks:

Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report
prepared by the Consultant Team, based on its research and inspection of a representative sample of the
Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer, not reflected on form DPW-09 (EC) or any alternative accepted
format. Failing to provide contactable references will result in the tender offer will be mutatis mutandis
declared non-responsive. A bidder will not be afforded to provide alternative references, if the bidder's
initial reference is contactable, or don’t respond to the Department. If a reference letter is not listed in on
form DPW-09 (EC) or any alternative accepted format, but the reference letter is submitted with the bid and
it is valid, it will be considered

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal,
fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC) or any alternative accepted format, as well
as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer be mutatis mutandis declared non-
responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4.  Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;
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Bid No: GQET-25/26-024

£ Department:
| RepUBLIC oF soUTAFRICA 7., Personnel management: extent of labour disputes and ability to resolving labour
disputes amicably;

8.  Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein. The Company
Organogram with CV’s and certified ID’s of all principals and employed workforce as well as proof of
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity
and capability will also be considered. The tenderer should demonstrate that he or she possesses the
necessary professional and technical qualifications and -competence in relation to the scope of work and
work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

When a bid briefing/ clarification meeting is compulsory, the bidder (an authorised representative of the
bidder) must attend a compulsory bid briefing meeting, if applicable.

6.3. Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be
able to fulfil guarantees or warranties provided for in the contract in order to complete the project
successfully for the amount tendered.
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Bid No: GQET-25/26-024

¥ Department:
4 Public Works and Infrastructure
5 REPUBLIC OF SOUTHAFRICA

7. OBJECTIVE CRITERIA APPLICABLE: YES

7.1.The Department may pass over the highest point scoring bidder based on the objective criteria
(conditions) as listed below and
7.2. The condition for passing over the highest point scorer is only applicable to the bids listed below

Queenstown Area: Maintenance of General Building works in state owned buildings for
36 months period.

Grahamstown Area: Maintenance of General Building works in state owned buildings for
36 months period.

East London Area: Maintenance of General Building works in state owned buildings for
36 months period.

KWT Area: Maintenance of General Building works in state owned buildings for 36
months period:

Gqeberha/PE Area: Maintenance of General Building works in state owned buildings for
36 months period.

Karoo Area: Maintenance of General Building works in state owned buildings for 36
months period.

7.3.The six bids above are for six different and wide spread geographical areas. Appointing a
single service provider for more than one of these projects, post a risk of failure or under
performance to the Department. The Department intents with this Objective Criteria to appoint
multiple service providers to spread this risk of failure or under performance.

7.4.1n the event that a bidder scores the highest PPPFA Points in more than one of these bids, the
Department will afford the highest point scoring bidder the opportunity to select its preferred bid.

7.5. After the highest point scorer bidder select its preferred bid, the Department reserves the right
to negotiate with the other remaining bidders (from the 2" highest point scorer downwards).

7.6.During the Negotiation process, the following condition will apply:

a. The Department will only enter into negotiations with another bidder, if they have not
been awarded already any of the remaining bids.

b. If the 2™ highest scoring bidder's price is acceptable, and their tendered price in R-
value is less than the highest point scorer's price, the Department will award it to the
2" highest point scoring bidder at its tendered price or

c. If the price in R-value is not less than the highest point scorer's price, the 2™ highest
point scoring bidder will be given a counter offer. The counter offer which will be given
to the 2" highest point scorer, will be the offer of the highest point scoring bidder,
provided that the highest point scorer’s price is reasonable and market related or

d. If the highest point scorer’s price is not market related, the 2" highest point scorer will
be given a market related counter offer, if the 2™ highest point scorer's offer is not
market related.

e. If the 2" highest point scorer decline the counter offer (if any), the Department
reserves the right to negotiate with the 3" bidder up to the last bidder and the same
methodology will be followed.

7.7.The Department may only award more than one of these bids to a bidder, once all the other
bidders declined.

7.8.The Department may award the same Service Provider more than one bid, if there is (are) no
other responsive(s) bidders for the particular bid/geographical area.

7.9.Should the Department withdraw or cancel any bid(s) which are part of the Objective Criteria,
the following conditions will apply:

a.

b.
c.
d.

The bidding process will proceed as the need for the remaining goods or services still
exist.

The objective criteria will be applicable on the remaining bids.

The withdrawn or cancelled bids will be omitted from the Objective Criteria.

The remaining bids will be evaluated and finalized in accordance with the remaining bid
rules and Objective Criteria.
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Department:

Bid No: GQET-25/26-024

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

8. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME
The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour
through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract.

Not applicable

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour
through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract.

Not applicable

(©)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour
through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract.

Not applicable

CIDB BUILD Programme: Minimum Targeted Enterprise Development Contract Participation
Goal in accordance with the cidb Standard for Indirect Targeting for Enterprise Development
through Construction Works Contracts, No 36190 Government Gazette, 25 February 2013, as
amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Not applicable

(e)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in accordance
with the cidb Standard for Developing Skills through Infrastructure Contracts as published in the
Government Gazette Notice No. 43495 of 3 July 2020, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Not applicable

(f)

DPWI National Youth Service training and development programme (NYS) — Condition of Contract.

Not applicable

9

Labour Intensive Works — Condition of Contract.

Not applicable
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

9. COLLECTION OF TENDER DOCUMENTS

Bid documents are available for free download on e-Tender portal www.etenders.gov.za
Alternatively, Bid documents may be collected during working hours at the following address NDPWI,
Eben Donges Building, Cnr Robert and Hancock street, Ggeberha, 6056.

A non-refundable bid deposit of R 300.00 is payable (cash only) on collection of the bid documents.

10. COMPULSORY BID BRIEFING/ CLARIFICATION/ SITE INSPECTION MEETING
Details of Compulsory Bid Briefing/ Clarification / Site Inspection Meeting (if any):

Venue: GQEBERHA : DPWI REGIONAL OFFICE —EBEN DONGES BUILDING

Virtual meeting link: | (Type link here or indicate "N/A")

Date: Wednesday, 22 October 2025 | Starting time: | 10-00
11. ENQUIRIES

11.1. Technical enquiries may be addressed to:
DPWI Project Manager | Xolani Steven Telephone no: | 041 408 2350
Cellular phone no 081 032 2357 Fax no: Indicate
E-mail Xolani.Steven@dpw.gov.za

11.2. SCM enquiries may be addressed to:
SCM Official Bongiwe Ndaba Telephone no: | 041 408 2015
Cellular phone no NONE Fax no: None

E-mail Bongiwe.Ndaba@dpw.gov.za

12. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Closing Date: Wednesday, 12 November 2025

Closing Time: 11:00

Tender documents may be posted to: Deposited in the tender box at:
The Director-General
Department of Public Works and Infrastructure The Bid Box
Private Bag X 3193 OR Department of Public Works & Infrastructure
Ggebergha Eben Donges Building
6001 Corner Robert & Hancock Street
Documents must be deposited in The Bid Box
before the closing date of the bid
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure

DPW-07: FORM OF OFFER AND ACCEPTANCE

(Carried over from the FINAL SUMMARY of BOQ (Page 82)

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Bid no: GQET-25/26-024

Bid/ Project Description: GREBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE
OWNED BUILDING FOR A PERIOD OF 36 MONTHS

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under
the contract including compliance with all its terms and conditions according to their true intent and meaning for

an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words):

Rand in figures: R

The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be
considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance

and returning one copy of this document to the Tenderer before the end of the period of validity stated in the

tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of
contract identified in the contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)
Company or Close Corporation: Natural Person or Partnership:

........................................................................... OR

CSD supplier number: ...........ccovviiiii CSD suppliernumber: .......cccccoveiiiiiiiiieieeee,

AND WHO IS (if applicable):

Trading under the name and style Of: ... e e
AND WHO IS:

Represented herein, and who is duly authorised to do so, by: Note:
Mr/Mrs/Ms:

A Resolution / Power of Attorney, signed by all the
Directors / Member / Partners of the Legal Entity must
accompany this Offer, authorising the Representative
.............................................................................................. to make this offer.
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Y Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Bid No: GQET-25/26-024

Bid/ Project Description: GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE
OWNED BUILDING FOR A PERIOD OF 36 MONTHS

SIGNED FOR THE TENDERER:

Name of representative Signature Date
WITNESSED BY:

Name of witness Signature Date

This Offer is in respect of: (Please indicate with an “X” in the

appropriate block) —

The official documents .................coiiviiiiiii e -

The official alternative ............c..cooeiiiiiii e, 1

Own alternative (only if documentation makes provision therefore)

SECURITY OFFERED: (Not required for this quotation/ bid)

The Service Provider will provide one of the following forms of security:

(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT) Yes [] No
(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5: FM) Yes [] No
(3) Retention of 2.5% of the Contract Sum (excl. VAT) Yes [] No
(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT) Yes [] No

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-
Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all
legal notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO........ccoooviiiii, Cellular Phone No. .........cooiiiiiiiiiii e

FaxNo. ..o,

POSTAl BAArESS. ... it e e et

BanKer .. .c.oiieiiiee e Branch........oooiiiii

Bank Account NO. ........ccoiiiiiii BranchCode ............ccooiiiiiiiiii,

Registration No of Tenderer at Department of Labour................coovmeiiiiiii e,
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Bid No: GQET-25/26-024

i Department:

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the Tenderer's offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

Bid No: GQET-25/26-024

Bid/ Project Description: GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE
OWNED BUILDING FOR A PERIOD OF 36 MONTHS

The terms of the contract, are contained in:

Part 1 Agreements and contract data, (which includes this agreement)
Part 2 Pricing data

Part 3 Scope of work.

Part4 Site information

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of
delivery, or if delivered by courier within two working days after submission by the Employer to the courier
services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking
number within 24 hours of such submission. Unless the tenderer (now Service Provider) within seven working
days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the
contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding
contract between the parties.

For the Employer:

Name of signatory Signature Date

Name of Organisation: | Department of Public Works

Address of
Organisation:

WITNESSED BY:

Name of witness Signature Date
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Bid No: GQET-25/26-024

Department:
Public Works and infrastructure
REPUBLIC OF SOUTHAFRICA

SCHEDULE OF DEVIATIONS

Bid no: GQET-25/26-024

Bid/ Project Description: GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE
OWNED BUILDING FOR A PERIOD OF 36 MONTHS

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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3.  Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

2. BIDDER’S DECLARATION

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having

a controlling interest? in the enterprise, employed by the state?
[JYES [JNO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

(%) the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively,
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For External Use
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Bid No: GQET-25/26-024

. Department:

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

22

Do you, or any person connected with the bidder, have a relationship with any person who is employed

by the procuring institution?

221

23

2.3.1

3.1

3.2

3.3

34

3.5

3.6

[dYyes [INO
If so, furnish particulars:

.....................................................................................................................................

Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

[JYES [JNO
If so, furnish particulars:
DECLARATION
I, the undersigned, (NAME)...........ovuiiniiniiii e in submitting the

accompanying bid, do hereby make the following statements that | declare to be true and complete in
every respect:

| have read and | understand the contents of this disclosure;

I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium* will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For External Use
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Bid No: GQET-25/26-024

‘s‘}. Department:

REpusLic oF soumarion 3.7 | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious will be reported
to the Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business
with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating

of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. |
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6
OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder Signature Date Position

This form is aligned to SBD 4.
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA PA_15_1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(fegally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2 *Mr/Mrs/Ms:

in *histher Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Tender to the Enterprise mentioned above.
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Name Capacity Signature

0 N O G AW N =

11

12

13

14

15

16

17

18

19

20

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which
person must be so authorized by way of a duly completed
power of attorney, signed by the Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (proof of shareholding /
ownership and power of attorney are to be attached
hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure

REPUSLIC OF SOUTHAFRICA PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO
ENTER INTO CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture)

to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)
1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item
1 above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfiiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

Postal Code
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure

repusLic of soutHarrica  Postal Address:

Postal Code

Telephone number: Fax number:

Name Capacity Signature

9

10

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP
1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed

by all the Directors / Members / Partners of the Tendering

Enterprise.

3 In the event that paragraph 2 cannot be complied

with, the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (aftach proof of shareholding / ownership
hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which person
must be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering Enterprise
(proof of shareholding / ownership and power of attorney are to
be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure

rervscorsumarncs  PA=15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)
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Bid No: GQET-25/26-024

X
‘. Department:

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA B

Mr/Mrs/Ms:

in *his/her Capacity as: (position in theEnterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above.

C. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all
business under the name and style of:

D. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfiiment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered
into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item
D above.

F. No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to
herein.

G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

Postal Code
Postal Address:
Postal Code
Telephone number Fax number:
E-mail address:
Name Capacity Signature
1
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Name Capacity Signature

10

1"

12

13

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the
space available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint
venture, must be attached to this Special Resolution (PA-15.3).
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA DPW-16. TENDER BRIEFING MEETING CERTIFICATE

GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN

Project title: STATE OWNED BUILDING FOR A PERIOD OF 36 MONTHS

Tender / Quotation no: | GQET-25/26-024 Reference no: 1257

Date Bid Briefing Meeting: Wednesday, 22 October 2025

Time of Bid Briefing Meeting: 10:00

Venue: GQEBERHA : DPWI REGIONAL OFFICE —EBEN DONGES BUILDING

This is to certify that I,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender clarification
meeting and that | understand the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date

Name of DPW Representative Signature Date
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS
Proiject title: GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN
) : STATE OWNED BUILDING FOR A PERIOD OF 36 MONTHS
Tender / Quotation no: | GQET-25/26-024 Reference no: 1257

1. |/ We confirm that the following communications received from the Department of Public Works before the
submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer: (Attach additional pages if more space is required)

Date Title or Details

10.

Name of Tenderer Signature Date

2. |/ We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date

Page 1 of 1
DPW-21 (EC)
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Bid No: GQET-25/26-024

»  Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and
1.2 Preference Points System to be applied
X The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender shall be awarded for:
1.3.1 Price: Maximum 80 points

1.3.2 Specific Goals: Maximum 20 points

1.4 The maximum points for this tender are allocated as follows:

Preference Points System to be applied 80/20

PRICE 80

SPECIFIC GOALS 20

Total points for Price and Specific Goals _

1.5 Breakdown Allocation of Specific Goals Points

1.5.1  For procurement transactions with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable:

Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20
1. An EME or QSE or any entity which is at 10 e SANAS Accredited BBBEE Certificate or
least 51% owned by black people sworn affidavit where applicable.
2. Located in EASTERN CAPE for work 2 o  Official Municipal Rates Statement which is
to be done or services to be rendered in the name of the bidder.
in the EASTERN CAPE area Or

e Any Account or statement which is in the
name of the Bidder.
Or

e Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Or

e Lease Agreement which is in the name of the
bidder.
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Bid No: GQET-25/26-024

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20
3. An EME or QSE or any entity which is at 4 e SANAS Accredited BBBEE Certificate or
least 51% owned by black women sworn affidavit where applicable.
4. An EME or QSE or any entity which is at 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black people with sworn affidavit where applicable.
disability and
e Medical Certificate indicating that the
disability is permanent
or
e South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
e National Council for Persons with Physical
Disability in South Africa registration
(NCPPDSA)
5. An EME or QSE or any entity which is at 2 e ID Copy and SANAS Accredited BBBEE
least 51% owned by black youth Certificate or sworn  affidavit where
applicable.
1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to

1.7
2.
(a)
(b)
(c)
(d)
(e)

claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the organ of state.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable

taxes less all unconditional discounts; ‘

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1.

3.1.1.

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
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Bid No: GQET-25/26-024

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

3.2.

3.21.

Where

4.2.

Ps=80(1-""""")  or Ps =90(1-=222 )
Pmin Pmin

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmax Pt—P max
Ps=80(1+222%) o Ps=90(1+7= )
Pmax Pmax
Ps = Points scored for price of tender under consideration

Pt
Pmax Price of highest acceptable tender
POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported
by proof/ documentation stated in the conditions of this tender:

Price of tender under consideration

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Number of points
claimed (80/20
system)

(To be completed by

(To be completed by the tenderer)
the organ of state)

allocated

The specific goals allocated points in terms of this
tender (80/20 system)

1. An EME or QSE or any entity which is at least 51%
owned by black people

1. Located in EASTERN CAPE for work to be done 2
or services to be rendered in the EASTERN
CAPE area

2. An EME or QSE or any entity which is at least 51% 4
owned by black women

3. An EME or QSE or any entity which is at least 51% 2
owned by black people with disability

4. An EME or QSE or any entity which is at least 51% 2
owned by black youth

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm..........cooviiiiii e
4.4. Company registration NUMDEr: ...........ooiiiiiii e,
4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

OOooooonoo

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;
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iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

............................................. SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ..........iiiiiiiiiiie e n e
DATE: ...,
ADDRESS: ...t
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Bid No: GQET-25/26-024

B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES

(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE)

I, the undersigned,

(Gazette Vol. 630 No. 41287)
Issued in terms of paragraph 3.6.2.4.1 (B)

Full name & Surname

Identity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) 1 am a Member[_]/ Director [ ]/ Owner [[] (Select one) of the following enterprise and am duly authorised

to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

BEP

(Built Environment Professional) | Contractor

Supplier

Definition of “Black
People”

iAs per the Broad-Based Black Economic Empowerment Act 53 of 2003 as

Amended by Act No 46 of 2013 “Black People” is a generic term which means

Africans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who became
citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27
April 1994 and who would have been entitled to acquire citizenship by naturalization prior

tto that date:”

Definition of “Black
Designated Groups”

“Black Designated Groups” means:

a) unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational institution;

b) Black people who are youth as defined in the National Youth Commission Act of 1996;
(c) Black people who are persons with disabilities as defined in the Code of Good Practice
on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black people living in rural and under developed areas;

e) Black military veterans who qualifies to be called a military veteran in terms of the
Military Veterans Act 18 of 2011;”

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

- The Enterprise is

% Black Owned

* The Enterprise is

% Black Female Owned

* The Enterprise is

% Owned by Black Designated Group (provide Black Designated

Group Breakdown below as per the definition in the table above)

o Black Youth % %
o Black Disabled % %
o Black Unemployed % %
o Black People living in Rural areas % %
o Black Military Veterans % %
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4) Based on the Financial Statements D7M§ﬁ£g_ement Accounts and other information availablie\tl on the

latest financial year-end of / / , (format: day/month/year) the annual Total
day/ month fyear

Revenue was less than the applicable amount confirmed by ticking the applicable box below.

BEP R1.8 million
Contractor R3.0 million
Supplier R3.0 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the
Minister of Trade and Industry.

* Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)
At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)
At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)

5) I know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this
matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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SPECIAL CONDITIONS OF BID (SCB-1)

INTERPRETATION
1.1 The word “Bidder” in these conditions shall mean and include any firm of Contractors, Services
Providers or any company or body incorporated or unincorporated or any other legal entities.
1.2 Theword “Department” in these conditions shall mean the DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE
1.3 Any reference to words “Bid” or “bidder” herein and or any other documentation shall be construed

to have the meaning as the words “Tender” or Tenderer”.

2 PRECEDENCE

2.1.

2.2.

If any other condition (bid rule) in the bid document is in contradiction with the “Special Conditions of
Bid” the “Special Conditions of Bid” will take preference.

The “Special Conditions of Bid” can only be amended by an official addendum before the closing date
of the bid.

3 GENERAL BID RULES

3.1.
3.2.

3.3.
3.4.

3.5.
3.6.

3.7.

3.8.

3.9.

3.10.

3.11.

3.12.

“Written” or “in writing” means hand-written in non-erasable ink or any form of electronic or digital

writing and or a combination thereof.

The digital and or electronic completion and signing of documents is permitted.

A bidder participates in this bid process entirely at its own risk and cost.

The Department may accept or reject any bid offer or may cancel the bid process (or reject all bid

offers at any time) prior to award, due to the following:

3.4.1. due to changed circumstances, there is no longer a need for the goods or services specified

in the invitation;

3.4.2. funds are no longer available to cover the total envisaged expenditure;

3.4.3. no acceptable tender is received;

3.4.4. there is a material irregularity in the tender process; or

3.4.5. there is material change in the scope of works.

The Department shall not accept or incur any liability for such cancellation or rejection or acceptance,

but will give written reasons for such action upon receiving a written request to do so.

Completed bid documents in a sealed envelope, endorsed with the relevant bid number, bid

description and the closing, must be deposited in the bid box as indicated in the bid document.

Bidders must ensure that bids submitted via courier services are deposited by the courier service in

the Departmental Bid box, prior to the closing date and time. The Department will not accept

responsibility for any bids, which are not timeously deposited in the Bid Box.

A Bid will be treated as a late bid, if it is not received in the bid box. The Department will not accept

responsibility for any late depositing of bids or for the non-depositing of bids in the bid box, which are

as a result from an act committed or omitted by an official. This is not limited to the following cases:

3.8.1. A Bidder handed over its bid to a departmental official or to the security services personnel
timeously, but they omits to deposit the bid in the bid box on or before the closing date and time.

3.8.2. If a courier service delivers the bid to a departmental official or to the security services
personnel timeously and it is not deposited in the bid box timeously.

3.8.3. The bid documents were send through mail / Post Office and it is not timely collected and or
timely deposited in the Departmental Bid Box.

Bids received after the closing date and time will not be accepted for consideration and where

practical, be returned unopened to the Bidder(s).

Bidders who are not registered on the CSD, must register on the CSD within 7 working days, if

requested to do so. No award letters or purchase orders or contracts will be signed, with a bidder not

registered on the CSD.

The Department will download the following documents, to verify the information submitted by bidders:

3.11.1. CSD registration certificate (if the bidder is registered in the CSD)

3.11.2. CIPC registration

3.11.3. CIDB registration

Bidders are not allowed to recruit or shall not attempt to recruit an employee of the Department for

purposes of preparation of the bid or for the duration of the execution of this contract or any part

thereof.
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4.1.

4.2.

AMBIGUITIES/ CONTRADICTIONS / OMISSIONS

If a bidder becomes aware of any ambiguities or contradictions or omissions in the bid document or
the specifications, drawings or descriptions or functionality or quality, or any part of the bid document,
this should be clarified with the Department, at least five (5) working days before the closing time
stated in the tender data.

If the Department found, after the closing date of the bid, that there is an ambiguity/ contradiction or

omission in the bid document , the Department reserves the right to:

4.2.1. If the ambiguity or contradiction or omission in the bid document is of an administrative
nature, request bidders to correct any non-compliances caused by the ambiguity or
contradiction or omission or

4.2.2. If the ambiguity or contradiction or omission is immaterial, proceed to finalise the
procurement process and notify the delegated authority in the submission of the
ambiguity or contradiction or omission for the consideration of the approving authority
or

4.2.3. Cancel the bid and process

5 PERIOD OF VALIDITY FOR BIDS AFTER CLOSING DATE
5.1 All Bids must remain valid from the closing date for a period as stipulated in the bid document.
5.2 The Department reserves the right to request for the validity extensions of bids, should it deemed

necessary. The following conditions will apply when the Department request for a validity extension
of a bid:

5.2.1 The request for a validity extension will be done while the validity period of the bids are still
valid.

5.2.2 Bidders have the right to refuse the extension of the validity period of their bids.

5.2.3 If arequest for validity extensions are send to bidders while the validity period of the bids are
still valid, non-replying to the request for validity extension before the expiry date will be
deemed a tacit agreement to the extension of the validity period. The Department will
communicate with the affected bidders to confirm such tacit agreement.

5.2.4 Should the bidder not agree with the tacit agreement, the bidder shall be deemed to be non-
responsive and not considered for further evaluation.

5.2.5 If a bidder(s) refused a validity extension, it will be deemed that the bidder(s) had withdrawn
their bids from the bidding process. The Department reserves the right to continue with its bid
evaluation and adjudication of the remaining bids and finalise the process.

6 BRAND NAMES
6.1 Wherever a brand name is specified in this bid document (i.e. in the specifications, pricing schedule

or bill of quantities or anywhere in this document), the department’s requirement is not limited to the
specified brand name, but requires an item similar/equivalent or better than specified.

7 CONTRACTUAL PRICE ADJUSTMENTS
7.1 The Bid will not be subjected to any price escalation, unless specified otherwise in the bid documents.

8 AUTHORITY TO SIGN BID DOCUMENTS

8.1

8.2

8.3

No authority to sign (PA 15.1: Resolution of Board of Directors) is required from an enterprise which

has only one director or is a sole ownership.

In the case of a bid being submitted on behalf of a company, close corporation or partnership, evidence

should be submitted with the bid at the closing time, that the Bid has been signed by a person properly

authorised by resolution of the directors or under the articles of the entity. For that purpose, forms PA-
15.1-15.3 (Resolution of Board of Directors) are included in the bid document for completion by the
relevant Board(s) of Directors

The department further accepts that, in the absence of a PA 15.1: Resolution of Board of Directors,

any director or any member of the enterprise may have the authority to bind the enterprise. Therefore

the following will apply when only one director or one member of the enterprise signed the bid
documents:

8.3.1  The signature of any one of the directors or any one of the members of the enterprise will bind
the enterprise and all the directors/ members of the enterprise. This condition will therefore
render the bid valid; and

8.3.2 The Department will verify the authority to sign (if deemed necessary) and where possible,
may request proof of such authority of the relevant director or relevant member to act on behalf
of the enterprise in the form of a “ Resolution of the Board of Directors”, if such “, (PA 15.1:
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8.4

8.5

Resolution of Board of Directors),” was not submitted with the bid or was not completed or
was incorrectly completed,

In the case of a sub-contractor agreement, a joint venture or consortia, the signing of the sub-

contractor agreement, or Joint Venture or Consortia agreement by any director or member of each of

the parties to the agreement, will render the sub-contractor agreement or Joint Venture or Consortia
agreement valid. Therefore:

8.4.1  The Department reserves the right to request from each party to the sub-contractor agreement
or Joint Venture or Consortia” agreement, proof of such authority of the relevant director or
relevant member to act on behalf of the enterprise(s), in the form of a “ Resolution of the Board
of Directors”, if it was not submitted with the bid or was not completed or was incorrectly
completed,

In the event that a non-member or non-director to the enterprise(s) sign the bid documents and or sign

a joint venture or consortia agreement, an “Authority to sign” issued by a director of the enterprise(s)

or by the Board of Directors of the enterprise(s) must be submitted with the bid at the closing date.

Failure to comply with this requirement at the closing date of the bid, will invalidate the bid submitted.

9 CONTRACT PERIOD

9.1 The contract period is stipulated in the Contract Data or the specifications.
9.2 The construction period for Infrastructure works, will commence from the date of site handover.

10 NEGOTIATION WITH THE IDENTIFIED PREFERRED BIDDER
10.1 The Bid will be awarded to the bidder who scores the highest PPPFA number of points:

10.1.1 However, should an offer not be market related, the Department reserves the right to
negotiate with bidders a reasonable market price /offer?

11 AWARD OF CONTRACTS TO TENDERERS NOT SCORING HIGHEST POINTS
11.1 The Department reserves the right to award the bid to a tenderer not scoring the highest points, after

having applied an objective criteria or a risk assessment criteria, if such (i.e. the objective criteria/
risk assessment) is specified in the bid document.

12 TAX COMPLIANCE

12.1
12.2
12.3
12.4

12.5

12.6

No tender shall be awarded to a bidder who is non tax -compliant.

All bidders’ tax matters must be in order prior to award.

Bidders’ tax matters will be verified through CSD.

If the recommended bidder’s tax status is non-compliant, the recommended bidder must submit written
proof from SARS of their tax compliant status or submit written proof that they have made an
arrangement with SARS to meet their outstanding tax obligations.

The recommended bidder will be given a maximum of seven (7) working days to correct their tax
compliance status.

Failure to comply within seven (7) working days, from the date of the request, the Department will
reject the bid submitted by the bidder.

13 REGISTRATION AS A VAT-VENDOR

13.1
13.2

13.3

13.4
13.5

13.6

13.7

Non-VAT vendors do not have to include VAT in their bid prices.

Non-VAT vendors who submit bids for contracts that would, if successful, take their annual turnover
above the threshold of R1 million, must include VAT in the prices quoted and must therefore
immediately upon award of the contract, register with the South African Revenue Service (SARS) as
VAT vendors.

The award of contract would be conditional (for Non-VAT vendors who included VAT in their prices)
conditional pending the successful bidder submitting proof of registration as VAT vendor with SARS
within 21 days of award.

Failure to comply within 21 days after being notified to do so will lead to the automatic withdrawal of
the “provisional letter of award” and elimination of the bidder’s offer.

VAT vendors must include VAT in their bid prices and failure to comply will lead to an automatic
elimination of the bidder's offer.

In all other instances, where bidders have excluded VAT from the prices quoted, if the bidder is
successful, the letter of award will clearly state that the price at which the contract is awarded is
exclusive of VAT and that VAT will not be added on at any stage after the contract has been signed.
If a Non-VAT vendor/ bidder is contracted with the Department with a price which is Excluded Vat,
and it becomes a VAT vendor after award or alternatively becomes a VAT vendor due to a cumulative
number of awards, the bidder will have to absorb the adverse financial implications of not including
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VAT in their price quoted. VAT cannot be claimed from the Department for any payments
already made or from any future payments.

14 CERTIFICATION OF DOCUMENTS
14.1 Where so required in the bid documents, bidders are required to submit copies, which are certified as
a “true copy of the original”.

14.2 If a bidder submitted an uncertified copy of an original document, or an original copy which is not
correctly certified, the bidder will be afforded an opportunity to correct such non-compliance within a
minimum period of 48 hour.

14.3 All bidders’ whose copies complies with the minimum requirements above, will be “deemed in order”
and will be subjected for consideration in further evaluation processes, even if the Department did not
request any corrections.

14.4 No submissions of new or alternative documents or certified copies of new or alternative documents
will be allowed after the bid closing date.

14.5 The Department will not accept a copy of a previously certified document and will not provide any
bidder an opportunity to correct such a non-compliance.

15 REQUIREMENTS FOR A VALID BBBEE CERTIFICATES AND SWORN AFFIDAVITS

15.1 A valid B-BBEE Certificate is a B-BBEE Certificate which has not expired at the closing date of the
bid.

15.2 A “Sworn Affidavit” must comply with the following minimum requirements at the closing date, to be
considered valid. If the submitted “Sworn Affidavit” does not comply with the minimum requirements
below, the bidder will not be given an opportunity to correct it:

16.2.1 The “Sworn Affidavit” must not be expired at the closing date.

15.2.2 The BBBEE Level Contributor must be indicated (ticked)
15.2.3 The “Sworn Affidavit” must be signed and dated by the bidder (Deponent).
15.2.4 The “Sworn Affidavit” submitted must be signed and stamped by the “Commissioner of
Oath”.
15.2.5 The “latest financial year-end” field must not be left blank.
15.2.5.1  The latest “financial year-end date” cannot be a future date.
15.2.5.2  [f only the year is indicated (it is not in the format: day/month/year), the
Department will validate the financial year-end (day/month) from CIPC
or deal with any clarity seeking matter/ confirmation as an
administrative matter.

15.3 Inrespect of “Sworn Affidavits” of the Construction sector, Property Sector, the field (block) where the
bidder must confirm its financial information (i.e. Net Assets or Annual Turnover) must be completed
(ticked) and must not be left blank or not ticked.

15.4 The Commissioner of Oath cannot be an employee or ex officio of the enterprise because, a person
cannot by law, commission a sworn affidavit in which they have an interest.

15.5 The Department will seek the following clarity matters in respect of the Sworn Affidavits (should it be
deemed necessary) and upon request, the bidder will be given a minimum of five (5) working days to
respond to the Department:

15.5.1 If the bidder did not select/circle/ticked “Member/ Director/ Owner” where so

required. The Department will communicate with such affected the bidder in
writing.

15.5.2 If a bidder did not select/ circle/ ticked the required field “Financial Statements/
Management Accounts/ Audited Financial Statements” where so required. The
Department will communicate with such affected the bidder in writing.

15.5.3 If only the year is indicated (it is not in the format: day/month/year), the Department
will validate the financial year-end (day/month) on CIPC or against any other
submitted document or will seek clarity / confirmation from the bidder and deal with
it as an administrative matter.

15.5.4 If the financial year-end indicated in the sworn affidavit is not at the end of the
month or it is not the correct month when validated on CIPC or against any other
submitted documents, the Department will enquire from the affected bidder to
indicate its correct latest financial year end in the format (day/month/year) and:

15.5.4.1 If the “day” indicated on the submitted affidavit is wrong, but the
month and year is correct, the bidder’s affidavit will be “deemed
valid” and it will be evaluated.
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16.5.4.2  If the “month” indicated on the submitted affidavit is wrong, the
bidder’s affidavit will be will be considered invalid.

15.6 The Department will deal with all other matters, which is not listed under the minimum requirements
as reflected above, as administrative matters, should it be deemed necessary.

15.7 For all sectors (example the construction sector, the property Sector and or any sector), a “Sworn
Affidavit” issued in terms of the relevant sector must be used. All the minimum requirements applicable
to “valid sworn affidavits” as per this “Special Conditions of Bid” will apply.

16 AWARDING OF POINTS FOR SPECIFIC GOALS (PA-16)

16.1 In accordance with the PPPFA regulations 2022, bidders will not be eliminated if they do not submit a
BBBEE - certificate or a “valid sworn affidavits”. The bidder will not be scored for points, but will be
evaluated further.

16.2 For a bidder to be awarded points for specific goals as per the bid, the bidder must submit proof as
specified in the bid document with the bid at the closing date and time.

16.3 The requirements of a valid BBBEE-Certificate and or “Sworn Affidavit” as specified in the Special
Conditions of Tender applies.

16.4 Parties in an unincorporated joint venture must submit its own consolidated B-BBEE certificate, which
has not expired at the closing date of the bid.

16.5 If a bidder submit with the bid at the closing date the required proof for specific goals, as specified in
the bid document, but the proof is not certified or is certified incorrectly, the bidder will be given a
minimum of 48 hours to submit a copy which is correctly certified. The copy maybe certified after the
closing date of the bid. The copies maybe certified after the closing date of the bid.

16.6 Non-submission of the PA-16 form or non-completion the PA-16 form or an incomplete PA-16 form,
is not an elimination criteria.

16.7 If a bidder submit at the closing date of the bid a valid proof as specified in the bid document, but the
bidder's PA 16 is not signed or dated or witnessed or it is not properly completed, or its not completed
or submitted or did not claim points, the bidder will be given a minimum of 48 hours to submit or
correctly complete its PA 16.

16.8 All bidders’ whose submitted proof as specified in the bid document and it complies with the minimum
requirements above, will be “deemed in order” and will be subjected for consideration in further
evaluation, even if the Department did not request any corrections/ certifications.

16.9 No submissions of alternative proof for specific goals as specified in the bid document will be allowed
after the bid closing date.

16.10 Bidders who failed to submit the required proof for points for specific goals, will not be scored for the
relevant specific goal(s), but there offers will still be evaluated further.

17 BIDDER’S DISCLOSURE/ BIDDER’S DECLARATION (PA - 11)
17.1 The Department will afford a bidder an opportunity to correct its PA-11 form, if the bidder omitted
to sign or to complete or to properly complete this form.
17.2 A bidder’s offer maybe eliminated if the bidder’'s declaration is proven false during the bid
evaluation process.
18 CORRECTION OF ERRORS

18.1 Only the authorised signatory to the tender should initial corrections in the tender document.
18.2 All corrections must be in non-erasable ink and the use of correcting fluid (tippex) is prohibited.
18.3 In the event that a correction is not initialled or the correction is initialled by a person not having

the prescribed authority, the Department will:
18.3.1 Seek the necessary clarification from the tenderer and;
18.3.2 If accepting the response from the tenderer, evaluate the bid further and or;
18.3.3 Allow the tenderer to correct/ ratify any noncompliance, where necessary.

19 CONDITIONS WITHDRAWN FROM THE GENERAL CONDITIONS OF CONTRACT
191 N/A

20 INCOMPLETE SECTIONS OR SCHEDULES IN BID DOCUMENTS
20.1 Bidders’ who omitted or incorrectly completed a section(s) or a schedule(s) in the bid document,
but have submitted with the bid the required/ specified proof or supportive documents for that

particular sections of the document, maybe allowed to correct such non-compliance.
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21 POINTS FOR SPECIFIC GOALS

21.1 To qualify for points for Specific goals, as specified in the “Invitation to Bid” and the “PA-16",
bidders must comply with the requirements at the closing date of the bid.

21.2 Itis the bidder’s responsibility to ensure that it submit the correct evidence at the closing date of
the bid, for the validation of the points the bidder is claiming.

21.3

Bidder’s will not be given an opportunity to submit evidence after closing date, if the evidence is

not submitted or if incorrect evidence was submitted.

THE OTHER ADDITIONAL INFORMATION WHICH MAY BE REQUIRED FOR EVALUATION

CRITERIA

SPECIAL CONDITIONS OF BID

a) A close corporation, incorporated prior to 1 May 2011
under the Close Corporations Act, 1984 (Act 69 of 1984,
as amended)

Copies of the Founding Statement - CK1

b) A profit company duly registered as a private company.
[including a profit company that meets the criteria for a
private company, whose Memorandum of Incorporation
states that the company is a personal liability company in
terms of Section 8(2)(c) of the Companies Act, 2008 (Act
71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation - CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder’s ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal
liability company.

c) A profit company duly registered as a private company in
which any, or all, shares are held by one or more other
close corporation(s) or company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or
company(ies).

d) A profit company duly registered as a public company.

Copy of Certificate of Incorporation - CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

e) A non-profit company, incorporated in terms of Section
10 and Schedule 1 of the Companies Act, 2008 (Act 71 of
2008, as amended).

Copies of:

i. The Founding Statement - CK1; and

ii. The Memorandum of Incorporation setting out the object
of the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

f) A natural person, sole proprietor or a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or each of the
Partners to the Partnership.

g) A Trust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

22 DISCLAIMER
221

It is impractical and cumbersome for the Department to communicate with all qualifying bidders

to correct/ ratify all eligible matters as articulated in this “Special Conditions of Bid”. The Department
therefore reserves the right and discretion, during its evaluation and other administrative processes

to:

22.1.1 Limit its correspondences for corrections/ ratifications/ clarities to potential higher point

scoring bidders only and to

22.1.2 Further evaluate any potential qualifying lower scoring bidder(s) as “deemed responsive”
or giving points, etc., without requesting the corrections/ ratifications of a matter which is
eligible as per the “Special Conditions of Bid”.

— End Special Conditions of Bid —
(Version: Approved 18 July 2025)
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PA-10 (FM): CONDITIONS OF CONTRACT

1. DEFINITIONS

1.1. The following words and expressions shall have the meanings hereby assigned to them
except where the context otherwise requires:

1.1.1. “Additional Services” are increases in the quantity of the routine Services detailed in the Scope
of Works.

1.1.2. "Bill of Quantities" means the document so designated in the Pricing Data that describes the
Services and indicates the quantities and rates associated with each item which the Employer
agrees to pay the Service Provider for the Services completed;

1.1.3. "Certificate of Completion" means the certificate issued by the Service Manager signifying that
the Contract has expired;

1.1.4. "Commencement Date" means the date on when the Service Provider is notified of the
Employer’s acceptance of its offer;

1.1.5. “Contract’ means the Contract signed by the Parties and of which these Conditions of
Contract form part of, and such amendments and additions to the Contract as may be agreed
in writing between the Parties;

1.1.6. "Contract Data" means the specific data, which together with these Conditions of Contract,
Scope of Works and Pricing Data collectively describe the risks, liabilities and obligations of
the contracting Parties and the procedures for the administration of the Contract;

1.1.7.“Contract Period” is from Commencement Date for the period stated in the Contract Data;

1.1.8. “Contract Price” means the price to be paid for the Services in accordance with the Pricing
Data, subject to such additions thereto or deductions there from as may be made from time to
time under the provisions of the Contract;

1.1.9. “Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

1.1.10. “CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in
the cost of labour, plant and materials and goods as stated in the Contract Data;

1.1.11. “Day” means a calendar day;

1.1.12. “Drawings” means all drawings, calculations and technical information which are made
available to the Service Provider for inspection at a venue and time to be announced by the
Service Manager and any modifications thereof or additions thereto from time to time
approved in writing by the Employer or delivered to the Service Provider by the Employer;

1.1.13. “Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider;

1.1.14. "Equipment” includes all appliances, tools implements, machinery, articles and things of
whatsoever nature required in or for the rendering, completion or defects correction of the
Services but does not include materials;

1.1.15. "Facilities” means the land and buildings, detailed in the Scope of Works, and any additions,
or omission thereto, made available by the Employer for the purposes of the Contract, on,
under, over, in or through which the Services are to be rendered or carried out;

1.1.16. “Form of Offer and Acceptance” means the written communication by the Employer to the
Service Provider recording the acceptance of the Service Provider’s offer;
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1.1.17. “Identified Projects” means any projects, other than routine Services, identified and
agreed to by the Parties during the Contract period or any extensions thereto, to be completed
in terms of the Contract.

“Materials” includes all materials, commodities, articles and things required to be furnished
under the Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties"” means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the
criteria and assumptions, which it will be assumed in the Contract were taken into account by
the Service Provider when developing his prices;

“Services” means all the work to be performed by the Service Provider during the Contract
Period in accordance with the Contract, as more fully set out in the Scope of Works, as
amended from time to time by written agreement between the Parties;

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service
Provider’s heirs, executors, administrators, trustees, judicial managers or liquidators, as the
case may be, but not, except with the written consent of the Employer, any assignee of the
Service Provider; .

"Service Manager" means the representative of the Employer named as the Service Manager
in the Contract Data. The Employer reserves the right to replace the said Service Manager, by
written notice to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer’s objectives and
requirements and specifications and any other requirements and constraints relating to the
manner in which the Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service
Provider shall render the Services required in terms of the Contract:

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided
by the Service Provider shall include, inter alia, the provision and transfer to the incoming
service provider of managerial support and information, as detailed in the Scope of Works.
INTERPRETATION

In this Contract, except where the context otherwise requires:

2.1.1  The masculine includes the feminine and the neuter, vice versa;

2.1.2  The singular includes the plural; and vice versa

2.1.3  Anyreference to a nalural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and
shall not affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.
The expressions listed in clause 1 bear the meanings as assigned thereto and cognate

expressions bear corresponding meanings.
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2.6. Ifany provision in a definition clause is a substantive provision conferring rights or
imposing obligations on any Party, effect shall be given fo it as if it were a substantive clause
in the body of the Contract, notwithstanding that it is only contained in the interpretation
clause.

DURATION

The rights and obligations of the Parties to this Contract shall commence on the
Commencement Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the
Confract Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations
between the Parties. No extension of term or duration of the Contract shall however be valid
unless the terms and conditions of such extension has been reduced to writing and signed by
the authorised representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

4.1.1  Allrelevant, available data and information required and requested by the Service
Provider for the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the
execution of its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's
written instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any
contract or to otherwise bind or incur liability on behalf of the Employer, save where prior
written authorisation has been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the
relevant experience and capacity necessary for rendering of the Services with the reasonable
degree of skill, care and diligence that may be expected of professionals providing services
similar to the Services.

Should any member of the Service Provider’s team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of
the Services, or whose presence on the Facilities is otherwise considered by the Service
Manager, or occupants of the Facilities, on reasonable grounds, to be undesirable, the
Employer may, in writing and together with reasons therefor, request that such person be
removed. Such person shall not again be employed on the Services without the prior written
consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a
day of receipt of the Employer’s written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are
exercised when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the
Facilities clean and in a safe condition.
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5.9.  Notwithstanding anything herein contained to the contrary, it is specifically agreed that
the appointment of the Service Provider shall not create an employment contract or
relationship between the Parties and the Service Provider or his employees shall therefore not
be entitled to any benefits to which the employees of the Employer may be entitled.

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance
with the provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such
delegation, on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider
in writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm,
reverse or vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set
out in the Contract Data and any expenditure incurred in doing so shall be borne by the
Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service
Provider fail to provide the Employer with the selected security within 21 days from
Commencement Date, it shall be deemed that the Service Provider has selected a security in
the form of a retention of 2.5 % of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any
subcontractors and all human resources utilized by the Service Provider undertake to undergo
security clearance, for which purpose the necessary forms will be made available to the
Service Provider at the relevant time by the Employer. The Service Provider accepts that if he
or any of his human resources refuses to undergo the required security clearance, they will not
be allowed on the Facilities to render the Services.

It is required that all persons engaged in the rendering of the Services shall be easily
identifiable and where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating
to the Contract or which he becomes privy to due to his presence at the Facilities, strictly
confidential and such shall not be sold, traded, published or otherwise disclosed to anyone in
any manner whatsoever, including by means of photocopy or other reproduction, without the
Employer’s prior written consent. As disclosure or improper use of the confidential information,
without the Employer’s prior written consent, will cause the Employer harm:

9.1.1  the Service Provider shall be liable for any loss or damages suffered by the Employer
and shall indemnify the Employer against any claims by third parties as a result of
such unauthorised disclosure or use thereof , either in whole or in part; and/or

9.2.1 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following

persons, who have a clear need to know interest, in order to assist with the rendering of the

Services on the Contract:
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9.2.1 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose
of rendering the Services, provided that the identity of such consultant or agent is
made known to the Employer in writing and the Employer acknowledges in writing that
the confidential information may be disclosed to such person.

The Service Provider shall be responsible for ensuring that all persons to whom the
confidential information is disclosed under this Contract shall keep such information
confidential and shall not disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may
demand the return or destruction thereof, at the cost of the Service Provider, at any time upon
giving written notice to the Service Provider. Within ten (10) days of receipt of such notice, the
Service Provider shall return all of the original confidential information and shall destroy all
copies and reproductions (both written and electronic) in its possession or in the possession of
persons to whom it was disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one
another and any ambiguity in or discrepancy between them shall be explained and, if
necessary, rectified by the Service Manager who shall thereupon issue to the Service Provider
a written explanation giving details of the adjustments, if any, and a written instruction directing
what Service, if any, is to be delivered.

INSURANCES

it is the responsibility of the Service Provider to assess his risks on this project and to ensure
that he obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date,
with an acceptable health and safety plan and such other information required in terms of the
Occupational Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other
date as maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the
Facilities or portions thereof, only after the provision by the Service Provider of an acceptable
health and safety plan and of security clearance being obtained in terms of Clauses 12.1 and
8.1 respectively.

The Service Provider shall be given access to the Facilities or portions thereof and shall
render the Services in accordance with its programme, referred to in clause 13 or after the
receipt by him of a written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof for
any reason other than default by the Service Provider and the Service Provider suffers
additional costs as a result thereof, the Service Provider shall be entitled to make a claim
therefor provided that the Service Provider is able to prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from
Commencement Date, a realistic programme and a cash flow for the delivery of the Services.
The programme shall describe and detail the order in which the Services are to be rendered
and shall be subject to the approval of the Service Manager, which written approval shall not
be unreasonably withheld.
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13.2.  The Service Provider shall, on receipt of a written request from the Service Manager,
furnish the Employer with any documents or information, of whatever nature, in support of the
programme and/or in relation to the manner in which the Services are to be rendered and/or
the resources to be supplied and used in the rendering of the Services and/or progress of the
various parts of the Contract; and/or a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed
quarterly or as circumstances may require.

Agreement to the programme by the Service Manager or any adjustment thereto will not alter
the responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The
subcontracts shall incorporate the applicable terms, conditions and requirements of this
Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service
Provider from any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other
person.

The Service Provider further indemnifies the Employer against any claim or action (including
costs on an attorney and client scale) caused by or arising from the failure fo obtain such
consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well
as that of any local authorities in whose area of jurisdiction the Facilities fall and which have a
bearing on the delivery of the Services and Facilities under this Contract.

All the applicable legislation, which does not specifically allow discretion in respect of
compliance by the Employer, shall be followed exactly as intended by such legislation
regardless of any instructions, verbal or in writing, to the contrary.

Should any applicable legislation allow discretion in respect of compliance by the Employer it
shall be followed exactly as intended by the relevant legisiation as if no discretion is allowed
until such time as specific instructions in writing are issued to the Service Provider by the
Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and
give all notices and pay all fees, taxes, levies and other charges required to be given or paid in
terms of any legislation or imposed by any other body or person. The Service Provider hereby
indemnifies the Employer against any liability for any breach of the provision of this clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or
permits, referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not
be liable to refund the Service Provider for any of the fees, taxes, levies and other charges
referred to Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in
writing of any incidents at the Facilities, which resulted or could have resulted in damage to
property or injury or death to persons.
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The Service Provider shall verbally notify the Service Manager of any of the incidents referred
to in 17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed
written report on such incidents to the Service Manager within the time frame indicated by the
Service Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted in injury,
death or damage to property.

The Service Provider shall notify the Employer immediately, on becoming aware of the
Contract requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary
noise, nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the
Service Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of
this Contract, the manufacturer’s specification; good industry practice and the Service
Manager's written instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the
Service Manager, carry out tests demonstrating the acceptability of the relevant Services
provided, or the suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing
equipment and instruments for the purpose of such tests to be performed by himself or, if so
instructed by the Service Manager, for the purposes of tests to be performed by any other
person.

All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other
repair work which becomes necessary due to no act or omission on the part of the Service
Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives, the Service Provider shall effect
such remedial or repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to
or is not available or able to effect such remedial or repair work, the Employer may effect such
remedial or repair work either by itself or through another service provider.

If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may
recover such costs, losses or damages from the Service Provider or by deducting the same
from any amount still due under this Contract or under any other contract presently or
hereafter existing between the Employer and the Service Provider and for this purpose all
these contracts shall be considered one indivisible whole.

INDEMNIFICATIONS
Page 57 of 252

GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE OWNED BUILDING FOR A PERIOD OF 36 MONTHS



Department:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

211.

21.2.

22,

22.1.

22.2.

22.3.

22.4,

22.5.

22.6.

22.7.

23,

231.

23.2.

23.3.

234.

23.5

Bid No: GQET-25/26-024

The Service Provider shall be liable for and hereby indemnifies the Employer against any
liability, claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising
in common law or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned
by, attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property
contiguous to the Facilities whether belonging to or under the control of the Employer
or any other body or person arising out of, related to, occasioned by, attributed to, or
in the cause of or caused by reason of the rendering of the Services;

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect
of any materials parts, work-in-process or finished work furnished to, or in respect of
which any payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or
representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of
additions, omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.
Any Services required by the Employer outside of the Services as referred to in the Scope of
Works will be regarded as being Identified Projects and shall be dealt with under clause 23

and shall be executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be
Additional Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Additional Services so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Additional Services.
The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be
Identified Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified
Projects. The Employer may, by itself, through another service provider or through the Service
Provider effect the services/works under ldentified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a
writfen instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Identified Projects so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Identified Projects.
In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
Identified Project;
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(b) state the due commencement and completion dates of the relevant Identified Project;

(c) state the total cost of the relevant Identified Project as agreed to between the Parties;
and
(d) any additional requirements, conditions of contract and/or restrictions, other than

those already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider
shall furnish the Employer with a realistic programme and a cash flow for the relevant
Identified Project as required in 13.

Where an Identified Project comprises services/works that are of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data
apply, it shall be valued at such rates.

Where an Identified Project comprises services/works that are not of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at market related rates to be agreed to in writing between
the Employer and the Service Provider and in advance of executing the Identified Project.
Failing agreement, the rates applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified
in the written instruction referred to in 23.3, then the Service Provider will be liable for a
penalty, at the rate stated in the Contract Data, for every day that lapses from the due
completion date of the relevant Identified Project to the date of the actual completion of such
Identified Project.

If the Identified Projects are delayed by variations, omissions, additions, substitutions or
organised work stoppages by any workman not due to any action on the part of the Service
Provider, exceptionally inclement weather, any substantial increase in provisional quantities or
any other cause beyond the Service Provider’s control, including delays caused by the
Employer, then the Service Provider shall be entitled to apply in writing within 21 days of the
cause of delay arising to the Service Manager for extension of the due completion date of the
relevant Identified Project stating the cause of delay and period of extension applied for.

If during the period for completion of the Identified Project or any extension thereof abnormal
rainfall or wet conditions occur, the formula below shall be used to calculate separately the
delay for each calendar month or part thereof. It shall be calculated each month during the
period referred to herein above, or until the issue date of the certificate of completion for the
relevant Identified Project, whichever is the shorter period. The delay calculated for a given
month shall be used to determine the interim extension of time granted for the month. At the
end of the applicable period referred to above, the aggregate of the monthly delays will be
taken into account for the final determination of the total extension of time for the Contract:

V = (Nw— Nn) + (Rw— Rn)
X

14 = Delays due to rain in calendar days in respect of the calendar month under
consideration.
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or

more per day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing
rainfall records provided in the project specifications) on which a rainfall of Y mm

or more per day has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.
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Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of
time for the Contract shall be the algebraic sum of the monthly totals for the period under
consideration. But if the grand total is negative, the time for completion shall not be reduced
on account of abnormal rainfall. The total extension of time for any calendar month shall not
exceed (Nc¢ — Nn) calendar days, where Nc = number of days calendar days in the month
under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average number of days during which rainfall equals or exceeds Y mm per day.

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from
the average for the number of days during which rainfall does not equal or exceed Y mm per
day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or
concurrent delays and which should be treated separately in so far as extension of time is
concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless
otherwise agreed to by the Service Manager, and the Contractor shall, at his own expense,
take all necessary precautions to ensure that the rain gauges cannot be interfered with by
unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near
the site, will be supplied in the project specifications, together with calculations of rain delays
for previous years in accordance with the above formula. The average of these delays will be
regarded as normal rain delays which the Contractor shall accommodate in his programme,
and for which no extension of time will be considered.

23.12 Upon receipt of such written application, referred to in 23.10, the Employer may in writing
extend the due completion date of the relevant Identified Project by a period to be determined
by the Employer or may refuse to extend the due completion date of the relevant Identified
Project. The due completion date of an Identified Project may not be extended beyond the end
of the Contract Period stated in the Contract Data.

23.13 Any decision given by the Employer, in terms of 23.12, shall be final and binding on the
Parties.

23.14 Should the Service Provider fail to apply in writing for an extension of the due completion date
of the relevant Identified Projects within the 21 days referred to in 23.10, or should the
Employer not grant an extension of the due completion date then the due completion date
stipulated in the relevant written instruction referred to in 23.5 shall not be extended nor the
Service Provider exonerated from liability to pay the penally stipulated in 23.9 or from specific
performance of the service/works within the period in the relevant written instruction.

24, SUSPENSION OF THE SERVICES

24.1  The Service Provider shall, on the written order of the Service Manager, suspend the provision
of the Services or any part thereof for such time or times and in such manner as the Service
Manager shall order and shall, during such suspension, properly protect the Services so far as
is necessary.

24.2  If the Service Provider is instructed in writing by the Service Manager to suspend any or all of
the Services, the Service Provider shall re-schedule the relevant Services. For the duration of
such suspension all penalties applicable to that Service will be waived. Should the Service
Provider suffer any additional costs resulting from such suspension, the Service Provider shall
be entitled to make a claim therefor provided that the Service Provider shall prove his claim
and that he has taken all reasonable steps to mitigate the additional costs.
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24.3  Ifthe Service Provider is unable to render any of the Services for any reason other
than an instruction by the Employer to suspend the Services in terms of clause 24.1, the
Employer shall not be liable for any claim of whatever nature, including a claim for costs, by
the Service Provider.

25. PENALTY FOR NON-PERFORMANCE

25.1  The Service Provider shall be liable for a performance deduction, if the Service Provider in
rendering any of the Services required under the Scope of Works, as amended from time to
time,

25.1.1 delays in performing any of the Services;
25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

25.2  The performance deduction shall be calculated in accordance with the formula detailed in the
Scope of Works.

25.3  The Service Provider shall not be liable for a performance deduction, if the Service Provider is
unable to perform due to no fault of his own, his employees, agents or repre sentatives.

26. PAYMENTS
26.1  The Service Manager will evaluate the Service Provider’s performance on a monthly basis.
26.2  The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including
routine services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.

26.3  Ifthe Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25%
retention, then 5% of all moneys (excl. VAT) in the monthly certificate assessed by the
Service Manager as being due to the Service Provider will be retained until such time as the
amount retained equals 2.5% or 1,25%, whichever is applicable, of the Contract Sum (excl.
VAT)

26.4  The monthly certificate shall be supported by a detailed report substantiating the Services
rendered at each Facility during the month under assessment.

26.5  The monthly certificate shall be assessed by the Service Manager. If the Service Manager
agrees with the certificate, he will issue a statement within 14 days of the receipt of the
certificate, taking into account inter alia the following:

i.  Deductions for penalties;

ii. Deductions for overpayments;
iii.  Deductions for retention
iv.  Deductions for damages.

26.6  The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the
Employer a tax invoice in the amount reflected in the statement. The Employer shall effect
payment to the Service Provider within 16 days of receipt of the tax invoice.

Page 61 of 252
GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE OWNED BUILDING FOR A PERIOD OF 36 MONTHS



Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

26.8

26.9

26.10

26.11

26.12

26.13

27.

27.1

27.2

27.3

Bid No: GQET-25/26-024

26.7 If the Service Manager does not agree with the certificate issued by the Service
Provider in terms of Clause 26.2, the Service Manager shall within 14 days of receipt of the
certificate, issue a statement in the amount to which the Service Manager agrees and shall
give reasons for rejecting the balance of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in
the statement referred to in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service
Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification
for his claim or declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service
Provider, the Employer shall be liable for interest thereon from 30 days after the issue of the
relevant monthly certificate referred to in 26.2 until the date of payment at the interest rate
determined from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the
Public Finance Management Act, 1999 (Act 1 of 1999), as amended.

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

In assessing the quality of the work presented by the Service Provider, the Employer may
enlist the assistance of third persons. In assessing the work the third person shall act
reasonably. The selection of such third persons shall be in the absolute discretion of the
Employer and the Service Provider shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider
having to address and/or rectify queries arising from a claim submitted in respect of work
done, shall be for the account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the
Contract Sum (excl. VAT), the security will be reduced and be released in accordance with the
provisions of such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the
Contract Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

If the form of security selected is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT), or
(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,256% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.
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28. OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider
shall be obliged to repay such amount to the Employer and the Employer shall be entitled to
deduct such over payment from any amount due to the Service Provider, in respect of this
Contract or any other contract, which the Employer may have with the Service Provider. The
Employer shall be entitled to claim interest on any and all overpayments made to the Service
Provider at the rate prescribed, from time to time, by the Minister of Finance in terms of
section 80 (1)(b) of the Public Finance Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION

At the expiry of the Service Period the Service Manager shall furnish the Service Provider with
a written list of Employer’s Assets and Data handed over at commencement of the Contract
and accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
29.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service
Provider and the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed
principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either
Party to the other shall constitute a waiver or alteration of this Contract, or affect such Party’s
rights, or prevent such Party from strictly enforcing due compliance with each and every
provision.of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations
and reports collected, furnished and/or compiled by the Service Provider during the course of,
and for the purposes of executing this Contract, all of which will be handed over to the
Employer, unless otherwise stipulated in the Contract, within ten (10) days of request therefor,
but in any event on the termination and/or cancellation of this Contract for whatever reason.
The Service Provider relinquishes its retention or any other rights to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service
Provider during the course of and for the purposes of finalising Services, and the Contract as a
whole, will vest in the Employer, and may not be reproduced or distributed or made available
to any person outside the Employer’s service, or to any institution in any way, without the prior
written consent of the Employer. The Employer shall have the right to use such material for
any other purpose without the approval of, notification to or payment to the Service Provider.

The copyright of all electronic aids, software programmes efc. prepared or developed in terms
of this Contract shall be vested in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the
development of which has not been at the expense of the Employer, copyright shall not be
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vested in the Employer. The Service Provider shall be required to indicate to which
documents and/or materials this provision applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs
on an attorney and client scale) incurred on the grounds of an alleged infringement of any
copyright or any other intellectual property right in connection with the work outlined in this
Contract.

All information, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer's service and may not be published either during the currency of
this Contract or after termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this
Contract, the Employer shall issue a notice of non- compliance requiring compliance within 10
(ten) days. In the event that the Service Provider fails to remedy such breach on expiry of the
notice period, then the Employer shall without prejudice to any other rights that it may have, be
entitled to exercise any or all of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;
33.1.2 To terminate this Contract without prejudice to any other rights it may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which
event the Service Provider shall be held liable for costs incurred in connection with
and arising from the appointment of such a service provider as well as damages
suffered.

The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access fo and to make available all information, documents, programmes, advice,
recommendations and reports collected, furnished and/or compiled by them to enable the
Employer to assume responsibility for and the benefit of the project as a whole.

In the event of breach by the Employer of the terms and conditions of this Contract, and in the
event of the Employer remaining in breach after ten (10) days’ written notice calling for
rectification of the breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the
extent that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or
any part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its
rights upon the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service
Provider, except for purposes of an amalgamation or restructuring approved in
advance by the Employer in writing;

34.2.3 ifthe Service Provider receives a court order to be placed under judicial management
or to commence liquidation proceedings that is not withdrawn or struck out within five
(5) days;
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34.2.4 if the Service Provider informs the Employer that it intends to cease performing its
obligations in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the
Services as described; or

34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events referred to in
34, terminate this Contract at any time, by giving one (1) calendar month written notice to the
Service Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume
or reinstate the Services are not issued within twelve (12) months of the instruction; or

34.4.2 ifinstructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after
such instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months
after the termination of the Contract, failing which the Employer will not be obliged to
pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar
right if this Contract is terminated and specifically agrees to, within ten (10) days of
written request from the Employer, give access to and to make available all
information, documents, programmes, advice, recommendations and reports
collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the Contract as a whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through
negotiation, in good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days
of a dispute being declared, the Parties may by written agreement refer the matter to
mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President:
South African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the
Parties shall bear their own costs arising from the mediation and shall equally share the costs
of the mediator and related costs. The mediator and the Parties shall, before the
commencement of the mediation, agree on a scale of fees on which the mediator’s fees will be
based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of the mediator, the Parties shall jointly with the mediator decide on the
procedure to be followed, representation, dates and venue for the mediation.

Page 65 of 252

GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE OWNED BUILDING FOR A PERIOD OF 36 MONTHS



Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

35.8

35.9

35.10

36.

36.1

36.2

31.

37.1

37.2

37.3

37.4

37.6

37.6

Bid No: GQET-25/26-024

35.7  Ifthe dispute or any part thereof is settled, the agreement shall be recorded by the
mediator and signed by both Parties. The agreement shall be binding on the Parties to the
extent that it correctly records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation
proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The
dispute may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of
the fact that the dispute is referred to negotiation, mediation or litigation in court, the decision
of the Employer on the dispute involved will immediately be given effect to by the Service
Provider and the Service Provider shall proceed with the Services with all diligence unless the
Parties agree otherwise in writing.

GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing
and signed by the duly authorised representatives of both Parties, whereafter such
amendments will take effect.

The Contract shall be governed by, construed and interpreted according to the law of the
Republic of South Africa.

DOMICILIUM CITAND! ET EXECUTANDI

The domicilium citandi et executandi of the Parties for all purposes arising from this Contract
for the service of notices and legal process shall be as specified by the Parities in the Contract
Data.

Each of the Parties shall be entitled at any time by way of written notice to the other Farty, to
change its domicilium citandi et executandi to another physical address.

Any notice in terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post to the address chosen by the addressee.

A notice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the
date it was posted, unless the contrary is proved.

Notwithstanding anything to the contrary contained or implied in this Agreement, the written
notice or communication actually received by one of the Parties from the other, including by
way of facsimile transmission, shall be adequate written notice or communication to such
Party.

Any notice, request, consent, or other communication made between the Parties pursuant to
the Contract shall be in writing and shall be deemed to have been made when delivered in
person to an authorized representative of the Party to whom the communication is addressed,
or one day after being sent by facsimile to such Party at the number specified in the Contract
Data or one week after being sent by registered post to the addressee specified in the
Contract Data.
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DEFINITIONS

1.1. The following words and expressions shall have the meanings herby assigned to them except
where the context otherwise requires:

111

1.1.2

1.1.7
1.1.8

1.1.10

1.1.11
1.1.12

1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

“Additional Services” are increases in the quality of the routine Services detailed in the Scope of
Works

“Bill of Quantities” means the document so designated in the Pricing Data that the Services and
indicates the quantities and rates associated with each item the Employer agrees to pay the
Service Provider for the Services Completed

“Certificate of Completions” means the certificate issued by the Service Manager signifying that
the contract has expired;

“Commencement Date” means the date on when the Services Provider is notified the Employer’s
acceptance of its offer;

“Contract” means the Contract signed by the parties and of which these conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

“Contract Data” means the specific data, which together with these Conditions of Contract, Scope
of Works and Pricing Data collectively describe the Risks, Liabilities and Obligations of the contacting
Parties and the procedures for the administration of the Contract;

“Contract Period” is from the Commencement Date for the period stated in the Contract Data:

“Contract Price” means the to be paid for the Service in accordance with the Pricing Data, subject to
such additions thereto or dedication thereto or deductions there from as may be from time to time
under the provision of the Contract;

“Contract Sum” refers to the amount stated by the Services Provider in the form of Offer and
Acceptance;

“CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and material and goods as stated in the Contract Data:

“Day” means a calendar day:

“Drawings” means all drawings, calculations and technical information which are made available to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereto or additions thereto from time to time to be approved in writing by the
Employer or delivered to the Service Provider by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider;

“Equipment” includes all appliance, tools implements, machinery, articles and things of whatsoever
nature required in or for the rendering completion or defects correction of the Services but does not
include materials;

“Facilities” means the land and buildings, detailed in the Scope of Works, and any additions, or
omissions thereto, made available by the Employer for the purposes of the Contract, on, under, over,
in or through which the Services are to be rendered or carried out;

“Form of Offer and Acceptance” means the written communication by the Employer to
Service Provider recording the Acceptance of the Service Provider’s offer;

“Identified Projects” means any projects other than routine Services, identified and  agreed to by the
Parties during the Contract period or any extensions thereto, to be  completed in terms of the
Contract;

“Materials” includes all materials, commodities, articles and things required to be furnished under
the contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of the month to the day preceding the
corresponding day of the next month:

“Parties” means the Employer and the Service Provider:
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1.1.21 “Pricing Data” means the document that contains the Bill of Quantities and
provides the criteria and assumptions, which it will be assumed in the Contract were taken into
account by the Service Provider when developing his prices;

1.1.22 “Rates” means for all items bided in this document shall include for additional cost, and shall be
representative of the actual cost involved in the executing thereof plus a reasonable mark up and
should be valid whether the work associated therewith will be carried out once or more frequently; “Not
Applicable” “(N/A)” Means not to be priced or completed.

1.1.23 “Services” means all the work to be performed by the Service Provider during the Contract period
in accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to
time by written agreement between the Parties;

1.1.24 “Service Provider” means the Bidder, as named in the Contract Data whose offer has been accepted
by or on behalf of the Employer and where applicable, includes the Service Provider’s heirs, executors
administrators, trustees, judicial managers or liquidators as the case may be, but not except with
written consent of the Employer, any assignee of the Service Provider;

1.1.25 “Service Manager” means the representative of the Employer named as the Service Manager
in the Contract Data. The Employer reserves the right to replace the said Service Manager, by written
notice to the Service Provider, without the need to furnish reasons thereto;

1.1.26 “Scope of Work” refers to the document which defines the Employer’s objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the
Services must, or may, be provided or performed;

1.1.27 “Service Period” refers to the period indicated in the Contract Data, during which the Service Provider
shall render the Services required in terms of the Contract;

1.1.28 ‘Transitional Stage” refers to the period indicated in the Contract Data which commences
immediately on the expiry of the Service Period, and which the Services to be provided by the Service
Provider shall include, inter alia the provision and transfer to the incoming service provider of
managerial support and information, as detailed in the Scope of Works.

INTERPRETATION

2.1, Inthis Contract, except where the context otherwise requires:

2.1.1. The masculine includes the feminine and the neuter, vice versa;

2.1.2. The Singular includes the plural; and vice versa;

2.1.3. Any Reference to a natural person includes a body corporate, firm, association or consortium/joint
venture/partnership, vice versa.

2.2. The headings to the clauses of this contract are included for references purposes only and shall not
affect the interpretation of the provision to which they relate.

2.3. Words and phrases defined in any clause shall bear the meanings assigned thereto.

24, The various parts of the Contract are severable and may be interpreted as such.

2.5. The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

2.6. If any provision in a definition clause is a substantive provision conferring or imposing obligations on
any Party, effect shall be given it as if it were a substantive clause in the body of the Contract,
notwithstanding that it is only contained in the interpretation clause.

DURATION

3.1. The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

3.2.  Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the Contract
will commence on Commencement Date and terminate on the expiry of the Contract Period unless it is
extended in terms of clause 3.3.

3.3. The terms of duration of the Contract may be extended as a result of bona fide negotiations between

the Parties. No extension of term or duration of Contract shall however be valid unless the terms and
conditions of such extension has been reduced in writing and signed by the authorized representatives
of both Parties.
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RIGHTS AND OBLIGATIONS OF EMPLOYER

4.1. The Employer shall give access to or supply the Service Provider with:

411,

4.1.2.

All relevant, available data and information required and requested by the Services Provider for the
proper execution of the Service;

Such assistance as shall reasonably be required by the Service Provider for the execution of its
duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICES PROVIDER

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

5.8.

5.9.

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services

The Service provider shall take instructions only from the Service Manager or persons authorized by the
Service Manager in terms of clause 6

The Service Provider shall not have the power of attorney or authority to enter into. any contract or to
otherwise bind or incur liability on behalf of the Employer, save where prior written authorization has
been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of Professionals providing services to the Services.

Should the any member of the Service Provider’s team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on a reasonable grounds to be undesirable the Employer may, in writing and
other with reason thereof request that such person be removed. Such person shall not again be
employed on the Services without the prior written consent of the Employer

The Service Provider undertakes to effect such removal as referred to in 5.5 above, within a day of
receipt of the Employer written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are exercised when
using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Services Provider shall at all times keep the Facilities
clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to
which the employees of the Employer may be entitled.

SERVICE MANAGER

6.1.  The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

6.2. The Service Manager may delegate any of his powers and authority and may cancel such delegation
on prior written notification thereof to the Service Provider.

6.3. Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

6.4. The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegate to the Service Manager who shall confirm, reverse or
verify the order or instruction.

SECURITY CLEARANCE

7.1. Security Clearance is necessary, and all human resources utilized by the Service Provider and the
Service Provider undertake to undergo Security Clearances for which the necessary forms will be
made available to the Service Providers at the relevant time by the Employer. The Service Provider
accepts that if he or any of his resources refuses to undergo the required security clearance they will
not awarded on be allowed on the Facilities or to render services.

CONFIDENTIALITY
8.1. The Service Provider undertakes to keep any and all information, whatever nature, relating to the

Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such not to be sold, traded, published or otherwise disclosed to anyone in any matter whatsoever,
including by means of photocopy or other reproductions, without the Employer’s prior written
consent, A disclosure or improper use of the confidential information, without the Employer’s prior
written consent will cause the Employer harm:
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4.1.3.

4.1.4.
8.2.

8.2.1.
8.3.

8.4.

The service provider shall be liable for any loss or damages suffered by the Employer and shall
indemnify the Employer against any claim by third parties as a result of such unauthorized disclosure
or use thereof, either in whole or in part; and/or;

The Employer shall be entitled to cancel the contract.

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Services
on the Contract:

Employees, officers and directors of the Service Providers

Any professional consultant or agent retained by the Service Provider for the purpose of rendering
the Services, provided that the identity of such consultant or agent is made known to the Employer in
writing and the Employer acknowledges in writing that the confidential information may be disclosed
to such person.

The Service Provider shall be responsible that all to whom the confidential information is disclosed
under this Contract shall keep such information confidential and shall not disclose or divulge the
same to any to unauthorised person.

AMBIGUITY IN DOCUMENTS

9.1.

9.2.

vi)

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambiguity in or discrepancy between them shall be explained and if necessary, rectified by the
Service Manager who shall thereupon issue to the Services Provider a written explanation giving
details of the adjustments, if any, and a written instruction what Service, if any is to be delivered.

Note:
SPECIAL BID RULE FOR RATES BASED BIDS:

ESTIMATED QUANTITIES
The Department will enter into a rates-based contract with the successful bidder(s)

The volumes/ quantities in this bid document are estimated volumes/ quantities only.

The volumes/ quantities are not to be construed as a guarantee to purchase any or all
quantities. .

The Department does not guarantee the purchase of any volumes or quantities under this
Contract.

The actual volumes/ quantities are not guaranteed during the contract period and might
increase or decrease, depending on the need of the Department.

The total bid price as per the pricing schedules will be used for evaluation purposes only and
the contract will not be limited/ linked to the contract value or the estimated volumes/ quantities.

No adjustment in tendered rates will be allowed, if the actual volumes/ quantities differs from
the volumes/ quantities specified in the bid document.

INSURANCES

10.1.

It is the responsibility of the Service Provider to assess his Risk on the contract and to ensure that the
he obtains and maintains the adequate insurances to cover all such Risks.

ACCESS TO FACILITIES AND COMMENCEMENT OF SERVICES

11.1.

The Services Provider shall provide the Employer within 21 days of Commencement Date with an
acceptable Health and Safety plan and such other information required in terms of the Occupational
Health and Safety Act (85 of 1993)

The Services Period shall commence on the Commencement Date or on such other date as maybe
specified in the Contract.

Notwithstanding the provision of 11.2 the Service Provider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable Health and Safety
plan and Security clearance being obtained in term of clause 11.1 and 7.1 respectively

SUBCONTRACTING
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12.1. The Service Provider may not Subcontract any part of the Contract Services at it
discretion

12.2.  The only services that may be subcontracted is when there is a specialized services to be done, this
can only done with the written consent and approval from the Service Manager.

COMPLIANCE WITH LEGISLATION

13.1.  This clause applies to legislation emanating from national and provincial government as well as that of
any local authority in whose area of jurisdiction the Facilities fall and which the intellectual property of
any other person.

13.2.  All the applications legislation, which does not specifically allow discretion in respect of compliance the
Employer shall be exactly as intended by such legislation regardless of any instruction, verbal or in
writing, to the contrary.

13.3.  Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager?

REPORTING OF INCIDENTS

14.1.  In addition to the above the Service Provider shall as soon as possible, notify the Employer in writing
of any incidents at the Facilities, which or could have resulted in damage to property or injury or depth
to persons.

14.2.  The Service Provider shall follow up verbal notification with a detailed written report on incidents to the
Service Manager within the time frame indicated by the Service Manager, but in any event within 48
hours of the incident.

14.3.  The Service Provider shall notify the Employer immediately, on becoming of the Contract requiring him
to undertake anything that is illegal or impossible.

NUISANCE

156.1. The Service Provider shall deliver the Service in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

156.2.  The Service Provider hereby indemnifies the Employer against any Liability arising out of the Service
Provider no-compliance with his obligations in term of Clause 15.1

MATERIAL, WORKMANSHIP, AND EQUIPMENT

16.1.  All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract the manufacturer’s specification; good industry practices and the Service Manager’s written
instructions and shall be suitable for the purpose intended.

16.2.  The Service Provider shall in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
suitability of materials or equipment to be used.

URGENT WORK (EMERGENCY’S)

17.1.  The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to ne act or omission on the part of the Service Provider.

17.2.  If the Employer effects the remedial or repair work in of 20.1 then the Employer may recover such
cost, losses or damages from the Service Provider or deduct the same from any amount still due
under this contract or under any other contract presently or hereafter existing between the Employer
and the Service Provider and for this purpose all these contracts shall be considered one indivisible
whole.

INDEMNIFICATIONS

18.1.  The Service Provider shall be liable for and herby indemnifies the Employer against any liability, claim,
demands, loss, costs, damages, action, suites or legal proceedings whether arising in common law or
by statute consequent upon.

18.2.  The Employ accepts liability for all acts or omissions of its employees or representatives.

VARIATIONS ‘

19.1.  The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitution.

19.2.  No variation by the Employer of whatever nature shall vitiate the Contract.

19.3.  If no prior written authorization, has been obtained, the Employer shall not reimburse the Service
Provider for the Additional Services so executed, and the Service Provider agrees that it shall not have
a claim for payment for such additional Services

SUSPENSION OF THE SERVICES
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20.1. The Service Provider shall, on written order of the Service Manager, suspend the
provision of the Services or any part thereof for time or times and in such manner as the Service Manager
shall order and shall during such suspension, properly protect the Services so far as is necessary.

20.2. If the Service Provider is unable to render any of the Services for any reason other than and instruction
by the Employer to suspend the Services in terms of clause 23.1, the Employer shall be liable for any
claim of whatever nature, including a claim for cost, by the Services Provider.

PENALTY FOR NON-PERFORMANCE

21.1. The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering

any of the Services required under the Scope of Works, as amended from time to time.

PAYMENTS TERMS AND INVOICE SUBMISSIONS

221. With Reference to Paragraph 4.12 of FM Circular 31 of 2024 of the Department — All service

providers must submit their invoices within 30 days after a job has been completed, together with a
signed and stamped date of completion as per the User Department.

22.2. Invoices not submitted within 30 days will be considered invalid for payment. “The Contractor shall
submit a detailed invoice to the DPWI, within sixteen (16) calendar days following the completion of
the work or the delivery of services. The invoice must include all necessary documentation, including
but not limited to, itemised costs, job cards. Failure to submit an invoice within the aforementioned
period shall result in a forfeiture of the right to receive payment for the completed work or services.

22.3. The DPWI shall have no obligation to make any payments for work completed or services rendered if
the invoice is not submitted within the specified 30-day period.”

22.4. On completion of the Contract, the Service Provider must submit all outstanding invoices for services
completed within 90days of the last day of the expired contract.

22.5. Service Providers should note that when submitting a tax invoice, tax invoices should follow the
same sequence of ID numbers / complaint numbers as given by the Project Manager. Any deviation
from the said sequence will result in penalisation unless determined to be valid, based on the scope
of work.

OVERPAYMENTS

23.1. If any overpayments of whatever nature is made to the Service Provider, the Service Provider shall be

obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider in respect of this contract, which the Employer
may have with the Service Provider.
23.2. The Employer shall be entitled to claim interest on any and all overpayments made to the Service
Provider at the rate prescribed, from time to time, by the Minister of Finance in terms of 80(1)(b) of the
Public Finance Management Act 1999 (Act, 1 of 1999) as amended.

BREACH OF CONTRACT

24.1. Inthe event of a breach by the Service Provider of any of the terms and conditions of this Contract, the
Employer shall issue a notice of non-compliance within 10(ten) days. In the event that the Service
Provider fails to remedy such breach on expiry of the notice period, then the Employer shall without
prejudice to any other rights that it may have, be entitled to exercise any or all of the following:

24.1.1. Enforce strict compliance with the terms and conditions of the Contract;
241.2. Terminate this contract without prejudice to any other rights it may have;
24.1.3. To suspend further payments to the Services Provider;

24.1.4. To appoint other services providers to complete the execution of the Services, in which event
the Services Provider shall be held liable for cost incurred in connection with and arising from
the appointment of such a service provider as well as damages suffered.

24.1.5. In the event of breach by the Employer of the terms and conditions of this Contract, and in the
event of the Employer remaining in breach after 10(ten) days written notice calling for
rectification of the breach, the Service Provider shall be entitled to:

24.1.51. Enforce strict compliance with the terms and conditions of the Contract; or
24.1.5.2. Terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.
STOPPAGE AND/OR TERMINATION OF CONTRACT
25.1. The Employer reserves the right to terminate this Contract or to temporarily stop the Services, or any
part of thereof at any stage of completion.
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25.2. The Employer shall have the right to terminate this contract without prejudice to any of
its rights upon occurrence of any of the following;

on breach of this Contract by the Service Provider as stipulated in Clause 27
on commencement of any action for the dissolution and/or liquidation of the Service provider
except for the purposes of amalgamation or restructuring approved in advance by the
Employer in writing;
If the Service Provider receives a court order to be paid under judicial management or
commence liquidation proceedings that is not withdrawn or struck out with five (5)
If the Service Provider informs the Employer that it intends to cease performing its obligation in
terms of this Contract;
If the Service Provider informs the Employer that it is incapable on completing the Services as
described; or
If in the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the event referred to, terminate
this contract at any time, by giving one (1) calendar month written notice to the Service Provider.

Further the Contract shall be considered as having terminated:

where the Employer stops the Contract or the Contract and instruction to resume or reinstate
the Services are not issued with twelve (12) months of the instructions; or

if instructions, necessary for the Service Provider to continue with the Service after a stoppage
instruction are not received from the Employer within three (3) months after such instruction
were requested by the Service provided

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to  reasons not attributed to the Service Provider:

25.5.1. The Service Provider will be remunerated for the appropriate portion of the Services

satisfactorily completed, calculated in accordance with the agreed rates.

25.5.2. 28.5.2. Invoices for work done shall be submitted to the Employer within three (3) months after

the termination of the Contract, failing which the Employer will not be obliged to pay same.

25.5.3. 28.5.3. The Service Provided shall not be entitled to advance a right or any similar right if this

Contract is terminated and specifically agrees to within ten (10) days of written request from
the Employer, give access to and to make available all information, document, advice,
recommendations and reports collected, furnished and or compiled by them to enable the
Employer to assume responsibility for and the benefit of the Contract as a whole.

DISPUTE RESOLUTION

26.1. Inthe event of a dispute, the Parties shall endeavor to resolve such dispute through negotiation, in
good faith.

26.2. If the Parties fail to resolve a dispute through negotiations as mentioned in 29.1 within 24 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

26.3. Whether or not mediation resolves the dispute and irrespective of the outcome of the thereof, the
Parties shall bear their own costs arising from the mediation and shall equally share the cost of the
mediator and related costs. The mediator and the Parties shall, before the commencement of the
mediation, agree on a scale of fees on the mediator’s fees will be based.

26.4. The Parties shall appoint a mediator within 21 days of agreeing to mediate.

26.5. On appointment of the mediator the Parties shall jointly decide on the procedure to be followed,
representation, dates and venue for the mediation.

26.6. If the Dispute or any part thereof remains unresolved it may be resolved by litigation proceedings

26.7. Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute is referred to negotiations, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to be the Services Provider and the Service
Provider shall proceed with the Services with diligence unless the Parties agree otherwise in writing.

GENERAL

27.1. This is the entire Contract between the Parties and may only be amended if reduced to writing signed

by the duly authorized representatives of both Parties, where after such amendments will take effect.
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

27.2. The Contract shall be governed by, construed and interpreted according to the iaw of
South Africa.
DOMICILIUM CITANDI ET EXECUTANDI
28.1. The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the
services of notices and legal process shall be as specified by the Parties in the Contract Data.

28.2.  Any notice, request, consent, or other communications made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have made when delivered in person to an
authorized reprehensive of the Party to whom the communication is addressed or one day after being
sent by facsimile to such Party at the number specified in the Contract Data or one week after being
sent by registered post to the addressee specified in the Contract Data.

28.3. NOTE: Any reference to words “Bid” or “Bidder” herein and/or in any documentation shall be
construed to have the same meaning as the words “Tender” or “Tenderer” for interna! & external
use.
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

DEPARTMENT OF PUBLIC WORKS
REGIONAL OFFICE: GQEBERHA (PORT ELIZABETH)

36 MONTHS GENERAL BUILDING TERM CONTRACT

THIS IS NOT A SERVICE CONTRACT
ALL REPAIRS REQUIRED WILL BE ATTENDED TO AS PER REQUEST

This is a term contract for 36 months for Emergency and Repairs Day to Day Maintenance for General
Building and will cover all or some of the following requirements;

1. Day to Day repairs(maintenance)
2. Replacing of items directly linked to this specific Bid as is requested.

Rates
3. The rates in the price segment conclude to the term of 36 months.

4. The duration of this term contract is divided into 36 months which would not necessarily calculate from
January to December.

5. This means that a term contract awarded on the 21/05/2014, will be from the 21/05/2014 to
20/05/2017 .(This is an example only)

6. Bidders are to NOTE that the quantities reflected in this document are merely illustrative and no
warranty can be given as to the actual quantities of work that will be ultimately materialize on the
completion of this contract. Therefore NO CLAIMS for alteration to rates shall be entertained due
changes in quantities.

7. The Rates document forms part of and must be read and priced in conjunction with all other
documents forming part of this Bid, including, standard conditions of Bid, conditions of contract (DPW
04-FM 2005-REVISED 2014), specification and other relevant documentation.

8. Zero, nil, gratis, unbalanced or non- market related rates will NOT be accepted and The Department
reserves the right to disqualify the Bid.

9. The Contractor may not proceed with any new work/repairs unless all invoices pertaining to prior
work/repairs done to, or in respect of the same facility/installation/components have been duly
submitted to the Department for payment.
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Bid No: GQET-25/26-024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

SCHEDULE A
PRELIMINARIES
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

SPECIAL CONDITIONS OF BUILDING RELATED CONTRACT

1. CONTRACT PERIOD, RENEWAL AND TARIFF ADJUSTMENT

1.1 This Contract shall be valid for a period of thirty six (36) months commencing from the date of
the letter of acceptance (DPWO7EC) of this Bid and may be extended for a further period not
exceeding twelve (12) months, on the same conditions contained herein. If NO written
extension is given the contract will conclude.

1.2 This is a fixed scheduled priced contract and no price adjustment of whatever nature, except
for the reduction or increase in the Value-Added Tax, shall be applicable to this contract.

1.3 Should the Contract be renewed for a further period of 12 months the same conditions
contained herein shall apply.

1.4 Notwithstanding any other provision to the contrary contained herein, the Department
reserves the right to terminate this contract upon thirty (30) days written notice to the Bidder,
should it no longer require the services being rendered hereunder, without attracting any
liability or incurring any penalty in respect of such early termination.

2, THE BID DOCUMENT

2.1 The pages of this Bid document are numbered consecutively. The Bidder shall, before
submitting his Bid, check the number of the pages and should any be missing or duplicated,
or the reproduction be indistinct, or if any doubt exists as to the full intent or meaning of any
description, or if this Bid document contains any obvious errors, the Bidder shall obtain a
directive, in writing, from the Department.

2.1.1  The text of this Bid document and other documents, as prepared by the Department, shall be
adhered to and no alteration, erasure, omission or addition thereto by the Bidder will be

recognised.
3. INTERPRETATION AND DEFINITIONS OF BID DOCUMENT
3.1 In the event of any dispute arising regarding this contract, the matter shall be referred by the

Department of Public Works to the State Tender Board, whose decision shall be final. The
Bidder shall not delay the execution of any work pending such decision. The Department of
Public Works shall incur no personal liability in respect of any matter arising out of the
contract or incidental thereto.

3.2 Unit:  The unit of measurement for each item.

3.3 Quantity: The provisional number of items.

3.4 Rate: The agreed unit rate per item.

3.5 Amount: The product of the quantity and the agreed rate for an item.

3.6 Sum: An agreed lump sum payment amount for an item, the extent of which is described in
the Scope of Work, but the quantity of work is not measured in any units.
3.7 Plant &Equipment: Scaffolding, cherry picker trucks, earthmoving equipment etc.
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3.8 Client Department:  All other government departments, i.e. SA Police Service,
Correctional and Justice Department, SA Defence and Others, hereafter referred to as “User

Department”
4. DOCUMENTS:_Should there be any discrepancy between these Special Conditions of
Contract and the Conditions of Contract (PA 10 FM), the former shall take
preference.

The following documents shall be read in conjunction with this Bid:

41 Occupational Health Safety Act: Act No. 85 of 1993.

4.2 Municipal By-laws and any special requirements of the Local Authority.

43 Standard Specification for Central Heating Installations Issue X January 1982.

44 Standard Specification for Air-conditioning and Ventilation Installations Issue XI, 1994,

45 Standard specification for Refrigeration Installations Issue VI 1984.

4.6 Standard Specification for Steam Boilers Issue VIl, 1995.

4.7 Standard Specification for the Electrical Equipment and Installations for Mechanical Services
Issue VIII December 1984.

4.8 The S.A. Bureau of Standards Codes of Practice S.A.B.S. 0400 of 1990, - S.A.B.S. 0105 and
SANS 10142-1: 2003 (all as amended).

4.9 The latest Automatic Sprinkler Investigation Bureau Rules.

410  The Local Municipal Gas Regulations.

411  Conditions of Tender: Form PA 10 FM.

412  Tenderers Additional Particulars.

413  All Sections of, and Addenda to, the Specification.

4.13.1 The Bidder shall study these documents and acquaint himself with the contents
thereof, BEFORE SUBMITTING THE BID DOCUMENT as no claims in this regard will be
entertained. :

2, PROVISIONAL QUANTITIES

5.1 All quantities in this Bid document are provisional and inserted in order to obtain
competitive Bids. The Department reserves the right to increase or decrease quantities during
the progress of the contract and such increases or decreases shall not alter the tariffs for any
item. Payment shall be as set out in clauses herein.

3. SCOPE OF CONTRACT

6.1 This contract is for the maintenance/repairs as per schedule 1in properties, namely Official
Quarters, Living Quarters and Messes in Military, Correctional Services and South African
Police Services Bases, Prestige, State Owned Buildings, State Owned Housing, etc. as well
as certain hired buildings and structures falling under the control of the Department or other
departments hereafter referred to as “User” Departments.

6.2 The Department of Public Works reserves the right to enter into new contracts for major
Repairs and Renovations, Capital Works or any other maintenance or repair works in any
complex or building covered in the area of this contract. The work included in such new
contracts will automatically be excluded from the contract.

6.3 The Department intends appointing one successful Service Provider per area.

6.4 The Department reserves the right if required to employ any other contractor for any project in
any region or area. The Department reserves the right to allocate works/projects/orders to
successful Bidders in any area with the aim to spread the assignments between them.
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Thus, the successful Bidder do not have the right to all projects/works/orders in the region it bided for.

6.5 The Department will not appoint the same Service Provider for more than two areas per
discipline. (Depending on the successful bids received and range of bids in the estimations of
the area) This will be done in the interest of spreading work between more service providers.
The Department will only appoint the same Service Provider with more than two areas per
discipline in the case where there is a shortfall of successful bidders.

6.5.1  All Bids will be Evaluated, Scored, the Highest scoring Bidder will be awarded 1(one) area
and preference will be given to the Bidder based in the Area bided and limited to 2 (Two)
areas per Bidder.

6.5.2 When a contractor is the lowest price and highest scoring bidder in all areas the first area will
be recommended to that Bidder, must be based in the area, the next lowest price and highest
scoring bidder will be recommended for the next area but must be based in the area and so
on.

6.5.3 Sound commercial principles will underlie all transactions. There will be no compromise on
quality, delivery, service, SHE or any other commercial or technical requirements. The cost of
preferential procurement must not exceed 25% of the market range (Average of all Bids
received) for transactions below 50M or 11% for transactions above 50M.

6.6 Estimated quantities given cannot be guaranteed to be entrusted to the Bidder to whom this
contract has been awarded.

6.7 The Bidder shall supply all consumable material such as oils, grease, waste, hacksaw blades,
welding rods, insulation tape, cleaning materials and chemicals etc. necessary for the proper
performance of the repairs. No claims for consumable material will be accepted.

6.8 Where repairs are required to be specialised items of equipment the Bidder shall arrange for
such work to be carried out by specialists approved by the Department. Should the
Contractor wish to make use of Sub-contractors, he shall apply to the Department for written
approval before he makes use of their services.

7. VALUE ADDED TAX

71 All rates and prices entered in this tender document must be Nett, i.e. exclusive of Value
Added Tax (VAT). VAT must be calculated and added to the total value of all the items in the
Schedules as reflected in the Summary.

8. RATES and PRICES

8.1 All rates tendered by the Bidder for items in this document shall include for additional costs, if
any that may occur as a result of these Special Conditions of Contract as well as for the
supply of normal equipment and everything necessary for the proper performance of the work.
Estimated quantities given cannot be guaranteed to be entrusted to the Bidder to whom this
contract has been awarded.

8.2 Unit rates entered into the Schedule 2 of Quantities:

8.2.1 shall be representative of the actual cost involved in the execution thereof plus a reasonable
mark-up and should be valid whether the work associated therewith will be carried out once
only or more frequently, costing to include the possibility that the emergency work to go into
overtime as this cannot be claimed later.

8.2.2 must allow for the removal of the existing defective item or part, and for supply and fixing of
the new items inclusive of material, labour, waste, transport, all expendable material such as
oil, grease and cleaning material and equipment, profit, attendance, overheads, compliance
with the Occupational Health and Safety Act and Construction Regulations and any other
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costs associated with the successful execution of the required work.

8.3 Term contract rates shall remain fixed for the duration of the Term Contract and for any term
to which the contract may be extended, no price adjustments shall be allowed except for the
increase in VAT.

8.4 The prices and rates to be inserted in the Schedule of Rates are to be the full inclusive prices
for the work described under the several items. Such prices and rates shall coverall costs and
expenses that may be required in and for the execution of the work described, and shall cover
the cost of all general risks, liabilities, and obligations set forth or implied in the documents on
which the Bid document is based, as well as overhead charges and profit. Reasonable prices
shall be inserted as these will be used as a basis for assessment of payment for additional work
that may have to be carried out.

8.5 There are no P&Gs, escalation or variation orders as this is applicable under Projects.
8.6 This is purely a maintenance term contract valid for two years only.

8.7 As this is day to day maintenance, unplanned and unpredictable the offer of acceptance is
therefore an estimate and will vary, meaning that the collective pay-outs at the end of the two
year, it may exceed or be less than the offered amount on the Bid.

8.7.1  Department of Public Works and Infrastructure Regional Office Port Elizabeth cannot be held
accountable should the total pay-out at the end of the term contract be less than the form of
offer of acceptance.

8.7.2 The text of this BID document and other documents as prepared by the Department shall be
adhered to and no alteration, erasure, omission or addition thereto by the Bidder shall be
accepted.

8.8 The Department reserves the right to disqualify any bid offers which incorporate unit
Rates that are non-market related, nominal and nil or unbalanced.
All items must be priced in the price Bill, and to be competitive pricing.

8.9 NOTE: Once rates are calculated and found that calculation error has been made
whatsoever the Department will not give you the opportunity to rectify this error and will
disqualify the Bid (Schedule or Non-Schedule) No unauthorized amendment shall be
made to the Schedule of Rates or any part of the Pricing Data. If such amendment is
made or if the Schedule of Rates is not properly completed, the Bid will be rejected.

9. TRANSPORT COSTS

9.1 Transport costs, including travelling time, must be allowed for in the rates for each and every
item in the price schedules.

9.2 Transport costs, including travelling time for Scheduled repairs will be included in the labour
rates as per item. Under no circumstances will transport or travelling costs be paid where this
is claimed separate item on any invoice submitted, unless it is outside the core town.

9.3 Please note where a schedule and non- schedule item is used on the same repair, the
contractor will not be eligible to claim for transport or travelling cost on the basis of the non —
scheduled item used, however non- schedule labour may be claimed for the replacement of the
non- schedule item. Furthermore, the labour on site claimed for shall be reasonable and

justified.
9.4 In areas of Doubt the Department reserves the right to obtain information from other
source / sources, in order to satisfy if the time claimed by the Bidder is justified
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10.

10.1

10.2

10.3

10.4

10.5

10.6

1.

11.2

12.

121

12.2

12.3

13.

13.1

13.2

13.3

MONTHS

ACCESS TO PREMISES
The Bidder undertakes to:

Arrange with the occupants of buildings regarding access to the premises in order to execute
the required repairs.

Take adequate precautions to prevent damage to buildings, to fittings and furnishing inside
the premises and elsewhere on the site.

Accept liability and to indemnify the Department against any claims whatsoever arising from
his conduct and/or the conduct of his employees.

Safeguard all his employees in accordance with the regulations of the Unemployment
Insurance Act 1966, (Act No. 30 of 1966) and any amendments thereof.

Comply with all By-laws and requirements of the Local Authority.

Carry out repairs during normal working hours and emergency repairs during weekend and
public holidays when required.

ACCESS CARDS TO SECURITY AREAS

Should the work fall within a security area, the Bidder shall obtain, either from the S.A.
National Defence Force, S.A. Police or User Department, access cards for his personnel and
employees who work within such an area.

The Bidder shall comply with any regulations or instructions issued from time to time,
concerning the safety of persons and property, by the S.A. National Defence Force,
Correctional Services, S.A. Police Service, Prestige or Ministerial complexes.

Only South Africa Identity Documents will be accepted on site.
SECURITY CHECK ON PERSONNEL

The Department or the Chief of the South Africa National Defence Force, or the
Commissioner of the South Africa Police Service may require the Bidder to have his
personnel or a certain number of them security classified.

In the event of either the Department, the Chief of South Africa National Defence Force or the
Commissioner of the South Africa Police Service requesting the removal of a person or
persons from the site for security reasons, the Bidder shall do so forthwith and the Bidder
shall thereafter ensure that such person or persons are denied access to the site and/or to
any documents or information relating to the work.

Only South Africa Identity Document will be accepted on site.
TRAINED STAFF
The Bidder shall use competent trained staff directly employed and supervised by himself.

All Technician's/Artisan's certificates of qualification and apprenticeship contracts shall be
submitted with the tender for evaluation by this Department.

By not complying with this clause the tender shall not be taken in consideration and shall or
could lead to disqualification.
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134

13.5

14.

14.1

14.2

14.3

14.4

14.5

15.

15.1

15.2

15.3

15.4

15.5

MONTHS

Bidders shall satisfy the Department in all respects that their Electricians/Technicians are
suitably qualified to carry out the specified repairs covered by this contract.

Bidders are to note that the equipment to be repaired under this contract is of utmost
strategic importance to the Department and full proof of the Bidders ability to
satisfactorily perform the repairs and servicing is necessary. The Bidder's premises

will be inspected for plant, equipment and general good management before contracts
are awarded.

DRESS CODE
The following dress code must be adhered to at all times by all workers:

Workers must have a COMPANY WORK SUIT with the company logo on it.

Must have clear identification tags with name number and a photograph openly displayed with
the company logo as background.

The dress code must adhere to the OHSA in terms of protection for all workers for this
Particular service.

Failure to adhere to the above criteria will result in the workers not gaining entry to any site for
this particular service

MATERIAL OF EQUAL QUALITY

New parts, components and material used shall be of equal specification and shall match the
existing item that is being replaced. Only genuine parts are acceptable to the Department and
the use of pirate parts will not be allowed. New parts, components and material shall conform
to SANS 9001.

Parts will be installed and connected to the supplier’s specification.

The Bidder shall submit to the Department any suppliers or factory guarantee of repaired or
replaced components together with his invoice and shall ensure that such guarantees are not
jeopardised in any way. All new parts, components and material used in this contract shall be
guaranteed for a period of at least 12 months.

The serial numbers of original and new components such as motors, compressors etc., shall
be entered on job cards and invoices submitted for payment.

NOTE: The Department reserves the right to instruct the Bidder to mark by stencilling or
engraving any new part or component of an installation with the complaint number for the
repair at his own cost. The marking shall be in a conspicuous place and not spoil the
appearance or cause any damage to the part or component.
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16. REDUNDANT MATERIAL, RUBBISH AND WASTE

16.1  All rubbish and waste shall be removed from the site by the Bidder and the plant rooms shall
be kept in a clean and neat condition. The Bidder will be required to submit pictures of the
redundant/waste material upon request.

17. FRAUDULENT CONDUCT

17.1  Fraudulent conduct shall mean any conduct aimed at obtaining an unjust profit and/or
intentional poor quality of work and submitting of inflated, false or incorrect Invoices,
fictitious Suppler Invoices or any contravention of the National Treasury Regulations

18. EXECUTION OF REPAIRS

18.1  The Contractor shall, in the event of repairs or replacements becoming necessary, submit a
Technical report with an estimate of the cost of the work concerned to the Regional
Representative and on receipt of instructions to that effect put the work in hand. The
technical report must be supported with photos to give an indication of the repairs required
and include a motivation for replacement of parts.

18.2  The sole purpose of the estimate is to determine the magnitude of the repair and shall not be
treated as a firm and final price. The Contractor shall be bound to the labour rates and the
price per suppliers invoice plus mark-up in the case of non-scheduled items in this contract.
Should the Contractor find that the final cost will be higher than the estimated cost, the
Contractor shall obtain a written instruction from the Regional Representative before
continuing with the work.

18.3  The Regional Representative reserves the right to execute such repairs and replacements
with his own staff or by any other means.

18.4  If the Contractor fails to respond within the time limits as stated above, the Department should
have the right to appoint any other third party to do the work without further notification to the
Contractor. The additional costs, if any for such work, executed by the third party, will be for
the account of the Contractor.

18.4.1 NOTE: RESPONSE TIME: The Contractor shall commence with repair work within 24 hours
after receipt of an instruction and immediately in the case of emergency repairs in accordance
with clause 21 of this contract.

19. MANAGEMENT AND EXECUTION OF WORK
The Successful Bidder undertakes to:

19.1  Provide the Department with a list of names of his representatives / agents who will be
responsible for the management and execution of the work at the individual buildings / areas
covered by this contract. Seven (7) days after letter of acceptance date, failing to do so will be
in Breach of the contract and may lead to termination of this contract.

19.2  Arrange with the occupants of buildings regarding access to the premises in order to execute
the required service.

19.3  Take adequate precautions to prevent damage to buildings, to fittings and furnishing inside
the premises and elsewhere on site;

19.4  Accept liability and indemnifies the Department against any claims whatsoever arising from
his conduct and/or the conduct of his employees.
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19.5

19.6

19.7

19.8

19.9

19.10

19.11

20.

20.1

20.2

20.3

20.4

21.

Safeguard all his employees in accordance with the regulations of the Unemployment
Insurance Act 1966, (Act No. 30 of 1966) and any amendments thereof;

Provide qualified artisan(s) to carry out any emergency repair work on a
24 hours basis, including week-ends and public holidays.

Perform maintenance, servicing and repair work during normal working hours and overtime
will only be approved as permitted by the Department Representative.

Make suitable arrangements regarding the signing of job cards / Ebis forms with the
respective client/user departments. It must be noted that no extra time will be allowed or paid
for this exercise and NO invoice will be paid without the original required signed documents.
It is also required from the Bidder to sign time in and out in register to be found with the User
Department on site.

It is strongly recommended to take as many photos necessary of the work in progress and
submit with invoicing as supporting evidence of works performed.

It is of the utmost importance that the contractor whilst working or repairing any Works at any
of the Air Force Landing strips, the necessary clearance and reflective protection clothing and
demarcating is done before any work is commenced and completed.

Only Authorised specialised services may be sub-contracted.

OFFICIAL INSTRUCTION FOR REPAIRS

An official instruction for each repair shall be issued to the Bidder. The Bidder may not accept
any instruction from the User Department and/or its employer, or enter into any negotiations

with the User Department in reqard to any work to be done.

Instructions for repairs may only be issued to Bidders by officials of this Department. For
each repair the complaint number issued for that repair as well as details regarding the
defects shall be given to the Bidder in writing. If the Bidder has facsimile facilities, the
instruction will be faxed or emailed to him. The Bidder shall not proceed with any work without
an official instruction.

No payments shall be made for work executed without the necessary written authority.

Payments will be delayed and invoices returned if order numbers and complaint numbers do
not appear on invoices submitted for payment.

EMERGENCY REPAIRS

For purposes of this Bid document emergency services shall mean work which, in the opinion of the Department, must be
carried out without any undue delay, notwithstanding that it may have to be done during normal working hours, Saturday,
Sunday and Public Holidays, within time frames as above.

21.2

21.3

MONTHS

Emergency repairs after hours may be executed with only receipt of an official complaint
(CPT) number and only on the telephonic instruction of the Control Works Manager of this
Department.

The Bidder shall however ensure that the official of the User Department signs the job card.
The Bidder shall also ensure that he obtains the official instruction from the Department on
the following working day. No payment will be made without a complaint number, official
instruction and duly completed and signed job card.

Page 86 of 252
(PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE (') » BUILDING FOR A PERIOD OF 36



21.4  Only breakdowns which affect public health or the operation and safety of sensitive
equipment (Refrigeration, Fresh Water Pumps, Sewerage Pumps, IT Equipment in
Laboratories, Access Control, power failure to complexes and buildings, security related
defects, etc.) shall be treated as emergency repairs. Breakdowns involving personal comfort
will not be considered as emergency repairs unless authorised as such by the Regional
Representative of this Department.

22. JOB CARDS (“M” FORMS) FOR REPAIRS

221 The Bidder must provide his own supply of Job Cards in accordance with the example
included herein.

22.2  Job Cards shall be completed in all respects for each and every repair work.
Complete job card for each and every day the service is rendered to be submitted to the
Respective Works Manager. Job cards will indicate “job still in progress” and the final job card
will indicate “job completed”. This job card with Job completed must be faxed/e-mailed the
same day to the Departmental Representative, copy left with the client Department and all
original Job Cards to be submitted with invoice for payment.

22.3  The Job Card must be completed legibly in black ink after completion of each repair.
All columns of section (1) one and (2) two on the job card shall be completed by the Bidder
and all un-used portions/lines of section (2) two shall be deleted and counter signed by the
responsible representative of the User Department, who will also sign-off the Job Card —
Section Three (3) pertains. Black ink shall be used in this regard.

224  Only the artisan who executed the repair work may sign the job card and submit it to
the User Department for signature.

22,5 In addition to the Original Completed Job Card submitted with the account, the Bidder must
submit a copy of the completed Job Card to the User Department for audit purposes and
retain a third copy for his official records.

22.6  Failure to comply with the above could delay payment.

22.7 Inthe event where the User Department do not have an official date stamp, the onus is on the
Bidder to see that the client sign and date in the allocated block on the job card.
(No job card will be accepted should the above not be completed)

22.8 No Photocopied Job Cards will be accepted under any circumstances with invoicing.

229 Having blank or incomplete Job cards signed by the client departments before or after work is
completed is deemed to be of a fraudulent nature and is in breach of this contract and can
and will lead to the cancellation of the contract

2210 The Job Card must be signed by the User Department immediately after the work has been
completed, not days/weeks/months thereafter.

22.10.1 NOTE: All job cards (hours spent) are to be completed on site. The use of
correctional fluid will not be allowed on any documentation.

23. SUBMISSION OF SUPPLIER’S INVOICES (NON SCHEDULED REPAIRS)

23.1  Bidders shall submit a certified copy of the supplier’s tax invoice (SAPS certified), attached to
their accounts in respect of non-scheduled items purchased for such repairs.

23.2  Descriptions like “1 x compressor” or “1 x wire” are not acceptable and will lead to the delay of
payments. The full description that is essential to order such an item from a supplier, i.e.
make, model, serial number, size, capacity, etc. shall be listed on the account.
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A separate invoice for each repair shall be submitted. Only invoices from registered and
approved suppliers/dealers for the respective equipment/items/parts must be supplied.

The suppliers invoice must comply with the following criteria, which will be deemed
acceptable to the Department;

23.4.1 Must be on a Company Letter Head;

23.4.2 The words ‘tax invoice’ in a prominent place;

23.4.3 The name, address and registration number of the supplier;
23.4.4 The name and address of the recipient;

23.4.5 An individual serialized invoice number and the date upon which the
tax invoice is issued;

23.4.6 Description of the goods or services supplied;
23.4.7 The quantity or volume of the goods or services supplied;
23.4.8 Either;

23.4.81 The value of the supply, the amount of tax charged and the
consideration for the supply; or

23.4.8.2 Where the amount of tax charged is calculated by applying the tax fraction to the

23.5

23.6

23.7

23.8

23.9

24,

241

consideration, the consideration for the supply and either the amount of the tax
charged, or a statement that it includes a charge in respect of the tax and the
rate at which the tax was charged.

Prices must be clear with no corrections; no Correction ink may and must not be used on any
documentation.

The supplier’s address and contact details must be clear and current (contactable)

The items listed on the supplier’s invoice must be related to the service in question and
correlate with items claimed for on job card.

Failure to comply with the above will result in non-payment or a delay to this particular
Payment.

The Department reserve the right to scrutinize all supplier's invoices, prices for items supplied
and services rendered shall be market related.

INVOICES FROM BIDDER

Invoices for services rendered, must be accompanied by Original Job Cards, official
instruction and suppliers invoices for non-scheduled items claimed for. The price for each
item on the job card shall be cross referenced with the applicable price for similar items in the
original Bid document by means of the page and item numbers e.g. 2.2 (page 2, item 2

24.2 The following information is required on the layout of an invoice:

MONTHS

24.2.1 Invoice must be on company's letterhead;
24.2.2 Invoice must be addressed to DPW;
24.2.3 Invoice must have invoice date and number;

24.2.4 If charge for VAT, invoice must indicate “TAX INVOICE” and company’s VAT
registration number must appear on invoice;

24.2.5 Invoice must provide, address of Client Dept. where and what service was rendered;
24.2.6 CPT reference and order numbers must appear on invoice;
24.2.7 Full description of work been carried out;
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24.3

25,

25.1

25.2

253

254

255

25.5.1

25.5.1.1

2428 The name and email address of the respective Works Manager handling the specific
service.

Services to equipment:
24.3.1 Services are not compulsory
24.3.2 Services can be cancelled at the Department’s discretion.

24.3.3 Services can only be executed on the receiving of a call centre complaint from the
Regional Representative.

24.3.4 Services completed without call centre complaint will not be paid by the Department

24.3.5 The Department will not pay services requested by our Clients to the Contractor and
attended by the Contractor without DPW Official.

24.3.6  Where major work, extensive repairs, replacement of equipment or where there is
damage to facilities or equipment; the contractor shall include photos of the entire
repair process with the invoice that is from the first inspection to the completion of
the work.

PAYMENT TO CONTRACTORS

Invoices can be submitted weekly or monthly, but it is requested from the Bidders to submit
invoices frequently not later than 30 days after completion of a job.

Should the late submitting of invoices frequently occur without valid reason the Department will
have the right to terminate the contract.

Bidders are also urge to submit all outstanding invoices within six (6) months after completion
of this contract.

The irregular and non-compliant submission of invoices in respect of completed work shall be
taken into account in the assessment of a Bidder's overall performance.

Payment of invoices complying with all the requirements will be made within 30 days after
official departmental receipt of correct invoices.

NOTE: Any errors made by the Bidder, intentionally or unintentionally in the compilation of the
job cards and for accounts discovered at a later stage, shall be rectified and the over payment
recovered by the Department.

The Contractor may not proceed with any new work/repairs unless all invoices pertaining to

prior work/repairs done to, or in respect of the same facility/installation/components have been duly
submitted to the Department for payment.

26.

26.1

27.

271

29.

MONTHS

PROFIT ON MATERIAL

Percentage mark-up is allowed on non-scheduled material only and shall be the percentage
as rated in schedule two. The total discount obtained from the supplier shall be credited to the
Department. The percentage mark-up shall then be calculated on the total discount price
excluding VAT. The mark-up ceiling shall not exceed 20%.

HOURS OF WORK

The Bidder shall undertake to carry out the repair/servicing during normal working hours,
UNLESS PRIOR arrangements for working outside normal working hours have been
requested by the User Department and approved by this Department. Such work done
outside normal working hours shall be claimed as per labour scheduled rate in Schedule
Two, on non-schedule items only.

EXECUTION OF WORK BY OTHERS
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29.1  Although this Bid includes day-to-day repairs to all State Owned Buildings under the
jurisdiction of this Department, the respective User Departments who are responsible for
minor repairs, reserves the right to carry out such minor repairs by others.

30. RESTRICTION ON THE USE OF LABOUR

30.1  Where possible and practical Bidders are to make allowance for on-site training of un-skilled
basic mechanical/Plumbing work.

30.2  All work on this contract is to be carried out with hand labour where possible by workers
recruited from the local area. Wage rates are to be negotiated with the local civics and chiefs
of the relevant area (tribal communities).

30.3 The Department may request the contractor to supply a detailed list of all employed casual
workers.

31. MARKING OF EQUIPMENT

31.1  The Bidder shall permanently mark all new installations serviced under this contract. The
number on each installation shall be unique, issued by the Department and stamped on a
metal plate and pop riveted to the installation. The marking shall be in a conspicuous position,
but shall not deface the appearance of the installation. Where equipment is already marked
with inventory numbers, such will be used and recorded.

32 SUBMISSION OF PROGRESS REPORTS

32.1  The Bidder shall be required to provide the Department with a progress report on a weekly
basis of all services that are in progress and of those completed. The progress report shall
include the status of each job i.e. “completed” or in “progress” as well the completion date or
expected completion date and reasons for delay. The progress report can either be submitted
individually to each respective Works Manager or as one report with a breakdown highlighting
each Works Manager’s work. The progress reports must be submitted every Friday or the
preceding day if it falls on a public holiday. Job Cards for completed work should also be
scanned and emailed to the respective works managers on a weekly basis.

33. Department of Public Works and Infrastructure Call Centre

33.1  The Department has a Department of Public Works and Infrastructure Call Centre in place
which deals with all unplanned and terms contracts complaints. These complaints are
subjected to close times which are linked to this contract in respect of the times frames to
react to the required service delivery. The successful Bidder shall comply with these times
frames and report close calls (service completed) on a weekly basis as above.

34 IMPORTANT NOTICE

341  THE SUCCESSFUL BIDDER WILL BE SUBJECTED TO POSITIVE SECURITY
CLEARANCE
35. ASSOCIATED ELECTRICAL WORK

35.1  The Contractor may be required to undertake repairs to electrical work associated with control
systems, starters, motors and engine protection equipment including power conductors.

35.2  NOTE: All such work shall be carried out by, or under the supervision of a Licensed
Electrician only and all work done shall comply with the Standard Wiring Regulations,
S.A.B.S. 0142, as well as the Department’s Standard Specification for Electrical Equipment
and Installations for Mechanical Services, Issue VI, 1984,

All electrical work falls within the scope of this document and is the responsibility on the main
contractor.
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Department:

JOB CARD JC-01

IONTRACTOR

REPORTED BY: ...

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA
COMPLAINT NO: ..oovieiiiieeeeeen. ORDERNO: .. TENDER NO: ..o
5] = P BUILDING: ......iviiniiiiiiiecerereeieen s TOWN: ..o e
DESCRIPTION OF COMPLAINT . L.ttt ea e et e et e e e s e e e e e s e e e s nn e et e eere b e smeen e e nn e raannees

v TEL NO: e DATE: i
CONTRACTOR: .. 1tietiire ettt ree st tr e e e rr e et e tretaaanatensearaeaanses CONTACT NO: ... e

DESCRIPTION OF WORK EXECUTED BY THE CONTRACTOR (to be supplemented with a report if required):

No Area/ Description of material used on site

Unit Qty
£.g./m2/m/No

o 9 & W N =

Guarantee

Yes / No

Time period for guarantee

Serial no. / Guarantee Card no

Equipment

Workmanship

(A break down invoice must be separately provided to indicate labour, material, travel, equipment hire, profit & % and VAT)

*** A separate job card must be signed by the contractor for each day worked on site

Labour type Date on site Time in Time out Hrs No. on site Total hrs
(dd/mmlyyyy)
Artisan
Labourer
Type of transport: Travelled from: KMs per return trip:
Name of Artisan: Job Yes Date of completion:
complete: No Signature:

I certify that | personally checked the contractor's work and it has been executed satisfactorily. | have received the scrap

material [, not received scrap material C1(1 however do not certify technical correctness of the work)

Name: ......ooovieiiiiiiienen, Telephone No: .....covvviiiiiiiiiiiii

Designation: ............c.cocevinnes Signature: .........coeevennne Date: ....ccovvenvenennennns

OFFICE STAMP

***Client to please retain copy for audit purposes

=
2z

w

3

State owned The work / service is certified as complete

- Leased property SIgNALUIE: ..oeeiieee e
z

us.l Physically inspected NaME: ..o
'E Telephonic confirmation with: .................ccco. Designation / Rank:.........ccoooiiiiiiiii i
E Tel. no: Date:

b B £ o PP e e s s R et
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GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE OWNED BUILDING
FOR A PERIOD OF 36 MONTHS

PE / GQEBERHA AREA

Kinkelbos

Thornhill

Joubertina

Kwanobuhle

Algoa Park

Despatch

Motherwell

Addo

Slagboom

Swartkops

Uitenhage

New Brighton

Bethelsdorp

Kirkwood

Jeffreys Bay

Patensie

Hankey

St. Francies Bay

Seaview

Humansdorp
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BID NO: GQET-25/26-024

| | &=

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA
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) ;

FOR

PROJECTS AND MAINTENANCE
(BUILDING/ ELECTRICAL/ MECHANICAL)

MANAGED ON BEHALF OF

THE DEPARTMENT OF
PUBLIC WORKS

(THE “CLIENT”)
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REPUBLIC OF SOUTHAFRICA

1. PREAMBLE

In terms of Construction Regulation 5(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of
1993), the Department of Public Works, as the Client and/or its Agent on its behalf, shall be responsible to
prepare a baseline risk assessment for an intended construction work project. In terms of construction
regulations 5(1)(b), the client must prepare a suitable, sufficiently documented and coherent site specific
Health & Safety Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent on its behalf
with the same.

The Client’s further duties are as described in The Act and the Regulations made there-under. The
Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section 7 of
the Act and in line with Construction Regulation 5 as well as the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act,
1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this, cognisance should be
taken of the fact that no single Act or its set of Regulations can be read in isolation. Furthermore, although
the definition of Health and Safety Specifications stipulates ‘a documented specification of all health and
safety requirements pertaining to associated works on a construction site, so as to ensure the health and
safety of persons’, it is required that the entire scope of the Labour legislation, including the Basic
Conditions of Employment Act be considered as part of the legal compliance system. With reference to
this specification document this requirement is limited to all health, safety and environmental issues
pertaining to the site of the project as referred to here-in. Despite the foregoing it is reiterated that
environmental management shall receive due attention.
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Due to the wide scope and definition of construction work, every construction
activity and site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health and Safety Plan
based on these Health and Safety Specifications. Prior to drafting the Health and Safety Plan, and in
consideration of the information contained here-in, the contractor shall set up a Risk Assessment Program
to identify and determine the scope and details of any risk associated with any hazard at the construction
site, in order to identify the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health and Safety Plan.
The Health and Safety Plan shall include documented ‘Methods of Statement’ (see definitions under
Construction Regulations) detailing the key activities to be performed in order to reduce as far as
practicable, the hazards identified in the Risk Assessment.

The Department of Public Works is tasked to provide accommodation and operational facilities to a very
large proportion of the approximate 40 National Departments responsible for the governance of the
Department of Public Works. A very large number of State employees and public users of the facilities and
the services provided there-in directly interacts with the facilities provided by the well-being, health and
safety of a great number of people. This Department thus has directly or indirectly, an impact on the
Republic of South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets of the
Department of Public Works. These are its personnel, the personnel of its Clients and the physical assets
of which it is the custodian and may also include the public as well. The responsibilities the Department
and relevant stakeholders have toward its employees and other people present in the facilities or on the
sites are captured further in this specification document. These responsibilities stem from both moral, civil
and a variety of legal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all
respects. Should it however, contain any errors or omissions they may not be considered as grounds for
claims under the contract for additional reimbursement or extension of time, or relieve the Principal
Contractor from his responsibilities and accountability in respect of the project to which this specification
document pertains. Any such inaccuracies, inconsistencies and/or inadequacies must immediately be
brought to the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction Regulations and all other
Regulations and Safety Standards which were or will be promulgated under the Act or incorporated into the
Act and be in force or come into force during the effective duration of the project. The stipulations in this
specification, as well as those contained in all other documentation pertaining to the project, including
contract documentation and technical specifications shall not be interpreted, in any way whatsoever, to
countermand or nullify any stipulation of the Act, Regulations and Safety Standards which are promulgated
under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people and
properties affected under its custodianship or contractual commitments, and is further obligated to monitor
that these measures are structured and applied according to the requirements of these Health and Safety
Specifications. (All references to the singular shall also be regarded as references to the plural)

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her
contractor) with any information other than the standard conditions pertaining to construction sites which
might affect the health and safety of persons at work and the health and safety of persons in connection
with the use of plant and machinery; and to protect persons other than persons at work against hazards to
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REPUBLIC OF SOUTHAFRICA

health and safety arising out of or in connection with the activities of persons at
work during the carrying out of construction work for the Department of Public Works. The Principal
Contractor (and his /her contractor) is to be briefed on the significant health and safety aspects of the
project and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;

¢) Submissions on health and safety matters required from the Principal Contractor (and his
/her contractor); and
d) The Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected
from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the
Regulations made there-under including the applicable safety standards, and in particular in terms of
Section 7 and 8 of the Act, Construction regulations 7 and 8.

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of
1993) in its entirety shall apply to the contract to which this specification document applies. The
Construction Regulations promulgated on 07 February 2014 shall apply to any person involved in
construction work pertaining to this project, as will the Act.
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4. DEFINITIONS - The most important definitions in the Act and Regulations pertaining to
this specification document are hereby extracted.

“Purpose of the Act” —
To provide for the health and safety of persons at work and the health and safety of persons in connection
with the use of plant and machinery; the protection of persons other than persons at work against hazards

to health and safety arising out of or in connection with the activities of persons at work; to establish an
advisory council for occupational health and safety; and to provide for matters connected therewith.

“Agent” —

means any person who acts as a representative for a client;

“Client” —

means any person for whom construction work is performed;

“Construction Work” is defined as any work in connection with —

(a) The construction, erection, alteration, renovation, repair, demolition or dismantling of or addition
to a building or any similar structure; or

(b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam canal, road,
railway, runway, runway, sewer or water reticulation system; or the moving of earth, clearing or
land, the making of excavation, piling or any similar civil engineering structure or type of work;

“Construction work permit”

means a document issued in terms of construction regulations 3

“Contractor” —

means an employer, as defined in Section 1 of the Act, who performs construction work and includes
Principal Contractors;

“Health and Safety File” —

means a file, or other record in permanent form, containing the information required a contemplated in the
regulations;

“Health and Safety Plan” —

means a documented plan which addresses hazards identified and includes safe work procedures to
mitigate, reduce or control the hazards identified;

“Health and Safety Specification” —

means a documented specification of all health and safety requirements pertaining to the associated works
on a construction site, so as to ensure the health and safety of persons;
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“Method Statement” —

means a document detailing the key activities to be performed in order to reduce as reasonably as
practicable the hazards identified in any risk assessment;

“Principal Contractor” -

means an employer, as defined in section 1 of the Act who performs construction work and is appointed by
the client to be in overall control and management of a part of or the whole of a construction site;

“Risk Assessment” —

means a program to determine any risk associated with any hazard at a construction site, in order to
identify the steps needed to be taken to remove, reduce or control such hazard.

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1

Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

*

The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms
of Construction Regulation 5(5), implements and maintains the agreed and approved H&S Plan.
Failure on the part of the Client or Agent to comply with this requirement will not relieve the
Principal Contractor from any one or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to
ensure that the Employer (as defined in the Act) complies with the Act. The pro forma Legal
Compliance Audit may be used for this purpose by the Principal Contractor or his/her appointed
contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective
appointment forms to regularly, in writing, report to their principals on matters of health and safety
per routine and ad hoc inspections and on any deviations as soon as observed, regardless of
whether the observation was made during any routine or ad hoc inspection and to ensure that the
reports are made available to the principal Contractor to become part of site records (Health &
Safety File).

The Construction Manager and Assistant Construction Manager appointed in terms of Construction
Regulation 8(1), 8(2) to regularly, in writing, report to their principals on matters of health and
safety per routine and ad hoc inspections and on any deviations as soon as observed, regardless
of whether the observation was made during any routine or ad hoc inspection and to ensure that
the reports are made available to the principal Contractor to become part of site records (Health &
Safety File).

All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the
Act.

Further (Specific) Supervision Responsibilities for OH&S
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Several appointments or designations of responsible and /or competent people in
specific areas of construction work are required by the Act and Regulations. The following competent
appointments, where applicable, in terms of the Construction Regulations are required to ensure
compliance to the Act, Regulations and Safety Standards.

Required appointments as per the Construction Regulations:-

Item Regulation Appointment Responsible Person
1. 5(1)(k) Principal contractor for each phase or project Client

2. 7(1)(c) Contractor Principal Contractor
3. 7(2)(c) Contractor Contractor

4. 8(1) Construction Manager Principal Contractor
5. 8(2) Construction Manager assistant Principal Contractor
6. 8(5) Construction Health and Safety Officer Principal Contractor
7. 9(1) Person to carry out risk assessment Contractor

9. 10(1)(a) Fall protection planner Contractor

10. 12 (1) Temporary works designer Contractor

12. 13(1)(a) Excavation supervisor Contractor

13. 13(2)(b)(ii)(bb) Professional engineer or technologist Contractor

14. 13(2)(k) Explosives expert Contractor

15. 14(1) Supervisor demolition work Contractor

16. 14(11) Demolition expert Contractor

18. 16(1) Scaffold supervisor and scaffold erector Contractor

19. 17(1) Suspended platform supervisor Contractor

20. 17(2)(c) Compliance pian developer Contractor

21. 17(8)(c) Suspended platform expert Contractor

22. 17(13) Outrigger expert Contractor

23. 18(1) Rope access supervisor Contractor

24, 19(8)(a) Material hoist inspector Contractor

25. 20(1) Bulk mixing plant supervisor Contractor

26. 21(2)(b) Explosive actuator expert Contractor

27. 22(a) Crane supervisor Contractor

28. 24(d) Temporal electrical installations controller Contractor

29. 24(e) Temporal electrical installations inspector Contractor

30. 28(a) Stacking and storage supervisor Contractor

31. 29(h) Fire equipment inspector Contractor

This list may be used as a reference or tool to determine which components of the Act and
Regulations would be applicable to a particular site, as was intended under paragraph 3 & 4 of the Chapter
“Preamble” (page 4) above. This list must not be assumed to be exclusive or comprehensive.

5.2

Communication & Liaison

5.2.1 OH&S Liaison between the Employer, the Principal Contractor, the other Contractors, the Designer
and other concerned parties shall be through the H&S Committee as per the procedures
determined by the H&S Committee.

5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent, verbally
or in writing, as and when the need arises.
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5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S
Representatives (‘SHE — Reps’)

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to
the other Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf and
the Designer, instructions by the Client and/or his/her agent, exchange of information between
Contractors, the reporting of hazardous/dangerous conditions/situations etc.

INTERPRETATION

(i) The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction
Regulations, distinguish between the roles, responsibilities and functions of employers and employees
respectively. It views consultants and contractors as employees of the “owner” of a construction or
operational project, the “owner” being regarded as the employer. Only if formally agreed to by way of the
written agreement in this regard between the “owner(s)” and consultant and /or between the “owner(s)” and
the contractor(s), will these assumptions be relinquished in favour of the position agreed upon between the
relevant parties.

(i1) The position taken by the Construction Regulations is that the “owner”, in terms of its instructions, operates
(has to operate) in the role of client as per relevant definition. The contractors working for the “client” are
seen to be in two categories, i.e. the Principal Contractor and Contractors. The Principal Contractor has to
take full responsibility for the health and safety on the site of the relevant project / contract. This includes
monitoring health and safety conditions and overseeing administrative measures required by the
Construction Regulations from all contractors on the project site. (Ordinary / sub) Contractors are required
to operate under the scrutiny and control (in terms of all health and safety measures which are covered in
the Construction Regulations) of the Principal Contractor. Where, for the work the Principal Contractor will
have to execute himself, practical health and safety measures are applicable, he will also be subject to the
relevant requirements with which (ordinary / sub) Contractors have to comply. The Principal Contractor will,
however, not have to actually fulfill such requirements in respect of any of the work / functions of any
(ordinary / sub) Contractors on the site for which he has been appointed as Principal Contractor. However,
he has to monitor / oversee such processes, ensuring that the requirements are complied with and that the
required appointments / evaluations / inspections / assessments and tests are done and that the records are
duly generated and kept as prescribed in the Construction Regulations. This has to feature clearly in the
Principal Contractor’s Health and Safety Plan.
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RESPONSIBILITIES

7.1 Client

7.1.1 The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project
or phase/section of the project in writing for assuming the role of Principal Contractor as intended by the
Construction Regulations and determined by the Bills of Quantities.

7.1.2 The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal
Contractor the contents of the health and safety plan of the both Principal Contractor and Contractor for
approval.

7.1.3 The Client or his appointed Agent on his behalf, will take reasonable steps to ensure that the health
and safety plan of both the Principal Contractor and Contractor is implemented and maintained. The steps
taken will include periodic audits at intervals of at least once every month.

7.1.4 The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or the
Contractor from commencing or continuing with construction work should the Principal Contractor and/or
the Contractor at any stage in the execution of the works be found to:

* have failed to have complied with any of the administrative measures required by the Construction
Regulations in preparation for the construction project or any physical preparations necessary in
terms of the Act;

* have failed to implement or maintain their health and safety plan;
* have executed construction work which is not in accordance with their health and safety plan; or

* actin any way which may pose a threat to the health and safety of any person(s) present on the
site of the works or in its vicinity, irrespective of him/them being employed or legitimately on the
site of the works or in its vicinity.

7.2 Principal Contractor

7.2.1 The Principal Contractor shall accept the appointment under the terms and Conditions of Contract.
The Principal Contractor shall sign and agree to those terms and conditions and shall, before commencing
work, notify the Department of Labour of the intended construction work in terms of Regulation 3 of the
Construction Regulations. Annexure B of this Specification contains a “Notification of Construction Work”
form. The Principal Contractor shall submit the notification in writing prior to commencement of work and
inform the Client or his Agent accordingly.

7.2.2 The Principal Contractor shall ensure that he is fully conversant with the requirements of this
Specification and all relevant health and safety legislation. This Specification is not intended to supersede
the Act nor the Construction Regulations or any part of either. Those sections of the Act and the
Construction Regulations which apply to the scope of work to be performed by the Principal Contractor in
terms of this contract (entirely or in part) will continue to be legally required of the Principal Contractor to
comply with. The Principal Contractor will in no manner or means be absolved from the responsibility to
comply with all applicable sections of the Act, the Construction Regulations or any Regulations proclaimed
under the Act or which may perceivable be applicable to this contract.

7.2.3 The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently
documented health and safety plan based on this Specification, the Act and the Construction Regulations,
which shall be applied from the date of commencement of and for the duration of execution of the works.
This plan shall, as appendices, include the health and safety plans of all Sub-contractors for which he has
to take responsibility in terms of this contract.
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et 7.2.4 The Principal Contractor shall provide proof of his registration and good
standing with the Compensation Fund or with a licensed compensation insurer prior to commencement
with the works.

7.2.5 The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made
provision for the cost of compliance with the specified health and safety requirements, the Act and
Construction Regulations. (Note: This shall have to be contained in the conditions of tender upon which a
tenderer’s offer is based.)

7.2.6 The Principal Contractor shall consistently demonstrate his competence and the adequacy of his
resources to perform the duties imposed on the Principal Contractor in terms of this Specification, the Act
and the Construction Regulations.

7.2.7 The Principal Contractor shall ensure that a copy of his health and safety plan is available on site
and is presented upon request to the Client, an Inspector, Employee or Sub-contractor.

7.2.8 The Principal Contractor shall ensure that a health and safety file, which shall include all
documentation required in terms of the provisions of this Specification, the Act and the Construction
Regulations, is opened and kept on site and made available to the Client or Inspector upon request. Upon
completion of the works, the Principal Contractor shall hand over a consolidated health and safety file to
the Client.

7.2.9 The Principal Contractor shall, throughout execution of the contract, ensure that all conditions
imposed on his Sub-contractors in terms of the Act and the Construction Regulations are complied with as
if they were the Principal Contractor.

7.2.10 The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety
Plan and revise the same as required, following which revised plan shall be submitted to the Client and/or
his/her Agent for approval.

7.3 Contractor (Responsibilities of ............ in terms of this contract and health and safety
specification)

As per 7.2 above, as and where applicable or as indicated in the letter of appointment.
8.SCOPE OF WORK (also refer to paragraph 2 on page 5)

These specifications are applicable to the specific scope of work pertaining to the above-mentioned project
as detailed in the tender documents, this amongst all includes for example:

“Phase 1 — Refurbishment of existing houses & outbuildings for Library information services consisting of
elaborate audio visual aids and facilities including auditoriums.

- Site clearance (what does this entail?)

- Site hoarding, demarcation and demolition as follows: ...........

- Bulk Earthworks comprising...(excavations, filling, compaction, evening surface. ....)
- Piling (by drilling, excavating.....pile driving....pile hammering....????)

Phase 2 — Construction of a new four (4) storied Administration building.

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services
- Etc.”

(elaborate sufficiently and provide adequate information to give full understanding of all work to be done)
[Notes to the Client, Designer, Project Manager, Architect, Agent:

add references to the above project and include specific elements identified as the ‘Critical Few’. The
‘Critical Few’ refer to those few or singular elements of the project that have the potential to impact in a major
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or devastating way on the project as a whole in the event of an accident or
incident occurring. (20:80 principle)

Because of the inherent generic nature of the Health and Safety Specifications document, specific
relevant information on the project must be provided and it may be necessary to draft the required
information under this paragraph on a separate attached document.

If at any time after commencement of the project changes are brought about to the design or construction,
sufficient health and safety information and appropriate resources are to be made available to the Principal
Contractor to execute the work safely.]

N.B Construction Regulation 5(1)(g) determines that potential contractors submitting tenders have made
provision for the cost of health and safety measures during the construction process. The Principal
Contractor shall on tendering make provision for the cost of health and safety measures in terms of his/her
documented Health and Safety Plan and measures based on these Health and Safety Specifications
during the period of the project. The cost shall be duly quantified and clearly identified for such identifiable
purpose.

THE HEALTH AND SAFETY PLAN IS THEREFORE TO BE INCLUDED WITH THE TENDER
DOCUMENTS WHEN TENDERS ARE INVITED FOR THE PROJECT.

9. HEALTH AND SAFETY FILE

The Principal Contractor must, in terms of Construction Regulation 7(1)(b), keep a Health & Safety File on
site at all times that must include all documentation required in terms of the Act and Regulations and must
also include a list of all Contractors on site that are accountable to the Principal Contractor and the
agreements between the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health and Safety File is attached as an addendum to
this document.

IMPORTANT:

The Health and Safety File will remain the property of the Client and/or its Agent on its behalf throughout
the period of the project and shall be consolidated and handed over to the Client and/or its Agent on its
behalf at the time of completion of the project.

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND REVIEWING
OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR)
and report on this to the Client and/or its Agent on its behalf on a monthly basis.

1. IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING PROCEDURES (SWP) AND METHOD STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP)
and Method Statements for each activity executed in the contract or project (see 4. below

“Project/Site Specific Requirements”)

The identification of hazards is over and above the hazards identification programme and those hazards
identified during the drafting of the Health and Safety Plan.

12. ARRANGEMENTS FOR MONITORING AND REVIEW

121 Monthly Audit by Client and/or its Agent on its behalf

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with the
Principal Contractor Audit to comply with Construction Regulation 7(1)(c)(vii) to ensure that the principal
contractor has implemented, is adhering to and is maintaining the agreed and approved OH&S Plan.
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12.2 Other audits and inspections by client and/or its agent on its behalf.

The Client and/or its Agent on its behalf reserves the right to conduct any other ad hoc audits and
inspections as it and/or its Agent on its behalf deem necessary.

A representative of the Principal Contractor and the relevant Health and Safety Representative(s) (SHE-
Reps) must accompany the Client and/or its Agent on its behalf on all Audits and Inspections and may
conduct their own audit/inspection at the same time. Each party will, however, take responsibility for the
results of his/her own audit/inspection results. The Client and/or its Agent on its behalf may require to be
handed a copy of the minutes of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference purposes.

12.3  Reports

12.3.1 The Principal Contractor shall report all incidents where an employee is injured on duty to the extent
that he/she:

dies
becomes unconscious
loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent
physical defect or likely to be unable for a period of at least 14 days either to work or continue with
the activity for which he/she was usually employed

* ¥ ¥ ¥

OR where:

a major incident occurred

the health or safety of any person was endangered

where a dangerous substance was spilled

the uncontrolled release of any substance under pressure took place

machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled
moving objects

* machinery ran out of control,

* ¥ K ¥ %

to the Provincial Director of the Department of Labour within seven days and at the same time to the Client
and/or its Agent on its behalf.

Refer in this regard to Section 24 of the Act & General Administrative Regulation 8.

12.3.2 The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies
of all statutory reports required in terms of the Act and the Regulations.

12.3.3 The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a
monthly “SHE Risk Management Report”.

12.3.4 The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf with
copies of all internal and external accident/incident investigation reports including the reports contemplated
in12.7,12.8.2, 15, 16, 17, 21 and 22 below. As soon as the occurrence of any accident/incident of
whatever nature comes to the notice of the Principal Contractor, it shall be reported immediately to the
relevant Regional Manager for that particular jurisdiction.

124  Review
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The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report meeting as the
construction work develops and progresses and each time changes are made to the designs, plans and
construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and all
other concerned parties with copies of any changes, alterations or amendments as contemplated in the
above paragraph.

12.5 Site Rules and other Restrictions

12.5.1 Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the
Health and Safety Plan and associated aspects of the construction.

When required for a site by law, visitors and non-employees upon entering the site shall be issued with the
proper Personal Protective Equipment (PPE) as and when necessary.

12.5.2 Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these throughout
the construction period. Access control must include the rule that non-employees shall at all times be
provided with fulltime supervision while on site.

The Principal Contractor must develop a set of Security rules and procedures and maintain these
throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation 6(6), the Principal
Contractor must appoint a competent Emergency Controller who must develop contingency plans for any
emergency that may arise on site as indicated by the risk assessments. These must include a monthly
practice/testing programme for the plans e.g. January: trench collapse, February: flooding etc. and
practiced/tested with all persons on site at the time, participating.

12.6  Training
The contents and syllabi of all training required by the Act and Regulations including any other related or
relevant training as required must be included in the Principal Contractor’s Health and Safety Plan and
Health and Safety File.

12.6.1 General Induction Training

All employees of the Principal and other Contractors must be in possession of proof of General Induction
training

12.6.2 Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site Specific Occupational
Health and Safety Induction or other qualifying training.

12.6.3 Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in
possession of valid proof of training.

All employees in jobs requiring training in terms of the Act and Regulations must be in possession of valid
proof of training as follows:
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Occupational Health and Safety Training Requirements: (as required by the
Construction Regulations and as indicated by the Health and Safety Specification Document & the Risk
Assessment/s and recommendations by the Health and Safety Committee):

General Induction (Section 8 of the Act)

Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)

Site/Project Manager

Construction Supervisor

OH&S Representatives (Section 18 (3) of the Act)

Training of the Appointees indicated in 12.6.1 & 12.6.2 above

Operation of Cranes (Driven Machinery Regulations 18 (11)

Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 23)
Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction Regulation 29)
As a minimum basic First Aid to be upgraded when necessary (General Safety Regulations 3)
Storekeeping Methods & Safe Stacking (Construction Regulation 28)

Emergency, Security and Fire coordinator

oK K X R ¥ ¥ K K K X *

12.7  Accident and Incident Investigation

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where
employees and non-employees were injured to the extent that he/she/they had to receive first aid or be
referred for medical treatment by a doctor, hospital or clinic. (General Administrative Regulation 9)

The results of the investigation to be entered into the Accident/Incident Register listed above. (General
Administrative Regulation 9)

The Principal Contractor is responsible for the investigation of all non-injury incidents as described in
Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the
steps taken to prevent similar incidents in future.

The Principal Contractor is responsible for the investigation of all road traffic accidents relating to the
construction site and keeping a record of the results of such investigations including the steps taken to
prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and
reported on in writing, irrespective of whether such incident gave rise to injury or damage.

12.8  HA&S Representatives (SHE-Reps — ‘safety, health & environment’) and H&S Committees
12.8.1 Designation of H&S Representatives('SHE — Reps’)

Where the Principal Contractor employs more that 20 persons (including the employees of other
Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 employees or part
thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

H&S Representatives have to be designated in writing and the designation shall be in accordance with the
Collective Agreement as concluded between the parties as is required in terms of General Administration
Regulation 6.

12.8.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives conduct at least a weekly
inspection of their respective areas of responsibility using a checklist and report thereon to the Principal
Contractor, after which these reports shall be consolidated for submission to the Health and Safety
Committee.

H&S Representatives must be included in and be part of accident/incident investigations.

H&S Representatives shall be members of at least one H&S Committee and must attend all meetings of
that H&S committee.
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12.8.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of designated H&S Representatives
together with a number of Employers Representatives appointed as per Section 19(3) that are not allowed
to exceed the number of H&S Representatives on the committee. The persons nominated by the employer
on a H&S Committee must be designated in writing for such period as may be determined by him. The
H&S Committee shall co-opt advisory (temporary) members and determine the procedures of the meetings
including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, the following Agenda for the first
meeting. Thereafter the H&S Committee shall determine its own procedures as per the previous
paragraph.

Agenda:
4) Opening and determining of chairmanship (only when necessary)
5) Minutes of Previous Minutes
6) Observations
7) Program and Safety considerations
8) Hygiene
9) Housekeeping improvement 7) Incidents & Accidents / Injuries 8) Registers:
a H&S Rep. Inspections b.
Matters of First Aid

Scaffolding

Ladders

Excavations

Portable Electric Equipment

Fire Equipment

Explosive Power Tools

Power Hand tools

Incident! Report Investigation
Pressure Vessels

Personal Protective Equipment

9) Safety performance Evaluations

10) Education & Safety promotion program

11) First Aid Officials and training in First Aid

12) Demarcation of work- /hazardous-/safe areas/walkways
13) Posters and signage

14) Environmental preservation and conservation
15) Specific training programmes

16) General

17) Date of Next Meeting

18) Closing

TRETEE@ e e

13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project and
site and for which Risk Assessments, Standard Working Procedures (SWP), management and control
measures and Method Statements (where necessary) have to be developed by the Principal Contractor:

*  Clearing & Grubbing of the Area/Site * Site Establishment including: o Office/s
o Secure/Safe Storage and storage areas for materials, plant & equipment o
Ablution facilities o Sheltered dining area o Vehicle access to the site

*  Dealing with existing Structures.

*  Location of existing Services
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Lighting and Equipment
Adjacent Land uses/Surrounding property exposures
Boundary & Access control/Public Liability Exposures (Remember: the Employer is also responsible
for the OH&S of non-employees affected by his/her work activities.)
Health risks arising from neighboring as well as own activities and from the environment
e.g. threats by dogs, bees, snakes, lightning, allergies etc.
Exposure to Noise
Exposure to Vibration
Protection against dehydration and heat exhaustion
Protection from wet & cold conditions
Dealing with HIV/Aids and other diseases as per specific programme provided by the client and/or
its Agent on its behalf
Use of Portable Electrical Equipment including: o Angle grinder o Electrical Drilling machine o Skill
saw
Excavations including: o Ground/soil conditions

Trenching o Shoring

o Drainage o Daily

inspections *

Welding including:

o Arc Welding o Gas

welding o Flame

Cutting

Use of LP Gas

torches and

appliances

Loading & Offloading of Trucks
Aggregate/Sand and other Materials Delivery
Manual and Mechanical Handling

Lifting and Lowering Operations

Driving & Operation of Construction Vehicles and Mobile Plant including: o Trenching machine o
Excavator o Bomag Roller o Plate Compactor o Front End Loader

o Mobile Cranes and the ancillary lifting tackle o

Parking of Vehicles & Mobile Plant o Towing of

Vehicles & Mobile Plant

Use and Storage of Flammable Liquids and other Hazardous Substances — the client and/or its
Agent on its behalf to be informed of this prior to commencing of the project

Layering and Bedding of trench floor

Installation of Pipes in trenches

Backfilling of Trenches

Protection against Flooding

Gabion work

Use of Explosives - the client and/or its Agent on its behalf to be informed of this prior to
commencing of the project

Protection from Overhead Power Lines

As discovered by the Principal Contractor’s hazard identification exercise

As discovered from any inspections and audits conducted by the Client and/or its Agent on its behalf
or by the Principal Contractor or any other Contractor on site * As discovered from any
accident/incident investigation.

13.1 The following are in particular requirements depending on scope of works and will form a
basis for compliance audits.

1. Administrative & Legal Requirements
2. Education, Training & Promotion
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3. Public Safety & Emergency Preparedness

Scaffolding, Formwork & Support work

Ladders

Electrical Safeguarding

10.
11. Tools
12. Cranes

\ 4
4. Personal Protective Equipment
5
6
7
8
9

Emergency/Fire Prevention & Protection
Excavations & Demolition

13. Personnel & Material Hoists
14. Transport & Materials Handling
15. Site Plant & Machinery

16. Plant & Storage Yards/Site Workshops Specifics

17. Health & Hygiene

14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR
SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE

14.1  Administrative & Legal Requirements
e e _Subject e ﬁRequirements
OHS Act Section/
Regulation
Construction Construction work Apply to the Provincial Labour Office for any construction work
Regulation 3 permit as defined under CR 3(1)(a)(b) & (c)
Construction. Notice of carrying out | Department of Labour notified Copy of
Regulation 4 Construction work Notice available on Site

regulations 5(1)(j)

General Admin. *Copy of OH&S Act Updated copy of Act & Regulations on site.

Regulation 4 (Act 85 of 1993) Readily available for perusal by employees.

COoID *Registration with Written proof of registration/Letter of good standing available
Construction Compensation Insurer | on Site

Construction. H&S Specification & | H&S Spec received from Client and/or its Agent on its behalf
Regulation Programme OH&S programme developed & Updated regularly

5(1)(b) & 5(1)(n)

Section 8(2)(d) *Hazard Hazard Identification carried out/Recorded

Constru_ction. Identification & Risk | Risk Assessment and — Plan drawn up/Updated

Regulation 9 Assessment RA Plan available on Site

Employees/Sub-Contractors informed/trained

Section 16(2)

*Assigned duties

Responsibility of complying with the OH&S Act assigned to

(Managers) other person/s by CEO.
Construction. Designation of Person | Competent person appointed in writing as Construction
Regulation 8(1) Responsible on Site Manager with job description
Construction. Designation of Competent person appointed in writing as
Regulation 8(2) Assistant for above Assistant Construction Supervisor with job description

Section 17 & 18

*Designation of

More than 20 employees - one H&S Representative, one

MONTHS
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General
Administrative
Regulations 6 & 7

Health & Safety
Representatives

additional H&S Rep. for each 50 employees or part thereof.
Designation in writing, period and area of responsibility
specified in terms of GAR 6 & 7 Meaningful H&S Rep.
reports.

Reports actioned by Management.

Section 19 & 20
General
Administrative
Regulations 5

*Health & Safety
Committee/s

H&S Committee/s established.

All H&S Reps shall be members of H&S Committees
Additional members are appointed in writing.
Meetings held monthly, Minutes kept.

Actioned by Management.

Section 37(1) & *Agreement with Written agreement with (Sub-)Contractors List of
(2) Mandataries/ (Sub-) Contractors displayed.
(Sub-)Contractors Proof of Registration with Compensation Insurer/L etter of
Good Standing
Construction Supervisor designated Written
arrangements re.
H&S Reps & H&S Committee
Written arrangements re. First Aid
Section 24 & *Reporting of Incident Reporting Procedure displayed.
General Admin. Incidents Allincidents in terms of Sect. 24 reported to the Provincial
Regulation 8 (Dept. of Labour) Director, Department of Labour, within 3 days. (Annexure
COID Act 1?)(WCL 1 or 2) and to the Client

Sect.38, 39 & 41

and/or its Agent on its behalf

Cases of Occupational Disease Reported
Copies of Reports available on Site
Record of First Aid injuries kept

General Admin.

*Investigation and

All injuries which resulted in the person receiving

Regulation 9 Recording of medical treatment other than first aid, recorded and
Incidents investigated by investigator designated in writing.
Copies of Reports (Annexure 1) available on Site
Tabled at H&S Committee meeting Action taken by
Site Management.
Construction. Fall Prevention & Competent person appointed to draw up and supervise the

Regulation 10

Protection

Fall Protection Plan

Proof of appointees competence available on Site
Risk Assessment carried out for work at heights
Fall Protection Plan drawn up/updated

Available on Site
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Construction.
Regulation 11

Structures

Information re. the structure being erected received from the
Designer including:

geo-science technical report where relevant

the design loading of the structure

the methods & sequence of construction

anticipated dangers/hazards/special measures to construct
safely

Risk Assessment carried out

Method statement drawn up

All above available on Site

Structures inspected before each shift. Inspections register
kept

Construction.
Regulation 16

Scaffolding

Competent persons appointed in writing to:

erect scaffolding (Scaffold Erector/s)

act as Scaffold Team Leaders

inspect Scaffolding weekly and after inclement weather
(Scaffold Inspector/s)

Written Proof of Competence of above appointees available
on Site

Risk Assessment carried out

Inspected weekly/after bad weather. Inspection register/s kept

Construction.
Regulation 17

Suspended Platforms

Competent persons appointed in writing to:

control the erection of Suspended platforms

act as Suspended platforms Team Leaders - inspect
Suspended Scaffolding weekly and after inclement weather
Risk Assessment conducted

Certificate of Authorisation issued by a registered professional
engineer available on Site/copy forwarded to the Department
of Labour

The following inspections of the whole installation carried out
by a competent person

after erection and before use

daily prior to use. Inspection register kept

The following tests to be conducted by a competent person:
load test of whole installation and working parts every three
months

hoisting ropes/hooks/load attaching devices quarterly.

Tests log book kept

Employees working on Suspended Platform medically
examined for physical & psychological fitness. Written proof
available

MONTHS
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Construction.
Regulation 13

Excavations

Competent person/s appointed in writing to supervise and
inspect excavation work
Written Proof of Competence of above appointee/s available
on Site
Risk Assessment carried out Inspected:

before every shift

after any blasting

after an unexpected fall of ground

after any substantial damage to the shoring

after rain. Inspections register kept
Method statement developed where explosives will be/ are
used

Construction.
Regulation 14

Demolition Work

Competent person/s appointed in writing to supervise and
control Demolition work

Written Proof of Competence of above appointee/s available
on Site
Risk Assessment carried out

Engineering survey and Method Statement available on Site
Inspections to prevent premature collapse carried out by
competent person before each shift. Inspection register kept

Construction.
Regulation 19

Materials Hoist

Competent person appointed in writing to inspect the

Material Hoist

Written Proof of Competence of above appointee available on
Site.

Materials Hoist to be inspected weekly by a competent
person. Inspections register kept.

Construction.
Regulation 21

Explosive actuated
fastening device

Competent person appointed to control the issue of the
Explosive actuated fastening & cartridges and the service,
maintenance and cleaning. Register kept of above

Empty cartridge cases/nails/fixing bolts returns recorded
Cleaned daily after use Work areas are demarcated!

Construction.
Regulation 20

Bulk mixing plant

Competent person appointed to control the operation of the
Bulk mixing plant and the service, maintenance and
cleaning. Register kept of above

Risk Assessment carried out

Bulk mixing plant to be inspected weekly by a competent
person. Inspections register kept
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Construction.
Regulation 23/
Driven Machinery
Regulations 18 &
19

Cranes & Lifting
Machines Equipment

Competent person appointed in writing to inspect

Cranes, Lifting Machines & Equipment

Written Proof of Competence of above appointee available on
Site.

Cranes & Lifting tackle identified/numbered

Register kept for Lifting Tackle

Log Book kept for each individual Crane

Inspection: - All cranes - daily by operator

- Tower Crane/s - after erection/6monthly

- Other cranes - annually by comp. person

- Lifting tackle(slings/ropes/chain slings etc.) - daily or
before every new application

Construction.
Regulation
24/Electrical
Machinery
Regulations 9 &
10/

*Inspection &
Maintenance of
Electrical
Installation &
Equipment
(including portable

Competent person appointed in writing to inspect/test the
installation and equipment.

Written Proof of Competence of above appointee available on
Site.

Inspections:

- Electrical Installation & equipment inspected after
installation, after alterations and quarterly. Inspection

General Safety

Supervisor.

Electrical electrical tools) ;
. Registers kept

Installation . . .

Regulations Portable electric tools, electric lights and extension leads must
be uniquely identified/numbered.
Weekly visual inspection by User/Issuer/Storeman. Register
kept.

Construction. *Designation of Competent Person/s with specific knowledge and experience

Regulation 28/ Stacking & Storage designated to supervise all Stacking & Storage

And Fire Protection

Regulation 8(1)(a) Written Proof of Competence of above appointee available on
Site

Construction. *Designation of a Person/s with specific knowledge and experience designated

Regulation 29/ Person to to co-ordinate emergency contingency planning and execution

Environmental Co-ordinate and fire prevention measures Emergency Evacuation Plan

Regulation 9 Emergency Planning developed:

- Drilled/Practiced

- Plan & Records of Drills/Practices available on Site
Fire Risk Assessment carried out

All Fire Extinguishing Equipment identified and on register.
Inspected weekly. Inspection Register kept

Serviced annually

MONTHS
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General Safety
Regulation 3

*First Aid

Every workplace provided with sufficient number of First Aid
boxes. (Required where 5 persons or more are employed)
First Aid freely available

Equipment as per the list in the OH&S Act. One qualified
First Aider appointed for every 50 employees. (Required
where more than 10 persons are employed)

List of First Aid Officials and Certificates Name of
person/s in charge of First Aid box/es displayed.

Location of First Aid box/es clearly indicated.

Signs instructing employees to report all

Injuries/iliness including first aid injuries

General Safety
Regulation 2

Personal Safety
Equipment (PSE)

PSE Risk Assessment carried out

Items of PSE prescribed/use enforced

Records of Issue kept

Undertaking by Employee to use/wear PSE

PSE remain property of Employer, not to be removed from
premises GSR 2(4)

General Safety
Regulation 9

*Inspection & Use of
Welding/Flame
Cutting Equipment

Competent Person/s with specific knowledge and experience
designated to Inspect Electric Arc, Gas Welding and Flame
Cutting Equipment

Written Proof of Competence of above appointee available on
Site

All new vessels checked for leaks, leaking vessels NOT taken
into stock but returned to supplier inmediately Equipment
identified/numbered and entered into a register

Equipment inspected weekly. Inspection Register kept
Separate, purpose made storage available for full and empty
vessels

Pressure
Equipment
Regulations
(PER)

Pressure Equipment
Regulations (PER)

Competent Person/s with specific knowledge and experience
designated to supervise the use, storage, maintenance,
statutory inspections & testing of Pressure Equipment.
Written Proof of Competence of above appointee available on
Site

Risk Assessment carried out
Certificates of Manufacture available on Site
Register of Pressure Equipment on Site Inspections &
Testing by Approved Inspection Authority (AIA):
- after installation/re-erection or repairs
- Annual External inspections, - every 36 months.
- Register/Log kept of inspections, tests. Modifications
& repair
A risk based inspection process by an authorised certification
body, SAQCC(IPE) registered person

Page 115 of 252

GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE OWNED BUILDING FOR A PERIOD OF 36

MONTHS




BID NO: GQET-25/26-024

¢ Department:

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Construction.
Regulation 23

Construction Operators/Drivers appointed to:

Vehicles & Mobile - Carry out a daily inspection prior to use

Plant - Drive the vehicle/plant that he/she is competent to
operate/drive

Written Proof of Competence of above appointee available on

Site. Record of Daily inspections kept

General Safety

*Inspection of Competent person appointed in writing to inspect Ladders

Regulation 13A Ladders Ladders inspected at arrival on site and weekly there after.
Inspections register kept
Application of the types of ladders (wooden, aluminium etc.)
regulated by training and inspections and noted in register
General Safety Ramps Competent person appointed in writing to Supervise the
regulation 13B erection & inspection of Ramps. Inspection register kept.
Daily inspected and noted in register
14i2 @ Education & Training
Subject Requirement
*Company Policy signed by CEO and published/Circulated to Employees
OH&S Policy Policy displayed on Employee Notice Boards Management and
Section 7(1) employees committed.
*Companyy/Sit Rules published
e OH&S Rules displayed on Employee Notice Boards
Rules Rules issued and employees effectively informed or trained: written proof
(Section 13(a) | Follow-up to ensure employees understand/adhere to the policy and rules.
*Induction & All new employees receive OH&S Induction Training.
Task Safety Training includes Task Safety Instructions.
Training Employees acknowledge receipt of training.
(Section 13(a) | Follow-up to ensure employees understand/adhere to instructions.
*General All current employees receive specified OH&S training: written proof
OH&S Operators of Plant & Equipment receive specified training
Training Follow-up to ensure employees understand/adhere to instructions.
(Section 13(a)
*Occupationa | | Incident Experience Board indicating e.g. * No.
Health & of hours worked without an Injury
Safety * No. of days worked without an Injury
Promotion Mission, Vision and Goal
Star Grading - Board kept up to date.
Safety Posters displayed & changed regularly Employee
Notice Board for OH&S Notices.
Site OH&S Competition.
Company OH&S Competition.
Participation in Regional OH&S Competition
Suggestion scheme.
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Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

148 Pebin3aRiytdeiveriydipamnes & Emergency Preparedness

Subject Requirement
s
&I\gi);gzs Notices & Signs at entrances / along perimeters indicating
“No Unauthorised Entry”.
Notices & Signs at entrance instructing visitors and non - employees what to do, where to go
and where to report on entering the site/yard with directional signs. e.g. “Visitors to report to
Office”
Notices & Signs posted to warn of overhead work and other hazardous activities. e.g. General
Warning Signs
Site Nets, Canopies, Platforms, Fans etc. to protect members of the public passing / entering the
Safeguarding site.
*Security Access control measures/register in operation
Measures Security patrols after hours during weekends and holidays
Sulfficient lighting after dark
Guard has access to telephone/ mobile/other means of emergency communication
*Emergency Emergency contact numbers displayed and made available to Security & Guard Emergency
Preparedness | Evacuation instructions posted up on all notice boards (including employees’ notice boards)
Emergency contingency plan available on site/in yard
Doors open outwards/unobstructed
Emergency alarm audible all over (including in toilets)
*Emergency Adequate No. of employees trained to use Fire Fighting Equipment.
Drill & | Emergency Evacuation Plan available, displayed and practiced.
Evacuation (See Section 1 for Designation & Register)
Subject Requirement
*PPE needs Need for PPE identified and prescribed in writing.
analysis PPE remain property of Employer, not to be removed from premises GSR 2(4)

*Head Protection

All persons on site wearing Safety Helmets including Sub-contractors and Visitors
(where prescribed)

*Foot Protection

All employees on site wearing Safety Footwear including Gumboots for concrete / wet
work and non-slip shoes for roof work.
Visitors to wear same upon request or where prescribed
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REPUBLIC OF SOUTHAFRICA

*Eye and Face
Protection

Eye and Face (also Hand and Body) Protection (Goggles, Face Shields, Welding
Helmets etc.) used when operating the following:

Jack/ Kango Hammers

Angle / Bench Grinders

Electric Drills (Overhead work into concrete / cement / bricks
Explosive Powered tools
Concrete Vibrators / Pokers
Hammers & Chisels

Cutting / Welding Torches
Cutting Tools and Equipment
Guillotines and Benders

Shears

Sanders and Sanding Machines
CO2 and Arc Welding Equipment
Skill / Bench Saws

Spray Painting Equipment etc.

*Hearing Protection

Hearing Protectors (Muffs, Plugs etc.) used when operating the following:
Jack / Kango Hammers
Explosive Powered Tools
Wood/Aluminium Working Machines e.g. saws, planers, routers

*Hand Protection

Protective Gloves worn by employees handling / using:
Cement / Bricks / Steel / Chemicals

Welding Equipment * Hammers & Chisels

Jack / Kango Hammers etc.

*Respiratory
Protection

Suitable/efficient prescribed Respirators worn correctly by employees handling / using:
Dry cement

Dusty areas

Hazardous chemicals * Angle Grinders

Spray Painting etc.

*Fall Prevention
Equipment

Suitable Safety Belts / Fall Arrest Equipment correctly used by persons working on / in
unguarded, elevated positions e.g.:

* Scaffolding
* Riggers

* Lift shafts
* Edge work

* Ring beam edges etc.
Other methods of fall prevention applied e.g. catch nets

*Protective
Clothing

All jobs requiring protective clothing (Overalls, Rain Wear, Welding Aprons etc.)
Identified and clothing worn.

*PPE Issue &
Control

Identified Equipment issued free of charge.

All PPE maintained in good condition. (Regular checks).

Workers instructed in the proper use & maintenance of PPE.

Commitment obtained from wearer accepting conditions and to wear the PPE.
Record of PPE issued kept on H&S File.

PPE remain property of Employer, not to be removed from premises GSR 2(4)

14.5

Housekeeping
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Subject Requirement
*Scrap All items of Scrap/Unusable Off-cuts/Rubble and redundant
Removal material removed from working areas on a regular basis.
System (Daily)

Scrap/Waste removal from heights by chute/hoist/crane.
Nothing thrown/swept over sides.

Scrap disposed of in designated containers/areas Removal
from site/yard on a regular basis.

Stacking & Stacking:
Storage *  Stable, on firm level surface/base.
*  Prevent leaning/collapsing

* Irregular shapes bonded

*  Not exceeding 3x the base

*  Stacks accessible

*

e:

Removal from top only.

Storag
*  Adequate storage areas provided.
*  Functional - e.g. demarcated storage areas/racks/bins
etc.
(See Section 1 *  Special areas identified and demarcated e.g. flammable
for gas, cement etc.
Desi_gnation & *  Neat, safe, stable and square.
Register) *  Store/storage areas clear of superfluous material.
*  Storage behind sheds etc. neat/under control.
*  Storage areas free from weeds, litter etc.
*Waste Re-usable off-cuts and other re-usable material removed daily and
Control/Reclam kept to @ minimum in the work areas.
ation All re-usable materials neatly stacked/stored in designated areas.
(Nails removed/bent over in re-usable timber).
Issue of hardware/nails/screws/cartridges etc. controlled and return
of unused items monitored.
Sub-contractors Sub-contractors required to comply with Housekeeping
(Housekeeping) requirements.

14.6. . Warking at Heights (including reof work)

Subject Requirement

Openings Unprotected openings adequately guarded/fenced/barricaded/catch nets installed

Roof work discontinued when bad/hazardous weather

Fall protection measures (including warning notices) when working close to edges or on
fragile roofing material

Covers over openings in roof of robust construction/secured against displacement

14.7  Scaffolding / Formwork / Support Work

L Subject Requirement
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Access/System Foundation firm / stable Sufficient

Scaffolding bracing.
Tied to Structure/prevented from side or cross movement Platform

boards in good condition/sufficient/secured.
Handrails and toe boards provided.

Access ladders / stairs provided.

Areals under scaffolding tidy.

Safe/unsafe for use signs

Complying with OH&S Act/SABS 085

Free Standing Foundation firm / stable Sufficient

Scaffolding bracing.
Platform boards in good condition/sufficient/secured.

Handrails and toe boards provided.

Access ladders / stairs provided.

Areals under scaffolding tidy.

Safe/unsafe for use signs

Height to base ratio correct

Outriggers used /tied to structure where necessary
Complying with OH&S Act/SABS 085

*Mobile Foundation firm / stable Sufficient

Scaffolding bracing.
Platform boards in good condition/sufficient/secured.

Handrails and toe boards provided.
Access ladders / stairs provided.
Area/s under scaffolding tidy. Safe/unsafe for

use signs
*Mobile Wheels / swivels in good condition Brakes
Scaffolding working and applied.

Height to base ratio correct.
Outriggers used where necessary
Complying with OH&S Act/SABS 085

Suspended Outriggers securely supported and anchored.

Scaffolding Correct No. of steel wire ropes used.

Platform as close as possible to the structure.

Handrails on all sides

All winches / ropes / cables / brakes inspected regularly and replaced as prescribed
Scaffolding complies with OHS Act (Act 85/93)

Winch(es) maintained by competent person(s)

Formwork / All components in good condition.

Support Work Foundation firm / stable.

Adequate bracing / stability ensured.

Good workmanship / uprights straight and plumb.
Good cantilever construction.

Safe access provided.

Areas under support work tidy.

Same standards as for system scaffolding.

Special Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds erected to an
Scaffolding acceptable standard and inspected by specialists.
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Edges & Openings

Edges barricaded to acceptable standards.

Manhole openings covered / barricaded.-

Openings in floor / other openings covered, barricaded/fenced.
Stairs provided with handrails.

Lift shafts barricaded / fenced off.

Subject

Requirement

*Physical
Condition / Use &
Storage

Stepladders - hinges/stays/braces/stiles in order.

Extension ladders - ropes/rungs/stiles/safety latch/hook in order.
Extension / Straight ladders secured or tied at the bottom / top.
No joined ladders used

Wooden ladders are never painted except with varnish
Aluminium ladders NOT to be used with electrical work All
ladders stored on hooks / racks and not on ground.

Ladders protrude 900 mm above landings / platforms / roof.
Fixed ladders higher than 5 m have cages/Fall arrest system

Subject

Requirement

*Electrical
Distribution
Boards & Earth
Leakage

Colour coded / numbered / symbolic sign displayed. Area in

front kept clear and unobstructed.

Fitted with inside cover plate / openings blanked off / no exposed “live”

conductors / terminals/Door kept close Switches / circuit breakers identified.

Earth leakage protection unit fitted and operating.

Tested with instrument: Test results within 15 — 30 milliamps

Aperture/Opening/s provided for the plugging in and removal of extension leads without
the need to open the door

Apertures and openings used for extension leads to be protected against the elements
and especially rain

*Electrical
Installations &
Wiring

Temporary wiring / extension leads in good condition / no bare or exposed wires.
Earthing continuity / polarity correct:

Looking at the open connectors to connect the wiring, the word “Brown” has the
letter ‘R’ in it, so the b’R’own wire connects to the ‘R’ight hand connector. “Blue”
has the letter ‘L’ in it, so the b’L’ue wire connects to the ‘L’eft hand connector.
Cables protected from mechanical damage and moisture.

Correct loading observed e.g. no heating appliance used from lighting circuit etc.

Light fittings/lamps protected from mechanical damage/moisture. Cable

arrestors in place and used inside plugs

*Physical condition
of Electrical
Appliances &
Tools

Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp supply
socket)

Insulation / casing in good condition.

Earth wire connected/intact where not of double insulated design

Double insulation mark indicates that no earth wire is to be connected.

Cord in good condition/no bare wires/secured to machine & plug.

Plug in good condition, connected correctly and correct polarity.
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148 SERIRRLs.

Requirement

*Fire
Extinguishing
Equipment

Fire Risks Identified and on record

The correct and adequate Fire Extinguishing Equipment available for: *
Offices

General Stores

Flammable Store

Fuel Storage Tank/s and catchment well

Gas Welding / Cutting operations

Where flammable substances are being used / applied. * Equipment Easily Accessible

*Maintenance

Fire equipment checked minimum monthly, serviced yearly

*Location & Signs

* Storage Issue &
Control of
Flammables (incl.
Gas cylinders

149  Electricity (f:

Fire Extinguishing Equipment:

* Clearly visible * Unobstructed * Signs posted including “No Smoking”/ “No Naked
Lights” where required.

(Flammable store, Gas store, Fuel tanks etc.) ]

part of, or addifional to the manual “Safety & Switching Procedures for

ee attached.d ent)

Storage Area provided for flammables with suitable doors, ventilation, bund etc.

Flammable store neat / tidy and no Class A combustibles. Decanting of flammable
substances carried out in ignition free and adequately ventilated area.

Container bonding principles applied

Only sufficient quantities issued for one task or one day’s usage Separate,

special gas cylinder store/storage area.

Gas Cylinders stored / used / transported upright and secured in trolley/cradle/structure
and ventilated.

Types of Gas Cylinders clearly identified as well as the storage area and stored
separately.

Full cylinders stored separately from empty cylinders.

All valves, gauges, connections, threads of all vessels to be checked regularly for leaks.
Leaking acetylene vessels to be returned to the supplier IMMEDIATELY.

*Storage, Issue &
Control of
Hazardous
Chemical
Substances (HCS)

HCS storage principles applied: products segregated

Only approved, non-expired HCS to be used

Only the prescribed PPE shall be used as the minimum protection

Provision made for leakage/spillage containment and ventilation

Emergency showers/eye wash facilities provided

HCS under lock & key controlled by designated person

Decanted/issued in containers as prescribed with information/warning labels
Disposal of unwanted HCS by accredited disposal agent

No dumping or disposal of any HCS on or inside the storage area or anywhere else on
the project site

All vessels or containers to be regularly checked for leaks
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14.10 Emergency.and Fire Prevention and Protection:;,

Subject’ Requirement
Excavations, any Shored / Braced to prevent caving / falling in.
man-maqe cavity, Provided with an access ladder.
trench, pit or Excavations guarded/barricaded/lighted after dark in public areas

depression formed | goil dumped at least 1 m away from edge of excavation
by cutting, digging or | op, sloping ground soil dumped on lower side of excavation

scooping All excavations are subject to daily inspections
Subject Requirement
*Hand Tools Shovels / Spades / Picks:

Handles free from cracks and splinters

Handles fit securely

Working end sharp and true Hammers:

Good quality handles, no pipe or reinforcing steel handles.

Handles free from cracks and splinters Handles fit securely Chisels:
No mushroomed heads / heads chamfered

Not hardened

Cutting edge sharp and square Saws:

Teeth sharp and set correcily

Correct saw used for the job

*Explosive actuated | Only used by trained / authorised personnel.

fastening device. Prescribed warning signs placed / displayed where tool is in use.

Work area must be properly isolated/demarcated during use of tool.

Inspected at least monthly by competent person and results recorded.

Issue and return recorded including cartridges / nails and unused cartridges / nails /
empty shells recorded.

Cleaned daily after use.

Subject Requirement

Tower Crane Only operated by trained authorised operator with valid certificate of training Structure -
no visible defects

Electrical installation good/safe

Crane hook: Throat pop marked/safety latch fitted/functional

SWL/MML displayed

Limit switches with backup switches fitted/operational

Access Ladder fitted with backrests/Fall arrest system installed

Lifting tackle in good condition/inspection colour coding Lifting tackle

14.11 Excavatipagsecked daily
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LN 5':' i REPUBLIC OF SOUTHAFRICA
i *Mobile Crane

Only operated by trained authorised operator with valid certificate of training

14.12 Tools

14.13 Cranes

Rear view mirrors

Windscreen visibility good

Windscreen wipers operating effectively

Indicators operational

Hooter working

Tyres safe/sufficient tread/pressure visibly sufficient

No missing Wheel nuts

Headlights, taillights operational

Reverse alarm working and audible and known by all employees

*Mobile Crane
continued

Grease nipples and grease on all joints

No Oil leaks

Hydraulic pipes visibly sound/no leaks

No corrosion on Battery terminals

Boom visibly in good condition/no apparent damage
Cable/sheaves greased/no visible damage/split wires/corrosion and check
Brakes working properly

Crane hook: Throat pop marked/safety latch fitted/functional
SWL/MML displayed

By-pass valves operational

Deflection chart displayed/visible to operator/driver Outriggers
functional used

*Gantry Crane

Only operated by trained authorised persons

Correct slinging techniques used

Recognised/displayed on chart signals used

Log book kept/up to date

Prescribed inspections conducted on crane &lifting tackle and checked dai
“Crane overhead” signage, where applicable

Crane hook: Throat pop marked/safety latch fitted/functional

SWL/MML displayed/load limiting switches fitted/operational

Subject

Requirement

Builder’s Hoist

“Hoist In Operation” - sign displayed.
General construction strong and free from patent defects.
Tower: * Adequately secured / braced.

At least 900 mm available for over travel.
Barricaded at least 2 100 mm high at ground level and floors.

Landing place provided with gate at least 1 800 high.
Platform: * No persons conveyed on platform

Steel wire ropes with breaking strength of six times max. load.
Signal systems used which may include two way radio connection.
Goods prevented from moving / falling off.

Effective brake capable of stopping and holding max. load.
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Subject Requirement

*Site Vehicles All Site Vehicles, Dumpers, Bobcats, Loaders etc; checked daily before use by driver /
operator.

Inventory of vehicles used/operated on site

Inspection by means of a checklist / results recorded.

No persons riding on equipment not designed or designated for passengers.

Site speed limit posted, enforced and not exceeded.

Drivers / Operators trained / licensed and carrying proof.

No unauthorised persons allowed to drive / operate equipment.

Conveyors Conveyor belt nip points and drive gear guarded.
Emergency stop/lever/brake fitted, clearly marked & accessible and tested to be
functional under full load.

14116 | Site Plant and Machinery

14.14 Builder's Hoist

14.15 Transport & Materials Handling Equipment

Subject l Requirement

Page 125 of 252
GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE OWNED BUILDING FOR A PERIOD OF 36
MONTHS



Department:
K 7 Public Works and Infrastructure
SV REPUBLIC OF SOUTHAFRICA

BID NO: GQET-25/26-024

Brick Cutting
Machine

Operator Trained.

Only authorised persons use the machine.

Emergency stop switch clearly marked and accessible.

Area around the machine dry and slip/trip free/clear of off-cuts

All moving drive parts guarded/electrical supply cable protected Operator using
correct PPE - eye/face/hearing/foot/hands/body.

*Electric Arc
Welder

Welder Trained.

Only authorised / trained persons use welder. Earth

cable adequately earthed to work.

Electrode holder in good condition/safe

Cables, clamps & lugs/connectors in good condition.

Area in which welding machine is used is dry/protected from wet.
Welder using correct PPE - eye/ face/foot/body/respirator.
Correct transparent screens & warning signs placed

*Woodworking
Machines

Operators Trained.

Only authorised persons use machines.

Provided with guards.

Guards used.

Operators using correct PPE - eye/face/feet/hearing

Circular saws strictly operated according to prescribed methods and settings Only
prescribed saw blades (cross-cut, ripping blade, smooth cut, aluminium) shall be used
for various applications

*Compressors

Relief valves correctly set and locked / sealed.

Maximum Safe Working Pressure (MSWP) indicated on face of pressure gauge:

not on glass cover.

All drives adequately guarded.

Receiver/lines drained daily

Hoses good condition/clamped, not wired

Compressed air NEITHER used to dust off clothing/PPE/ and work areas NOR on bare
skin

Concrete Mixer /
Batch Plant

Top platform provided with guardrails.

Dust abatement methods in use.

Operators using correct PPE - eye / hands / respirators.

All moving drive parts guarded.

Emergency stops identified / indicated and accessible.

Area kept clean/dry/and free from tripping and slipping hazards.

Operators overseer identified and crane signals displayed and used.

*Gas Welding /
Flame
Cutting Equipment

Only authorised/trained persons use the equipment.

Torches and gauges in good condition.

Flashback arrestors fitted at cylinders and gauges.

Hoses in good condition/correct type/all connections with clamps

Cylinders stored, used and transported in upright position, secured in trolley / cradle / to
structure.

All cylinders regularly checked for leaks, leaking cylinders returned immediately

Fire prevention/control methods applied/hot work permits
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BID NO: GQET-25/26-024

Lock-out Procedure

Lock-out procedure in operation

Ergonomics

Ergonomics survey conducted — results on record Survey
results applied

Demarcation & Colour Coding

Demarcation principles applied

All services, pipes, electrical installation, stop-start controls, emergency
controls etc. colour coded to own published or SABS standard Employees
trained to identify colour coding

Portable & Bench Grinders

Area around grinder clear/trip/slip free

Bench grinders mounted securely/grinder generally in good condition/No
excessive vibration

On/Off switch/button clearly demarcated/accessible

Adequate guards in place

Tool rest — secure/square/max. 2 mm gap, perpendicular to drive shaft

Subject

Stonerdisk - correct type and size/mountef correctly/dressed Useof

Eye protection enforced
Requirements

Section 8(2)(1)

General Machinery Regulation
Supervision of the Use &
Maintenance of

Machinery

Person/s with specific knowledge
and experience designated in
writing to Supervise the Use &
Maintenance of Machinery
Critical items of Machinery
identified/numbered/placed on
register/inventory
Inspection/maintenance schedules
for abovementioned
Inspections/maintenance

carried out to above

schedules Results

P(1):

Operation of Machinery

recorded
General Machinery Schedule D Notice posted in
Regulation 9(2): Notices Work areas

Battery Storage & Charging

Adequately ventilated, ignition free room/area/no smoking sign/s

Batteries placed on rubber/wooden surface

Subject

Requirement

1447 Plant & Storage Yards/$ite Workshops Specifics

Al

) Log:
tighting

used

Light fittings placed / installed causing no irritating/blinding élére.
Stroboscopic effect eliminated (not only reduced) where moving objects or machinery is
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*Ventilation Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals /
adhesives / welding / petrol or diesel/ motors running and in confined spaces /
basements.

*Noise Tasks identified where noise levels exceeds 85 dB at any one time.

All reasonable steps taken to reduce noise levels at the source.
Hearing protection used where noise levels could not be reduced to below 85 dB.

*Heat Stress Measures in place to prevent heat exhaustion in heat stress problem areas e.g.
steel decks, when the WBGT index reaches 30. (See Environmental Regulation 4) Cold
drinking water readily available at all times.

*Ablutions Sufficient hygiene facilities provided - 1 toilet per 30 employees (National
Building Regulations prescribe chemical toilets for Construction sites) Toilet
paper available.

Sufficient showers provided.

Facilities for washing hands provided

14.18 Workplace Environment, Health and Hygiene

Soap/cleaning agent available for washing hands
Means of drying hands available

Lock-up changing facilities / area provided. Ablution
facilities kept hygienic and clean.

*Eating / Cooking Adequate storage facilities provided.

Facilities Weather protected eating area provided, separate from changing area Refuse bins
with lids provided.

Facilities kept clean and hygienic.

*Pollution of Measures in place to minimize dust generation.

Environment Accumulation or littering of empty cement pockets, plastic wrapping / bags, packing
materials etc. prevented.

Spillage / discarding of oil, chemicals and dieseline into storm water and other drains or
into existing or newly dug holes/cavities on site expressly prohibited.
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*Hazardous All substances identified and list available e.g. acids, flammables, poisons etc. Material
Chemical Safety Data Sheets (MSDS) indicating hazardous properties and emergency procedures
Substances in case of incident on file and readily available.

Substances stored safely.
Expiry dates meticulously checked where applicable

15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the Act, and will abide t
responsibilities, duties and functions as per the requirements of the Act and Regulations with specific reference to Se

The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all times and in addi
will introduce and maintain a file titled “Health and Safety File”, or other record in permanent form, which shall contair
aspects and information as contemplated in the Construction Regulations. He/she will make this file available to the ¢
representative whenever necessary or on request to an interested party.

16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction Regulations
February 2014.

The Principal Contractor is specifically referred to the following elements of the Construction Regulations:

Regulation No. 1 - Definitions
Regulation No. 2 - Scope of application

Regulation No. 3 Application of construction permit

Regulation No. 4 Notification of construction work

Regulation No. 7 Principal Contractor and Contractor

Regulation No. 8 Supervision of construction work

Regulation No. 9 Risk Assessment

Regulation No. 28 Stacking & Storage on construction sites

Regulation No. 30 Construction employees’ facilities

Regulation No. 32 Approved Inspection authorities

Regulation No. 33 Offences and penalties

This list must not be taken to be exclusive or exhaustive!

The Principal Contractor shall ensure compliance to the Act and its Regulations and specifically to the above regulati
each record in the Health and Safety File.

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation 27. Poor housekeeping contributes
problems, namely, costly or increased accidents, fire or fire hazards and reduction in production. Good housekeeping v
production time.

Particular emphasis is to be placed on the following crucial elements of a construction site:

* Phase priorities and production/plant layout
* Enclosures
* Pits, openings and shoring
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* Storage facilities
* Effective, sufficient and maintained lighting or illumination

* Principal sources of injuries e.g. stairways, runways, ramps, loose building material ¢ Qil, grease, water, w
storm water

*  Colour coding

* Demarcations

¢ Pollution

*  Waste disposal

* Ablution and hygiene facilities
* First aid

This list must not be taken to be exclusive or exhaustive!

In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a registered dump site and re
maintained. Where it is found to be impractical to use a registered dump site or it is not available, the Principal Contr:
that the matter is brought to record with the client or his representative, after which suitable, acceptable alternatives v
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are poisonous or caj
fermentation, putrefaction or constituting a nuisance shall be treated or disposed of by methods approved of by an in

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours unless tt
suitable artificial lighting including support services in respect of Health and Safety.

20. LOCKOUT SYSTEMS: - ELECTRICAL!

A system of control shall be established in order that no unauthorized person can energize a circuit, open a valve, or
on which people are working or doing maintenance, even if equipment, plant or machinery is out of commission for ¢
eliminating injuries and damage to people and equipment as far as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and included in training. Lockouts shall be t:
system tested before commencing with any work or repairs.

21. INCIDENT INVESTIGATION

Inspection and reporting is the best way in which a responsible contractor can control his area of responsibility. All in
irrespective of whether it gave rise to loss, injury, damage or not, shall be investigated and the results recorded in the
File.

22. GENERAL

The project under control of the Principal Contractor shall be subject to periodic health and safety audits that will be ¢
client at intervals agreed upon between the Principal Contractor and the client, provided such intervals will not excee
month. The Principal Contractor is to ensure that he/she and all persons under his control on the construction site sh:
above specifications, as non-conformance will lead to the client taking action as directed by Construction Regulation
Principal Contractor should note that he/she shall be held liable for any anomalies including costs and resulting defici
delays caused by non-conformance and/or non-compliance to the above Health and Safety Specifications and the H¢
Plan based on these specifications.

23. IMPORTANT RECORDS TO BE KEPT
1 Inspection checklist (template)
The documents are to be used as a point of reference to determine which components of the Act would be applicable

or task or project,

INSPECTION CHECKLIST

Page 130 of 252
GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE OWNED BUILDING FOR A PERIOD OF 36
MONTHS



BID NO: GQET-25/26-024

i Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Employer Particulars

Employer:

Registered Name of Enterprise:

Trade Name of Enterprise:

Company Registration No.:

SARS Registration No.:

UIF Registration No.:

COIDA Registration No.:

Relevant SETA for EEA purposes:

Industry Sector:

Bargaining Council:

Contact Person:

Address of Premises:

Postal Address:

Telephone Number:

Fax Number:

E-mail Address:

Chief Executive Officer:

Chief Executive Officer Address:

Competent Person:

Maximum power demand: in KW

Health and Safety Representatives:

Activities, products manufactured
and/ services rendered:

Raw materials, materials and
chemical/ biological substances:

Total Number of Employees: Male:
Female:

Contractor Particulars

Contractors:

Site Address:

Contracts Manager:

Managing Director:
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Competent Persons:

CR16(1): SCAFFOLDING:

CR17(1): SUSPENDED PLATFORMS:

CR19(8)(a): MATERIAL HOIST (S):

CR20(1): BULK MIXING PLANT:

CR10(1)(a): FALL PROTECTION:

CR13(1)(a): EXCAVATION WORK:

CR14(1): DEMOLITION WORK:

CR21(2)(b): EXPLOSIVE ACTUATED
FASTENING TOOLS

CR28(a): STACKING

INSPECTION
SECTION/RES | ITEM CHECKED N/A | YES | NO
APPOINTMENTS
CR8(1) Supervisor:
CR8(2) Assistant Supervisor:
CR8(5) Construction Health and Safety Officer
S17(1) Health & Safety Representative: (ratio)
S19(1) Health & Safety Committees
CR 14(1) Demolition Expert
DOCUMENTS
GAR 9(1) Records of Incidents
GAR 4 Copy of the Act
GAR 7 Safety Reps Report
Section 20(2) Safety Committee Minutes
DMR 18(7) Lifting Machines, hand-powered lifting devices and lifting
tackle
CR 3(4) Application for Construction Work Permit
CR4 Notification of Construction Work
CR 9(6) Risk Assessment
CR7(7) Proof of the Health & Safety Induction Training
CR 11(2)(c) Structures
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\ CR13(2)(i)

Excavations
CR7(1)(g) Medical Certificates of Fitness
CR17(11) Suspended platforms; inspections and performance test
records
CR7(1) Health & Safety File
CR17(11) Suspended Platforms' Performance Records
CR 19(8)(c ) Material Hoists Record Book
CR21(2)(g) Explosive actuated fastening device register
CR 23(1)(k) Construction Vehicle & Mobile Plant Register
CR 24(e) Electrical Installation & Machinery Register
INCIDENTS
GAR 8(1) Reported
S24
GAR 9(1) Recorded
Investigated
Action Taken
PUBLIC SITE
FR 2(1) Sanitary Facilities
CR 30(1) (c) Changing Facilities for each sex
CR 27(f) Perimeter fence & no admittance
CR 27(g) Overhead protection netting/falling objects
NB Notice Pedestrian warning
PERSONAL SAFETY EQUIPMENT
ltems Issued:
GSR 2(3) ltems Required:
S23 (What is the payment on each item?)
SAFETY PLANS
FIRST AID
GSR 3(6) Name(s) of First Aider(s):
CR 5(1)(b) Client's Health & Safety Specification
CR7(1)(a) Principal's contractor H&S Plan
FIRE HAZARD & PRECAUTIONS
GR29 Flammables used, waste, hot work, diesel, fuel, gas
ELECTRICAL INSTALLATIONS & MACHINERY
CR24 Guarding to Electrical Installations
ILLUMINATION
ER 3(6) Dangerous Places and signage as well
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<z

Housekeeping
ER6(2)(b),(c),(d) [Clear space storage
ER6(3) Disposal of waste

The guidelines and conditions provided in this attached document form an integral constituent of the Health and Safe
is therefore a condition of acceptance that no Health and Safety Plan shall be complete unless all relevant elements
applicable to the above project have been included in the Health and Safety Plan. The final approval of the Health ai
terms of CR5(1)(1) shall be subject to this requirement based on the following certification by the Principal Contractor
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REPUBLIC OF SOUTHAFRICA
.

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

Water
Electricity

@Q Police

Fire Brigade
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b
wiiey

PRICING SCHEDULE!/ BILLL OF QUANTITIES
(Pages BOQ 1 - BOQ 82)

Bid no: GQET-25/26-024

Bid/ Project Description: GQREBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE
OWNED BUILDING FOR A PERIOD OF 36 MONTHS

Page 136 of 252
GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE OWNED BUILDING FOR A PERIOD OF 36
MONTHS



General Maintenance of State Buildings and Complexes
Gqeberha Area
Tender Number GQET-25/26-024

Item Quantity Rate Amount
No

BILL NO 1
PRELIMINARIES

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

Duration of this Contract

The duration of this contract is for a period of 36
months.

Pricing of Rates

The rates priced in this bills of quantities must include
the cost of all materials, labour, transport,
accommodation and profit. (The cost for travelling once
to site and back is elsewhere measured).

CONDITION OF CONTRACT:Compliance with all
contractual requirements and obligations in
terms of the General Conditions of Contracts
and the Contract Data

Conditions except as elsewhere measured:

Fixed: Value;
Time: SUM

Surety. Performance bond

Fixed: Value:

Time: SUM
Carried Forward R

Bill No. 1

Preliminaries

National Department of Public Works and Infrstructure
Ggeberha Regional Office - Facilities Management

-BoQ-1-



General Maintenance of State Buildings and Complexes

Brought Forward

Insurance: Construction Works:

Fixed: Value:
Time:

Insurance: Public Liability:

Fixed: Value:
Time:

Construction Programme compile; submit; maintain:

Fixed: Value:
Time:

MANAGEMENT OF CONTRACT

Management of the works

Fixed: Value:
Time:

Programme for the works

Fixed: Value:
Time:

Progress meetings

Fixed: Value:
Time:

Technical meetings

Fixed: Value:
Time:

Labour and plant records

Fixed: Value;
Time:

Carried Forward

Bill No. 1

Preliminaries
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Tender Number GQET-25/26-024

ltem

ltem

ltem

ltem

ltem

R

SuM

SUM

SUM




General Maintenance of State Buildings and Complexes

Brought Forward

Plant, equipment , sheds and offices

Fixed: Value:
Time:

OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set
out in the Construction Regulations, 2003 issued under
the Occupational Health and Safety Act, 1993 (Act No
85 of 1993).

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read
together with and is deemed to be incorporated under
this Section of the bills of quantities / lump sum
document

The contractor must take note that compliance with the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the
provisions of clause A31.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment.

Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and
Safety Specification is made under this clause and it is
explicitly pointed out that all requirements of the
aforementioned are deemed to be priced hereunder and
no additional claims in this regard shall be entertained

Fixed: Value: Time:

Carried to Summary
Bill No. 1
Preliminaries

National Department of Public Works and Infrstructure
Ggeberha Regional Office - Facilities Management

-BoQ-3-

ltem

Item

Gqgeberha Area
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Item
No

General Maintenance of State Buildings and Complexes

BILL No. 2

ALTERATIONS

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

REMOVAL OF EXISTING WORK

Breaking up and removing mass concrete:

Strip footings and foundations
Surface beds not exceeding 100mm thick

Surface beds exceeding 100mm and not exceeding
200mm thick

Breaking up and removing reinforced concrete
including cutting off and removing reinforcement

Strip footings and foundations
Stairs and landings
Surface beds not exceeding 100mm thick

Surface beds exceeding 100mm and not exceeding
200mm thick

Breaking down and removing brickwork, etc.:
Mass Brickwork

Half brick walls.

Carried Forward
Bill No. 2
Alterations

National Department of Public Works and Infrstructure
Ggeberha Regional Office - Facilities Management
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m3

m2

m2

m3

m3

m2

m2

m3

m2

Gqeberha Area

Tender Number GQET-25/26-024

Quantity

10

25

25

10

25

25

30

Rate

Amount




10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

General Maintenance of State Buildings and Complexes

Brought Forward
One brick walls.

Taking out and removing doors., windows, etc from
brickwork to remain

Timber single door from frame to remain
Timber double door from frame to remain

Timber single door and frame

Timber double door and frame

Timber single door and steel frame

Timber double door and steel frame
Glazed timber window not exceeding 2,5m2

Glazed steel window not exceeding 2,5m2

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Corrugated iron roof covering and timber purlins

Corrugated fibre cement roof covering and timber
purlins

Concrete or clay roof tiles, timber battens and underlay
Slate roof tiles, timber battens and underlay

Fibre cement slate roof tiles, timber battens and
underlay

Tongued and grooved timber suspended floors including
skirtings, joists, bearers, etc

Carried Forward
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No

No

No

No

No
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No

No

m2

m2

m2

m2
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30

10

10

10

250

250

250

250

250

250

Gqeberha Area

Tender Number GQET-25/26-024
R
R




25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

General Maintenance of State Buildings and Complexes

Brought Forward

Gypsum plasterboard or fibre cement ceilings including

cornices, timber brandering, etc m2
Suspended ceilings including suspension grid, hangers,

etc m2
Drywall partitioning 3m high including doors,

ironmongery, glazed borrowed lights, etc m
Fibre cement fascia or barge boards m
Timber fascia or barge boards m
PVC fascia or barge boards m
Structural Roof timber of various sizes. m
Cornices m
Extra over for removal of asbestos roof covering as per

regulations m2

Taking out and removing sundry joinery work

Timber cornices from brickwork m

Timber cover strip from ceiling to remain

m

Timber skirtings from brickwork m

Timber sills from brickwork m

Taking up and removing vinyl floor coverings,

carpeting, etc

Vinyl tile floor covering including preparing screed for

new vinyl floor covering m2

Vinyl sheet floor covering with welded joints including

preparing screed for new vinyl floor covering m2

Carpet tile floor covering including preparing screed for

new carpeting m2
Carried Forward
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250
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50
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50

150

50
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50

50

50

50

150

150
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41

42

43

44

45

46

47

48

49

50

51

52

Brought Forward R

Taking out and removing ironmongery

Mortice lock and striking plate from timber door and
steel frame

Taking out/off and removing sundry metalwork

Steel pipe handrail from walls including making good
plaster finish

Steel balustrade 900mm high from concrete stairs
including making good granolithic finish to kerb

Steel wire mesh burglar proofing with framing not

exceeding 2.50m2 bolted to brickwork and making good

plaster

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and
preparing surfaces for new screeds, plaster, etc

Grano from floors
Screed from floors
Internal plaster from walls

External plaster from walls

Hacking up/off and removing ceramic/porcelain tile

floor and wall finishes including removing mortar

bed or backing and preparing concrete or brick
surfaces for new screed, plaster or tile finishes

Tiles to floors
Tiles to treads and risers of stairs
Tiles to walls

Tile skirting

Carried Forward R
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No 30

No 20
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54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

Brought Forward R
Taking out and removing piping, sanitary fittings,
etc including disconnecting piping from fittings
and making good floor and wall finishes (making
good tiling and paintwork elsewhere)
Galvanised steel piping including fittings and brackets m 50
Cast iron piping including fittings and brackets m 30
Copper piping including fittings and brackets m 50
Stainless steel wash hand basin No 5
Stainless steel sink and drainer on timber cupboard No 5
Vitreous china wash hand basin No 5
Vitreous china WC pan with cistern No 5
Vitreous china WC pan with flush valve No 5
Vitreous china wall hung urinal with flush valve No 5
Stainless steel wall urinal 1200mm high. No 5
Taking out and removing gutters and downpipes
(making good paintwork elsewhere)
Rainwater pipes and holderbats m 150
Eaves gutters and brackets. m 100
Extra over for removal of asbestos gutters and
downpipes as per regulations m 50
Taking out and removing glass and mirrors
Glass from steel windows including cleaning out rebates
and preparing for new glass m2 30
Glass from timber windows with beads including
cleaning out rebates and preparing for new glass m2 30
Mirror from wall not exceeding 2m2 No 10

Carried Forward R
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70

71

General Maintenance of State Buildings and Complexes

Brought Forward

PREPARATORY WORK TO EXISTING
SURFACES

Clean existing qutters and downpipes using a high
pressure water cleaning system removing all spawl

and deleteriuos matter:

Eaves gutters
Down pipes

Making good internal cement plaster:

Chase out plaster cracks to form recess 25mm wide and
20mm deep, and fill with 1:4 cement mortar, including
floating up smooth to match existing

Carried to Summary
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Item
No

BILL No. 3
EARTHWORKS

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model

Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of

Public Works- Construction works: General Sp
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

Proprietary items or materials
Proprietary items or materials where specified

of the brand specified - or other approved - by
Works

Nature of material to be excavated

The material to be excavated is assumed to be

predominantly of a composition that will allow '
excavation" as specified, but including a perce

"intermediate excavation" and "hard rock excavation"

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations, or alternatively,

from stock piles situated on the building site
SITE CLEARANCE

REMOVAL OF TREES ETC

Cutting down and removing, grubbing up roots,
filling in holes and compacting to 90% Mod AASHTO

density

Tree exceeding 200mm and not exceeding 500mm girth No 5

Carried Forward R

Bill No. 3
Earthworks

National Department of Public Works and Infrstructure
Ggeberha Regional Office - Facilities Management

General Maintenance of State Buildings and Complexes
Ggeberha Area
Tender Number GQET-25/26-024

Quantity Rate Amount

ecification

are to be
the Head:

'soft
ntage of
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10

Brought Forward R

Tree exceeding 500mm and not exceeding 1000mm

girth

Tree exceeding 1000 mm and not exceeding 1500 mm

girth

Tree exceeding 1500 mm and not exceeding 2000 mm

girth

EXCAVATION, FILLING, ETC OTHER THAN

BULK

Soft excavation not exceeding 2m deep
Trenches

Reduce levels under floors

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor m3 100

Keeping excavations free from water

Keeping excavations free from mud and all water other

than from subterranean sources

FILLING, ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 98%

Mod AASHTO density

Backfilling to trenches, holes, etc

Earth filling G5 supplied by the contractor
compacted to 98% Mod AASHTO density

Under floors, etc

Carried Forward R

BillNo. 3
Earthworks

National Department of Public Works and Infrstructure
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12

13

General Maintenance of State Buildings and Complexes

Brought Forward

Course river sand filling supplied by the contractor
compacted in 150mm layers to 95% Mod AASHTO
density

50mm thick dry, clean, washed riversand layer evenly

spread over filling (elsewhere), leveled, watered and

rammed to receive waterproof membrane (elsewhere)

under solid floors. m2

Compaction of surfaces

Compaction of ground surface under floors, etc

including scarifying for a depth of 150mm, breaking

down oversize material, adding suitable material where

necessary and compacting to 90% Mod AASHTO

density m2

PROTECTION AGAINST TERMITES

Soil insecticide

Under floors, etc including forming and poisoning
shallow furrows against foundation walls, etc and filling
in furrows and ramming m2

Carried to Summary
Bill No. 3
Earthworks
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Item
No

General Maintenance of State Buildings and Complexes

BILL No. 4

CONCRETE, FORMWORK AND
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25 MPa/19mm concrete
Strip footings
Surface beds cast in panels on waterproofing

REINFORCED CONCRETE

25 MPa/ 19mm Concrete poured around
reinforcement:

Strip footings
Bases

Surface beds cast in panels on waterproofing

Carried Forward
Bill No. 4
Concrete, formwork and reinforcement
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12

General Maintenance of State Buildings and Complexes

Brought Forward

CONCRETE TESTING

Allow for all necessary concrete test cubes size 150 x
150 x 150mm cast from batches of concrete required for
the entire contract as specified, made, stored, cured and
tested in accordance with SABS Methods 861 and 863,
including use of approved cube moulds, transporting to
an approved testing laboratory for testing, paying all
charges and submitting reports to the Head : Works

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wooden float to a broom finish

Surface beds, slabs, etc.

ROUGH FORMWORK (DEGREE OF ACCURACY
1]

Rough formwork to sides

Strip footings (Provisional)
Bases (Provisional)

ROUGH FORMWORK (DEGREE OF ACCURACY
1)

Edges, risers, ends and reveals exceeding 300mm high
or wide circular to (not?) exceeding 1m radius

Edges, risers, ends and reveals not exceeding 300mm
high or wide

SMOOTH FORMWORK (DEGREE OF
ACCURACY 1)

Smooth formwork to sides

Edges, risers, ends and reveals exceeding 300mm high
or wide circular to (not?) exceeding 1m radius

Carried Forward
Bill No. 4
Concrete, formwork and reinforcement
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General Maintenance of State Buildings and Complexes

Brought Forward

Edges, risers, ends and reveals not exceeding 300mm
high or wide

MOVEMENT JOINTS, ETC.

Vertical jogdle construction joints through concrete
including one coat thick cement slurry and one coat

Bitumen paint to one face

Surface beds not exceeding 300mm thick

Expansion joints with 12mm thick Bitumen
impregnated softboard between vertical concrete

and brick surfaces

Expansion joint not exceeding 300mm high

Saw cut joints:
Form 3 x 40mm saw cut to top of concrete within 12

hours of pouring. Allow to cure for 7 days, then ream out
to form 13mm deep and 6mm wide recess.

REINFORCEMENT

Fabric reinforcement

Type 245 fabric reinforcement in concrete surface beds,
slabs, etc.

Carried to Summary
Bill No. 4
Concrete, formwork and reinforcement
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General Maintenance of State Buildings and Complexes
Ggeberha Area
Tender Number GQET-25/26-024

Item Quantity Rate Amount
No

BILL No. 5

MASONARY

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

Proprietary items or materials
Proprietary items or materials where specified are to be

of the brand specified - or other approved - by the Head:
Works

BRICKWORK

Sizes in descriptions
Where sizes in descriptions are given in brick units, "one

brick" shall be the length and "half brick" the width of a
brick

Cement mortar

Unless otherwise described, all brickwork shall be built
in 1:5 cement mortar

External walls, etc

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Carried Forward R

Bill No. 5

Masonry

National Department of Public Works and Infrstructure
Gqeberha Regional Office - Facilities Management
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General Maintenance of State Buildings and Complexes

Brought Forward

Walls in two skins described as "bagged and sealed"
shall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixture
and sealed with two coats "Brixeal" bitumen emulsion
waterproofing coating

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing
Descriptions of recessed pointing to fair face brickwork

and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Samples, etc

Rates for brickwork, faced brickwork, etc shall include
for all required samples

BRICKWORK

FOUNDATIONS (PROVISIONAL)

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in foundations (Provisional)

Mass brickwork

One brick walls

One and a half brick walls
SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar
Half brick walls

One brick walls

Carried Forward

Bill No. 5

Masonry
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General Maintenance of State Buildings and Complexes

Brought Forward

270mm Hollow walls of two half brick skins, including
wall ties

One and a half brick walls

BRICKWORK SUNDRIES

Forming toothings and bonding new brickwork to
existing

Raking out joints of existing face brickwork to receive
plaster finish

Joint forming material in movement joints

12mm Bitumen impregnated fibre board built in vertically
through brick walls.

Steel bar reinforcement

8mm Diameter mild steel bars built in horizontally

Brickwork reinforcement

75mm Wide reinforcement built in horizontally
150mm Wide reinforcement built in horizontally

Galvanised hoop iron cramps, ties, etc

32 x 1,6mm Cramp 600mm long, three times bend with
one end fixed to brickwork and one end fixed to timber
truss

FACE BRICKWORK

" Face bricks at (PC Amount R 7000/1000 delivered
to site) with recessed horizontal and vertical joints.

Extra over brickwork for face brickwork.

Extra over brickwork for brick-on-edge header course
lintels, pointed on face and 220mm soffit

Carried Forward

Biill No. 5

Masonry
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General Maintenance of State Buildings and Complexes

Brought Forward

Brick-on-edge header course copings, sills, etc
pointed with recessed joints on all exposed faces

220mm Copings on top of one brick walls

170 mm Wide window sill set sloping and slightly
projecting

WINDOW SILLS

“Everite” nutec - cement natural grey sills in single

lengths in cement mortar including fixing lugs, etc.
fibre cement

10 x 150 mm Wide sills set flat and slightly projecting

Carried to Summary
Bill No. 5
Masonry
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Item
No

General Maintenance of State Buildings and Complexes

BILL No. 6
WATERPROOFING

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a twelve year maintenance free guarantee.
Waterproofing to roofs shall be laid to even falls to
outlets etc with necessary ridges, hips and valleys.
Descriptions of sheet or membrane waterproofing shall
be deemed to include additional labour to turn-ups and
turn-downs

WATERPROOFING TO ROOFS, BASEMENTS,
ETC

"Sika" "Sealoflex" Flexible Acrylic Waterproofing
System:

Flashing strip 460mm girth at junction of roof and walls. m
2mm Polyurethane waterproofing
On concrete flat roofs m2

On box gutters and metal flashings m2

Carried Forward

Bill No. 6

Waterproofing

National Department of Public Works and Infrstructure
Ggeberha Regional Office - Facilities Management
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General Maintenance of State Buildings and Complexes

Brought Forward

On plastered walls

W113 crack and hole filler all as per Wilcote's
specification

Check roof area and seal roof screws, small holes and
minor cracks.

Soudal Fix all polyurethane flexible sealant

Joints between wall & window frame including cleaning
out joint as necessary.

DAMPPROOFING OF WALLS AND FLOORS

One layer of 250 micron USB green waterproof
sheeting sealed at laps with pressure sensitive tape

Under surface beds
JOINT SEALANTS, ETC

Two-part grey polysulphide sealing compound
including backing cord, bond breaker, primer, etc

12 x 10mm In expansion joints in floors/walls including
raking out expansion joint filler as necessary
(Provisional)

Carried to Summary

Bill No. 6
Waterproofing
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Item
No

General Maintenance of State Buildings and Complexes

BILL No.7

ROOF COVERINGS, ETC

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Fixing

Fixing shall be done according to SABS 1200HB with
minimum 225mm end laps

General

Description of roof coverings, etc. shall be deemed to
include for straight and raking cutting, notches, lapping,
sealing strips, holes for fixing, fixing accessories,
forming drips and closed ends to troughs, flashings, etc.

The descriptions of accessories such as closers, ridges
and hip coverings, flashings, etc. shall be deemed to
include for fixing, notches, ends, angles and
intersections, etc.

All work must be done and all fixing accessories,
sealing, etc. must be in strict accordance with the
manufacturer's specifications and prices are to include
therefore.

All roof coverings, etc. and fittings are measured, net
and prices are to include for lapping.

Carried Forward
Bill No. 7
Roof Coverings, Etc

National Department of Public Works and Infrstructure
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General Maintenance of State Buildings and Complexes
Gqgeberha Area
Tender Number GQET-25/26-024

Brought Forward R
SLATES

Natural slates laid in double thickness with a head

lap of 75mm and nailed along centre with copper

clout nails to and including 38 x 38mm sawn
softwood battens

Roof covering with pitches not exceeding 25 degrees m2 200

Cement-fibre slates nailed with copper clout nails to
and including 38 x 38mm sawn softwood battens.

Roof covering with pitches not exceeding 25 degrees m2 200
TILES

Concrete tiles nailed with non-corrosive nails and/or

fixed with suitable non-corrosive clips as required
to and including 38 x 38 mm sawn softwood battens
over and including an underlay of 250 micron
polyethelene sheeting in accordance with SANS 952
Type E fixed to rafters under battens with minimum

laps of 150mm

Roof covering with pitches not exceeding 25 degrees m2 200
Roof covering with a 30 degree pitch m2 200

Ridges of tiles to match roofing tiles, bedded and
pointed in 1:3 tinted cement mortar, including ?mm wide
strip of 375 micron embossed dampproof course in
accordance with SANS 952 Type B underlay and
necessary additional battens m 60

Hips of tiles to match roofing tiles, bedded and pointed
in 1:3 tinted cement mortar, including ?mm wide strip of
375 micron embossed dampproof course in accordance
with SANS 952 Type B underlay, raking cutting to tiles
on both sides and necessary additional battens m 60

Verges of capping tiles to match roofing tiles, fixed with
non-corrosive fixing accessories m 60

PROFILED FIBRE-CEMENT SHEETING AND
ACCESSORIES

Carried Forward R

Bill No. 7

Roof Coverings, Etc
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General Maintenance of State Buildings and Complexes

Brought Forward

Bigsix sheeting and accessories, fixed to timber or
steel purlins or rails

Roof covering with pitches not exceeding 25 degrees
Roof covering with a 30 degree pitch

Side cladding

Close fitting adjustable ridge cappings

PROFILED METAL SHEETING AND
ACCESSORIES

0.58mm Thick Colorplus AZ 150 roof sheeting
(colour Sunset Red) with Saflok 700 concealed fix

profile to timber purlins (elsewhere measured) at

1.20m centres laid in strict accordance with the
manufacturer's specification.

Roof covering with pitch not exceeding 25 degrees
Ridge capping 460mm girth

Hip capping 460mm girth

Headwall flashing 462mm girth

Sidewall flashing 432mm girth

Counter flashing 185mm girth

Broad flute closure

Broad flute moulded poly closure at ridge.

Narrow flute moulded poly closure at eaves.

0.8mm Z275 spelter galvanised corrugated steel
sheets fixed to timber purlins.

Roof covering with pitches not exceeding 25 degrees

Carried Forward

Bill No. 7
Roof Coverings, Etc
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General Maintenance of State Buildings and Complexes

Brought Forward

0.6mm Z275 spelter galvanised troughed steel

sheets in single lengths with "Chromadek" finish of
approved standard colour on one side and standard

grey backing finish on reverse side, fixed to timber
purlins.

Roof covering with pitches not exceeding 25 degrees

0.8mm Z600 spelter galvanised steel sheet
accessories to preceding roof coverings with

"Chromadek" finish of approved standard colour on

one side and standard grey backing finish on
reverse side

Ridge cappings 460mm girth

Hip cappings 460mm girth

Cover flashings 460mm girth

Side wall flashings 460mm girth

Head wall flashings 460mm girth

Drip flashing 120mm girth

Narrow and broad flute closers

Narrow and broad flute closers, raking at valleys or hips
1.25mm Thick Modek translucent roof sheeting

(colour Clear) on timber purlins laid in strict
accordance with the manufacturer's specification.

Roof covering with pitch not exceeding 25 degrees

Sundries

Replace missing or loose roof screws with new roofing
screw and washer.

SHEET METAL FLASHINGS, LININGS,
COPINGS, ETC

Carried Forward

Bill No. 7
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General Maintenance of State Buildings and Complexes

Brought Forward

0.6mm Galvanised sheet steel with silicone
polyester finish on one side, with 100mm laps

Flashings m2
Linings to valleys with riveted and sealed joints m2

Cover flashings, including sealing top edge with mastic
in and including groove in brickwork m

Carried to Summary
Bill No. 7
Roof Coverings, Etc
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Item
No

10

General Maintenance of State Buildings and Complexes

BILL No. 8

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

STRUCTURAL TIMBERWORK ETC

Sawn South African softwood:
38 x 114mm Wall plates
38 x 114mm Bracing

38 x 114mm Common rafters in lengths not exceeding
2,4m

38 x 114mm Common rafters in lengths exceeding 2.4m
and not exceeding 3.9m

38 x 228mm Bearers in lengths not exceeding 2,4m

38 x 228mm Bearers in lengths exceeding 2.4m and not
exceeding 3.9m

50 x 228mm Bearers in lengths not exceeding 2,4m

50 x 228mm Bearers in lengths exceeding 2.4m and not
exceeding 3.9m

50 x 228mm Bearers in lengths exceeding 3.9m and not
exceeding 6.6m

38 x 114mm Bolted roof truss members in lengths not
exceeding 2,4m

Carried Forward
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General Maintenance of State Buildings and Complexes

Brought Forward

38 x 114mm Bolted roof truss members in lengths
exceeding 2.4m and not exceeding 3.9m

38 x 38mm Battens
50 x 76mm Purlins.

ROOFS, ETC

ROOF SUNDRIES

"Teco" two way hurricane clips.
Two coats ABE provonite on sawn roof timbers.

EAVES, VERGES, ETC.

Sawn softwood
32 x 228mm Fascias and barge boards

"Everite FC77" pressed fibre-cement:

10 x 225mm Fascia boards including galvanized steel
H-profile jointing strips.

80 x 200mm Barge boards, including aluminium H-
profile jointing strips etc

FLOORS AND SKIRTINGS

Wrought saligna

Flooring of 12mm tongued and grooved boarding in
108mm widths

Circular cutting

170 x 256mm Risers with rebated top edge let into and
including groove in treads

280 x 38mm Treads with rounded front edge

No

m2

m2

Carried Forward

Bill No. 8
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General Maintenance of State Buildings and Complexes

Brought Forward
12 x 85mm Skirtings

12 x 85mm Skirtings stepped over treads and risers of
stairs, plugged

12 x 85mm Skirtings including 19mm quadrant bead,
plugged

TIMBER DOORS, WINDOWS. ETC

FRAMED DOORS, ETC.

Wrot hardwood Eight Panel Entrance door hung to
steel frames:

44mm Entrance door, size 813 x 2032mm.

Wrot hardwood BB doors hung to steel frames:
40mm Thick hardwood BB door, size 813 x 2032mm.

40mm Thick TDM semi solid flush door with
hardwood face veneer covering on both sides and

two concealed hardwood edges.
40mm Door 813 x 2032mm high.

40mm Double door 1610 x 2023mm high with rebated
meeting edges

WINDOWS

Wrought Meranti windows
Window type NE1 579 x 655mm high

Window type NC1 579 x 925mm high
FRAMES ETC

LININGS, POSTS, ETC

Carried Forward
Bill No. 8
Carpentry & Joinery
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General Maintenance of State Buildings and Complexes

Brought Forward
Wrought Meranti
56 x 42mm Rebated and housed linings, plugged m
86 x 42mm Rebated frame for 813 x 2023mm high door No
FITTINGS
General

The following cupboard fittings have been measured as
complete units i.e. the components of the units have not
been separately measured. The descriptions, therefore,
of such units shall be deemed to include all
components, assembling, housing, notching, glueing,
blocking, planting on and screwing with countersunk
screws, edge strips, decorative plastic finish, glass,
ironmongery, metalwork, paint or varnish finishes, etc.

Kitchen cupboard units shall consist of white melamine
covered A grade supawood carcasses, all doors to be
wrap doors with A grade supawood wrapped with a 350
micron Renolit (3D PVC) colour to be Royal Mahogany
and pattern to be Bullnose. All hinges, door handles,
drawer slides, etc. to be stainless steel.

Kitchen cupboard floor units to be installed on
adjustable stainless steel legs 150mm above floor finish.

Kitchen cupboard wall units to be installed with a
decorative coping on top.

Worktops to be 32mm formica post formed worktops.

Kitchen cupboards etc

Wall cupboard 1000 x 350 x 600mm high with top,
sides, bottom, division, shelf, back and two doors No

Wall cupboard 2500 x 350 x 600mm high with top,
sides, bottom, divisions, shelfs, back and five doors No

Floor cupboard unit 450 x 580 x 2500mm high with top,
sides, bottom, divisions, shelves, back and one door. No

Carried Forward
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General Maintenance of State Buildings and Complexes

Brought Forward

Floor cupboard unit 900 x 590 x 2500mm high with top,
sides, bottom, divisions, shelves, back and two doors. No

Floor cupboard unit 2500 x 590 x 950mm high with top,
sides, bottom, divisions, shelves, back and four doors,
dividing framework and four drawers No

Sink cupboard unit 2570 x 590 x 950mm high with
sides, bottom, divisions, shelf, back and five hinged
doors (sink elsewhere) No

Carried to Summary
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Item
No

General Maintenance of State Buildings and Complexes

BILL No. 9

CEILINGS, PARTITIONS AND ACCESS
FLOORING

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Descriptions
Items described as "nailed" shall be deemed to be fixed

with hardened steel nails or pins or shot pinned to
brickwork or concrete

CEILINGS, ETC

NAILED UP CEILINGS

Openings

Prices for openings for light fittings, ventilation grilles, air
conditioning diffusers, etc are to include for any
necessary additional support, trimming around, etc

6.4mm Gypsum plasterboard with 9 x 45mm
wrought softwood cover strips over joints

Ceilings including 38 x 38mm sawn softwood brandering
at 450mm centres and cross brandering at 450mm
centres m2

Carried Forward

Bill No. 9

Ceilings, Partitions And Access Flooring

National Department of Public Works and Infrstructure
Gqgeberha Regional Office - Facilities Management

-BoQ-32-
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Gqgeberha Area
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Brought Forward R

Extra over ceiling for opening for 650 x 650mm trap
door complete with trimmers, frame, cross branders,
ceiling board, hinges, etc as described (Provisional) No 5

4 mm Thick "Everite - Nutec" fibre cement ceiling

with H-profile PVC jointing strips

Ceilings including 38 x 38mm sawn softwood ceiling

brandering at 600mm centres

Extra over ceiling for opening for 650 x 650mm trap
door complete with trimmers, frame, cross branders,
ceiling board, hinges, etc as described (Provisional) No 5

6 mm Thick "Everite - Nutec" fibre cement ceiling

General Maintenance of State Buildings and Complexes
Gqgeberha Area
Tender Number GQET-25/26-024

m2 300

with H-profile PVC jointing strips

Ceilings including 38 x 38mm sawn softwood ceiling

brandering at 600mm centres

Extra over ceiling for opening for 650 x 650mm trap
door complete with trimmers, frame, cross branders,
ceiling board, hinges, etc as described (Provisional) No 5

"Rhino" qypsum plasterboard cornices

75mm Coved cornices

SUSPENDED CEILINGS

595 x 595 x 4 mm Thick "Everite Nutec Vinyl
Thermoclad" ceiling boards with 256 mm polystyrene
backing on powdercoated exposed suspended T-
system, including main and cross tees, necessary

hangers, grids, hold down clips, etc.

Ceilings suspended not exceeding 1 m below timber

roof trusses at 760 mm centres
Pre-painted shadowline cornice plugged

INSULATION

Carried Forward R
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General Maintenance of State Buildings and Complexes

Brought Forward

75 mm Thick "lsotherm™ mineral fibre insulation

Insulation laid over brandering between trusses

Insulation laid between suspended ceiling grid

Carried to Summary
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Item
No

General Maintenance of State Buildings and Complexes

BILL No. 10

FLOOR COVERINGS, WALL LININGS. ETC

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Cleaning

Rates for floor covering shall include for stripping,
proper cleaning and sealing on competion

FLOOR COVERINGS

300 x 300 x 2.5mm "Marleyflex" semi-flexible vinyl
tiles

On floors m2

"Nexus Berber Point 520" 500 x 500 x 8mm carpet
tiles laid in accordance with SABS 0186-2000 code

of practice with acrylic emulsion adhesive

On floors m2

Laminated timber flooring laid strictly as per
manufacturers specification

On floors m2

Carried Forward

Bill No. 10
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General Maintenance of State Buildings and Complexes
Gqgeberha Area
Tender Number GQET-25/26-024

Brought Forward R

SKIRTINGS, NOSINGS, ETC

'Marley Intrad”
MCF 54 Skirting m 50

MAN 3 Strip m 50
MFE 16 Sealing strip m 50

POLISH, SEALERS, ETC

Prepare, strip with an approved vinyl was stripper, and
apply 3 coats heavy duty commercial vinyl floor sealand
and mechanically buffa up to high gloss finish. m2 250

"Genesis"

Brass straight edge trim Code 2228 m 50

Carried to Summary R
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Item
No

General Maintenance of State Buildings and Complexes

BILL No. 11
PLASTERING

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

GRANOLITHIC

Untinted granolithic on concrete

30mm Thick on floors and landings

INTERNAL PLASTER

Cement plaster on brickwork

On walls
On narrow widths

EXTERNAL PLASTER

Cement plaster on brickwork

On walls

On narrow widths

Carried to Summary
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Item
No

General Maintenance of State Buildings and Complexes

BILL No 12

TILING

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

Descriptions

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
4:1 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 3:1
plaster bedding

FLOOR TILES
Floor tiles at a PC Amount of R200/m2 fixed with

adhesive to plaster and flush pointed with acid
resistant jointing compound (plaster elsewhere)

On floors and landings m2

Floor tiles at a PC Amount of R500/m2 fixed with
adhesive to plaster and flush pointed with acid

resistant jointing compound (plaster elsewhere)

On floors and landings m2

WALL TILES

Wall tiles at a PC Amount of R250/m2 fixed with

adhesive to plaster and flush pointed with acid
resistant jointing compound (plaster elsewhere)

On walls m2

Carried Forward
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General Maintenance of State Buildings and Complexes

Brought Forward
On narrow widths
"Genesis"
Aluminium edge/corner trim.

Code EPB 100 straight brass premier trim.

Code MHB 100 brass movement joint.

Carried to Summary
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General Maintenance of State Buildings and Complexes
Gqgeberha Area
Tender Number GQET-25/26-024

Iltem Quantity Rate Amount
No

BILL No. 13
PLUMBING AND DRAINAGE

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

Penalty for lack of capacity in septic tanks

A penalty of R 10,000-00 per instance will be applied
should a lack of capacity occur at any stage during the
24 month contract period for whatever reason. No
excuses will be entertained.

Carting away and disposal of sewerage

Descriptions of carting away of sewerage material shall
be deemed to include pumping waste material into
trucks directly from the septic tanks on site.

The removed sewerage must be disposed of at a
suitable site for waste and waste water as per municipal
by laws, which is situated approximately 40km from the
site.

Contractors Register

The contractor shall supply a duplicate site register book
in which the following information shall be recorded for
each and every load: date, time in, time out, drivers
name, vehicle registration, drivers signature, SAPS
offical name, SAPS offical signature.

The original page of this register as well as the
contractors invoice as to be submitted to the Project
Manager at the Department of Works on a monthly
basis.

Carried Forward R
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General Maintenance of State Buildings and Complexes

Brought Forward

Duration of this Contract

The duration of this contract is for a period of 24
months.

Loads

The absolute minimum capacity of the removal vehicle
shall be 6000 litres, in order to limit the number of loads
and subsequent disruptions for the client.

All truck are to be fitted with a gauge / meter showing
the volume of sewer in the tank.

The contractor will be remunerated per kilo litre
removed. The contractor will not be remunerated for
volumes less than 1000 litres.

Should it be found that the Department is charged for a
load that is not full, it will be regarded as fraud which will
lead to the immediate cancellation of the contract.

Health and Safety

The contractor shall comply with all health and safety
regulations.

"Polycop" polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be
seamless copper coloured class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or brass
compression fittings as designed for use with copper
pipes as stated

Pipes shall be firmly fixed to walls etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

All pipe diameters are nominal external

Carried Forward

Bill No. 13

Plumbing and Drainage

National Department of Public Works and Infrstructure
Gqgeberha Regional Office - Facilities Management

-BoQ-41-

Gqeberha Area
Tender Number GQET-25/26-024

R




General Maintenance of State Buildings and Complexes

Brought Forward

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 50mm diameter and greater shall have sockets
and spigots with push in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), class
2 (half-hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech” type. Capillary solder fittings
shall comply with ISO 2016. Only compression fittings
shall be used in walls or in ground

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,
casting in, building in or suspending not exceeding

1m below suspension level

Carried Forward
Bill No. 13
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General Maintenance of State Buildings and Complexes

Brought Forward

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing”. In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

"Soft rock" and "hard rock” shall be as defined in
"Earthworks"

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following: SABS 1200 L : Medium-pressure
pipelines LD : Sewers LE : Stormwater drainage Pipe
trenches etc shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB :
Earthworks (Pipe trenches) Pipes shall be bedded in
accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 and 7 of
SABS 1200 LB : Bedding (Pipes). Unless otherwise
described bedding of rigid pipes shall be class B
bedding

Carried Forward
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General Maintenance of State Buildings and Complexes

Brought Forward

Flush pans

Flush pans shall have straight or side outlets and "P" or
"S" traps as necessary

Stainless steelbasins, sinks, wash troughs, urinals,

etc.

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Waste unions

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

CLEANING OF EXISTING CONSERVANCY ,
SEPTIC TANKS AND MANHOLES

Full or overflowing sewer manhole.

HIGH PRESSURE CLEANING OF EXISTING
LINES

Sewer pipes 110mm to 160mm diameter.

Storm water pipes 110mm to 300mm diameter.
Stormwater pipes 300mm to 600mm diameter.
Fullbore outlet and down pipe.

UNBLOCKING OF EXISTING SEWER LINES
Sewer pipes 110mm diameter.

Sewer pipes 160mm diameter.

CLEANING OF EXISTING BLOCKED FITTINGS
,PIPES AND CHAMBERS

Toilet pan.

Carried Forward
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General Maintenance of State Buildings and Complexes

Brought Forward

Gully.

Grease trap.

Shower trap, basin trap, sink trap, urinal trap or bath

trap
600 x 600mm Storm water catch pits..
Storm water channels and v-drains.

Water tank up to 5000 litres

Pump water from lift shaft

RAINWATER DISPOSAL

Fibre-cement qutters and rainwater pipes

80mm Half-round roof gutters

150 x 150 x 150mm VHV roof gutters

80mm Diameter rainwater pipes

Extra over gutter for stopped end

Extra over gutter for angle

Extra over gutter for outlet for 80mm pipe

Extra over rainwater pipe for shoe

Extra over rainwater pipe for eaves or plinth offset

PVC-U gutters and rainwater pipes

100mm Half-round roof gutters

80mm Diameter rainwater pipes

No

No

No

No

No

Kl

No

No

No

No

No
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General Maintenance of State Buildings and Complexes

Brought Forward

Extra over gutter for stopped end

Extra over gutter for angle

Extra over gutter for outlet for 80mm pipe
Extra over rainwater pipe for shoe

Extra over rainwater pipe for eaves or plinth offset

Ogee aluminium pre painted qutters and rainwater

pipes
100 x 76mm Roof gutters

150 x 100mm Roof gutters

50 x 75mm Diameter rainwater pipes

75 x 100mm Diameter rainwater pipes

Extra over gutter for stopped end

Extra over gutter for angle

Extra over gutter for outlet for 50 x 75mm pipe
Extra over gutter for outlet for 75 x 100mm pipe
Extra over rainwater pipe for shoe

Extra over rainwater pipe for eaves or plinth offset

STORMWATER DRAINAGE

Class 100D concrete pipes with interlocking joints

450mm Pipes laid in and including trenches not
exceeding 1m deep

450mm Pipes laid in and including trenches exceeding
1m and not exceeding 2m deep

Carried Forward
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General Maintenance of State Buildings and Complexes

Brought Forward
600 x 600mm Brick catchpit 500mm deep internally

600 x 600mm Brick catchpit not exceeding 1000mm
deep internally

Cast iron gratings, covers, etc

100mm Cleaning eye cover

150mm Cleaning eye cover.

600 x 600mm Stormwater grating and frame

450 x 600mm Single seal manhole cover and frame
600 x 600mm Double seal manhole cover and frame

600mm Diameter heavy duty road manhole cover and
frame

Lifting-key for manhole cover (handed to employer)

SOIL DRAINAGE

Heavy duty (Class 34) PVC-U sewer and drain pipes

110mm Pipes vertically or ramped to cleaning eyes etc
(no excavation)

110mm Pipes laid in and including trenches not
exceeding 1m deep

160mm Pipes laid in and including trenches not
exceeding 1m deep

110mm Pipes laid in and including trenches exceeding
1m and not exceeding 2m deep

160mm Pipes laid in and including trenches exceeding
1m and not exceeding 2m deep

Carried Forward
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General Maintenance of State Buildings and Complexes
Gqgeberha Area
Tender Number GQET-25/26-024
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Brought Forward

Extra over uPVC pipes for fittings

110mm Bend
110mm Junction
160mm Bend

160mm Junction

uPVC gulleys
160mm Dished gulley not exceeding 500mm deep

Testing drainage pipe system
SANITARY FITTINGS

Stainless Steel

1350mm Sink with end bowl on galvanised steel
brackets

1800mm Sink with two centre bowls on cupboard
(cupboard elsewhere)

Single bowl wash trough on galvanised steel brackets

1200mm Long curved back urinal with 6 litre automatic
high level cistern, flush and sparge pipes and hinged
domical grating

OVE Model, OSPA1 or similar and approved vandal
proof WC pan manufactured from 1,2mm grade 304
18/10 stainless steel, fully welded and polished to a no.
4 satin finish, size 500 x 378mm x 435mm high with
circular flushing rim and bowi, full flow integrated
stainless steel 110mm "P" trap and back entry flush pipe
inlet of 38mm, fixed to wall and floor with eleven anchor
bolts and with inlet and flush pipes extended to 400mm
long for through-wall installation as per 5 Star
Specification complete (see drawing no POL 2006/S1)
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General Maintenance of State Buildings and Complexes

Brought Forward

OVE Model OSB1A/125 or similar and approved vandal
proof hand wash basin (drinking fountain) manufactured
from 102mm Grade 304 AISI (18/10) stainless steel,
fully welded and polished to a no, 4 satin finish, size 340
x 350 x 125mm including a fitted 15mm push-button tap
mounted at top with 38mm CP brass waste outlet, built
flush into brick wall and secured with steel lugs as per 5
Star Specification complete (see drawing no POL 20086)

llvaalll

550 x 450mm White vitreous china wash hand basin
including brackets and bolts.

Low level WC suite comprising white vitreous china pan
with "DPE A1 De Lux" solid hard double flap plastic
toilet seat and 9 litre cistern complete

"DPE A1 De Lux" solid hard double flap plastic toilet
seat complete

9 Litre white vitrious china cistern complete fixed to wall
including bolts.

Replace existing wc cistern inner flushing mechanism
complete

WASTE UNIONS, ETC

32mm 303 CP waste union with 309 plug and spindle
40mm 316 CP waste union

TRAPS, ETC

50mm uPVC one way vent valve

38mm Reseal "P" or "S" trap

75mm Chromium plated hinged urinal domical grating

50mm Brass shower trap with chromium plated waste
and grating
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General Maintenance of State Buildings and Complexes
Ggeberha Area
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Brought Forward R
32mm 345 CP bottle trap No 10
40mm Chromium plated bottle trap No 5
TAPS, VALVES, ETC
15mm Stainless steel sluice/gate valve with teflon seat No 10
22mm Stainless steel sluice/gate valve with teflon seat No 10
28mm Stainless steel sluice/gate valve with teflon seat No 20
20mm Brass hose bib-tap No 10
20mm Brass non-return valve No 10
15mm Chromium plated angle regulating valve and
flexible connection pipe No 10
15mm Chromium plated fullway isolating ball valve No 10
15mm Chromium plated undettile stopcock No 10
15mm Chromium plated bib-tap No 10
15mm Chromium plated pillar tap No 10
15mm Chromium plated elbow action pillar tap No 10
15mm Chromium plated basin mixer with angle flow
regulating valves No 5
15mm Chromium plated sink mixer No 5
20mm Chromium plated bath mixer No 5
15mm Chromium plated shower mixer with riser pipe,
arm and shower head No 5
15mm Chromium plated shower head No 10
15mm Chromium plated overhead shower arm No 10
Carried Forward R
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General Maintenance of State Buildings and Complexes

Brought Forward

15mm Chromium plated overhead shower arm with ball
joint

Pressure control valve with vacuum breaker
20mm Chromium plated flush pipe at urinals

Chromium plated exposed type toilet flush valve for
back entry installation, including flush pipe

Cobra Watertech 20mm institutional version concealed
WC Junior flushmaster flushwave with copper back
entry flushpipe, "Thru-the-wall" vandal resistant guide
tube pushbutton assembly with pushrod, rubber pan
connector, integral vacuum breaker and "Ball-O-Stop"
control inlet

Chromium plated exposed type urinal flush valve
including flush pipe

Concealed type urinal flush valve with chromium plated
pglm press push button and push rod, including flush
pipe

32mm Non-return valve

50mm Non-return valve

25mm Metric Reading water meter

15mm 108 RB bibcock with hose union

SANITARY PLUMBING

uPVC pipes

50mm Pipes

110mm Pipes

Extra over uPVC pipes for uPVC fittings

50mm Adaptor
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General Maintenance of State Buildings and Complexes

Brought Forward
50mm Bend
50mm Access bend
50mm Access junction
50mm "Gl two-way" vent valve
110mm Bend
110mm Access bend
110mm Access junction
110mm Pan connector
110mm "Gl two-way" vent valve

Sundries

Testing waste pipe system

INTERNAL WATER SUPPLY

Galvanised medium steel pipes with screwed and
socketed joints

15mm Pipe

20mm Pipe

25mm Pipe
32mm Pipe
40mm Pipe
50mm Pipe
65mm Pipe

80mm Pipe

Carried Forward
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132

133

134

135

136

137

138

139

140

141

142

143

144

145

146

147

148

149

150

100mm Pipe

150mm Pipe

General Maintenance of State Buildings and Complexes

Brought Forward

Extra over galvanised medium steel pipes with
screwed and socketed joints for steel fittings

15mm Fittings
20mm Fittings
25mm Fittings
32mm Plug
40mm Plug
50mm Plug
65mm Plug
80mm Plug
100mm Plug
150mm Plug
32mm Bush
40mm Bush
50mm Bush
65mm Bush
80mm Bush
100mm Bush
150mm Bush

32mm Elbow

Bill No. 13

Plumbing and Drainage
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General Maintenance of State Buildings and Complexes
Ggeberha Area
Tender Number GQET-25/26-024

Brought Forward R
151 | 40mm Elbow No 5
152 | 50mm Elbow No 5
153 | 65mm Elbow No 5
154 | 80mm Elbow No 5
165 | 100mm Elbow No 5
156 | 150mm Elbow No 5
157 | 32mm Bend No 5
158 | 40mm Bend No 5
159 | 50mm Bend No 5
160 | 65mm Bend No 5
161 | 80mm Bend No 5
162 | 100mm Bend No 5
163 | 150mm Bend No 5
164 | 32mm Tee No 5
165 | 40mm Tee No 5
166 | 50mm Tee No 5
167 | 65mm Tee No 5
168 | 80mm Tee No 5
169 | 100mm Tee No 5
170 | 150mm Tee No 5
171 | 32 x 25mm Reducing tee No 5
172 | 40 x 32mm Reducing tee No 5
Carried Forward R
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General Maintenance of State Buildings and Complexes
Ggeberha Area
Tender Number GQET-25/26-024

Brought Forward R
173 | 50 x 40mm Reducing tee No 5
174 | 65 x 50mm Reducing tee No 5
175 | 80 x 50mm Reducing tee No 5
176 | 100 x 65mm Reducing tee No 5
177 | 150 x 80mm Reducing tee No 5
Class 2 copper pipes
178 | 15mm Pipes m 200
179 | 22mm Pipes m 200
180 | 28mm Pipes m 100

Extra over class 2 copper pipes for "Conex"
compression fittings

181 | 15mm Bush, elbow, bend, tee, reducing tee, saddles,

etc. No 100
182 | 22mm Bush, elbow, bend, tee, reducing tee, saddles,
ete. No 100
183 | 28mm Bush, elbow, bend, tee, reducing tee, saddles,
etc. No 100
Sundries
184 | Testing internal water reticulation Item
WATER SUPPLIES

185 | Excavation in earth not exceeding 1m deep for pipe
trenches m3 25

186 | Excavation in earth exceeding ?m and not exceeding

?m deep for pipe trenches m3 35
187 | Backfilling to pipe trenches m3 25
Carried Forward R
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189

190

191

192

193

194

195

196

197

198

199

200

201

Selected granular filling in bedding under and filling

around pipes

19mm Crushed stone bedding under pipes

Unreinforced concrete bedding under pipes

Class 16 PVC-U pressure pipes with solvent welded

joints

32mm Pipes laid in and including trenches not

exceeding 1m deep

50mm Pipes laid in and including trenches not

exceeding 1m deep

Extra over Class 16 PVC-U pressure pipes for

fittings with solvent welded joints

32mm Bend

50mm Bend

32mm Tee

50mm Tee

32mm Reducing tee

50mm Reducing tee

Class 16 PVC-U pressure pipes with rubber ring

joints

75mm Pipes laid in and including trenches not

exceeding 1m deep

110mm Pipes laid in and including trenches not

exceeding 1m deep

160mm Pipes laid in and including trenches not

exceeding 1m deep

Bill No. 13

Plumbing and Drainage
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m3 15
m3 10
m3 2
m 50
m 50
No 20
No 20
No 20
No 20
No 20
No 20
m 50
m 50
m 50
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214

215

216

217

General Maintenance of State Buildings and Complexes

Brought Forward

Extra over class 16 PVC-U pressure pipes for uPVC
pressure fittings with rubber rings

75mm Bend

110mm Bend
160mm Bend

75mm Tee

110mm Tee

160mm Tee

75mm BSP adaptor
110mm BSP adaptor

160mm BSP adaptor

Class 10 HDPe type IV pipes

25mm Pipes laid in and including trenches not
exceeding 1m deep

32mm Pipes laid in and including trenches not
exceeding 1m deep

50mm Pipes laid in and including trenches not
exceeding 1m deep

80mm Pipes laid in and including trenches not
exceeding 1m deep

Extra over Class 10 HDPe type IV pipes for "Plasson
Compression" fittings

25mm Fittings
32 x 25mm Reducer

50 x 32mm Reducer
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General Maintenance of State Buildings and Complexes

Brought Forward
80 x 50mm Reducer
32mm Bend
50mm Bend
80mm Bend
32mm Tee
50mm Tee
80mm Tee
32mm Reducing Tee
50mm Reducing Tee
80mm Reducing Tee
32mm Threaded adaptor
50mm Threaded adaptor
80mm Threaded adaptor

Sundries

Unreinforced concrete in thrust blocks in trenches at
bends, tees, etc including extra excavation, formwork,
etc

Cast iron stopcock box including brick chamber below
500mm deep internally

Cast iron meter or valve box including brick chamber
below 500mm deep internally

600 x 600mm Cast iron heavy duty single seal cover
and frame

Carried Forward
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General Maintenance of State Buildings and Complexes

Brought Forward
Disinfecting
Disinfecting water pipe and tank system
WATER SUPPLIES TO FIRE APPLIANCES
Class 16 uPVC pressure pipes
75mm Pipes laid in and including trenches

110mm Pipes laid in and including trenches

Extra over uPVC pipes for uPVC solvent welded
pressure fittings

75mm End cap
75mm Elbow

110mm End cap
110mm Reducer
110mm Elbow
110mm Tee

110mm Reducing tee
Sundries

Unreinforced concrete in thrust blocks at bends, tees,
etc including necessary extra excavation, formwork, etc

450 x 450mm Cast iron stopcock box including brick
chamber below not exceeding 750mm deep internally

600 x 450mm Cast iron meter box including brick
chamber below not exceeding 750mm deep internally

Testing fire water pipe system

FIRE APPLIANCES, ETC
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General Maintenance of State Buildings and Complexes

Brought Forward

"Chubb"

"Everyway" hose reel complete with 30m plastic hose,
chromium plated stopcock, shut-off nozzle and wall
bracket

4,5 kg DCP fire extinguisher including backboard,
plugged and screwed

9 kg DCP fire extinguisher including backboard, plugged
and screwed

100mm Diameter 2500 kPa pressure gauge syphon and
stopcock including tapped hole in steel pipe

80 x 65mm Brass hydrant booster connection with cap
and chain

80 x 65mm Brass right angle hydrant valve with cap and
chain

Carried to Summary
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General Maintenance of State Buildings and Complexes

BILL No. 14

ELECTRICAL WORK

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

All equipment, electrical materials or methods of
installation shall comply fully with SABS 0142-1 as
published December 2001

The descriptions of items in this section is abbreviated
descriptions of the work to be done and of the materials
to be used, the tenderer are therefore referred to the full
specifications for the full descriptions and complete
specifications

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

ELECTRICAL INSTALLATION

Schedule of information

Tenderers are advised that information schedules are
included with the project specifications. These
schedules must be completed and submitted with the
Tenders.

Labelling & Colour Coding

The cost of labelling and colour coding must be included
within the prices of the respective equipment.

Carried Forward
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Brought Forward R

Fixing of conduits

The fixing of conduits shall be as follows

a) Build in conduits in wall chases with cement mortar

and clamps

b) Fix conduits on wall surfaces and in roof spaces
with approved saddles

c) Cast conduit in concrete surface beds or slabs

d) Do surface fixing level, plumb, neatly and in straight

line by means of standard spacer saddles

Chasing

All chasing shall be carried out neatly. Do not chase

walls constructed of hollow blocks, locate services in the

block cavities. Chase solid walls not deeper than one

third of the wall thickness vertically and not more than
one sixth horizontally. Avoid horizontal chasing where
possible. Ensure that chases, holes and recesses are
so made as not to impair the strength or stability of the
wall, or reduce the fire resistance properties of the wall.
Fill chases with mortar once the conduits are in position

Chasing and making good have not been measured
separately and shall be deemed to be included in the
descriptions of conduiting

Laying of electric cables

Excavate 600mm below finished ground level
Encase the installed cable in river sand or sifted sand

Mark the cable route with approved concrete cable
markers

SLEEVES

Carried Forward R
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General Maintenance of State Buildings and Complexes

Brought Forward

Unplasticised polyvinyl chloride (UPVC) sleeve
piping including short lengths and jointing, laid in
trench (trench and backfilling measured elsewhere)

75mm Diameter pipes

Distribution boards complete with sheetmetal trays,
frames, subframes, busbars, provision for future
circuit breakers. labeling and legend cards

18 Way lockable distribution board

10-20A Single pole mccb's

20-30A Single pole mccb's

63A Double pole earth leakage units
Class |l triple pole surge arrestors

LIGHTING AND SMALL POWER

Rigid PVC conduits

25mm Diameter

CONDUIT BOXES AND FITTINGS

Deep round conduit box for 25mm diameter conduits
100 x 50 x 50mm Deep box

100 x 100 x 50mm Deep box

Blank cover plate for oversized round conduit box
uPVC trunking with cover fixed to brickwork
50x50mm "EGA-DUCT" trunking

CONDUCTORS

Carried Forward
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General Maintenance of State Buildings and Complexes

Brought Forward

PVC insulated stranded copper conductors drawn

into wireways

1,5mm?
2,5mm?
4mm?

LIGHT SWITCHES, SWITCHED SOCKET
OUTLETS, ETC.

Switches, etc complete with cover plates fixed in

flush boxes

16A One-lever one-way switch

16A Three-pin switched socket outlet with two-pin
switched socket

LUMINAIRES AND EQUIPMENT

Luminaires or equipment complete with lamps,
connections, etc mounted in position

Industrial tamper proof LED luminair by Lascon TP-
48W-LED product code J23763

TESTING AND COMMISSIONING

Allow for testing, balancing and commissioning the
complete electrical installation

No

No

No
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General Maintenance of State Buildings and Complexes

BILL No. 15
GLAZING

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

Float glass

The term "float glass” is used for monolithic annealed
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

Panes not exceeding 0,1m?
Panes exceeding 0,1m? and not exceeding 0,5m?

Panes exceeding 0,5m? and not exceeding 2m?

4mm Obscure glass

Panes exceeding 0,1m? and not exceeding 0,5m?

6mm Normal strength (NS) clear laminated safety
glass

Panes exceeding 0,1m? and not exceeding 0,5m?

Carried Forward
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General Maintenance of State Buildings and Complexes

Brought Forward
Panes exceeding 0,5m? and not exceeding 2m?

GLAZING TO ALUMINIUM WITH CLIP-ON
BEADS (BEADS ELSEWHERE)

4mm Clear float glass

Panes not exceeding 0,1m?
Panes exceeding 0,1m? and not exceeding 0,5m?

Panes exceeding 0,5m? and not exceeding 2m?

4mm Obscure glass

Panes exceeding 0,1m? and not exceeding 0,5m?

6mm Normal strength (NS) clear laminated safety
glass

Panes exceeding 0,1m? and not exceeding 0,5m?

Panes exceeding 0,5m? and not exceeding 2m?

GLAZING TO WOOD WITH PUTTY

4mm Clear float glass

Panes not exceeding 0,1m?

Panes exceeding 0,1m? and not exceeding 0,5m?
Panes exceeding 0,5m? and not exceeding 2m?
4mm Obscure glass

Panes exceeding 0,1m? and not exceeding 0,5m?

GLAZING TO WOOD WITH PINNED-ON BEADS
(BEADS ELSEWHERE)

Carried Forward
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General Maintenance of State Buildings and Complexes

Brought Forward
4mm Clear float glass
Panes not exceeding 0,1m?
Panes exceeding 0,1m? and not exceeding 0,5m?
Panes exceeding 0,5m? and not exceeding 2m?

GLASS LOUVRE BLADES

4mm Clear float glass louvre blades with polished
edges

Louvre blades 90mm wide x 800mm long

TOPS, SHELVES, DOORS. MIRRORS, ETC

Smm Silvered float glass copper backed mirrors
with polished edges, fixed with double sided
adhesive tape and silicone

Mirror 450 x 600mm high

Carried to Summary
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General Maintenance of State Buildings and Complexes

BILL No. 16
PAINTWORK

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down with a sugar
soap solution and allowed to dry completely before any
paint is applied. Blistered or peeling paint shall be
completely removed and cracks shall be opened, filled
with a suitable filler and finished smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

COLOURS

Carried Forward
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General Maintenance of State Buildings and Complexes

Brought Forward

User note

In the event of the colour scheme for the project not
being available when required for the preparation of
quantities, it is recommended that either all paintwork be
described as being in the "White" colour group or that
ceilings be described as being in the "White" colour
group and the balance being in the "Pastel” colour
group and that provision be made for other colour
groups by way of "extra over” items marked
“Provisional” as provided for in the measuring system
(See measurement rule No. 5 under item 2: Colours).
The following items are examples of such "extra over”
items:

“Extra over for paintwork on components (ceilings?) in
the "White" colour group for paintwork in the "Pastel”
colour group (Provisional)

m 20

"Extra over for paintwork on components in the "Pastel”
colour group for paintwork in the "Deep" colour group
(Provisional) m*"

Unless otherwise described paintwork on ceilings shall
be deemed to be in the "White" colour group and
paintwork on all other components shall be deemed to
be in the "Pastel" colour group in accordance with the
Natural Colour System (NCS) adopted by the SA
National Standards

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

SABS Specifications

Matt or eggshell decorative paint for interior works :
SABS 515

High gloss enamel paint : SABS 630 Grade |

Oil gloss enamel paint : SABS 631

Carried Forward
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General Maintenance of State Buildings and Complexes

Brought Forward
Primers for wood for external work : SABS 678 Type |
Primers for wood for internal work : SABS 678 Type I
Zink chromate primers for steel : SABS 679 Type |

Undercoats for paints (except emulsion paint) : SABS
681 Type |

Aluminium paint : SABS 682 Grade |l
Roof paints : SABS 683 Type B
Structural steel paint : SABS 684 Type B
Wash primer (metal etch) : SABS 723
Varnish for interior use : SABS 887 Type |
Emulsion paints : SABS 1586

PAINTWORK, ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

Prepare stop and apply. one undercoat and two
coats "Velvaglo" interior quality polyurethane paint:

On walls.
Ceilings and beams ("White" colour group)

ON EXTERNAL FLOATED PLASTER SURFACES

Prepare and apply one coat bonding liquid and two
coats "Wall & All" exterior quality emulsion paint:

On walls.

Ceilings and beams ("White" colour group)

ON BAGGED BRICKWORK OR CONCRETE
SURFACES

Carried Forward
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General Maintenance of State Buildings and Complexes

Brought Forward

One coat alkali resistant primer and two coats
superior quality acrylic emulsion paint for interior
and exterior use

Walls
Ceilings and beams ("White" colour group)
ON PLASTERBOARD SURFACES

One coat "Plascon Professional Plaster Primer

(PP700)" and two coats "Plascon Super Acrylic Matt
(PEM900)" paint

Partitions
Ceilings and cornices ("White" colour group)

ON FIBRE-CEMENT BOARD SURFACES

One coat "Plascon Professional Plaster Primer
(PP700)" and two coats "Plascon Super Acrylic Matt

(PEMS900)" paint

Ceilings and cornices, including priming metal cover
strips and nailheads (“White" colour group)

Fascias and barge boards, including priming metal
jointing strips

ON METAL SURFACES

One coat galvanised iron cleaner (GIC1), one coat

rofessional galvanised iron primer (PP1000) and
two coats "Plascon Velvaglo Polyurethane Velvet
Enamel VLO" on :-

Doors
Door frames
Windows

Windows with burglar bars
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General Maintenance of State Buildings and Complexes

Brought Forward
Columns and beams

Gates, grilles, burglar screens, balustrades, etc (both
sides measured over the full flat area)

Rails, bars, pipes, etc not exceeding 300mm girth
Eaves gutters not exceeding 300mm girth
Rainwater downpipes not exceeding 300mm girth

ON WOOD SURFACES

One coat "Spick & Span Oil Based Wood Primer
(UC2)" under coat and two coats "Plascon Velvaglo
Polyurethane Velvet Enamel (VLO)" paint

On doors

Windows, sash doors and fanlights

Door frames etc

Roof timbers at eaves and verges

Skirtings, rails, etc not exceeding 300mm girth

PAINTWORK, ETC TO PREVIOUSLY PAINTED
WORK

ON INTERNAL FLOATED PLASTER SURFACES

Prepare stop and apply, one undercoat and two
coats "Velvaglo” interior quality polyurethane paint:

On walls.
Ceilings and beams ("White" colour group)

ON EXTERNAL FLOATED PLASTER SURFACES
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General Maintenance of State Buildings and Complexes

Brought Forward

Prepare and apply one coat bonding liguid and two
coats "Wall & All" exterior quality emulsion paint:

On walls.
Ceilings and beams (“White" colour group)

ON BAGGED BRICKWORK OR CONCRETE
SURFACES

One coat alkali resistant primer and two coats
superior quality acrylic emulsion paint for interior

and exterior use

Walls
Ceilings and beams ("White" colour group)

ON PLASTERBOARD SURFACES

One coat "Plascon Professional Plaster Primer
(PP700)" and two coats "Plascon Super Acrylic Matt

(PEM900)" paint

Partitions

Ceilings and cornices ("White" colour group)
ON FIBRE-CEMENT BOARD SURFACES
One coat "Plascon Professional Plaster Primer

(PP700)" and two coats "Plascon Super Acrylic Matt
PEM900)" paint

Ceilings and cornices, including priming metal cover
strips and nailheads ("White" colour group)

Fascias and barge boards, including priming metal
jointing strips

ON METAL SURFACES

Carried Forward

Bill No. 16

Paintwork

National Department of Public Works and Infrstructure
Gqeberha Regional Office - Facilities Management
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General Maintenance of State Buildings and Complexes

Brought Forward

One coat galvanised iron cleaner (GIC1), one coat

professional galvanised iron primer (PP1000) and

two coats "Plascon Velvaglo Polyurethane Velvet
Enamel VLO" on :-

Doors

Door frames

Windows

Windows with burglar bars
Columns and beams

Gates, grilles, burglar screens, balustrades, etc (both
sides measured over the full flat area)

Rails, bars, pipes, etc not exceeding 300mm girth
Eaves gutters not exceeding 300mm girth
Rainwater downpipes not exceeding 300mm girth

ON WOOD SURFACES

One coat "Spick & Span Oil Based Wood Primer

(UC2)" under coat and two coats "Plascon Velvaglo
Polyurethane Velvet Enamel (VLO)" paint

On doors

Windows, sash doors and fanlights

Door frames etc
Roof timbers at eaves and verges
Skirtings, rails, etc not exceeding 300mm girth
Carried to Summary
Bill No. 16
Paintwork
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Item
No

General Maintenance of State Buildings and Complexes

BILL 17
EXTERNAL WORK

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

ROAD WORKS (ROADS,
PARKING.ASSEMBLY AREA AND

WALKWAYS)
Bulk open face excavation in earth over sloping site

Open face excavation of road box not exceeding
500mm deep

Earth filling supplied by the Contractor compacted
to 102% Mod AASHTO density stabilized with 2%

cement

Crushed gravel C2 sub base (CBR > 45%) in 150mm
layers finished to falls and cross falls, stablized with 3%
cement.

Earth filling supplied by the Contractor compacted
to 98% Mod AASHTO density

Crushed gravel G4 sub base (CBR > 15%) in 150mm
layer finished to falls and cross falls.

Carried Forward

Bill No. 17

External Works .
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General Maintenance of State Buildings and Complexes
Ggeberha Area
Tender Number GQET-25/26-024

Brought Forward R

Compaction of surfaces

Compaction of ground surface under road base layers,
etc. including scarifying for a depth of 150 mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density m2 100

Primer

MC30 primer over ground or filling at a spread rate of
0.7 litre per square metre m2 100

Prescribed density tests on filling

Maximum dry density and optimum moisture content
test in accordance with method A7 of TMH 1 No 15

25mm Thick continuous grade, 80/100 penetration
bituminous premix road surfacing

Paving to parking areas, roadways, etc m2 100
25MPa/19mm Concrete

Stormwater V-drains in panels between construction
joints etc m3 5

Finishing top surfaces of concrete with a coarse
hard grass broom

V-drains, surface beds, etc to falls m2 50

Expansion joints with 10 softboard between vertical

concrete surfaces

10mm Joints not exceeding 300mm high m 50

Saw cut joints

6 x 38mm Saw cut joints in top of concrete m 50

Carried Forward R
Bill No. 17
External Works

National Department of Public Works and Infrstructure
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13

14

15

16

17

18

19

General Maintenance of State Buildings and Complexes

Brought Forward

Vertical joggle construction joints through concrete
including thick cement slurry to one face

Paving not exceeding 300mm thick

Two-part grey polysulphide sealing compound
including backing cord, bond breaker, primer, etc

6 x 25mm In saw cut in floors

12 x 10mm In expansion joints in floors or walls
including raking out expansion joint filler as necessary

Precast concrete finished smooth on exposed
surfaces including bedding, jointing and pointing

Kerb (SABS 927 fig.6) with 15 Mpa un reinforced
continuous bedding and 150 x 150 x 300mm 15 Mpa un
reinforced concrete haunching at the back of each joint

Kerb (SABS 927 fig. 6) circular on plan exceeding 2m
radius with 15 Mpa un reinforced continuous bedding
and 150 x 150 x 360mm 15 Mpa un reinforced concrete
haunching at the back of each joint.

Kerb (SABS 927 fig. 6) circular on plan not exceeding
2m radius with 15 Mpa un reinforced continuous
bedding and 150 x 150 x 300mm 15 Mpa un reinforced
concrete haunching at the back of each joint.

Kerb (SABS 927 fig.8) with 15 Mpa un reinforced
continuous bedding and 150 x 150 x 300mm 15 Mpa un
reinforced concrete haunching at the back of each joint

Kerb (SABS 927 fig. 8) circular on plan exceeding 2m
radius with 15 Mpa un reinforced continuous bedding
and 150 x 150 x 300mm 15 Mpa un reinforced concrete
haunching at the back of each joint.

FENCING

Carried Forward
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External Works
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30

31

General Maintenance of State Buildings and Complexes

Brought Forward

Security fencing, gates, etc including two coats
aluminium paint on metal stays, framing, etc

1.2m High galvanised diamond mesh fence with three
4mm straining wires

1.8m High galvanised diamond mesh fence with four
4mm straining wires

1.2m High plastic coated diamond mesh fence with
three 4mm straining wires

1.8m High plastic coated diamond mesh fence with four
4mm straining wires

1.2m High galvanised weld mesh fence with 25 x 50mm
openings and 3.15mm thick wire with and including
three 4mm thick galvanised straining wires.

1.8m High galvanised weld mesh fence with 25 x 50mm
openings and 3.15mm thick wire with and including four
4mm thick galvanised straining wires.

4mm Galvanised straining wire.
4mm Plastic coated straining wire.

50mm Diameter horizontal stay 1.8m long with each end
bolted to posts

50mm Diameter inclined stay 1.80m long with one end
bolted to post and other end with sole plate in and
including concrete base

50mm Diameter inclined stay 2.4m long with one end
bolted to post and other end with sole plate in and
including concrete base

50mm Diameter intermediate post 1.8m high vertically
with cap and other end with sole plate in and including
concrete base

Carried Forward
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External Works
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42

General Maintenance of State Buildings and Complexes

Brought Forward

50mm Diameter intermediate post 2.4m high vertically
with cap and other end with sole plate in and including
concrete base

100mm Diameter corner post 1.80m high vertical with
cap and other end with sole plate in and including
concrete base

100mm Diameter corner post 2.40m high vertical with
cap and other end with sole plate in and including
concrete base

Galvanised single gate 900 x 1200m high vertically
covered with galvanised wire mesh fixed to framing and
cross brace including sliding lock and padlock

Galvanised double gate 3000 x 1200m high vertically
covered with galvanised wire mesh fixed to framing and
cross brace including sliding lock and padlock

Galvanised single gate 900 x 1800m high vertically
covered with galvanised wire mesh fixed to framing and
cross brace including sliding lock and padlock

Galvanised double gate 3000 x 1800m high vertically
covered with galvanised wire mesh fixed to framing and
cross brace including sliding lock and padlock

Galvanised steel security fencing

Continuous razor wire security roll to top of fence flat
wrapped in 600mm diameter rings fixed together and to
straining wire at 300mm centres

Sundries

Take down and remove 600mm flat wrap razor wire.

Take down and remove 1.2m high fence from posts to
remain.

Take down and remove 1.2m high fence including posts,
etc.

Carried Forward

Bill No. 17

External Works
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General Maintenance of State Buildings and Complexes

Brought Forward

Take down and remove 1.8m high fence from posts to
remain.

Take down and remove 1.8m high fence including posts,
etc.

Hisecure Clearvu Fencing

Remove damaged Clearvu fencing panel 3,0m wide x
2.40m high and install new panel.

Precast concrete fencing

Precast concrete panel fencing 2m high above ground
level with exposed faces of all components finished
smooth and with one side of infill panels with "big brick"
design comprising 150 x 150mm posts 2,5m long having
tapered recesses on two sides and reinforced with
12mm diameter mild steel continuous bars, founded in
and including 450 x 450 x 450mm unreinforced concrete
bases as 1,59m centres and with precast concrete caps
cemented on top of each post and with 38 x 1525 x
305mm infill panels reinforced with type 395 high tensile
steel fabric reinforcement including grouting panels in
cement mortar.

15625 x 305 x 38mm Thick reinforced concrete infill
panels

1,80m Long 150 x 150mm reinforced concrete posts
with two tapered recesses, including 450 x 450 x
450mm concrete base.

2,50m Long 150 x 150mm reinforced concrete posts
with two tapered recesses, including 450 x 450 x
450mm concrete base.

Sundries

Take down and remove 1.2m high pre-cast concrete
panel fence.

Take down and remove 1.8m high pre-cast concrete
panel fence.

Carried to Summary
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Item
No

General Maintenance of State Buildings and Complexes

BILL 18

PROVISIONAL SUMS / BUDGETARY
ALLOWANCES

SUPPLEMENTARY PREAMBLES

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

Distances Travelled

All distances travelled will be measured from the Main
Post Office in Ggeberha to the site where the work
needs to be executed and back to the Main Post Office
in Ggeberha.

The claim must be accompanied by a Google Maps
printout, and only the kilometres as per Google Maps
are claimable.

Only the kilometres for the first trip to the site and back,
will be remunerated, all other travelling will be deemed
to be priced in the rates of the items priced in the bills of
quantities.

No travelling time will be remunerated, travelling time
costs must be included into the rates priced.

BUDGETARY ALLOWANCES

Transport / Travelling Cost

Travelling cost per kilometer Km

Carried to Summary
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Bill
No

10

11

12

13

14

15

16

17

18

IFINAL SUMMARY

Preliminaries

Alterations

Earthworks

Concrete, formwork and reinforcement
Masonry

Waterproofing

Roof Coverings, Etc

Carpentry & Joinery

Ceilings, Partitions And Access Flooring
Floor Coverings, Wall Linings, Etc
Plastering

Tiling

Plumbing and Drainage

Electrical Work

Glazing

Paintwork

External Works

Provisional Sums

Sub Total

Value Added Tax (15%)

General Maintenance of State Buildings and Complexes

Carried to Form of Offer
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BID NO: GQET-25/26-024

Department:
Public Works and [nfrastructure
REPUBLIC OF SOUTHAFRICA

DRPW - 04 (EC) CONTRACT DATA

DPW-04 (EC): CONTRACT DATA - PART 1: DATA PROVIDED BY THE EMPLOYER
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE OWNED

Projecttitle: 5\ DING FOR A PERIOD OF 36 MONTHS

Tender/ . Reference 1257
Quotation no: GQET-25/26-024 WCS no: no:

The Conditions of Contract are clauses 1 to 30 of the JBCC® Principal Building Agreement
(Edition 6.2 of May 2018) prepared by the Joint Building Contracts Committee.

Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC))
together as some clauses in the JBCC PBA have been amended in the Contract Data
(DPW-04 (EC)).

Copies of these conditions of contract may be obtained through most regional offices of the
Association of South African Quantity Surveyors, Master Builders Association, South African
Association of Consulting Engineers, South African Institute of Architects, Association of
Construction Project Managers, Building Industries Federation South Africa, South African
Property Owners Association or Specialist Engineering Contractors Committee.

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances,
based on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT VARIABLES
THE SCHEDULE

The schedule is the listed variables in this agreement and contains all variables referred to in
this document including specific changes made to JBCC® documentation. It is divided into part
1. contract data completed by the employer and part 2: contract data completed by the
tenderer. Part 1 must be completed in full and included in the tender documents. Both the part 1
and part 2 form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not
left blank. Where choices are offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed hereto and cross referenced to
the applicable clause of the schedule. Reference to clause numbers in the JBCC Principal

Building Agreement are shown in [square brackets] in this contract data e.g. [3.1].
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BID NO: GQET-25/26-024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

A  PROJECT INFORMATION

A 1.0 Works [1.1]

Works description i Refer to document PG01.2 (EC) — Scope of Works for detailed description

Tender / Quotation no: GQET-25/26-024 Error! Reference source not found.

A 20 Site[1.1]

Erf / stand number
Site address
Township / Suburb
City / Town
Province

Local authority

GPS Coordinates

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

Official Name of Organ of Government of the Republic of South Africa in its Department of Public Works
State / Public Sector Body & Infrastructure

Business registration number Not applicable VAT number Not applicable
E-mail Xolani.Steven@dpw.gov.za Telephone 041 408 2350

The Director-General

Department of Public Works and Infrastructure
Postal address Private Bag X 3193

Ggebergha

6001

The Director-General
Department of Public Works and Infrastructure
Private Bag X 3193

Gqgebergha

6001

I ]

Physical address
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BID NO: GQET-25/26-024

: Department:

Puble Works and Infrastucture A\ 3,2 Employer’s representative:
Xolani Steven Telephone number 041 408 2350

E-mail Xolani.Steven@dpw.gov.za Mobile number 081 032 2357

The Director-General
Department of Public Works and Infrastructure
Postal address Private Bag X 3193
‘Ggebergha
6001
insert physical address
insert suburb
insert town
insert postal code

Physical address

Tender / Quotation no: GQET-25/26-024

A 4.0 Principal Agent [1.1; 6.2] | Discipline

Name
Legal entity of above - Contact person |
Practice number . Telephone number |
Country | Mobile number
E-mail

insert postal address

insert suburb
Postal address insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Physical address

A 5.0 | Agent[1.1;6.2] Discipline

Name

Legal entity of above . Contact person
Practice number . Telephone number
Country _Mobile number [
E-mail

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Postal address

Physical address

Page 221 of 252
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BID NO: GQET-25/26-024

Department:
LA I Public Works and Infrastructure
W REPUBLIC OF SOUTHAFRICA

A 6.0 Agent[1.1;6.2] Discipline

Name

_Legal entity of above Contact person |
Practice number _Telephone number
Country Mobile number
E-mail

insert postal address
insert suburb

insert town
insert postal code

insert physical address
insert suburb

insert town

insert postal code

Postal address

Physical address

Tender / Quotation no: GQET-25/26-024

A7.0 Agent[1.1;6.2] @ Discipline

Name

Legal entity of above ‘ | Contact person

Practice number | Telephone number
Country Mobile number

E-mail

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Postal address

Physical address

A8.0 Agent[1.1;6.2] Discipline

Name
_Legal entity of above Contact person
Practice number Telephone number
Country Mobile number
E-mail _
insert postal address
Postal address :2222 ts:vt\::': b

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Physical address
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Department:
B . Public Works and Infrastructure
V REPUBLIC OF SOUTHAFRICA

A9.0 Agent[1.1;6.2]

Name o
_Legal entity of above

Practice number

Country

E-mail

Postal address

Physical address

Discipline

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Tender / Quotation no: GQET-25/26-024

A10.0 Agent[1.1;6.2]

Name

Legal entity of above

Practice number
_Country

E-mail

Postal address

Physical address

Discipline

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

A11.0

Agent [1.1; 6.2]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

Discipline

BID NO: GQET-25/26-024

Contact person
Telephone number
Mobile number

Contact person
Telephone number
Mobile number

Contact person
Telephone number

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Mobile number
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BID NO: GQET-25/26-024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Name N

Legal entity of above | Contact person
Practice number Telephone number
Country Mobile number
E-mail

Postal address

Physical address

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Tender / Quotation no: GQET-25/26-024

B CONTRACT INFORMATION

B 1.0 Definitions [1.1]

Bills of quantities: System/Method of
measurement building works 7t edition

B 2.0 Law, regulations and notices [2.0]

Law applicable to the works, state
country [2.1]

B 3.0 Offer and acceptance [3.0]

Currency applicable to this agreement

[3.2] South African Rand

B 4.0 Documents [5.0]

The original signed agreement is to be held by the principal agent [5.2],
if not, indicate by whom

Standard system of measurement of

Law of the Republic of South Africa

(JBCC® Principal Building Agreement, Edition 6.2 May 2018)
The JBCC® General Preliminaries for use with the JBCC® Principal
Building Agreement, Edition 6.2 May 2018

Drawings as per drawing register issued with the tender B

Specifications issued with the tender
__Schedules issued with the tender
Bills of Quantities issued with the tender
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36 MONTHS

Employer

Number of copies of construction information issued to the contractor at

no cost [5.6] (3 Copies of all relevant construction documentation — this 3

to includes 1 priced Bills of Quantities and 2 unpriced Bills of Quantities) |

S e o —

Documents comprising the agreement i :z&eb ers l
~ The JBCC® Principal Bunldlng Agreement, Edition 6.2 May 2018 o 11030 |

DPW-04 (EC): Contract Data: Part 1: Data provided by the employer 110 29 1;

(JBCC® Principal Building Agreement, Edition 6.2 May 2018) 1

DPW-04 (EC): Contract Data: Part 2: Data provided by the contractor 1104 |



BID NO: GQET-25/26-024

Department:
A 5 Public Works and Infrastructure
V REPUBLIC OF SOUTHAFRICA

. e

Addenda as issued during tender stage, if applicablé‘ : As

B 5.0 Employer’s agents [6.0]

Authority is delegated to the following agents to issue contract Principal
instructions and perform duties for specific aspects of the works [6.2] Age ntp
[6.7 [CD] ] g

Principal agent’s and agents’ interest or involvement in the works other than a
professional interest [6.3]

Tender / Quotation no: GQET-25/26-024
B 6.0 Insurances [10.0]

Insurances by contractor

NB: Insurances submitted must be issued by either an insurance company duly registered in terms
of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).
Insured amounts to include VAT.

New works [10.1.1] Contract sum Select
With a deductible not exceeding 5% of each and every claim plus 10%
Or | Works with practical completion in sections [10.2) Contract sum Select
| With a deductible not exceeding 5% of each and every claim plus 10%
E Works with alterations and additions [10.3]
Oor | (reinstatement value of existing structures with or including Contract sum Select
' new works) With a deductible not exceeding 5% of each and every plus 10%
j claim |
i Direct contractors [10.1.1; 10.2] where applicable, to be ’ RPQS to Select
" included in the contract works insurance | determine value
Free issue [10.1.1; 10.2] where applicable, to be ; RPQS to Select
i included in the contract works insurance ~ determine value
, Escalation, professional fees and reinstatement costs Apolicable
| must be included in the above respective insurances PP
. ] ' Contract sum .
Supplementaryvlnsurarice [10.1.2; 10.2] plus 10% | Appllcaiki -
Public liability insurance [10.1.3; 10.2] ' R'5 000 000 ! Applicable
Removal of lateral support insurance [10.1.4; 10.2] R PQS to j Select
-4 determinevalue .
Other insurances [10.1.5] ‘
Hi Risk Insurance Refer B18.0 [10.1.5.1] 'RPQsto | Select
SR - . determine value .
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BID NO: GQET-25/26-024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Other insurances: If applicable, description 1: (?erecjﬁirt; value Select
Other insurances; If applicable, description 2: iﬁﬁﬁaf@ value Select
Tender / Quotation no: GQET-25/26-024
B 7.0 Obligations of the employer [12.1]
Existing premises will be in use and occupied [12.1.2] Select
If applicable, description:
Restriction of working hours [12.1.2] Select
If applicable, description:
Natural features and known services to be preserved by the contractor Select
[12.1.3]
If applicable, description:
Restrictions to the site or areas that the contractor may not occupy [12.1.4] Select
If applicable, description:
| Supply of free issue of material and goods [12.1.10] Select

If applicable, description:
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BID NO: GQET-25/26-024

Depariment:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

B 8.0 Appointment of Nominated Subcontractors [14.0]
Select i:] If applicable, description of specialisation

Specialisation 1
Specialisation 2
Specialisation 3 o

Specialisation 4
Specialisation 5

B 9.0 Appointment of Selected Subcontractors [15.0]

Select If applicable, description of specialisation

Specialisation 1
Specialisation 2
Specialisation 3
Specialisation 4
Specialisation 5

Tender / Quotation no: GQET-25/26-024

B 10.0 Appointment of Direct Contractors [16.0]

Select If applicable, description of extent of work [12.1.11]

Extent of work

Extent of work

Extent of work

Extent of work

B 11.0 Works to be completed in sections [20.1]

Select - If applicable, description of sections
Section 1
Section 2
Section 3
Section 4
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Section 5
Section 6

Remainder of the works.

B 12.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [12.1.5],
Practical Completion [19.0; 20.0], Works Completion Refer B18.0 [19.8], Final Completion [21]
and Penalties [24.0]

B12.1 Contract Period

Contract period [B18: 1.2]: Period in months as indicated, include the time from the date of award
(commencement date) for submitting contractual obligatory documents, submission of Health &
Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the
Construction Period and the Defect Liability Period up to and including Final Completion

The contract period is determined as follows: Period

. Period to submit contractual obligatory documents including submission of a
project specific detailed construction programme to the Principal Agent and a Months
project specific Health and Safety Plan to the Health & Safety Agent, including
approval of health and safety plan by the appointed Health & Safety Agent.

Tender / Quotation no: GQET-25/26-024

Period to obtain approval of Construction Programme from the Principal Agent Months
and to obtain Construction Permit from Department of Labour.

Total construction period for the Works as a whole up to and including Practical Months
Completion, as indicated below [24.1].

Period to achieve Works Completion Refer B18.0 [19.8]. Months
Defect liability period up to and including Final Completion. Select Months
Total Contract Period [B18: 1.2] Months

B12.2 Construction Period for completion of the Works as a whole

Construction period [B18: 1.2] and Practical Completion for the Works as a

whole [19.0] The time for achieving Practical Completion of the whole of the

Works is measured from the date of possession of the site by the contractor Select Months
inclusive of all public holidays, special non-working days and builders’

holiday shut down periods.

insert
The date for practical completion for the works as a whole shall be the period in gzgztdru:;'ggr
months as indicated, starting from the date of possession of the site by the B12.1 or N/A if
contractor inclusive of all special non-working days and builders’ holiday shut | Works in portions
down periods [12.2.7; 24.1] are applicable
Months

Period for inspection in working days by the principal agent [19.3]

l Working Days !
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Penalty amount per calendar day for late submission of contractual
obligatory documents: Ten percent (10%) of the penalty amount per calendar
day for late Practical Completion, excluding VAT. [24.1]

Penalty amount per calendar day for late Practical Completion, excluding VAT.

[24.1]

Penalty amount per calendar day for late Works Completion Refer B18.0
[19.8]: Thirty percent (30%) of penalty amount per calendar day for late Practical
Completion, excluding VAT.

Penalty amount per calendar day for late Final Completion [21]: Fifteen percent
(15%) of penalty amount per calendar day for late Practical Completion, excluding

VAT.

B12.3 Construction Period for completion of the Works in portions

“Construction period [B18: 1.1] and Practical completion for portions of the Works

[20.0]

Portions of the Works in sections: i

Period for inspection by the principal agent
in working days [19.3]

The date for practical completion shall be
the period in months as indicated from the
date of possession of the site by the
contractor [12.2.7; 24.1]

Tender / Quotation no: GQET-25/26-024 Error! Reference source not found.

The date for practical completion for the whole of the Works, if applicable shall
be the period in months as indicated from the date of possession of the site by
the contractor inclusive of all public holidays, special non-working days and

Select

insert
construction
period as per
B12.1 or N/Aif

builders’ holiday shut down periods [12.2.7; 24.1] plorks asa
applicable

Penalty for late Practical Completion, if completion in sections is required, excluding VAT

The penalty amount per day for failing to complete section 1 of the Works is: R -

The penalty amount per day for failing to complete section 2 of the Works is: R

The penalty amount per day for failing to complete section 3 of the Works is: R

The penalty amount per day for failing to complete section 4 of the Works is: R

The penalty amount per day for failing to complete section 5 of the Works is: R

The penalty a;ount per day for failing to complete section 6 of the Works is: IR -

The penalty amount per day for faili_ng to complete the whole of the Works, if | R

applicable, is:

“Penalty amount per calendar day for late submission of contractual obligatory documents: Ten
percent (10%) of the penalty amount per calendar day for late Practical Completion, excluding VAT.

| [5.13]

| Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: To be calculated
|L at Thirty percent (30%) of penalty / calendar day to complete Select , excluding VAT
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Penalty amount per calendar day for late Final Completion [21]: To be calculated at Fifteen percent
(15%) of penalty / calendar day to complete Select , excluding VAT

B 13.0 Criteria to achieve Practical Completion [19.0; 20.0]

Criteria to achieve Practical Completion not covered in the definition of practical completion

Obtain Occupation Certificate from the relevant authority prior to issuing the Practical

131 Completion certificate

13.2 All relevant CoCs

13.3 All guarantees

13.4 | Training on electrical, security and mechanical installations if contractually required

13.5 Maintenance / operating manuals

13.6 CPG and cic_jb BUILD programme achievement certificates submitted with substatiating
documentation

13.7

13.8 -

13.9

13.10

Tender / Quotation no: GQET-25/26-024
B 14.0 Defects liability period [21.0]

Extended defects liability period: Refer B18.0 [21.13]

[ Select B If applicable, description of applicable elements

»

} Emergency generator/s
14.2 Air conditioning system and plant

14.3 Security system/s (e.g. Access control, Intruder alarm, etc.)
. 144 Electrical equipment (e.g. Electric operated doors, Electric motors, etc.)
!

14.5 Lifts

14.6 Mechanical equipment (e.g. Fire detection, Fire suppression system, Kitchen equipment,
' etc.)
14.7 Civil works

Page 230 of 252
GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE OWNED BUILDING FOR A PERIOD OF
36 MONTHS



BID NO: GQET-25/26-024

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

14.8 Landscaping including automated systems (irrigation)
14.9
14.10

B 15.0 Payment [25.0]

Date of month for issue of regular payment
certificates Refer B18.0 [25.2]

Contract price adjustment / Cost fluctuations

Refer [25.3.4; 26.9.5] B Select
If applicable, method to calculate CPAP
Employer shall pay the contractor within: .
Refer B18.0 [25.10] Thirty (30) calendar days
B 16.0 Dispute resolution [30.0]
Mediation Applicable
Name of nominating body Association of Arbitrators (Southern Africa)
Appointment of Mediator - State Attorney
Litigation Court with Jurisdiction
Tender / Quotation no: GQET-25/26-024
B 17.0 JBCC®General Preliminaries - selections
i Prowsmnal bills of quantities [P2.2] Select
Avallablllty of constructlon information [P2.3] Select
Previous work - dlmenswnal accuracy - details of previous contract(s) [P3 1] Select
Previous work - defects detalls of previous contract(s) [P3.2] Select
Inspection of adjoining properties - details [P3.3] Select
Handover of snte m stages - specmc requnrements [P4 1] Select
Enclosure of the works specific requirements [P4 2] Select
Geotechnlcal and other lnvestlgatlons specn‘” ic reqwrements [P4. 3] Select
EX|st|ng premises occupled details [P4.5] Select
Services - known - specific requirements [P4.6] Select
By contractor Select
Water [P8.1] By employer Select
By employer — metered Select
By contractor Select
Electricity [P8.2] By employer Seect
By employer — metered Select
Ablution and welfare facilities [P8.3] By contractor Select
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[ By employer ; Select

Communication facilities - specific requirements [P8.4] - Select

"Protection of the works - specific requirements [P11.1] - ~ Select

"Protection / isolation of existing works and works occupied in sections - | Select
specific requirements [P11.2]

Disturbance - specific requirements [P11.5] ! Select

| Environmental disturbance - specific requirements [P11.6] Select

i
|
|
;
i
|

Tender / Quotation no: GQET-25/26-024

B 18.0 SPECIFIC CHANGES MADE TO JBCC® DOCUMENTATION

1.2

[Details of changes made to the provisions of JBCC standard documentation]

Definitions

The following definitions replace corresponding definitions or are added to the definitions in
the JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the case may
be.

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and
used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold or
heat) that are not in the norm for the area where the construction takes place and during which no work is
possible on site.

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and contract data for organs of state and other public sector bodies, the contract drawings,
the priced document and any other documents reduced to writing and signed by the authorised
representative or representatives of the parties.

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion.

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on
the date of final completion.

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of
fluctuation in the cost of labour, plant, material and goods as stated in the schedule.

DEFAULT INTEREST: No clause.
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GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI's Guarantee for Construction
form/s, obtained by the contractor from an institution approved by the employer [CD].

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended,
calculated as simple interest, in respect of debts owing to the State, and will be the rate as published
by the Minister of Justice and Correctional Services from time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in
respect of debts owing by the State.

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider’s
Tender / Bid, issued and signed by the Employer.

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent
to the parties certifying the amount due and payable in terms of clause 25.3.

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract
data for organs of state and other public sector bodies. In the event of a principal agent not being
appointed, then all the duties and obligations of a principal agent as detailed in the agreement shall
be fulfilled by the employer’s representative as named in the contract data for organs of state and
other public sector bodies.
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Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Tender / Quotation no: GQET-25/26-024

CONTRACT SPECIFIC DATA l

The following contract specific data, referring to the General Conditions of Contract for Construction Works,
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), are applicable to this Contract:

3.3

4.2
4.3

52

54

5.5

6.5

6.7

7.2

8.4

Replace clause with the following:

This agreement shall come into force on the date of letter of acceptance and continue to be of
force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0].

Refer to clause 6.7 [CD].

Replace clause with the following:

Where a contractor cedes any right or any monies due to or to become due under this
agreement as security in favour of a financial institution, the prior written consent of the
employer, which consent shall not be unreasonably withheld, must be obtained.

' Replace last sentence with the following:

The original signed agreement shall be held by the Employer.

" Replace clause with the following:

The Bills of Quantities shall not be used as a specification of material and goods or methods
unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities
for purpose of ordering material. All dimensions and quantities must be determined on site
before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the
drawings shall take preference.

" Replace clause with the following:

The parties may publish or disclose on any platform only the contract scope and contract
amount.

Replace clause with the following:

Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the
principal agent or an agent in terms of this agreement, the employer may appoint another
principal agent and/or an agent, be it temporary or permanently.

Add the following as clause 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not
given a mandate to the principal agent, notwithstanding other provisions in the contract. The
employer shall sign all documents in relation to clauses 4.2, 14.1.4, 14.4.1, 14.6, 15.1.4,
15.4.1, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12.

Replace first sentence with the following:

Any design responsibility undertaken by a subcontractor shall not devolve on the contractor
except for items that require specific component design and or compatibility design and or
shop drawings and or the assembly thereof.

' Replace clause with the following:

The contractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds harmless
the employer against any such damage. The contractor shall take such precautions and
security measures and other steps for the protection and security of the works as the
contractor may deem necessary.

9.2.7

* Add the following to the end of the first sentence: “..... due to no fault of the contractor”.
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101

10.1.51

10.1.5.1.1

10.1.5.1.2

10.1.5.1.3

Department:
3 2 Public Works and Infrastructure
v REPUBLIC OF SOUTHAFRICA

Tender / Quotation no: GQET-25/26-024
No clause.

No clause.

Add the following as clause 9.3:
The employer's rights to claim damages for the contractor's omissions and actions will not be
affected.

Replace clause with the following:

The party responsible shall effect and keep the respective insurances [CD] in force, in favour
of the employer as beneficiary, from the date of possession of the site until the issue of the
certificate of practical completion and with an extension to cover the contractor’s obligations
after the date of practical completion [8.2.2].

Add the following as clause 10.1.5.1:

Hi Risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk
Area’, that is an area which is subject to highly unstable sub-surface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the following

will apply:

Add the following as clause 10.1.5.1.1:

Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of
practical completion, bear the full risk of and hereby indemnifies and holds harmless the
employer against any damage to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he may
deem necessary.

When so instructed to do so by the principal agent, the contractor shall proceed immediately
to remove and/or dispose of any debris arising from damage to or destruction of the works
and to rebuild, restore, replace and/or repair the works, at the contractor’s own costs.

Add the following as clause 10.1.5.1.2:

Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer
| against any liability, loss, claim or proceeding arising at any time during the period of the

contract whether arising in common law or by statute, consequent upon personal injuries to

or the death of any person whomsoever resulting from, arising out of or caused by a

catastrophic ground movement as mentioned above.

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
immovable property, or personal property, or property contiguous to the site, whether
belonging to or under the control of the employer or any other body or person whomsoever
arising out of or caused by a catastrophic ground movement, as mentioned above, which
occurred during the period of the contract.

Add the following as clause 10.1.5.1.3:

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his
risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s
obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days
of the date of letter of acceptance, but before commencement of the works, submit to the
employer proof of such insurance policy.
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10.1.5.1.4

10.2

10.6
10.11

11.1.1

Department:
%3 . Public Works and Infrastructure
v REPUBLIC OF SOUTHAFRICA

11.1.2

11.2.2

11.3

11.4.1

Tender / Quotation no: GQET-25/26-024

Add the following as clause 10.1.5.1.4:

The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’s default of his obligations as set
outin 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered
from the contractor or by deducting the same from any amounts still due under this contract
or under any other contract presently or hereafter existing between the employer and the
contractor and for this purpose all these contracts shall be considered one indivisible whole.

Replace clause with the following:

Where practical completion in sections is required [20.0), or where the works is for
alterations and additions, the contractor shall effect and keep in force contract works
insurance [10.1.1], supplementary insurance [10.1.2], public liability insurance [10.1.3] and
where applicable, removal of lateral support insurance [10.1.4] and other insurances [10.1.5)
in favour of the employer as beneficiary.

No clause.

Add the following as clause 10.11

In the event that an insurer dispute the amount of the claim to be paid to the employer, the
contractor shall be liable to the employer for the difference between the claim (as determined
by the employers QS appointed on the project) made by the employer and the amount that
the insurer is willing to pay.

" Add the following to clause 11.1.

In respect of contracts with a contract sum up to R1 million, the security to be provided by
the contractor to the employer will be a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall have the
right to select the security to be provided in terms of C 1.0 Securities, as stated in the
schedule. Such security shall be provided to the employer within fifteen (15) working days
from contract commencement date. Should the contractor fail to select the security to be
provided or should the contractor fail to provide the employer with the selected security
within fifteen (15) working days from the contract commencement date, the security in terms
of C 1.0 Option C shall be deemed to have been selected.

The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.1 - 25.12.5.

No clause.
No clause.
No clause.
No clause.

Replace clause 11.4.1 with the following:

Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of
each interim payment certificate until practical completion is achieved. The value certified
shall be subject to the adjustments in terms of 25.12.6 to 25.12.10.

No clause.

No clause.
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Tender / Quotation no: GQET-25/26-024

11.7 No clause.
11.8 No clause.
11.9 No clause.
11.10 No clause.
11.11 Add the following as clause 11.11

Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding
VAT) has been selected:

11.11.1 Add the following as clause 11.11.1
The contractor shall furnish the employer with a cash deposit equal in value to ten percent
(10%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract
commencement date. Failure to furnish the employer with a cash deposit within fifteen (15)
working days clause 11.4 will apply mutatis mutandis.

11.11.2 Add the following as clause 11.11.2
The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer’s
entitlement shall take precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.

11.11.3. Add the following as clause 11.11.3
Within fifteen (15) working days of the date of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract value
(excluding VAT).

11.11.4 Add the following as clause 11.11.4
Within fifteen (15) working days of the date of final completion of the works the employer

shall reduce the cash deposit to an amount equal to one per cent (1%) of the contract value
(excluding VAT).

11.11.5 Add the following as clause 11.11.5
On the date of payment of the amount in the final payment certificate, the employer shall
refund the remainder of the cash deposit to the contractor.
11.11.6 Add the following as clause 11.11.6
The parties expressly agree that neither the employer nor the contractor shall be entitled to
cede the rights to the deposit to any third party.

11.12 Add the following as clause 11.12
Where security as a variable construction guarantee of ten percent (10%) of the contract
sum {excluding VAT) has been selected:

11.12.1 Add the following as clause 11.12.1
The contractor shall furnish the employer with an acceptable variable construction guarantee
equal in value to ten per cent (10%) of the contract sum (excluding VAT) within fifteen (15)
working days after issuance of the letter of acceptance. Failure to submit an acceptable
variable construction guarantee within fifteen (15) working days clause 11.4 will apply
) mutatis mutandis.

t

(11.12.2 Add the following as clause 11.12.2

The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender.
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11.12.4

11.13

11.13.1

11.13.3

11.13.4

11135

11.14.1

11.14.2

| 11.14.3

11.14.4

11.14.5

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: GQET-25/26-024

Tender / Quotation no: GQET-25/26-024
Add the following as clause 11.12.3
The employer shall return the variable construction guarantee to the contractor within
fourteen (14) calendar days of it expiring.

' Add the following as clause 11.12.4

Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall issue a written demand in terms of the variable construction guarantee.

Add the following as clause 11.13

Where security is a fixed construction guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (6%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:

Add the following as clause 11.13.1

The contractor shall furnish a fixed construction guarantee to the employer equal in value to
five per cent (5%) of the contract sum (excluding VAT).

Add the following as clause 11.13.2
The fixed construction guarantee shall come into force on the date of issue and shall expire
on the date of the last certificate of practical completion.

' Add the following as clause 11.13.3

The employer shall return the fixed construction guarantee to the contractor within fourteen
(14) calendar days of it expiring.

Add the following as clause 11.13.4
The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.1 - 25.12.5.

Add the following as clause 11.13.5

Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or from both.

Add the following as clause 11.14.1

Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT)
and a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT) has been selected:

Add the following as clause 11.14.2

The contractor shall furnish the employer with a cash deposit equal in value to five per cent
(5%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract
commencement date. Failure to submit a cash deposit within fifteen (15) working days clause
11.4 will apply mutatis mutandis.

' Add the following as clause 11.14.3

Within fifteen (15) working days of the date of practical completion of the works the employer
shall refund the cash deposit in total to the contractor.

Add the following as clause 11.14.4
The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.1 - 25.12.5.

Add the following as clause 11.14.5
Where the employer has a right of recovery against the contractor in terms of 27, the
employer may recover from the payment reduction or cash deposit or from both.
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11.151

11.16.2

11.16

1117

12.1.1

121.5

12.1.6

12.1.8
12.2.2

[ 1225

12.2.13

12.2.22

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Tender / Quotation no: GQET-25/26-024
Add the following as clause 11.15
Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:

Add the following as clause 11.15.1
The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.6 to 25.12.10.

Add the following as clause 11.15.2

The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer’s
entitlement shall take precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.

Add the following as clause 11.16

Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in terms of
this agreement.

Add the following as clause 11.17

Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole
discretion, and without notification to the contractor, is entitled to change the contractor’s
selected form of security to that of a ten per cent (10%) payment reduction of the value
certified in the payment certificate (excluding VAT).

No Clause.

Replace clause with the following:

Give possession of the site to the contractor within ten (10) working days after approval of the
Health and Safety Plan or the issue of a construction permit by the Department of Labour, if
applicable, after the contractor complied with the terms of 12.2.22.

No clause.

No clause.

Replace clause with the following:

The priced Bills must be submitted to the Employer within fourteen (14) calendar days from
date of request. Where the priced document contains errors or discrepancies and/or
prices considered by the employer or principal agent to be imbalanced or unreasonable
the employer or principal agent and the contractor shall adjust such prices without
any change to the contract sum.

Replace clause with the following:
Effect and keep in force insurances in favour of the employer as beneficiary where the
contractor is responsible for providing insurances [10.0) [CD].

Replace clause with the following:

Designate a competent person full time on site to continuously administer and control the
works on site and to receive and implement notices and contract instructions on behalf of
the contractor.

Insert the following clause as 12.2.22:

Within fourteen (14) working days of the date of the letter of acceptance submit to the
principal agent an acceptable health and safety plan, required in terms of the Occupational
Health and Safety Act, 1993 (Act No 85 of 1993).
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12.2.23 Insert the following clause as 12.2.23:

The contractor shall within reasonable time inform the agents regarding inspection of the
works before covering / closing [B 12.0].

14.1.4 Refer to clause 6.7 [CD].
14.1.5 ' No clause.
14.4.1 Replace “principal agent” with “employer” [6.7 [CD]].
14.6 Refer to clause 6.7 [CD]. -
15.0 ' See clause 6.7 above for clauses, 15.5.
15.1.2 Replace clause with the following:

The principal agent shall call for tenders from a list of tenderers agreed between the
contractor and the employer.

15.1.4 Refer to clause 6.7 [CD].

1515 No clause. - :

15.4.1 Replace “principal agent” with “employer” [6.7 [CD]]. o
17.4 ' Replace clause with the following:

The contractor shall comply with and duly execute all contract instructions except any
contract instruction for additional work issued after the date of practical completion other than
making good physical loss and repairing damage to the works in terms of 8.0 and 21.

17.6 Add the following as clause 17.6: .
Minutes of meetings shall not constitute a contract instruction unless reduced to a written
contract instruction issued by the principal agent in terms of this contract / agreement.

19.5 Replace clause with the following:
On issue of the only or last certificate of practical completion the employer shall be entitled to
f possession of the works and the site. On issue of the certificate of practical completion for a
section, the employer shall be entitled to possession of such section.

19.8 Add the following as: 19.8

WORKS COMPLETION
(1) Within seven (7) calendar days of the date of practical completion the principal agent
shall issue to the cantractor a works completion list defining the outstanding work
and defects apparent at the date of practical completion to be completed or rectified
to achieve works completion.

(2) Where, inthe opinion of the contractor, the works completion list has been completed
the contractor shall notify the principal agent who shall inspect within seven (7)
calendar days of receipt of such a notice. Where, in the opinion of the principal agent,
the Works Completion list:

(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue a
certificate of Works Completion to the contractor with a copy to the employer
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19.8

Continued (2)(b) Has not been satisfactorily completed, the principal agent shall forthwith identify
the works completion list tems that are not yet complete and inform the
contractor thereof. The contractor shall repeat the procedure interms of 19.8(2)

(3)  Should the principal agent not issue a works completion list, in terms of 19.8 (1) or
19.8 (2) (b), within seven (7) calendar days from the end of the inspection period, the
contractor shall notify the employer and principal agent. Should the principal agent
not issue such Works Completion list within seven (7) calendar days of receipt of such
notice, the employer may within seven (7) calendar days issue to the contractor a
Works Completion list. Should the employer:

(3)(a) Not issue such works completion list within seven (7) calendar days, then the
certificate of Works Completion shall be deemed to have been issued onthe
date of expiry of the initial notice period and works completion shall be
deemed to have been achieved on such date

(3b) Issue a works completion list and the work on Works Completion list not have
been completed orwhere further defects have become apparent, the employer
shallforthwith identify such items onthe updated works completion listand
notify the contractor. The contractor shall repeat the procedure interms of
19.8 (2) (b) until such items have been completed to the satisfaction of the
employer

(4)  Should the works completion list not be completed to the satisfaction of the
employer within a period of twenty (20) working days of the issue final works
completion list the contractor shall be liable to a daily penalty as described in B13.

(5)  The defects liability period in terms of 21.1 shall commence with the issue or deemed
| issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3).
20.21.A Add the following as: 20.2.1.A
A certificate of Works Completion [19.8]

211 Replace clause 21.1 with the following:
The defects liability period for the works shall commence on the calendar day following the
date of works completion and end at midnight (00:00) ninety (90) calendar days from the
date of works completion [CD]or when work on the list for completion has been satisfactorily
attended to [21.6), whichever is the later (if we use works completion).

21.6 Replace clause 21.6 with the following:
On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not
indicated as items with an extended liability as indicated in B14 and on receipt of the
contractor's notice to the principal agent.

And/or

On the expiry of the defects liability period as indicated in B14, for items indicated in B14
and on receipt of the contractor's notice to the principal agent, the principal agent shall:

(1) inspect the works And within ten (10) working days either issue a list for final completion
detailing all outstanding work or defects that must be attended to, or rectified to
achieve final completion or

(2) issue the certificate of final completion to the contractor with a copy to the employer

R for that part of the works where defects liability period has expired.
21.6.1. Omit clause.
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21.6.2 Omit clause.

21.13 Add the following as clause 21.13
The ninety (90) calendar day defects liability period for the works [21.1] is replaced with an
extended defects liability period of three hundred and sixty-five (365) calendar days in
respect of the listed applicable elements in B14.

21.14 Add the following as clause 21.14
Penalties will be applied if the items on the completion list have not been attended to
within a period of ninety (90) calendar days [21.1]. If additional defect items have being
added to the list during this period, then the Principal Agent and Contractor will agree on a
revised completion date. Failing in achieving the revised date will result in penalties being
applied [B12.0].

223.2 No clause.
231 Refer to clause 6.7 [CD].
232 " Refer to clause 6.7 [CD].
1 23.2.13 No clause.
233 Replace 23.3 with the following: o

Further circumstances that delays practical completion due to any other cause beyond the
contractor's reasonable control that could not have reasonably been anticipated and provided
for which the contractor may be entitled to a revision of the date for practical completion, with
or without an adjustment of the contract value as determined by the Empiloyer [6.7 CD].

237 T 'Refer to clause 6.7 [CD].
238 Refer to clause 6.7 [CD].
2441 ~ Replace clause 24.1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical-, works-,
or final- completion by the applicable completion date [B10 CD], or the revised applicable
completion date, the contractor shall be liable to the employer for the penalty [B10 CD].

24.2 Replace clause 24.2 with the following:
Where the employer elects to levy such penalty the employer, or the principal agent on
instruction from the employer, shall give notice thereof to the contractor. The principal
agent shall determine the penalty due from the later of the date for practical- works-, or
final- completion [B10 CD], or the revised date for practical- works-, or final- completion,
up to and including the earlier of:

2421 Replace clause 24.2.1 with the following:
The actual or deemed date of practical-, works- or final- completion of the works, or a
section thereof [23.7.1].

25.2 Replace clause 25.2 with the following:
The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the
contractor with a copy to the employer, up to and including practical completion. Interim
Payment certificates may be issued to the contractor between practical completion and the
final payment certificate. A payment certificate may be for a nil or negative amount.
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Department:

Public works and Infrastnctre - Tandler / Quotation no: GQET-25/26-024

REPUBLIC OF SOUTHAFRICA

Add the following to clause 25.3:
25.3.12 Monthly Local content report.

25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/
NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries,
attendance register (if applicable).

25.3.14 Tax Invoice.
25.3.15 Labour intensive report.

25.3.16 Contract participation goal and cidb BUILD programme reports.

No Clause.

Replace clause 25.6 with the following:

Materials and goods will only be certified and paid for upon providing proof of full
payment to the supplier and proof of transfer of ownership from the supplier to the
contractor by the contractor. Once paid, material and goods shall become the property of
the employer and shall not be removed from site without the written authority of the
Employer.

"No Clause.

| Replace clause 25.10 with the following:

The employer shall pay the contractor the amount stipulated in an issued payment certificate,
correct in all material respects, within thirty (30) calendar days from the date of receiving the
payment certificate and invoice including all other substantiating documentation for items
certified in the payment certificate.

Replace clauses 25.12 to 25.12.3 with the following:
The value certified shall be subject to the following percentage adjustments:

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the
event of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0])
Clauses 25.12.1 to 25.12.5 shall be applicable)

25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0] the value of the
works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be
certified in full. The value certified shall be subject to the following percentage
adjustments:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued up
to the date of practical completion.

25.12.3 Ninety-seven per cent (97%) of such value in interim payment certificates issued
on the date of works completion and up to but excluding the date of final
completion.

25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates issued
on the date of final completion and up to but excluding the final payment
certificate in terms of 26.

25.12.5 One hundred per cent (100%) of such value in the final payment certificate in
terms of 26 except where the amount certified is in favour of the employer. In
such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate.
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2512 (Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for
Continued Option C (C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of Option C, the value of the works
in terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full.
The value certified shall be subject to the following percentage adjustments:

25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to
the date of practical completion.

25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued
on the date of practical completion and up to but excluding the date of final
completion.

25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates issued
on the date of final completion and up to but excluding the final payment
certificate in terms of 26.

25.12.10 One hundred per cent (100%) of such value in the final payment certificate in
terms of 26 except were the amount certified is in favour of the employer. In
such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate.

26.1 Refer to clause 6.7 [CD].
12643 Omit clause.
' 26.7 Refer to clause 6.7 [CD].
' 26.10 Replace 26.10 with the following:

The principal agent shall prepare the final account in consultation with the employer
and issue the final account, to the contractor within sixty (60) working days of the
date of practical completion.

2612 Refer to clause 6.7 [CD].
1 271.2 Replace 27.1.2 with the following:
Interest due to late payment only.
271.4 Replace 27.1.4 with the following:
Interest due to late payment only.
271.5 No clause.
275 "~ Add the following as clause 27.5:

Where the employer decides to recover an amount due in terms of 27.2 from a construction
guarantee, cash deposit or retention money held as security, the employer shall issue a
written demand to the contractor before recovering the amount. Should such amount not be
paid to the employer within fourteen (14) calendar days of the date-of notice by the
employer, the employer may recover such an amount from the security.
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27.6 T Add the following as clause 27.6:
Where a provisional sequestration or provisional liquidation order has been granted or where
an order has been grantedwhich commences sequestration, liquidation, bankruptcy,
receivership, winding-up oranysimilar effect, against the contractor or this agreement is
cancelled interms of 29, the employer may issue a demand to the guarantor interms
of the construction guarantee or advance payment guarantee held as security.

28.0 No clause.

28.1 No clause.

28.1.1 No clause.

28.1.2 No clause.

28.1.3 No clause.

28.1.4 No clause.

28.1.5 No clause.

28.2 No clause.

28.3 No clause.

28.4 No clause. -
291.4 Add the following as clause 29.1 4

The contractor placed under business rescue or the contractor’s estate has been
sequestrated, liquidated or surrendered in terms of the insolvency laws in force within the
Republic of South Africa.

29.1.5 Add the following as clause 29.1.5:
The contractor has engaged in corrupt or fraudulent practices in competing for or in executing

the contract.

29.1.6 Add the following as clause 29.1.6:
Honour his obligations in terms of clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-clauses 5, 6, 8, 9,
10, 11,12, 13, 15, 16, 19, 20, 22.

29.7 Replace clause 29.7 with the following:
The employer, on notice to the contractor, may recover damages from the contractor from
the date of termination including, but not limited to, additional costs incurred in the
completion, consultant cost, rental of alternative accommodation, invitation of completion
tenders, salaries of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3].

29.9 Replace clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable, [CD] from:

The guarantee for construction (variable) untit the final payment has been made;
'I?hre guarantee for construction (fixed) until the date of practical completion;
%l:ne payment reduction until the final payment is made;

g:\e cash deposit made as security until the final payment is made.

29141 No clause.

29.14.3 No clause.
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29144 No clause. ]
29.14.5 No clause.

29.14.6 No clause.

29.14.7 No clause.

29.15 No clause.

29.16 No clause.

29.17.3 No clause. -

29.17.6 No clause.

29.21.5 No clause. o

29.22 No clause.

29.23 No clause. -
29.25.3 " No clause.

29.25.4 No clause.

2927  Noclause.

30.2 ' Replace clause 30.2 with the following:

Where such disagreement is not resolved within ten (10) working days of receipt of such
notice it shall be deemed to be a dispute and shall be submitted to Mediation as a first
method of dispute resolution failing which the parties will resort to Litigation.

30.3t030.7.7 No clauses.

30.8 Replace clause 30.8 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation,
in which event:

- 30.8.1 ' No clause.

30.8.2 Replace clause 30.8.2 with the following:
The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
between the parties.
30.8.3 Replace clause 30.8.3 with the following:
Regardless of the outcome of a mediation the parties shall bear their own costs concerning
the Mediation and equally share the costs of the mediator and related expenses.

30.9 " Replace clause 30.9 with the following:
Institution of Litigation shall be commenced and process served within three (3) year from the
date of existence of the dispute, failing which the dispute shall lapse.

30.10 No clause.
30.12 No clause.

Tender / Quotation no: GQET-25/26-024
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B 19.0 Contract Participation Goal Targets and cidb B.U.l.L.D. programme

The contractor shall achieve in the performance of the contract the following Contract
Participation Goals (CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):
Pricing Assumptions and in accordance with the feasibility study, which forms part of the
specifications in the CPG Section of the Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation
Goal, in accordance with the cidb Standard for Contract Participation Goals
for Targeting Enterprises and Labour through Construction Works Contracts | sefect
as published in the Government Gazette Notice No. 41237 of 10 November
2017, as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract.

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation
Goal in accordance with the cidb Standard for Contract Participation Goals
for Targeting Enterprises and Labour through Construction Works Contracts
as published in the Government Gazette Notice No. 41237 of 10 November | Select
2017, as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract.

(c)

Minimum Targeted Local Labour Skills Development Contract Participation
Goal in accordance with the cidb Standard for Contract Participation Goals
for Targeting Enterprises and Labour through Construction Works Contracts | gefect
as published in the Government Gazette Notice No. 41237 of 10 November
2017, as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract.

(d)

cidb BUILD Programme: Minimum Targeted Enterprise Development
Contract Participation Goal in accordance with the cidb Standard for Indirect
Targeting for Enterprise Development through Construction Works | gelect
Contracts, No 36190 Government Gazette, 25 February 2013, as amended
in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18
September 2020 — Condition of Contract.

(e)

cidb BUILD Programme: Minimum Targeted Contract Skills Development
Goal in accordance with the cidb Standard for Developing Skills through
Infrastructure Contracts as published in the Government Gazette Notice No. Select
48491 of 28 April 2023. and the cidb Best Practice Project Assessment
Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

()

DPWI National Youth Service training and development programme (NYS) — | seject
Condition of Contract.

GQE
36M

(9) | Labour Intensive Works ~ Condition of Contract. Select

(h) Select

) Select
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DPW-04 (EC): CONTRACT DATA - PART 2

DATA PROVIDED BY THE CONTRACTOR
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Proiect title: GQEBERHA (PE): MAINTENANCE OF GENERAL BUILDING WORKS IN STATE OWNED }
) " BUILDING FOR A PERIOD OF 36 MONTHS l

Tender/

Quotation no: GQET-25/26-024 WCS no: Reference no: 1257

The Conditions of Contract are clauses 1 to 30 of the JBCC® Principal Building Agreement
(Edition 6.2 of May 2018) prepared by the Joint Building Contracts Committee.

Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC))
together as some clauses in the JBCC PBA have been amended in the Contract Data
(DPW-04 (EC)).

Copies of these conditions of contract may be obtained through most regional offices of the
Association of South African Quantity Surveyors, Master Builders Association, South African
Association of Consulting Engineers, South African Institute of Architects, Association of
Construction Project Managers, Building Industries Federation South Africa, South African
Property Owners Association or Specialist Engineering Contractors Committee.

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances,
based on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT VARIABLES
THE SCHEDULE

The schedule is the listed variables in this agreement and contains all variables referred to in
this document including specific changes made to JBCC® documentation. It is divided into part
1: contract data completed by the employer and part 2: contract data completed by the
tenderer. Part 1 must be completed in full and included in the tender documents. Both the part 1
and part 2 form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not
left blank. Where choices are offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed hereto and cross referenced to
the applicable clause of the schedule. Reference to clause numbers in the JBCC Principal

Building Agreement are shown in [square brackets] in this contract data e.g. [3.1].
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Tender / Quotation no: GQET-25/26-024
Cc TENDERER’S SELECTIONS
C 1.0 Securities [11.0]
In respect of contracts with a contract sum up to R1 million, the security to be provided by the
contractor to the employer will be a payment reduction of five per cent (5%) of the value certified in

the payment certificate (excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the
contractor to the employer will be selected by the Contractor as indicated below:

Form of Guarantee for construction

Contractor’s selection:
Select option from Table C1 below and insert Option A, B, C, D or E

—

Table C 1

Option A cash deposit of 10 % of the contract sum (excluding VAT)

Option B variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC)

Option C  payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of

Oplion D the value certified in the payment certificate (excluding. VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E | reduction of 5% of the value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in
terms of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term
Insurance Act, 1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act,
1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the
wording of the pro-forma will be accepted.

Guarantee for payment by employer [11.5.1; 11.10] Not applicable
i Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable
H—
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C 2.0 Payment method of preliminaries [25.0]

Contractor’s selection:

Select option from Table C2 below and insert option A or B —>

Where the contractor does not select an option, Option A shall apply

Table C 2

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

Option A

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment

Option B charge, a time-related charge and a final dis-establishment charge. Payment of the time-
related charge shall be assessed by the principal agent and adjusted from time to time as
may be necessary to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per
cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection:

Select option from Table C3 below and insert option A or B —>

Where the contractor does not indicate an option, Option A shall apply.
Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in
terms of his selection. Where completion in sections is required, the contractor shall provide an
apportionment of preliminaries per section.

Table C3

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related ]
Option A amounts as defined for adjustment method Option A below, within fifteen (15) working days
of the date of acceptance of the tender.

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme.

Option B
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Adjustment methods:

The amount of preliminaries shall be adjusted to take account of the effect, which changes in time
and/or value have on preliminaries. Such adjustment shall be based on the particulars provided by
the contractor for this purpose in terms of Options A or B, shall preclude any further adjustment of
the amount of preliminaries and shall apply notwithstanding the actual employment of resources by

the contractor in the execution of the works.

Option A

Option B

The preliminaries shall be adjusted in accordance with the allocation of preliminaries
amounts provided by the contractor, apportioned to sections where completion in sections is
required

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4].

The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
delay occurred.

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)

Option A Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
by the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A

shall apply

Lump sum contract
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per
cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

NAME AND SURNAME: ...........coiiiiiiii e DATE:
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