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Tel No:  041 408 2053 during office hours 
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Email Address: Elliot.Mushava@dpw.gov.za 
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SUMMARY OF BID INFORMATION 

 

 
 

Bid Number GQET-2026/2027-023 

Bid/ Project 
Description 

GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, 
SERVICING AND REPAIRS OF FIRE PROTECTION AND DETECTION 
SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 
MONTHS  

Bid Closing date & 
Time 

Tuesday, 01 December 2026  11H00 

Bid Briefing Date 
& Time 
 (If applicable) 

Wednesday, 18 November 2026 11H30 

Venue 
GQEBERHA: EBEN DONGES BUILDING-CORNER OF HANCOCK & ROBERT 
STREET NORTH END  

SCM SPECIFIC 

ENQUIRIES: 

BONGIWE NDABA Bongiwe.ndaba@dpw.gov.za 

041 408 2015 NONE 

TECHNICAL / 

PROJECT 

SPECIFIC 

ENQUIRIES 

Elliot Mushava Elliot.Mushava@dpw.gov.za 

041 408 2053 N/A 

Bid Document 

Price 
R 300.00 

Procurement Plan 

Reference Number 
756 

Points to be 

allocated for an area 

for work to be done 

or services to be 

done  in that area 

Eastern Cape 
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PA-04 (EC):  NOTICE AND INVITATION TO TENDER 

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR: 
 

Project title: 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND 
REPAIRS OF FIRE PROTECTION AND DETECTION SYSTEMS IN STATE OWNED 
BUILDINGS FOR A PERIOD OF 36 MONTHS  

Bid no: GQET-2026/2027-023 
Procurement Plan  
Reference no: 

756 

Advertising date: 
Friday, 06 November 
2026 

Closing date: Tuesday, 01 December 2026 

Closing time: 11H00 Validity period: 84 calendar days 

 
1. REQUIRED CIDB GRADING  
It is estimated that tenderers should have a CIDB contractor grading designation of 4 SF or 4 SF * or higher. 
* Delete “or select tender value range select class of construction works” where only one class of construction 
works is applicable 
 
It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of 
select tender value range select class of construction works PE or select tender value range 
select class of construction works PE* or higher. 
* Delete “or select tender value range select class of construction works PE” where only one class of 
construction works is applicable 
 
2.  FUNCTIONALITY CRITERIA APPLICABLE    

2.1 The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will apply 
and failure to meet minimum functionality score will result in the tenderer being disqualified. From 
further evaluation:  

GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND REPAIRS OF FIRE 
PROTECTION AND DETECTION SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  

Functiona
lity 
Criteria 
No 

Criteria Evaluation Indicators 
Applicable 

Value 

1 BIDDERS RELEVANT EXPERIENCE IN MAINTENANCE OR REPAIR OR NEW 
INSTALLATION IN COMPLETEDCONTRACTS OF A SIMILAR NATURE, SCOPE 
AND/ OR COMPLEXITY 

 
25 

 Conditions  
a) Provide a reference letter(s) of a 

completed project of a similar nature, 
scope and/ or complexity using the 
Departmental testimonial/ reference 
template provided in the bid 
document. .  

b) Bidders must use the testimonial/ 
reference letter template provided in 
the bid document. Only a reference 
on the testimonial/ reference letter 
template provided in the bid 
document will be accepted. If a 
reference is not on the testimonial/ 
reference letter template provided in 
the bid document, it will not be 
considered. 

c) The contract/ project  reference must 
comply with the following minimum 
requirements: 

i. The project must be for a relevant 
maintenance or repair or service or 
installation of fire protection equipment 
or fire detection systems and 

ii. The project must be in the last five (5) 
years calculated back from the closing 
date of this bid and  

Evaluation indicator No 1 
 
Three  (3) x reference letters/ testominials of a 
completed maintenance   or repair or new 
installation projecs in the last five years , which 
covers at least one (1) of the following 
elements of the scope of works: 

a. Fire extinguishers and or 
b. Hose reel, fire hydrants and hoses and 

or 
c. Fire alarm and or Detection system 

and or 
d. Gas suppression system and or 
e. Fire sprinkler system, 

with a contract value greater than R 450 000. 

5 (1) 
Minimum points 
for Functionality 

Criteria No. 1 

Evaluation indicator No 2 
 
Four (4) x reference letters/ testominials of a 
completed maintenance   or repair or new 
installation projecs in the last five years , which 
covers at least one (1) of the following 
elements of the scope of works: 

a. Fire extinguishers and or 
b. Hose reel, fire hydrants and hoses and 

or 
c. Fire alarm and or Detection system 

and or 

 
10 (2) 
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iii. Has a value of greater than R 450 000  
d) The reference letters submitted must 

comply with the following minimum 
requirements: 

i. The reference letter(s)  must be dated 
and signed.  

ii. The project must be within the period 
specified in the bid.   

iii. The reference letter(s)  contract period 
and R- value must be for a single 
contract and not the sum of various 
contracts.    

iv. The reference letter(s)  must clearly 
indicate the contract start date and 
contract end date/ or at least practical 
completion date.  

v. The reference letter(s)  must indicate 
the client’s name, contact particulars 
and Email address. 

vi. In the case of a rates-based contract, 
the actual expenditure or work certified 
will be deemed the contract value.  

vii. If the bidder’s performance is not 
indicated in the reference letter(s), the 
Department will deem that the bidder’s 
performance was unsatisfactory and 
will not verify the contrary.  

viii. An appointment letter/ award letter and 
or signed contract are not accepted as 
a reference letter.  

 
 

d. Gas suppression system and or 
e. Fire sprinkler system, 

with a contract value greater than R 450 000. 

Evaluation indicator No 3 
 
Five (5) x reference letters/ testominials of a 
completed maintenance   or repair or new 
installation projecs in the last five years , which 
covers at least one (1) of the following 
elements of the scope of works: 

a. Fire extinguishers and or 
b. Hose reel, fire hydrants and hoses and 

or 
c. Fire alarm and or Detection system 

and or 
d. Gas suppression system and or 
e. Fire sprinkler system, 

with a contract value greater than R 450,000 

 
15 (3) 

Evaluation indicator No 4 
 
Six (6) x reference letters/ testominials of a 
completed maintenance   or repair or new 
installation projecs in the last five years , which 
covers at least one (1) of the following 
elements of the scope of works: 

a. Fire extinguishers and or 
b. Hose reel, fire hydrants and hoses and 

or 
c. Fire alarm and or Detection system 

and or 
d. Gas suppression system and or 
e. Fire sprinkler system, 

with a contract value greater than R 450 000 

 
20 (4) 

Evaluation indicator No 5 
 
More than six (6) x reference letters/ 
testominials of a completed maintenance   or 
repair or new installation projecs in the last five 
years , which covers at least one (1) of the 
following elements of the scope of works: 

a. Fire extinguishers and or 
b. Hose reel, fire hydrants and hoses and 

or 
c. Fire alarm and or Detection system 

and or 
d. Gas suppression system and or 
e. Fire sprinkler system, 

with a contract value greater than R 450 000 

25 (5) 

 
Please note: Experience of the bidder will be based on the reference letters submitted. If a project is listed in the table below, but 
a supporting reference letter is not submitted, the project or the experience of the bidder will not be considered valid.  If a 
reference letter is not listed in the table below, but the reference letter is submitted with the bid and it is valid, it will be 
considered. The submitted reference letter(s) will be used in Functionality Criteria No. 1 to validate the experience of the bidder 
only. Bidders may also submit a single reference letter(s)/ testimonial(s) that covers both the requirements (experience and 
satisfactory performance) as required for Functionality Criteria No. 1 and Functionality Criteria No. 2 
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Short Description of project Client  
Project Start 

date 
Project End 

Date 

Value of 
Project 
(Final 

account) 

1.       

2.       

3.       

4.       

5.       

Function
ality 
Criteria 
No 

Criteria Evaluation Indicators 
Applicable 

Value 

2. REFERENCES FROM PROJECT MANAGERS/CLIENTS/CONSULTANTS FOR PROJECTS 
OF SIMILAR IN NATURE, SCOPE AND VALUE WHICH INDICATES THE BIDDERS 
PERFORMANCE. 

25 

 a) Please provide: 
(i)  Signed reference letters/ testimonial 

from Consultant / Clients confirming 
your company's performance using 
the Departmental reference template 
provided in the bid document..  

(ii) Bidders must use the testimonial/ 
reference letter template provided in 
the bid document. Only a reference 
on the testimonial/ reference letter 
template provided in the bid 
document will be accepted. If a 
reference is not on the testimonial/ 
reference letter template provided in 
the bid document, it will not be 
considered. 

(iii) All the requirements for contracts or 
projects or reference letters as 
precribed in Functionality Criteria 1 
applies. 

(iv) Additionally, for a reference letter to 
be considered for this evaluation 
indicator, the bidders’ performance 
must be rated in the letter as at least 
“satisfactory”.   

(v) If the bidder’s performance rating is 
not in indicated in the reference 
letter/ testimonial, it will be deemed a 
“poor or non-satisfactory 
performance” 

Evaluation indicator No 1 
 
Thee (3) x reference letters/ testominials which 
indicate atleast a satisfactory performance 
in a completed project in: 

a. Fire extinguishers and or 
b. Hose reel, fire hydrants and hoses and 

or 
c. Fire alarm and or Detection system 

and or 
d. Gas suppression system and or 
e. Fire sprinkler system, 

with a contract value greater than R 450 000 

5 (1) 
Minimum points 
for Functionality 

Criteria No. 2 

Evaluation indicator No 2 
 
Four (4) x reference letters/ testominials which 
indicates atleast a satisfactory performance 
in a completed project in: 

a. Fire extinguishers and or 
b. Hose reel, fire hydrants and hoses and 

or 
c. Fire alarm and or Detection system 

and or 
d. Gas suppression system and or 
e. Fire sprinkler system, 

with a contract value greater than R 450 000  

10 (2) 

Evaluation indicator No 3 
 
Five (5)  x reference letters/ testominials which 
indicate atleast a satisfactory performance 
in a completed project in: 

a. Fire extinguishers and or 
b. Hose reel, fire hydrants and hoses and 

or 
c. Fire alarm and or Detection system 

and or 
d. Gas suppression system and or 
e. Fire sprinkler system, 

with a contract value greater than R 450 000 . 

15 (3) 

Evaluation indicator No 4 
 
Six (6) x reference letters/ testominials which 
indicate atleast a satisfactory performance 
in a completed project in: 

20 (4) 
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a. Fire extinguishers and or 
b. Hose reel, fire hydrants and hoses and 

or 
c. Fire alarm and or Detection system 

and or 
d. Gas suppression system and or 
e. Fire sprinkler system, 

with a contract value greater than R 450 000 

Evaluation indicator No 5 
  
More than six (6) x reference letters/ 
testominials which indicate atleast a 
satisfactory performance in a completed 
project in: 

a. Fire extinguishers and or 
b. Hose reel, fire hydrants and hoses and 

or 
c. Fire alarm and or Detection system 

and or 
d. Gas suppression system and or 
e. Fire sprinkler system, 

with a contract value gretaer than R 450 000 

25 (5) 

If a project is listed in the table below or the table above, but the reference letter is not submitted, the project will not be 
considered.  If a project is not listed, but the reference letter is submitted with the bid and it is valid, it will be considered. For a 
reference letter to be considered valid for Functionality Criteria No. 2, the performance of the bidder must be indicated in the 
reference letter, and the performance of the bidder must be rated at least satisfactory. Bidders may also submit a single 
reference letter(s)/ testimonial(s) that covers both the requirements (experience and satisfactory performance) as required for 
Functionality Criteria No. 1 and Criteria No. 2 

 
 Name of Company  Value of Project as measured 

for final account  
Letter attached 

 
YES 

 
NO 

1     

2     

3     

4     

5     
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Functionality 
Criteria No 

Criteria Evaluation Indicators 
Applicable 

Value 

3. FINANCIAL CAPACITY 20 

 3.1 
a) Provide a valid Bank rating letter 

or  a bank rating certificate from 

your Banking Institution which 

clearly states a bank rating code 

of  A or B or C or D. 

b) The bank rating letter must be: 

i. For an amount greater than  

R 1 million over a twelve 

(12) months period and be 

dated no earlier than three 

(3) months prior to the 

closing date of bid. 

 

3.2 
In the case that a bidder submit a 
bank rating letter with more than one 
bank rating code:  
a) The Department will consider the 

lowest bank rating code, which is 
on the bank rating letter, 
provided it complies with the 
acceptable bank rating codes as 
specified in the bid and 

 
b) If one of the bank rating codes 

on the submitted bank rating 
letter is less than the acceptable 
bank rating code(s) as specified 
in the bid document, it will be 
deemed non-compliant and will 
not be accepted. 

 
Bank rating code of D 

8 (2) 
Minimum points 
for Functionality 

Criteria No. 3 

 
Bank rating code of C  
 

12 (3) 

 
Bank rating code of B  
 

16 (4) 

 
 
Bank rating code of A  

 
 
 
  

 
 

20 (5) 

 
No 

 
Name of Bank 

 
Contact Person 

 
Contact 
Number 

 
Date of letter 

1     

2     
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Functionality 
Criteria No 

Criteria Evaluation Indicators 
Applicable 

Value 

4. COMPETENCE OF KEY PERSON(S), PROFESSIONAL AND TECHNICAL 
PERSONNEL 

30 

 CONDITONS APPLICABLE TO 
KEY STAFF AND 
QUALIFICATIONS  
 
4.1 MINIMUM REQUIRED KEY 
STAFF 
a) The minimum key staff/ 

technical personnel required on 
this project is: 
a) One (1) x SAQCC registered 

Gas Suppression Technician 
and 

b) One (x) SAQCC registered 
Fire Detection Technician  
and 

c) Two (2) x  SAQCC registered  
1475  Fire Serviceman.  

 
4.2 ACCREDITATIONS/ 
REGISTRATIONS  
1) The submission of copies of 

accreditations/ registrations of 
the following key staff/ technical 
personnel is mandatory:   
a) A copy of the Card (s) / 

letter(s) from SAQCC for 
each keystaff offered which 
indicates the individual’s 
registration/ acredidations at 
SAQCC or a  list issued by 
SAQCC, clearly indicating 
the key staff acreditation/ 
registration. 

 
2) The key personnel SAQCC 

registrations / accreditations 
shall be current and under the 
name of the bidding company at 
the time of bid submission. 

3) If proof of the relevant/ specified 
accreditation(s)/ registration are 
not submitted with the bid, it will 
be deemed that the relevant key 
staff member does not have the 
relevant/ specified accreditation 
or registration with SAQCC.  

 
4.3 CV’s 
Please note that No CV’s will be 
required for this bid. 
 
 
 

Evaluation indicator No 1 
 
Minimum Key Staff x four (4) made up as 
follows: 
a) One (1) x SAQCC registered Gas Suppression 

Technician and 
b) One (1) x SAQCC registered Fire Detection 

Technician  and 
c) Two (2)  x SAQCC registered  1475  Fire 

Servicemen 

6 (1) 
Minimum points 
for Functionality  

Criteria No. 4 

Evaluation indicator No 2 
 
Key Staff x five (5) made up as follows: 
 
a) One (1) x SAQCC registered Gas 

Suppression Technician) and 
b) Two (2 )x SAQCC registered Fire Detection 

Technicians  and  
c) Two (2)x SAQCC registered  1475  Fire 

Servicemen 

 
12 (2) 

Evaluation indicator No 3 
 
Key Staff x six (6) made up as follows: 
 
a) One (1) x SAQCC registered Gas 

Suppression Technician and 
b) Two (2) x SAQCC registered Fire Detection 

Technician  and  
c) Three (3)x SAQCC registered  1475  Fire 

Servicemen. 

 
18 (3) 

Evaluation indicator No 4 
Key Staff x seven (7) made up as follows: 
 
a) One (1) x SAQCC registered Gas 

Suppression Technician and 
b) Two (2) x SAQCC registered Fire Detection 

Technician  and  
c) Three (3) x SAQCC registered  1475  Fire 

Servicemen and  
d) One (1) x SAQCC Fire Detection 

Commissioner or One (1) x SAQCC Fire 
Gas Suppression Commissioner 

 
24 (4) 

Evaluation indicator No 5 
 
Atleast x eight (8) key staff made up as 
follows: 
 
a) One (1) x SAQCC registered Gas 

Suppression Technician  and 
b) Two (2) x SAQCC registered Fire Detection 

Technician  and 
c) Three (3) x. SAQCC registered  1475  Fire 

Serviceman and 
d) One (1x) SAQCC Fire Detection 

Commissioner and 
e) One (1) x SAQCC Fire Gas Suppression 

Commissioner 

 
30 (5) 

N0TE ON KEY STAFF QUALIFICATIONS 
If one key staff member possesses more than one of the stated 
qualifications, points will be considered on the bases of the number 
of qualifications held with a minimum of two qualifications. Implying 
that one personnel can be counted as two staff members if the 
number of qualifications held is more than one skill mentioned above. 
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No 

 
Name of the Key Person 

 
Name of the 

Qualification(s) 

 
Portfolio/Po

sition 

CVs and 
Qualifications 

attached 

 YES NO 

1      

2      

3      

4      

5      

Minimum Qualifying Score for Functionality 50 

TOTAL SCORE                                                                                                                                             100 
NB:  

1) If a bid fails to achieve the minimum qualifying score for functionality of Fifty percent (50%), it will automatically 
be regarded as non-compliant, and shall be not considered any further in the evaluation process and  

2) In addition to the above, bidders’ must score the minimum points for each Functionality Criteria, (i.e. Functionality 
Criteria No 1, Functionality Criteria No 2, Functionality Criteria No 3 and Functionality Criteria No 4.) If a bidder 
fails to score the minimum points for each Functionality Criteria, the bidder’s offer will be regarded as non-
compliant, even if the bidder scored the required minimum qualifying score for functionality. 

 
 
3. EVALUATION METHOD FOR RESPONSIVE BIDS 

3.1 The following Evaluation Method for responsive bids will be applicable: 
 

        Method 1 (Financial offer)  Method 2 (Financial and Preference offer) 

 
3.2. Indicate which preference points scoring system is applicable for this bid: 

 

 80/20 
Preference points scoring system 

 90/10 
Preference points scoring system 

 Either 80/20 or 90/10 
Preference points scoring system 

 
4. RESPONSIVENESS CRITERIA 

4.1. Indicate substantive responsiveness criteria applicable for this tender.  Failure to comply with   
the criteria stated hereunder shall result in the tender offer being disqualified from further 
consideration: 

1.   
Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit 
tenders. 

2.   
Tender offer must be properly received on the tender closing date and time specified on the 
invitation, completed either electronically (if issued in electronic format), or by writing legibly in non-
erasable ink. (All as per Standard Conditions of Tender).  

3.   Use of correction fluid is prohibited. Corrections to be crossed out and initialled. 

4.   Submission of a bid offer  

5.   
There will be a compulsory site/ bid briefing meeting and all potential bidders must attend. The 
proof of attendance of the meeting shall include any of the following documents:  A signed DPW-16 
certificate or a signed briefing meeting attendance register. 

6.   
Bidders must fully price the Bill of Quantities (BOQ) or Pricing Schedule in the document. If any 
item or element of the BOQ or pricing schedule is not priced, the bidder will be disqualified. 

7.   
Bidders must indicate their percentage mark-up on the provisional amounts and failure to comply 
will lead to elimination 

8.   
Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any. Bids will 
be evaluated in accordance with published addendum or Erratum 
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9.   
Any addendums or erratums to the bid will be published in the original advertising media, at least 
10 working days before the bid closing date. Bids will be evaluated in accordance with the 
published addendums or erratums. 

10.   

Offers from the following bidders’ will be eligible to have their submissions evaluated:  

a) Only bidders’ who are registered with the Construction Industry Development Board (CIDB), 

or who are capable of being so registered with the CIDB within twenty-one (21) working days 

from the closing date for submission of tenders, in the specified contractor designation (class 

of works) and or specified contractor grading (or higher) or 

b) Bidders who submitted proof with their bids that they already applied to CIDB, on or before the 

closing date: 

i. For the correction of their overall CIDB non-compliance status or 

ii. For an upgrade of their specified contractor CIDB grading or  

iii. For a registration in a specified contractor designation. 
 

11.   

Bidders will be disqualified in the following circumstances: 
a) If they submit, more than one bid or an alternative offer. 
b) If they submit an additional bid(s) for the same bid, whilst they are in agreements with other 

bidders in the form of joint ventures or consortiums. 
c) If there are factual evidence of communication with any other bidder, which are competing 

for the same bid (example a signature of the bidder is found in a competing bidder or the 
bidder is a director of in a competing bid offer).   

12.   
A copy of a previously certified copy of a document is invalid and will not be considered by the 
Department.  The Department will not provide any bidder an opportunity to correct such a non-
compliance. 

13.   Bidders must include VAT in their bid prices, if their final bid price before VAT, exceeds R 1 million 

14.   

14.1  Where a provisional sum/ amount and a provision for a R-value on the mark-up on the 
provisional sum/ amount is provided in the pricing schedule, the following applies: 

14.1.1 The bidder’s final offer must be inclusive of the R-value of the provisional sum/amount. 
14.1.2 The bidder’s final offer must be inclusive of the R-value of the mark-up on the provisional 

sum/amount. 

14.2 Failure to comply will lead to disqualification of the bidder’s offer. 
 

ADMINISTRATIVE CRITERIA 
4.2. Indicate administrative requirements applicable for this tender. Tenderers may be required to 

submit the below documents where applicable. 
 
The Employer reserves the right to request further information regarding the undermentioned criteria. 
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or 
as specifically indicated, will disqualify the tender offer from further consideration. 

 

1.   
Any correction to be initialled by the person authorised to sign the tender documentation as per 
PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of 
Consortia or JV’s. 

2.   
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or 
consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the 
firm / consortium / joint venture. 

3.   Submission of (PA-11): Bidder’s disclosure 

4.   
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD). 
Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors 
if any. 

5.   
All parts of tender documents submitted must be fully completed in ink and signed where 
required. 

6.   
Upon request, submission of fingerprints obtainable from local SAPS including any other 
additional documentation and information required for vetting purposes.  

7.   
Upon request, submission of a fully completed security clearance application form with 
supporting documentation and information as required. The security clearance form will be 
provided by the Employer for projects requiring a security clearance.  

8.   Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement 
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9.   Bidders will be evaluated as per the Special Conditions of Bid (SCB-01) 

10.   

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects: Bidders may use ‘own form’ – 
the details of all the tenderer’s current and previous projects must however be the same as the 
details of the DPW-09 (EC) form. Bidders are required to sign and date the DPW-09 / ‘own form’ 
and cross-reference the documents if ‘own form’ is used.  

11.   
Submision of DPW-21 (EC): Record of addenda to tender documents: Bidder maybe requested 
to confirm receipt and or compliance with the "Record of Addenda" if the record of Addenda" 
was not submitted with the bid at the closing date. 

12.  

 
 
 
 

 

CIDB non-compliance at the time of tender 
If a bidder submitted with their bid proof that they had already applied to CIDB for an upgrade or 
for correction of their non-compliance with CIDB, such a contractor will be deemed to be 
capable of being so registered in that particular grading and will be evaluated as such, within 
the 21 workings days period after the closing date.  
Note:  A CIDB non-compliance status is define as a CIDB status which is inactive and or 
expired, and or suspended, and or deregistered and or not registered in the specified contractor 
designation (class of works) and or not registered on the CIDB in the specified (or higher) 
contractor grading. 

13.   PA 10: FM GENERAL CONDITIONS OF CONTRACT 

14.  
 

 
CIDB non-compliance after tender closing date 
Upon request, a bidder will be given twenty one (21) working days to correct its CIDB 
compliance status, if the bidder becomes CIDB non-compliant, after the bid closing date. 

15.  

 
 
 

 

A bidder may nominate the same key resources for more than one bid in the Department. 
During evaluation, the bidder’s offer will be “deemed responsive” (if it complies with the 
substantive criteria).  Should a bidder, subsequently be awarded more than one bid, but the 
key staff is already allocated to another awarded bid or another recommended bid, the 
Department may request a bidder to provide new key staff, which are accompanied by the 
minimum required qualifications and CV’s (if applicable). 

16.   
Upon request, a non-VAT vendor who included VAT in their prices, must within 21 days, submit 
proof that they have registered as VAT-vendor with SARS. 

17.   Submission of a fully completed Form of Offer and Acceptance. (DPW-07) 

18.  

 
 

 
 

Upon request, a bidder’s reference(s) must respond to any communication(s) or reference 
check(s) received from the Department. If a bidder’s reference(s) received the Department’s 
correspondence or acknowledged receipt or the Department’s correspondence or the 
Department received a “read receipt” of the correspondence(s) send to a bidder’s reference, but 
the bidder’s reference(s) do(es) not respond to the Departments enquiry/  or reference check, 
the relevant reference (who did not respond) will not be considered 

19.  

 
 

 
 

Bidder’s labour rates per hour in the Pricing Schedule/ Bill of Quantities, are not allowed to be 
less than the minimum Gazetted labour rate of the relevant Bargaining Council of that trade in 
South Africa. Where there is no Bargaining Council Gazetted labour rates for a specific trade or 
sector, the labour rates quoted cannot be less than the gazetted National minimum labour rates 
of South Africa as at the closing date of the bid 

20.   
If a referee is not contactable, the bidder will be provided one opportunity to provide: 
(a) Alternative contact detail(s) for the relevant referee, or 

Contact details of an alternative referee on the same project. 

21.   
Upon request bidders must respond in writing to any enquiry received from the Department on 
any matter, which may have an impact on the evaluation of a bidder’s submitted bid. 

 
4.3.  Indicate administrative requirements applicable for specific goals, Tenderers will not be 

required to submit the below document if not provided in the original tender proposals, Failure 
to comply with   the criteria stated hereunder shall result in the tenderer not allocated points 
for specific goals. 

1  
Submission of (PA-16): Preference Points Claim Form in terms of the Preferential 
Procurement Regulations 2022 

2  

A trust, consortium or joint venture (including unincorporated consortia and joint 
ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS 
accredited service provider 
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5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
5.1. For procurement transactions with rand value greater than R1 Million and up to R50 Million 

(Inclusive of all applicable taxes) the specific goals listed below are applicable. 

Serial 
No 

Specific Goals Preference 
Points Allocated 
out of 20 

Documentation to be submitted by 
bidders to validate their claim 

1. An EME or QSE or any entity 
which is at least 51% owned 
by black people  

 10 • SANAS Accredited BBBEE 
Certificate or Sworn Affidavit 
where applicable. 

2. Located in Eastern Cape 
Province for work to be done 
or services to be rendered in 
the Eastern Cape  

 2 • Official Municipal Rates Statement 
which is in the name of the bidder. 

Or 

• Any account or statement which is 
in the name of the bidder. 

Or 

• Permission To Occupy from local 
chief in case of rural areas (PTO) 
which is in the name of the bidder. 

Or 

• Lease Agreement which is in the 
name of the bidder. 

3. An EME or QSE or any entity 
which is at least 51% owned 
by black women  

 4 • SANAS Accredited BBBEE 
Certificate or Sworn Affidavit 
where applicable. 

4. An EME or QSE or any entity 
which is at least 51% owned 
by black people with disability. 

 2 • SANAS Accredited BBBEE 
Certificate or Sworn Affidavit 
where applicable. 

and 

• Medical Certificate indicating that 
the disability is permanent. 

Or 

• South African Social Security 
Agency (SASSA) Registration 
indicating that the disability is 
permanent. 

Or 
National Council for Persons with 
Physical Disability in South Africa 
registration (NCPPDSA). 

5.  An EME or QSE or any entity 
which is at least 51% owned 
by black youth. 

 2 • ID Copy and SANAS Accredited 
BBBEE Certificate or Sworn 
Affidavit where applicable. 

 
Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; 
or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 
and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC 

EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004). 
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6. OBJECTIVE CRITERIA APPLICABLE: YES 
 

6.1 The Department is procuring services per the bids listed below at the same time and the required services is of 
similar nature and scope:  

 
GQET-26/27-023: Gqeberha Coastal area. Preventative maintenance, servicing and repairs of fire protection and 

detection systems in state owned buildings for a period of 36 months 

GQET-26/27-024:  QTN area. Preventative maintenance, servicing and repairs of fire protection and detection 

systems in state owned buildings for a period of 36 months 

GQET-26/27-025 : Karoo area. Preventative maintenance, servicing and repairs of fire protection and detection 

systems in state owned buildings for a period of 36 months 

6.2 The department included in the bids identified above, an “Objective Criteria” which are empowering the 

Department to award these bids to more than one service provider.  

6.3 The Department’s objective with this “Objective Criteria” is to award the above listed bids to more than one 
contractor and it is aimed at: 

a) Promoting broader social, economic and market participation  

b) Preventing industry monopolies and sustain future competitiveness in the industry 

c) The equitable and diverse distribution of work and empowerment opportunities  

d) Managing of various risks which are associated in appointing one contractor for example under performance, 

over commitment, “multiple project hostages”, etc. 

6.4 Based on the “Objective Criteria” above, the Department may therefore pass over the highest or higher point 
scoring bidder(s), if they are positioned to be awarded more than one of these bids.  

6.5 In the event that a bidder is in a position to win more than one of these bids, the Department will afford the 
relevant bidder(s) the opportunity to select its preferred bid. 

6.6 After a bidder selected its preferred area, the Department reserves the right to negotiate with the other 
remaining bidders from the next highest positioned point scorer downwards.  

6.7 During the Negotiation process (if required), the following conditions will apply: 
a) The Department will not give any bidder a counter offer, which is higher than the initial submitted financial 

offer of the bidder. 

b) If the tendered price of the next highest scoring bidder in R-value is less or equal to the highest scoring bidder’s 

price, the next highest scoring bidder will be awarded, at its tendered price.  

c) If the financial offer of the next highest scoring bidder in R-value is more than the highest scoring bidder’s 

financial offer and it is not market related, the next highest scoring bidder will be given a counter offer. The 

counter offer which will be given to the next highest scoring bidder, will be the R-value of the financial offer of 

the highest scoring bidder, provided that the highest scoring bidder’s financial offer is reasonable and market 

related or 

d) If the highest point scorer’s financial offer is not market related and the next highest scoring bidder’s financial 

offer is market related, the bidder will be appointed at its tendered price. 

e) If the highest point scorer’s financial offer is not market related (i.e. too low) and the next highest scoring 

bidder’s financial offer is also not market related (i.e. too high), it will be given a market related counter offer. 

f) If the bidder during the negotiation declines the counter offer (if any), and makes a market related counter 

offer, the Department may consider the counter offer received by the bidder and or negotiate further. If the 

Department does not accept the bidders counter offer and the bidder declines the final offer from the 

Department, the Department reserves the right to negotiate with the next highest bidder up to the last bidder 

and the same methodology will be followed. 

g) The Department may only award more than one of these bids to a bidder, once all responsive bidders has 

been afforded an opportunity to select. The process above will repeat, for any remaining items, and will start 

again from the highest scoring bidder in price and specific goals downwards.  

h) The Department may also award the same service provider(s) more than one bid if there is (are) no other 

responsive(s) bidders for the particular bid/area. 

6.8 The Department also reserves the right to withdraw before the closing or cancel any of the bids listed in the 
bids listed in the Objective Criteria after the closing date should the need arise. 

6.9 Should the Department withdraw or cancel any bid(s) which are part of the Objective Criteria the following 
conditions will apply:  

 
a. The bidding process will proceed as the need for the remaining goods or services still exist 
b. The Objective Criteria will still be applicable on the remaining bids,  
c. The withdrawn or cancelled bids will be omitted from the Objective Criteria, 

d. The remaining bids will be evaluated and finalized in accordance with the remaining bid rules and Objective Criteria. 
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7. Additional information that may be required during the tender evaluation: 
 

Failing to submit further clarification and/or documentation within seven (7) calendar days from 
request will disqualify the tender offer from further consideration. 

 

Legal Status of Tendering Entity: 
 
If the Tendering Entity is: 

Documentation to be submitted with the tender, or which 
may be required during the bid evaluation: 

a. A close corporation, incorporated 
prior to 1 May 2011 under the Close 
Corporations Act, 1984 (Act 69 of 
1984, as amended) 

Copies of the Founding Statement – CK1 

b. A profit company duly registered as 
a private company. 
[including a profit company that 
meets the criteria for a private 
company, whose Memorandum of 
Incorporation states that the 
company is a personal liability 
company in terms of Section 
8(2)(c) of the Companies Act, 2008 
(Act 71 of 2008, as amended)]. 

Copies of: 
i. Certificate of Incorporation – CM1;  
ii. Shareholding Certificates of all Shareholders of the 

company, plus a signed statement of the company’s 
Auditor, certifying each Shareholder’s ownership / 
shareholding percentage relative to the total; and/or 

iii.   Memorandum of Incorporation in the case of a personal               
      liaility company. 

c. A profit company duly registered as 
a private company in which any, or 
all, shares are held by one or more 
other close corporation(s) or 
company(ies) duly registered as 
profit or non-profit company(ies).   

Copies of documents referred to in a. and/or b. above in respect 
of all such close corporation(s) and/or company(ies). 

d. A profit company duly registered as 
a public company. 

 
 

Copy of Certificate of Incorporation – CM1, and a signed 
statement of the company’s Secretary or Auditor confirming that 
the company is a public company. 

e. A non-profit company, incorporated 
in terms of Section 10 and 
Schedule 1 of the Companies Act, 
2008 (Act 71 of 2008, as amended). 

Copies of: 
i the Founding Statement – CK1; and 
ii     the Memorandum of Incorporation setting out the object of     
       the company, indicating the public benefit, cultural or social    
       activity, or communal or group interest. 

f. A natural person, sole proprietor or 
a Partnership 

Copy(ies) of the Identity Document(s) of: 
i. such natural person/ sole proprietor, or each of the Partners 

to the Partnership. 

g. A Trust Deed of Trust duly indicating names of the Trustee(s) and 
Beneficiary(ies) as well as the purpose of the Trust and the 
mandate of the Trustees. 

 
8. Additional returnable documents that may be required during the tender evaluation: 
 

Tender document name 

Priced Bills of Quantities. 

Any additional information required to complete the risk assessment referred to in 15 below. 

 
 

9. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER: 
a. Standard risk management assessment criteria in respect of tenders received for routine projects 

in the engineering and construction works environments: 
 

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk 
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated 
individually based on reports presented to the Bid Evaluation Committee by the Professional Team 
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In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to 
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the 
tender to be declared non-responsive and removed from any further consideration. The Employer reserves 
the right to request additional information over and above that which is provided by the Tenderer on said 
form. The information must be provided by the Tenderer within the stipulated time as determined by the Bid 
Evaluation Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.. 

 
9.1. Technical risks: 

 
Criterion 1: Experience on comparable projects during the past 5 years. 
The tendering Service Provider’s experience on comparable projects during the past 5 years.  The number 
of current and previous comparable projects performed by the Tenderer as per the evaluation report 
prepared by the Consultant Team, based on its research and inspection of a representative sample of the 
Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any 
additional work executed by the Tenderer, not reflected on form DPW-09 (EC) or any alternative accepted 
format. Failing to provide contactable references will result in the tender offer will be mutatis mutandis 
declared non-responsive.  A bidder will not be afforded to provide alternative references, if the bidder’s 
initial reference is contactable, or don’t respond to the Department. If a reference letter is not listed in on 
form DPW-09 (EC) or any alternative accepted format, but the reference letter is submitted with the bid and 
it is valid, it will be considered 
 
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size 
of projects (measured against monetary value or other project quantifying parameters), nature of projects 
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of 
local conditions, etc.), complexity of project, projects for similar client department irrespective of end 
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal, 
fast track, etc.) and stage of its/their development. 

 
Criterion 2: Contractual commitment and quality of performance on comparable projects during the          
past 5 years. 
 
Adherence to contractual commitments and quality of performance of comparable current and previous 
projects performed by the Tenderer on comparable projects during the past 5 years as per the evaluation 
report, based on its research and inspection of a representative sample of the Tenderer’s current and 
previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work 
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references 
after an opportunity was provided, the reference/ testimonial will not be considered. Failure by bidder to 
provide the minimum of three (3) contactable referees who will provide references and recommendations 
on comparable projects will result in the tender offer being mutatis mutandis declared non-responsive. 
Failure by bidder to provide the minimum of three (3) contactable referees who will confirm at least a 
satisfactory performance in comparable projects will result in the tender offer being mutatis mutandis 
declared non-responsive. If a bidder’s referee(s) remains “not contactable”, after it was provided an 
opportunity to submit alternative contact particulars, the reference letter/ testimonial will not be considered.  
If a bidder’s referee(s) fail(s) to respond, the reference/ testimonial will not be considered.   
 
Bidder's reference(s) must respond to any communication(s) or reference check(s) received from the 
Department. If a bidder's reference(s) received the Department's correspondence or acknowledge receipt 
or the Department's correspondence or the Department received a "read receipt" of the 
correspondence(s) sent to a bidder's reference, but the bidder's reference(s) do(es) not respond to the 
Department's enquiry / or reference check, the relevant reference (who did not respond) will not be 
considered. 

 
Aspects to be considered include, but are not limited to the following: 
 
1. The level of progress on current projects in relation to the project programme or, if such is not 

available/applicable, to the contractual construction period in general; 
2. The degree to which previous projects have been completed within the contractual completion periods 

and/or extensions thereto, and the extend of penalties imposed; 
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materials and appointment of subcontractors; 
4. Financial management: payment to suppliers and cash flow problems; 
5. Quality of workmanship: extent of reworks and timeous attention to remedial works; 
6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force, 

specifically site manager and foreman; 
7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;  
8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems 

experienced; 
9. Contract administration:  contractual aspects such as complying to laws and regulations, insurances, 

security, submission of required documentation timeously, reaction to written contract instructions, 
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of 
contract.   

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious 
incidents. 

11. Plant & equipment: sufficient resources on site and in time. 
12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay 

claims. 
13. Final account: extent to which the contractor assisted in finalising the final account. 

 
Criterion 3: Suitably qualified and appropriately experienced human resources 
 
Allocation of suitably qualified and appropriately experienced human resources, both in respect of 
principals and/or other staff (contract manager, site agent, site foreman including other professional, 
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering 
Service Provider will be able to react/respond appropriately to the Services required herein. The Company 
Organogram with CV’s and certified ID’s of all principals and employed workforce as well as proof of 
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity 
and capability will also be considered. The tenderer should demonstrate that he or she possesses the 
necessary professional and technical qualifications and -competence in relation to the scope of work and 
work to be undertaken. 

  
Criterion 4: Attendance of compulsory bid clarification meeting, if applicable 
 
When a bid briefing/ clarification meeting is compulsory, the bidder (an authorised representative of the 
bidder) must attend a compulsory bid briefing meeting, if applicable.  

 
9.2. Commercial risks: 

 
The financial viability assessment evaluates the risk over the life of the construction period, as to whether 
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be 
able to fulfil guarantees or warranties provided for in the contract in order to complete the project 
successfully for the amount tendered. 

 
Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial 
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver 
the goods or services described in the tender documentation (including fulfilling any guarantees or 
warranty claims), whether the tenderer is not subject to any current or impending legal action (either formal 
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or 
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and 
company or  any parent company or investor guarantee/s and financial statements. 
 

10. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME 
The contractor shall achieve in the performance of the contract the following Contract Participation Goals 
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):  Pricing Assumptions and in 
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the 
Specification of this contract. 
 

Does the project fall within any of the CPG value ranges? No, CPGs not applicable to this project  
If “Yes”, was a CPG Feasibility Study done? Not applicable  
If “Yes”, is the CPG Feasibility Study attached to the PA-01?   Not applicable  
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and / or not attached. 
(Feasibility study is only required if the project falls within the CPG value range and construction period) 

 
(a) 

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. (Applicable to projects which require 7GB or 7CE cidb grading, 
i.e. R20 000 001 and above with minimum 6 month construction period) 

Not applicable 

 
(b) 

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. (Applicable to projects which require 7GB or 7CE cidb grading, 
i.e. R20 000 001 and above with minimum 6 month construction period) 

 

Not applicable 

 
(c) 

Minimum Targeted Local Labour Skills Development Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. (Applicable to projects which require Grade 7 to 9 cidb grading, 
i.e. R20 000 001 and above with minimum 12 month construction period) 

Not applicable 

 
(d) 

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract 
Participation Goal in accordance with the cidb Standard for Indirect Targeting for 
Enterprise Development through Construction Works Contracts, No 36190 Government 
Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment 
Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract. (Applicable to 
projects which require 7GB or 7CE cidb grading, i.e. R20 000 001 and above with 
minimum 6 month construction period) 

Not applicable 

 
(e) 
 

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in 
accordance with the cidb Standard for Developing Skills through Infrastructure Contracts 
as published in the Government Gazette Notice No. 43495 of 3 July 2020, as amended 
in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 
2020 as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 
of 18 September 2020 – Condition of Contract.  (Applicable to projects which require 
cidb Grade 7 and above for  all class of works categories, i.e. R20 000 001 and above 
with minimum 12 month construction period)  

Not applicable 

 
(f) 
 

DPWI National Youth Service training and development programme (NYS) – Condition 
of Contract. (Applicable to projects with a minimum contract value R2 Mil and minimum 
12 month construction period.  

Applicable 

       
(g) 
 

Labour Intensive Works – Condition of Contract. (Applicable to all CE projects and all 
GB projects ≥ R30 million where feasible) 

Not applicable 

 
11. FORM OF CONTRACT: 

 GCC 2015 (General Conditions of Contract for Construction Works) 

 JBCC 2000 Principal Building Agreement (Edition 6.2 of 2018) 

 Facilities Management Conditions of the Contract (PA-10 FM) 

 Other N/A 

12. COLLECTION OF TENDER DOCUMENTS 
 Bid documents are available for free download on e-Tender portal www.etenders.gov.za 
  Alternatively; Bid documents may be collected during working hours at the following address NDPWI, 

Eben Donges Building, Cnr Robert and Hancock street, Gqeberha, 6056. A non-refundable bid deposit of 
R 300.00 is payable (cash only) on collection of the bid documents. 
 

13. COMPULSORY BID BRIEFING/ CLARIFICATION/ SITE INSPECTION MEETING 

http://www.etenders.gov.za/
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 Venue: 
GQEBERHA: EBEN DONGES BUILDING-CORNER OF HANCOCK & ROBERT 
STREET NORTH END  

Virtual meeting link: N/A 

Date: 
Wednesday, 18 November 
2026 

Starting time: 
11H30 
 

 
14. ENQUIRIES  
 

14.1. Technical enquiries may be addressed to: 

DPWI Project Manager Elliot Mushava Telephone no: 041 408 2053 

Cellular phone no N/A Fax no: N/A 

E-mail Elliot.Mushava@dpw.gov.za 

 

14.2. SCM enquiries may be addressed to: 

SCM Official BONGIWE NDABA Telephone no: 041 408 2015 

Cellular phone no NONE Fax no: None 

E-mail Bongiwe.ndaba@dpw.gov.za 

 
15. DEPOSIT / RETURN OF TENDER DOCUMENTS 
 

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted. 
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the 
Tender Data. 
All tenders must be completed in non-erasable ink and submitted on the official forms – (forms not to be re-
typed). 
Closing Date: Tuesday, 01 December 2026 
Closing Time: 11H00 

Tender documents may be posted to: 
The Director-General 
Department of Public Works and Infrastructure 
Private Bag X 3193 
Gqeberha 
6001 
Documents must be deposited in The Bid Box 
before the closing date of the bid 

OR 

Deposited in the tender box at: 
 
The Bid Box 
Department of Public Works & Infrastructure  
Eben Donges Building 
Corner Robert & Hancock Street   
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The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of:  

Bid no: GQET-2026/2027-023 

Bid/ Project Description: GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING 
AND REPAIRS OF FIRE PROTECTION AND DETECTION SYSTEMS IN STATE OWNED BUILDINGS FOR 
A PERIOD OF 36 MONTHS  
 
The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions 
of tender.  
 By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and 

acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under 

the contract including compliance with all its terms and conditions according to their true intent and meaning for 

an amount to be determined in accordance with the conditions of contract identified in the contract data.  

 THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes 

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:  

 Rand (in words):    

Rand in figures:  R   

  
The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be 
considered for acceptance as a firm and final offer.   

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the 
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of 
contract identified in the contract data.  
  

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY:  (cross out block which is not applicable)  

Company or Close Corporation:  

……………………………………………………. 

……………………………………………………. 

And: Whose Registration Number is:  

………………………………………………………………… 

And: Whose Income Tax Reference Number is:  

…………………………………………………….. 

CSD supplier number: ………………………………………  

  

OR  

Natural Person or Partnership:  

……………………………………………………………… 

……………………………………………………………... 

Whose Identity Number(s) is/are:  

………………………………………………….. 

Whose Income Tax Reference Number is/are:  

…………………………………………………. 

CSD supplier number: ……………………………………  

AND WHO IS (if applicable):  

Trading under the name and style of: ……………………………………………………………………………………………… 

AND WHO IS:   

Represented herein, and who is duly authorised to do so, by:  
 Mr/Mrs/Ms:  

…………………………………………………………………………………..  

In his/her capacity as:  
………………………………………………………………………………….   

Note:  

A Resolution / Power of Attorney, signed by all the 

Directors / Member / Partners of the Legal Entity must 

accompany this Offer, authorising the Representative 

to make this offer.  
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Bid No: GQET-2026/2027-023 

Bid/ Project Description: GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING 
AND REPAIRS OF FIRE PROTECTION AND DETECTION SYSTEMS IN STATE OWNED BUILDINGS FOR 
A PERIOD OF 36 MONTHS  
 
 SIGNED FOR THE TENDERER:  

      

Name of representative  Signature  Date  

WITNESSED BY: 

      

Name of witness  Signature  Date  

  

This Offer is in respect of: (Please indicate with an “X” in the 
appropriate block)    
The official documents …………………………………………………… 
The official alternative ……………………………………….….………..   
Own alternative (only if documentation makes provision therefore)   
  

SECURITY OFFERED: (Not required for this quotation/ bid) 

  
The Service Provider will provide one of the following forms of security: 

(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT)   Yes     No  

(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5: FM) Yes  No  

(3) Retention of  2.5% of the Contract Sum (excl. VAT) Yes  No  

(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT)  Yes  No  

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-

Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 

1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be 

accepted.  

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all 

legal notices may be served, as (physical address):   

…………………………………………………………………………………………………………………………….  

Other Contact Details of the Tenderer are:  

Telephone No…………………………………..        Cellular Phone No. ………………………………………………   

Fax No. …………………………………………..  

Postal address………………………………………………………………………………………………………………  

Banker ……………………………………………………………        Branch…………………………………………..  

Bank Account No. ………………………………………………     Branch Code …………………………………..  

Registration No of Tenderer at Department of Labour……………………………………………………………  
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ACCEPTANCE  

 By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s 

offer.  In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with 

the conditions of contract identified in the contract data.  Acceptance of the Tenderer’s offer shall form an 

agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement 

and in the contract that is the subject of this agreement.  

Bid No: GQET-2026/2027-023 

Bid/ Project Description: GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING 
AND REPAIRS OF FIRE PROTECTION AND DETECTION SYSTEMS IN STATE OWNED BUILDINGS FOR 
A PERIOD OF 36 MONTHS  
  

The terms of the contract, are contained in:   

Part 1  Agreements and contract data, (which includes this agreement)  

Part 2  Pricing data  

Part 3  Scope of work.  

Part 4  Site information 

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into 

Parts 1 to 4 above.   

 Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed 

in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer 

during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 

part of this agreement.  No amendments to or deviations from said documents are valid unless contained in this 

schedule.  
  
The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 

of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the 

delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of 

the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance 

with those terms shall constitute a repudiation of this agreement.  
  
Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of 

delivery, or if delivered by courier within two working days after submission by the Employer to the courier 

services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking 

number within 24 hours of such submission.  Unless the tenderer (now Service Provider) within seven working 

days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the 

contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding 

contract between the parties.  

 For the Employer:  

      

Name of signatory  Signature  Date  
  

Name of Organisation:  Department of Public Works & Infrastructure  

Address of  

Organisation:  

Department of Public Works & Infrastructure  
Eben Donges Building 
Corner Robert & Hancock Street  
Gqeberha 
6001 

  
WITNESSED BY:  

      

Name of witness  Signature  Date  
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SCHEDULE OF DEVIATIONS 

 

Bid no: GQET-2026/2027-023 

Bid/ Project Description: GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING 
AND REPAIRS OF FIRE PROTECTION AND DETECTION SYSTEMS IN STATE OWNED BUILDINGS FOR 
A PERIOD OF 36 MONTHS  
  

  1.1.1. Subject:  

Detail:         

  

1.1.2. Subject:  

Detail:         

  

1.1.3. Subject:  

Detail:         

  

1.1.4. Subject:  

Detail:         

  

1.1.5. Subject:  

Detail:         

  

1.1.6. Subject:  

Detail:         

  

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 

accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed 

in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification 

or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and 

acceptance.  

  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this 

Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.  
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PA-11:  BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder 
to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 
that person will automatically be disqualified from the bid process.  

 
2. BIDDER’S DECLARATION  

 
2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having  
 a controlling interest3 in the enterprise, employed by the state?                     

   YES      NO                                                                                                
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a 
controlling interest in the enterprise, in table below. 

 
 
 
 

(3) the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, 
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

 
 

 
 
 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words 
“Tender” or “Tenderer”.                                                                                                                         
For External Use   
 
 
 
 
 

Full Name Identity Number Name of State institution 
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed 
by the procuring institution?      

              YES      NO                                                                                                
  
2.2.1     If so, furnish particulars: 
 

…………………………………………………………………………………………………………………..... 
 
……………………………………………………………………………………………………………………. 

 
 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise whether 
or not they are bidding for this contract?        
             YES      NO                                                                                                

 
2.3.1 If so, furnish particulars: 

 
………………………………………………………………………………………………………………….. 

 
………………………………………………………………………………………………………………….. 

 
 

3. DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I declare to be true and complete in 
every respect: 

 
3.1 I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 
 
3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium4 will not be construed as collusive bidding. 

 
3.4 In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas 
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, 
bidding with the intention not to win the bid and conditions or delivery particulars of the products or 
services to which this bid invitation relates. 

 
3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 
the contract. 

 
3.6 There have been no consultations, communications, agreements or arrangements made by the bidder 

with any official of the procuring institution in relation to this procurement process prior to and during the 
bidding process except to provide clarification on the bid submitted where so required by the institution; 
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid. 

 
4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
 
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words 
“Tender” or “Tenderer”.                                                                                                                         
For External Use                                                                                                                                                        
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3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a 
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 
 

 

I DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. I 

ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 

OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY 

CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.  

 

 
      

 
             

 
Name of Bidder 

 
Signature Date Position 

      
This form is aligned to SBD 4. 
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RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
(legally correct full name and registration number, if applicable, of the Enterprise) 

 
Held at ______________________________________________ (place) 
 
on __________________________________________________ (date) 
 
RESOLVED that: 
 
1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project: 

__________________________________________________________________________________ 
 

__________________________________________________________________________________ 
(project description as per Tender Document) 

 
Tender Number:  ___________________________________________(Tender Number as per Tender Document) 

 
2 *Mr/Mrs/Ms:  __________________________________________________________________________ 
 

in *his/her Capacity as:  ________________________________________________(Position in the Enterprise) 
 
and who will sign as follows:  
 
   ________________________________________________________________________________ 

 
be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence 
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation, 
resulting from the award of the Tender to the Enterprise mentioned above. 
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 Name Capacity Signature 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

11     

12     

13     

14     

15     

16     

17     

18     

19     

20     

 
 

Note:  ENTERPRISE STAMP 

1. * Delete which is not applicable. 
2. NB: This resolution must, where possible, be signed by all 

the Directors / Members / Partners of the Tendering 
Enterprise. 

3. In the event that paragraph 2 cannot be complied with, the 
resolution must be signed by Directors / Members / 
Partners holding a majority of the shares / ownership of 
the Tendering Enterprise (attach proof of shareholding / 
ownership hereto). 

4. Directors / Members / Partners of the Tendering 
Enterprise may alternatively appoint a person to sign this 
document on behalf of the Tendering Enterprise, which 
person must be so authorized by way of a duly completed 
power of attorney, signed by the Directors / Members / 
Partners holding a majority of the shares / ownership of 
the Tendering Enterprise (proof of shareholding / 
ownership and power of attorney are to be attached 
hereto). 

5. Should the number of Directors / Members / Partners 
exceed the space available above, additional names and 
signatures must be supplied on a separate page. 
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ENTER INTO CONSORTIA OR JOINT VENTURES 

 
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: 
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________  

(legally correct full name and registration number, if applicable, of the Enterprise) 

 
Held at ______________________________________________ (place) 

 
on __________________________________________________ (date) 
 
RESOLVED that: 
 
1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:  

 
____________________________________________________________________________________ 

 
____________________________________________________________________________________ 

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture) 

 

to the Department of Public Works in respect of the following project: 
 

____________________________________________________________________________________ 
 
____________________________________________________________________________________ 
(project description as per Tender Document) 

 
Tender Number:  __________________________________________(Tender Number as per Tender Document) 

 

1 *Mr/Mrs/Ms:  __________________________________________________________________________ 
 

in *his/her Capacity as:   ______________________________________________(Position in the Enterprise) 
 

and who will sign as follows:  
__________________________________________________________________________________ 
 
be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 
1 above, and any and all other documents and/or correspondence in connection with and relating to the 
consortium/joint venture, in respect of the project described under item 1 above. 

 
2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfilment 

of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered 
into with the Department in respect of the project described under item 1 above. 

 
3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture 

agreement and the Contract with the Department in respect of the project under item 1 above: 
 

Physical address:  ___________________________________________________________________ 
 
 ________________________________________________Postal Code ___________________ 
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 _______________________________________________Postal Code__________________ 

 
   
Telephone number: ______________________ Fax number: _________________________ 
 

 Name Capacity Signature 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

 

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this 
document being signed. 
 

Note:  ENTERPRISE STAMP 

1. * Delete which is not applicable. 
2. NB: This resolution must, where possible, be signed 
by all the Directors / Members / Partners of the Tendering 
Enterprise. 
3. In the event that paragraph 2 cannot be complied 
with, the resolution must be signed by Directors / Members / 
Partners holding a majority of the shares / ownership of the 
Tendering Enterprise (attach proof of shareholding / ownership 
hereto). 
4. Directors / Members / Partners of the Tendering 
Enterprise may alternatively appoint a person to sign this 
document on behalf of the Tendering Enterprise, which person 
must be so authorized by way of a duly completed power of 
attorney, signed by the Directors / Members / Partners holding a 
majority of the shares / ownership of the Tendering Enterprise 
(proof of shareholding / ownership and power of attorney are to 
be attached hereto). 
5. Should the number of Directors / Members / Partners 
exceed the space available above, additional names and 
signatures must be supplied on a separate page. 
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VENTURES 

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have 
entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and 

registration numbers, if applicable, of the Enterprises forming a consortium/joint venture) 
 

1 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
2 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
3 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
4 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
5 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
6 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
7 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 
8 __________________________________________________________________________________ 
 

__________________________________________________________________________________ 
 

Held at ______________________________________________ (place) 
 
on __________________________________________________(date) 
 
 
RESOLVED that: 
 

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of 
Public Works & Infrastructure in respect of the following project: 

 
____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
(project description as per Tender Document) 

 
Tender Number:  ____________________________________________ (tender number as per Tender Document) 
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B.
 Mr/Mrs/Ms:_________________________________________________________________________ 

 
in *his/her Capacity as:  _______________________________________________ (position in theEnterprise) 

 
and who will sign as follows: ____________________________________________________________ 
 
be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in 
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation, 
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above. 
 

C. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all 
business under the name and style of: 

 
__________________________________________________________________________________ 
 

D. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfilment of the 
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered 
into with the Department in respect of the project described under item A above. 

 
E. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture 

agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention. 
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the 
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item 
D above. 

 
F. No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises 

to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations 
under the consortium/joint venture agreement in relation to the Contract with the Department referred to 
herein. 

 
G. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all 

purposes arising from the consortium/joint venture agreement and the Contract with the Department in 
respect of the project under item A above: 

 
 

Physical address: __________________________________________________________________ 
 
__________________________________________________________________ 

 
_________________________________________Postal Code _________________________ 
 
  
 
Postal Address: __________________________________________________________________ 
 
__________________________________________________________________ 
 
___________________________________________Postal Code ______________________ 
 
 
Telephone number _____________________ Fax number: ___________________________ 

 
 

E-mail address: _______________________________________________________________ 
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 Name Capacity Signature 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

 

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as 
a result of this document being signed. 

 

Note: 

1. * Delete which is not applicable. 
2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint 
venture submitting this tender, as named in item 2 of Resolution PA-15.2. 
3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the 
space available above, additional names, capacity and signatures must be supplied on a separate page. 
4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint 
venture, must be attached to this Special Resolution (PA-15.3). 
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REPUBLIC OF SOUTHAFRICA DPW-16.  TENDER BRIEFING MEETING CERTIFICATE 

 

Project title: 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, 
SERVICING AND REPAIRS OF FIRE PROTECTION AND DETECTION 
SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  

Tender / Quotation no: GQET-2026/2027-023 Reference no: 756 

 
 
Date Bid Briefing Meeting:  Wednesday, 18 November 2026 
 
Time of Bid Briefing Meeting: 11H30 
 
 

Venue:  GQEBERHA: EBEN DONGES BUILDING-CORNER OF HANCOCK & ROBERT STREET NORTH 
END  
 

This is to certify that I,_____________________________________________________________________ 

 

representing ____________________________________________________________________________ 

 

attended the tender clarification meeting on:  ______________________________ 

 
I further certify that I am satisfied with the description of the work and explanations given at the tender clarification 
meeting and that I understand the work to be done, as specified and implied, in the execution of this contract. 
 
 

 

   

Name of Tenderer Signature Date 

 
 

   

Name of DPW Representative Signature Date 

 
 
 



Bid No: GQET-2026/2027-023 
     

Page 35 of 167 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND REPAIRS OF FIRE PROTECTION AND 

DETECTION SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  
 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

Project title: 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, 
SERVICING AND REPAIRS OF FIRE PROTECTION AND DETECTION 
SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  

Tender / Quotation no: GQET-2026/2027-023 Reference no: 756 

 
 

1. I / We confirm that the following communications received from the Department of Public Works before the 
submission of this tender offer, amending the tender documents, have been taken into account in this tender 
offer:  (Attach additional pages if more space is required) 

 

 Date Title or Details 

 
  

 
  

 
  

 
  

 
  

 
  

 
  

 
  

 
  

 
  

 

   

Name of Tenderer Signature Date 

 
2. I / We confirm that no communications were received from the Department of Public Works before the 

submission of this tender offer, amending the tender documents. 
 

   

Name of Tenderer Signature Date 

 
Page 1 of DPW-21 (EC) 
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REPUBLIC OF SOUTHAFRICA PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT 

Tender Number: GQET-2026/2027-023 

Name of Tenderer ………………………………………………………..…………………………………                           EME1   QSE2  Non EME/QSE (tick applicable box) 
 

1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.  

Name and Surname # 

 
Identity/ 
Passport 
number 

and 
Citizenship## 

Percentage 
owned  

Black  
Indicate if 

youth  
Indicate if 

woman 

Indicate if 
person with 

disability 

Indicate if 
living in rural / 

under 
developed 

area/township 

Indicate if 
military veteran 

1.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

2.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

3.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

4.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

5.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

6.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

7.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

8.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

9.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

10.  
      

 Yes   No  Yes   No  Yes   No  Yes   No  Yes   No  Yes   No 

 
# Where Owners are themselves a Company, Close Corporation, Partnership etc., identify the ownership of the Holding Company, together with Registration number 
## State date of South African citizenship obtained (not applicable to persons born in South Africa)  
 
 

 

 
1 EME: Exempted Micro Enterprise 
2 QSE: Qualifying Small Business Enterprise 
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The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that: 
 

1 The information and particulars contained in this Affidavit are true and correct in all respects; 

2 The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 
of 2000), the Preferential Procurement Regulations, 2022, National Small Business Act 102 of 1996 as amended and all documents pertaining 
to this Tender were studied and understood and that the above form was completed according to the definitions and information contained 
in said documents; 

3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer’s 
offer herein, as well as any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any 
Contract resulting from the Tenderer’s offer herein; 

4 The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages 
for having to accept a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information 
provided herein; 

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within 
the time period as may be set by the latter; 

 
Signed by the Tenderer 

             

Name of representative Signature Date 
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REPUBLIC OF SOUTHAFRICA DPW-09 PARTICULARS OF TENDERER’S PROJECTS 

 

Project title: 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND REPAIRS OF FIRE PROTECTION AND 
DETECTION SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  

Tender / Quotation no: GQET-2026/2027-023 
Closing date: Tuesday, 01 December 
2026  

Time: 11H00 

 

 
Note: The Tenderer is required to furnish the following particulars and to attach additional pages if more space is required.  
 
1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS 

  

1.1. Current projects 

Projects currently engaged in 
Name of Employer 
or Representative 
of Employer 

Contact tel. no. 
Contract sum 
of Project 

Scope of 
Services 
(Work stages 
appointed for 
– eg 1 to 6) 

Work 
stages 
completed 

Work stages in 
progress 

1.  
 
      
 

                                    

2.  
 
      
 

                                    

3.  
 
      
 

                                    

4.  
 
      
 

                                    

5.  
 
      
 

                                    

6.  
 
      
 

                                    

7.  
 
      
 

                                    

 



Bid No: GQET-2026/2027-023      

Page 39 of 167 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND REPAIRS OF FIRE PROTECTION AND DETECTION SYSTEMS IN STATE OWNED BUILDINGS FOR A 

PERIOD OF 36 MONTHS  
 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA  

 
1.2. Completed projects 

Projects completed in the last 5 (five) years 
Name of Employer 
or Representative 
of Employer 

Contact tel. no. 
Contract sum 
of Project 

Scope of 
Services 
(Work stages 
appointed for 
– eg 1 to 6) 

Date of 
appointment 

Date of 
completion 

1.  
 
      
 

                                    

2.  
 
      
 

                                    

3.  
 
      
 

                                    

4.  
 
      
 

                                    

5.  
 
      
 

                                    

6.  
 
      
 

                                    

7.  
 
      
 

                                    

8.  
 
      
 

                                    

 

             

Name of Tenderer Signature Date 
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 

PREFERENTIAL PROCUREMENT REGULATIONS 2022 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  
 

1.2 Preference Points System to be applied 

 The applicable preference point system for this tender is the 80/20 preference point system. 

 

1.3 Points for this tender shall be awarded for: 

1.3.1 Price: Maximum 80 points 

1.3.2 Specific Goals: Maximum 20 points 

 

1.4 The maximum points for this tender are allocated as follows: 

 

Preference Points System to be applied 80/20 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and Specific Goals 100 

 

1.5 Breakdown Allocation of Specific Goals Points 

1.5.1 For procurement transactions with rand value greater than R1 Million and up to R50 Million 
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable: 

Serial 
No 

 Specific Goals Preference 
Points 
allocated out 
of 20 

Documentation to be submitted by bidders to 
validate their claim for points 

1. An EME or QSE or any entity which is at 
least 51% owned by black people  

10 • SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 

2. Located in Eastern Cape for work to 
be done or services to be rendered in 
the Eastern Cape area 

2 • Official Municipal Rates Statement which is 
in the name of the bidder. 
Or 

• Any Account or statement which is in the 
name of the Bidder. 
Or 

• Permission To Occupy from local chief in 
case of rural areas (PTO) which is in the 
name of the bidder. 
Or 

• Lease Agreement which is in the name of the 
bidder.  
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Serial 
No 

 Specific Goals Preference 
Points 
allocated out 
of 20 

Documentation to be submitted by bidders to 
validate their claim for points 

3. An EME or QSE or any entity which is at 
least 51% owned by black women  

4 • SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 

4. An EME or QSE or any entity which is at 
least 51% owned by black people with 
disability 
 
 
 

2 • SANAS Accredited BBBEE Certificate or 
sworn affidavit where applicable. 
and 

• Medical Certificate indicating that the 
disability is permanent 
or 

• South African Social Security Agency 
(SASSA) registration indicating that the 
disability is permanent 
Or 

• National Council for Persons with Physical 
Disability in South Africa registration 
(NCPPDSA) 

5. An EME or QSE or any entity which is at 
least 51% owned by black youth  

2 • ID Copy and SANAS Accredited 
BBBEE Certificate or sworn affidavit 
where applicable. 

 
1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation 
required to claim for specific goals will be interpreted to mean that preference points for specific goals 
are not claimed. 

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any 
manner required by the organ of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 
to provide goods or services through price quotations, competitive tendering process or any other 
method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and a 
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and 
disposal of assets and concession contracts, excluding direct sales and disposal of assets through 
public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
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FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
                                                            80/20 or 90/10 
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 

80/20             or             90/10 
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
)        or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported 
by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 
tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
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preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals allocated points in terms of this 
tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by 
the organ of state) 

Number of points 
claimed (80/20 

system) 

(To be completed by 
the tenderer) 

1. An EME or QSE or any entity which is at least 51% 
owned by black people  

10  

(5) Located in Eastern Cape for work to be done 
or services to be rendered in the Eastern Cape 
area 

2  

2. An EME or QSE or any entity which is at least 51% 
owned by black women  

4  

3. An EME or QSE or any entity which is at least 51% 
owned by black people with disability 

2  

4. An EME or QSE or any entity which is at least 51% 
owned by black youth  

2  

 

 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

Yes      Partnership/Joint Venture / Consortium 

Yes      One-person business/sole propriety 

Yes      Close corporation 

Yes      Public Company 

Yes      Personal Liability Company 

Yes      (Pty) Limited 

Yes      Non-Profit Company 

Yes      State Owned Company 
 

[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
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1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 
have – 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has 
been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 
 
 

 
………………………………………SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME: ………………………………………………………. 

DATE: …………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
 
……………………………………………………… 
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REPUBLIC OF SOUTHAFRICA B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES 

(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE) 

(Gazette Vol. 630 No. 41287)  
Issued in terms of paragraph 3.6.2.4.1 (B) 

I, the undersigned,  
 

Full name & Surname  

Identity number  

 
Hereby declare under oath as follows: 
 

1) The contents of this statement are to the best of my knowledge a true reflection of the facts. 

2) I am a Member  / Director  / Owner   (Select one) of the following enterprise and am duly authorised 

to act on its behalf: 

Enterprise Name:  

Trading Name (If 

Applicable): 

 

Registration Number:  

Enterprise Physical 

Address: 

 

Type of Entity (CC, (Pty) 

Ltd, Sole Prop etc.): 

 

Nature of Construction 
Business: 

Indicate the applicable 

category with a tick. 

BEP 
(Built Environment  Professional) 

Contractor Supplier 

Definition of “Black 

People” 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as 
Amended by Act No 46 of 2013 “Black People” is a generic term which means 
Africans, Coloureds and Indians – 
who are citizens of the Republic of South Africa by birth or descent; or who became 
citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27 
April 1994 and who would have been entitled to acquire citizenship by naturalization prior 
to that date;” 

Definition of “Black 

Designated Groups” 

“Black Designated Groups” means: 
(a) unemployed black people not attending and not required by law to attend an 
educational institution and not awaiting admission to an educational institution; 
(b) Black people who are youth as defined in the National Youth Commission Act of 1996; 
(c) Black people who are persons with disabilities as defined in the Code of Good Practice 
on employment of people with disabilities issued under the 
Employment Equity Act; 
(d) Black people living in rural and under developed areas; 
(e) Black military veterans who qualifies to be called a military veteran in terms of the 
Military Veterans Act 18 of 2011;” 

 

3) I hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good 
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013, 

 The Enterprise is ______________% Black Owned 

 The Enterprise is ______________% Black Female Owned 

 The Enterprise is ______________% Owned by Black Designated Group (provide Black Designated Group 

Breakdown below as per the definition in the table above) 
o Black Youth %    ______________% 

o Black Disabled %    ______________% 

o Black Unemployed %    ______________% 

o Black People living in Rural areas %  ______________% 

o Black Military Veterans %   ______________% 
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4) Based on the Financial Statements  /Management Accounts and other information available   on the  
 
latest financial year-end of ______/________/____________,  (format: day/month/year)  the annual Total  
                                                                       day/     month        /year 

Revenue was less than the applicable amount confirmed by ticking the applicable box below. 
 

BEP R1.8 million  

Contractor R3.0 million  

Supplier R3.0 million  

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be 
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the 
Minister of Trade and Industry. 
 
 Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below. 

 

100% Black Owned Level One (135% B-BBEE procurement recognition level) 
 

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level) 

 

At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level) 

 

Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level) 

 

 
 
5) I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and 
consider the oath binding on my conscience and on the Owners of the Enterprise which I represent in this 
matter. 
 
 
6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner. 
 
 
 

Deponent Signature____________________________ 

 

 
Date: ____________________________________________ 

_________________________________ 
Commissioner of Oaths 

Signature & stamp 

 
 
 
 
 
 
 
 
 
 

Stamp Commissioner of Oath 
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REPUBLIC OF SOUTHAFRICA SPECIAL CONDITIONS OF BID (SCB-1) 

1 INTERPRETATION 

1.1 The word “Bidder” in these conditions shall mean and include any firm of Contractors, Services 
Providers or any company or body incorporated or unincorporated or any other legal entities. 

1.2 The word “Department” in these conditions shall mean the DEPARTMENT OF PUBLIC WORKS AND 
INFRASTRUCTURE 

1.3 Any reference to words “Bid” or “bidder” herein and or any other documentation shall be construed to 
have the meaning as the words “Tender” or Tenderer”.  

 
2 PRECEDENCE 

2.1. If any other condition (bid rule) in the bid document is in contradiction with the “Special Conditions of Bid” 
the “Special Conditions of Bid” will take preference.   

2.2. The “Special Conditions of Bid” can only be amended by an official addendum before the closing date of 
the bid.  

 
3 GENERAL BID RULES 

3.1.  “Written” or “in writing” means hand-written in non-erasable ink or any form of electronic or digital writing 
and or a combination thereof.  

3.2. The digital and or electronic completion and signing of documents is permitted. 
3.3. A bidder participates in this bid process entirely at its own risk and cost.  
3.4. The Department may accept or reject any bid offer or may cancel the bid process (or reject all bid offers at 

any time) prior to award, due to the following: 
3.4.1. due to changed circumstances, there is no longer a need for the goods or services specified in the 

invitation; 
3.4.2.  funds are no longer available to cover the total envisaged expenditure; 
3.4.3. no acceptable tender is received;  
3.4.4. there is a material irregularity in the tender process; or 
3.4.5. there is material change in the scope of works. 

3.5. The Department shall not accept or incur any liability for such cancellation or rejection or acceptance, but 
will give written reasons for such action upon receiving a written request to do so.  

3.6. Completed bid documents in a sealed envelope, endorsed with the relevant bid number, bid description 
and the closing, must be deposited in the bid box as indicated in the bid document.  

3.7. Bidders must ensure that bids submitted via courier services are deposited by the courier service in the 
Departmental Bid box, prior to the closing date and time. The Department will not accept responsibility for 
any bids, which are not timeously deposited in the Bid Box.  

3.8. A Bid will be treated as a late bid, if it is not received in the bid box. The Department will not accept 

responsibility for any late depositing of bids or for the non-depositing of bids in the bid box, which are as a 

result from an act committed or omitted by an official. This is not limited to the following cases: 

3.8.1. A Bidder handed over its bid to a departmental official or to the security services personnel 

timeously, but they omits to deposit the bid in the bid box on or before the closing date and time. 

3.8.2.   If a courier service delivers the bid to a departmental official or to the security services personnel 

timeously and it is not deposited in the bid box timeously. 

3.8.3.  The bid documents were send through mail / Post Office and it is not timely collected and or timely 

deposited in the Departmental Bid Box. 

3.9. Bids received after the closing date and time will not be accepted for consideration and where practical, 
be returned unopened to the Bidder(s). 

3.10. Bidders who are not registered on the CSD, must register on the CSD within 7 working days, if requested 
to do so. No award letters or purchase orders or contracts will be signed, with a bidder not registered on 
the CSD.  

3.11. The Department will download the following documents, if not submitted by bidders:  
3.11.1. CSD registration certificate (if the bidder is registered in the CSD) 
3.11.2. CIPC registration  
3.11.3. CIDB registration  

3.12.  Bidders are not allowed to recruit or shall not attempt to recruit an employee of the Department for 
purposes of preparation of the bid or for the duration of the execution of this contract or any part thereof. 
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4.1. If a bidder becomes aware of any ambiguities or contradictions or omissions in the bid document or the 
specifications, drawings or descriptions or functionality or quality, or any part of the bid document, this 
should be clarified with the Department, at least five (5) working days before the closing time stated in the 
tender data.  

4.2. If the Department found, after the closing date of the bid, that there is an ambiguity/ contradiction or 

omission in the bid document , the Department reserves the right to: 

4.2.1. If the ambiguity or contradiction or omission  in the bid document is of an administrative 

nature, request bidders to correct any non-compliances caused by the ambiguity or 

contradiction or omission or 

4.2.2. If the ambiguity or contradiction or omission is immaterial, proceed to finalise the 

procurement process and notify the delegated authority  in the submission of the ambiguity 

or contradiction or omission for the consideration of  the approving authority or  

4.2.3. Cancel the bid and process  

 
5 PERIOD OF VALIDITY FOR BIDS AFTER CLOSING DATE 

5.1 All Bids must remain valid from the closing date for a period as stipulated in the bid document. 

5.2 The Department reserves the right to request for the validity extensions of bids, should it deemed 

necessary. The following conditions will apply when the Department request for a validity extension of a 

bid:  

5.2.1 The request for a validity extension will be done while the validity period of the bids are still valid.  
5.2.2 Bidders have the right to refuse the extension of the validity period of their bids.  
5.2.3 If a request for validity extensions are send to bidders while the validity period of the bids are still 

valid, non-replying to the request for validity extension before the expiry date will be deemed  a 
tacit agreement to the extension of the validity period.  The Department will communicate with the 
affected bidders to confirm such tacit agreement. 

5.2.4 Should the bidder not agree with the tacit agreement, the bidder shall be deemed to be non-
responsive and not considered for further evaluation. 

5.2.5 If a bidder(s) refused a validity extension, it will be deemed that the bidder(s) had withdrawn their 
bids from the bidding process. The Department reserves the right to continue with its bid evaluation 
and adjudication of the remaining bids and finalise the process. 

 
6 BRAND NAMES 

6.1 Wherever a brand name is specified in this bid document (i.e. in the specifications, pricing schedule or bill 

of quantities or anywhere in this document), the department’s requirement is not limited to the specified 

brand name, but requires an item similar/equivalent or better than specified. 

 
7 CONTRACTUAL PRICE ADJUSTMENTS  

7.1 The Bid will not be subjected to any price escalation, unless specified otherwise in the bid documents. 
 

8 AUTHORITY TO SIGN BID DOCUMENTS 

8.1 No authority to sign (PA 15.1: Resolution of Board of Directors) is required from an enterprise which has 
only one director or is a sole ownership.  

8.2 In the case of a bid being submitted on behalf of a company, close corporation or partnership, evidence 
should be submitted with the bid at the closing time, that the Bid has been signed by a person properly 
authorised by resolution of the directors or under the articles of the entity. For that purpose, forms PA-15.1-
15.3 (Resolution of Board of Directors) are included in the bid document for completion by the relevant 
Board(s) of Directors  

8.3 The department further accepts that, in the absence of a PA 15.1: Resolution of Board of Directors, any 
director or any member of the enterprise may have the authority to bind the enterprise. Therefore the 
following will apply when only one director or one member of the enterprise signed the bid documents:  
8.3.1 The signature of any one of the directors or any one of the members of the enterprise will bind the 

enterprise and all the directors/ members of the enterprise. This condition will therefore render the 
bid valid; and  

8.3.2 The Department will verify the authority to sign (if deemed necessary) and where possible, may 
request proof of such authority of the relevant director or relevant member to act on behalf of the 
enterprise in the form of a “ Resolution of the Board of Directors”, if such “, (PA 15.1: Resolution of 
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completed, 
8.4 In the case of a sub-contractor agreement, a joint venture or consortia, the signing of the sub-contractor 

agreement, or Joint Venture or Consortia agreement by any director or member of each of the parties to 
the agreement, will render the sub-contractor agreement or Joint Venture or Consortia agreement valid. 
Therefore:  
8.4.1 The Department reserves the right to request from each party to the sub-contractor agreement or 

Joint Venture or Consortia” agreement, proof of such authority of the relevant director or relevant 
member to act on behalf of the enterprise(s), in the form of a “ Resolution of the Board of Directors”, 
if it was not submitted with the bid or was not completed or was incorrectly completed, 

8.5 In the event that a non-member or non-director to the enterprise(s) sign the bid documents and or sign a 
joint venture or consortia agreement, an “Authority to sign” issued by a director of the enterprise(s) or by 
the Board of Directors of the enterprise(s) must be submitted with the bid at the closing date.  Failure to 
comply with this requirement at the closing date of the bid, will invalidate the bid submitted. 
 

9 CONTRACT PERIOD 

9.1 The contract period is stipulated in the Contract Data or the specifications.  
9.2 The construction period for Infrastructure works, will commence from the date of site handover.  
 

10 NEGOTIATION WITH THE IDENTIFIED PREFERRED BIDDER 

10.1 The Bid will be awarded to the bidder who scores the highest PPPFA number of points: 

10.1.1 However, should an offer not be market related, the Department reserves the right to 

negotiate with bidders a reasonable market price /offer? 

 
11 AWARD OF CONTRACTS TO TENDERERS NOT SCORING HIGHEST POINTS 

11.1 The Department reserves the right to award the bid to a tenderer not scoring the highest points, after 
having applied an objective criteria or a risk assessment criteria, if such (i.e. the objective criteria/ risk 
assessment) is specified in the bid document. 

 
12 TAX COMPLIANCE 

12.1 No tender shall be awarded to a bidder who is non tax -compliant. 
12.2 All bidders’ tax matters must be in order prior to award.  
12.3 Bidders’ tax matters will be verified through CSD. 
12.4 If the recommended bidder’s tax status is non-compliant, the recommended bidder must submit written 

proof from SARS of their tax compliant status or submit written proof that they have made an arrangement 
with SARS to meet their outstanding tax obligations. 

12.5 The recommended bidder will be given a maximum of seven (7) working days to correct their tax 
compliance status. 

12.6 Failure to comply within seven (7) working days, from the date of the request, the Department will reject 
the bid submitted by the bidder. 
 

13 REGISTRATION AS A VAT-VENDOR 

13.1 Non-VAT vendors do not have to include VAT in their bid prices. 
13.2 Non-VAT vendors who submit bids for contracts that would, if successful, take their annual turnover above 

the threshold of R1 million, must include VAT in the prices quoted and must therefore immediately upon 
award of the contract, register with the South African Revenue Service (SARS) as VAT vendors.   

13.3 The award of contract would be conditional (for Non-VAT vendors who included VAT in their prices) 
conditional pending the successful bidder submitting proof of registration as VAT vendor with SARS within 
21 days of award.  

13.4 Failure to comply within 21 days after being notified to do so will lead to the automatic withdrawal of the 
“provisional letter of award” and elimination of the bidder’s offer. 

13.5 VAT vendors must include VAT in their bid prices and failure to comply will lead to an automatic elimination 
of the bidder’s offer. 

13.6 In all other instances, where bidders have excluded VAT from the prices quoted, if the bidder is successful, 
the letter of award will clearly state that the price at which the contract is awarded is exclusive of VAT and 
that VAT will not be added on at any stage after the contract has been signed.   

13.7 If a Non-VAT vendor/ bidder is contracted with the Department with a price which is Excluded Vat, and it 
becomes a VAT vendor after award or alternatively becomes a VAT vendor due to a cumulative number 
of awards, the bidder will have to absorb the adverse financial implications of not including VAT in their 
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any future payments.   

 
14 CERTIFICATION OF DOCUMENTS 

14.1 Where so required in the bid documents, bidders are required to submit copies, which are certified as a 

“true copy of the original”.  

14.2  If a bidder submitted an uncertified copy of an original document, or an original copy which is not correctly 
certified, the bidder will be afforded an opportunity to correct such non-compliance within a minimum period 
of 48 hour. 

14.3 All bidders’ whose copies complies with the minimum requirements above, will be “deemed in order” and 
will be subjected for consideration in further evaluation processes, even if the Department did not request 
any corrections.  

14.4 No submissions of new or alternative documents or certified copies of new or alternative documents will 
be allowed after the bid closing date.  
  

15 AWARDING OF POINTS FOR SPECIFIC GOALS (PA-16) 

15.1 In accordance with the PPPFA regulations 2022, bidders will not be eliminated if they do not submit a 

BBBEE – certificate or a “valid sworn affidavits”. The bidder will not be scored for points, but will be 

evaluated further.  

15.2 For a bidder to be awarded points for specific goals as per the bid, the bidder must submit proof as specified 

in the bid document with the bid at the closing date and time. 

15.3 The requirements of a valid BBBEE-Certificate and or “Sworn Affidavit” as specified in the Special 

Conditions of Tender applies. 

15.4 Parties in an unincorporated joint venture must submit its own consolidated B-BBEE certificate, which has 

not expired at the closing date of the bid. 

15.5 If a bidder submit with the bid at the closing date the required proof for specific goals, as specified in the 

bid document, but the proof is not certified or is certified incorrectly, the bidder will be given a minimum of 

48 hours to submit a copy which is correctly certified. The copy maybe certified after the closing date of 

the bid. The copies maybe certified after the closing date of the bid.  

15.6 Non-submission of the PA-16 form or non-completion the PA-16 form or an incomplete PA-16 form, is not 

an elimination criteria. 

15.7 If a bidder submit at the closing date of the bid a valid proof as specified in the bid document, but the 

bidder’s PA 16 is not signed or dated or witnessed or it is not properly completed, or its not completed or 

submitted or did not claim points, the bidder will be given a minimum of 48 hours to submit or correctly 

complete its PA 16.  

15.8 All bidders’ whose submitted proof as specified in the bid document  and it complies with the minimum 

requirements above, will be “deemed in order” and will be subjected for consideration in further evaluation, 

even if the Department did not request any corrections/ certifications.  

15.9 No submissions of alternative proof for specific goals as specified in the bid document will be allowed after 

the bid closing date. 

15.10 Bidders who failed to submit the required proof for points for specific goals, will not be scored for the 

relevant specific goal(s), but there offers will still be evaluated further.  

 
16  BIDDER’S DISCLOSURE/ BIDDER’S DECLARATION (PA - 11) 

16.1 The Department will afford a bidder an opportunity to correct its PA-11 form, if the bidder omitted to 

sign or to complete or to properly complete this form.  

16.2 A bidder’s offer maybe eliminated if the bidder’s declaration is proven false during the bid evaluation 

process.  

 
17 CORRECTION OF ERRORS 

17.1 Only the authorised signatory to the tender should initial corrections in the tender document. 

17.2 All corrections must be in non-erasable ink and the use of correcting fluid (tippex) is prohibited. 

17.3 In the event that a correction is not initialled or the correction is initialled by a person not having the 

prescribed authority, the Department will: 
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17.3.2 If accepting the response from the tenderer, evaluate the bid further and    or; 

17.3.3 Allow the tenderer to correct/ ratify any noncompliance, where necessary.  

 
18 CONDITIONS WITHDRAWN FROM THE GENERAL CONDITIONS OF CONTRACT 

18.1 N/A 

 
19 INCOMPLETE SECTIONS OR SCHEDULES IN BID DOCUMENTS 

19.1 Bidders’ who omitted or incorrectly completed a section(s) or a schedule(s) in the bid document, but 

have submitted with the bid the required/ specified proof or supportive documents for that particular 

sections of the document, maybe allowed to correct such non-compliance.    

20 POINTS FOR SPECIFIC GOALS 
 

20.1 To qualify for points for Specific goals, as specified in the “Invitation to Bid” and the “PA-16”, bidders 

must comply with the requirements at the closing date of the bid.  

20.2 It is the bidder’s responsibility to ensure that it submit the correct evidence at the closing date of the 

bid, for the validation of the points the bidder is claiming.  

20.3 Bidder’s will not be given an opportunity to submit evidence after closing date, if the evidence is not 

submitted or if incorrect evidence was submitted. 

21 THE OTHER ADDITIONAL INFORMATION WHICH MAY BE REQUIRED FOR EVALUATION 
 

CRITERIA SPECIAL CONDITIONS OF BID 

a) A close corporation, incorporated prior to 1 May 
2011 under the Close Corporations Act, 1984 
(Act 69 of 1984, as amended) 

Copies of the Founding Statement - CK1 

b) A profit company duly registered as a private 
company. [including a profit company that meets 
the criteria for a private company, whose 
Memorandum of Incorporation states that the 
company is a personal liability company in terms 
of Section 8(2)(c) of the Companies Act, 2008 
(Act 71 of 2008, as amended)]. 

Copies of: 
i. Certificate of Incorporation - CM1; 
ii. Shareholding Certificates of all Shareholders of the 

company, plus a signed statement of the company’s 
Auditor, certifying each Shareholder’s ownership / 
shareholding percentage relative to the total; and/or 

iii. Memorandum of Incorporation in the case of a personal 
liability company. 

c) A profit company duly registered as a private 
company in which any, or all, shares are held by 
one or more other close corporation(s) or 
company(ies) duly registered as profit or non-
profit company(ies). 

Copies of documents referred to in a. and/or b. above in 
respect of all such close corporation(s) and/or 
company(ies). 

d) A profit company duly registered as a public 
company. 

Copy of Certificate of Incorporation - CM1, and a signed 
statement of the company’s Secretary or Auditor 
confirming that the company is a public company. 

e) A non-profit company, incorporated in terms of 
Section 10 and Schedule 1 of the Companies 
Act, 2008 (Act 71 of 2008, as amended). 

Copies of: 
i. The Founding Statement - CK1; and 
ii. The Memorandum of Incorporation setting out the 

object of the company, indicating the public benefit, 
cultural or social activity, or communal or group 
interest. 

f) A natural person, sole proprietor or a Partnership Copy(ies) of the Identity Document(s) of:  
i. such natural person/ sole proprietor, or each of the 

Partners to the Partnership. 

g) A Trust Deed of Trust duly indicating names of the Trustee(s) and 
Beneficiary (ies) as well as the purpose of the Trust and 
the mandate of the Trustees. 
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22 DISCLAIMER 
 

22.1 It is impractical and cumbersome for the Department to communicate with all qualifying bidders to 

correct/ ratify all eligible matters as articulated in this “Special Conditions of Bid”. The  Department 

therefore reserves the right and discretion, during its evaluation and other administrative processes to: 

22.1.1 Limit its correspondences for corrections/ ratifications/ clarities to potential higher point 

scoring bidders only and to 

22.1.2 Further evaluate any potential qualifying lower scoring bidder(s) as “deemed responsive” or 

giving points, etc., without requesting the corrections/ ratifications of a matter which is eligible 

as per the “Special Conditions of Bid”.   
 

– End Special Conditions of Bid – 
(Version: Approved 29 May 2026) 
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FACILITIES MANAGEMENT CONDITIONS OF CONTRACT 

(DPW)  

  

  

SEPT. 2005 VERSION 1 



Bid No: GQET-2026/2027-023  
    

Page 54 of 167 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND REPAIRS OF FIRE PROTECTION AND DETECTION 

SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  
 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA PA-10 (FM):  CONDITIONS OF CONTRACT 

  
 

1. DEFINITIONS 
 

1.1. The following words and expressions shall have the meanings hereby assigned to them except 
where the context otherwise requires: 

 
1.1.1. “Additional Services” are increases in the quantity of the routine Services detailed in the Scope of 

Works. 
 
1.1.2. "Bill of Quantities" means the document so designated in the Pricing Data that describes the 

Services and indicates the quantities and rates associated with each item which the Employer 
agrees to pay the Service Provider for the Services completed;  

 
1.1.3. "Certificate of Completion" means the certificate issued by the Service Manager signifying that the 

Contract has expired; 
 
1.1.4. "Commencement Date" means the date on when the Service Provider is notified of the Employer’s 

acceptance of its offer; 
 
1.1.5. “Contract” means the Contract signed by the Parties and of which these Conditions of Contract 

form part of, and such amendments and additions to the Contract as may be agreed in writing 
between the Parties; 

 
1.1.6. "Contract Data" means the specific data, which together with these Conditions of Contract, Scope 

of Works and Pricing Data collectively describe the risks, liabilities and obligations of the 
contracting Parties and the procedures for the administration of the Contract; 

 
1.1.7. “Contract Period” is from Commencement Date for the period stated in the Contract Data; 

 
1.1.8. “Contract Price” means the price to be paid for the Services in accordance with the Pricing Data, 

subject to such additions thereto or deductions there from as may be made from time to time under 
the provisions of the Contract; 

 
1.1.9. “Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and 

Acceptance; 
 

1.1.10. “CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in the 
cost of labour, plant and materials and goods as stated in the Contract Data; 

 
1.1.11. “Day” means a calendar day; 

 
1.1.12. “Drawings” means all drawings, calculations and technical information which are made available to 

the Service Provider for inspection at a venue and time to be announced by the Service Manager 
and any modifications thereof or additions thereto from time to time approved in writing by the 
Employer or delivered to the Service Provider by the Employer; 

 
1.1.13. “Employer” means the contracting Party named in the Contract Data who appoints the Service 

Provider; 
 

1.1.14. "Equipment" includes all appliances, tools implements, machinery, articles and things of 
whatsoever nature required in or for the rendering, completion or defects correction of the Services 
but does not include materials;   

 
1.1.15. "Facilities" means the land and buildings, detailed in the Scope of Works, and any additions, or 

omission thereto, made available by the Employer for the purposes of the Contract, on, under, 
over, in or through which the Services are to be rendered or carried out; 

 
1.1.16. “Form of Offer and Acceptance” means the written communication by the Employer to the Service 

Provider recording the acceptance of the Service Provider’s offer; 
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1.1.17. “Identified Projects” means any projects, other than routine Services, identified and agreed 
to by the Parties during the Contract period or any extensions thereto, to be completed in terms of 
the Contract. 

 
1.1.18. “Materials” includes all materials, commodities, articles and things required to be furnished under 

the Contract for the execution of the Services; 
 

1.1.19. “Month” refers to the period commencing on a certain day of a month to the day preceding the 
corresponding day of the next month; 

 
1.1.20. "Parties" means the Employer and the Service Provider; 

 
1.1.21. "Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and 

assumptions, which it will be assumed in the Contract were taken into account by the Service 
Provider when developing his prices; 

 
1.1.22. “Services” means all the work to be performed by the Service Provider during the Contract Period 

in accordance with the Contract, as more fully set out in the Scope of Works, as amended from 
time to time by written agreement between the Parties; 

 
1.1.23. “Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been 

accepted by or on behalf of the Employer and, where applicable, includes the Service Provider’s 
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but 
not, except with the written consent of the   Employer, any assignee of the Service Provider; 

 
1.1.24. "Service Manager" means the representative of the Employer named as the Service Manager in 

the Contract Data. The Employer reserves the right to replace the said Service Manager, by written 
notice to the Service Provider, without the need to furnish reasons therefor;  

 
1.1.25. "Scope of Work" refers to the document which defines the Employer’s objectives and requirements 

and specifications and any other requirements and constraints relating to the manner in which the 
Services must, or may, be provided or performed; 

 
1.1.26. “Service Period” refers to the period indicated in the Contract Data during which the Service 

Provider shall render the Services required in terms of the Contract; 
 

1.1.27. “Transitional Stage” refers to the period indicated in the Contract Data, which commences 
immediately on the expiry of the Service Period, and during which  the Services to be provided by 
the Service Provider shall include, inter alia, the provision and transfer to the incoming service 
provider of managerial support and information, as detailed in the Scope of Works. 

 
2. INTERPRETATION 

 
2.1. In this Contract, except where the context otherwise requires: 

 
2.1.1 The masculine includes the feminine and the neuter, vice versa; 

 
2.1.2 The singular includes the plural; and vice versa 

 
2.1.3 Any reference to a natural person includes a body corporate, firm, association or 

consortium/joint venture/partnership, vice versa. 
 

2.2. The headings to the clauses of this Contract are included for reference purposes only and shall not 
affect the interpretation of the provisions to which they relate. 

 
2.3. Words and phrases defined in any clause shall bear the meanings assigned thereto. 
 
2.4. The various parts of the Contract are severable and may be interpreted as such. 
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expressions bear corresponding meanings. 
 
2.6. If any provision in a definition clause is a substantive provision conferring rights or imposing 

obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of 
the Contract, notwithstanding that it is only contained in the interpretation clause. 

 
 

3. DURATION  
 

3.1. The rights and obligations of the Parties to this Contract shall commence on the Commencement 
Date.  

 
3.2. Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the 

Contract will commence on the Commencement Date and terminate on the expiry of the Contract 
Period, unless it is extended in terms of clause 3.3. 

 
3.3. The terms or duration of the Contract may be extended as a result of bona fide negotiations 

between the Parties. No extension of term or duration of the Contract shall however be valid unless 
the terms and conditions of such extension has been reduced to writing and signed by the 
authorised representatives of both Parties. 

 
4. RIGHTS AND OBLIGATIONS OF THE EMPLOYER 

 
4.1. The Employer shall give access to or supply the Service Provider with: 
 

4.1.1 All relevant, available data and information required and requested by the Service Provider 
for the proper execution of the Services; and 

 
4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution 

of its duties under the Contract. 
 

5. RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER 
 

5.1. The Service Provider shall, in executing his obligations, comply with the Service Manager's written 
instructions on any matter relating to the Services.  

 
5.2. The Service Provider shall take instructions only from the Service Manager or other persons 

authorised by the Service Manager in terms of Clause 6. 
 
5.3. The Service Provider shall not have the power of attorney or authority to enter into any contract or 

to otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation 
has been obtained. 

 
5.4. The Service Provider shall ensure that it, its employees, agents and representatives have the 

relevant experience and capacity necessary for rendering of the Services with the reasonable 
degree of skill, care and diligence that may be expected of professionals providing services similar 
to the Services.  

 
5.5. Should any member of the Service Provider’s team, in the opinion of the Service Manager or 

occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the 
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or 
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing 
and together with reasons therefor, request that such person be removed. Such person shall not 
again be employed on the Services without the prior written consent of the Employer. 

 
5.6. The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of 

receipt of the Employer’s written request. 
 
5.7. The Service Provider shall ensure that reasonable levels of care and responsibility are exercised 

when using items belonging to the Employer in the delivery of the Services. 
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5.8. During the ongoing provision of the Services the Service Provider shall at all times keep the 

Facilities clean and in a safe condition. 
 
5.9. Notwithstanding anything herein contained to the contrary, it is specifically agreed that the 

appointment of the Service Provider shall not create an employment contract or relationship 
between the Parties and the Service Provider or his employees shall therefore not be entitled to 
any benefits to which the employees of the Employer may be entitled. 

 
 

6. SERVICE MANAGER  
 

6.1. The Service Manager shall administer the Contract on behalf of the Employer in accordance with 
the provisions of the Contract. 

  
6.2. The Service Manager may delegate any of his powers and authority and may cancel such 

delegation, on the prior written notification thereof to the Service Provider. 
 
6.3. Such delegation shall continue in force until the Service Manager notifies the Service Provider in 

writing that the delegation is terminated. 
 
6.4. The Service Provider may at any time, prior to giving effect thereto, refer any written order or 

instruction of the Service Manager’s delegatee to the Service Manager who shall confirm, reverse 
or vary such order or instruction. 

 
7. SECURITY  

 
7.1. The Service Provider shall provide to the Employer security in the amount and in the form set out 

in the Contract Data and any expenditure incurred in doing so shall be borne by the Service 
Provider. 

 
7.2. Should the Service Provider fail to select the security to be provided or should the Service Provider 

fail to provide the Employer with the selected security within 21 days from Commencement Date, it 
shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 
% of the Contract Sum (excl. VAT). 

 
8. SECURITY CLEARANCE 

 
8.1. In the event of security clearance becoming necessary, the Service Provider, any subcontractors 

and all human resources utilized by the Service Provider undertake to undergo security clearance, 
for which purpose the necessary forms will be made available to the Service Provider at the 
relevant time by the Employer. The Service Provider accepts that if he or any of his human 
resources refuses to undergo the required security clearance, they will not be allowed on the 
Facilities to render the Services. 

 
8.2. It is required that all persons engaged in the rendering of the Services shall be easily identifiable 

and where required, security cleared. 
 

9. CONFIDENTIALITY 
 

9.1. The Service Provider undertakes to keep any and all information, of whatever nature, relating to 
the Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential 
and such shall not be sold, traded, published or otherwise disclosed to anyone in any manner 
whatsoever, including by means of photocopy or other reproduction, without the Employer’s prior 
written consent. As disclosure or improper use of the confidential information, without the 
Employer’s prior written consent, will cause the Employer harm: 

 
9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and 

shall indemnify the Employer against any claims by third parties as a result of such 
unauthorised disclosure or use thereof , either in whole or in part; and/or 
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9.2.1 the Employer shall be entitled to cancel the Contract 
  
9.2. The Service Provider shall be entitled to disclose such confidential information to the following 

persons, who have a clear need to know interest, in order to assist with the rendering of the 
Services on the Contract: 

 
9.2.1 employees, officers and directors of the Service Provider; and 

 
9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of 

rendering the Services, provided that the identity of such consultant or agent is made 
known to the Employer in writing and the Employer acknowledges in writing that the 
confidential information may be disclosed to such person. 

 
9.3. The Service Provider shall be responsible for ensuring that all persons to whom the confidential 

information is disclosed under this Contract shall keep such information confidential and shall not 
disclose or divulge the same to any unauthorised person. 

  
9.4. The confidential information shall remain the property of the Employer and the Employer may 

demand the return or destruction thereof, at the cost of the Service Provider, at any time upon 
giving written notice to the Service Provider. Within ten (10) days of receipt of such notice, the 
Service Provider shall return all of the original confidential information and shall destroy all copies 
and reproductions (both written and electronic) in its possession or in the possession of persons to 
whom it was disclosed and furnish a certificate to the Employer stating as much. 

 
10. AMBIGUITY IN DOCUMENTS 

 
10.1. The several documents forming the Contract are to be taken as mutually explanatory of one 

another and any ambiguity in or discrepancy between them shall be explained and, if necessary, 
rectified by the Service Manager who shall thereupon issue to the Service Provider a written 
explanation giving details of the adjustments, if any, and a written instruction directing what 
Service, if any, is to be delivered. 

 
11. INSURANCES 

 
11.1. It is the responsibility of the Service Provider to assess his risks on this project and to ensure that 

he obtains and maintains the adequate insurances to cover such risks. 
 

12. ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES 
 

12.1. The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with 
an acceptable health and safety plan and such other information required in terms of the 
Occupational Health and Safety Act (85 of 1993). 

 
12.2. The Service Period shall commence 30 days from Commencement date, or on such other date as 

maybe specified in the Contract Data 
 
12.3. Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities 

or portions thereof, only after the provision by the Service Provider of an acceptable health and 
safety plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively. 

 
12.4. The Service Provider shall be given access to the Facilities or portions thereof and shall render the 

Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a 
written instruction to this effect. 

 
12.5. If the Employer fails to give the Service Provider access to the facility or any portion thereof for any 

reason other than default by the Service Provider and the Service Provider suffers additional costs 
as a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the 
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the additional costs.  
 

13. PROGRAMME 
 

13.1. The Service Provider shall deliver to the Service Manager within 14 days from Commencement 
Date, a realistic programme and a cash flow for the delivery of the Services. The programme shall 
describe and detail the order in which the Services are to be rendered and shall be subject to the 
approval of the Service Manager, which written approval shall not be unreasonably withheld. 

 
13.2. The Service Provider shall, on receipt of a written request from the Service Manager, furnish the 

Employer with any documents or information, of whatever nature, in support of the programme 
and/or in relation to the manner in which the Services are to be rendered and/or the resources to 
be supplied and used in the rendering of the Services and/or progress of the various parts of the 
Contract; and/or a detailed cash flow forecast. 

 
13.3. A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly 

or as circumstances may require. 
 
13.4. Agreement to the programme by the Service Manager or any adjustment thereto will not alter the 

responsibilities of the Service Provider in terms of this Contract. 
 

14. SUBCONTRACTING 

 
14.1. The Service Provider may subcontract any part of the Services at its discretion.  The subcontracts 

shall incorporate the applicable terms, conditions and requirements of this Contract. 
 
14.2. Subcontracting by the Service Provider shall not be construed as relieving the Service Provider 

from any obligations under the Contract or imposing any liability on the Employer. 

 
15. INTELLECTUAL PROPERTY RIGHTS INDEMNITY 

 
15.1. The Service Provider undertakes to obtain the necessary consent from the proprietors or their 

licensees should the Service Provider make use of the intellectual property of any other person. 
 

15.2. The Service Provider further indemnifies the Employer against any claim or action (including costs 
on an attorney and client scale) caused by or arising from the failure to obtain such consent. 

 
16. COMPLIANCE WITH LEGISLATION 

 
16.1. This clause applies to legislation emanating from national and provincial government as well as 

that of any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing 
on the delivery of the Services and Facilities under this Contract. 

 
16.2. All the applicable legislation, which does not specifically allow discretion in respect of compliance 

by the Employer, shall be followed exactly as intended by such legislation regardless of any 
instructions, verbal or in writing, to the contrary. 

 
16.3. Should any applicable legislation allow discretion in respect of compliance by the Employer it shall 

be followed exactly as intended by the relevant legislation as if no discretion is allowed until such 
time as specific instructions in writing are issued to the Service Provider by the Service Manager. 

 
16.4.  The Service Provider shall in the provision of the Services comply with the provisions of, and give 

all notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of 
any legislation or imposed by any other body or person. The Service Provider hereby indemnifies 
the Employer against any liability for any breach of the provision of this clause. 

 
16.5. It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits, 

referred to in Clause 16.4, in the provision of the Services. 
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not be liable to refund the Service Provider for any of the fees, taxes, levies and other charges 
referred to Clause 16.4. 

 
17. REPORTING OF INCIDENTS 

 
17.1. In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in 

writing of any incidents at the Facilities, which resulted or could have resulted in damage to 
property or injury or death to persons. 

 
17.2. The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in 

17.1 immediately after the occurrence thereof. 
 
17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written 

report on such incidents to the Service Manager within the time frame indicated by the Service 
Manager, but in any event within 48 hours of the incident.  

 
17.4. The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or 

damage to property. 
 

17.5. The Service Provider shall notify the Employer immediately, on becoming aware of the Contract 
requiring him to undertake anything that is illegal or impossible 

 
18. NUISANCE 

 
18.1. The Service Provider shall deliver the Services in a manner that shall not cause unnecessary 

noise, nuisance, or hinder the normal activities in the Facilities. 
 
18.2. The Service Provider hereby indemnifies the Employer against any liability arising out of the 

Service Provider's non-compliance with his obligations in terms of Clause 18.1. 
 

19. MATERIALS, WORKMANSHIP AND EQUIPMENT 
 

19.1. All Services delivered, and materials and workmanship shall comply with the requirements of this 
Contract, the manufacturer’s specification; good industry practice and the Service Manager's 
written instructions and shall be suitable for the purpose intended. 

 
19.2. The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service 

Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the 
suitability of materials or equipment to be used. 

 
19.3. The Service Provider shall provide all necessary assistance, labour, materials, testing equipment 

and instruments for the purpose of such tests to be performed by himself or, if so instructed by the 
Service Manager, for the purposes of tests to be performed by any other person. 

 
19.4. All costs for tests carried out shall be deemed to be included in the Service Provider’s prices 
 
19.5. Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service 

Provider to the Employer within 10 days of the tests being completed. 
 

20. URGENT WORK 
 

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repair 
work which becomes necessary due to no act or omission on the part of the Service Provider. 

  
20.2. If the remedial or repair work became necessary due to an act or omission on the part of the 

Service Provider, its employees, agents or representatives, the Service Provider shall effect such 
remedial or repair work at its own cost. 
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the Service Provider, its employees, agents or representatives and the Service Provider refuses to 
or is not available or able to effect such remedial or repair work, the Employer may effect such 
remedial or repair work either by itself or through another service provider. 

  
20.4. If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover 

such costs, losses or damages from the Service Provider or by deducting the same from any 
amount still due under this Contract or under any other contract presently or hereafter existing 
between the Employer and the Service Provider and for this purpose all these contracts shall be 
considered one indivisible whole. 

 
21. INDEMNIFICATIONS 
 
21.1. The Service Provider shall be liable for and hereby indemnifies the Employer against any liability, 

claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common 
law or by statute consequent upon: 

 
21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by, 

attributed to, or in the cause of or caused by the rendering of the Services; 
 

21.1.2 loss of or damage to any movable or immovable or personal property or property 
contiguous to the Facilities whether belonging to or under the control of the Employer or 
any other body or person arising out of, related to, occasioned by, attributed to, or in the 
cause of or caused by reason of the rendering of the Services; 

 
21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any 

materials parts, work-in-process or finished work furnished to, or in respect of which any 
payment has been made by the Employer. 

 
21.2. The Employer accepts liability for all acts or omissions of its employees, agents or representatives. 

 
22. VARIATIONS 

 
22.1. The Employer may at any time during the Contract Period, vary the Services by way of additions, 

omissions, or substitutions. 
 
22.2. No variation by the Employer of whatever nature shall vitiate the Contract. 
 
22.3. Any Services required by the Employer outside of the Services as referred to in the Scope of 

Works will be regarded as being Identified Projects and shall be dealt with under clause 23 and 
shall be executed as a variation order. 

 
22.4. The Service Provider shall inform the Employer of any instructions that are deemed to be 

Additional Services prior to such instructions being executed. 
 
22.5. Additional Services will only be executed by the Service Provider after receipt by him of a written 

instruction from the Service Manager. 
 
22.6. If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall 

not reimburse the Service Provider for the Additional Services so executed, and the Service 
Provider agrees that it shall not have a claim for payment for such Additional Services. 

 
22.7. The Additional Services will be valued at the rates in the Pricing Data. 

 
23. IDENTIFIED PROJECTS 

 
23.1. The Service Provider shall inform the Employer of any instructions that are deemed to be Identified 

Projects prior to such instructions being executed. 
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Projects. The Employer may, by itself, through another service provider or through the Service 
Provider effect the services/works under Identified Projects. 

 
23.3. Identified Projects will only be executed by the Service Provider after receipt by him of a written 

instruction from the Service Manager. 
 
23.4. If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall 

not reimburse the Service Provider for the Identified Projects so executed, and the Service 
Provider agrees that it shall not have a claim for payment for such Identified Projects. 

 
23.5 In respect of the Identified Projects, the written instruction referred to in 23.3 shall: 

 
(a) describe the services/works required to be executed by the Service Provider under the 

Identified Project; 
 

(b) state the due commencement and completion dates of the relevant Identified Project; 
 

(c) state the total cost of the relevant Identified Project as agreed to between the Parties; and 
 

(d) any additional requirements, conditions of contract and/or restrictions, other than those 
already stated in the Contract, that will be applicable. 

 
23.6 Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall 

furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project 
as required in 13. 

 
23.7 Where an Identified Project comprises services/works that are of the same or similar character 

executed under the same or similar conditions as those to which the rates in the Pricing Data 
apply, it shall be valued at such rates. 

 
23.8 Where an Identified Project comprises services/works that are not of the same or similar character 

executed under the same or similar conditions as those to which the rates in the Pricing Data 
apply, it shall be valued at market related rates to be agreed to in writing between the Employer 
and the Service Provider and in advance of executing the Identified Project. Failing agreement, the 
rates applicable shall be as determined by the Employer. 

 
23.9 If the Service Provider fails to complete the Identified Project by the completion date specified in 

the written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at 
the rate stated in the Contract Data, for every day that lapses from the due completion date of the 
relevant Identified Project to the date of the actual completion of such Identified Project. 

 
23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised 

work stoppages by any workman not due to any action on the part of the Service Provider, 
exceptionally inclement weather, any substantial increase in provisional quantities or any other 
cause beyond the Service Provider’s control, including delays caused by the Employer, then the 
Service Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to 
the Service Manager for extension of the due completion date of the relevant Identified Project 
stating the cause of delay and period of extension applied for. 

 
23.11 If during the period for completion of the Identified Project or any extension thereof abnormal 

rainfall or wet conditions occur, the formula below shall be used to calculate separately the delay 
for each calendar month or part thereof. It shall be calculated each month during the period 
referred to herein above, or until the issue date of the certificate of completion for the relevant 
Identified Project, whichever is the shorter period. The delay calculated for a given month shall be 
used to determine the interim extension of time granted for the month. At the end of the applicable 
period referred to above, the aggregate of the monthly delays will be taken into account for the final 
determination of the total extension of time for the Contract: 

 
V = (Nw – Nn) + (Rw – Rn) 
                                X 
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V = Delays due to rain in calendar days in respect of the calendar month under 
consideration. 

 
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more 

per day has been recorded 
 
Rw = Actual rainfall in mm for the calendar month under consideration. 
 
Nn = Average number of days in the relevant calendar month (as derived from existing 

rainfall records provided in the project specifications) on which a rainfall of Y mm or 
more per day has been recorded. 

 
Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records 

supplied in the project specifications. 
 
X = 20, unless otherwise provided in the project specifications. 
 
Y = 10, unless otherwise provided in the project specifications. 
 
The total delay that will be taken into account for the determination of the total extension of time for 
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. 
But if the grand total is negative, the time for completion shall not be reduced on account of 
abnormal rainfall. The total extension of time for any calendar month shall not exceed (Nc – Nn) 
calendar days, where Nc = number of days calendar days in the month under consideration 
 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the 
average number of days during which rainfall equals or exceeds Y mm per day. 
 
The factor (Rw – Rn) ÷ X shall be considered to represent a fair allowance for variations from the 
average for the number of days during which rainfall does not equal or exceed Y mm per day, but 
when wet conditions prevent or disrupt work. 
 
This formula does not take into account any flood damage, which could cause further or concurrent 
delays and which should be treated separately in so far as extension of time is concerned. 
 
Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise 
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all 
necessary precautions to ensure that the rain gauges cannot be interfered with by unauthorized 
persons. 
 
Information regarding existing rainfall records, if available from a suitable rainfall station near the 
site, will be supplied in the project specifications, together with calculations of rain delays for 
previous years in accordance with the above formula. The average of these delays will be 
regarded as normal rain delays which the Contractor shall accommodate in his programme, and for 
which no extension of time will be considered. 

 
23.12 Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend 

the due completion date of the relevant Identified Project by a period to be determined by the 
Employer or may refuse to extend the due completion date of the relevant Identified Project. The 
due completion date of an Identified Project may not be extended beyond the end of the Contract 
Period stated in the Contract Data. 

 
23.13 Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties. 
 
 
 
23.14 Should the Service Provider fail to apply in writing for an extension of the due completion date of 

the relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not 
grant an extension of the due completion date then the due completion date stipulated in the 
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exonerated from liability to pay the penalty stipulated in 23.9 or from specific performance of the 
service/works within the period in the relevant written instruction. 

 

24. SUSPENSION OF THE SERVICES 
 
24.1 The Service Provider shall, on the written order of the Service Manager, suspend the provision of 

the Services or any part thereof for such time or times and in such manner as the Service Manager 
shall order and shall, during such suspension, properly protect the Services so far as is necessary.  

 
24.2 If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the 

Services, the Service Provider shall re-schedule the relevant Services. For the duration of such 
suspension all penalties applicable to that Service will be waived. Should the Service Provider 
suffer any additional costs resulting from such suspension, the Service Provider shall be entitled to 
make a claim therefor provided that the Service Provider shall prove his claim and that he has 
taken all reasonable steps to mitigate the additional costs. 

 
24.3 If the Service Provider is unable to render any of the Services for any reason other than an 

instruction by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not 
be liable for any claim of whatever nature, including a claim for costs, by the Service Provider. 

 
25. PENALTY FOR NON-PERFORMANCE 
 
25.1 The Service Provider shall be liable for a performance deduction, if the Service Provider in 

rendering any of the Services required under the Scope of Works, as amended from time to time, 
    

25.1.1 delays in performing any of the Services; 
 
25.1.2 fails to perform any of the Services; 
 
25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as 

amended from time to time. 
 
25.2 The performance deduction shall be calculated in accordance with the formula detailed in the 

Scope of Works. 
 
25.3 The Service Provider shall not be liable for a performance deduction, if the Service Provider is 

unable to perform due to no fault of his own, his employees, agents or representatives. 
 

26. PAYMENTS 
 
26.1 The Service Manager will evaluate the Service Provider’s performance on a monthly basis. 
 
26.2 The Service Provider shall submit a monthly certificate taking into account the following: 
 

26.2.1 the assessment of the Services rendered during the assessment month, including routine 
services, management fees, and services using call down rates; 

26.2.2 adjustments in terms of the pricing data; 
 
26.2.3 additional work rendered by the Service Provider; 
 
26.2.4 CPAP adjustment where stated in the Contract Data; and 
 
26.2.5 VAT. Vat will be indicated separately in all documents. 

 
 
26.3 If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, 

then 5% of all moneys (excl. VAT) in the monthly certificate  assessed by the Service Manager as 
being due to the Service Provider will be retained until such time as the amount retained equals 
2.5% or 1,25%, whichever is applicable, of the Contract Sum (excl. VAT) 
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26.4 The monthly certificate shall be supported by a detailed report substantiating the Services 
rendered at each Facility during the month under assessment. 

 
26.5 The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees 

with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking 
into account inter alia the following: 

 

i. Deductions for penalties; 

ii. Deductions for overpayments; 

iii. Deductions for retention 

iv. Deductions for damages. 
 
26.6 The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a 

tax invoice in the amount reflected in the statement. The Employer shall effect payment to the 
Service Provider within 16 days of receipt of the tax invoice. 

 
26.7 If the Service Manager does not agree with the certificate issued by the Service Provider in terms 

of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a 
statement in the amount to which the Service Manager agrees and shall give reasons for rejecting 
the balance of the claim indicated in the statement. 

 
26.8 The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the 

statement referred to in Clause 26.7. 
 
26.9 With regards to the claim in dispute, the Service Provider may, within 14 days of the Service 

Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification for 
his claim or declare a dispute in terms of 34. 

 
26.10 If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, 

the Employer shall be liable for interest thereon from 30 days after the issue of the relevant 
monthly certificate referred to in 26.2 until the date of payment at the interest rate determined from 
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance 
Management Act, 1999 (Act 1 of 1999), as amended. 

 
26.11 All the work shall be evaluated in accordance with the provisions of the Pricing Data.  
 
26.12 In assessing the quality of the work presented by the Service Provider, the Employer may enlist the 

assistance of third persons. In assessing the work the third person shall act reasonably. The 
selection of such third persons shall be in the absolute discretion of the Employer and the Service 
Provider shall abide by such selection. 

 
26.13 Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having 

to address and/or rectify queries arising from a claim submitted in respect of work done, shall be 
for the account of the Service Provider. 

 
27. RELEASE OF SECURITY 

 
27.1 If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the 

Contract Sum (excl. VAT), the security will be reduced and be released in accordance with the 
provisions of such variable guarantee. 

 
27.2 If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract 

Sum (excl. VAT), then the security will be released as follows:  
 

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3; 
 

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of 
the Service Period; 
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27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of 

Completion. 
 
27.3 If the form of security selected is: 
 

(a) a retention of 2.5% of the Contract Sum (excl. VAT); or 
(b) a 1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT), 

 
then security will only be released after the 2,5% or 1,25% retention respectively has been 
accumulated, as follows: 

 
27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3; 

 
27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of 

the Service Period; 
 

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of 
Completion. 

 
28. OVERPAYMENTS 

 
28.1 If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall 

be obliged to repay such amount to the Employer and the Employer shall be entitled to deduct 
such over payment from any amount due to the Service Provider, in respect of this Contract or any 
other contract, which the Employer may have with the Service Provider. The Employer shall be 
entitled to claim interest on any and all overpayments made to the Service Provider at the rate 
prescribed, from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public 
Finance Management Act, 1999 (Act 1 of 1999), as amended. 

 

29. COMPLETION 
 

28.1 At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a 
written list of Employer’s Assets and Data handed over at commencement of the Contract and 
accumulated during the Contract Period.  

 
29.2 At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a 

Certificate of Completion. 
 
29.3 Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract: 

 
29.3.1 The Guarantee shall be returned, if applicable. 
 
29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero. 

 
30. ASSIGNMENT 

  
30.1 The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned, 

delegated, or otherwise transferred, by either Party to any person outside of the Service Provider 
and the Employer, save with the prior written consent of the other Party.  

  
30.2 Each Party warrants that he is acting as a principal and not as an agent of an undisclosed 

principal. 
  

31. INDULGENCES 
 

31.2 No extension of time, latitude or other indulgences which may be given or allowed by either Party 
to the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or 
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Contract. 
 

32. OWNERSHIP AND PUBLICATION OF DOCUMENTS 
 

32.1 The Employer will become the owner of the information, documents, advice, recommendations and 
reports collected, furnished and/or compiled by the Service Provider during the course of, and for 
the purposes of executing this Contract, all of which will be handed over to the Employer, unless 
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on 
the termination and/or cancellation of this Contract for whatever reason. The Service Provider 
relinquishes its retention or any other rights to which it may be entitled.  

  
32.2 The copyright of all documents, recommendations and reports compiled by the Service Provider 

during the course of and for the purposes of finalising Services, and the Contract as a whole, will 
vest in the Employer, and may not be reproduced or distributed or made available to any person 
outside the Employer’s service, or to any institution in any way, without the prior written consent of 
the Employer. The Employer shall have the right to use such material for any other purpose without 
the approval of, notification to or payment to the Service Provider.  

 
32.3 The copyright of all electronic aids, software programmes etc. prepared or developed in terms of 

this Contract shall be vested in the Employer, who shall have the right to use such material for any 
other purpose without the approval of, information or payment to the Service Provider.  

 
32.4 In case of the Service Provider providing documents or material to the Employer, the development 

of which has not been at the expense of the Employer, copyright shall not be vested in the 
Employer. The Service Provider shall be required to indicate to which documents and/or materials 
this provision applies. 

 
32.5 The Service Provider hereby indemnifies the Employer against any action or claim that may be 

instituted against the Employer and for any damages suffered or legal costs (including costs on an 
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or 
any other intellectual property right in connection with the work outlined in this Contract. 

 
32.6 All information, documents, recommendations, programmes and reports collected or compiled 

must be regarded as confidential and may not be communicated or made available to any person 
outside the Employer's service and may not be published either during the currency of this 
Contract or after termination thereof without the prior written consent of the Employer. 

 
33. BREACH OF CONTRACT 

 
33.1 In the event of a breach by the Service Provider of any of the terms and conditions of this Contract, 

the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In 
the event that the Service Provider fails to remedy such breach on expiry of the notice period, then 
the Employer shall without prejudice to any other rights that it may have, be entitled to exercise any 
or all of the following rights: 

  
33.1.1 Enforce strict compliance with the terms and conditions of the Contract; 
  
33.1.2 To terminate this Contract without prejudice to any other rights it may have; 
 
33.1.3 To suspend further payments to the Service Provider; 
 
33.1.4 To appoint other service providers to complete the execution of the Services, in which 

event the Service Provider shall be held liable for costs incurred in connection with and 
arising from the appointment of such a service provider as well as damages suffered. 

  
33.2 The Service Provider agrees to, within ten (10) days of written request from the Employer, give 

access to and to make available all information, documents, programmes, advice, 
recommendations and reports collected, furnished and/or compiled by them to enable the 
Employer to assume responsibility for and the benefit of the project as a whole. 
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the event of the Employer remaining in breach after ten (10) days’ written notice calling for 
rectification of the breach, the Service Provider shall be entitled to: 

 
33.3.1 enforce strict compliance with the terms and conditions of the Contract; or 
 
33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the 

extent that such breach is of a material term of this Contract. 
 

34. STOPPAGE AND/OR TERMINATION OF CONTRACT 
 

34.1 The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any 
part thereof, at any stage of completion. 

 
34.2 The Employer shall have the right to terminate this Contract without prejudice to any of its rights 

upon the occurrence of any of the following acts: 
 

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33; 
 
34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service 

Provider, except for purposes of an amalgamation or restructuring approved in advance by 
the Employer in writing; 

 
34.2.3 if the Service Provider receives a court order to be placed under judicial management or to 

commence liquidation proceedings that is not withdrawn or struck out within five (5) days; 
 
34.2.4 if the Service Provider informs the Employer that it intends to cease performing its 

obligations in terms of this Contract; 
 
34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services 

as described; or 
 
34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly; 

 
34.3 The Employer reserves the right to, even in the absence of breach or the events referred to in 34, 

terminate this Contract at any time, by giving one (1) calendar month written notice to the Service 
Provider. 

 
34.4 Further, the Contract shall be considered as having been terminated: 

 
34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or 

reinstate the Services are not issued within twelve (12) months of the instruction; or 
 
34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a 

stoppage instruction, are not received from the Employer within three (3) months after such 
instructions were requested by the Service Provider. 

  
34.5 Should the Contract between the Employer and the Service Provider, or any part thereof, be 

terminated by either of the Parties due to reasons not attributed to the Service Provider: 
 

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services 
satisfactorily completed, calculated in accordance with the agreed rates.  

 
34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the 

termination of the Contract, failing which the Employer will not be obliged to pay same. 
 
34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right 

if this Contract is terminated and specifically agrees to, within ten (10) days of written 
request from the Employer, give access to and to make available all information, 
documents, programmes, advice, recommendations and reports collected, furnished 
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benefit of the Contract as a whole. 

 

35. DISPUTE RESOLUTION 
 
35.1 In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, 

in good faith. 
  
35.2 If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a 

dispute being declared, the Parties may by written agreement refer the matter to mediation.  
 
35.3 The mediator shall be a person agreed to by the Parties, failing agreement, the President: South 

African Facilities Management Institute shall nominate the mediator. 
 
35.4 Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the 

Parties shall bear their own costs arising from the mediation and shall equally share the costs of 
the mediator and related costs. The mediator and the Parties shall, before the commencement of 
the mediation, agree on a scale of fees on which the mediator’s fees will be based. 

 
35.5 The Parties shall appoint the mediator within 21 days of agreeing to mediate. 
 
35.6 On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure 

to be followed, representation, dates and venue for the mediation. 
 
35.7  If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and 

signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly 
records the issues agreed upon between the Parties. 

 
35.8 If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings. 
 
35.9 If the mediator or any Party, at any time during the mediation process, is of the opinion that the 

mediation will not resolve the dispute, then he may in writing stop the mediation process. The 
dispute may then be dealt with in terms of 35.8.  

 
35.10  Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the 

fact that the dispute is referred to negotiation, mediation or litigation in court, the decision of the 
Employer on the dispute involved will immediately be given effect to by the Service Provider and 
the Service Provider shall proceed with the Services with all diligence unless the Parties agree 
otherwise in writing.  

 
36. GENERAL 

 
36.1 This is the entire Contract between the Parties and may only be amended if reduced to writing and 

signed by the duly authorised representatives of both Parties, whereafter such amendments will 
take effect. 

  
36.2 The Contract shall be governed by, construed and interpreted according to the law of the Republic 

of South Africa. 
 

37. DOMICILIUM CITANDI ET EXECUTANDI  
 
 

37.1 The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for 
the service of notices and legal process shall be as specified by the Parities in the Contract Data. 

 
37.2 Each of the Parties shall be entitled at any time by way of written notice to the other Party, to 

change its domicilium citandi et executandi to another physical address. 
 
37.3 Any notice in terms of the conditions of the Agreement must either be: 

 



Bid No: GQET-2026/2027-023  
    

Page 70 of 167 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND REPAIRS OF FIRE PROTECTION AND DETECTION 

SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  
 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA 37.3.1 delivered by hand during normal business hours of the recipient; or  

 
37.3.2 sent by prepaid registered post to the address chosen by the addressee. 

 
37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly received: 
 

37.4.1 if hand-delivered on the date of delivery; 
 
37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it 

was posted, unless the contrary is proved. 
 
37.5 Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice 

or communication actually received by one of the Parties from the other, including by way of 
facsimile transmission, shall be adequate written notice or communication to such Party. 

 
37.6 Any notice, request, consent, or other communication made between the Parties pursuant to the 

Contract shall be in writing and shall be deemed to have been made when delivered in person to 
an authorized representative of the Party to whom the communication is addressed, or one day 
after being sent by facsimile to such Party at the number specified in the Contract Data or one 
week after being sent by registered post to the addressee specified in the Contract Data. 
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TERMS OF REFERENCE/ SPECIFICATIONS 

 

Bid no: GQET-2026/2027-023 

Bid/ Project Description: GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND 
REPAIRS OF FIRE PROTECTION AND DETECTION SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD 
OF 36 MONTHS  

 

 

Department of Public Works and 
Infrastructure 
REPUBLIC OF SOUTHAFRICA 

 

 

TERMS OF REFERENCE / 
SPECIFICATIONS: 

TERM SERVICE CONTRACT 
 
 
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE 

EBEN DONGES BUILDING 

CORNER HANCOCK AND ROBERTS STREETS 

NORTH END 

GQEBERHA 

6056 



Scope of Works – FM: FPC 
PM-01.1 
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1. LEGISLATIVE COMPLIANCE & STANDARD SPECIFICATIONS 

The following standards, specifications, regulations, By-Laws and guidelines, but not 

limited to, are applicable to this service: 

A1.1. Environmental Conservation Act, 1989 (Act No. 73 

of 1989) A1.2. Occupational Health and Safety Act, 1993 

(Act No. 85 of 1993) A1.3. Basic Conditions of 

Employment Act, 1997 (No. 75 of 1997) 

A1.4. National Environmental Management Act, 1998 (Ac No. 

107 of 1998) A1.5. National Environmental Management: 

Waste Act (Act No. 10 of 2004) A1.6. National Regulator for 

Compulsory Specifications Act (Act 5 of 2008) A1.7. ISO 

9001 – Quality Management System 

A1.8. ISO 14001 – Environmental Management Systems 

A1.9. Local Authority Bylaws (Respective Jurisdictions) 

A1.10. South African Bureau of Standards (SABS) / South African National 

Standards (SANS) A1.11. Agreement South Africa Act (Act No. 11 of 2015) 

A.2 ABBREVIATIONS AND DEFINITION OF TERMS 

A2.1 Definition of Abbreviations 

Abbreviation Definition 

ASIB Automatic Sprinkler Inspection Bureau 

CA Condition Assessment 

CoC Certificate of Compliance 

CIN Component Identification Number 

DCP Dry Chemical Powder 

DPWI Department of Public Works and Infrastructure 

EUL Expected Useful Life 

GIAMA Government Immovable Asset Management Act 

NIAMM National Immovable Asset Maintenance Management (Framework) 

OHS Occupational Health and Safety 

RUL Remaining Useful Life 

RTF Run-to-Failure 

SABS South African Bureau of Standards 

SANS South African National Standard 

SAQCC South African Qualification & Certification Committee (Fire Industry) 

SP Service Provider 

Definition of Key Terms 

NB! THE SERVICE PROVIDER (TO-BE AND AS APPOINTED) MUST CROSS REFERENCE THE 
DEFINITIONS OF KEY TERMS ON READING THIS DOCUMENT AND ITS SUBSEQUENT SECTIONS 
TO ENHANCE PROPER AND THOROUGH UNDERSTANDING, COMMENCING WITH ESTIMATING OF 
COSTS, CULMINATING WITH THE EFFECTIVE AND EFFICIENT MANAGEMENT OF THE 
CONTRACT. 

https://cer.org.za/virtual-library/legislation/national/biodiversity-and-conservation/national-environmental-management-biodiversity-act-2004
https://cer.org.za/virtual-library/legislation/national/biodiversity-and-conservation/national-environmental-management-biodiversity-act-2004
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Term Definition 

Asset Care The term linking optimised maintenance with the periodic renewal of infrastructure 
assets. Asset care activities are considered and planned for, from a whole asset life cycle 
perspective. (NIAMM) 

Base 
Location 

The location as determined by the Employer (DPWI), to be where the Service Provider is 
based out of for the purpose of service delivery coordination, mileage calculation and cost 
capping. 

Bounded 
Assets 

Assets that are highly regulated for safety, environmental protection or other reasons in 
the public interest and require a Certificate of Compliance (CoC) to be conspicuously 
displayed. 

For the purpose of this document, bounded assets refer to the fire protection components 
and subcomponents. 

Breakdown 
maintenance 

This entails repair and /or replacement of defective equipment, units or parts of 
installations following a breakdown that leaves the installation inoperable or unsafe, 
and subsequent action to restore installations to their normal functional condition, 
within the maximum down-time allowed. 

Component A component (Note 1) is a specific part of a complex asset (Note 2) that has independent 
physical or functional identity and specific attributes such as different life expectancy, 
maintenance and renewal requirements and regimes, risk or criticality. 

Corrective 
maintenance 

Maintenance carried out after a failure has occurred and subsequent actions taken to 
restore a components / subcomponent to a state in which it can perform its required 
function. 

Critical 
Component 

Components that are likely to result in a more significant financial, environmental and 
social cost in terms of impact on organisational objectives and service delivery 
(NIAMM). 

Custodian Refers to a National or Provincial Department designated in terms of the Government 
Immovable Asset Management Act (GIAMA No. 19 of 2007) that must plan, acquire, 
manage and dispose of immovable assets. For the purpose of this document, 
“custodian” means the Department of Public Works and Infrastructure. 

Decal sign on a thin vinyl or retro-reflective sheet that is pressure sensitive and that, when a 
paper liner is peeled off and pressure is applied, will adhere to a flat surface 

Emergency 
maintenance 
repairs 

These repairs are defined as any work required to rectify an emergency breakdown that 
disables a complete / critical part of an installation and prevents it from functioning to its 
designed service level. 

Expected 
useful life 
(EUL) 

The useful life of an asset is the period over which an asset is expected to be available 
for use by an entity or the number of production or similar units expected to be 
obtained from the asset by an entity (GRAP). 

Failure A component has suffered a failure when it is no longer capable of fulfilling one or more 
of its intended functions. A component does not need to be completely unable to 
function to have suffered a failure. 
An example: a fire pump that is still operating, but is not capable of pumping the 
required flow rate, has failed – a dominant asset failure mode in this case is performance 
(NIAMM). 
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Failure mode Not all assets fail in the same way. Assets’ failure mode status are; (1) 
performance, (2) condition, (3) capacity / utilisation, (4) Cost of operations. 

Term Definition 

 An example: electricity supply capacity and / or performance are the leading 
failure modes. 

Fatal 
breakdown 

Fatal breakdown is defined as an occurrence when an installation or a specified part 
thereof fails to operate for any period of time other than during the execution 
of routine preventative and corrective maintenance activities. 

Immediate 
response 
repairs 

These repairs are defined as repair work required where no breakdowns are allowed at 
any time. 

Maximum 
down-time 

Maximum down-time shall mean the period of time allowed to repair a breakdown, and 
actual down-time shall mean the measured period from the instant when the 
breakdown was logged with the Service Provider until the 
installation has been repaired to its functional specification. 

National 
Immovable 
Asset 
Maintenance 
Management 
(NIAMM) 
Framework 

Sets out the key principles and practices required for the maintenance of immovable 
assets through their lifecycle and for the purpose of this document – encompasses the 
Water Treatment & Waste Water Treatment Plants and Boreholes. The framework 
includes six documents: 

1. NIAMM Management Standard 

2. NIAMM Accounting Framework 

3. NIAMM Monitoring and Evaluation Protocol 

4. NIAMM Planning Guidelines 

5. NIAMM Competency Framework 

6. Contractor Development through the Maintenance Industry 

The NIAMM framework is accessible at: https://www.cidb.org.za/resource-
centre/downloads-2/#47-94-wpfd-infrastructure-maintenance 

Ordinary 
maintenance 
repairs 

These repairs are defined as all maintenance work required other than emergency 
maintenance repairs. 

Preventative 
maintenance 

This entails the rendering of services and servicing of equipment according to a 
predetermined maintenance control plan to: 

1. Service and replace subcomponents of equipment, units or parts thereof for each 
installation at prescheduled moments regardless of condition; 

2. Readjust, reset, clean, corrosion protect all the components of equipment, units or 
parts thereof for each installation, and 

3. Carry out all implied actions to maintain installation in their present functional 
condition. 

Preventative maintenance shall be aimed at minimisation of breakdowns. 
Remaining 
useful life 
(RUL) 

The time remaining until an asset ceases to provide the required service level or economic 
usefulness (NIAMM). 

https://www.cidb.org.za/resource-centre/downloads-2/#47-94-wpfd-infrastructure-maintenance
https://www.cidb.org.za/resource-centre/downloads-2/#47-94-wpfd-infrastructure-maintenance
https://www.cidb.org.za/resource-centre/downloads-2/#47-94-wpfd-infrastructure-maintenance
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Renewal Expenditure on an existing asset which returns the service potential of the asset or 
expected useful life of the asset to that which it had originally. 
Note 1: Renewal can include works to replace existing assets or facilities with assets or 
facilities of equivalent capacity or performance capability. 
Note 2: Expenditure on renewals is funded through the entity’s capital budget and such 
expenditure is recognised in the entity’s statement of financial position (NIAMM). 

Routine 
Maintenance 

Maintenance carried out during the time that the component is in use. Regular or 
repeated elementary maintenance activities which usually do not require special 
qualifications, authorisation(s) or tools. 

 

Term Definition 

 *Note - Routine maintenance may include for example cleaning, tightening of connections, 
checking liquid level, lubrication, etc. 

Run-to-
failure (RTF) 
maintenance 

A maintenance strategy in which assets (components / subcomponents) are used until 
they break down or require repair or replacement. RTF maintenance is reactive. 

Standard of 
service 

The service that a client is entitled to receive. An example: comfort cooling from air 
conditioners in courtrooms will be provided at an acceptable range of 18-24ºC and 
performance defects will be repaired within 3 hours of notification. 

Unplanned 
Maintenance 

Corrective work required in the short term to restore an asset to working condition 
so that it can continue to deliver the required service or to maintain its level of security 
and integrity 

Useful life The useful life of an asset is the period over which an asset is expected to be available 
for use by an entity or the number of production or similar units expected to be 
obtained from the asset by an entity (GRAP). 

User Refers to a National or Provincial Department that uses or intends to use an immovable 
asset in support of its service delivery objectives and includes a 
custodian in relation to an immovable asset that it occupies or intends to occupy, 
represented by the Minister of such National or Provincial department (GIAMA). 
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2. SERVICE DESCRIPTION 

 
PROJECT 
TITLE: 

GQEBERHA COASTAL AREA: PREVENTATIVE MAINTENANCE, SERVICING AND REPAIRS OF 

FIRE PROTECTION AND DETECTION 

SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS 

INTRODUCTION AND OVERVIEW 
The Department of Public Works and Infrastructure (DPWI) is a custodian Department responsible for 
the Public Infrastructure and providing accommodation and Property Management service to the 
National Departments of the South African Government, in terms of the Government Immovable Asset 
Management Act (GIAMA No. 19 of 2007). 

The DPWI’s mission is “To provide strategic direction and quality services that offer innovative and 
proactive socio-economic Infrastructure delivery and maintenance of public assets while protecting 
the environment and the cultural and historic heritage, safety in the working environment and safer 
communities towards sustainable development". 

 
Underpinning a healthy and safe environment is the Occupational Health and Safety Act, 1993 (Act 
No. 85 of 1993), relating to the Bounded Assets (see definition) is to ensure, in particular the Fire 
Protection System’s components and subcomponents forming a specialised Mechanical Service – 
perform to the optimum regulated standards and are in a minimum good condition whereas the desired 
optimal condition is very good. 

3. OBJECTIVE AND BROAD DESCRIPTION OF SERVICE 

Appointment of a suitably qualified Service Provider to provide a comprehensive servicing and 

maintenance of Fire Protection Equipment and Installations, comprising of Fire Suppression, Fire 

Detection and Symbolic Safety signs, inclusive of all necessary Labour, Management / Supervision, 

Material, Consumables for Employees, Equipment and Tools, Transport, Fuel, licensing where 

required and comply with statutory requirements and contract documentation for the duration of the 

contract. 

4. CONTRACT DURATION AND OPTION FOR RENEWAL 

4.1. DURATION: 36 MONTHS 

4.2. RENEWAL OPTION OF CONTRACT: 

4.2.1. Option 1: Renew for a period of twelve (12) months based on good performance, 
OR 

4.2.2. Option 2: Renew for a period of eighteen (18) months based on excellent performance. 

4.3. BONA FIDE NEGOTIATIONS 

4.3.1. The Department reserves the right to consider the renewal of the contract or portions thereof, 
in consultation with the appointed Service Provider for a further period of twelve (12) months 
(Option 1) or for a maximum period of eighteen (18) months (Option 2), without pursuing an 
open bidding process. 

5. CONDITIONS OF CONTRACT 

4.4. THE CONDITIONS OF CONTRACT IS THE: FACILITIES MANAGEMENT 
CONDITIONS OF CONTRACT (DPW), SEPT. 2005 VERSION 1; 

4.5. THE SUPPLEMENTARY DOCUMENT, WHERE APPLICABLE IS: THE SPECIAL 
CONDITIONS OF CONTRACT. 
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4.6. THE TERMS OF REFERENCE (TOR) / SCOPE OF WORKS (SOW) SHOULD BE STUDIED 
IN FULL TO ENABLE PRICING OF SERVICES ON THE PRICING SCHEDULE. PRICING 
SHOULD BE DONE ON THE “PRICING SCHEDULE” NOT ON THE TOR / 
SPECIFICATIONS / SOW. 

PRICES, CONTRACTUAL PRICE ADJUSTMENTS AND ESCALATION CAP 

4.7. THIS BEING A TERM SERVICE CONTRACT WITH MAIN EMPHASIS ON PREVENTATIVE 
MAINTENANCE (≈ 80%) AND THE REMAINDER ON CORRECTIVE MAINTENANCE 
(≈20%), THE OFFER OF ACCEPTANCE IS AN ESTIMATE AND THE DEPARTMENT OF 
PUBLIC WORKS AND INFRASTRUCTURE (DPWI) GQEBERHA REGIONAL OFFICE 
CANNOT BE HELD ACCOUNTABLE SHOULD THE CONTRACT VALUE (EXPENDITURE 
AT THE END OF CONTRACT) BE LESSER THAN THE CONTRACT SUM (PRICE 
AGREED AND ENTERED INTO THE CONTRACT). 

4.8. PURSUANT TO THIS CONTRACT, THE RATES SHALL BE SUBJECT TO AN ANNUAL 
ESCALATION CAP LIMITED TO FIVE PERCENT (5%) PER ANNUM; 

4.9. IRRESPECTIVE OF THE DATE OF AWARD, NO PRICE ADJUSTMENT WILL BE 
ALLOWED IN THE FIRST TWELVE (12) MONTHS AFTER THE DATE OF AWARD OF THE 
TENDER, THE EFFECTIVE DATE FOR PRICE ADJUSTMENTS BEING THE SITE 
HANDOVER DATE / APPROVAL TO COMMENCE WITH WORK; 

4.10. RATES / PRICES MUST BE PRICED FOR RISK AND WILL BE ESCALATED IN 
ACCORDANCE WITH THE COMPETITIVE ESCALATION RATE TENDERED, NOT 
EXCEEDING THE ESCALATION CAP ABOVE. THE ESCALATION PERCENTAGE SHALL 
NOT CHANGE THROUGHOUT THE TERM OF THE CONTRACT, INCLUDING THE 
RENEWAL PERIOD; 

4.11. THE RATES FOR YEAR TWO (2) AND SUBSEQUENT YEARS (SHOULD THE CONTRACT 
BE RENEWED BASED ON PERFORMANCE) SHALL BE ESCALATED AS FOLLOWS: 

4.11.1. Rates for year 2 (per item) = Tendered rates per the bid for year 1 plus the tendered 
percentage (%) escalation; 

4.11.2. Rates for year 3 (per item) = Tendered rates per the bid for year 2 plus the tendered 
percentage (%) escalation (Year three rates are applicable on a 36 month contract). 

4.12. THE CONTRACT ESCALATION RATE OFFERED BY THE SERVICE PROVIDER 
THROUGHOUT THE DURATION OF THE CONTRACT IS THE FOLLOWING: 

4.12.1. Annual escalation rate…………….........………….….... (%) [To Pricing Schedule] 

SITE INFORMATION 

4.13. SERVICE PROVIDERS MUST FAMILIARISE THEMSELVES WITH THE SITE 
INFORMATION PRIOR TO SUBMITTING A FINAL TENDER OFFER TO ENABLE PRICING 
FOR ALL RISKS, COSTS AND DEMONSTRATE THE ABILITY TO MAKE REASONABLE 
PROFIT IN RELATION TO THE SIZE AND REQUIREMENTS OF THE SITE(S) AS 
FOLLOWS: 

4.13.1. East London and Queenstown Surrounding Areas 

4.14. THE DETAILS OF VARIOUS SITES FORM PART OF THIS DOCUMENTATION NAMELY, 
SITE INFORMATION DETAILS. 

SCOPE 
This is a Term Service Contract for the Service and Maintenance of Fire Protection Equipment and 

the following comprehensive, but not limited to requirements and responsibilities form part of the 

scope of the appointed service provider to ensure all the 
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Fire Protection Equipment and Installations in various sites as approved are maintained in an 

economic, efficient and environmentally friendly manner: 

4.15. COMPANY REQUIREMENTS 

4.15.1. A valid company accreditation as follows: SANS 1475 accredited Permit Holder to: The 
Production of Reconditioned Fire-Fighting Equipment; 

Part 1: The Portable and Wheeled (Mobile) Rechargeable Fire 
Extinguishers; Part 2: Fire Hose Reels and Above-Ground 
Hydrants 

4.15.2. Legal Fire Servicing Technician(s): 

4.15.2.1. Validly registered with: The South African Qualification & Certification Committee for the 
Fire Industry (SAQCC Fire – 1475); 

4.15.2.2. Valid Automatic Sprinkler Inspection Bureau (ASIB) competency certificate. 

4.15.3. One (1) tonne roadworthy light delivery vehicle(s); 

4.15.4. Specialist Works (SF) cidb grading: The development, extension, installation, renewal, 
removal, renovation, alteration or dismantling of fire prevention and protection infrastructure 
(drencher and sprinkler systems and fire installation). 

4.16. RESPONSIBILITIES OF THE SERVICE PROVIDER: FIRE PROTECTION 

4.16.1. Effective and efficient maintenance of the Fire Protection Equipment and Installations under 
the Term Service Contract as per the industry standards and accompanying maintenance 
schedules, including Supervision of employees; 

4.16.1.1. Approximately 80% of the contract is fire suppression, comprising mainly of portable fire 
extinguishers, fire hydrants, fire hose reels and to a lesser extent – sprinkler systems, fire 
dampers, pressure reducing valves, check valves, control valves and fire suppression agents 
/ systems; 

4.16.1.2. The remaining 20% of the contract is fire detection, comprising of fire alarm control panels, 
primary power supply, secondary power supply and manual fire alarm boxes. 

4.16.2. Be on site within a three (3) hour response period to all fatal breakdown incidents upon 
positive identification and elimination of false alarms; 

4.16.3. Conduct a condition assessment of all the Fire Protection equipment and installation(s) as per 
the DPWI asset register / approved revised asset register including pictures as part of the 
portfolio of evidence. The Service Provider must simultaneously service the equipment in line 
with the maintenance philosophy below; 

4.16.4. Determine whether the installed hand-held fire suppression equipment is suitable for the 
environment it is installed in and providing a remedial report including costing; 

4.16.5. Repair / replace faulty equipment / components or subcomponents of the installation on 
approval of the Service Manager; 

4.16.6. Maintain in a good condition all equipment and installations(s) based on an approved 
maintenance plan / programme in line with the approved budget projections; 

4.16.7. Provide a test certificate as proof of testing of components / subcomponents / hand held fire 
extinguishers / special fire protections systems completed by a Fire Protection / Service 
Technician registered with SAQCC as above; 

4.16.8. Keeping a log book and records of Fire Protection Equipment, not limited to but including 
servicing and maintenance and submitting with payments the copies to the DPWI Service 
Manager / Project Leader on a monthly basis; 

4.16.9. Compliance with all Government Legislation / Regulations / Municipal bylaws and applicable 
standards throughout the duration of the contract; 
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4.16.10. Provide a guarantee of 12 months on all newly installed components / subcomponents. 

 
MAINTENANCE PHILOSOPHY: FIRE PROTECTION SYSTEMS 

 
A RISK-BASED APPROACH SHALL INFORM THE MAINTENANCE PHILOSOPHY OF THIS 
CONTRACT. THE SERVICE PROVIDER MUST: 

4.17. PRIORITISE BACKLOG INTERVAL-BASED MAINTENANCE OF FIRE PROTECTIONS 
SYSTEMS IN FACILITIES ACCOMMODATING PROVINCIAL OFFICES OF USER 
DEPARTMENTS, SECURITY CLUSTER FACILITIES (SAPS 10111 CENTRES, 
MAGISTRATE COURTS, CORRECTIONAL CENTRES (PLEASE NOTE A POSSIBILITY 
EXISTS FOR CORRECTIONAL CENTRE BEING REMOVED FROM THE MAINTENANCE 
LIST), SERVICE OFFICES (HOME AFFAIRS, LABOUR, ETC.), ETC. AS PER THE 
APPROVED MAINTENANCE PROGRAMME; 

4.18. CONDUCT A CONDITION ASSESSMENT SIMULTANEOUSLY THE BOUNDED ASSETS 
ARE BEING SERVICED TO REDUCE TRAVEL, LABOUR AND ADMINISTRATION 
COSTS. THE FORMAT OF THE CONDITION ASSESSMENT REPORT SHALL BE AS PER 
THE ATTACHED SAMPLE. SERVICE PROVIDERS MAY USE THEIR OWN TEMPLATE – 
SUCH A TEMPLATE SHOULD HOWEVER CONTAIN MINIMUM REQUIREMENTS OF A 
CONDITION ASSESSMENT. 

4.19. PROVIDE A WRITTEN QUOTATION AND OBTAIN APPROVAL FROM THE SERVICE 
MANAGER PRIOR TO COMMENCING WITH ANY WORK REQUIRING REPAIRS OR 
REPLACEMENT. 

4.20. IN HIGHLY RISKY SITUATIONS WHEREIN THE REPLACEMENT / REPAIRS ARE MOST 
CRITICAL AND REQUIRE IMMEDIATE ATTENTION, THE SERVICE PROVIDER MUST 
RECEIVE APPROVAL TO PROCEED BY THE SERVICE MANAGER BASED ON AN 
INSTANT MESSAGING APPLICATION (E.G. SMS, WHATSAPP, TELEGRAM, ETC.) AND 
SHALL PROVIDE THE APPROVAL AS A PORTFOLIO OF EVIDENCE (POE), TOGETHER 
WITH THE FORMAL WRITTEN QUOTATION. THIS PROCESS SHOULD NOT BE ABUSED 
BY THE SERVICE PROVIDER AS A MEANS TO CIRCUMVENT THE FORMAL WRITTEN 
QUOTATION PROCESS. 

4.21. CLASSIFICATION OF FIRES: 

Different types of fire extinguishers are designed and built to fight different 
classes of fire. Fires shall be extinguished according to the materials 
involved, therefore the classes of fire are as follows: 

4.21.1. CLASS A: FIRES THAT INVOLVE SOLID OR ORGANIC MATERIAL, SUCH AS WOOD, 
PLASTICS, PAPER, TEXTILES OR COAL. 

4.21.2. CLASS B: FIRES THAT INVOLVE FLAMMABLE LIQUIDS, SUCH AS GASOLINE, 
PETROLEUM OIL, PAINT OR DIESEL. 

4.21.3. CLASS C: FIRES THAT INVOLVE FLAMMABLE GASES SUCH AS PROPANE, BUTANE 
OR METHANE. ALSO FIRE INVOLVING CLASS A, B AND D OCCURRING IN THE 
PRESENCE OF ENERGIZED ELECTRICAL EQUIPMENT. 

4.21.4. CLASS D: FIRES THAT INVOLVE COMBUSTIBLE METALS, SUCH AS MAGNESIUM, 
LITHIUM, SODIUM, POTASSIUM, TITANIUM OR ALUMINIUM. 

4.21.5. CLASS E: FIRES THAT INVOLVE LIVE ELECTRICAL EQUIPMENT AND ELECTRICAL 
SOURCES. 

4.21.6. CLASS F: FIRES THAT INVOLVE COOKING OILS AND FATS, SUCH AS VEGETABLE 
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OIL, SUNFLOWER OIL, OLIVE OIL, MAIZE OIL, LARD OR BUTTER (TYPICALLY USED 
FOR DEEP FRYING). 

4.22. TO NOTE: THE FIRE PROTECTION MAINTENANCE PHILOSOPHY IS PART OF THE 
GENERIC MAINTENANCE HIERARCHY DEPICTED IN THE FIGURE BELOW. 

THE REMAINDER OF THE DOCUMENT STRUCTURE 

 
THE REMAINDER OF THE DOCUMENT IS STRUCTURED AS FOLLOWS TO ENABLE EASE OF 
NAVIGATION: 

4.23. MOBILISATION AND CONTRACT MANAGEMENT; 

4.24. PREVENTATIVE MAINTENANCE; 

4.25. CORRECTIVE MAINTENANCE; 

4.26. TRAVELLING AND LABOUR COSTS; 

4.27. PENALTIES’ SCHEME. 

4.28. SITE INFORMATION DETAILS. 
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Figure 1: Maintenance Hierarchy 
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MOBILISATION AND CONTRACT MANAGEMENT 

THE MOBILISATION AND CONTRACT MANAGEMENT BEARS THE SAME MEANING AS 
PRELIMINARIES AND GENERALS. THE SERVICE PROVIDER (SP) IS EXPECTED TO HAVE 
ADEQUATE RESOURCES (FINANCIAL AND HUMAN) TO MANAGE AND SUCCESSFULLY 
EXECUTE THE REQUIREMENTS OF THIS CONTRACT. DUE TO THE CLUSTERING OF 
VARIOUS FACILITIES INTO A SINGLE CONTRACT, THE OVERALL MANAGEMENT OF THE 
CONTRACT AND THE COMPLIANCE OF FIRE PROTECTIONS SYSTEMS WILL BE THE SOLE 
RESPONSIBILITY OF THE APPOINTED SP. PRELIMINARIES AND GENERALS AND SHALL 
INCLUDE THE FOLLOWING: 

THE SERVICE PROVIDER SHOULD COST THE FOLLOWING RESPONSIBILITIES: 

11 A. MOBILISATION (SITE ESTABLISHMENT), TRANSITION CONTRACT 
MANAGEMENT AND DEMOBILISATION; 

11 B. OCCUPATIONAL HEALTH AND SAFETY COMPLIANCE; 

11 C. MANAGEMENT / SUPERVISION OF OPERATIONS, INCLUDING TRAINING AND 
DEVELOPMENT OF EMPLOYEES; 

11 D. MEDICAL SURVEILLANCE AND CERTIFICATES; 

11 E. INSURANCE; 

11 F. EXPANDED PUBLIC WORKS PROGRAMME (EPWP) IMPLEMENTATION. 

4.29. MOBILISATION (SITE ESTABLISHMENT), TRANSITION CONTRACT MANAGEMENT 
AND DEMOBILISATION 

4.29.1. THE SP MUST MAKE ARRANGEMENTS TO HOUSE / ACCOMMODATE OWN 
PERSONNEL BASED ON THEIR OPERATIONS, INCLUDING PROVISION OF 
FURNITURE AND OFFICE EQUIPMENT AS PART OF OVERHEAD COSTS. THE SP MUST 
ALLOW COSTS FOR IN THE CONTRACT FOR MOBILISATION, OVERHEAD COSTS AND 
DEMOBILISATIONS INCLUDING NAME BOARDS, OFFICES AND STORAGE SHEDS, 
WORKSHOPS, LIVING ACCOMMODATION (WHERE NECESSARY), WATER SUPPLY, 
ELECTRICITY AND INFORMATION AND COMMUNICATION CAPABILITIES AND 
PROFIT; 

4.29.2. A SENIOR MANAGER MUST BE AVAILABLE FOR MONTHLY MEETINGS / AS 
REQUIRED; 

4.29.3. THE SP SHALL PROVIDE MANAGEMENT / SUPERVISION OF DUTIES AND AVAIL 
SKILLED PERSONNEL WITH TRADE / REQUISITE QUALIFICATIONS AND SUPPORT 
PERSONNEL TO ENSURE THE OPTIMAL MAINTENANCE OF FIRE PROTECTION 
SYSTEMS; 

4.29.4. THE SERVICE PROVIDER MUST FAMILIARISE THEMSELVES WITH THE 
REQUIREMENTS OF RESPECTIVE SITES TO ENABLE PROVISION OF OPTIMAL 
HUMAN RESOURCES INCLUSIVE OF ALL STATUTORY COSTS (UIF, COMPENSATION 
FUND, ETC.), PERSONAL PROTECTIVE EQUIPMENT (PPE), MINIMUM MARKET-
RELATED SALARIES AND EMPLOYEE INCENTIVES. 

4.29.5. THE SP SHALL ENSURE SEAMLESS DISCUSSIONS AND MANAGEMENT OF 
PERSONNEL AND HONOURING OF EXISTING CONTRACTS WHERE APPLICABLE, AS 
PART OF THE TRANSITION PERIOD. THE SP SHALL THEREFORE MAKE PROVISION 
FOR SERVICES OF AN EXPERIENCED CONTRACTS MANAGER. 



Scope of Works – FM: FPC 
PM-01.1 

 

Page 83 of 167 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND REPAIRS OF FIRE PROTECTION AND DETECTION 

SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  
 

4.29.6. AT THE COMMENCEMENT OF THE CONTRACT, WITHIN 14 CALENDAR DAYS OF THE 
AWARD OF CONTRACT, THE SERVICE PROVIDER MUST PROVIDE TO DPWI, A 
PRELIMINARY MAINTENANCE MANAGEMENT PLAN COMPRISING OF PERSONNEL 
TO BE UTILISED, PRELIMINARY SERVICING / MAINTENANCE PROGRAMME AND 
SCHEDULES AND THE BUDGET / EXPENDITURE PLAN TO ENABLE DPWI TO PLAN 
ACCORDINGLY. THE PRELIMINARY PLANS MUST BE CORRECTED AND COMPLETED 
WITHIN 30 CALENDAR DAYS AFTER THE APPOINTMENT OF THE SERVICE 
PROVIDER. THE PLANS WILL BECOME OPERATIONAL PLANS FOR SUBMISSION AND 
REVIEW TO DPWI ON A MONTHLY BASIS AND SHALL BE USED TO CONDUCT 
INSPECTIONS COINCIDING WITH ON-SITE MAINTENANCE. 

4.29.7. AT THE END OF THE CONTRACT – AS PART OF DEMOBILISATION, THE SP SHALL, 
WHERE REQUIRED, REINSTATE STRUCTURES AS REQUIRED AND LEAVE THEM IN A 
GOOD CONDITION, ENSURE ALL THE FIRE EQUIPMENT SYSTEMS ARE IN A VERY 
GOOD CONDITION, PROVIDE A CLOSE-OUT REPORT INCLUSIVE OF AN END OF 
CONTRACT CONDITION ASSESSMENT REPORT, EXPENDITURE INCURRED IN THE 
CONTRACTOR, RECOMMENDATIONS FOR THE FUTURE CONTRACT AND 
PROJECTED COSTS AND SHALL BE AVAILABLE AT OWN COST, WHERE REQUIRED 
TO HAND OVER EXISTING DOCUMENTATION (CLOSE OUT REPORT) / CONTRACTS 
OF PERSONNEL TO THE NEWLY APPOINTED SERVICE PROVIDER AS PART OF 
TRANSITIONAL PROCESS, IF THE CURRENT IS NOT RE-APPOINTED. 

4.30. OCCUPATIONAL HEALTH AND SAFETY COMPLIANCE; 

4.30.1. THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) STIPULATES 
THAT THE CHIEF EXECUTIVE OFFICER IS PRIMARILY RESPONSIBLE OR LIABLE FOR 
THE HEALTH AND SAFETY OF ALL HIS/HER EMPLOYEES. THIS IS EMBEDDED IN 
SECTION 16(1) OF THE SAID ACT. THIS RESPONSIBILITY OR LIABILITY IS ALSO 
EXTENDED TO INCLUDE A MANDATORY THAT PERFORMS WORK ON BEHALF OF 
THE EMPLOYER ON HER/HER PREMISES. 

4.30.2. A “MANDATARY” IS DEFINED IN THE SAID ACT AS: - “INCLUDING AN AGENT, 
CONTRACTOR OR SUBCONTRACTOR FOR WORK, BUT WITHOUT DEROGATING 
FROM HIS STATUS IN HIS OWN RIGHT AS AN EMPLOYER OR USER.” 

4.30.3. IN TERMS OF SECTION 37(2), READ WITH SECTION 41, OF THE SAID ACT, IT IS 
LEGALLY POSSIBLE FOR AN EMPLOYER TO INDEMNIFY HIMSELF FROM THIS 
RESPONSIBILITY OR LIABILITY REGARDING THE ACTIONS OF THE MANDATARY. 
SECTION 37(2) STIPULATES THAT THERE SHOULD BE A WRITTEN AGREEMENT 
BETWEEN THE EMPLOYER AND THE MANDATARY REGARDING THE 
ARRANGEMENTS AND PROCEDURES BETWEEN THEM TO ENSURE COMPLIANCE BY 
THE MANDATARY WITH THE PROVISIONS OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT, 1993. 

4.30.4. BY ENSURING THAT THERE IS A WRITTEN AGREEMENT IN PLACE, THE 
MANAGEMENT OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE 
IS ACTING IN A RESPONSIBLE MANNER, TO ENSURE THAT THE REQUIREMENT IS 
INDEED BEING MET. 

4.30.5. TO ENSURE THAT THIS WRITTEN AGREEMENT IS ALWAYS HONOURED, REGULAR  
INSPECTION  OF  WORK  THAT  IS  PERFORMED  WILL  BE 
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CONDUCTED AND IF FOUND NOT COMPLYING WITH THE SAID AGREEMENT. A 
NOTICE OF NON-COMPLIANCE WILL BE ISSUED. ALL WORK WILL BE STOPPED AND 
REASONS FOR NON-COMPLIANCE MUST BE GIVEN AND THE CORRECTIVE ACTION 
TO BE TAKEN TO RECTIFY THE SITUATION MUST BE STIPULATED. 

4.30.6. IN ADDITION, ADHERENCE TO THE OCCUPATIONAL HEALTH AND SAFETY (OHS) 
ACT, THE SERVICE PROVIDER MUST ALLOW COSTS FOR BUT NOT LIMITED TO 
PROVISION OF; 

4.30.6.1. PROVISION OF A HEALTH AND SAFETY PLAN; 

4.30.6.2. OHS FILE ON-SITE AND MAINTAINED / UPDATED ON A REGULAR BASIS AND 
AVAILABLE FOR INSPECTION BY RELEVANT AUTHORITIES; 

4.30.6.3. A VISIBLE DISPLAY OF THE LATEST OHS ACT ON SITE; 

4.30.6.4. HAZARD IDENTIFICATION, RISK ASSESSMENT(S) AND MITIGATION FOR THE 
SERVICE PROVIDER; 

4.30.6.5. SUFFICIENT PERSONAL PROTECTIVE EQUIPMENT (PPE) AND CLOTHING MADE 
AVAILABLE TO STAFF – MINIMUM TWO (2) SETS PER EMPLOYEE, INCLUDING BUT 
NOT LIMITED TO SUITABLE GLOVES, FOOTWEAR, EYE AND RESPIRATORY 
PROTECTION; 

4.30.6.6. HEALTH AND SAFETY TRAINING; 

4.30.6.7. FIRST AID KITS AND RE-FILLING; 

4.30.6.8. SITE INSPECTIONS, INCIDENT REPORTING AND FORMATION OF A REPORTING 
STRUCTURE; 

4.30.7. THE SP IS REQUIRED TO SIGN THE HEREUNDER OHS MANDATARY AGREEMENT. 
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MANDATARY AGREEMENT (OCCUPATIONAL HEALTH AND SAFETY ACT) 

 
This is a written agreement between 

The Department of Public Works and Infrastructure 

And 

 
(Name of the MANDATARY) 

In terms of the Section 37(2) of the Occupational Health and Safety Act, 1993 (Act 
85 of 1993) as amended. 
I,  representing the 

MANDATARY do hereby acknowledge that    

(mandatary) is an employer in its own right with duties as prescribed in the 

Occupational Health and Safety Act, 1993 (Act 85, 1993) as amended and agreed to 

ensure that all work that will be performed, any article or substance that will be 

produced, processed, used, handled, stored, or transported and plant and machinery 

that will be used, will be done in accordance with the provisions of the said Act. 

I, furthermore, agree to comply with the Health and Safety requirements and to liaise 

with the Department should I, for whatever reason, be unable to perform in terms of 

this Agreement. 



Scope of Works – FM: FPC 
PM-01.1 

 

Page 86 of 167 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND REPAIRS OF FIRE PROTECTION AND DETECTION 

SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  
 

4.31. MEDICAL SURVEILLANCE AND CERTIFICATES 

4.31.1. THE SERVICE PROVIDER MUST ALLOW COSTS FOR AND PERFORM BASE MEDICAL 
EXAMINATIONS AND OBTAIN MEDICAL CERTIFICATES OF ALL EMPLOYEES PRIOR 
TO THEIR EMPLOYMENT, DURING EMPLOYMENT AND AT THE EXIT OF 
EMPLOYMENT. THE SERVICE PROVIDER MUST ENSURE PROTECTION OF WORKERS 
BY IDENTIFYING ALL RISKS ASSOCIATED WITH THE O&M OF THE TREATMENT 
PLANTS, ELIMINATING OR MINIMISING SUCH RISKS THROUGH PROPER MEDICAL, 
LEGISLATIVE AND ENGINEERING MEASURES: 

4.31.1.1. INITIAL BASELINE MEDICAL EXAMINATIONS; 

4.31.1.2. PERIODIC AND EXIT MEDICAL EXAMINATIONS. 

Insurance 
The service provider must allow costs for and is responsible to assess risks on the 
project and to ensure they obtain and maintain adequate insurances to cover such risks 
for the duration of the contract. The Service Provider shall provide comprehensive 
insurance and maintain during the entire period of this contract as follows: 

4.31.2. PUBLIC LIABILITY INSURANCE / GENERAL LIABILITY INSURANCE 

Operations, maintenance and application hazard, collapse hazard, products, completed 
operations, contractual, independent contractors, broad form property damage and personal 
injury wherein the limit of liability required under the Service Provider’s Public Liability 
insurance must be R 5’000’000 any one occurrence. 

4.31.3. DAMAGE TO ELECTRONIC EQUIPMENT AND FURNITURE, THEFT OF MATERIALS AND 
EQUIPMENT 

The Service Provider shall provide adequate insurance for the damage to electric and 
electronic equipment, furniture, theft of materials and equipment. 

4.31.4. GOVERNMENT OF RSA AS ADDITIONAL INSURED 

The general liability policy required of the Service Provider shall name "the Republic of 
South Africa, acting by and through the Presidency", as an additional insured with respect 
to operations performed under this contract. 

4.32. EXPANDED PUBLIC WORKS PROGRAMME (EPWP) IMPLEMENTATION 

4.32.1. ALL ROUTINE MAINTENANCE CREATED UNDER THIS CONTRACT WILL BE SUBJECT 
TO THE EXPANDED PUBLIC WORKS PROGRAM (EPWP) AIMED AT ALLEVIATING AND 
REDUCING WOMEN, YOUTH AND DISABLED PERSONS’ UNEMPLOYMENT. 

4.32.2. THE SERVICE PROVIDER SHALL IDENTIFY A MINIMUM NUMBER OF WORKERS FROM 
THE PRIORITY LIST (WHERE SUCH A LIST EXISTS) AND EMPLOY THEM IN VARIOUS 
FORMS OF LABOUR TO EXECUTE OPERATIONS AND MAINTENANCE OF THE 
FACILITY AT STATUTORY LABOUR RATES FOR A MINIMUM OF 12 MONTHS AND 
TRAIN THEM DURING THAT PERIOD; 

4.32.3. TENDERERS MUST ALLOW COSTS FOR THE FOLLOWING EMPLOYMENT 
REQUIREMENTS OF THE EPWP BENEFICIARIES INCLUDING TRAINING, REPORTING, 
PROVISION OF BRANDED PERSONAL PROTECTIVE EQUIPMENT (PPE), PROFIT AND 
EMPLOYEE INCENTIVES COMPRISING OF, BUT NOT LIMITED TO THE FOLLOWING 
MINIMUM GUIDELINES APPLICABLE FOR COMPLIANCE: 
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4.32.3.1. EPWP beneficiaries including stipends, recruitment in an open, fair and transparent 
process; 

4.32.3.2. The following targets in terms of demographics should be complied with in the recruitment 
of EPWP participants: 

4.32.3.2.1. Women at 60% 

4.32.3.2.2. Youth aged between 18 and 35 years at 55% 

4.32.3.2.3. Persons with disabilities at 2% 

4.32.3.2.4. 100% unskilled Labour utilised must reside within the boundaries of the Municipality 
where this contract is executed, with preference to the local community closest to the 
contract site. Wherever possible local skilled tradesmen are to be employed on this 
contract. 

4.32.3.3. Social facilitation in communities prior to recruitment; 

4.32.3.4. Initial baseline medical examinations; 

4.32.3.5. Periodic and exit medical examinations; 

4.32.3.6. Training of EPWP beneficiaries in the routine maintenance works-related skills. 

4.32.3.7. EPWP reporting by the appointed service provider is required on EPWP participants on a 
monthly basis and provide the following information to DPWI; 

4.32.3.7.1. Certified Identity documents; 

4.32.3.7.2. Proof of attendance on project – signed by the relevant manager; 

4.32.3.7.3. Proof of payment of participant (Can be bank printout showing payment, signed 
document by each participant confirming payment or a letter from a SP confirming 
amount payment to workers); 

4.32.3.7.4. Bank confirmation of participants (this is an Auditor General South Africa requirement 
especially where Electronic Funds Transfer is provided as proof of payment); 

4.32.3.7.5. Contract of employment for every participant-signed by all parties; 

4.32.3.7.6. Signed disability declaration form when Persons with Disability are employed. 

DPWI will provide a job reporting template. 

Price within the pricing schedule for all costs associated with: 

4.33. MANAGEMENT COSTS OF CONTRACT …………………...(SUM) [TO PRICING 
SCHEDULE] 



 

Page 88 of 167 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND REPAIRS OF FIRE PROTECTION AND DETECTION SYSTEMS IN STATE OWNED BUILDINGS FOR A 

PERIOD OF 36 MONTHS  
 

 

 
 

 
1. PREVENTATIVE MAINTENANCE 
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Table 1: Summary of Fire Protection System applicable to this contract 
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CONDITION-BASED MAINTENANCE (INSPECTIONS, TESTING & MONITORING) 

 
4.33.1. Maintenance Planning: A Componentised Asset Register 

 
The NIAMM Framework refers to maintenance planning as activities to develop Maintenance Management Plans that specify the detailed maintenance 
activities, resources, responsibilities, timescales and risks for the achievement of asset management objectives. Maintenance management functions 
applicable to this contract are summarised in the figure below: 
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CONDITION-BASED MAINTENANCE (INSPECTIONS, TESTING & MONITORING) 

 
4.33.2. Maintenance Planning: A Componentised Asset Register 

 
The NIAMM Framework refers to maintenance planning as activities to develop Maintenance 
Management Plans that specify the detailed maintenance activities, resources, responsibilities, 
timescales and risks for the achievement of asset management objectives. Maintenance management 
functions applicable to this contract are summarised in the figure below: 

 
 
 
 
 
 
 
 
 
 
 
 

 
Figure 2: Maintenance Management Functions 

4.33.2.1. The Service Provider must allow costs for and compile and maintain a geotagged 
componentised asset register and implement an electronic Component Identification 
System inclusive of provision of handheld scanners (the scanners and the system shall 
become property of DPWI throughout the contract and be handed over to DPWI in an 
operating and good condition at the end of the contract) for all the immovable and movable 
assets for respective sites, within a period of three (3) months of the site handover; 

4.33.2.2. Unique component identification numbers (CINs) and tags forming part of the 
componentised asset register must be developed for all components and sub-components 
of the system. 

4.33.2.3. Component Identification Numbers (CINs) / asset codes must be allocated to asset tags 
and be attached to (possibly be in close proximity to) respective components / 
subcomponents. 

4.33.2.4. The CIN must appear in the asset register handed over to DPWI and the End User, and be 
allocated to each incident (complaint). 

4.33.2.5. The CIN must be administered in collaboration with the End User and be described in the 
maintenance control plan as part of the componentised asset register. 

4.33.2.6. Reference shall be made to CINs in the maintenance control plan, operating and 
maintenance manuals and during all maintenance activities, including the logging of 
breakdowns, other correspondence and on invoices. Identification shall also be indicated 
on as-built drawings (where such drawings are available). 

4.33.2.7. The fire protection system’s subcomponents including, where installed – the fire water pipes 
must also have CINs appearing on invoices. 

An example: a fire hydrant pipe (FHP) which has been replaced needs to 
demonstrate the length replaced and the position. A naming convention can 
be used in a number line format, i.e. FHP01 to FHP40, wherein if a portion 
has been replaced / work done on a 5m portion, a CIN will indicate FHP16 
– FHP20. 

4.33.2.8. The asset register must be availed in hard copies, excel format, PDF and / or any other 
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recommended format (electronic) be componentised, fully detailed and updated on an 

annual basis or when new asset additions / removals are made. It must include, but not be 
limited to the following; 

4.33.2.8.1. Asset / equipment model and serial number; 

4.33.2.8.2. Physical description; 

4.33.2.8.3. Physical parameters; 

4.33.2.8.4. Estimated useful life in years (can be sourced from OEM); 

4.33.2.8.5. Remaining useful life in years; 

4.33.2.8.6. Actual and minimum acceptable asset failure mode ratings (condition, performance, 
capacity and cost-of operations); 

4.33.2.8.7. Any statutory obligations regarding the servicing and maintenance of the asset; 

4.33.2.8.8. Asset criticality rating (Immediate risk and concerns and risk status) 

4.33.2.8.9. Current and estimated depreciated replacement 

cost (ZAR); 4.33.2.8.10. Suggest replacement or 

upgrade options; 

4.33.2.8.11. Suggest latest efficient compliance 

alternatives; 4.33.2.8.12. Responsible persons. 

4.33.2.9. The asset register shall be used as a basis for a condition assessment; 

4.33.2.10. A condition assessment shall be used to inform the maintenance plan; 

4.33.2.11. During the compilation of the asset register, the Service Provider shall simultaneously 
perform a condition assessment and perform servicing / maintenance of the components / 
subcomponents. 

4.33.2.12. Penalties shall be imposed on the Service Provider as outlined under the penalty scheme 
for failure to submit a complete asset register within a period of three (3) months of the 
site handover. 

Price within the pricing schedule for all costs associated with: 

 
4.33.2.13. Componentised Asset Register ………………….(Sum) [To Pricing Schedule] 

 
4.33.3. Maintenance Planning: Fire Protection System Component Condition Assessment (CCA) 

4.33.3.1. The appointed service provider must allow costs for and is responsible for conducting a 
Component Condition Assessment (CCA) for the system, its components and sub-
components on all respective sites simultaneously with the servicing and maintenance. The 
SP must provide the CCA report to the Project Leader and present the report to DPWI 
management for approval not later than three (3) months after the date of appointment. 

4.33.3.2. Through the CCA, the Service Provider shall assess the condition and functionality factors 
that make the system and its components adequate in condition and appropriate for the 
intended use. A CCA assists in the identification of the required maintenance, repairs 
and/or renewal to reinstate the system to its required performance level. DPWI reserves 
the right to appoint an independent entity to conduct an assessment for comparison with 
that compiled and submitted by the appointed service provider. 

4.33.3.3. The service provider will be expected to subscribe to the Department of Public Works and 
Infrastructure’s approved condition assessment rating (see demonstration on the below 
table) in order to properly assess the service provider’s performance in relation to service 
and maintenance on all sites. 
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4.33.3.4. Table 2: Condition rating scale 
 

* Condition 
Rating 

** Risk 
Grading 

Criticality 
Description 

Qualitative Description Indicative 
RUL 

5 1 Very good Sound system / components, well maintained. 
Only normal maintenance required. 

71 - 100% 

4 2 Good Serves needs but minor deterioration 

(< 5%). Minor maintenance required 

46 - 70% 

3 3 Fair Marginal, clearly evident deterioration 
(10−20%). Significant maintenance required. 

26 - 45% 

2 4 Poor Significant deterioration of component / sub-
component and/or appearance. Significant 
impairment of functionality (20−40%). 
Significant renewal / upgrade required. 

11- 25% 

1 5 Very poor Unsound, failed, needs reconstruction 
/replacement (>50% of component / sub-
component needs replacement). 

0 - 10% 

4.33.3.5. *Condition rating: It is a standard practice to allocate a rating of 5 for an asset in a very 
good condition. 

**Risk grading: Is an inverse of the condition rating scale to determine the 
asset criticality 

4.33.3.6. The outputs expected from a Component Condition Assessment report shall include 
individual condition assessment reports per facility comprising the following (but not limited 
to); 

4.33.3.6.1. Executive summary 

4.33.3.6.2. Methodology 

4.33.3.6.3. For each and every problem/defect found specify: 

4.33.3.6.3.1. Problem / defect description; 

4.33.3.6.3.2. Problem / defect root cause; 

4.33.3.6.3.3. Problem / defect location (facility, building, floor/area, room, 

component, etc.); 4.33.3.6.3.4. Photographic evidence; 

4.33.3.6.3.5. Invasive and non-invasive tests conducted and results (where 

applicable); 4.33.3.6.3.6. Recommendations; 

4.33.3.6.3.7.  Conclusions. 

4.33.3.6.4. Component Cost Estimates, including Activity Schedules for the critical areas of attention. 
Includes those components requiring repairs, refurbishment, replacement or renovations 
according to the findings from the CCA; 

4.33.3.6.5. Component Maintenance Management Plan including lifecycle costing; 

4.33.3.6.6. Component File comprising all the information gathered. The data should be summarised 
in a Component Condition Index (CCI) that provides an objective benchmark against which 
DPWI can monitor changes over time. 

4.33.3.7. The service provider will be expected to submit the CCA and make a presentation to 
DPWI’s steering committee chaired by the Head of Facilities Management through the 
Project Leader. The CCA shall form a basis for a baseline maintenance plan. 

4.33.3.8. The CCA submitted by the service provider will be assessed and approved by a Department 
of Public Works and Infrastructure’s steering committee. The committee, chaired by the 
Head of Facilities Management or their delegate will determine and grant the service 
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provider reasonable time frames to improve on the condition of assets or items listed by the 
Service Provider. 

4.33.3.9. In order to reduce costs, initial condition assessments shall simultaneously take place with 
the servicing. 

4.33.3.10. Penalties shall be imposed on the Service Provider as outlined under the penalty scheme 
for failure to submit a Condition Assessment Report not later than three (3) months after 
the site handover. 

Price within the pricing schedule for all costs associated with: 
 
 

4.33.3.11. Component Condition Assessment…………….(Sum) [To Pricing Schedule] 

 
4.33.4. Fire Incident Management Protocol 

4.33.5. A service provider must allow costs for and is required to prepare, review, and maintain a 
detailed and comprehensive incident management protocol for each facility. The incident 
management protocol should be in place within a period of one (1) month after the date of 
appointment of the SP and must include the following: 

4.33.5.1. Identify triggers, alert levels, response time required, required actions, roles and 
responsibilities and communication platforms; 

4.33.5.2. Responses to risks identified in risk assessment; 

4.33.5.3. Include requirements for the fire department notices; 

4.33.5.4. Development of an incident register for components, subcomponents and call centre (if 
applicable); 

4.33.5.5. Development of emergency incident contact details chart; 

4.33.5.6. Procedures for accidental discharge of the system and evacuation procedures; 

4.33.5.7. Procedures to deal with mop-up operations; 

4.33.5.8. Clear communication protocols between all the stakeholders comprising the End User, 
Service Provider and its Technicians, local municipality / district municipality Fire 
Department and the Department of Public Works and Infrastructure; 

4.33.5.9. A plan including risk assessment of the fire protection system (components / 
subcomponents as applicable) and implementation of risk assessment findings; 

4.33.5.10. In facilities where an incident management protocol is already in place, the service provider 
will be responsible for annual amendments and updates where necessary. 

4.33.5.11. Incident Management Protocol for instance, shall include the removal of a defective unit, 
marking or tagging with information about the defect, placing in a designated location / 
removing from site until repair and / or recharging is performed. A back-up extinguisher 
shall be put in place until such repair / recharge is completed. 

4.33.5.12. Penalties shall be imposed on the Service Provider as outlined under the penalty scheme 
for failure to implement Incident Management Protocols. 

Price within the pricing schedule for all costs associated with: 

4.33.5.13. Incident Management Protocol(s)……………….(Sum) [To Pricing Schedule] 

 
4.33.6. Condition-Based Maintenance (CBM) Material 

 
4.33.6.1. CBM is part of predictive maintenance and assesses the actual condition of the assets via 

inspections, testing and monitoring to determine maintenance to be done before failure; 

4.33.6.2. A Component Condition Assessment (CCA) / Condition Assessment reports of components 

should be accompanied by detailed cost analyses for conversion to quotations and must 
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be used to determine and implement CBM based on approval; 

4.33.6.3. Implementation of CBM reduces corrective maintenance (breakdowns) – it is therefore 

expected that equipment failures / breakdowns during the contract will be minimised to 10% 

- 30% of the total maintenance; 

 
4.33.6.4. Telemetry equipment, equipment sensors, visual inspections, non-invasive measurements 

/ testing, etc., provide condition data to determine maintenance to mission 

critical and non-mission critical assets in order of priority. Minor works 

improvements providing a benefit by reducing maintenance and operating 

costs, providing early warning systems, reducing energy, increasing plant 

operational and water efficiency, etc., should be motivated for installation on 

a cost benefit analysis scale for possible approval by DPWI through the 

Project Leader; 

 

4.33.6.5. All CBM identified at the beginning of the contract must be completed no later than six (6) 

months and invoiced within eight (8) months after the date of appointment of the SP. This 

indicates the bulk of the funds will be spent during the first year to bring all the components 

/ subcomponents to a good or very good condition while the remaining 

period shall focus mainly on servicing; 

 
4.33.6.6. The Service Provider must allow costs for and is responsible to execute and / or facilitate 

CBM by providing material inclusive of profit and attendance as part of detailed invoice 

claims, providing copies of suppliers purchase invoice as follows; 

 

 

4.33.6.7. Hand-held Fire Extinguishers: Supply 

 
The Service Provider must allow costs for the condition-based supply and 
replacement / installation of the faulty / unsafe Hand-held Fire Extinguishers with 
new, including all material and labour, removal of old units and safe disposal in priced 
rates for different types as per the below figure. Transport shall be priced separately 
as per the tendered rates. The Service Provider shall ensure all components / 
subcomponents installed in a building comply with the requirements of the relevant 
local by-laws and South African National Standards (SANS) as follows: 

 
12.1.5.7.S1. SANS 1107: 2015 

12.1.5.7.S2. SANS 1091: 2009 

12.1.5.7.S3. SANS 1107: 2015 

12.1.5.7.S4. SANS 1151 

12.1.5.7.S5. SANS 1186-1 

12.1.5.7.S6. SANS 1475-1 

12.1.5.7.S7. SANS 1475-2 

12.1.5.7. S8. SANS 1522: 2004 

12.1.5.7. S9. SANS 1567: 2014 

12.1.5.7. S10. SANS 1910 

FIRE SUPPRESSION: SUPPLY & INSTALLATION 
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12.1.5.7. S11. SANS 6172 

12.1.5.7. S12. SANS 7253 

12.1.5.7. S13. SANS 10105-1 

12.1.5.7. S14. SANS 10400: T 

12.1.5.7. S15. SANS 11601 
 

 

Figure 3: Types of Fire Extinguishers and Classes of Fire 
 

 
4.33.6.7.1. The supply, installation and commissioning of new Hand-held Dry Chemical Powder 

(DCP) units for class A, B and C fires estimated as follows: 

4.33.6.7.1.1. Hand-held DCP Units: Supply……………………(No) [To Pricing Schedule] 

 
4.33.6.7.2. The supply, installation and commissioning of new Hand-held Carbon Dioxide (CO2) 

units for class B and Electrical contact fires estimated as follows: 

4.33.6.7.2.1. Hand-held CO2 Units: Supply…………..…..…….(No) [To Pricing Schedule] 

 
4.33.6.7.3. The supply, installation and commissioning of new Aqua Film Forming (AFF) Foam 

units for class A and B fires estimated as follows: 

4.33.6.7.3.1. Hand-held AFF Foam Units: Supply………..….(No) [To Pricing Schedule] 
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4.33.6.7.4. The supply, installation and commissioning of new Water Fire Extinguisher units for 

class A fires estimated as follows: 

4.33.6.7.4.1. Hand-held Water Units: Supply………..……….(No) [To Pricing Schedule] 

 
4.33.6.7.5. The supply, installation and commissioning of new Wet Chemical Extinguisher units for 

class F fires estimated as follows: 

4.33.6.7.5.1. Hand-held Wet Chemical Units: Supply.……….(No) [To Pricing Schedule] 

4.33.6.7.6. The supply, replacement and installation of items and spare parts for hand-held units 
and mounting of hand-held units as follows: 

4.33.6.7.6.1. Hand-held Units Spare Parts and Miscellaneous..(No) [To Pricing Schedule] 

 
4.33.6.8. Fire Hose Reels (FHR): Supply 

The Service Provider must allow costs for the condition-based supply and 
replacement / installation of the faulty / unsafe Fire Hose Reels with new, including all 
material and labour, removal of old units and safe disposal in priced rates for 
components / subcomponents. Transport shall be priced separately as per the tendered 
rates. The Service Provider shall ensure all components / subcomponents installed in 
a building comply with the requirements of the relevant local by-laws and South African 
National Standards (SANS) as follows: 

12.1.5.8. S1. SANS 543:2015 

12.1.5.8. S2. SANS 1128-1 

12.1.5.8. S3. SANS 1186:1 

12.1.5.8. S4. SANS 1475-2: 2010 

12.1.5.8. S5. SANS 10105-2: 2010 

12.1.5.8. S6. SANS 10252-1 

12.1.5.8. S7. SANS 10400: T 

12.1.5.8. S8. SANS 10400: W 

4.33.6.8.1. The supply, installation and commissioning of new Fire Hose Reels (FHR) estimated 
as follows: 

4.33.6.8.1.1. Fire Hose Reels (FHR) Complete: Supply………(No) [To Pricing Schedule] 

 
4.33.6.8.2. The supply, installation and commissioning of new FHR subcomponents estimated as 

follows: 

4.33.6.8.2.1. FHR subcomponents……………………………(No) [To Pricing Schedule] 

 

4.33.6.9. Fire Hydrants (FH): Supply 

The Service Provider must allow costs for the condition-based supply and 
replacement / installation of the faulty / unsafe Fire Hydrants with new, including all 
material and labour, removal of old units and safe disposal in priced rates for 
components / subcomponents. Transport shall be priced separately as per the 
tendered rates. The Service Provider shall ensure all components / subcomponents 
installed in a building comply with the requirements of the relevant local by-laws and 
South African National Standards (SANS) as follows: 

 
12.1.5.9. S1. SANS 10105-2: 2010 
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12.1.5.9. S2. SANS 1128-1 

12.1.5.9. S3. SANS 1475-2: 2010 

12.1.5.9. S4. SANS 10252-1 

12.1.5.9. S5. SANS 10400: T 

12.1.5.9. S6. SANS 10400: W 

4.33.6.9.1. The supply, installation and commissioning of new Fire Hydrants estimated as follows: 

4.33.6.9.1.1. Fire Hydrants (FH): Supply ……….………………(No) [To Pricing Schedule] 

4.33.6.9.2. The supply, installation and commissioning of new Fire Hydrants’ System 
subcomponents estimated as follows: 

4.33.6.9.2.1. Fire Hydrants subcomponents…………………..(No) [To Pricing Schedule] 

 

4.33.6.10. Fire Sprinkler System (FSS): Supply Subcomponents 

The Service Provider must allow costs for the condition-based supply and 
replacement / installation of the faulty / unsafe Fire Sprinkler subcomponents with 
new, including all material and competent labour (Valid ASIB Competency Certificate), 
removal of old units and safe disposal in priced rates for subcomponents. Sprinkler 
heads must be replaced with the similar design and fire temperature ratings from the 
spare head cabinet (where existing) and the cabinet should be refilled. Transport shall 
be priced separately as per the tendered rates. The Service Provider shall ensure all 
components / subcomponents installed in a building comply with the requirements of 
the relevant local by-laws and South African National Standards (SANS) as follows: 

 
12.1.5.10. S1. SANS 1025 

12.1.5.10. S2. SANS 10400: T 

12.1.5.10. S3. SANS 10400: W 

4.33.6.10.1. The supply, installation and commissioning of new Fire Sprinkler subcomponents 
estimated as follows: 

4.33.6.10.1.1. Fire Sprinkler System subcomponents…......…(No) [To Pricing Schedule] 

 
4.33.6.11. Fire Protection System Subcomponents: Valves, Pipes, Fittings and Miscellaneous - 

Supply 

The Service Provider must allow costs for the condition-based supply and 
replacement / installation of the faulty / unsafe Fire Protection System 
Subcomponents comprising valves, pipes, fittings and miscellaneous with new, 
including all sundry expenses and competent labour, removal of old units and safe 
disposal in priced rates for subcomponents. Components must be replaced with the 
similar or improved compatible specification(s). Transport shall be priced separately 
as per the tendered rates. The Service Provider shall ensure all components / 
subcomponents installed in a building comply with the requirements of the relevant 
local by-laws and South African National Standards (SANS). 

 
4.33.6.11.1. The supply, installation and commissioning of new Fire Protection System 

subcomponents estimated as follows: 

4.33.6.11.1.1. Fire Protection System subcomponents…....…(No) [To Pricing Schedule] 

 
4.33.6.12. Fixed Gas Suppression Systems / Agents: Supply 
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The Service Provider must allow costs for the condition-based supply and 
replacement / installation of the faulty / unsafe Fixed Gas Suppression System / 
Agents with new, including all material and labour, refurbishment of old units and safe 
disposal of obsolete components in priced rates for components / subcomponents. 
Transport shall be priced separately as per the tendered rates. The Service Provider 
shall ensure all components / subcomponents installed in a building comply with the 
requirements of the relevant local by-laws and South African National Standards 
(SANS) as follows: 

 
12.1.5.11. S1. SANS 306 

12.1.5.11. S2. SANS 1151 

12.1.5.11. S3. SANS 10400: T 

12.1.5.11. S4. SANS 10400: W 

4.33.6.12.1. The supply, installation and commissioning of new Fire Gas Suppression Agent 
estimated as follows: 

4.33.6.12.1.1. Fixed Gas Suppression Agent…….....…(Provisional) [To Pricing Schedule] 

 
4.33.6.12.2. The supply, installation and commissioning of new Fire Gas Suppression System 

Subcomponents estimated as follows: 

4.33.6.12.2.1. Fixed Gas Suppression System subcomponents…(No)[To Pricing Schedule] 

 

 

4.33.6.13. Fire Detectors: Supply 

The Service Provider must allow costs for the condition-based supply and 
replacement / installation of the faulty / unsafe Fire Detectors with new, including all 
material and labour, refurbishment of old units and safe disposal of obsolete 
components in priced rates for components / subcomponents. Transport shall be 
priced separately as per the tendered rates. The Service Provider shall ensure all Fire 
Hydrants installed in a building comply with the requirements of the relevant local by-
laws and South African National Standards (SANS) as follows: 

 
12.1.5.12. S1. SANS 322 

12.1.5.12. S2. SANS 10139 

12.1.5.12. S3. SANS 10400: T 

12.1.5.12. S4. SANS 10400: W 

4.33.6.13.1. The supply, installation and commissioning of new Fire Detectors estimated as follows: 

4.33.6.13.1.1. Fire Detectors…………………………...….……(Prov.) [To Pricing Schedule] 

4.33.6.14. Fire Detection System Subcomponents: Manual call points, Fire Alarm Control Panels, 
Primary and Secondary Power Supplies and Miscellaneous - Supply 

The Service Provider must allow costs for the condition-based supply and replacement / installation 
of the faulty / unsafe Fire Detection System Subcomponents comprising Manual call points, Fire 
Alarm Control Panels, Primary and Secondary Power Supplies and Miscellaneous with new, 
including all sundry expenses and competent labour, removal of old units and safe disposal in priced 
rates for subcomponents. Components must be replaced with the similar or improved compatible 
specification(s). Transport shall be priced separately as per the tendered rates. The Service Provider 

FIRE DETECTION: SUPPLY AND INSTALLATION 
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shall ensure all components / subcomponents installed in a building comply with the requirements of 
the relevant local by-laws and South African National Standards (SANS). 

 
4.33.6.14.1. The supply, installation and commissioning of new Fire Detection System 

Subcomponents estimated as follows: 

4.33.6.14.1.1. Fire Detection System subcomponents ............... (No)[To Pricing Schedule] 

 
4.33.6.15. Symbolic Safety Signs: Supply 

12.1.5.13. A. General requirements: symbolic safety signs 

Except in the case of decals (sticky labels / signs), the backing sheet for a standard, 
retro-reflective or photoluminescent sign shall be made of one of the following 
materials, as required: 

i. An aluminium sheet, of thickness not less than 0,90 mm in the case of sheets of size not 
exceeding 440 mm × 440 mm, and not less than 1,0 mm in the case of sheets of size 880 mm × 
880 mm; 

ii. An acceptable plastics material that is water and oil resistant, of thickness not less than 0,9 mm 
and insensitive to thermal distortion at the highest environmental temperatures likely to be 
encountered. 

iii. As a recommendation, safety signs shall be made of Acrylonitrile Butadiene Styrene (ABS), 
which is a common thermoplastic polymer or Chromadek as specified. 

12.1.5.13. B. Pricing and Compliance: Symbolic Safety Signs 

The Service Provider must allow costs for the condition-based supply and 
replacement / installation of the faulty / unsafe Symbolic Safety Signs with new, 
including all material and labour, refurbishment of old units and safe disposal of 
obsolete components in priced rates for components / subcomponents. Transport shall 
be priced separately as per the tendered rates. The Service Provider shall ensure all 
components / subcomponents installed in a building comply with the requirements of 
the relevant local by-laws and South African National Standards (SANS) as follows: 

 
12.1.5.13. S1. SANS 322 

12.1.5.13. S2. SANS 10139 

12.1.5.13.S3. SANS 10400: T 

12.1.5.13.S4. SANS 10400: W 

4.33.6.15.1. The supply, installation and commissioning of new General Information (GA), 
phosphorescent (glow in the dark), reflective on ABS Symbolic Safety Sign estimated 
as follows: 

4.33.6.15.1.1. General Information Symbolic Safety Signs.…(No) [To Pricing Schedule] 

 
4.33.6.15.2. The supply, installation and commissioning of new Symbolic Safety Sign on appropriate 

material estimated as follows: 

4.33.6.15.2.1. Warning Safety Signs……………………………...(No) [To Pricing Schedule] 

4.33.6.15.2.2. Prohibitory Safety Signs………………….……....(No) [To Pricing Schedule] 

4.33.6.15.2.3. Mandatory Safety Signs………….....…..………...(No) [To Pricing Schedule] 

4.33.6.15.2.4. Fire Fighting Safety Sign……………..…………...(No) [To Pricing Schedule] 

4.33.6.15.3. The supply, installation and commissioning of new Aluminium Framed Double Sided 
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Safety Signs estimated as follows: 

4.33.6.15.3.1. Framed Wall Mounted Brackets…......................(No) [To Pricing Schedule] 

4.33.6.15.3.2. Framed Chain Ceiling Hanging….......................(No) [To Pricing Schedule] 

 
BUILDING & GENERAL WORK 

 
4.33.7. Building Work General Scope 

 
The plant rooms and containers in which plant is accommodated shall be maintained in a clean & 
serviceable condition. The requirements for plant room and environs maintenance are specified. The 
relevant schedules shall be completed at every maintenance visit and submitted for record & 
payment. 

4.33.8. Painting & Surface Coatings: Buildings 

 
4.33.8.1. Scope of Painting and Surface Coatings 

 
4.33.8.1.1. Where instructed, plant room / built-in fire equipment cupboard and cubicles, walls, floor 

and timber structures shall be refinished using approved proprietary products. The 

finish shall provide full cover and consistent colour. Surface coatings shall be applied 

complete with appropriate primer, undercoat and finishing coats all in accordance with 

the manufacturer’s specifications. 

4.33.8.1.2. Surfaces shall be prepared by filling minor cracks & imperfections, removing all loose 

paint and dust, washing with detergent and rinsing in accordance with the coating 

manufacturer’s specifications. Coatings shall be applied in accordance with the coating 

manufacturer’s specifications. 

4.33.8.2. Particulars of Painting and Surface Coatings 

 
4.33.8.2.1. Preparation of Surface as specified; 

4.33.8.2.1.1.  On new plaster and filler : Alkali resistant primer : 1 coat 

4.33.8.2.1.2.  On steel window frames:  Self-etch metal primer : 1 coat 

4.33.8.2.1.3.  Undercoat Universal white :   1 coat 

4.33.8.2.2. Finishing coats on the following surfaces 

4.33.8.2.2.1. Walls (plaster): Pure acrylic paint min 2 coats. 

4.33.8.2.2.2. Floor screed: Four component self-levelling solvent free 

seamless epoxy coating, 3mm thickness. 

4.33.8.2.2.3. Floor screed: Standard epoxy coating single or two part without self-

levelling properties. 

4.33.8.2.2.4. Steel window frames : Enamel gloss min 2 coats 

4.33.8.2.2.5. Varnished timber: Sand to remove all loose & deteriorated varnish. Apply timber 

re-conditioner & wash prior to applying four coats of UV resistant varnish. 

4.33.8.3. Measurement 

 
4.33.8.3.1. Area covered for complete coating system including preparation, primer undercoat 

and finishing coats. Plaster & screed repairs excluded. Timber structures shall include 
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doors & window frames 

 
 

 
INTERVAL-BASED MAINTENANCE (SERVING) 

4.33.9. SERVICING OF FIRE PROTECTION SYSTEMS: GENERAL APPROACH 

4.33.9.1. The fire protection systems components / subcomponents shall be serviced annually and 
semi-annually where specified; 

 

Frequency / Interval Service 

Annual Servicing of fire protection systems 

 
4.33.9.2. The servicing for each component / subcomponent shall be inclusive of all labour, supplies, 

materials, equipment and Transport required to complete the service. Tenderers are 
referred to the attached list of sites and quantities per site or area. Should the tenderer 
deem it necessary to sleepover, all accommodation costs will be deemed to be included in 
the servicing of equipment and no additional accommodation cost will be payable; 

4.33.9.3. The Service Provider responsible for the servicing of fire protection equipment must retain 
a record of the annual servicing, inspection and maintenance dates for each component for 
at least 1 year service history; 

4.33.9.4. In addition to the required tags and labels, it is required a permanent record must be kept 
for each component / subcomponent in the building that indicates at least the following, as 
applicable: 

4.33.9.4.1. Type of component / subcomponent (E.g. extinguisher); 

4.33.9.4.2. Date of component / subcomponent manufacture; 

4.33.9.4.3. The date of previous service; 

4.33.9.4.4. Initials and last name of a person who serviced / recharged the 
extinguisher. 

 
4.33.9.5. Service labels must be completed and fitted upon completion of service, fixed on the 

equipment and shall indicate at least the following information: 

4.33.9.5.1. Name, physical address and contact number of the organisation doing the service; 

4.33.9.5.2. Date of service and the next service due; 

4.33.9.5.3. Pressure at the time of service; 

4.33.9.5.4. Service label shall be fixed, one on the front of the component (In case of the fire hose 
reels, the other labels shall be visible when the fire hose reel is fully unwound). 

4.33.10. SERVICING OF FIRE EXTINGUISHERS 

 
4.33.10.1. Portable fire extinguishers shall be maintained in a fully charged and operational condition 

and kept in their designated places at all times except during use. An updated certification 
sticker from an accredited firm shall be pasted after each and every service. 

4.33.10.2. Fire extinguishers should be serviced annually according to the following guidelines: 

4.33.10.2.1.  Powder used for refilling fire extinguishers must comply with SANS 1522; 

4.33.10.2.2.  Check the hose and nozzle for cracks, blockages, or any other physical damage; 

4.33.10.2.3.  Check the extinguisher shell for corrosion, dents, or any other damage; 

4.33.10.2.4. Weigh extinguisher and check against full weight on instruction label. If extinguisher is 
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over/underweight, take necessary steps to ensure compliance; 

4.33.10.2.5. Seals and tamper indicators are not broken or missing; 

4.33.10.2.6. Pressure-gauge readings or indicators are in the operable ranges; 

4.33.10.2.7. Service labels must be initialled and dated. 

4.33.10.3. Hydrostatic testing should be done at least every 10 years: 

4.33.10.3.1. All portable fire extinguishers will be hydrostatically tested at regular intervals. 

4.33.10.3.2. Inspect any corrosion or physical damage. 

4.33.10.4. Perform an annual servicing & maintenance of the Fire Extinguishers as follows: 

4.33.10.4.1.  Hand-held DCP Units (Servicing)….………….…(No) [To Pricing Schedule] 

4.33.10.4.2.  Hand-held CO2 Units (Servicing)………....…..….(No) [To Pricing Schedule] 

4.33.10.4.3.  Hand-held AFF Foam Units (Servicing)…..…….(No) [To Pricing Schedule] 

4.33.10.4.4.  Hand-held Water Units (Servicing)…..….......…..(No) [To Pricing Schedule] 

4.33.10.4.5.  Hand-held Wet Chemical Units (Servicing)........(No) [To Pricing Schedule] 

4.33.11. SERVICING OF FIRE HOSE REELS (FHR) COMPLETE 

4.33.11.1. Fire Hose Reels should be serviced annually in accordance with SANS 1475 and in 
addition comply with the maintenance control schedule as attached; 

4.33.11.2. Perform an annual servicing & maintenance of the FHR as follows: 

 
4.33.11.2.1. Fire Hose Reels (Servicing) ………………….…….…(No) [To Pricing Schedule] 

 

4.33.12. SERVICING OF FIRE HYDRANTS (FH) 

4.33.12.1. Fire Hydrants should be serviced annually in accordance with SANS 1475 and in addition 
comply with the maintenance control schedule as attached;; 

4.33.12.2. Perform an annual servicing & maintenance of the Fire Hydrants as follows: 

4.33.12.2.1. Fire Hydrants (FH) (Servicing)……………….………(No) [To Pricing Schedule] 

4.33.13. SERVICING OF FIRE SPRINKLER SYSTEM (FSS) 

4.33.13.1. Fire Sprinkler Systems should be serviced annually in accordance with ASIB and in 

addition comply with the maintenance control schedule as attached;; 

4.33.13.2. Perform an annual servicing & maintenance of the Fire Sprinkler System as follows: 

4.33.13.2.1. Fire Sprinkler System (FSS) (Servicing) …….……(No) [To Pricing Schedule] 

4.33.14. SERVICING OF JOCKEY / ELECTRIC FIRE PUMPS (JFP) 

4.33.14.1. Jockey / Electric Fire Pumps should be serviced annually and must comply with SANS 
10400-W; 

4.33.14.2. Perform an annual servicing & maintenance of the Jockey / Electric Fire Pump as follows: 
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4.33.14.2.1. Jockey / Electric Fire Pump (Servicing) …..……(Prov.) [To Pricing Schedule] 

4.33.15. SERVICING OF DIESEL FIRE PUMPS (DFP) 

4.33.15.1. Diesel Fire Pumps should be serviced semi-annually and must comply with SANS 
10400-W. The Service Provider must ensure adequate training and certification of EPWP 
beneficiaries to perform weekly / monthly routine inspections and tests. 

4.33.15.2. Perform a semi-annual servicing & maintenance of the Diesel Fire Pump as follows: 

4.33.15.2.1. Diesel Fire Pumps (Servicing) ……………….…(Prov.) [To Pricing Schedule] 

4.33.16. SERVICING OF FIRE SUPPRESSION AGENTS (FSA) / SYSTEMS (SPECIAL PROTECTION 

SYSTEMS) 

4.33.16.1. Fire suppression agents comprising of various systems as installed, including but not 
limited to the Inert gaseous, Halocarbon gaseous, Water mist and Aerosol Generator, 
should as a minimum be, inspected and based on need, serviced semi-annually by 
replacing faulty components and such agents must comply with SANS 306 and SANS 
1151. The Service Provider must take all necessary steps to avoid false / accidental 
discharge of fire suppression agents by taking precautions, training the End Users on the 
fire safety protocols and making recommendations to the Service Manager for optimising 
the effectiveness of the installed system. The Service Provider must ensure adequate 
training and certification of EPWP beneficiaries to perform weekly / monthly routine 
inspections and tests. 

4.33.16.2. Perform a semi-annual inspection & maintenance of the Fire Suppression Agents / 
Systems as follows: 

 
4.33.16.2.1. Fire Suppression Agents/ Systems (Servicing)...(Prov.)[To Pricing Schedule] 

 

4.33.17. SERVICING OF FIRE DETECTION SYSTEMS (FDS) 

 
4.33.17.1. The Fire Detection System comprises of the Fire Alarm System (Fire Alarm control panel, 

primary power supply, secondary power supply and manual fire alarm boxes – pull 
stations), Fire Detection Devices (Heat, smoke and flame detectors), the fire signage, the 
emergency exits and fire doors. 

4.33.17.2. Fire Protections Systems shall be maintained in a fully operational condition and shall 
comply with SANS 10139 and SANS 322. 

4.33.17.3. The Inspection / Testing / Servicing / Maintenance of the Fire Detection System MUST 
coincide with the maintenance of the Fire Suppression System to reduce maintenance 
costs, ensure systems operate in synergy and reduce service interruptions / inconvenience 
to the End User. 

4.33.17.4. Test notification of fire detection systems: 

4.33.17.4.1. The Service Provider MUST consult, notify and make arrangements with all the affected 
parties receiving remote alarms in advance prior to, during and after the testing of fire 
alarm systems comprising of, but not limited to, the Service Manager (DPWI 
Representative), the End User’s Security Manager/ Security Company and the End User 
Maintenance Official. Some Fire Protection Systems are integrated with security systems 
and therefore require a coordinated maintenance approach; 

4.33.17.4.2. No alarms should be sounded before the notification has been issued; 

4.33.17.4.3. Any external systems that are integrated to the fire detection system, such as gas-based 
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fire extinguishing systems, air-conditioning systems, elevators or lifts, should be 
temporarily disabled while testing is in progress, unless it is the intention to test the external 
systems as well; 

4.33.17.5. Extra Care must be taken when testing special protection systems / gas-based fire 
suppression / extinguishing systems to avoid their accidental discharge. The Service 
Provider shall be held responsible for refilling of accidental discharge of equipment due to 
testing! 

4.33.17.6. Transport costs shall therefore not be separately claimed/ reimbursed for the maintenance 
of the Fire Detection System except in exceptional cases, not limited to but including, an 
emergency response / replacement of a faulty component / subcomponent to ensure the 
safeguarding of health and safety of employees / public and the protection of state assets. 

4.33.17.7. Fire control panels automatically check the status of devices including the system wiring 
connected to it, wherein detected faults are reported on the panel, including the possible 
location of the fault. In some cases the fault is transitory / temporary and is self-corrective, 
e.g., in the case of a power failure / load shedding. Other faults need to be rectified as 
promptly as possible. 

4.33.17.8. The appointed Service Provider must maintain records and sure line diagrams are place 
on walls in laminated paper / similar durable material indicating how the fire system is 
configured. The system specification is essential for the system to be tested and verified 
during servicing. Whenever changes are made to the system, the specification must be 
updated. 

4.33.17.9. Log books for Fire Detection Systems: 

4.33.17.9.1. The Service Provider must ensure every control panel has a log book associated with the 
installation to record events related to the fire protection system. The following information 
should be recorded in the log book: 

4.33.17.9.2. A description of each event, with the name of the person on duty at the time; 

4.33.17.9.3. Dates and times of all alarms (whatever the cause – if the cause is not known then this 
should be stated), the points activated and their location, and any actions taken should 
also be recorded; 

4.33.17.9.4. Dates and times of faults, and details of corrective actions taken; 

4.33.17.9.5. Dates and times of system tests; 

4.33.17.9.6. Dates and times servicing or repairs, whether routine or corrective, with 

details; 4.33.17.9.7. Dates and times of disablement of any part of the system, and 

restoration to normal; 4.33.17.9.8. Details of any major changes or upgrades to the 

system and notes on outstanding work. 

4.33.17.9.9. When not in use the system logbook should be stored in a safe, 
preferably fireproof place as identified in agreement with the End User / 
DPWI Representative on site. 

4.33.17.10. Fire Detection Systems (FDS) should be serviced semi-annually in accordance with the 
OEM specifications and the Maintenance Control Schedules. The Service Provider must 
ensure adequate training and certification of EPWP beneficiaries to perform weekly / 
monthly routine inspections and tests. 

 
4.33.17.11. Perform a semi-annual servicing & maintenance of the Fire Detection System as follows: 

4.33.17.11.1. Fire Detection Devices (Servicing)……….…(Prov.) [To Pricing Schedule] 

4.33.17.11.2. Fire Alarm Systems (Servicing)…………....…(Prov.) [To Pricing Schedule] 
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4.33.17.11.3. Log books (Fire Detection System)……....…(Prov.) [To Pricing Schedule] 

CORRECTIVE MAINTENANCE (EMERGENCY BREAKDOWN / FAILURES) 

CORRECTIVE MAINTENANCE (CM) – FIRE PROTECTION SYSTEMS: GENERAL APPROACH 

4.33.18. CORRECTIVE MAINTENANCE (CM) IS REACTIVE IN NATURE AND COMPRISES 
MAINTENANCE NOT COVERED UNDER PREVENTATIVE MAINTENANCE 
(CONDITIONED-BASED AND INTERVAL-BASED MAINTENANCE); 

4.33.19. A RUN-TO-FAILURE (RTF) STRATEGY SOMETIMES TRIGGERS AN EMERGENCY 
BREAKDOWN RESPONSE. FOR THE PURPOSE OF THIS CONTRACT, A TRIGGER FOR 
AN EMERGENCY BREAKDOWN SHALL INCLUDE, BUT NOT LIMITED TO: 

4.33.19.1. FIRE INCIDENTS / FIRE RISK; 

4.33.19.2. DISCHARGED FIRE EXTINGUISHERS / SPECIALISED PROTECTION EQUIPMENT 
(WILFUL / CARELESS DISCHARGE OF FIRE EXTINGUISHERS SHALL BE RECTIFIED BY 
THE RESPONSIBLE PARTY USING OWN RESOURCES); 

4.33.19.3. ANY EMERGENCY SITUATION RELATED TO THE FIRE PROTECTION SYSTEM POSING 
A FIRE RISK TO THE HEALTH AND SAFETY OF OCCUPANTS AND THE SAFETY OF THE 
BUILDING; 

4.33.19.4. ANY OTHER INCIDENTS / SITUATIONS BASED ON THE ASSESSMENT OF THE SERVICE 
PROVIDER / SERVICE MANAGER (OR DPWI REPRESENTATIVE, E.G. OHS OFFICER, 
THE REPRESENTATIVE OF THE DEPARTMENT OF EMPLOYMENT & LABOUR, END 
USER) ARE LIKELY TO CAUSE HARM, INJURY OR FATALITY RELATED TO THE 
OPERATION OF THIS CONTRACT, POST WHICH A DETAILED REPORT OF SUCH AN 
INCIDENT SHALL BE SUBMITTED BY THE SERVICE PROVIDER, INCLUDING PICTORIAL 
EVIDENCE TO THE DPWI. 

4.33.20. COMPONENTS / SUBCOMPONENTS THAT HAVE FAILED AS A RESULT OF AND RTF 
INCLUDING, BUT NOT LIMITED TO FIRE DETECTION DEVICES AND ARE DISCOVERED 
DURING A CONDITION ASSESSMENT (INSPECTION, TESTING OR MONITORING) OR 
DURING SERVICING / MAINTENANCE SHALL BE REPLACED AS PART OF 
PREVENTATIVE MAINTENANCE. THE SERVICE PROVIDE SHALL WHILE ON SITE 
URGENTLY OBTAIN A WRITTEN APPROVAL (IN THE FORM OF A MEMO, SMS OR 
WHATSAPP MESSAGE OR ANY PRACTICAL AND RECORDABLE FORMAT) OF THE 
SERVICE MANAGER TO REPLACE SUCH COMPONENTS / SUBCOMPONENTS. 

4.33.21. SCHEDULED RATES OF COMPONENTS APPEARING UNDER PREVENTATIVE 
MAINTENANCE SHALL BE UTILISED WHERE SIMILAR COMPONENTS ARE REPLACED 
AND THE SERVICE PROVIDER WAS ALREADY ON SITE. 

4.33.22. ALL BREAKDOWNS MUST HAVE AN INCIDENT / REFERENCE NUMBER REGISTERED 
WITH THE NATIONAL CALL CENTRE OF DPWI. 

4.33.23. REPLACED FAULTY COMPONENTS SHALL FURTHER BE REFERENCED ON 
QUOTATIONS AND INVOICES VIA A UNIQUE SERIAL NUMBER AND/ OR COMPONENT 
IDENTIFICATION NUMBER (CIN). 

4.33.24. IN A WELL-MANAGED PREVENTATIVE MAINTENANCE (PM) CONTRACT, CORRECTIVE 
MAINTENANCE (CM) SHOULD BE BETWEEN A 5 – 15% THRESHOLD EXPENDITURE OF 
THE ENTIRE CONTRACT. IT THEREFORE A CONDITION OF THIS CONTRACT THAT 
CORRECTIVE MAINTENANCE SHOULD NOT EXCEED A 20% THRESHOLD, FAILING 
WHICH PENALTIES SHALL BE LEVIED AGAINST THE SERVICE PROVIDER FOR POOR 
CONTRACT MANAGEMENT. 
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4.33.25. MAXIMUM MAINTENANCE DOWN-TIME (RESPONSE) ON EMERGENCY CORRECTIVE 
MAINTENANCE:- 

4.33.25.1. THE SERVICE PROVIDER SHALL BE EXPECTED TO MINIMISE THE MAINTENANCE 
DOWN-TIME ON CM UNTIL THE SYSTEM COMPONENT IS FULLY OPERATIONAL TO THE 
SATISFACTION OF THE SERVICE MANAGER. SHOULD THE SERVICE PROVIDER NOT 
RESPOND WITHIN THE MAXIMUM DOWN-TIME AS BELOW, THE SERVICE MANAGER 
MAY ARRANGE, AT THE COST OF THE SERVICE PROVIDER, FOR THE NECESSARY 
REPAIR WORK TO BE DONE BY OTHERS AND PENALTIES SHALL BE LEVIED: 

Table 3: Response times on Fatal / Emergency Breakdown 
 

Item Priority level Maximum down-time 
allowed 

Penalties for non-
performance per day 

T3.1. Fatal breakdown where specified 3 hours (immediate response) R 2 500.00 

T3.2. Emergency Breakdown 24 hours R 1 500.00 

T3.3. Ordinary breakdown 7 days R 1 000.00 

T3.4. Quoted work 3 days from quote request R 1 000.00 

T3.5. 
Quoted work 

Failure to adhere to agreed 
program 

R 1 000.00 

CORRECTIVE MAINTENANCE MATERIAL: FIRE PROTECTION SYSTEMS 

4.33.26. IT IS EXPECTED THAT THE APPOINTED SERVICE PROVIDER WILL PURCHASE COMMON 
MATERIAL / SPARES IN BULK IN ORDER TO REDUCE EMERGENCY MAINTENANCE 
DOWNTIME AND OPERATING COSTS; 

4.33.27. BULK MATERIAL FROM STORAGE MUST BE SABS COMPLIANT, BE FIT FOR PURPOSE, 
FREE FROM DEFECTS AND CARRY A WARRANTY AND GUARANTEE (AS APPLICABLE) 
SIMILAR TO NEWLY PURCHASED MATERIAL; 

4.33.28. THE SERVICE PROVIDER IS EXPECTED TO PROVIDE PROOF OF PURCHASE OF NON-
SCHEDULED MATERIAL (MATERIAL NOT QUOTED IN THE CONTRACT) FROM 
REPUTABLE SUPPLIERS (COPY OF PURCHASE INVOICE), INCLUDING PASSING OF 
RECEIVED DISCOUNTS TO THE STATE; 

4.33.29. THE COST OF MATERIAL SHALL BE ESCALATED IN LINE WITH THE ESCALATION RATE 
OFFERED BY THE SERVICE PROVIDER DURING THE TENDER PROCESS; 

4.33.30. IN EXCEPTIONAL CIRCUMSTANCES WHEREIN THE SERVICE PROVIDER (SP) HAS USED 
MATERIAL FROM OWN STORES AND THERE IS NO PROOF OF PURCHASE, THE SP SHALL 
OBTAIN AND PROVIDE FROM REPUTABLE SUPPLIERS TO DPWI, THREE (3) COPIES OF 
QUOTATIONS OF THE MATERIAL UTILISED; 

4.33.31. THE SERVICE PROVIDER MUST ALLOW COSTS FOR AND IS RESPONSIBLE FOR THE 
SUPPLY, DELIVERY TO SITE, COMMISSIONING AND INSTALLATION OF ALL CM 
MATERIAL, SPARE PARTS, SUBCOMPONENTS AND APPURTENANCES NECESSARY FOR 
THE COMPLETE MAINTENANCE OF EACH INSTALLATION AND AS PART OF DETAILED 
INVOICE CLAIMS, PROVIDE COPIES OF SUPPLIERS PURCHASE INVOICE AS FOLLOWS; 

4.33.31.1. Corrective Maintenance (CM) Material……….…(Prov.) [To Pricing Schedule] 
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4.33.31.2. Profit on CM Material…………………………..........… (%) [To Pricing Schedule] 

 
CORRECTIVE MAINTENANCE EQUIPMENT: FIRE PROTECTION SYSTEMS 

 
4.33.32. THE SERVICE PROVIDER MUST ALLOW COSTS FOR AND IS RESPONSIBLE TO 

EXECUTE AND / OR FACILITATE CORRECTIVE MAINTENANCE (CM), BY PROVIDING 
SPECIALISED EQUIPMENT HIRE AND TOOLS EXCEPT WHERE OTHERWISE PROVIDED. 
THE SERVICE PROVIDER SHALL PROVIDE A COMPARATIVE QUOTATION FROM 
REPUTABLE EQUIPMENT HIRING COMPANIES WHERE EQUIPMENT IS OWNED BY THEIR 
FIRM / COMPANY – CLAIMS SHALL ONLY BE RESTRICTED TO EQUIPMENT HIRE ONLY. A 
DETAILED INVOICE FOR EQUIPMENT HIRE INCLUSIVE OF ATTENDANCE FOR 
MAINTENANCE (PROFIT) / OWNERSHIP USE MUST BE SUBMITTED WITH A HIRE COMPANY 
INVOICE / COMPARATIVE QUOTATION AS FOLLOWS: 

 
4.33.32.1. Specialised Equipment Hire for CM………….…(Prov.) [To Pricing Schedule] 

 

4.33.32.2. Profit on Specialised Equipment Hire (CM)………… (%) [To Pricing Schedule] 

 
CORRECTIVE MAINTENANCE (CM) LABOUR: FIRE PROTECTION SYSTEMS 

4.33.33. The Service Provider must endeavour to reduce and avoid occurrence of Emergency breakdowns 

and ensure false alarms are identified before attending to an emergency / deemed emergency. On 

average, no more than two (2) emergency breakdowns per site, per annum should occur with 

preventative (condition-based and interval / routine) maintenance in place. It is therefore estimated 

an average of 6hrs/ per employee / per site/ per annum (limited to three (3) employees) shall be 

consumed as corrective maintenance labour. 

4.33.34. The Service Provider must allow costs for and is responsible to provide labour in the form of 

skilled qualified personnel for Emergency execution for CM at all hours of the day, seven (7) days 

a week, as and when an emergency arises, inclusive of all statutory costs, Personal Protective 

Equipment (PPE), profit and employee incentives throughout the duration of the contract as follows: 

 
Labour Tariff/ Hour Labour Tariff (After Hours / 

Saturday) 
Labour Tariff on Public Holidays 
/ Sunday 

Artisan: R Rate x 1.5 Rate x 2 
Semi-skilled: R Rate x 1.5 Rate x 2 
General: R Rate x 1.5 Rate x 2 

 

 
4.33.34.1. Artisan for CM………………………………..….(Rate only) [To Pricing Schedule] 

 
4.33.34.2. Semi-skilled / Artisan Assistant for CM……..(Rate only) [To Pricing Schedule] 

 
4.33.34.3. Unskilled / General Labourer for CM………...(Rate only) [To Pricing Schedule] 

 
4.33.34.4. Other (Specify )…Rate only) [To Pricing Schedule] 

 
TRANSPORT COST 

 
4.33.35. Transport costs are applicable to a condition-based maintenance (where components are not 
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replaced during servicing) and corrective maintenance ONLY. Interval-based maintenance 

(scheduled servicing) should include in costs, rates for transport as specified. 

4.33.36. Transport cost includes the cost for wages and overheads for personnel during transport / travel to 

the site and all the running costs for the vehicle, including but not limited to: fuel, maintenance, 

capital cost, insurance and depreciation. 

4.33.37. Transport cost will be calculated from the main post office (historical main post office location 

if no longer in existence) in each sub-area as per the attached base locations and map 

zones. Transport cost involved for any additional instructions executed on the same day or at the 

same institution or building will be calculated from point “A” (the first instruction) to point “B” (second 

instruction) to point “C” (third instruction) etc. Under no circumstances will separate transport costs 

for instructions executed on the same day or at the same institution or building in the same areas 

be allowed. 

4.33.38. Vehicular transport measured in km between the reference / base location and the various sites at 

which services are performed will be determined on the basis of the base location and map zones. 

Transport between the contractor’s head office and the reference location is not reimbursable, the 

costs thereof being an overhead for the contractor’s own account to be built onto the contract. 

4.33.39. The following table illustrates an example of the method of measurement which shall be adopted 

in order to minimise travel costs. It is the Service Provider’s responsibility to ensure that all 

consumables, tools and spares are loaded in the transport for the sites to be visited to avoid the 

need to make an additional return to the depot during the day before the day’s scheduled site visits 

are completed. No claims for delivery cost or transport cost to collect material or equipment for 

scheduled repairs shall be accepted. 
 

Description Distance (km) 

Base / Reference location to site A 8km 

Site A to site B 1km 

Site B to site C 2km 

Site C to reference location 6km 

Total Distance 17km 

 
4.33.40. The Service Provider must allow a rate for and is responsible to execute and / or facilitate 

Condition-based and/ or Corrective Maintenance (CM), by providing transport for conveying 

material and personnel, accessing the site and attending to the site as required based on the 

provisional km quantity to be adjusted as utilised: 

 
4.33.40.1. One (1) tonne pick-up………………………….(Rate/ Km) [To Pricing Schedule] 
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MAINTENANCE CONTROL SCHEDULES: FIRE PROTECTION SYSTEMS 

Table 4: Handheld Fire Extinguisher (HFE): Maintenance Control Schedule 
 

Item no Handheld Fire Extinguishers: Annual Service 

Check and ensure good operation of: 

Status 

Yes No 

HFE1. Mounting of backboard and bracket 
√ 

 

HFE2. Hose and nozzle for cracks, blockages, or any other physical damage; √  

HFE3. Extinguisher shell for corrosion, dents, or any other damage; √  

HFE4. Extinguisher and weigh and check against full weight on instruction label. If extinguisher is over/underweight, 
take necessary steps to ensure compliance; 

√  

HFE5. Seals and tamper indicators are not broken or missing; √  

HFE6. Pressure-gauge readings or indicators are in the operable ranges; √  

HFE7. Report defects for processing and repair 
√ 

 

HFE8. All painted surfaces and repair if required √  

HFE9. Update the log entry on the extinguisher √  

HFE10. Service labels must be initialled and dated and maintenance schedule logged 
√ 

 

 

 
Table 5: Fire Hose Reels (FHR): Maintenance Control Schedule 

 

Item no Fire Hose Reels: Annual Service 

Check and ensure good operation of: 

Status 

Yes No 

FHR1. Mounting brackets hold hose reel in position to allow designed use of equipment 
√ 
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FHR2. Components of the hose reel are functioning as prescribed by the manufacturer including water √  

 
 

 control fittings   

FHR3. Moving parts of the drum and lubricate √  

FHR4. Fire hose length on every service to ensure 30m in length √  

FHR5. Water seals and piping for leaks √  

FHR6. Service labels and complete and fit upon completion of service √  

 

 
Table 6: Fire Hydrants (FH): Maintenance Control Schedule 

 

Item no Fire Hydrants: Annual Service 

Check and ensure good operation of: 

Status 

Yes No 

FH1. Open and flush hydrant by removing caps and opening valves. 
√ 

 

FH2. Shut valve and check to ensure barrel is empty, or clear drain and repair any leaks √  

FH3. Lubricate threads of the stem nut by removing a nut on the weather cap or stem nut, and pouring oil in the 
bolt hole. 

√  

FH4. Examine hydrants nozzle, cap threads, valve seal and gasket, lubricate & replace if needed √  

FH5. Right hand wheel for tightness √  

FH6. Valve stem and or top for damage √  

FH7. Operation of quick couplers √  
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FH8. Operation (opening and closing movement of valve) √  

FH9. Water pressure and flow √  

FH10. Stand pipe for rigidity and leaks √  

FH11. Performance a hydrant flow test √  

FH12. Log maintenance schedule √  

Table 7: Fire Sprinkler System (FSS): Maintenance Control Schedule 
 

Item no Fire Sprinkler System: Annual Service 

Check and ensure good operation of: 

Status 

Yes No 

FSS1. Sprinkler heads to ensure they are free from damage, corrosion, grease, dust, paint or whitewash 
√ 

 

FSS2. Sprinkler water supply pressure or system air pressure √  

FSS3. Sprinkler system water supply pressure √  

FSS4. Sprinkler system control valves are open √  

FSS5. Signs of damage, corrosion or deposits. √  

FSS6. Heads for leakage / missing heads and replace √  

FSS7. Heads obstructed by storage, ductwork or construction features. Test water flow alarms in sprinkler systems 
using the most hydraulically remote connection. 

√  

FSS8. Exposed sprinkler pipe hangers to ensure they are in good condition √  

FSS9. Hydrant flow test √  

FSS10. Log maintenance schedule √  
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Table 8: Jockey / Electric Fire Pumps (JFP): Maintenance Control Schedule 
 

Item no Jockey / Electric Fire Pumps: Semi-annual Service 

Check and ensure good operation of: 

Status 

Yes No 

JFP1. Pump suction, discharge and bypass valves to ensure they are open and piping is free of leaks 
√ 

 

JFP2. Power available to controller √  

JFP3. Reverse phase alarm to ensure it is not activated For lights indicating alarm conditions; correct as necessary √  

JFP4. Oil level in sight glass if the motor is mounted in the vertical position √  

JFP5. Suction tank to ensure it is full √  

JFP6. Priming tank (pumps taking suction under lift), if one is provided, to ensure it also is full √  

JFP7. Suction screens for obstructions if pump takes suction from open bodies of water √  

JFP8. Start pump automatically by pressure drop and record start pressure √  

JFP9. Observe any abnormalities related to the time for motor to accelerate to full speed, time controller is on first 
step (for reduced voltage/current starting). 

√  

JFP10. Running for at least 10 minutes and check/record: Suction and outlet pressure, Circulation-relief valve 
flow, Packing glands for slight discharge and adjust, if necessary for unusual noise or vibration, Packing boxes, 
bearings and pump casing for overheating 

√  

JFP11. Test flow at churn, rated and peak flow (150 percent of rated capacity), and compare results with original 
acceptance testing and/or manufacturer curves. 

√  

Table 9: Diesel Fire Pumps (DFP): Maintenance Control Schedule 
 

Item no Diesel Fire Pumps: Semi-annual Service 

Check and ensure good operation of: 

Status 

Yes No 

DFP1. Pump suction, discharge and bypass valves to ensure they are open and piping is free of leaks 
√ 
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Item no Diesel Fire Pumps: Semi-annual Service 

Check and ensure good operation of: 

Status 

Yes No 

DFP2. Switch set on auto for automatic operation √  

DFP3. Tank level to ensure it is at least three-quarters full √  

DFP4. Any valves in the fuel supply lines from the tank to the driver filter or pump system to ensure they are 
locked in the open position 

√  

DFP5. Water suction tank to ensure it is full √  

DFP6. Priming tank to ensure it is full where pumps are taking suction under lift (where installed) √  

DFP7. Suction screens for obstructions where pumps take suction from open bodies of water (where 
installed) 

√  

DFP8. Start fire pumps automatically by dropping system pressure √  

DFP9. Record start pressure; where controller is activated by flow, water can be drawn from the yard main at 
a hydrant or sprinkler system 

√  

DFP10. Pump bearing and coupling lubrication √  

DFP11. Pump shaft end play and accuracy of gauges and sensors √  

DFP12. Pump coupling alignment √  

DFP13. Diesel Engine Fuel: 

(1) Tank level switches, (2) Solenoid valve operation, (3) Strainers, filters, etc. (4) For water and foreign 
material and fuel tank (5) Flexible hose and connector (6) Tank vents and overflow piping for 
obstructions (7) General condition of piping, (8) Speed governor and over-speed shutdown operation 

√  

DFP14. Diesel Engine Lubrication System: 
(1) Oil level change; as necessary, (2) Filters; change as necessary; (3) Lube oil heater, (4) Crankcase breather, 
(5) Low-oil-pressure switch 

√  

DFP15. Diesel Engine Cooling System: 
(1) Antifreeze level/ quality; change as necessary, (2) For adequate follow of cooling water to heat exchanger, 
(3) Heat exchanger; clean (rod out) as necessary, (4) Water pump, (5) Condition of 

√  
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Item no Diesel Fire Pumps: Semi-annual Service 

Check and ensure good operation of: 

Status 

Yes No 

 flexible hose and connections, (5) Jacket water heater, (6) Water strainer, (7) High-water temperature switch, 
(8) Solenoid valve operation 

  

DFP16. Exhaust System: 
(1) No leakage, (2) Condensate trap; drain as necessary, (3) Insulation and fire hazards, (4) Excessive back 
pressure, (5) Exhaust system hangers and supports, (6) Flexible exhaust section 

√  

DFP17. Battery System: 
(1) Operation of battery charger (battery pilot lights should be on or failure warning lights off, and voltage 
and current reading normal on both sets of batteries) for lights indicating alarm conditions, 
(2) Check battery electrolytes for corrosion of battery terminals and condition of conductors and 
connections 
(3) Charger and charge rate / equalize charge 

√  

DFP18. Battery System: 

(1) Operation of battery charger (battery pilot lights should be on or failure warning lights off, and voltage 
and current reading normal on both sets of batteries) for lights indicating alarm conditions, 

√  

DFP19. Battery System / ventilation: 
(1) Air filter, (2) Room louver operation, (3) Obstructions (debris, insects, etc.) 

√  

 
Table 10: Special Protection Systems – Fire Suppression Agents (FSA) / Systems: Maintenance Control Schedule 

 

Item no Special Protection Systems – Fire Suppression Agents (FSA) / Systems: Semi-annual Service 

Check and ensure good operation of: 

Status 

Yes No 

FSA1. Monthly Inspection and Tests (EPWP / on-site maintenance personnel to be trained and 
certified): 

√ 
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 1. For low pressure systems: low pressure alarm 
2. No signs of damage 
3. Discharge nozzles and detection devices properly positioned 
4. Release panel for power and alarm conditions 
5. Controls are properly set 
6. Agent pressure and / or level gauges 

  

 Semi-annual Inspection and Test (By a qualified technician) √  

FSA2. 1. Cylinders for weight and/or pressure of agent containers; refill or replace if net weight and/ or pressure falls outside 
of proper range on approval by the Service Manager / Project Leader; 

√  

FSA3. 2.  Dry chemical agent for caking; replace as necessary on approval; √  

 Annual Inspection and Test (By a qualified technician)   

FSA4. 1.  All devices and controls and ensure are properly aimed and/ or set; √  

FSA5. 2. Conduct a trip test without releasing the agent. Verify the system worked as designed and place back in service; √  

FSA6. 3.  Operation of detection devices √  

Table 11: Fire Detection Systems (FDS): Maintenance Control Schedule 
 

Item no Fire Detection Systems: Semi-annual Service 

Check and ensure good operation of: 

Status 

Yes No 

 Quarterly Inspection and Test (By a qualified technician) √  
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FDS1. Summary checks and tests: 

1. Check the batteries in all fire detectors and smoke alarms. 
2. Check visual displays on the fire alarm panel. 
3. Review the fire detection device and alarm system service records to ensure that all systems meet current 

requirements and are fully compliant with SANS regulations. 
4. Test all voice alarm systems. 
5. Test in-building fire emergency voice / alarm communications. 

√  

Item no Fire Detection Systems: Semi-annual Service 

Check and ensure good operation of: 

Status 

Yes No 

 6. Test the function of sprinkler systems. 
7. Test the fuses and transmitters on the control equipment for monitored systems. 

  

FDS2. Log book analysis: 

Prepare the system to be tested by reading through the log book. Any corrective action that has not been 
addressed should be noted and executed during the service. 

√  

FDS3. Service and pre-service check: 

1. Use the panel menu to verify all the sensors are in a "service" or "pre-service" condition. Should any equipment need 
to be replaced or deemed beyond repair then it shall be reported in the check list report, quoted for and on approval, 
replaced under condition based maintenance. 

2. Ensure all the detections systems are clean and free of dust to prevent electric flashovers by using methods 
recommended by the Original Equipment Manufacturer / industry best practices. 

√  

FDS4. Analogue values check: 

Use the panel menu to generate reports of the device’s analogue values. Compare these values to the 
permitted values for each point. Should any equipment need to be replaced or deemed beyond repair then it 
shall be reported in the check list report, quoted for and on approval, replaced under condition based 
maintenance. 

√  

FDS5. Configuration check: 

Connect "Software Planner Software" to the panel and print out a complete system configuration from the 
panel software. Compare the information to the system specification and verify that the system 
zoning, input-output mapping and other settings have not been changed. 

√  
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FDS6. Disabled devices check: 

Check if the Disable-LED on the front of the panel is illuminated. Use the menu to identify the disabled 
devices and investigate the reason. Any faults should be rectified, and any disabled devices 
should be enabled. 

√  

FDS7. Test the alarms: 

Test all sensors or call points in each zone. Activate each point, check that the sounders operate and that the 
panel reacts correctly. 

√  

Item no Fire Detection Systems: Semi-annual Service 

Check and ensure good operation of: 

Status 

Yes No 

 Verify that the signals to auxiliary systems such as the Fire Station, air-conditioning, building 
management systems, graphics displays and remote indicators are functioning correctly. 

  

FDS8. Fault test: 

Remove one sensor on the system and check that the panel correctly reports the event. Accept the fault and 
reset the panel. 

√  

FDS9. Panel controls test: 

Check that all control functions, the ACCEPT - and RESET keys, are operating correctly. 

√  

FDS10. Printer test: 

Make sure that the printer is printing all events generated during the service. 

√  

FDS11. Monitor earth leakage: 

Test shall be executed on systems with the earth leakage monitoring enabled. Apply a short between the 
positive terminal of the Z-loop and earth; check that the panel indicates an earth leakage fault. 
Repeat using the negative terminal of the loop. Also verify the power supply and circuit breaker at the 
distribution board. 

√  

FDS12. Connection checks: 

Make sure that all terminal screws and cables inside the panel are secure. Verify that all printed 
circuit boards (PCB's) are in good condition and are free of dust. Verify that it is securely mounted in the panel. 

√  
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FDS13. Battery replacement check: 

Make sure that the battery installed is sufficient to meet the system specifications. 
Check if the battery replacement date expires before the next service. The age of the battery should be 
marked with a label, or referred in the log book. Should any equipment need to be replaced or deemed 
beyond repair then it shall be reported in the check list report, quoted for and on approval, replaced under 
condition based maintenance. 

√  

FDS14. Battery operation check: √  
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Item no Fire Detection Systems: Semi-annual Service 

Check and ensure good operation of: 

Status 

Yes No 

 Verify that the battery is operational. One method is to conduct an "all-sounders on" operational test with the 
mains off and the system operates on battery power source only. The battery voltage should be monitored 
during this test and verify if the voltage drops below 24 volts. 

Remove one battery terminal and verify that the system reports a battery fault. Replace 

terminal, ensure that it is tight, and reset the panel. 

Clean the battery with a damp cloth and lightly lubricate any exposed terminals with petroleum jelly if 
necessary. 

  

FDS15. Time and date set: 

Set the correct time and date on the panel, if necessary 

√  

FDS16. Completion of Service: 

Restore the system to normal condition. 
Re-enable any disabled devices. 
Re-connect any disconnected devices. 
Re-connect all external systems that were disconnected for the testing and ensure that the system is left fully 
operational. 
Advise all staff and the control room that testing is complete and that any alarm now received must be treated 
as valid. 

√  

 

 
PENALTY & INCENTIVE SCHEME 

PENALTY SCHEME 

4.33.41. Response times on Fatal/ Emergency Breakdown 
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Table 12: Response times on Fatal / Emergency Breakdown 
 

Item Priority level Maximum down-time allowed Penalties for non-performance 
T12.1. Fatal breakdown where specified 3 hours (immediate response) R 2 500.00/ hour 

T12.2. Emergency Breakdown 24 hours R 1 500.00/ day 

T12.3. Ordinary breakdown 7 days R 1 000.00/ day 

T12.4. Quoted work 3 days from quote request R 1 000.00/ day 

T12.5. 
Quoted work 

Failure to adhere to agreed program R 1 000.00/ day 

4.33.42. Incident Management Protocol non-compliance penalty 

Table 13: Incident Management Protocol non-compliance 

Item Incident Management Protocol (IMP) non-compliance Description Payment reduction 

T13.1. IMP not implemented within 1st month of site handover Not in place, partially in place or protocols not in accordance 
with ToR requirements 

R 15 000 

T13.2. IMP not implemented within 2nd month of site handover Not in place, partially in place or protocols not in accordance 
with ToR requirements 

R 20 000 

T13.3. IMP not implemented within 3rd month of site handover Stoppage of work, breach of contract and consideration of 
termination of contract 

R 25 000 
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4.33.43. Componentised Asset Register non-compliance 

Table 14: Componentised Asset Register non-compliance 

Item Componentised Asset Register non-compliance Description Payment reduction 

T14.1. Not submitted within 2 months of site handover Submitted but not in a compliant format, non-submission, partial 
submission 

R 15 000 

T14.2. Not submitted by the 3rd month of site handover Submitted but not in a compliant format, non-submission, partial 
submission 

R 20 000 

T14.3. Not submitted by the 4th month of site handover Stoppage of work, breach of contract and consideration of 
termination of contract 

R 25 000 

 
4.33.44. Invoice non-compliance penalty 

Table 15: Non-compliant invoice 

Item Non-compliant invoice Description Payment reduction 

T15.1. 1st non-compliant invoice Non-compliant invoices shall commence after the 3rd month of 
acceptance of tender 

R 1000 

T15.2. 2nd non-compliant invoice Admin / handling and postage R 1500 

T15.3. 3rd non-compliant invoice and subsequent Admin / handling and postage R2 000 

4.33.45. Maintenance Programme, Financial and Performance Reports 

Table 16: Non-compliant maintenance programme, finance and performance reports 

Item Maintenance programme, finance and 
performance reports non-compliance 

Description Payment reduction 

 
 

T16.1. Submission of preliminary reports during the Second 
(2nd) month 

• Includes budget projections, financial expenditure reports, 
progress reports, meeting minutes and records, etc. 

• Compliance within the first month 

R 2500 / month 

T16.2. Submission of operational reports on a monthly basis • Includes budget projections, financial expenditure reports, 
progress reports, meeting minutes and records, etc. 

• Submission on a monthly basis 

R 2500 / month 
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INCENTIVE SCHEME 

4.33.46. Sustainability and the Circular Economy Initiatives 

The renewal of contract shall be subject to a good-to-excellent overall performance of the Service Provider and implementation of sustainability and the circular eco 

initiatives as follows but not limited to: 

4.33.46.1. Repair, reuse, refurbish and recycle 

Demonstration of repairing, reusing, refurbishing and recycling of components / subcomponents or material and indicate the kilograms diverted from landfills. 

4.33.46.2. Green initiatives 

Demonstration of Green initiatives reducing the carbon footprint of the operation of the contract. 

4.33.46.3. Indigenous Knowledge Systems (IKS) 

 
Demonstrate implementation of the / innovative methods to be implemented by the Service Provider. 
 
4.33.47. Renewal of Contract 

  Table 17: Renewal of Contract 

Item Incentive Conditions Comment 

T17.1. Renewal of Contract for a 
further period of 12 months 

• Good-to-excellent condition rating of components / 
subcomponents 

• Contract value of 36 months (all expenditure) within 5% of the 
contract amount (tendered); and / or 

• Maximum zero to five (0 – 5) penalties with a total amount not 
exceeding R50 000 (Fifty thousand) 

To qualify for renewal of contract, the 
Service Provider must meet the first 
condition and any of the other conditions. 

T17.2. Renewal of Contract for a 
further period of 24 months: 
Sustainability Improvements 

• Good-to-excellent condition rating of components / 
subcomponents, and 

• Implement successful sustainability and circular economy 
initiatives, and /or 

• Contract value of 36 months (all expenditure) within 5% of the 
contract amount (tendered); and / or 

• Maximum zero to five (0 – 5) penalties with a total amount not 
exceeding R50 000 (Fifty thousand) 

To qualify for renewal of contract, the 
Service Provider must meet at least three 
(3) conditions, with the first condition 
being mandatory 
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GQEBERHA COASTAL :SITES ,QUANTITIES AND EQUIPMENT 
 

No. Place Institution 
1.5kg 2.5 kg 4.5 kg 5 kg 9 kg 2 kg 4.5 kg 5 kg 6.8 kg Hose 

Reel 

Fire 

Hydrant 

Fire 

Hoses 

Foam Water 

DCP DCP DCP DCP DCP CO2 CO2 CO2 CO2 9 kg 9 kg 

1. 1 Algoa Park SAPS 2 2 6  6 3 1 2  8   1  

2. 2 Algoa park 
Sterrenberg Flats SAPS     

12 
    

23 24 
   

3. 3 Algoa park Gamtoos Flats     12     24 25    

4. 4 Bethelsdorp SAPS  9 6  10   1  12     

5. 5 Forest Hill SAPS Air Wing 1 2 2 3 13 2  2  5 1 2   

6. 6 Forest Hill Forest Hill Mil Base (ON 
HOLD) 

1 26 47 33 424 27 1 36 4 70 58 16   

7. 7 Forest Hill SANDF: Medics (ON 
HOLD) 

 30 27  14 18  9  6 4 6   

8. 8 Forest Hill Military Police(ON HOLD) 1 10 2 25 15 15    2     

9. 9 Forest Hill Air Force  2 4  47 4 1 9 1 12 7 10 20  

10. 1
0 

Gelvandale Magistrate Court   13  2 1    6 1 2   

11. 1
1 

Gelvandale SAPS  4 15  9   1  3     

12. 1
2 

Gelvandale PE High Court 3 1 16  5   8  18 6 10   

13. 1
3 

Humewood SAPS   2  36  2   27 7 6   

14. 1
4 

Kinkelbos SAPS 1  2  7     3     

15. 1
5 

Kabega Park SAPS 1  1  15     2     

16. 1
6 

Kwadesi SAPS  3 5  11     1     

17. 1
7 

Kwazakhele SAPS   1  19   2  1     
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18. 1
8 

Motherwell SAPS Ikamvelihle 3 7 9  7     1     

19. 1
9 

Motherwell SAPS Maku St 2  14  2   1  7     

20. 2
0 

Motherwell SAPS Detectives   11            

21. 2
1 

Motherwell Magistrate Office 1  7  4 1    8     

22. 2
2 

Mount Rd SAPS L .le Grange  1 55 1 75 36 1 4  105 42 10   

23. 2
3 

Mount Croix SAPS, Mount Rd 1    4 2         

24. 2
4 

New Brighton Magistrate Court  2 11  3     6   1  

25. 2
5 

New Brighton SAPS   4 3 24          

26. 2
6 

Newton Park Customs & Excise 2  2  9 1  1   3 4   

27. 2
7 

North End New Law Courts   49  73 1  8  47 1 2   

28. 2
8 

North End North End Prison   0  0 0 0 0 0 30 12 10 0  

29. 2
9 

Schauderville 
Dept of Justice, Nerina 

House 

  
26 

      
6 2 

   

30. 3
0 

North End 
Flying Squad, Crawford 

Street 
3 

 
4 1 5 4 

 
3 

 
3 

    

31. 3
1 

Port Elizabeth PE Drill Hall   2 1 26     2   3  

32. 3
2 

Port Elizabeth 3 Medical Batttalion   9  1      2    

33. 3
3 

Port Elizabeth DPW Workshops  1 14  24 2  7  5   1  

34. 3
4 

Port Elizabeth Regiment Algoa 1  6  3 1  1  2   1  

35. 3
5 

Port Elizabeth Eben Donges Blg   64 5 8 11  35  30 30 34  1 
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36. 3
6 

Port Elizabeth SARS 2  46  3 8  14  28 7    

37. 3
7 

PE Naval Station 
SAS Donkin 

 
2 

  
18 5 

 
7 

    
3 

 

38. 3
8 

Port Elizabeth 
Regiment Piet Retief   

27 22 47 13 
 

4 
 

8 11 20 
 

1 

39. 3
9 

Port Elizabeth SAPS 10111 3  20  20   10  10 4 8   

40. 4
0 

Seaview SAPS  3 3  1     2     

41. 4
1 

Korsten Service Products 1  2  9 2  1   4 6   

42. 4
2 

Southdene 
16 Genie (now Signal 

Corps) 

 
4 8 

 
37 11 

 
6 

 
8 2 4 

  

43. 4
3 

Southdene SAPS dogs  11 5 11 6     5 2 5   

44. 4
4 

Southdene SAPS Garage   41  19     21   1  

45. 4
5 

St Albans St Albans Prison 0  0  0 0  0  171 95 126   

46. 4
6 

Struandale Stability Unit SAPS  1 2  77 1  3  44 16    

47. 4
7 

Walmer SAPS  2 5 10 13          

48. 5
0 

Addo Magistrate Court   2   1    2     

49. 5
3 

Alexandria Magistrate Court     2 2  2  3     

50. 5
5 

Bathurst SAPS   3  4   2       

51. 9
1 

Hankey SAPS   2  8 1    2     

52. 9
2 

Hankey Magistrates Court   16  1 1    5     

53. 9
3 

Humansdorp SAPS  1   14   2  4     
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54. 9
4 

Humansdorp Magistrates Court   3   3    3     

55. 9
5 

Jansenville SAPS  1 10  7 1    3     

56. 9
6 

Jansenville Magistrates Court   7       3     

57. 9
7 

Jansenville Prison   0  0 0    2     

58. 9
8 

Joubertina SAPS  1 13  3 1    2 1 3   

59. 9
9 

Joubertina Magistrate Court  2 6  3 4         

60. 1
0
0 

Kareedouw SAPS  1 13  13     2     

61. 1
0
3 

Kenton On Sea Magistrate Court     1   2  2 1 2   

62. 1
0
4 

Kenton On Sea SAPS   7  3 1  2  5 1 2   

63. 1
0
5 

Kirkwood SAPS     6 1    2     

64. 1
0
6 

Kirkwood Magistrate court     6   1       

65. 1
0
7 

Kirkwood Prison  0 0 0 0 0  0  42 46 32   

66. 1
0
8 

Kirkwood Commando (Now SAPS)   7       2     

67. 1
0
9 

Klipplaat SAPS  1 1  10          

68. 1
1

Klipplaat Magistrate Court  1   2          
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0 

69.  
70. 1

2
1 

 
Port Alfred 

SAPS- 

Inkwekwezi (Nemato) 

   
1 

  
1 

     
1 

    

71. 1
2
2 

Port Alfred Magistrate Court     3 2  1  3     

72. 1
2
3 

Port Alfred SAPS  1 4  8 1  2  4     

73. 1
2
4 

Port Alfred Dog School  2 4 1 1 1         

74. 1
2
5 

Rocklands SAPS   1  3   2       

75. 1
2
6 

Seafield SAPS  1 1  3     1     

76. 1
2
7 

Kleinmonde                

77. 1
2
8 

Seven Fountains SAPS  3 3  6          

78. 1
2
9 

Slagboom SAPS Training College   9 1 15 2  4   5 16   

79. 1
3
3 

St Francis Bay SAPS   1  3   2  1     

80. 1
3
4 

Storms River SAPS   6  6   1       

81. 1
3
5 

Steytlerville SAPS 2 1 3  12          
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82. 9
5 

Jansenville SAPS  1 10  7 1    3     

83. 1
3
7 

Willowmore SAPS 2    7     2     

84. 1
3
9 

Paterson Magistrates Court 1 2 5  7          

85. 1
4
0 

Paterson SAPS  1 6  7 1         

86. 1
4
1 

Uitenhage SAPS   4  7 2  1  5     

87. 1
4
2 

Uitenhage CID SAPS-Cannon st 2  4  4 2    3     

88. 1
4
3 

Uitenhage Weed Lab  1 3  9 3         

89. 1
4
4 

Uitenhage Magistrate Court 3  9  4     4     

90. 1
4
5 

Wolwefontein SAPS 1  2  9   1       

The sites listed in this tender document are provided for guidance and should not be regarded as exhaustive or final . 
The Department reserves the right, where operational requirements necessitate, to increase, decrease, amend or otherwise vary the number and location of sites covered under the contract. Such variations may also 
include changes to the type, quantity and location of equipment installed or required at the respective sites. 
Bidders should therefore take into account that the scope of services may extend to additional sites and/or equipment not specifically listed in this tender document , subject to the terms and conditions of the resulting 
contract. 
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public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

 

 

PRICING SCHEDULE/ BILLL OF QUANTITIES 

 
 

Bid no: GQET-2026/2027-023 

Bid/ Project Description: GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, 
SERVICING AND REPAIRS OF FIRE PROTECTION AND DETECTION SYSTEMS IN STATE 
OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  
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public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

Item Description Unit Qty Rate Amount

2.1 4.5kg DCP unit - Supply & Install No 230 R______________ R_________________

2.2 9kg DCP unit - Supply & Install No 230 R______________ R_________________

2.3 2kg CO2 unit - Supply & Install No 150 R______________ R_________________

2.4

Fire Hose Reel complete - Supply & 

Install No 65 R______________ R_________________

2.5 Fire Detection Panel Upgrade No 15 R______________ R_________________

2.6 Sprinkler Head Replacement No 400 R______________ R_________________

2.7 Emergency Lighting + Exit Signs

Prov 

Sum 1 241 325,00R           241 325,00R                  

2,8

Indicate % markup on provisional 

materials % _____% 241 325,00R           

R__________________

Provisional sum X 

percentage markup

2,9
Hydrant Valves + Landing Valve 

Replace No 50 R______________ R_________________

Carried to summary page TOTAL R_________________

SCHEDULE NO.2: COMPLIANCE UPGRADE & REPLACEMENT - Non-Compliant Equipment
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Item Description Unit Qty
Service 

Freq.
Rate Amount

3.1 4.5kg DCP /2kg co2- Service No 300 3 R____________ R_________________

3.2 9kg DCP / 5kg co2- Service No 250 3 R____________ R_________________

3.3 30m FHR - Service No 120 3 R____________ R_________________

3.4 Sprinkler system service No 10 6 R____________ R_________________

3.5

Jockey/Electric pumps service/ 

diseal  pump system No 4 6 R____________ R_________________

3.6 Fire Detection Panel service No 15 6 R____________ R_________________

3.7 Service of detectors /MCPs Each 752 6 R____________ R_________________

3.8

Service of Sounders 

/Emergence lights Each 200 6 R____________ R_________________

3.9

Service of gas suppression 

system No 6 6 R____________ R_________________

3.10

Refill and pressure test 

provisional amount

Prov 

Sum 1 1 344 750,00R     344 750,00R                        

3.11

Indicate %  mark up  on 

pressure test pressure test cost  

and pump house repairs
No % _____% 344 750,00R     

R_________________ 

Provisional sum X 

percentage markup

Carried to summary page TOTAL R_________________

SCHEDULE NO.3: INTERVAL-BASED MAINTENANCE (SERVICING) 
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Item Description Unit Qty Rate Amount

4.1 CM non-scheduled material

Prov 

Sum 1 1 723 750,00R         1 723 750,00R                                    

4.2 Mark-up on CM % _____% 1 723 750,00R         

R___________________________

Provisional sum X percentage 

markup

4.3

Specialised equipment Hire for 

CM
Prov 

Sum 1 193 060,00R            193 060,00R                                        

4.5

Profit on specialised equipment 

Hire % _____% 193 060,00R            

R___________________________

Provisional sum X percentage 

markup

4.6 Artisan for CM Hr 300 R______________ R_________________

4.7 Semi-skilled for CM Hr 300 R______________ R_________________

4.8 Unskilled for CM Hr 300 R______________ R_________________

4.9 Artisan for CM Hr 200 R______________ R_________________

4.10 Semi-skilled for CM Hr 200 R______________ R_________________

4.11 Unskilled for CM Hr 200 R______________ R_________________

Artisan for CM Hr 120 R______________ R_________________

4.13 Semi-skilled for CM Hr 120 R______________ R_________________

4.14 Unskilled for CM Hr 120 R______________ R_________________

4.15 Transport: CBM + CM Km 60 000 R______________ R_________________

Carried to Summary page TOTAL R_________________

CORRECTIVE MAINTENANCE (CBM+CM) TRANSPORT

SCHEDULE NO.4: CORRECTIVE MAINTENANCE + TRANSPORT -

CORRECTIVE MAINTENANCE (CM) SPECIALISED EQUIPMENT HIRE

CORRECTIVE MAINTENANCE (CM) LABOUR -0VERTIME HOURS @1.5

CORRECTIVE MAINTENANCE (CM) LABOUR -EMERGENCE RESPONSE

CORRECTIVE MAINTENANCE (CM) LABOUR -NORMAL

CORRECTIVE MAINTENANCE (CM) MATERIAL
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SUMMARY PAGE

PERIOD 36 MONTHS

SCHEDULE 

NO.
DESCRIPTION

PAGE 

No
RAND AMOUNT (R)

PPPRICE 

1

PRELIMINARY & GENERAL + COMPLIANCE 

MANAGEMENT  ( P&Gs) 1 R R______________________

2

COMPLIANCE UPGRADE & REPLACEMENT 

PREVENTATIVE MAINTENANCE 2 R R______________________

3

INTERVAL-BASED MAINTENANCE 

(SERVICING) 3 R R______________________

4 CORRECTIVE MAINTENANCE + TRANSPORT 4 R R______________________

SUBTOTAL 1 R R______________________

ADD: ANNUAL ESCALATION NOT 

EXCEEDING  5% _____%

R______________________

Provisional sum X percentage 

markup

SUBTOTAL 2 R______________________

ADD: VAT @ 15% 15% R______________________

GRAND TOTAL -CARRIED TO FORM OF OFFER R______________________

GQEBERHA COASTAL   AREAS: PREVENTATIVE MAINTENANCE, SERVICING & REPAIRS  OF FIRE 

PROTECTION SYSTEMS IN STATE OWNED BUILDINGS
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GQEBERHA COASTAL   AREAS: PREVENTATIVE MAINTENANCE, SERVICING & REPAIRS  OF FIRE PROTECTION SYSTEMS 

IN STATE OWNED BUILDINGS

BILL OF QUANTITIES NOTES

Contract:Rates based  for a multi-spaced sites portfolio

Replacement quantities  of existing equipment non-compliant to SANS 1910/1475/10139

Servicing rates  are inclusive of labour rates but transport is charged elsewhere. 

Corrective maintenance provision has been allowed to deal with  aged  equipment

P&Gs pricing adjusted proportionally of  maintain commercial balance.

All rates exclude work outside the identified scope unless instructed

Provisional Sum held for unforeseen compliance works per DPW standard

Sequencing: Yr1= 33%high-risk sites, Yr2=33%medium-risk, Yr3=33% lower-risk

SCHEDULE 1 PRELIMINARIES AND CONTRACT MANAGEMENT

Initial setup for 60+ sites ( 1.1)

Baseline verification of fire assets ( 1.2)

Contract administration and compliance( 1.3)

R10m portfolio cover ( 1.4)

Eastern Cape risk provision ( 1.5)

Labour compliance ( 1.6)

OHS documentation updates ( 1.7)

Multi-site management ( 1.8)

Technical oversight ( 1.9)

Operational planning ( 1.10)

Client Liaison & Reporting (1.11)

Dedicated and roving safety officer( 1.12) Prepare, review, and maintain a detailed and comprehensive incident 

management protocol for each facility(Fire Incident Management Protocol)
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Component Condition Assessment (CCA): Fire Protection System( 1.13) Undertake a condition assessment report with 

pictures and costs for remedial action and indicate the condition of assets, including components lifespans, remaining 

useful life, etc.

COC per site ( 1.14). The rate tendered for the issuance of Certificates of Compliance shall be deemed to include for all 

labor, transport, documentation, testing, inspection, and submission to the relevant authorities and the Client.. The rate 

tendered for the issuance of Certificates of Compliance shall be deemed to include for all labor, transport, 

documentation, testing, inspection, and submission to the relevant authorities and the Client.

Documentation and records ( 1.15)

Skills development ( 1.16)

SCHEDULE 2 REPLACEMENTS AND COMPLIANCE UPGRADES

Drafting, developing, implementing and maintaining a componentised asset register and Component Identification

Numbers (CIN), tags for all assets in respective sites and submission of copies of the asset register

Replace non-compliant (ref 2.1)

Replace non-compliant (ref 2.2)

Corroded/expired (ref 2.3)

Perished hoses/seized (ref 2.4)

Old Ziton/Kentec non-compliant (ref 2.5)

Painted/corroded (ref 2.6)

Most sites fail compliance (ref 2.7)

A markup on all your supplies not indicated (2.8)

Typical failure on old sites (ref 2.9)

SCHEDULE 3 SERVICING (SCHEDULED)

The servicing for each component / subcomponent shall be a whole, inclusive of all labour, materials, refills and  pressure 

test of equipment  required to complete the service.(Transport is excluded as it is charged elsewhere )Tenderers are 

encouraged to familiarize themselves with the attached list of sites and varying types / quantities of equipment per site or 

area.  Should the tenderer be required to sleepover, all accomodation costs will be deemed to be included in his/her for 

the servicing of equipment.No additional accomodation cost will be payable

Refer to the FM special conditions (As per  schedule intervals)

SCHEDULE 4 CORRECTIVE MAINTENANCE -(CM)

Subject to industry labour rates and transport rate guidelines.
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DRPW – 05 (EC) CONTRACT DATA 

 
 
 
 

 

The Conditions of Contract applicable to this Contract are clauses 1 to 10 and contract price 
adjustment schedule of the GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION 
WORKS, THIRD EDITION (2015) prepared by The South African Institution of Civil 
Engineering Private Bag X200, Halfway House, 1685. 
 
Contractors are cautioned to read the GCC Third Edition (2015) and Contract Data [DPW-05 
(EC)] together as some clauses in the GCC Third Edition (2015) have been amended in the 
Contract Data [DPW-05 (EC)] 
 
Specific data, which together with these General Conditions of Contract, collectively describe 
the risks, liabilities and obligations of the contracting Parties and the procedures for the 
administration of the Contract. Clauses as amended in the Contract Data amends or  replaces 
the corresponding clauses in the GCC Third Edition (2015). 
 

Copies of these conditions of contract may be obtained through www.saice.org.za. 
 

 

 

 

Project title: 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, 
SERVICING AND REPAIRS OF FIRE PROTECTION AND DETECTION 
SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  

Tender / Quotation no: GQET-2026/2027-023 
Closing date:  Tuesday, 01 
December 2026   

Time:  11H00 

 

CONTRACT VARIABLES  
 
THE SCHEDULE ( Contract Data [1.1.1.8]) 
 
The schedule is the listed variables in this agreement and contains all variables referred to in 
this document including specific changes made to GCC Third Edition (2015) documentation. It 
is divided into part 1: contract data completed by the employer and part 2: contract data 
completed by the contractor. Part 1 must be completed in full and included in the tender 
documents.  Both the part 1 and part 2 form part of this agreement 
 
Spaces requiring information must be filled in, shown as ‘not applicable’ but not left blank.  
Where choices are offered, the non-applicable items are to be deleted.  Where insufficient 
space is provided the information should be annexed hereto and cross referenced to the 
applicable clause of the schedule.  Key cross reference clauses are italicised in [ ] brackets 
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PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER: 
 
A PROJECT INFORMATION 
 
A 1.0 Works [1.1.1.35] 
 

Works description Refer to document PG01.1 (EC) – Scope of Works for detailed description 

GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND REPAIRS OF FIRE PROTECTION AND 
DETECTION SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  
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A 2.0 Site [1.1.1.29] 
 

Erf / stand number       

Site address  VARIOUS SITES 

Township / Suburb   

City / Town PORT ELIZABETH 

Province EASTERN CAPE 

Local authority       

GPS Coordinates       

 
 

A 3.0 EMPLOYER AND ITS REPRESENTATIVE 
 
A 3.1  Employer: 
 

Official Name of Organ of 
State / Public Sector Body 

Government of the Republic of South Africa in its Department of Public Works & 
Infrastructure 

Business registration number Not applicable VAT number Not applicable 

E-mail Elliot.Mushava@dpw.gov.za Telephone 041 408 2053 

 
Postal address 
 

Private Bag X3913 
North End 
Gqeberha 
6056 

Physical address 

Eben Donges Building, Cnr Robert and Hancock Street 
North End 
Gqeberha 
6056 
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A 3.2 Employer’s representative: 
 

Name BONGIWE NDABA Telephone number 041 408 2015 

E-mail Bongiwe.ndaba@dpw.gov.za Mobile number NONE 

 
Postal address 
 

Private Bag X3913 
North End 
Gqeberha 
6056 

Physical address 

Eben Donges Building, Cnr Robert and Hancock Street 
North End 
Gqeberha 
6056 

 
 
TENDER/ QUOTATION NO: GQET-2026/2027-023 

 
 

A 4.0 Principal Agent [1.1.1.16] Discipline Project Manager 

 

Name    Elliot Mushava 

Legal entity of above       Contact person Elliot Mushava 

Practice number       Telephone number 041 408 2053 

  Country South Africa Mobile number N/A 

E-mail Elliot.Mushava@dpw.gov.za 

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 

A 5.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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A 6.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 
TENDER/ QUOTATION NO: GQET-2026/2027-023 
 

A 7.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 8.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 
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Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 9.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 
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A 10.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 11.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       
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Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 

A 12.0 Agent [1.1.1.16] Discipline       

 

Name        

Legal entity of above       Contact person       

Practice number       Telephone number       

  Country       Mobile number       

E-mail       

Postal address 

insert postal address 
insert suburb 
insert town 
insert postal code 

Physical address 

insert physical address 
insert suburb 
insert town 
insert postal code 

 
 
TENDER/ QUOTATION NO: GQET-2026/2027-023 

 
B CONTRACT INFORMATION 
 
B 1.0 Definitions [1.1.1.2] 
 

Bills of quantities: System/Method of measurement SANS 1200  

 
B 2.0 Law, regulations and notices [1.3.2]  
 

Law applicable to the works, state country [1.3.2] Law of the Republic of South Africa 

 
B 3.0 Offer and acceptance [1.1.1.20]  
 

Currency applicable to this agreement [1.1.1.20]  South African Rand 

 
B 4.0  Documents [1.1.1.7] 
 

The original signed agreement is to be held by the principal agent 
[1.1.1.7], if not, indicate by whom 

Employer 

Number of copies of construction information issued to the contractor 
at no cost. (3 Copies of all relevant construction documentation – this 
to includes 1 priced Bills of Quantities and 2 unpriced Bills of 
Quantities) 

3 

 

Documents comprising the agreement  Page numbers 
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GCC GENERAL CONDITIONS OF CONTRACT FOR 
CONSTRUCTION WORKS, THIRD EDITION (2015) 

      
 

DPW-05: (EC): GCC 2015: 3RD EDITION       

The GCC General Preliminaries for use with the GCC 2015: 3RD 
EDITION 

      

Contract participation goal documentation as further defined in clause 
1.1.1.37 [CD] 

      

Drawings as per drawing register issued with the tender        

Specifications issued with the tender        

Schedules issued with the tender        

Bills of Quantities issued with the tender        

Addenda as issued during tender stage, if applicable  As issued 

            

            

            

            

            

 
 

TENDER/ QUOTATION NO: GQET-2026/2027-023 

 
B 5.0  Employer’s agents [3.0] 
   

Authority is delegated to the following agents to issue contract instructions and perform duties for 
specific aspects of the works [3.0] [3.2.3 [CD] ] 

Principal Agent 
 

  

Principal agent’s and agents’ interest or involvement in the works other than a professional 
interest   

 
 
 
 
 
 
 

 
B 6.0 Insurances [8.6]     
  
 

Insurances by contractor 
NB: Insurances submitted must be issued by either an insurance company duly registered in terms 
of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 
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1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).  
Insured amounts to include VAT. 
 

 
New works [8.6.1.1.1]  
With a deductible not exceeding 5% of each and every 
claim 

Contract sum 
plus 10% 

Not Applicable 

Or 
Works with practical completion in sections with a 
deductible not exceeding 5% of each and every claim 

Contract sum 
plus 10% 

Not Applicable 

Or 

Works with alterations and additions (reinstatement 
value of existing structures with or including new works) 
With a deductible not exceeding 5% of each and every 
claim 

Contract sum 
plus 10% 

Not Applicable 

 
Direct contractors [8.6.1.1.2] where applicable, to be 
included in the contract works insurance   

R Eng / PQS to 

determine value 
Not Applicable 

 
Sub-Contractors insurance [8.6.3] where applicable, if 
not included in works insurance 

R Eng / PQS to 

determine value 
Not Applicable 

 

Professional fees not included in the Contract Price, 
payable in respect of the repair or reinstatement of 
damage to the Works or said movables, plus Escalation 
thereon (if not included above). Minimum R1m unless 
other amount indicated. [8.6.1.1.3] 

R Eng / PQS to 

determine value 
Not Applicable 

 
Free issue where applicable, to be included in the 
contract works insurance              

R Eng / PQS to 

determine value 
Not Applicable 

 
 

TENDER/ QUOTATION NO: GQET-2026/2027-023 
 

Public liability insurance [8.6.1.3]] R 5 000 000 Applicable 

Ground support insurance [8.6.1.4] R Eng / PQS to 

determine value 
Not Applicable 

Other insurances    

Hi Risk Insurance when the project is being executed in a 
geological area classified as a “High Risk Area [8.6.8[CD]] 

R Eng / PQS to 

determine value 
Not Applicable 

Other insurances: If applicable, description 1: R Eng / PQS to 

determine value 
Not Applicable 

      

Other insurances; If applicable, description 2: R Eng / PQS to 

determine value 
Not Applicable 

      

 
 
B 7.0 Obligations of the employer  
 



                                                          BID NO: GQET-2026/2027-023 

  
 
 

Page 143 of 167 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND REPAIRS OF FIRE PROTECTION 

AND DETECTION SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  
 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Existing premises will be in use and occupied [5.4.1 & 5.4.2] Not Applicable 

If applicable, description:  
      

Restriction of working hours [5.8] Not Applicable 

If applicable, description:  
      

Natural features and known services to be preserved by the contractor [4.7] Not Applicable 

If applicable, description:  
      

Restrictions to the site or areas that the contractor may not occupy [5.4.1 & 
5.4.2] 

Not Applicable 

If applicable, description:  
      

Supply of free issue of material and 
goods [8.6.1.1.2]  

Amount R       Not Applicable 

If applicable, description:  
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B 8.0  Subcontractors [4.4] 
   

Select  If applicable, description of specialisation 

 

Specialisation 1       

Specialisation 2       

Specialisation 3       

Specialisation 4       

Specialisation 5       

 
   
B 9.0 Description of different portions of the works, if applicable [5.14.7] 
 
 

Select  If applicable, description of sections 

Section 1       

Section 2       



                                                          BID NO: GQET-2026/2027-023 

  
 
 

Page 144 of 167 
GQEBERHA COASTAL AREA  : PREVENTATIVE MAINTENANCE, SERVICING AND REPAIRS OF FIRE PROTECTION 

AND DETECTION SYSTEMS IN STATE OWNED BUILDINGS FOR A PERIOD OF 36 MONTHS  
 

public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

Section 3       

Section 4       

Section 5       

Section 6       

 
Remainder of the works.       
 

 
 
B 10.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [5.4.1], Practical 
Completion [1.1.1.14, 5.14.1], Completion (Final Approval Certificate) [5.16.1] and Penalties [5.13] 
 
B 10.1 Contract Period 
 

Contract period: Period in months as indicated, include the time from the date of award 
(commencement date [5.2.1]) for submitting contractual obligatory documents, submission of Health 
& Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the 
Construction Period and the Defect Liability Period up to and including Final Completion 

The contract period is determined as follows (Period/s indicated in months):  

Period to submit contractual obligatory documents including submission and 
approval of health and safety plan by the appointed Health & Safety Agent 

21 Days 

Period to obtain Construction Permit from Department of Labour upon approval of 
the Health & Safety Plan by the appointed Health & Safety Agent 

n/a 

 
 

TENDER/ QUOTATION NO: GQET-2026/2027-023 

 

Total construction period for the Works as a whole up to and including Practical 
Completion, as indicated below [1.1.1.14, 5.14.1] 

36 Months 

Period to achieve Completion [5.14.4] 36 Months 

Defect liability period up to and including issuing Final Approval Certificate in 
months [5.16.1] 

3 

Total Contract Period  36 Months 

Penalty amount per calendar day for late submission of contractual obligatory 
documents: Ten percent (10%) of the penalty amount per calendar day for late 
Practical Completion, excluding VAT. [5.13] 

R  

 
 
B10.2 Construction Period for completion of the Works as a whole 
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Construction period [B18: 1.2] and Practical Completion for the Works as a whole 
[5.14.1] The time for achieving Practical Completion of the whole of the Works is 
measured from the date of possession of the site by the contractor inclusive of all 
public holidays, special non-working days and builders’ holiday shut down 
periods. 

Not Applicable 

The date for practical completion for the works as a whole shall be the period in 
months as indicated, starting from the date of possession of the site by the 
contractor inclusive of all special non-working days and builders’ holiday shut 
down periods [1.1.1.14, 5.4.1, 5.14.1]  

36 Months 

Notification period for inspection in working days by the principal agent.        

Penalty amount per calendar day for late Practical Completion, excluding VAT. 
[5.13].  

R  

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: Thirty percent 
(30%) of penalty amount per calendar day for late Practical Completion, excluding 
VAT. 

R  

Penalty amount per calendar day for late Final Completion (Issuing of Final 
Approval Certificate) [5.16, 5.13]: Fifteen percent (15%) of penalty amount per 
calendar day for late Practical Completion, excluding VAT. 

R  

 
 
B10.3 Construction Period for completion of the Works in portions 
 

Construction period and Practical completion for portions of the Works [5.14.7] Not Applicable 

Portions of the Works in sections: 1 2 3 4 5 6 

Notification period for inspection by the 
principal agent in working days. 

                                    

The date for practical completion shall be 
the period in months as indicated from the 
date of possession of the site by the 
contractor [1.1.1.14, 5.14.1] 
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The date for practical completion for the whole of the Works, if applicable shall be 
the period in months as indicated from the date of possession of the site by the 
contractor inclusive of all public holidays, special non-working days and builders’ 
holiday shut down periods [12.2.7; 24.1]  

36 Months 

Penalty for late Practical Completion, if completion in sections is required, excluding VAT [5.13] 

The penalty amount per day for failing to complete section 1 of the Works is: R  

The penalty amount per day for failing to complete section 2 of the Works is: R  

The penalty amount per day for failing to complete section 3 of the Works is: R  

The penalty amount per day for failing to complete section 4 of the Works is: R  

The penalty amount per day for failing to complete section 5 of the Works is: R  
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The penalty amount per day for failing to complete section 6 of the Works is: R  

The penalty amount per day for failing to complete the whole of the Works, if 
applicable, is: 

R  

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: To be calculated at Thirty 
percent (30%) of penalty / calendar day to complete the section, excluding VAT   

Penalty amount per calendar day for late Final Completion (Issuing of Final Approval Certificate) 
[5.16, 5.13]: To be calculated at Fifteen percent (15%) of penalty / calendar day to complete 
the section, excluding VAT 

 
B 11.0  Criteria to achieve Practical Completion [1.1.1.14, 5.14.1] 
 

Criteria to achieve Practical Completion not covered in the definition of practical completion  

13.1 
Obtain Occupation Certificate from the relevant authority prior to issuing the Practical 
Completion certificate 

13.2 All relevant CoCs  

13.3 All guarantees 

13.4 Training on electrical, security and mechanical installations if contractually required    

13.5 Maintenance / operating manuals 

13.6 
CPG and cidb BUILD programme achievement certificates submitted with substatiating 
documentation 

13.7       

13.8       

13.9       

13.10       
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B 12.0 Defects liability period [5.16] 
 
 Defects liability period: Refer B10.1 
 

Applicable If applicable, description of applicable elements  

 

14.1 All civil works (e.g. roads, storm water system, paving, sewer and water lines, etc.) 

14.2 Mechanical equipment (e.g. pumps including switchgear, etc.) 

14.3 Landscaping including automated systems (irrigation) 
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14.4 Electrical equipment (e.g. emergency generators, electronic switchgear,etc..) 

14.5 Security system/s (e.g. Access control, Intruder alarm, etc.) 

14.6 Air conditioning system and plant 

14.7       

14.8       

14.9       

14.10       

 
 
B 13.0 Payment [6.10] 
 

Date of month for issue of regular payment 
certificates Refer [6.10.1] 

n/a 

Contract price adjustment / cost fluctuations 
[6.8.2] 

Not Applicable 

If yes, method to calculate [6.8.2 [CD]] Contract price adjustment factor 

Employer shall pay the contractor within: 
Refer [6.10.4 [CD]] 

Thirty (30) calendar days 

 
B 14.0 Dispute resolution [10.5 [CD]] 
 

Mediation YES 

Name of nominating body Association of Arbitrators (Southern Africa) 

Appointment of Mediator State Attorney  

Litigation  Court with Jurisdiction 
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B 15.0  SPECIFIC CHANGES MADE TO GCC 2015: 3RD EDITION  
 

CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition (2015)  are applicable to this Contract: 

CLAUSES COMPULSORY DATA 

1.1.1.5 Amend Clause 1.1.1.5 as follows:  
 ‘Commencement Date’ means the date of possession of site by the contractor.  

1.1.1.8 Amend Clause 1.1.1.8 to include the word “rights” to read as follows: 
“Contract Data” means the specific data which, together with these General Conditions of 
Contract, collectively describe the rights, risks, liabilities and obligations of the contracting parties 
and the procedures for the administration of the Contract. 

1.1.1.13 Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:  
“Defects Liability Period” means the period stated in the Contract Data, commencing on the date 
indicated on the Certificate of Completion for the works as a whole or Certificates of Completion in 
the event of more than one Certificate of Completion is issued for different parts of the Works, 
during which the Contractor has both the right and the obligation to make good defects in the 
materials, Plant and workmanship covered by the Contract. 
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Defects Liability Period is:  12 months.  
The Defects Liability Period for the works shall commence on the calendar day following the date 
of the Certificate of Completion for the works as a whole or Certificates of Completion in the event 
of more than one Certificate of Completion is issued for different parts of the Works and end at 
midnight (00:00) three hundred and sixty five days (365) calendar days from the date of the 
Certificate of Completion.  

1.1.1.15 The name of the Employer’s Project Manager as appointed from time to time: Refer to A3.2  

1.1.1.21.A NEW CLAUSE 
INTEREST: The interest rates applicable on this contract, whether specifically indicated in the 
relevant clauses or not, will be the rate as determined by the Minister of Finance from time to 
time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) 
as amended, calculated as simple interest, in respect of debts owing to the State, and will be the 
rate as published by the Minister  of  Justice  and  Correctional  Services from time to time, in 
terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as 
amended, calculated as simple interest, in respect of debts owing by the State  
 

1.1.1.27 This Pricing Strategy is a:  Re-measurement Contract. 

1.1.1.31 No Clause.  

1.1.1.35 Insert the definition of “Value of Works” as Clause 1.1.1.35: 
“Value of Works” means the value of the Works certified by the Employer’s Agent as having been 
satisfactorily executed and shall include the value of the works done, the value of the materials 
and/or plant and Contract Price Adjustments.  

 
 
 

1.1.1.36 Insert the definition of “Latent and Patent Defects” as Clause 1.1.1.36:  
A 'latent defect' is a material defect, which was not visible after 'reasonable' inspection. The latent 
defect period commences at the date of Final Approval Certificate and ends 5 years [after that 
date [5.16.3]. 
A patent defect is a flaw that is not hidden and ought to be easily identified upon reasonable 
inspection.  

1.1.1.37 Contract participation goal documentation are as indicated in the tender data document DPW 03 
(EC): TENDER DATA.  

1.2.3. Replace Clause 1.2.3. with the following:   
The Employer’s Agent is as indicated in clause B 5.0 and shall have the authority to act on behalf 
of the employer as indicated in the contract document read with the contract data. [3.2.3]. 

1.3.4 Not applicable to this Contract.  

1.3.5 Replace Clause 1.3.5 with the following: 
The Employer will become the owner of the information, documents, advice, recommendation and 
reports collected, furnished and/or compiled by the Contractor during the course of, and for the 
purposes of executing this Contract, all of which will be handed over to the Employer on request 
during the contract, but in any event on completion of contract, the termination and/or cancellation 
of this Contract for whatever reason. The Contractor relinquishes its lien / retention or any other 
rights thereon to which it may be entitled. 
 (b) The copyright of all documents, recommendations and reports compiled by the Contractor 
during the course of and for the purposes of finalizing the Works will vest in the Employer, and 
may not be reproduced or distributed or made available to any person outside the Employer’s 
service, or to any institution in any way, without the prior written consent of the Employer. The 
Employer shall have the right to use such material for any other purpose without the approval of 
information or payment to the Contractor. 
(c) The copyright of all electronic aids, software programmes etc. prepared or developed in 
terms of the Contract shall vest in the Employer, who shall have the right to use such material for 
any other purpose without the approval of, information or payment to the Contractor. 

 (d) In case of the Contractor providing documents, electronic aids, software programs or like 
material to the Employer, the development of which has not been at the expense of the Employer, 
copyright shall not vest in the Employer. The Contractor shall be required to indicate to which 
documents, electronic aids, software programs or like material this provision applies. 
(e) The Contractor hereby indemnifies the Employer against any action, claim, damages or 
legal cost that may be instituted against the Employer on the grounds of an alleged infringement 
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of any copyright, patents or any other intellectual property right in connection with the Works 
outlined in this Contract. 
(f) All information, documents, recommendations, programs and reports collected or 
compiled must be regarded as confidential and may not be communicated or made available to 
any person outside the Employer’s service and may not be published either during the currency of 
this Contract or after termination thereof without the prior written consent of the Employer. 

TENDER/ QUOTATION NO: GQET-2026/2027-023 

 
1.3.7 Replace Clause 1.3.7 with the following  

By entering into this contract, the Contractor waives any lien that he may have or acquire, 
notwithstanding any other condition/s in this contract.  

3.2.3 1. The Employer’s Principal Agent’s authority to act and/or to execute functions or duties or 
to issue instructions are expressly excluded in respect of the following, unless same has been 
approved by the employer: 
(a) Appointment of Sub-contractors – clause 4.4.4; 
(b) Granting of an extension of time and/or ruling on claims associated with claims for 
extension of time – clauses 5.12, 10.1.5; 
(c) Rulings on claims and disputes – clauses 10.1.5, 10.2.3 and 10.3.3; 
(d) Suspension of the Works – clause 5.11.2; 
(e) Final Payment Certificate – clause 6.10.9; 
(f) Issuing of mora notices to the Contractor – clauses 9.1.1, 9.1.2.1 and 9.2.1; 
(g) Cancellation of the contract between the Employer and Contractor – clauses 9.1.1, 
9.1.2.1 and 9.2.1. 
(h)    Any variation orders – clause 6.3.1 
2. In order to be legally binding and have legal bearing and consequence, any ruling in 
respect of the above matters (a) to (h) must be on an official document, signed and issued by the 
Employer to the Contractor. 
3. The Contractor must submit claims, demands, notices, notifications, updated particulars 
and reports in writing, as well as any other supporting documentation pertaining thereto, in 
respect of any of the above listed matters (a) to (h), to the Employer’s Agent within the time 
periods and in the format(s) as determined in the relevant clauses of the Conditions of Contract.  
Failing to deliver such to the Employer’s Agent and in the correct format will invalidate any claim 
and the consequences of such failure will mutatis mutandis be as stated in clause 10.1.4. 
4. Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the 
Employer’s Agent authority in respect thereof: 
Clause 6.10.9 – Amend to read as follows: 
Within 14 days of the date of final approval as stated in the Final Approval Certificate, the 
Contractor shall deliver to the Employer’s Agent a final statement claiming final settlement of all 
moneys due to him (save in respect of matters in dispute, in terms of Clauses 10.3 to 10.11, and 
not yet resolved).  
The Employer’s Agent shall within 14 days issue to the Contractor a Final Payment Certificate the 
amount of which shall be paid to the Contractor within 30 days of the date of such certificate, after 
which no further payments shall be due to the Contractor (save in respect of matters in dispute, in 
terms of Clauses 10.3 to 10.11 and not yet resolved). 
Clause 10.1.5 – Amend to read as follows: 
Unless otherwise provided in the Contract, the Employer shall, within 28 days after the Contractor 
has delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2, deliver to the 
Contractor his written and adequately reasoned ruling on the claim (referring specifically to this 
Clause). The amount thereof, if any, allowed by the Employer shall be included to the credit of the 
Contractor in the next payment certificate. If no ruling has been made within the 28 days, as 
referred to in clause 10.1.5. or any extension thereof as agreed to by the parties, the claim shall 
be regarded as rejected by the Employer. 
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 5. Insert the following under 3.2.3: 
Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer shall 
have the right to reverse and, should it deem it necessary, to amend any certificate, instruction, 
decision or valuation of the Employer’s Agent and to issue a new one, and such certificate 
instruction, decisions or valuations shall  for the purposes of the Contract be deemed to be issued 
by the Employer’s Agent, provided that the Contractor shall be remunerated in the normal manner 
for work executed in good faith in terms of an instruction issued by the Employer’s Agent and 
which has subsequently been rescinded. 

3.3.2.1 Amend Clause 3.3.2.1 to insert the word “plant” to read as follows: 
Observe how the Works are carried out, examine and test materials, plant and workmanship, and 
receive from the Contractor such information as he shall reasonably require. 

3.3.3.2 Amend Clause 3.3.3.2 to insert the word “plant” to reads as follows: 
Notwithstanding any authority assigned to him in terms of Clauses 3.3.2 and 3.3.4, failure by the 
E Employer’s Agent’s Representative to disapprove of any work, workmanship, plant or materials 
shall not prejudice the power of the Employer’s Agent’s thereafter to disapprove thereof and 
exercise any of his powers in terms of the Contract in respect of thereof.  

3.3.2.2.3 
3.3.2.2.4 

Add to Clause 3.3.2.2.3 and 3.3.2.2.4 the following: 
All oral communication must be reduced into writing to be binding on the parties.  

4.4.4 Ref Clause 3.2.3   

4.8.2.1 Amend Clause 4.8.2.1 to include the word “person”, as follows: 
Makes available to the Employer, or to any such contractor, person or authority, any roads or 
ways for the maintenance of which the Contractor is responsible, or 

4.8.2.2 Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows: 
Provides any other facility or service of whatsoever nature o the Employer or to any of the said 
contractors, persons or authorities, 

4.12.3 Add to Clause 4.12.3 the following: 
All oral communication must be reduced into writing to be binding on the parties.  

5.3.1 The documentation required before commencement with Works execution are:  
 
Health and Safety Plan to be provided within 14 calendar days from award (Ref Clause 4.3) 
Initial programme to be provided within 21 calendar days of handing over the site to the contractor 
(Ref Clause 5.6) 
Security (Ref Clause 6.2) 
Insurance (Ref Clause 8.6) 
insert other requirements 
insert other requirements 
insert other requirements 

5.3.2 The time to submit the documentation required before commencement with Works execution is: 
21 days.  
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5.4.2 The access to, and possession of, the Site referred to in Clause 5.4.1 shall be enter "exclusive" or 
"not exlcusive"  to the Contractor.  In the event of access to, and possession of, the Site is not 
exclusive to the Contractor, the following limitations apply: 
Insert an exposition of limitation. 

5.8.1 The non-working days are:  Saturdays and Sundays  

The special non-working days are: 
Public Holidays; 
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The year-end break annually published by the BCCEI (Bargaining Council for the Civil 
Engineering Industry)  

5.9.1 Amend Clause 5.9.1 as follows: 
 
On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no 
cost to the Contractor, of the drawings and any instructions required for the commencement of the 
Works. The cost of any additional copies of such drawings and/or instructions, as may be required 
by the Contractor, will be for the account of the Contractor. 

5.11.1 No Clause  

5.11.2 Ref Clause 3.2.3  

5.11.5 No Clause 

5.11.6 No Clause  

5.12 Ref Clause 3.2.3  

5.12.2.2 Add the following to Clause 5.12.2.2  to read: “Abnormal climatic conditions means any weather 
conditions i.e. rain, wind, snow, frost, temperature (cold or heat) that are not in the norm for the 
area where the construction takes place and during which no work is possible on site” 

5.13.1 Add the following to Clause 5.13.1: 
The penalty for failing to complete the Works: Refer to B10 CD 

5.14.1 Amend the second paragraph of Clause 5.14.1 as follows: 
When the Works are about to reach the said stage, the Contractor shall, in writing, request a 
Certificate of Practical Completion and the Employer’s Agent shall, within 14 days  after receiving 
such request, issue to the Contractor a written list setting out the work to be completed to justify 
Practical Completion.  Should the Employer’s Agent not issue such a list within the 14 days, the 
Contractor shall notify the Employer accordingly. Should the Employer not issue such a list within  

 7 days of receipt of such notice, Practical Completion shall be deemed to have been achieved on 
the 14th day after the contractor requested the Certificate of Practical Completion. 

5.14.4 Add the following to Clause 5.14.4: 
Penalty for late due completion date will be 30% of penalty / calendar day. 
Penalty for late completion date will be 15% of penalty / calendar day. 
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5.16.1 Amend Clause 5.16.1 by deleting the provision in the third paragraph of this clause. 

5.16.2 Amend Clause 5.16.2 as follows: 
No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be 
deemed to constitute approval of the Works or shall be taken as an admission of the due 
performance of the Contract or any part thereof, nor of the accuracy of any claim made by the 
Contractor, nor shall any other certificate exclude or prejudice any of the powers of the 
Employer’s Agent and/or the Employer. 

5.16.3 The latent defect period for all works is:  5 years  

6.2.1 The type of security for the due performance of the Contract, as selected by the Contractor in the 
Contract Data, must be delivered to the Employer. 

6.2.3 Amend Clause 6.2.3 as follows: 
If the Contractor has selected a performance guarantee as security, he shall ensure that it 
remains valid and enforceable as required in terms of the Contract. 

6.3.1 Add the following to the last paragraph “subject to obtaining approval from the Employer” (3.2.3) 

6.5.1.2.3 The percentage allowance to cover overhead charges is: 
33%, except on material cost where the percentage allowance is 10%. 

6.8.2 When Contract Price Adjustment is applicable [B13] the value of payment certificates is to be 
adjusted by a Contract Price Adjustment Factor (CPAF): 
 
The value of the certificates issued shall be adjusted in accordance with the Contract Price 
Adjustment Factor with the following values: 
 
The value of “x” is 0.15. 
 
The values of the coefficients are: 
a = 0.25. (Labour) 
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b = 0.3    (Contractor’s equipment) 
c = 0.3    (Material) 
d = 0.15  (Fuel) 
The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are: 
a = 0.35    (Labour) 
b = 0.20    (Contractor’s equipment) 
c = 0.35    (Material) 
d = 0.10    (Fuel) 

The urban area nearest the Site is insert name of urban area. 

(Select urban area from Statistical News Release, P0141, Table A) 
 
The applicable industry for the Construction Material Price Index for materials / plant is insert name of 
industry. 
(Select the applicable industry from Statistical News Release, P0151.1, Tables 2,4,5) 
 

The area for the Producer Price Index for fuel is insert name of area. 
(Select the area from Statistical News Release, P0142.1, Table 1.) 
 
The base month is insert month insert year. (The month prior to the closing of the tender.) 

6.8.3 Price adjustments for variations in the costs of special materials are not allowed. 
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6.9.1 Replace Clause 6.9.1 with the following: 
“Plant and materials will only be certified and paid for upon furnishing proof of ownership by the 
contractor. Once paid, material and goods shall become the property of the Employer and shall 
not be removed from site without the written authority of the Employers Agent. 

6.10.1 Add at end of Clause 6.10.1                                               
The contractor shall provide the Employer’s Agent every month, on dates as agreed between 
parties / instructed by the Principal Agent, with the following information: 
Monthly Local content report,  
EPWP / NYS payment register, labour reports and certified ID document of EPWP/ NYS 
beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, attendance register. (if 
applicable) 
Tax Invoice 
Labour intensive report 
Contract participation goal reports 
 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is:  85 %. 

6.10.3 The limit of retention money is dependent on the security to be provided by the Contractor in 
terms of Clause 6.2.1. 

6.10.4 Replace “28 days” with “30 days” provided all required documents have been submitted and are 
correct in all respects. 

6.10.5 Replace Clause 6.10.5 with the following: 
 
In respect of contracts up to R2 million and in respect of contracts above R2 million where the 
Contractor elects a security by means of a 10% retention, 50% of the retention shall be released 
to the Contractor when the Employer’s Agent issues the Certificate of Completion in terms of 
clause 5.14.4.  The remaining 50% of the retention shall be released in accordance with the 
provisions of the conditions of contract and will become due and payable when the Contractor 
becomes entitled, in terms of Clause 5.16.1, to receive the Final Approval Certificate. 
 
In respect of contracts above R2 million, where the Contractor elects a security by means of a 
cash deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the 
Value of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable, shall 
be refunded to the Contractor or return to the guarantor, respectively, when the Employer’s Agent 
issues the Certificate of Completion in terms of Clause 5.14.4.  The 5% retention of the Value of 
the Works (excl. VAT) shall become due and payable when the Contractor becomes entitled, in 
terms of Clause 5.16.1, to receive the Final Approval Certificate. 
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In respect of contracts above R2 million, where the Contractor elects a security by means of a 
cash deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or 
the variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works 
(excl. VAT) when the Employer’s Agent issues the Certificate of Completion in terms of Clause 
5.14.4.  The balance of the cash deposit shall become due and payable or the variable guarantee 
shall expire when the Contractor becomes entitled in terms of Clause 5.16.1 to receive the Final 
Approval Certificate. 

6.10.6.2 Replace Clause 6.10.6.2 with the following: 
“In the event of failure by the Employer to make the payment by the due date, he shall pay to the 
Contractor interest, at the rate as published by the Minister of Justice and Correctional Services 
from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 
of 1975) as amended, calculated as simple interest, in respect of debts owing by the State”. 
(1.1.1.21.A).  

6.10.9 Ref Clause 3.2.3. 
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7.2.1 
 

The last sentence to read “Failing requirements or instructions, the Plant, workmanship and 
materials of the respective kinds shall be suitable for the intended purpose provided that materials 
procured for the works are from South African manufactures and suppliers. Imported materials 
shall only be considered under exceptional circumstances, based on compelling technical 
justifications, and subject to the approval by the DPWI. Failing to comply, unless specified or 
approval granted will result in a ten percent (10%) penalty of the value of imported material used 
without approval.  

7.5.3 Add the following to Clause 7.5.3 
“Should the work inspected by the Employer’s Agent be rejected, all consultant’s fees / costs 
pertaining to the unsuccessful inspection shall be recovered from the contractor”. 

7.9.1 Insert the following at the end of Clause 7.9.1: 
Provided that, should the Contractor on demand not pay the amount of such costs to the 
Employer, such amount may be determined and deducted by the Employer from any amount due 
to or that may become due to the Contractor under this or any other previous or subsequent 
contract between the Contractor and the Employer. 

8.2.2.1 Insert the following as a second paragraph to Clause 8.2.2.1: 
 
The Contractor shall at all times proceed immediately to remove or dispose of any debris arising 
from damage to or destruction of the Works and to rebuild, restore, replace  and/or repair the 
Works, failing which the Employer may cause same to be done and recover the reasonable costs 
associated therewith from the Contractor. 

8.3.1.10 Replace Clause 8.3.1.10 with the following: 
“Ionising, radiation, or contamination by radioactivity from any nuclear fuel, or from any nuclear 
waste from the combustion of nuclear fuels, excluding leakages of any radioactive material / 
gases / corrosive liquids/chemicals, which are harmful to the environment and biological life, 
brought on to site for installation or used in the Works prior to final approval”.  

8.4.3 Add the following as Clause 8.4.3: 
 
Where the Contractor has caused damage to property (moveable and immovable), of any person, 
the Employer or third parties, the Contractor shall on receiving a written instruction from the 
Employer’s Agent immediately proceed at his own cost to remove or dispose of any debris and to 
rebuild, restore, replace  and/or repair such property and to execute the Works. 

8.6.1 
 

Replace Clause 8.6.1 with the following: 
Except   if   provided   otherwise   in   the   Contract  Data,  the Contractor,   without   limiting  his  
obligations   in  terms of  the Contract, shall effect and keep the respective insurances [CD] in 
force, in favour of the employer as beneficiary, from the date of possession of the site until the 
issue of the certificate of practical completion and with an extension to cover the contractors 
obligations after the date of practical completion [8.2.1] 

8.6.1.1.1 Ref B6.0 CD for value of insurance. 
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8.6.1.1.2 Ref B6.0 CD for value of insurance. 

8.6.1.1.3 Ref B6.0 CD for value of insurance. 

8.6.1.3 Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows: 
Liability insurance that covers the Contractor against liability for the death of, or injury to any 
person, or loss of, or damage to any property (other than property while it is insured in terms of 
Clause 8.6.1.1) arising from or in the course of the fulfilment of the Contract, from the 
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or 
otherwise to the issue of the Certificate of Completion. 

8.6.4  Omit clause 
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8.6.6 Replace Clause 8.6.6 with the following: 
Without limiting the contractor’s obligations in terms of the contract, the contractor shall, within 
twenty-one (21) calendar days of the date of letter of acceptance, but before commencement of 
the works, submit to the employer all the policies by which the insurances are effected and due 
proof of upfront payment of all premiums thereunder to keep the policies effective from the 
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or 
otherwise to the issue of the Certificate of Completion. 

8.6.7 Replace Clause 8.6.7 with the following: 
 
If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1, 
the Employer may cancel the Contract in terms of Clause 9.2. 

8.6.8 Add the following as Clause 8.6.8. 
 
HIGH  RISK  INSURANCE 
 
In the event of the project being executed in a geological area classified as a “High Risk Area”,  
that is an area which is subject to highly unstable subsurface conditions that might result in 
catastrophic ground movement evident by sinkhole or doline formation the following will apply: 
 
(1) Damage to the Works 
 
 The Contractor shall, from the date of Commencement of the Works until the date of the 
Certificate of Completion, bear the full risk of and hereby indemnifies and holds harmless the 
Employer against any damage to and/or destruction of the Works consequent upon a catastrophic 
ground movement as mentioned above.  The Contractor shall take such precautions and security 
measures and other steps for the protection of the Works as he may deem necessary. 
 
 When so instructed to do so by the Employer’s Agent, the Contractor shall proceed 
immediately to remove and/or dispose of any debris arising from damage to or destruction of the 
Works and to rebuild, restore, replace and/or repair the Works, at the Contractor’s own costs. 
 
(2) Injury to Persons or Loss of or damage to Properties 
 
The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer 
against any liability, loss, claim or proceeding arising during the Contract Period whether arising in 
common law or by Statute, consequent upon personal injuries to or the death of any person 
whomsoever resulting from, arising out of or caused by a catastrophic ground movement as 
mentioned above. 
 
The Contractor shall be liable for and hereby indemnifies the Employer against any and all 
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or 
immovable or personal property or property contiguous to the Site, whether belonging to or under 
the control of the Employer or any other body or person whomsoever arising out of or caused by a 
catastrophic ground movement, as mentioned above, which occurred during the Contract Period. 
(3) It is the responsibility of the Contractor to ensure that he has adequate insurance to cover 
his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above.  Without limiting his 
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obligations in terms of the Contract, the Contractor shall, within 21 days of the Commencement 
Date and before Commencement of the Works, submit to the Employer proof of such insurance 
policy, if requested to do so. 
(4) The Employer shall be entitled to recover any and all losses and/or damages of whatever 
nature suffered or incurred consequent upon the Contractor’s default of his obligations as  
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 set out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3).  Provided that, should the Contractor on 
demand not pay the amount of such costs to the Employer, such amount may be determined and 
deducted by the Employer from any amount due to or that may become due to the Contractor 
under this or any other existing or subsequent contract between the Contractor and the Employer. 

9.1.1 Ref Clause 3.2.3  

9.1.2.1 Ref Clause 3.2.3 

9.1.4 Replace the first paragraph of Clause 9.1.4 with the following: 
 
“In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances 
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents), and 
whether or not the Contract is terminated under the provisions of this Clause, the Contractor shall 
be entitled on proof of payment of any increased cost of or incidental to the execution of the 
Works which is specifically attributable to, or consequent upon the circumstances defined in 
Clauses 9.1.1, 9.1.2 or 9.1.3; …….. necessary changes” 

9.1.5 Replace the first paragraph of Clause 9.1.5 with the following: 
 
If the Contract is terminated on any account in terms of this Clause (provided that the 
circumstances in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or 
agents) , the Contractor shall be paid by the Employer (insofar as such amounts or items have not 
already been covered by payments on account made to the Contractor) for all measured work 
executed prior to the date of termination, the amount (without retention), payable in terms of the 
Contract and, in addition: ” 

9.1.5.5 No Clause 

9.1.6 No Clause 

9.2.1 Ref Clause 3.2.3 

9.2.1.3.9 Add the following as Clause 9.2.1.3.9: 
 
Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1. 

9.2.4 Add the following as Clause 9.2.4: 
In the case where a contract is terminated by the Employer by no fault by any party, the contractor 
shall be entitled to no other compensation than for work done and materials on site as certified by 
the Principal Agent at the date of termination. 

9.3.2.2 Replace Clause 9.3.2.2 with the following: 
All Plant and Construction Equipment, Temporary Works and unused materials brought onto the 
Site by the Contractor, and where ownership has not been transferred to the Employer (see 
Clause 6.9.1), shall be removed from the Site on termination of the contract by any party.  

9.3.2.3 No Clause 

9.3.3 Add the following at the end of Clause 9.3.3 
 
After cancellation of the Contract by the Contractor, the Contractor, when requested by the 
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of 
any lien or a right of retention or on the grounds of any other right whatsoever. 
Nothing in this Clause shall prejudice the right of the Contractor to exercise, either in lieu of or in 
addition to the Contractor rights and remedies specified in this Clause, any other rights or 
remedies to which the Contractor may be entitled under the Contract or common law. 
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10.1.3.1 Replace Clause 10.1.3.1 with the following: 
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All facts and circumstances relating to the claims shall be investigated as and when they occur or 
arise. For this purpose, the Contractor shall deliver to the Employer’s Agent, records in a form 
approved by the Employer’s Agent, of all the facts and circumstances which the Contractor 
considers relevant and wishes to rely upon in support of his claims, including details of all 
construction equipment, plant, labour, and materials relevant to each claim. Such records shall be 
submitted promptly after the occurrence of the event giving rise to the claim. 

10.1.4 Ref Clause 3.2.3. 

10.1.5 Ref Clause 3.2.3. 

10.1.6 Add the following as Clause 10.1.6: 
 
If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be 
deemed to have given a ruling dismissing the claim.  

10.2.1 Replace Clause 10.2.1 with the following: 
In respect of any matter arising out of or in connection with the Contract, which is not required to 
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the 
Employer, the Contractor or the Employer shall have the right to deliver a written dissatisfaction 
claim to the Employer’s Agent. This written claim shall be supported by particulars and 
substantiated. 

10.2.2 Replace Clause 10.2.2 with the following: 
If, in respect of any matter arising out of or in connection with the Contract, which is not required 
to be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the 
Employer, the Contractor or the Employer fails to submit a claim within 28 days after the cause of 
dissatisfaction, he shall have no further right to raise any dissatisfaction on such matter.  

10.2.3 Ref clause 3.2.3. 

10.3.2 Replace Clause 10.3.2 with the following: 
If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be 
referred immediately to mediation under Clause 10.5, unless amicable settlement is 
contemplated.  

10.3.3 Replace Clause 10.3.3with the following:: 
In respect of a ruling given by the Employer (Ref clause 3.2.3), and although the parties may have 
delivered a Dispute Notice, the ruling shall be in full force and carried into effect unless and until 
otherwise agreed by both parties, or in terms of a mediation decision or court judgement.  

10.4.2 Replace Clause 10.4.2 with the following: 
If the other party rejects the invitation to amicable settlement in writing, or does not respond in 
writing to the invitation within 14 days, or amicable settlement is unsuccessful, referral to 
mediation shall follow immediately. Should mediation be unsuccessful, the dispute shall be 
resolved by Litigation. 

10.4.4 Replace Clause 10.4.4 with the following:  
Save  for  reference  to  any  portion  of  any   settlement,  or decision  which  has been agreed  to 
be final and binding on the parties, no reference  shall be  made by  or  on behalf of  either party 
in any subsequent  court proceedings, to any outcome of an amicable settlement, or to the fact 
that any particular evidence was given, or to any submission, statement or admission  made in the 
course of the amicable settlement. 
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10.5 
 

 
Replace Clause 10.5 with the following: 
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in 
which event:  
 
10.5.1 The appointment of a mediator, the procedure, and the status of the outcome shall be 
agreed between the parties.  
 
10.5.2 Regardless of the outcome of a mediation the parties shall bear their own costs concerning 
the Mediation and equally share the costs of the mediator and related expenses. 
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10.6 
No Clause 

10.7 
No Clause 

10.10.3 Replace Clause 10.10.3 with the following: 
The court shall have full power to open up, review and revise any ruling, decision, order, 
instruction, certificate or valuation of the Employer’s Agent and Employer and neither party shall 
be limited in such proceedings before such court to the evidence or arguments put before the 
Employer’s Agent or Employer for the purpose of obtaining his ruling. 

 
 
B 16.0  CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME 

 
The contractor shall achieve in the performance of the contract the following Contract Participation 
Goals (CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):  Pricing Assumptions 
and in accordance with the feasibility study, which forms part of the specifications in the CPG Section 
of the Specification of this contract. 
 

 
(a) 

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. 

Select  

 
(b) 

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. 

 
Select  

 
(c) 

Minimum Targeted Local Labour Skills Development Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract.  

Select  

 
(d) 

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract 
Participation Goal in accordance with the cidb Standard for Indirect Targeting for 
Enterprise Development through Construction Works Contracts, No 36190 Government 
Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment 
Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract. 

Select  
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(e) 
 

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in 
accordance with the cidb Standard for Developing Skills through Infrastructure Contracts 
as published in the Government Gazette Notice No. 48491 of 28 April 2023. and the cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – 
Condition of Contract. 

Select  

 
(f) 
 

DPWI National Youth Service training and development programme (NYS) – Condition 
of Contract.  

Select  
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(g) 
 

Labour Intensive Works – Condition of Contract.  Select  

 
(h) 
 

      Select  

 
(i) 
 

      Select  

 
PART 2: CONTRACT DATA COMPLETED BY THE TENDERER: 
 
C  TENDERER’S SELECTIONS 
 
C 1.0 Securities [11.0]   
 
In respect of contracts with a contract sum up to R1 million, the security to be provided by the 
contractor to the employer will be a payment reduction of five per cent (5%) of the value certified in 
the payment certificate (excluding VAT). 
 
In respect of contracts with a contract sum more than R1 million, the security to be provided by the 
contractor to the employer will be selected by the Contractor as indicated below: 
 

 
Guarantee for construction: Select Option A, B, C, D or E     
 

n/a 

 

 
Option A  
 

 
cash deposit of 10 % of the contract sum (excluding VAT) 
 

Option B 
   
 

 
variable construction guarantee of 10 % of the contract sum  
(excluding VAT) (DPW-10.3 EC) 
 

Option C
   

 
payment reduction of 10% of the value certified in the payment certificate (excluding VAT) 
 

Option D  

 
cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of 
the value certified in the payment certificate (excluding. VAT) 
 

Option E  

 
fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment 
reduction of  5% of the value certified in the payment certificate  
(excluding VAT) (DPW-10.1 EC)] 
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NB: Insurances submitted must be issued by either an insurance company duly registered in terms of 
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) 
on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will 
be accepted. 
 

 Not applicable 
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Guarantee for payment by employer [11.5.1; 11.10] 
 

 
Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] 
 

Not applicable 
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C 2.0 Payment of preliminaries [25.0] 
 
Contractor’s selection   
 

 
Select Option A or B    
 

B 

 
Where the contractor does not select an option, Option A shall apply   
 
Payment methods  
  

Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the 
works executed in the same ratio as the amount of the preliminaries to the contract sum, 
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any 
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio 

 

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal agent 
and the contractor in terms of the priced document to identify an initial establishment charge, 
a time-related charge and a final dis-establishment charge. Payment of the time-related 
charge shall be assessed by the principal agent and adjusted from time to time as may be 
necessary to take into account the rate of progress of the works  

  
Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per 
cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 
 
 
C 3.0 Adjustment of preliminaries [26.9.4] 
 
Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per 
cent) of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 
 
Contractor’s selection   
 

 
Select Option A or B    
 

      

 
Where the contractor does not select an option, Option A shall apply. 
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Provision of particulars 
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The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms 
of his selection. Where completion in sections is required, the contractor shall provide an 
apportionment of preliminaries per section. 
 

Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related 
amounts as defined for adjustment method Option A below, within fifteen (15) working days of 
the date of acceptance of the tender 

Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of 
possession of the site.  Such breakdown shall include, inter alia, the administrative and 
supervisory staff, the use of construction equipment, establishment and dis-establishment 
charges, insurances and guarantees, all in terms of the programme  

 
Adjustment methods 
 
The amount of preliminaries shall be adjusted to take account of the effect which changes in time 
and/or value have on preliminaries.  Such adjustment shall be based on the particulars provided by 
the contractor for this purpose in terms of Options A or B, shall preclude any further adjustment of the 
amount of preliminaries and shall apply notwithstanding the actual employment of resources by the 
contractor in the execution of the works. 

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts 
provided by the contractor, apportioned to sections where completion in sections is required  
 
Fixed - An amount which shall not be varied. 
 
Value-related - An amount varied in proportion to the contract value as compared to the 
contract sum.  Both the contract sum and the contract value shall exclude the amount of 
preliminaries, contingency sum(s) and any provision for cost fluctuations. 
 
Time-related - An amount varied in proportion to the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of the 
contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4].  

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of the 
contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4]. The adjustment shall take into account the resources as set out 
in the detailed breakdown of the preliminaries for the period of construction during which the 
delay occurred. 

 
Failure to provide particulars within the period stated 
 

Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the following 
allocation of preliminaries amounts shall apply: 
 
Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent (15%) 
Time-related - Seventy-five per cent (75%) 
 
Where the apportionment of the preliminaries per section is not provided, the categorised 
amounts shall be prorated to the cost of each section within the contract sum as determined by 
the principal agent 

Option B 
 
Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A 
shall apply  
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REFERENCE /TESTIMONIAL TEMPLATE NO. 1 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder (All sections must be 
completed) 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 

9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      

10. Client e-mail address _______________________________________________ 

 
11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 

Contractual obligations (complete table below)  
 

Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 
 
 
 
 

   

 
Client Stamp here 
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REFERENCE /TESTIMONIAL TEMPLATE NO. 2 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder(All sections must be 
completed) 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 
9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      
10. Client e-mail address _______________________________________________ 
 

11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 
Contractual obligations (complete table below)  

 
Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 
 
 

 
 
 
  
 

 
Client Stamp here 
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Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

REFERENCE /TESTIMONIAL TEMPLATE NO. 3 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder(All sections must be 
completed) 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 

9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      

10. Client e-mail address _______________________________________________ 

 

11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 
Contractual obligations (complete table below)  

 
Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 
 
 

 
 

 
 

Client Stamp here 
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Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

REFERENCE /TESTIMONIAL TEMPLATE NO. 4 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder(All sections must be 
completed) 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 

9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      

10. Client e-mail address _______________________________________________ 

 
11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 

Contractual obligations (complete table below)  
 

Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 
 
 
 
 

   

 
Client Stamp here 
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REPUBLIC OF SOUTHAFRICA

REFERENCE /TESTIMONIAL TEMPLATE NO. 5 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder(All sections must be 
completed) 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 
9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      
10. Client e-mail address _______________________________________________ 
 

11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 
Contractual obligations (complete table below)  

 
Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 
 
 

 
 
 

 
Client Stamp here 
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REFERENCE /TESTIMONIAL TEMPLATE NO. 6 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder(All sections must be 
completed) 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 

9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      

10. Client e-mail address _______________________________________________ 

 

11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 
Contractual obligations (complete table below)  

 
Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

4. Quality of 
work 

     

5. Time      

6. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 

 
 

 

Client Stamp here 
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Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

REFERENCE /TESTIMONIAL TEMPLATE NO. 7 

Please note: This testimonial must be completed by client/ Employer on behalf of the bidder(All sections must be 
completed) 
 

1. Testimonial for (name of bidder) ___________________________________________ 

2. Name of Client/ Employer:  ________________________________________________ 

 

3. Project description _______________________________________________________ 

________________________________________________________________________ 

4. Contract start date   _______________________________________________________ 

 

5. Contract end date or Practical Completion date: _______________________________ 

 

6. Contract duration     ________________________________________________ 

 

7. Contract Sum    ____________________________________________________ 

 

8. Client contact number   _____________________________________________ 

 

9. Client physical address   ____________________________________________ 

__________________________________________________________________ 

                                      

10. Client e-mail address _______________________________________________ 

 

11. Performance rating of the bidder in respect of 1) quality, 2) time and 3) adherence to 
Contractual obligations (complete table below)  

 
Description  Rating of Bidder’s performance    

Rating: 1 
Unacceptable 
performance 

Rating: 2 
Performance not 
unacceptable, but 
needs Improvement 

Rating: 3 
Satisfactory 
Performance  

Rating: 4 
Above 
Satisfactory 
performance 

Rating: 5 
Excellent 
performance 

1. Quality of 
work 

     

2. Time      

3. Adherence       

 
                                      

12. Client signature   _______________________________ 
 

13. Date of testimonial   ______________ 
 
 
 
 
  

Client Stamp here 
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