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Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SERVICE PROVIDER DOCUMENT COMPLETION GUIDE: WHAT TO AVOID
AND/OR REMEMBER WHEN COMPLETING THESE TENDER DOCUMENTS.

1.

For

PA - 32 INVITATION TO BID —the calculated on the bill of quantities
and/or PA 30.1 MUST be transferred to the PA-32 form and completed at the

bottom right corner.

DPW - 07 FORM OF OFFER AND ACCEPTANCE — the calculated
on the bill of quantities should be carried over from the bill of quantities (BOQ) to
DPW-07 in both numerical and in words format. It should be noted that should

there be a price difference between numeric value offer and the offer in words, the
offer in words shall prevail. (NB. applicable to facilities and construction tenders)

PA - 11 BIDDERS DISCLOSURE - declare any related company interest (where
you have controlling interest) including those reflecting on the CSD report under
each director/member of your company (if, tick YES on point 2.3. Furnish the

details on 2.3.1).

PA - 16 PREFERENCE POINTS CLAIM FORM - should be completed in full,
bidders to note that points will be allocated for specific goals as specified in the

invitation to quote and invitation to bid.

example using the table below, should you wish to claim for specific goals and

maximise on the preferential points you will need to indicate the specific goal claimed

in PA16 page 09 of 11; if claiming under 80/20 then the last column should indicate
the number of points claimed i.e. 1. An EME or QSE which is at least 51% owned by black
people = 10 (indicate the total points if they are being claimed)

NB Please indicate the points being claimed, should you fail to indicate you will not be
allocated the points and please submit the documentary proof to substantiate the claim as

indicated in the invitation to quote /tender.

Serial | Specific Goals

Preference | Documentation to be

No Points submitted by bidders to
allocated validate their claim for points
out of 20

1. An EME or QSE which is at least 10 « ID Copy

51% owned by historically

disadvantage individuals. SANAS Accredited BBBEE

Certificate or sworn
affidavit where applicable

Or

e (CSD Report

Kimberley Regional Office: SCM
Effective Date: 2023/02/03
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Preference | Documentation to be

Serial | Specific Goals
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
e Or
¢ CIPC (company registration)
2, Located in a specific Local 2 .
S P T e Office Municipal Rates
Municipality or District Municipality Statement

or Metro or Province area for work
to be done or services to be rendered

in that area

Or

Permission To Occupy from
local chief in case of rural

areas (PTO)

e Or

® Lease Agreement

5. ORIGINAL BBBEE SWORN AFFIDAVIT - Ensure that the sworn affidavit is
signed and dated in the presence of the Commissioner of Oaths. The date of the
deponent and the commissioner must be the same date. CIPC sworn affidavit

are preferred but not compulsory

e Bidders to note that the acceptable format for financial year end is as

follows: DD/MM/YYYY . If the day, month and year of financial year end
are not indicated, the sworn affidavit will be declared invalid and lead

to non-allocation of preference point.

6. BBBEE CERTIFICATE - must be issued by a SANAS accredited agency and all
other required certificates must be issued by the relevant accredited agency.
Please verify that the your certificate issuing providers are registered on SANAS
to ensure your certificates are accredited www.sanas.co.za under accredited

organizations

7. PROCUREMENT COMPLIANCE FORMS - all procurement compliance form
MUST be fully completed and signed in ink.

8. ERRORS ON THE BOQ - Ensure correct and accurate carry-over of totals

throughout the BOQ

Please ensure that you completely fill in the document, where you are not sure kindly
contact this office for assistance. Should you fail to submit a fully compliant document
you may be rendered administratively non-responsive thus disqualified from further
evaluation.
Kimberley Regional Office: SCM
Effective Date: 2023/02/03



Qﬁ Degarment PA-04 (EC): Notice and Invitation to Tender
b

PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Proiect title: MAINTENANCE & REPAIRS OF GENERAL BUILDING WORKS FOR DE AAR AND
) ’ SURROUNDING AREA (24MONTHS)

Tender no: ID no178630 Reference no: 19/2/4/2/2/2023-2025

Advertising date: | 02 June 2023 Closing date: 23 June 2023

Closing time: 11:00 Validity period: | 84 Calendar days

REQUIRED CIDB GRADING
it is estimated that tenderers should have a CIDB contractor grading designation 4 GB or 4 GB or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range select class of construction works PE or select tender value range

select class of construction works PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. RESPONSIVENESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:
1 5 Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 X invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
3 X( Use of correction fluid is prohibited.
4 X | Registration on National Treasury’s Central Supplier Database.
5 Submission of (DPW-07 EC): Form of Offer and Acceptance.
Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
6 X 3
Regulations 2022
7 X | Submission of DPW-16 (EC): Site Inspection Meeting Certificate
8 [J | Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
9 X | Submission of DPW-21 (EC): Record of Addenda to tender documents
10| X The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) together with his tender.
11 Submission of DPW-09(EC): Particulars of Tender’s Projects
All parts of tender documents submitted must be fully completed in ink and signed where
12 = required

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

Page 1 of 9

“Tender” or “Tenderer”.
For Internal & External Use Effective date: March 2023 Version: 2023/03
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Tender no: Error! Reference source not found.

13 0O The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.

14|
13| [

2.2 Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing

to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per
PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia

orJV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or

consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.

Submission of (PA-09 (EC)): List of Returnable Documents

Submission of (PA-11): Bidder's disclosure.

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.

Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.

Submission of proof of Registration on National Treasury's Central Supplier Database (CSD).

Submission of DPW-15 (EC): Schedule of proposed sub-contractors

The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 days from request.

Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.

Upon request, submission of a fully completed security clearance application form with
supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.

10

X XOOKKKKKRK X | KX

11

O

12

3. Method to be used to calculate points for specific goals

For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed below are applicable.
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20
N 1. An EME or QSE which is at | 10 ID Copy.
least 51% owned by black or
people. SANAS Accredited BBBEE Certificate/
Sworn Affidavit.
or
CSD Report.
or
CIPC (Company registration)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 9
For Internal & External Use Effective date: March 2023 Version: 2023/03
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2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in
Province area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 4 ID Copy
least 51% owned by women. or
CSD Report
or
CIPC (Company Registrations)
4, An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability. South African Social Security Agency
(SASSA) Registration
or
National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)
5, An EME or QSE which is at | 2 ID Copy
least 51% owned by youth. or
CSD Report
Or
CIPC

For procurement transaction with rand value greater than R1 Million and up to R50 Million

(Inclusive of all applicable taxes) the specific goals listed below are applicable.

Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20
X 1. An EME or QSE which is at | 10 ID Copy.
least 51%  owned by or
Historically Disadvantage SANAS Accredited BBBEE Certificate/
Individuals (HDI) Sworn Affidavit.
or
CSD Report.
or
CIPC (Company registration)
2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in
Province area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 4 ID Copy
least 51% owned by women or
CSD Report
or
CIPC (Company Registrations)
4. An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability. South African Social Security Agency
(SASSA) Registration
or

{

“Tender” or “Tenderer”.
For Internal & External Use

Effective date: March 2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

Page 3 of 9
Version: 2023/03
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B National Council for Persons with |
Physical Disability in South Africa
registration (NCPPDSA)
5. An EME or QSE which is at | 2 ID Copy
least 51% owned by youth or
(Mandatory) CSD Report
Or
CIPC
For procurement transaction with rand value greater than R50 Million (Inclusive of all
applicable taxes) the specific goals listed below are applicable.
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 10
1. An EME or QSE which is at | 4 ID Copy.
[l least 51% owned by or
Historically Disadvantage SANAS Accredited BBBEE Certificate/
Individuals (HDI). Sworn Affidavit.
or
CSD Report.
or
CIPC (Company registration)
2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in
Province area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 2 ID Copy
least 51% owned by women or
CSD Report
or
CIPC (Company Registrations)
4.[] | An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability (Mandatory) South African Social Security Agency
(SASSA) Registration
or
National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)
OR
5.[] | An EME or QSE which is at | 2 ID Copy
least 51% owned by youth or
(Mandatory CSD Report
Or
CIPC
NB. (The use of this goal is
mandatory however the BSC
must select either one of the
two and not both)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 9

For Internal & External Use Effective date: March 2023 Version: 2023/03
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4. . dnctionality criteria:

PA-04 (EC): Notice and Invitation to Tender

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 3 and

above are subjected to functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Provide Trade Test Certificate in Painting

Functionality criteria: Weighting factor:
1. COMPLETED PROJECTS ON GENERAL BUILDING WORKS (excluding
electrical and machenical works) to the threshold value of R900 000 and above
1.1 5 and above completed general building works projects = 5 points
1.2 4 completed general building works project = 4 points 25
1.3 3 completed general building works project = 3 points
1.4 2 completed general building works project = 2 points
1.5 Less than 2 project completed or no information provided = 0
Provide signed reference letters or practical completion certificate for general
building works completed in the last 10 years
2. STAFFING RESOURCES 1: QUALIFIED PLUMBER ARTISAN
2.1 5x Plumber = 5 points
2.2 4x Plumber = 4 points
2.3 3xPlumber = 3 points . 10
2.4 2x Plumber = 2 points
2.5 Less than 2 x Plumber or no information provided =0
Provide Trade Test certificate in Plumbing
3. STAFFERING RESOURCES 2: QUALIFIED CARPENTER ARTISAN
3.1 5x Carpenter = 5 points
3.2 4x Carpenter = 4 points
3.3 3x Carpenter = 3 points 10
3.4 2x Carpenter = 2 points
3.5 Less than 2x Carpenter or no information provided = 0
Provide Trade Test Certificate in Carpentry
4. STAFFING RESOURCES 3: QUALIFIED BRICKLAYER ARTISAN
4.1 5x Bricklayer = 5 points
4.2 4x Bricklayer = 4 points
4.3 3x Bricklayer = 3 points 10
4.4 2x Bricklayer = 2 points
4.5 Less than 2x Bricklayers or no information provided = 0
Provide Trade Test Certificate in Bricklaying _
5. STAFFING RESOURCES 4: QUALIFIED PAINTER ARTISAN [
5.1 5x Painter = 5 points
5.2 4x Painter = 4 points
5.3 3x Painter = 3 points 10
5.4 2x Painter = 2 points
5.5 Less than 2x Painters or no information provided =0

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have th

“Tender” or “Tenderer”.

10
For Internal & External Use Effective date: March 2023

e same meaning as the words
Page § of

Version: 2023/03
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[ 6. STAFFING RESOURCES 5: SUPERVISOR WITH EXPERIENCE IN GENERAL
BU!" DING WORKS. (Excluding Electrical and Machenical Works)

6.1 1x Supervisor with 5 years or more experience in built environment = 5 points
6.2 1x Supervisor with 4 years experience in built environment = 4 points

6.3 1x Supervisor with 3 years experience in built environment = 3 points 20
6.4 1x Supervisor with 2 years experience in built environment = 2 points

6.5 1x Supervisor with Less than 2 year experience in built environment or no

information provided =0 .

Provide CV accompanied by trade test certificate or higher in the built

environment
7. FINANCIAL CAPABILITY

7.1. Credit rating of A = 5 points.
7.2. Credit rating of B = 4 points
7.3. Credit rating of C = 3 points.
7.4. Credit rating of D = 2 points. 15
7.5. Below the above requiered criteria or No information provided = 0 points.

Provide a copy of valid bank rating from your Banking Institution stating your bank
code rating ( A,B,C,D) and this copy it must be not older than 3 months prior to

tender closing date with bank stamp.

100 Points

Total

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive at
the total functionality points)

[(ans s . : . .
Minimum functionality score to qualify for further evaluation: 50
(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

5. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

X 80720 [J90/10 [C] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.
Any reference to words “Bid” or Bidder" herein and/for in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of

10
For Internal & External Use Effective date: March 2023 Version; 2023/03
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In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide

mprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider’s experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,

etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay

claims.

S o

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

10
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3. Final account: extent to which the contractor assisted in finalising the final account.

PA-04 (EC): Notice and Invitation to Tender

( .terion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for

the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or

any parent company or investor guarantee/s and financial statements.

7. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs)
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020

— Condition of Contract.

Not applicable

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 Septem ber 2020

— Condition of Contract.

Not applicable

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020

— Condition of Contract.

Not applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning

“Tender” or “Tenderer”.
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cidb BUILD Programme: Minimum Targeted Enterprise Development Contract

(d*~| Participation Goal in accordance with the cidb Standard for Indirect Targeting for
“-| Enterprise Development through Construction Works Contracts, No 36190 [ Not applicable

' Government Gazette, 25 February 2013, as amended in cidb Best Practice Project .

] Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of

Contract.

(e) cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in

accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020,
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract.

Not applicable

Tender no: ID no. 178630

) DPWI National Youth Service training and development programme (NYS) — | Not applicable
Condition of Contract.

(g) | Labour Intensive Works — Condition of Contract. Not applicable

Select

(h)

Select

(i)

8. COLLECTION OF TENDER DOCUMENTS

Bid documents are available for free download on e-Tender portal www.etenders.gov.za

& Alternatively; Bid documents may be collected during working hours at the following address 21-23
Market Square, Kimberley, 8300. A non-refundable bid deposit of R 200 is payable (cash only)
on collection of the bid documents.

9. SITE INSPECTION MEETING
A pre-tender site inspection meeting will be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: De Aar SAPS

Virtual meeting link: | (type in here the place or "N/A")

Date: 12/06/2023 Starting time: | 13H00

10. ENQUIRIES

Enquiries related to tender documents may be addressed to:
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning
“Tender” or “Tenderer”.

10
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PA-04 (EC): Notice and Invitation to Tender
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| Telephone no: | 0538385261

“PWI Project Manager: | Urico Tricam

Cellular phone no: 0820712381 Fax no:

E-mail: Urico.Tricam@dpw.gov.za

11. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Tender documents may be posted to: Deposited in the tender box at:
The Director-General 21-23 Market Square
quartment of Public Works and Infrastructure Old Magistrate Building
Private Bag X 5002 .
Kimberl Market Square, Kimberley
imoeriey OR | insert room no
8300
Attention:
Procurement section: Room insert room no
12. COMPILED BY:
’
Urico Tricam 3[.05.1023
/
Name of Project Manager f/*[ Signature Date
{

nce to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

Any referel
“Tender” or “Tenderer”. Page 10 of
10
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DPW-03 (EC): TENDER DATA

' Jiect title: Maintenance & Repairs of General Building Works for De Aar & Surrounding
‘ ) ) Areas (24 Months) |
( Reference no: 19/2/4/2/2/2022-2024 J
Tender no: ID no. 178630 Closing date: 23/06/2023 }
Closing time: 11:00 am Validity period: ‘ 84 days
Clause
number:
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).
The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.
Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.
C.1.14 The employer is the Govemment of the Republic of South Africa in its Department of Public Works and
o Infrastructure.
CA1.2 For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB’s
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Retumable documents

T2.1 - List of retumable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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DPW-03 (EC): Tender data

Tender no: ID no. 178630

C14 The Employer's agent is:

Name: National Department of Public Works and Infrastructure

Capacity: Departmental Project Manager

Address: 21-23 Market Square/Phakamile Mabitja, Old Magistrate Building Kimberley, 8300
Tel: 0538385261

Fax: Insert fax of agent

E-mail: Urico.Tricam@dpw.gov.za

C.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
c.3.1

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 4GB or 4

GB™** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 4GB or 4GB** class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 4GB or 4GB** class of construction
work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff. - Applicable

Tender no: ID no. 178630

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 6
For Internal & External Use Effective date: 20 September 2021 Version: 2021/01
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DPW-03 (EC): Tender data

B. INDICATE THE FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:
Note: Functionality will only be applied as a prequalification criterion. Such criteria are used to
establish minimum requirements where after bids will be evaluated solely on the basis of price

and preference.

Functionality Criteria

Weighting Factor

1. COMPLETED PROJECTS ON GENERAL BUILDING WORKS
(excluding electrical and machenical works) to the threshold
value of R900 000 and above

1.1 5 and above completed general building works projects =
5 points

1.2 4 completed general building works project = 4 points

1.3 3 completed general building works project = 3 points

1.4 2 completed general building works project = 2 points

1.5 Less than 2 project completed or no information provided

=0

Provide signed reference letters or practical completion
certificate for general building works completed in the last 10

years

25

2. STAFFING RESOURCES 1: QUALIFIED PLUMBER
ARTISAN

2.1 5x Plumber = 5 points

2.2 4x Plumber = 4 points

2.3 3xPlumber = 3 points

2.4 2x Plumber = 2 points

2.5 Less than 2 x Plumber or no information provided = 0

Provide Trade Test certificate in Plumbing

10

3. STAFFERING RESOURCES 2: QUALIFIED CARPENTER
ARTISAN

3.1 5x Carpenter = 5 points

3.2 4x Carpenter = 4 points

3.3 3x Carpenter = 3 points

3.4 2x Carpenter = 2 points

3.5 Less than 2x Carpenter or no information provided = 0

Provide Trade Test Certificate in Carpentry

10

4. STAFFING RESOURCES 3: QUALIFIED BRICKLAYER
ARTISAN

4.1 5x Bricklayer = 5 points

4.2 4x Bricklayer = 4 points

4.3 3x Bricklayer = 3 points

4.4 2x Bricklayer = 2 points

4.5 Less than 2x Bricklayers or no information provided = 0

Provide Trade Test Certificate in Bricklaying

10

5. STAFFING RESOURCES 4: QUALIFIED PAINTER ARTISAN

5.1 5x Painter = 5 points

5.2 4x Painter = 4 points

5.3 3x Painter = 3 points

5.4 2x Painter = 2 points

5.5 Less than 2x Painters or no information provided = 0

Provide Trade Test Certificate in Painting

10

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use Effective date: 20 September 2021
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DPW-03 (EC): Tender data

6. STAFFING RESOURCES 5: SUPERVISOR WITH | 20
EXPERIENCE IN GENERAL BUILDING WORKS. (Excluding
Electrical and Machenical Works)

6.1 1x Supervisor with 5 years or more experience in built
environment = 5 points

6.2 1x Supervisor with 4 years experience in built
environment = 4 points

6.3 1x Supervisor with 3 years experience in built
environment = 3 points

6.4 1x Supervisor with 2 years experience in built
environment = 2 points

6.5 1x Supervisor with Less than 2 year experience in built
environment or no information provided = 0

Provide CV accompanied by trade test certificate or higher in

the built environment
Total 100 Points

(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality
points)

Minimum functionality score to qualify for further evaluation: 50

(Total minimum qualifying score for functionality is 50 Percent).

CELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Provisions applicable to Evaluation Method 1 and 2:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if
any one criterion is found to present an unacceptable risk to the Employer.

in order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-03 (EC). Failure to complete the said form will cause the
tender to be declared non-responsive and removed from any further consideration. The Employer reserves
the right to request additional information over and above that which is provided by the Tenderer on said
form. The information must be provided by the Tenderer within the stipulated time as determined by the
Project Manager, failing which the tender offer will mutatis mutandis be declared non-responsive.

C.1. Technical risks:

C.1.1 Criterion 1: Quality of current and previous work
Quality of current and previous work performed by the Tenderer in the class of construction work stated
above as per the evaluation report prepared by the Professional Team, based on its research and
inspection of a representative sample of the Tenderer's current and previous work as reflected on form
DPW-09 (EC), as well as, if necessary, of any additional work executed by the Tenderer, not reflected

on form DPW-09 (EC).

C.1.2 Criterion 2: Contractual commitment
Adherence to contractual commitments, demonstrated by the Tenderer in the performance on current

and previous work, evaluated in terms of:

a) the level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

b) the degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto; and

c) general contract administration, i.e. compliance with contractual aspects such as laws and regulations,
insurances, security, written contract instructions, subcontractors, time delay claims, etc as can generally

be expected in standard/normal conditions of contract.

C.2 Commercial risks:

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

Page 4 of 6

words “Tender” or “Tenderer”.
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The level to which agreement with the Tenderer is reached in respect of the adjustment of rates which |
are considered to be imbalanced or unreasonable and to eliminate errors or discrepancies, without
changing the tendered total price, over and above the correction of arithmetical errors as provided for in

C3.9.

Tender no: ID no. 178630

c27

For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

C.2.12

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer's standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the altemative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer's standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer's standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employers costs of confirming the acceptability of the detailed design before it is

constructed.

Alternative tender offer permitted: Yes [ ] No []

C.2.13.2

The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Retumable

Documents back to the Department.

C.2.13.5

The Employer’s address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6
C.3.5

A two-envelope procedure will not be followed.

C.215

The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16

The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3

Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18

The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

[0 Together with his tender;

or
[ Within fourteen (14) calendar days of the date on which he has been requested to do so prior to the

award of the contract.

c.2.19

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.3.4.1
C.34.2

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
Kimberley Regional Office

C.3.8

The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

Page 5 of 6

words “Tender” or “Tenderer”.
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|
[ C.393 Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.94"

Tender no: ID no. 178630

C.3.94

Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected
as follows:”

C.3.94

Add sub paragraph c) to C.3.9.4, as follows:

‘c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1

The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13

Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17

Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 6
For Internal & External Use Effective date: 20 September 2021 Version: 2021/01
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

' Project title: Areas (24 months)

Maintenance & Repairs of General Building Works for De Aar & Surrounding

Tender / Quote no: ID no.178630 Reference no:

19/2/4/2/2/2022-2024

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Number of Returnable

Tender document name ages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Bidder’s Disclosure (PA-11) 4 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's 2 Pages Yes
(PA-15.2) (if applicable) 9
Special Resolution of Consortia or JV's (PA-1 5.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential
Procurement Regulations 2022 (PA — 16) 5 Pages Yes
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) ZUREGES Yes
Registration on National Treasury's Central Supplier Database Y

- es
(CSD).
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attending compulsory virtual bid clarification / site inspection 1 Page
meeting (if applicable). 9
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Notice and Invitation to tender(PAO4EC) Yes

* In compliance with the requirements of the CIDB SFU Annexure G

Tender no:

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Any reference to word
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s “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Tender no: ID no. 178630

2 . JDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

Number of Returnable
Tender document name pages issued document
Any additional information required to complete a risk assessment (if ) Yes

applicable)

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

Number of Returnable
Tender document name pages issued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
schedules (if applicable) Pages Yes
Schedule for Imported Materials and Equipment (DPW-23 EC)
(if applicable) 1 Page ves J

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

Tender document name paN;:;?:;:; d %‘:::J;Eﬁ:f

::r’lréfuesc:vzllff(;m%ﬁtr;t)ltles / Lump Sum Document (complete document Pages [Jyes [INo
\I;::yt hpenf(::r(lid::d completed sectional summary- and final summary pages Pages [Yes [INo
insert document name Pages [JYes [INo
insert document name Pages [JYes [INo
insert document name Pages CIyes [JNo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 2 of 3

words “Tender” or “Tenderer’.
For Internal & External Use Effective date 20 September 2021 Version: 2.6
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Tender no: ID no. 178630

PA-09 (EC): List of Returnable Documents

5. .JDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

a. A close corporation, incorporated
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

b. A profit company duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

i. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder’s ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

c. A profit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or com pany(ies).

d. A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

e. A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

| the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

f. A natural person, sole proprietor or
a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

g. ATrust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and/for in

words “Tender” or “Tenderer”.

any other documentation shall be construed to have the same meaning as the

Page 3 0of 3
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in

respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES / NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in

table below.
Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
Page 1 of 3

meaning as the words “Tender” or “Tenderer".
For External Use Effective date 5 July 2022 Version: 2022/03



b AT PA-11: BIDDER'S DISCLOSURE

& t:
!E"i?? Public Works and Infrestructure
"o REPUBLIC OF SOUTH AFRICA

22 Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

2.21 If so, furnish particulars:

23  Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME)..........ouimiiiurririi i
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

33 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

35 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

36 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

5 Joint venture or Comsortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



w o PA-11: BIDDER'S DISCLOSURE

Doparbment:
Public Works ar Infrastructur
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\\-f-‘-/ REPUBLIC OF SOUTH AFRICA

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer". Page 3 of 3
Version: 2022/03

For External Use Effective date 5 July 2022
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number:

2. *Mr/Mrs/Ms:

(Bid / Tender Number as per Bid/ Tender Document)

in *his/her Capacity as:

and who will sign as follows:

(Position in the Enterprise)

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature

—_

O [0 | N[O OGN

=y
Q

Any reference to words

“Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 of 2

words “Tender” or “Tenderer”.
Version: 1.4

For external use Effective date 20 September 2021
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17
18

19
20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person o sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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FA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

{Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
Version: 2021/01

For external use Effective date 20 September 2021



Postal Address:

Telephone number:

Fax number:
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airumi or soum amca  PA_15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

(code)

Name

Capacity

Signature

i N

© | 0 | Nl WM
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12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a res
document being signed

ult of this

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person fo sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

Should the number of Directors / Members / Pariners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construe

words “Tender” or “Tenderer”.

For external use

Effective date 20 September 2021

d to have the same meaning as the
Page 2 of 2
Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (fegally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at {place)
(date)

on

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer". Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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O
PA-15.3: Special Resolution of Consortia or Joint Ventures

B. wr/Mrs/Ms:

(Position in the Enterprise)

in *his/her Capacity as:

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiiment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the

Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in

respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name

Capacity

Signature

o= §

© | 0 N Ol WN

-
o

11

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from

a result of this document being signed.

any liability whatsoever that may arise as

1

2.
3.
4

Note:

* Delete which is not applicable.
NB: This resolution must be signed by all the Duly

Authorised Representatives of the Legal Entities to the consortium/joint

venture submitting this tender, as named in item 2 of Resolution PA-15.2.

Should the number of the Duly Authorised Representatives

must be attached to this Special Resolution (PA-15.3).

of the Legal Entities joining forces in this tender exceed the space

available above, additional names, capacity and signatures must be supplied on a separate page.
Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in th

is consortium/joint venture,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same mea

words “Tender” or “Tenderer".

For external use

Effective date 20 September 2021

ning as the
Page 3 of 3
Version: 1.3



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

&
. Department:
i Public Warks end Infrestruciure
g REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).

1.2 Preference Points System to be applied

(Tick whichever is applicable).
[XIThe applicable preference point system for this tender is the 80/20 preference point system.
[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once

tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and
1.3.2 Specific Goals

1.4  The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE B4 80/20 ] 90/10

POINT SCORING SYSTEM

PRICE 80

SPECIFIC GOALS 20

Total points for Price and Specific Goals_

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 1 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

> Breakdown Allocation of Specific Goals Points
1.5.1 For Procurement transactions with rand value reater than R2 000.00 and up to

R1 Million (Inclusive of all applicable taxes), the specific goals as listed in table
1 below are applicable.

All Acquisitions

Table 1
| Serial Specific Goals Preference | Documentation to be 1
No Points submitted by bidders to
allocated | validate their claim for points '
out of 20
= o
1. An EME or QSE which is at least 51 % 10 ID Copy
owned by black people
Or
SANAS  Accredited BBBEE
Certificate or sworn affidavit
where applicable
Or
CSD Report
Or
CIPC (company registration)
!
2. Loca'tt.ad pliie P ec1ﬁc. . LO(.:aI ) Office Municipal Rates
Municipality or District Municipality S
. tatement
or Metro or Province area for work
to be done or services to be rendered Or
in that area
Permission To Occupy from
local chief in case of rural areas
(PTO)
Or
Lease Agreement
— o
3. An EME or QSE which is at least 51 % 4 ID Copy
owned by women
Or
CSD Report
Or

CIPC (company registration)

-

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 2 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

Serial
0

Specific Goals

Preference
Points
allocated
out of 20

Documentation to be
submitted by bidders to
validate their claim for points

An EME or QSE which is at least 51%
owned by people with disability

2

Medical Certificate
Or

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

An EME or QSE which is atleast 51%
owned by youth.

ID Copy

Or

CSD Report
Or

CIPC (company registration)

1.5.2 For procurement transactions with rand value greater than R1 Million and up to
R50 Million (Inclusive of all applicable taxes) the specific oals as listed in table

2 below are applicable:

All Acquisitions

Table 2
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
1. An EME or QSE or any entity which is 10 ID Co
at least 51% owned by Historically by
Disadvantaged Individuals (HDI) Or
SANAS  Accredited BBBEE

Certificate or sworn affidavit
where applicable

Or

CSD Report

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 3 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

Serial
"o

Specific Goals

Preference
Points
allocated
out of 20

Documentation to be
submitted by bidders to
validate their claim for points

Or

CIPC (company registration)

Located in a specific Local
Municipality or District Municipality
or Metro or Province area for work
to be done or services to be rendered
in that area

Office Rates

Statement

Municipal

Or

Permission To Occupy from
local chief in case of rural areas
(PTO)

Or

Lease Agreement

An EME or QSE or any entity which is
at least 51% owned by women

ID Copy

Or

CSD Report
Or

CIPC (company registration)

An EME or QSE or any entity which is
at least 51% owned by people with
disability

Medical Certificate
Or

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

An EME or QSE or any entity which is
at least 51% owned by youth.

ID Copy

Or

CSD Report
Or

CIPC (company registration)

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022

MARCH 2023

VERSION: 2023/03

Page 4 of 10




PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive

of all applicable taxes) the specific goals as listed in table 3 below are applicable

All Acquisitions

Table 3
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 10
1. An EME or QSE or any entity which is 4 ID Co
at least 51% owned by Historically py
Disadvantaged Individuals (HDI) Or
SANAS  Accredited  BBBEE
Certificate or sworn affidavit
where applicable
Or
CSD Report
Or
CIPC (company registration)
2. Located in a specific Local 2 . .
Municipality or District Municipality (S):zzitceernent Municipal Rates
or Metro or Province area for work
to be done or services to be rendered or
in that area
Permission To Occupy from
J local chief in case of rural areas
(PTO)
Or
Lease Agreement
3. An EME or QSE or any entity which is 2 ID Co
at least 51% owned by women 124
Or
CSD Report
Or
CIPC (company registration)
4.[] | AnEME or QSE or any entity which is 2 . .
at least 51% owned by people with Medical Certificate
disability Or

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 5 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

Serial
D
|

Specific Goals Preference | Documentation to be
Points submitted by bidders to
allocated | validate their claim for points

out of 10

5.0

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

OR

An EME or QSE or any entity which is ID Copy
at least 51% owned by youth.

(only one specific goal is applicable Or

between specific goal number 4 and CSD Report
specific goal number 5 under 90/10
Preference Point System) Or

CIPC (company registration)

1.6

1.7

2.
(a)

(b)
(c)
(d)

(e)

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

“stender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets

through public auctions; and
“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 6 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—P mi Pt—Pmi

Ps=80(1———'_"L) or Ps=9o(1——_"ﬂ)
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt—-P
Ps=80(1+—-m—“"—) or Ps=90(1+—-"‘—“"—)
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4, POINTS AWARDED FOR SPECIFIC GOALS

41. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 7 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022
4,;2.

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to

determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

ber © Number of | Number of
ofs ¢ 2Le points points
S atad 2 claimed claimed
a0 : aliocaleq (90/10 (80/20
A 80/20 system) system)
_ Th_e specific goals allocated - (To be (To be
points in terms of this tender 1 -. i . S be completed completed
" ompleted by the by the
i oan by the tenderer) | tenderer)
1. An EME or QSE or any entity 10
which is at least 51% owned
by Historically
Disadvantaged Individuals
(HDI)
2. Located in a specific Local 2
Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be rendered
in that area
3. An EME or QSE whichis at 4
least 51% owned by women

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 8 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022
Number of Number of | Number of
points Number of points points
i i moints claimed | claimed
allocated (90,1 0 (80/20
A system) (80/20 system)
The specific goals allocated system) (To be (To be
points in terms of this tender I leted | completed
completed (To be GantHete by the
by the completed 2o Sl tenderer)
organ of by the tenderer)
state) organ of
state)

4. An EME or QSE whichis at
least 51% owned by people
with disability

5. An EME or QSE which is at
least 51% owned by youth

Note: *in respect of the 90/10 point system a selection of either disability or youth may be
made with an allocation of 2 points for either of them.

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of COMPANY/AIIN. .......uiiiirii et et s
4.4, Company registration NUMbET: ..........cccoiiiiin e
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 9 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

One-person business/sole propriety

Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct; -

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ... oo

DATE: e
ADDRESS: e s Fhesam

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 10 of 10
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{ Doparmert
@ REPUBLIC. OF SOUTH AFRICA
DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE
Proiect title: MAINTENANCE & REPAIRS OF GENERAL BUILDING WORKS FOR DE AAR :
: ) AND SUROUNDING AREA.
Tender no: ID no. 178630 Reference no: 19/2/4/2/2/2022-2024
Closing date:
This is to certify that |, representing

in the company of
visited the site on: 12/06/2023

| have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations given at the site inspection
meeting and that | understand perfectly the work to be done, as specified and implied, in the execution of this
contract.

Name of Tenderer Signature Date

Name of DPW Representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal Use Effective date 20 September 2021 Version: 1.2
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L@,‘.‘ Publec Worke e Inresruchre
'V REPUBLIC OF SOUTH AFRICA

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:

MAINTENANCE & REPAIRS OF GENERAL BUILDING WORKS FOR DE AAR ‘
AND SUROUNDING AREA (24 MONTHS).

Tender no:

ID no. 178630

Reference no:

19/2/4/2/2/2022-2024 1

1. 1/ We confirm that the following communications received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date

Title or Details

10.

11.

12.

13.

Name of Tenderer

Signature

Date |

2| / We confirm that no communications were received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer

Signature

Date

Effective date: 20 September 2021

Version: 1.2



Department:
| Public Works and Infrastructure
V REPUBLIC OF SOUTH AFRICA

DPW-23 (EC): SCHEDULE FOR IMPORTED
MATERIALS AND EQUIPMENT

Proiect title: MAINTENANCE & REPAIRS OF GENERAL BUILDING WORKS FOR DE AAR
) ’ AND SUROUNDING AREA (24 MONTHS).
Tender no: ID no. 178630 Reference no: 19/2/4/2/2/2022-2024

This schedule should be completed by the tenderer. (Attach additional pages if more space is required)

Iltem Material / Equipment Rand (R) (Excluding VAT)

{Omth-\
DA A A A A

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the
Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier's quotations for the items, materials or equipment (provided that
such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the
Principal Agent / Engineer of the Department of Public Works and Infrastructure within 60 (sixty) days from the
date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s profit, discount,

mark-up, handling costs, etc. shall be allowed.
These net amounts will be adjusted as follows:
FORMULA:

The net amount to be added to or deducted from the contract sum:

A=V( -1)
Y
A = the amount (R) of adjustment
V = the net amount (supplier’s quotation) (R) of the imported item
Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the

words “Tender" or “Tenderer”. Page 1 of 1
For Internal Use Effective date: 20 September 2021 Version: 1.3
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\_) REPUBLIC OF SOUTH AFRICA

DPW-05: (EC) CONTRACT DATA - (GCC (2010) 2"¢ EDITION: 2010)

Project title:

Tender/

Maintenance & Repairs of
General Building Works for De Aar
& Surrounding Areas (24 months)

ID no. 178630 WCS no: Reference no: 19/2/412/2/2022-2024

Quotation no:

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, Second Edition, 2010, published by
the South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is
applicable to this Contract and is obtainable from www.saice.org.za

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances, based
on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction
Works, Second Edition, 2010, are applicable to this Contract:

CLAUSES

COMPULSORY DATA

1.1.1.8

Amend Clause 1.1.1.8 to include the word “rights” to read as follows:

“Contract Data” means the specific data which, together with these General Conditions
of Contract, collectively describe the rights, risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract.

1.1.1.13

Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:

“Defects Liability Period” means the period stated in the Contract Data, commencing on
the date indicated on the Certificate of Completion or Certificates of Completion in the
event of more than one Certificate of Completion is issued for different parts of the Works,
during which the Contractor has both the right and the obligation to make good defects in
the materials, Plant and workmanship covered by the Contract.

Defects liability period is: 12 months.

1.1.1.14

5.14.7

The time for achieving Practical Completion of the whole of the works is: 24 months
measured from the Commencement Date. The time thus stated includes special non-

working days and the year-end break.




= Dapartment.
i ¥ Public Works snd [nkesiuchsy
= REPUBLIC OF S8OUTH AFRICA

Uryv-uy, (Cw ). wulltiaul wdla= (Uwie LV V). £ CUIUVIE LUV 1V

or, if Practical Completion in portions is required,

The times for achieving Practical Completion for the portions as set out in the Scope of
Works are mutatis mutandi

For portion 1 within insert description as may be applicable
For portion 2 within insert description as may be applicable

For portion 3 within insert description as may be applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 10f 13

For Internal & External Use Effective date 27 July 2022 Version: 2022/03

Tender no: ID no. 178630

For portion 4 within insert description as may be applicable
(followed by further portions as required)

The time for achieving Practical Completion of the whole of the Works is: insert total
contract period here, measured from the Commencement Date. The time thus
stated includes special non-working days and the year-end break.

1.1.1.15

The name of the Employer is:
The Government of the Republic of South Africa in its Department of Public Works
and Infrastructure.

1.1.1.16

The name of the Engineer is:
N/A

1.1.1.26

The Pricing Strategy is a: Re-measurement Contract.

1.1.1.31

Not applicable to this Contract.

1.1.1.35

Insert the definition of “Value of Works” as Clause 1.1.1.35:

“V/alue of Works” means the value of the Works certified by the Engineer as having been
satisfactorily executed and shall include the value of the works done, the value of the
materials and/or plant and Contract Price Adjustments.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words "“Tender” or “Tenderer”.

Page 2 of 18

For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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V REPUBLIC OF SOUTH AFRICA

Tender no: ID no. 178630

1.21.2

Employer’s address:

Physical Address:
21-23 Market
Square, Old
Magistrate Building

8300

Postal Address:
Private
BagX5002
Kimberley

Facsimile: N/A

Telephone: 053 838 5261

Engineer’s address:
Physical Address:

N/A

Postal Address:

N/A

Facsimile: N/A

Telephone: N/A

1.3.4

Not applicable to this Contract.

Insert Number and press "Tab"

1.3.5

(a)

(b)

se Clause 1.3.5 with the following provisions:

The Employer will become the owner of the information, documents, advice,
recommendation and reports collected, furnished and/or compiled by the Contractor
during the course of, and for the purposes of executing this Contract, all of which
will be handed over to the Employer on request, but in any event on the termination
and/or cancellation of this Contract for whatever reason. The Contractor relinquishes
its retention or any other rights thereon to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the
Contractor during the course of and for the purposes of finalizing the Works will vest
in the Employer, and may not be reproduced or distributed or made available to any
person outside the Employer’s service, or to any institution in any way, without the
prior written consent of the Employer. The Employer shall have the right to use such
material for any other purpose without the approval of information or payment to the

Contractor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use Effective date 27 July 2022

Page 3 of 18
Version: 2022/03




(c)

(e)
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\ I} Infrastruchure
w REPUBLIC OF SOUTH AFRICA

The copyright of all electronic aids, software programmes etc. prepared or
developed in terms of the Contract shall vest in the Employer, who shall have the
right to use such material for any other purpose without the approval of, information
or payment to the Contractor.

In case of the Contractor providing documents, electronic aids, software programs
or like material to the Employer, the development of which has not been at the
expense of the Employer, copyright shall not vest in the Employer. The Contractor
shall be required to indicate to which documents, electronic aids, software programs

or like material this provision applies.

The Contractor hereby indemnifies the Employer against any action, claim,
damages or legal cost that may be instituted against the Employer on the grounds
of an alleged infringement of any copyright, patents or any other intellectual property
right in connection with the Works outlined in this Contract.

All information, documents, recommendations, programs and reports collected or
compiled must be regarded as confidential and may not be communicated or made
available to any person outside the Employer’s service and may not be published
either during the currency of this Contract or after termination thereof without the

prior written consent of the Employer.

The Engineer’s authority to act and/or to execute functions or duties or to issue
instructions are expressly excluded in respect of the following:

(a) Appointment of nominated Sub-contractors — clause 4.4.3;

(b) Granting of an extension of time and/or ruling on claims associated with claims
for extension of time — clauses 5.12.3, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment
of such acceleration — clause 5.12.4;

(d) Rulings on claims and disputes — clauses 10.1.5, 10.2.3 and 10.3.3;

(e) Suspension of the Works — clause 5.11.1;

(f) Final Payment Certificate — clause 6.10.9;

(g) Issuing of mora notices to the Contractor — clauses 9.1.1, 9.1.2.1 and 9.2.1;

(h) Cancellation of the contract between the Employer and Contractor — clauses
9.1.1,9.1.2.1 and
9.2.1.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same mea
words “Tender” or “Tenderer”.

ning as the
Page 4 of 18

For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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DPW-US: (EC): Contract Data- (GCC (2010): 2 kdition 2010

partment
'k Public Works and Infraskucire

REPUBLIC OF SOUTH AFRICA

Tender no: ID no. 178630

2. In order to be legally binding and have legal bearing and consequence, any ruling
in respect of the above matters (a) to (h) must be on an official document, signed
and issued by the Employer to the Contractor.

3. The Contractor must submit claims, demands, notices, notifications, updated
particulars and reports in writing, as well as any other supporting documentation
pertaining thereto, in respect of any of the above listed matters (a) to (h), to the
Engineer within the time periods and in the format(s) as determined in the relevant
clauses of the Conditions of Contract. Failing to deliver such to the Engineer
timeous and in the correct format will invalidate any claim and the consequences of
such failure will mutatis mutandis be as stated in clause 10.1.4.

4, Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on

the Engineer’s authority in respect thereof:
Clause 6.10.9 — Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate,
the Contractor shall deliver to the Engineer a final statement claiming final settlement
of all moneys due to him (save in respect of matters in dispute, in terms of Clauses
10.3 to 10.11, and not yet resolved). The Employer shall within 14 days issue to the
Contractor a Final Payment Certificate the amount of which shall be paid to the
Contractor within 28 days of the date of such certificate, after which no further
payments shall be due to the Contractor (save in respect of matters in dispute, in
terms of Clauses 10.3 to 10.11 and not yet resolved).

Clause 10.1.5 — Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after
the Contractor has delivered his claim in terms of Clause 10.1.1 as read with Clause
10.1.2, deliver to the Contractor his written and adequately reasoned ruling on the
claim (referring specifically to this Clause). The amount thereof, if any, allowed by
the Employer shall be included to the credit of the Contractor in the next payment

certificate.

5. Insert the following under 3.1.3:
Provided that, notwithstanding any provisions to the contrary in the Contract, the

Employer shall have the right to reverse and, should it deem it necessary, to amend
any certificate, instruction, decision or valuation of the Engineer and to issue a new
one, and such certificate instruction, decisions or valuations shall for the purposes
of the Contract be deemed to be issued by the Engineer, provided that the
Contractor shall be remunerated in the normal manner for work executed in good
faith in terms of an instruction issued by the Engineer and which has subsequently

been rescinded.

3.2.21

Amend Clause 3.2.2.1 to insert the word “Plant” to read as follows:

Observe the execution of the Works, examine and test material, Plant and workmanship,
and receive from the Contractor such information as he shall reasonably require.

Any reference to word
words “Tender” or “Tenderer”.

s “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 5 of 18

For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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Department:

UPW-Ub: (EC): Contract Data- (GUC (2010): 2™ Edition 2010

L‘@ H Public Works and Infrasiruciure
W/ REPUBLIC OF SOUTH AFRICA

Tender no: 1D no. 178630

3.2.32 Amend Clause 3.2.3.2 to insert the word “Plant” to reads as follows:

Notwithstanding any authority assigned to him in terms of Clauses 3.2.2 and 3.2.4, failure
by the Engineer's Representative to disapprove of any work, workmanship, Plant or
materials shall not prejudice the power of the Engineer thereafter to disapprove thereof
and exercise any of his powers in terms of the Contract in respect of thereof.

4.8.2.1 . “ »

Amend Clause 4.8.2.1 to include the word “person”, as follows:
Makes available to the Employer, or to any such contractor, person or authority, any roads
or ways for the maintenance of which the Contractor is responsible, or

4.8.2-2 H 113 t1] [} "

Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:
Provides any other facility or service of whatsoever nature to the Employer or to any of the
said contractors, persons or authorities,

5.3.1 The documentation required before commencement with Works execution are:

Health and Safety Plan (Refer to Clause 4.3)
Initial programme  (Refer to Clause 5.6)
Security (Refer to Clause 6.2) Insurance
(Refer to Clause 8.6)
insert other requirements
insert other requirements
insert other requirements
539 The time to submit the documentation required before commencement with Works
e execution is: 21 days.

542 The access to, and possession of, the Site referred to in Clause 5.4.1 shall be enter
"exclusive” or "not exlcusive"” to the Contractor. In the event of access to, and
possession of, the Site is not exclusive to the Contractor, the following limitations apply:
Insert an exposition of limitation.

5.8.1 The non-working days are: Saturdays and Sundays
The special non-working days are:

(1) Public Holidays;
(2) The year-end break commencing on 16 December until the Sunday
preceding the first working Monday of January of the succeeding year.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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5.9.1

Amend Clause 5.9.1 as follows:

On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies,
at no cost to the Contractor, of the drawings and any instructions required for the
commencement of the Works. The cost of any additional copies of such drawings and/or
instructions, as may be required by the Contractor, will be for the account of the Contractor.

5.13.1

The penalty for failing to complete the Works is: Rinsert penalty amount per day

or, if completion in portions is required,

The penalty for failing to complete portion 1 of the Works is: Rinsert penalty amount per
day.

The penalty for failing to complete portion 2 of the Works is: Rinsert penalty amount per
day.

The penalty for failing to complete portion 3 of the Works is: Rinsert penalty amount

per day. The penalty for failing to complete portion 4 of the Works is: Rinsert

penalty amount per day.

Followed by further portions as required.

The penalty for failing to complete the whole of the works is: Rinsert penalty amount per
day.

5.14.1

Amend the second paragraph of Clause 5.14.1 as follows:

When the Works are about to reach the said stage, the Contractor shall, in writing,
request a Certificate of

Practical Completion and the Engineer shall, within 14 days after receiving such request,
issue to the

Contractor a written list setting out the work to be completed to justify Practical Completion.
Should the Engineer not issue such a list within the 14 days, the Contractor shall notify the
Employer accordingly. Should the Employer not issue such a list within 7 days of receipt
of such notice, Practical Completion shall be deemed to have been achieved on the 14"
day after the contractor requested the Certificate of Practical Completion.

5.16.1

Amend Clause 5.16.1 to delete the proviso in the third paragraph of this clause.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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5.16.2

Amend Clause 5.16.2 as follows:

No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be
deemed to constitute approval of the Works or shall be taken as an admission of the due
performance of the Contract or any part thereof, nor of the accuracy of any claim made by
the Contractor, nor shall any other certificate exclude or prejudice any of the powers of the
Engineer and/or the Employer.

5.16.3

The latent defect period for all works is: 5 years.

6.2.1

The type of security for the due performance of the Contract, as selected by the Contractor
in the Contract Data, must be delivered to the Employer.

6.2.3

Amend Clause 6.2.3 as follows:

If the Contractor has selected a performance guarantee as security, he shall ensure that it
remains valid and enforceable as required in terms of the Contract.

6.5.1.2.3

The percentage allowance to cover overhead charges is:
33%, except on material cost where the percentage allowance is 10%.

6.8.2

Contract Price Adjustment (CPA) will be applicable: insert "No".

If CPA is indicated as ‘Yes” above the value of payment certificates is to be adjusted by a
Contract Price Adjustment Factor:

The value of the certificates issued shall be adjusted in accordance with the Contract Price |
Adjustment Schedule with the following values:

The value of “x” is 0.15.

The values of the coefficients
are: a = 0.25. (Labour)

b =0.3

(Contractor’s

equipment)

c =0.3

(Material) d =

0.15 (Fuel)

The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts
are:

a=0.35 (Labour)b=0.20
(Contractor’s equipment)
c=0.35

(Material) d =

0.10 (Fuel)

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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V REPUBLIC OF SOUTH AFRICA Tender no:
ID:166842
[ 6.8.°
The urban area nearest the Site is De Aar
(Select urban area from Statistical News Release, P0141, Table 7.1.)
The applicable industry for the Producer Price Index for materials is N/A.
(Select the applicable industry from Statistical News Release, P01421, Table 11.)
The area for the Producer Price Index for fuel is N/A.
(Select the area from Statistical News Release, P01421, Table 12.)
The base month is /A 20N/A. (The month prior to the closing of the tender.)
6.8.3 Price adjustments for variations in the costs of special materials are not allowed.

6.10.1.5 | The percentage advance on materials not yet built into the Permanent Works is: 85 %.

BHIEES The limit of retention money is dependent on the security to be provided by the Contractor
in terms of Clause 6.2.1.

6.10.5 Replace Clause 6.10.5 with the following:

In respect of contracts up to R2 million and in respect of contracts above R2 million where
the Contractor elects a security by means of a 10% retention, 50% of the retention shall
be released to the Contractor when the Engineer issues the Certificate of Completion in
terms of clause 5.14.4. The remaining 50% of the retention shall be released in
accordance with the provisions of the conditions of contract and will become due and
payable when the Contractor becomes entitled, in terms of Clause 5.16.1, to receive the

Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means

of a cash deposit or fixed quarantee of 5% of the Contract Sum (excl. VAT) and a 5%
retention of the Value of the Works (excl. VAT), the cash deposit or fixed guarantee,
whichever is applicable, shall be refunded to the Contractor or return to the guarantor,
respectively, when the Engineer issues the Certificate of Completion in terms of Clause
5.14.4. The 5% retention of the Value of the Works (excl. VAT) shall become due and
payable when the Contractor becomes entitled, in terms of Clause 5.16.1, to receive the

Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means
of a cash deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash
deposit or the variable guarantee, whichever is applicable, will be reduced to 5% of the
Value of the Works (excl. VAT) when the Engineer issues the Certificate of Completion in
terms of Clause 5.14.4. The balance of the cash deposit shall become due and payable
or the variable guarantee shall expire when the Contractor becomes entitled in terms of
Clause 5.16.1 to receive the Final Approval Certificate.

7.91 Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the
Employer, such amount may be determined and deducted by the Employer from any
amount due to or that may become due to the Contractor under this or any other previous
or subsequent contract between the Contractor and the Employer.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
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W/ REPUBLIC OF SOUTH AFRICA

8.2.2.1

Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris
arising from damage to or destruction of the Works and to rebuild, restore, replace and/or
repair the Works, failing which the Employer may cause same to be done and recover the
reasonable costs associated therewith from the Contractor. ]

Tender no: ID no. 178630

8.4.3 Insert a new Clause 8.4.3 as follows:
The Contractor shall on receiving a written instruction from the Engineer immediately
proceed at his own cost to remove or dispose of any debris and to rebuild, restore,
replace and/or repair such property and to execute the Works.
8.6.1.1.1 | Amend Clause 8.6.1.1.1 to read as follows: Contract Sum plus 10%.
8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance
o sum is: Nil
8.6.1.1.3 | The amount to cover professional fees for repairing damage and loss to be included in
the insurance sum is:
Nil
8.6.1.3 Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows:
Liability insurance that covers the Contractor against liability for the death of, or injury to
any person, or loss of, or damage to any property (other than property while it is insured
in terms of Clause 8.6.1.1) arising from or in the course of the fulfillment of the Contract,
from the Commencement Date to the date of the end of the Defects Liability Period, if there
is one, or otherwise to the issue of the Certificate of Completion.
8.6.1.5 R S i
1. Public liability insurance to be effect by the Contractor to a minimum value of:
O
or
]
With a deductible not exceeding 5% of each and every claim.
2. Support insurance is to be effected by the Contractor to a minimum value of:
R N/A
With a deductible not exceeding 5% of each and every claim.

Any reference to word
words “Tender” or “Tenderer”.
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8.6.5 Amend Clause 8.6.5 as follows:
Save as otherwise provided in the Contract Data, the insurances referred to in Clause
8.6.1 shall be effected with an insurance company registered in the Republic of South
Africa. The Contractor shall submit the insurance policy to the Employer for approval, if so
requested.

8.6.7 Amend Clause 8.6.7 as follows:
If the Contractor fails to effect and keep in force any of the insurances referred to in Clause
8.6.1, the Employer may cancel the Contract in terms of Clause 9.2.

8.6.8 Insert a new Clause 8.6.8 in provide for high risk insurance for projects executed on

areas classified as “High Risk Areas”.
HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk
Area’, thatis an area which is subject to highly unstable subsurface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the

following will apply:

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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8.6.8

(1) Damage to the Works
The Contractor shall, from the date of Commencement of the Works until the date of the

Certificate of Completion, bear the full risk of and hereby indemnifies and holds
harmless the Employer against any damage to and/or destruction of the Works
consequent upon a catastrophic ground movement as mentioned above. The
Contractor shall take such precautions and security measures and other steps for
the protection of the Works as he may deem necessary.

When so instructed to do so by the Engineer, the Contractor shall proceed immediately to
remove and/or dispose of any debris arising from damage to or destruction of the
Works and to rebuild, restore, replace and/or repair the Works, at the Contractor’s

ownh costs.
(2) Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the
Employer against any liability, loss, claim or proceeding arising during the Contract
Period whether arising in common law or by Statute, consequent upon personal
injuries to or the death of any person whomsoever resulting from, arising out of or
caused by a catastrophic ground movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any
and all liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable or personal property or property contiguous to the Site,
whether belonging to or under the control of the Employer or any other body or
person whomsoever arising out of or caused by a catastrophic ground movement,
as mentioned above, which occurred during the Contract Period.

(3) ltis the responsibility of the Contractor to ensure that he has adequate insurance
to cover his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above.
Without limiting his obligations in terms of the Contract, the Contractor shall, within
21 days of the Commencement Date and before Commencement of the Works,
submit to the Employer proof of such insurance policy, if requested to do so.

(4) The Employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the Contractor’s default of
his obligations as set out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided
that, should the Contractor on demand not pay the amount of such costs to the
Employer, such amount may be determined and deducted by the Employer from
any amount due to or that may become due to the Contractor under this or any
other existing or subsequent contract between the Contractor and the Employer.

Amend Clause 9.1.4 as follows:

In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the
circumstances in 9.1.3 is not due to the fault of the Contractor, his employees, contractors
or agents), and whether or not the Contract is terminated under the provisions of this
Clause, the Contractor shall be entitled to payment of any increased cost of or incidental
to the execution of the Works which is specifically attributable to, or consequent upon the
circumstances defined in Clauses 9.1.1, 9.1.2 or 9.1.3;

Any reference to word
words “Tender” or “Tenderer”.
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9.1.5

Amend Clause 9.1.5 as follows:

If the Contract is terminated on any account in terms of this Clause (provided that the
circumstances in 9.1.3 is not due to the fault of the Contractor, his employees, contractors
or agents) , the Contractor shall be paid by the Employer (insofar as such amounts or items
have not already been covered by payments on account made to the Contractor) for all
measured work executed prior to the date of termination, the amount (without retention),
payable in terms of the Contract and, in addition:

9.1.6

This Clause is not applicable to this Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 13 of 18
For Internal & External Use Effective date 27 July 2022 Version: 2022/03




1§

4

Tender no: ID no. 178630

T4

o Department:

@'. Public Works snd

V" REPUBLIC OF SOUTH AFRICA

DPW-Ub5: (EC): Contract Data- (GCU (2010): 2 Edition 2010

Infrasiruciure

—

9.2. ;.8

Insert a new Clause 9.2.1.3.8 as follows:

Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1,

9.24

Insert a new Clause 9.2.4 as follows, to provide for unilateral termination by the
Employer:

The Employer shall be entitled at any time to unilaterally terminate or cancel this Contract
or any part thereof. Save for the following, the Contractor shall not be entitled to claim any
other amounts whatsoever in respect of such termination or cancellation of this Contract.
The Employer shall be obliged to pay the Contractor as damages and/or loss of profit the

lesser of:
9.2.4.1 An amount not exceeding 10% of the Contract Sum;
9.2.4.2 10% of the value of incomplete work; or

0.2.4.3 The Contractor’s actual damage or loss as determined by the Employer after receipt
of evidence substantiating any such damage or loss.

9.3.2.2

Amend Clause 9.3.2.2 as follows to delete the proviso on lien:

The ownership of Plant and unused materials brought onto the Site by the Contractor, and
for which the Employer has not made any payment, shall revest to the Contractor and he
shall, with all reasonable dispatch, remove from the Site such Plant, materials and all

Construction Equipment and Temporary Works.

9.3.3

Insert the following at the end of Clause 9.3.3

After cancellation of the Contract by the Contractor, the Contractor, when req uested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the
grounds of any lien or a right of retention or on the grounds of any other right whatsoever.

10.1.3.1

Amend Clause 10.1.3.1 as follows to insert the word “Plant”.

All facts and circumstances relating to the claims shall be investigated as and when they
oceur or arise. For this purpose, the Contractor shall deliver to the Engineer, records in a
form approved by the Engineer, of all the facts and circumstances which the Contractor
considers relevant and wishes to rely upon in support of his claims, including details of all
Construction Equipment, labour, Plant and materials relevant to each claim.

Such records shall be submitted promptly after the occurrence of the event giving rise to

the claim.

10.1.6

Insert a new Clause 10.1.6 as follows:

If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall
be deemed to have given a ruling dismissing the claim.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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10.2.1

|
Amend Clause 10.2.1 as follows:

In respect of any matter arising out of or in connection with the Contract, which is not
required to be dealt with in terms of Clause 10.1 or which does not require the decision or
ruling of the Employer, the Contractor or the Employer shall have the right to deliver a
written dissatisfaction claim to the Engineer. This written claim shall be supported by
particulars and substantiated.

10.2.2

Amend Clause 10.2.2 as follows:

If, in respect of any matter arising out of or in connection with the Contract, which is not
required to be dealt with in terms of Clause 10.1 or which does not require the decision or
ruling of the Employer, the Contractor or the Employer fails to submit a claim within 28
days after the cause of dissatisfaction, he shall have no further right to raise any
dissatisfaction on such matter.

10.3.2

Amend Clause 10.3.2 as follows to replace “adjudication” with “court™:

If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall
be referred to court proceedings in terms of Clause 10.8, unless amicable settlement is

contemplated.

10.3.3

Replace “Engineer” with “Employer”.

10.4.2

Amend Clause 10.4.2 as follows to provide for submission to court:

If the other party rejects the invitation to amicable settlement in writing or does not respond
in writing to the invitation with 14 days, or amicable settlement is unsuccessful, either party

may submit the dispute to court. ]

10.4.4

Amend Clause 10.4.4 to delete reference to “adjudication” and “arbitration” to read as
follows:

Save for reference to any portion of any settlement or decision which has been agreed to
be final and binding on the parties, no reference shall be made by or on behalf or either
party in any subsequent court proceedings, to any outcome of an amicable settlement, or
to the fact that any particular evidence was given, or to any submission, statement or
admission made in the course of the amicable settlement.

10.5
10.6
& 10.7

The entire provisions of these Clauses are not applicable to this Contract.

10.10.3

Amend Clause 10.10.3 as follows to reword and remove reference to “arbitrator”:

The court shall have full power to open up, review and revise any ruling, decision, order,
instruction, certificate or valuation of the Engineer and Employer and neither party shall be
limited in such proceedings before such court to the evidence or arguments put before the

Engineer or Employer for the purpose of obtaining his ruling.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

[ Select
(a) Minimum 30% mandatory Subcontracting to SMMEs in accordance with the
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20
January 2017 — Condition of Tender.
B Select

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
(b) | aecordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September

2020 — Condition of Contract.

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
(¢) | accordance with the cidb Standard for Contract Participation Goals for Targeting | Select
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September

2020 — Condition of Contract.

Tender no: ID no. 178630

Minimum Targeted Local Labour Skills Development Contract Participation Goal in Select

(d) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September

2020 — Condition of Contract.

Select

© | cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for|
Enterprise Development through Construction Works Contracts, No 36190
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of

Contract.

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in | Select
(fy | accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of

Contract.
. . - Select
(@) DPWI National Youth Service training and development programme (NYS) —
9) | Condition of Contract.
Select
(h) | Labour Intensive Works — Condition of Contract.
Select

(i)

Any reference to words "Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
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Tender no: ID no. 178630

PART 2: DATA PROVIDED BY THE BIDDER

11.1.9 The name of the Bidder is:

1.2.1.2 The address of the Bidder is:

Postal address:

Postal Code:
Tel: Fax:
TAX / VAT Registration No:
Physical address:
Postal Code:
E-mail address:
6.2.1 The security to be provided by the Contractor shall be one of

the following:
(a) Cash deposit of 10 % of the Contact Sum (excl. VAT) COYES or [INO

(b) Variable performance guarantee of 10 % of the
Contract Sum (excl. VAT) Oves or [INO

(c) Retention of 10 % of the value of the Works (excl. VAT) [OYES or [INO

(d) Cash deposit of 5 % of the Contract Sum (excl. VAT)
plus retention of 5 % of the value of the Works (excl. VAT)

O YES or [INO
(e) Performance guarantee of 5 % of the Contract Sum (excl.
VAT) plus retention of 5 % of the value of the Works (excl.
VAT) L1YES
or [INO

NB: Guarantees submitted must be issued by either an insurance company duly
registered in terms of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of
1998) or Short-Term Insurance Act, 1998 (Act 53 of 1998)] or by a bank duly
registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred
to above. No alterations or amendments of the wording of the pro-forma will be

accepted.

to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

|
. . Maintenance & Repairs of General Building Works for De Aar & Surrounding Areas
Project title:
(24 months)
Tender / Quotation no: ’ ID no. 178630 Reference no: 19/2/4/2/2/2022-2024
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:
Maintenance & Repairs of General Building Works for De Aar & Surrounding Areas (24 months)

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words): | ...... Brerarenens Grensennnss Hphane s B eevesenene e nnnnaeenanaeaaaasaFoenannteereiestnanereararerenen @Baeeineennoi

Rand in fIgUIeS: | R ..o e e e e

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the

contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)
Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose |dentity Number(s) is/are:
............................................................................. OR 4 E R R I EE e E P EEEE BRI IEPEENSEFETE I FIN TR RSt PSS eV AR aAAIAIENRRERENRAIGIURTADEY
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD suppliernumber:...........ccooiiiiiiiie e CSD supplier nUMber:.........c.ovovvicieiie e

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 10of 4
For Internal & External Use

Version 2022/01

Effective date 27 June 2022




&) S DPW-07 (EC): Form of Offer and Acceptance

J 1 Public Works and Infrastructuna
v REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: ID no. 178630

AND WHO IS (if applicable):

Trading under the Name and StYIE OF: ... .. o ettt e e et s e re e st e e et e st e et b e ran s renereneenns

AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity must
.................................................................................................... accompany this Oﬁer’ authorising the Representative to
In his/her capacity as: make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature [ Date
WITNESSED BY:
Name of withess J Signature Date
This Of:fe.r is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and
The official docUMENtS ... .ocuiiiiii e O Acceptance forms are to
The official alternative ...............coooiiiiiiiiiii O be completet: for thﬁ
Own alternative (only if documentation makes provision therefore) ...................... O :;f;:'nat;,:doﬁe:’)r eac
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No[]
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes[ ] No[]

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [] No []

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4
For Internal & External Use

Version 2022/01

Effective date 27 June 2022




f‘ /) Public Works and Infrastructure
‘v REPUBLIC OF SOUTH AFRICA

il
(5} Potgo e DPW-07 (EC): Form of Offer and Acceptance
Tender / Quotation no: 1D no. 178630

The Te rer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

BanKeEr ... e
Registration No of Tenderer at Department of Labour .......... oo
CIDB Registration NUMIDET: ... o i et e et e et e et ettt e e et e e s s e s e e iaans

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the

subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into

the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’'s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those

terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if ‘any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between

the parties.

For the Employer:

| Name of signatory Signature Date |

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 30f4
For Internal & External Use

Version 2022/01

Effective date 27 June 2022
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REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: 1D no. 178630

| Name  Organisation: Department of Public Works and Infrastructure

Address of Organisation: | 21-23 Market Square/Phakamile Mabitja, Old Magistrate Building Kimberley, 8300

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detaii:

1.1.4. Subject:

[ Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between

the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words "payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4
For Internal & External Use

Version 2022/01

Effective date 27 June 2022
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DPW-10.2 (EC): VARIABLE CONSTRUCTIL
(GCC (2010) 2" EDITION: 2010)

5}

Jirector-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Department of Public Works and Infrastructure
Private Bag 5002

Kimberley

8300

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACTIN

1.

TERMS OF GCC (2010) 2" EDITION 2010

With reference to the contract between

(hereinafter referred
to as the “contractor”) and the Government of the Republic of South Africa in its Department of Public
Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: ID no.
178630, for the MAINTENANCE & REPAIRS OF GENERAL BUILDING WORKS FOR DE AAR AND
SUROUNDING AREA( 24 Months) (hereinafter referred to as the “contract”) for the sum of R insert
amount, (insert amount in words), (hereinafter referred to as the “contract sum”).

1/ We,

in my/our capacity as and hereby

representing (hereinafter referred

to as the “guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert
amount, (insert amount in words) being 10% of the contract sum (excluding VAT), for the due

fulfilment of the contract.

2. I/ We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

(@) From and including the date on which this guarantee is issued and up to and including the day
before the date on which the Jast certificate of completion of works is issued, the guarantor will
be liable in terms of this guarantee to the maximum amount of 10% of the contract sum (excluding
VAT);

(b} The guarantor’s liability shall reduce to 5 % of the value of the works (excluding VAT) as
determined at the date of the Iast certificate of completion of works, subject to such amount not
exceeding 10% of the contract sum (excluding VAT);

(c)  This guarantee shall expire on the date of the last final approval certificate.

3. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa

debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

Any reference to words “Bid” or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”
For Internal & External Use Effective date: 20 September 2021 Version: 2.1

Page 1 of 2



:%&%F SOUTH AFRICA
DPW-10.2 (EC): Variable Construction Guarantee - GCC
GCC (2010) 2nd Edition 2010

Tend. no: (Insert Tender Number)

(b) the contractor’s estate is sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the

4,
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

8.  This guarantee is neither negotiable nor transferable, and
(@) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2 (c) above.

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2.

By and on behalf of

(insert the name and physical address of the guarantor)
NAME:

CAPACITY:

(duly authorised thereto by resolution attached marked
Annexure A)

DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 2 of 2

Version: 2021/01

For Internal & External Use Effective date: 20 September 2021
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DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
GCC (2010) 2" EDITION: 2010

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Department of Public Works and Infrastructure
Private Bag 5002
Kimberley

8300

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 2"° EDITION 2010

With reference to the contract between

(hereinafter

referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: ID
no. 178630, for the MAINTENANCE & REPAIRS OF GENERAL BUILDING WORKS FOR DE AAR
AND SUROUNDING AREA( 24 Months Term) (hereinafter referred to as the “contract”), for the sum
of R insert amount, (insert amount in words), (hereinafter referred to as the “contract sum”).

|/ We,

in my/our capacity as and hereby

representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert amount,
(insert amount in words) being 5% of the contract sum (excluding VAT), for the due fulfillment of the

contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti: excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(@) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;

or
(b) the contractor’s estate is sequestrated; liquidated or surrendered in terms of the insolvency laws

in force within the Republic of South Africa.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage

prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 1 of 2

For Internal & External Use Effective date 20 September 2021 Version: 2.1
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\f_', nesvani o soumi amea  Construction Guarantee - GCC
GCC (2010) 2 Edition 2010

Tender No: /D no. 178630

5. 1 he employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s

obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7.  This guarantee is neither negotiable nor transferable, and

(@) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 4 above, or

(b) shall lapse on the date of the last certificate of completion of works.

8.  This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked

Annexure A)

DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 2 of 2

words “Tender” or “Tenderer”.
For Internal & External Use Effective date 20 September 2021 Version: 2021/01
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N

s Depadtment.
15) e o s i GCC (2010): 2™ Edition 2010

V REPUBLIC OF SOUTH AFRICA

PG-01.1 (EC) SCOPE OF WORKS — (GCC (2010) 2" EDITION: 2010)

Proiect title: MAINTENANCE & REPAIRS OF GENERAL BUILDING WORKS FOR DE AAR |
) ' AND SURROUNDING AREAS.
Tender no: ID no. 178630 Reference no: 19/2/4/2/2/2022-2024 ‘

C3. Scope of Works

CONTENTS
C3.1 STANDARD SPECIFICATIONS
C3.2 PROJECT SPECIFICATIONS

A: GENERAL

PS-1  MAINTENANCE & REPAIRS OF GENERAL BUILDING WORKS FOR KIMBERLEY AND
SURROUNDING AREAS.

PS-2 Occupied state owned facilities and access to site is controlled by the client/user
PS-3 The contractor will be responding to day to day maintenance upon request

PS-4 The contractor is expected to comply with all applicable lagislations

PS-5 The maintenance programme will be determined by calls logged

PS-6 The contractor is to make arrangements with the client/user for the use of available facilities
on site
PS-7 The contractor may arrange their own required facilities on site at his cost

PS-8 The contractor may arrange for his accomodation at his own cost
PS-9 The contractor is expected to comply with the OCCUPATIONAL HEALTH AND SAFETY
PS-10 The contractor may not perform any maintenance & repairs works under adverse conditions

NOTE: This is an example only. Compiler / Designer to provide the applicable contents.

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
Insert amendments to particular sepcifications

C3.3 PARTICULAR SPECIFICATIONS
List particular sepcifications

C3.1 STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Note to compiler. “SABS”
has been changed to “SANS”; the SABS 1200 specifications are due to be replaced in the foreseeable future

by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2



'?;:’ Do PG-01.1 (EC) Scope of Works — GCC
o GCC (2010): 2™ Edition 2010

L REPUBLIC OF SOUTH AFRICA
A - 1986 - GENERAL / D - (etc, to be provide by compiler)

1

(-

Tender no: ID no. 1778630
3.2 PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part1 A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the

work under the relevant item.

A GENERAL
PS-1 PROJECT DESCRIPTION:

IMAINTENANCE & REPAIRS OF GENERAL BUILDING WORKS FOR DE AAR AND
SURROUNDING AREAS

B: AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:

Insert amendments

C3.3 PARTICULAR SPECIFICATIONS:

Insert particular specification

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
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Pricing Instructions — GCC: PG-02.1 (EC)

C2.1 Pricing Instructions

GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Standard, Project and Particular

Specifications) and the Drawings.
DESCRIPTION OF ITEMS IN THE SCHEDULE

The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities 1990
issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular Specifications,
read together with the relevant clauses of the Project Specification and directives on the drawings, set
out what ancillary or associated work and activities are included in the rates for the operations specified.

QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer’s detailed instructions for all work before
ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of Contract,
the Standard, Project and Particular Specifications and the Drawings. Unless otherwise stated, items are
measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill of
Quantities and the quantities finally certified for payment.

PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment for
the work done under such items will be made in accordance with Clause 6.6 of the General Conditions of
Contract 2010. The Employer reserves the right, during the execution of the works, to adjust the stated
amounts upwards or downwards according to the work actually done under the item, or the item may be
omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes made
by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages and sums
in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

PRICING OF THE BILL OF QUANTITIES

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include full
compensation for all costs and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations set
forth or implied in the documents on which the Tender is based.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender" or “Tenderer”. B

Page 1 c_>f 4
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PG-02.1 (EC) PRICING INSTRUCTIONS - (GCC (2010) 2nd EDITION: 2010)
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Pricing Instructions — GCC: PG-02.1 (EC)

Public Works
REPUBLIC OF SOUTH AFRICA

7.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same m
words “Tender” or “Tenderer”. f

Tender no: ID no. 178630

E__h item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of the
items for which only rates are required, or items which already have Prime Cost or Provisional Sums
affixed thereto. If the Tenderer omits to price any items in the Bill of Quantities, then these items will be

considered to have a nil rate or price.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during

the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) an alternative item or material is contemplated;
(b) variations of specified components in the make-up of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply in
the event of work under this item being required. The Tenderer shall however note that in terms of the
Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may regard

as unbalanced.

All rates and amounts quoted in the Bill of Quantities shall be in rands and cents and shall include all
levies and taxes (other than VAT). VAT will be added in the summary of the Bill of Quantities.

The Tenderer shail be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender

(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,

(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,

(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender.

CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be

initialled by the Tenderer.

ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication or addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

eaning as the
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Wl - Pricing Instructions — GCC: PG-02.1 (EC)

Department:

-@ Public Works
V REPUBLIC OF BOUTH AFRICA
Tender no: ID no. 178630

8. UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of

Quantities are as follows:

No. = Number

% = Percent

Sum = Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
m2.pass = square metre — pass

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 4



:gﬁmF SOUTH AFRICA
Tender no: ID no. 178630

C2. Bill of Quantities

Insert Bill of Quantities

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have

words “Tender’; or “Tenderer”.

Pricing Instructions — GCC: PG-02.1 (EC)

the same meaning as the
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1. DEFINITIONS.

1.1.

The following words and expressions shall have the meanings herby

assigned to them except where the context otherwise requires:

1.1.1

1.1.2

11.3

1.1.4

1.1.5

1.1.6

«“Additional Services” are increases in the quality of the routine Services
detailed in the Scope of Works

“Bill of Quantities” means the document so designated in the Pricing Data
that the Services and indicates the quantities and rates associated with
each item the Employer agrees to pay the Service Provider for the

Services Completed

“Certificate of Completions” means the certificate issued by the Service
Manager signifying that the contract has expired;

“Commencement Date” means the date on when the Services Provider is
notified the Employer’s acceptance of its offer;

“Contract” means the Contract signed by the parties and of which these
conditions of Contract form part of, and such amendments and additions to
the Contract as may be agreed in writing between the Parties;

“Contract Data” means the specific data, which together with these
Conditions of Contract, Scope of Works and Pricing Data collectively

4




describe the Risks, Liabilities and Obligations of the contacting

Parties and the procedures for the administration of the Contract;
1.1.7 “Contract Period” is from the Commencement Date for the period stated in
the Contract Data:

1.1.8 “Contract Price” means the to be paid for the Service in accordance with the
Pricing Data, subject to such additions thereto or dedication thereto
or deductions there from as may be from time to time under the provision of

the Contract;

119  “Contract Sum’ refers to the amount stated by the Services Provider in the
form of Offer and Acceptance;

1110 “CPAP’” means contract price adjustment provisions used for the
adjustment of fluctuations in the cost of labour, plant and material and

goods as stated in the Contract Data:

1.1.11 “Day” means a calendar day:

1.1.12 “Drawings” means all drawings, calculations and technical information which
are made available to the Service Provider for inspection at a venue
and time to be announced by the Service Manager and any
modifications thereto or additions thereto from time to time to be approved in
writing by the Employer or delivered to the Service Provider by the Employer;

1.1.13 “Employer’ means the contracting Party named in the Contract Data who
appoints the Service Provider;

1.1.14 “Equipment’ includes all appliance, tools implements, machinery, articles
and things of whatsoever nature required in or for the rendering completion or

defects correction of the Services but does not include materials;

1115 “Facilities” means the land and buildings, detailed in the Scope of Works,
and any additions, or omissions thereto, made available by the Employer
for the purposes of the Contract, on, under, over, in or through which the

Services are to be rendered or carried out;
1116 “Form of Offer and Acceptance” means the written communication by the
Employer to Service Provider recording the Acceptance of the

Service Provider's offer;

11.17 “Identified Projects” means any projects other than routine Services,
identified and  agreed to by the Parties during the Contract period or any
extensions thereto, to be  completed in terms of the Contract;

11.18 “Materials” includes all materials, commodities, articles and things required
to be furnished under the contract for the execution of the Services;

1119 “Month” refers to the period commencing on a certain day of the month to
the day preceding the corresponding day of the next month:

11.20 “Parties” means the Employer and the Service Provider:



1.1.21  “Pricing Data” means the document that contains the Bill of Quantities and
provides the criteria and assumptions, which it will be assumed in
the Contract were taken into account by the Service Provider when developing

his prices;

1.1.22 “Rates” means for all items bided in this document shall include for
additional cost, and shall be representative of the actual cost involved in the
executing thereof plus a reasonable mark up and should be valid whether the
work associated therewith will be carried out once or more frequently; “Not
Applicable” “(N/A)” Means not to be priced or completed.

1.1.23 “Services” means all the work to be performed by the Service Provider
during the Contract period in accordance with the Contract, as more fully
set out in the Scope of Works, as amended from time to time by written
agreement between the Parties;

1.1.24  “Service Provider” means the Bidder, as named in the Contract Data whose
offer has been accepted by or on behalf of the Employer and where
applicable, includes the Service Provider's heirs, executors administrators,
trustees, judicial managers or liquidators as the case may be, but not except
with written consent of the Employer, any assignee of the Service Provider:

1.1.25 “Service Manager” means the representative of the Employer named as the
Service Manager in the Contract Data. The Employer reserves the
right to replace the said Service Manager, by written notice to the Service
Provider, without the need to furnish reasons thereto:

1.1.26  “Scope of Work” refers to the document which defines the Employer's
objectives and requirements and specifications and any other requirements
and constraints relating to the manner in which the Services must , or may, be

provided or performed;

1.1.27  “Service Period” refers to the period indicated in the Contract Data, during
which the Service Provider shall render the Services required in terms of the

Contract;

1.1.28 “Transitional Stage” refers to the period indicated in the Contract Data
which commences immediately on the expiry of the Service Period,
and which the Services to be provided by the Service Provider shall include,
inter alia the provision and transfer to the incoming service provider of
managerial support and information, as detailed in the Scope of Works.

2. INTERPRETATION.
2.1. Inthis Contract, except where the context otherwise requires:

2.1.1. The masculine includes the feminine and the neuter, vice versa:

2.1.2. The Singular includes the plural; and vice versa;

2.1.3Any Reference to a natural person includes a body corporate, firm,
association or consortium/joint venture/partnership, vice versa.



2.2. The headings to the clauses of this contract are included for references
purposes only and shall not affect the interpretation of the provision to

which they relate.

2.3. Words and phrases defined in any clause shall bear the meanings assigned
thereto.

2.4. The various parts of the Contract are severable and may be interpreted as
such.

2.5. The expressions listed in clause 1 bear the meanings as assigned thereto

and cognate expressions bear corresponding meanings.

2.6 If any provision in a definition clause is a substantive provision conferring or
imposing obligations on any Party, effect shall be given it as if it were a
substantive clause in the body of the Contract, notwithstanding that it is only

contained in the interpretation clause.

3. DURATION

3.1. The rights and obligations of the Parties to this Contract shall
commence on the Commencement Date.

3.2. Subject to the terms of clauses 33 and 34 relating to breach and
termination respectively, the Contract will commence on Commencement
Date and terminate on the expiry of the Contract Period unless it is
extended in terms of clause 3.3.

3.3. The terms of duration of the Contract may be extended as a result of
bona fide negotiations between the Parties. No extension of term or
duration of Contract shall however be valid unless the terms and conditions
of such extension has been reduced in writing and signed by the authorized
representatives of both Parties.

4. RIGHTS AND OBLIGATIONS OF EMPLOYER
4.1 The Employer shall give access to or supply the Service Provider with:
4.1.1 All relevant, available data and information required and requested by the

Services  Provider for the proper execution of the Service;
41.2 Such assistance as shall reasonably be required by the Service Provider for

the execution of its duties under the Contract.
5 RIGHTS AND OBLIGATIONS OF THE SERVICES PROVIDER
5.1 The Service Provider shall, in executing his obligations, comply with the

Service Manager’s written instructions on any matter relating to the Services

5.2. The Service provider shall take instructions only from the Service Manager
or persons authorized by the Service Manager in terms of clause 6



5.3.

54.

5.5.

5.6

5.7

5.8

5.9

6.1.

6.2

6.3

6.4

The Service Provider shall not have the power of attorney or authority to
enter into any contract or to otherwise bind or incur liability on behalf of the
Employer, save where prior written authorization has been obtained.

The Service Provider shall ensure that it, its employees, agents and
representatives have the relevant experience and capacity necessary for
rendering of the Services with the reasonable degree of skill, care and
diligence that may be expected of Professionals providing services to the

Services.

Should the any member of the Service Provider’s team, in the opinion of the
Service Manager or occupants of the Facilities, misconduct himself or is
incompetent or negligent in the delivery of the Services, or whose presence
on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on a reasonable grounds to be undesirable the
Employer may, in writing and other with reason thereof request that such
person be removed. Such person shall not again be employed on the
Services without the prior written consent of the Employer

The Service Provider undertakes to effect such removal as referred to in 5.5
above, within a day of receipt of the Employer written request.

The Service Provider shall ensure that reasonable levels of care and
responsibility are exercised when using items belonging to the Employer in
the delivery of the Services.

During the ongoing provision of the Services the Services Provider shall at
all times keep the Facilities clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically
agreed that the appointment of the Service Provider shall not create an
employment contract or relationship between the Parties and the Service
Provider or his employees shall therefore not be entitled to any benefits to
which the employees of the Employer may be entitied.

SERVICE MANAGER.

The Service Manager shall administer the Contract on behalf of the
Employer in accordance with the provisions of the Contract

The Service Manager may delegate any of his powers and authority and
may cancel such delegation on prior written notification thereof to the

Service Provider.

Such delegation shall continue in force until the Service Manager notifies
the Service Provider in writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer
any written order or instruction of the Service Manager's delegate to the
Service Manager who shall confirm, reverse or verify the order or

instruction.

SECURITY CLEARANCE



7.1

8.1

8.2

8.3

9.1

Security Clearance is necessary, and all human resources utilized by the
Service Provider and the Service Provider undertake to undergo Security
Clearances for which the necessary forms will be made available to the
Service Providers at the relevant time by the Employer. The Service
Provider accepts that if he or any of his resources refuses to undergo the
required security clearance they will not awarded on be allowed on the

Facilities or to render services.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, whatever
nature, relating to the Contract or which he becomes privy to due to his
presence at the Facilities, strictly confidential and such not to be sold,
traded, published or otherwise disclosed to anyone in any matter
whatsoever, including by means of photocopy or other reproductions,
without the Employer’s prior written consent, A disclosure or improper use
of the confidential information, without the Employer’s prior written consent

will cause the Employer harm:

8.1.1 The service provider shall be liable for any loss or damages suffered by the

Employer and shall indemnify the Employer against any claim by third
parties as a result of such unauthorized disclosure or use thereof, either in

whole or in part; and/or

8.1.2 The Employer shall be entitled to cancel the contract

The Service Provider shall be entitled to disclose such confidential
information to the following persons, who have a clear need to know
interest, in order to assist with the rendering of the Services on the

Contract:

8.2.1 Employees, officers and directors of the Service Providers

8.2.2 Any professional consultant or agent retained by the Service Provider for

the purpose of rendering the Services, provided that the identity of such
consultant or agent is made known to the Employer in writing and the
Employer acknowledges in writing that the confidential information may be

disclosed to such person.

The Service Provider shall be responsible that all to whom the confidential
information is disclosed under this Contract shall keep such information
confidential and shall not disclose or divulge the same to any to
unauthorized person

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually
explanatory of one another and any ambiguity in or discrepancy between
them shall be explained and if necessary, rectified by the Service Manager
who shall thereupon issue to the Services Provider a written explanation
giving details of the adjustments, if any, and a written instruction what
Service, if any is to be delivered.

9



10.

10.1

11

111

11.2

11.3

12

12.1

12.2

13

13.1

13.2

13.3

14

141

INSURANCES

It is the responsibility of the Service Provider to assess his Risk on the
contract and to ensure that the he obtains and maintains the adequate
insurances to cover all such Risks.

ACCESS TO FACILITIES AND COMMENCMENT OF SERVICES

The Services Provider shall provide the Employer within 21 days of
Commencement Date with an acceptable Health and Safety plan and such
other information required in terms of the Occupational Health and Safety

Act (85 of 1993)

The Services Period shall commence on the Commencement Date or on
such other date as maybe specified in the Contract

Notwithstanding the provision of 11.2 the Service Provider shall be given
access to the Facilities or portions thereof, only after the provision by the
Service Provider of an acceptable Health and Safety plan and Security
clearance being obtained in term of clause 11.1 and 7.1 respectively

SUBCONTRACTING

The Service Provider may not Subcontract any part of the Contract Services
at it discretion

The only services that may be subcontracted is when there is a specialized
services to be done, this can only be done with the written consent and

approval from the Service Manager.
COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial
government as well as that of any local authority in whose area of
jurisdiction the Facilities fall and which the intellectual property of any other

person

Ali the applications legislation, which does not specifically allow discretion in
respect of compliance the Employer shall be exactly as intended by such
legislation regardiess of any instruction, verbal or in writing, to the contrary.

Should any applicable legislation allow discretion in respect of compliance
by the Employer it shall be followed exactly as intended by the relevant
legislation as if no discretion is allowed until such time as specific
instructions in writing are issued to the Service Provider by the Service

Manager?
REPORTING OF INCIDENTS

In addition to the above the Service Provider shall as soon as possible,

notify the Employer in writing of any incidents at the Facilities, which or

could have resulted in damage to property or injury or depth to persons.
10



14.2

14.3

15

156.1

15.2

16

16.1

16.2

20

20.1

20.2

21.

21.1

21.2.

The Service Provider shall follow up verbal notification with a detailed
written report on incidents to the Service Manager within the time frame
indicated by the Service Manager, but in any event within 48 hours of the

incident.

The Service Provider shall notify the Employer immediately, on becoming of
the Contract requiring him to undertake anything that is illegal or impossible.

NUISANCE

The Service Provider shall deliver the Service in a manner that shall not
cause unnecessary noise, nuisance, or hinder the normal activities in the

Facilities.

The Service Provider hereby indemnifies the Employer against any Liability
arising out of the Service Provider no-compliance with his obligations in

term of Clause 15.1.
MATERIAL, WORKMANSHIP, AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with
the requirements of this Contract the manufacturer's specification; good
industry practices and the Service Manager’s written instructions and shall
be suitable for the purpose intended.

The Service Provider shall in accordance with the Scope of Works or if
instructed by the Service Manager, carry out tests demonstrating the
acceptability of the relevant Services provided, or the suitability of materials

or equipment to be used.
URGENT WORK (EMERGENCY’S)

The Employer may, by itself or through another service provider, effect any
remedial or other repair work which becomes necessary due to ne actor
omission on the part of the Service Provider.

If the Employer effects the remedial or repair work in of 20.1 then the
Employer may recover such cost, losses or damages from the Service
Provider or deduct the same from any amount still due under this contract
or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts
shall be considered one indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and herby indemnifies the Employer
against any liability, claim, demands, loss, costs, damages, action, suites or
legal proceedings whether arising in common law or by statute consequent

upon.

The Employ accepts liability for all acts or omissions of its employees or
representatives.
11



22

221

222

22.3

23

23.1

23.2

24

24 .1

25

251

25.2

26

26.1

VARIATIONS

The Employer may at any time during the Contract Period, vary the
Services by way of additions, omissions, or substitution.

No variation by the Employer of whatever nature shall vitiate the Contract.

If no prior written authorization, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and
the Service Provider agrees that it shall not have a claim for payment for

such additional Services

SUSPENSION OF THE SERVICES

The Service Provider shall, on written order of the Service Manager,
suspend the provision of the Services or any part thereof for time or times
and in such manner as the Service Manager shall order and shall during
such suspension, properly protect the Services so far as is necessary

If the Service Provider is unable to render any of the Services for any
reason other than and instruction by the Employer to suspend the Services
in terms of clause 23.1, the Employer shall be liable for any claim of
whatever nature, including a claim for cost, by the Services Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the
Service Provider in rendering any of the Services required under the Scope

of Works, as amended from time to time.

PAYMENTS

The Service Provider shall furnish the Employer with a Tax invoice on
completion of every service within 7 days on the completion of each service.

On completion of the Contract the Service Provider must submit all
outstanding invoices for services completed within 90days of the last day of

the expired contract

OVERPAYMENTS

If any overpayments of whatever nature is made to the Service Provider,
the Service Provider shall be obliged to repay such amount to the Employer
and the Employer shall be entitled to deduct such over payment from any
amount due to the Service Provider in respect of this contract, which the
Employer may have with the Service Provider. The Employer shall be

12



27

27.1

27.2

28

28.1

28.2

entitled to claim interest on any and all overpayments made to the Service
Provider at the rate prescribed, from time to time, by the Minister of Finance
in terms of 80(1)(b) of the Public Finance Management Act 1999 (Act, 1 of

1999) as amended.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and
conditions of this Contract, the Employer shall issue a notice of non-
compliance within 10(ten) days. In the event that the Service Provider fails
to remedy such breach on expiry of the notice period, then the Employer
shall without prejudice to any other rights that it may have, be entitled to
exercise any or all of the following:

2711

27.1.2

2713

271.4

Enforce strict compliance with the terms and conditions of the
Contract;

Terminate this contract without prejudice to any other rights it
may have;

To suspend further payments to the Services Provider;

To appoint other services providers to complete the execution of the

Services, in which event the Services Provider shall be held liable for
cost incurred in connection with and arising from the appointment of
such a service provider as well as damages suffered.

In the event of breach by the Employer of the terms and conditions of
this Contract, and in the event of the Employer remaining in breach
after 10(ten) day’s written notice calling for rectification of the breach,
the Service Provider shall be entitled to:

27.2.1Enforce strict compliance with the terms and conditions of the
Contract; or

27.2.2Terminate the Contract by delivering written notice to the Employer to
that effect to the extent that such breach is of a material term of this

Contract.
STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or to temporarily
stop the Services, or any part of thereof at any stage of completion.

The Employer shall have the right to terminate this contract without
prejudice to any of its rights upon occurrence of any of the following;

28.2.1. on breach of this Contract by the Service Provider as stipulated in
Clause 27

28.2.2.0n commencement of any action for the dissolution and/or liquidation
of the Service provider except for the purposes of amalgamation or
restructuring approved in advance by the Employer in writing;

13



28.3

28.4

28.5

29

28.2.3. If the Service Provider receives a court order to be paid under
judicial management or commence liquidation proceedings that is not
withdrawn or struck out with five (5)

28.2.4. If the Service Provider informs the Employer that it intends to cease
performing its obligation in terms of this Contract;

28.2 5. If the Service Provider informs the Employer that it is incapable on
completing the Services as described; or

28.2.6. If in the opinion of the Employer the Service Provider acted
dishonestly;

The Employer reserves the right to, even in the absence of breach or the
event referred to in 28, terminate this contract at any time, by giving one (1)
calendar month written notice to the Service Provider

Further the Contract shall be considered as having terminated:

28.4.1where the Employer stops the Contract or the Contract and
instruction to resume or reinstate the Services are not issued with
twelve (12) months of the instructions; or

28.4.2.if instructions, necessary for the Service Provider to continue with the
Service after a stoppage instruction are not received from the
Employer within three (3) months after such instruction were
requested by the Service provided

Should the Contract between the Employer and the Service Provider, or
any part thereof, be terminated by either of the Parties due to reasons not
attributed to the Service Provider:

28.5.1 The Service Provider will be remunerated for the appropriate
portion of the Services satisfactorily completed, calculated in
accordance with the agreed rates.

28.5.2. Invoices for work done shall be submitted to the Employer within
three (3) months after the termination of the Contract, failing
which the Employer will not be obliged to pay same.

28.5.3. The Service Provided shall not be entitled to advance a right or
any similar right if this Contract is terminated and specifically
agrees to within ten (10) days of written request from the
Employer, give access to and to make available all information,
document, advice, recommendations and reports collected,
furnished and or compiled by them to enable the Employer to
assume responsibility for and the benefit of the Contract as a

whole.

DISPUTE RESOLUTION
14



29.1

29.2

203

29.4

20.5

20.6

20.7

30

30.1

30.2.

31

31.1

31.2

In the event of a dispute, the Parties shall endeavor to resolve such dispute
through negotiation, in good faith.

If the Parties fail to resolve a dispute through negotiations as mentioned in
29.1 within 24 days of a dispute being declared, the Parties may by written
agreement refer the matter to mediation.

Whether or not mediation resolves the dispute and irrespective of the
outcome of the thereof, the Parties shall bear their own costs arising from
the mediation and shall equally share the cost of the mediator and related
costs. The mediator and the Parties shall, before the commencement of the
mediation, agree on a scale of fees on the mediator's fees will be based.

The Parties shall appoint a mediator within 21 days of agreeing to mediate.

On appointment of the mediator the Parties shall jointly decide on the
procedure to be followed, representation, dates and venue for the

mediation.

If the Dispute or any part thereof remains unresolved it may be resolved by
litigation proceedings

Notwithstanding anything else herein contained to the contrary, it is agreed
that irrespective of the fact that the dispute is referred to negotiations,
mediation or litigation in court, the decision of the Employer on the dispute
involved will immediately be given effect to be the Services Provider and the
Service Provider shall proceed with the Services with diligence unless the

Parties agree otherwise in writing

GENERAL

This is the entire Contract between the Parties and may only be amended if
reduced to writing signed by the duly authorized representatives of both
Parties, where after such amendments will take effect.

The Contract shall be governed by, construed and interpreted according to
the law of South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

The domicilium et executandi of the Parties for all purposes arising from this
Contract for the services of notices and legal process shall be as specified
by the Parties in the Contract Data

Any notice, request, consent, or other communications made between the
Parties pursuant to the Contract shall be in writing and shall be deemed to
have made when delivered in person to an authorized reprehensive of the
Party to whom the communication is addressed or one day after being sent
by facsimile to such Party at the number specified in the Contract Data or
one week after being sent by registered post to the addressee specified in

the Contract Data.
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32 NOTE: Any reference to words “Bid” or “Bidder” herein and/or in any
documentation shall be construed to have the same meaning as the words
«“Tender” or “Tenderer” for internal & external use.

DEPARTMENT OF PUBLIC WORKS
KIMBERLEY REGIONAL OFFICE

24 MONTHS MAINTENANCE & GENERAL BUILDING TERM CONTRACT

THIS IS NOT A SERVICE CONTRACT
ALL REPAIRS REQUIRED WILL BE ATTENDED TO AS PER REQUEST

This is a term contract for 24 months for Emergency and Repairs Day to Day
Maintenance for General Building and will cover all or some of the following
requirements;

1. Day to Day repairs(maintenance)
2. Replacing of items directly linked to this specific Bid as is requested.

Rates
3. The rates in the price segment conclude to the term of 24months.

4. The duration of this term contract is divided into 24 months which would not
necessarily calculate from January to December.

5 This means that a term contract awarded on the 21/05/2014, will be from the
21/05/2014 to 20/05/2015 .(This is an example only)

6. Bidders are to NOTE that the quantities reflected in this document are merely
illustrative and no warranty can be given as to the actual quantities of work that will
be ultimately materialize on the completion of this contract. Therefore NO CLAIMS
for alteration to rates shall be entertained due changes in quantities.

7. The Rates document forms part of and must be read and priced in conjunction with
all other documents forming part of this Bid, including, standard conditions of Bid,

16



conditions of contract (DPW 04-FM 2005-REVISED 2014), specification and other
relevant documentation.

. Zero, nil, gratis, unbalanced or non- market related rates will NOT be accepted and
The Department reserves the right to disqualify the Bid.

. The Contractor may not proceed with any new work/repairs unless all invoices

pertaining to prior work/repairs done to, orin respect of the same
facility/installation/components have been duly submitted to the Department for

payment.

SCHEDULE A

PRELIMINARIES

17



Sax

=, Department:
3, Public Works
REPUBLIC OF SOUTH AFRICA

1.1

1.2

1.3

1.4

SPECIAL CONDITIONS OF BUILDING RELATED CONTRACT

CONTRACT PERIOD, RENEWAL AND TARIFF ADJUSTMENT

This Contract shall be valid for a period of twenty four (24) months commencing from
the date of the letter of acceptance (DPWO7EC) of this Bid and may be extended for
a further period not exceeding twelve (12) months, on the same conditions contained
herein. If NO written extension is given the contract will conclude.

This is a fixed scheduled priced contract and no price adjustment of whatever nature,
except for the reduction or increase in the Value-Added Tax, shall be applicable to

this contract.

Should the Contract be renewed for a further period of 12 months the same
conditions contained herein shall apply.

Notwithstanding any other provision to the contrary contained herein, the Department
reserves the right to terminate this contract upon thirty (30) days written notice to the
Bidder, should it no longer require the services being rendered hereunder, without
attracting any liability or incurring any penalty in respect of such early termination.

THE BID DOCUMENT
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21

211

3.1

3.2
3.3
3.4
3.5
3.6

3.7

3.8

4.1
4.2
4.3
4.4

4.5
4.6
4.7

4.8

4.9
4.10
4.1

The pages of this Bid document are numbered consecutively. The Bidder shall,
before submitting his Bid, check the number of the pages and should any be missing
or duplicated, or the reproduction be indistinct, or if any doubt exists as to the full
intent or meaning of any description, or if this Bid document contains any obvious
errors, the Bidder shall obtain a directive, in writing, from the Department.

The text of this Bid document and other documents, as prepared by the Department,
shall be adhered to and no alteration, erasure, omission or addition thereto by the

Bidder will be recognised.
INTERPRETATION AND DEFINITIONS OF BID DOCUMENT

In the event of any dispute arising regarding this contract, the matter shall be referred
by the Department of Public Works to the State Tender Board, whose decision shall
be final. The Bidder shall not delay the execution of any work pending such decision.
The Department of Public Works shall incur no personal liability in respect of any
matter arising out of the contract or incidental thereto.

Unit: The unit of measurement for each item.

Quantity: The provisional number of items.

Rate: The agreed unit rate per item.

Amount: The product of the quantity and the agreed rate for an item.

Sum: An agreed lump sum payment amount for an item, the extent of which is
described in the Scope of Work, but the quantity of work is not measured in any

units.
Plant &Equipment: Scaffolding, cherry picker trucks, earthmoving equipment etc

Client Department: All other government departments, i.e. SA Police Service,
Correctional and Justice Department, SA Defence and Others, hereafter referred to

as “User Department”

DOCUMENTS:_Should there be any discrepancy between these Special Conditions
of Contract and the Conditions of Contract (PA 10 FM), the former

shall take preference.
The following documents shall be read in conjunction with this Bid:

Occupational Health Safety Act: Act No. 85 of 1993.

Municipal By-laws and any special requirements of the Local Authority.

Standard Specification for Central Heating Installations Issue X January 1982.
Standard Specification for Air-conditioning and Ventilation Installations Issue X,
1994.

Standard specification for Refrigeration Installations Issue VI 1984.

Standard Specification for Steam Boilers Issue VII, 1995.

Standard Specification for the Electrical Equipment and Installations for Mechanical
Services Issue VIII December 1984.

The S.A. Bureau of Standards Codes of Practice S.A.B.S. 0400 of 1990, S.AB.S.
0105 and SANS 10142-1: 2003 (all as amended).

The latest Automatic Sprinkler Investigation Bureau Rules.

The Local Municipal Gas Regulations.

Conditions of Tender: Form PA 10 FM.
19



412 Tenderers Additional Particulars.
4.13 All Sections of, and Addenda to, the Specification.

4.13.1 The Bidder shall study these documents and acquaint himself with the contents
thereof, BEFORE SUBMITTING THE BID DOCUMENT as no claims in this regard

will be entertained.

5. PROVISIONAL QUANTITIES

5.1 All quantities in this Bid document are provisional and inserted in order to obtain
competitive Bids. The Department reserves the right to increase or decrease
quantities during the progress of the contract and such increases or decreases shall
not alter the tariffs for any item. Payment shall be as set out in clauses herein.

6. SCOPE OF CONTRACT

6.1 This contract is for the maintenance/repairs as per schedule 1in properties, namely
Official Quarters, Living Quarters and Messes in Military, Correctional Services and
South African Police Services Bases, Prestige, State Owned Buildings, State Owned
Housing, etc. as well as certain hired buildings and structures falling under the
control of the Department or other departments hereafter referred to as “User”

Departments.

6.2 The Department of Public Works reserves the right to enter into new contracts for
major Repairs and Renovations, Capital Works or any other maintenance or repair
works in any complex or building covered in the area of this contract. The work
included in such new contracts will automatically be excluded from the contract.

6.3 The Department intends appointing one successful Service Provider per area.

6.4 The Department reserves the right if required to employ any other contractor
for any project in any region or area. The Department reserves the right to
allocate works/projects/orders to successful Bidders in any area with the aim
to spread the assignments between them. Thus the successful Bidder do not
have the right to all projects/works/orders in the region it bided for.

6.5 The Department will not appoint the same Service Provider for more than two
areas per discipline. (Depending on the successful bids received and range of
bids in the estimations of the area) This will be done in the interest of
spreading work between more service providers. The Department will only
appoint the same Service Provider with more than two areas per discipline in
the case where there is a shortfall of successful bidders.

6.5.1 All Bids will be Evaluated, Scored, the Highest scoring Bidder will be awarded
1(one) area and preference will be given to the Bidder based in the Area bided

and limited to 2 (Two) areas per Bidder.

6.5.2 When a contractor is the lowest price and highest scoring bidder in all areas
the first area will be recommended to that Bidder, must be based in the area,
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6.5.v

6.6

6.7

6.8

7.1

8.1

8.2

8.2.1

8.2.2

8.3

the next lowest price and highest scoring bidder will be recommended for the
next area but must be based in the area and so on.

Sound commercial principles will underlie all transactions. There will be no
compromise on quality, delivery, service, SHE or any other commercial or
technical requirements. The cost of preferential procurement must not exceed
25% of the market range (Average of all Bids received) for transactions below
50M or 11% for transactions above 50M.

Estimated quantities given cannot be guaranteed to be entrusted to the Bidder to
whom this contract has been awarded.

The Bidder shall supply all consumable material such as oils, grease, waste,
hacksaw blades, welding rods, insulation tape, cleaning materials and chemicals etc.
necessary for the proper performance of the repairs. No claims for consumable

material will be accepted.

Where repairs are required to be specialised items of equipment the Bidder shall
arrange for such work to be carried out by specialists approved by the Department.
Should the Contractor wish to make use of Sub-contractors, he shall apply to the
Department for written approval before he makes use of their services.

VALUE ADDED TAX

All rates and prices entered in this tender document must be Nett, i.e. exclusive of
Value Added Tax (VAT). VAT must be calculated and added to the total value of all
the items in the Schedules as reflected in the Summary.

RATES and PRICES

All rates tendered by the Bidder for items in this document shall include for additional
costs, if any that may occur as a result of these Special Conditions of Contract as
well as for the supply of normal equipment and everything necessary for the proper
performance of the work. Estimated quantities given cannot be guaranteed to be
entrusted to the Bidder to whom this contract has been awarded.

Unit rates entered into the Schedule 2 of Quantities:

shall be representative of the actual cost involved in the execution thereof plus a
reasonable mark-up and should be valid whether the work associated therewith will
be carried out once only or more frequently, costing to include the possibility that the
emergency work to go into overtime as this cannot be claimed later.

must allow for the removal of the existing defective item or part, and for supply and
fixing of the new items inclusive of material, labour, waste, transport, all expendable
material such as oil, grease and cleaning material and equipment, profit, attendance,
overheads, compliance with the Occupational Health and Safety Act and
Construction Regulations and any other costs associated with the successful

execution of the required work.

Term contract rates shall remain fixed for the duration of the Term Contract and for
21



8.4

8.5

8.6

8.7

8.7.1

8.7.2

8.8

8.9

9.1

9.2

9.3

any term to which the contract may be extended, no price adjustments shall be
allowed except for the increase in VAT.

The prices and rates to be inserted in the Schedule of Rates are to be the full inclusive
prices for the work described under the several items. Such prices and rates shall
coverall costs and expenses that may be required in and for the execution of the work
described, and shall cover the cost of all general risks, liabilities, and obligations set
forth or implied in the documents on which the Bid document is based, as well as
overhead charges and profit. Reasonable prices shall be inserted as these will be used
as a basis for assessment of payment for additional work that may have to be carried

out.

There are no P&Gs, escalation or variation orders as this is applicable under Projects.

This is purely a maintenance term contract valid for two years only.

As this is day to day maintenance, unplanned and unpredictable the offer of acceptance
is therefore an estimate and will vary, meaning that the collective pay-outs at the end of
the two year, it may exceed or be less than the offered amount on the Bid.

National Department of Public Works Regional Office Cape Town cannot be held
accountable should the total pay-out at the end of the term contract be less than the

form of offer of acceptance.

The text of this BID document and other documents as prepared by the Department
shall be adhered to and no alteration, erasure, omission or addition thereto by the

Bidder shall be accepted.

The Department reserves the right to disqualify any bid offers which incorporate
unit Rates that are non-market related, nominal and nil or unbalanced.
All items must be priced in the price Bill, and to be competitive pricing.

NOTE: Once rates are calculated and found that calculation error has been made
whatsoever the Department will not give you the opportunity to rectify this error
and will disqualify the Bid (Schedule or Non-Schedule) No unauthorized
amendment shall be made to the Schedule of Rates or any part of the Pricing
Data. If such amendment is made or if the Schedule of Rates is not properly

completed, the Bid will be rejected.

TRANSPORT COSTS

Transport costs, including travelling time, must be allowed for in the rates for each and
every item in the price schedules.

Transport costs, including travelling time for Scheduled repairs will be included in the
labour rates as per item. Under no circumstances will transport or travelling costs be
paid where this is claimed separate item on any invoice submitted, unless it is outside

the core town.

Please note where a schedule and non- schedule item is used on the same repair, the
contractor will not be eligible to claim for transport or travelling cost on the basis of the
non — scheduled item used, however non- schedule labour may be claimed for the
replacement of the non- schedule item. Furthermore, the labour on site claimed for shall

be reasonable and justified.
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94

10.

10.1

10.2

10.3

10.4

10.5

10.6

11.

11.1

11.2

12.

12.1

12.2

In areas of Doubt the Department reserves the right to obtain information from
other source / sources, in order to satisfy if the time claimed by the Bidder is

justified
M CESS TO PREMISES
The Bidder undertakes to:

Arrange with the occupants of buildings regarding access to the premises in order to
execute the required repairs.

Take adequate precautions to prevent damage to buildings, to fittings and furnishing
inside the premises and elsewhere on the site.

Accept liability and to indemnify the Department against any claims whatsoever
arising from his conduct and/or the conduct of his employees.

Safeguard all his employees in accordance with the regulations of the
Unemployment Insurance Act 1966, (Act No. 30 of 1966) and any amendments

thereof.

Comply with all By-laws and requirements of the Local Authority.

Carry out repairs during normal working hours and emergency repairs during
weekend and public holidays when required.

ACCESS CARDS TO SECURITY AREAS

Should the work fall within a security area, the Bidder shall obtain, either from the
S.A. National Defence Force, S.A. Police or User Department, access cards for his
personnel and employees who work within such an area.

The Bidder shall comply with any regulations or instructions issued from time to time,
concerning the safety of persons and property, by the S.A. National Defence Force,
Correctional Services, S.A. Police Service, Prestige or Ministerial complexes.

Only South Africa Identity Documents will be accepted on site.

SECURITY CHECK ON PERSONNEL

The Department or the Chief of the South Africa National Defence Force, or the
Commissioner of the South Africa Police Service may require the Bidder to have his
personnel or a certain number of them security classified.

In the event of either the Department, the Chief of South Africa National Defence
Force or the Commissioner of the South Africa Police Service requesting the removal
of a person or persons from the site for security reasons, the Bidder shall do so
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12.3

13.

13.1

13.2

13.3

13.4

13.5

14.

14.1
14.2
14.3

14.4

14.5

15.

15.1

15.2

15.3

forthwith and the Bidder shall thereafter ensure that such person or persons are
denied access to the site and/or to any documents or information relating to the

work.

Only South Africa Identity Document will be accepted on site.

TRAINED STAFF

The Bidder shall use competent trained staff directly employed and supervised by
himself.

All Technician's/Artisan’s certificates of qualification and apprenticeship contracts
shall be submitted with the tender for evaluation by this Department.

By not complying with this clause the tender shall not be taken in consideration and
shall or could lead to disqualification.

Bidders shall satisfy the Department in all respects that their Electricians/Technicians
are suitably qualified to carry out the specified repairs covered by this contract.

Bidders are to note that the equipment to be repaired under this contract is of
utmost strategic importance to the Department and full proof of the Bidders
ability to satisfactorily perform the repairs and servicing is necessary. The
Bidder's premises will be inspected for plant, equipment and general good
management before contracts are awarded.

DRESS CODE
The following dress code must be adhered to at all times by all workers:

Workers must have a COMPANY WORK SUIT with the company logo on it.

Must have clear identification tags with name number and a photograph openly
displayed with the company logo as background.

The dress code must adhere to the OHSA in terms of protection for all workers for
this Particular service.

Failure to adhere to the above criteria will result in the workers not gaining entry to
any site for this particular service

MATERIAL OF EQUAL QUALITY

New parts, components and material used shall be of equal specification and shall
match the existing item that is being replaced. Only genuine parts are acceptable to
the Department and the use of pirate parts will not be allowed. New parts,
components and material shall conform to SANS 9001.

Parts will be installed and connected to the supplier's specification.

The Bidder shall submit to the Department any suppliers or factory guarantee of
repaired or replaced components together with his invoice and shall ensure that such
guarantees are not jeopardised in any way. All new parts, components and material
used in this contract shall be guaranteed for a period of at least 12 months.
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15.4

156.5

16.

16.1

17.

17.1

18.

18.1

18.2

18.3

18.4

The serial numbers of original and new components such as motors, compressors
etc., shall be entered on job cards and invoices submitted for payment.

NOTE: The Department reserves the right to instruct the Bidder to mark by stencilling
or engraving any new part or component of an installation with the complaint number
for the repair at his own cost. The marking shall be in a conspicuous place and not
spoil the appearance or cause any damage to the part or component.

REDUNDANT MATERIAL, RUBBISH AND WASTE

All rubbish and waste shall be removed from the site by the Bidder and the plant
rooms shall be kept in a clean and neat condition. The Bidder will be required to
submit pictures of the redundant/waste material upon request.

FRAUDULENT CONDUCT

Fraudulent conduct shall mean any conduct aimed at obtaining an unjust profit
and/or intentional poor quality of work and submitting of inflated, false or
incorrect Invoices, fictitious Suppler Invoices or any contravention of the

National Treasury Regulations

EXECUTION OF REPAIRS

The Contractor shall, in the event of repairs or replacements becoming necessary,
submit a Technical report with an estimate of the cost of the work concerned to the
Regional Representative and on receipt of instructions to that effect put the work in
hand. The technical report must be supported with photos to give an indication of

the repairs required and include a motivation for replacement of parts.

The sole purpose of the estimate is to determine the magnitude of the repair and
shall not be treated as a firm and final price. The Contractor shall be bound to the
labour rates and the price per suppliers invoice plus mark-up in the case of non-
scheduled items in this contract. Should the Contractor find that the final cost will be
higher than the estimated cost, the Contractor shall obtain a written instruction from
the Regional Representative before continuing with the work.

The Regional Representative reserves the right to execute such repairs and
replacements with his own staff or by any other means.

If the Contractor fails to respond within the time limits as stated above, the
Department should have the right to appoint any other third party to do the work
without further notification to the Contractor. The additional costs, if any for such
work, executed by the third party, will be for the account of the Contractor.

18.4.1 NOTE: RESPONSE TIME: The Contractor shall commence with repair work

19.

within 24 hours after receipt of an instruction and immediately in the case of
emergency repairs in accordance with clause 21 of this contract.

MANAGEMENT AND EXECUTION OF WORK
The Successful Bidder undertakes to:

25



19.1

19.2

19.3

19.4

19.5

19.6

19.7

19.8

19.9

19.10

19.11

20.

201

Provide the Department with a list of names of his representatives /| agents who
will be responsible for the management and execution of the work at the
individual buildings / areas covered by this contract. Seven (7) days after letter
of acceptance date, failing to do so will be in Breach of the contract and may

lead to termination of this contract.

Arrange with the occupants of buildings regarding access to the premises in order to
execute the required service.

Take adequate precautions to prevent damage to buildings, to fittings and furnishing
inside the premises and elsewhere on site;

Accept liability and indemnifies the Department against any claims whatsoever
arising from his conduct and/or the conduct of his employees.

Safeguard all his employees in accordance with the regulations of the
Unemployment Insurance Act 1966, (Act No. 30 of 1966) and any amendments

thereof;

Provide qualified artisan(s) to carry out any emergency repair work on a
24 hours basis, including week-ends and public holidays.

Perform maintenance, servicing and repair work during normal working hours and
overtime will only be approved as permitted by the Department Representative.

Make suitable arrangements regarding the signing of job cards / Ebis forms with the
respective client/user departments. It must be noted that no extra time will be allowed
or paid for this exercise and NO invoice will be paid without the original required
signed documents. It is also required from the Bidder to sign time in and out in
register to be found with the User Department on site.

It is strongly recommended to take as many photos necessary of the work in
progress and submit with invoicing as supporting evidence of works performed.

It is of the utmost importance that the contractor whilst working or repairing any
Works at any of the Air Force Landing strips, the necessary clearance and reflective
protection clothing and demarcating is done before any work is commenced and

completed.
Only Authorised specialised services may be sub-contracted.

OFFICIAL INSTRUCTION FOR REPAIRS

An official instruction for each repair shall be issued to the Bidder. The Bidder
may not accept any instruction from the User Department and/or its employer,
or enter into any negotiations with the User Department in regard to any work

to be done.
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20.2

20.3

20.4

21,
21.1

21.2

21.3

21.4

22,

221

22.2

22.3

Instructions for repairs may only be issued to Bidders by officials of this Department.
For each repair the complaint number issued for that repair as well as details
regarding the defects shall be given to the Bidder in writing. If the Bidder has
facsimile facilities, the instruction will be faxed or emailed to him. The Bidder shall
not proceed with any work without an official instruction.

No payments shall be made for work executed without the necessary written
authority.

Payments will be delayed and invoices returned if order numbers and complaint
numbers do not appear on invoices submitted for payment.

EMERGENCY REPAIRS

For purposes of this Bid document emergency services shall mean work which, in
the opinion of the Department, must be carried out without any undue delay,
notwithstanding that it may have to be done during normal working hours, Saturday,
Sunday and Public Holidays, within time frames as above.

Emergency repairs after hours may be executed with only receipt of an official
complaint (CPT) number and only on the telephonic instruction of the Control Works

Manager of this Department.

The Bidder shall however ensure that the official of the User Department signs the
job card. The Bidder shall also ensure that he obtains the official instruction from the
Department on the following working day. No payment will be made without a
complaint number, official instruction and duly completed and signed job card.

Only breakdowns which affect public health or the operation and safety of sensitive
equipment (Refrigeration, Fresh Water Pumps, Sewerage Pumps, IT Equipment in
Laboratories, Access Control, power failure to complexes and buildings, security
related defects, etc.) shall be treated as emergency repairs. Breakdowns involving
personal comfort will not be considered as emergency repairs unless authorised as
such by the Regional Representative of this Department.

JOB CARDS (“M” FORMS) FOR REPAIRS

The Bidder must provide his own supply of Job Cards in accordance with the
example included herein.

Job Cards shall be completed in all respects for each and every repair work.
Complete job card for each and every day the service is rendered to be
submitted to the Respective Works Manager. Job cards will indicate “job still in
progress” and the final job card will indicate “job completed”. This job card
with Job completed must be faxed/e-mailed the same day to the Departmental
Representative, copy left with the client Department and all original Job Cards
to be submitted with invoice for payment.

The Job Card must be completed legibly in black ink after completion of each repair.
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22.4

22.5

22.6

22.7

22.8

22.9

All columns of section (1) one and (2) two on the job card shall be completed by the
Bidder and all un-used portions/lines of section (2) two shall be deleted and counter
signed by the responsible representative of the User Department, who will also sign-
off the Job Card — Section Three (3) pertains. Black ink shall be used in this regard.

Only the artisan who executed the repair work may sign the job card and
submit it to the User Department for signature.

In addition to the Original Completed Job Card submitted with the account, the
Bidder must submit a copy of the completed Job Card to the User Department for
audit purposes and retain a third copy for his official records.

Failure to comply with the above could delay payment.

In the event where the User Department do not have an official date stamp, the onus
is on the Bidder to see that the client sign and date in the allocated block on the job

card.
(No job card will be accepted should the above not be completed)

No Photocopied Job Cards will be accepted under any circumstances with
invoicing.
Having blank or incomplete Job cards signed by the client departments before or

after work is completed is deemed to be of a fraudulent nature and is in breach of
this contract and can and will lead to the cancellation of the contract

2210 The Job Card must be signed by the User Department immediately after the work

has been completed, not days/weeks/months thereafter.

22.10.1 NOTE: All job cards (hours spent) are to be completed on site. The use of

23.

23.1

23.2

23.3

234

correctional fluid will not be allowed on any documentation.

SUBMISSION OF SUPPLIER’S INVOICES (NON SCHEDULED REPAIRS)

Bidders shall submit a certified copy of the supplier's tax invoice (SAPS certified),
attached to their accounts in respect of non-scheduled items purchased for such

repairs.

Descriptions like “1 x compressor” or “1 x wire” are not acceptable and will lead to the
delay of payments. The full description that is essential to order such an item from a
supplier, i.e. make, model, serial number, size, capacity, etc. shall be listed on the

account.

A separate invoice for each repair shall be submitted. Only invoices from registered
and approved suppliers/dealers for the respective equipment/items/parts must be

supplied.

The suppliers invoice must comply with the following criteria, which will be
deemed acceptable to the Department;

23.4.1 Must be on a Company Letter Head;
23.4.2 The words ‘tax invoice’ in a prominent place;

23.4.3 The name, address and registration number of the supplier;
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23.4.4 The name and address of the recipient;

23 4.5 An individual serialized invoice number and the date upon which the tax
invoice is issued;

23.4.6 Description of the goods or services supplied;

23.4.7 The quantity or volume of the goods or services supplied;

23.4.8 Either;
23.4.8.1 The value of the supply, the amount of tax charged and the consideration

for the supply; or

23.4.8.2 Where the amount of tax charged is calculated by applying the tax fraction
to the consideration, the consideration for the supply and either the
amount of the tax charged, or a statement that it includes a charge in
respect of the tax and the rate at which the tax was charged.

235 Prices must be clear with no corrections; no Correction ink may and must not be
used on any documentation.

23.6 The supplier's address and contact details must be clear and current (contactable)

23.7 The items listed on the supplier's invoice must be related to the service in question
and correlate with items claimed for on job card.

23.8 Failure to comply with the above will result in non-payment or a delay to this
particular Payment.

23.9 The Department reserve the right to scrutinize all supplier’s invoices, prices for items
supplied and services rendered shall be market related.

24. INVOICES FROM BIDDER

241 Invoices for services rendered, must be accompanied by Original Job Cards, official
instruction and suppliers invoices for non-scheduled items claimed for. The price for
each item on the job card shall be cross referenced with the applicable price for
similar items in the original Bid document by means of the page and item numbers

e.g. 2.2 (page 2, item 2

24.2 The following information is required on the layout of an invoice:

24.2.1 Invoice must be on company's letterhead,;

24.2.2 Invoice must be addressed to DPW;

24.2.3 Invoice must have invoice date and number;

24.2.4 |f charge for VAT, invoice must indicate “TAX INVOICE” and company’s VAT
registration number must appear on invoice;

24.2.5 Invoice must provide, address of Client Dept. where and what service was
rendered;

24.2.6 CPT reference and order numbers must appear on invoice;

24.2.7 Full description of work been carried out;

24.2.8 The name and email address of the respective Works Manager handling the
specific service.

24.3 Services to equipment:

29



24.3.1 Services are not compulsory
24.3.2 Services can be cancelled at the Department’s discretion.

24.3.3 Services can only be executed on the receiving of a call centre complaint
from the Regional Representative.

24.3.4 Services completed without call centre complaint will not be paid by the
Department

24.3.5 The Department will not pay services requested by our Clients to the
Contractor and attended by the Contractor without DPW Official.

24.3.6 Where major work, extensive repairs, replacement of equipment or where
there is damage to facilities or equipment; the contractor shall include photos
of the entire repair process with the invoice that is from the first inspection to

the completion of the work.

25. PAYMENT TO CONTRACTORS

251 Invoices can be submitted weekly or monthly, but it is requested from the Bidders to
submit invoices frequently not later than 30 days after completion of a job.

252 Should the late submitting of invoices frequently occur without valid reason the
Department will have the right to terminate the contract.

253 Bidders are also urge to submit all outstanding invoices within six (6) months after
completion of this contract.

25.4 The irregular and non-compliant submission of invoices in respect of completed work
shall be taken into account in the assessment of a Bidder's overall performance.

25.5 Payment of invoices complying with all the requirements will be made within 30 days
after official departmental receipt of correct invoices.

25.5.1 NOTE: Any errors made by the Bidder, intentionally or unintentionally in the
compilation of the job cards and for accounts discovered at a later stage, shall
be rectified and the over payment recovered by the Department.

25.5.1.1 The Contractor may not proceed with any new work/repairs unless all
invoices pertaining to prior work/repairs done to, or in respect of the same
facility/installation/components have been duly submitted to the Department for

payment.

26. PROFIT ON MATERIAL

26.1 Percentage mark-up is allowed on non-scheduled material only and shall be the
percentage as rated in schedule two. The total discount obtained from the supplier
shall be credited to the Department. The percentage mark-up shall then be
calculated on the total discount price excluding VAT. The mark-up ceiling shall not

exceed 20%.

27. HOURS OF WORK
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27.1

29,

29.1

30.

30.1

30.2

30.3

31.

31.1

32.

32.1

33.

33.1

The Bidder shall undertake to carry out the repair/servicing during normal working
hours, UNLESS PRIOR arrangements for working outside normal working hours
have been requested by the User Department and approved by this Department.
Such work done outside normal working hours shall be claimed as per labour
scheduled rate in Schedule

Two, on non-schedule items only.

EXECUTION OF WORK BY OTHERS

Although this Bid includes day-to-day repairs to all State Owned Buildings under the
jurisdiction of this Department, the respective User Departments who are responsible
for minor repairs, reserves the right to carry out such minor repairs by others.

RE-STRICTION ON THE USE OF LABOUR

Where possible and practical Bidders are to make allowance for on-site training of
un-skilled basic mechanical/Plumbing work.

All work on this contract is to be carried out with hand labour where possible by
workers recruited from the local area. Wage rates are to be negotiated with the local
civics and chiefs of the relevant area (tribal communities).

The Department may request the contractor to supply a detailed list of all employed
casual workers.

MARKING OF EQUIPMENT

The Bidder shall permanently mark all new installations serviced under this contract.
The number on each installation shall be unique, issued by the Department and
stamped on a metal plate and pop riveted to the installation. The marking shall be in
a conspicuous position, but shall not deface the appearance of the installation.
Where equipment is already marked with inventory numbers, such will be used and

recorded.
SUBMISSION OF PROGRESS REPORTS

The Bidder shall be required to provide the Department with a progress report on a
weekly basis of all services that are in progress and of those completed. The
progress report shall include the status of each job i.e. “completed” or in “progress”
as well the completion date or expected completion date and reasons for delay. The
progress report can either be submitted individually to each respective Works
Manager or as one report with a breakdown highlighting each Works Manager’s
work. The progress reports must be submitted every Friday or the preceding day if it
falls on a public holiday. Job Cards for completed work should also be scanned and
emailed to the respective works managers on a weekly basis.

National Department of Public Works Call Centre

The Department has a National Department of Public Works Call Centre in place
which deals with all unplanned and terms contracts complaints. These complaints
are subjected to close times which are linked to this contract in respect of the times
frames to react to the required service delivery. The successful Bidder shall comply
with these times frames and report close calls (service completed) on a weekly basis

as above.
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35.
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IMPORTANT NOTICE

THE SUCCESSFUL BIDDER WILL BE SUBJECTED TO POSITIVE SECURITY
CLEARANCE

ASSOCIATED ELECTRICAL WORK

The Contractor may be required to undertake repairs to electrical work associated
with control systems, starters, motors and engine protection equipment including

power conductors.

NOTE: All such work shall be carried out by, or under the supervision of a Licensed
Electrician only and all work done shall comply with the Standard Wiring Regulations,
S.A.B.S. 0142, as well as the Department's Standard Specification for Electrical
Equipment and Installations for Mechanical Services, Issue VIII, 1984.

All electrical work falls within the scope of this document and is the responsibility on

the main contractor

AWARDING OF STATE CONTRACTS

The State reserves rights to make an award or award a contract to more than one supplier
to address product availability, equitable distribution of opportunities and compatibility. Due
diligence will be applied to ensure that pricing is affordable, market related and aligned to

end-user requirements.

In awarding of tenders. the department will apply inter alia, equitable distribution of
opportuniues.

opportunities.
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SUMMARY PAGE.

SUMMARY
SCHEDULE 1: SUB TOTAL
VAT ( if Registered) 15%
Grand Total
VAT Registration No : ( if applicable)

Grand total to be carried over to DPW 07 (FM) Offer and Acceptance form in document
failing to do so will deemed to be a non-responsive bid.

TAKE NOTE that once rates are calculated and found that calculation era has been
made whatsoever the Department will not give you the opportunity to rectify this era
and will disqualify the Bid (Schedule 1 or Non-Schedule 2)

1 This document must be completed in full, each page initialed, the last page
signed and the completed document returned by the closing date.

2 Allitems reflected in the schedule will automatically be omitted on acceptance of
the tender and shall be added back by the issuing of official complaint No’s as
required and at the discretion of the department.

NAME OF Bidder:

| ADRESS:

CONTACT DETAILS: CELL
OFFICE NUMBER
FAX NUMBER
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SIGNED DATE

SCHEDULE ONE

*Note: Pricing of Unit Rates to include Material and Labour, Contractor to include
Transport cost

Un | Qty. Rates
ITEM | DESCRIPTION it material TOTAL

1 REMOVAL AND
REPLACEMENT OF ROOF
COVERINGS; NOTE: This type
of work will be for removal
and replacement of roof
coverings in small areas due
to storm damage

1.1 | Removal of asbestos roof 300
coverings as per asbestos act M2

1.2 | Remove and replace profiled Mz | 300
metal roof sheeting, purlins to
remain.

1.3 | Remove profiled metal roof M2 | 800
sheeting including damaged
purlins

1.4 | Remove and replace concrete M2z | 800
or clay roof tiles battens to
remain

1.5 | Remove concrete or clay roof M2 | 800
tiles and damaged battens.

1.6 | Remove and replace fiber M2 | 400
cement roof slates battens to
remain.

1.7 | Remove fibre cement roof slates | M? | 400
and damaged battens

2 REPLACE/REPAIR DAMAGED
CEILINGS

NOTE: This type of work will be
in

Small areas due to damage that
may occur.

2.1 | Remove/ replace existing M2 | 600 150
gypsum plaster board ceiling’s
including damaged brandering
2.2 | Replace/Remove existing Nu- M2 | 250 120
Tech board including damaged
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brandering

2.3

Replace /Remove existing
damaged Rhino coved cornice
and prepare surface

100

2.4

Replace damaged 9mm x
45mm wooden cover strips

100

2.5

Replace Eaves

MZ

150

2.6

Paint ceilings and eaves white

250

GUTTERS

3.1

Cleaning of gutters, downpipes
and shoes,

300

3.2

Replace or Repairs PVC Gutters

60

3.3

Replace or Repairs Aluminum
Seamless Gutters

300

3.4

Replace or repairs fibre cement
gutter

g = £ =

100

3.5

Remove asbestos gutters as per
asbestos act

MZ

100

EXCAVATION

4.1

Hack up and remove concrete
Footings

M?3

25

4.2

Over 0,0mm and up to 100mm
thick concrete Slabs

M3

25

4.3

Over 100mm and up to 150mm
thick concrete Slabs

M:s

25

4.4

Over 150mm and up to 300mm
thick re-enforced concrete
surfaces

M?3

25

WATERPROOFING

5.1

Remove and repairs to tiled roof
with an approved waterproofing
system applied as per
manufactures specification with
the paint and membrane
method

M2

50

5.2

Repairs to flat concrete roofs
with an approved waterproofing
system applied as per
manufactures specification with
the torch on method 4mm thick

M2

100

5.3

Repairs to metal roof sheets
with an approved waterproofing
system applied as per
manufactures specification with
the paint and membrane
method

M2

200

5.4

Replace roof screws with

No

200
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[ washers steel or rubber for
water tightness
5.5 | Seal roof screws and make No | 200
watertight
6 |TIMBER
6.1 | Remove and replacement of M | 100
barge boards and fascia boards.
(timber)
6.2 | Remove and repair /re-fix barge | M | 100
boards and fascia
boards.(timber)
6.3 | Remove and replacement of M | 20
PVC fascia/barge board
6.4 | Remove and repair/re-fix PVC M |20
fascia board.
6.5 | Remove and replacement of M | 100
Nutec fascia board
6.6 | Remove and repair/re-fix Nutec M | 100
fascia board
Remove/Replacement of
7 | timber beams(no Black Cross
timber)
SANS Approved Timber
M 100
7.1 | 114mm x 38mm SA Pine
7.2 | 76mm x 50mm SA Pine M 100
7.3 | 228mm x 38mm SA Pine M 100
7.4 | 228mm x 50mm SA Pine M 100
8 | ROOF COVERING
M2z | 100
8.1 | Replace Polycarp roof sheets —
Big six profile
Replace Polycarp roof sheets- M2 | 250
8.2 | IBR profile
Replace Polycarp roof sheets — | M? | 250
8.3 | Corrugated profile
Replace metal corrugated roof 250
8.4 | sheets including fixings and M2
| leave watertight.
Replace metal IBR roof sheets | M? | 250
8.5 including fixings and leave
watertight
Replace metal Clip-lock roof M2 | 250
8.6 sheets including fixings and
leave watertight
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8.7 | Replace clay tiles M2 | 400
8.. | Replace Slate tiles M2 | 400
9 FENCING
9.1 | Diamond wire mesh M | 400
fencing(galvanized) 1,2m -1,8m
high
9.2 Diamond wire mesh M | 400
fencing(galvanized) 1,83m high
9.3 | Diamond wire mesh (plastic M | 400
coated) 1,2M high
9.4 | Welded mesh (galvanized M | 250
25x50) 1,2m high
9.5 | Welded mesh (galvanized Mz | 250
25x50) 1,83m high
9.6 | Corner posts 1,2m high above No | 50
ground level
9.7 | Corner posts 1,83m high above | No | 50
ground level
0.8 | Stays 1,2m high above ground | No | 150
level
9.9 | Stays 1,83m high above ground | No | 150
level
9.10 | Strands(galvanize)4mm M | 400
9.11 | Strands(plastic coated) 4mm M | 100
9.12 | Standard Steel Gates 1.2x 3.1m | No | 10
covered with Diamond Mesh
9.13 | Repair/replace Clear View M 50
9.14 | Remove/Replace razor wire M 500
10 | VIBRACRETE WALLS
10.1 | Vibracrete slabs No | 10
10.2 | Corner posts 1,2m high above | No | 10
| ground level
10.3 | Corner posts 1,8m high above | No | 10
ground level
10.4 | Standard concrete posts1,2m | No | 15
high above ground level
10.5 | Standard concrete posts1,8m | No | 15
high above ground level
11 | BRICK WORK
11.1 | Half Brick Wall ( Single wall) M2 | 400
11.2 | Full Brick wall { Double wall) M2 | 500
11.3 | Plastering of walls M2z | 400
12 | CONCRETE WORK (New
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[ works)
Mz | 10
| 121 _| Footings (20- 25mpa)
Mz | 10
12.2 | Slabs (15-20mpa)
13 | FLOOR COVERING (new to
include all materials and fixing
cements/glues)
13.1 | Ceramic Tiles 500mm x 500mm | M? | 50
13.2 | Carpet floor Tiles M2z | 50
13.3 | Laminated Flooring M2 | 25
13.4 | Timber Flooring M2 | 25
13.5 | Scaffolding M3 | 100
GENERAL PLUMBING
REPAIRS, MAINTENANCE
AND
HIGH PRESSURE CLEANING
14 OF BLOCKED DRAINS AND
SEWER LINES
REPLACE COPPER TUBING
ABOVE GROUND & INSIDE
14.1 | WALLS INCLUDING ALL
NECESSARY, CLIPS AND
HOLDERBATS
14.1.1
*15 mm DIAMETER m |50
14.1.2
22 mm DIAMETER M |50
14.1.3
*28 mm DIAMETER M |50
REPLACE ABOVE GROUND
14.2 GALVANISED
MILD STEEL WATER PIPE
INCLUDING ALL CLIPS AND
HOLDER BATS
14.2.1
*15 mm DIAMETER m |50
14.2.2
22 mm DIAMETER M |50
14.2.3
*28 mm DIAMETER M |50
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14.3

REPLACE UNDERGROUND
GALVANISED MILD STEEL
WATER PIPE INCLUDING
PIPE FITTINGS AND
ACCESSORIES, EXCAVATION
AND BACKFILLING TO
MATCH EXISTING

14.3.1

*110 mm DIAMETER

300

14.3.2

*160 mm DIAMETER

300

1433 |

*200 mm DIAMETER

300

14.4

REPLACE UNDEGROUND
MILD STEEL PIPING WITH
CLASS 12 HDPE PVC WATER
PIPE INCLUDING
EXCAVATIONS AND
BACKEFILL TO MATCH
EXISTING

14.41

*110 mm DIAMETER

150

14.4.2

*160 mm DIAMETER

150

1443

*200 mm DIAMETER

20

14.5

REPLACE UNDEGROUND
MILD STEEL PIPING WITH
CLASS 16 HDPE PVC WATER
PIPE INCLUDING
EXCAVATIONS AND
BACKEFILL TO MATCH
EXISTING

14.5.1

*110 mm DIAMETER

20

14.5.2

*160 mm DIAMETER

20

1453 |

*200 mm DIAMETER

10

14.6

REPLACE UNDERGROUND
CLASS A UPVC CLASS 16
WATERPIPE INCLUDING
EXCAVATIONS AND
BACKFILLING TO MATCH
EXISTING,

39




14.6.1

*110 mm DIAMETER

50

14.6.2

*160 mm DIAMETER

50

14.6.3

*200 mm DIAMETER

ZZ

50

14.7

SUPPLY AND FIT TO BURST
GALVANISED MILD STEEL
PIPE A JOHNSONS QIUCK

COUPLER
(OR SIMILAR APPROVED)

14.7.1

*110 mm DIAMETER

No

10

14.7.2

*160 mm DIAMETER

No

10

14.7.3

*200 mm DIAMETER

NO

10

14.8

REPAIR CRACKED /LEAKING
PIPE WITH KAMFLEX
COUPLING

14.8.1

*110 mm DIAMETER

No

50

14.8.2

*160 mm DIAMETER

No

50

14.8.3

*200 mm DIAMETER

No

50

14.9

REPLACE ABOVE GROUND
GALVANIZED MILD STEEL
WATER PIPE WITH
APPROVED POLYCOP PIPE
INCLUDING CUTTING INTO
EXISTING PIPING, REMOVING
EXISTING PIPING, NEW
PIPING AND ALL NECESSARY
CLIPS, HOLDER BATS AND
ACCESSORIES (COLD
WATER)

[14.91

15MM DIAMETER PIPE FIXED
TO WALLS, CEILINGS,
FLOORS,ETC

50

14.9.2

22MM DIAMETER PIPE FIXED

50
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TO WALLS, CEILINGS,
FLOORS,ETC

14.9.3

28MM DIAMETER PIPE FIXED
TO ROOF TIMBERS OF
TRUSSES IN

50

14.10

UNBLOCK THE FOLLOWING

14.10.1

CLEAR BLOCKED
STORMWATER DRAINAGE

No

100

14.10.2

CLEAR BLOCKED WASTE
PIPES

No

100

14.10.3

CLEAR OUT BLOCKAGE IN
SEWER SYSTEM — OTHER
BUILDINGS

No

100

14.10.4

PUMP LIQUID AND SOLID
SEWERAGE INTO TANK
LORRY AND TRANSFER INTO
ANOTHER AUTHORISED
DRAIN
ALLOW FOR 500,000 LITRES

Lt

600

14.10.5

CLEAN OUT WATERTANKS
(a) 500 TO 10000LITRES

No

14.10.6

(b) 1001 TO 5000 LITERS

No

14.10.7

PUMP WATER OUT OF
TRENCHES
ALLOW FOR 100,000 LITRES

Lt

1000

14.10.8

PUMP WATER OUT OF
LIFT SHAFTS

Lt

100

14.10.9

SUPPLY FRESH DRINKING
WATER

Lt

2000

14.11

SUPPLY AND FIT IN
NEW SIMILER GATE VALVE

14.11.1

15mm Gate Valve

No

15

14.11.2

22mm Gate Valve

No

15

14.11.3

28mm Gate Valve

No

15

14.11.4

32mm Gate Valve

No

15
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[ 14.115

50mm Gate Valve

No |

15

14116

80mm Gate Valve

No

15

14.11.7

110mm Gate Valve

No

12

14.11.8

160mm Gate Valve

No

12

14.11.9

200mm Gate Valve

No

15

EXPANDED PUBLIC WORKS
PROGRAM

15.1

The provision of remunerations
is based on official Labour rates
of R21, 69/hr as the amount
agreed by NMW from the
Minister of Labour. The Bidder
shall include Salaries of 2 x
employees per year X 2 years =
4 employees (R21, 69 X
8hs/day x 21days =
R3643.92/month/pp).

No

15.2

Classic 80/20 Poly-cotton 2
Piece Conti suit (Overalls)

No

15.3

Safety Boot Ironman
Oil/Acid/Cap ST/Midsole BLK

No

15.4

Candy Stripes Workers Gloves
— Wrist

No

156.5

SABS Approved Hard Hat

No

16

TREE FELLING

CUTTING DOWN OF TREES
AND REMOVAL FROM SITE

16.1

CUTTING OF TREES WITHA
GIRTH UP TO 500mm AND 3m
HIGH AND REMOVAL FROM

SITE

No

15

16.2

CUTTING OF TREES WITHA
| GIRTH UP TO 750mm AND 5m
HIGH AND REMOVAL FROM

SITE

No

10

16.3

CUTTING OF TREES WITHA

No

10
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| GIRTHUP TO 1m AND 7.5m

HIGH AND REMOVAL FROM
SITE

16.4

CUTTING OF TREES WITHA
GIRTHUP TO 1.2m AND 10m
HIGH AND REMOVAL FROM
SITE

No

10

16.5

CUTTING OF TREES WITHA
GIRTH UP TO 1,2m AND 12m
HIGH AND REMOVAL FROM
SITE

No

10

16.6

CUTTING OF TREES WITHA
GIRTH UP
TO 1.5m AND 15m HIGH AND
REMOVAL FROM SITE

No

10

TOTAL
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ITEM

(Example) CLEAR OUT BLOCKAGE IN SEWER STACK - HIGH RISE
BUILDINGS AND CONSEALED AREAS UP TO 40m

1
1.1

U
N
|
T
R
A
T

Time spent on site (scheduled & non scheduled) E | TOTAL
6
5
0

1.1.1 | Emergency Rate R650
5
5
0
| 1.1.2 | Normal Rate R550
2 MAJOR PLANT : Non-Schedule Work Only

Percentage mark-up on non-schedule Major Plant items.(

maximum 0% ) %

Supporting document from Hiring company to be submitted

with accounts( supplier copies to be certified by SAPS only)
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( Provisional Amount )

|

3.1

ransport (see transport note 1.2.4.2 for calculations)

R8.00

Calculations : distance travelled from centre

of town to work place.
Rate multiplied the distance travelled

MATERIAL

Non Schedule Material
Percentage mark-up on non-schedule Material items.(
maximum 25% )

%

Supporting document to be submitted with accounts (
Provisional Amount )
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JOB CARD
MUST BE DETAILED, COMPLETED AND SUBMITTED WITH INVOICE

C~ PLAINT NO: TIME ON SITE: TIME OF SITE:
1. BUILDING: DEPARTMENT: ORDER NO:
COMPLAINT:
REPORTED BY: NAME: TELEPHONE: DATE:
CONTRACTOR: AREA:
2. WORK EXECUTED NB: UNUSED LINES MUST BE CANCELED BEFORE CERTIFYING
DESCRIPTION OF WORK PAGE & QUANTITY IN WORDS RATE TOTAL
SCHEDULE NO: R ¢ R c
NON-SCHEDULE ITEMS TOTAL
............ 9% PROFIT ON NON-SCHEDULE ITEMS
SCHEDULE ITEMS TOTAL
SCHEDULE AND NON-SCHEDULE ITEMS TOTAL
LABOUR NON-SCHEDULE FROM TO HOURS RATE TOTAL
[TEMS_ R c R
ARTISAN
LABOURER
TRANSPORT COST FROM —---TO PAGE & KILOMETERS
SCHEDULE NO:
LABOUR & TRANSPORT TOTAL
ARTISAN'S NAME: SCHEDULE AND NON-SCHEDULE ITEMS TOTAL
TOTAL
COMPLETION DATE: VAT
- — GRAND TOTAL
REMARKS

3. THIS PORTION MUST BE GCOMPLETED BY THE COMPLAINANT/DESIGNATED OFFICER OF THE CLIENT DEPARTMENT

| CERTIFY THAT | PERSONALLY CHECKED AND AM SATISFIED THAT THE WORK HAS BEEN EXECUTED SATISFACTORILY. | HAVE

RECEIVED THE SCRAP MATERIAL. (HPWEVER, | DO NOT CERTIFY THE TECHNICAL CORRECTNESS)

OFFICE STAMP

DATE:

NAME: TELEPHONE NUMBER:
DESIGNATION: SIGNATURE:
| RETAIN COPY FOR AUDIT PURPOSES |

4.1 | FOR DEPARTEMENTAL USE
State

Hire

Inspection

Telephonic confirmation by:
Number:

4.2 | FOR DEPARTEMENTAL USE
The work has been done

Signature:
Name:
Designation:
Date:




Definition of Core Areas Application to this Contract

1 area included and circumference by the following form the Core Area
Calculation to be made from the Main core town to a maximum of 500 kilometres

in scheduled and non-scheduled

AREA: DE AAR: BORDERED BY AND
INCLUDING:

Britstown,
Vosburg,
Carnarvon,
Calvinia,
\Loeriesfontein,
Williston,
Hanover,
Prieska,
Sutherland,

\Fraserburg,
Colesberg,
Noupoort,
Richmond,

Phillipstown,
Petrusville,

Strydenburg,
Victoria West,
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SCHEDULE E

HEALTH AND SAFETY SPECIFICATION

Health and Safety Specification
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OCCUPATIONAL HEALTH

AND

SAFETY ACT

AND

REGULATIONS

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION

TABLE OF CONTENTS Pages
1. Introduction and Background 5
1.1 Background to the Pre-Construction Health and Safety
Specification 6
1.2 Purpose of the Pre-Construction Health and Safety
Specification 6
1.3 Implementation of the Pre-Construction
Health and Safety Specification 6
2. Pre-Construction Health and Safety Specification 6
2.1 Scope 6
2.2 Contractual Issues 6
2.3 SHE Standards and Procedures 7
2.4 Interpretation 7
2.4.1 Application 7
2.4.2 Definitions 7
2.5 Minimum Administrative Requirements 7
2.5.1 Notification of Intention to Commence Construction
Work 7
2.5.2 Assignment of Contractor’s Responsible Persons to
Supervise Health and Safety on Site 8
2.5.3 Competency of Contractor’s Responsible Persons 8
2.5.4 Compensation of Occupational injuries and Diseases
Act (COIDA), Act 130 of 1993. 8
2.5.5 Occupational Health and Safety Policy 9
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2.6

2.5.6 Health and Safety Organogram
2.5.7 Preliminary Hazard Identification and Risk Analysis
And Progress Hazard Identification and Risk Analysis
2.5.8 Health and Safety Representative(s).
2.5.9 Health and Safety Committee(s)
2.5.10 Health and Safety Training
2.5.10.1  Induction

2.5.1 Awareness
2.5.1

0.2
0.3 Competency

5.
5.
2.5.11 General Record Keeping

2.5.12 Health & Safety Audits, Monitoring and Reporting
2.5.13Emergency Procedures

2.5.14 First Aid Box and First Aid Equipment

2.5.15 Accident / Incident Reporting and Investigation
2.5.16 Hazards and Potential Situations

2.5.17 Personal Protective Equipment and Clothing
2.5.18 Occupational Health and Safety Signage

2.5.19 Permits

Physical Requirements

2.6.1 Demolition Work

2.6.2 Excavations, Shoring, Dewatering or Drainage
2.6.3 Edge Protection

2.6.4 Explosives and Blasting

2.6.5 Stacking of Materials

2.6.6 Speed Restrictions and Protection

2.6.7 Hazardous Chemical Substances (HCS)

2.6.8 Asbestos
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12
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13
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2.7

2.8

Plant and Machinery

2.7.1

2.7.2

2.7.3

2.7.4

2.7.5

2.7.6

2.7.7

2.7.8

2.7.9

2.7.10

2.7.11

2.7.12

2.7.13

2.7.14

Construction Plant

Vessels under Pressure

Fire Extinguishers and Fire Fighting Equipment
Hired Plant and Machinery

Scaffolding / Working on Heights

Form Work and Support Work for Structures
Lifting Machine and Tackle

Ladders and Ladder work

General Machinery

Portable Electrical Tools / Explosive Power Tools
High Voltage Electrical EqQuipment

Public Health and Safety

Night Work

Transportation of Workers

Occupation Health and Environmental Management

2.8.1 Occupational Hygiene

2.8.2 Environmental Management
2.8.3  Welfare facilities

2.8.4  Alcohol and other drugs
ANNEXURE A

Task Completion Form

ANNEXURE B

Principal Contractor’s Responsible Persons

ANNEXURE C

Other Requirements
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1.1

6.

ANNEXURE D 30

Initial Hazard Identification and Risk Assessment

INTRODUCTION AND BACKGROUND

Background to the Pre-Construction Health and Safety
Specification

1)

2)

3)

4)

The Construction Regulations of February 2014 in terms of
Regulation 5(1) (b) places the onus on the Client to prepare a Pre-
Construction Health and Safety Specification, highlighting all risks
not successfully eliminated during design. Section 37.2 of the Act,
Act 85 of 1993 requires the Department of Works as an Employer to
enter into a written agreement with the Contractor (Mandatory) as
far as arrangements and procedures are concerned to ensure that
the Contractor complies with the requirements of the Act, Act 85 of

1993 and all its Regulations.

This document serves to address all the above mentioned
requirements and by submission of his/her tender the Contractor
undertakes to abide with the conditions as stipulated by the
Department of Works hereinafter referred to as the Client
throughout this document.

This documentation will give the Client or its duly appointed
representative the required information to be able to evaluate the
Contractors competency and resources as is required by Regulation
5(1)(h) of the Construction Regulations of February 2014 and to
determine his/her suitability to perform such work in a safe and
healthy manner.

When submitting his/her tender the Contractor must supply the
Client with the following:

4.1 A detailed Site Safety Plan indicating how the contractor will

manage all Safety, Health and Environmental aspects whilst
working on the Clients premises or on premises under his/her
control, which must be based on the contents of this document
as is required by Regulation 7(1)(a) of the Construction
Regulations of February 2014.

4.2 A Cost breakdown of funds being allocated to make adequate

provisions for Safety, Health and Environmental requirements as
is required by Regulation 5 (1)(g) of the Construction
Regulations of February 2014.
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1.2

1.3

2.1

2.2

2.2.1

5) No approval or acceptance of any document required by this
specification shall be construed by the Contractor as an absolvent of
the Contractor from achieving the required level of performance and
compliance with legal requirements whatsoever.

6) The Contractor is an employerin his/her own right and therefore must assume all
the responsibilities as required from any legal obligation imposed on him or

her.

Purpose of the Pre-Construction Health and Safety Specification

To assist in achieving compliance with the Occupational Health and Safety
Act 85/1993 and the now promulgated Construction Regulations of
February 2014 in order to reduce incidents and injuries.

The Pre-Construction Safety, Health and Environmental Specification sets
out the requirements to be followed by the Principal Contractor and other
Contractors so that the Health and Safety of all persons potentially at risk
and the potential risk to the environment may receive the same priority as
other facets of the project such as Scope, Time, Cost and Quality.

Implementation of the Pre-Construction Health and Safety

Specification

This specification forms an integral part of the contract, and the
Contractor is required to use it at pre-tender phase when drawing up
his/her project-specific Construction Phase Health and Safety Plan as
indicated above. The Principal Contractor shall forward a copy of this
specification to all Sub-Contractors at their bidding stage so that they can
in turn prepare Health and Safety Plans relating to their operations.

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION
SCOPE

This Specification covers the requirements for eliminating and mitigating
incidents and injuries on the particular project.

The scope also addresses legal compliance, hazard identification and risk
assessment, risk control, and promoting a Health and Safety culture
amongst those working on the project. The specification also makes
provision for the protection of those persons other than employees.

Contractual Issues

Due to fact that this document is based on legislative requirements the
Client requires that all Contractors comply with the requirements of this
document and all other relevant legislative requirements not covered by

this document.

Page 53



2.2.2

2.2.3

2.2.4

2.3

2.3.1

2.3.2

2.3.4

The Client or its duly appointed representative reserves the right to stop
any contractor from working whenever Safety, Health or Environmental
requirements are being violated. Any resultant costs of such work
stoppages will be for the Contractors account.

The requirements as specified by the Client in this document must not be
deemed to be exhaustive and the Client reserves the right to make
changes as and if the Client deems fit.

The Client will not entertain any claim of any nature whatsoever which has
come about as result of costs incurred or delays being experienced due to
the Contractor not complying with the requirements of this document or
any other applicable legislative requirements imposed on the Contractor.

Safety, Health and Environmental Standards and Procedures

The Contractor will ensure that all work performed by him/her is executed
in accordance with work procedures which comply with accepted safety
practices and applicable safety, health and Environmental legislation.

Procedures as indicated above may be the Contractors own procedures on
condition that they comply with the conditions as stipulated above.

Where procedures have been specified by this Client in the contents of this

document such procedures must be adhered to unless otherwise agreed to with the
Client or it's duly appointed representative.

2.4

2.4.1

2.4.2

2.5

2.5.1

Interpretations
APPLICATION

This specification is a compliance document drawn up in terms of South
African legislation and is therefore binding. It must be read in conjunction
with relevant legislation as noted previously.

DEFINITIONS

1) The definitions as listed in the Occupational Health and Safety Act
85/1993 and Construction Regulations of February 2014 shall apply

unless otherwise stipulated.
2) Any reference to “The Contractor” includes — the Principal and Sub

- Contractor unless otherwise stipulated.

Minimum Administrative Requirements

Notification of Intention to Commence Construction Work

1) The Contractor shall notify the Provincial Director of the Department
of Labour in writing before construction work commences if required
in the format of Annexure 2. A copy of this notification must be
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2.5.3

forwarded to the Client prior to the commencement of Construction
work.

2)  Copies of such notification can be obtained from any Department of
Labour Office.

2.5.2 Assignment of Contractor’s Responsible Persons to Supervise Health and
Safety on Site.

1) The
Contractor shall submit in the format of Annexure B, proof of all
supervisory as well as any other relevant appointments as is
required by the OHS Act and the Construction Regulations.

2) It is acknowledged that the Contractor may need to allocate_more than one
appointment to certain staff members. This ractice may only take place if
Safety, Health and Environmental Standards would not be negatively affected.

3) Should the Client or its representative deem such practice as having a negative effect
on Safety. Health and Environmental Standards. then alternative arrangements

will have to be made.

3 It is a
specific requirement for this project that a competent Health
and Safety Officer be appointed for the project on a full time
basis for the duration of the Project.

Competency of Contractor’s Appointed Competent Persons

1) Contractors’ competent persons for the various risk management portfolios shall

fulfill the criteria as stipulated under the definition of “Competent Person” in
accordance with the Construction Regulations of February 2014 and the

Occupational Health and Safety Act, Act 85 of 1993.

2) The Client reserves the right to require levels of Competency. which exceeds the

requirements as stipulated by the Act and or Construction Regulations.

3) In the event of the Client requiring additional levels of Competency. alternative
arrangements will have to be made.

2.5.4 Compensation of Occupational Injuries and Diseases Act, Act 130 of 1993
(COID ACT)

1) The Contractor warrants that his and all his workmen are fully covered in terms ofthe
COID, Act 130 of 1993 and that such cover shall remain in force for the duration of
his contractual relationship with the Client or whilst working on the Clients premises
or premises under the Clients control.

2)  The Contractor will supply proof of such insurance cover to the Client with his/her
tender submission.

3)  The Contractor undertakes to ensure that all Sub-Contractors appointed by him/her will
be fully covered in terms of the COID Act, Act 130 of 1993 and that such cover shall
remain in force for the duration of their contractual relationship with the Contractor
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The Contractor must also ensure that he has additional insurance cover that will
adequately make provisions for any losses and/or his employee’s acts and/or
omissions whilst working on the Clients premises or on premises under the client’s

control.
2.5.50ccupational Health and Safety Policy

The Contractor shall submit a Health and Safety Policy signed by the Chief Executive
Officer.

The Policy must outline objectives and how they will be achieved and implemented by
the Company / Contractor.

A copy of such policy must be included in the Site Safety Plan and the Site Safety File.

2.5.6Health and Safety Organogram

The Contractor shall submit an Organogram, outlining the Health and Safety Site
Management Structure including the relevant appointments / competent persons.

In cases where appointments have not been made, the organogram shall reflect the
intended persons to be appointed to such positions.

The organogram shall be updated when there are any changes in the Site Management
Structure.

2.5.7Preliminary Hazard Identification and Risk Analysis and Progress Hazard
Identification and Risk Analysis

A Preliminary Hazard Identification and Risk Analysis was conducted and can be found
in the format of Annexure D. This Hazard Identification and Risk Analysis was
performed to make the Contractor aware of potential Hazards, which could be present
on the site and may not be comprehensive.

The Contractor shall cause a Hazard Identification and Risk Analysis exercise to be
performed by a Competent Person before commencement of construction work, and
the assessed risks shall form part of the Construction phase Health and Safety Plan
submitted for approval by the Client. The Risk Assessment must include:

A list of hazards identified as well as potentially hazardous tasks;

A documented risk assessment based on the list of hazards and tasks;

A set of safe working procedures to eliminate, reduce and/or control the risks assessed;
A monitoring and review procedure of the risks assessment as the risks change.

The Principal Contractor shall ensure that all Contractors are informed, instructed and
trained by a Competent Person/s regarding hazards, risks and related safe work
procedures before any work commences and thereafter at regular intervals as the risks
change and as new risks develop.

The Contractor shall be responsible for ensuring that all persons who could be
negatively affected by its operations are informed and trained according to the hazards
and risks and are conversant with the Safe Work Procedures, control measures and
other related rules (tool box talk strategy to be implemented and so on).
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Should the Client or its duly appointed Representative identify alternative hazardous
activities performed by the Contractor or its Sub-Contractors on site for which a Risk
Assessment was not performed then the contractor will be required to perform such an
exercise before continuing such work.

2.5.8 Health and Safety Representative(s)

The Contractors shall ensure that Health and Safety Representative(s) are appointed
under consultation and trained to carry out their functions.

The appointments must be in writing and the Health and Safety Representative shall
carry out regular inspections, keep records and report all findings to the Responsible
Person forthwith and at Health and Safety meetings.

2.5.9 Health and Safety Committees

The Principal Contractor shall ensure that project Health, Safety and Environmental
meetings are held monthly or as deemed necessary by the project requirements.

Minutes must be kept on record and filled in the Site Health and Safety File.
Meetings must be organized and chaired by the Principal Contractors’ Responsible

Person.

2.5.10 Health and Safety Training

2.5.10.1 Induction

1)  The Principal Contractor shall ensure that all site personnel undergo a site-
specific Health and Safety Induction Training Session before starting
work. A record of attendance shall be kept in the Health and Safety file. A
suitable venue must be supplied to provide this training.

2)  All visitors to the site must also be subjected to site-specific induction
training highlighting items such as steps to follow in the event of an
emergency, restricted areas and so on.

2.5.10.2 Awareness

The Principal Contractor shall ensure that, on site, periodic toolbox talks take place
daily. These talks should deal with risks relevant to the construction work at
hand. A record of attendance shall be kept in the Health and Safety File. All
Contractors have to comply with these minimum requirements.

2.5.10.3 Competency

1)  All competent persons shall have the knowledge, experience, training, and
qualifications specific to the work they have been appointed to supervise,

control, and carry out.

2) The abovementioned competency requirements will be assessed on a
regular basis by the Client, by means of Audits, Progress Meetings, and
any other means deemed fit by the Client.

3) The Principal Contractor is responsible to ensure that competent Contractors
are appointed to carry out construction work and records should be kept of

criteria used to determine competency.
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4) The Client reserves the right to require competencies which may exceed
the Contractors standards in which case alternative arrangements will have
to be made to meet the Clients requirements.

2.5.11 General Record Keeping

The Contractors shall keep and maintain Health and Safety records to demonstrate
compliance with this Specification, with the OHS Act 85/1993; and with the

Construction Regulations of February 2014.

The Contractor shall ensure that all records of incidents/accidents, training,
inspections, audits, and so on are kept in a Health and Safety file held in the Site

Office.

The Principal Contractor must ensure that every Contractor opens his/her own Health
and Safety file, maintains the file and makes it available on request by any duly

authorized person.

2.5.12 Health and Safety Audits, Monitoring and Reporting

The Client shall conduct monthly Health and Safety audits of the work operations
including a full audit of physical site activities as well as an audit of the administration

of Health and Safety.

The Principal contractor is obligated to conduct similar audits on all Contractors
appointed by him/her.

Detailed reports of the audit findings and resultant corrective measures shall be reported
on at all levels of project management meetings/forums.

Copies of the Clients audit reports will be forwarded to the Contractor and must be kept
in the Site Health and Safety File.

The Principal Contractor must audit the activities and administration of all appointed
Sub-Contractors, forward a copy to the Client or its representative within seven days
of completion of the audit and file a copy on the Site Safety File.

25.13 Emergency Procedures/Plans

The Principal Contractor shall submit a detailed Emergency Procedure/Plan for
approval by the Client prior to commencement of work on site. The procedure shall
detail the response plan/s including the following key elements:

List of key competent personnel;
Details of emergency setrvices;
Actions or steps to be taken in the event of the specific types of emergencies;

Information on hazardous material/situations.

Emergency Procedures/Plans shall include, but shall not be limited to, fire, spills, use of
hazardous substances, bomb threats, major incidents/accidents major and minor and

any other anticipated emergencies.

The Principal Contractor shall advice the Client in writing forthwith, of any
emergencies, together with a record of action taken. A contact list of all service
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providers (Fire Department, Ambulance, Police, Medical and Hospital, etc) must be
maintained and be available to site personnel.

Emergency procedures/Plans must be developed by a competent person such as a
Safety, Health and Environmental Officer or in the absence of a Safety, Health and
Environmental Officer by the Construction Work Supervisor.

Emergency Procedures/Plans must form part of the Agenda of monthly safety meetings
as the Procedures/Plans would have to be revisited on a continuous basis due to the
changing environment on construction sites.

2.5.14 First Aid Boxes and First Aid Equipment

All Contractors shall appoint in writing First Aider(s) in terms of legislative
requirements.

The appointed First Aider(s) must be sent for accredited first aid training should they
not have received such training prior to commencement of work on site.

Valid certificates to be kept on site in the Site Safety File.

The Principal Contractor shall provide an on-site First Aid Station with first aid
facilities, where required, including first aid boxes adequately stocked at all times.

All Contractors with more than 5 employees shall supply their own first aid box

In the event of hazards chemical substances being present on site, first aiders must be
trained to address any incidents of accidental exposure and their first aid kits stocked

accordingly

2.5.15 Accident / Incident Reporting and Investigation
Injuries are to be categorized into the following categories:

1) first aid;
2) medical;
3) disabling; and
4) Fatal injuries.

All Contractors have to report on the 4 categories of injuries to the Principal
Contractor as soon as is reasonably practicable.

The Principal Contractor must stipulate in his/her construction phase Health and Safety
plan how he/she will handle each of these categories.

When reporting injuries to the Client, these categories shall be used.

All injuries will be investigated by the Principal Contractors or his/her Competent
Person, with a report being forwarded to the Client forthwith.

The Principal Contractor must report all injuries to the Client in the form of a detailed
injury report at least monthly.

All incidents taking place in terms of Section 24 of the Act must be reported in the
prescribed period and manner to the Department of Labour.
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Copies of Section 24 reports, including WCL 1 & 2 forms must be forwarded to the
Client immediately after completion.

2.5.16 Hazards and Potential Situations

The Principal Contractor shall immediately notify other Contractors as well as the
Client of any hazardous or potentially hazardous situations that may arise during

performance of construction activities.

Should a hazardous situation require work stoppages the work must be stopped and
corrective steps taken such as written Safe Work Procedures and issuing of Personal

Protective Equipment.
2.5.17 Personal Protective Equipment (PPE) and Clothing

The Contractor shall ensure that all workers are issued and wear Hard Hats, Safety
Boots/Shoes and Overalls.

The Contractor and all Contractors shall make provision and keep adequate quantities
of SABS approved PPE on site at all times.

The Contractor shall clearly outline procedures to be taken when PPE or Clothing is:

° Lost or stolen;
e  Worn out or damaged.

The above procedure applies to Contractors and their Sub-Contractors.

The Contractor must ensure that no person enters the Site without the required Personal
Protective Equipment.

Visitors to the Site must be provided with the required PPE such as Hard Hats,
Earmuffs and Eye Protection.

Records of all PPE issued to staff must be kept on site in the Site Safety File.

Employees are to be made conversant with the purpose of PPE and where and when it
is required to be used by the employee.

Safety belts are not to be allowed on site due to its associated potential of injury to the
user; only double lanyard safety harnesses are permitted.

Suitable eye protection must at all times be womn by the worker when performing
grinding, chipping, chasing and other associated activities.

In the event that onlookers may be struck by flying objects as a result of work being
performed, suitable screens must be erected.

Any person performing welding or brazing work will wear suitable eye protection,
gloves, aprons, and spats. Suitable screens are to be provided to protect onlookers
from the harmful rays associated with such activities.

Where employees are required to work with corrosive liquids, suitable eye protection,
gloves and acid resistant overalls must be provided.

Ear protection must be worn in designated noise zone (in excess of 85dB)
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Suitable respirators must be provided to all employees and visitors required working in
or entering areas where toxic vapors could be present.

All staff working in an elevated position (2m or higher) or where the potential exists
that such person may fall must be provided with a suitably secured safety harness.

Any person refusing to wear personal Protective Equipment must be instructed to wear
such equipment and in the event of such person refusing to wear such equipment
he/she must be removed from the premises.

2.5.18 Occupational Health and Safety OHS Signage

The Contractor shall provide adequate on-site OHS signage including but not limited
to: “no unauthorized entry”, “report to site office”, “site office”, “beware of overhead

work”, “hard hat area”.

Signage shall be posted up at all entrances to the site as well as on site in strategic
locations e.g. access routes, stairways, entrances to structures and . buildings,

scaffolding, and other potential risk areas/operations.

In the event where work is being performed on a premises displaying signage such as
no-parking, speed limits and so on, the Contractor will abide by the requirements of

such signage except if otherwise instructed.

2.5.19 Permits

The Contractor shall draft and implement where required permits which may include
the following:

Use of Explosives and Blasting;

Work for which a fall prevention plan is required;
Use of cradles, and

Electrical work

e Hot works
The Contractor will ensure that where permits are required that it is used and adhered

to.

2.6 Physical Requirements

2.6.1Demolition Work

Prior to any demolition work being carried out, the Principal Contractor shall submit a
safe working procedure and a detailed engineering survey for approval by the Client.

Such Safe Work Procedures’ must where possible be submitted with the Site SHE
Plan

Acceptance will then be issued to the Principal Contractor to proceed with the
demolition work.

The Principal Contractor shall ensure that demolition work complies with the
Construction Regulations of February 2014.

In the event where a structure identified for demolition includes substances such as lead
or asbestos it must be performed within the requirements of the applicable legislative.

2.6.2 Excavations, Shoring, Dewatering or Drainage
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All excavation work must be performed under the supervision of a Competent Person
as specified in Annexure B of this document and the Construction Regulations of July

2003.

Adequate Shoring and Bracing must be provided where required to ensure that the
health and safety of the employees working in such excavations are not put at risk.

Adequate provisions must be made to ensure that water is drained from excavations
which may enter such excavations as a result of seepage or rain.

All excavation made by the Contractor must be clearly demarcated and protected to
prevent accidental access.

Barricading tape may only be used to make solid barricading more visible and may not
be used as a means of barricading.

In addition to the abovementioned the requirements of Regulation 11 of the
Construction Regulations of July 2003 must be adhered to.

2.6.3 Edge Protection.

All open edges posing the risk of resulting in injuries or damage to equipment must be
adequately guarded fenced or barricaded or other similar suitable means used to

prevent injuries or damage to equipment.

Barricading tape is not deemed to be suitable and may only be used in addition to other
suitable means as indicated above.

2.6.4 Explosives and Blasting

All explosives must be transported or stored according to the requirements of SANS
0228.

Written approval must be obtained from the Chief Inspector Occupational, Health and
Safety prior to any blasting activities taking place.

A copy of such permission from the Chief Inspector Occupational, Health and Safety
must be supplied to the client prior to Blasting.

Prior to blasting a siren must be sounded, warning flags posted and guards placed at
strategic locations points to prevent accidental entry to the blasting area.

2.6.5 Stacking of Materials

Stacking and storage of materials must be performed under the Supervision of a
Competent Person whom has been appointed in writing as required by Annexure B.

Storage areas must be designated, kept neat and under control. In addition to the
abovementioned the requirements of General Safety Regulations as promulgated by
Government Notice No R1031 dated 30 May 1986 as amended must be complied

with.

In the event that unauthorized persons may enter an area where materials are stacked
such area must be barricaded off to prevent access to such area.

2.6.6 Speed Restrictions and Protections
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Unless otherwise stipulated the speed limit on site to be adhered to is 10 Km/h.

Vehicle movement routes on site must be clearly indicated where applicable.

Signage to ensure the safe movement of vehicles on site as well as to ensure the health
and safety of all employees and visitors on site must be displayed in strategic

locations.
2.6.7Hazardous Chemical Substances (HCS)

All employees required to use Hazardous Chemical Substances or products containing
Hazardous Chemical Substances must be adequately and comprehensively trained
with regard to the requirements of the Hazardous Chemical Substances Regulations as
amended in Government Gazette No 25130 of June 2003, the potential sources of
exposure and the potential risks to their health caused by exposure.

In addition to the abovementioned, Material Safety Data Sheets must be kept on site
for all materials, which may contain hazardous chemical substances.

2.6.8 Asbestos

Asbestos work may only be performed subject to prior notification of the Provincial
Director, Occupational Health and Safety, Department of Labour, in writing.

Proof of such notification must be supplied to the Client prior to work proceeding.

All asbestos work shall be carried out as per the Asbestos Regulations by an approved
Asbestos Contractor.

All employees must be informed and receive training on aspects such as the contents
and scope of the Asbestos Regulations as published in Government Gazette 23108 of
February 2002, the potential risks of exposure to asbestos, precautionary measures
employees have to take and all other requirements deemed necessary to provide a safe
and healthy environment for all employees as specified by the Asbestos Regulations as

indicated above.

All asbestos will be removed from site by an approved asbestos contractor to an
approved asbestos dump site.

2.7 Plant and Machinery

2.7.1Construction Plant

All Construction Plant must comply with and be used in conjunction with the
requirements of Section 23 of the Construction Regulations and in specific that all
records of inspections rendering such plant safe must be kept on site.

Operators will be competent and trained and copies of training certificates shall

be placed on the health and safety file on site.
Operators shall be in possession of medical certificate declaring that they are

physically and psychologically fit to operate such construction vehicle and plant and

copy of medical certificate shall be on the file.
Original operating and medical certificates shall be kept by the operators and

shall be on site in-possession of the operators at all times.

2.7.2 Vessels under Pressure (VUP)
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The Principal Contractor and all relevant Contractors shall comply with the Vessels
under Pressure Regulations, including:

Providing competency and awareness training to the operators;

Providing PPE or clothing;
Inspecting equipment regularly and keeping records of inspections;

Providing appropriate firefighting equipment.
2.7.3Fire Extinguishers and Fire Fighting Equipment

The Principal Contractor and Sub Contractors shall provide or ensure adequate
provision of regularly serviced firefighting equipment located at strategic points on
site, specific to the classes of fire likely to occur.

The appropriate notices and signs must be posted up as required.

Contractors may not utilize fire protection equipment belonging to the client without
prior consent.

2.7.4Hired Plant and Machinery

The Contractor shall ensure that any hired plant and machinery used on site is safe for
use.

The requirements as stipulated by the OHS Act 85/1993 and Construction Regulations
of February 2014 shall apply.

The Principal Contractor shall ensure that operators hired with machinery are
competent and that certificates are kept on site in the Site Health and Safety File. All
relevant Contractors must ensure the same.

2.7.5 Scaffolding / Working at Heights

Working at heights includes any work that takes place in an elevated position in excess
of 2m.

The Contractor must submit a risk-specific fall prevention plan and include a rescue
plan in accordance with the Construction Regulations of February 2014 before this

work is undertaken.

The fall prevention plan must be approved by the Client before work may commence.

2.7.6 Formwork and Support Work for Structures

The Principal Contractor shall ensure that the provisions of Section 10 of the
Construction Regulations of February 2014 are adhered to.

These provisions must include but not be limited to ensuring that all equipment used is
examined for suitability before use; that all Formwork and Support Work is inspected
by a competent person immediately before, during and after placement of concrete or
any other imposed load and thereafter on a daily basis until the Formwork and Support

Work has been removed.

Records of all inspections must be kept in a register on site.

2.7.7Lifting Machines and Tackle
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The Contractor shall ensure that lifting machinery and tackle is inspected before use
and thereafter in accordance with the Driven Machinery Regulations and the

Construction Regulations (Section 20).

There must be a competent appointed lifting Machinery and Tackle Inspector on site
who must inspect the equipment daily or before use, taking into account that:

All lifting machinery and tackle has a safe working load clearly indicated;

Regular inspection and servicing is carried out;

Records are kept of inspections and of service certificates;

There is proper supervision in terms of guiding the loads that includes a trained
banksman to direct lifting operations and check lifting tackle;

The tower crane bases have been approved by an engineer;

The operators are competent as well as physically and psychologically fit to work and
be in possession of a medical certificate of fitness which must be available on site.

2.7.8 Ladders and Ladder Work

The Contractor shall ensure that all ladders are inspected at least monthly, are in a good
safe working order, are the correct height for the task, extend at least 1m above the
landing, fastened and secured, and at a safe angle.

Records of inspections must be kept in a register on site.

2.7.9 General Machinery

The Contractor shall ensure compliance with the Driven Machinery Regulations, which

include inspecting machinery regularly, appointing a competent person to inspect and
ensure maintenance, issuing PPE or clothing, and training those who use machinery.

2.7.10 Portable Electrical Tools and Explosive Powered Tools

The Contractor shall ensure that use and storage of all explosive powered tools and
portable electrical tools are in compliance with relevant legislation.

The Contractor shall ensure that all electrical tools, electrical distribution boards,
extension leads, and plugs are kept in a safe working order.

The Contractor shall apply the following:

A competent person undertakes routine inspections and records are kept.
Only authorized trained persons use the tools.

The safe working procedures apply.
Awareness training is carried out and compliance is enforced at all times.

PPE and clothing is provided and maintained.
A register indicating the issue and return of all explosive rounds is implemented and

maintained, and
That signs are posted up in the areas where explosive powered tools are being used.

2.7.11 High Voltage Electrical Equipment

1) All contractors must be made aware of the presence and location of High Voltage
Equipment such as underground cables and overhead lines, and that the necessary
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precautionary steps are taken where work has to be executed in the vicinity of such
equipment.

2) Precautionary measures such as Isolation and Lock-Out of electrical systems or the
use of electrically isolated tools must be used.

2.7.12 Public and Site Visitor Health and Safety

The Contractor shall ensure that every person working on or visiting the site, as well as
the public in general, shall be made aware of the dangers likely to arise from site
activities, including the precautions to be taken to avoid or minimize those dangers.

Appropriate Health and Safety Notices and signs shall be posted up, but shall not be the
only measure taken.

2.7.13 Night Work

The Contractors must ensure that adequate lighting is provided to allow for work to be
carried out safely.

2.7.14 Transportation of Workers
The Contractor and shall not:

Transport persons together with goods or tools unless there is an appropriate area or
section to store such goods.

Transport persons on the back of trucks except if a proper canopy (properly covering
the sides and top) has been provided with suitable seating areas.

Permit workers to stand or sit on the edge of the transporting vehicle.

Transport workers in LDV’s unless they are closed/covered and have the correct

number of seats for the passengers.

No driver will transport more than six people on the back of a 1 Ton LDV and more
than four passengers on the back of a /2 Ton LDV,

The driver of any LDV will not permit more than 2 passengers to occupy the cab of any
single cab LDV and 4 passengers of any double cab LDV.

All vehicles operated on the site will in all aspects comply with the requirements of the
Road Traffic Ordinance Act

Drivers of such vehicles will have a valid license for the code of vehicle being driven
by them.

No servicing of vehicles will be permitted on a Construction Site, which is occupied by
staff working for the Client.

Servicing or repairs of vehicles on site may only take place if such activities are
performed with the necessary procedures in place to prevent any harmful effects to the

environment.

All waste generated from servicing vehicles must be disposed off in accordance with
relevant Environmental legislation.

In the event where Earth Moving Equipment is present on site the following must be
adhered to:
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e Drivers of vehicles must be instructed to avoid parking behind earth moving
vehicles to ensure that their vehicles are visible to the operator of earth moving

vehicles.
e Right of way must be afforded to earth moving machinery at all times.
Vehicles must only be permitted to park where possible in designated areas

2.8 Occupational Health and Environmental Management.
2.8.10ccupational Hygiene

Exposure of workers to occupational health hazards and risks is very common in any
work environment, especially in construction.

Occupational exposure is a major problem and all Contractors must ensure that proper
health and hygiene measures are put in place to prevent exposure to these hazards.

Contractors must prevent inhalation, ingestion, absorption, and noise induction.

Site-specific health risks are tabled in Annexure D such as cement -dust, wood-dust,
noise and so on but is not limited to these items.

Water to be utilized for drinking purposes may only be drawn from taps designated for
drinking water purposes. Fire hydrants and fire hose reels may not be utilized for

drinking water purposes.

In the event where staff is required to be away from home due to the work they have to
perform on behalf of the Contractor, the Contractor will provide suitable clean dry and
hygienic accommodation, the cost thereof shall be borne by the Contractor.

Environmental Management

1

2)

3)

4)

5)

6)

The Contractor shall take all precautionary steps to prevent any pollution of the
Environment.

Any material, which may pose a harmful effect when disposed of by normal means,
must be disposed of in an appropriate manner to eliminate its harmful effect on the

environment after disposal.

The Contractor will ensure that adequate procedures are implemented and maintained
to ensure that all waste generated including asbestos waste is placed in suitable
receptacles and removed from the site promptly.

Plans to deal with spillages must be in place and maintained.
No waste materials liquid or solid may be disposed of in drains.

No burning of waste material may take place where such material being burned may
result in pollution of the air or give off toxic vapors which could be harmful to the

health of employees or any other person present on site.

Welfare Facilities
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1)

2)
3)
4)
5)

6)

7

1y

2)

3)

4)

5)

Contractors will supply sufficient toilets (1 toilet per 30 workers). Toilets will be so
positioned that it is in close proximity of the workers. If more toilets are required

contractors must make provision for this.

Showers (1 for every 15 workers).

Changing facilities.

Hand washing facilities, soap, toilet paper, and hand drying materials.
Waste bins must be strategically placed and emptied regularly.

Safe, clean storage areas must be provided for workers to store personal belongings and
personal protective equipment.

Workers must not be exposed to hazardous materials/substances while eating and must
be provided with sheltered eating areas.

2.8.4 Alcohol and other Drugs

No alcohol and other drugs will be allowed on site without the express permission of
the Principal Contractor.

No person may be under the influence of alcohol or any other drugs while on the
construction site.

Any person on prescription drugs must inform his/her Employer, who shall in turn
report this to the Principal Contractor forthwith.

Any person suffering from any illness/condition that may have a negative effect on
his/her safety performance must report this to his/her Employer, who in turn must
report this to the Principal Contractor forthwith.

Any person suspected of being under the influence of alcohol or other drugs must be
sent home immediately, to report back the next day for a preliminary inquiry. A full
disciplinary procedure must be followed by the Contractor concerned and a copy of
the disciplinary action must be forwarded to the Principal Contractor for his records.
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ANNEUXRE A

The Contractor must submit proof of compliance with Annexure A with the construction phase H&S plan
where applicable.

HSS Requirement OHSA Requirement Submission Date
Item No.

2.3.1 Notification of Intention to | Complete Annexure 2 Before commencement
Commence (Construction Regulations) | on site
Construction/Building
Work

2.3.2 Assignment of Responsible | All relevant appointments as Together with SHE Plan
Persons per OHS Act, Construction

Regs and Annexure B

233 Competence of Client Requirement & OHS | Together with SHE Plan
Responsible Persons Act

2.3.4 Compensation of Construction Reg and Client | Together with SHE Plan

Occupational Injuries and | Requirement
Diseases Act (COIDA) 130
of 1993

2.3.5 Occupational Health and OHS Act Together with SHE Plan
Safety Policy
2.3.6 Health and Safety Client Requirement Together with SHE Plan
Organogram
2.3.7 Initial Hazard Construction Regs. Together with SHE Plan
Identification and Risk
Assessment

ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS

ANNEXURE B

The Principal Contractor shall make the following appointments according to the initial risk assessment
or as deemed necessary: (further appointments could become necessary as the project progresses)

Appointment | OHSA Reference | Requirement abbreviated |
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A competent person to assist with the on-site

CEO Assignee Section 16(2)
H&S, overall responsibility — Contractor’s
i Responsible Person
Construction Manager | CR 8(1) A competent person(s) to supervise and be
responsible of Health & Safety related issues on
site. The person is appointed to assist the CEO
with his/her overall duties.
Construction Work CR &(7) A competent person(s) to supervise and be '
Supervisor responsible of Health & Safety related issues on |
site. The person is appointed to assist the CEO
with his/her overall duties.
Subordinate CR &(8) A competent person to assist with daily
Construction Work supervision of construction work. The person
Supervisors assists the Construction Work Supervisor.
Health and Safety CR 8(5) A competent Health and Safety officer in the
Officer control of all safety related aspects on site for
the duration of the repair phase of this project.
Health & Safety Section 17 A competent person(s) to inspect H&S in
reference to plant, machinery and Health &
Safety of persons in the workplace.
Health & Safety Section 19 A competent person(s) representing the
Committee Member(s) employer to assist with the onsite Health &
Safety matters.
Incident /Accident GAR 8 A competent person(s) to investigate
Investigator incidents/accidents on site and could be:
e The employer
e H&S Representative
e Designated person
e Members of the H&S Committee
Risk Assessment Co- CR9 A competent person(s) to co-ordinate all risk
ordinator assessments on behalf of the Principal
i Contractor. The same applies to Contractors. .
Fall Protection Plan Co- | CR 10 A competent person(s) to prepare & amend the '
ordinator fall protection plan.
First Aiders GSR 3 A qualified person(s) to address all on site first
aid cases.
Lifting Machine & DMR 18 A competent person(s) to inspect lifting
Equipment inspector machines, equipment & tackle.
Scaffolding Erector CR 16.1 A competent person(s) to erect scaffolding
Scaffolding Inspector CR 16.2 A competent person(s) to inspect scaffolding
before use and every time after bad weather etc.
| Temporary Works CR 12 A competent person(s) to inspect formwork &
support work
Excavation Inspector CR 13 A competent person(s) to inspect excavation
work and ensure that approved safe working
procedures, are followed at all times
Ladder Inspector GSR 13A A competent person(s) to inspect monthly and
ensure they are safe for use, keeping monthly
record
Stacking Supervisor CR 28 A competent person(s) to supervise all stacking
and storage operations
Demolition Supervisor | CR 14(1) A competent person(s) to supervise all
demolition work
Explosive Powered CR 21 A competent person(s) to inspect & clean the
Tools tool daily and controlling all operations thereof.
Inspector/Supervisor
Temporary Electrical CR 24 A competent person(s) to control all temporary
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Installations Supervisor | electrical installations.
Construction vehicles CR 23(1)(k) A competent person to inspect vehicles and
a " Mobile Plant plant on a daily basis prior to use and record
| Supervisor. such finding in register.
Fire-Fighting CR 29 A competent person(s) to inspect fire-fighting
Equipment Inspector equipment with required training certificate.

OTHER REQUIREMENTS

ANNEXURE C

The Principal Contractor shall comply but not be limited to the following requirements: report on these to
the Client at progress meetings or at least monthly whichever is sooner.

What When Output Accepted by ‘
Client & date

Induction training Every worker Attendance registers

before he/she starts |

work. ]
Awareness Training | At least weekly Attendance registers '
(Tool Box Talks) :
Health & Safety Monthly Report covering: ]
Reports o Incidents/accidents and

investigations

e Non conformances by
employees & External
H&S audit reports

| Emergency Ongoing evaluation | Table procedure in writing as
procedures of procedure well as tel. Numbers
Risk assessment Continuous Documented risk assessment
Safe work Drawn up before Documented set of safe work
procedures workers are procedures (method statements)
exposed to new updated and signed off.
risks

General Inspections | Weekly & daily Report OHS Act compliance:
e Scaffolding

e Excavations

e Formwork & support
work

| e Explosive tools
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[ General Inspections | Monthly e Firefighting equipment

e Portable electrical
equipment

e Ladders

e Lifting equipment/slings

What When Output Accepted by
Client & date

List of contractors List to be updated | Table list, number of workers

weekly and Company tel. Numbers
Workman’s Ongoing Table a list of Contractors’
Compensation Workman’s Compensation proof

of good standing

Construction site Ongoing Table a report of all signed up
rules & Section 37.2 Mandatory’s
Mandatory
Agreement al
ANNEXURE D

Project/site Specific Requirements

The following is a list of activities and consid
and for which the Risk Assessment, Standard

measures and Method Statements
(Where necessary) have to be developed by the Principal Contractor.

Demolition work

Creating openings in walls

Preparation of paint surfaces

Painting of walls

Working with cement products

Dust

Metal/Steel work

Exposure to noise

Establishment of site office

Locating of existing services

Loading and offloading of trucks
Aggregate/sand and other material delivery
Protection against dehydration and heat exhaustion
Manual and mechanical handling

Lifting and lowering operations.

Use of Potable electrical Equipment

° Angle grinder

° Electric Drilling Machine

° Skill Saw
Use and storage of flammable liquids and other Hazardous substances
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e Site works
¢ Excavations
» Electrical installation work
e Mechanical works
e Working in the vicinity of the public, inmates (prisoners) and staff of the client
e Working at heights
e Working with construction machinery and plant
e Persons working in close vicinity of construction machinery and plant.
e Working with asbestos products i.e. gutters, down pipes, insulation etc.
e Hot works i.e. welding, flame cutting etc.
NOTE:

The above list is by no means exhaustive and should not be limited to these activities bit must cover
all activities that forms part of the said construction work. Each activity must be split down to
individual tasks and all associated hazards identified and listed in the risk assessment. This ensures
that the critical tasks and subsequent critical hazards are not missed.

NB:-
Although some of the work related to health and safety work is mentioned /noted in certain

measured items in the bill of quantities it is still the contractor’s responsibility to allow in his
Bid price for all work related to health and safety and the requirements as per this Health and

Safety Spec
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EPWP IMPLEMENTATION FRAMEWORK ON NDPWI PROJECTS

Kuruman and Surrounding Area: MAINTENANCE & REPAIRS OF GENERAL BUILDING WORKS 24
Term Contract

In order to make tender / contract documents fully EPWP compliant (labour-intensive
construction projects) the following clauses and / or additions need to be included in the

documentation:

1. Tender Document Cover
The following EPWP Logo to be included on the bottom of the front cover

1] &
/~L ' =
"/,;) . .. ‘Qt

EXPANDED PUBLIC WORKS PROGRAMME
CONTRIBUTING TO A NATION AT WORK

2. Tender Notice and Invitation to Tender

The following must be included in the notice and invitation to tender (for Contract Documentation
for the Works):

"Only tenderers who employ staff which satisfy EPWP requirements are eligible to submit
tenders.”

3. Contract Data
The following must be included in the contract data in the contract with the Employer:

Linkage of payment for labour-intensive component of works to submission of
project data

The Contractor's payment invoices shall be accompanied by labour information for the
corresponding period in a format specified by the employer. If the contractors chooses to
delay submitting payment invoices, labour returns shall still be submitted as per frequency
and timeframe stipulated by the Employer. The contractor’s invoices shall not be paid until
all pending labour information has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at Www.epwp.gov.za),
Expanded Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice , shall apply to
works described in the scope of work as being labour intensive and which are undertaken

by unskilled or semi-skilled workers.

4. Bill of Quantities
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* Due to the nature of the works involved, this type of project is feasible as a labour
Intensive project i.e. the construction activities will require skilled/unskilled labour.,

* Noted that only few items were identified to be implemented LI on the BOQ. The QS
is kindly requested to identify more activities that will be done LI in the BOQ.

* Below are some of the potential focus areas where employment creation can be
optimized. The following activities must be marked in the bill of quantities with the
letter (LI);

| LI Activities

All excavations works not exceeding 1.5 m
Masonry

Brickwork

Waterproofing ( requires skilled labour and semi-skilled labour)
Cleaning of roof

Carpentry and joinery (requires skilled and semi-skilled labour)
Plastering ( Internal and External)

Tilling

}jlumbing and Drainage & stormwater drainage

S

Paintwork
| Installation of Fencing
Landscaping
Sewer connections
Water connections
Paving to parking area
Fencing and installation of gate

SEREREN

6. Employment Targets

The contractor needs to provide a realistic estimate on the number of jobs that the project
has the potential to create throughout the project duration as the project will be
implemented using Labour Intensive Construction methods on elements where it is
economical and feasible for this construction method.

Estimated no of jobs to be created:

NYS Beneficiaries = N/A
Local Labour =2

7. Employment requirements
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Tenderers are advised that this contract will be subject to the Expanded Public Works
Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the following employment requirements of the
EPWP

60% women

55% youth aged between 18 and 35 years

2% people with disability

100% unskilled labour utilized must reside within the boundaries of the Municipality
ward where this contract is executed, with preference to the local community closest or
at the walking distance to the contract site. Wherever possible local skilled tradesmen
are to be employed on this contract with the view to maximize utilization of local

resources.

8. Employment of Community Liaison Officer (CLO)

8.1.  The Contractor shall allow for and pay any and all costs necessary for the engagement
of the services of a Community Liaison Officer (CLO) for the full duration of a project.

8.2. A CLO will be identified by the local structures (Project Steering Committee) of the
ward areas and appointed following a fair and transparent interviewing process, to be
conducted in the presence of local structures and the contractor representative, in
order to assist the Contractor in the procurement of any local labour, etc. required for

this project.

8.3.  The Contractor is to liaise with the CLO and afford him any assistance needed in
ensuring sound working relations with the local community.

8.4.  Key Responsibilities of the CLO are envisaged to include and not hecessary be limited
to:

a) Assisting local leadership in conducting skills and resources audit which
facilitates sourcing labour from within the ward or targeted areas for
employment, as required by contractor,

b)  Assisting in the procurement of materials from local resources, as required by
the contractor,

c)  Assisting the contractor by identifying areas of potential conflict and or threats
to the project or to stakeholders in the project and recommend appropriate
action to the contractor.

d) Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

e) Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

f) Establish and ensuring that efficient and open communication channels between
the contractor and the community are maintained



A4\

‘f}' Department: sl - T AR
WA A Public Works and Infrastructure -ﬂ@f’ ' EXPANDED PUBLIC WORKS PROGRAMMI
W Z¢¥ REPUBLIC OF SOUTH AFRICA S CONTRIBUTING TO A NATION AT WORK

g) Identifying and reporting to the Contractor regarding issues where
communication between stakeholders is necessary, recommend courses of
action and facilitate such communications

h)  Assisting the Contractor and the work force in the establishment of grievance
procedures and necessary recommendation to the Contractor regarding the
grievances and solution thereto.

i)  Attending to site meetings and project implementation meetings as required by
the Contractor and prepare periodic reports as may be required by the
Contractor from time to time.

j)  Attending to such other duties which are consistent with the functions of a CLO,
as may be required by the Contractor from time to time.

9. EPWP Branding

9.1. Signboard

EPWP Programme at the project level shall always be promoted through the projects
signage board that embrace EPWP logo at the bottom, correct measurement for this
signage board will be provided by the project leader during the site handing over

meeting.

The Contractor is responsible for ensuring that the project board remains neatly and
safely erected for the full duration including the maintenance period, after which the
project board and posts are to be dismantled and handed to the client in good order

9.2. Personal Protective Equipment (PPE)

All local labourers including contractor & sub-contractors’ shall be provided with EPWP
branded Personal Protective Equipment (PPE), as per the branding specifications.

Overalls to be orange in colour as per EPWP Corporate image and requirements
(Annexure E). Branding to be done in full colour. Specification with the exception of
Correctional Services contracts where the participants top and bottom would be green.

10. Reporting

The Contractor’s payment invoice shall be accompanied by labour information for the
corresponding period in an EPWP reporting format (Annexure B). The completed EPWP
reporting template should be accompanied by the following supporting documents:

. Contract of employment ( Individual and/or Entity) - once-off
Certified South African ID copy ( certification date not older than 3 months)-
once-off

o Attendance register of participants- periodically

) Proof of payment of participants- periodically

. Schedule of payment for SMMEs- periodically (N/A)
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The Consultant shall, before certifying a contractor’s payment certificate, ensure that
contractor has submitted labour information in a format and timeframe specified by

the employer.

If the information submitted by the contractor is inadequate the consultant shall not
submit the payment certificate to the employer for payment. If the contractor chooses
to delay submitting payment invoices, labour information shall still be submitted as per
frequency and timeframe stipulated by the Employer. The contractors invoice shall not
be paid until all pending labour information has been submitted.

12.02 PROVISION OF EPWP DESIGNED OVERALLS, HARD HATS TO YOUTH

WORKERS (NYS) AS WELL AS ONE PAIR OF SAFETY BOOTS.

12.02.01 PPE for local labour: Supply 4 x Overalls, 4 x Hardhats, 4 x Safety Gloves and
4 x Pair of Safety Boots

R Unit: PC .Sum

Youth worker overalls should be orange (top and bottom) as per EPWP branding
specification with the exception of Correctional Services contracts where the
overalls should be blue (top and bottom). Hard hats should be orange and
branded as per the EPWP branding specification which shall be provided to the

Contractor.



Site Information — GCC: PG-03.1 (EC)

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

PG-03.1 (EC) SITE INFORMATION - (GCC (2010) 2"d EDITION: 2010)

" Proiect title: MAINTENANCE & REPAIRS OF GENERAL BUILDING WORKS FOR DE AAR ‘
, ) : AND SUROUNDING AREA (24 MONTHS).
‘ Tender no: ID no. 178630 I Reference no: 19/2/4/2/2/2022-2024 ‘

C4 Site Information

Describe nature of ground, surface conditions, water table as visible in test holes, and other
indisputable facts that may affect construction. Provide available data and information.

AREA: DE AAR: BORDERED BY AND INCLUDING:

Britstown,
Vosburg,
Carnarvon,
Calvinia,
Loeriesfontein,
Williston,
Hanover,
Prieska,
Sutherland,
Fraserburg,
Colesberg,
Noupoort,
Richmond,
Phillipstown,
Petrusville,
Strydenburg,

Victoria West,

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 of 1

\LvorQS “Tender” or “Tenderer”. !



