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DPWI Scam Alert!

The Department of Public Works and Infrastructure (DPWI) would like to
once again warn members of the public and service providers about a
scam doing rounds using personal details of DPWI| staff members to
scam the public.

Members of the public and those who are doing business with DPWI are
cautioned to be extra vigilant around this time of the lockdown, whereby
unscrupulous people use any available opportunity to scam them. .

If anyone receives such an invitation purporting to be from any staff
member, please verify with DPWI| by calling the following officials;

Ms Wendy Khumalo
Telephone number: 053 8385359
Email: Wendy.Khumalo@dpw.gov.za

Ms Gail Aysen
Telephone number — 053 8385221
Email — Gail. Aysen@dpw.qgov.za

Please use below email address for SCM enquiries

KBYSCM.Enquiry@dpw.gov.za
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SERVICE PROVIDER DOCUMENT COMPLETION GUIDE: WHAT TO AVOID
AND/OR REMEMBER WHEN COMPLETING THESE TENDER DOCUMENTS.

1. PA-32INVITATION TO BID - the I bid price calculated.on the bill of quantities and/or
PA 30.1 MUST be transferred to the PA-32 form and completed at the bottom right corner.

2. DPW - 07 FORM OF OFFER AND ACCEPTANCE - the calculated on the
bill of quantities should be carried-over from the bill of quantities (BOQ) to DPW-07 in both
numerical and in words format. It should be noted that should there be a price difference
between numeric value offer and the offer in words, the offer in words shall prevail. (NB.
applicable to facilities and construction tenders)

3. PA - 11 BIDDERS DISCLOSURE - declare any related company interest (where you
have controlling interest) including those reflecting on the CSD report under each
director/member of your company (if, tick YES on point 2.3. Furnish the details on 2.3. 1).

4. PA-16 PREFERENCE POINTS CLAIM FORM - should be completed in full, bidders to
note that points will be allocated for specific goals as specified in the invitation to quote
and invitation to bid.

5.
For example using the table below, should you wish to claim for specific goals and maximise

on the preferential points you will need to indicate the specific goal claimed in PA16 page 09
of 11; if claiming under 80/20 then the last column should indicate the number of points claimed
i.e. 1. An EME or QSE which is at least 51% owned by historically disadvantage individuals =
10 (indicate the total points if they are being claimed)

NB Please indicate the points being claimed, should you fail to indicate you will not be
allocated the points and please submit the documentary proof to substantiate the claim as
indicated in the invitation to quote /tender.

Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
1. An EME or QSE which is at least 10 « 1D Copy
51% owned by historically
disadvantage individuals. e SANAS Accredited BBBEE

Certificate or sworn
affidavit where applicable

e Or
e (CSD Report

s Or

¢ CIPC (company registration)

Kimberley Regional Office: SCM
Effective Date: 2023/02/03
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Serial | Specific Goals Preference | Documentation to be 1
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
N Loca'te.zd Jnoa S.peClﬁC. . Loc_:al 2 e Office Municipal Rates
Municipality or District Municipality
. Statement
or Metro or Province area for work
to be done or services to be rendered e Or

in that area

e Permission To Occupy from
local chief in case of rural
areas (PTO)

e Or

¢ Lease Agreement

ORIGINAL BBBEE SWORN AFFIDAVIT - Ensure that the sworn affidavit is signed and
dated in the presence of the Commissioner of Oaths. The date of the deponent and the
commissioner must be the same date. CIPC sworn_affidavit are preferred but not

compulsory

-+ Bidders to note that the acceptable format for financial year end is as follows:

DD/MM/YYYY. If the day, month and year of financial year end are not indicated,

the sworn affidavit will be declared invalid and lead to non-allocation of
preference point.

BBBEE CERTIFICATE - must be issued by a SANAS accredited agency and all other
required certificates must be issued by the relevant accredited agency. Please verify that
the your certificate issuing providers are registered on SANAS to ensure your certificates
are accredited www.sanas.co.za under accredited organizations

PROCUREMENT COMPLIANCE FORMS - all procurement compliance form MUST be
fully completed and signed in ink.

ERRORS ON THE BOQ - Ensure correct and accurate carry-over of totals throughout
the BOQ

Please ensure that you completely fill in the document, where you are not sure kindly contact

this

office for assistance. Should you fail to submit a fully compliant document you may be

rendered administratively non-responsive thus disqualified from further evaluation.

Kimberley Regional Office: SCM
Effective Date: 2023/02/03



UPINGTON AND SURROUNDING AREAS:MAINTENANCE & REPAIRS OF KITCHEN EQUIPMENT, COLD & FREEZER
ROOMS: TERM CONTRACT FOR VARIOUS CLIENTS FOR 24 MONTHS

TENDER NUMBER: ID: 314 3459

CONTENTS OF DOCUMENT

THE TENDER

Must be returned together with the tender/bid submitted
Part 1: Tendering Procedures

» PA-04(EC)  Tender Notice and invitation to tender
» DPW-03 (EC) Tender Data

Part 2: Returnable Schedules/Documents

1. PA-09(EC) List of Returnable Schedules

2. Returnable Documents required for Tender Evaluation Purposes:

o PA-11 Declaration of Interest and Bidder’s Past Supply Chain Management Practices
o PA-15.1 Resolution of Board of Directors
o PA-15.2 Resolution of Board of Directors to Enter into Consortia or Joint Ventures
o PA-153 Special Resolution of Consortia or Joint Venture
o PA-16 Preference points Claim Form In Terms Of The Preferential Procurement
o PA-40 Declaration Of Designated Groups For Preferential Procurement
o DPW-16 Site Inspection meeting Certificate
o DPW-09(EC) Particulars of Tenderer’s Projects
o DPW-21(EC) Record of Addenda to Tender Documents
CONTRACT
Part 1: Agreement and Contract Data
» DPW-05 Contract Data (GCC 2010)
> DPW-07 Form of Offer and Acceptance

» DPW-10.2(EC) Form of Guarantee —Variable Construction Guarantee
» DPW-10.4(EC) Form of Guarantee —Fixed Construction Guarantee

Part 2: Pricing Data

» PG-02.1 Pricing instructions
> C22 Bill of Quantities
Part 3; Scope of Works

PG-01.1 (EC) Scope of Works

Project Specification

General Information

EPWP Implementation Framework
Occupational Health & Safety Specification
Part 4: Site Information

VVVVY

> PG-03.1 (EC) Site Information
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PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

:

Project title: KITCHEN EQUIPMENT, COLD & FREEZER ROOMS: TERM CONTRACT FOR

UPINGTON AND SURROUNDING AREAS:MAINTENANCE & REPAIRS OF

VARIOUS CLIENTS FOR 24 MONTHS

Tender no: ID-314 3459 Reference no: 19/2/4/2/2/2023-2025
Advertising date: 21 July 2023 Closing date: 11 August 2023
Closing time: 11:00 Validity period: | 84 Calendar days
1. REQUIRED CIDB GRADING
Itis estimated that tenderers should have a CIDB contractor grading designation 5 ME or 5 ME or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable
It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range select class of construction works PE or select tender value range
select class of construction works PE* or higher.
* Delete “or select tender value range select class of construction works PE”where only one class of construction works is applicable
2. RESPONSIVENESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:
1 [ Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 X | invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
All parts of tender documents submitted must be fully completed in ink and signed where
3| X )
required.
4 X | Use of correction fluid is prohibited.
5 X | Registration on National Treasury’s Central Supplier Database.
6 Submission of (DPW-07 EC): Form of Offer and Acceptance.
7 | X | Submission of DPW-09(EC): Particulars of Tender's Projects
8 [J | Submission of DPW-16 (EC): Site Inspection Meeting Certificate
9 [0 | Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
10 X] | Submission of DPW-21 (EC): Record of Addenda to tender documents
1 | = The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) together with his tender.
2| 0O The tenderer shall submit his fully priced and completed sectional summary- and final summary
‘ pages with the tender.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of

10

For Internal & External Use Effective date: March 2023 Version: 2023/03
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& REPUBLIC OF SOUTH AFRICA

Tender no: ID 314 3459

13| O -
14 | [
15_ O

2.2  Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per |
1 X | PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJVs.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 BJ | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.
3 X | Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.
4 | X | Submission of (PA-11): Bidder's disclosure.
5 Submission of (PA-16); Preference Points Claim Form in terms of the Preferential Procurement
“~ | Regulations 2022
6 B | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.
7 | X | Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
8 [J | Submission of DPW-15 (EC): Schedule of proposed sub-contractors
9 0 The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 days from request.
10 4 Upon request, submission of fingerprints obtainable from local SAPS including any other
~ | additional documentation and information required for vetting purposes. o
Upon request, submission of a fully completed security clearance application form with
11 X | supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.
12| O

3. Method to be used to calculate points for specific goals

For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million |
{Inclusive of all applicable taxes) the specific goals listed below are applicable.
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20
[ 1. An EME or QSE which is at | 10 ID Copy.
least 51% owned by black or
people. SANAS Accredited BBBEE Certificate/
Sworn Affidavit.
or
CSD Report.
or
CIPC (Company registration)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of
10

For Internal & Extemnal Use Effective date: March 2023 Version: 2023/03
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PA-04 (EC): Notice and Invitation to Tender

- _ |
2. Located in a specific Local | 2 | Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in | |
Province area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 4 ID Copy
least 51% owned by women. or
CSD Report
or
CIPC (Company Registrations)
4, An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability. South African Social Security Agency
(SASSA) Registration
or
National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)
5. An EME or QSE which is at | 2 ID Copy
least 51% owned by youth. or
CSD Report
Or
CIPC
For procurement transaction with rand value greater than R1 Million and up to R50 Million
{Inclusive of all applicable taxes) the specific goals listed below are applicable. |
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20
(| 1. An EME or QSE which is at | 10 ID Copy.
least 51% owned by or
Historically  Disadvantage SANAS Accredited BBBEE Certificate/
Individuals (HDI) Sworn Affidavit.
or
CSD Report.
or
CIPC (Company registration)
2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in
Province area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 4 ID Copy
least 51% owned by women or
CSD Report
or
CIPC (Company Registrations)
4, An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability. South African Social Security Agency
(SASSA) Registration

Any reference to words “Bid” or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.

10

For Internal & External Use

Effective date: March 2023

Page 3 of

Version: 2023/03
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or
National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)
5. An EME or QSE which is at | 2 ID Copy
least 51% owned by youth or
(Mandatory) CSD Report
Or
- CIPC B
For procurement transaction with rand value greater than R50 Million (Inclusive of all
applicable taxes) the specific goals listed below are applicable.
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 10
1. An EME or QSE which is at | 4 ID Copy.
least 51%  owned by or
O Historically Disadvantage SANAS Accredited BBBEE Certificate/
Individuals (HDI). Sworn Affidavit.
or
CSD Report.
or
CIPC (Company registration)
2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in
Province area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 2 ID Copy
least 51% owned by women or
CSD Report
or
CIPC (Company Registrations)
4.[] | An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability (Mandatory) South African Social Security Agency
(SASSA) Registration
or
National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)
OR
5.] | An EME or QSE which is at | 2 ID Copy
least 51% owned by youth or
(Mandatory CSD Report
Or
CIPC
NB. (The use of this goal is
mandatory however the BSC
must select either one of the
two and not both)
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of

10

For Internal & External Use

Effective date: March 2023

Version: 2023/03




PA-04 (EC): Notice and Invitation to Tender

4. Functionality criteria:

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 3 and
above are subjected to functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Functionality criteria: Weighting factor:

1.Number of completed projects in maintenance and repairs of cold & freezer rooms
as listed on DPW09
1.1 5 and above projects completed - 5 points
1.2 4 completed projects - 4 points
1.3 3 completed projects - 3 points
1.4 2 completed projects - 2 points
1.5 1 and below completed projects - 0 points 25

Provide singed completion certicates for all completed projects or a reference
letter from project manager/consultant/client confirming company quality of work
and adherence to timeframe. they must show a start date and completion date,
including projects description,contact details of all projects in the previous 10
years with threshhold value of R 1 500 000.00

2.Number of completed projects in maintenance and repairs of kitchen equipment
as listed on DPW09

2.1 5 and above projects completed - 5 points
2.2 4 completed projects - 4 points
2.3 3 completed projects - 3 points
2.4 2 completed projects - 2 points 15
2.5 1 and below completed projects - 0 points

Provide signed completion certicates for all completed projects or a reference
letter from project manager/consultant/client confirming company quality of work
and adherence to time frame. They must show a start date and completion date,
including projects description,contact details of all projects in the previous 10 years
with threshhold value of R 1 500 000.00 -

33. Staffing resources : Previous experience as a supervisor technician in
refrigeration equipment

3.1( 5) years and above as a refrigeration technician - 5 points
3.2 (4) years as a refrigeration technicians - 4 points 15
3.3 ( 3) years as a refrigeration technicians - 3 points
3.4 (2 )years as a refrigeration technicians - 2 points
3.5( 1) and no information provided - 0 points

Submit CV, with valid SAQCC-GAS certificate
4. Staffing resources : Number of refrigeration technicians

4.1 5 and above technicians - 5 points
4.2 4 technician - 4 points

4.3 3 technicians - 3 points 15
4.4 2 technician - 2 points

4.5 1 and no information provided - 0 points

Submit Valid SAQCC-GAS certificate

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of

10
For Internal & External Use Effective date: March 2023 Version: 2023/03
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5. Number of Electrical artisans

5.1 5 or more artisans - 5 points |
5.2 4 electrical artisans - 4 points '
5.3 3 electrical artisans - 3 points 15
5.4 2 electrical artisans - 2 points

5.5 1 and no information provided - 0 points

Submit electrical trade test certificate
6. Finanical capability

6.1 Credit rating of A = 5 Points
6.2 Credit rating of B = 4 Points
6.3 Credit rating of C = 3 Points

6.4 Credit rating of D = 2 Points 18
6.5 Credit rating of E TO H / No information provided = 0

Provide bank rating not older than 3 months before the closing date of this tender

from the accredited banking institution to justify the credit risks

Total 100 Points

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores aflocated during the evaluation process to arrive at
the total functionality points)

| Minimum functionality score to qualify for further evaluation: 50
(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below}

5. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

X 80/20 [ g0/10 [[] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Commiftee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

in order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of
10

For Internal & External Use Effective date: March 2023 Version: 2023/03



PA-04 (EC): Notice and Invitation to Tender

be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not refiected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods

and/or extensions thereto, and the extend of penalties imposed;

Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

9. Contract administration; contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account; extent to which the contractor assisted in finalising the final account.

oos W

o~

Criterion 3: Suitably qualified and appropriately experienced human resources

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of

10
For Internal & Extemal Use Effective date: March 2023 Version: 2023/03
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Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification

meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs)
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

(a) | accordance with the cidb Standard for Contract Participation Goals for Targeting

(b)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in

Enterprises and Labour through Construction Works Contracts as published in the | na
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
| —Conditionof Contrget. ~
Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | p/a
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
| — Condition of Contract.

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | y/a
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of
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PA-04 (EC): Notice and Invitation to Tender

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

N/A

(e)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020,
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract.

N/A

Tender no: ID 314 3459

®

DPWI| National Youth Service training and development programme (NYS) —
Condition of Contract.

N/A

(9

Labour tntensive Works — Condition of Contract.

N/A

(h)

Select

(i)

Select

8. COLLECTION OF TENDER DOCUMENTS

E] Bid documents are available for free download on e-Tender portal www.etenders.gov.za

|Z| Alternatively; Bid documents may be collected during working hours at the following address 27-23
Market Square Old Magistrate Building Kimberley 8300. A non-refundable bid deposit of R 300 is

payable (cash only) on collection of the bid documents.

9. SITE INSPECTION MEETING
A pre-tender site inspection meeting will be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is non compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. Are:

Venue: 8 Sai army base Upington

Virtual meeting link: | N/A

Date: 01 August 2023 Starting time: | 12:00 PM

10. ENQUIRIES

Enquiries related to tender documents may be addressed to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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PA-04 (EC): Notice and Invitation to Tender

DPWI Project Manager: | Apiwe Mkentane

Telephone no: | 053 838 5225

Cellular phone no: 063 690 9508

Fax no:

E-mail:

Apiwe.mkentane@dpw.gov.za

DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender documents may be posted to:

The Director-General
Department of Public Works and Infrastructure
Private Bag X 5002

Kimberley
8301

Attention:
Procurement section: Room insert room no

OR

Deposited in the tender box at:

21- 23 Market Square
Qld Magistrate Building
Kimberley

8301

COMPILED BY:

Apiwe Mkentane

Mg}

/O 523

Name of Project Manager

Date

Signature

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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DPW-03 (EC): TENDER DATA
‘ UPINGTON AND SURROUNDING AREAS:MAINTENANCE & REPAIRS OF
Project title: | KITCHEN EQUIPMENT, COLD & FREEZER ROOMS: TERM CONTRACT FOR
| VARIOUS CLIENTS FOR 24 MONTHS
\ieference no: ‘ 19/2/4/2/2/2023-2025
Tender / Quotation no: ( ID: 314 3459 Closing date: | 11 August 2023
Closing time: ‘ 11h00 AM Validity period: ( 84 calendar days
Clause
number:
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).
The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.
‘ Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
| Conditions of Tender.
C.AA l The employer is the Government of the Republic of South Africa in its Department of Public Works and
o Infrastructure.
C.1.2 For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB’s
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1- Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-089 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 - Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC).
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1 EC) J

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 0of 8
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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‘lr‘_' : DPW-03 (EC): Tender data

Tender no: iD 314 3459

C.1..4_ The Employer’s agent is:
Name: Apiwe Mkentane
Capacity: Project Manager o o
Address: 21-23 Market square old magistrate building Kimberly 8300
Tel: 053 838 5225
|
Fax:
E-mail: Apiwe.mkentane@dpw.gov.za
C.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:

Cc.3.11

The following tenderers who are registered with the CIiDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, for a SME or §
ME™* class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: N/A

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the SME or SME™* class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a N/A or N/A class of construction work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 8
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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Tender no: ID 314 3459

T
B. INDICATE THE FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: All bids involving the acquisition of engineering and construction works from cidb
Grade 4 and above are subjected to functionality.

Note: Functionality will only be applied as a prequalification criterion. Such criteria are
used fo establish minimum requirements where after bids will be evaluated solely on the
basis of price and preference.

Functionality Criteria | Weighting Factor |
1.Number of completed projects in maintenance and repairs of cold | 25 B
& freezer rooms as listed on DPW09
1.1 ( 5 ) and above projects completed - 5 points
1.2 ( 4 ) completed projects - 4 points
1.3 ( 3) completed projects - 3 points
1.4 ( 2) completed projects - 2 points
1.5 (1) and below completed projects - 0 points

Provide signed completion certicates for all completed projects or
a reference letter from project manager/consultant/client confirming
company quality of work and adherence to time frame. They must
show a start date and completion date, including projects
description,contact details of all projects in the previous 10 years
with threshhold value of R 1 500 000.00

2.Number of completed projects in maintenance and repairs of | 15
kitchen equipment as listed on DPW09

2.1 ( 5) and above projects completed - 5 points
2.2 ( 4) completed projects - 4 points
2.3 (3 ) completed projects - 3 points
2.4 (2 ) completed projects - 2 points |
2.5 (1) and below completed projects - 0 points

Provide signed completion certicates for all completed projects or
a reference letter from project manager/consultant/client confirming
company quality of work and adherence to time frame. They must
show a start date and completion date, including projects
description,contact details of all projects in the previous 10 years
with threshhold value of R 1 500 000.00

3. Staffing resources : Previous experience as a supervisor | 15
technician in refrigeration equipment

3.1 ( 5) years and above as a refrigeration technician - 5 points
3.2 (4) years as a refrigeration technicians - 4 points

3.3 ( 3) years as a refrigeration technicians - 3 points

3.4 (2)years as a refrigeration technicians - 2 points

3.5 { 1) and no information provided - 0 points

Submit CV, with valid SAQCC-GAS certificate
4. Staffing resources : Number of refrigeration technicians 15

4.1 (5) and above refrigeration technicians - § points
4.2 ( 4) refrigeration technicians - 4 points

4.3 (3) refrigeration technicians - 3 points

4.4 (2) refrigeration technicians - 2 points

4.5 (1) and no information provided - 0 points

Submit valid SAQCC-GAS certificate
5.Staffing resources: Number of Electrical artisans 15

5.1( 5) or more artisans - 5 points
5.2( 4) electrical artisans - 4 points
5.3 (3) electrical artisans - 3 points

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender”.or “Tenderer”. Page 3 of 8
For Internal & External Use Effective date: 29 August 2022 Version: 2022/02
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DPW-03 (EC): Tender data

5.4( 2 )electrical artisans - 2 points
5.5 (1 )and no information provided - 0 points

Submit electrical trade test certificate
6. Financial capability 15

6.1 Credit rating of A = 5 Points
6.2 Credit rating of B = 4 Points
6.3 Credit rating of C = 3 Points
6.4 Credit rating of D = 2 Points
6.5 Credit rating of E TO H/ No information provided = 0

Provide bank rating not older than 3 months before the closing date
of this tender from the accredited banking institution to justify the

credit risks

Total 100 Points
(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the fotal functionality
points)

Minimum functionality score to qualify for further evaluation: 50

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 4 of 8
For Internal & External Use Effective date: 29 August 2022 Version:; 2022/02




g -
S’

Tender no: ID 314 3459

C. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

C.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider’s experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared
non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past
specify 10 years as per the evaluation report prepared by the Consultant Team, based on
its research and inspection of a representative sample of the Tenderer's current and
previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional
work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide
contactable references will result in the tender offer be mutatis mutandis declared non-
responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 5 of 8
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Tender no: ID 314 3459

Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors;

Financial management; payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour

force, specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

Contract administration: contractual aspects such as complying to laws and regulations,

insurances, security, submission of required documentation timeously, reaction to written

contract instructions, appointments of subcontractors, etc. as can generally be expected in

standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

© ® N vk w

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV’s and certified ID’s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification

meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

C.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfilling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or notification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial
statements.

c.2.7 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 6 of 8
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Tender no: ID 314 3459

| c.2.12

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer’s standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
ali design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes (1 No X

C.213.2

The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.

C.213.5

The Employer’s address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6
C.3.5

A two-envelope procedure will not be followed.

C.2.15

The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16

The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3

Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18

The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

[ Together with his tender;

or

[ The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

C.2.19

| Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.3.4.1
C.34.2

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
21-23 Market square old magistrate building Kimberiy 8300

c.3.8

The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 7 of 8
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Tender no: ID 314 3459

C.3.9.3

Omit the wording and replace with the following:
“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with

C.3.9.4.%

C.3.9.4

Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected

as follows:”

C.3.94

Add sub paragraph c) to C.3.9.4, as follows: .

“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1

The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13

Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17

| Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 8 of 8
For Internal & Extenal Use Effective date: 29 August 2022 Version: 2022/02



PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

[ UPINGTON AND SURROUNDING AREAS:MAINTENANCE & REPAIRS OF
Project title: KITCHEN EQUIPMENT, COLD & FREEZER ROOMS: TERM CONTRACT FOR
VARIOUS CLIENTS FOR 24 MONTHS
Tender / Quote no: ID: 314 3459 ‘ Reference no: 19/2/4/2/2/2023-2025
Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

Number of Returnable

Tender document name pages issued dbEimant
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Bidder's Disclosure (PA-11) 3 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 2 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's
(PA-15.2) (if applicable) 2 Pages Yes
Special Resolution of Consortia or JV's (PA-1 5.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential
Procurement Regulations 2022 (PA — 16) 10 Pages as
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages Yes
Registration on National Treasury’s Central Supplier Database ) Yes

| (CSD).
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page N/A
Record of attending compulsory virtual bid clarification / site inspection
meeting (if applicable). 5 Pages /A
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Notice and Invitation to tender(PAQ4EC) 10 Pages Yes

* In compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. - Page 10of 3
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Tender no: ID 314 3459

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

Tender document name

Number of
pages issued

Returnable
document

Any additional information required to com;_)lete a risk assessment (if
applicable)

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Number of Returnable
Tender document name pages issued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page No
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page No
Mechanical / Electrical / Security Work material and equipment Pages _go |
schedules (if applicable) 9 N
Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page No

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

.Tender document name p:‘;;:t;:;:: d ?:Iit:;;aet:te
il:":;ﬁ]esc:vBelllosfgf“%l;artr;t)ltles / Lump Sum Document (complete document 26 Pages KYes [INo
‘l:’::lr:yt r?eri::::d::d completed sectio_nal_summary— and final summary pages 3_Pa ges KYes [INo
insert document name Pages (Yes [ INo
insert document name Pages [dves [INo
insert document name Pages [Oyes [INo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & Extemal Use Effective date 20 September 2021

Page 2 of 3
Version: 2.6



@

Tender no: 374 3459

PA-09 (EC): List of Returnable Documents

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

_L_egal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which [
may be required during the tender evaluation:

a. A close corporation, incorporated
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

b. A profit company duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

c. A profit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. andfor b. above in
respect of all such close corporation(s) and/or company(ies).

d. A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

e A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

| the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

f. A natural person, sole proprietor or
a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

g. A Trust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

21

211

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.21 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (N@ME)........c.ciiiiiiii e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date § July 2022 Version: 2022/03



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For extemnal use Effective date 20 September 2021 Version: 1.4
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e PA-15.1: Resolution of Board of Directors

20 |

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4.  Dirsctors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on {date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandj et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 1 of 2
For external use Effective date 20 September 2021 Version; 2021/01



PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature

-
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12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person fo sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hersto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
sfgnatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legatly correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

*Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3



b ‘
- .l n——, —— N
| ‘\ﬂf PRt b v bt
w REPUBLIC OF SOUTH AFRICA

PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature

a | WN
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Nofte:

1. *Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 3 of 3
For external use Effective date 20 September 2021 Version: 1.3



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

Y
- Departmant:
L ‘@1' Public Works and Infrasiruciure
Wo## REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied
(Tick whichever is applicable).
X The applicable preference point system for this tender is the 80/20 preference point system.
[[] The applicable preference point system for this tender is the 90/10 preference point system.

[ Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2 Specific Goals

1.4 The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE [[€80/20 | [] 8010

POINT SCORING SYSTEM

PRICE 80

SPECIFIC GOALS 20

Total points for Price and Specific Goals _

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 1 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

1.5 Breakdown Allocation of Specific Goals Points

1.5.1 For Procurement transactions with rand value greater than R2 000.00 and up to
R1 Million (Inclusive of all applicable taxes), the specific goals as listed in table
1 below are applicable.

All Acquisitions

Table 1
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
1. An EME or QSE which is atleast 51% 10 ID Co
owned by black people py
Or
SANAS  Accredited BBBEE
Certificate or sworn affidavit
where applicable
Or
CSD Report
Or
CIPC (company registration)
2. Located in a specific Local 2 ) L.
Municipality or District Municipality gfflce Municipal Rates
. tatement
or Metro or Province area for work
to be done or services to be rendered Or
in that area
Permission To Occupy from
local chief in case of rural areas
[ (PTO)
Or
Lease Agreement
3. An EME or QSE which is at least 51% 4 ID Copy
owned by women
Or
CSD Report
Or
CIPC (company registration)

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 2 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

Serial
No

Specific Goals

Preference
Points
allocated
out of 20

Documentation to be
submitted by bidders to
validate their claim for points

An EME or QSE which is at least 51%
owned by people with disability

2

Medical Certificate
Or

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

An EME or QSE which is at least 51%
owned by youth.

ID Copy

Or

CSD Report
Or

CIPC (company registration} ‘

1.5.2 For procurement transactions with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals as listed in table
2 below are applicable:

All Acquisitions

Table 2
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
1. An EME or QSE or any entity which is 10 ID Co
at least 51% owned by Historically Py
Disadvantaged Individuals (HDI) Or
SANAS  Accredited BBBEE

Certificate or sworn affidavit
where applicable

Or

CSD Report

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022

MARCH 2023

VERSION: 2023/03

Page 3 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

Serial
No

Specific Goals

Preference
Points
allocated
out of 20

Documentation to be
submitted by bidders to
validate their claim for points

Or

CIPC (company registration)

Located in a specific Local
Municipality or District Municipality
or Metro or Province area for work
to be done or services to be rendered
in that area

Office Rates

Statement

Municipal

Or

Permission To Occupy from
local chief in case of rural areas
(PTO)

Or

Lease Agreement

An EME or QSE or any entity which is
at least 51% owned by women

ID Copy

Or

CSD Report
Or

CIPC (company registration)

An EME or QSE or any entity which is
at least 51% owned by people with
disability

An EME or QSE or any entity which is
at least 51% owned by youth.

Medical Certificate
Or

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

CSD Report
Or

CIPC {company registration)

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022

MARCH 2023

VERSION: 2023/03

Page 4 of 10




PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive
of all applicable taxes) the specific goals as listed in table 3 below are applicable

All Acguisitions

Table 3
Serial | Specific Goals | Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 10
1. An EME or_QSE or aﬁy_entity which is 4 ID Co ﬂ
at least 51% owned by Historically 24
Disadvantaged Individuals (HDI) Or
SANAS  Accredited  BBBEE
Certificate or sworn affidavit
where applicable
Or
CSD Report
Or
CIPC (company registration)
2. Located in a specific Local 2 . .
Municipality or District Municipality gtf:t(:nent Municipal Rates
or Metro or Province area for work
to be done or services to be rendered Or
in that area
Permission To Occupy from
local chief in case of rural areas
(PTO)
Or
Lease Agreement
3. An EME or QSE or any entity which is 2 ID Co
at least 51% owned by women py
Or
CSD Report
Or
CIPC (company registration)
4.7 | An EME or QSE or any entity which is 2 Medical Certificate
at least 51% owned by people with
disability Or

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 5 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022
Serial | Specific Goals Preference | Documentation to be \
No Points submitted by bidders to
allocated | validate their claim for points
out of 10
) South African Social Security
| Agency (SASSA) registration '
Or
National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)
OR
An EME or QSE or any entity which is ID Co
5.1 at least 51% owned by youth. Py
(only one specific goal is applicable Or
between specific goal number 4 and CSD Report
specific goal number 5 under 90/10
Preference Point System) Or
CIPC {company registration)

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

1.7  The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

2, DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;

(c¢) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 6 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—-Pmi Pt—Pmi

Ps=80(1- "0 ) or Ps=90(1-2"00 )
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =80 (1+""22) or Ps =90 (1+2— )
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax =  Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 7 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

4.2.  Incases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of

points Number of

points

allocated

(90/10
system)

allocated

(80/20
(To be system)
completed (To be
by the completed
by the
organ of
state)

organ of

ill I._ -

1. AnEME or QSE whichisat 10
least 51% owned by by
Historically Disadvantaged

Individuals (HDI)

2. Located in a specific Local
Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be rendered
in that area

3. An EME or QSE which is at
least 51% owned by women

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 8 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

Number of

points .
points

allocated

(90/10
system)

allocated
(80/20
(To be system)

completed (To be
by the completed

organ of by the
state) organ of
state)

4. AnEME or QSE which is at 2
least 51% owned by people
with disability

5. An EME or QSE or which is at
least 51% owned by youth.*

Note: *in respect of the 90/10 point system a selection of either disability or youth may be
made with an allocation of 2 points for either of them.

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/fimm. ... ..o e
4.4, Company registration number: ...

4.5 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 9 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) Inthe event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fuffilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(¢) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ... e

DATE: e e e e
ADDRESS: i e

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 10 of 10
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= Department:
i Public Works and Infrastructuve
W.o#  REPUBLIC OF SOUTH AFRICA

DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

UPINGTON AND SURROUNDING AREAS:MAINTENANCE & REPAIRS OF —‘

Project title: KITCHEN EQUIPMENT, COLD & FREEZER ROOMS: TERM CONTRACT
FOR VARIOUS CLIENTS FOR 24 MONTHS
Tender no: ID 314 3459 Reference no: 19/2/4/2/2/2023-2025
’T:losing date: 11 August 2023
This is to certify that {, representing

in the company of

visited the site on: 07 August

2023

| have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations given at the site inspection
meeting and that | understand perfectly the work to be done, as specified and implied, in the execution of this
contract.

| Name of Tenderer Signature Date

’ B

|_ Name of DPW Representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
For Intemnal Use Effective date 20 September 2021 Version: 1.2
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- REPUBLIC OF SOUTH AFRICA

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

UPINGTON AND SURROUNDING AREAS:MAINTENANCE & REPAIRS OF
Project title: | KITCHEN EQUIPMENT, COLD & FREEZER ROOMS: TERM CONTRACT FOR
VARIOUS CLIENTS FOR 24 MONTHS
Tender no: 1D 314 3459 Reference no: 19/2/4/2/2/2023-2025

1. 1/ We confirm that the following communications received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date Title or Details

10.

1.

12.

13.

Name of Tenderer Signature Date

2. 1/ We confirm that no communications were received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer Signature | Date

Effective date: 20 September 2021 Version: 1.2
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REPUBLIC OF BOUTH AFRICA

DPW-05: (EC) CONTRACT DATA - (GCC (2010) 2" EDITION: 2010)

Project title:

Tender /

Quotation no: |

UPINGTON AND SURROUNDING
| AREAS:MAINTENANCE & REPAIRS
OF KITCHEN EQUIPMENT, COLD &
FREEZER ROOMS: TERM
CONTRACT FOR VARIOUS CLIENTS |
FOR 24 MONTHS - |

ID: 314 3459 ‘ WCS no: l ‘ Reference no: ! 19/2/4/2/2{2023-2025 .
|

1
l
i
|
|
|
|
|

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, Second Edition, 2010, published by
the South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is
applicable to this Contract and is obtainable from www.saice.org.za

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances, based
on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction
Works, Second Edition, 2010, are applicable to this Contract:

CLAUSES

COMPULSORY DATA

1.1.1.8

Amend Clause 1.1.1.8 to include the word “rights” to read as follows:

“Contract Data” means the specific data which, together with these General Conditions
of Contract, collectively describe the rights, risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract.

1.1.1.13

Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:

“Defects Liability Period” means the period stated in the Contract Data, commencing on
the date indicated on the Certificate of Completion or Certificates of Completion in the
event of more than one Certificate of Completion is issued for different parts of the Works,
during which the Contractor has both the right and the obligation to make good defects in
the materials, Plant and workmanship covered by the Contract.

Defects liability period is: 12 months.

1.1.1.14

5.14.7

The time for achieving Practical Completion of the whole of the works is: 24 months
measured from the Commencement Date. The time thus stated includes special non-
working days and the year-end break.




CVV=UJ. (L) Ul dLL Walas (DU (aV TU), 277 RUSLVL 2V 1Y
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or, if Practical Completion in portions is required,

The times for achieving Practical Completion for the portions as set out in the Scope of
Works are mutatis mutandi:

For portion 1 within insert description as may be applicable

For portion 2 within insert description as may be applicable

For portion 3 within insert description as may be applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 0f 13
For Internal & Extemal Use Effective date 27 July 2022 Version: 2022/03

Tender no: ID 314 3459

For portion 4 within insert description as may be applicable
(followed by further portions as required)

The time for achieving Practical Completion of the whole of the Works is: insert total
contract period here, measured from the Commencement Date. The time thus
stated includes special non-working days and the year-end break.

1.1.1.15 | The name of the Employer is: [

The Government of the Republic of South Africa in its Department of Public Works
and Infrastructure.

1.1.1.16 The name of the Engineer is:

N/A

1.1.1.26 | The Pricing Strategy is a: Re-measurement Contract.

1.1.1.31 | Not applicable to this Contract.

11135 | |nsert the definition of “Value of Works” as Clause 1.1.1.35:

“Value of Works” means the value of the Works certified by the Engineer as having been
satisfactorily executed and shall include the value of the works done, the value of the
materials and/or plant and Contract Price Adjustments.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 18
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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Tender no: ID 314 3459

1.2.1.2

Employer’s address:

Physical Address:
21-23 Market
Square, Old
Magistrate Building

8300

Postal Address:
Private
BagXx5002
Kimberley

Facsimile: N/A

Telephone: 053 838 5225

Engineer’s address:

Physical Address:

N/A

Postal Address:

N/A

Facsimile: N/A

Telephone: N/A

134

Not applicable to this Contract.

1.3.5

(@)

(b)

e Clause 1.3.5 with the following provisions:

The Employer will become the owner of the information, documents, advice,
recommendation and reports collected, furnished and/or compiled by the Contractor
during the course of, and for the purposes of executing this Contract, all of which
will be handed over to the Employer on request, but in any event on the termination
and/or cancellation of this Contract for whatever reason. The Contractor relinquishes
its retention or any other rights thereon to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the
Contractor during the course of and for the purposes of finalizing the Works will vest
in the Employer, and may not be reproduced or distributed or made available to any
person outside the Employer's service, or to any institution in any way, without the
prior written consent of the Employer. The Employer shall have the right to use such
material for any other purpose without the approval of information or payment to the
Contractor.

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 18
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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(c)

(d)

(e)

()

The copyright of all electronic aids, software programmes etc. prepared or
developed in terms of the Contract shall vest in the Employer, who shall have the
right to use such material for any other purpose without the approval of, information
or payment to the Contractor.

In case of the Contractor providing documents, electronic aids, software programs
or like material to the Employer, the development of which has not been at the
expense of the Employer, copyright shall not vest in the Employer. The Contractor
shall be required to indicate to which documents, electronic aids, software programs
or like material this provision applies.

The Contractor hereby indemnifies the Employer against any action, claim,
damages or legal cost that may be instituted against the Employer on the grounds
of an alleged infringement of any copyright, patents or any other intellectual property
right in connection with the Works outlined in this Contract.

All information, documents, recommendations, programs and reports collected or

compiled must be regarded as confidential and may not be communicated or made
available to any person outside the Employer’s service and may not be published
either during the currency of this Contract or after termination thereof without the
prior written consent of the Employer.

The Engineer's authority to act and/or to execute functions or duties or to issue
instructions are expressly excluded in respect of the following:

(a) Appointment of nominated Sub-contractors — clause 4.4.3;

(b) Granting of an extension of time and/or ruling on claims associated with claims
for extension of time — clauses 5.12.3, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment
of such acceleration — clause 5.12.4;

(d) Rulings on claims and disputes — clauses 10.1.5, 10.2.3 and 10.3.3;

(e) Suspension of the Works — clause 5.11.1;

(f) Final Payment Certificate — clause 6.10.9;

(9) Issuing of mora notices to the Contractor — clauses 9.1.1, 9.1.2.1 and 9.2.1;

(h) Cancellation of the contract between the Employer and Contractor — clauses
9.1.1,9.1.2.1 and
9.2.1.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 18
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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Tender no: ID: 314 3459

5.

In order to be legally binding and have legal bearing and consequence, any ruling
in respect of the above matters (a) to (h) must be on an official document, signed
and issued by the Employer to the Contractor.

The Contractor must submit claims, demands, notices, notifications, updated
particulars and reports in writing, as well as any other supporting documentation
pertaining thereto, in respect of any of the above listed matters (a) to (h), to the
Engineer within the time periods and in the format(s) as determined in the relevant
clauses of the Conditions of Contract. Failing to deliver such to the Engineer
timeous and in the correct format will invalidate any claim and the consequences of
such failure will mutatis mutandis be as stated in clause 10.1.4.

Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on
the Engineer's authority in respect thereof:

Clause 6.10.9 — Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate,
the Contractor shall deliver to the Engineer a final statement claiming final settlement
of all moneys due to him (save in respect of matters in dispute, in terms of Clauses
10.3 to 10.11, and not yet resolved). The Employer shall within 14 days issue to the
Contractor a Final Payment Certificate the amount of which shall be paid to the
Contractor within 28 days of the date of such certificate, after which no further
payments shall be due to the Contractor (save in respect of matters in dispute, in
terms of Clauses 10.3 to 10.11 and not yet resolved).

Clause 10.1.5 — Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after |

the Contractor has delivered his claim in terms of Clause 10.1.1 as read with Clause
10.1.2, deliver to the Contractor his written and adequately reasoned ruling on the
claim (referring specifically to this Clause). The amount thereof, if any, allowed by
the Employer shall be included to the credit of the Contractor in the next payment
certificate.

Insert the following under 3.1.3:

Provided that, notwithstanding any provisions to the contrary in the Contract, the
Employer shall have the right to reverse and, should it deem it necessary, to amend
any certificate, instruction, decision or valuation of the Engineer and to issue a new
one, and such certificate instruction, decisions or valuations shall for the purposes
of the Contract be deemed to be issued by the Engineer, provided that the
Contractor shall be remunerated in the normal manner for work executed in good
faith in terms of an instruction issued by the Engineer and which has subsequently
been rescinded.

3.2.2.1

Amend Clause 3.2.2.1 to insert the word “Plant” to read as follows:

Observe the execution of the Works, examine and test material, Plant and workmanship,
and receive from the Contractor such information as he shall reasonably require.

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
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Seatie Amend Clause 3.2.3.2 to insert the word “Plant” to reads as follows:

Notwithstanding any authority assigned to him in terms of Clauses 3.2.2 and 3.2.4, failure
by the Engineer's Representative to disapprove of any work, workmanship, Plant or
materials shall not prejudice the power of the Engineer thereafter to disapprove thereof
and exercise any of his powers in terms of the Contract in respect of thereof.

4821 : “ ” .

Amend Clause 4.8.2.1 to include the word “person”, as follows:
Makes available to the Employer, or to any such contractor, person or authority, any roads
or ways for the maintenance of which the Contractor is responsible, or

4.8-2.2 H & 1 & » .

Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:
Provides any other facility or service of whatsoever nature to the Employer or to any of the
said contractors, persons or authorities,

5.3.1 The documentation required before commencement with Works execution are:

Health and Safety Plan (Refer to Clause 4.3)
Initial programme  (Refer to Clause 5.6)
Security (Refer to Clause 6.2) Insurance
(Refer to Clause 8.6)
insert other requirements
insert other requirements
. insert other requirements

5.3.2 The time to submit the documentation required before commencement with Works

o~ execution is: 21 days.

5.4.2 The access to, and possession of, the Site referred to in Clause 5.4.1 shall be enter
"exclusive" or "not exicusive" to the Contractor. In the event of access to, and
possession of, the Site is not exclusive to the Contractor, the following limitations apply:
Insert an exposition of limitation.

58.1 The non-working days are: Saturdays and Sundays
The special non-working days are:

(1) Public Holidays;
(2) The year-end break commencing on 16 December until the Sunday
preceding the first working Monday of January of the succeeding year.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 18
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5.9.1

Amend Clause 5.9.1 as follows:

On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies,
at no cost to the Contractor, of the drawings and any instructions required for the
commencement of the Works. The cost of any additional copies of such drawings and/or
instructions, as may be required by the Contractor, will be for the account of the Contractor.

5.13.1

The penalty for failing to complete the Works is: Rinsert penalty amount per day

or, if completion in portions is required,

The penalty for failing to complete portion 1 of the Works is: Rinsert penalty amount per
day.

The penalty for failing to complete portion 2 of the Works is: Rinsert penalty amount per
day.

The penalty for failing to complete portion 3 of the Works is: Rinsert penalty amount
per day. The penalty for failing to complete portion 4 of the Works is: Rinsert
penalty amount per day.

Followed by further portions as required.

The penalty for failing to complete the whole of the works is: Rinsert penalty amount per
day.

|

5.14.1

Amend the second paragraph of Clause 5.14.1 as follows:

When the Works are about to reach the said stage, the Contractor shall, in writing,
request a Certificate of

Practical Completion and the Engineer shall, within 14 days after receiving such request,
issue to the

Contractor a written list setting out the work to be completed to justify Practical Completion.
Should the Engineer not issue such a list within the 14 days, the Contractor shall notify the
Employer accordingly. Should the Employer not issue such a list within 7 days of receipt
of such notice, Practical Completion shall be deemed to have been achieved on the 14®
day after the contractor requested the Certificate of Practical Completion.

5.16.1

Amend Clause 5.16.1 to delete the proviso in the third paragraph of this clause.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 18
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5.16.2

Amend Clause 5.16.2 as follows:

No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be
deemed to constitute approval of the Works or shall be taken as an admission of the due
performance of the Contract or any part thereof, nor of the accuracy of any claim made by
the Contractor, nor shall any other certificate exclude or prejudice any of the powers of the
Engineer and/or the Employer.

5.16.3

The latent defect period for all works is: 5 years.

6.2.1

The type of security for the due performance of the Contract, as selected by the Contractor
in the Contract Data, must be delivered to the Employer.

6.2.3

Amend Clause 6.2.3 as follows:

If the Contractor has selected a performance guarantee as security, he shall ensure that it
remains valid and enforceable as required in terms of the Contract.

6.5.1.2.3

The percentage allowance to cover overhead charges is:
33%, except on material cost where the percentage allowance is 10%.

6.8.2

Contract Price Adjustment (CPA) will be applicable: insert "No".

if CPA is indicated as ‘Yes” above the value of payment certificates is to be adjusted by a
Contract Price Adjustment Factor:

The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Schedule with the following values:

The value of “x” is 0.15.

The values of the coefficients
are: a = 0.25. (L.abour)

b =0.3

(Contractor's

equipment)

c =0.3

(Material) d =

0.15 (Fuel)

The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts
are:

a=0.35 (Labour)b=0.20

(Contractor’'s equipment)

c=0.35

(Material) d =

0.10 (Fuel)

Any reference to

words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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(Select urban area from Statistical News Release, P0141, Table 7.1.)

The applicable industry for the Producer Price Index for materials is N/A.
(Select the applicable industry from Statistical News Release, P01421, Table 11.)

(Select the area from Statistical News Release, P01421, Table 12.)

The base month is N/A 20N/A. (The month prior to the closing of the tender.)

Price adjustments for variations in the costs of special materials are not allowed.

The percentage advance on materials not yet built into the Permanent Works is: 85 %.

The limit of retention money is dependent on the security to be provided by the Contractor

In respect of contracts up to R2 million and in respect of contracts above R2 million where
the Contractor elects a security by means of a 10% retention, 50% of the retention shall
be released to the Contractor when the Engineer issues the Certificate of Completion in
terms of clause 5.14.4. The remaining 50% of the retention shall be released in
accordance with the provisions of the conditions of contract and will become due and
payable when the Contractor becomes entitled, in terms of Clause 5.16.1, to receive the

In respect of contracts above R2 million. where the Contractor elects a security by means
of a cash deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5%

retention of the Value of the Works (excl. VAT), the cash deposit or fixed guarantee,
whichever is applicable, shall be refunded to the Contractor or return to the guarantor,
respectively, when the Engineer issues the Certificate of Completion in terms of Clause
5.14.4. The 5% retention of the Value of the Works (excl. VAT) shall become due and
payable when the Contractor becomes entitled, in terms of Clause 5.16.1, to receive the

In respect of contracts above R2 million. where the Contractor elects a security by means
of a cash deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash
deposit or the variable guarantee, whichever is applicable, will be reduced to 5% of the
Value of the Works (excl. VAT) when the Engineer issues the Certificate of Completion in
terms of Clause 5.14.4. The balance of the cash deposit shall become due and payable
or the variable guarantee shall expire when the Contractor becomes entitled in terms of

Provided that, should the Contractor on demand not pay the amount of such costs to the
Employer, such amount may be determined and deducted by the Employer from any
amount due to or that may become due to the Contractor under this or any other previous

1D:314 3459
682
The urban area nearest the Site is N/A
The area for the Producer Price Index for fuel is N/A.
6.8.3
6.10.1.5
6.10.3
in terms of Clause 6.2.1.
6.10.5 Replace Clause 6.10.5 with the following:
Final Approval Certificate.
Final Approval Certificate.
Clause 5.16.1 to receive the Final Approval Certificate.
G2 Insert the following at the end of Clause 7.9.1:
or subsequent contract between the Contractor and the Employer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 18
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Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris
arising from damage to or destruction of the Works and to rebuild, restore, replace and/or
repair the Works, failing which the Employer may cause same to be done and recover the
reasonable costs associated therewith from the Contractor.

Tender no: ID: 314 3459

8.4.3 Insert a new Clause 8.4.3 as follows:
The Contractor shall on receiving a written instruction from the Engineer immediately
proceed at his own cost to remove or dispose of any debris and to rebuild, restore,
replace and/or repair such property and to execute the Works.
8.6.1.1.1 | Amend Clause 8.6.1.1.1 to read as follows: Contract Sum plus 10%.
8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance
T | sum s Nil
8.6.1.1.3 | The amount to cover professional fees for repairing damage and loss to be included in
the insurance sum is: '
Nil
8.6.1.3 Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows:
Liability insurance that covers the Contractor against liability for the death of, or injury to
any person, or loss of, or damage to any property (other than property while it is insured
in terms of Clause 8.6.1.1) arising from or in the course of the fulfilment of the Contract,
from the Commencement Date to the date of the end of the Defects Liability Period, if there
is one, or otherwise to the issue of the Certificate of Completion.
| 8.6.1.5 . = e Fni
1. Public liability insurance to be effect by the Contractor to a minimum value of:
O R5 million
or
O R insert amount in figures (and in words)
With a deductible not exceeding 5% of each and every claim.
2. Support insurance is to be effected by the Contractor to a minimum value of:
R N/A
With a deductible not exceeding 5% of each and every claim.

Any reference to words “Bid” or Bidder™ herein and/for in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10 of 18
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8.6.5 Amend Clause 8.6.5 as follows:

Save as otherwise provided in the Contract Data, the insurances referred to in Clause
8.6.1 shall be effected with an insurance company registered in the Republic of South
Africa. The Contractor shall submit the insurance policy to the Employer for approval, if so
requested.

8.6.7 Amend Clause 8.6.7 as follows:
If the Contractor fails to effect and keep in force any of the insurances referred to in Clause
8.6.1, the Employer may cancel the Contract in terms of Clause 9.2.

8.6.8 Insert a new Clause 8.6.8 in provide for high risk insurance for projects executed on

areas classified as “High Risk Areas”.
HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk
Area”, that is an area which is subject to highly unstable subsurface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the
following will apply:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 11 of 18
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8.6.8

(1)

Damage to the Works

The Contractor shall, from the date of Commencement of the Works until the date of the

Certificate of Completion, bear the full risk of and hereby indemnifies and holds
harmless the Employer against any damage to and/or destruction of the Works
consequent upon a catastrophic ground movement as mentioned above. The
Contractor shall take such precautions and security measures and other steps for
the protection of the Works as he may deem necessary.

When so instructed to do so by the Engineer, the Contractor shall proceed immediately to

2)

3

4

remove and/or dispose of any debris arising from damage to or destruction of the
Works and to rebuild, restore, replace and/or repair the Works, at the Contractor’s

own costs.
Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the
Employer against any liability, loss, claim or proceeding arising during the Contract
Period whether arising in common law or by Statute, consequent upon personal |
injuries to or the death of any person whomsoever resulting from, arising out of or
caused by a catastrophic ground movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any
and all liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or inmovable or personal property or property contiguous to the Site,
whether belonging to or under the control of the Employer or any other body or
person whomsoever arising out of or caused by a catastrophic ground movement,
as mentioned above, which occurred during the Contract Period.

It is the responsibility of the Contractor to ensure that he has adequate insurance
to cover his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above.
Without limiting his obligations in terms of the Contract, the Contractor shall, within
21 days of the Commencement Date and before Commencement of the Works,
submit to the Employer proof of such insurance policy, if requested to do so. -

The Employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the Contractor's default of
his obligations as set out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided
that, should the Contractor on demand not pay the amount of such costs to the
Employer, such amount may be determined and deducted by the Employer from
any amount due to or that may become due to the Contractor under this or any
other existing or subsequent contract between the Contractor and the Employer.

9.1.4

Amend Clause 9.1.4 as follows:

In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the
circumstances in 9.1.3 is not due to the fault of the Contractor, his employees, contractors
or agents), and whether or not the Contract is terminated under the provisions of this
Clause, the Contractor shall be entitled to payment of any increased cost of or incidental
to the execution of the Works which is specifically aftributable to, or consequent upon the
circumstances defined in Clauses 9.1.1, 9.1.2 0r 9.1.3;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 12 of 18
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9.1.5 Amend Clause 9.1.5 as follows:

If the Contract is terminated on any account in terms of this Clause (provided that the
circumstances in 9.1.3 is not due to the faulit of the Contractor, his employees, contractors
or agents) , the Contractor shall be paid by the Employer (insofar as such amounts or items
have not already been covered by payments on account made to the Contractor) for all
measured work executed prior to the date of termination, the amount (without retention),
payable in terms of the Contract and, in addition:

9.1.6 This Clause is not applicable to this Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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9.2.1.3.8

Insert a new Clause 9.2.1.3.8 as follows:

Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1,

9.24

Insert a new Clause 9.2.4 as follows, to provide for unilateral termination by the
Employer:

The Employer shall be entitled at any time to unilaterally terminate or cancel this Contract
or any part thereof. Save for the following, the Contractor shall not be entitled to claim any
other amounts whatsoever in respect of such termination or cancellation of this Contract.
The Employer shall be obliged to pay the Contractor as damages and/or loss of profit the
lesser of:

9.2.4.1 An amount not exceeding 10% of the Contract Sum;
9.2.4.2 10% of the value of incomplete work; or

9.2.4.3 The Contractor’s actual damage or loss as determined by the Employer after receipt
of evidence substantiating any such damage or loss.

9.3.2.2

Amend Clause 9.3.2.2 as follows to delete the proviso on lien:

The ownership of Plant and unused materials brought onto the Site by the Contractor, and
for which the Employer has not made any payment, shall revest to the Contractor and he
shall, with all reasonable dispatch, remove from the Site such Plant, materials and all
Construction Equipment and Temporary Works.

9.3.3

Insent the following at the end of Clause 9.3.3

After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the
grounds of any lien or a right of retention or on the grounds of any other right whatsoever.

10.1.3.1

Amend Clause 10.1.3.1 as follows to insert the word “Plant™;

All facts and circumstances relating to the claims shall be investigated as and when they
occur or arise. For this purpose, the Contractor shall deliver to the Engineer, records in a
form approved by the Engineer, of all the facts and circumstances which the Contractor
considers relevant and wishes to rely upon in support of his claims, including details of all
Construction Equipment, labour, Plant and materials relevant to each claim.

Such records shall be submitted promptly after the occurrence of the event giving rise to
the claim.

10.1.6

Insert 2 new Clause 10.1.6 as follows:

If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall
be deemed to have given a ruling dismissing the claim.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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' ruling of the Employer, the Contractor or the Employer shall have the right to deliver a

Amend Clause 10.2.1 as follows:

In respect of any matter arising out of or in connection with the Contract, which is not
required to be dealt with in terms of Clause 10.1 or which does not require the decision or

written dissatisfaction claim to the Engineer. This written claim shall be supported by
particulars and substantiated.

10.2.2

Amend Clause 10.2.2 as follows:

If, in respect of any matter arising out of or in connection with the Contract, which is not |
required to be dealt with in terms of Clause 10.1 or which does not require the decision or
ruling of the Employer, the Contractor or the Employer fails to submit a claim within 28
days after the cause of dissatisfaction, he shall have no further right to raise any
dissatisfaction on such matter.

10.3.2

Amend Clause 10.3.2 as follows to replace “adjudication” with “court”:

If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall
be referred to court proceedings in terms of Clause 10.8, unless amicable settlement is |
contemplated.

10.3.3

Replace “Engineer” with “Employer”.

10.4.2

Amend Clause 10.4.2 as follows to provide for submission to court:

If the other party rejects the invitation to amicable settlement in writing or does not respond
in writing to the invitation with 14 days, or amicable settlement is unsuccessful, either party
may submit the dispute to court.

10.4.4

Amend Clause 10.4.4 to delete reference to “adjudication” and “arbitration” to read as
follows:

Save for reference to any portion of any settiement or decision which has been agreed to
be final and binding on the parties, no reference shall be made by or on behalf or either
party in any subsequent court proceedings, to any outcome of an amicable settlement, or
to the fact that any particular evidence was given, or to any submission, statement or
admission made in the course of the amicable settiement.

10.5
10.6
& 10.7

The entire provisions of these Clauses are not applicable to this Contract.

10.10.3

Amend Clause 10.10.3 as follows to reword and remove reference to “arbitrator”:

The court shall have full power to open up, review and revise any ruling, decision, order,
instruction, certificate or valuation of the Engineer and Employer and neither party shall be
limited in such proceedings before such court to the evidence or arguments put before the
Engineer or Employer for the purpose of obtaining his ruling.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

N/A
(a) Minimum 30% mandatory Subcontracting to SMMEs in accordance with the
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20
January 2017 — Condition of Tender.
. N/A T

. Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in

(b) accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 - Condition of Contract.

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
(©) | accordance with the cidb Standard for Contract Participation Goals for Targeting | N/A
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
L 2020 - Condition of Contract.

Tender no: 1D 314 3459

Minimum Targeted Local Labour Skills Development Contract Participation Goal in N/A

(d) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract N

(e) Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in | N/A
(f) | accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43485 of 3 July
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of

Contract.
. . . N/A
(@) DPWI National Youth Service training and development programme (NYS) -
9) | Condition of Contract.
N/A

(h) | Labour Intensive Works — Condition of Contract.
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PART 2: DATA PROVIDED BY THE BIDDER

1.1.1.9

The name of the Bidder is:

1.21.2

The address of the Bidder is:

Postal address:

Postal Code:

Tel: Fax:

TAX ! VAT Registration No:

Physical address:

Postal Code:

E-mail address:

6.2.1

The security to be provided by the Contractor shall be one of
the following:

(a) Cash deposit of 10 % of the Contact Sum (excl. VAT) OYES or L[INO
(b) Variable performance guarantee of 10 % of the

Contract Sum (excl. VAT) Uyes or [INO
(c) Retention of 10 % of the value of the Works (excl. VAT) [JYES or [JNO

(d) Cash deposit of 5 % of the Contract Sum (excl. VAT)
plus retention of 5 % of the value of the Works (excl. VAT)

0 YES or [INO
(e) Performance guarantee of 5 % of the Contract Sum (excl.
VAT) plus retention of 5 % of the value of the Works (excl.
VAT) LJYES
or [INO

NB: Guarantees submitted must be issued by either an insurance company duly
registered in terms of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of
1998) or Short-Term Insurance Act, 1998 (Act 53 of 1998)] or by a bank duly
registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred
to above. No alterations or amendments of the wording of the pro-forma will be

accepted.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. - Page 18 of 18
For Internal & External Use Effective date 27 July 2022 Version: 2022/03




DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

UPINGTON AND SURROUNDING AREAS:MAINTENANCE & REPAIRS OF KITCHEN
Project title: EQUIPMENT, COLD & FREEZER ROOMS: TERM CONTRACT FOR VARIOUS
CLIENTS FOR 24 MONTHS
Tender / Quotation no: | ID 314 3459 Reference no: 19/2/4/2/2/2023-2025
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of;
Insert broad description of the works.

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) I1S:

T BT« K3 A O P

2T T T T e 11T =T N

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
..................................................................... e
And: Whose Registration Number is: | Whose Identity Number(s) is/are:
----------------------------------------------------------------------------- OR IR N R R RN R
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier number:...........cc.cociiiiinn CSD supplier number:........ccoceevieevirvinc e,

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction™ herein shall be construed to have the same meaning as the word “retention” Page 1 of 4

For Internal & External Use
Effective date 27 June 2022 Version 2022/01
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@ mﬂm”m DPW-07 (EC): Form of Offer and Acceptance
A4

Tender / Quotation no: ID 314 3459

AND WHO IS (if applicable):
|
Trading under the name and Sty OF: ... i e e et e e e e e
B o AND WHO IS: I
Represented herein, and who is duly authorised to do so, by: Note:
A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity must
.................................................................................................... accompany thls Offer’ authorising the Representa“ve to
In his/her capacity as: make this offer.
SIGNED FOR THE TENDERER: - - e
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature R Date
This Offe?r is in respect of: (Please indicate with an “X" in the appropriate block) (N.B.: Separate Offer and
The official doCUMENES ......oeiiviiii 0O Acceptance forms are to
The official @HerNative ......c.oueiii e e 0 bteI completeﬁ; for the
Own alternative (only if documentation makes provision therefore) .................. . O :;;:’naﬁi';doﬁe;’)' each
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No []
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [] No []

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [ No [

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [] No[]

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words.
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01
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@ A DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: ID 314 3459

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Registration No of Tenderer at Department of Labour ...
CIDB Registration NUMDET: ... ..o et e et ea s e e s s e b s e se s a e s s enseens

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why hefshe cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory _Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3 of 4

For Internal & Extemnal Use
Effective date 27 June 2022 Version 2022/01
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REPUBLIC OF S8OUTH AFRICA

Tender / Quotation no: ID 314 3459

Name of Organisation: Department of Public Works and Infrastructure

Address of Organisation:

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction™ herein shall be construed to have the same meaning as the word “retention” Page 4 of 4

For internal & Extemal Use
Effective date 27 June 2022 Version 2022/01
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REPUSLIC OF SOUTH AFRICA

DPW-10.2 (EC): VARIABLE CONSTRUCTION GUARANTEE
(GCC (2010) 2" EDITION: 2010)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Insert name

Private Bag insert no
insert town

insert postal code

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN

TERMS OF GCC (2010) 2" EDITION 2010

With reference to the contract between

(hereinafter referred
to as the “contractor”) and the Government of the Republic of South Africa in its Department of Public
Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: insert
Contract / Tender No, for the insert description of works (hereinafter referred to as the “contract”)
for the sum of R insert amount, (insert amount in words), (hereinafter referred to as the “contract
sum”).

I/ We,
in my/our capacity as and hereby
representing (hereinafter referred

to as the “guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert
amount, (insert amount in words) being 10% of the contract sum (excluding VAT), for the due
fulfilment of the contract.

| / We advise that the guarantor's liability in terms of this guarantee shall be as follows:

(a) From and including the date on which this guarantee is issued and up to and including the day
before the date on which the last certificate of completion of works is issued, the guarantor will
be liable in terms of this guarantee to the maximum amount of 10% of the contract sum (excluding
VAT);

(b) The guarantor’s liability shall reduce to 5 % of the value of the works (excluding VAT) as
determined at the date of the last certificate of completion of works, subject to such amount not
exceeding 10% of the contract sum (excluding VAT);

(¢) This guarantee shall expire on the date of the iast final approval certificate.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof |/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a writien
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer’ Page 1 of 2
For Internal & External Use Effective date: 20 September 2021 Version: 2.1
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EPUBLIC OF BOUTH AFRICA

DPW-10.2 (EC): Variable Construction Guarantee - GCC
GCC (2010) 2nd Edition 2010

Tender no: (Insert Tender Number)

(b) the contractor's estate is sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

4, Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’'s
obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

8.  This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2 (c) above.

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2.

By and on behalf of

(insert the name and physical address of the guarantor)
NAME:

CAPACITY:

(duly authorised thereto by resolution attached marked
Annexure A)

DATE:

A. No aiterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and wili be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 2 of 2
For Internal & External Use Effective date: 20 September 2021 Version: 2021/01
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DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
GCC (2010) 2" EDITION: 2010

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Insert name

Private Bag insert no
insert town

insert postal code

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 2"° EDITION 2010

With reference to the contract between

(hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No:
insert Contract / Tender No, for the insert description of Works (hereinafter referred to as the
“contract”), for the sum of R insert amount, (insert amount in words), (hereinafter referred to as the
“contract sum”).

1/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert amount,
(insert amount in words) being 5% of the contract sum (excluding VAT), for the due fulfillment of the
contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti: excussionis et divisionis; and de duobus vel pluribus reis debendiwhich could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

(b) the contractor's estate is sequestrated; liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For Internal & External Use- Effective date 20 September 2021 Version: 2.1
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GCC (2010) 2™ Edition 2010

Tender No: ID 314 3459

5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor's liability ceases.

7.  This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 4 above, or
(b) shall lapse on the date of the last certificate of completion of works.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2.

By and on behalf of
(insert the name and physical address of the guarantor)
NAME:
CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)
DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For Internal & External Use Effective date 20 September 2021 Version: 2021/01
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PG-02.1 (EC) PRICING ASSUMPTIONS — GCC (2010) 2" Edition 2010

- UPINGTON AND SURROUNDING AREAS:MAINTENANCE & REPAIRS OF
Project title: KITCHEN EQUIPMENT, COLD & FREEZER ROOMS: TERM CONTRACT FOR
VARIOUS CLIENTS FOR 24 MONTHS
Tender / Quotation no: | /D 3714 3459 Reference no: 19/2/4/2/2/2023-2025

C2.1 Pricing Assumptions

C2.1.1 GENERAL
The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the
Drawings.

C2.1.2 DESCRIPTION OF ITEMS IN THE SCHEDULE
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the
operations( specified.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE
The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer’s detailed instructions for all work
before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill
of Quantities and the quantities finally certified for payment.

C2.1.4 PROVISIONAL SUMS
Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted aitogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

C2.1.5 PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 0of 9
For internal & External Use Effective date 5 July 2022 Version: 2022/04




XY Tender No: 1D 314 3459
s A PG-02.1 (EC) Pricing Assumptions — GCC

@ REPUBLIC OF BOUTH APICA GCC (2010) 2nd Edition 2010

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total' column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 9
For Internal & External Use Effective date 5 July 2022 Version; 2022/04
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For 'Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply

in the event of work under this item being required. The Tenderer shall however note that in terms of

the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may

regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the "PW 371"
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES
Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The

correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled
by the Tenderer.

C2.1.8 ARITHMETICAL ERRORS

Any reference to words “Bid" or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
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Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

C21.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be ciearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. = Number

% = Percent

Sum = Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
m2.pass = square meire — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. |f use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materiais on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by
the Contractor.

C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for
the full duration of the contract unless otherwise stated in the contract data or permission be granted
by the Employer.

C2.1.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall achieve in the performance of this contract the prescribed local content
deliverables as listed in PA36 and annexures C thereto in the respective designated sectors as
published by Department Trade Industry and Competition (DTIC). The Service Provider shall submit
an accumulative monthly report to the Employer’s representative indicating the percentage targets
achieved which must be reconciled upon completion of the project and to form part of the final account.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall be
entertained

Monthly progressive reports to be submitted to the Employer’s representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final
account.

c2.1.16.1 Minimum 30% Sub-contracting Contract Participation Goal

MINIMUM 30% MANDATORY SUBCONTRACTING TO SMMES: IMPLEMENTATION OF
PREFERENCIAL PROCUREMENT RGULATIONS 2017

30% Mandatory subcontracting is "not applicable™ to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for thirty
percent (30%}) subcontracting to SMMEs in the execution of this project as described in PG-01.1 (EC)
SCOPE OF WORKS C3.5.1. The contractor shall price his Profit and Attendance, all inclusive of
associated costs to the contractor for implementation. Allowance must be made for submitting reports
to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C21.16.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is "not applicable" to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.2. The contractor shall price his Profit and
Attendance, all inclusive of associated costs to the contractor for implementation. Allowance must be

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
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made for submitting reports to the Employer’s Representative on a monthly basis in terms of monthly
and accumulative targets achieved with audited supporting documentation.

C2.1.16.3 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is "not applicable to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.3. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

€2.1.164 MINIMUM TARGETED LOCAL LABOUR SKILLS DEVELOPMENT CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is "not applicable'to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour Skills Development CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.4. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer’'s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.5 CIDB BUILD PROGRAMME: MINIMUM TARGETED ENTERPRISE DEVELOPMENT:
CONTRACT PARTICIPATION GOALS (CPG)

The Minimum Targeted Enterprise Development CPG is " or "not applicableto this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.5. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises.

The contractor shall price his Profit and Attendance, all inclusive of associated costs to the contractor
for implementation. Allowance must be made for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the
Bills of Quantities.

C2.1.16.6 CIDB BUILD PROGRAMME: MINIMUM TARGETED TARGETED CONTRACT SKILLS
DEVELOPMENT GOALS (CSDG)
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The Minimum Targeted Contract Skills Development CPG is not appliacble to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.6 the provisional amount allowed is for:

¢ stipends payable to the beneficiaries

e appointment of training coordinator

o appointment of mentor (where applicable)

o appointment of training service providers

e other additional costs as per table 3 of the Standard

The contractor shall price his Profit and Attendance (all inclusive of associated costs to the contractor
for implementation and reporting), based on the provisional amount in the Contract Participation Goal
section in the Bill of Quantities. The contractor shall complete a separate bill of quantities upon the
award of the project and identification of the respective beneficiaries. The CPG value to be achieved
will be based on the actual contract amount which will be offset against the provisional amount allowed
for within the Contract Participation Goal section in the Bill of Quantities.

Allowance must be made for submitting reports to the Employer's Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational gualification and Trade
qualifications: :

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Intearated Learners and Candidates for
professionai registration;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities. -

Table 3: Notional Cost of Training; Headcount
Source: cidb Standard for Skills Development

Provision for
T stipends Provisions Provisions Total costs
ype of Training (Unemployed for for
Opportunity Y mentorshi additional Unemployed | Employed
p costs* learmers learners
only)
Method 1
Occupational qualification R7 000 ] RO ] R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 ] R20 000 R4 500 R48 500 N/A
Method 4
Gy s with:a 3yaar R37 000 R20 000 R4 500 R61500 | R20000
 diploma

Candidates with 4 year

valification R47 000 R20 000 R4 500 R71 500 R20 000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will
increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction
the rates will be adjusted as a remeasuarble item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months.
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Table 4: Notional cost recalculation upon appointment of beneficiaries

Notional Notional .
. Number of Cost/ cost/learner/year TotallNationa)
Skills Types Cost over 12
learners Learner / months Contract
Quarter
Method 2:
Workplace'leaming 1 R23 000 RO2 000 R2 000
opportunities, with
unemployed TVET graduates

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Method 3:

Candidacy for an unemployed

leamner with a 3-year 1 R61 500 R246 000 R246 000

qualification

Total 2 R338 000

C2.1.16.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

The National Youth Service Training and Development Programme is "not appliacble to this
project.

The programme shall be implemented in terms of the Implementation of the Nationat Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.7. The contractor to price all elements of this
section and allowance must be made for submitting monthly reports in the prescribed manner as per
examples of reports bound in the specification document.

C2.1.16.8 LABOUR-INTENSIVE WORKS

C2.2

Labour Intensive Works is "not applicable™ to this project

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer’'s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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De aar and Surrounding Areas: Maintenance and Repairs of Kitchen equipment, cold freezer rooms
Tender

TOTAL- PRICE SUMMARY BILL Kitchen equipment ,Cold & freezer room Upington AND SURROUNDING AREAS

ITE DESCRIPTION TOTAL AMOUNT

Bill No. 1 Kitchen equipment

Bill No. 2 Cold & Freezer Room

SUB-TOTAL

ADD VAT @15%

TOTAL - TO BE CARRIED TO THE FORM OF OFFER

Electrical Maintenance Summary Page
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BILL No: 2:Upington Area servicing of equipment
CLUSTER
AREA: tender no ID 314 3459
Item Description Unit Unit Qty Total Rate Amount
M Qty | Services plunit | Qty Services| P/Service
Prices shall include all items as per the
1 service schedules stipulated in Part C3.
(Monthly Services x rate = Amount)
Consumables as per Page 2.1.15 will be
included in the item prices for Monthly and
annually services.
Transport for Monthly and annually services
will be measured under Bill 4 - Dayworks
item prices below to be inclusive of labour cost for
services
1.4 DoD
1.1.1 UPINGTON §
Cooking pots oil jacket monthly no 22 154
annual no 2 14
Stove electrical monthly no 22 88
annual no 2 8
Tilling pans monthly no 22 110
annual no 2 10
Convection Oven monthly no 22 88
annual no 2 8
Cooker Hood and Extractor fans monthly no 22 44
annual no 2 4
Potato peeler Quaterly no 8 8
annual no 2 2
Gas Stove Quaterly no 8 64
annualy no 2 16
Food mixer Quaterly no 8 16
annualy no 2 4
Meat cutting Machine Quaterly no 8 8
annugly n0 2 2
Cold meat cutter Quaterty no 8 8
annualy n0 2 2
Frying Pan Quaterly no 8 16
annualy nd 2 4
Braai Gas Griller Quaterly no 8 8
annualy n0 2 2
Bread Cut Machine Quaterly no 8 8
annualy n0 2 2
Dish washwer Quaterly no 8 16
annualy n0 2 4
Toaster Quaterly no 8 8
annualy n0 2 2
1.2 DSC
1.2.1
Tilting pans monthly no 22 66
annual no 2 6
electric stove monthly no 22 44
annual no 2 4
cooking pots monthly no 22 132
annual no 2 12
Meat saw annual no 22 22
annual no 2 2

Maintenance Term Contract 8OQ - June 2023



: Regional Office ﬁ ) publi
Cluster Area: Uptir : 24-Month Kitchen Equipment Term Contract T

A Desismern.
B e

CLUSTER
AREA: UPINGTON tender no ID 314 3459
1.2.2 Springbok Prison
Caoking Pots oif Jacket monthly no 22 a8
annual no 2 8
Tilting Pan monthly no 88 264
annual no 8 24
Food Mixer monthly no 0 0
annual no ] 0
Potatoe Peeler monthly no 0 0
annual no 0 0
Convection Oven monthly no 22 22
annual no 2 2
Cooker Hood and Extractor Fans monthly no 44 88
annual no 2 4
CARRIED FORWARD
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Cluster Area: : 24-Month Kitchen Equipment Term Contract
CLUSTER I
AREA: UPINGTON tender no ID 314 3459
BRAUGHT FORWARD
Item Description Unit Unit Qty Rate Amount
Measure Qty Services PiService
1.23 Alexander ANDE
Electric Tilting pan monthly no 2 22 44
annual no 2 2 4
Gas Tilting Pans monthly no 2 22 44
annual no 2 2 4
Ceoking Pots Qil Jackets monthly no 3 44 132
annual no 3 4 12
Fioor standing Meat Saw monthly no 1 22 22
annual no 1 2 2
Convection oven monthly no 1 22 22
annual no 1 2 2
Chip Fryer manthly no 1 22 22
annual no 1 2 2
Gas Griller Quaterly no 1 8 8
annual no 1 2 2
Electric griller monthly no 2 44 88
annual no 2 4 8
Electric stove 3 plate monthly no 2 22 44
annual no 2 2 4
Four burner gas stove Quaterly ne 1 8 8
annual no 1 2 2
Electric frying pan monthly no 1 22 22
annual no 1 2 2
Gas frying pan Quaterly no 1 8 8
annual no 1 2 2
Food Mixer monthly no 1 22 22
annua! no 1 2 2
CARRIED SUMMARY PAGE
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: 24 - Month Kitchen Equipment Term Contract
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BILL No: 2:Parts tender no; ID 314 3459
Kitchen Equipment
Item Description Unit Measure Quantity Unit Rate Total Amount
e Cooking pot 18kW
10.1.1 [3kW heat elements (S/steel) no 150
Control thermostat 50°-60°C
10.1.2 Safety/preset, thermostat 180 °C no 20
10.1.3 |Lid set (spring balance with handle) no 10
10.1.4 22mm dia. Side mounted swivel water o 10
"7 [filter tap or isolating lever ball (Chrome)
10.1.5 |Thermal 'D’ oil It 150
10.1.6 |Distilied water It 0
10.1.7 |Drain valve (swivel type (chrome) 40mm no 10
102 Chip/Deep fryer 15kW
10.2.1 | 7.5kW heat elements (S/steel) no 5
Control thermostat 100°-180°C Safety
1022 State, thermostat 215°C a8 0
10.2.3 |Selector switch (on/off) no 5
10.2.4 |Fryer basket (187x280 mm) no 0
10.3 Extractor Fan
10.3.1 |D.O.L motor starter ( 220V-380V) no 8
10.3.2 |[filters no 10
10.3.3 |motor no 10
Carried Forward
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Brought Forward
Item Description Unit Measure Quantity Unit Rate Total Amount
10.4 Convection oven Dry & steam heat 60 Kw
10.4.1 |Tray trolly/rack (S/steel)
Cos 20 no 0
Cos 10 no 0
10.4.2 |[Backing Trays
Cos 20 no 0
Cos 10 no 0
10.4.3 |Wire grid no 0
10.4.4 |Doors
Cos 20 no 8
Cos 10 no 8
10.4.5 |Door seal
Cos 20 no 8
Cos 10 no 8
10.4.6 [Door handle/tatch
Cos 20 no 8
Cos 10 no 8
10.4.7 |Door hinge
Cos 20 no 8
| Cos 10 no 8
i10.4.8 7.5kW heat elements no 30

Carried Forward
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Brought Forward R 0.00
Item Description Unit Measure Quantity Unit Rate Total Amount

10.4.9 |Timer 0-120min no 8
10.4.10 (Water solenoid valve no 8
10.4.11 |Door safety interlock

Cos 20 no 8

Cos 10 no 8
10.4.12 |Covection Motor complet with fan

Cos 20 no 5

Cos 10 no 5
10.4.13 |Air filter plate

Cos 20 no 10

Cos 10 no 10
10.4.14 |Halogen bulb & fittings etc. no 10
1015 3Jurcton st cono i o |
10.4.16 |PC Board

Cos 20 no 2

Cos 10 no 2
10.4.17 |Control thermostat 50°-240°C
| Cos 20 no 10
! Cos 10 no 10

Carried Forward

Maintenance Term Contract BOQ - June 2023




k

kIMBERLEY Regional Office d==p hlie
" I # [' 1

Cluster Area: Upington : 24 - Month Kitchen Equipment Term Contract _ _@ s
N/ Rirosseor soumaemca
— [ [ [
. Brought Forward
item Description Unit Measure Quantity Unit Rate Total Amount

10.4.18 |Relay

Cos 20 no 8

Cos 10 no 8
10.4.19 gD:suktgcta glass door with press in door no 5
10.5 Tilting pan 15Kw
10.5.1 |Control thermostat 50°-240°C no 20
10.5.2 |Lid (spring balance with handle) no 2
10.5.3 |U-shape cast iron pan no 0
10.5.4 |3kW heat elements no 150
10.5.3 |2kW heat elements no 50
10.5.4 [Tilting pan mechanism complete no 0
10.5.5 [Tilting pan mechanism gear box no 5
10.5.6 |Tilting pan mechanism wheel no 5
10.5.7 |Tilting pan mechanism worm no 5
10.5.8 |Contactors 220 to 380V no 22
10.6 Stove 18kW
10.6.1 |4kW inner & outer elements per plate no 10
10.6.2 |[4kW oven elements no 10
10.6.3 [Control thermostat 50°-360°C no 10
10.6.4 |3 position heat selector switch no 10
10.6.5 |3 heat selector knob no 10
10.6.6 |2kW round solid plate no 0

Carried Forward
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Brought Forward
item Description Unit Measure Quantity Unit Rate Total Amount

10.6.7 1A (:‘;nar:rg o0 igggmquuare solid plate no 4

: 10.6.8 ((i):srnsizfsr)(complete with hinges and no 2
I10.6.9 Oven door seal no 4
10.6.10 |Oven door hinges no 4
10.6.11 [Oven door handle no 4
10.7 Industrial Urn

Industrial Urn 3kW

10.7.1 |Heat Control selector switch no 0
10.7.2 |Immersion heat elements (S/steel) no 0
10.8 Industrial Urn 9kW

110.8.1 |Heat Control selector switch no 0
10.8.2 ‘ Immersion heat elements (S/steel) no 0
10.9 Gas stove 189 000kJ/hr
10.9.1 |Stove plate thermo couple control valve no 5
10.9.2 |[Stove plate burner no 5
10.9.3 é))(\)/(()aonC Thermo couple control valve 50°- no 5
10.9.4 |Oven burner no 5

Carried Forward
Maintenance Term Contract BOQ - June 2023




kIMBERLEY Regional Office

Cluster l‘\rea: Upington : 24 - Month Kitchen Equipment Term Contract &éﬁ !&‘m;c;;.i“ ik
N/  REPUBLIC OF 5OUTHAFRICA
| I I
Brought Forward
item Description Unit Measure Quantity Unit Rate Total Amount
10.9.5 [Oven thermostat control no 5
10.9.6 |Gas regulator control no 5
10.9.7 |Gas piping Im 3
10.10 Potatoe peeler
10.10.1 |Gear box with oil no 3
10.10.2 |Spray paint scraper no 5
10.10.3 |Capacitor no 6
10.10.4 |Contactors 220 to 380V no 6
10.10.5 [Manual timer no 0
10.10.6 |Peeling disc no 6
10.10.7 |Electrical Motor replacement no 10
10.10.8 |Stop/Start Switch no 10
Steam generated Cooking Pot
¥%2"-2" Steam trap no 0
¥2"-2" Air vent no 0
| ¥%2"-2" Automatic air release valve no 0
¥2"-2” Globe valve no 0
¥2"-2” Union no 0
| ¥2"-2" Sight glass no 0
¥2"-2"Safety valve no 0
| ¥%2"-2” Gate valve no 0
¥2"-2” Pressure reducing valve no 0

Carried Forward
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kIMBERLEY Regic.maIOffice ‘ . u } ;__'.{ ,|'i{_ works
Cluster Area: Upington : 24 - Month Kitchen Equipment Term Contract f@ P—
W/  REPUBLIC OF SOUTHAFICA
[ I | I
Brought Forward
item Description Unit Measure Quantity Unit Rate Total Amount
¥2"-2" None return valve no 0
¥2"-2” 'Y Strainer no 0
¥%2"-2" Expansion relief valve no 0
%2"-2" Water hammer arrestor no 0
Pressure gauges 0-500kPa no 0
¥2” Pressure gauges 0-500kPa no 0
%" Pressure gauges 0-500kPa no 0
1" Pressure gauges 0-500kPa no 0
2" Pressure gauges 0-500kPa no 0
¥."-2" Thermometer 0-120 °C no 0
15"-2” float trap no 0
¥%2"-2” steam pipe/tube Im 0
¥%."-2” steam bend pipe no 0
¥%."-2" steam elbow pipe no 0
¥2"-2" steam T pipe no 0
Lid set (spring balance with handie) no 0
10.11 [(Industrial floor standing scale
10.11.1 |Load cell no 2
10.11.2 |S/S hooks no 2
10.11.3 |Platform no 2
10.11.4 |Check and calibrate scale no 2
Carried Forward
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kiMBERLEY Regional Office

Cluster Area: Upington

: 24 - Month Kitchen Equipment Term Contract

&3 public works

S W
| |
Brought Forward
Item Description Unit Measure Quantity Unit Rate Total Amount
Dishwashers

Dishwasher 10.5kW
Pressure gauge Range:0-16 Bar no 4
Igmperature gauge/thermostat 0°-120 no 5
Dishwasher pre rinse spray inclusive of
spray head and supply pipe no J
washer timer mechanism no 0
Timer selector no 0
Pressure water leve! switch 220v no 0
Rinse/wash solenoide 220v 15mm? no 5
Level switch 220v no 0
Proximity switch 16A no 10
Capacitor no 0
Door safety switch no 0
Safety state no 0
Wash timer VC34 no 0
Limit switch no 2
Dispenser no 2
Water heater chest no 2
Eletric motor rewind/repair
0.55kW no 3

| 1.5kW no 3

|
7.5kW no 3

Maintenance Term Contract BOQ - June 2023
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kIMBERLEY Regional Office
Cluster Area: Upington Area: 24 - Month Kitchen Equipment Term Contract

public works

Pubbe le
REPUBLIC OF SOUTH AFRICA

| I l

Carried Forward
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kIMBERLEY Regi?nal Office ' . w pu blic works
Cluster Area: Upington Area: 24 - Month Kitchen Equipment Term Contract a2 ‘
[ I
Brought Forward
Item Description Unit Measure Quantity Unit Rate Total Amount
Eletric motor replace
0.55kw no 3
1.5kW no 3
7.5kW no 3
Dishwasher pumps
1.5 KW pump no 3
0.11 kW pump no 3
Circuit breaker (Amp)
10-32 s/p circuit breaker no 5
40-70 s/p circuit breaker no 5
10-32 d/p circuit breaker no 5
40-70 d/p breaker no 5
10-32 t/p circuit breaker no 5
40-70 t/p circuit breaker no 5
Contactor (Amp)
32-40 t/p contactor no 10
50-105 t/p contactor no 10
Starter (start/stop push button) no 10
Enclosed direct on line overload relay no 5
Empty Box (2-6 Size no 5

Carried Forward

Maintenance Term Contract BOQ - June 2023




kiIMBERLEY Regional Office

Cluster Area: Upington

: 24 - Month Kitchen Equipment Term Contract

Department:
Fubbe Woes
REPUBLIC OF BOLTH AFRICA

| I

Brought Forward
Iitem Description Unit Measure Quantity Unit Rate Total Amount

: Motor overload protection circuit breaker
0.10-0.6 mf motor circuit no 5
65 mf motor circuit no 5
Relays

| Pump protection relay 0.37-1.Amp) no 5

|

| Timer relay (180s1800s) no 5
Motor protection relay/Thermal overload o 5
relay (90800Amp)
Water level control relay no 5
Switches
Limit switch no 5
Pressure switch no 5
Spark plug no 0
Indicator light
22mm indicating light no 5
5mm indicator light no 5
Indicator light
220 VAC integrated led no 5
Push button & indicating light no 5
Double push button (on/off) no 5

Carried Forward

Maintenance Term Contract BOQ - June 2023




kIMBERLEY Regional Office

Cluster Area: Upington : 24 - Month Kitchen Equipment Term Contract (-
} 1@'}'- Pubia Weeks
WoF  REPUBLICOF SOUTH AFRICA
l I
Brought Forward
item Description Unit Measure Quantity Unit Rate Total Amount
Switch disconnector (Amp)
60 Amp waterproof switch (rotary switch) no 0
100 Amp waterproof switch (rotary
: no 0

switch)
60 Amp NW]l isolator no 5
100 Amp NW]| isolator no 5
30 Amp industrial socket outlet no 0
3 - pin plug no 5
Electrical Conductors (per metre)
2.5mm insulated gp wire no 30
4mm insulated gp wire no 30
6mm insulated gp wire no 30
2.5mm silicon/heat resistant wire no 30
4mm silicon/heat resistant wire no 30
Armoured Cables (per metre)
2.5mm x3 core norsk & neutral no 15
4mm x3 core norsk & neutral no 15
2.5mm x4 core SWA steel armoured

no 0
cable
6 mm x4 core SWA steel armoured

no 0
cable
4 way porcelain connector block no 20

Carried Forward

Maintenance Term Contract BOQ - June 2023




kIMBERLEY Regional Office

&zP public works

Cluster Area: Upington Area: 24 - Month Kitchen Equipment Term Contract 5&@ ——
NS Riromicor soumuarmca
[ [ I
Brought Forward
item Description Unit Measure Quantity Unit Rate Tota! Amount
Cables per metre
9mm heat resistant sleeve no 30
Industrial block 4mm no 30
Dishwasher 12kW,840liter/hr
1.5 KW pump no 5
0.11 kW pump no 5
Galvanize s/steel material
25mm cable glands no 10
25mm conduit tube (per/metre) no 10
PVC Material
25mm cable glands no 10
25mm conduit tube (per/metre) no 10
10.12 Bain maree
110.12.1 [Control thermostat 50°-300°C no 10
10.12.2 |Contactors 220 to 380V no 10
10.12.3 |Elements with low water cut out no 30
10.12.4 |Sliding doors(interior & exterior no 5
10.13 Band saw 1.5kW
10.13.1 [Top Wheel Bearing no 4
10.13.2 (Wheel scraper no 3
10.13.3 |Rear scraper no 3

Carried Forward
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kIMBERLEY Regional Office

4 |"r'-."biif WOTKS

Cluster Area: Upington Area: 24 - Month Kitchen Equipment Term Contract Fra— S
="
l l
Brought Forward
Item Description Unit Measure Quantity Unit Rate Total Amount
10.13.4 |Top Blade Wheel no 4
10.13.5 |Blade scraper no 4
10.13.6 |Blade guide no 4
10.13.7 [Botom Wheel Bearing no 4
10.13.8 |1.5 Kw motor no 4
10.13.9 | 116” saw blade no 8
30‘13'1 Stop/Start Switch no 2
10'13'1 Contactors 220 to 380V no 4

TOTAL CARIED TO FINAL SUMMARY BILL NO 2
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Kimberley Regional Office
Cluster Area: Upington Area: 24-Month Kitchen Equipment Term Contract

Bill No.3 Dayworks

tender no; ID 314 3459

Item |Description Unit QTYy Rate Amount
5 |Amounts for expected transport, material and labour costs over the
maintenance period of 24 months (Payment of provisional sums will be
prorate and payed on actual claims submitted)
5.1

Transport costs are for a Vehicle with a load of (1) Ton. Inclusive of travelling

time and Accommodation for a technician and (1) assistant (Provisional) km 25,000
10,14 |UNSCHEDULE ITEMS

10.14.1|Provision for unschedule items for kitchen equipment, cold and freezer rooms.
(This item can only be used on approval by the department delegate/project
leader) sum 1 R 571,900 R 571,800.00
11 |LABOUR COSTS (on site

Labour costs for installations and breakdowns will include for all overhead and

statutory rates required by law. (Hours for traveling measured under

"Transport”)
11.1 |Technician normal time (Provisional) hrs 800
11.2 |Assistant normal time (Provisional) hrs 800
11.3 |Emergency Labour rates hrs 200
11.4 |ASSESSMENT COST

Do assessment for kitchen equipments , cold and freezer rooms and submit

detailed report for all the listed client departments in this BOQ (Including

travelling, hours and labour) sum 1

Total carried to final summary
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Kimberley Regional Office w pLIb“L WOI“iL‘..‘:

Cluster Area: Upington Area: 24-Month Kitchen quipment Term Contract ! @f \ .
/" PEPGBLIC OF SOUTH AFRICA

Summary Upington Area: 24-Month Kitchen Equipment Term Contract

Tender No ID314 3459
Bilino. |Description Amount
1 BILL No 1: Servicing of equipment
2 Biill No 2: Parts
3 Bill No 3: Day Works

Total carried to total summary table
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PRELIMINARY AND GENERAL: 24 - MONTH COLD FREEZER ROOM TERM CONTRACT

REGIONAL OFFICCE
CLUSTER AREA: UPINTON Tender No. ID 314 3459
BILL No: 1: Preliminary and General
Item Description Unit Unit Unit Amount
Measure Qty Rate
Conditions of Contract: Compliance with
contractual requirements and obligations
in terms of Contract and Contract Data
1 Site establishment sum 1
Conditions accepted as elsewhere measured:
11 Fixcd sum 1
Conditions accepted as elsewhere measured:
12 Time related sum 24
Conditions accepted as elsewhere measured:
1.3 Value related sum 1
14 Surety, performance bond: Fixed sum 1
1.5 Insurance: Construction works: time related sum 24
1.6 Insurance: Public Liability: Time related sum 1
Insurance: Special Risks: (SASRIA): Time
1.7 related sum 24
Insurance: Occupational Compensation
1.8 (UIF): Time related sum 24
Programme of Works: Compile & Submit:
1.9 Fixed sum 2
Programme of Works: Maintaine current:
110 Time related sum 1
Preliminary & General: balance of items:
1.11 Fixed sum 1
Facilities as specified or necessary for the
duration of the contract including
blishment at com ¢ and
removal upon completion
Admin facilities: Site Instruction book,
112 communications etc sum 1
Display boards places at each plant room or
1.13 container no
(CARRIED FORWARD

Maintenance Term Contract BOQ: June 2023




PRELIMINARY AND GENERAL: 24 - MONTH COLD FREEZER ROOM TERM CONTRACT

Item Description Unit Unit Unit Amount
Measure Qty Rate
BRAUGHT FORWARD
Occupational Health and Safty:
Compliance with the applicable Act
Lincluding specified additional
requirements
114 | Safety Officer appoint sum 0
1.15 Submit Health and Safety Plan sum 1
First Aid kits: Supply and maintain { to be
1.16 kept in vehicles) sum 2
Safety meetings: conduct and record
1.17 proceedings, copy to Facilities Manager sum 0
1.18 Balance of safety related compliance sum 0
Supervision and Management of the
progress of construction works including
the attendance at meetings at the site
with the Employer or the Engineer as and
when required.
1.19 Supervision and Management sum 1
1.20 Access control and identification of staff sum 4
1.21 Quality system sum 1

TOTAL FOR PRELIMINARY AND GENERAL - CARRIED FORWARD TO SUMMARY PAGE

Maintenance Term Contract BOQ: June 2023




Kimberley: Regional Office

Cluster Area: . 24-Month Cold and Frezzer Room Contract u
BILL No: 2: SERVICING OF REFRIGERATION EQUIPMENT tender no: ID 314 3459
CLUSTER
AREA: UPINGTON AREA
Item Description Unit Unit Qty Rate Amount
Measure Oty Services PliService
Prices shall include all items as per the
service schedules stipulated in Part C3.
(Monthly Services x rate = Amount)
Consumables as per Page 2.1.15 will be
included in the item prices for Monthly and
annually services.
Transport for Monthly and annually services
will be measured under Bill 5 - Dayworks
Item prices below to be inclusive of labour cost for
services
2.1 SANDF
2.1.1 UPINGTON 8 SAl
Cold Room monthly no 2 22
annual no 2 2
Freezer Room monthly no 2 22
annual no 2 2
212 ALEXANDER BAY
Cold rcom monthly no 1 22
annual no 1 2
freezer room monthly no 1 22
annual no 1 2
2.2 CS
2.2.1 UPINGTON PRISON
Cold Room monthly no 1 22
annual no 1 2
Freezer Room monthly no 1 22
annual no 1 2
222 MOTUARY monthly no 1 22
annual no 1 2
2.2.3 SPRINGBOK PRISON
Cold Room monthly no 1 22
annual no 1 2
Freezer Room monthly no 1 22
annual no 1 2
TOTAL CARRIED OVER TO FINAL SUMMARY

Maintenance Term Contract BOQ - June 2023




Kimberley Regional Office

Cluster Area: Upington Area: 24 - Month Cold and Freezer Room Term Contract

r]‘ [I‘ WL )i c
MULIIC WOTKS

Department.

Pubic Worku
REPUBLIC OF BCXSTH AFRIGA
BILL No: 3: Cold and Freezer Room
Tender No. ID 314 3459
Cold and Freezer Room
item |Description Unit Measure Unit QTY Unit Rate Amount
3.1 |Cold & Freezer Room installation: Cold &
Freezer room apitures
3.1.1 |Replace evaporator fan no 24
3.1.2 |Replace evaporator complete no 12
3.1.3 |Replace drain heater rope element no 16
3.1.4 |Replace drain pipe
20mm PVC m 20
40mm PVC m 20
3.1.5 |Replace door seal no 24
3.1.6 |Replace door hinges no 16
3.1.7 |Replace door handle (external) no 16
3.1.8 |Replace emergency door push handle (Internal) no 16
3.1.9 |Replace drain Pan no 12
3.1.10 |Replace evaporator fan safety cowling no 25
3.1.11 |Replace complete door inclusive of hinges, door no 12
seal and door handles
3.1.12 |Replace door architrave complete (Aluminium) no 12
3.1.13 |Supply and install persplex air curtains no 12
3.1.14 |Replace freezer door heating strip no 10
3.2 |Cold & Freezer Room installation: Cold &
Freezer compressor room apitures
3.2.1_|Replace condesing unit fan no 30
3.2.2 |Replace refrigerant piping
1/4 m 15
3/8 m 15
112 m 15
9/16 m 15
5/8 m 15
3.2.3 |Replace in line dryer
1/4 no 12
: 3/8 no 12
1/2 no 12
9/16 no 12
5/8 no 12
3.2.4 |Replace inline refrigerant sight glass
1/4 no 12
3/8 no 12
172 no 12
9/16 no 12
5/8 no 12

Carried Forward
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Kimberley Regional Office

Cluster Area: Upington Area: 24 - Month Cold and Freezer Room Term Contract
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A ] Publc: Wens
Nee?  REPUDLIC OF SOUTHAFAIGA

Iltem |Description Unit Measure |  UnitQTY | Unit Rate Amount
Brought Forward
3.2.5 |Replace compressor oil heater no 12
3.2.6 |Replace compressor oil It 50
3.2.7 |Replace condesing coil complete no 12
3.2.8 |Repalce compressor complete (Inclusive of
removal, system vacum and recharde with
refrigerant)
3.5 kW no 2
4: kW no 4
4.5 kw| no 4
5: kW no 4
5.5: kW no 4
3.2.9 [Replace R22 refrigerant inclusive of system
vacum process and recharging with
Cold Rooms: R404A Refrigerant Kg 150
Freezer Rooms: R404A Refrigerant Kg 150
3.2.10 |System vacum and recharging with refrigerant
Cold Rooms: R501A Refrigerant Kg 150
Freezer Rooms: R501A Refrigerant Kg 150
3.2.11 [Replace HP/LP pressure reguiator control no 12
3.2.12 |Replace temperature guage no 12
3.2.13 |Replace thermostat no 12
3.2.14 |Adjustment of temperature control valves to no 12
correct HP & LP settings
3.3 |Cold & Freezer Room installation: Cold &
Freezer room Electrical associated
installations.
3.3.1 |Replace circuit breakers
10amp Single Pole no 15
15amp Single Pole no 15
20amp Single Pole no 15
25amp Single Pole no 15
30amp Single Pole no 15
45amp Single Pole no 15
25amp Double Pole no 15
30amp Double Pole no 15
45amp Double Pole no 15
60amp Triple Pole main switch no 10
60amp Earth Leakage no 10
3.3.2 |Replace electrical conducters
1.5mm m 100
2.5mm m 100
4.0mm m 100
1.5mm coper earth wire m 100
2.5mm coper earth wire m 100
Carried Forward
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Kimberley Regional Office

Cluster Area: Upington Area: 24 - Month Cold and Freezer Room Term Contract

459 pub
&

Pudlic Mo
BEPUELIC OF SOUTMAFRICA

item |Description Unit Measure | UnitQTY | Unit Rate Amount
Brought Forward
3.3.3 [Replace armoured cable
4mm 4 core m
25
6mm 4 core 25
8mm 4 core m 20
10mm 4 core m 15
3.4 |Refrigerant Pipe Insulation
3.4.1 |Remove existing damaged insulation and replace
with new a per existing. m 200
3/8 to 5/8 internal diameter
3.4.2 [Replace lagging to refrigerant pipe work m 50
3.5 |Bracketing
3.5.1 |Repair bracketing to existing refrigerant piping.
This shall include removal of existing bracket,
replacing with new bracket including fixing
hangers and all required fittings and making good
of lagging and cladding.
3/8 to 5/8 number 30
3.5.2 |Replace eye bolts on existing pole supports. number 50
3.5.3 |New wall type brackets to suit existing. number 25
3.6 |Waste removal, recycling and disposal -
3.6.1 |All waste materials and liquids to be removed from sum
site in a timely fashion such that accumulation of
waste does not inconvenience the customer. 0
Wherever possible waste material will be recycled.
3.7 _|Painting
Scrape down and refurbish paint work as follows
3.7.1 |Cold Room walls m? 200
3.7.2 |Freezer Room walls [ 200
3.7.3 |Door architrave im 100
3.7.4 |Celings m? 100
3.8 |Corrosion Protection
Spray two coats corrosion protection on following
equipment
3.8.1 |Condesing Coils (Equal to Blue Guard) sum 0
3.8.2 |Body parts (Transparent in colour) sum 0
3.8.3 |Electrical components (Approved protection for sum
electrical components (Transparent in colour)
Total carried to final summa
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Regional Office

Cluster Area : Upington Area: 24-Month Cold Freezer Room Term Contract

BILL No: 4: Upington Area
Skills Development - Internship/Beneficiary

Tender No. ID 314 3459

Employment of Youth Workers

UNIT

lQuanﬁty

Rate

AMOUNT

4.1

42

4.3
4.5

4.6

46.1
4.6.2

4.6.3

4.7

4.8

EMPLOYMENTS OF YOUTH WORKERS

Employment of Youth Workers

The unit of measurement shall be the number of
youth workers at the labour rate of R3600 per month
as the amount agreed by MINMEC multiplied by the
period employed in months and the rate tender shall
linclude full compensation for all costs associated
with the employment of two (2) youth workers and
for complying with the conditions of contract. The
cost for the training shall be excluded from this item.
This item is based on 24 months appointment for
youth worker/s. Allow for R3600.00/mth x 12mths

Allow for R3600.00/mth x 24mths x 2 EPWP

Profit and attendance for the above

PROVISION OF EPWP DESIGNED OVERRALLS
AND HARD HATS TO YOUTH WORKERS

EPWP branded hard hat
EPWP branded overalls

Safety boots

Provide all youth worker with prescribe Mechanical
tools for the respective trade specification for the
mentioned tools to be provided by the service
provider. These tools will become the property of the
youth workers after the completion of the program.
x2

Allowance for issuing of competance
certificate for 2 learners

|

Months

sum

sum
sum

sum

sum

24

R 100,000

R172,800.00

R100,000.00

Total cost carried to summary page.
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Regional Office él'."'z'*.;'- public works

Cluster Area: Upington Area: 24-Month Cold and Freezer Room Term Contract .
.|l

Ll Publcitate
W’  REPUBLIC OF SOUHAFRICA

Summ Upington Area: Service and Maintenance of Cold and Freezer Room for 24 Months
UmMmary  rerm Contract

Tender No ID 314 3459

Bill no. [Description Amount
1 Bill No 1 Preliminaries and General
2 BILL No 2: Servicing of equipment
3 Biill No 3: Cold & Freezer Room Repairs
4 Bill NO 4 EPWP

Total carried to total summary table
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"}1}-‘ ————— Tender No.: ID 314 3459
WF  REPUBLI OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 27 Edition 2010

PG-01.1 (EC) SCOPE OF WORKS - (GCC (2010) 2" EDITION: 2010)

UPINGTON AND SURROUNDING AREAS:MAINTENANCE & REPAIRS OF |
Project title: KITCHEN EQUIPMENT, COLD & FREEZER ROOMS: TERM CONTRACT FOR
VARIOUS CLIENTS FOR 24 MONTHS
Tender no: | 1D:314 3459 Reference no: 19/2/4/2/2/2023-2025 ‘

C3. Scope of Works

CONTENTS

C3.1 STANDARD SPECIFICATIONS

€3.2 PROJECT SPECIFICATIONS
A: GENERAL

PS-1 MAINTENANCE & REPAIRS OF KITCHEN EQUIPMENT, COLD & FREEZER ROOMS IN DE
AAR AND SURROUNDING AREAS: TERM CONTRACT FOR VARIOUS CLIENTS FOR 24 MONTHS

PS-2 Various clients department as listed in BOQ

PS-3 Service, Maintenance and repair term contract

PS-4 Refrigeration technician, Mechanical / Electrical technician or Artisan

PS-5 Monthly , quarterly and yearly services
PS- 6 Kitchen and refrigeration equipment
PS-7 Access and safety equipment

PS-8 OHS programme

PS-9 Any weather conditions

PS-10 Employement of youth Workers

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
Specify if any.....
None

C3.3 PARTICULAR SPECIFICATIONS
None

C3.1 STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Note fo compiler. “SABS”
has been changed to “SANS’; the SABS 1200 specifications are due to be replaced in the foreseeable future
by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract:

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For Internal & External Use Effective date 26 July 2022 Version: 2022/07
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C3.2

3.2.1

P e Tender No.: ID 314 3459
REPUILIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2nd Edition 2010

PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part1 A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the
work under the relevant item.

GENERAL
PS-1 PROJECT DESCRIPTION:

MAINTENANCE & REPAIRS OF KITCHEN EQUIPMENT, COLD & FREEZER ROOMS IN DE AAR

AND SURROUNDING AREAS: TERM CONTRACT FOR VARIOUS CLIENTS FOR 24 MONTHS

PS-2 Various clients

The department of SANDF, SAPS and DCS may require the contractor to have his personnel or
certain number of them to perform security screening for security reasons.

Contractor’s personnel must have identity document and uniform so that they can be easily identified
by Public Works Clients.
PS-2 Various clients

The contractor shall use competent trained staff directly employed and supervised by delegated
supervisor and shall take all reasonable care to maintain the installation and keep staff members in
proper working conditions.

Arrange with the occupants of buildings regarding access to the premises in order to execute the

required services.

Any claims by the client due to the negligence or misconduct by the service provider or employee by
the contractor shall be and remains the liability, responsibility of the service provider (contractor).

Maintenance, servicing and repairs must be taken place during normal working hours except
arrangement has been made or breakdown/emergency occurs.

The contractor must ensure that log book is easily accessible by the department and must always be
on site at all times with client maintenance unit/representative.

PS8-2 various clients

| ltem | Facility Name Depariment

1 Upington DCS o
2 | Upington SANDF

3 Springbok DCS N
|4 | Alexander bay - SANDF

Note: facilities may increase in numbers due to developments

Any reference to words “Bid” or Bidder” herein and/or in any ather documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 2 of 3
For Internal & Extemnal Use Effective date 26 July 2022 Version: 2022/07



3.2.2

C3.3
3.341

Depomok Tender No.: ID 314 3459
REPUBLIC OF SOUTH AFRIGA PG-01.1 (EC) Scope of Works — GCC
GCC (2010): 2™ Edition 2010

PS-10 Employment of youth workers

Two students to be employed to gain practical training as allowed in EPWP BOQ NO. 4

AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:

None
PARTICULAR SPECIFICATIONS:
PART 1 - GENERAL MAITENANCE

1 REGULATIONS

The Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended,

The Local Government Act 1998(Act 10 of 1998) as amended and the municipal by-laws and any
special requirements of the local supply authority,

The National Building Regulations and Building Standards Act 1996 (Act 29 of 1996) as amended,

2 QUALITY OF MATERIALS

Only materials of first class quality shall be used and all materials shall be subject to the approval of
the Department. Department of Public Works & Infrastructure specification PW371: Specification of
Materials and Methods to be used and is available from National Public Works website

Wherever applicable the material is to comply with the relevant South African Bureau of Standards,
specifications, or to British Standard Specifications, where no SABS Specifications exist.

Materials wherever possible, must be of South African manufacture.
3 MAKING GOOD TO TRADES AND CLEARING SITE

3.1 After completion of any service/inspection etc. the installation shall be left in a clean and
neat condition. All painting and making good processes shall be done according to the relevant
SANS document as well as the list of standards mentioned in this document. Re-painting of building
walls etc. shall be included and any new color must match the existing color of the surface to be
repaired. All packaging material, cleaning material, scrap, rubble, crates and items used shall be
removed from the site and disposed of in a correct and legal manner.

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 30of 3
For interna! & Extermal Use Effective date 26 July 2022 Version: 2022/07
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W’ REPUBLIC OF SOUTH AFRICA

DECLARATION - EPWP PROGRAMME

-

1 from the Company

Hereby Undertake To Comply To :

1. RECRUITMENT AND PLACEMENT OF EPWP PARTICIPANTS (Workers)

1.1 Comply To EPWP BOQ, Specifications and Code Of Good Practice.
2. RECRUITMENT AND PLACEMENT OF LOCAL LABOURERS

3. Recruitment and Placement Of two student Workers.

3.1 Comply With Applicable Wage Order/ Determination or Agreement, In Terms of Labour
Relations Act or Wage Act

4. COMPLY TO EPWP MONTHLY REPORTING REQUIREMENTS

Monthly, Prepare And Submit Below EPWP documents Attached To Monthly Payments
Certificate to the Project Managers:

4.1 All Employees and EPWP Participants Contracts

4.2 All Employees And EPWP Participants Certified SA ID Copies
4.3 All Employees And EPWP Participants Attendance Registers
4.4 All Employees and EPWP Participants Proof Of Payment

4.5 EPWP Reports Populated On Standard Templates

5. PENALTY FOR NON COMPLIANCE

Acknowledge Non Compliance Penalty Of R 3000- 00 (Three Thousands Rand) Per Month Per
Participants

Signed by :
Director of the Compan

Company name

Date
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KITCHEN EQUIPMENT, COLD & FREEZER
ROOMS: TERM CONTRACT FOR VARIOUS
CLIENTS FOR 24 MONTHS

MANAGED BY

THE DEPARTMENT OF
PUBLIC WORKS
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent

on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the

contractor shall set up a Risk Assessment Program to identify and determine the scope
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and details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/ner contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory

council for occupational heaith and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified

in a project.;
“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;
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“ Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.

“Accident” — means unplanned occurrence that happens due to the unsafe condition and
may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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“Hazard” — means anything including work activities and practices with the potential to

cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

51 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made

during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

Item | Regulation | Appointment Responsibl
e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent o Client
4. 7.(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. 10(1) Fall protection planner Contractor
14, 12(1) Temporal work designer
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
' 20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(1) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(g) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector Contractor
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5.2

5.21

5.2.2

523

5.2.4

b)

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OHA&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.
INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. [t views consultants and
contractors as employees of the “owner” of a construction or operational project, the

“‘owner” being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.
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7.1

c)

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.
RESPONSIBILITIES
Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implementéd and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

e have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

e have failed to implement or maintain their health and safety plan;

¢ have executed construction work which is not in accordance with their health and

safety plan; or
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7.2

b)

d)

f)

e act in any way which may pose a threat to the health and safety of any persoh(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the

requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable

be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that

he has made provision for the cost of compliance with the specified health and safety
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requirements, the Act and Construction Regulations. (Note: This shall have to be

contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee

or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the

Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

8.

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals

-and objectives. They should also set their own H&S goals.

H&S responsibilities. Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
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These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

Site clearance

Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any civil engineering structure or type of work

c¢) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.

- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;
¢ client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

¢ details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;
details of the principal contractor;

o details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

e details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handied; and

¢ details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

» the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;
the safe use and storage of plant;
the development of a construction project traffic management plan;
obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;
workplace security and public safety; and
ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

e a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed;

e the project program or schedule details, including start and finish dates,
showing principal activities;

o details of client, design team, principal contractor, subcontractors, and major
suppliers; and

o extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE
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11.

a)

b)

d)

The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after
construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.

1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard

Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

The identification of hazards is over and above the hazards identification programme

and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times

agreed with the Principal Contractor Audit to comply with Construction Regulation

4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or

to suffer a permanent physical defect or likely to be unable for a period of at
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b)

d)

least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. amajor incident occurred

ii. the health or safety of any person was endangered

ii. where a dangerous substance was spilled

iv. the uncontrolled release of any substance under pressure took place

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi.  Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its

behalf with a monthly “SHE Risk Management Report”.

The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with copies of all internal and external accident/incident investigation
reports.

The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)
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12,

(f)

(9)

(h)

(i)

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

» Determine the underlying H&S deficiencies and other contributory factors
* Identification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the

investigation.

Reporting Of Near-Misses

e Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.

» Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes

are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations

or amendments as contemplated in the above paragraph.
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12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.
If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(“SHE — Reps’)

Rev H&S Spec Guideline Oct 2015 22



Where the Principal Contractor employs more than 20 persons (including the

employees of other  Contractors (sub-contractors) he has to appoint one H&S

Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in

accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

The report must be consolidated and submitted to the Health & Safety
Committee.

H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.4 Training & Awareness
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The contents and syllabi of all training required by the Act and Regulations including any

other related or relevant training as required must be included in the Principal Contractor’s
Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be

developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

I) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

e The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

e The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

* The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

» The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

e The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies’due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
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The Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as

to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended
The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4t October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j- Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.
a) Facilities

The site establishment plan shall make provision for:
b) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.
g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact

number/s.
i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor’s
site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.
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j) Salvage Yard Management

Depending on the site speéific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.

Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction

Regulations. The lists are:

i.  List of appointments
ii. List of record keeping responsibilities

iii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site
ii. Site establishment
iii.  Physical and mental capabilities of employees
iv.  Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) areview plan for risk assessments shall provide for:
i. the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations

and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.
¢) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.

Rev H&S Spec Guideline Oct 2015 37



IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact inforrmation about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

Water

Electricity

‘ Police ]

Fire Brigade

Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

T OO [
(name)representing .........c.ccviieviiiiii e e e neeneeenees [INSEIT N@ME OF
contractor/supplier], do hereby acknowledge that .............c.cociiiiiiiiiiiii e
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

lLundertake that ............coiiiiiiiii e [insert name of contractor/supplier]
shall strictly adhere to, and ensure that histher employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

I have been provided with SHE specifications for project/service ...........ccoovvvvveveeiviinnnnn, [insert
brief  defails of project/service, for example, name, contract/project number]

............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY [Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

the requisite authority to do so.

Signed this ................cooal dayof ..o, 20 ...l at
...................................................... (Place)

(FUll name).........ccooovviiiieiiiiiiicee e, (Signature) .......ccccevveviviiiiiiciiiinennn., on

behalf of ... (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works’
contract on behalf of the contractor)

Witnesses
1 OO PPR TS PUPPPR:
/N

Signed this ........ccocvvvviiiinnnn. dayof ....coovviniiiiiiiiiiinn, 200,

= | N (Place)

(FUull name........c.ccooieviiiiiiiiiiiiiceee e, (Signature)..........ccccoveiiivveiiiiiiiennins on

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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PROJECT:

(full name AND site address of project)
(and full or proper description of project)

WCS NO: (works control system number)

SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS:

Mr /Ms/Me - CONSTRUCTION PROJECT MANAGER
(add full details of the project manager)

.............................

Mr /Ms/Me - CONSTRUCTION MANAGER
(add full details )

Mr /Ms/Me AGENT:
(full particulars of agent)

SUPERVISION BY THE PRINCIPAL CONTRACTOR:

PRINCIPAL CONTRACTOR: (full particulars of principle contractor / contractor)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY OFFICER
(add full details and contact of this officer)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY MANAGER
(add full details of this officer)
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Mr /Ms/Me -
Mr /Ms/Me -
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CONSTRUCTION HEALTH & SAFETY AGENT
(add full details of this officer)

CONSTRUCTION MANAGER
(add full details of the head of the project)
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PG-03.1 (EC) SITE INFORMATION - GCC (2010) 2™ Edition 2010

Project title:

UPINGTON AND SURROUNDING AREAS:MAINTENANCE & REPAIRS OF KITCHEN
EQUIPMENT, COLD & FREEZER ROOMS: TERM CONTRACT FOR VARIOUS CLIENTS

FOR 24 MONTHS

Tender no:

ID 314 3459

WCS no: Reference no:

19/2/2/2/2023-2025

C4 Site Information

{a) Describe nature of ground, surface conditions, water table as visible in test holes and other
indisputable facts that may affect canstruction. Provide available data and information;

98% of the facilities are tar road accessible, gravel roads are not more than 3km from main roads

Any reference to words “Bid” or Bidder” herein and/or in any ather documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
For Internal & External Use

Effective date: June 2022
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