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REPUBLYE OF BOUTH ATRZA

DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
GCC 3" Edition (2015)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION
Department of public works
Private Bag x 5002
Kimberley

8300

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 3rd Edition (2015)

With reference to the contract between

(hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender
N0:3167842, for the De Aar and Surrounding Area: Maintenance, Repair and Levelling of Tarred
Road, Potholes, Gravel Road and Paved Area used as Roads and Repair and Cleaning of Exposed
Concrete and Brick Storm Water Channel for 24 months term contract (hereinafter referred to as
the “contract”), for the sum of R insert amount, (insert amount in words), (hereinafter referred to as
the “contract sum”).

I/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert amount,
(insert amount in words) being 5% of the contract sum (excluding VAT), for the due fulfillment of the
contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendiwhich could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

(b) the contractor’s estate is sequestrated; liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
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Contract/Tender No: insert Contract / Tender No

5.  The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor's
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7.  This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 4 above, or
(b) shall lapse on the date of the last certificate of completion of works.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2,

By and on behalf of
(insert the name and physical address of the guarantor)
NAME:
CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)
DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For internal & External Use Effective date 10 July 2023 Version: 2023/01
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PG-01.1 (EC) SCOPE OF WORKS — GCC 3 Edition (2015)

De Aar and Surrounding Area: Maintenance, Repair and Levelling of Tarred
Road, Potholes, Gravel Road and Paved Area used as Roads, Repairs and
Cleaning of Exposed Concrete and Brick Storm Water Channel for 24
months term contract.

Project title:

i Tender no: ID-3167842 Reference no: 19/2/4/2/2023-2025

C3. Scope of Works

CONTENTS

C3.1 STANDARD SPECIFICATIONS

C3.2 PROJECT SPECIFICATIONS
A: GENERAL

PS-1  PROJECT DESCRIPTION
PS-2 DESCRIPTION OF SITE AND ACCESS
PS-3 DETAILS OF CONTRACT
PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS
PS-5 CONSTRUCTION PROGRAMME
PS-6  SITE FACILITIES AVAILABLE
PS-7 SITE FACILITIES REQUIRED
PS-8 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC
PS-9 OCCUPATIONAL HEALTH AND SAFETY
PS-10 ADVERSE WEATHER CONDITIONS
NOTE: This is an example only. Compiler / Designer to provide the applicable contents.

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
Insert amendments to particular sepcifications

C3.3 PARTICULAR SPECIFICATIONS
List particular sepcifications

C3.4 STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Nofe to compiler. “SABS”
has been changed to “SANS”; the SABS 1200 specifications are due to be replaced in the foreseeable future
by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract:

A - 1986 - GENERAL / D — (etc, to be provide by compiler)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 15
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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3.5

3.51

3.5.2

C3.5.3

C3.6

C3.61

C3.6.2

C36.3

C3.6.4

C3.6.5

C3.6.6

C36.7

Depament Tender No.:
REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works - GCC
GCC 3nd Edition (2015)

PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part1 A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the
work under the relevant item.

GENERAL
PS-1  PROJECT DESCRIPTION:

Insert project specification

AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:

Insert amendments

PARTICULAR SPECIFICATIONS:

Insert particular specification

STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and promote
best practice standards, Standard Requirements and Guidelines which includes the following but not
limited to:

cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011

cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government Gazette,
23 August 2013

cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017,
No. 40553 Government Gazette, 20 January 2017

cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 15
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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C3.6.8 cidb Standard for Developing Skills through Infrastructure Contracts, No 48491 Government Gazette,

23 April 2023

C3.7 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
respective CPGs. Prescribed Profit and Attendance percentages have been stipulated, all inclusive of
associated costs to the contractor for implementation and allowance for submitting reports to the
Employer’s Representative on a monthly basis in terms of monthly and accumulative targets achieved
with audited supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form
part of the final account.

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below:

C3.7.1 Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is insert “appliacble” or
"not applicable” to this project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of
18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal contractor

for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer where feasible in insert
applicable Ward/s, Municipal District, Town, City, Province, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The non-availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least insert applicable percentage, both in words and figures of the total

value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm radius of the project site,

(e) Material of at least insert applicable percentage, both in words and figures of the total
value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm radius of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of the
prorate targeted value of materials not complied with unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 15
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



i Tender No:
Wa_# REPUBLIC OF SOUTH AFRICA -01. (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

LY IS projecy specil] ¥MCH must De guiged oy the value and compiexily F e project, and SNoul

(Delete this instruction)

C3.7.2 Minimum Targeted-Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is insert "appliacble” or "not
applicable" to this project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective whether
a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be achieved
in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.
Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers where feasible in the insert applicable
Ward/s, Municipal District, Town, City, Province, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least insert applicable percentage, both in words and figures of the total

value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm of the project site,

(e) Material of at least insert applicable percentage, both in words and figures of the total
value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of the
prorate targeted value of materials not complied with, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

Note t A feasibility

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 15
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(Delete this instruction)

C3.7.3 Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is insert "appliachle"” or "not
applicable” to this project.

Itis the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and
implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
No. 48491 of 28 April 2023 and the cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract..

Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the
performance of the contract;
b) are defined as the target group in the targeting data; and
¢) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of the
target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not
compromise worker health and safety. In the case of targeted labour, the certification of records shall
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the insert applicable Ward/s, Municipal District, Town, City,
Province for the full duration of the Construction Period, employed by either the principal contractor,
sub-contractors or targeted enterprises. The total number of working days to complete the Works amount
to insert number of working days as determined by the Construction Period working days. The
minimum CPG participation for Targeted Local Labour Skills Development is insert applicable
percentage, both in words and figures, expressed as a percentage of the total number of working
days required to complete the Works. The contractor shall attain or exceed the CPG in the
performance of the contract. Failure to achieve the minimum Targeted Local Labour Skills
Development CPG will result in a payment reduction of RS 000 (Excluding VAT), per working day
which training has not been provided to the workforce in attendance, unless the contractor can prove
to the Employer's satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 15
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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(Delete this instruction)

C3.7.4 CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development CPG is insert "appliachble" or "not
applicable” to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development (published in Government
Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract. is to promote enterprise
development by providing for a minimum Contract Participation Goal (CPG) of insert percentage Min
5% and Max 30% of the contract amount as defined in the Standard (Tender amount, excluding
allowances and VAT) on selected contracts to be undertaken by joint-venture partners or to be sub-
contracted to developing contractors that are also to be beneficiaries of enterprise development
support from the main contractor.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

The lead partner or main contractor shall dedicate a minimum insert percentage Min 5% and Max
30% of the tender value at the time of award, excluding allowances and VAT, to provide developmental
support to targeted subcontractor or joint venture partner applicable to contracts in Grades 7 to 9,
General Building and Civil Engineering contracts. Preference will be given to insert type of enterprises,
e.g. General Building, Electrical, Mechanical, Plumbing, etc. .It could be either or any combination of
all Enterprises.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent (30%)
penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

Nole to PM: Specify preferred Enterprises based on discussions with the contraclar rorums

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

C3.7.41 Criteria
The main or lead partner of the successful bidder shall:
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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(a) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skills

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

(b) The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

(c) The contractor shall appoint an enterprise development coordinator to:

perform needs analysis on the targeted enterprise to identify developmental goals
develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas
provide internal mentorship support to improve the targeted enterprise/s performance
monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the
targeted enterprise/s

* submit a project completion report to the Employer’s representative for each targeted
enterprise.

C3.7.4.2 Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

C3.743 Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:

» Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

» Minimum experience of 2 years in training and development in Building or Construction; and

 National Diploma or B Degree in the Built Environment or Business Management

C3.7.4.4 Format of Communications

The contractor shall submit to the Employer’'s Representative:

*  Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at least monthly at progress meetings between employer’s
representative and the contractor;

*  Project completion report in the specified format (ED101P) to the Employer’s Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value of
the CPG that was certified in accordance with the contract, cidb registration numbers of each and
every targeted enterprise, and the value of the subcontracted works or of the joint venture entered
into; and the participation parameter

* Enterprise development declaration (ED104P).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 15
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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C3.745 The Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.74.6 Management Meetings

The contractor shall report to the Employer’s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.74.7 Forms for contract administration

The contractor shall submit to the Employer’s Representative the following proformas:
*  Form ED 105P Project Interim Report
*  Form ED 104P Enterprise Development Declaration
* Form ED 101P Project Completion Report
C3.7.4.8 Records

The contractor shall:

» keep records of the targeted enterprise development
* keep records of the payments made to the targeted enterprises in relation to the CPG.

+ ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.7.49 Payment Certificates

The contractor shall:

* achieve the measurable CPG and providing enterprise development support to the targeted
enterprise/s as per the Standard.

* submit payment certificates to the Employer Representative at intervals determined in the
Contract.

C3.7.4.10 Compliance requirements

Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project
assessment scheme.

» Notincluding the requirements of the cidb standards in the conditions of tender
* Not registering the award of contract on the cidb Register of Projects (RoP)
+ Not reporting practical completion on the cidb Register of Projects (RoP)

3.7.5 CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)

The Minimum Targeted Contract Skills Development CPG is insert "appliacble” or "not
applicable" to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 48491 of 23 April 2023 and the cidb Best Practice
Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 15
For Intemal & External Use Effective date 5 September 2023 Version: 2023/05
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Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, uniess the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.

C3.7.51 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or acombination of any of
the following inrelation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for learners towards the attainment of a
part or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities for  University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 1 in the Standard for the applicable class of
construction works.

Table 1: Contracting skills development goals for different classes of engineering and construction
works contracts

Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation | Description (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works {buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME | Mechanical Engineering works 0.25

SB | Specialist 0.25

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 2 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.

Table 2: Notional Cost of Training per Headcount
Source: cidb Standard for Skills Development

Provision for Provisions
Type of Training stipends Provisions for Total costs
Opportunity (Unemployed fox additional Unemployed | Employed
learners mentorship * ploy: ploy
costs learners learners
only)

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with.a 3.year R37 000 R20 000 R4 500 R61500 | R20000
diploma
Candidates with 4 year
qualification R47 000 R20 000 R4 500 R71 500 R20 000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the beneficiaries
have been appointed and actual costs are known. The notional cost of providing training opportunities will increase by CPI on
an annual basis based on April CPI. Should the rates increase after bid award or during construction the rates will be adjusted
as a remeasuarble item.

(a) (a) The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates which is nol
directly or through a Skills Development Agency (SDA), (A1 - List of cidb accredited SDAs).

(b) The successful contractor must employ at least sixty percent (60%) of the learners from an FET /
TVET college should the contractor select to have part/full occupational qualification learners and
trade qualification learners contributing to the CSDG.

(c) The successful contractor shall employ at least insert applicable percentage, both in words and
figures from eligible part/full occupational qualification learners, trade qualification learners, work
integrated learners or candidates (delete hal which is l£) in the employment of the

employer.

(d) The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

(e) The successful contractor may only place thirty three percent (33%) employed empioyees or that
of his subcontractors contributing to the CSDG.

i} The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

(@) One of the objectives of the project is to train insert applicable number, both in words and
figures Occupational qualifications, trade qualification, work integrated learners — P1 and P2
learners, professional candidates. ([ nat which is

C3.7.5.2 Management
(a) The successful contractor must keep site records regarding the part/full occupational qualification

learners’, trade qualification learners’, work integrated learners’ or candidates’ (delete that which

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10 of 15
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is not applicable) progress, site attendance, hours worked and other relevant information as
required by the Standard.

The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.

The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification Iearners trade quahflcation learners, work integrated learners,
candidates. (delele thal which 1= nplicable)

The successful contractor shall submit to the employer’s representative a baseline training plan
in the specified format (Pro-forma A2) for the part/full occupational qualification Iearners trade
quahﬁcatlon learners, work integrated learners, candidates (delele hal which 18

= within 30 days of start of the contract.

The successful contractor shall submit to the employer’s representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupahonal quallflcatlon
learner, trade qualification learner, work integrated learner, candidate (delcte (hal IS I
applicable) every three months.

The successful contractor shall submit to the employer’s representative the names and particulars
in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (dalcie
thal which is nol applicable) within 30 days of start of the contract.

The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer’s representative on request.

The successful contractor shall submit to the employer’s representative the reports on the
progress and status of the part/full occupational qual|f|cat|on Iearners trade qualification learners,
work integrated learners or candidates {delele thal which - with the monthly
invoice for the payment certificate.

The successful contractor shall have health and safety inductions for all part/full occupational

i

quallflcatlon learners, trade qualification learners, work integrated learners or candidates ideiala

at which 1s not applicab

The successful contractor shall conduct entry and exit medical tests of all part/full occupatlonal
quallflcatlon Iearners trade qualification learners, work integrated learners or candidates

that which is not

The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification Iearners trade qualification learners, work integrated learners or
candidates - that ' . at the start of their employment on site.

Based on the agreed skills methods the contractor may employ part/full Occupational Qualification
Learners and /or Trade Quallflcatlon Learners and/or Work Integrated Learners and/or
Candidates jdeleie that whict directly or through a Skills Development Agency
(SDA), trammg provnder or skills development facilitator (Form A1 - List of cidb accredited SDAs).
The contractor shall ensure that no more than one Method shall be applied to any individual
concurrently in the calculation of the CSDG for the contract.

] PM: Note

Iract

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C3.7.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is insert "appliacble"” or
"not applicable” to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities. Monthly reports are to be submitted to the Employer’s Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the CPG
section within the Bills of quantities will result in a payment reduction as per bill of quantities per person,
excluding VAT unless the contractor can prove to the Employer’s satisfaction that the non-achievement
was beyond his/her control.

C3.7.7 LABOUR-INTENSIVE WORKS
Labour Intensive Works is insert "appliacble” or "not applicable" to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of Quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Emplover’s objectives:
The employer's objectives are to deliver public infrastructure using labour-intensive methods in
accordance with EPWP Guidelines.

Labour-intensive works:
Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work.

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix
C) at NQF outlined in Table 1

C3.7.71 GENERIC LABOUR-INTENSIVE SPECIFICATION

f r s e fo

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.

This specification establishes general requirements for activities which are to be executed by hand
involving the following:
e trenches having a depth of less than 1.5 metres

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 12 of 15
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° stormwater drainage

. roads

° sidewalks and non-motorised transport infrastructure
® water and sanitation

Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very loose, loose, medium
dense, or dense; or

ii} where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives
a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal) into
the material being used.

Table 3: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION

Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance to Soft | Easily dented by thumb;
penetration by sharp sharp end of a geological
end of a geological pick can be pushed in 30-
pick. 40 mm; can be moulded

by fingers with some
pressure.

Medium dense Considerable Firm Indented by thumb with
resistance to effort; sharp end of
penetration by sharp geological pick can be
end of a geological pushed in up to 10 mm;
pick. very difficult to mould with

fingers; can just be
penetrated with an
_ ordinary hand spade.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail; slight
sharp end of a indentation produced by
geological pick; pushing geological pick
requires many blows point into soil; cannot be

| for excavation. moulded by fingers.

Very dense High resistance to | Very stiff Indented by thumb-nail
repeated blows of a with  difficulty;  slight
geological pick. indentation produced by

blow of a geological pick
l point.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated
by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to ninety percent (90%) Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than ten (10%) gravel of size less
than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows

loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. Where the mass of an element exceeds 55 kg, consideration should be given to the size
of the element relative to its total mass related to the number of workers who would be needed to lift
such mass

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 14 of 15
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C3.8 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.

C.3.9 Submission of Monthly Local Material Utilisation Report (Local Content)

Submission of Monthly Local Material Utilisation Report (Local Content) is insert "applicable"”
or "not applicable” to this project.

The contractors shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account.

Failure by the contractors to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control. Allowance must be made for submitting monthly
reports illustrating the value of local material utilisation report.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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De Aar and Surrounding Area: Maintenance, Repair and Levelling of Tarred
Road, Potholes, Gravel Road and Paved Area used as Roads and Repair and
Cleaning of Exposed Concrete and Brick Storm Water Channel for 24 months
term contract.

Project title:

Tender / Quotation no: | /D-3167842 Reference no: 19/2/4/2/2/2023-2025

C2.1 Pricing Assumptions

C2.1.1 GENERAL
The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the
Drawings.

C2.1.2 DESCRIPTION OF ITEMS IN THE SCHEDULE
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the
operations specified.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE
The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer’s detailed instructions for all work
before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill
of Quantities and the quantities finally certified for payment.

C2.1.4 PROVISIONAL SUMS
Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

C2.1.5 PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“‘Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 9
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For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the "PW 371~
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled
by the Tenderer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C2.1.8 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other coniract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. = Number

% = Percent

Sum = Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
m2.pass = square metre — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by
the Contractor.

C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for the
full duration of the contract unless otherwise stated in the contract data or permission be granted by the
Employer.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 9
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C2.1.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

;_\jt.

Submission of Local Material Utilisation Reports is insert "applicable” or "not applicable” to this
project.

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7 working
days of the beginning of the successive month, indicating the percentage targets achieved in terms of
DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the
tender document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account. Allowance must be made for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall be
entertained

Monthly progressive reports to be submitted to the Employer’s representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final
account.

C2.1.16.1 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is insert "applicable” or "not
applicable” to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Building Material Manufacturers CPG in the execution of this project as described in PG-
01.1 (EC) SCOPE OF WORKS C3.7.1. Prescribed Profit and Attendance percentages have been
stipulated, all inclusive of associated costs to the contractor for implementation and allowance for
submitting reports to the Employer’'s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is insert "applicable” or "not
applicable” to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Building Material Suppliers CPG in the execution of this project as described in PG-01.1
(EC) SCOPE OF WORKS C3.7.2. Prescribed Profit and Attendance percentages have been stipulated,

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 9
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



Tender No:

v = PG-02.1 (EC) Pricing Assumptions — GCC
) el o wovin e GCC (2010) 2nd Edition 2010

all inclusive of associated costs to the contractor for implementation and allowance for submitting reports
to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.16.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is insert "applicable” or "not
applicable™ to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Labour CPG in the execution of this project as described in PG-01.1 (EC) SCOPE OF
WORKS C3.7.3. T Prescribed Profit and Attendance percentages have been stipulated, all inclusive of
associated costs to the contractor for implementation and allowance for submitting reports to the
Employer’'s Representative on a monthly basis in terms of monthly and accumulative targets achieved with
audited supporting documentation.

C2.1.16.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT: CONTRACT PARTICIPATION
GOALS (CPG)
The Minimum Targeted Enterprise Development Contract Participation Goal is insert “applicable”
or "not applicable” to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.4. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount
(Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer's Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries and the appointment of the training coordinator, mentor, training service
providers of which the cost will be offset against the provisional amount allowed in the Bills of Quantities.

C2.1.16.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS
(CSDG)

The Minimum Targeted Contract Skills Development CPG is insert "applicable” or "not
applicable” to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.7.5. The provisional amount allowed is for:

e stipends payable to the beneficiaries
e appointment of training coordinator
e appointment of mentor (where applicable)
e appointment of training service providers
e other additional costs as per Table 3 of the Standard
Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded tender
amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer's Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries. The CPG value to be achieved will be based on the actual contract amount
which will be offset against the provisional amount allowed for within the Contract Participation Goal
section in the Bill of Quantities.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed against
for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational gualification and Trade
qualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

Table 1: Contracting skills development goals for different classes of engineering and

construction works contracts
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (Table 2, Page 7)

Class of construction works as identified in terms of Regulation Consir.ll;ctlon
25 (3) of the Construction Industry Regulations 2004 d SRV
evelopment
0,
Designation Description goal(CSDD) (%)
CE Civil Engineering 0.25
CE and GB Civil engineering and General Building 0.375
EE Electrical Engineering works (buildings) 0.25
EP Electrical Engineering works (infrastructure) 0.25
GB General Building 0.5
ME Mechanical Engineering works 0.25
SB Specialist 0.25

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.

The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 9
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(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional reqgistration:

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: The notional cost pf providing training opportunities per quarter
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (table 3, Page 9)

Provision for Provisions
Type of Training stipends Provisions for Total costs
Opportunity u T::::;?:ed men:glr'shi additional | Unemployed | Employed
P costs* learners learners
only)

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/IA
Method 4
2;‘:::::“*5 Vilth aissyear R37 000 R20 000 R4 500 R61500 | R20000
g::ﬁfig:tt?osnw“h 4 year R47 000 R20 000 R4 500 R71500 | R20000

Note: The notional cost of providing training opportunities will increase by CP! on an annual basis based on April CPI.
Should the rates increase after bid award or during construction the rates will be adjusted as a provisional item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 9
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Notional Notional Total Notional
Skills Tyoes Number of Cost/ cost/leamner/year Cost over 12
yp learners Learner / months Contract
Quarter
Method 2:
Workplace learning
opportunities, with 1 R23 000 R92 000 R92 000
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
karmer with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000

C2.1.16.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME
The National Youth Service Training and Development Programme is applicable to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the Bills
of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.6.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

C2.1.16.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is insert "applicable” or "not applicable” to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor must
price for and include in rates. Contractors are expected to use their initiative to identify additional activities
that can be done labour-intensively to comply with the set minimum labour intensity target. Provision has
been made within the Contract Participation Goal section in the Bill of Quantities for the monthly reporting
illustrating the value of the works executed under Labour Intensive Works CPG in the execution of this
project as described in PG-01.1 (EC) SCOPE OF WORKS C3.7.7 and any other supplementary
specifications.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and September
each year for the duration of the Service Contract period from the date of appointment up to and including
project closeout. This is to ensure that PMTE complies with the accounting framework GRAP, which
requires that PMTE disclose all its accruals as at the end of each reporting date. Allowance must be made
for submitting reports to the Employer’'s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 9
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PG-03.1 (EC) SITE INFORMATION — GCC 3" Edition (2015)

Project title:

Exposed Concrete and Brick Storm Water Channel for 24 months term contract.

Tender no: 167842 WCS no: Reference no: | 19/2/4/2/2023-2025

C4 Site Information

1.

GENERAL (Note to departmental project manager/consultant(s): This item serves as a guideline
only and must be deleted)

(a) The Standard for Uniformity In Construction Procurement published in lermms of the Construction
Industry Development Board (CIDB) Act, 2000 (Act no. 38 of 2000), the Standardized Construction
Procurement Documents for Engineering and Construction Works as issued by the CIDB and any
other relevant documentation pertaining thereto must be studied and all principles in this regard
must be appiied to all procurement documentation, practices and procedures.

(b) The caonsultani(s)/profect manager must acquaint themselves fully with all relevant matiers
pertaining to this seclion in order to enable prospectivé tenderers to price for all eventualities.

The following serves as a guideline only with regard to the type of items to be included in the Site
Information. (Delete this instruction and re-number the items as required)

(a) Describe nature of ground, surface conditions, water table as visible in test holes and other
indisputable facts that may affect construction. Provide available data and information.

(b) Specific requirements must be described in clause 12.1 of the Schedule of Variables, Section B,
JBCC Preliminaries.

(c) Describe in detail herein any additional site information such as site location, improvements on
site, adjacent buildings, environmental issues, etc.

Delete second page if not required

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
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DEPARTMENT OF PUBLIC WORKS
KIMBERLEY REGIONAL OFFICE

TERM CONTRACT

o THIS IS NOT A SERVICE CONTRACT
o ALL REPAIRS REQUIRERéNQIlI]IESB'F ATTENDED TO AS PER

TENDER/BID FOR MAINTENANCE. REPAIRS AND LEVELLING OF TARRED ROADS,
POTHOLES, GRAVEL ROADS AND PAVED AREAS USED AS ROADS AND REPAIRS
AND CLEANING OF EXPOSED CONCRETE AND BRICK STORM WATER CHANNELS
FOR A PERIOD OF 24dMONTHS, AND WILL COVER ALL OR SOME OF THE
FOLLOWING REQUIREMENTS;

¢ Day to day repairs(maintenance)

e Services required on monthly, quarterly, bi-annual or annually as is stipulated in the
tender document.

e Replacing of items directly linked to this specific tender as is requested.

Rates

e The rates in the price segment include year 1 and Year 2 this is applicable to the
term of 24months.

e The duration of this term contract is divided into 12 months which would not
necessary be calculate from January to December.

e This means that a term contract awarded on the 21/05/2018 the rates applicable to
year one will be from the 21/05/2018 to 20/05/2019 and year two rates applicable
from 21/05/2019 to 20/05/2020.(This is an example only)

Special Conditions of Contract (SCC)

o The SCC must be carefully read and complied with in all aspects.

¢ All procedures must be adhered to.

¢ The segregation of responsibilities and duties between the NDPW and the
successful Bidder is clearly indicated and must be adhered to.

¢ The accountability by the successful bidder in terms of his responsibilities must be
understood and adhered to at all time.

e The understanding of the SCC is crucial to the success or failure of this BID

¢ The SCC will not be compromised during any stage of this Term Contract

¢ Should any clause or sentence not be understood please enquire with the Chief
Works Manager or the responsible works manager dealing with this contract for
clarity.

End of explanation of a term contract.



SPECIAL CONDITIONS OF CONTRACT
VALUE-ADDED TAX
All prices, rates, tariffs etc. in this tender document shall exclude Value-Added Tax (VAT).
PRICES

All prices for items in this document shall include for additional costs, if any, that may occur as a result of
these of Contract as well as for the supply of all scaffolding and normal plant and everything necessary for
the proper execution of the work.

THE BID

The pages of this QUOTATION are numbered consecutively. The BIDDER shall, before submitting his
Quotation, check the numbers of the pages and should any be missing or duplicated, or the reproduction
be indistinct, or if any doubt exists as to the full intent or meaning of any description, or this TENDER
contains any obvious errors, the BIDDER shall obtain a directive in writing from the Department.

The text of this TENDER and other document as prepared by the Department shall be adhered to and no
alteration, erasure, omission or addition thereto by the BIDDER shall be accepted.

DOCUMENTS

Should there be any contradiction between these Special Conditions of Contract and the General
Conditions of Contract: PA-10, the contradiction must be brought to the attention of the relevant official who
will make a ruling, and such ruling will be final if applicable.

The following documents shall be read in conjunction with this TENDER.
a) The General Conditions of Contract: PA-10 (GCC)
b) Occupational Health and Safety Act, Act no 85 of 1993.

c) Municipal by-laws and any special requirements of the Local Authority pertaining to this particular
contract.

d) The Special Conditions of Contract (SCC)

e) COLTO Standard Specification for Road and Bridge Works for State Authorities 1998(Green
Book)

The BIDDER shall study these documents and acquaint himself with the contents thereof as no claims in
this regard shall be accepted.

The above mentioned documents are available from the office of the Regional Manager, 21 - 23 Market
Square, Old Magistrate Court Building, Kimberley 8300 for information.

PROVISIONAL QUANTITIES

All quantities in this TENDER document are provisional and inserted in order to obtain competitive
tenders/bids. The Department reserves the right to increase or decrease quantities and include or exclude
installations during the progress of the contract and such increases or decreases shall not alter the rates
for any item.



6.1

RATES
Each item to be serviced as listed in this tender document must be priced. “No cost”, “R0.00”, “Free”, “N/A”
or unfair and unreasonable tariffs for servicing shall not be accepted and may lead
to disqualification of the TENDER. The Department reserves the right to make such adjustments to

individual tariffs in these schedules as necessary to eliminate errors, discrepancies or what they consider
to be unreasonable or unbalanced rates.

THIS IS NOT A LUMP SUM TENDER.

Meaning that the value/ form of offer is not the true/real value of this tender it could increase or
decrease depending on the faults reported, this is day to day maintenance and unpredictable.

CONTRACT PERIOD, RENEWAL AND TARIFF ADJUSTMENT

THIS TENDER SHALL BE VALID FOR A PERIOD OF TWENTY FOUR (24) MONTHS THIS CONTRACT
IS SUBJECTED TO AN EXIT CLAUSE /TERMINATION CLAUSE

Note:-

The contract tariffs shall remain fixed for TWENTY FOUR MONTHS (24) calendar months, and no further
adjustments will be allowed except that for an increase in VAT will apply.

ANY EXTENSION OF THIS CONTRACT WILL ONLY BE APPROVED IF REQUIRED BY THE
REGIONAL BID ADJUDICATION COMMITTEE.

ACCESS TO PREMISES
The Contractor undertakes to:

a) Arrange with the occupants of buildings regarding access to the premises in order to execute the
required service.

b) Take adequate precautions to prevent damage to buildings, to fittings and furnishing inside the
premises and elsewhere on the site.

c) Accept liability and to indemnify the Department against any claims whatsoever arising from his
conduct and/or the conduct of his employees.

d) Safeguard all his employees in accordance with the regulations of the Unemployment Insurance
Act 1966, (Act no 30 of 1966) and any amendments thereof.

e) Comply with all by-laws and requirements of the Local Authority.

b) Carry out services during normal working hours unless required to work after hours or week ends.
ACCESS CARDS TO SECURITY AREAS

Should the work fall within a security area, the Contractor shall obtain from the S A National Defense

Force, SAPS, Department of Justice, Department of Correctional Services or Client Department access

cards for his personnel and employees who work within such an area.

The Contractor shall comply with any regulations or instructions issued from time to time, concerning the
safety of persons and property, by all the Departments Client Departments.



10.

10.1

1.

12.

13.

SECURITY CHECK ON PERSONNEL

The Department or the Chief of the S A National Defense Force, Correctional Services may require the
Contractor to have his personnel, or a certain number of them security classified.

In the event of either the Department, the Chief of S A National Defense Force or the Commissioner of the
S A Police Service requesting the removal of a person or persons from the site for security reasons, the
Contractor shall do so forthwith and the Contractor shall thereafter ensure that such person or persons are
denied access to the site and/or to any documents or information relating to the work.

DRESS CODE

The following dress code must be adhered to at all times by all workers:
o  Workers must have a COMPANY WORK SUIT with the company logo on it.

e Must have clear identification tags with name number and a photograph openly displayed with the
company logo as background.

o The dress code must adhere to the OHSA in terms of protection for all workers for this particular
service.

¢ Failure to adhere to the above criteria will result in the workers not gaining entry to any site for this
particular service.

TRAINED STAFF

The Contractor shall use competent trained staff directly employed and supervised by him and shall take all
the necessary steps to ensure that the institution is attended to. The Department reserves the right to
inspect the Bidder’'s premises for plant, equipment and general good management before the bid is
awarded.

Note:
A Statement of Experience gained and on what type of equipment shall be submitted with the
tender.

MATERIAL OF EQUAL QUALITY (N/A)

REDUNDANT MATERIAL, RUBBISH AND WASTE / WHERE APPLICABLE
All redundant material and parts shall remain the property of the Government and shall be left on site and
stored in a room designated therefore by the Caretaker or person in charge of the plant or building against
the job card as a receipt. A copy of the job card shall be left with the Caretaker or person in charge for audit
purposes. The original job card shall be attached to the invoice. Failure to comply with this requirement
shall lead to payments not being effected within the prescribed period of 30 days.

All redundant / EXCESS must be removed from site should the successful tenderer not comply with
this the Department of Public reserves the right to remove this material from site and charge the
tenderer all cost involved with this removal.{ No negotiations will be entered into on this matter)

After an inspection of all material and parts that are obsolete/unserviceable/of no value to the Regional
Manager, the Contractor shall be notified in writing to remove and dispose of such material and parts
during his next service call. The material and parts shall then become the property of the Contractor and
the removal and disposing thereof shall be for the Contractor's account.



14.

15.

16.

17.

ASSOCIATED ELECTRICAL WORK (N/A)
Note:

All such work shall be carried out by, or under the supervision of a qualified person, and comply
with the Occupational Health and Safety Act (Act No 85 of 1993

SCOPE OF CONTRACT

The Bid for the Maintenance, repairs and levelling of tarred roads, potholes, gravel roads and paved
areas used as roads and repairs and cleaning of exposed concrete and brick storm water channels

in the KIMBERLEY AND SURROUNDING AREAS IN KIMBERLEY REGIONAL OFFICE JURISDICTION,
in properties, namely all official buildings and structures falling under the control of the Department or other
departments hereafter referred to as "Client" Departments, for a period of Twenty four (24) months,
subjected to an exit clause/termination clause

Any deviations from this program shall be brought to the attention of the Head of the Sub Directorate
Technical Maintenance by facsimile at least 7 days prior to the due servicing dates.

The Contractor shall supply, at his own cost, all consumable materials. No claims for consumables shall
be accepted.

Where repairs are required for specialized items of equipment the Contractor shall arrange for such work
to be carried out by specialists approved by the Department. Should the Contractor wish to make use of
sub-contractors, he shall apply to the Department for written approval before making use of their services.

No mark-up or handling fees on sub-contractor’s invoices shall be accepted.

PREVENTATIVE MAINTENANCE SERVICE SCHEDULES (ANNEXURE A)

Servicing shall be carried out strictly as stated on the service schedules and the Contractor shall after
each service submit the service sheet, completed job card and invoice must be handed in to the
Registry section at DPW Kimberley Regional Office (NOT APPLICABLE RATES CONTRACT)

The Contractor shall make his own arrangements for printing and duplicating of service schedules
and job cards.

The service schedule shall be countersigned by the officer in charge (Head of Facilities) of the building in
which the equipment is situated and he shall endorse the schedule to the effect that the service was
completed satisfactorily.

OFFICIAL ORDER FOR REPAIRS
a) An official order for repairs shall be issued to the Contractor.

b) Instructions for repairs may only be issued to Contractors by officials of this Department (DPW/
Kimberley) who are the appointed persons responsible to issue the instruction. For each repair the
complaint number issued for that repair as well as details regarding the defects shall be given to
the Contractor in writing.

Any instruction given by the Client and attended to by the contractor will not be honored
by DPW but by the Client Department.

c) No payments shall be made for work executed without the necessary written authority, such as
official order number and signed job cards.
7
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f) Payments can be delayed if order numbers and complaint numbers do not appear on invoices
submitted for payment and incorrect calculations.

SERVICE PROCEDURE AND OTHER (Applicable to service contracts only)

Servicing shall be carried out strictly as stated on the service schedules and will follow this procedure;

1. All services are logged by the CWM at DPW with the call center.(If applicable)

2. The printout received from the call centre will be faxed to service provider or whatever suitable
arrangement has agreed upon by the two parties to ensure prompt service delivery

3. On receiving the call centre printout a quotation must be submitted and priced as per tender
document attached with the call centre printout.

4. Without this call centre printout no services can be executed.

5. The call centre printout must be produced to the Client Department so that suitable arrangements
can be made to deliver this service.

6. After the service has been satisfactorily completed a job card must be completed and signed by
the responsible person (CLIENT Department) on site and stamped if a stamp is available.

7. The contractor must ensure that all writing on this job card is legible and that contact details are
current

8. On receiving the order number the Contractor shall submita completed job card and invoice in
line with the quotation with all the relevant details including the call centre call out number , this
must be send to Registry section NDPWI Kimberley Regional Office

The Contractor shall make his own arrangements for printing and duplicating of service schedules
and job cards.

EXECUTION OF REPAIRS

In the event of repairs having to be carried out urgently during the cause of a programmed service, details
of such repairs shall be reported immediately to the Head of the Technical Maintenance for further
instructions and/or authority to proceed.

No work may be carried out without prior instruction from the Head of the Technical Maintenance.

The Contractor shall respond to all normal breakdown calls within 8 (eight) hours of receipt of the call, AND
24 (TWENTY FOUR) NORMAL WORKING HOURS INCLUSIVE OF THE 8 HOUR RESPONSE TIME TO
COMPLETE THE REPAIR. Should this not be possible it is the responsibility of the Contractor to obtain an
extension of time. The written request shall clearly state all the reasons for the extension request.
Permission for extension shall be in writing.

FOR EMERGENCY SERVICES THE RESPONSE TIME SHALL BE WITHIN 2 (TWO) HOURS FROM
THE RECEIPT OF THE CALL NIGHT OR DAY. Only breakdowns which affect public health could cause
an environmental disaster, or the operation and safety of sensitive equipment, shall be treated as
emergency repairs.

In the event of the contractor not responding in the required time, the Department reserves the right to call
on any other contractor to carry out the service. Any additional cost incurred shall be for the account of the
successful bidder.

JOB CARDS FOR REPAIRS

Job cards shall be completed in all respects for each and every repair undertaken. Job cards shall be in
accordance with the example included in this document and duplicating or printing thereof shall be for the
Contractor's own cost.

Job cards shall be completed in triplicate (1 for the Client, 1 for DPW, and 1 for the Contractor)
legibly in ink after completion of each repair and all unused lines shall be ruled through. The job
card must be submitted with the invoice, the contractor shall submit a copy of the fully completed

8
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21.2

22

23

job card to the User Department for audit purposes and for verification of the deletion of the
unused lines. Incomplete and incorrect job cards shall be returned to the contractor with his
invoice.

ACCOUNTS FOR SERVICING AND REPAIRS

Accounts for servicing shall be accompanied by a Service Schedule.

Accounts for repairs executed, shall be accompanied by a job card.

The contractor shall cross-reference all prices and tariffs on invoices with the applicable prices and tariffs in
the tender document.

Note:

Any over-payments discovered at a later stage shall be rectified and the Department shall recover
the overpayment.

The appointed bidder shall structure his quote and invoice to include the item numbers as per the tender
Document Annexure A and B

CONTRACTORS QUOTATIONS, ORDER NUMBERS AND INVOICES

Prices must be clear with no corrections, no tippex must be used on the quotation and invoice
s No physical corrections on either the quotation or invoice will be accepted
¢« The price on the invoice must correspond with the price on the quotation and order number.

PAYMENT TO CONTRACTORS

Accounts can be submitted weekly or monthly. Payments of accounts complying with all the requirements
shall be made within 30 days electronically into the contractors banking account after receipt
thereof.

PROFIT ON MATERIAL (NON SHEDULE ITEMS)

Percentage mark-up is allowed on non-scheduled material, equipment and requirements only and not on
labour, transport and sub-contractor’s services. The percentage mark-up shall then be calculated on the
price excluding VAT.

TRANSPORT COST

Transport cost will include the cost of wages and overheads for personnel during transport to
the site and running cost of the vehicle.

a.) Transport cost will be calculated from established site office in Kimberley area. Transport cost
involved for any additional instructions executed on the same day or at the same institution or
building will be calculated from point “A” (the first instruction) to point “B” (second instruction) to
point “C” (third instruction) etc. Under no circumstances will separate transport costs for
instructions executed on the same day or at the same institution or building in the same areas be
allowed.

b.) The Contractor shall make the necessary arrangements to have the required material or
equipment available to execute the scheduled services, therefore no claims for delivery cost or
transport cost to collect material or equipment for scheduled repairs shall be accepted.

REQUEST FOR SUPPLIERS INVOICE FOR NON SCHEDULE ITEMS (NSI)

Request for a SUPPLIERS INVOICE for NSI will be requested by the Works Managers and must be
adhered to at all times, if and when this is requested.

9
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25.

26.

27.

28.

29.

30.

31.

The suppliers invoice must comply with the following criteria, which will be deemed acceptable to the DPW,;
Must be on a Company Letter Head

Prices must be clear with no corrections , no tippex must be used on the quotation and invoice
No physical corrections on either the quotation or invoice will be accepted

The price on the invoice must correspond with the price on the quotation and order number.
The supplier's address and contact details must be clear and current (contactable)

The items listed on the supplier’s invoice must be related to the service in question

Failure to comply with the above will result in non-payment or a delay to this particular
payment

CANCELLATION OF SERVICING TO INSTALLATIONS

The Department reserves the right to cancel this contract partly, meaning that certain installations might
be withdrawn from this contract at any stage during the validity of this contract or any new installation may
be added. The contractor undertakes not to lay any claim(s) against the Department in this event. A
written 30 days’ notice in this regard will be issued to the contractor.

INVENTORY REQUIREMENT (If applicable)

A complete inventory must be completed of all installations and equipment relating to this service on all
the properties which is affected by this service contract.

The inventory will be discussed in greater detail at the Service Level Agreement Meeting which will
be held with the successful service provider. (This may include a confidentiality clause which Bidders
will have to abide by contractually)

This inventory is compulsory and must be submitted in a hard copy and electronic format after the first
service has been completed

APPROXIMATE MEASUREMENTS (NOT APPLICABLE TO THIS BID)
THIS IS NOT A LUMPSUM CONTRACT (APPLICABLE)

Services will be considered and attended to as per notification on state owned, property
only.

DRAWING UP OF A SERVICE LEVEL AGREEMENT (APPLICABLE)

The successful bidder will be subjected to the drawing up of a service level agreement
between the client Department and DPW.

IMPORTANT NOTICE

EXIT CLAUSE / CANCELLATION

NOTE: Should the appointed contractor not perform or defaults on service delivery in
terms of his contract conditions during any period within the contract, the Department
reserves the right to cancel the contract with immediate effect.

ARITHMETICAL ERRORS

Check responsive tender offers for arithmetical errors, correcting them in the following
manner:

a) Where there is a discrepancy between the amounts in figures and in words, the amount in
words shall govern.

b) If bills of quantities (or schedule of quantities or schedule of rates) apply and there is an errorin
the line item total resulting from the product of the unit rate and the quantity, the rate shall govern
and the line item total shall be corrected.

c) Where there is an error in the total of the prices either as a result of corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall be adjusted to
reflect the arithmetically correct summation of corrected line item totais.

10



Consider the rejection of a tender offer if the tenderer does not accept the correction of the
arithmetical errors in the manner described above. All corrections must be initialled by Bidder.

END OF THE SPECIAL CONDITIONS OF CONTRACT

11
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SCHEDULE 2: EPWP -
EMPLOYEES- POT HOLES
Employment of Youth Workers

UNIT

Quantity

Rate

AMOUNT year
one and two
R c

271

27.2

27.3

274

28

28.1

282

28.3

284

28.5

EMPLOYMENTS OF YOUTH
WORKERS

Employment of Youth Workers

The provision of remunerations is based on
official Labour rates of R21, 69/hr as the
amount agreed by NMW from the Minister
of Labour. The Bidder shall include
Salaries of 2 x employees per year x 2
years = 4 employees (R21, 69 X 8hs/day x
21days = R3643.92/month).

Allow for R3643.92/month x 12mths
(year One)

Profit and Attendance to the above
item

Allow for R3643.92/month x 12mths +
6%(Allow for 6% increase in year Two)

Profit and Attendance to the above
item

PROVISION OF EPWP DESIGNED
OVERRALLS AND HARD HATS TO
YOUTH WORKERS

Supply 2 x EPWP branded overalls per
youth worker. (Once off)

1 x EPWP branded hard hat to youth
worker (Once off)

1 x EPWP safety shoes to youth
workers.

Chemical Resistance gloves to be
issued once a month 4 x 24

Cut Resistance gloves to be issued
once a month 4 x 24

No

%

No

%

ltem

ltem

ltem

ftem

ltem

|

10

10

96

96

R43 727.04

R4 372,70

R46 350,72

R4 635,07

R87 454.08

R8 745.41

R92 701,44

R9 270,14

SUB TOTAL carried to summary page

24




SCHEDULE - 3
NON — SHEDULE RATES FOR LABOUR AND MATERIAL
_REPAIRS TO POTHOLES ETC

21

LABOUR- for all
areas.

UNIT | QTY

RATE
YEAR 1

QTyYy

RATE
YEAR 2

AMOUNT
R c

21.1

212

21.3

21.4

22

The rates for labour
will be deemed to
include for statutory
minimum labour
rates, contribution to
bonus, holiday,
pension, medical
funds etc, for normal
working hours, as
well as for transport
costs including
traveling time, but
excluding VAT

Normal working
hours

Skilled Artisan(
Technician)

General worker

Overtime, Sunday

and Public Holidays.

Skilled Artisan
General worker

Non- schedule
materials

The cost of non-
schedule materials
shall be deemed to
include, for the cost
of material, after the
deduction of any
discount and delivery
to site.

Allow for the amount

Hours

Hours

Hours

Hours

2016

2016

300

300

R 220

R 165

R 300

R180

2016

2016

300

300

R 230

R 165

R 300

R 180

R907 200.00

R645 120.00

R180 000.00

R108 000.00

25




23

of R800 000 for the
provisional cost of
non- scheduled
material that may be
used. The above
labour rates will

apply.

Percentage mark- up
on non-scheduled
materials that may be
used. (Percentage
(25%)

Total labour cost
carried to summary

page

No

%

1 R400 000 |1 R400 000 | R 800 000.00
25 R100 000 | 25 R100 000 | R200 000.00
SUB TOTAL carried to summary page | R2 840 320

26




SCHEDULE 4 - TRANSPORT ETC

24 TRANSPORT COST QTY/ YEAR 1 YEAR 2
ALL AREA) UNIT

AMOUNT
R c

(i) NOTE:

The costs of workers and
drivers traveling time shall
be deemed to be

included with the unit
rates for transport costs

(ii) All distances traveled will
be measured from the
established site office in
Kimberley area as a
central pint.

25 Transport cost of a
vehicle with a loading
capacity of 1 ton 5000 km

26 Transport cost of a
vehicle with a loading
capacity of 2 ton 4000 km

27 Transport cost of a
vehicle with a loading
capacity of 3 ton 900 km

28 Transport cost of a
vehicle with a loading
capacity of 4 ton 600 km

SUB TOTAL carried to summary
page

NOTE: CURRENT AA RATES MUST BE CONSIDERED.

SUMMARY PAGE

27




TENDER/BID
FOR
MAINTENANCE. REPAIRS AND LEVELLING OF TARRED ROADS, POTHOLES, GRAVEL
ROADS AND PAVED AREAS USED AS ROADS
AND
REPAIRS AND CLEANING OF EXPOSED CONCRETE AND BRICK STORM WATER CHANNELS

FOR
24MONTHS

IN
KURUMAN AND SURROUNDING AREAS

FOR
THE NATIONAL DEPARTMENT OF PUBLIC WORKS

WITHIN
THE KIMBERLEY REGIONAL OFFICE JURISDICTION

SUMMARY
The total tender price for this service must include all labour and material required for the
proper execution of the work and shall be carried over to the Tender Form which must be

returned together with this document.

1. Amount for Schedule 1 R
2. Amount for Schedule 2 R
3. Amount for Schedule 3 R
4. Amount for Schedule 4 R
Sub-total R
Add: Value-added Tax (VAT 15%) R
Total carried forward to BID Form R

TENDERER'S SIGNATURE:

ADDRESS:

DATE:

PRICED SPECIFICATION:

A priced specification must be submitted with the tender document

JOB CARD
28



MUST BE DETAILED, COMPLETED AND SUBMITTED WITH QOUTATI

COMPLAINT NO: TIME ON SITE: TIME OF SITE:
1. BUILDING: DEPARTMENT: ORDER NO:
COMPLAINT:
REPORTED BY: NAME: TELEPHONE: DATE: REPAIRS | SERVICES
CONTRACTOR: AREA:
2. WORK EXECUTED NB: UNUSED LINES MUST BE CANCELED BEFORE CERTIFYING
DESCRIPTION OF WORK PAGE & QUANTITY IN WORDS RATE TOTAL
SCHEDULE NO: R c R c
NON-SCHEDULE ITEMS TOTAL
............ % PROFIT ON NON-SCHEDULE ITEMS
SCHEDULE ITEMS TOTAL
SCHEDULE AND NON-SCHEDULE ITEMS TOTAL
LABOUR NON-SCHEDULE FROM To HOURS RATE TOTAL
ITEMS R ¢ R
ARTISAN
LABOURER
TRANSPORT COST FROM —-TO PAGE & KILOMETE
SCHEDULE NO: RS

ARTISAN’S NAME:

COMPLETION DATE:

LABOUR & TRANSPORT TOTAL
SCHEDULE AND NON-SCHEDULE ITEMS TOTAL

TOTAL
VAT

GRAND TOTAL

REMARKS

3. THIS PORTION MUST BE COMPLETED BY THE COMPLAINANT/DESIGNATED OFFICER OF THE CLIENT DEPARTMENT

| CERTIFY THAT | PERSONALLY CHECKED AND AM SATISFIED THAT THE WORK HAS BEEN EXECUTED SATISFACTORILY. | HAVE

RECEIVED THE SCRAP MATERIAL. (HOWEVER, | DO NOT CERTIFY THE TECHNICAL CORRECTNESS)

NAME: TELEPHONE NUMBER:

DESIGNATION: SIGNATURE:

DATE:

IRETAIN COPY FOR AUDIT PURPOSES

OFFICE STAMP

4.1 | FOR DEPARTEMENTAL USE
State

Hire

Inspection

Telephonic confirmation by:
Number:

4.2 | FOR DEPARTEMENTAL USE
The work has been done

Signature:
Name:
Designation:
Date:

29




TYPICAL OPEN STORM WATER CHANNEL

NOTE: CHANNEL SIZES WILL VARY ON SITE.

30
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OCCUPATIONAL HEALTH
AND

SAFETY ACT

SArkl 1 -2==

AND

REGULATIONS

RELULA " ——

I

[

' PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION
e
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1.

1.1

6.

ANNEXURE D 30

Initial Hazard Identification and Risk Assessment

INTRODUCTION AND BACKGROUND

Background to the Pre-Construction Health and Safety
Specification

1)

2)

3)

4)

The Construction Regulations of February 2014 in terms of
Regulation 5(1) (b) places the onus on the Client to prepare a Pre-
Construction Health and Safety Specification, highlighting all risks
not successfully eliminated during design. Section 37.2 of the Act,
Act 85 of 1993 requires the Department of Works as an Employer to
enter into a written agreement with the Contractor (Mandatory) as
far as arrangements and procedures are concerned to ensure that
the Contractor complies with the requirements of the Act, Act 85 of
1993 and all its Regulations.

This document serves to address all the above mentioned
requirements and by submission of his/her tender the Contractor
undertakes to abide with the conditions as stipulated by the
Department of Works hereinafter referred to as the Client
throughout this document.

This documentation will give the Client or its duly appointed
representative the required information to be able to evaluate the
Contractors competency and resources as is required by Regulation
5(1)(h) of the Construction Regulations of February 2014 and to
determine his/her suitability to perform such work in a safe and
healthy manner.

When submitting his/her tender the Contractor must supply the
Client with the following:

4.1 A detailed Site Safety Plan indicating how the contractor will

manage all Safety, Health and Environmental aspects whilst
working on the Clients premises or on premises under his/her
control, which must be based on the contents of this document
as is required by Regulation 7(1)(a) of the Construction
Regulations of February 2014.

4.2 A Cost breakdown of funds being allocated to make adequate

provisions for Safety, Health and Environmental requirements as
is required by Regulation 5 (1)(g) of the Construction
Regulations of February 2014.

Page 52



1.2

1.3

2.2

2.2.1

5) No approval or acceptance of any document required by this
specification shall be construed by the Contractor as an absolvent of
the Contractor from achieving the required level of performance and
compliance with legal requirements whatsoever.

6) The Contractor is an employer in his/her own right and therefore must assume all
the responsibilities as required from any legal obligation imposed on him or
her.

Purpose of the Pre-Construction Health and Safety Specification

To assist in achieving compliance with the Occupational Health and Safety
Act 85/1993 and the now promulgated Construction Regulations of
February 2014 in order to reduce incidents and injuries.

The Pre-Construction Safety, Health and Environmental Specification sets
out the requirements to be followed by the Principal Contractor and other
Contractors so that the Health and Safety of all persons potentially at risk
and the potential risk to the environment may receive the same priority as
other facets of the project such as Scope, Time, Cost and Quality.

Implementation of the Pre-Construction Health and Safety

This specification forms an integral part of the contract, and the
Contractor is required to use it at pre-tender phase when drawing up
his/her project-specific Construction Phase Health and Safety Plan as
indicated above. The Principal Contractor shall forward a copy of this
specification to all Sub-Contractors at their bidding stage so that they can
in turn prepare Health and Safety Plans relating to their operations.

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION
SCOPE

This Specification covers the requirements for eliminating and mitigating
incidents and injuries on the particular project.

The scope also addresses legal compliance, hazard identification and risk
assessment, risk control, and promoting a Health and Safety culture
amongst those working on the project. The specification also makes
provision for the protection of those persons other than employees.

Contractual Issues

Due to fact that this document is based on legislative requirements the
Client requires that all Contractors comply with the requirements of this
document and all other relevant legislative requirements not covered by
this document.
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2.2.2

2.2.3

2.2.4

2.3

2.3.1

2.3.2

2.3.4

The Client or its duly appointed representative reserves the right to stop
any contractor from working whenever Safety, Health or Environmental
requirements are being violated. Any resultant costs of such work
stoppages will be for the Contractors account.

The requirements as specified by the Client in this document must not be
deemed to be exhaustive and the Client reserves the right to make
changes as and if the Client deems fit.

The Client will not entertain any claim of any nature whatsoever which has
come about as result of costs incurred or delays being experienced dueto
the Contractor not complying with the requirements of this document or
any other applicable legislative requirements imposed on the Contractor.

safety, Health and environmental standards and Procedures
The Contractor will ensure that all work performed by him/her is executed
in accordance with work procedures which comply with accepted safety

practices and applicable safety, health and Environmental legislation.

Procedures as indicated above may be the Contractors own procedures on
condition that they comply with the conditions as stipulated above.

Where procedures have been specified by this Client in the contents of this

document such procedures must be adhered to unless otherwise agreed to with the
Client or it’s duly appointed representative.

2.4

2.4.1

2.4.2

2.5

2.5.1

Intgrgretg;ions
APPLICATION

This specification is a compliance document drawn up in terms of South
African legislation and is therefore binding. It must be read in conjunction
with relevant legislation as noted previously.

DEFINITIONS

1) The definitions as listed in the Occupational Health and Safety Act
85/1993 and Construction Regulations of February 2014 shall apply
unless otherwise stipulated.
2) Any reference to “The Contractor” includes = the Principal and Sub
_ Contractor unless otherwise stipulated.

Minimum Agministrggivg Reguirgments

Notification of Intention to Commence Construction Work

1) The Contractor shall notify the Provincial Director of the Department
of Labour in writing before construction work commences if required
in the format of Annexure 2. A COpY of this notification must be
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forwarded to the Client prior to the commencement of Construction
work.

2) Copies of such notification can be obtained from any Department of
Labour Office.

2.5.2 Assignment of Contractor’s Responsible Persons to Supervise Health and
Safety on Site.

1) The
Contractor shall submit in the format of Annexure B, proof of all
supervisory as well as any other relevant appointments as is

required by the OHS Act and the Construction Regulations.

2) It is acknowledged that the Contractor may need to allocate more than one
appointment to certain staff members. This ractice may only take place if
Safety, Health and Environmental Standards would not be negatively affected.

3) Should the Client or its representative deemsuch practice as having a negative effect
on Safety. Health and Environmental Standards, then alternative arrangements
will have to be made.

3 It is a
specific requirement for this project that a competent Health
and Safety Officer be appointed for the projectona full time

basis for the duration of the Project.

2.5.3 Competency of Contractor’s Appointed competent Persons

1) Contractors’ competent persons for the various risk management portfolios shall
fulfill the criteria as sti ulated under the definition of “Competent Person’ in
accordance with _the Construction Regulations of February 2014 and the

Occupational Health and Safety Act, Act 85 of 1993.

QOccupational TRCAL] SZ= =2

he Client reserves the right to re uire levels of Competency which exceeds the
reguirements as stipulated by the Act and or Construction Regulations.

3) In the event of the Client re uirin additional levels of Competenc alternative
arrangements will have to be made.

2.5.4Compensation of Occupational Injuries and Diseases Act, Act 130 of 1993
(COID ACT)

1) The Contractor warrants that his and all his workmen are fully covered in terms of the
COID, Act 130 of 1993 and that such cover shall remain in force for the duration of
his contractual relationship with the Client or whilst working on the Clients premises

or premises under the Clients control.

2) The Contractor will supply proof of such insurance cover t0 the Client with his/her
tender submission.

3)  The Contractor undertakes to ensure that all Sub-Contractors appointed by him/her will
be fully covered in terms of the COID Act, Act 130 of 1993 and that such cover shall
remain in force for the duration of their contractual relationship with the Contractor
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2)

3)

1

2)
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3)
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The Contractor must also ensure that he has additional insurance cover that will

adequately make provisions for any losses and/or his employee’s acts and/or

omissions whilst working on the Clients premises or 0n premises under the client’s
control.

2.5.50ccupational Health and Safety Policy

The Contractor shall submit a Health and Safety Policy signed by the Chief Executive
Officer.

The Policy must outline objectives and how they will be achieved and implemented by
the Company / Contractor.

A copy of such policy must be included in the Site Safety Plan and the Site Safety File.
2.5.6Health and Safety Organogram

The Contractor shall submit an Organograh, outlining the Health and Safety Site
Management Structure including the relevant appointments / competent persons.

Tn cases where appointments have not been made, the organogram shall reflect the
intended persons to be appointed to such positions.

The organogram shall be updated when there are any changes in the Site Management
Structure.

2.5.7Preliminary Hazard Identification and Risk Analysis and Progress Hazard
Identification and Risk Analysis

A Preliminary Hazard Identification and Risk Analysis was conducted and canbe found

in the format of Annexur® D. This Hazard Identification and Risk Analysis was

performed to make the Contractor aware of potential Hazards, which could be present
on the site and may not be comprehensive.

The Contractor shall cause a Hazard Identification and Risk Analysis exercise to be
performed by a Competent Person before commencement of construction work, and
the assessed risks shall form part of the Construction phase Health and Safety Plan

submitted for approval by the Client. The Risk Assessment must include:

A list of hazards identified as well as potentially hazardous tasks;

A documented risk assessment based on the list of hazards and tasks;

A set of safe working procedures 1o eliminate, reduce and/or control the risks assessed;
A monitoring and review procedure of the risks assessment as the risks change.

The Principal Contractor shall ensure that all Contractors are informed, instructed and

trained by a Competent Person/s regarding hazards, risks and related safe work

procedures before any work commences and thereafter at regular intervals as the risks
change and as new risks develop.

The Contractor shall be responsible for ensuring that all persons who could be

negatively affected by its operations are informed and trained according to the hazards

and risks and are conversant with the Safe Work Procedures, control measures and
other related rules (tool box talk strategy to be implemented and so on).
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5) Should the Client or its duly appointed Representative identify alternative hazardous
activities performed by the Contractor or its Sub-Contractors on site for which aRisk
Assessment was not performed then the contractor will be required to perform such an

exercise before continuing such work.
2.5.8 Health and Safety Representative(s)

1) The Contractors shall ensure that Health and Safety Representative(s) are appointed
under consultation and trained to carry out their functions.

2) The appointments must be in writing and the Health and Safety Representative shall
carry out regular inspections, keep records and report all findings to the Responsible
Person forthwith and at Health and Safety meetings.

2.5.9Health and Safety Committees

The Principal Contractor shall ensure that project Health, Safety and Environmental
meetings are held monthly or as deemed necessary by the project requirements.

1) Minutes must be kept on record and filled in the Site Health and Safety File.
2) Meetings must be organized and chaired by the Principal Contractors’ Responsible
Person.

2.5.10 Health and Safety Training

2.5.10.1 Induction

1) The Principal Contractor shall ensure that all site personnel undergo a site-
specific Health and Safety Induction Training Session before starting
work. A record of attendance shall be kept in the Health and Safety file. A

suitable venue must be supplied to provide this training.

2)  All visitors to the site must also be subjected to site-specific induction
training highlighting items such as steps to follow in the event of an
emergency, restricted areas and so on.

2.5.102 Awareness

LAY e ——

The Principal Contractor shall ensure that, on site, petiodic toolbox talks take place
daily. These talks should deal with risks relevant to the construction work at
hand. A record of attendance shall be kept in the Health and afety File. All

Contractors have to comply with these minimum requirements.

2.5.10.3 Competency

1) Al competent persons shall have the knowledge, experience, training, and
qualifications specific to the work they have been appointed to supervise,
control, and carry out.

2) The abovementioned competency requirements will be assessed on a
regular basis by the Client, by means of Audits, Progress Meetings, and
any other means deemed fit by the Client.

3) The Principal Contractor is responsible to ensure that competent Contractors
are appointed to carry out construction work and records should be kept of
criteria used to determine competency.
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4)  The Client reserves the right to require competencies which may exceed
the Contractors standards in which case alternative arrangements will have
to be made to meet the Clients requirements.

2.5.11 General Record Keeping

The Contractors shall keep and maintain Health and Safety records to demonstrate
compliance with this Specification, with the OHS Act 85/1993; and with the
Construction Regulations of February 2014.

The Contractor shall ensure that all records of incidents/accidents, training,
inspections, audits, and so on are kept in a Health and Safety file held in the Site
Office.

The Principal Contractor must ensure that every Contractor opens his/her own Health
and Safety file, maintains the file and makes it available on request by any duly
authorized person.

2.5.12 Health and Safety Audits, Monitoring and Reporting

The Client shall conduct monthly Health and Safety audits of the work operations
including a full audit of physical site activities as well as an audit of the administration
of Health and Safety.

The Principal contractor is obligated to conduct similar audits on all Contractors
appointed by him/her.

Detailed reports of the audit findings and resultant corrective measures shall be reported
on at all levels of project management meetings/forums.

Copies of the Clients audit reports will be forwarded to the Contractor and must be kept
in the Site Health and Safety File.

The Principal Contractor must audit the activities and administration of all appointed
Sub-Contractors, forward a copy to the Client or its representative within seven days
of completion of the audit and file a copy on the Site Safety File.

2.5.13 Emergency Procedures/Plans

The Principal Contractor shall submit a detailed Emergency Procedure/Plan for

approval by the Client prior to commencement of work on site. The procedure shall
detail the response plan/s including the following key elements:

List of key competent personnel;

Details of emergency services;

Actions or steps to be taken in the event of the specific types of emergencies;
Information on hazardous material/situations.

Emergency Procedures/Plans shall include, but shall not be limited to, fire, spills, use of

hazardous substances, bomb threats, major incidents/accidents major and minor and
any other anticipated emergencies.

The Principal Contractor shall advice the Client in writing forthwith, of any
emergencies, together with a record of action taken. A contact list of all service
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providers (Fire Department, Ambulance, Police, Medical and Hospital, etc) must be
maintained and be available to site personnel.

Emergency procedures/Plans must be developed by a competent person such as a
Safety, Health and Environmental Officer or in the absence of a Safety, Health and

Environmental Officer by the Construction Work Supervisor.

Emergency Procedures/Plans must form part of the Agenda of monthly safety meetings
as the Procedures/Plans would have to be revisited on a continuous basis due to the
changing environment on construction sites.

2.5.14 First Aid Boxes and First Aid Equipment

All Contractors shall appoint in writing First Aider(s) in terms of legislative
requirements.

The appointed First Aider(s) must be sent for accredited first aid training should they
not have received such training prior to commencement of work on site.

Valid certificates to be kept on site in the Site Safety File.

The Principal Contractor shall provide an on-site First Aid Station with first aid

facilities, where required, including first aid boxes adequately stocked at all times.
All Contractors with more than 5 employees shall supply their own first aid box
In the event of hazards chemical substances being present on site, first aiders must be

trained to address any incidents of accidental exposure and their first aid kits stocked
accordingly

2.5.15 Accident / Incident Reporting and Investigation
Injuries are to be categorized into the following categories:

1) first aid;
2) medical;
3) disabling; and
4) Fatal injuries.

All Contractors have to report on the 4 categories of injuries to the Principal
Contractor as soon as 18 reasonably practicable.

The Principal Contractor must stipulate in his/her construction phase Health and Safety
plan how he/ she will handle each of these categories.

When reporting injuries to the Client, these categories shall be used.

All injuries will be investigated by the Principal Contractors or his/her Competent
Person, with a report being forwarded to the Client forthwith.

The Principal Contractor must report all injuries to the Client in the form of a detailed
injury report at least monthly.

All incidents taking place in terms of Section 24 of the Act must be reported in the
prescribed period and manner to the Department of Labour.
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Copies of Section 24 reports, including WCL 1 & 2 forms must be forwarded to the
Client immediately after completion.

2.5.16 Hazards and Potential Situations

The Principal Contractor shall immediately notify other Contractors as well as the
Client of any hazardous or potentially hazardous situations that may arise during
performance of construction activities.

Should a hazardous situation require work stoppages the work must be stopped and
corrective steps taken such as written Safe Work Procedures and issuing of Personal
Protective Equipment.

2.5.17 Personal Protective Equipment (PPE) and Clothing

The Contractor shall ensure that all workers are issued and wear Hard Hats, Safety
Boots/Shoes and Overalls.

The Contractor and all Contractors shall make provision and keep adequate quantities
of SABS approved PPE on site at all times.

The Contractor shall clearly outline procedures to be taken when PPE or Clothing is:

. Lost or stolen;
e  Worn out or damaged.

The above procedure applies to Contractors and their Sub-Contractors.

The Contractor must ensure that no person enters the Site without the required Personal
Protective Equipment.

Visitors to the Site must be provided with the required PPE such as Hard Hats,
Earmuffs and Eye Protection.

Records of all PPE issued to staff must be kept on site in the Site Safety File.

Employees are to be made conversant with the purpose of PPE and where and when it
is required to be used by the employee.

Safety belts are not to be allowed on site due to its associated potential of injury to the
user; only double lanyard safety harnesses are permitted.

Suitable eye protection must at all times be worn by the worker when performing
grinding, chipping, chasing and other associated activities.

In the event that onlookers may be struck by flying objects as a result of work being
performed, suitable screens must be erected.

Any person performing welding or brazing work will wear suitable eye protection,
gloves, aprons, and spats. Suitable screens are to be provided to protect onlookers
from the harmful rays associated with such activities.

Where employees are required to work with corrosive liquids, suitable eye protection,
gloves and acid resistant overalls must be provided.

Ear protection must be worn in designated noise zone (in excess of 85dB)
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Suitable respirators must be provided to all employees and visitors required working in
or entering areas where toxic vapors could be present.

All staff working in an clevated position (2m of higher) or where the potential exists
that such person may fall must be provided with a suitably secured safety harness.

Any person refusing to wear personal Protective Equipment must be instructed to wear
such equipment and in the event of such person refusing to wear such equipment
he/she must be removed from the premises.

2.5.18 Occupational Health and Safety OHS Signage

The Contractor shall provide adequate on-site OHS signage including but not limited

to: “no unauthorized entry”, “report to site office”, “site office”, “beware of overhead

work”, “hard hat area”.

Signage shall be posted up at all entrances to the site as well as on site in strategic
locations €.g. access routes, stairways, entrances to structures and buildings,
scaffolding, and other potential risk areas/operations.

In the event where work is being performed on 2 premises displaying signage such as
no-parking, speed limits and so on, the Contractor will abide by the requirements of
such signage except if otherwise instructed.

2.5.19 Permits

The Contractor shall draft and implement where required permits which may include
the following:

e Use of Explosives and Blasting;

e Work for which a fall prevention plan is required;
e Use of cradles, and

o Electrical work

e Hot works
The Contractor will ensure that where permits are required that it is used and adhered
to.

2.6 Physical Reguirements
9.6.1 Demolition Work

Prior to any demolition work being carried out, the Principal Contractor shall submit a
safe working procedure and a detailed engineering survey for approval by the Client.

Such Safe Work Procedures’ must where possible be submitted with the Site SHE
Plan

Acceptance will then be issued to the Principal Contractor to proceed with the
demolition work.

The Principal Contractor shall ensure that demolition work complies with the
Construction Regulations of February 2014.

In the event where a structure identified for demolition includes substances such as lead

or asbestos it must be performed within the requirements of the applicable legislative.

2.6.2 Excavations, Shoring, Dewatering or Drainage
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All excavation work must be performed under the supervision of a Competent Person
as specified in Annexure B of this document and the Construction Regulations of July
2003.

Adequate Shoring and Bracing must be provided where required to ensure that the
health and safety of the employees working in such excavations are not put at risk.

Adequate provisions must be made to ensure that water is drained from excavations
which may enter such excavations as a result of seepage or rain.

All excavation made by the Contractor must be clearly demarcated and protected to
prevent accidental access.

Barricading tape may only be used to make solid barricading more visible and may not
be used as a means of barricading.

In addition to the abovementioned the requirements of Regulation 11 of the
Construction Regulations of July 2003 must be adhered to.

2.6.3 Edge Protection.
All open edges posing the risk of resulting in injuries of damage to equipment must be
adequately guarded fenced or barricaded or other similar suitable means used to

prevent injuries or damage to equipment.

Barricading tape is not deemed to be suitable and may only be used in addition to other
suitable means as indicated above.

2.6.4 Explosives and Blasting

All explosives must be transported or stored according to the requirements of SANS
0228.

Written approval must be obtained from the Chief Inspector Occupational, Health and
Safety prior to any blasting activities taking place.

A copy of such permission from the Chief Inspector Occupational, Health and Safety
must be supplied to the client prior to Blasting.

Prior to blasting a siren must be sounded, warning flags posted and guards placed at
strategic locations points to prevent accidental entry to the blasting area.

2.6.5 Stacking of Materials

Stacking and storage of materials must be performed under the Supervision of a
Competent Person whom has been appointed in writing as required by Annexure B.

Storage areas must be designated, kept neat and under control. In addition to the

abovementioned the requirements Of General Safety Regulations as promulgated by

Government Notice No R1031 dated 30 May 1986 as amended must be complied
with.

In the event that unauthorized persons may enter an area where materials are stacked
such area must be barricaded off to prevent access to such area.

2.6.6 Speed Restrictions and Protections
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Unless otherwise stipulated the speed limit on site to be adhered to is 10 Km/h.
Vehicle movement routes on site must be clearly indicated where applicable.

Signage to ensure the safe movement of vehicles on site as well as to ensure the health
and safety of all employees and visitors on site must be displayed in strategic
locations.

2.6.7Hazardous Chemical Substances (HCS)

All employees required to use Hazardous Chemical Substances or products containing
Hazardous Chemical Substances must be adequately and comprehensively trained
with regard to the requirements of the Hazardous Chemical Substances Regulations as
amended in Government Gazette No 25130 of June 2003, the potential sources of
exposure and the potential risks to their health caused by exposure.

In addition to the abovementioned, Material Safety Data Sheets must be kept on site
for all materials, which may contain hazardous chemical substances.

2.6.8 Asbestos

Asbestos work may only be performed subject to prior notification of the Provincial
Director, Occupational Health and Safety, Department of Labour, in writing.

Proof of such notification must be supplied to the Client prior to work proceeding.

All asbestos work shall be carried out as per the Asbestos Regulations by an approved
Asbestos Contractor.

All employees must be informed and receive training on aspects such as the contents
and scope of the Asbestos Regulations as published in Government Gazette 23108 of
February 2002, the potential risks of exposure to asbestos, precautionary measures
employees have to take and all other requirements deemed necessary to provide a safe
and healthy environment for all employees as specified by the Asbestos Regulations as
indicated above.

All asbestos will be removed from site by an approved asbestos contractor to an
approved asbestos dump site.

2.7 Plant and Machinery

2.7.1 Construction Plant

All Construction Plant must comply with and be used in conjunction with the
requirements of Section 23 of the Construction Regulations and in specific that all
records of inspections rendering such plant safe must be kept on site.

Operators will be competent and trained and copies of training certificates shall
be placed on the health and safety file on site.

Operators shall be in possession of medical certificate declaring that they are
physically and psychologically fit to operate such construction vehicle and plant and
copy of medical certificate shall be on the file.

Original operating and medical certificates shall be kept by the operators and
shall be on site in-possession of the operators at all times.

2.7.2Vessels under Pressure (VUP)
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The Principal Contractor and all relevant Contractors shall comply with the Vessels
under Pressure Regulations, including:

Providing competency and awareness training to the operators;
Providing PPE or clothing;

Inspecting equipment regularly and keeping records of inspections;
Providing appropriate firefighting equipment.

2.7.3Fire Extinguishers and Fire Fighting Equipment

The Principal Contractor and Sub Contractors shall provide or ensure adequate
provision of regularly serviced firefighting equipment located at strategic points on
site, specific to the classes of fire likely to occur.

The appropriate notices and signs must be posted up as required.

Contractors may not utilize fire protection equipment belonging to the client without
prior consent.

2.7.4Hired Plant and Machinery

The Contractor shall ensure that any hired plant and machinery used on site is safe for
use.

The requirements as stipulated by the OHS Act 85/1993 and Construction Regulations
of February 2014 shall apply.

The Principal Contractor shall ensure that operators hired with machinery are
competent and that certificates are kept on site in the Site Health and Safety File. All
relevant Contractors must ensure the same.

2.7.5 Scaffolding / Working at Heights

Working at heights includes any work that takes place in an elevated position in excess
of 2m.

The Contractor must submit a risk-specific fall prevention plan and include a rescue
plan in accordance with the Construction Regulations of February 2014 before this
work is undertaken.

The fall prevention plan must be approved by the Client before work may commence.
2.7.6Formwork and Support Work for Structures

The Principal Contractor shall ensure that the provisions of Section 10 of the
Construction Regulations of February 2014 are adhered to.

These provisions must include but not be limited to ensuring that all equipment used is
examined for suitability before use; that all Formwork and Support Work is inspected
by a competent person immediately before, during and after placement of concrete or
any other imposed load and thereafter on a daily basis until the Formwork and Support
Work has been removed.

Records of all inspections must be kept in a register on site.

2.7.7Lifting Machines and Tackle
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The Contractor shall ensure that lifting machinery and tackle is inspected before use
and thereafter in accordance with the Driven Machinery Regulations and the
Construction Regulations (Section 20).

There must be a competent appointed lifting Machinery and Tackle Inspector on site
who must inspect the equipment daily or before use, taking into account that:

All lifting machinery and tackle has a safe working load clearly indicated;

Regular inspection and servicing is carried out;

Records are kept of inspections and of service certificates;

There is proper supervision in terms of guiding the loads that includes a trained
banksman to direct lifting operations and check lifting tackle;

The tower crane bases have been approved by an engineer;

The operators are competent as well as physically and psychologically fit to work and
be in possession of a medical certificate of fitness which must be available on site.

2.7.8 Ladders and Ladder Work

The Contractor shall ensure that all ladders are inspected at least monthly, are in a good
safe working order, are the correct height for the task, extend at least 1m above the
landing, fastened and secured, and at a safe angle.

Records of inspections must be kept in a register on site.
2.7.9 General Machinery

The Contractor shall ensure compliance with the Driven Machinery Regulations, which
include inspecting machinery regularly, appointing a competent person to inspect and
ensure maintenance, issuing PPE or clothing, and training those who use machinery.

2.7.10 Portable Electrical Tools and Explosive Powered Tools

The Contractor shall ensure that use and storage of all explosive powered tools and
portable electrical tools are in compliance with relevant legislation.

The Contractor shall ensure that all electrical tools, electrical distribution boards,
extension leads, and plugs are kept in a safe working order.

The Contractor shall apply the following:

A competent person undertakes routine inspections and records are kept.

Only authorized trained persons use the tools.

The safe working procedures apply.

Awareness training is carried out and compliance is enforced at all times.

PPE and clothing is provided and maintained.

A register indicating the issue and return of all explosive rounds is implemented and
maintained, and

That signs are posted up in the areas where explosive powered tools are being used.

2.7.11 High Voltage Electrical Equipment

1) All contractors must be made aware of the presence and location of High Voltage
Equipment such as underground cables and overhead lines, and that the necessary
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precautionary steps are taken where work has to be executed in the vicinity of such
equipment.

2) Precautionary measures such as Isolation and Lock-Out of electrical systems or the
use of electrically isolated tools must be used.

2.7.12 Public and Site Visitor Health and Safety

The Contractor shall ensure that every person working on or visiting the site, as well as
the public in general, shall be made aware of the dangers likely to arise from site
activities, including the precautions to be taken to avoid or minimize those dangers.

Appropriate Health and Safety Notices and signs shall be posted up, but shall not be the
only measure taken.

2.713 Night Work

The Contractors must ensure that adequate lighting is provided to allow for work to be
carried out safely.

2.7.14 Transportation of Workers

The Contractor and shall not;

Transport persons together with goods or tools unless there is an appropriate area or
section to store such goods.

Transport persons on the back of trucks except if a proper canopy (properly covering
the sides and top) has been provided with suitable seating areas.

Permit workers to stand or sit on the edge of the transporting vehicle.

Transport workers in LDV’s unless they are closed/covered and have the correct
number of seats for the passengers.

No driver will transport more than six people on the back of a 1 Ton LDV and more
than four passengers on the back of a %2 Ton LDV.

The driver of any LDV will not permit more than 2 passengers to occupy the cab of any
single cab LDV and 4 passengers of any double cab LDV.

All vehicles operated on the site will in all aspects comply with the requirements of the
Road Traffic Ordinance Act

Drivers of such vehicles will have a valid license for the code of vehicle being driven
by them.

No servicing of vehicles will be permitted on a Construction Site, which is occupied by
staff working for the Client.

Servicing or repairs of vehicles on site may only take place if such activities are
performed with the necessary procedures in place to prevent any harmful effects to the
environment.

All waste generated from servicing vehicles must be disposed off in accordance with
relevant Environmental legislation.

In the event where Earth Moving Equipment is present on site the following must be
adhered to:
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e Drivers of vehicles must be instructed to avoid parking behind earth moving
vehicles to ensure that their vehicles are visible to the operator of earth moving
vehicles.

¢ Right of way must be afforded to earth moving machinery at all times.

e Vehicles must only be permitted to park where possible in designated areas

2.8 Occupational Health and Environmental Management.

2.8.1Occupational Hygiene

Exposure of workers to occupational health hazards and risks is very common in any
work environment, especially in construction.

Occupational exposure is a major problem and all Contractors must ensure that proper
health and hygiene measures are put in place to prevent exposure to these hazards.

Contractors must prevent inhalation, ingestion, absorption, and noise induction.

Site-specific health risks are tabled in Annexure D such as cement -dust, wood-dust,
noise and so on but is not limited to these items.

Water to be utilized for drinking purposes may only be drawn from taps designated for
drinking water purposes. Fire hydrants and fire hose reels may not be utilized for
drinking water purposes.

In the event where staff is required to be away from home due to the work they have to
perform on behalf of the Contractor, the Contractor will provide suitable clean dry and
hygienic accommodation, the cost thereof shall be borne by the Contractor.

Environmental Management

1y

2)

3)

4)

5)

6)

The Contractor shall take all precautionary steps to prevent any pollution of the
Environment.

Any material, which may pose a harmful effect when disposed of by normal means,
must be disposed of in an appropriate manner to eliminate its harmful effect on the
environment after disposal.

The Contractor will ensure that adequate procedures are implemented and maintained
to ensure that all waste generated including asbestos waste is placed in suitable
receptacles and removed from the site promptly.

Plans to deal with spillages must be in place and maintained.
No waste materials liquid or solid may be disposed of in drains.

No burning of waste material may take place where such material being burned may
result in pollution of the air or give off toxic vapors which could be harmful to the
health of employees or any other person present on site.

Welfare Facilities
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2)
3)
4
5)

6)

7

)

2)

3)

4)

5)

Contractors will supply sufficient toilets (1 toilet per 30 workers). Toilets will be so
positioned that it is in close proximity of the workers. If more toilets are required
contractors must make provision for this.

Showers (1 for every 15 workers).

Changing facilities.

Hand washing facilities, soap, toilet paper, and hand drying materials.
Waste bins must be strategically placed and emptied regularly.

Safe, clean storage areas must be provided for workers to store personal belongings and
personal protective equipment.

Workers must not be exposed to hazardous materials/substances while eating and must
be provided with sheltered eating areas.

2.8.4 Alcohol and other Drugs

No alcohol and other drugs will be allowed on site without the express permission of
the Principal Contractor.

No person may be under the influence of alcohol or any other drugs while on the
construction site.

Any person on prescription drugs must inform his’her Employer, who shall in turn
report this to the Principal Contractor forthwith.

Any person suffering from any illness/condition that may have a negative effect on
his/her safety performance must report this to his/her Employer, who in turn must
report this to the Principal Contractor forthwith.

Any person suspected of being under the influence of alcohol or other drugs must be
sent home immediately, to report back the next day for a preliminary inquiry. A full
disciplinary procedure must be followed by the Contractor concerned and a copy of
the disciplinary action must be forwarded to the Principal Contractor for his records.
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ANNEUXRE A

The Contractor must submit proof of compliance with Annexure A with the construction phase H&S plan
where applicable.

| HSS Requirement OHSA Requirement Submission Date
Item No.

2.3.1 Notification of Intention to | Complete Annexure 2 Before commencement
Commence (Construction Regulations) | on site
Construction/Building
Work

232 Assignment of Responsible | All relevant appointments as | Together with SHE Plan
Persons per OHS Act, Construction

Regs and Annexure B

233 Competence of Client Requirement & OHS | Together with SHE Plan
Responsible Persons Act

234 Compensation of Construction Reg and Client | Together with SHE Plan

Occupational Injuries and | Requirement
Diseases Act (COIDA) 130
0f 1993

235 Occupational Health and OHS Act Together with SHE Plan
Safety Policy

2.3.6 Health and Safety Client Requirement Together with SHE Plan
Organogram

2.3.7 Initial Hazard Construction Regs. Together with SHE Plan
Identification and Risk
Assessment

ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS

ANNEXURE B

The Principal Contractor shall make the following appointments according to the initial risk assessment
or as deemed necessary: (further appointments could become necessary as the project progresses)

Appointment |  OHSA Reference | Requirement abbreviated !
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| CEO Assignee | Section 16(2) A competent person to assist with the on-site
H&S, overall responsibility — Contractor’s
| R B Responsible Person
Construction Manager | CR 8(1) A competent person(s) to supervise and be
responsible of Health & Safety related issues on
site. The person is appointed to assist the CEO
with his/her overall duties.
Construction Work CR 8(7) A competent person(s) to supervise and be
Supervisor responsible of Health & Safety related issues on
site. The person is appointed to assist the CEO
with his/her overall duties.
Subordinate CR §&(8) A competent person to assist with daily
Construction Work supervision of construction work. The person
Supervisors assists the Construction Work Supervisor.
Health and Safety CR 8(5) A competent Health and Safety officer in the
Officer control of all safety related aspects on site for
the duration of the repair phase of this project.
Health & Safety Section 17 A competent person(s) to inspect H&S in
reference to plant, machinery and Health &
Safety of persons in the workplace.
| Health & Safety Section 19 A competent person(s) representing the
Committee Member(s) employer to assist with the onsite Health &
Safety matters.
Incident /Accident GAR 8 A competent person(s) to investigate
Investigator incidents/accidents on site and could be:
e The employer
e H&S Representative
e Designated person
e Members of the H&S Committee
Risk Assessment Co- CR9 A competent person(s) to co-ordinate all risk
ordinator assessments on behalf of the Principal
Contractor. The same applies to Contractors.
Fall Protection Plan Co- | CR 10 | A competent person(s) to prepare & amend the
ordinator | fall protection plan.
First Aiders GSR 3 A qualified person(s) to address all on site first
aid cases.
Lifting Machine & DMR 18 A competent person(s) to inspect lifting
Equipment inspector machines. equipment & tackle.
Scaffolding Erector CR 16.1 A competent person(s) to erect scaffolding
Scaffolding Inspector CR 16.2 A competent person(s) to inspect scaffolding
before use and every time after bad weather etc.
Temporary Works CR 12 A competent person(s) to inspect formwork &
support work
Excavation Inspector CR 13 A competent person(s) to inspect excavation
work and ensure that approved safe working
procedures, are followed at all times
Ladder Inspector GSR 13A A competent person(s) to inspect monthly and
ensure they are safe for use, keeping monthly
record
Stacking Supervisor CR 28 A competent person(s) to supervise all stacking
and storage operations
Demolition Supervisor | CR 14(1) A competent person(s) to supervise all
demolition work
Explosive Powered CR 21 A competent person(s) to inspect & clean the
Tools ' tool daily and controlling all operations thereof.
Inspector/Supervisor I
Temporary Electrical | CR 24 A competent person(s) to control all temporary
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 Installations Supervisor electrical installations.
Construction vehicles CR 23(1)(k) A competent person to inspect vehicles and
and Mobile Plant plant on a daily basis prior to use and record
Supervisor. such finding in register.
Fire-Fighting CR 29 A competent person(s) to inspect fire-fighting
Equipment Inspector equipment with required training certificate.
OTHER REQUIREMENTS
ANNEXURE C

The Principal Contractor shall comply but not be limited to the following requirements: report on these to
the Client at progress meetings or at least monthly whichever is sooner.

What When Output | Accepted by
Client & date

Induction training Every worker Attendance registers

before he/she starts

work.
Awareness Training | At least weekly Attendance registers
(Tool Box Talks)
Health & Safety Monthly Report covering:
Reports e Incidents/accidents and

investigations

e Non conformances by
employees & External

H&S audit reports
Emergency Ongoing evaluation | Table procedure in writing as
procedures of procedure well as tel. Numbers
Risk assessment Continuous Documented risk assessment
Safe work Drawn up before Documented set of safe work
procedures workers are procedures (method statements)
exposed to new updated and signed off.

risks

General Inspections | Weekly & daily Report OHS Act compliance:

e Scaffolding

o Excavations

e Formwork & support
work

e Explosive tools
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General Inspections | Monthly e Firefighting equipment

e Portable electrical
equipment

e Ladders

e Lifting equipment/slings

What When Output Accepted by
Client & date

List of contractors List to be updated | Table list, number of workers

weekly and Company tel. Numbers
Workman’s Ongoing Table a list of Contractors’
Compensation Workman’s Compensation proof

of good standing

Construction site Ongoing Table a report of all signed up
rules & Section 37.2 Mandatory’s
Mandatory
Agreement
ANNEXURE D

Project/site Specific Requirements

The following is a list of activities and considerations that have been identified for the project and site
and for which the Risk Assessment, Standard Working Procedures (SWP), management and control
measures and Method Statements

(Where necessary) have to be developed by the Principal Contractor.

Demolition work

Creating openings in walls

Preparation of paint surfaces

Painting of walls

Working with cement products

Dust

Metal/Steel work

Exposure to noise

Establishment of site office

Locating of existing services

Loading and offloading of trucks
Aggregate/sand and other material delivery
Protection against dehydration and heat exhaustion
Manual and mechanical handling

Lifting and lowering operations.

Use of Potable electrical Equipment
° Angle grinder

° Electric Drilling Machine

© Skill Saw

o Use and storage of flammable liquids and other Hazardous substances
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Site works

Excavations

Electrical installation work

Mechanical works

Working in the vicinity of the public, inmates (prisoners) and staff of the client
Working at heights

Working with construction machinery and plant

Persons working in close vicinity of construction machinery and plant.
Working with asbestos products i.e. gutters, down pipes, insulation etc.

Hot works i.e. welding, flame cutting etc.

NOTE:

The above list is by no means exhaustive and should not be limited to these activities bit must cover
all activities that forms part of the said construction work. Bach activity must be split down to

individual tasks and all associated hazards identified and listed in the risk assessment. This ensures
that the critical tasks and subsequent critical hazards are not missed.

NB:-

Although some of the work related to health and safety work is mentioned /noted in certain
measured items in the bill of quantities it is still the contractor’s responsibility to allow in his
Bid price for all work related to health and safety and the requirements as per this Health and
Safety Spec
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