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PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

-

Project title:

Warrenton, Hartswater & Pampierstad DOJ: Installation of Generators at various
magistrate courts: Cluster 3

Tender no: KIM04/2023 Reference no: 19/2/4/2/2/2357/26
Advertising date: | 07 July 2023 Closing date: 28 July 2023
Closing time: 11:00 Validity period: | 84 Calendar days
1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation 3 EP or 3 EP or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable
It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
3 EP PE or 3 EP PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable
2. RESPONSIVENESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:
Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
! & tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 X | invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
3 | ¥ | Use of correction fluid is prohibited.
4 X | Registration on National Treasury’s Central Supplier Database.
5 BJ | Submission of (DPW-07 EC): Form of Offer and Acceptance.
Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
6 X .
Regulations 2022
7 [J | Submission of DPW-16 (EC): Site Inspection Meeting Certificate
8 [0 | Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
9 BJ | Submission of DPW-21 (EC): Record of Addenda to tender documents
10 The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
~= | document inclusive of all parts) together with his tender.
11 X | Submission of DPW-09(EC): Particulars of Tender’s Projects
< All parts of tender documents submitted must be fully completed in ink and signed where
12 required

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 9
For Internal & External Use Effective date: March 2023 Version: 2023/03
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Tender no: Error! Reference source not found.

13| B The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.

14| [J

13| [

2.2 Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
__specifically indicated, will disqualify the tender offer from further consideration. . - — el

Any correction to be initialled by the person authorised to sign the tender documentation as per
1 X | PA15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJV's.

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.

Submission of (PA-09 (EC)): List of Returnable Documents

Submission of (PA-11): Bidder’s disclosure.

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.

Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.

Submission of proof of Registration on National Treasury's Central Supplier Database (CSD).

O N OO AW

Submission of DPW-15 (EC): Schedule of proposed sub-contractors

The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 days from request.

Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.

Upon request, submission of a fully completed security clearance application form with
supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.

Submission of certified copies of registration as an Electrical Trade Certificate who is
registered with the Department of Labour (DOL)

10

11

M X IXIOOKXKKKRK XK K

12

Submission of certified copies of Electrical Wireman’s licence (Installation Electrician or

13 Master Installation)

X

3. Method to be used to calculate points for specific goals

For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed below are applicable.
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
J out of 20
1. An EME or QSE which is at | 10 ID Copy.
least 51% owned by black or
people. SANAS Accredited BBBEE Certificate/
Sworn Affidavit.
or
CSD Report.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 9
For Internal & External Use Effective date: March 2023 Version: 2023/03
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PA-04 (EC): Notice and Invitation to Tender

-~
2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in
Province area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 4 ID Copy
least 51% owned by women. or
CSD Report
or
CIPC (Company Registrations)
4, An EME or QSE which is at | 2 Medical Certificate
__| least 51% owned by people B o
with disability. South African Social Security Agency
(SASSA) Registration
or
National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)
5. An EME or QSE which is at | 2 ID Copy
least 51% owned by youth. or
CSD Report
Or
CiPC

For procurement transaction with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals listed below are applicable.

Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20
X 1. An EME or QSE which is at [ 10 ID Copy.
least 51% owned by or
Historically  Disadvantage SANAS Accredited BBBEE Certificate/
Individuals (HDI) Sworn Affidavit.
or
CSD Report.
or
CIPC (Company registration)
2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in
Province area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 4 ID Copy
least 51% owned by women or
CSD Report
or
CIPC (Company Registrations)
4, An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability. South African Social Security Agency
(SASSA) Registration
or

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For Internal & External Use

Effective date: March 2023
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PA-04 (EC): Notice and Invitation to Tender

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)

5. An EME or QSE which is at | 2 ID Copy
least 51% owned by youth or
{Mandatory) CSD Report

Or
CIPC

For procurement transaction with rand value greater than R50 Million (Inclusive of all
applicable taxes) the specific goals listed below are applicable.

Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 10
1. An EME or QSE which is at | 4 ID Copy.
O least 51% owned by or
Historicaily Disadvantage SANAS Accredited BBBEE Certificate/
Individuals (HDI). Sworn Affidavit.
or
CSD Report.
or

CIPC (Company registration)

2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in
Province area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 2 ID Copy
least 51% owned by women or
CSD Report
or
CIPC (Company Registrations)
4.[] | An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability (Mandatory) South African Social Security Agency
(SASSA) Registration
or

National Council for Persons with
Physical Disability in South Africa

registration (NCPPDSA)
OR
5. | An EME or QSE which is at | 2 ID Copy
least 51% owned by youth or
(Mandatory CSD Report
Or
CIPC

NB. (The use of this goal is
mandatory however the BSC
must select either one of the
two and not both)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 9
For Internal & External Use Effective date: March 2023 Version; 2023/03
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4. Functionality criteria:

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 3 and
above are subjected to functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Functionality criteria: Weighting factor:

Total 100 Points

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive at
the total functionality points)

Minimum functionality score to qualify for further evaluation:
(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

5. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

X 80120 [J 9010 ] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 50f 9
For Internal & External Use Effective date: March 2023 Version: 2023/03
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6.1

Crit

PA-04 (EC): Notice and Invitation to Tender

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right

Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared

Aspects to be regarded as ‘comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, highfiow rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

erion 2: Contractual commitment and quality of performance on comparable projects during the

past 10 years.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general:

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penaities imposed:

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8.  Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13.  Final account: extent to which the contractor assisted in finalising the final account.

oo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 9
For Internal & External Use Effective date: March 2023 Version: 2023/03
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Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC). Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs)
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
(a) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
{b) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
(c) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 9
For Internal & External Use Effective date: March 2023 Version: 2023/03
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cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
(d) | Participation Goal in accordance with the cidb Standard for Indirect Targeting for

Enterprise Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

() cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in

accordance with the cidb Standard for Developing Skills through Infrastructure .
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020, | Not applicable
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract.

Tender no: Error! Reference source not found.

DPWI National Youth Service training and development programme (NYS) - | select
Condition of Contract.

)

(9) | Labour Intensive Works —~ Condition of Contract. Select
(h) Select
0} Select

8. COLLECTION OF TENDER DOCUMENTS
IZ] Bid documents are available for free download on e-Tender portal www.etenders.gov.za

Alternatively; Bid documents may be collected during working hours at the following address 27-23
Market Square, Kimberley, 8301. A non-refundable bid deposit of R 200 is payable (cash only) on
collection of the bid documents.

9. SITE INSPECTION MEETING
A pre-tender site inspection meeting will not be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is select

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: (type in here the place or "N/A")

Virtual meeting link: | (type in here the place or "N/A")

Date: (type in here the date or "N/A") | Starting time: | (type in here the time or "N/A")

10. ENQUIRIES
Enquiries related to tender documents may be addressed to:

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 9
For Internal & External Use Effective date: March 2023 Version: 2023/03
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DPWI Project Manager: | Marsha Goliath

Telephone no: | 0538385263

Cellular phone no:

Fax no:

E-mail: Marsha.Goliath@dpw.gov.za

11. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

‘All-tenders must be completed in non-erasable ink and submitted on the official forms - (forms not to be re-

typed).

Tender documents may be posted to:

The Director-General

Private Bag X 5200
Kimberley
8301

Attention:
Procurement section: Room

Department of Public Works and Infrastructure

OR

Deposited in the tender box at:

21-23 Market Square, Kimberley 8301

Old Magistrates Building
Phakamile Mabija
New Wing

12. COMPILED BY:

M GOUf“TH

96 oy | 503

Name of Project Manager

v

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date: March 2023

Page 9 of 9
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Frojecttite; various magistrate courts: Cluster 3

Warrenton, Hartswater & Pampierstad DOJ: Installation of Generators at

Tender / Quote no: KIM04/2023 Reference no:

19/2/4/2/2/2373/88

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Number of Returnable

Tender document name pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Bidder’s Disclosure (PA-11) 4 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's
(PA-15.2) (if applicable) 2 Pages Yes
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential
Procurement Regulations 2022 (PA — 16) 5 Pages Yes
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages Yes
Registration on National Treasury's Central Supplier Database Y

- es
(CSD).
Particulars of Tenderer's Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attending compulsory virtual bid clarification / site inspection 1 Page
meeting (if applicable). 9
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Notice and Invitation to tender(PAO4EC) Yes

* In compliance with the requirements of the CIDB SFU Annexure G

Tender no:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

~ Page 1 of 3
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PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

applicable)

Number of Returnable
Tender document name pages Issued document
Any additional information required to complete a risk assessment (if ) Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Number of Returnable
Tender document name pages issued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
schedules (if applicable) Pages Yes
Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4, OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the "“Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name P:;;:?:;:; d ':Zt:l::;t:f
;ijgvlzlggﬁlcgjﬁtr;tjtles/Lump Sum Document {complete document 17 Pages RYes [INo
\'/:v:::"\yt r:):f::dz:—‘_d completed sectional summary- and final summary pages Pages [yes [INo
insert document name Pages Oyes [CNo
insert document name Pages [(Jyes [INo
insert document name Pages [JYes [INo

Tender no:

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 September 2021

Page 2 of 3
Version: 2.6
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PA-09 (EC): List of Returnable Documents

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

a. A close corporation, incorporated

prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

A profit company duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company's
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

A profit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

I the Founding Statement — CK1; and

il the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

A natural person, sole proprietor or
a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

A Trust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”,

For Internal & External Use

Effective date 20 September 2021
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DPW-03 (EC): TENDER DATA

Project title:

Warrenton, Hartswater & Pampierstad DOJ: Installation of Generators at
various magistrate courts: Cluster 3

Reference no: 19/2/4/2/2/2354/26

Tender / Quotation no: | KIM04/2023 Closing date: 28 July 2023

Closing time: 11:00 Validity period: | 12 Weeks (84 Calender days)
Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

C.1.1

The employer is the Govemment of the Republic of South Africa in its Department of Public Works and
Infrastructure.

C.1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB’s
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of retumable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 - Contract Data

T2.2 - Retumable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a retumable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender" or “Tenderer”. Page 10f8
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Tender no: Error! Reference source not found.

Cc.14 The Employer's agent is:

Name: IMarsha Goliath
Capacity: Departmental Project Manager
Address: 21-22 Market Sqaure, Kimberiey, 8301
Tel: Insert tel of agent -
Fax: Insert fax of agent
E-mail: Marsha.Goliath@gmail.com
g§:1 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 3 EP or
3 EB** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: select

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 3 EP or 3 EP** class of construction
work; and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations fora 3 EP or select tender value range
EP** class of construction work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: select

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 8
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Tender no: Error! Reference source not found.

B. ELIGIBILITY IN TERMS OF PRE-QUALIFICATION CRITERIA FOR PREFERENTIAL PROCURMENT:

Method to be used to calculate points for specific goals

For procurement transaction with rand value greater than R2 000, 00 and up {
(Inclusive of all applicable taxes) the specific goals listed below are applicable,

An EME or QSE which is at least 51% owned by black people

An EME or QSE which is at least 51% owned by women

O
An EME or QSE which is at least 51% owned by people with disabilities
An EME or QSE which is at least 51% owned by youth
Located in a specific Municipality or District Municipality or Metro or Province
area for work to be done or services to be rendered in that area
For procurement transaction with rand value greater than R1 Million and up td
(Inclusive of ali applicable taxes) the specific goals listed below are applicable.
An EME or QSE or any entity which is at least 51% owned by Historically
Disadvantaged Individuals (HDI) 10P
An EME or QSE which is at least 51% owned by women 4 Pq
X
An EME or QSE which is at least 51% owned by people with disabilities 2 Pg
An EME or QSE which is at least 51% owned by youth 2 P¢

Located in a specific Municipality or District Municipality or Metro or Province
area for work to be done or services to be rendered in that area 2

For procurement transaction with rand value greater than R50 Million (Inclusive of i

taxes) the specific goals listed below are applicable.

An EME or QSE or any entity which is at least 51% owned by Historically
Disadvantaged Individuals (HDI) 4 Pg

An EME or QSE which is at least 51% owned by women 2 P

O Located in a specific Municipality or District Municipality or Metro or Province
area for work to be done or services to be rendered in that area 2

[C] An EME or QSE which is at least 51% owned by youth
Or 20
] An EME or QSE which is at least 51% owned by people with disabilities

(The use of this goal is mandatory however the BSC must select either one of the two 4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C. INDICATE THE FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: All bids involving the acquisition of engineering and construction works from cidb
Grade 4 and above are subjected to functionality.

Note: Functionality will only be applied as a prequalification criterion. Such criteria are

used to establish minimum requirements where after bids will be evaluated solely on the
basis of price and preference.

Functionality Criteria Weighting Factor
Total 100 Points
(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality
points)

Minimum functionality score to qualify for further evaluation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 8
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D. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

D.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared
non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 10
years as per the evaluation report prepared by the Consultant Team, based on its research
and inspection of a representative sample of the Tenderer’s current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not refiected on form DPW-09 (EC). Failing to provide contactable references
will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Tender no:

Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour

force, specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

Contract administration: contractual aspects such as complying to laws and regulations,

insurances, security, submission of required documentation timeously, reaction to written

contract instructions, appointments of subcontractors, etc. as can generally be expected in

standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

© @ N oor

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professionat,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV's and certified ID's of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workioad of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification

meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

D.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfilling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or notification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial
statements.

c.27

For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 8
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c.212

If a tenderer wishes to submit an altemnative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer's standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may aiso be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the altemnative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer's standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in al! respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confiming the acceptability of the detailed design before it is
constructed.

Altermnative tender offer permitted: Yes [1No [X

C.2.13.2

The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.

C.2.13.5

The Employer’s address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6
C.3.5

A two-envelope procedure will not be followed.

C.2.15

The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16

The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3

Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18

The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

X Together with his tender;

or

[J The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

C.2.19

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.3.41
C.3.4.2

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
121-22 Market square, Kimberley, 8301

C.3.8

The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference

to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Tender no: Error! Reference source not found.

C.3.93 Omit the wording and replace with the following:
“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.94"
C.3.9.4 Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected
as follows:”
C.3.94 Add sub paragraph ¢) to C.3.9.4, as follows:
“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
} removed from further contention.” I e o
C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.
C.3.13 Add the following to sub paragraph a), as follows:
The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;
C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 8
For internal & External Use Effective date: 29 August 2022 Version: 2022/02
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DPW-05: (EC) CONTRACT DATA - (GCC (2010) 2" EDITION: 2010)

Project title: ‘ Warrenton, Hartswater & Pampierstad DOJ: Installation of Generators at various magistratel

courts: Cluster 3

- — S — e ————— e

Tender/

Quotation no:

| I
‘ KIM04/2023 ‘ WCS no: 056563 Reference no: | 19/2/4/2/2/2354/26

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, Second Edition, 2010, published by
the South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is
applicable to this Contract and is obtainable from www.saice.org.za

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances, based
on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction
Works, Second Edition, 2010, are applicable to this Contract:

CLAUSES

COMPULSORY DATA

1.1.1.8

Amend Clause 1.1.1.8 to include the word “rights” to read as follows:

“Contract Data” means the specific data which, together with these General Conditions
of Contract, collectively describe the rights, risks, liabilites and obligations of the
contracting parties and the procedures for the administration of the Contract.

1.1.1.13

Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:

“Defects Liability Period” means the period stated in the Contract Data, commencing on
the date indicated on the Certificate of Completion or Certificates of Completion in the
event of more than one Certificate of Completion is issued for different parts of the Works,
during which the Contractor has both the right and the obligation to make good defects in
the materials, Plant and workmanship covered by the Contract.

Defects liability period is: 12 months.

1.1.1.14

5.14.7

The time for achieving Practical Completion of the whole of the works is: § months
measured from the Commencement Date. The time thus stated includes special non-
working days and the year-end break.
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or, if Practical Completion in portions is required,

The times for achieving Practical Completion for the portions as set out in the Scope of
Works are mutatis mutandi:

| For portion 1 within insert description as may be applicable

For portion 2 within insert description as may be applicable

For portion 3 within insert description as may be applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
‘words “Tender” or “Tenderer”. Page 10f 13
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Tender no: KIM04/2023

For portion 4 within insert description as may be applicable
(followed by further portions as required)

The time for achieving Practical Completion of the whole of the Works is: insert total
contract period here, measured from the Commencement Date. The time thus
stated includes special non-working days and the year-end break.

1.1.1.15 | The name of the Employer is:
The Government of the Republic of South Africa in its Department of Public Works
and Infrastructure.

1.1.1.16 The name of the Engineer is:
Insert the legal name of the Engineer

1.1.1.26 | The Pricing Strategy is a: Re-measurement Contract.

1.1.1.31 | Not applicable to this Contract.

1.1.1.35

Insert the definition of “Value of Works” as Clause 1.1.1.35:

“Value of Works™ means the value of the Works certified by the Engineer as having been
satisfactorily executed and shall include the value of the works done, the value of the
materials and/or plant and Contract Price Adjustments.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 18
For Internal & External Use Effective date 27 July 2022 Version; 2022/03




Wh Public Works and

V REFUBLIC OF

Inf

frastructure
BOUTH AFRICA

Tender no: Insert Number and press "Tab"

1.2.1.2

Employer’s address:

Physical Address:
21-22 Market Sqaure,
Kimberley

8301

Postal Address:
Private Bag X5002
Kimberle

8300

Facsimile: insert fax no

Telephone: insert tel no

Engineer’s address:

Physical Address:
insert physical
address insert
town insert code

Postal Address:
insert postal
address insert
town insert
postal code

Facsimile: insert fax no

Telephone: insert tel no

1.3.4

Not applicable to this Contract.

KIM04/2023

1.3.5

(a)

se Clause 1.3.5 with the following provisions:

The Employer will become the owner of the information, documents, advice,
recommendation and reports collected, furnished and/or compiled by the Contractor
during the course of, and for the purposes of executing this Contract, all of which
will be handed over to the Employer on request, but in any event on the termination
and/or cancellation of this Contract for whatever reason. The Contractor relinquishes
its retention or any other rights thereon to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the
Contractor during the course of and for the purposes of finalizing the Works will vest
in the Employer, and may not be reproduced or distributed or made available to any
person outside the Employer’s service, or to any institution in any way, without the
prior written consent of the Employer. The Employer shall have the right to use such
material for any other purpose without the approval of information or payment to the
Contractor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 18
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(c)

(d)

(e)

M)

The copyright of all electronic aids, software programmes etc. prepared or
developed in terms of the Contract shall vest in the Employer, who shall have the
right to use such material for any other purpose without the approval of, information
or payment to the Contractor.

In case of the Contractor providing documents, electronic aids, software programs
or like material to the Employer, the development of which has not been at the
expense of the Employer, copyright shall not vest in the Employer. The Contractor
shall be required to indicate to which documents, electronic aids, software programs
or like material this provision applies.

The Contractor hereby indemnifies the Employer against any action, claim,
damages or legal cost that may be instituted against the Employer on the grounds
of an alleged infringement of any copyright, patents or any other intellectual property

‘right in-connection with the Works outlined in this Contract.

All information, documents, recommendations, programs and reports collected or
compiled must be regarded as confidential and may not be communicated or made
available to any person outside the Employer’s service and may not be published
either during the currency of this Contract or after termination thereof without the
prior written consent of the Employer.

The Engineer’s authority to act and/or to execute functions or duties or to issue
instructions are expressly excluded in respect of the following:

(a) Appointment of nominated Sub-contractors — clause 4.4.3;

(b) Granting of an extension of time and/or ruling on claims associated with claims
for extension of time — clauses 5.12.3, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment
of such acceleration — clause 5.12.4;

(d) Rulings on claims and disputes — clauses 10.1.5, 10.2.3 and 10.3.3;

(e) Suspension of the Works — clause 5.11.1;

(f) Final Payment Certificate — clause 6.10.9;

(g) Issuing of mora notices to the Contractor — clauses 9.1.1, 9.1.2.1 and 9.2.1;

(h) Cancellation of the contract between the Employer and Contractor — clauses
9.1.1,9.1.2.1 and
9.21.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 18
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Tender no: KiM04/2023

In order to be legally binding and have legal bearing and consequence, any ruling
in respect of the above matters (a) to (h) must be on an official document, signed
and issued by the Employer to the Contractor.

The Contractor must submit claims, demands, notices, notifications, updated
particulars and reports in writing, as well as any other supporting documentation
pertaining thereto, in respect of any of the above listed matters (a) to (h), to the
Engineer within the time periods and in the format(s) as determined in the relevant
clauses of the Conditions of Contract. Failing to deliver such to the Engineer

timeous and in the correct format will invalidate any claim and the consequences of

such failure will mutatis mutandis be as stated in clause 10.1.4.

Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on
the Engineer’s authority in respect thereof:

Clause 6.10.9 — Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate,
the Contractor shall deliver to the Engineer a final statement claiming final settlement
of all moneys due to him (save in respect of matters in dispute, in terms of Clauses
10.3 to 10.11, and not yet resolved). The Employer shall within 14 days issue to the
Contractor a Final Payment Certificate the amount of which shall be paid to the
Contractor within 28 days of the date of such certificate, after which no further
payments shall be due to the Contractor (save in respect of matters in dispute, in
terms of Clauses 10.3 to 10.11 and not yet resolved).

Clause 10.1.5 — Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after
the Contractor has delivered his claim in terms of Clause 10.1.1 as read with Clause
10.1.2, deliver to the Contractor his written and adequately reasoned ruling on the
claim (referring specifically to this Clause). The amount thereof, if any, allowed by
the Employer shall be included to the credit of the Contractor in the next payment
certificate.

5. Insert the following under 3.1.3:

Provided that, notwithstanding any provisions to the contrary in the Contract, the
Employer shall have the right to reverse and, should it deem it necessary, to amend
any certificate, instruction, decision or valuation of the Engineer and to issue a new
one, and such certificate instruction, decisions or valuations shall for the purposes
of the Contract be deemed to be issued by the Engineer, provided that the
Contractor shall be remunerated in the normal manner for work executed in good
faith in terms of an instruction issued by the Engineer and which has subsequently
been rescinded.

3.2.21

Amend Clause 3.2.2.1 to insert the word “Plant” to read as follows:

Observe the execution of the Works, examine and test material, Plant and workmanship,
and receive from the Contractor such information as he shall reasonably require.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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3.2.3.2

Amend Clause 3.2.3.2 to insert the word “Plant” to reads as follows:

Notwithstanding any authority assigned to him in terms of Clauses 3.2.2 and 3.2.4, failure
by the Engineer's Representative to disapprove of any work, workmanship, Plant or
materials shall not prejudice the power of the Engineer thereafter to disapprove thereof
and exercise any of his powers in terms of the Contract in respect of thereof.

4.8.2.1

Amend Clause 4.8.2.1 to include the word “person”, as follows:

Makes available to the Employer, or to any such contractor, person or authority, any roads
or ways for the maintenance of which the Contractor is responsible, or

4.8.2.2

Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:

Provides any other facility or service of whatsoever nature to the Employer or to any of the
said contractors, persons or authorities,

5.3.1

The documentation required before commencement with Works execution are:

Health and Safety Plan (Refer to Clause 4.3)

Initial programme  (Refer to Clause 5.6)

Security (Refer to Clause 6.2) Insurance
(Refer to Clause 8.6)

insert other requirements

insert other requirements

insert other requirements

5.3.2

The time to submit the documentation required before commencement with Works
execution is: 21 days.

5.4.2

The access to, and possession of, the Site referred to in Clause 5.4.1 shall be not
exclusiveto the Contractor. In the event of access to, and possession of, the Site is not
exclusive to the Contractor, the following limitations apply:

Insert an exposition of limitation.

5.8.1

The non-working days are: Saturdays and Sundays

The special non-working days are:
(1) Public Holidays;

(2) The year-end break commencing on 16 December until the Sunday
preceding the first working Monday of January of the succeeding year.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 18
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5.9.1

Amend Clause 5.9.1 as follows:

On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies,
at no cost to the Contractor, of the drawings and any instructions required for the
commencement of the Works. The cost of any additional copies of such drawings and/or
instructions, as may be required by the Contractor, will be for the account of the Contractor.

5.13.1

The penalty for failing to complete the Works is: R 1 700 per day

or, if completion in portions is required,

The penalty for failing to complete portion 1 of the Works is: Rinsert penalty amount per
day.

The penalty for failing to complete portion 2 of the Works is: Rinsert penalty amount per
day.

The penalty for failing to complete portion 3 of the Works is: Rinsert penalty amount
per day. The penalty for failing to complete portion 4 of the Works is: Rinsert
penalty amount per day.

Followed by further portions as required.

The penalty for failing to complete the whole of the works is: Rinsert penalty amount per
day.

5.14.1

Amend the second paragraph of Clause 5.14.1 as follows:

When the Works are about to reach the said stage, the Contractor shall, in writing,
request a Certificate of

Practical Completion and the Engineer shall, within 14 days after receiving such request,
issue to the

Contractor a written list setting out the work to be completed to justify Practical Completion.
Should the Engineer not issue such a list within the 14 days, the Contractor shall notify the
Employer accordingly. Should the Employer not issue such a list within 7 days of receipt
of such notice, Practical Completion shall be deemed to have been achieved on the 14"
day after the contractor requested the Certificate of Practical Completion.

5.16.1

Amend Clause 5.16.1 to delete the proviso in the third paragraph of this clause.
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5.16.2

Amend Clause 5.16.2 as follows:

No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be
deemed to constitute approval of the Works or shall be taken as an admission of the due
performance of the Contract or any part thereof, nor of the accuracy of any claim made by
the Contractor, nor shall any other certificate exclude or prejudice any of the powers of the
Engineer and/or the Employer.

5.16.3

The latent defect period for all works is: 5 years.

6.2.1

The type of security for the due performance of the Contract, as selected by the Contractor
in the Contract Data, must be delivered to the Employer.

6.2.3

Amend Clause 6.2.3 as follows:

If the Contractor has selected a performance guarantee as security, he shall ensure that it
remains valid and enforceable as required in terms of the Contract.

6.5.1.2.3

The percentage allowance to cover overhead charges is:
33%, except on material cost where the percentage allowance is 10%.

6.8.2

Contract Price Adjustment (CPA) will be applicable: No.

If CPA is indicated as ‘Yes” above the value of payment certificates is to be adjusted by a
Contract Price Adjustment Factor:

The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Schedule with the following values:

The value of “x” is 0.15.

The values of the coefficients
are: a = 0.25. (Labour)

b =0.3

(Contractor’s

equipment)

c =0.3

(Material) d =

0.15 (Fuel)

The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts
are:

a=0.35 (Labour)b=0.20

(Contractor’s equipment)

¢=0.35

(Material)d =

0.10 (Fuel)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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6.8.2

The urban area nearest the Site is Kimberley.
(Select urban area from Statistical News Release, P0141, Table 7.1.)

The applicable industry for the Producer Price Index for materials is insert name of
industry.
(Select the applicable industry from Statistical News Release, P01421, Table 11.)

The area for the Producer Price Index for fuel is insert name of area.
(Select the area from Statistical News Release, P01421, Table 12.)

The base month is June 2023. (The month prior to the closing of the tender.)

6.8.3

Price adjustments for variations in the costs of special materials are not allowed.

6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is: 85 %.

6.10.3

The limit of retention money is dependent on the security to be provided by the Contractor
in terms of Clause 6.2.1.

6.10.5

Replace Clause 6.10.5 with the following:

In respect of contracts up to R2 million and in respect of contracts above R2 million where
the Contractor elects a security by means of a 10% retention, 50% of the retention shall
be released to the Contractor when the Engineer issues the Certificate of Completion in
terms of clause 5.14.4. The remaining 50% of the retention shall be released in
accordance with the provisions of the conditions of contract and will become due and
payable when the Contractor becomes entitled, in terms of Clause 5.16.1, to receive the
Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means
of a cash deposit or fixed quarantee of 5% of the Contract Sum (excl. VAT) and a 5%

retention of the Value of the Works (excl. VAT), the cash deposit or fixed guarantee,
whichever is applicable, shall be refunded to the Contractor or return to the guarantor,
respectively, when the Engineer issues the Certificate of Completion in terms of Clause
5.14.4. The 5% retention of the Value of the Works (excl. VAT) shall become due and
payable when the Contractor becomes entitled, in terms of Clause 5.16.1, to receive the
Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means
of a cash deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash
deposit or the variable guarantee, whichever is applicable, will be reduced to 5% of the
Value of the Works (excl. VAT) when the Engineer issues the Certificate of Completion in
terms of Clause 5.14.4. The balance of the cash deposit shall become due and payable
or the variable guarantee shall expire when the Contractor becomes entitled in terms of
Clause 5.16.1 to receive the Final Approval Certificate.

7.91

Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the
Employer, such amount may be determined and deducted by the Employer from any
amount due to or that may become due to the Contractor under this or any other previous
or subsequent contract between the Contractor and the Employer.

Any reference to
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18.2.2.1

Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris
arising from damage to or destruction of the Works and to rebuild, restore, replace and/or
repair the Works, failing which the Employer may cause same to be done and recover the
reasonable costs associated therewith from the Contractor.

Tender no: KIM04/2023

8.4.3

Insert a new Clause 8.4.3 as follows:

The Contractor shall on receiving a written instruction from the Engineer immediately
proceed at his own cost to remove or dispose of any debris and to rebuild, restore,
replace and/or repair such property and to execute the Works.

8.6.1.1.1

Amend Clause 8.6.1.1.1 to read as follows: Contract Sum plus 10%.

8.6.1.1.2

The value of Plant and materials supplied by the Employer to be included in the insurance
sum is: Nil

8.6.1.1.3

The amount to cover professional fees for repairing damage and loss to be inciuded in
the insurance sum is:
Nil

8.6.1.3

Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows:

Liability insurance that covers the Contractor against liability for the death of, or injury to
any person, or loss of, or damage to any property (other than property while it is insured
in terms of Clause 8.6.1.1) arising from or in the course of the fulfilment of the Contract,
from the Commencement Date to the date of the end of the Defects Liability Period, if there
is one, or otherwise to the issue of the Certificate of Completion.

8.6.1.5

1. Public liability insurance to be effect by the Contractor to a minimum value of:

U
or

O]

With a deductible not exceeding 5% of each and every claim.

2. Support insurance is to be effected by the Contractor to a minimum value of:
R insert amount in figures (and in words)
With a deductible not exceeding 5% of each and every claim.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10 of 18
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8.6.5 Amend Clause 8.6.5 as follows:
Save as otherwise provided in the Contract Data, the insurances referred to in Clause
8.6.1 shall be effected with an insurance company registered in the Republic of South
Africa. The Contractor shall submit the insurance policy to the Employer for approval, if so
requested.

8.6.7 Amend Clause 8.6.7 as follows:
If the Contractor fails to effect and keep in force any of the insurances referred to in Clause
8.6.1, the Employer may cancel the Contract in terms of Clause 9.2.

8.6.8 Insert a new Clause 8.6.8 in provide for high risk insurance for projects executed on

areas classified as “High Risk Areas”.

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk
Area”, that is an area which is subject to highly unstable subsurface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the
following will apply:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 11 of 18
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8.6.8

(1)

Damage to the Works

The Contractor shall, from the date of Commencement of the Works until the date of the

Certificate of Completion, bear the full risk of and hereby indemnifies and holds
harmless the Employer against any damage to and/or destruction of the Works
consequent upon a catastrophic ground movement as mentioned above. The
Contractor shall take such precautions and security measures and other steps for
the protection of the Works as he may deem necessary.

When so instructed to do so by the Engineer, the Contractor shall proceed immediately to

3)

(4)

remove and/or dispose of any debris arising from damage to or destruction of the
Works and to rebuild, restore, replace and/or repair the Works, at the Contractor’s
own costs. 4

Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the
Employer against any liability, loss, claim or proceeding arising during the Contract
Period whether arising in common law or by Statute, consequent upon personal
injuries to or the death of any person whomsoever resulting from, arising out of or
caused by a catastrophic ground movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any
and all liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable or personal property or property contiguous to the Site,
whether belonging to or under the control of the Employer or any other body or
person whomsoever arising out of or caused by a catastrophic ground movement,
as mentioned above, which occurred during the Contract Period.

It is the responsibility of the Contractor to ensure that he has adequate insurance
to cover his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above.
Without limiting his obligations in terms of the Contract, the Contractor shall, within
21 days of the Commencement Date and before Commencement of the Works;
submit to the Employer proof of such insurance policy, if requested to do so.

The Employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the Contractor’s default of
his obligations as set out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided
that, should the Contractor on demand not pay the amount of such costs to the
Employer, such amount may be determined and deducted by the Employer from
any amount due to or that may become due to the Contractor under this or any
other existing or subsequent contract between the Contractor and the Employer.

9.1.4

Amend Clause 9.1.4 as follows:

In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the
circumstances in 9.1.3 is not due to the fault of the Contractor, his employees, contractors
or agents), and whether or not the Contract is terminated under the provisions of this
Clause, the Contractor shall be entitled to payment of any increased cost of or incidental
to the execution of the Works which is specifically attributable to, or consequent upon the
circumstances defined in Clauses 9.1.1, 9.1.2 or 9.1.3;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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For Intemnal & External Use Effective date 27 July 2022 Version: 2022/03




iz

Puiblic Works and |l

g fasiutiere
V REPUBLIC OF SOUTH AFRICA

Tender no: KIM04/2023

9.1.5

Amend Clause 9.1.5 as follows:

If the Contract is terminated on any account in terms of this Clause (provided that the
circumstances in 9.1.3 is not due to the fault of the Contractor, his employees, contractors
or agents) , the Contractor shall be paid by the Employer (insofar as such amounts or items
have not already been covered by payments on account made to the Contractor) for all
measured work executed prior to the date of termination, the amount (without retention),
payable in terms of the Contract and, in addition:

! 9.1.6

This Clause is not applicable to this Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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9.2.1.3.8

Insert a new Clause 9.2.1.3.8 as follows:

Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1,

9.24

Insert a new Clause 9.2.4 as follows, to provide for unilateral termination by the
Employer:

The Employer shall be entitled at any time to unilaterally terminate or cancel this Contract
or any part thereof. Save for the following, the Contractor shall not be entitled to claim any
other amounts whatsoever in respect of such termination or canceilation of this Contract.
The Employer shall be obliged to pay the Contractor as damages and/or loss of profit the
lesser of:

9.2.4.1 An amount not exceeding 10% of the Contract Sum;
9.2.4.2 10% of the value of incomplete work; or

9.2.4.3 The Contractor’s actual damage or loss as determined by the Employer after receipt
of evidence substantiating any such damage or loss.

9.3.2.2

Amend Clause 9.3.2.2 as follows to delete the proviso on lien:

The ownership of Plant and unused materials brought onto the Site by the Contractor, and
for which the Employer has not made any payment, shall revest to the Contractor and he
shall, with all reasonable dispatch, remove from the Site such Plant, materials and all
Construction Equipment and Temporary Works.

9.3.3

Insert the following at the end of Clause 9.3.3

After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the
grounds of any lien or a right of retention or on the grounds of any other right whatsoever.

10.1.3.1

Amend Clause 10.1.3.1 as follows to insert the word “Plant™:

All facts and circumstances relating to the claims shall be investigated as and when they
occur or arise. For this purpose, the Contractor shall deliver to the Engineer, records in a
form approved by the Engineer, of all the facts and circumstances which the Contractor
considers relevant and wishes to rely upon in support of his claims, including details of all
Construction Equipment, labour, Plant and materials relevant to each claim.

Such records shall be submitted promptly after the occurrence of the event giving rise to
the claim.

10.1.6

Insert a new Clause 10.1.6 as follows:

If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall
be deemed to have given a ruling dismissing the claim.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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10.2.1

Amend Clause 10.2.1 as follows:

In respect of any matter arising out of or in connection with the Contract, which is not
required to be dealt with in terms of Clause 10.1 or which does not require the decision or
ruling of the Employer, the Contractor or the Employer shall have the right to deliver a
written dissatisfaction claim to the Engineer. This written claim shall be supported by
particulars and substantiated.

10.2.2

Amend Clause 10.2.2 as follows:

If, in respect of any matter arising out of or in connection with the Contract, which is not
required to be dealt with in terms of Clause 10.1 or which does not require the decision or
ruling of the Employer, the Contractor or the Employer fails to submit a claim within 28
days after the cause of dissatisfaction, he shall have no further right to raise any
dissatisfaction on such matter.

10.3.2

Amend Clause 10.3.2 as follows to replace “adjudication” with “court™

If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall
be referred to court proceedings in terms of Clause 10.8, unless amicable settlement is
contemplated.

10.3.3

Replace “Engineer” with “Employer”.

10.4.2

Amend Clause 10.4.2 as follows to provide for submission to court:

If the other party rejects the invitation to amicable settlement in writing or does not respond
in writing to the invitation with 14 days, or amicable settlement is unsuccessful, either party
may submit the dispute to court.

10.4.4

Amend Clause 10.4.4 to delete reference to “adjudication” and “arbitration” to read as
follows:

Save for reference to any portion of any settlement or decision which has been agreed to
be final and binding on the parties, no reference shall be made by or on behalf or either
party in any subsequent court proceedings, to any outcome of an amicable settlement, or
to the fact that any particular evidence was given, or to any submission, statement or
admission made in the course of the amicable settlement.

10.5
10.6
& 10.7

| The entire provisions of these Clauses are not applicable to this Contract.

10.10.3

Amend Clause 10.10.3 as follows to reword and remove reference to “arbitrator”:

The court shall have full power to open up, review and revise any ruling, decision, order,
instruction, certificate or valuation of the Engineer and Employer and neither party shall be
limited in such proceedings before such court to the evidence or arguments put before the
Engineer or Employer for the purpose of obtaining his ruling.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

Select
(@) Minimum 30% mandatory Subcontracting to SMMEs in accordance with the
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20
January 2017 — Condition of Tender.
Select

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
(b) accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 - Condition of Contract. -

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
(¢) | accordance with the cidb Standard for Contract Participation Goals for Targeting | Select
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 - Condition of Contract.

Tender no: Insert Number and press "Tab"

Minimum Targeted Local Labour Skills Development Contract Participation Goal in Select

(d) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Select
cidb BUILD Programme: Minimum Targeted Enterprise Development Contract elee

(e Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in | Select
(f) | accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of

Contract.
: . . Select
@) DPWI National Youth Service training and development programme (NYS) —
9)'| Condition of Contract.
Select
(h) | Labour Intensive Works — Condition of Contract.
Select

(i)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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PART 2: DATA PROVIDED BY THE BIDDER

1.1.1.9

The name of the Bidder is:

1.21.2

The address of the Bidder is:

Postal address:

Postal Code:

Tel: Fax:

TAX / VAT Registration No:

Physical address:

Postal Code:

E-mail address:

6.2.1

The security to be provided by the Contractor shall be one of
the following:

(a) Cash deposit of 10 % of the Contact Sum (excl. VAT) OYES or [INO

(b) Variable performance guarantee of 10 % of the
Contract Sum (excl. VAT) Uyes or [INO

(c) Retention of 10 % of the value of the Works (excl. VAT) [JYES or [JNO

(d) Cash deposit of 5 % of the Contract Sum (excl. VAT)
plus retention of 5 % of the value of the Works (excl. VAT)

u YES or [INO
(e) Performance guarantee of 5 % of the Contract Sum (excl.
VAT) plus retention of 5 % of the value of the Works (excl.
VAT) LJYES
or [INO

NB: Guarantees submitted must be issued by either an insurance company duly
registered in terms of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of
1998) or Short-Term Insurance Act, 1998 (Act 53 of 1998)] or by a bank duly
registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred
to above. No alterations or amendments of the wording of the pro-forma will be

accepted.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer". Page 18 of 18
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

. o Warrenton, Hartswater & Pampierstad DOJ: Installation of Generators at various
Project title: ; i
magistrate courts: Cluster 3
Tender / Quotation no: | KIM04/2023 Reference no: 19/2/4/2/2/2373/88
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:
Installation of Generators at Various Magistrate Courts

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

RaNd ([N WOTAS): | ..ot ettt

Rand in fIQUIeS: | R oo e e e e e e r s

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose [dentity Number(s) is/are:
----------------------------------------------------------------------------- OR L R N N R R R A R N N LI I I I T N T N T I P e
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier number:..........cccooiviiieiiiiniie, CSD supplier number:..............coooeviiiiiiniiiei,

*Any reference to words "Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 10f 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01



’@5;’“ D e G DPW-07 (EC): Form of Offer and Acceptance

v REPUBLIC OF SOUTH AFRICA

AND WHO IS (if applicable):

Trading under the NAMe and StYIe OF: ... e e e e er e e e e e e s e aat e e e s e sssasaertineennns

AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity must
.................................................................................................... accompany this Offer, authorising the Representative to
In his/her capacity as: make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date
This Offe_r is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.. Separate Offor and
The official dOCUMENTS .........iiii e aae e, O Acceptance forms are to
The official alternative ....................cooniiii O be completec: for the
Own alternative (only if documentation makes provision therefore) ...................... O 'a'l'ta;:'nat;';doﬁel‘,’)' each
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 miliion, a payment reduction** of 5% of the contact value
(excluding VAT) will be applicable and wili be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No [}
2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [ ] No []

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [] No []

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
19898 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page2of 4

For Internal & External Use
Effective date 27 June 2022 Version 2022/01



@ - DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: 7???7?7?

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

(2321 01 (= BranCh.....c.coiiviiiie e

Registration No of Tenderer at Department Of LabOUT ........oivvieriiii i e e e e e e e
CIDB Registration NUMIDET: ..o ettt e et e r et vttt e e s et eees e ea et e s sa et e eseneenesanetansanns

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer’s offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3 of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01



(@5 P oty DPW-07 (EC): Form of Offer and Acceptance

Works and Infrastructure
V REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: 7?77?22

Name of Organisation: Department of Public Works and Infrastructure

Address of Organisation:

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. )
**Any reference to the words “payment reduction” herein shail be construed to have the same meaning as the word “retention” Page 4 of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01



10/1202 ‘uoisiap 1202 Joquaydag Oz alep aARoayg s jewaix3 ¥ [ewaju| Jo

2o | abed _.\_Emvco 1, 10 J0pua |, spiom ay) se Buiuesw WS 8U) BABY 0} PANUISUOD aq [|eYS UOHEIUSWINIOP Jaylo AL Ul JO/puE Ly JoppIg o pig, SpJom 0} 8oususjal Auy

8

L

9

S

14

€

4

L
ssalboad akep aj)ep yuew 1Aojdwiz jo

abejuasiad uonajdwod -90USWIWOD | wNs joeRJUOY |  "Ou "33 JorIU0Y | BAneIUSsaIday 1O ui paBiebua Ajjusaiind s)oafoig
uaungy [enjoea3uoc?) [enjoen)uo) 19Ao|dwg jo swepN

s)oaloud Jusuing |7}
SLININLINWNOD SNOIATUd ANV LNIFHHUND SHIYIANIL IJHL 40 SUVINDILYVYd ')

shep v :pousad Ajipijep €20z AInr 20 :ajep BuisiueApy
€20¢ Ainr 82 :ajep Buisojd €202/70 WIM rou uonejonb / sepus )
£ 18)sn|9H :s1NnoyH ajeqysibely SNOLIBA je S10)eldUdL) JO uonejeIsul :rog pejsisidwed 9 iojemsie ‘uojualiem 9] 19efoagd

SLO3rodd S.H3YIANTL 40 SUVINDILYVd :(D3) 60-Mdda

WY z.-.:g ;0 gﬂ:sﬂl w b



9| UoISIBp

1202 Jequuardag OZ elep eApoay3

asM) [ew9IXg § [EUISIY] JO4

Z jo g abey "JRJapua ], 4o Japus |, SpIom ay) se Buluesw aWes ay) SABY 0} PANISUOD aq ([EYS UOHEJLUSWINGOP 19410 AUE U Jo/pue uRIaY Japplg Jo pig, SPJom O} 8ouUaIRjel AUy
aeq ameubig Jasepua] Jo sweN
- 6
8
.. L
9
g
14
€
14
2
uofa|dwo) ajep ajep jJusw Jehojdwy jo
|eanjoeld jo uopns|dwos -92U2WIWIOD | WNS JOBIUOD | ‘OU |9} JOBRJUOY | dAPeIUSSaIday 10 s1eaf (any)
ajeoiiua9 Jo ajeq jenjoenuoYy {enjoenuon 19fojdwz jo awepN g snojAaid 8y uf peys|diiod s3oafoid

j0 siejnoiped (93) 60-Mdd

syoefoud pajejdwon 7'

£20Z/VONIXM -ouU 18pus}
syoefoud S,J019PUB]  voruav Hinos 4o anandan @

WGINLIYUL PUT TLOM AN

=



PRICIS WP SRS B Ea
= ACPUDLIC OF SOUTH AFRICA

REVISED PA-11: BIDDER’S DISCLOSURE

1.

211

BIDDER’'S DISCLOSURE

PURPOSE OF THE FORM ‘
Any person (natural or juristic) may make an offer or offers in terms of

this invitation to bid. In line with the principles of transparency,
accountability, impartiality, and ethics as enshrined In the Constitution of
the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect

of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and /
or the List of Restricted Suppliers, that person will automatically be

disqualified from the bid process.

Bidder's declaration
Is the bidder, or any of its directors / trustees / shareholders / members /
nterprise,

partners or any person having a controlling interest1 in the enterpr
employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors /
trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below. '

Identity Number Name of State
institution

Full Name

persons holding the

1 The power, by one person or a group of
alternatively, the person/s

majority ©
having the

f the equity of an enterprise,

deciding vote or power to influence or to direct the

course and decisions of the enterprise.



p—

2.2

2.2.1

23

2.3.1

3.4

34

REVISED PA-11: BIDDER’S DISCLOSURE

ected with the bidder, have a relationship

Do you, or any person conn
itution? YESINO

with any person who is employed by the procuring inst

If so, furnish particulars:

------------------------------------------------------------------------------------------------

Does the bidder or any of its directors / trustees / shareholders /

members / partners or any person having a controlling interest in the
rest in any other related enterprise whether or

enterprise have any inte |

not they are bidding for this contract? YES/INO

If so, furnish particulars:

DECLARATION

I, the undersigned,

(NAME)...:cuuiiinrienisisinnsienns N vesveovaesnenssanenssestsnnasnannesiatEOnE N in
d, do hereby make the following

submitting the accompanying bi
statements that | certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this
disclosure is found not to be true and complete in every respect;

The bidder has arrived atthe accompanying bid independently from, and
without consuitation, communication, agreement or arrangement with
any competitor. However, communication between partners in a joint
venture or consortium2 will not be construed as collusive bidding.

In addition, there have been no consuitations, communications,
agreements or arrangements with any competitor regarding the quality,
quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the
bid and conditions or delivery particulars of the products or services o

which this bid invitation relates.
The terms of the accompanying bid have not been, and will not be,

2 Joint venture or Consortium means an association o

the purpose of combining their experti
efforte, skill and knowledge in an act

f persons for

se, property, capital,
ivity for the execution of a

contract.



REVISED PA-11: BIDDER’S DISCLOSURE
disclosed by the bidder, directly or indirectly, to any competitor, prior to

the date and time of the official bid opening or of the awarding of the
contract.

3.5 There have been no consultations, communications, agreements or
arrangements made by the bidder with any official of the procuring
institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in
the drafting of the specifications or terms of reference for this bid.

, in addition and without prejudice to any other remedy
mbat any restrictive practices related to bids and

hat are suspicious will be reported to the Compelition
ossible imposition of administrative

3.6 |am aware that
provided to co
contracts, bids t

Commission for investigation and p ' ai
penalties in terms of section 59 of the Competition Act No 89 of 1998

and or may be reported to the National Prosecuting Authority (NPA)for

criminal investigation and or may be restricted from conducting business
with the public sector for a period not exceeding ten (10) years in terms
of the Prevention and Combating of Corrupt Activities Act No 12 of 2004

or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS

1, 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT

AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM
N PREVENTING AND COMBATING

INSTRUCTION 03 OF 2021/22 O _
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD

THIS DECLARATION PROVE TO BE FALSE.

-----------------------------------------------------

Posmon ..................... Nameofb|dder



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: {Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature

-—

© || ~N|OO|O W N

-
o

—
-—

-
N

-
w

-
N

N
(¢;]

-
(o]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 1.4
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g’ NITURLIC OF SOUTH AFRICA PA-15.1: Resolution of Board of Directors

g

17

18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1.  *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Pariners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4.  Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of;

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender" or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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=4 AR 08 $ouT AT PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature

—

© O I N OO W N

-
o

11

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a resulf of this
document being signed

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be aftached hereta).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For extemal use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature

—

O | 0| N O | WwW N

-
(=)

11

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1.  * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space

available above, additional names, capacity and signatures must be supplied on a separate page.
4.  Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
For external use Effective date 20 September 2021 Version: 1.3



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

g
S Depsartment:
\‘Q})“ Public Works end Infrestructures
CPA

REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points System to be applied
(Tick whichever is applicable).
XIThe applicable preference point system for this tender is the 80/20 preference point system.
[0 The applicable preference point system for this tender is the 90/10 preference point system.

[ Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.31 Price; and

1.3.2  Specific Goals

1.4  The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE | [X] 80/20 [ %0110

POINT SCORING SYSTEM

PRICE 80

SPECIFIC GOALS 20

Total points for Price and Specific Goals —

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 1 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

1.5 Breakdown Allocation of Specific Goals Points

1.5.1 For Procurement transactions with rand value greater than R2 000.00 and up to
R4 Million (Inclusive of all applicable taxes), the specific goals as listed in table

1 below are applicable.

All Acguisitions

Table 1

Serial | Specific Goals Preference | Documentation to be

No Points submitted by bidders to
allocated | validate their claim for points
out of 20

1. An EME or QSE which is atleast 51% 10

owned by black people ID Copy

Or

SANAS  Accredited BBBEE
Certificate or sworn affidavit
where applicable

Or
CSD Report
Or

CIPC (company registration)

2. Located in a specific Local 2

C S L Office
Municipality or District Municipality
or Metro or Province area for work
to be done or services to be rendered Or
in that area

Municipal Rates
Statement

Permission To Occupy from
local chief in case of rural areas
(PTO)

Or

Lease Agreement

3. An EME or QSE which is atleast 51% 4

owned by women ID Copy

Or
CSD Report
Or

CIPC (company registration)

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 2 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
=—— B
4, An EME or QSE which is at least 51% 2 Medical Certificate

owned by people with disability
Or

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

5. An EME or QSE which is atleast 51% 2

owned by youth. ID Copy

Or
CSD Report
Or

CIPC (company registration)

1.5.2 For procurement transactions with rand value greater than R1 Million and up to
R50 Million (Inclusive of all applicable taxes) the specific goals as listed in table

2 below are applicable:

All Acquisitions

Table 2
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
1. An EME or QSE or any entity which is 10 ID Co
at least 51% owned by Historically py
Disadvantaged Individuals (HDI) Or

SANAS  Accredited BBBEE
Certificate or sworn affidavit
where applicable

Or

CSD Report

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 3 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

Serial
No

Specific Goals

Preference

Points
allocated
out of 20

Documentation to be
submitted by bidders to
validate their claim for points

Or

CIPC (company registration)

Located in a specific Local
Municipality or District Municipality
or Metro or Province area for work
to be done or services to be rendered
in that area

Office Rates

Statement

Municipal

Or

Permission To Occupy from
local chief in case of rural areas
(PTO)

Or

Lease Agreement

An EME or QSE or any entity which is
at least 51% owned by women

ID Copy

Or

CSD Report
Or

CIPC (company registration)

An EME or QSE or any entity which is
at least 51% owned by people with
disability

Medical Certificate
Or

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

An EME or QSE or any entity which is
at least 51% owned by youth.

ID Copy

Or

CSD Report
Or

CIPC (company registration)

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022

MARCH 2023

VERSION: 2023/03 Page 4 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive

of all applicable taxes) the specific goals as listed in table 3 below are applicable
All Acquisitions

Table 3
Serial | Specific Goals Preference | Documentation to be |
No Points submitted by bidders to
allocated | validate their claim for points
out of 10
1. An EME or QSE or any entity which is 4 1D Co
at least 51% owned by Historically Py
Disadvantaged Individuals (HDI) Or
SANAS  Accredited BBBEE
Certificate or sworn affidavit
where applicable
Or
CSD Report
Or
CIPC (company registration)
2. Located in a specific Local 2 -
Municipality or District Municipality (S)gltfa;ent Municipal Rates
or Metro or Province area for work
to be done or services to be rendered or
in that area
Permission To Occupy from
local chief in case of rural areas
(PTO)
Or
Lease Agreement
3. An EME or QSE or any entity which is 2 1D Co
at least 51% owned by women py
Or
CSD Report
Or
CIPC (company registration)
4.[1 | AnEME or QSE or any entity which is 2 . .
at least 51% owned by people with Medical Certificate
disability Or

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022

MARCH 2023

VERSION: 2023/03 Page 5 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

| Serial Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points

out of 10

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

OR
An EME or QSE or any entity which is ID Co

5.1 at least 51% owned by youth. by
(only one specific goal is applicable Or
between specific goal number 4 and CSD Report
specific goal number 5 under 90/10
Preference Point System) Or

CIPC (company registration)

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

{c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 6 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

3.1.

3.1.1.

3.2.

3.2.1.

Where

4.1.

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps=80(1-"T20 ) o Ps=090(1-2220 )
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt—-P
Ps =80(1+7220% ) or Ps =90 (1 +77m2x )
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals

stated in table 1,2 and 3 above as may be supported by proof/ documentation stated

in the conditions of this tender:

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 7 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

4.2.  In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 80/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

ber o Number of | Number of
oJe g points points
I ; | allocated X ‘E’ claimed ;} claimad‘
goiq | 2located  REETRI (Shrpo
Tt ! _ 80/20 system) system)
The specific goals allocated ~ (Tobe | (To be
points in terms of this tender o be camnlated | completed
. | eah Bt ol completed | ™~
" ompleted b_y'fhﬂ by the
VAP S0 tenderer) | tenderer)
1. An EME or QSE or any entity 10
which is at least 51% owned
by Historically
Disadvantaged Individuals
(HDI)
2. Located in a specific Local 2
Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be rendered
in that area
3. An EME or QSE whichis at 4
least 51% owned by women

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 8 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

Number of Number of | Number of
points Number of points points
points claimed claimed

allocated

90/10
s(ystem) (80/20 system) system)
The specific goals allocated . system) Kk (To be
! - i o e L
points in terms of this tender SO 3 (Tobe completed col;nptl;:ted
by the completed by the y the
tenderer)

organ of by the tenderer)

state) °;%:t“e)°f

4. An EME or QSE which is at
least 51% owned by people
with disability

5. An EME or QSE which is at
least 51% owned by youth

Note: *in respect of the 90/10 point system a selection of either disability or youth may be
made with an allocation of 2 points for either of them.

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm..........cooooiiiiiii e
4.4, Company registration nUMber: .............ccoiiiiiiii e,

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 9 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as

indicated in paragraph 1 of this form:;

iii) In the event of a contract being awarded as a result of points claimed as shown

in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any

(a)
(b)

(c)

(d)

of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.
SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME: ..ottt
DATE: et
ADDRESS: et

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022
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REPUSLIC OF BOUTH AFRICA

DPW-10.2 (EC): VARIABLE CONSTRUCTION GUARANTEE
(GCC (2010) 2"¢ EDITION: 2010)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Insert name

Private Bag insert no
insert town

insert postal code

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN

TERMS OF GCC (2010) 2" EDITION 2010

With reference to the contract between

(hereinafter referred
to as the “contractor”) and the Government of the Republic of South Africa in its Department of Public
Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: insert
Contract / Tender No, for the insert description of works (hereinafter referred to as the “contract”)
for the sum of R insert amount, (insert amount in words), (hereinafter referred to as the “contract
sum”).

I/ We,
in my/our capacity as and hereby
representing (hereinafter referred

to as the “guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert
amount, (insert amount in words) being 10% of the contract sum (excluding VAT), for the due
fulfilment of the contract.

!/ We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

(a) From and including the date on which this guarantee is issued and up to and including the day
before the date on which the last certificate of completion of works is issued, the guarantor will
be liable in terms of this guarantee to the maximum amount of 10% of the contract sum (excluding
VAT);

(b) The guarantor's liability shall reduce to 5 % of the value of the works (excluding VAT) as
determined at the date of the last certificate of completion of works, subject to such amount not
exceeding 10% of the contract sum (excluding VAT);

(c) This guarantee shall expire on the date of the last final approval certificate.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof liwe declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 1 of 2
For Internal & External Use Effective date: 20 September 2021 Version: 2021/02



DPW-10.2 (EC): Variable Construction Guarantee - GCC
GCC (2010) 2nd Edition 2010

Tender no: (Insert Tender Number)

(b) the contractor’s estate is sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

4. Subiject to the above, but without in any way detracting from the employer's rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

5.  The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor's
obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

8. This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2 (c) above.

9.  This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2,

By and on behalf of

(insert the name and physical address of the guarantor)
NAME:

CAPACITY:

(duly authorised thereto by resolution attached marked
Annexure A)

DATE:

A, No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.

C.  This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 2 of 2
For internal & External Use Effective date: 20 September 2021 Version: 2021/02



DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
GCC (2010) 2" EDITION: 2010

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Insert name

Private Bag insert no
insert town

insert postal code

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 2"° EDITION 2010

With reference to the contract between

(hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No:
insert Contract / Tender No, for the insert description of Works (hereinafter referred to as the
“contract”), for the sum of R insert amount, (insert amount in words), (hereinafter referred to as the
“contract sum”).

1/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert amount,
(insert amount in words) being 5% of the contract sum (excluding VAT), for the due fulfillment of the
contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof liwe declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

(b) the contractor’s estate is sequestrated; liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 0of 2
For Internal & External Use Effective date 20 September 2021 Version: 2021/02
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Sovares DPW-10.4 (EC): Fixed Construction Guarantee - GCC
REPUBILC DI' SOUTH AFfaCA GCC (201 0) 2nd Edltlon 201 0

Contract/Tender No: insert Contract/ Tender No

5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7.  This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 4 above, or
(b) shall iapse on the date of the last certificate of completion of works.

8.  This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2,

By and on behalf of
(insert the name and physical address of the guarantor)
NAME:
CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)
DATE:

A No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For Internal & External Use Effective date 20 September 2021 Version: 2021/02



LRCR % Public Works
M REPUBLIC OF SOUTH AFRICA

PG-02.1 (EC) PRICING INSTRUCTIONS - (GCC (2010) 2" EDITION: 2010)

‘ Project title:

Warrenton, Hartswater & Pampierstad DOJ: Installation of Generators at
various magistrate courts: Cluster 3

‘ Tender no: KIM04/2023 Reference no: 19/2/4/2/2/2373/88

C2.1 Pricing Instructions

1.

GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Standard, Project and Particular
Specifications) and the Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE

The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities 1990
issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular Specifications,
read together with the relevant clauses of the Project Specification and directives on the drawings, set
out what ancillary or associated work and activities are included in the rates for the operations specified.

QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer’s detailed instructions for all work before
ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of Contract,
the Standard, Project and Particular Specifications and the Drawings. Unless otherwise stated, items are
measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill of
Quantities and the quantities finally certified for payment.

PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment for
the work done under such items will be made in accordance with Clause 6.6 of the General Conditions of
Contract 2010. The Employer reserves the right, during the execution of the works, to adjust the stated
amounts upwards or downwards according to the work actually done under the item, or the item may be
omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes made
by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages and sums
in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

PRICING OF THE BILL OF QUANTITIES

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include full
compensation for all costs and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations set
forth or implied in the documents on which the Tender is based.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words "Teng]_er: or "Tep_d_erer".

) _Page 1 ng4
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Tender no:

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of the
items for which only rates are required, or items which already have Prime Cost or Provisional Sums
affixed thereto. If the Tenderer omits to price any items in the Bill of Quantities, then these items will be
considered to have a nil rate or price.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) an alternative itemn or material is contemplated;
(b) variations of specified components in the make-up of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply in
the event of work under this item being required. The Tenderer shall however note that in terms of the
Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may regard
as unbalanced.

All rates and amounts quoted in the Bill of Quantities shall be in rands and cents and shall include all
levies and taxes (other than VAT). VAT will be added in the summary of the Bill of Quantities.

The Tenderer shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,

(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,

(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender.

6. CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

7. ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication or addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 4
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REPUBLIC OF SOUTH AFRICA

Tender no:

8. UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. = Number

% = Percent

Sum = Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
mZ2.pass = square metre — pass

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. . Page 3of4
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Tender no:

C2.1 Bill of Quantities

Bill attached as section 5: Price Schedules

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Pagedof4
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PG-03.1 (EC) SITE INFORMATION — (GCC (2010) 2" EDITION: 2010)

Proiect title: Warrenton, Hartswater & Pampierstad DOJ: Installation of Generators at
) ) various magistrate courts: Cluster 3
Tender no: KIM04/2023 Reference no: 19/2/4/2/2/2373/88

C4 Site Information

The site is located at 5 Alpha Way, Sunrise De Aar. Site conditions are unkown.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. _Page 10f1
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act
85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works, as the
Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor who is
making a bid or appointed to perform construction work for the Client and/or its Agent on its behalf
with the same.

-The Client’s further duties-are as-described-in The ‘Act-and the Regulations made there-under:
The Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms of
Section 7 of the Act and in line with Construction Regulation 5 as well as the Health and Safety
Plan for the project.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction Regulations and
all other Regulations and Safety Standards which were or will be promulgated under the Act or
incorporated into the Act and be in force or come into force during the effective duration of the
project.

The stipulations in this specification, as well as those contained in all other documentation
pertaining to the project, including contract documentation and technical specifications shall not
be interpreted, in any way whatsoever, to countermand or nullify any stipulation of the Act,
Regulations and Safety Standards which are promulgated under, or incorporated into the Act.

2.1 APPLICATIONS AND INTERPRETATION

This document is to be read and understood in conjunction with the following,
inter- alia:

Occupational Health and Safety Act 85 of 1993 (OHS Act).

All regulations published in terms of the OHS Act.

Construction Regulations, 2014

SABS codes referred to by the OHS Act.

Contract Documents

Basic Conditions of Employment Act (Act 75 of 1997)

National Environmental Management Act 107 of 1998 and all Regulations

Compensation for Occupational Injuries and Diseases (COID) Act No.
130 of 1993

ABBREVIATIONS

¢ OHS : Occupational Health and Safety
CEO : Chief Executive Officer
CR : Construction Regulations
HCS : Hazardous Chemical Substances
MSDS : Material Safety Data Sheet
AlA : Approved Inspection Authority
HBA : Hazardous Biological Agents
OEL : Occupational Exposure Limit



CSIR : Council for Scientific and Industrial Research
H&SS : Health and Safety Specification

HS&EP : Health, Safety and Environmental Plan
HS&EF : Health, Safety and Environmental File
CHSO : Construction Health and Safety Officer

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people
and properties affected under its custodianship or contractual commitments, and is further
obligated to monitor that these measures are structured and applled accordlng to the
requirements of these Health and Safety Specifications.—— - S .

The purpose of this specification document is to provide the relevant Principal Contractor (and his
/her contractor) with any information other than the standard conditions pertaining to construction
sites which might affect the health and safety of persons at work and the health and safety of
persons in connection with the use of plant and machinery; and to protect persons other than
persons at work against hazards to health and safety arising out of or in connection with the
activities of persons at work during the carrying out of construction work for the Department of
Public Works and Infrastructure. The Principal Contractor (and his /her contractor) is to be briefed
on the significant health and safety aspects of the project and to be provided with information and
requirements

4. DEFINITIONS

The following definitions from the Occupational Health and Safety Act are listed
as follows:

“Chief Executive Officer”

In relation to a body corporate or an enterprise conducted by the State, means the person who is
responsible for the overall management and control of the business of such body corporate or
enterprise.

“Danger”
Means anything that may cause injury or damage to persons or property.

“Employee”

Means, subject to the provisions of Subsection (2), any person who is employed by or works for
any employer and who receives or is entitled to receive any remuneration or who works under the
direction or supervision of an employer or any other person.

“Employer”

Means, subject to the provisions of Subsection (2), any person who employs or provides
work for any person or remunerates that person or expressly or tacitly undertakes to
remunerate him, but excludes a labour broker as defined in Section 1(1) of the Labour
Relations Act, 1953 (Act No. 28 of 1956).

“Healthy”
Means free from iliness or injury attributable to occupational causes.

“Machinery”



Means any article or combination of articles assembled, arranged or connected and which is used
or intended to be used for converting any form of energy to performing work, or which is used or
intended to be used, whether incidental thereto or not, for developing, receiving, storing,
containing, confining, transforming, transmitting, transferring or controlling any form of energy.

“Medical Surveillance”

Means a planned programme of periodic examination (which may include clinical examinations,
biological monitoring or medical tests) of employees by an occupational health practitioner or, in
prescribed cases, by an occupational medicine practitioner. Plant Includes fixtures, fittings,
implements, equipment, tools and appliances, and anything which is used for any purpose in
connection with such plant. Properly Used Means used with reasonable care, and with due regard
-to any information, instruction .or advice supplied by-the designer, manufacturer, importer, seller or
supplier.

User

In relation to plant or machinery, means the person who uses plant or machinery for his own
benefit or who has the right of control over the use of plant or machinery, but does not include a
lessor of, or any person employed in connection with, the plant or machinery.

Reasonably Practicable

Means practicable having regards to: a) the severity and scope of the hazard or risk concerned, b)
The state of knowledge reasonably available concerning that hazard or risk and of any means to
remove or mitigate that hazard or risk. c) the availability and suitability of means to remove of
mitigate that hazard or risk; and d) The cost of removing or mitigating that hazard or risk in
relation to the benefits deriving there from.

“Risk”
Means the probability that injury or damage will occur.

“Safe”
Means free from any hazard.

“Standard”

Means any provision occurring: a) in a specification, compulsory specification, code of practice or
standard method as defined in Section 1 of the Standards Act, 1993 (Act No. 29 of 1993); OR b)
in any specification, code or any other directive having standardization as its aim and issued by
an institution or organization inside or outside the Republic which, whether generally or with
respect to any particular article or matter and whether internationally or in any particular country or
territory, seeks to promote standardisation.

The following definitions from the Construction Regulations are listed as follows:
“‘Agent” — means any person who acts as a representative for a Client;
“Client” — means any person for whom construction work is performed;
“Construction Work” is defined as any work in connection with —
(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such work
includes the risk of a person falling;



(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road,
railway, runway, sewer or water reticulation system or any similar civil engineering
structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar
type of work;

“Health and Safety File” — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations;

“Health and Safety Plan” — means a site, activity or project specific documented plan in
accordance with the client’s health and safety specification;

“Health and Safety Specification” — means a site, activity or-project specific document prepared
by the client pertaining to all health and safety requirements related to construction work;

"Electrical installation" means any electrical installation as defined in regulation 1 of
the Electrical Installation Regulations, published under Governmeént Notice R.2270 of
11 October 1985;

“Method Statement” — means a document detailing the key activities to be performed in order to
reduce as reasonably as practicable the hazards identified in any risk assessment;

“Principal Contractor’ — means an employer, as defined in section 1 of the Act who performs
construction work and is appointed by the Client to be in overall control and management of a part
of or the whole of a construction site;

“‘Risk Assessment’ — means a program to determine any risk associated with any hazard at a
construction site, in order to identify the steps needed to be taken to remove, reduce or control
such hazard.

"Competent person” — means any person having the knowledge, training, experience and
qualifications specific to the work or task being performed: Provided that where appropriate
qualifications and training are registered in terms of the provisions of the South African
Qualifications Authority Act, 1995 (Act No. 58 of 1995), these qualifications and training shall be
deemed to be the required qualifications and training.

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1.  Overall Supervision and Responsibility for OH&S

The Client and/or its Agent shall ensure that the Principal Contractor implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to comply with this
requirement will not relieve the Principal Contractor from any one or more of his/her duties under
the Act and Regulations.

5.2. Further (Specific) Supervision Responsibilities for OH&S

Several appointments or designations of responsible and /or competent people in specific areas
of construction work are required by the Act and Regulations. The following competent

appointments, where applicable, in terms of the Construction Regulations and other Regulations
shall be made to ensure compliance to the Act, Regulations and SANS Standards.

LEGAL DOCUMENTATION/APPOINTMENTS



The following documents must be provided in the Health and Safety Plan (H&SP):
¢ Health and Safety Policy signed by CEO or statement of commitment to SHE

o Letter of good standing with the Compensation Commissioner, Federated Employers or
similar insurer.

e HSE Organogram (or table), outlining the HSE Team, as well as the appointment(s) they
have under the Act and Regulations (reference to specific section/regulation applicable to
appointment)

o The competency of each member of the HSE Team must be provided and should include
knowledge, training, experience & qualifications specific to the appointment.

Signed copies of the following legal appointments must be provided in the Health, Safety and
Environmental Plan:

Section 16.2 appointment Section 16.2

HSE Representative (if necessary) Section 17(1)

Incident Investigator GAR 9(2)

First Aiders GSR 3(4)

Fire Fighters ER 9 & CR 29

Risk Assessor HCS Reg (Incl. Asbestos & Lead); CR 9

The following information must be provided in the H&SP:
» Indicate the estimated number of employees to be working on site.

» Indicate the expected number of sub-contractors to be appointed by the Principal
Contractor.

The following competent persons, where applicable, shall be appointed in writing by the Principal
Contractor, prior to any work being carried out, and shall adhere to the requirements of the
specific sub-regulations.

The competency of each of these appointed competent persons must be provided and should
include knowledge, training, experience & qualifications specific to the appointment.



Construction Manager | CrR 8 (1)
Assistant Construction Manager CR8(2)
Construction H&S Officer where CR 8 (5)
applicable

Construction Supervisor CR8(7)
Construction Assistant Supervisor CR 8§(8)
Risk assessor CR9(1)
Temporary works competent person CR12 (2)

Excavation Work Supervisor

CR 13 (1)(a)

Bulk Mixing Plant Competent Person CR 20 (1)
Explosive Powered Tools Competent CR 21(2)(b)
Person

Construction Vehicle and Mobile Plant CR23 (1)(d)
Competent Person

Electrical Machinery Competent Person CR 24 (¢)
Stacking and Storage Supervisor CR 28 (a)
Fire Equipment Inspector CR 29(h)

Indicate in the H&SP, which of these listed appointments are applicable to the construction

work in question (project specific).

No work involving any of the listed appointments may be performed without the knowledge and
approval of an appointed competent person.

5.3 Communication & Liaison

5.2.1 The Principal Contractor will communicate all health and safety concerns with the DPW

Health and Safety Officer.
6. RESPONSIBILITIES

6.1 Client/Agent




6.1.2

6.2

6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

6.2.6

6.2.7

6.2.8

6.2.9

6.2.10

The Client/Agent shall discuss and negotiate with the Principal Contractor the contents of
the health and safety plan and when compliant, approve the plan.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and Conditions of
Contract. The Principal Contractor shall sign and agree to those terms and conditions and
shall, before commencing work, notify the Department of Labour of the intended
construction. Annexure 2 of this construction regulation contains a “Notification of
Construction Work” form. The Principal Contractor shall submit the notification in writing
prior to commencement of work and inform the Client or his Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the requirements of
this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the responsibility to
comply with all applicable sections of the Act, the Construction Regulations or any
Regulations proclaimed under the Act or which may perceivable be applicable to this
contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act and the
Construction Regulations, which shall be applied from the date of commencement of and
for the duration of execution of the works. This plan shall, as appendices, include the
health and safety plans of all Sub-contractors for which he has to take responsibility in
terms of this contract.

The Principal Contractor shall provide proof of his registraAtion and good standing with the
Compensation Fund or with a licensed compensation insurer prior to commencement with
the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has
made provision for the cost of compliance with the specified health and safety
requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the adequacy
of his resources to perform the duties imposed on the Principal Contractor in terms of this
Specification, the Act and the Construction Regulations.

The Principal Contractor shall ensure that a copy of his health and safety plan is available
on site and is presented upon request to the Client, an Inspector, Employee or Sub-
contractor.

The Principal Contractor shall ensure that a health and safety file, which shall include all
documentation required in terms of the provisions of this Specification, the Act and the
Construction Regulations, is opened and kept on site and made available to the Client or
Inspector upon request. Upon completion of the works, the Principal Contractor shall hand
over a consolidated health and safety file to the Client.

The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.



6.2.11 The Principal Contractor shall from time to time evaluate the relevance of the Health and
Safety Plan and revise the same as required, following which revised plan shall be
submitted to the Client and/or his/her Agent for approval.

6.2.12 A letter of good standing in terms of COIDA (Compensation Commissioner) must be
submitted to DPW.

7. SCOPE OF WORK

Construction of security fence and perimeter lighting. These specifications are applicable to the
specific scope of work pertaining to the above-mentioned project as detailed in the tender
documents.

8. HEALTH AND SAFETY FILE

Regulations and must also include a list of all Contractors on site that are accountable to the
Principal Contractor and the agreements between the parties and details of work being done. A
more detailed list of documents and other legal requirements that must be kept in the Health and

b) The Health and Safety File will remain the property of the Client and/or its Agent on its
behalf throughout the period of the project and shall be consolidated and handed over to the
Client and/or its Agent on its behalf at the time of completion of the project

9. RISK ASSESSMENTS

In terms of Construction Regulations 5 the Client will prepare a baseline risk assessment for the
construction work project. The Principal Contractor shall, before commencement of any
construction work and during the construction work, have risk assessments performed by a
competent person appointed in writing, which risk assessments form part of the health and safety
plan to be applied on site, and must include —

(a) the identification of the risks and hazards to which persons may be exposed to;

(b)  the analysis and evaluation of the risks and hazards identified;

(c) a documented plan of safe work procedures to mitigate, reduce or control the risks and
hazards that have been identified:;

(b) a monitoring plan; and

(e) areview pian.

The following but not limited hazards are identified:

- Drilling
- Formwork and support work
- Scaffolding

- Excavation

10



- Construction vehicles and mobile equipment

- Electrical installations and electrical machinery
- Housekeeping

- Stacking and storage practices

- Fire risks and fire precautions

- Use of jackhammers

- Hot work (steel cutting and welding)

- Portable electrical tools
- Intoxicated persons on site
- Use of ladders

- Impact of construction work upon occupants of buildings not evacuated for the duration of the
work

- Working at height (fall protection)

- Noise
- Dust

Site Specific risk assessment of the above must be submitted to DPWI before commencement

of work.

10.  HEALTH AND SAFETY POLICY

Each contractor to submit a suitable documented Health and Safety Policy as required by Section

7 of the OHS Act.

11. IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS,
STANDARD WORKING PROCEDURES (SWP) AND METHOD STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures
(SWP) and Method Statements for each activity executed in the contract or project.

The identification of hazards is over and above the hazards identification programme and those
hazards identified during the drafting of the Health and Safety Plan.

12. ARRANGEMENTS FOR MONITORING AND REVIEW
121 Monthly Audit by Client and/or its Agent on its behalf
The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed
with the Principal Contractor Audit to comply with Construction Regulation 4(1)(d) to
ensure that the principal Contractor has implemented, is adhering to and is maintaining the
agreed and approved OH&S Plan.

12.3 Reports

11



a) The Principal Contractor shall report all incidents where an employee is injured on duty to
the extent that he/she:

i. dies
ii. becomes unconscious
iii.  loses a limb or part of a limb
iv. is injured or becomes ill to such a degree that he/she is likely either to die or to
suffer a permanent physical defect or likely to be unable for a period of at least 14
days either to work or continue with the activity for which he/she was usually
employed

OR where:

i.  amajor incident occurred

ii. the health or safety of any person was endangered

ii.  where a dangerous substance was spilled

iv.  the uncontrolled release of any substance under pressure took place

V. machinery or any part of machinery fractured or failed resulting in flying, falling or
uncontrolled moving objects

vi.  machinery ran out of control, to the Provincial Director of the Department of Labour
within seven days and at the same time to the Client and/or its Agent on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with
copies of all statutory reports required in terms of the Act and the Regulations.
¢) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with

a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its
behalf with copies of all internal and external accident/incident investigation reports.

12.4 Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard
Work Processes at each Production Planning and Progress Report meeting as the construction

construction methods and processes.
The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors

and all other concerned parties with copies of any changes, alterations or amendments as
contemplated in the above paragraph.

12.5 Site Rules and other Restrictions
a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to
regulate the Health and Safety Plan and associated aspects of the construction. When required

12



for a site by law, visitors and non-employees upon entering the site shall be issued with the proper
Personal Protective Equipment (PPE) as and when necessary.
b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these
throughout the construction period.

12.6 Training
a) General Induction Training

All employees of the Principal and other Contractors must be in possession of proof of General
Induction training

b) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must
be in possession of valid proof of training.

12.7 Accident and Incident Investigation

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents
where employees and non-employees were injured to the extent that he/she/they had to receive
first aid or be referred for medical treatment by a doctor, hospital or clinic. (General Administrative
Regulation 9)

The Principal Contractor is responsible for the investigation of all non-injury incidents as described
in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations
including the steps taken to prevent similar incidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and
reported on in writing, irrespective of whether such incident gave rise to injury or damage.

13
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1. SECTION 1 - GENERAL

1.1. Intent of Specification

The specification is intended to cover the complete installation and commissioning of the generator
plant. The minimum equipment requirements are outlined, but do not cover all the details of design
and construction. Such details are recognised as being the exclusive responsibility of the contractor.

For the purposes of this document the following applies:

. Generator Contractor shall be referred to as the Generator Contractor or simply Contractor;
. The masculine includes the feminine;
. The singular includes the plural.

1.2. Standards and Codes

All standards referenced shall be the latest editions.

SANS 10142-1 the wiring of premises: Low Voltage Installations

SANS 8528 Reciprocating internal combustion engine driven alternating current
generating sets.

SANS 60034 Rotating electrical Machines

SANS IEC 60947 Low Voltage Switchgear

OHSACT Occupational Health and Safety Act.

Department of Public Works Quality Specification Parts A, B and C.
Local municipality by-laws for generator installations. (To be obtained from local municipality)

1.3. Compliance with Regulations
The installation shall be erected and tested in accordance with the following Acts and regulations:

a) The Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended,

b) The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the
municipal by-laws and any special requirements of the local supply authority,

¢) The Fire Brigade services Act 1987 (Act 99 of 1987) as amended,

d) The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as
emended,

e) The Electricity Act 1984 (Act 41 of 1984) as amended.

f) The environmental Act and regulations

14. Scope of Work
Included in this Outdoor Generator Specification

Supply, delivery, installation and commissioning of the complete outdoor emergency generator inside
an IP65 canopy/container set on a concrete plinth as specified in this document.

The successful tenderer shall supply, deliver and install a complete single enclosed diesel driven
standby generator set in a position that will be determined on site. The machine shall be totally
enclosed in a 3CR12 stainless steel housing powder coated or within 50km from the coast with grade
316 steel housing powder coated. The exhaust shall be manufactured from stainless steel.

The housing is to be provided on galvanized 3CR12 stainless steel skids so that the generator set can
be transported to site and placed in position on a concrete plinth, casted by the successful tenderer.
The skids must be of sufficient height to allow for the passage of storm water under the set.



1.5. Co-ordinating

The Contractor shall familiarise himself with the requirements of the other professional disciplines and
shall examine the plans and specifications covering each of these sections.

The generator space, noise and vibration requirements shall be carefully checked with other
professional disciplines to ensure that the equipment can be installed in the proper sequence in the
space allotted.

1.6. Tests Certificates and Inspections
The following tests are to be carried out:

a) At the supplier's premises, before the generating set will be delivered to site Representatives
of the Department must be present during the test to satisfy themselves that the generating
set complies with the specification and delivers the specified output. The test must be carried
out in accordance with SANS 8528. The Representative/Agent must be timeously advised of
the date for the test.

b) After completion of the works and before practical completion is taken, a full test will be
carried out on the installation for a period of sufficient duration to determine the satisfactory
working thereof. During this period the installation will be inspected and the contractor shall
make good, to the satisfaction of the Representative/Agent, any defects which may arise.

¢) The Contractor shall provide all instruments and equipment required for testing and any
water, power and fuel required for the commissioning and testing of the installation at
completion.

d) Test reports of both tests as specified under (a) and (b) are to be submitted to the
Representative/Agent.

The total costs for these test shall be included in the tendered amount.

In the event of the plant, equipment or installation not passing the test, the Representative/Agent shall
be at liberty to deduct from the Contract amount all reasonable expenses incurred by the Employer
and/or the Representative/Agent attending the test.

1.7. Operating and Maintenance Manuals

The Contractor shall be responsible for the compilation of a complete set of Operating and
Maintenance manuals.

This shall be done in accordance with Section 4 — Operating and Maintenance manuals.

All information shall be recorded and reproduced in electronic format as well as supplying the
Representative/Agent with three sets of hard copies.

Approval of the final Operating and Maintenance Manuals shall be a prerequisite for issuing of a
Certificate of Practical Completion of the installation.

1.8. Guarantee

After works completion of the installation have been achieved, there will follow a 12-month free
maintenance period.

During this period the generator contractor shall maintain the generator installation as per the
requirements of the Occupational Health and Safety Act. This maintenance shall include systematic
examinations, adjustments and lubrication of all generator equipment. Electrical and mechanical parts
shall be repaired or replaced whenever it is required to maintain optimum performance without
additional cost to the Department, unless the condition was caused by misuse or vandalism of the
generator equipment or natural hazards/force majeure.



The work under this section shall be performed by competent, qualified accredited personnel under
the supervision and in the direct employment of the Generator Contractor and shall not be transferred
to any non-affiliated agent. Contract maintenance and repair work shall be done during normal
working hours and shall further provide emergency cali-back service twenty-four (24) hours a day,
seven (7) days a week.

During the guarantee/maintenance period the Department will invite tenders for the comprehensive
maintenance of the generator, which will commence after the final completion has taken place, i.e.
after the twelfth month guarantee period is over and all defects are corrected.

1.9. Materials and Workmanship

a) The work throughout shall be executed to the highest standards and to the entire satisfaction
of the Representative/Agent who shall interpret the meaning of the Contract Document and
shall have the authority to reject any work and materials, which, in his judgement, are not in
full accordance therewith. All condemned material and workmanship shall be replaced or
rectified as directed and approved by the Representative/Agent.

b) All work shall be executed in a first-class manner by qualified accredited tradesman.

¢) The Contractor shall be fully responsible for his work and shall replace any of the work which
may be damaged, lost or stolen. The Contractor shall protect the building and its contents
against damage by him, his employees or sub-contractors and shali make good any damage
thereto.

d) The Contractor shall indemnify the Employer of all liability for damages arising from injuries or
disabilities to persons or damage to property occasioned by any act or omission of the
Contractor or any of his sub-contractors, including any and all expenses, legal or otherwise,
which may be incurred by the Employer or Representative/Agent in the defence of any claim,
action or suit.

e) The Contractor shall warrant that the materials and workmanship shall be of the highest
grade, that the equipment shall be installed in a practical and first-class manner in
accordance with the best practices and ready and complete for full operation. It is specifically
intended that all material or labour which is usually provided as part of such equipment as is
called for and which is necessary for its proper completion and operation shall be provided
without additional cost whether or not shown or described in the Contract Document.

f) The Contractor shall thoroughly acquaint himself with the work involved and shall verify on
site all measurements necessary for proper installation and commissioning work. The
Contractor shall also be prepared to promptly furnish any information relating to his own work
as may be necessary for the proper installation work and shall co-operate with and co-
ordinate the work of others as may be applicable.

g) The Contractor shall inspect and verify that the existing power feeder system is compatible
with the equipment offered and any changes or upgrading of the electrical supply shall be
brought to the attention of the Representative/Agent.

h) Material and equipment damaged in transit shall be replaced with undamaged material
without additional cost to the Department.

i) All components and their respective adjustment, which do not form part of the equipment
installation work, but influence the optimum and safe operation of the equipment shall be
considered to form part of, and shall be included in the Contractor’s scope of works.

j) Al control equipment and serviceable items shall be installed and positioned such that they
will be accessible and maintainable.

k) The Contractor shall make sure that all safety regulations and measures and environmental
regulations are applied and enforced during the installation and guarantee period to ensure
the safety of the public and the User Client.

1.10. Brochures

Detailed brochures of all equipment offered shall be presented together with the tender documents.
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2. SECTION 2 - EQUIPMENT REQUIREMENTS

2.1. Engine

2.1.1. General

The engine must comply with the requirements laid down in SANS 8528 and must be of the atomized
injection, compression ignition type, running at a speed not exceeding 1500 r.p.m. The engine must
be amply rated for the required electrical output of the set, when running under the site conditions.
The starting period for either manual or automatic switching-on until the taking over by the generating
set, in one step, of a load equal to the specified site electrical output, shall not exceed 15 seconds.
This must be guaranteed by the Tenderer.

Turbo-charged engines will only be accepted if the Tenderer submits a written guarantee that the
engine can deliver full load within the specified starting period.

Curves furnished by the engine makers, showing the output of the engine offered against the speed,
for both intermittent and continuous operation as well a fuel consumption curves when the engine is
used for electric generation, must be submitted with the Tender.

2.1.2. Rating

The set shall be capable of delivering the specified output continuously under the site Conditions,
without overheating. The engine shall be capable of delivering an output of 110% of the specified
output for one hour in any period of 12 hours consecutive running in accordance with SANS 8528.

2.1.3. De-Rating

The engine must be de-rated for the site conditions as set out in the Technical Specification, Section
3 of this document.

The de-rating of the engine for site conditions shall be strictly in accordance with SANS 8528 as
amended to date. Any other methods of de-rating must have the approval of the Department and
must be motivated in detail. Such de-rating must be guaranteed in writing and proved by the
successful Tenderer at the site test.

2.1.4. Starting and Stopping

The engine shall be fitted with an electric starter motor and be easily started from cold, without
the use of any special ignition devices under summer as well as winter conditions.

Tenderers must state what arrangements are provided to ensure easy starting in cold weather. Full
details of this equipment must be submitted. In the case of water cooled engines, any electrical
heaters shall be thermostatically controlled. The electrical circuit for such heaters shall be taken from
the control panel, and must be protected by a suitable circuit breaker.

2.1.5. Starter Battery

The set must be supplied a fully charged lead-acid type or maintenance free type battery, complete
with necessary electrolyte. The battery must have sufficient capacity to provide the starting torque
stipulated by the engine manufacturer. The battery capacity shall not be less than 120 Ah and shall
be capable of providing three consecutive start attempts from cold and thereafter a fourth attempt
under manual control of not less than 20 seconds duration each. The battery must be of the heavy
duty “low maintenance” type, house in a suitable battery box.



2.1.6. Cooling

The engine may be either of the air or water cooled type. In the case of water-cooling, a built-on
heavy duty, tropical type pressurised radiator must be fitted. Only stand-by sets that are water cooled
shall have electric heaters.

For either method of cooling, protection must be provided against running at excessive temperatures.
The operation of this protective device must give a visual and audible indication on the switchboard.
Water-cooled engines shall in addition be fitted with a low water cut-out switch, installed in the
radiator, to switch the set off in the event of a loss of coolant. The protection shall operate in the
same way as the other cut-outs (e.g. low oil pressure). All air ducts for the cooling of the engine are
to be allowed for. The air shall be supplied from the cooling fan cowling/radiator face to air outlet
louvers in the enclosure.

2.1.7. Lubrication

Lubrication of the main bearings and other important moving parts shall be by forced feed system. An
automatic low oil pressure cut-out must be fitted, operating the stop solenoid on the engine and giving
a visible and audible indication on the switchboard.

2.1.8. Fuel Pump

The fuel injection equipment is suitable for operation with the commercial brands of diesel fuel
normally available in South Africa.

2.14.9. Fuel Tank

The fuel tank shall be an integral part of the base frame of the generator set. The tank shall have
sufficient capacity for standby sets to run the engine on full load for a period of 24 hours.

The diesel fuel storage system / tank which will be provided with the standby generator installation
must be fitted with a fuel filtration and water separation system (filker & separator) which is entirely
separate from the fuel supply line and line filter to the engine. This filtration and water separation
system must be dedicated to purifying the content of the storage system / tank by way of the cleaning
processes which are applied while circulating the fuel through the filter & separator unit.

The filtration system must be able to handie diesel fuel of “high” and of “low” suiphur content for an
indefinite period. The suction line of the system must be connected to the lowest part of the storage
system / tank. The return line must be connected in the top section of the storage system / tank in
such a position and in such a way that the flow of fuel within the storage system / tank between the
fuel return point and the fuel suction point will induce scouring of the bottom of the system / tank to
effectively capture sediment and water in the to be filtered fuel.

The filtration unit must filter the diesel fuel, removing suspended particles of effective diameters down
to 5 micron. In addition, it must separate all water from the fuel and the fuel storage system and
automatically dispose of / dump such water into an open, removable receptacle for disposal at the
installation or in a suitable position outside the building. Separation of the fuel and water must be
sufficiently effective that the discharged water will meet the standard required for it to be disposed of
into a municipal drain and sewer system.

The filter and water separator unit must draw its power from the DC batteries used to power the
relevant generator set. The circulating pump shall be provided with a controller programmed to switch
the pump through not more than three complete on and off cycles of equal time (i.e. 50% on; 50% off)
, per hour, with a deviation of not more than 10 % +. The pump must be capable of a duty cycle of not
less than 60% running time. The flow rate through the circulating pump must be between 1 L/min and
1.25 L /min.

The filter cartridge of the filter and water separator unit must be replaceable, and, in normal
operational conditions, not require replacement within periods shorter than three months. The
replacement units must be readily available.



The filtration & separator system may be mounted against the wall of the plant room or on the inside
of a container, which may house the installation as may be specified elsewhere in this document.

The tank shall be fitted with a suitable filter, a full height gauge glass, “low fuel level” alarm, giving an
audible and visible signal on the switchboard as well as a low-low fuel level cut-out.

An electrically operated pump with sufficient length of oil resistant hose to reach 2m beyond the door
of the canopy/container, shall be supplied, for each set for filling the fuel tank/s from 200 litre drums.

The interconnection fuel piping shall consist of copper tubes and the connection to vibrating
components shall be in flexible tubing with armoured covering.

The contractor shall allow for the supply and installation of a fuel shut off fusible link in the container.
The fusible link shall shut off the fuel at a temperature of 130 degrees in an event of a fire in the self-
contain enclosure. The fusible link shall be mounted above the engine and coupled to the shut off
valve by means of a 2mm stainless steel cable. The cable shall be installed to the shut off valve
without any possibility of kinking the cable which may cause malfunctioning of the protection device.

2.1.10. Governor

The speed of the engine shall be controlled by a governor in accordance with ECM of SANS 8528 if
not otherwise specified in the Detailed Specification.

The permanent speed variation between no load and full load shall not exceed 4.5% of the nominal
engine speed and the temporary speed variation shall not exceed 10%. External facilities must be
provided on the engine, to adjust the nominal speed setting by + 5% at all loads between zero and
rated load.

2.1.11. Flywheel

A suitable flywheel must be fitted, so that lights fed from the set will be free from any visible flicker.
The cyclic irregularity of the set must be within the limit laid down in SANS 8528.

2.1.12, Exhaust Silencer

It is essential to keep the noise level as low as possible. An effective exhaust silencing system of the
residential type must be provided and shall be capable of providing 20 to 30 decibels of suppression.

The exhaust system shall consist of 3CR12 steel for inland areas (greater than 50km from the coast)
or Grade 304 stainless steel in coastal areas.

The exhaust pipe shall be installed in such a way that the expulsed exhaust fumes will not cause
discomfort to the public. The exhaust pipe must be flexibly connected to the engine to take up
vibrations transmitted from the engine, which may cause breakage. The exhaust piping and silencer
shall be lagged and then cladded in stainless steel sheet to reduce the heat and noise transmission in
the generator enclosure and shall be protected against the ingress of driving rain at 45° to the
horizontal. The exhaust pipe must extend 0,5m above the canopy.

2.1.13. Accessories

The engine must be supplied complete with all accessories, air and oil filters, 3 instruction manuals,
spare parts lists, the first fill of all lubricating oils, fuel, etc.

2.1.14. Exhaust emissions

The exhaust emissions shall comply with US Tier IlI/EU stage 11l standards.



2.2. Alternator

221. General

The alternator shall be of the self-excited brushless type, with enclosed ventilated drip-proof housing
and must be capable of supplying the specified output continuously with a temperature rise not
exceeding the limits laid down in SANS 60034-1 for rotor and stator windings.

The alternator shall be capable of delivering an output of 110% of the specified output, for one hour in
any period of 12 hours consecutive running.

Both windings must be fully impregnated for tropical climate and must have an oil resisting finishing
varnish.

2.2.2. Regulation
The alternator must preferably be self-regulated without the utilisation of solid state elements. The
inherent voltage regulation must not exceed plus or minus 5% of the nominal voltage specified, at all

loads with the power factor between unity and 0,9 lagging and within the driving speed variations of
4,5% between no-load and full load.

2.2.3. Performance
The excitation syétem shall be designed to promote rapid voltage recovery following the sudden

application of the load. The voltage shall recover to within 5% of the steady state within 300 milli-
seconds following the application of full load and the transient voltage dip shall not exceed 18%.

2.24. Coupling

The engine and alternator must be directly coupled by means of a high quality flexible coupling, 1ISO
9001:2000 approved and must be designed and manufactured to this quality system.

2.3. Switchboard

2.3.1. General

A switchboard must be supplied and installed to incorporate the equipment for the control and
protection of the generating set and battery charging.

The switchboard must conform the specification as set out in the following paragraphs.

2.3.2. Construction

The switchboard shall be enclosed in the steel enclosure.

All equipment, connections and terminals shall be easily accessible from the front. The front panels
may be either hinged or removable and fixed with studs and chromium-plated cap nuts. Self-tapping

screws shall not be used in the construction of the board.

All pushbuttons, pilot lights, control switches, instrument and control fuses, shall be mounted on
hinged panels with the control wires in flexible looms.

The steelwork of the boards must be thoroughly de-rusted, primed with zinc chromate and finished
with two coats of signal red quality enamel, or a baked powder epoxy coating.



Suitably rated terminals must be provided for all main circuits and the control and protection circuits.
Where cable lugs are used, these shall be crimped onto the cable strands. Screw terminals shall be
of the type to prevent spreading of cable strands. All terminais shall be clearly marked.

For the control wiring, each wire shali be fitted with a cable or wire marker of approved type, and
numbering of these markers must be shown on the wiring diagram on the switchboard. Control
wiring shall be run in PVC trunking. The trunking shall be properly fixed to the switchboard steelwork.
Adhesives shall not be acceptable for the fixing of trunking or looms.

The modular generator set controller and protection equipment shall be mounted on a separate easily
replaceable panel.

All equipment on the switchboard, such as contactors, isolators, busbars, etc., shall have ample
current carrying capacity to handle at least 110% of the alternator full load current.

Access to the cubicle will be such that all components can be conveniently reached for testing and
maintenance purposes.

The necessary bushes and a screen over the terminals will be provided where the power feeds enter
and leave the cubicle.

The cubicle will be so constructed that the ac and dc components are screened from one another.

2.3.3. Protection and Alarm Devices
All switchboards shall be equipped with protection and alarm devices as described below.

A circuit breaker and an adjustable current limiting protection relay must be installed for protection of
the alternator. The protection relay shall be of the type with inverse time characteristics. The relay
shall cause contactor to isolate the alternator and stop the engine.

Protection must be provided for overload, high engine temperature, low lubricating oil pressure, over
speed, start-failure, and low water level.

Reset push buttons are required on the modular generator set controller and a visible signal are
required and the engine must stop when any of the protective devices operate. In the case of manual
operation of standby sets, it shall not be possible to restart the engine.

The indication on.the modular generator set controller must be in ENGLISH.

"OVERLOAD"
"TEMPERATURE HIGH"
"OIL PRESSURE LOW"
"OVERSPEED"

"START FAILURE"
"LOW WATER LEVEL"

In addition an audible and visible flashing signal shall be provided, when:
a) The fuel level in the service tank is low. The indication on the modular generator set
controller shall be "FUEL LOW".
b) The battery charger failed. The indication on the modular generator set controller shall be

“CHARGER FAIL"

A low-low level sensor must be provided. At this level the engine must stop to prevent air entering the
fuel system.

This is also applicable to the engine driven generator/alternator.
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All alarm conditions must operate an alarm hooter. A pushbutton must be installed in the hooter
circuit to stop the audible signal, but the fault indicating light on the control panel must remain lit until
the fault has been rectified.

An on/off switch is not acceptable. After the hooter has been stopped, it must be re-set automatically,
ready for a further alarm.

The hooter must be of the continuous duty and low consumption type. Both hooter and protection
circuits must operate from the battery.

Potential free contacts from the alarm relay must be brought down to terminals for remote indication
of alarm conditions.

A test pushbutton must be provided to test all indicators lamps.

2.3.4. Modular Generator Set controller

The modular generator set controller shall be an electronic unit to match those of the other modular
generator set controllers and of a high quality i.e. Levato, Deep Sea Electronics, Circom. It must be
provided with 10 and communication facilities.

The modular generator set controller will be supplied with all its functions and shall be mounted on a
separate easily replaceable panel with plug in termination blocks for easy installation and
replacement.

The modular generator set controller interface will be implemented with relays, contactors etc.

The modular generator set controller will have a mimic display of the alternator/mains/ change over
contactors configuration with LED’s showing the status of the mains, alternator and change over
contractors.

Configuration software shall be supplied with the system. The software will be capable of the
following:
o Fault management (event log)
Configuration management (software upgrades and function changes)
Account management (energy management)
Performance management (generator set point changes)
Security management (passwords)

The modular generator set controller will have a standard RS 232/485 or Ethernet interface suitable
for TCP I/P transport medium. All communication including configuration management will be done
through this port. Equipment connected at each end of the RS 232 or Ethernet cable shall be
adequately protected against transient over-voltages, lightning effects (particularly if the set and
remote alarms are in separate buildings), switching surges, power system surges or mains and
alternator borne noise/interference.

The controller will incorporate the following functions:
Mains sensing

Alternator output-voltage sensing

Alternator over- frequency sensing

Control of processor unit (self-diagnostics)
Alarm/ Status indications

Control selector and operation

Phase rotation monitor

A 4- position control selector on the controller will be provided to facilitate the following modes of
operation:

e OFF: Diesel/ alternator generator set switched off

¢ MANUAL: Mains bypassed: Diesel/ alternator will not take load
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AUTO: Diesel /alternator takes load on mains failure

TEST: Diesel /alternator takes ioad on mains failure

A standby failure alarm (SF) will be given on the controller and to the output alarms when “Not
in Auto” is selected.

The modular generator set controller must monitor the following

When the voltage of the incoming mains varies by more than a pre-program value (defauit +- 10%)
from the normal voltage on any phase, the controller will signal that the incoming mains will be
disconnected and the engine-starting sequence initiated.

When the frequency of the incoming mains varies by more than pre- program value (default +-5%)
from the normal frequency, the controller will signal that the incoming mains will be disconnected and
the engine-starting sequence initiated.

Upon restoration of the incoming mains to the pre-program value (default +-10%) of the normal
voltage on all phases, the monitor will signal that the load will be disconnected from the alternator and
reconnected to the incoming mains.

if the alternator has been disconnected from the load and the incoming mains within the voltage limits
of +- 10% on all phases, the controller will signal that the load will be reconnected to the incoming
mains.

Should the incoming mains fail or not in the specified limits while the engine is running under control
of the cooling-off timer, the control for the cooling —off timer in the controller will be cancelled and the
load connected to the alternator.

When the output voltage of the alternator varies by more than the pre-program value (default value +-
10 %) on ANY phase, the controller will signal that the load will be disconnected from the alternator
and the engine stopped.

A software over and under-frequency monitor will be provided in the controller if the frequency
exceeds or drop below pre-programmed values. It will meet the requirements of class G2 governing.
The monitor will not be influenced by harmonics.

Note: Software monitors will include adjustable overshoot and undershoot timers to be fully
compatible with Class G2 governing.

All timers will be implemented in software.

Incoming supply failure timer

It is essential that incoming supply failures, occurring at short intervals, do not cause a series of starts
and stops.

A timer adjustable from 1 s to 10 s required

The timer default value will be generator setto 3 s

The signal generated by the mains voltage monitor will start the timer. If the duration of the signal is
less than the generator setting on the timer, the signal is suppressed to that the switching and starting
sequence is initiated. However, if the duration of the signal is more than the generator setting on the
timer, the signal will be transmitted to initiate the switching and starting sequence.

Incoming supply restoration timer

It is essential that incoming supply failures, occurring at short intervals, do not cause a series of starts
and stops.

A timer adjustable from 1 s to 10 s required.

The timer default value will be generator set to 3 s.

The signal generated by the mains voltage monitor will start the timer. If the duration of the signal is
less than 150 sec, the signal is suppressed and the timer is regenerator set. However, if the duration
of the signal is more than 150 sec, the signal will be transmitted to initiate the switching sequence.

Alternator supply/ incoming supply change-over timer
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It is essential that the supply be disconnected from the load before the incoming supply is
reconnected to the load. This will be software generator settable in the controller with a minimum of 5
seconds and maximum of 20 seconds.

On receipt of the switching signal, the alternator supply will be disconnected from the load and timer
started. After 5 sec, the incoming supply will be reconnected to the load.

Engine cooling-off timer

After the load has been transferred to the incoming supply the engine will run without load for a period
to cool off and then stop.

A timer, software adjustable in the controller from 5 to 10 min is required.

Repeat- start control

A repeat- start control is required in the controller software adjustable so that in the event of the
engine falling to start on the first start attempt, the starter motor will be released and repeat the start
attempt.

The repeat-start attempt will be repeated 3 times.

The duration of each start attempt will be 6 sec with a period of 15 sec between successive start
attempts.

Should the engine fail to start after the third start attempt, the controller will transmit a signal for alarm
purposes.

In addition to the requirement for the switchboard instruments listed elsewhere in this document
metering will also form part of the modular generator set controller and must be accessible on the
software. )

The modular generator set controller shall display the following alarm/status indications:

High engine temperature.

Low Qil pressure

High/low alternator output voltage
Over and under speed (frequency)
Low water level

Emergency stop activated

Mains fail

Battery charger fail

Dummy load in operation (When provided)
Unit not in Auto

Engine running

Low fuel alarm

Engine start failure

Conditions one to six above will stop the engine.

The Contractor shall provide a remote alarm mimic panel and the associated control wiring for the set.
The panel shall be installed in the duty/security room at the entrance to the building approximately
70m from the generator set position.

The mimic panels must fit into furniture and blend with the design. Before manufacture, the Contractor
shall submit and obtain the approval, from the Engineer, for the mimic panel.

The remote alarm must have potential free relay contacts which shall indicate the following on each
set;

1) Mains on/off

2) Alternator running

3) Common fault alarm

4) Buzzer which can only be reset at the generator panel

5) Fuel low

13



The cable between the remote alarms is to be a signal cable with a screen and this option must be
able to operate from a 12 / 24 V dc supply so that it can be powered from the generator set batteries.

A facility to originate a fault message should a warning or shutdown faulit occur.

A facility to allow the mode of the control system to be changed to any of the four modes to allow the
set to be run from a remote location.

A facility to originate a call to the control cellular and to transfer a fault message should a warning or
shutdown fault occur. The alarm conditions above from the controller will be extended to four relays
with a make and break contact and terminal strip to allow for remote monitoring of the following
alarms:

e Mains fail
» Standby run
+ Standby fail
e LowFuel

A remote start facility must be supplied, software controllable in the controlier.

All events relating to the status of the generator set shall be logged with date and time in a non-
volatile memory (which can retain information for a period of 6 months in the absence of power to the
controller) and the user shall be able to contain a hard copy on site.

The modular generator set controller system must be able to operate with a minimum DC supply
voitage of 4 volts (without making use of either an internal or an external auxiliary battery) to allow
cranking and starting under conditions of low battery capacity. Control cables between the set and the
control panel shall be fitted with sockets for ease of undoing in the event the modular generator set
controller has to be removed.

2.3.5. Manual Starting

Each switchboard shall be equipped with two pushbuttons marked “START" and “STOP" for manual
starting and stopping of the set.

2.3.6. Battery Charging Equipment

Each switchboard shall be equipped with battery charging equipment.

The charger shall operate automatically in accordance with the state of the battery and shall generally
consist of an air-cooled transformer, a full wave solid state rectifier, and the necessary automatic
control equipment of the constant voltage system.

The charger must be fed from the mains. An engine driven alternator must be provided for charging
the battery while the set is operational. Failure of this alternator must also activate the battery charger
failure circuit.

The starter battery voltage will be software monitored by the modular generator set controlier. The
voltage will be digitally displayed.
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2.3.7. Switchboard Instruments
Each generating set shall have a switchboard equipped as follows:
a) One flush square dial voltmeter, reading the alternator voltage, scaled as follows:

(i) 0-300V for single phase generators.
(iiy 0-500V for three phase generator. In this case a six position and off selector switch must be
installed for reading all phase and phase to neutral voltages.

b) A flush square dial combination maximum demand and instantaneous ampere meter for each
phase, with resettable pointer suitably scaled 20% higher than the alternator rating. A red arc
stripe above scale markings from 0-20A and a red radial line through the scale at full-load
current, shall be provided. This instruments shall be supplied complete with the necessary
current transformer.

c) One flush square dial vibrating type frequency meter, indicating the alternator frequency.

d) A six digit running hour meter with digital counter, reading the number of hours the plant has
been operating. The smallest figure on this meter must read 1/10 hour.

e) Fuses or m.c.b.’s for the potential voltage circuits of the meters.

f) One flush square dial ampere meter suitably scaled for the battery charging current.

g) One flush square dial voltmeter with a spring loaded pushbutton or switch for the battery
voltage.

2.3.8. Marking

All labels, markings or instructions on the switchgear shall be in English.

2.3.9. Earthing

An earth bar must be fitted in the switchboard, to which all non-current carrying metal parts shall be
bonded.

The neutral point of the alternator must be solidly connected this bar by means of a removable link
labelled “EARTH". Suitable terminals must be provided on the earth bar for connection of up to three
earth conductors, which will be supplied and installed by others.

2.3.10. Operation Selector Switch

A four position selector switch must be provided on the switchboard marked “AUTO”, “MANUAL”, “and
TEST” and “OFF".

With the selector on “AUTO?", the set shall automatically start and stop, according to the mains supply
being available or not.

With the selector on “TEST”, it shall only be possible to start and stop the set with the pushbuttons,
but the running set shall not be switched to the load.

With the selector on “MANUAL”, the set must take the load when started with the pushbutton, but it
must not be possible to switch the set on to the mains, or the mains onto the running set.

With the selector on “OFF”, the set shall be completely disconnected from the automatic controls, for
cleaning and maintenance of the engine.

2.3.11. Automatic Change-over System

A fully automatic change-over system must be provided to isolate the mains supply and connect the
standby set to the outgoing feeder in case of a mains failure and reverse this procedure on return of
the mains.

The contactors for this system must be electrically and mechanically interlocked.
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2.3.12. By-pass Switch and Main Isolator

The switchboard shall be equipped with an on-load isolator to isolate the mains and a manually
operated on-load 4 pole 4 position by-pass switch, which shall switch the connected loads as follows:

NORMAL: will allow for the normal connection i.e. connects the incoming mains to the

Automatic control gear or directly to the outgoing feeder.

In the GEN BY-PASS position the switch will disconnect the automatic changeover control gear, and
will connect the municipal mains directly the essential supply busbar which will allow for the
maintenance of either or both the generator and the automatic changeover equipment.

MAINS BY-PASS switching position would allow the generator to be connected directly to the
essential supply busbar. This is when there is a problem with the automatic changeover equipment
and there is no municipal power available.

The final position is an OFF position which will remove all power downstream of this switch.

It is required that this by-pass switch and mains isolator be mounted away from the automatic control
gear, in a separate compartment, either on the side or in the lower portion of the switchboard cubicle,
and that the switches are operated from the front of the compariment.

Contractor to note: The by-pass and mains isolator switch shall also break the main neutral.

2.3.13. Start Delay

Starting shall be automatic in event of a mains failure. A 0-15 second adjustable start delay timer
shall be provided to prevent start-up on power trips or very short interruptions.

2.3.14. Stop Delay

A stop delay with timer is required for the set, to keep the set on load for an adjustable period of one
to sixty seconds after the return of the mains supply, before changing back to the supply. An
additional timer shall keep the set running for a further adjustable cooling period of 5 to 10 minutes at
no-load before stopping.

24. Installation

Except for the supply of the incoming mains cable and outgoing feeder cables, the tenderer must
include for the complete installation and wiring of the plant in running order, including the connection
of the incoming cable and outgoing feeder cables.

The connecting of the cable and control cabling to the generator and the control terminals in the LV
board remains the responsibility of the tenderer.

2.5. Warning Notices
Notices, in English, must be installed on the outside of the steel enclosure.

The successful tenderer must consult the Occupational Health and Safety Act 83 of 1993 and get
approval of the wording from the Department’s representative, prior to ordering the notices.

The notice shall be made of a non-corrodible and non-deteriorating material, preferable plastic, and
must read as follows:

DANGER: This engine will start without notice. Turn selector switch on control board to “OFF”
before working on the plant.

An engraved label shall be installed next to the fuel cap that indicates the following:
Base Tank Capacity
Bulk Tank Capacity (if provided)
Full load litres per hour consumption
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2.6. Construction

The engine and alternator of the set shall be built together on a common frame, which must be
mounted on a skid base on anti-vibration mountings. The set must be placed inside an IP65
canopy/container. A drip tray must be fitted under the engine. The tray must be large enough to catch
a drip from any part of the engine.

The frame must be of the ‘DUPLEX’ type.

2.7. Operation
The set is required to supply the lighting and power requirements in the case of a mains power failure.

The set shall be fully automatic i.e. it shall start when any one phase of the main supply fails or get
switched and shall shut down when the normal supply is re-established. In addition it shall be possible
to manually start and stop the set by means of pushbuttons on the switchboard.

The automatic control shall make provision for three consecutive starting attempts. Thereafter the set
must be switched off, and the start failure relay on the switchboard must give a visible and audible
indication of the fault.

To prevent the alternator being electrically connected to the mains supply when the mains supply is

on and vice versa, a safe and fail proof system of suitably interlocked contactors shall be supplied and
fitted to the changeover switchboard.
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3. SECTION 3 — TECHNICAL SPECIFICATION

3.1. General

Supply, deliver, install, commission, test and maintain an emergency generating set

This installation must comply fully with all the sections and drawings of this document. This technical
specification is supplementary to the Equipment Requirements, Section 2, and must be read together
where they are at variance the Technical Specification shall apply.

Supply, delivery, installation and commissioning of the complete outdoor emergency generator set
inside an IP65 canopy/container on a concrete plinth as specified in this document and indicated on
the drawings.

Concrete plinth to be provided as per

The surface of the concrete plinth shall be 50mm higher than the existing ground level. The thickness
and strength of the plinth shall be designed by the consulting engineer and are detailed on the
drawings.

A tap to be provided to drain all the water that accumulates inside the bund wall. Final position of the
tap will be determined on site. It is the engineer’s responsibility to ensure plinth design complies with
generator dimensions and weights. The bund wall shall contain 110% of the fuel, oil and water
capacity of the generator. The bund wall shall not constrain the canopy doors from opening
completely.

The contractor shall install an earthing system in the concrete plinth. The contractor shall install two
(2) earth studs 1.8 meters long on opposite corners of the concrete plinth into the ground. The earth
studs shall be connected by means of a 70mm2 bare copper earth wire to the main earth bar in the

control panel. The earth conductor shall be connected to the earth bar, canopy, bass, skid and earth
bar by means of suitably crimping lugs and brass bolts.

3.2. Site Information and Conditions
3.2.1. Location

The site is at Kimberley Kenilworth

3.2.2. Site Conditions

The following site conditions will be applicable and equipment shall be suitably rated to develop their
assigned rating and duty at these conditions.

a) Height above sea level : 1285 Meter
b) Maximum ambient temperature :38°C
¢) Maximum ambient humidity at lowest temperature 212 %

3.3. Output and Voltage

After the de-rating factors for the engine and generator due to site conditions have been taken into
account, the set must have a site output and voltage as follows: -

No load voltage : 400/230 Volt
Rating : 150 kVA
Frequency : 50Hz
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Fault Level : 5kA

3.4. Switchboard/Control Panel Unit
All switch- and control gear shall be rated for a fault current level of SkA.

The switchboard/control panel unit shall be enclosed in the IP65 canopy/container.

3.5. Cables

The contractor will be responsible for all electrical cable connections associated with the complete
generating set installation.

The following cables will be supplied, installed and terminated at the Switchboard by others.
Adequate provision shall be made for the termination of these cables at the Switchboard:

DB fed PVC PVC SWA PVC Cable 50mm?

3.6. Engine

A sump drainpipe must be fitted with a shut-off valve placed in a convenient position outside the base
frame to facilitate drainage.

Recommended oil types must be indicated on the engine, or base frames, by means of suitable
labels.

All engine instruments shall have clear markings on the faceplates, indicating the normal operating
zone(s), maximum and minimum allowable values/limits and danger zone(s).

The flywheel shall be covered by approved hoods.

3.7. Alternator

The Alternator shall be of the low harmonic type.

3.8. Load Acceptance
The generator set shall be capable of accepting 75% of the specified site electrical output 10 seconds

after the starter motor is energised and the remaining 25%, 5 seconds thereafter, i.e. 100% load
acceptance shall not exceed 15 seconds.

3.9. Enclosure
The standby set is a free standing unit and shall be mounted in an enclosure as detailed below:-
3.9.1 General

The enclosure, shall be completely vermin-proof, powder coated and shall be constructed of 3CR12
stainless steel or within 50km from the coast with grade 316 steel housing of a minimum thickness of
1.5 mm.

The enclosure shall allow easy access to the engine, alternator, radiator filler cap and control cubicle
for maintenance purposes.

The door shall be flush with the rest of the canopy and of the side opening type. A minimum of four
doors are required i.e. two on either side.
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The door hinges and locking bars shall be of a heavy duty type and be manufactured of 3CR12
stainless steel or within 50km from the coast with grade 316 steel and shall be fitted with a grease

nipple.

The doors and panels shall be suitably braced and stiffened to ensure rigidity and to prevent bending
and warping.

Suitable door restraints shall be fitted to all the doors, enclosure including the control panel to prevent
wind damage. The restraint shall consist of a steel rod in a steel groove or slide with a spring loaded
catch, which is to be manually reset to close the door.

No flexible restraints will be accepted.

The diesel fuel level indicator and alternator rating plate shall be clearly visible with the doors open.

Unless specified the silencers shall be mounted within the enciosure.

Perforated sheeting shall be fitted over all the insulating material inside the canopy of all soundproof
sets.

Rubber seals on doors shall be equal to or similar to rubber pinch weld, wind lace.

9.2 Design

The enclosure shall be designed to be weather-proof and sound-proofing as specified. Rivets or self-
tapping screws will under no circumstances be allowed for fixing the various sections of the
enclosure. Only cadmium coated nuts and bolts are acceptable.

9.3 Roof

The roof of the enclosure shall be constructed for proper drainage of water as per the drawing.

94 Lamp fitting

A lamp fitting and it's associated on/off door switch shall be provided inside the enclosure for
illumination of the control panel. The power for the lamp shall be obtained from the starter battery.

9.5 Sound-proofing

The sound-proofing on canopy engine sets shall be such that the maximum noise level generated by
the set under any load condition shall not exceed 65 dB measured in any direction at a distance of 5m
from the centre of the set with the doors closed.

The supply and discharge air paths will require separate attenuators on soundproof sets.

9.6 Padlock and keys

The contractor shall supply padlocks and keys for all the doors of the enclosure. The padlock shall be
off the “Viro A82 keyed alike with stainless steel shackles” type.

Suitable brass metal plates shall be installed behind each lock for the protection of the enclosure
against scratching or dam_aging, where the locks are hanging.

3.10. Alarms

The successful tenderer must pay particular attention to the requirements of the alarms as described
in the Equipment Requirements, Section 2.

One alarm hooter and red light shall be supplied and installed on the outside of the generator
container in a position as indicated by the Department's Representative.
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The hooter shall consist of an electronic unit simitar and equal to a “Klaxon” - type SY2/725 hooter
with a continuously rated output and 110 dB at a distance of 2 metres, and shall be IP55 weatherproof
rated.

The warning light shall consist of a 40W flashing red light, which shall be mounted on a gaivanised
steel frame together with the hooter.

The hooter and light shall be switched on or off simultaneously after initiation or cancellation of an
alarm condition. The supply and installation of the wiring between the control board and the alarm
unit forms part of this contract.

The successful tenderer must ensure that the hooter control circuit resets automatically after
cancellation due to a low fuel condition or battery charger failure, but the visible fault indication must
remain, i.e. should the operator continue to run the set, the hooter must sound, should any other
condition develop.

A remote alarm panel shall be supplied and installed by the contractor in the control room. This shall
be of surface mounting, enamelled sheet metal (colour to approval), minimum depth construction, and
shall incorporate a flashing red pilot alarm light, adjustable electronic sounder, and a silence push
button. The silence button shall not switch off the pilot light - this shall only be switched off when the
alarm is reset at the Generator Panel.

A 2,5mm? x 4-core PVC SWA PVC cable will be supplied, installed and terminated by others between
the Generator Panel and the Charge Office. The Contractor shall connect this cable at both ends and

shall supply and install all switch gear relays, etc. to ensure satisfactory operation of the Remote
Alarm Panel.

3.11. Remote Control Generator Switch

A Remote Control Generator “ON/OFF/AUTO” switch will be supplied and installed by others in the
control room, and a 2,5mm? x 4-core PVC SWA PVC cable will be supplied and installed by others
between the control room and the Generator Panel.

The contractor shali connect this cable at both ends, and shall supply and install all switch gear,
relays, etc. to ensure satisfactory operation of the remote control switch.

3.12. Fuel Drip Tray

A drip tray approximately 100mm deep shall be mounted below the generator and must be large
enough to collect any fuel that drips from the generator fuel accessories. The drip tray shall be
manufactured from black mild steel. The thickness of the drip tray sheet steel shall not be less than
2mm.

3.13. Completion Time

The Generator Set is required to be commissioned in conjunction with the building contract.

3.14. Inform

The successful tenderer shall inform the Engineer when the set is ready for installation.

3.15. Fuel Supply Tank
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The fuel tank shall be an integral part of the base frame of the generator set. The tank shall have
sufficient capacity to run the engine on full load for a period of 24 hours. The base tank shall be an
open channel self-bund walled type that shall be of sufficient capacity to contain a spillage equivalent
to 110% in volume of the base tank. The containment tank shall be manufactured from black mild
steel with a thickness of not less than 2mm.

A float level alarm connected to the generator controller shall be incorporated into the bund area

located such that the alarm will be activated when 50% of the volume of the bund area has been
reached in the event of any diesel fuel leakage.
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4. SECTION 4 — SCHEDULES OF TECHNICAL INFORMATION

4.1. Engine
NO ITEM REMARKS
1 Manufacturer’s Name
2 Country of Origin
3. Manufacturer’s model No. and year of manufacture
4 Continuous sea level rating after allowing for

ancillary equipment :

a) In b.h.p.
b) In KW
5. Percentage de-rating for site conditions, in

accordance with SANS 8528

a) For altitude

b) For temperature
¢) For humidity

d) Total de-rating

6 Net output on site in kW

7. Nominal speed in r.p.m.

8 Number of cylinders

9 Strokes per working cycle
10. Stroke in mm

1. Cylinder bore in mm

12. Swept volume in cm3

13. Mean piston speed in m/min
14. Compression ratio

15. Cyclic irregularity

16. Fuef consumption of the complete generating set on

site in I/h of alternator output at :

a) Full load
b) % load
c) % load
NOTE :

A tolerance of 5% shall be allowed above the stated
value of fuel consumption.

17. Make of fuel injection system.

18. Capacity of fuel tank in litres

19. Is gauge glass fitted to tank?

20. Is electric pump for filling the fuel tank included?
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NO ITEM REMARKS
21. Method of starting
22, Voltage of starting system
23. Method of cooling
24. Type of radiator if water-cooled
25. Type of heater for warming cylinder heads
26. Capacity of heater in kW
27. Method of protection against high temperature
28. Method of protection against low oil pressure
29. Type of governor
30. Speed variation in %
a. Temporary
b. Permanent
31. Minimum time required for as assumption of full load
in seconds
32. Recommended interval in running hours for :
a. Lubricating oil change
b. Oil filter element change
c. Decarbonising
33. Type of base
34. Can plant be placed on solid concrete floor?
35. Are all accessories and ducts included?
36. Is engine naturally aspirated?
37. Are performance curves attached?
38. Diameter of exhaust pipe
39. Noise level in plant room in dBA N/A
40. Noise level at tail of exhaust pipe in dBA
41 BMEP (4 stroke) at continuous rating (kPa)
42. % Load acceptance to SANS 8528, with 10%

transient speed drop
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4.2, Alternator

NO ITEM REMARKS

1. Maker's name and model no.

2. Country of Origin and year of manufacture

3. Type of enclosure

4, Nominal speed in r.p.m.

5. Number of bearings

6. Terminal voltage

7. Sea level rating kVA at 0,9 power factor

8. De-rating for site conditions

9. Input required in kW

10. Method of excitation
Efficiency at 0,9 power factor and :

11. a) Full load
b) % load
c) Y2 load

12. Maximum permanent voltage variation in %

13. Transient voltage dip on full load

14. Voltage recovery on full load application in milli-
seconds

15. Is alternator brushless?

16. Class of insulation of windings

17. Is alternator tropicalised?

18. Symmetrical short circuit current at terminals n
Ampere

19. Type of Coupling
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4.3. Switchboard

NO ITEM REMARKS

1. Maker's Name

2. Country of Origin

3. Is board floor mounted?

4, Finish of board

5. Make of volt, amp, and frequency meters

6. Dial size of meters in mm

7. Scale range of voltmeter

8. Scale range of ammeters

9. Ration of current transformers

10. Make of hour meter

11. Range of cyclometer counter

12. Smallest unit shown on counter (Item 11)

13. Make of circuit breaker

14, Type of circuit breaker

15. Rating of circuit breaker in Amp and fault level in kA

16. Setting range of overload trips

17. Setting range of instantaneous trips

18. Make of change-over equipment

19. Make of voltage relay

20, Is control and protection equipment mounted on a
small removable panel?

21. Type of control equipment

22. Make of mains isolator

23. Type of indicators for protective devices

24. Make of rectifier

25. Type of rectifier

26. Is battery charging

27. Are volt- and ammeters provided for charging
circuit?

28. Is the alarm hooter of the continuous duty type?

29. Rating in Amps of :
a. Change-over equipment
b. Mains on load isolator
c. By-pass switch
d. Circuit breaker to outgoing feed

30. Is manufacture of switchboard/control panel to be
sub-let?
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NO

ITEM

REMARKS

31.

If yes, state name and address of specialist
manufacturer

4.4,

Battery

ITEM

REMARKS

Maker's Name

Country of Origin

Type of baitery

Voltage of battery

Number of cells

oA, OIN

Capacity in cold crank amp

4.5.

Dimensions

NO

ITEM

REMARKS

1.

Overall dimensions of set in mm

2.

Overall mass

3.

Is the canopy/container adequate for the installation
of the set, switch board and fuel tank

4.6.

Deviation from the Specification as an Alternative (State Briefly)

NO

DESCRIPTION

4.7.

Spare Parts and Maintenance Facilities

NO

ITEM

REMARKS

Approximate value of spares carried in stock for this
particular diesel engine and alternator

Where are these spares held in stock

What facilities exist for the servicing of the
equipment offered

Where are these facilities available
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5. SECTION 5 - PRICE SCHEDULES

5.1. General

1) The conditions of contract and the application of the Contract Price Adjustment Provisions
shall be as set out in Part A: Section 1: Preliminaries.

2} The descriptions in this Price Schedule shall be read in conjunction with the specification.

3) The unit rate for each item in the Price Schedules shall include for all materials, labour, profit,
transport, etc., everything necessary for the execution and complete installation of the work in
accordance with the description.

4) The Price Schedules shall not be used for ordering purposes. The Contractor shall check the
lengths of cables and overhead conductors on site before ordering any of the cables. Any
allowance for off-cuts shall be made in the unit rates.

5) The rates shall exclude Value Added Tax and the total carried over to the final summary in
PART A.

6) All material covered by this Specification shall, wherever possible, be of South African
manufacture.

5.2. Schedule for Porth Nolloth Magistrate Office Generator SABS approved

ITEM | DESCRIPTION UNIT | QTY | RATE PER UNIT | AMOUNT

Supply and Installation of R c
Generators
1.1 Site Clarence
Aliow for site clearing, this
includes bushes/shrubs and
rubble to install the
generator, foundation and
fence. m? |20
1.2 Remove Existing generator
and store as per PM’s no 1
instructions
1.3 Supply, Deliver, install and
commissioning of standby
generator complete in
canopy as specified for the
following sizes:

a) 150 kVA Diesel/Alternating
Generator Enclosed (3Ph)
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1.3

1.4

14.1

1.4.2

1.4.3

1.4.4

14.5

1.5

( Including first fill of all
lubrication, oils and diesel )
Supply and install

120 kVA Diesel/Alternating
Generator Enclosed (3Ph)
( Including first fill of all
tubrication, oils and diesel )
Supply and Installation

Design supply and install the
stainless steel exhaust
silencer for the mentioned
generator, including lagging:
Supply and Install

Supply and install a concrete
foundation supporting the
generator and must meet
flotation, alignment &
vibrations. The foundation
must be able to withstand the
installation weight, concrete
plinth/pad/base 3000mm x
2000mm x 400mm of 256MPA
( slab position to be pointed
out by Project Manager or
Department Representative )

Supply and install a sub
distribution board 3CR12
distribution kiosks. Fault
level= 15kA

160A 3phase circuit breaker

3 phase surge protection

Cabling to SANS 1507

Supply and install a 50mm? x
4 core PVC SWA cable.

Excavation and filling in earth
to a depth of 600mm, this
include removal and disposal
of rubble.

No

no

no

M3

Item

no

no

no

10

110

120
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1.5

1.5.1

15.2

1.6

1.7

1.8

1.9

Fencing of generator (at al!

sites)

Supply and install an anti-
climb fence with shark tooth
spikes 3m high (powder
coated panels with black
coatings, wire diameter
3mm x 3mm). This should
include all necessary
fittings.

Supply and install a
small/pedestrian gate with
shark tooth spikes to
excess the generator area
these include weld on gate
hooks and a 38mm
padlock.

Supply and Install warning
notices on the container as
specified.

Set of Warning Notices as
per SANS and OHS
specifications. (NB at each
site)

Supply and install 2 x 150W
solar LED wall mounted.

Compilation of
Maintenance, operational
and technical

Manuals to the client
satisfaction. This include
training of staff on general
operation. (for each
generator)

Test and Commission to
deliver a fully operational
generating set to the client
and engineers satisfaction:
(for each generator)

no

ltem

no

item

item

45
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1.91

182

193

1.10

1.12.1

1.12.2

1.12.3

1.12.4

At the suppliers premises,
prior to delivery to site
(FAT). (for each generator)

On site after completion of
the installation (SAT). (for
each generator)

Electrical Certificate of
Compliance

12 Month Maintenance of
the generator and refilling
(fully loaded) the tank every
6 months.

Service of the plant as per
the manufacturer’s
requirements. (for each
generator)

3X2=6 services

Supply and install padlocks
for the required size the
generator.

EPWP

Provisional amount
Allowance for the
employment of 3 EPWP
Employment for workers for
the duration of the contract
based on 20 working days
at a labour rate of R
120.00/day

3x120x20

Supply EPWP branded
PPE -once off.

Supply of 2 overalis per
person on site.

Supply of 1 per of safety
boots per person on site.

Supply 2 orange Brimmed
bush hat with reflective strip
per person on site.

no

no

ltem

No

no

Sum

no

no

no

no

15

R 7200

00
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1.13.1

1.13.2

1.13.3

1.13.4

Preliminaries & Generals
Compliance with health and | item
safety regulations as per
Act 85 of 1993.

Transportation of all item
materials to site.

Profit and attendance item

Site establishment and ltem
keeping the site clean

Total Carried to Summary R
5.3. Summary of Schedules of Quantities
Schedule Amount

R

1 Supply and Installation of a

" Generators

2.  Employment of EPWP

3. P&G

4. VAT

Total Tender Price for the Supply and
Installation of an Emergency Generator Set
(CARRY FORWARD TO DPW 07)
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