T2.2 Returnable Documents that will be
incorporated into the contract
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DPW-21 (EC): Record of addenda to tender documents
DPW-21 (EC) RECORD OF ADDENDA TO TENDER DOCUM ENTS

.| SAPS: EASTERN CAPE: NEEDS CAMP : CONSERVANCY TANK AND

"’°Je°' ttle: | OTHER RENOVATIONS (V/CS 055642)

Tender no PEQO5/2021 Reference no: ' 14/1/3/1/6425/6579

1. 1/ We confirm that the following communications received from the Department of Public Works and
Infrastucture before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date Title or Details

10.

1.

12.

13. ]

“Name of Tenderer _ ~ Signature “Date_

2. 1/We confirm that no communications were received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

Nafhef&f Tenderer T Signature i "~ Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”; Page 1 of 2
For Internal Use Effective date 30 1 September 2005 Version:1.1




¢ ' public works

& Infrastrazture
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DPW-21 (EC): Record of addenda to tender documents

Any reference to words "Bid” or Bidder” herein and/er in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For Internal Use Effective date 30 1 September 2005 Version:1.1
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&=, DPW-22 (EC): Particulars of Electrical Contractor
DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR

'''' = SAPS: EASTERN CAPE: NEEDS CAMP : CONéERVANCY TANK AND'

Projecttitle: | OTHER RENOVATIONS (WCS 055642) g
i Tender no: . PEQ05/2021 If Reference no: _ ;14/1!3!1!6425!6579

rName of Electrlcal Contractor:
| iAddress """ ’

Electrical Contractor mgistratfon number at the
i|_Electrical Contracting Board of S.A.:

" Name of Tenderer Signature -Dété:‘"' '

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Intemal Use Effective date 1 September 2005 Version:1.1



public works

*  Department
- Public Works end infgtassiure
{ REPUSLIC OF SOUTH AFRIGA

> DPW-15 (EC): Schedule of Proposed Subcontractor
DPW-15 (EC): SCHEDULE OF PROPOSED SUBCONTRACTORS

{”Proje ct title: SAPS: “EASTERN CAPE: NEEDS CAMP : CONSERVANCY TANK AND
| S OTHER RENOVATIONS (WCS 055642) e ————
I Tender no: PEQ05/2021 || Reference no: 14/1/3/1/6425/6579
e . T e ! e s e
. We notify you that it is our intention to employ the following Subcontractors for work in this contract.
We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.
=T “Name and address of proposed | Previous experience with
Subcontractor | giNature and exhant of work Subcontractor
i !
1
2
T ! :
1 | - -
? = -~
3
14
r
15
|_Name gf representative 0 Signature ; Capaclty 7 Date

Name of orlamsatlon.

1 =

Any reference to words “Bid” or Bidder herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For External Use

Page 1 of 1

Effective date 1 September 2005 Version:1.1



public warks
REPUSLID OF SQUTH APiGA DPW-23 (EC): Schedule for imported materials and equipment
DPW-23 (EC): SCHEDULE FOR IMPORTED MATERIALS AND
EQUIPMENT
(hroroct e [ SAPS: EASTERN CAPE: NEEDS CAMP : CONSERVANCY TANK AND
> | OTHER RENOVATIONS{WCS 055647) . ..
‘Tender no: | PEQOS5/2021 | Reference no: . 14/1/3/1/6425/6579

This schedule should be completed by the tenderer. (Attach additional pages if more space is required)

Item

Material / Equipment

e

Rand (R) (Excluding VAT)

IR IEIEIEIE

The Contractor shall list imported items, materials and/or equipment which shall be excluded from
the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier's quotations for the items, materials or equipment (provided that
such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the
Principal Agent / Engineer of the Department of Public Works within 60 (sixty) days from the date of
acceptance of the tender. No adjustment of the local VAT amount, nor the contractor's profit, discount,
mark-up, handling costs, etc. shall be allowed.

These net amounts will be a

FORMULA:

djusted as follows:

The net amount to be added to or deducted from the contract sum:

A=V(Z -1)
Y

A = the amount (R) of adjustment

V = the net amount (supplier's quotation) (R) of the imported item

Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Name of Tenderer

Siraturs

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed io have the same meaning as the

words “Tender” or “Tenderer”,..
For Internal Use

Effective date 1 November 2008

Page 1 of 1
Version: 1.2
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Regrstratron Number'

' ;i Physical Address:

B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES

(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE)
(Gazstte Vol. 630 No, 41287)
lssued in terms of paragraph 3.6.24.1: A{B_)

|, the undersigned,

. Full names and surmame

Identity number

Hereby declare under oath as follows:

The contents of this statement are to the best of my knowledge a true reflection of the facts.
| am a Member / Director / Owner of the following enterprise and am duly authorized to act on its behalf:

rEnterpnseName -

[Trading Name (i A.iprrubre)

Type of Entity (CC, {Pty) Ltd, Sole Prop etc.):

| Nature of Construction Business: -7 BEP ="

| Indicate the appiicable category with a fick. (Buit Environment Professional) | Sontractor Suppller»

“As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
Amehded by Act No 46 of 2013 “Black People” is a generic term which means
Africans, Coloureds and Indians —

| Definition of “Black People” wiho are citizens of the Republic of South Africa by bith or descent; or who beceme

{ citizens of the Republic of South Africa by naturalization beforé 27 April 1994; or
after 27 April 1994 and who would have been entitied o acquire cmzenshrp by
|_naturalization prior fo that date;” )

*Black Designated Groups” means: ’

{a) unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational institution;

(b) 3!;!(;]( people who are youth as defined in the National Youth Commission Act

986,

Definition of “Black Designated Groups” (c}) Black people who are persons with disabilities as defined in the Code of Good
Pracfice on employment of people with disabilities issued under the
Employment Equity Act
Black people living in rural and under developed areas;

{e) Black military veterans who qualifies to be called a military veteran in terms of

the Military Veterans Act 18 of 2011;"

| hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good Practice issued under
section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

The Enterprise is _ % Black Owned

The Enterprise s .. _% Black Female Owned

The Enterpriseis: .. - % Ouwned by Black Designated Group (provide Black Designated Group Breakdown below as
per the definition in the table abova)

o Black Youth % v =]

o Black Disabled % ..

o Black Unemployed % e %

o Black People living in Rural areas % e )

o Black Military Veterans % R e, )

Construction Sector Affidavit




*  Based on the Financial Statements/Management Accounts and other information available on the latest financial year-end of
... the annual Total Revenue was less than the applicable amount confirmed by ticking the

applicable box below.

BEP | R1.8 milion
Contactor [Rdmin

‘Supplier ‘| R3.0 million

Ithe Turmover exceeds 1hé appiicatie amounl i he Table above er T afidavil s 7o longer applicabie end an EWE Gerticale misl b Obiaiad rom a raling.
agency acoredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the Minister of Trade and Industry.

e Please Confirm on the below table the B-BBEE Leve! Contributor, by ticking the applicable box below.

| 100% Biack Owned | Level One (135% B-BBEE procurement recogrition level)
| Aleast51%Black Owned | Level Two (125% B-BBEE procurement recognition level)
| Atteast 30% Biack Owned | Level Four (100% B-BBEE procurement recognion evel)
Lss han 0% Bck Owred | Leve e 0. B-BBEE pouroment egnioniovs) ||

3. 1know and understand the contents of this affidavit and | have no objection to take the prescribed oath and consider the oath
binding on my conscience and on the Owners of the Enterprise which | represent in this matter.

4. The swom affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature:

Date:_

Commissioner of Oaths

Sianature & starrip

Construction Sector Affidavit




Appendix A
Standard Conditions of Tender
(As contained in Annexure F of the Standard for Uniformity in Construction Procurement)

F.1 General

F.11 Actions -

The employer and each tenderer submitling a tender offer shall comply with these conditions of tender. In their
dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, ttmeously and with
integrity, and behave équitably, honestly and transparently.

F.1.2 Tender Docunients
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the
retumable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shalf not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following
definitions apply:

a) comparative offer means the tenderer's financial offer after the factors of non-firm prices, all
unconditional discounts and any other tendered parameters that will affect the value of the
financial offer have been taken into consideration :

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process; and

c) fraudulent practice means the misrepresentation of the facts in order to influence the tender
-process or the award of a contract arising from a tender offer to the detriment of the empioyer,
including collusive practices intended to establish prices at artificial levels

F.1.4 Communication and employer's agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a
form that can be read, copied and recorded. Writing shall be in the English language. The employer shall not take any
responsibility for non-receipt of communications from or by a tenderer. The name and contact details of the

employer's agent are stated in the tender data.

F.1.5 The employers right to accept or reject any tender offer

F.15.4 The employer may acoept or reject any varietion, deviation, tender. offer, or altemative tender offer, and may cancel the
tender process and reject el tender offers st any time before the formation of a contract. The employer shall not accept ar incur any
liability to a tenderer for such cancellation and rejection, but will give reasons for such acfion upon written request fo do so.

F.132 The employer may not subsequent o the cancellation or abandonment of a fender process or the rejection of all tender
offers re-issue & tender covering substantially the same scope of work within a period of six manthe unless only one tender was
received and stich tender was retumed unopened to the'tenderer.

Appendix A 87 Standard Conditions of Tender



F.2 Tenderer's obligations

F.21 Elgibltity

8ubmlttenderofl’eraﬂyHﬂwwnderermmplbswimmeaimriastabdinmmmerdataandmetendem; or any
of hig principals, is not under any restriction fo do busingss with employer.

F.22 Cost of tendering

Accept that the employer will not compensate the tenderer for any costs incurred in the preparation and submission of
a tender offer, including the costs of any testing necessary t6 demonstrate that aspects of the offer satisfy
requirements.

F.23 Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

F.24 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the
employer only for the pumose of preparing and submitting a tender offer in response to the invitation.

F.25 Reference documents

Obtain, as necessary for submitting a tender offer, coples of the latest versions of standards, specifications, conditions
of contract and other publications, which are not attached but which are incorporated into the tender documents by

reference.
F.26 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for
an extension to the closing time stated in the tender data, in order to take the addenda into account

F.2.7 Site visit and clarification meeting

Attend, where required, a site visit and clarification meeting at which tenderers may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Detalls of the meeting(s) are stated in the
tender data.

F.28 Seek clarification

Request ciarification of the tender documents, if necessary, by rotifying the employer at least five working days before
the closing time stated in the tender data.

F.29 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover required in
terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice

regarding insurance.

F.210 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added
Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable
14 days before the closing time steted in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide reltes and prioes that are fixed for the duration of the contract and not subject to adjustment except
as provided for in the conditions of contract identified in the contract data. ‘

Appendix A 88 Standard Conditions: of Tender



F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender dats. The conditions of confract
identified in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with instructions issued by the
employer, or necessary to corect erors made by the teriderér. Al gignatories to the tender offer shall initial all such

alterations. Erasures and the use of masking fluid are prohibited.

F.212 Alternative tender offers

F.2.12.1 Submit alternative tender offers only if @ main tender offer, strictly In accordance with all the requirements of
the tender documents, is also submitted. The altemative tender offer Is to be submitted with the main tender offer
together with a schedule that compares the requirements of the tender documents. with the aliemative requirements

the tenderer proposss.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria

otherwise acceptable to the employer.
F.213 Submitting a tender offer

F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified In the contract data,
unless stated otherwise in the tender data.

F.2.13.2 Retum all returnable documents to the employer after completing them in their entirety, either electronically
(if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the tender offer communicated on paber as an original plus the number of copies stated
in the tender data, with an English transiation of any documentation in a languege other than English, and the parts
communicated electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all coples of the tender offer where required In terms of the tender data. The employer
will hold all authorized signatories liable on behaif of the tenderer. Signatories for tenderers propesing o contract as
joint ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the
purpose of the tender offer.

F.213.5 Seal the original and each copy of the tender offer es separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification detalls
stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the retumable
documents listed in the tender data in an envelope marked “financlal proposal’ and place the remaining retumable
documents in an envelope marked “technical proposal’. Each envelope shall state on the outside the employer's
address and identification detalls stated in the tender data, as weli as the tenderer's name and contact address.

F.2.13.7 Seal the original tender offer and copy packages togsther in an outer package thet states on the outside only
the employer's address and identification details as stated In the tender data.

F.2.13.8 Accept that the employer shall not assume any responsibifity for the misplacement or premature opening of
the tender offer if the outer package is not sealed and marked as stated. ’

F.2.14 information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form
required, may be regarded by the employer as rion-responsive.

F.2,15 Closing time

F.2.16.1 Ensure that the employer receives the ténder offer &t the address specified in the tender data not {ater than
the closing time stated in the tender data. Proof of posting shall not be accepted as proof of defivery. The employer
shall not accept tender offers submitted by telegraph, telex, facsimile or e-mail, unless steted otherwise in the tender

data.
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F.215.2 Accept that, ¥ the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadiine.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in
the tender data efter the closing time stated in the tender deta.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period.

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response fo a request to do so from the employer during the evaluation of
tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the
adjustment of certain rates or item prices {or both). No change in the total of the prices or substance of the tender
offer is sought, offered, or permited. The total of the prices stated by the tenderer shall be binding upon the tenderer.

F.2.18 Provide other material
.F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer's
commercial position (including notarized joint venture agreements), preferencing arengements, or samples of
materials, considered necessary by the employer for the purpose of & full and fair risk assessment. Should the
tenderer not provide the material, or a satisfactory reason as to why It cannot be provided, by the time for submission
stated in the employer’s request, the employer may regard the tender offer as non-+esponsive,

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender
data.

F.220 Submit securities, bonds, policies; ete.

If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds, guarantees,
policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.

F221 Check final draft

chne"c: c?e final draft of the contract provided by the employer within the time available for the employer to issue the
co
F.222 Retum of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of
the validity period stated in the tender data,

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.
F.3 The employer's undertakings

F.3.1 Respond to clarification

Respond to a request for clarification received up to five working days prior to the tender closing ti ‘
Tender Data and notify all tenderers who drew procurement documents. PGl SRS in the
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F.32 Issus Addenda

If necessary, issue addenda that may amend or amplify the tender documents fo each tenderer during the period from
the date of the Tender Notice until seven days before the tender closing time stated in the Tender Data. If, as a result
a tenderer applies for an extension to the closing time stated in the Tender Data, the Employer may grant such
extension and, will then notify it to all tenderers who drew documents.

F.3.3 Return late tender offers

Retum fender offers received after the clesing time stated in the Tender Data, unopened, (unless it is necessary to
open a tender submisgion to obtain a forwarding address), to the tenderer concemned.

F.34 Opening of tender submissions.

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions In the presence of tenderers’
agents who choose to attend at the time and place stated in- the tender data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at a venue indicated in
the tender data, the name of each tenderer whose tender offer Is opened, the total of his prices, preferences claimed
and time for completion, if any, for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal
of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in the tender
data and announce the name of each tenderer whose technical proposal is opened.

F.8.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened. Open only
the financial proposals of tenderers, who score in the quality evaluation above the minimum number of points for
quality stated in the tender data, and announce the score obtained for the technical proposais and the total price and
any preferences claimed. Retum unopened financial proposals to ténderers whose technical proposals failed o
achieve the minimum number of points for quality.

F.3.8 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to
the evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a
confract, until after the award of the contract to the successful tenderer.

F.3.7 Grounds for rejection and disqualification

Dstermine whether there has been any effort by a tenderer to infiuence the processing of tender offers and instently
disqualify a tenderer (and his tender offer) if it is established that he engaged in cormupt or fraudulent practices.

F.3.8 Testfor responsiveness

Determine, on opening and before detailed evaluation, whether each tender offer properly recelved:

a) meets the requirements of these Congditions of Tender,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents
without materiel deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion,
would:

. detrimentally affect the scope, qualily, or performance of the works, services or supply identified in
the Scope of Work,
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. change the Employer's or the tenderer's risks and responsibllities under the contract, or
» ' affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow It to be subsequently made responsive by corection or withdrawal
of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors
Check responsive tender offers for arithmetical errors, correcting them in the following manner:

. Where there is a discrepancy between the amounts in figures and in words, the amount in words shall govem.

. If a bill of quantities (or schedule of quantities or schedule of rates) applles and there is an error in the line item
total resulting from the product of the unit rate and the quantity, the line item total shali govem and the rate
shall be cormected. Where there is an obviously gross migplacement of the decimal point in the unit rate, the

line item total as quoted shall govem, and the unit rate will be comected.

. Where there is an emor In the total of the prices either as a result of other corrections required by this checking
process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer will be asked
to revise selected item prices {(and thelr rates if a bill of quantities applies) to achieve the tendered total of the

prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of his arithmetical
errors In the manner described above.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender
offer.

F.3.11 Evaluation of tander offers
F3.41.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative
offer and evaluate it using the tender evaluation method that is indicated in the Tender Data and described below;

Method _1:] 1) Rank tender offers from the mast favourable to the least favourable comparative offer.
| Financial offer . 2) Recommend highest ranked tenderer for the award of the contract, unless thsre are
i e : compe!ﬁng and justifiable reasons not to do so. ,
Method 2: | 1) Scors tender evaluation points for financialoffer. ... . . .
‘Z"{:"c'a' offer2) Cortirm that tenderers are eligible for the preferences claimed and ff so, score fender.
forences: | evaluation points for preferencing.
3) Calculate total tender evaluation points.
4) Rank tender offers from the highest number of tender evaluation points to the lowest.

5) Recommend tenderer with the highest number of tender evaluation points for the award of
: the contract, unless there are compelling and justifiable reasons not to do so.

‘|Method 3: | 1) Score quality, rejecting all tender offers that fail to score the minimum number of points for
i Financia! offer | quality stated In the Tender data. §
andquallty |2 Seore tender evaluation points for financial offer.

3) Calculate total tender evaluation points.

4) Rank tender offers from the highest number of tender evaluation points to the lowest.

5) Recommend tenderer with the highest number of tender evaluation points for the award of
| the contract, uniess there areé compelfing and justifiable reasons not {o do so.
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oy ’
'Financial offer, | quality stated in the Tender data.

qualty _and f5) Score tender evaluation points or financil offer.

P i '5) Confirm that tenderers are eligible for the preferences claimed, and if so, score tender’
 evaluation points for preferencing.

14) Calculate total tender evaluation points.

 5) Rank tender offers from the highest number of tender evaiuation points to the lowest.

| 8 Recommend tenderer with the highest number of tender evaluation points for the award of
1the contract, unless there are compelling and justifiable reasons not to do so.

"4 Soore qualty, rejecting al tender offers that fall 1o 5Gore the. minimum mumber of points for]

Score financial offers, preferences end quallty, as relevant, to two decimal places.
F.3.11.2 Scoring Financlal Offers
Score the financial offers of remaining responsive tender offers using the following formula:

Nro = Wi x A where:
Nro = the number of tender evaluation points awarded for the financial offer.
W, = the maximum possible number of tender evaluation points awarded for the financial offer as stated in the

Tender Data.
A = a humber calcutated using either fonmulas 1 or 2 below as stated in the Tender Data.

“Formula | Basle for comparison Option1 | Option2_
1 Highest price or discount PIPn
2 Lowest price or percentage commissionffee | (1 - E—;&;fml} | PuwP
where:
Pm = the comparative offer of the most favourable tender offer.
P = the comparative offer of tender offer under conslderation.

F.3.11.3 Scoring quality {functionality)
Score quality in each of the categories stated in the Tender Data and calculate total score for quelity.

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates
of insurance which the conditions of contract identified in the contract data, require the employer to provide. ’

F.3.13 Acceptance of tender offer

F.3.13.1 Accept tender offer only if the tenderer satisfies the legal requirements stated in the Tender
Data.

F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and retuming
one copy of the, form of offer and acceptance before the expiry of the validity period stated in the tender data, or
agreed additional period. Providing the form of offer and acceptance does not contain any qualifying statements, it will
constitute the formation of a contrect between the employer and the successful tenderer as described in the form of

offer and acceptance.
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F.3.14 Notice to unsuccessful tenderers

After the successful tenderer has acknowledged the employer’s notice of acceptance, notify other tenderers that their
tender offers have not been accepled.

F.3.15. Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the employer as part of the
tender documents to teke account of.

a)  adderida Issued during the tender period,

b) inclusion of some of the retumable documents,

) other revisions agread between the employer and the successful tenderer, and
d) the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 issue final contract

Prepare and issue the final draft of contract documents to the successful tenderer for acceptance &s soon as possible
after the date of the employer's signing of the form of offer and acceptance (including the schedule of deviations, if
any). Only those documents that the conditions of tender require the tenderer to submit, after acceptance by the

employer, shall be included.
F.3.17 Complete adjudicator’s contract

Unless alternative arrangements have been agreed or otherwise provided for In the contract, arrange for both parties
o complete formalities for appointing the selected adjudicator at the same time as the
main contract is signed. '

F.3.18 Provide coples of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract
as soon as possible after completion and signing of the form of offer and acceptance.
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Part C1: Agreement and Contract Data



C1.2 Contract Data




i works
REPUSLIGOF SOUTH,AFICA, Contract Data: JBCC 2000 Principal Building Agreement

(Edition 4.1 of March 2005): DPW-04 (EC)

DPW-04 (EC): CONTRACT DATA: JBCC 2000 PRINCIPAL BUILDING

AGREEMENT (Edition 4.1 of March 2005)

Project title:

SAPS: EASTERN CAPE: NEEDS CAMP : CONSERVANCY TANK AND OTHER
|.RENOVATIONS (WCS 055642 . =

I Tender no

PEQOS/2021 '_ .

| Agreement (Edltion 4.1 of March 2005) prepared by the Joint Building Contracts Committes.

The Condltlons of Contract are clauses 1 o 41 of the JBcc Serles 2000° Pnnclpal Buﬂdmg iing |

Copies of these conditions of contract may be obtained through most regional offices of the .
Association of South African Quantity Surveyors, Master Builders Association, South African :
Association of Consulting Engineers, South African Institute of Architects, Association of |
Construction Project Managers, Bullding Industries Federation South Africa, South African |
Property Owners Assogiation or Speciahst Engmeering Contractors Committee. :

|

~CONTRACT VARIABLES
| THE SCHEDULE

{ contract data completed by the employer and part 2: contract data completed by the contractor.

The schedule contains all variables referred to in this document and Is divided into part 1:

Part 1 must be completed in full and included in the tender documents. Both the part 1 and part
2 form part of this agreement

Spaces requiring information must be filled in, shown as ‘not applicable’' or deleted but not left
blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient
space is provided the information should be annexed hereto and cross referenced to the
applicable clause of the schedule. Key cross reference clauses are italicised in [ ] brackets

Part 1 Contract bata completed by the Employer. o

2z

T —

Port Elizabeth

1 Port Elizabeth :
6056 {

Government of the Republic of South Africa in its Department of Public Works

Postal address:
The Director General
Private Bag X3913

6056

Tel: 0414082334/0414082012 Fax: N/A
Physical address:

Eben Donges building

Hancock Street
North End

Any reference to words "Bid” or Bidder” herein andlor in any other documentation shall be consirued to have the same meaning as the
words “Tender” or “Tenderer”, Page 1 of 16



@ REPUBLIC OF B0UTH APRICA Contract Data: JBCC 2000 Principal Building Agreement
(Edition 4.1 of March 2005): DPW-04 (EC)

Tender no:
‘ 42.1.2 Principal Agent:
| [1.1,5.1]
Postal address:
Tel: Fax:
A Represenitative of the Employer:
Ntombizenani mlotana

Postal address:

Eben Donges Building
Hancock Street

Nort End, Port Elizabeth
6056

| Tel: 0414082334 Fax: N/A

Y4313 Agent(l) —

Agent's service:

Postal address:
i Tel: Fax:
| "
4214 Agent (2) ]
| 1.1, 5.2
] Agent’s service:
Postal address:
. ‘Tel: Fax:
4215 | Agent(3)
1.1,82] |
_{Agent’s service:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.- Page 2 of 16




S Puttic Wera snd Invastuchrs

REPUBLIC OF SOUTH AFRICA

Contract Data: JBCC 2000 Principal Building Agreement
(Edition 4.1 of March 2005): DPW-04 (EC)

Postal address:
|
l Tel: _Fax:
" Tender no:
gi 42.1.6° ° |"Agent(4)” R
1 [1.1,82]
Agent’s service:
Postal address:
, Tel:. __ Fax:
14217 ~ | Agent (5)
! [1.1, 8.2]
j Agent’s service:
Postal address:
Tel: Fax:
4218 "Agent (6) -
[1.1,5.2]
|
. Agent’s service:
i II . Postal address:
A
! i
;‘Tel: Fax:
4219 ||Agent(7)
| [1.1,8.2]
Agent’s service:
Postal address:
Tel: Fax:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

Page 3 of 16




Contract Data: JBCC 2000 Principal Building Agreement
(Edition 4.1 of March 2005): DPW-04 (EC)

422 | CONTRACT DETAILS
4221 " Works description: Refer to document C3 — Scope of Work.
1.1 R &
42.2.2 " Site description: Refer to document C4 — Site Information.
[1. 1] e N Lot et ey =it S 18 s
4224 “Specific options that are applicable to a State organ only
[41.0] Where so0: J
Tender no: PEQ05/2021
VA 1) Interest rate legislation: The interest rate applicable will be as determined by the Minister
[31.11.2#] of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
[31.12.24 Management Act, 1999 (Act No. 1 of 1999)
| [11.2.8 2) Lateral support insurance to be effected by the contractor: Yes X No[]
1 [31.4.2# 3) Payment will be made for materials and goods Yes[] No[]
[40.2.2.4] 4) Dispute resolution of any dispute shall be conducted in the following chronologically order
with litigation being last resort:
| [26.1.2 %
; 2 d 4.1 Negotiation
4.2 Mediatlon
4.3 Adjudication
4.4 Arbitration
4.5 litigation
, 5) Extended defects liability period applicable to the following elements;
22286 “Period for the commencement of the works after the contractor takes possession of the site:
i [16.3] Ten (10) working days. b
227 For the works as a whole:
[24.3.1] The date for practical completion shall be from the commencement date and the’
' [30.1] penaity per calendar day shall be R i
14228 For the works in sections: T
ﬁ [24.3.1] The date for practical completion from the commencement date and the penalty per:
1 [28.1] calendar day:
Section 1:
| Section 2:
il Section 3:
i ;
4. Sectiond: .

Any reference to words *Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 4 of 16



3

Contract Data: JBCC 2000 Principal Building Agreement
(Edition 4.1 of March 2005): DPW-04 (EC)

Section 5:

| Section 6:

‘[ ?1222]9 The law applicable to this agreement shall be that of the: Republic of South Africa
_Tenderno: ...
423 __JMSURANCES
| l 412031 1# | Contract warks insurance to be effécted by the contractor
}'[ [1102211;] 'O To the minimum value of the contract sum plus 10%
: l o With a deductible not exceeding 5% of each and every claim
{ [C] For the minimum sum of R ( )
! With a deductible not exceeding 5% of each and every claim
|
lr ;’2031?" ] Supplementary insurance is required: Yes
;g? ﬁ} To Fhe minimum value of the contract sum plus 10 %
4233 Public liability insurance to be effected by the contractor
[112111:] [ For the sum of R 5 million
o With a deductible not exceeding 5% of each and every claim
r
[] For the sum of R ( ) ‘
i With a deductible not exceeding 5% of each and every claim ;
4234 [ Support insurance to be effected by the contractor
{112112 :;' } For the sum of R ( )
‘E"With a deductible of R ( }
424 | DOCUMENTS | - |
| 422" Three (3) copies of the constrction documents will be supplied to the contractor free of charge
J(4:?2%1’3 ~ 1 Bills of jéiifa?i’n‘tiii'eé / I:umﬁsumdécu ment schedule of rates drawn up in accordance with:
X Standard System of Measuring Building Work (sixth edition as amended)
Or

Any reference to words "Bid” or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning as the

words “Tender”

or “Tenderer”, . Page 5 of 16




peblic works

& ntmsoraeeurs -
" Degartmént
Pubiia Works and Infastnaurs

REFUBLIC OF SOUTH AfrocA Contract Data: JBCC 2000 Principal Building Agreement
(Edition 4.1 of March 2005): DPW-04 (EC)

@€

. O Standard System of Measuring Building Work for Small or Simple Buildings 1999

Or
[ Other (specify)
"42.4.5 JBCC Engineering General Conditions are to be Included In the contract documents: No

I[34]

Any reference to words “Bid” or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.. Page 8 of 16




public works -
o ——
, b Ll Contract Data: JBCC 2000 Principal Building Agreement

(Edition 4.1 of March 2005): DPW-04 (EC)

[31.6.3]

i

1)

2)

3)

4)

5)

(4246 | The contract value is to be ad}uéfé& UEihg CPAP indices: Yes [] No[X

[32.13] | Where CPAP is applicable, the contract sum will be adjusted in accordance with the JBCC
‘| Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual
| '|'as prepared by the JBCC Series 2000, code 2118, dated May 2005 and any amendments
| {thereto:

Alternative Indices: Not Applicable

Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the
index for that work group unless specifically stated otherwise in the bills of quantities ';

Al electrical installations in buildings and power distribution systems shall be adjusted i in{ ,a
terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible
power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets |
and intsrcommunication systems shall be in accordance with Work Group 170 1

[
With reference to Work Group 190 a proportion of the value related preliminaries pro |
rata to the amount of work excluded from adjustment, shall be excluded from Contract '
Price Adjustment Provisions, if Option A has been selected for the adjustment of |
preliminaries

Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of addltlonal
items for exclusion by tenderers, will not be permitted ‘

Where V results in a negative amount after application of the formula in clause 8.3 of
the CPAP Indices Application Manual the factor of 0,55 shall be substituted by 1,45 "

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 16



Contract Data: JBCC 2000 Principal Bullding Agreement
(Edition 4.1 of March 2005): DPW-04 (EC) *

P SIS

(4247 Details of changes made to the provisions of JBCC standard documentation T
[3.10]
Clause
1.1  COMMENCEMENT DATE - means the date that the agreement, made in terms of the

1.6

1.6.4
3.2.1
3.7

3.10
43
51.2

10.5

Form of Offer and Acceptance, comes into effect b

CONSTRUCTION GUARANTEE - means a guarantee at call obtained by the contractor
from an Institution approved by the employer in terms of the employer's construction
guarantee form as selected in the schedule

CONSTRUCTION PERIOD - means the period commencing on the commencement
date and ending on the date of practical completion

CORRUPT PRACTICE - means the offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official in the procurement process or in contract
execution

FRAUDULENT PRACTICE — means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any tenderer, and
includes collusive practice among tenderers (prior to or after the tender submission)
designed to establish tender prices at artificial non-competitive levels and to deprive the
tenderer of the benefits of free and open competition

INTEREST - the interest rates applicable on this contract, whether specifically indicated in
the relevant clauses or not, will be the rate as determined by the Minister of Finance, from
time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999
{Act No. 1 of 1999)

PRINCIPAL AGENT — means the person or entity appointed by the employer and named
in the schedule. In the event of a principal agent not being appointed, then all the duties
and obligations of a principal agent as detailed in the agreement shall be fulfilled by a
representative of the employer as named in the schedule

SECURITY — means the form of security provided by the employer or contractor, as
stated in the schedule, from which the contractor or employer may recover expense or
loss

Any notice given may be delivered by hand, sent by prepaid registered post or telefax.
Notice shall be presumed to have been duly given when:

No clause

A construction guarantee in terms of 14.0, where so elected in his tender

Add at the end thereof: i
The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building. ;
Agreement and Preliminaries applicable to this contract on the site, to which the
employer, principal agent and agents shall have access at all times.

Replace the second reference to “principal agent” with the word “employer”

No clause

under clause 41- Include reference to 32.6.3; 34.3; 34.4 and 38.5.8 in terms of which the .
employer has retained its authority and has not given a mandate to the principal agent
and in terms of which the employer shall sign all documents

Add the following as 10.5

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”;: Page 8 of 16




public works
& Infrastiucture.

e
REPUSLIG OF SOUTH AFRICA

Contract Data: JBCC 2000 Principal Building Agreement
(Edition 4.1 of March 2005): DPW-04 (EC)

(1)

@)

@)

S

(1

@)

3

(4)

®)

| 6)

Damage to the works

Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such
precautions and security measures and other steps for the protection and security of
the works as the contractor may deem necessary

The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works

The employer shall carry the risk of damage fo or destruction of the works and
materials paid for by the employer that is the result of the excepted risks as set out
in 10.6

Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and
the costs of such reinstatement shall be measured and valued in terms of 32.0
hereof

106 Add the following as 10.6

Injury to Persons or loss of or damage to Properties

The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever
arising out of or in the course of or caused by the execution of the works unless
due to any act or negligence of any person for whose actions the employer is
legally liable

The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable property or personal property or property contiguous to the
site, whether belonging to or under the control of the employer or any other body or
person, arising out of or in the course of or by reason of the execution of the works
unless due to any act or negligence of any person for whose actions the employer
is legally liable :

The contractor shall upon receiving a contract instruction from the principalgz

agent cause the same to be made good in a perfect and workmanlike manner at his |
own cost and in default thereof the employer shall be entitled to cause it to be:

made good and to recover the cost thereof from the contractor or to deduct thell

same from amounts due to the contractor !

L
&

. E {
The contractor shall be responsible for the protection and safety of such portions of .

the premises placed under his control by the employer for the purpose of executing’
the works until the issue of the certificate of practical completion

Where the execution of the works involves the risk of removal of or Interference!

with support to adjoining properties including land or structures or any structures to
be altered or added to, the contractor, shall obtain adequate insurance and will:

remain adequately insured or insured to the specific limit stated in the contract.
against the death of or injury to persons or damage to such property consequent on
such removal or interference with the support until such portion of the works has
been completed

The contractor shall at all times proceed immediately at his own cost to remove or
Qis;ggse of any debris and to rebuild, restore, replace and/or repair_such groperty.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be consfrued to have the same meaning as the

words “Tender” or “Tenderer”.

Page 9 of 16
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@ REFUBLIG OF BOUTH AFRICA Contract Data: JBCC 2000 Principal Building Agreement
(Edition 4.1 of March 2005): DPW-04 (EC)

and to execute the works
| 10.7 Add the following as 10.7
HIGH RISK INSURANCE i

In the event of the project being executed in a geological area classified as a “High Risk {
Area", thatis an area which is subject to highly unstable subsurface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the
following will apply:

| 10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the
certificate of practical completion, bear the full risk of and hereby indemnifies and holds
harmless the employer against any damage to and/or destruction of the works
consequent upon a catastrophic ground movement as mentioned above. The contractor
shall take such precautions and security measures and other steps for the protection of
the works as he may deem necessary ,i

When so instructed to do so by the principal agent, the contractor shall proceed '
immediately to remove and/or dispose of any debris arising from damage to or destruction |
of the works and to rebuild, restore, replace and/or repair the works, at the contractor's |
own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the
employer against any liability, loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever resulting from, arising out of
or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and
all liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable property or personal property or property contiguous to the site,
whether belonging to or under the control of the employer or any other body or person
whomsoever arising out of or caused by a catastrophic ground movement, as mentioned
above, which occurred during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to cover
his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the contractor’s
obligations in terms of the contract, the contractor shall, within twenty one (21) calendar
days of the commencement date but before commencement of the works, submit to the
employer proof of such insurance policy, if requested to do so i

10.7.4 The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’s default of his obligations as
set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered from the
contractor or by deducting the same from any amounts still due under this contract or
under any other contract presently or hereafter existing between the employer and the
contractor and for this purpose all these contracts shall be considered one indivisible
whole

14.0 Replace the entire clause 14.0 with the following:

14.0 SECURITY |

14.1 In respect of contracts with a contract sum up to R1 million, the security to be provided
by the contractor to the employer will be a payment reduction of five per cent (5%) of the |
value certified in the payment certificate: (excludmg VAT)

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 10 of 16



Contract Data: JBCC 2000 Principal Building Agreement
(Edition 4.1 of March 2005): DPW-04 (EC)

14.1.1 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitied to recover expense and loss from the payment reduction
in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which
event the employer’s entitlement shall take precedence over his obligations to refund the
payment reduction securlty or portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1 million, the contractor shall have
the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or 14.7 as
stated in the schedule. Such security shall be provided to the employer within twenty-
one (21) calendar days from commencement date. Should the contractor fail to select
the security to be provided or should the contractor fail to provide the employer with the
selected security within twenty-one (21) calendar days from commencemeit date, the
security in terms of 14.7 shall be deemed to have been selected.

143 Where the security as a cash deposit of ten per cent (10%) of the contract sum ]

{excluding VAT) has been selected:

14.3.1 The contractor shall fumish the employer with a cash deposit equal in value to ten per :

cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days |

from commencement date

14.3.2 Within twenty-one (21) calendar days of the date of practical completion of the works |

the employer shall reduce the cash deposit to an amount equal to three per cent (3%) of
the contract value (excluding VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of the works the [

employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the
contract value (excluding VAT) and refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final payment certificate, the employer
shall refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitied to recover expense and loss from the cash deposit in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which
event the employer’s entitiement shall take precedence over his obligations to refund the
cash deposit security or portions thereof to the contractor

" Tender no:

PEQ04/2021

14.3.6 The parties expressly agree that neither the employer nor the contractor shall be entitled
to cede the rights to the deposit to any third party

14.4 Where security as a variable construction. guarantee of ten percent (10%) of the
contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) |
within twenty-one (21) calendar days from commencement date

i
:14.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable
' Construction Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable construction guarantee to the contractor within 1
fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the{

employer shall issue a written demand in terms of the variable construction guarantee '

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or "Tenderer".. Page 11 of 16



public works
.&Inlr-lmmn

| “Depariment
Public Worke s

REPUBLIC OF SOUTH AFRICA Contract Data: JBCC 2000 Principal Building Agreement
(Edition 4.1 of March 2005): DPW-04 (EC)

14.5 Where security as a fixed construction guarantee of five per cent (5%) of the contract |
sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in |
the payment certificate (excluding VAT) has been selected:

14.5.1 The contractor shall fumish a fixed construction guarantee to the employer equal in |
: value to five per cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of issue and shall
expire on the date of the last certificate of practical completion

fourteen (14) calendar days of it expiring

!

|

: 14.5.3 The employer shall return the fixed construction guarantee to the contractor within
|

|
é ; | 14.5.4 The payment reduction of the value certified in a payment certificate shall be in terms of
i ] 31.8(A) and 34.8

14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract sum (excluding |
VAT) and a payment reduction of five per cent (5%) of the value cerlified in the payment |
certificate (excluding VAT) has been selected:

14.6.1 The contractor shall fumish the employer with a cash deposit equal in value to five per | ’
| : cent (5%) of the contract sum (excluding VAT) within twenty-one (21) calendar days |
‘ from commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical completion of the works
the employer shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a payment certificate shall be mutaﬂs
mutandi in terms of 31.8(A)

, 14.6.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the
1 employer may issue a written notice in terms of 33.4 or may recover from the payment
reduction or may do both

14.7 Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(B)

14.7.2 The employer shall be entitled to recover expense and loss from the payment reduction
in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which
event the employer’s entitlement shall take precedence over his obligations to refund the
payment reduction or portions thereof to the contractor

14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in
terms of this agreement

14.9 Should the contractor fail to furnish the security in terms of 14.2 the employer, in his
sole discretion, and without nofification to the contractor, is entitied to change the
contractor’s selected form of security to that of a ten per cent (10%) payment reduction
of the value certified in the payment certificate (excluding VAT), whereafter 14.7 shall be
applicable

15.1.1 No clause

Any reference to words “Bid” or Bidder” herein and/or in any other documeniation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 12 of 16




Contract Data: JBCC 2000 Principal Building Agreement
(Edition 4.1 of March 2005): DPW-04 (EC)

15.1.2 The security selected in terms of 14.0
15.1.4 Add 15.1.4 as follows:

An acceptable health and safety plan, required in terms of the Occupational Health and '
Safety Act, 1993 (Act 85 of 1993), within twenty-one (21) calendar days of
commencement date

15.2.1 Under 41: Amend to read as follows:

*Give the contractor possession of the site within ten (10) working days of the |
contractor complying with the terms of 15.1.4

17.1.11 Delete the words “and the appointment of nominated and selected subcontractors”
20.1.3 No clause

210 Noclause

26.1.2 Add # next to 26.1.2

29.2.5 No clause

31.5.2 Security adjustments in terms of 14.0 or 31.8

31.8 Amend as follows:

31.8(A) Where a security Is selected in terms of 14.1; 14.5 or 14.6, the value of the
works in terms of 31.4.1 and of the materials and goods in terms of 31.4.2
shall be certified in full. The value certified shall be subject to the following
percentage adjustments:

] 31.8(A).1 Ninety-five per cent (95%) of such value In Interim payment certificates issued
i up to the date of practical completion

31.8.(A).2Ninety-seven per cent (97%) of such value in interim payment certificates |
issued on the date of practical completion and up to but excluding the date of '
final completion H

31.8(A).3 Ninety-nine per cent {99%) of such value in interim payment certificates:
issued on the date of final completion and up to but excluding the final’
payment certificate in terms of 34.6

2 31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in!
= terms of 34.6 except where the amount certified is in favour of the employer. In!
such an event the payment reduction shall remain at the adjustment level

applicable to the final payment certificate.

31.8(B) Where security is a payment reduction in term of 14.7 has been selected the .
value of the works in terms of 31.4.1 and materials and goods in terms of;
31.4.2 shall be certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up
to the date of practical completion

i 31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates
issued on the date of practical completion and up to but excluding the date of
final completion ‘

(R R _ 1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 13 of 16
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-

’7 31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates 1
issued on the date of final completion and up to but excluding the final
payment certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in
terms of 34.6 except were the amount certified is in favour of the employer. In.
such an event the payment reduction shall remain at the adjustment level |
applicable to the final payment certificate |

31.12 Delete the following: “Payment shall be subject to the employer giving the contractor a |
tax invoice for the amount due.”

32,51 Add the following to the end of each of these clauses: “...due to no fault of the
32,54 contractor”

and

325.7

341 Remove#

[ 342  Add # nextto 34.2

34.8 The principal agent shall certify one hundred per cent (100%) of the amount of the final
account in the final payment certificate

3413 Replace “seven (7) calendar days” with “twenty one (21) calendar days” and delste the
words: "subject to the employer giving the contractor a tax invoice for the amount due”

36.1  Add the following clauses 36.1.3 to 36.1.5. under 36.1 to read as follows:
36.1.3 refuses or neglects to comply strictly with any of the conditions of contract

36.1.4 estate being sequestrated; liquidated or surrendered in terms of the insolvency laws In |
force within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract

36.3 Remove reference to "No clause”, and replace “principal agent” with “employer”

36.7 Add the following: “Notwithstanding any clause to the contrary, on cancellation of this

37.5 agreement either by the employer or the contractor; or for any reason whatsoever,

and the contractor shall on written instruction, discontinue with the works on a date stated

38.7 and withdraw himself from the site. The contractor shall not be entitled to refuse to
withdraw from the works on the grounds of any lien or right of retention or on the grounds
of any other right whatsoever”

37.3.5 Replace “ninety (90)" with “one hundred and twenty (120)

and

38.5.4

;39.3.5 Add the following words at the end thereof: “within one hundred and twenty (120)-
H working days of completion of such a report” i

?j‘l40.2.2 under clause 41 - Replace "one (1) year” with “three (3) years” | ‘
| 406 under clause 41 — Remove reference to no clause
4071 Change “(10)" to “(15)"

Add the following to the end thereof:

Any reference to words “Bid” or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the
words "Tender” or "Tenderer”. Page 14 of 16
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[ Whether or not mediation résolves the dispute, the partiés shall bear their own costs
concerning the mediation and equally share the costs of the mediator and related costs.
420 | Part 2: Contract Data provided by the Contractor:
425 | CONTRACT DETAILS ]
4251 | Contractor:
_Postal address:
I
Tel: _ Fax:
TAX / VAT Registration No:,
Physical address:
4252
The accepted contract sum inclusive of tax is R..
| Amount in words:
14283 '
[ [31.3] | The latest day of the month for the issue of an interim payment certificate: ____ ,
14254 o
! [3212]  |The preliminaries amounts shall be paid in terms of: Alternative A [] Alternative B[]
| 42.5.5 '
[32.12] P The preliminaries amounts shall be adjusted in terms of: Alternative A [] Alternative B []

Any reference to words “Bid” or Bidd
words “Tender” or “Tenderer’:;

er” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 15 of 16
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Tender no: PEQ05/2021

142.5.7 The security to be provided by the contractor:
[14] |
(a) in respect of contracts up to R1 million, the contractor will provide security in terms of 14.1
(b) in respect of contracts above R1 million, the contractor will provide, as security, one of the
following: [
(1) cash deposit of 10 % of the contract sum (excluding VAT) Yes [] No [
(2) variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC) Yes [] No[]
; (3) payment reduction of 10% of the value certified in the
i payment certificate (excluding VAT) Yes [] No []
H §l
'} (4) cash deposit of 5% of the contract sum (excluding. VAT)
i and a payment reduction of 5% of the value certified in the
payment certificate (excluding. VAT) Yes [ ] No[]
(5) fixed construction guarantee of 5% of the contract sum
i (excluding VAT) and a payment reduction of 5% of the
’ value certified in the payment certificate ‘
(excluding VAT) (DPW-10.1 EC) Yes [] No [
| NB. Guarantees submitted must be issued by either an insurance company. duly
i registered in terms of the Short-Term Insurance Act, 1998 (Act 53 of 1998) or by a bank
[ duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred
to above. No alterations or amendments of the wording of the pro-forma will be accepted.
258 | The annual building holiday period after the commencement of the construction period:
i [29.7.2]
From: to__.
Ta28 DOCUMENTS |
42.6.1 Contract documents marked and annexed hereto:
| Priced bilis of quantities: Yes [] No[[] Document marked as:. !
1 %
-Lump sum document: : Yes [ ] No[] Document marked as; '
Guarantees: Yes [ ] No[[] Document marked as:..
Contract drawings: Yes [] No[[] Document marked as:,
Other documents: Yes [] No[] (Attach additional pages if more space is required)

Any reference to words “Bid” or Bidder herein and/or in any other documentation shall be construed to have the same meaning as the
words *Tender” or “Tenderer’, Page 16 of 16
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Y DPW-10.1 (EC): Fixed Construction Guarantee — JBCC 2000
DPW-1 0.1 (EC) FIXED CONSTRUCTION GUARANTEE - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 4.1 of March 2005)

Director-General
Department of Public Works
Government of the Republic of South Africa

To: THE REGIONAL MANAGER
Private Bag X3913

PORT ELIZABETH

6056

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF JBCC 2000 (4.1 EDITION MARCH 2005)

1.  With reference to the contract between

‘ (hereinafter

referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works (hereinafter referred to as the “employer”), Contract/Tender No: PEQ05/2021, for the
SAPS: EASTERN CAPE: NEEDS CAMP : CONSERVANCY TANK AND OTHER RENOVATIONS
(WCS 055642) (hereinafter referred to as the “contract”) in the amount of R s ( ),
(hereinafter referred to as the contract sum),

I/ We, _

in my/our capacity as e " mme and hereby
representing (hereinafter referred to as the
“"guarantor”) advise that the’ ‘guarantor holds at the employer's disposal the sum of R ,

( ) being 5% of the contract sum (excluding VAT), for the due fulfillment of the contract.

2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded
against the enforcement of this guarantee, with the meaning and effect whereof l/we declare
myself/ourselves to be conversant, and undertake to pay the employer the amount guaranteed, on
receipt of a written demand from the employer to do so, stating that the employer has a right of
recovery against the contractor in terms of 33.0 of the contract.

3.  Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer, at any stage
prior to the expiry of this guarantee.

4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the

guarantor.

5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on
account of any conduct alleged to be prejudicial to the guarantor. Without derogating from the
aforegoing, any compromise, extension of the construction period, indulgence, release or variation of
the contractor's obligation shall not affect the validity of this guarantee.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 10f2
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REFUBLICTOF | SOUTH AFREEN DPW-10.1 (EC): Fixed Construction Guarantee — JBCC 2000
6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor's liability ceases.

7. This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the
guarantor in terms of clause 4 above, or
{b) shall lapse on the date of the last certificate of practical completion.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ONTHIS _______ (oo DAY OF
- 200__
AS WITNESS
1. =
2.
By and on behaif of

{insert the name and physical address of the guarantor)

NAME:

CAPACITY: A -
(duly authorised thereto by resolution attached marked
Annexure A)

DATE: R

A No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the
guarantor's domicilium citandl et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to: .

Any reference to words *Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For Internal & Extemnal Use Effective date July 2007 Verslon:1.6
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DPW-10 3 (EC) VARIABLE CONSTRUCTION GUARANTEE - JBCC 2000

PRINCIPAL BUILDING AGREEMENT (Edition 4.1 of March 2005)

Director-General
Department of Public Works
Government of the Republic of South Africa

To:

THE REGIONAL MANAGER

Private Bag X3913
PORT ELIZABETH
6056

Sir,

1.

Any

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN
TERMS OF JBCC 2000 (4.1 EDITION MARCH 2005)

With reference to the contract between

. o = .. (hereinafter

referred 1o as the "contractor”) and the Government of the Republlc of South Africa, in its Department
of Public Works, (hereinafter referred to as the “employer”), Contract/Tender No: PEQ05/2021, for the
SAPS: EASTERN CAPE: NEEDS CAMP : CONSERVANCY TANK AND OTHER RENOVATIONS
(WCS 055642) (hereinafter referred to as the “contract” in the amount of R 495 920,25, ( )}
(hereinafter referred as the contract sum),

I/ We, e e e e et
in my/our capacity as. _ ‘ : T——— and hereby
representing {(hereinafter referred to as the

"guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R .
{ ) being 10% of the contract sum (excluding VAT), for the due fulfillment of the contract.

| / We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

{a) From and including the date on which this guarantee is issued and up to and including the date of
paymerit of the amount in the last final payment certificate, the guarantor will be liable in terms
of this guarantee to the maximum amount of 10% of the contract sum (excluding VAT);

{b) The guarantor’s liability shall reduce to 3 % of the contract value (excluding VAT) as determined
at the date of the last certificate of practical completion, subject to such amount not exceeding
10% of the contract sum (excluding VAT).

(c) The guarantor’s liabllity shall reduce to 1 % of the contract value (excluding VAT) as determined
at the date of the last certificate of final completion, subject to such amount not exceeding
10 % of the contract sum (excluding VAT).

(d) This guarantee shall expire on the date of the last final payment certificate.

(e) The practical completion certificate and the final completion certificate referred to in this
guarantee shall mean the certificates issued in terms of the contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded
against the enforcement of this guarantee, with the meaning and effect whereof I/we declare
myself/ourselves to be conversant, and undertake to pay the employer the amount guaranteed on
receipt of a written demand from the employer to do so, stating that the employer has a right of
recovery against the contractor in terms of 33.0 of the contract.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the
guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on
account of any conduct alleged to be prejudicial to the guarantor. Without derogating from the
aforegoing, any compromise, extension of the construction period, indulgence, release or variation of
the contractor’s obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
amount guaranteed with the employer, whereupon the guarantor’s liabllity ceases.

8.  This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2(d) above.

9.  This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT e ON THIS _ DAY OF

200__

AS WITNESS

1. it

2. )

By and on behalf of

{insert the name and physical address of the guarantor)
NAME: .

CAPACITY: - . .

(duly authorised thereto by resolution attached marked
Annexure A)

DATE:

A No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the

guarantor's domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This guarantee must be returned to: .__.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer’. Page 2 of 2
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Pepartment:

@ W Pricing Instructions — JBCC: PG-02.2 (EC)

PudloWorks -
AEPUBLIC OF SOUTH AFRICA

PG-02.2 (EC) PRICING INSTRUCTIONS - JBCC 2000 PRINCIPAL
BUILDING AGREEMENT (Edition 4.1 of March 2005)

ije;t e SAPS: EASTERN CAPE: NEEDS CAMP : CONSERVANCY TANK AND
: OTHER RENQVATIONS {WCSO55642J . )
Tender no: PEQO05/2021 { Reference no: 't 14/1/3/1/6425/6579

C2.1 Pricing Instructions

1.

GENERAL

(a) The consultant(s)/project manager must acquaint themselves fully with all relevant matters
pertaining fo this section in order to enable prospective tenderers to price for all eventualities.

The following items must be included in the Pricing instructions. Any additional items deemed necessary

must be included herein
(2) BILLS OF QUANTITIES / LUMP SUM DOCUMENT

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions’ of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

(b) VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the
bills of quantities / lump sum document must however be net (exclusive of VAT) with VAT
calculated and added to the total value thereof in the Final Summary.

(c) LABOUR-INTENSIVE WORKS

Should labour-intensive works be applicable to the coniract the following clause must be inserted in
the Pricing Instructions

Those parts of the works to be constructed using labour-intensive methods are marked in the bills of
quantities./ lump sum document with the letters LI either in a separate column or as a prefix or
suffix against every item so designated. The works, or parts of the works so designated are to be
constructed using labour-intensive methods only. The use of plant to provide such works, other than
plant specifically provided for in the scope of work, is a deviation from the contract. The items
marked with the letters LI are not necessarily an exhaustive list of all the activities which must be
done by hand, and this clause does not over-ride any of the requirements in the generic labour-
intensive specification in the Scope of Works.

Where minimum labour intensity is specified by the design the contractor is expected to use their
initiative to identify additional activities that can be done labour-intensively in order to comply with the
set minimum labour intensity target.

Payment for items which are designated to be constructed labour-intensively (either in this schedule
or in the Scope of Works) will not be made unless they are constructed using labour-intensive
methods. Any unauthorised use of plant to carry out work which was to be done labour-intensively
will not be condoned and any works so constructed will not be certified for payment.

¢

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed fo have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1




Scope of Works — JBCC: PG-01.2 (EC)

Any material which presents the possibility of danger or injury to workers shall not be excavated
by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that
allows loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to Ilts point of placement by means of wheelbarrows where
the haul distance is not greater than 150m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised
for haulage.

Spreading
All material shall be spread by hand.

Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.
Appropriate rollers should be used where higher (than can be achieved by hand) levels of
compaction are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must
to be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. Where the mass of an element exceeds 55 kg, consideration should
be given to the size of the element relative to its total mass related to the number of workers who
would be needed to lift such mass

Any reference to words “Bid” or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.. Page 30of 3
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Eubllc works Scope of Works — JBCC: PG-01.2 (EC)

Depertmani:
Public Works
REPUELIC OF SOUTH AFRIGA

PG-01.2 (EC) SCOPE OF WORKS - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 4.1 of March 2005)

Project title: T SAPS: EASTERN CAPE: NEEDS CAMP : CONSERVANCY TANK AND
: _| OTHER RENOVATIONS {WCS 055642)

Tender no: | PEQO5/2021 | Reference no: 14/1/3/1/6425/6579

C3. Scope of Works

(a) EXTENT OF THE WORKS

2 X 6000 LITRE ECO CONSERVANCY TANKS,FILLED WITH WATER UPON
COMPLETION

UNREINFORCED CONCRETE ENCASING TO PIPES

CONCRETE PAVING AND PARKING LOT REPAIRS

MINOR RENOVATION TO EXISTING BUILDING

PAINT TO EXSITING BUILDING

(b) ORDER OF THE WORKS

(c) BUILDINGS OCCUPIED

(d) ACCESS
VA TN ENTRANCE FROW THE STREET.

(e) GENERIC LABOUR-INTENSIVE SPECIFICATION

Contractors are referred to the Guidelines for the Implementation of Labour-intensive
Infrastructure Projects under the Expanded Publics Works Programme (EPWP) for the generic
labour-intensive specification applicable to the contract.

This specification establishes general requirements for activities which are fo be executed by
hand involving the following:
« trenches having a depth of less than 1.5 metres
stormwater drainage
roads
sidewalks and non-motorised transport infrastructure
water and sanitation '

Precedence v
Where this specification is in conflict with any other standard or specification referred to in the
Scope of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of table 2 be classified as very loose, loose,
medium dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no
cobbles or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required
to penetrate 100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of table 2 be classified as very soft, soft, firm,
stiff and stiff / very stiff; or

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender" or “Tenderer”. Page 10f 3
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ii) where the material is a gravel having a maximum particle size of 10mm and contains no
cobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required
to penetrate 100mm;

Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance
of a soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm
and drives a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the
horizontal) into the material being used.

‘[ Table 2: Consistency of materials when proﬁled - -
' GRANULAR MATERIALS = .. COHESIVEMATF-RIALS
‘; GONS!STENCYJ DESCRIPTION . CONSISTENCYJ_ -DE ON. . |
‘| Very loose” Crumbles very easﬂy “Very soft - ' Geo I"pick "head "can |
when scraped with a | easily be pushed in as far
_ geological pick. A as the shaft of the handle.
Loose Small resistance to’; Soft Easily dented by thumb;
penetration by sharp sharp end of a geological
l end of a geological pick. pick can be pushed in 30-
| 40 mm; can be moulded
| by fingers with some
- _ e “fressure. . A
‘I Medium dense | Considerable resistance || Firm ‘Indented by thumb with
' to penetration by sharp’ effort sharp end of |
end of a geological pick.| geological pick can be
pushed in up to 10 mm;
very difficult to mould with
fingers; can just be
- ' penetrated with an
| ordinari:hand spade.
Dense "I'Very high resistance to | Stiff Cen 'be indented by
penetration by the thumb-nail; slight
sharp end of a indentation produced by
4 geological pick; requires pushing geological pick |
many blows for point into soil; cannot be
' excavation. moulded by-fingers.
| Verydense | High “resistance 1o | Very stiff Indenfed by thumb-nall
repeated blows of a with  difficulty;  slight
geological pick. indentation produced by |
blow of a geological pick '.
point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be
excavated by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to 90% Mod AASHTO;

b) such that in excess of 5§ blows of a dynamic come penetrometer (DCP) is required to
penetrate 100 mm of the backfill, provided that backfill does not comprise more than 10%
gravel of size less than 10mm and contains no isolated boulders, or

¢) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation
All excavateable material including topsoil classified as hand excavateable shall be excavated
by hand. Harder material may be loosened by mechanical means prior to excavation by hand.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender® or “Tenderer”. Page 2 of 3
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1.

INTRODUCTION AND BACKGROUND

2)

3)

4)

5)

6)

The Construction Regulations of February 2014 in terms of
Regulation 5(1)(b) places the onus on the Client to prepare a
Pre-Construction Health and Safety Specification, highlighting all
risks not successfully eliminated during design. Section 37.2 of
the Act, Act 85 of 1993 requires the Department of Works as an
Employer to enter into a written agreement with the Contractor
(Mandatory) as far as arrangements and procedures are
concerned to ensure that the Contractor complies with the
requirements of the Act, Act 85 of 1993 and all its Regulations.

This document serves to address all the abovementioned
requirements and by submission of his/her tender the
Contractor undertakes to abide with the conditions as stipulated
by the Department of Works hereinafter referred to as the Client
throughout this document.

This documentation will give the Client or its duly appointed
representative the required Information to be able to evaluate
the” Contractors competency and resources as is required by
Regulation 5(1)(h) of the Construction Regulations of February
2014 and to determine his/her suitability to perform such work
in a safe and healthy manner.

When submitting his/her tender the Contractor must supply the
Client with the following:

¢ A detailed Site Safety Plan indicating how the contractor wiil
manage all Safety, Health and Environmental aspects whilst
working on the Clients premises or on premises under his/her
control, which must be based on the contents of this document
as is required by Regulation 7(1)(a) of the Construction
Regulations of February 2014.

e A Cost breakdown of funds being allocated to make adequate
provisions for Safety, Health and Environmental requirements
as Is required by Regulation 5 (1)(g) of the Construction
Regulations of February 2014.

No approval or acceptance of any document required by this
specification shall be construed by the Contractor as an
absolvent of the Contractor from achieving the required level of
performance and compliance with legal requirements
whatsoever.

The Contractor is an employer in his/her own right and
therefore must assume all the responsibilities as required from
any legal obligation imposed on him or her.

5



1.2

1.3

2-

2.1

2.2

Implemen

To assist in achieving compliance with the Occupational Health and
Safety Act 85/1993 and the now promulgated Construction
Regulations of February 2014 In order to reduce incidents and
injuries.

Purpose _of the _ Pre-Con

The Pre-Construction Safety, Health and Environmental Specification
sets out the requirements to be followed by the Principal Contractor
and other Contractors so that the Health and Safety of all persons
potentially at risk and the potential risk to the environment may
receive the same priority as other facets of the project such as Scope,
Time, Cost and Quality.

This specification forms an integral part of the contract, and the
Contractor is required to use it at pre-tender phase when drawing up
his/her project-specific Construction Phase Health and Safety Plan as
indicated above. The Principal Contractor shall forward a copy of this
specification to all Sub-Contractors at their bidding stage so that they
can in turn prepare Health and Safety Plans relating to their
operations.

E-CONSTRUCTION HEALTH AND SAFETY SPECIFICAT.

SCOPE

This Specification covers the requirements for eliminating and
mitigating incidents and injuries on the particular project.

The scope also addresses legal compliance, hazard identification and
risk assessment, risk control, and promoting a Health and Safety
culture amongst those working on the project. The specification also
makes provision for the protection of those persons other than
employees.

Contr I

1) Due to fact that this document is based on legislative
requirements the Client requires that all Contractors comply
with the requirements of this document and all other relevant
legislative requirements not covered by this document.

2) The Client or its duly appointed representative reserves the
right to stop any contractor from working whenever Safety,
Health or Environmental requirements are being violated. Any
resultant costs of such work stoppages will be for the
Contractors account.



2.3

2.4

2.4.1

2.4.2

2.5

2.5.1

3) The requirements as specified by the Client in this document
must not be deemed to be exhaustive and the Client reserves
the right to make changes as and if the Client deems fit.

4) The Client will not entertain any: claim of any nature whatsoever
which has come about as result of costs incurred or delays
being experienced due to the Contractor not complying with the
requirements of this document or any other applicable
legislative requirements imposed on the Contractor.

1)  The Contractor will ensure that all work performed by him/her is
executed in accordance with work procedures which comply
with accepted safety practices and applicable safety, health and
Environmental legislation.

2) Procedures as indicated above may be the Contractors own
procedures on condition that they comply with the conditions as
stipulated above.

3) Where procedures have been specified by this Client in the
contents of this document such procedures must be adhered to
unless otherwise agreed to with the Client or it’s duly appointed
representative.

APPLICATION

This specification is a compliance document drawn up in terms of
South African legislation and is therefore binding. It must be read in
conjunction with relevant legislation as noted previously.

DEFINITIONS

1)  The definitions as listed in the Occupational Health and Safety
Act 85/1993 and Construction Regulations of February 2014
shall apply unless otherwise stipulated.

2)  Any reference to “The Contractor” includes = the Principal and
Sub - Contractor unless otherwise stipulated.

Notification of Intention to Commence Construction Work

1) The Contractor shall notify the Provincial Director of the
Department of Labour in writing before construction work
commences if required in the format of Annexure 2. A copy of
this notification must be forwarded to the Client prior to the
commencement of Construction work.

2) Copies of such notification can be obtained from any
7




2.5.2

2.5.3

2.5.4

Department of Labour Office.

Assignment of Contractor’s Responsible Persons to Supervise
Health and Safety on Site.

1)

2)

3)

4)

The Contractor shall submit in the format of Annexure B, proof
of all supervisory as well as any other relevant appointments as
is required by the OHS Act and the Construction Regulations.

It is acknowledged that the Contractor may need to allocate
more than one appointment to certain staff members. This
practice may only take place if Safety, Health and
Environmental Standards would not be negatively affected.

Should the Client or its representative deem such practice as
having a negative affect on Safety, Health and Environmental
Standards, then alternative arrangements will have to be made.

It Is a specific requirement for this project that a
competent Health and Safety Officer be appointed for the
project on a full time basis for the duration of the Project.

Competency of Contractor’s Appointed Competent Persons

1)

2)

3)

Contractors’” competent persons for the various risk
management portfolios shall fulfill the criteria as stipulated
under the definition of *Competent Person” in accordance with
the Construction Regulations of February 2014 and the
Occupational Health and Safety Act, Act 85 of 1993,

The Client reserves the right to require levels of Competency,
which exceeds the requirements as stipulated by the Act and or
Construction Regulations.

In the event of the Client requiring additional levels of
Competency, alternative arrangements will have to be made.

Compensation of Occupational Injuries and Diseases Act, Act
130 of 1993 (COID ACT)

1)

2)

3)

The Contractor warrants that his and all his workmen are fully

covered in terms of the COID, Act 130 of 1993 and that such
cover shall remain in force for the duration of his contractual
relationship with the Client or whilst working on the Clients
premises or premises under the Clients control.

The Contractor will supply proof of such insurance cover to the
Client with his/her tender submission.

The Contractor undertakes to ensure that all Sub-Contractors
appointed by him/her will be fully covered in terms of the COID
Act, Act 130 of 1993 and that such cover shall remain in force
for the duration of their contractual relationship with the
Contractor

8
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2.5.5

2.5.6

2.5.7

4) The Contractor must also ensure that he has additional
insurance cover that will adequately make provisions for any
losses and/or his employee’s acts and/or omissions whilst
working on the Clients premises or on premises under the
client’s control.

Occupational Health and Safety Policy

1) The Contractor shall submit a Health and Safety Policy signed
by the Chief Executive Officer.

2) The Policy must outline objectives and how they will be
achieved and implemented by the Company / Contractor.

3) A copy of such policy must be included in the Site Safety Plan
and the Site Safety File.

Health and Safety Organogram

1) The Contractor shall submit an Organogram, outlining the
Health and Safety Site Management Structure including the
relevant appointments / competent persons.

2) In cases where appointments have not been made, the
organogram shall reflect the intended persons to be appointed
to such positions.

3) The organogram shall be updated when there are any changes
in the Site Management Structure.

Preliminary Hazard Identification and Risk Analysis and
Progress Hazard Identification and Risk Analysis

1) A Preliminary Hazard Identification and Risk Analysis was
conducted and can be found in the format of Annexure D. This
Hazard Identification and Risk Analysis was performed to make
the Contractor aware of potential Hazards, which could be
present on the site and may not be comprehensive.

2) The Contractor shall cause a Hazard Identification and Risk
Analysis exercise to be performed by a Competent Person
before commencement of construction work, and the assessed
risks shall form part of the Construction phase Health and
Safety Plan submitted for approval by the Client. The Risk
Assessment must include:

a) A list of hazards identified as well as potentially hazardous tasks:

b) A documented risk assessment based on the list of hazards and
tasks;

c) A set of safe working procedures to eliminate, reduce and/or
control the risks assessed;

d) A monitoring and review procedure of the risks assessment as the
risks change.

9




2.5.8

2.5.9

2.5.10

3) The Principal Contractor shall ensure that all Contractors are
informed, instructed and trained by a Competent Person/s
regarding hazards, risks and related safe work procedures
before any work commences and thereafter at regular intervals
as the risks change and as new risks develop.

4)  The Contractor shall be responsible for ensuring that all persons
who could be negatively affected by its operations are informed
and trained according to the hazards and risks and are
conversant with the Safe Work Procedures, control measures
and other related rules (tool box talk strategy to be
implemented and so on).

5) Should the Client or its duly appointed Representative identify
alternative hazardous activities performed by the Contractor or
its Sub-Contractors on site for which a Risk Assessment was not
performed then the contractor will be required to perform such
an exercise before continuing such work.

Health and Safety Representative(s)

1) The Contractors shall ensure that Health and Safety
Representative(s) are appointed under consultation and trained
to carry out their functions.

2) The appointments must be in writing and the Health and Safety
Representative shall carry out regular inspections, keep records
and report all findings to the Responsible Person forthwith and
at Health and Safety meetings.

Health and Safety Committees

The Principal Contractor shall ensure that project Health, Safety and
Environmental meetings are held monthly or as deemed necessary by
the project requirements.

1) Minutes must be kept on record and filled in the Site Health and
Safety File.

2) Meetings must be organized and chaired by the Principal
Contractors’ Responsible Person.

Health and Safety Training
2.5.10.1 Induction

1) The Principal Contractor shall ensure that all site
personnel undergo a site-specific Health and Safety
Induction Training Session before starting work. A
record of attendance shall be kept in the Health and
Safety file. A suitable venue must be supplied to
provide this training.

10



2) All visitors to the site must also be subjected to site-
specific induction training highlighting items such as
steps to follow: in the event of an emergency, restricted
areas and so on.

2.5.10.2 Awarene

The Principal Contractor shall ensure that, on site, periodic
toolbox talks take place daily. These talks should deal with
risks relevant to the construction work at hand. A record of
attendance shall be kept in the Health and Safety File. All
Contractors have to comply with these minimum
requirements.

2.5.10.3 Competency:

1) All competent persons shall have the knowledge,
experience, training, and qualifications specific to the
work they have been appointed to supervise, control,
and carry out.

2) The abovementioned competency requirements will be
assessed on a regular basis by the Client, by means of
Audits, Progress Meetings, and any other means
deemed fit by the Client.

3) The Principal Contractor is responsible to ensure that
competent Contractors are appointed to carry out
construction work and records should be kept of
criteria used to determine competency.

4) The Client reserves the right to require competencies
which may exceed the Contractors standards in which
case alternative arrangements will have to be made to
meet the Clients requirements.

2.5.11 General Record Keeping

2.5.12

1)

2)

3)

The Contractors shall keep and maintain Health and Safety
records to demonstrate compliance with this Specification, with
the OHS Act 85/1993; and with the Construction Regulations of
February 2014.

The Contractor shall ensure that all records of
incidents/accidents, training, inspections, audits, and so on are
kept in a Health and Safety file held in the Site Office.

The Principal Contractor must ensure that every Contractor
opens his/her own Health and Safety file, maintains the file and
makes it available on request by any duly authorized person.

Health and Safety Audits, Monitoring and Reporting

1)

The Client shall conduct monthly Health and Safety audits of the
11



2.5.13

2)

3)

4)

5)

work operations including a full audit of physical site activities
as well as an audit of the administration of Health and Safety.

The Principal contractor is obligated to conduct similar audits on
all Contractors appointed by him/her.

Detailed reports of the audit findings and resultant corrective
measures shall be reported on at all levels of project
management meetings/forums.

Copies of the Clients audit reports will be forwarded to the
Contractor and must be kept in the Site Health and Safety File.

The Principal Contractor must audit the activities and
administration of all appointed Sub-Contractors, forward a copy
to the Client or its representative within seven days of
completion of the audit and file a copy on the Site Safety File.

Emergency Procedures/Plans

1)

2)

3)

4)

5)

The Principal Contractor shall submit a detalled Emergency
Procedure/Plan for approval by the Client prior to
commencement of work on site. The procedure shall detail the
response plan/s including the following key elements:

List of key competent personnel;
Details of emergency services;
Actions or steps to be taken in the event of the specific types
of emergencies;
+ Information on hazardous material/situations.

Emergency Procedures/Plans shall include, but shall not be
limited to, fire, spills, use of hazardous substances, bomb
threats, major incidents/accidents major and minor and any
other anticipated emergencies.

The Principal Contractor shall advice the Client in writing
forthwith, of any emergencies, together with a record of action
taken. A contact list of all service providers (Fire Department,
Ambulance, Police, Medical and Hospital, etc) must be
maintained and be available to site personnel.

Emergency procedures/Plans must be developed by a
competent person such as a Safety, Health and Environmental
Officer or in the absence of a Safety, Health and Environmental
Officer by the Construction Work Supervisor,

Emergency Procedures/Plans must form part of the Agenda of
monthly safety meetings as the Procedures/Plans would have to
be revisited on a continuous basis due to the changing
environment on construction sites.

12



2.5.14 First Aid Boxes and First Aid Equipment

2.5.15

1)

2)

3)
4)

5)

6)

-

All Contractors shall appoint in writing First Aider(s) in terms of
legislative requirements.

The appointed First Aider(s) must be sent for accredited first aid
training should they not have received such training prior to
commencement of work on site.

Valid certificates to be kept on site in the Site Safety File.

The Principal Contractor shall provide an on-site First Aid
Station with first aid facilities, where required, including first aid
boxes adequately stocked at all times.

All Contractors with more than 5 employees shall supply their
own first aid box

In the event of hazards chemical substances being present on
site, first aiders must be trained to address any incidents of
accidental exposure and their first aid kits stocked accordingly

Accident / Incident Reporting and Investigation

1)

2)

3)

4)

5)

6)

7)

Injuries are to be categorized into the following categories:

1) first aid;

2) medical;

3) disabling; and
4) fatal injuries.

All Contractors have to report on the 4 categories of injuries to
the Principal Contractor as soon as is reasonably practicable.

The Principal Contractor must stipulate in his/her construction
phase Health and Safety plan how he/she will handle each of
these categories.

When reporting injuries to the Client, these categories shall be
used.

All injuries will be investigated by the -Principal Contractors or
his/her Competent Person, with a report being forwarded to the
Client forthwith.

The Principal Contractor must report all Injuries to the Client in

the form of a detailed injury report at least monthly.

All incidents taking place in terms of Section 24 of the Act must
be reported in the prescribed period and manner to the

13




2.5.16

2.5.17

8)

Department of Labour.

Copies of Section 24 reports, including WCL 1 & 2 forms must
be forwarded to the Client immediately after completion.

Hazards and Potential Situations

1)

2)

The Principal Contractor shall immediately notify other
Contractors as well as the Client of any hazardous or potentially
hazardous situations that may arise during performance of
construction activities.

Should a hazardous situation require work stoppages the work
must be stopped and corrective steps taken such as Written
Safe Work Procedures and issuing of Personal Protective
Equipment.

Personal Protective Equipment (PPE) and Clothing

1)

2)

3)

4)

5)

6)

7)

8)

9)

11)

The Contractor shall ensure that all workers are issued and wear
Hard Hats, Safety Boots/Shoes and Overalls.

The Contractor and all Contractors shall make provision and
keep adequate quantities of SABS approved PPE on site at all
times.

The Contractor shall clearly outline procedures to be taken when
PPE or Clothing is:

¢ Lost or stolen;
¢  Worn out or damaged.

The above procedure applies to Contractors and their Sub-
Contractors.

The Contractor must ensure that no person enters the Site
without the required Personal Protective Equipment.

Visitors to the Site must be provided with the required PPE such
as Hard Hats, Earmuffs and Eye Protection.

Records of all PPE issued to staff must be kept on site in the
Site Safety File. -

Employees are to be made conversant with the purpose of PPE
and where and when It Is required to be used by the employee.

Safety belts are not to be allowed on site due to its associated
potential of injury to the user; only double lanyard safety
harnesses are permitted.

Suitable eye protection must at all times be worn by the worker
when performing grinding, chipping, chasing and other
associated activities.

14



12)

13)

14)

15)

16)

17)

18)

In the event that onlookers may be struck by flying objects as a
result of work being performed, suitable screens must be
erected.

Any person performing welding or brazing work will wear
suitable eye protection, gloves, aprons, and spats. Suitable
screens are to be provided to protect onlookers from the
harmful rays associated with such activities.

Where employees are required to work with corrosive liquids,
suitable eye protection, gloves and acid resistant overalls must
be provided.

Ear protection must be worn in designated noise zone (in excess
of 85dB)

Suitable respirators must be provided to all employees and
visitors required working in or entering areas where toxic vapors
could be present.

All staff working in an elevated position (2m or higher) or where
the potential exists that such person may fall must be provided
with a suitably secured safety harness.

Any person refusing to wear personal Protective Equipment
must be instructed to wear such equipment and in the event of
such person refusing to wear such equipment he/she must be
removed from the premises.

2.5.18 Occupational Health and Safety OHS Signage

2.5.19

1)

2)

3)

The Contractor shall provide adequate on-site OHS signage
including but not limited to: “no unauthorized entry”, “report to
site office”, “site office”, “beware of overhead work”, “hard hat

area”.

Signage shall be posted up at all entrances to the site as well as
on site in strategic locations e.g. access routes, stairways,
entrances to structures and buildings, scaffolding, and other
potential risk areas/operations.

In the event where work is being performed on a premises
displaying signage such as no-parking, speed limits and so on,
the Contractor will abide by the requirements of such signage
except if otherwise instructed.

Permits

1)

The Contractor shall draft and implement where required
permits which may include the following:

¢ Use of Explosives and Blasting;
¢ Work for which a fall prevention plan is required;
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2.6

2.6.1

2.6.2

2.6.3

o Use of cradles, and
» Electrical work
« Hot works
2) The Contractor will ensure that where permits are required that
it is used and adhered to.

ysi equir

Demolition Work

1)  Prior to any demolition work being carried out, the Principal
Contractor shall submit a safe working procedure and a detailed
engineering survey for approval by the Client.

2) Such Safe Work Procedures’ must where possible be submitted
with the Site SHE Plan

3) Acceptance will then be Issued to the Principal Contractor to
proceed with the demolition work.

4) The Principal Contractor shall ensure that demolition work
complies with the Construction Regulations of February 2014.

5) In the event where a structure identified for demolition includes
substances such as lead or asbestos it must be performed
within the requirements of the applicable legislative.

Excavations, Shoring, Dewatering or Drainage

1)  All excavation work must be performed under the supervision of
a Competent Person as specified in Annexure B of this
document and the Construction Regulations of July 2003.

2) Adequate Shoring and Bracing must be provided where required
to ensure that the health and safety of the employees working
in such excavations are not put at risk.

3) Adequate provisions must be made to ensure that water Is
drained from excavations which may enter such excavations as
a result of seepage or rain.

4) All excavation made by the Contractor must be clearly
demarcated and protected to prevent accidental access.

5) Barricading tape may only be used to make solid barricading
more visible and may not be used as a means of barricading.

6) In addition to the abovementioned the requirements of
Regulation 11 of the Construction Regulations of July 2003 must
be adhered to.

Edge Protection.

1)  All open edges posing the risk of resulting in injuries or damage
16



2.6.4

2.6.5

2.6.6

2‘6.7

2)

to equipment must be adequately guarded fenced or barricaded
or other similar suitable means used to prevent injuries or
damage to equipment.

Barricading tape is not deemed to be suitable and may only be
used in addition to other suitable means as indicated above.

Explosives and Blasting

1)

2)

3)

4)

All explosives must be transported or stored according to the
requirements of SANS 0228.

Written approval must be obtained from the Chief Inspector
Occupational, Health and Safety prior to,any blasting activities
taking place.

A copy of such permission from the Chief Inspector
Occupational, Health and Safety must be supplied to the client
prior to Blasting.

Prior to blasting a siren must be sounded, warning flags posted
and guards placed at strategic locations points to prevent
accidental entry to the blasting area.

Stacking of Materials

1)

2)

3)

Stacking and-storage of materials must be performed under the
Supervision of a Competent Person whom has been appointed in
writing as required by Annexure B.

Storage areas must be designhated, kept neat and under control.
In addition to the abovementioned the requirements of General
Safety Regulations as promulgated by Government Notice No
R1031 dated 30 May 1986 as amended must be complied with.

In the event that unauthorized persons may enter an area
where materials are stacked such area must be barricaded off to
prevent access to such area.

Speed Restrictions and Protections

1)

2)

3)

Unless otherwise stipulated the speed limit on site to be
adhered to is 10 Km/h.

Vehicle movement routes on site must be clearly indicated
where applicable.

Signage to ensure the safe movement of vehicles on site as well
as to ensure the health and safety of all employees and visitors
on site must be displayed in strategic locations,

Hazardous Chemical Substances (HCS)

17



2.6.8

2.7
2.7-1

1)

2)

All employees required to use Hazardous Chemical Substances
or products containing Hazardous Chemical Substances must be
adequately and comprehensively trained with regard to the
requirements of the Hazardous Chemical - Substances
Regulations as amended in Government Gazette No 25130 of
June 2003, the potential sources of exposure and the potential
risks to their health caused by exposure.

In addition to the abovementioned, Material Safety Data Sheets
must be kept on site for all materials, which may contain
hazardous chemical substances.:

Asbestos

1)

2)

3)

4)

Asbestos work may only be performed subject to prior
notification of the Provincial Director, Occupational Health and
Safety, Department of Labour, in writing.

Proof of such notification must be supplied to the Client prior to
work proceeding.

All asbestos work shall be carried out as per the Asbestos
Regulations by an approved Asbestos Contractor.

All employees must be informed and receive training on aspects
such as the contents and scope of the Asbestos’ Regulations as
published in Government Gazette 23108 of February 2002, the
potential risks of exposure to asbestos, precautionary measures
employees have to take and all other requirements deemed
necessary to provide a safe and healthy environment for all
employees as specified by the Asbestos Regulations as Indicated
above.

All asbestos will be removed from site by an approved asbestos
contractor to an approved asbestos dump site.

Construction Plant

1)

2)

3)

4)

All  Construction Plant must comply with and be used in
conjunction with the requirements of Section 23 of the
Construction Regulations and in specific that all records of
inspections rendering such plant safe must be kept on site.
Operators will be competent and trained and copies of training
certificates shall be placed on the health and safety file on site.
Operators shall be in possession of medical certificate declaring
that they are physically and psychologically fit to operate such
construction vehicle and plant and copy of medical certificate
shall be on the file.

Original operating and medical certificates shall be kept by the
operators and shall be on site in-possession of the operators at
all times.
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2.7.2

2.7.3

2.7.4

2.7.5

2.7.6

Vessels under Pressure (VUP)

The Principal Contractor and all relevant Contractors shall comply with
the Vessels under Pressure Regulations, including:

Providing competency and awareness training to the operators;
Providing. PPE or clothing;

Inspecting equipment regularly and keeping records of
inspections; :

* Providing appropriate fire fighting equipment.

Fire Extinguishers and Fire Fighting Equipment

1)  The Principal Contractor and Sub Contractors shall provide or
ensure adequate provision of regularly serviced fire fighting
equipment located at strategic points on site, specific to the
classes of fire likely to occur.

2) The appropriate notices and signs must be posted up as
required.

3) Contractors may not utilize fire protection equipment belonging
to the client without prior consent.

Hired Plant and Machinery

1)  The Contractor shall ensure that any hired plant and -machinery
used on site is safe for use.

2) The requirements as stipulated by the OHS Act 85/1993 and
Construction Regulations of February 2014 shall apply.

3) The Principal Contractor shall ensure that operators hired with
machinery are competent and that certificates are kept on site
in the Site Health and Safety File. All relevant Contractors must
ensure the same.

Scaffolding / Working at Heights

1) Working at heights includes any work that takes place in an
elevated position in excess of 2m.

2)  The Contractor must submit a risk-specific fall prevention plan
and include a rescue plan in accordance with the Construction
Regulations of February 2014 before this work is undertaken.

3) The fall prevention plan must be approved by the Client before
work may commence.

Formwork and Support Work for Structures

1) The Principal Contractor shall ensure that the provisions of
Section 10 of the Construction Regulations of February 2014 are
adhered to.
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2.7.7

2.7.8

2.7.9

2)

3)

These provisions must include but not be limited to ensuring
that all equipment used is examined for suitability before use;
that all Formwork and Support Work Is inspected by a
competent person immediately before, during and after
placement of concrete or any other imposed load and thereafter
on a daily basis until the Formwork and Support Work has been
removed.

Records of all inspections must be kept in a register on site,

Lifting Machines and Tackle

1)

2)

The Contractor shall ensure that lifting machinery and tackle is
inspected before use and thereafter in accordance with the
Driven Machinery Regulations and the Construction Regulations
(Section 20).

There must be a competent appointed lifting Machinery and
Tackle Inspector on site who must inspect the equipment daily
or before use, taking into account that:

All lifting machinery and tackle has a safe working load clearly
indicated;
Regular inspection and servicing is carried out;

* Records are kept of inspections and of service certificates;

There is proper supervision in terms of guiding the loads that
includes a trained banksman to direct lifting operations and
check lifting tackle;

The tower crane bases have been approved by an engineer;

The operators "‘are competent as well as physically and
psychologically fit to work and be in possession of a medical
certificate of fitness which must be available on site.

Ladders and Ladder Work

1)

2)

The Contractor shall ensure that all ladders are inspected at
least monthly, are In a good safe working order, are the correct
height for the task, extend at least im above the landing,
fastened and secured, and at a safe angle.

Records of inspections must be kept in a register on site,

General Machinery

The Contractor shall ensure compliance with the Driven
Machinery Regulations, which include inspecting machinery
regularly, appointing a competent person to inspect and ensure
maintenance, issuing PPE or clothing, and training those who
use machinery, .

2.7.10 Portable Electrical Tools and Explosive Powered Tools
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1)

2)

3)

The Contractor shall ensure that use and storage of all explosive
powered tools and portable electrical tools are in compliance
with relevant legislation. .

The Contractor shall ensure that all electrical tools, electrical
distribution boards, extension leads, and plugs are kept in a
safe working order.

The Contractor shall apply the following:

A competent person undertakes routine inspections and records
are kept.

Only authorized trained persons use the tools.

The safe working procedures apply.

Awareness tralning is carried out and compliance is enforced at
all times.

PPE and clothing is provided and maintained.

A register indicating the issue and return of all explosive rounds
is implemented and maintained, and

That signs are posted up in the areas where explosive powered
tools are being used.

2.7.11 High Voltage Electrical Equipment

2.7.12

2.7.13

2.7.14

1)

2)

All contractors must be made aware of the presence and location
of High Voltage Equipment such as underground cables and
overhead lines, and that the necessary precautionary steps are
taken where work has to be executed in the vicinity of such
equipment.

Precautionary measures such as Isolation and Lock-Out of
electrical systems or the use of electrically isolated tools must
be used.

Public and Site Visitor Health and Safety

1)

2)

The Contractor shall ensure that every person working on or
visiting the site, as well as the public in general, shall be made
aware of the dangers likely to arise from site activities, including
the precautions to be taken to avoid or minimize those dangers.

Appropriate Health and Safety Notices and signs shall be posted
up, but shall not be the only measure taken.

Night Work

The Contractors must ensure that adequate lighting is provided to
allow for work to be carried out safely.

Transportation of Workers

1)

The Contractor and shall not:

e Transport persons together with goods or tools unless there is

an appropriate area or section to store such goods.
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2.8

2.8.1

2)

3)

4)

5)

6)

7)

8)

9)

Transport persons on the back of trucks except If a proper
canopy (properly covering the sides and top) has been provided
with suitable seating areas.-

Permit workers to stand or sit on the edge of the transporting
vehicle.

Transport workers in LDV's unless they are closed/covered and
have the correct number of seats for the passengers.

No driver will transport more than six people on the back of a 1
Ton LDV and more than four passengers on the back of a ¥- Ton
LDV.

The driver of any LDV will not permit more than 2 passengers to
occupy the cab of any single cab LDV and 4 passengers of any
double cab LDV.

All vehicles operated on the site will in all aspects comply with
the requirements of the Road Traffic Ordinance Act

Drivers of such vehicles will have a valid license for the code of
vehicle being driven by them.

No servicing of vehicles will be permitted on a Construction Site,
which is occupied by staff working for the Client.

Servicing or repairs of 'vehicles on site may only take place if
such activities are performed with the necessary procedures in
place to prevent any harmful effects to the environment.

All waste generated from servicing vehicles must be disposed
off in accordance with relevant Environmental legislation.

In the event where Earth Moving Equipment is present on site
the following must be adhered to:

e Drivers of vehicles must be instructed to avoid parking
behind earth moving vehicles to ensure that their vehicles
are visible to the operator of earth moving vehicles.

« Right of way must be afforded to earth moving machinery at
all times.

e Vehicles must only be permitted to park where possible in
designated areas

upational Health 3

Occupational Hygiene

1)

2)

Exposure of workers to occupational health hazards and risks is
very common in any work environment, especially in
construction.

Occupational exposure is a major problem and all Contractors
must ensure that proper health and hygiene measures are put
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2I8l2

2.8.3

3)

4)

5)

6)

in place to prevent exposure to these hazards.

Contractors must prevent inhalation, ingestion, absorption, and
noise induction.

Site-specific health risks are tabled in° Annexure D such as
cement -dust, wood-dust, noise and so on but is not limited to
these items.

Water to be utilized for drinking purposes may only be drawn
from taps designated for drinking water purposes. Fire hydrants
and fire hose reels may not be utilized for drinking water
purposes.

In the event where staff Is required to be away from home due
to the work they have to perform on behalf of the Contractor,
the Contractor will provide suitable clean dry and hygienic
accommodation, the cost thereof shall be borne by the
Contractor.

Environmental Management

1)

2)

3)

4)
5)

6)

The Contractor shall take all precautionary steps to prevent any
pollution of the Environment.

Any material, which may pose a harmful effect when disposed
of by normal means, must be disposed of in an appropriate
manner to eliminate its harmful effect on the environment after
disposal.

The Contractor will ensure that adequate procedures are
implemented and maintained to ensure that all waste generated
including asbestos waste is placed In suitable receptacles and
removed from the site promptly.

Plans to deal with spillages must be in place and maintained.

No waste materials liquid or solid may be disposed of in drains.
No burning of waste material may take place where such
material being burned may result in pollution of the air or give

off toxic vapors which could be harmful to the health of
employees or any other person present on site.

Welfare Facilities

1)

2)

3)

Contractors will supply sufficient toilets (1 tollet per 30 workers).
Toilets will be so positioned that it is in close proximity of the
workers. If more toilets are required contractors must make
provision for this.

Showers (1 for every 15 workers).

Changing facilities.
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2.8.4

4) Hand washing facilities, soap, toilet paper, and hand drying

5)
6)

7)

materials.
Waste bins must be strategically placed and emptiedregularly.

Safe, clean storage areas must be provided for workers to store
personal belongings and personal protective equipment.

Workers must not be exposed to hazardous materials/substances
while eating and must be provided with sheltered eating areas.

Alcohol and other Drugs

1)

2)

3)

4)

5)

No alcohol and other drugs will be allowed on site without the
express permission of the Principal Contractor.

No person may be under the influence of alcohol or any other
drugs while on the construction site.

Any person on prescription drugs must inform his/her Employer,
who shall in turn report this to the Principal Contractor
forthwith.

Any person suffering from any lliness/condition that may have a
negative effect on his/her safety performance must report this
to his/her Employer, who in turn must report this to the
Principal Contractor forthwith.

Any person suspected of being under the influence of alcohol or
other drugs must be sent home immediately, to report back the
next day for a preliminary inquiry. A full disciplinary procedure
must be followed by the Contractor concerned and a copy of the
disciplinary action must be forwarded to the Principal Contractor
for his records.

1)

Contractor must comply with sect 12, 13 and 14 of the Electrical
Machinery Regulations.
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ANNEUXRE A

The Contractor must submit proof of compliance with Annexure A with the
construction phase H&S plan where applicable.

- HSS Requirement | OHSA Requirement Submission Date
Item [
QLNQ-‘,,.W—_ ‘?___,T.,_ RS AL e L
12.3.1 Notification of Intention | Complete Annexure 2 | Before
to Commence :(Construction { commencement on
Construction/Building |/ Regulations) site
Work, . . e
1'2.3.2 Assignment of (All'relevant - i Together with SHE
Responsible Persons .appointments as per , Plan
4 i| OHS Act, Con Regs and :
- AnnexureB | . i
i i‘2.3.3 .Competence of [tClient Requirement & Together with SHE ~
%:‘ﬁ———--— __.Responsible Persons __IlOHS Act | Plan
112.3.4 "| Compensation of _liConstruction Reg and | Together with SHE
:Occupational Injuries ;-fClient Requirement .Plan
{ :and Diseases Act
’ 1.(COIDA}. 130.0f 1993 T ;
12.3.5 "I Oceupational Health OHS Act Together with SHE
|'and Safety Policy i Pan ...
[2.3.6 ‘'Health and Safety | Client Requirement , Together with SHE
|- |.Organogram _ i  Plan_
2.3.7 Initial Hazard " | Construction Regs. "Together with SHE
Identification and Risk i Plan
Assessment
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ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS

ANNEXURE B

The Principal Contractor shall make the following appointments according to
the initial risk assessment or as deemed necessary: (further appointments

could become necessary as the project progresses)

~ Appointment

T OHSA Referencg

Reqmrement abbreviated

CEO Assignee

i

! Section 16(2)

' site H&S, overall responsibility -
Contractor’s Responsible Person

A competent person to assist with the on- |

i
|

formwork & support work

| Construction 'CR 8(1) A competent person(s) to supervise and
Manager . be responsible of Health & Safety related
iissues on site. The person is appointed to
assist the CEO with.his/her overall duties.
Construction Work | CR 8(7) "|'A competent person(s) to supervise and
Supervisor ' be responsible of Health & Safety related
‘issues on site. The person is appointed to
- Ao .assist the CEO with his/her overall duties. ;
Subordinate CR 8(8) .A competent person to assist with daily ™ |
Construction Work i supervision of construction work. The
Supervisors ' person assists the Construction Work
‘ o Supervisor. ~
{ Health and Safety | CR 8(5) A competent Health and Safety officer in
Officer i the control of all safety related aspects on
site for the duration of the repair phase of
| this project.
'Health & Safety | Section 17 “A competent person(s) to inspect H&S In
‘, -reference to plant, machinery and Health
‘ L - & Safety. of persons In the workplace.
Health & Safety Sectlon 19 /| A competent person(s) represénting the
Committee ‘employer to assist with the on site Health
Member(s) _ - ‘& Safety: matters. '
Incident /Accident GAR 8 -A competent person(s) to investigate
Investigator ‘ 'incidents/accidents on site and could be:
¢ The employer
¢ H&S Representative
o Designated person
o - e __Members of the H&S Committee.
Risk Assessment Co- | CR 9 . A competent person(s) to co-ordinate all
ordinator ‘risk assessments on behalf of the
Principal Contractor. The same applies to
Contractors. | )
Fall Protection Plan {CR 10 | A competent person(s) to prepare &
Co-ordinator . | ‘.amend the fall protection plan,
“First Aiders ‘GSR 3 | A'qualified person(s) to address all on site
| first aid cases. _
 Lifting Machine & DMR 18 A competent person(s) to inspect lifting
| Equipment inspector | machines, equipment & tackle.
Scaffolding Erector | CR 16.1 — A competent person(s) to erect ~
b L , scaffolding _ , o
| Scaffolding - ICR16.2 A competent person(s) to mspect ‘
.Inspector ‘ scaffolding before use and every time
S . after bad weather etc
! Temiporary Works  ||CR 12 ~ A competent person(s) to inspect
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Equipment Inspector ||

'Excavation Inspector | CR 13 A competent person(s) to inspect
excavation work and ensure that
approved safe working procedures, are

] , followed at all times ,

;Ladder Inspector GSR 13A A competent person(s) to mspect monthly
_and ensure they are safe for use, keeping
monthly record B

iS\“.‘a‘éléing Superwsor 'CR28 = “A competent person(s) to supervise all

i e stacking;and storaije operations

| Demolition 'CR 14(1) ' A competent person(s) to superwse all
|-Supervisor.. .demolition.work..

| Explosive Powered TTCR 21 "A competent person(s) to Inspect & clean
.| Tools the tool daily and controlling ali

| Inspector/Supervisor| operations thereof. . _

‘Temporary Electrical | CR 24 A competent person(s) to control all™

Installations temporary electrical installations.

Supervisor . L

“Construction ICR 23(1)(k) | A"competent person to inspect vehicles

| vehicles and Mobile ' { and plant on a daily basis prior to use and
.Plant Supervnsor . |-record such finding in register.
'Fire-Fighting~ ;| .CR 29 Acompetent person(s) to inspect fire-

fighting equipment with required tralmng
certificate.
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OTHER REQUIREMENTS

ANNEXURE C

The Principal Contractor shall comply but not be limited to the following
requirements: report on these to the Client at progress meetings or at least
monthly which ever is sooner.

What When |Output - | Accepted by'|.
I S | R | Client & date
|'Induction training || Every worker~  '['Attendance registers -

| before he/she !
TN starts work.

Awareness ‘At least weekly | Attendance registers
Training (Tool
-Box Talks). , o

Health & Safety | Monthly ‘Report covering:

Reports » Incidents/accidents

and investigations
¢ Non conformances by
employees & External
| H&S audit reports
*Emergency Ongoing Table procedure in writing as T
‘procedures ‘evaluation of well as tel. Numbers |
- "procedure S —

Risk assessment | Continuous ‘Documented risk
| _ i . |lassessment J
Safe work rawn Up before | Documented set of safe

procedures workers are | 'work procedures (method

,exposed to new | statements) updated and
- ‘risks. ‘signed off, -
‘General | Weekly & daily |’ Report OHS Act compliance; i
Inspections s Scaffolding
o Excavations
e Formwork & support
work

— — | = Explosive tools
General Monthly { e Fire fighting
‘Inspections . equipment

. * Portable electrical

‘ equipment
Ladders
Lifting
equipment/slings i
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| What | When Output Accepted bﬂ
. ‘ ) B e e o Client & date
List of contractors’| List to be Table list, number of ~ o ‘ :
updated weekly | workers and Company tel.
Numbers =
‘Workman's Ongoing . Table a list of Contractors’
Compensation ‘Workman’s Compensation
i iproof of :Good standing _

|'Construction site | Ongoing
iirules & Section
| 37.2 Mandatory

LAgreement__

"Table a report of all signed

up Mandatory's
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ANNEXURE D

Project/site Specific Requirements

The following is a list of activities and considerations that have been identified
for the project and site and for which the Risk Assessment, Standard Working
Procedures (SWP), management and control measures and Method Statements
(where necessary) have to be developed by the Principal Contractor.

'..O......'.....

Demolition work
Creating openings In walls
Preparation of paint surfaces
Painting of walls
Working with cement products
Dust
Metal/Steel work
Exposure to noise
Establishment of site office
Locating of existing services
Loading and offloading of trucks
Aggregate/sand and other material delivery
Protection against dehydration and heat exhaustion
Manual and mechanical handling
Lifting and lowering operations.
Use of Potable electrical Equipment
° Angle grinder
° Electric Drilling Machine
© Skill Saw
Use and storage of flammable liquids and other Hazardous substances
Site works
Excavations
Electrical Instailation work
Mechanical works
Working in the vicinity of the public, inmates (prisoners) and staff of the
client
Working at heights
Working with construction machinery and plant
Persons working in close vicinity of construction machinery and plant.
Working with asbestos products i.e. gutters, down pipes, Insulation etc.
Hot works i.e. Welding, flame cutting etc.

NOTE:

The above list is by no means exhaustive and should not be limited to these
activities bit must cover all activities that forms part of the said construction
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work. Each activity must be split down to Individual tasks and all associated
hazards identified and listed in the risk assessment. This ensures that the
critical tasks and subsequent critical hazards are not missed.

Although some of the work related to health and safety work is
mentioned /noted in ceirtain measured items in the bill of quantities it
is still the contractor’s responsibility to allow in his tender price for all
work related to heaith and safety and the requirements as per this
Health and Safety Specification
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Part C3: Scope of Work



Part C4: Site Information



Site Information — JBCC: PG-03.2 (EC)

PG-03.2 (EC) SITE INFORMATION - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (edition 4.1 of March 2005)

 Project title: SAPS: EASTERN CAPE: NEEDS CAMP : CONSERVANCY TANK AND|;
Liiscrchaeill] OTHER RENOVATIONS (WCS 055642) :
| Tender no: PEQO05/2021 ‘ Reference no: 14/1/3/1/6425/6579

C4 Site Information

1. GENERAL
@ B 4 0 i acts 1 SINNENE Specific
requirements must be descnbed in clause 12.1 of the Scheduile of Vinables Section B, JBCC
Preliminaries
o |

Site location: Mdantsane CR2 Street
Needs Camp, Buffalo City
East London
5661

Any reference to wards “Bid” or Bidder” herein and/or in any other documentation shall be consirued to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1




