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C2.3.1 STANDARD SPECIFICATIONS

Tender no: PT21/029
STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based is the South African Bureau of Standards
Application of the National Building Regulations SABS 10400: 1990 (SABS 0400)

Although not bound in nor issued with this Document, the following list of standards shall be adhered to for the
duration of the contract. Standards not mentioned below, but referenced to in the Technical, Particular and
Additional specifications shall also be adhered to for the duration of the contract. Any amendments, revisions or
new versions (latest specifications) shall supersede the listed documents and be applicable in all respects.

1. SANS 10400 Application of the National Building Regulations

2. SANS 164 - Plugs, socket-outlets and couplers for industrial purposes*

3. SANS 241 - South African Standard Specification for drinking water

4. SANS 515 - Decorative paint with a non-aqueous solvent base for interior use*
5. SANS 558 - Castiron surface boxes and manhole and inspection covers and frames*
6. SANS 630 - Decorative high gloss enamel paints*

7. SANS 631 - Decorative oil gloss paint for interior and exterior use*

8. SANS 633 - Emulsion paints for interior decorative purposes*

9. SANS 634 - Emulsion paints for exterior use*

10. SANS 675 - Zinc-coated fencing wires (plain and barbed)*

11. SANS 678 - Primers for wood for interior and exterior use*

12.  SANS 681 - Undercoats for paints*

13. SANS 682 - Aluminium paint*

14. SANS 683 - Roof paints (relevant sections)*

15. SANS 723 - Wash primer (metal etch primer)*

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 147
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21.
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23.
24,
25.
26.
27.
28.
29.
30.
31.

32.

33.

34.
35.
36.
37.
38.

39.

SANS 801

SANS 887

SANS 926

SANS 935

SANS 950

SANS 10252-2

SANS 1085
SANS 1200
SANS 1227
SANS 1239
SANS 1250
SANS 1319
SANS 1373
SANS 1411
SANS 1507
SANS 1777

SANS 4831

SANS 4833

SANS 5011
SANS 5217
SANS 6048
SANS 6052
SANS 6057

SANS 10064
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Epoxy-tar paints*
Varnish for interior use*
Two-pack zinc-rich epoxy primer*

Hot-dip (galvanised) zink coatings (other than on continuously zinc-coated sheet
and wire)*

Unplasticized polyvinyl chloride rigid conduit and fittings for use in electrical
Installations

Code of Practice “Water Supply and Drainage for Buildings, Part 2: Drainage
Installations for Buildings”, Annexure B: Septic Tank Systems*

Wall outlet boxes for the enclosure of electrical accessories*

Standardised Specifications for Civil Engineering Construction*

Textured wall coatings, emulsion base, for interior and exterior use*

Plugs, socket-outlets and couplers for industrial purposes*

Capacitors for use with fluorescent and other discharge lamp ballasts*
Zinc phosphate primers for steel*

Chain-link fencing and its wire accessories*

Materials of insulated electric cables and flexible cords*

Electric cables with extruded solid dielectric insulation for fixed installations
Photoelectric control units for lighting (PECUs)

Microbiology: General guidance for the enumeration of coliforms: Most probable
number technique™

Microbiology: General guidance for the enumeration of coliforms: Colony count
technique at 30°C*

Water — pH-Value*\

Water — free and saline ammonia content*
Water — chemical oxygen demand*
Residual chiorine content of water*
Electrical conductivity of water*

The preparation of steel surfaces for coating*

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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SANS 10114 - Interior lighting*

SANS 10142 -  Wiring of premises*

SANS 10160 - The general procedures and loadings to be adopted in the design of buildings*
SANS 10162 -  The structural use of steel*

SANS 10198 - The selection, handling and installation of electric power cables of rating not

exceeding 33 kV

SANS 10298 - Indirect small to medium-sized gas chlorination systems for the disinfection of
water®

SANS 10299 - Development, maintenance and management of groundwater resources*

SANS 10306 - The management of potable water in distribution systems*

SANS 10329 - The design and construction of sectional steel tanks for storage of liquids at or

above ground level*
SANS 61084 - Cable trunking and ducting systems for electrical installations

SABS 948

3-phase induction motors™

SABS 1222

Enclosure for electrical equipment (classified according to the degree of protection
that the enclosure provides)*

SANS ISO 5667-2 -Water quality sampling, part2: Guidance on sampling techniques*

oW 371 - Specification of Materials and Methods to be used. Fourth revision,
October 1993 or latest version.**

Standard Specification for the Electrical Equipment and Installation for Mechanical Services, Issue VIl
December 1984**

Standard Electrical Specifications, January 1984, GPS 24-0367**

Department of Public Works Standard Specifications for Electrical Installations and Equipment
pertaining to Mechanical Installations™*

Department of Public Works Standard Specifications for steam boilers and Equipment pertaining to
Mechanical Installations**

Department of Public Works — Standard Electrical Specifications (April 1999)**

BS 1486: Part2 - Heavy duty lubrication nipples
BS 4999 - General requirements for rotating electrical machines
BS 5316: Part 1 - Acceptance tests for centrifugal, mixed flow and axial pumps

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 147
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61. IS0 281/1 - Rolling bearings — Dynamic load ratings and rating life (Mobile fuel
extractor)

62. Department of Water Affairs and Forestry, Department of Health and the Water Research Commission
- Department of Quality of Domestic Water Supplies

* Not issued with this document, but available at the Contractor's expense from the SA Bureau of
Standards, Private Bag X191, PRETORIA, 0001.

o Not issued with this document but available from the Director General, Department of Public Works,
Private Bag X65, PRETORIA 0001, or any office of the Regional Representative of this Department.

***  Copies of the Standard Department of Public Works Specifications are obtainable from the Director-
General: Department of Public Works, Private Bag X229 PRETORIA 0001, or on the website:
http://www.publicworks.gov.za

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 147
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ZONDERWATER CORRECTIONAL CENTRE: TERM CONTRACT FOR BOILER MAINTENANCE, REPAIRS AND
SERVICING.

2.3 SCOPE OF WORK

Contents

231 Standard Specifications

2.3.2 Project Specifications (PS)

2.3.3 Amendments to the Standard and project Specifications (PSA & PSC)
234 Technical Specifications

FA Steam Generating Installations

FB Steam Distribution Installations

FC Hot water Generating Installations
2.35 Particular Specifications

PFA  Steam Generating Installations
PFB  Steam Distribution Installations

PFC  Hot water Generating Installations

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10 of 147
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C2.3.2 PROJECT SPECIFICATIONS
CONTENTS

PS1 GENERAL DESCRIPTION

PS2 DETAILS OF CONTRACT

PS5 CONSTRUCTION PROGRAMME

PS4 SITE FACILITIES AVAILABLE

PS5 FEATURES REQUIRING SPECIAL ATTENTION
PS6 CERTIFICATES OF PAYMENT

PS7 CONSTRUCTION IN RESTRICTED AREAS
PS8 DRAWINGS

PS9 LEGISLATION

PS 10 INSURANCE AMOUNTS

PS11  TIMES FOR COMPLETION

P512 PRACTICAL COMPLETION

PS13 PENALTIES

PS 14 NON-WORKING DAYS AND HOURS

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 11 of 147
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The Project Specification contains a general description of the works, the site and the requirements to be met. In the event of
any discrepancy between a part or parts of the Standardised of Particular Specifications and the Project Specification, the
Project Specification shall take precedence. In the event of a discrepancy between the specifications, (including the Project
Specifications) and the drawings and / or the Bill of Quantities, the discrepancy shall be resolved by the Departmental
Representative / Engineer before the execution of the work under the relevant item.

P51

PS 2

PS3

GENERAL DESCRIPTION

Each installation requires work that may include any one or more of the activities as set out in clause PS2 below:
decommissioning, repair, reconditioning, testing, re-commissioning and maintenance during the 36-month
Contract. The work may also include compilation of operating and maintenance manuals as well as training of
User Client operators and all maintenance personnel.

NOTE:  Repair and maintenance work will be carried out within facilities that are occupied by User Client's

personnel and associates.

DETAILS OF CONTRACT

All work forming part of this Contract is divided into installations. The repair and maintenance work to be
performed as part of an installation under this Contract mainly consists of the following:

The Baviaanspoort Correctional Centre mechanical term project comprises the repair and maintenance of the
following mechanical services

a. Steam Generating Installations (see FA and PFA)
b. Steam Distribution Installations (see FB and PFB)
c. Hot water Generating Installations (see FC and PFC)

Maintenance of each of these installations will be the responsibility of the Contractor and will be evaluated on a
monthly basis by the Departmental Representative / Engineer. The remuneration for maintenance work and
responsibilities will be certified accordingly.

The description of the Works given above is not necessarily complete and shall not limit the work to be carried out
by the Contractor under this Contract.

Approximate quantities of each type of work are given in the Bill of Quantities.

NOTE:  Acleardistinction will be made between the repair work to be done and the maintenance responsibilities
applicable to each installation.

CONSTRUCTION PROGRAMME

Instructions by the Departmental Representative / Engineer to expedite progress shall not be the subject of
additional compensation to the Contractor unless the instruction explicitly states that the Contractor is entitled to
additional compensation and cites the amount of such compensation or the basis on which it is to be determined.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
“Tenderer”. Page 12 of 147
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The approval by the Departmental Representative / Engineer of a programme shall have no contractual
significance other than that the Departmental Representative / Engineer will be satisfied if the work is carried out
according to the programme. The said approval shall not limit the right of the Departmental Representative /
Engineer to instruct the Contractor to vary the programme if necessary. The Contractor is also referred to Clause
PS 8 and Clause PS 12 when preparing this programme.

NOTE: For reasons of limited access, it may not be possible to carry out the repair work on some of the
installations in parallel with repair work on other installations. The repair work of some of the installations
shall follow sequentially as indicated in the specifications.

The Contractor shall organise his work in such a manner as to cause the minimum inconvenience to the User
Client's personnel and operations.

PS4 SITE FACILITIES AVAILABLE

PS4.1 CAMPSITE AND STORE ROO

(@) Repair work

An area for the campsite will be provided after consultation with the User Client area manager. Only
one night watchman will be allowed in the campsite at night.

(b) Maintenance responsibilities

The Contractor must provide his own storeroom facilities for the duration of the maintenance
phase.

PS4.2  WATER, ELECTRICITY AND SEWERAGE

{a) Water supply

The Contractor must make his own arrangements for water supply. Water will be available at
specific points not necessarily adjacent to working areas. Water will be available free of charge but
wastage will not be tolerated. The Contractor must supply his own standard fittings to couple up at
the points where water is available.

(b) Electrical power supply

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
“Tenderer”. Page 13 of 147
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Electrical power supply is available on the Site and will be free of charge. The Contractor must make
his own arrangements for a connection to the electrical power supply. The Contractor will be
responsible, at his own cost, for the distribution of electricity for construction and domestic use.

(c) Sewerage connection

Refer to Sub clause PSA 4.2 in connection with toilet requirements. Chemical toilets shall be used.

Note: The Employer shall not be held responsible for any losses or inconvenience due to a disruption
in the supply of water and/or electricity.

PS4.3 PARKING FACILITIES

Parking facilities are available on the Site.

PS5 FEATURES REQUIRING SPECIAL ATTENTION

PS5.1 INSTALLATIONS AT FACILITIES

The installations at all facilities shall be carefully checked for damage and all damages shall be listed and
discussed with the Departmental Representative / Engineer before commencement of repair and
maintenance work. The Contractor shall present copies of all correspondence in this regard for
discussion at the following site meeting.

PS5.2  SECURITY

(a) Restrictions on movement and limited access

The Contractor's personnel, vehicles and equipment will be restricted to areas of construction only.
The Contractor shall comply with any requirements that the Departmental Representative / Engineer
may have in this regard and shall take note that for security reasons the access to some areas, may
be limited.

{b) Prohibition on taking of photographs

The Contractor's attention is drawn to the Defence Act, 1957 (Act No 44 of 1957) and the
Correctional Services Act, 1998 (Act No 111 of 1998) which clearly state that the taking of
photographs is prohibited and that even the possession of a camera on Site is an offence.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
“Tenderer” Page 14 of 147
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(c) Security check on personnel

The Employer may require the Contractor to have his personnel or a certain number of them
security-classified, if so required by any competent authority. In the event of the Employer or any
competent authority requiring the removal of a person or persons from the site for security reasons,
the Contractor shall do so forthwith and the Contractor shall thereafter ensure that such person or
persons are denied access to the site and/or to any documents or information relating to the work.
In such circumstances the Contractor shall indemnify the Employer and the Departmental
Representative / Engineer and shall hold the Employer and the Departmental Representative /
Engineer harmless against any and all claims of whatever nature arising.

(d) Access cards to security areas

Should the work fall within a security area, the Contractor must obtain from the Departmental
Representative / Engineer access cards for his security-cleared personnel and employees who work
within such an area. The Contractor must comply with any regulations or instructions issued from
time to time, concerning the safety of persons and property, by the Department of Correctional
Services or SA Police services.

P$5.3  SITE TO BE KEPT CLEAN

During progress of the work and upon completion thereof, the Site of the Works shall be kept and left in
a clean and orderly condition. The Contractor shall store materials and equipment for which he is
responsible in an orderly manner, and shall keep the Site free from debris and obstructions.

All redundant materials, rubbish and waste arising from the work must be removed from the Site at the
Contractor’s cost and the site and buildings left clean and tidy.

PS5.4  FACILITIES TO OTHER CONTRACTORS

In addition to the requirements of Clause 18 of the General Conditions of Contract the Contractor must
make allowances for other Contractors on the Site. This may involve adapting his programme to
accommodate the work of other contractors and ensuring access to their sites along prescribed routes
over the Site of this Contract.

PS5.5  SUBCONTRACTORS

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
“Tenderer”. Page 15 of 147
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In addition to the requirements of Clause 6 of the General Conditions of Contract as amended in Part 1
of the Contract Data, the Contractor shall be responsible for work carried out by subcontractors on his
behalf. The Departmental Representative / Engineer will not liaise directly with such subcontractors.
Problems related to payments, programming, workmanship, etc, shall be the responsibility of the
Contractor and the subcontractor, and the Departmental Representative / Engineer will not become
involved.

P$S5.6  SANS SPECIFICATIONS AND CODES OF PRACTICE

All reference in this document to South African Bureau of Standards specifications and codes of practice,
or any other standard specifications or codes of practice, including National Building Regulations, shall
be deemed to be references to the latest issues of such specifications and codes.

P$5.7  MATERIALS

The monthly payment for materials brought onto the Site will only be applicable for repair work and not
for maintenance work. Unless otherwise instructed in writing by the Departmental Representative /
Engineer, all proprietary materials are to be used, mixed, applied, fixed, etc. strictly in accordance with
the manufacturer's recommendations.

PS5.8 BORROW PITS

There will be no designated borrow pits. The Contractor shall utilise the material on Site or import
material from commercial sources.

PS5.9 PROTECTION OF FURNITURE AND EQUIPMENT

Most of the work to be done inside buildings and occupied houses will be carried out in places where
there is furniture and other equipment.

The Contractor shall be responsible for moving the furniture and equipment in order to provide working
space for his personnel. The programme shall be drawn up in such a way as to keep the movement of
furniture and equipment to the very minimum and the Contractor shall be solely responsible for any
damage to furniture or equipment.

P$5.10 TESTING AND QUALITY CONTROL

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or

“Tenderer”
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The Contractor shall engage the services of an approved independent laboratory or other institution as
applicable for quality testing, to ensure that his work complies with the Specifications.

No separate payment will be made for such testing, the cost of which will be deemed to be included
in the Contractor's rates bid for the items of work that require testing in accordance with the
Specifications.

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the
Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own expense,
institute a quality-control system and provide experienced Departmental Representative / Engineers,
foremen, surveyors, materials technicians, other technicians and technical staff, together with all
transport, instruments and equipment to ensure adequate supervision and positive control of the Works
at all times.

The cost of supervision and process control, including testing carried out by the Contractor, will be
deemed to be included in the rates bid for the related items of work.

The Contractor's attention is drawn to the provisions of the various Specifications regarding the
minimum frequency of testing required. The Contractor shall, at his own discretion, increase this
frequency where necessary to ensure adequate control.

On completion and submission of every part of the work to the Departmental Representative / Engineer
for examination, the Contractor shall furnish the Departmental Representative / Engineer with the
results of the relevant tests to indicate compliance with the Specifications.

CERTIFICATES OF PAYMENT

The statement to be submitted by the Contractor in terms of Clause 49 of the General Conditions of Contract shall
be prepared in accordance with the standard payment certificate prescribed by the Departmental Representative
/ Engineer and shall comprise at least two sets of A4-size paper copies.

All costs for the preparation and submission of the statements shall be borne by the Contractor.

CONSTRUCTION IN RESTRICTED AREAS

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or

“Tenderer”.
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Working space in certain areas may be restricted. The construction method used in these restricted areas largely
depends on the Contractor's Plant. However, the Contractor must note that measurement and payment will be
according to the specified cross-sections and dimensions irrespective of the method used, and that the rates and
prices submitted will be deemed to include full compensation for difficulties encountered while working in
restricted areas. No extra payment nor any claim for payment due to these difficulties will be considered.

PS8 LEGISLATION

(a) Changes in legislation

Reference in the General Conditions of Contract and in any other standard document forming part of this
Contract to legislation which has been amended or superseded by other legislation since the most recent
publication of such standard document, shall be deemed to be a reference to the amended or replacement
legislation.

Such amended or replaced legislation shall be applicable during the Contract Period provided the amendment
or replacement occurred more than 28 days before the closing date for bids in terms of Clause 46.4 of the
General Conditions of Contract as amended in Part 1 of the Contract Data.

(b) The Occupational Health and Safety Act

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993: Construction
Regulations, 2003 as promulgated in Government Gazette No 25207 and Regulation Gazette No 7721 of 18
July 2003. Non-compliance with these regulations, in any way whatsoever, will be adequate reason for
suspending the Works.

The proposed type of work, materials to be used and hazards likely to be encountered on this Contract are
detailed in the Scope of Work and Pricing Data. The Employers' health and safety specifications (subclause
4(1)) of the regulations will be issued separately.

The Contractor shall in terms of subclause 5(1) provide a comprehensive health and safety plan detailing his
proposed compliance with the regulations, for approval by the Employer.

The Contractor shall at all times be responsible for full compliance with the approved plan as well as the
Construction Regulations and no extension of time will be considered for delays due to non-compliance with
the abovementioned plan or regulations.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
“Tenderer” Page 18 of 147
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A payment item is included in the Bill of Quantities to cover the Contractor's cost for compliance with the
OHS Act and the abovementioned Construction Regulations 2003.

PS9 INSURANCE AMOUNTS

The amounts for which the Contractor must insure the Works in terms of Clause 35 of Part 1 of the Contract Data
are stated in the Agreement.

PS 10 TIMES FOR COMPLETION

Times for completion of repair work to installations as well as the maintenance down-time for different types of
breakdowns are given under Clause 42.1 of Part 1 of the Contract Data. The time for completion will start on the
date of access to an installation.

PS11 PRACTICAL COMPLETION

(@) The Contractor shall be entitled in terms of Clause 51.1 of the General Conditions of Contract to receive a
Certificate of Practical Completion when the Works to be executed under the Contract have been completed to
the stage where:

All materials which are required to be replaced have been replaced and installed to the satisfaction of the
Departmental Representative / Engineer; and

All repair works have been completed.

(b) The Departmental Representative / Engineer shall issue to the Contractor and the Employer a Certificate of
Completion in terms of Clause 51.4 of the General Conditions of Contract except where a thirty day
commissioning period, as stated in paragraph (c) below, is applicable.

(c) Where indicated at the end of this paragraph, the issuing of a Certificate of Practical Completion for a certain
installation will be followed by a thirty day commissioning period. The tasks of the Contractor during the thirty day
commissioning period are described in Additional specification SC: General Decommissioning, Testing and
Commissioning Procedures. After the completion of the thirty day commissioning period to the satisfaction of
the Departmental Representative / Engineer, a certificate of completion will be issued to the Contractor as
described in Clause 51.4 of the General Conditions of Contract.

PS 12 PENALTIES

Penalties in terms of Clause 43.1 of the General Conditions of Contract for late completion of repair work to different
installations are given under Clause 43.1 of Part 1 of the Contract Data. Payment reductions for exceeding the
maintenance down-time for different types of breakdowns are given under the applicable pay items in the Bill of
Quantities for Additional specifications SA: General Maintenance. Penalties will run concurrently where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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(a) Penalty for failing to meet undertakings and/or conditions pertaining to Targeted Procurement for the
award of points — Note: Not applicable to the term contract.

If the bid adjudication points awarded to the Contractor are found to be based on incorrect or false information
or the conditions pertaining to the award of points are not met and the Contractor fails to substantiate that such
failure is due to a reason acceptable to the Employer (as being) beyond the Contractor's control, the Contractor
shall be liable for and pay to the Employer, and amount determined in accordance with clause 2 and subject to
clause 1 both of the Works Information, Part 2 of the Conditions of Bid.

(b) Payment reduction for non-performance

If the Contractor shall fail to rectify an emergency maintenance breakdown, an ordinary maintenance breakdown
and damage breakdown within the time as stipulated in Additional Specifications SA: General Maintenance, the
Contractor shall be liable to the Employer for the sum/sums stated in the Bill of Quantities for Additional
Specification SA as a payment reduction for every hour/day down-time counting from the hour/day the
breakdown was reported to the Contractor until the day it was repaired. These payment reductions will be
cumulative and will run concurrently.

Where indicated above that the money will be recovered from the Contractor by means of payment reductions,
the fixed negative amounts in the rate column of the Bill of Quantities will be used to reduce payments due to the
Contractor.

The imposition of such payment reductions shall not relieve the Contractor from his obligation to complete the
Works or from any of his obligations and liabilities under the Contract.

(c) Application of penalties to be accumulative

The imposition of all penallties in terms of this clause shall be accumulative and shall not relieve the Contractor
from his obligation to complete the Works or from any of his obligations and liabilities under the Contract.

PS13 NON-WORKING DAYS AND HOURS

Whenever any special non-working days stated in Clause 1.6 and Clause 38 of Part 1 of the Contract Data fall within
the days allowed or stipulated in the Contract in terms of Clause 1.6 of Part 1 of the Contract Data, such special
non-working days shall also be excluded from the calculation of the number of working days concerned.

The Contractor shall not work on any statutory public holidays or on any public holidays declared by the
Government to be statutory non-working days, except for work related to repair fatal and emergency breakdowns
which influences the functionality of any of the installations.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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Working hours might be limited and the Contractor shall work in close cooperation with the User Client and
Departmental Representative / Engineer in this regard. Working hours for the different installations are indicated
at the end of this clause where applicable.

The Departmental Representative / Engineer shall be entitled at any time during the Contract, to vary the normal
working hours specified in the Bid documents, including increasing or decreasing the total number of hours per
day during which the Contractor may execute the Works or specific portions thereof.

If any variation by the Departmental Representative / Engineer of the normal working hours specified in the Bid
Documents should result in an increase or a decrease in the total number of hours per week during which the
Contractor is permitted to execute the Works or any particular portions of Works, then the time allowed in the
Contract for the completion of the respective part of the Works to which the varied normal working hours apply
shall be adjusted proportionately in relation to:

a) the remaining time allowed for completion of the specific part or parts of the Works; and

b) the extent of the variation in the total normal working hours per week.

PS 14 TRANSPORT

14.1 Scope

Provide for certain works to be executed on the basis of Day works where specified or instructed. This item

may only be utilised on the specific instruction of the Engineer. All overhead costs shall be included.

In the case of work provided for in terms of Provisional Sums the Contractor shall submit a detailed quotation
prior to commencing work. The amount of the quotation shall not be exceeded without approval prior to
completion of the work concerned. In the case of Transport for planned maintenance, a prior guotation is not

required.

14.2 Measurement

Labour : Time (hrs) including the full cost of employment such as wages, transport (excluding authorised
transport), insurances, subsistence, allowances, overheads, etc. Materials mark up as a portion of proven

materials cost eg 15% =0,15.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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Materials: An allowance for the cost of materials utilised in connection with work performed in terms of day
works. The materials mark-up rate shall include full compensation to the Contractor for quotation profit &
attendance costs. The mark-up rate shall be given as a portion of the proven cost of the materials utilised, ie

15% must be entered as 0,15.

Transport: Authorised distance travelled measured in km, is separately quantified.

Vehicular transport measured in km between the reference location and the various sites at which services
are performed will be determined on the basis of the following distance table. Transport between the
contractor’s head office and the reference location is not reimbursable, the costs thereof being an overhead
for the contractor’s own account. Where more than one service is performed on the same day in the same
area transport costs will be calculated on actual distance travelled as defined in this measurement clause. The
measured quantity in km is provisional, to be adjusted as utilised. The distances travelled shall be recorded in
a log book with odometer readings, date, and origin & destination places. Logbook copies shall be submitted

with the monthly job card claims.

The following table illustrates an example of the method of measurement which shall be adopted in order to
minimise travel costs. It is the Contractor’s responsibility to ensure that all consumables, tools and spares are
loaded in the transport for the sites to be visited to avoid the need to make an additional return to the depot
during the day before the day’s scheduled site visits are completed. Any claims for such return journey shall

be rejected unless fully motivated and approved prior to the event.

Reference location to site A 8km

Site A to site B 1km
Site B to site C 2km
Site C to reference location 6km
Total Distance 17km
14.3 Payment

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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Payment will be subject to the submission of a detailed claim for materials utilised and transport, together
with the monthly submission of job cards for maintenance & servicing or other tasks instructed to be
performed in terms of day works. Payment claims shall include full details of the work performed with

supporting materials invoices, close-out reports, labour time sheets & transport details with distance travelled

log.

15 UNPLANNED MAINTENANCE

15.1 Scope

The Department operates a reporting system for any plant faults or breakdowns (complaints) which may

occur.

Client or tenant department staff report such plant faults or breakdowns to the DPW call centre which will

log the complaint and will be transmitted to the Contractor by a DPW Representative.

The contractor shall respond to the complaint as necessary in accordance with the assigned priority level &
the breakdown (complaint) shall be repaired as necessary to restore the plant to full operation in the
minimum time. On completion of the complaint remedy the contractor shall complete a Job Card and submit
to the Engineer with a copy to the facility concerned. The Contractor shall attach to the Job Card the following

documents associated with the complaint.
 Copies of vendor tax invoices for materials used, each endorsed with the Complaint Number
* The Contractor’s stamp and the Contractor’s original signature.

* Travel log sheet for travel exclusively incurred in attending to the Complaint. If the Complaint was repaired
during a scheduled service visit to the plant concerned, then the travel log for the complaint shall be

appropriately endorsed.

* Time sheets of staff who attended to the Complaint all stamped and endorsed with the Contractor’s original

signature.

* Further information which may be necessary or instructed.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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The Engineer will be responsible for closing the call.

Should the contractor not be able to complete the required breakdown repair work within the maximum
down-time period allowed, it shall be his responsibility to obtain extension of down-time from the Engineer.

The written report shall clearly state the reasons for the extension, as well as the actual extension required.

Extension of down-time will only be granted by the Engineer if;
(a) The maximum down-time is unreasonable in relation to the scope of the repair work required.

(b) The delivery time of a new component/subassembly/machine or spares required for the repair of the
defective component/subassembly does not enable the contractor to successfully complete the repair work

within the maximum breakdown down-time allowed.
Priority Level Maximum Down-Time Allowed (MDTA) Penalties for non-performance per day

Fatal breakdown where specified 4 hours (immediate response) R 1,500.00
Emergency breakdown 24 hours R 750.00
Ordinary breakdown 7 daysR 1000.00

Quoted work Agreed program - failure R 1000.00

“Maximum down time” shall mean the period of time allowed to repair a breakdown, and “actual down-time”
shall mean the measured period from the instant when the breakdown was logged with the contractor until

the installation has been repaired to its functional specification.

16 Measurement & Payment

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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a) Breakdown Repair work:

Materials, labour & transport elsewhere measured under Day works.

16.1 Payment

Payment will be subject to the submission of detailed claims for materials utilised and transport, together with the
submission of unplanned maintenance Job Cards. Payment claims shall include full details of the work performed with
supporting materials invoices, Job Cards, labour time sheets & transport details with distance travelled.
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REPAIR & MAINTENANCE PROGRAM - MECHANICAL INSTALLATIONS
ZONDERWATER CORRECTIONAL CENTRE

TECHNICAL SPECIFICATION FA - STEAM GENERATING INSTALLATION

CONTENTS

FA 01
FA 02
FA 03
FA 04
FA 05
FA 06
FA 07
FA 08
FA 09
FA 10
FA 11
FA 12
FA13
FA 14
FA 15
FA 16

FA 01

(a)

(b)

SCOPE

STANDARD SPECIFICATIONS

VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS
OPERATING AND MAINTENANCE MANUALS

LOGGING AND RECORDING PROCEDURES

TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK
QUALITY ASSURANCE SYSTEM

COMMISSIONING AND RE-COMMISSIONING OF PLANT AND INSTALLATION
GUARANTEE OF INSTALLATION AND EQUIPMENT
MAINTENANCE TOOLS AND SPARES

COAL DELIVERY RECORDING AND CONTROL

ASH REMOVAL RECORDING AND CONTROL

WATER TREATMENT CHEMICAL DELIVERIES AND CONTROL
BOILER EFFICIENCY CONTROL

REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT
MAINTENANCE TO INSTALLATIONS, SYSTEMS AND EQUIPMENT

SCOPE

This specification covers the general repair and maintenance of steam generating installations
which include the following two types of coal-fired boilers:

(i) Horizontal packaged wetback shell and fire-tube type boilers with chain grate stokers

This specification also covers the repair and maintenance to the following ancillary boiler and boiler
house equipment:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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(i) Coal handling equipment

(ii) Ash handling equipment

(iii) Grit collectors and chimneys

(iv) Chain grate and underfeed stokers

(v) Induced draught fan and damper controls
(vi) Forced draught fan and damper controls
(viiy  Boiler level controls and alarms

(viii) Feed-water pumps

(ix) Hot well tanks

(x) Water treatment plant and equipment

(xi) Coal chutes and hoppers

(xii)  Boiler main steam valves, safety valves, non-return valves, blow-down and drain valves
(xiii)  Soot blower (if applicable)

(xiv) Refractories

(xv)  Instrumentation and controls

(xvi)  Electrical control panel

(xvii) Spares and tooling

(xviii) Insulation and cladding

(xix) Ladders and landings.

(c) This specification also addresses the following:

(i) Hydraulic testing and internal and external inspections
(ii) Training and boiler efficiencies
(iii) Operating of boilers

(iv) Coal quality and control.

(d) This specification shall form an integral part of the repair and maintenance contract document, and
shall be read in conjunction with the additional and particular specifications compiled as part of this
document.

This specification shall act as a guideline to the Particular Specification and, in the event of any discrepancies
between the Technical Specification and the Particular Specification, the latter shall take precedence.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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The Contractor shall at all times adhere to this specification unless otherwise specified in the Particular
Specification.

FA 02 STANDARD SPECIFICATIONS
FA 02.01 GENERAL STANDARD SPECIFICATIONS, REGULATIONS AND CODES

The latest edition, including all amendments up to date of tender, of the following specifications,
publications and codes of practice shall be read in conjunction with this specification and shall deemed
to form part thereof:;

FA 02.01.01 SANS and other specifications and codes

SANS 0400 - The applications of the building regulations

SANS 0142 - Code of practice for the wiring of premises

SANS 0140 - Identification colour marking

SANS 044 - Parts | to IV: Welding

SANS 460 - Copper tubes for domestic plumbing

SANS 0103 - The measurement and rating of environmental noise with respect to

annoyance and speech communications.

SANS Specifications listed on page 3 of the DPW specification OWG 371

CKS 332 - Specifications for industrial V-belts

Atmospheric Pollution Prevention Act, No 45 of 1965

BS 2790

BS 1740

BS 21
BS 1640

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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FA 02.01.02 Department of Public Works specifications

OWG 371 - Specification of materials and methods to be used
STD.PWD.VII - Standard Specification for steam boiler installations (Issue VII 1997)

- Standard Specification for electrical installations and equipment
pertaining to mechanical installations

FA 02.01.03 OQccupational Health and Safety Act of 1993

All regulations and statutory requirements as laid down in the latest edition of the Occupational
Health and Safety Act, 1993 (Act No 85 of 1993) shall be adhered to.

FA 02.01.04 Manufacturers' specifications, codes of and practice and installation
instructions

All equipment and materials shall be installed, serviced and repaired strictly in accordance
with the manufacturers' specifications, instructions and codes of practice.

FA 02.01.05 Municipal requlations. laws and by-laws

All municipal regulations, laws, by-laws and special requirements of the Local Authority shall
be adhered to uniess otherwise specified.

FA 02.01.06 CSIR Publications

Technical Guide K15, CSIR 1970: A guide to water treatment in low-pressure and medium-
pressure boilers

VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS

The following additional general specifications and requirements shall be read in conjunction with this
specification and shall be adhered to unless otherwise specified in the Particular Specification.

FA 03.01 GENERAL REPAIR AND INSTALLATIONS REQUIREMENTS

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or

“Tenderer”
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All materials and equipment supplied and installed shall be of new high quality, design and
manufactured to the relevant specifications, suitable for providing efficient, reliable and
trouble-free service.

All work shall be executed in a first-class workman-like manner by qualified tradesmen.

All equipment, component parts, fittings and materials supplied and/or installed, shall conform
in respect of quality, manufacture, test and performance to the requirements of the applicable
current SANS specifications and codes, except where otherwise specified or approved by the
Engineer/Departmental Representative in writing.

All materials and workmanship which, in the opinion of the Engineer/Departmental
Representative, is inferior to that specified for the work will be condemned. All
condemned material and workmanship shall be replaced or rectified as directed and approved
by the Engineer/Departmental Representative.

The Contractor shall submit a detailed list of the equipment and material to be used to the
Engineer/Departmental Representative for approval before placing orders or commencing
installation.

All new equipment, materials and systems shall be installed and positioned such as to not
impede on access routes, entrances and other services. The Contractor shall
coordinate these items taking other services and equipment into account.

All control equipment and serviceable items shall be installed and positioned such that they
will be accessible and maintainable.

The Contractor shall make sure that all safety regulations and measures are applied and
enforced during the repair and construction periods to ensure the safety of the public and User
Client.

Repair work shall be programmed in accordance with General Decommissioning, Testing and
Commissioning Procedures, to ensure the shortest possible down-time of any service and the
least inconvenience to the User Client and the public. The Contractor shall make sure that the
necessary notifications and notices are timeously put into place for these activities.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or

“Tenderer”,
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FA 04 OPERATING AND MAINTENANCE MANUALS

The Contractor shall be responsible for the compilation of an inventory list and operating and maintenance
manuals.

This shall be done in accordance with Operating and Maintenance Manuals.

All information shall be recorded and reproduced in electronic format, as well as three sets of hard copies to
be supplied to the Department.

Over and above what is specified in Operating and Maintenance Manuals, the operating and maintenance
manual to be compiled shall be structured to include at least the following:

(a) System description

Complete system description and the working of the plant.
(b) Commissioning data

Complete commissioning, test and inspection data of plant.
(c) Operating data

0 Plant running check list and frequency of servicing required;

(ii) Safety precautions to be implemented;

(iii) Manual and automatic operation;

(iv) Operator's duties (logging requirements);

(v) Lubricating oils and service instructions;

(vi) Pre-start checklist for each system;

(vii)  Starting and stopping procedures.

(d) Mechanical equipment

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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(e)

(9)

(h)

(i)

(ii)

(iii)
(iv)

Description of all major items with the make, model number, names, addresses and
telephone numbers of the suppliers, manufacturer or their agents;

Design capacities of all equipment, including selection parameters, selection curves,
capacity tables, etc;

Manufacturers' brochures and pamphlets;

Schedule of spares with part numbers recommended to be held as stock.

Maintenance instructions

(i)

(ii)
(iif)
(iv)
(v)

Schedule of maintenance particulars, frequency of services and replacements;
Trouble-shooting guide;

Part number of all replacement items and spares;

Capacity curves of pumps, fans and compressors;

Serial numbers of all items of equipment.

Electrical equipment

(i)

(ii)
(iif)
(iv)

Schedule of equipment, indicating manufacturer, type, model number, capacity and
addresses and telephone numbers of suppliers;

Maintenance instructions;
Manufacturers' brochures and pamphlets;

Complete as-built circuit diagrams and diagrammatic representation of interconnections of
all electrical equipment.

Instrumentation and control

(i)

Description of each control system;

ii) Schedule of control equipment indicating manufacturer, type, model number, capacity and
addresses and telephone numbers of suppliers;

(iii) Maintenance instructions;

(iv) Manufacturer's brochures and pamphlets.

Drawings

(i)
(ii)

Paper prints of all as-built mechanical and electrical drawings;

Wiring diagrams framed behind glass shall be mounted adjacent to each relevant control
panel.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
“Tenderer”.
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FA 05 LOGGING AND RECORDING PROCEDURES

The Contractor shall under this repair and maintenance contract institute a logging and recording system as
part of his maintenance control plan as defined in General and Maintenance. This shall consist of a log and
record book which shall be utilised to log and record all operations, faults, system checks, breakdowns,
maintenance visits, inspections, coal delivery, chemical and salt deliveries, ash removal, readings, etc.

The logbook shall be kept in a safe place inside the boiler house and shall only be utilised by the boiler house
supervisor, the Contractor and the Engineer/Departmental Representative. Copies of the monthly entries and
recordings into the logbook shall be submitted by the Contractor together with his monthly report to the
Engineer/Departmental Representative.

The logbook shall be structured to include at least the following:

(a) Daily inspection and maintenance actions;

(b) Monthly inspection and maintenance actions;

(c) Three-monthly inspection and maintenance actions;
(d) Six-monthly inspection and maintenance actions;
(e) Annual inspection and maintenance actions;

(f) Breakdown reports;

(9) Daily boiler plant operating conditions, observations, recordings and measurements (including CO2
measurement, steam consumption if available, steam pressure, water meter readings, etc);

(h) Statutory inspection and test comments and reports;

) Coal delivery report, stating the date, quality, quantity and delivery vehicle registration number;
) Chemical and salt delivery reports, stating the date, quantity, description and vehicle registration
number;

(k) Ash removal report, stating the date and vehicle registration number.

The Contractor shall also institute an attendance register which shall be kept in a safe place inside the boiler
house. This register shall be completed by all persons visiting the boiler house, including:

(a) Boiler house operators, cleaning staff and supervisor
(b) Contractor and maintenance personnel

(c) Inspectors

(d) Department personnel

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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(e) Engineer.

The register shall state the date, time-in, time-out, name, company and reason for visit.

A copy of the register shall be submitted by the Contractor together with his monthly report.

FA 06 TESTS AND INSPECTIONS ON COMPLETION OF REPAIR WORK

Except where otherwise provided in the Contract, the Contractor shall provide all labour, materials, power,
fuel, accessories and properly calibrated and certified instruments necessary for carrying out such tests. The
Contractor shall make arrangements for such tests and shall give at least 72 hours written notice to the
Engineer, before commencing the test.

In the event of the plant or installation not passing the test, the Department shall be at liberty to deduct from
the Contract amount all reasonable expenses incurred by the Employer or the Engineer/Departmental
Representative attending the repeated test.

Whenever any installation or equipment is operated for testing or adjusting as provided for above, the
Contractor shall operate the entire system for as long a period as may be required to prove satisfactory
performance at all times in the occupied space served by that system for up to twenty-four hours a day
continuously until the system is handed over.

The Contractor shall provide all labour and supervision required for such operation and the Department may
assign operating personnel as observers, but such observation time shall not be counted as instruction time.

After completing the installation or system, all equipment shall be tested, adjusted and readjusted until they
operate to the satisfaction and approval of the Engineer/Departmental Representative.

The Contractor shall submit certificates of tests carried out to prove the efficiency of all equipment, as well
as certificates to be obtained from all relevant authorities and statutory bodies, etc.

FA 07 QUALITY ASSURANCE SYSTEM

The Contractor shall institute an approved quality assurance (QA) system which shall be submitted to the
Engineer for approval. The records of this QA system shall be kept throughout the duration of the Contract
and submitted to the Engineer at regular intervals as required.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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FA 08 COMMISSIONING AND RE-COMMISSIONING OF PLANT AND INSTALLATION

FA 08.01 GENERAL

On completion of the repair work and/or the installation of new systems the plant and equipment shall
be put into operation after all tests and adjustments have been carried out to the satisfaction of the
Engineer/Departmental Representative. Where new plant is installed, the Contractor shall run and
operate the system for a period of time as specified by the Engineer/Departmental Representative
and train the staff of the User Client to operate and maintain the system.

Logging of the operation of the installations shall commence immediately upon startup.
The Contractor shall submit a full commissioning report.
FA 08.02 RE-COMMISSIONING OF BOILERS AND ANCILLARY EQUIPMENT

On completion of the statutory inspections and tests or major boiler repairs the Contractor shall re-
commission the boiler and its ancillary equipment. This operation shall be done strictly in accordance
with the manufacturer's specification and shall be witnessed by the Engineer. This shall include but
not be limited to the following:

(a) All required pre-commissioning mechanical checks:

(i) Check boiler shell waterside to ensure that it is clean of all residue and foreign matter.

(i)  Check that all fittings, hand holes, manholes, blow-down valves, pipe connections, etc,
are properly secured and installed in accordance with the manufacturer's specification.

(i)  Clean out feed pump strainers.

(iv)  Check that all joint seals are replaced with new and properly installed.

(v)  Check boiler shell gas side to ensure that it is clean of any dust, slag, ash, loose
refractory waste material, etc.

(vi)  Check and inspect all refractory work for compliance with manufacturer's specification.

(vii)  Check that all tube holes has been brushed and free of any foreign matter.

(viii) Check that all moving components are free to move and that they are securely installed.

(ix)  Check all expansion joints and seals. Reinstall all covers and doors and check that they
are properly secured.

(x)  Check that the stoker is properly installed and that all components are installed in
accordance with manufacturer's specification. These checks shall include alignment,
tensioning, movement of grate without obstruction, seals, movement of dampers,
guillotine door, grate links, set points, secureness of all equipment and components.

(xi)  Check for the correct installation and operation of the soot blowers.

(xii) Check and record that all lubrication to equipment and components have been done in
accordance with manufacturer's specification.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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Check that the FD and ID fans have been correctly installed and reassembled in
accordance with manufacturer's specification.

Check and clean grit collector and ensure that grit discharge port seals are in place and
seal properly

Check that chimneys are clean and securely supported and fixed.

Check and ensure that all valves and safety valves are correctly installed and in the
correct operating position, safety valves to be set in accordance with the required blow-
off pressure for this installation.

Check and clean out hot well tank and flush out water supply to boilers.

All required pre-commissioning electrical checks

(iii)
(iv)
(v)

(vi)
(vii)

(viii)

Check all wiring connections for tightness and repair any hot connections.

Check that all electrical equipment have been properly reconnected in accordance with
the manufacturer's specification.

Perform and record all required electrical insulation tests on equipment.
Check and test all controls with main circuits isolated.

Check all motor-driven equipment for correct rotational directions.
Check and test the operation of all indication and warning lights.

Check, set, record and readjust all equipment control and set points in accordance with
manufacturer's specification.

Run all motor-driven equipment for a period to ensure free movement and correct
operation, feed pumps only to be operated for a short interval to check rotation.

Commissioning of the boiler

On completion of the pre-commissioning checks the Contractor shall proceed with the
commissioning of the boiler. This shall be done strictly in accordance with the manufacturer's
specification and shall include but not be limited to the following:

(i)

(i)

(iii)
(iv)

(v)
(vi)

Fill boiler with feed water from the hot well tank to the prescribed level in the manner
as described by the manufacturer.

During this process all level and warning system checks shall be performed on the
water level control system.

The feed pump's operation must be tested and indication lights checked.

Check, test and set up water softener and chemical dosing equipment to the required
water quality for the boiler.

Set and adjust all stoker controls in accordance with the manufacturer's specification.

Set and adjust ID and FD damper controls in accordance with the manufacturer's
specification.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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(viiy Set and adjust combustion controls in accordance with the manufacturers
specification.

(vii)  Set and test steam pressure detector to the correct boiler operating pressure.

(ix) Check the operation of the guillotine door and adjust to the required starting coal bed
depth.

(x) Check the coal hopper and coal level controls. Check and ensure that the coal
conveying system operates and that the coal is at the correct level inside the hopper.

(xi) Check and test the draught gauges for the correct operation.
(xii)  Proceed with lighting the fire.

(xiii) Bring boiler up to steam, following the correct procedures as described by the
manufacturer and ensuring correct combustion, coal bed depth, ignition line, etc, and
that all controls are  functioning properly and are set in the correct position.

(xiv) When operating pressure has been reached the steam valve to the system has to be
cracked open until full supply pressure to system is achieved, on which the valve can
be fully opened.

(xv) During the load conditions the boiler has to be readjusted and finally switched to
automatic operation on completion of ail automatic control functions for correct
operation.

The Contractor shall visit, inspect, test and readjust the boiler over the 30-day period following
the re-commissioning to ensure the correct functioning of the boiler and its associated
equipment.

FA 09 GUARANTEE OF INSTALLATION AND EQUIPMENT

The Contractor shall provide guarantees obtained from the manufacturer(s) and/or supplier(s) to the effect
that each piece of new equipment, supplied and installed under the repair work, complies with the required
performance and will function as part of the complete system.

All new equipment, including, the complete new installations and the systems as a whole shall be guaranteed
for a period of 12 (twelve) months commencing upon day of issue of certificate of completion for repair work
of the installation.

FA 10 MAINTENANCE TOOLS AND SPARES

Each boiler house shall be equipped with the necessary maintenance tools and spares required by the
specific type of boilers and installation for the daily operation and maintenance of the plant. At the start of the
repair and maintenance contract the Contractor shall in the presence of the User Client make an inventory
of the existing tools and spares, and any shortfall or damaged tools and spares shall be replaced with new.

All replacement tools and spares shall be as specified by the boiler and equipment manufacturers. These

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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tools and spares shall be kept in a lockable room or cabinet of which the boiler house supervisor and the
Contractor shall carry keys. The Contractor shall on a monthly basis take stock of these items in the presence
of the boiler house supervisor and record and report to the Engineer/Departmental Representative. Any
shortfall shall be replaced by the Contractor as part of his responsibility under this Contract.

The tools and spares to be carried shall include but not be limited to at least the following:

(a) Tools

Manhole spanner

Hand hole spanner

Double-ended spanners

Tube cleaning rods

Correct size tube cleaning brushes
Correct size tube de-scaling tools
Tube cleaning machine where required
CO2 analyser

Grate crank handle

Ash shovel

Grease gun

Driving drift

Shear pins

All other necessary tools for the type of installation

(b) Spares

Manhole and hand hole joints

Replacement gauge glasses and accessories
Replacement sight glasses

Replacement belt drives

Grate links and rods

Any other spares that may be required for the specific installation and/or due to the remoteness of the
installation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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FA 11 COAL DELIVERY RECORDING AND CONTROL

As part of this repair and maintenance contract, the Contractor shall, in collaboration with the User Client and
coal provider, institute a quality and delivery control plan for each boiler house. This control plan shall consist
of a set of records to be completed with each coal delivery, stating the following:

(a) Delivery note number

(b) Date of coal delivery

(c) Quantity of coal delivered

(d) Type of coal delivered

(e) Coal sample identification number

) Contractor's signature on acceptance of information and coal sample
(9) Coal deliverer's signature

(h) Boiler house supervisor's signature

(i) Comments by any party.

The type of coal to be accepted shall comply with the specification to be agreed between the User Client and
the Engineer/Departmental Representative.

The Contractor shall be responsible for taking a sample of each batch of delivered coal and sending it to an
approved laboratory for confirmation that the coal samples conform to the agreed type of coal for the specific
installation. The result of the tested sample shall contain the following:

(a) Various coal sampled mesh sizes
(b) Calorific value

(c) Moisture content

(d) Ash content

(e) Ash fusion temperature

f) Volatile content.

The results of these tests shall be submitted to the Engineer/Departmental Representative.

The recorded information shall also be utilised to determine the boiler efficiency, together with other relevant
information to be gathered.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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The Contractor shall, in collaboration with the Engineer/Departmental Representative, institute the necessary
measures to ensure the safe keeping and security of the coal storage.

All the relevant recorded information shall be submitted monthly together with Contractor's maintenance
schedules to the Engineer/Departmental Representative.

FA 12 ASH REMOVAL RECORDING AND CONTROL

As part of this repair and maintenance contract, the Contractor shall, in collaboration with the User Client,
ash removal company and the Engineer/Departmental Representative institute an ash removal control plan
for each boiler house. This control plan shall consist of a set of records to be completed with each removal
taking place and shall include the following:

(a) Date of contact of removal company for removal of ash;

(b) Date of actual ash removal,

(c) Approximate quantity of ash removed;

(d) Ash destination address, to be completed by removal company;
(e) Random samples of ash taken and recorded by Contractor;

f Contractor's signature on acceptance of information;

(@) Removal company signature;

(h) Boiler house supervisor's acceptance signature;

(i Comments by any party.

The Contractor shall at random take samples of the ash and send it to an approved laboratory for analysis in
order to determine the amount of un-burnt carbon. The un-burnt carbon in the ash should normally not be
more than 20 % per volume.

The Contractor shall, in collaboration with the User Client and the Engineer/Departmental Representative,
also institute a control plan to ensure safe handling and storing of the ash.

All the relevant recorded information shall be submitted, together with Contractor's maintenance schedules,
monthly to the Engineer/Departmental Representative.

FA 13 WATER TREATMENT CHEMICAL DELIVERIES AND CONTROL

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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As part of this repair and maintenance contract, the Contractor shall, in collaboration with the User Client and
chemical supplier, institute a quality and delivery control plan for each boiler house. The control plan shall
consist of a set of records to be kept up to date with each delivery of chemicals, stating the following:

(a) Delivery note number

(b) Date of delivery

(c) Type and quantity of salts and chemicals delivered

(d) Make-up water volume, recorded regularly

(e) Feed-water volume, recorded regularly

f Random sampled feed-water recorded by chemical supplier
(9) Contractor's signature on acceptance of information

(h) Chemical supplier deliverer's signature

(i Boiler house supervisor's signature

() Comments by any party.

The type of salts and chemicals to be accepted as in compliance with the specification shall be agreed
between the User Client and the Engineer/Departmental Representative, and shall be applicable to the type
of boilers employed, as well as the make-up water supplied to the feed tank.

The Contractor shall ensure, together with the chemical supplier, that at regular intervals the boiler feed-
water be sampled and analysed, feed-water treatment equipment be adjusted to ensure the correct dosing
percentages and treatment for the specific installation.

The Contractor shall, in collaboration with the User Client and Engineer/Departmental Representative, also
institute a control plan to ensure safe handling and storing of the chemicals.

All the relevant recorded information shall be submitted, together with Contractor's maintenance schedules,
monthly to the Engineer/Departmental Representative.

Where the Contractor specified in the Particular Specification and/or Schedule of Quantities shall be
responsible for the supply and delivery to site of the chemicals and salts for the 36-month maintenance
contract period. The Contractor shall appoint an approved chemical supplier for the delivery of these
chemicals and salts. The Engineer/Departmental Representative reserves the right to send samples of these
chemicals and feed water for analysis by an independent laboratory for compliance checks.

FA 14 BOILER EFFICIENCY CONTROL

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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As part of this repair and maintenance contract, the Contractor shall, in collaboration with the boiler house
supervisor, institute a boiler efficiency control plan for each boiler house. The control plan shall consist of a
set of records to be completed regularly by monitoring the following:

(a) Date and time entries recorded

(b) Make-up water meter reading

(c) Feed-water to boiler meter reading

(d) Steam pressure gauge reading

(e) CO. percentage reading of exhaust gases
H Final exhaust gas temperature reading

(9) Furnace pressure gauge reading

(h) Steam flow meter reading if installed

(i) Quantity of coal consumed.

The Contractor shall, in collaboration with the boiler house supervisor, ensure that these records are taken
at predetermined intervals to ensure the efficient operation of the plant. Together with the boiler
manufacturer's information and the above-mentioned recorded information, the Contractor shall issue a
calculation indicating the approximate plant efficiency.

All the relevant recorded information shall be submitted, together with the Contractor's maintenance
schedules, monthly to the Engineer. It shall be the responsibility of the Contractor to ensure that the boiler
can operate at the design efficiency in all respects.

FA 15 REPAIR WORK TO INSTALLATIONS, SYSTEMS AND EQUIPMENT
FA 15.01 GENERAL

During the repair and maintenance contract all the systems, installations and equipment shall be
repaired as specified in the Particular Specification. This repair work shall include but no be limited to
the specified Particular Specification details.

All repair work shall be executed using approved materials and equipment suitable to the systems
and/or installations they serve. The said repair work shall be executed in accordance with the relevant
codes of practice, standards, regulations, municipal laws and by-laws, manufacturer's specifications
and codes of practice and all additional and particular specifications included in this document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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The repair work items are listed in tabular form in the Particular Specification with all relevant details,
such as capacity, size, manufacturer, model number, etc.

All repair work shall be executed within the period specified in the Appendix to Tender. All new
equipment, materials and systems shall be furnished with a written guarantee of a defects liability
period of 12 months commencing on the date of issue of a certificate of completion of the repair work.
These guarantees shall be furnished in favour of the Department of Public Works.

Repair work items for the steam generating installations are categorised under the following headings:

(a) Statuary inspections and tests

(i) Internal and external inspection

(ii) Hydraulic pressure test

(b) Coal-fired boiler

(i) Boiler shell water side

(ii) Boiler shell gas side

iii) Integral piping

(iv) Boiler valves and mountings
(v) Refractories and brickwork
(vi) Soot blowers

(vii)  Lagging and cladding

(c) Feed-water equipment and controls

(i Feed-water tanks

(ii) Feed-water pumps

(iii) Water level equipment and controls

(d) Combustion and draught equipment

(i) Stoker and stoker controls

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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(ii) Fans and damper controls
(iii) Combustion controls

(iv) Chimneys

(v) Ducting

(e) Coal handling and conveying equipment

(i) Coal bunker and gratings

(ii) Coal conveying equipment
(f) Ash and grit removal equipment

(i) Grit collectors

(ii) Ash conveying equipment
(iii) Ash and grit trolleys

(iv) Ash storage and handling

(9) Electrical installation, wiring and control panels

(i) Instrumentation and controls
(ii) General electrical power and lighting installation

(iii) Electrical control panels
(h) Water treatment equipment

(i) Water softener

(ii) Chemical dosing equipment
(i) Boiler house ancillary equipment

(i Blow-down sump
(ii) Ladders and galleries
(iii) Painting of equipment, plant and building.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shali be construed to have the same meaning as the words “Tender” or
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FA 15.02 STATUTORY INSPECTIONS AND TESTS

The Contractor shall at the commencement of the repair and maintenance contract arrange for the
compulsory statutory inspections and tests on each of the boilers in his contract in accordance with
the Occupational Health and Safety Act, 1993. This shall include an internal and external inspection
and hydraulic test of the boilers. These inspections and tests shall be performed and certified by an
approved inspection authority. The Contractor shall be responsible for all the preparation work and
ancillary work as specified. Only one boiler at a time shall be taken out of commission for these
purposes in accordance with General Decommissioning, Testing and Commissioning Procedures.

During this period the Contractor shall inspect, service, repair, replace and overhaul all ancillary boiler
equipment associated with these boilers. These actions shall be planned in such a manner as to
minimise the down-time of the boiler, as well as without influencing the operation of the rest of the
plant. All defective equipment shall be replaced and repair work required to the boilers shall be done.

Al inspections and findings shall immediately be reported to the Engineer/Departmental
Representative.

FA 15.02.01 Hydraulic pressure testing and internal and external inspections

A hydraulic pressure test and internal and external inspection shall be performed on each
boiler in accordance with the requirements of The Occupational Health and Safety Act, No 85
of 1993 as amended and shall be witnessed and certified by an approved inspection authority.

The inspections and hydraulic test shall be performed every 24 months as prescribed in the
Occupational Health and Safety Act of 1993.

In accordance with the regulations the Contractor shall be responsible for providing the
necessary tools, workmen, lights, equipment and apparatus which may be required by the
Inspector for the purposes of the inspection and tests, and shall include the following
equipment and actions:

(a) All equipment, tools, rigging and other facilities necessary for conducting the test and
inspections shall be provided.

(b) The boiler test pump and gauges calibration certificates shall be made available prior
to commencing the hydraulic testing.

(c) The hydraulic test medium shall be clean cold water. The required test pressure shall
be as stipulated in the Occupational Health and Safety Act, No 85 of 1993, as
amended.

(d) The maximum rating of any hand-held light source shall be 50 volt.
(e) The hydraulic test date shall be confirmed/negotiated with the approved inspection

authority.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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All notices as required by the regulations shall be provided and put into place.

The up to date boiler log book and Government boiler register shall be made available
to the Inspector.

FA 15.02.02 Boiler preparation for statutory inspection and testing

The following preparation work shall be carried out, prior to the external and internal inspection
and hydraulic test, by the Contractor:

a)

b)

0)

All electrical supplies and controls to the boiler shall be isolated prior to starting of
testing and inspection procedures.

The boiler shall be emptied and cleaned. All scale deposits are to be removed from
internal shell, tubes and water spaces. Methods to be used shall be approved by the
Engineer/Departmental Representative and shall carry the approval of the boiler
manufacturer.

Dismantle and remove boiler lagging and cladding where necessary and where
directed by the Engineer/Departmental Representative.

Remove stoker from boiler
Remove required refractory brickwork from boiler before inspection.

All boiler fittings shall be stripped down, de-scaled, machined, re-seated, overhauled
and tested to manufacturer's specification by approved engineering works. These are
to be certified as complying with the manufacturer's specification. Each boiler fitting
shall be hydraulically tested and witnessed as such by the Engineer/Departmental
Representative.

Any boiler fittings found to be beyond repair shall be replaced with new on approval of
the Engineer/Departmental Representative.

Remove all manholes, hand hole covers, mud holes and wash-out plugs.
Remove boiler fusible plug and replace with new.
Clean out and wire brush stacks, smoke boxes, flues and plates.

Smoke boxes, stack uptake and domes to be painted in accordance with
manufacturer's specification.

Tubes to be cleaned, inspected and replaced if necessary.

Open and clean out all blow-down and other trenches and replace damaged and
leaking pipework.

Chemical cleaning of the tubes shall not be allowed without the consent of the
Engineer/Departmental Representative.

Internal parts of the boiler shall only be painted on completion of the successful boiler
inspection by the Inspector.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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FA 15.02.03 Internal and external inspection

On completion of all the required preparation work the Contractor shall notify the
Engineer/Departmental Representative and shall arrange for the external and internal
inspection of the boiler to take place by the approved inspection authority. The inspection shall
be certified with relevant comments by the inspection authority.

FA 15.02.04 The hydraulic pressure test

On completion of the necessary preparation work and internal and external inspection and
relevant repair work, the Contractor shall prepare for the hydraulic test to be executed, which
shall include the following:

(a)

(b)
(c)
(d)

(e)

(f)
(9)

(h)
(i)
(i)

(k)
(1

Replace all manholes, hand hole covers, mud holes and wash-out plugs. All joints are
to be renewed.

Replace boiler refractory brickwork and refractories prior to hydraulic pressure.
Properly clean and expose all boiler seams, stayheads and mountings.

All safety valves, steam valves and other connections to the boiler shall be blanked off
prior to starting of testing procedures.

Ensure that all water gauge cocks are in the off-position and that all gauge glass
protectors are in place.

The boiler shall be filled with clean water up to the highest opening of the boiler shell.

The system shall be put under the specified hydraulic pressure, with the boiler test
pump, at least 15 minutes prior to the witnessing of the hydraulic test pressure.

The pressure shall be maintained for a minimum period as specified by the Inspector.
On completion of the hydraulic test, all boiler controls shall be tested.

Any leaks resulting from the hydraulic test shall be repaired and witnessed by the
Engineer/Departmental Representative. Any repair work shall lead to a new hydraulic
test to be witnessed by the Inspector.

The witnessed hydraulic test shall be signed off by the approved inspection authority.

After repair of defects and reinstallation of all equipment, components, lagging, fittings,
etc, and approval and certification of all inspections and tests the Contractor shall put
the boiler back into operation.

The re-commissioning shall be done strictly in accordance with the boiler manufacturer's
specification and shall be witnessed by the Engineer/Departmental Representative.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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BOILER PLANT EQUIPMENT AND INSTALLATION

Any repair work which may be required on the boiler plant installation shall be executed with approved
materials, equipment, methods and tooling suitable for the specific application. The said repair work
shall be executed in accordance with the relevant codes of practice, standards, regulations, statutory
regulations, manufacturers' specifications and codes of practice and as specified in all additional and
particular specifications included in this document. During the statutory inspections and tests the
following items are to be repaired and serviced as required by the Inspection Authority, boiler
manufacturer and this specification.

FA 15.03.01 Coal-fired boilers

(a)

(b)

(c)

Boiler shell water side

Check and inspect boiler shell for any signs of corrosion, leaks, damages and ensure
that the inside is clear of all foreign matter. All scale deposits are to be removed by
means of approved method of the boiler manufacturer. If any signs of damage and/or
corrosion are observed, the Contractor shall notify the Engineer. Together with the
Inspection Authority a decision shall be taken on the approved type of repairs to be
implemented, if repair work is possible. All repair work to the boiler shell shall be done
in accordance with the boiler manufacturer's specification, by qualified personnel, and
shall be approved and witnessed as complying by the Inspection Authority. Check and
inspect all internal pipe connections for correct fitting and soundness, ensure that all
openings are clear of any foreign matter. Replace all hand hole, manhole and mud
hole covers using new joint seals and rings. All existing paint work to boiler shell shall
be properly prepared and repainted in accordance with the manufacturer's
specification.

Boiler shell gas side

Remove all smoke box covers and doors. Clear and clean out all dust, slag, ash and
any foreign matter. Brush and clean out furnace tubes ensuring that no foreign matter
is left behind. Boiler furnace tubes are to be inspected by the Inspection Authority. If
any tubes are found in need of replacement these shall be done in accordance with
the boiler manufacturer's specification, by qualified personnel, and shall be approved
and witnessed by the Inspection Authority. All existing paintwork to boiler shell shall
be properly prepared and repainted in accordance with the manufacturer's
specification. Replace all smoke box covers and doors and ensure that they are all
properly secured.

Integral pipe work

All integral pipe work to the boiler to be inspected, cleaned and checked. The
Contractor shall ensure that any defective piping, fittings, etc, be replaced and/or
repaired in accordance with the manufacturer's specification.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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Boiler valves and mountings

All boiler valves including safety, blow-down, steam stop, air release, feed-water
check, sequencing, drain valves, etc, are to be stripped, de-scaled, inspected, and
overhauled. Where valves are found to be beyond repair these shall be replaced with
new ones on approval of the Engineer/Departmental Representative.

Overhauling of valves shall include repacking of gland packing’s, machining and
reseating of valve seats and valves. All boiler valves and fittings shall be inspected by
the Inspection Authority prior to reassembling. All valves shall be hydraulically
pressure tested, prior to refitting, and witnessed by the Inspection Authority.

The Contractor shall ensure that certificates of compliance to the manufacturer's
specification are obtained and issued to the Engineer/Departmental Representative,
on all overhauled and refurbished valves, prior to refitting to boilers.

All overhauling and refurbishing work to boiler valves shall be done in accordance with
the manufacturer's specification.

All boiler valve mountings on removed boiler valves are to be inspected and replaced
with approved new mountings in accordance with the manufacturer's specification,
which shall include washers, bolts, nuts, studs, etc.

Safety valves are to be adjusted and tested to the correct blow-off pressure.
Refractories and brickwork

All removed refractories and brickwork during the internal and external inspection are
to be replaced with new in accordance with the manufacturer's specification. All other
refractories and brickwork not removed shall be inspected and repaired where
necessary.

All recasting and replacement brickwork and refractories shall be done with approved
materials, tooling, moulds, etc, in accordance with the manufacturer's specification.

On completion of the above work the Inspection Authority shall inspect and certify the
work.

Soot blowers

All soot blowers are to be removed, inspected, cleaned, overhauled and refurbished in
accordance with the manufacturer's specification. On completion prior to refitting the
soot blowers shall be tested in the presence of the Inspection Authority.

Lagging and cladding

Boiler lagging and cladding are to be inspected, repaired and/or replaced where
necessary.

On completion of statutory inspections and testing the removed lagging and cladding
are to be replaced in an approved manner, replacing damaged sections of cladding
and lagging, fixing screws to be properly secured and missing screws replaced. On
completion cladding has to be repainted if necessary.

Where lagging and cladding are damaged beyond repair it shall be replaced with
approved type as supplied by the manufacturer of the boiler.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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FA 15.03.02 Feed-water equipment and controls

(a)

(b)

Feed-water tanks

The feed-water tank has to be emptied, inspected, cleaned, repaired and refilled and
put back into operation. Where only a single feed-water tank exists, this operation
shall be carefully planned, as a complete plant shut-down will have to be arranged.
This shall be done in close collaboration with the User Client and Engineer, ensuring
the minimum shut-down period. Where dual feed-water tanks are present, only one
tank at a time shall be taken out of operation for the necessary repair and service work.

The repair work to these tanks shall include at least the following:

) Inspect and test the feed-water tank and associated equipment and pipework
for any leakages.

(i Isolate supply water, condensate inlets and feed-water outlet to tank.
iii) Empty tank by means of draining it through the drain valves.

(iv) Remove and clean tank of all mud, sediment, scale deposits and foreign matter
by means of approved methods.

(v) Carry out all necessary repair work to the tanks and associated equipment and
pipework.

(vi) Inspect tank lining for any defects and corrosion and if necessary carry out any
required repair actions.

(vii)  Inspect, test, repair and replace if necessary the filling mechanism.

(viii)  Inspect tank stand for any defects and damages, and carry out the necessary
repair work if any.

(ix) Inspect lagging and cladding to feed-water tanks and carry out the necessary
repair or/and replacement work.

(x) Refill feed-water tank with clean water and open feed-water supplies to boilers.

(xi) Inspect painting to tank and tank stand and if necessary prepare and repaint.

Feed-water pumps

The feed-water pumps to the boilers are to be inspected, tested, serviced, repaired
together with their associated equipment and pipe work. All repair and service work
shall be done strictly in accordance with the manufacturer's specification.

The repair work to the feed-water pumps and equipment shall include at least the
following:

) Inspect and test the feed-water pumps for correct operation.
(ii) Replace gland packings, seals and gaskets.

(iii) Inspect and test for any bearing noise and replace if necessary.
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(iv) Clean out pump strainers, check non-return valves, valves, etc.
(v) Test pump motor windings for balance phases, insulation test and check wiring.

(vi) Inspect pump mountings and repair if necessary.

(c) Water level equipment and controls

The boiler water level and feed pump controls are to be inspected, tested, adjusted,
serviced and repaired in accordance with the manufacturer's specification. This shall
include at least the following:

(i Float type water level controls are to be dismantled, stripped, de-scaled,
cleaned, serviced, repaired and where necessary replaced.

(ii) All water level controls are to be reassembled, refitted, tested and adjusted in
accordance with the manufacturer's specification. The adjustments shall be
in accordance with the manufacturer's specification for starting and stopping
the pumps.

iii) Low water level alarms shall be tested, inspected and adjusted to the correct
level ensuring that the alarms are sound and indicated.

(iv) Where modulating valves are fitted these shall be inspected, tested, serviced
and repaired in accordance with the manufacturer's specification. The pressure
relief valve on pump discharge shall be cleaned, serviced, overhauled and
readjusted to the correct blow-off level.

(v) Replace water level gauge glasses and gaskets.

FA 15.03.03 Combustion and water treatment

(a) Stoker and stoker controls

The stoker and stoker controls are to be inspected, tested, serviced, repaired together
with their associated equipment. All repair and service work shall be done strictly in
accordance with the manufacturer's specification.

0) The repair work to the stoker, stoker controls and equipment shall include at
least the following:

(i) Remove stoker from boiler furnace during the statutory inspections.

(iii) Inspect and replace burnt or/and damaged chain grate links and rods where
necessary.

(iv) Replace chain grate bearings.

(v) Inspect sprockets and replace if required.

(vi) Inspect shafts, rear roller and re-machine or replace if necessary.

(vii)  Inspect stoker chassis for straightness, alignment and possible damages, and

repair if necessary.
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(vii)  Inspect undergrate damper guide vanes and ensure that they are clean of any
dust, slag and foreign matter.

(ix) Renew and recast all refractories and brickwork in accordance with the
manufacturer's specification.

(x) Inspect main worm wheel for any defects and replace if necessary.
(xi) Replace all joint seals with new.

(xii) Reassemble stoker and stoker components.

(xiii) Replace guillotine door support cables.

(xiv) Inspect, service and overhaul stoker drive and gearbox in accordance with the
manufacturer's specification.

(xv)  Replace shearpin.

(xvi)  Adjust and readjust grate tension.

(xvii) Check and adjust fuel bed depth indicator.

(xviii) Lubricate all required lubrication points as directed by the manufacturer.
(xix) Mount FD fan and controls onto stoker.

(xx) Reinstall stoker into boiler furnace in accordance with manufacturer's
specification.

Fans and damper controls

The FD and ID fans and associated dampers and damper controls are to be
dismantled, stripped, inspected, serviced, repaired and, where necessary,
components have to be replaced. All repair and service work shall be done strictly in
accordance with the manufacturer's specification.

The repair work to the FD and ID Fans, dampers and damper controls shall include at
least the following:

Q) Dismantie and strip down above equipment during the statutory inspections.

(ii) Inspect fan impeller blades, clearances, etc, for correct curvature and
clearance adjustment.

(iii) Replace V-belts.

(iv) Replace FD and ID fan bearings with new.
(v) Inspect fan casings and repair if required.
(vi) Clean casing and repaint.

(vii)  Inspect damper controls and dampers for free movement, fan impeller
clearance adjustment, linkage adjustments, control movements
and settings. Repair, service and replace any defective equipment.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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(vii)  Test fans and pulling motor windings for balance phases, insulation test and
check wiring.

(xi) Lubricate all required lubrication points and replace oils as directed by the
manufacturer.

(x) Inspect fan mountings and repair if necessary.

(xi) Reassemble and refit fans, damper controls and dampers.

(c) Combustion controls

The combustion control equipment shall be dismantled, stripped, inspected, serviced,
repaired and, where necessary, components be replaced. All repair and service work
shall be done strictly in accordance with the manufacturer's specification.

The repair work to the combustion control equipment shall include at least the

following:

(i) Dismantle and strip down above equipment during the statutory inspections.
(ii) Inspect, service, adjust and repair combustion control equipment.

iii) Inspect, service, repair and adjust chain drives and linkages.

(iv) Test motor windings for balance phases, insulation and check wiring.

(v) Lubricate all required lubrication points and replace oils as directed by the
manufacturer.

(vi) Inspect mountings and repair if necessary.

(d) Chimneys

The chimney stacks shall be inspected and repaired where required. This shall include
at least the following:

For self-supporting stacks check torque tension of holding-down bolts, check access
door and reseal, inspect chimney stack for any defects and repair if required, clean out
the base of the stack, check and repair lagging and cladding if fitted, prepare and
repaint where required.

For guyed type chimneys inspect and replace, if necessary, guy cables and securing
points, re-tension guy cables, check and repair lagging and cladding if fitted, prepare
and repaint where required.

(e) Ducting

The gas ducting shall be inspected and repaired where necessary. This shall include
replacing all joint and expansion seals, cleaning out of ducting of all foreign matter,
repairing and/or replacing any defective ducting, prepare and repaint ducting.
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FA 15.03.04 Coal handling and conveying equipment

(a)

(b)

Coal bunker

The coal bunkers or coal storage shall be inspected, cleaned out, and damaged
Structural elements and brickwork be repaired.

For coal bunkers the coal gratings and supports shall be inspected and all defective
and/or damaged sections be repaired and/or replaced as might be necessary. Clear
the coal storage area of any foreign objects.

Coal conveying equipment

The coal conveying equipment shall be inspected, serviced, tested, repaired and,
where necessary, components be replaced. All repair and service work shall be done
strictly in accordance with the manufacturer's specification.

The repair work to the coal conveying equipment shall include at least the following:

Q) Test all equipment for correct functioning.
(ii) For en masse conveyors open covers, inspect links, chains and travelling
ducting for any defects and/or damages, repair and/or  replace

components where necessary.

(iii) For screw elevators inspect bushes, screw, casing, etc, for any defects and/or
damages, repair and/or replace components where necessary.

(iv) Inspect, service, lubricate and where necessary repair gear boxes and drives.

(v) Test conveying equipment motor windings for balance phases, insulation and
check wiring. Where necessary motors shall be reconditioned.

(vi) Inspect, test, service, adjust and where necessary repair and/or replace hopper
coal level equipment.

(vi)  Inspect, test, service and repair coal conveying electrical control panel ensuring
that all controls function properly in accordance with the design.

FA 15.03.05 Ash and grit removal equipment

(a)

Grit collectors

The grit collector shall be inspected, serviced, tested, repaired and, where necessary,
components be replaced. All repair and service work shall be done strictly in
accordance with the manufacturer's specification.

The repair work to the grit collector shall include at least the following:

(i) Inspect grit collector supports and mountings for sturdiness, and repair and/or
replace where necessary.

(i) Clear out grit collector of all grit, dust and foreign matter.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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(iii) Inspect all discharge port and other access opening seals and replace with new
ones, ensure that grit trolley seals seat tightly onto grit trolley. Check flap
operation.

(b)

(c)

(iv) Prepare and repaint grit collector casing and supports.

Ash conveying equipment

If ash conveying equipment are installed these equipment shall be inspected, serviced,
tested, repaired and, where necessary, components be replaced. All repair and service
work shall be done strictly in accordance with the manufacturer's specification.

The repair work to the ash conveying equipment shall include at least the following:
(i) Test all equipment for correct functioning.

(i) For submerged belt ash conveyors drain sump, clean out, inspect belt, roller
bearings, frame, etc, any defects and/or damages, repair and/or replace
components where necessary.

(iii) For screw ash elevators inspect bushes, screw, casing, etc, for any defects

and/or damages, repair and/or replace components where necessary.
(iv) Inspect, service, lubricate and where necessary repair gear boxes and drives.
(v) Test ash conveying equipment motor windings for balance phases, insulation
test and check wiring. Where necessary motors shall be reconditioned.
(vi) Inspect, test, service, adjust and where necessary repair and/or replace control
equipment.

(vii)  Inspect, test, service and repair ash conveying electrical control panel ensuring
that all controls function properly in accordance with the design.

Ash and grit trolleys

All ash and grit trolleys are to be inspected, serviced and repaired where necessary.

FA 15.03.06 Electrical installation, wiring and control panels

(a)

instrumentation and controls

All instrumentation and control equipment shall be inspected, tested, repaired,
adjusted and where necessary replaced. All repair and service work shall be done
strictly in accordance with the manufacturer's specification.

The repair work to the instrumentation and control equipment shall include at least the
following:

(i) Test all equipment for correct operation.

(ii) Inspect, test, service, adjust setting and if necessary repair and/or replace
steam detector.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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iii) Inspect, recalibrate and if beyond repair replace steam pressure gauge.

(b) General electrical power and lighting installation

The Contractor shall be responsible for the repair and maintenance work of the general
power and lighting installation inside the boiler house. All repair work to this installation
shall be done in accordance with the Standard Specification for Electrical Installations
and Equipment pertaining to Mechanical Services of the Department of Public Works.
This work shall include all repair work to the existing power sockets, cabling, wiring,
lighting, and distribution boards.

(c) Electrical control panels

All electrical control panels shall be inspected, tested, and repaired, including all
equipment inside the control panel. All repair and service work shall be done strictly in
accordance with the manufacturer's specification.

The repair work to the electrical control panels shall at least include the following:
(i) Test all control equipment for correct operation.

(ii) Check and test all MCBs, isolators, contactors, overloads, other type of motor
drives, pilot lights, control switches, etc, and readjust all set points; where
equipment is found to be faulty these shall be replaced with new approved
equipment.

(iii) Check all wiring and connections for proper conducting and replace where hot
connections are found.

(iv) Clean out panel interior and exterior, inspect panel body, fascias, doors,
paintwork, etc, and repair where necessary.

FA 15.03.07 Water treatment equipment

(a) Water softener

The water softener shall be inspected, tested, repaired, adjusted and, where
necessary, components be replaced. All repair and service work shall be done strictly
in accordance with the manufacturer's specification.

The repair work to the water softener shall at least include the following:
Q) Test all equipment for correct operation.

(ii) Sample of feed-water shall be taken and analyzed to ensure that water softener
is adjusted to the correct percentage. The hardness of the water shall be within
the boiler manufacturer's specification.

(iii) Check control and mixing equipment and salt container.
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Chemical dosing equipment

The chemical dosing units and containers shall be inspected, tested, repaired,
adjusted and where necessary, components be replaced. All repair and service work
shall be done strictly in accordance with the manufacturer's specification.

The repair work to the chemical dosing units and containers shall include at least the
following:

(i) Test all equipment for correct operation.

(ii) Sample of feed-water shall be taken and analysed to ensure that the chemical
dosing rate and chemicals conform to the requirements of the boiler
manufacturer.

(iii) Check, inspect, service and repair control and dosing pump equipment.

(iv)  The above work shall be done in collaboration with the water treatment supplier
company.

FA 15.03.08 Boiler house ancillary equipment

(a)

(b)

(c)

Blow-down sump

The blow-down sump shall be emptied, cleaned out, inspected and any repair work to
the structure, manhole covers and frames, vent pipes, sparge pipes, etc, to be carried
out.

Ladders and galleries

The ladders and galleries inside the plant room shall be inspected and any defects
and/or damages repaired. Ladders and galleries shall be prepared and repainted. All
mountings and fixing points shall be inspected and repaired if necessary.

Painting of equipment, plant and building

The Contractor shall on completion of the repair work clean and repaint the complete
plant room and equipment as specified in accordance with the Department's
Specification.
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FA 16 MAINTENANCE TO INSTALLATIONS, SYSTEMS AND EQUIPMENT

FA 16.01 GENERAL

Monthly maintenance responsibilities for each installation including all units and components as
specified, shall commence with access to the site. A difference shall be made in payment for the
maintenance prior to and after practical completion of repair work.

Maintenance responsibilities of the completed installation shall commence upon the issue of a
certificate of practical completion for repair work, and shall continue for the remainder of the 36-month
contract period.

This part of the Contract shall include:

(a) Routine preventative maintenance;
(b) Corrective maintenance, and

(c) Breakdown maintenance,

as defined in General Maintenance, for the specified installations described under FA 01 of this
specification.

The maintenance work to be performed and executed shall be done strictly in accordance with
Additional Specification SA: General Maintenance, and as specified in Particular Specification PFA
and this specification.

The said maintenance work shall be executed in accordance with the relevant codes of practice,
statutory regulations, standards, regulations, municipal laws and by-laws and the manufacturers'
specifications and codes of practice.

The maintenance schedules and frequency shall be developed under the maintenance control plan
to be instituted by the Contractor, as specified in General Maintenance.

All new equipment, components and materials supplied and installed under the maintenance contract
shall be furnished with a prescribed manufacturer's guarantee.

The maintenance work and items are to be categorised for each maintenance activity under the
following headings:

(a) Coal-fired boiler

(b) Combustion equipment

(c) Coal handling equipment

(d) Ash handling equipment

(e) Grit collection and draught equipment
(f) Water treatment and feed-water tanks
(9) Steam and condensate installation

(h) Electrical installation and controls.
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The Contractor shall be remunerated monthly, based on his performance, for maintaining the
complete installation in a perfect functional condition.

FA 16.02 ROUTINE PREVENTATIVE MAINTENANCE

This routine maintenance of the installations, systems and equipment shall be done in accordance
with General Maintenance and the Particular Specification related to this work.

The routine maintenance work to be performed and executed shall include, but not be limited to the
items listed in tables FA 16.02/1, FA 16.02/2, FA 16.02/3, FA 16.02/4, FA 16.02/5 and FA 16.02/6
below under the respective headings.

These actions and findings shall be logged and reported on the relevant approved schedules and
reports.

TABLE FA 16.02/1:  DAILY ACTIONS AND MAINTENANCE

ITEM MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY ACTION
1 Measure CO2 content of exhaust with CO2 analyser. Boiler house supervisor Check/Record
2 Blow-down gauge glasses. Boiler house supervisor Check/Record
3 Test level controls for correct functioning. Boiler house supervisor Check/Record
4 Inspect boiler valves for leakages. Boiler house supervisor Check/Record
5 Inspect boiler feed-water pumps for [eakages, Boiler house supervisor Check/Record

correct functioning and bearing noises.

[¢] Clean exterior of boiler and keep boiler plant room clean. Boiler house supervisor Check/Record
Check stoker grate tension and report to Contractor if Boiler house supervisor and Contractor Check/Record

need to be adjusted. to adjust tension in accordance

with manufacturer's specification, if reported. Boiler house supervisor and Contractor Check/Record
8 Check stoker grate links and rods for any damages.

All damages to be reported to Contractor who shall replace

any damaged links or/and rods. Boiler house supervisor and Contractor Check/Record/Repair
9 Complete log book actions as specified in FA 06, FA 12, Boiler house supervisor Check/Record

FA 13, FA 14 and FA 15. Boiler house supervisor

TABLE FA 16.02/2: WEEKLY ACTIONS AND MAINTENANCE

ITEM MAINTENANCE DESCRIPTION  ACTION RESPONSIBILITY ACTION
1 All as listed under table FA 16.02/1  Boiler house supervisor and Contractor ~ Check/Record/Adjust/Repair
2 Test safety valves as described by

the boiler manufacturer. Contractor Test/Record

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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3 Check the furnace draught gauge for

correct operation in accordance with

the manufacturer's specification. Contractor Check/Record
4 Inspect stoker brickwork and refractories

and if found to be damaged it must

be repaired. Contractor Check/Record
5 Lubricate all required lubrication points,

including soot blowers, stoker drive shaft

bearings, guillotine door and check stoker

drive oil level. Boiler house supervisor and Contractor Check/Service/Record

6 Visual inspection of all boiler house

equipment and installations for any

pending defects, faults, etc. Boiler house supervisor and Contractor Check/Record
7 Inspect and test all control functions and

readjust if necessary. Contractor Test/Record/Adjust

TABLE FA 16.02/3: MONTHLY ACTIONS AND MAINTENANCE

ITEM MAINTENANCE DESCRIPTION ACTION RESPONSIBILITY ACTION
1 Al as listed under tables FA 16.02/1 and FA 16.02/2 Boiler house supervisor and Contractor Check/Record
Adjust/Repair

2 Clean out al strainers. Contractor Check/Service/Record
3 Inspect and test soot blowers for correct operation. Contractor Check/Record
4 Inspect all V-Belts and replace if necessary. Contractor Check/Record/Replace
5 Inspect all brickwork and refractories and repair and/or Contractor

replace where necessary. Check/Record Repair
6 Inspect all seals and joints for leakages and replace Contractor Check/Record Replace

if necessary.
7 All grease nipples to be greased with specified grease

in accordance with equipment manufacturer's specification. Contractor Check/Service/Record
8 Test and analyse water quality. adjust and repair water Contractor and chemical supplier Test/Record

treatment equipment if necessary and where specified, Adjust/Repair

supply and deliver chemicals and salts.
9 Sample and analyse coal quality. Boiler house supervisor, coal supplier Check/Record/Test
and Contractor

10 Check ash removal implementation and report. Boiler house supervisor, ash removal  Check/Record
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company and Contractor

11 Test and record boiler efficiency. Boiler house supervisor and Contractor Test/Record
12 Check coal conveying equipment for correct functioning Contractor Check/Record/Repair
and check for any visual faults or defects and repair Contractor Check/Record
if necessary.
13 Inspect, service, repair and replace where required all Contractor Test/Record
electrical equipment and installations. Adjust/Repair
14 Inspect, service all steam and condensate piping and Contractor Test/Record equipment.
Adjust/Repair

TABLE FA 16.02/4: THREE-MONTHLY ACTIONS AND MAINTENANCE

ITEM MAINTENANCE DESCRIPTION  ACTION RESPONSIBILITY ACTION
1.0 All as listed under tables FA 16.02/1, Boiler house supervisor and Contractor Check/Record/Adjust/Repair
FA 16.02/2 and FA 16.02/3
2.00 Lubricate ID and FD damper control units. Contractor Check/ Record Service
3.00 Replace ID and FD fan bearing grease. Contractor Check/ Record Service
4.00 Brush and clean fire tubes and clean flue, Contractor Check/Record/Service/Repair

back plate, combustion chamber and remove
all grit and soot deposits. Inspect and repair
where necessary.
5.00 Check boiler water side for scale deposits and Contractor Check/Record/Service/Repair
clean and de-scale.
6.00 Replace stoker gear box and drive oils. Contractor Check/Record Service/Repair
7.00 Check, inspect, service all coal conveying Contractor Check/Record Service/Repair
equipment and repair where necessary.
8.00 Check, inspect, service and repair if necessary ~ Contractor Check/Record Service/Repair
grit collectors and chimney stacks.
9.00 Inspect, repair and replace where necessary Contractor Check/Record Service/Repair

all lagging and ciadding.

TABLE FA 16.02/5: SIX-MONTHLY ACTIONS AND MAINTENANCE

ITEM MAINTENANCE DESCRIPTION  ACTION RESPONSIBILITY ACTION

1 All as listed under tables FA 16.02/1, Boiler house supervisor and Contractor ~ Check/Record/Adjust/Repair
FA 16.02/2 and FA 16.02/3

2 Inspect stoker chassis, repair and replace Contractor Check/Record/Service/Repair

as required.
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3 Fully test, inspect, service, adjust, repair Contractor Check/Record/Service/Repair
and replace as required ID and FD dampers.
4 Inspect, descale, clean out, repair and replace Contractor Check/Record/Service/Repair

as required feed-water tanks.

TABLE FA 16.02/6: ANNUAL ACTIONS AND MAINTENANCE

ITEM MAINTENANCE DESCRIPTION  ACTION RESPONSIBILITY ACTION

1 All as listed under tables FA 16.02/1, Boiler house supervisor and Contractor Check/Record/Adjust/Repair
FA 16.02/2, FA 16.02/3 and FA 16.02/4
2 Annual survey by Occupational, Contractor, Department and Inspector Inspect/Test/Service/Repair
Health and Safety Inspector.
3 Inspect and repaint all equipment and building Contractor Inspect/Test/Service/Repair

elements where required.

4 Inspect, clean, repair blow-down sump. Contractor Inspect/Test/Service/Repair
5 Remove, strip, service, repair, adjust and
repair level controls, alarms and safety equipment. Contractor Inspect/Test/Service/Repair

FA 16.03 CORRECTIVE MAINTENANCE

This corrective maintenance of the installations, systems and equipment shall be done in accordance
with General Maintenance and the Particular Specification related to this work.

The Contractor shall inspect and check all equipment, materials, systems and installation for any
pending breakdowns, maladjustments or anomalies of equipment.

The Contractor shall report and take actions to correct such shortfall.

FA 16.04 BREAKDOWN MAINTENANCE

Breakdown maintenance of the installations, systems and equipment shall be done in accordance
with General Maintenance.

All breakdown problems experienced shall be acted upon within the time limitations allowed in the
General Maintenance specifications.

All breakdown maintenance shall be done in accordance with the relevant specifications, standards,
regulations and codes.

The Contractor shall have access to the necessary spares, equipment and tools for any possible
breakdowns.
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DEPARTMENT OF PUBLIC WORKS

ZONDERWATER PRISON (DCS)

REPAIR & MAINTENANCE PROGRAM - MECHANICAL INSTALLATIONS

PARTICULAR SPECIFICATION PFA - STEAM GENERATING INSTALLATION

CONTENTS

PFA 01 SCOPE

PFA 02 GENERAL DESCRIPTION OF INSTALLATION

PFA 03 TECHNICAL DETAILS OF EXISTING INSTALLATION
PFA 04 STATUS OF EXISTING INSTALLATION

PFA 05 DETAILS OF REPAIR WORK

PFA 06 DETAILS OF MAINTENANCE WORK

PFA 01 SCOPE

(a) This specification covers the particulars of the repair and maintenance work to the steam generating
installation at the Zonderwater prison. This Particular Specification shall be read in conjunction with
the Technical Specification FA: Steam Generating Installation: and all additional and technical
specifications compiled as part of this document.

The intended repair and maintenance work to this installation will restore the existing installation to a
safe, efficiently functional system that complies with all statutory regulations and applicable standards,
in the process repairing all defects and shortfalls. Monthly maintenance responsibilities for each
installation shall commence with access to the site. A difference shall be made in payment for
maintenance prior to and after practical completion of repair work. On completion of the repair work,
the completed installation shall be maintained and serviced by the Contractor for the remainder of the
36-month Contract period.

(b) The installations to be maintained under this Contract includes the following:

(i) Four coal fired horizontal boilers;

(i) Coal storage and handling equipment;

(iii) Feed-water storage and control equipment;

(iv)  Water-treatment equipment;

(v) Steam and condensate piping and equipment inside the boiler house;

(vi) Electrical control equipment wiring, cabling, panels and general electrical installation inside
the boiler house.
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PFA 02 GENERAL DESCRIPTION OF INSTALLATION

This installation generates steam by means of four coal fired boilers, which is distributed via a steam and
condensate reticulation network to all steam consumption equipment at this prison.

PFA 03.01 TECHNICAL DETAILS: COAL-FIRED BOILER NO 1

1 Manufacturer

2 Model no

3 Boiler Serial no

4 Registration certificate number
5 Boiler type

6 Design code

7 Factory no

8 Manufacturing date

9 Maximum continuous rating

10 Design pressure rating

11 Authorised working gauge pressure
12 Normal operating pressure

13 Safety blow-off pressure

14 Stoker make & type

15 Stoker motor capacity

16 Feed pumps

17 Feed pump power capacity

18 Chimney stack type

19 Boiler control panel

20 Level controls

John Thompson

TBA

PB444

Not available

Horizontal coal fired multi-tubular
BS 2790-1982 CLASS 1
TBA

TBA

TBA

750 kPa

750 kPa

1034 kPa

1034 kPa

JTA — chain grate type
TBA

2

ca 11 kW 400 volt three-phase 50 Hz per pump

Guyed 350 mm dia. supported from boiler

Standard - mounted against boiler

Single and dual switch float operated level switches

(Mobrey)

PFA 03.02  TECHNICAL DETAILS: COAL-FIRED BOILER NO 2

1 Manufacturer
2 Model no
3 Boiler Serial no

John Thompson
TBA
PB445

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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4 Registration certificate number
5 Boiler type

6 Design code

7 Factory no

8 Manufacturing date

9 Maximum continuous rating

10 Design pressure rating

11 Authorised working gauge pressure
12 Normal operating pressure

13 Safety blow-off pressure

14 Stoker make & type

15 Stoker motor capacity

16 Feed pumps

17 Feed pump power capacity

18 Chimney stack type

19 Boiler control panel

20 Level controls

PFA 03.03

1 Manufacturer

2 Model no

3 Boiler Serial no

4 Registration certificate number
5 Boiler type

6 Design code

7 Hazard category

8 Manufacturing date

9 Maximum continuous rating

10 Design pressure rating

11 Authorised working gauge pressure
12 Normal operating pressure

4 Departiment:
b Public Works and Infrastructure
Fuexe™  REPUBLIC OF SOUTEH AFRICA

Not available

Horizontal coal fired multi-tubular

BS 2790-1969 CLASS 1

TBA

TBA

TBA

750 kPa

750 kPa

1034 kPa

1034 kPa

JTA — chain grate type

TBA

2

ca 11 kW 400 volt three-phase 50 Hz per pump
Guyed 350 mm dia. supported from boiler
Standard - mounted against boiler

Single and dual switch float operated level switches
(Mobrey)

TECHNICAL DETAILS: COAL-FIRED BOILER NO 3

John Thompson

TU 189

74669

Not available
Horizontal coal fired multi-tubular
EN 12953:2002
4-SANS 347:2012
2015

1800Kg/hr @ 100*C
1000 kPa

1100 kPa

1100 kPa

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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13 Safety blow-off pressure

14 Stoker make & type

15 Stoker motor capacity

16 Feed pumps

17 Feed pump power capacity
18 Chimney stack type

19 Boiler control panel

20 Level controls

PFA 03.04

1 Manufacturer

2 Model no

3 Boiler Serial no

4 Registration certificate number
5 Boiler type

6 Design code

7 Hazard category

8 Manufacturing date

9 Maximum continuous rating
10 Design pressure rating

11 Authorised working gauge pressure
12 Normal operating pressure
13 Safety blow-off pressure

14 Stoker make & type

15 Stoker motor capacity

16 Feed pumps

17 Feed pump power capacity
18 Chimney stack type

19 Boiler control panel

20 Level controls

& Depariment:
= Pyblic Works and infrastrugiere
= REPUBLIC OF SIOUTH AFRICA

1805 kPa

JTA — chain grate type

TBA

2

ca 11 kW 400 volt three-phase 50 Hz per pump
Guyed 350 mm dia. supported from boiler
Standard - mounted against boiler

Single and dual switch float operated level switches
(Mobrey)

TECHNICAL DETAILS: COAL-FIRED BOILER NO 4

John Thompson

TU 180

74670

Not available

Horizontal coal fired multi-tubular

EN 12953:2002

4-SANS 347:2012

2015

1800Kg/hr @ 100*C

1000 kPa

1100 kPa

1100 kPa

1805 kPa

JTA — chain grate type

TBA

2

ca 11 kW 400 volt three-phase 50 Hz per pump
Guyed 350 mm dia. supported from boiler
Standard - mounted against boiler

Single and dual switch float operated level switches
(Mobrey)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or

“Tenderer”.
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FEED-WATER TANK

WATER SOFTENER PLANT

CHEMICAL TREATMENT EQUIPMENT
OPERATOR TOOLS AND SPARES (refer to FA 10)
ELECTRICAL SUPPLY AND EQUIPMENT

PFA 04

STATUS OF EXISTING INSTALLATION

At the time of compilation of this document the status of the equipment and installation was briefly as follows:

PFA 04.01 COAL-FIRED BOILERS

(a)

(b)

(d)

(d)

Boiler no 1

(i) Boiler is approximately 43 years old, has been maintained and is in reasonable condition.

Boiler no 2

(i) Boiler is approximately 44 years old, has been maintained and is in reasonable condition.

Boiler no 3

(i) Boiler is approximately 6 years old, has been maintained and is in reasonable
Condition.

Boiler no 4

(i) Boiler is approximately 6 years old, has been maintained and is in reasonable
Condition.

General

(i) Feed-water tank and pumps are in reasonable condition
(i) Pumps are in good condition
(iii) Chemical dosing equipment and water softener are in reasonable condition

These equipment were serviced and maintained in terms of a previous repair and maintenance
contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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PFA 05 DETAILS OF REPAIR WORK REQUIRED

The following work shall form part of the repair work to the coal-fired boiler plant room installation. This work
shall be done in accordance with the relevant regulations, codes, specifications and Technical Specification
FA: Steam Generating Installation, as set out in this document. The work to be included is set out in PFA
05.01, PFA 05.02 and PFA 05.03 below:

The repair work shall be carried out in the following sequence in accordance with the requirements of General
Decommissioning, Testing and Commissioning Procedures (SC 02 - Phased repairs and upgrading of the
installation):

1. Decommission, test and re-commission coal-fired boiler no 1.
2. Decommission, test and re-commission coal-fired boiler no 2.
3. Decommission, test and re-commission coal-fired boiler no 3.
4, Decommission, test and re-commission coal-fired boiler no 4.

No work shall be done to decommission any boiler unless the previous boiler in the sequence has been
tested and commissioned. A minimum of one boiler shall always be in full operation at any one time.

No work shall be done to decommission any boiler unless the previous boiler in the sequence has been
tested and commissioned. A minimum of one boiler shall always be in full operation at any one time.

PFA 05.01 GENERAL DESCRIPTION OF REPAIR WORK

The repair work to this installation shall at least include, but not be limited to the work listed below.
Any items, components, installations and systems not detailed in particular shall be repaired and/or
replaced if found to be defective and/or inoperative.

(a) Statutory internal and external inspections and hydraulic pressure tests on both boilers at the
commencement of the contract.

(b) Testing and re-commissioning of all equipment and installations as may be required and
directed by the Departmental representative/Engineer /Departmental Representative.

(c) Implementation of control plans for fuel delivery, water treatment and boiler efficiency by the
Contractor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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(d) Supply and compilation of maintenance manuals. (Should it be required)

PFA05.02 STATUTORY INSPECTIONS AND TESTS

The Contractor shall at the start of the Maintenance portion of the Contract perform the required
statutory internal/external inspection and hydraulic pressure test in accordance with the Occupational
Health and Safety Act, no 85 of 1993 (as amended) and as specified in Technical Specification FA:
Steam generating installation, on each of the boilers inside the plant room. During this period all
boiler ancillary equipment and components shall be repaired as may be required, serviced, adjusted
and tested.

PFA 05.02.01 Internal and external inspection

This work shall be performed in accordance with FA 16.02 of the Technical Specification FA:
Steam Generating Installation, the manufacturer's specification and the requirements of the
Occupational Health and Safety Act of 1993 and shall include:

(a) Decommissioning of boilers and electrical isolation;

(b) All required preparation work for the internal and external inspection to the two boilers
including all items listed under item PFA 05.03;

(c) Repairs of all defects, replacement of defective equipment/components and servicing
of all equipment/components;

(d) Rendering all the necessary assistance, providing the required equipment and tools
for the inspection by the approved Inspection Authority;

(e) Providing and making sure that all record books and inspection reports and certificates
are completed in full and submitted to the Departmental representative/Engineer
/Departmental Representative;

(f) Reassembling, recasting, refitting and adjustment of all boiler equipment components
and ancillary equipment in accordance with the manufacturer's specification and
Technical Specification FA: Steam Generating Installation.

PFA 05.02.02 Hydraulic pressure tests

This work shall be performed in accordance with FA 16.02 of Technical Specification FA:
Steam installation, the manufacturer's specification and the requirements of the Occupational
Health and Safety Act of 1993 and shall include:

(a) All preparation work required for the hydraulic pressure test to the boilers:
(b) Rendering all the necessary assistance, providing the required equipment and tools
for the test by the approved Inspection Authority;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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(c) Putting the boilers under the required pressure for witnessing by the Inspection
Authority;

(d) Providing and making sure that all record books and inspection reports and certificates
are completed in full and submitted to the Departmental representative/Engineer
/Departmental Representative;

(e) Reassembling, recasting, refitting and adjustment of all boiler equipment, components
and ancillary equipment in accordance with the manufacturer's specification and
Technical Specification FA: Steam generating installation.

PFA 05.03 REPAIR WORK TO BOILERS AND ANCILLARY EQUIPMENT

The following refers to work required in preparing boilers for statutory inspections

PFA 05.03.01 Coal-fired boilers

(a) Boiler shell water side - Refer to Standard Specification FA clause FA 16.03.01(a)

(i) Clean out and descale boiler.

(i) Inspect boiler water side and integral pipework.

iii) Replace all manhole, handhole and mudhole cover seals and joint rings.
(iv) Replace fusible plug with new.

(v) Execute any required repair work to boiler as directed by the Inspection
Authority or the Departmental representative/Engineer.

(b) Boiler shell gas side - Refer to Standard Specification FA clause FA 16.03.01(b)

(i) Clear and clean out all dust, slag, ash, grit and foreign matter.
(i) Brush and clean out all fire tubes.
(iii) Inspect boiler gas side.

(iv) Allow for any replacement of tubes and required repairs as result of the
inspection as directed by the Inspection Authority or the Departmental
representative/Engineer.

(v) Replace all smoke box covers and door joint seals and insulation with new
approved joint seals and insulation.

(c) Integral pipework - Refer to Standard Specification FA clause FA 16.03.01(c)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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(i Clear and clean out all integral pipework and fittings.
(ii) Inspect boiler gas side.

(iii) Allow for any required repairs as result of the inspection as directed by the
Inspection Authority or the Departmental representative/Engineer.

(d) Boiler valves and mountings - Refer to Standard Specification FA clause FA
16.03.01(d)

(i) Dismantle, remove and strip down all boiler valves.
(i) De-scale and clean all boiler valves and mountings.
(iii) Inspect boiler valves and mountings.
(iv) Overhauling all boiler valves by approved
Departmental Representative/Engineer.
(v) Hydraulic testing, setting, adjustment and reassembling of all boiler valves.
(vi) Certification of boiler valves in accordance with manufacturer's specification.
(vii)  Replace boiler mountings.
(viii) Test and adjust safety valves.

(ix) Refitting, installing, testing and adjustment of all boiler valves and mountings.
(e) Refractories and brickwork - Refer to Standard Specification FA clause FA 16.03.01(e)

(i Remove and break down all refractories and brickwork.

(ii) Recast and install new brick work on completion of inspection.
§j] Lagging and cladding - Refer to Standard Specification FA clause FA 16.03.01(g)

(i Replace lagging and cladding to oil-fired boilers on completion of statutory
inspections and tests with new stainless steel cladding as specified by the
manufacturer.

PFA 05.03.02 Feed-water equipment and controls

(a) Feed-water tank - Refer to Standard Specification FA clause FA 16.03.02(a)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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Isolate, empty, clean out, de-scale and inspect feed-water tank.
Check make-up water ball float valve and adjust to correct level.

Internally line tank with anti-corrosion coating suitable for 110°C operating
temperature.

Refill tank with treated make-up water.
Prepare and repaint tank stand and exposed steel parts.

Allow for temporary feed-water tank during repairs to feed-water tank including
all temporary pipes and fittings.

(b) Feed-water pumps - Refer to Standard Specification FA clause FA 16.03.02(b)

(i)

(i)
(iii)
(iv)
(v)

(vi)
(vii)

Isolate, strip, dismantle, de-scale and clean out feed-water pumps.
Inspect, and report on condition of pump and motor components.
Replace packings, seals, bearings and gaskets.

Replace any worn-out or/fand damaged parts and components on report back
as directed by the Departmental representative/Engineer.

Clean out pump strainers.
Inspect and repair pump mountings.

Refit, install and test feed-water pumps.

(c) Water level equipment and controls - Refer to Standard Specification FA clause FA
16.03.02(c)

(iv)
(v)

Dismantle, strip, de-scale and clean dual and single switch float operated
controls (Mobrey type).

Dismantle, strip, descale and clean water level gauge glasses and replace
gauge glasses and gaskets. Refit to boiler.

Dual and single level controls to be overhauled, inspected, tested, adjusted and
refitted.

Test alarm levels and operation.

Test blow-down valves and operation.

PFA 05.03.03 Combustion and draught equipment

(a) Stoker and stoker controls - Refer to Standard Specification FA clause FA 16.03.03(a)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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(b)

(i)
(ii)

(iii)
(iv)
(v)
(Vi)

(vii)

(viii)

(ix)
(x)

(xi)
(xii)

(xiii)

(xiv)
(xv)
(xvi)
(xvii)
(xviii)

(xix)
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Remove stoker from boiler furnace during the statutory inspections.

Inspect and replace burnt or/and damaged chain grate links and rods where
necessary.

Replace chain grate bearings.
Inspect sprockets and replace if required.
Inspect shafts, rear roller and re-machine or replace if necessary.

Inspect stoker chassis for straightness, alignment and possible damages, and
repair if necessary.

Inspect under grate damper guide vanes and ensure that they are clean of any
dust, slag and foreign matter.

Renew and recast all refractories and brickwork in accordance with the
manufacturer's specification.

Inspect main worm wheel for any defects and replace if necessary.
Replace all joint seals with new.

Reassemble stoker and stoker components.

Replace guillotine door support cables.

Inspect, service and overhaul stoker drive and gearbox in accordance with the
manufacturer's specification.

Replace shear pin.

Adjust and readjust grate tension.

Check and adjust fuel bed depth indicator.

Lubricate all required lubrication points as directed by the manufacturer.
Mount FD (Forced Draft) fan and controls onto stoker.

Reinstall stoker into boiler furnace in accordance with manufacturer's
specification.

Fan and damper controls - Refer to Standard Specification FA clause FA 16.03.03(b)

(M
(i)
(iif)

(iv)
(v)

Dismantle, strip down FD (Force Draft) and ID induction fan and damper control
equipment during the statutory inspections.

Inspect fan impeller blades, clearances, etc, for correct curvature and
clearance adjustment. Replace damaged parts and components.

Replace FD and ID fan bearings with new if required
Inspect fan casings and repair if required.

Clean casings, prepare and repaint.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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Inspect damper controls and dampers for free movement, fan impeller
clearance adjustment, control movements and settings. Repair, service and
replace any defective equipment.

Test fan motor windings for balanced phases, insulation test and check wiring.
Lubricate all required lubrication points as directed by the manufacturer.
Inspect fan mountings and repair if necessary.

Reassemble and refit fans, damper controls and dampers.

Combustion controls - Refer to Standard Specification FA clause FA 16.03.03(c)

(i)

(ii)

(iif)

Inspect, service, adjust and repair where necessary combustion control
equipment.

Lubricate all required lubrication points and replace oils as directed by the
manufacturer.

Inspect mountings and repair if necessary.

Chimneys - Refer to Standard Specification FA clause FA 16.03.03(d)

(i)

(i)
(iii)
(vi)

Inspect and clean chimney stacks.

Inspect guyed cables securing points, repair if necessary and re-tension and
secure fixing points.

Repair flashing and seal chimney stack roof penetrations.

Prepare and repaint chimney stacks.

PFA 05.03.04 Coal Handling and Conveying Equipment

Refer to clause FA 16.03.04

(a)

(b)

Coal Bunkers

The coal bunkers or coal storage shall be inspected, cleaned out, and damaged
structural elements and brickwork be repaired.

Coal Conveying Equipment

The coal conveying equipment shall be inspected, serviced, tested, and repaired and,
where necessary, components be replaced. All repair and service work shall be done
strictly in accordance with the manufacturer's specification.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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The repair work to the coal conveying equipment shall include at least all items listed in clause
FA 16.03.04(b)

PFA 05.03.05 Ash and Grit Removal Equipment
Refer to clause FA 16.03.05

(a)

(c)

Grit Collectors

The grit collector shall be inspected, serviced, tested, repaired and, where necessary,
components be replaced. All repair and service work shall be done strictly in
accordance with the manufacturer's specification.

The repair work to the grit collector shall include at least all items listed in clause FA
16.03.05(a)

Ash Conveying Equipment

If ash conveying equipment are installed these equipment shall be inspected, serviced,
tested, repaired and, where necessary, components be replaced. All repair and service
work shall be done strictly in accordance with the manufacturer's specification.

The repair work to the ash conveying equipment shall include at least all items listed
in clause FA 16.03.05(b)

Ash and Grit Trolleys

All ash and grit trolleys are to be inspected, serviced and repaired where necessary.

PFA 05.03.06 Electrical installation, wiring and control panels

(a)

Instrumentation and controls - Refer to Standard Specification FA clause FA
16.03.06(a)

(i) Inspect, test, service and clean all instrumentation and control equipment.

(i) Inspect, test, service, recalibrate and adjust steam pressure detector and
pressure gauge.

iii) Inspect all access ports and discharge ports and replace all joint seals and
gaskets with new.

(iv) Repair and/or replace any defective parts or/and components.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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General electrical power and lighting installation - Refer to Standard Specification FA
clause FA 16.03.06(b)

(i) Inspect, test, service and clean the complete general electrical power
installation, including distribution boards, lighting, power points, etc.

(i) Repair and/or replace any defective parts or/and components, including
replacing light fitting globes.

Electrical control panels - Refer to Standard Specification FA clause FA 16.03.06(c)

(i) Inspect, test, service and clean all the electrical control panels.

(ii) Inspect and test the operation and condition of all MCBs, motor starters,
overloads, indication lights, control equipment, selector switches, etc, and
replace where necessary.

(iii) Check and repair/replace all primary and secondary control panel wiring for
proper conducting and replace where required.

(iv) Clean out control panels interior and exterior, inspect penal body, fascias,
doors, paintwork, etc, and repair where necessary

Extract fans

(i) Clean, check and repair

PFA 05.03.07 Water treatment equipment

(a)

(b)

Water softener - Refer to Standard Specification FA clause FA 16.03.07(a)

(i) Inspect, test, descale, service and clean the water softener equipment.

(ii) Sample and analyze feed-water, and adjust water softener to the correct water
hardness as specified by boiler manufacturer.

iii) Check and clean out salt container and recharge with salt.

Chemical dosing equipment - Refer to Standard Specification FA clause FA
16.03.07(b)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or

“Tenderer”.

Page 76 of 147



1 Depatment.
- Pulatic Warks and Infrastruciure

Particular Specification (PFA) REPUBLIC OF SOUTH AFRICA

(i) Inspect, test, service, clean and re-commission the chemical dosing equipment
and re-connect to the feed-water supplies.

(ii) Sample and analyze feed-water, and adjust chemical dosing equipment to the
correct water quality as specified by boiler manufacturer.

(iii) Ensure that each chemical container is filled with the correct chemicals for this
application.

PFA 05.03.08 Boiler house ancillary equipment

(a) Blow-down sump - Refer to Standard Specification FA clause FA 16.03.08(a)

(i) Empty, clean out, de-sludge and inspect blow-down sump, manhole covers and
frames, sparge pipe, vent and other piping for any defects and damages.

(i) Repair/replace all defects and damages.

(iii) Put blow-down sump back into operation.

(b) Ladders and galleries - Refer to Standard Specification FA clause FA 16.03.08(b)

(i) Clean and inspect ladders and galleries for any defects, corrosion, mountings
and supports.

(ii) Repair/replace all defects and damage.

(i) Prepare and repaint ladders and galleries.

(c) Painting of equipment, plant and building - Refer to Standard Specification FA clause
FA 16.03.08(c)

(i) Clean, prepare and repaint boiler house interior walls, structure, doors, frames,
inside roof, etc, in accordance with Specification OWG 371: Specification of
Materials and Methods to be used (Fourth edition, October 1993 or latest
version).

PFA 05.03.09 Piped installations

(a) Steam and condensate installation - Refer to Technical Specification FB: Steam
Distribution Installations.
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Clean, test, inspect, service and repair all steam and condensate pipe fittings,
accessories, components and equipment inside the boiler house.

Supply, deliver, install, test, commission, and hand over a water meter on the
feed water line to each boiler inside the boiler house. This shall include all
cutting into existing pipework, fixing, bracketing, fittings, testing and putting
back into operation of the feed water line. This water flow meter shall be of
Kent or equal and approved manufacture. This equipment shall be installed
and commissioned as directed by the manufacturer complete with all ancillary
equipment and components.

Repair/replace all defective and damaged equipment and components.

Fit a steam flow and pressure recorder. The recorder shall be capable of
graphically showing steam pressure in kilo-Pascals and flow in kg/hr on a
monthly basis. In addition the recording system shall be capable of printing out
the average steam pressure for the month as well as the total quantity of steam
supplied either in kilograms or tonnes. The unit shall be complete with orifice
plate and electronic data capturing equipment and all electrical connections
and equipment required to enable it to function reliably under the conditions of
high temperature imposed on it. It shall be a continuously rated device.
Provision shall be made for easy and quick replacement of any component
should it be required. A calibration certificate from a recognized testing
authority competent to check the accuracy of the unit shall be supplied with it.

Blow-down pipe installation - Refer to Technical Specification FB: Steam Distribution
Installations.

Clean out blow-down pipe channel and replace all blow-down and drain
pipework and accessories.

All blow-down and drain pipework shall be done with steam schedule 40 piping
and welded fittings.

Check that the drainage point to the channel is open and functioning properly.

Test and hand over pipe system.

DETAILS OF MAINTENANCE WORK

GENERAL

The Contractor shall be responsible for the complete maintenance of all the equipment, components,
installations and systems forming part of this repair and maintenance contract for Steam Boiler Plant
from the commencement of the contract until final completion. The Contractor shall strictly adhere to
Technical Specification FA: Steam Generating Installations, with regard to the maintenance period,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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obligations, responsibilities, actions and activities, etc, which shall also include the following
maintenance actions:

(a) Routine preventative maintenance: A guideline to the required actions is provided in
Specification FA. The actions will not be limited to these guidelines, but shall include all
additional actions, work, materials, etc., necessary to maintain this installation at an
acceptable level.

(b) Corrective maintenance as described and defined in General Maintenance.

(c) Breakdown maintenance as described and defined in General Maintenance.

For this particular installation fatal breakdown shall be defined as both boilers being unable to
provide steam to the system.

Emergency breakdown shall be defined as any other equipment, components, and systems
preventing the provision of steam at the required pressure and flow to the system.

PFA06.02  ADDITIONAL MATERIALS

For this particular installation the contractor shall be responsible for providing the required quality and
quantity of chemicals and salts to operate and maintain the boilers for a period of 36 months. The
Contractor shall ensure that the boiler feed water supply to the boiler conforms to the following by
providing the required water treatment.

(i) Total dissolved solids 350 mg/litre (max)
(ii) Total alkalinity 350 to 700
(iii) Caustic alkalinity 350 mg litre (max)

150 mg/litre (min)

(iv) Phosphate residual 30 to 60 mg/litre
(v) Sulphate residual 30 to 50 mg/litre
(vii)  Calcium hardness Zero

(viii)  pH 10.5t0 11.4

Sampling and analysis of feed water shall form part of the Contractor's routine preventative
maintenance responsibilities. The chemicals and water treatment system shall comply in all respects
with the specification FA 14 and the boiler manufacturer's requirements.
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PFA 06.04 OPERATION OF THE BOILERS

a)

b)

Introduction

It is required in terms of this contract that the successful ~ contractor, in addition to the
functions described before, take over the day-to-day operation of the complete boiler house
at the prison site.

Occupational Health and Safety Act

It is required that the boilers be operated at all times strictly in accordance with the regulations
and requirements of the Occupational Health and Safety Act (as amended). This covers the
following:

(i) The boiler operators shall be qualified to operate the boilers in terms of the Act.

(ii) The minimum number of operators required in terms of the regulations shall be
adhered to at all times.

(iii) Gauge glasses shall be blown down on a shift basis.

(iv) The boilers shall be blown down on a regular basis as dictated by chemical water
treatment requirements.

(v) A comprehensive log book shall be kept of all operations carried out on the boilers.

(vi) All statutory tests and requirements shall be met and recorded.

Steam Quality and Availability

It is required that steam be produced and be available immediately upstream of all pressure
reducing valves and steam using appliances that operate at boiler pressure at a pressure in
the range 600 - 750 kPa gauge at all times. It is estimated that the steam draw-off will amount
to approximately 2300 kg's per hour at the Baviaanspoort prison, boilers are however only
rated to 1800 kg’s per hour.

The current prison regime requires that steam be available for cooking purposes, laundry
operation and domestic hot water production at least between the hours of 06h00 to 14h00
and 22h00 to 06h00 daily. Firing of the boilers will thus have to commence sufficiently in
advance of this time to ensure sufficient steam supply to the kitchen for the morning meals to
be prepared. To this end it is recommended (but not an absolute requirement) that a timer be
fitted and wired into the boiler control panels to enable the boiler(s) on line to be “banked”
overnight and to maintain pressure and temperature ready for the early morning steaming
requirements.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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d) Change-over of Boilers

It will be required that the boilers in use be changed on a minimum of a monthly basis in order
that the steaming load be spread evenly between the two boilers and to provide adequate time
for routine maintenance, cleaning and repair (as may be required from time to time).
Maintenance and repair of the boilers shall be carried out as specified elsewhere in this
document.

e) Coal Supply

It will be the Department of Correctional Services’ responsibility to purchase an appropriate
grade of coal suitable for firing in these boilers.

The Department of Correctional Services will be required to ensure that fuel/coal is ordered
in good time so as to ensure continuity of operation of the boiler plant.

f) Method of Payment

Once approved a recording steam pressure/flow meter shall be installed in the boiler house to sense
the steam pressure and flow in the main steam delivery line immediately outside the boiler house.
The meter shall be capable of graphically recording the steam pressure over a monthly period
together with the steam flow in tones per hour. In addition a facility shall be included to print out the
average steam pressure for the period in question together with the total quantity of steam supplied
during that period. It is recommended that the contractor have a spare or standby recorder available
in case of breakdown of the steam flow recorder as payment will be dependent on these recordings.

Copies of these print-outs together with the graphical recordings shall be attached to claims for
payment. Payment will thus be on the basis of a tendered rate per tonne of steam supplied. This rate
shall include for the cost of boiler operators, supervisory staff, overheads and profit.

g) Penalties

Penalties for non-performance, lack of steam, etc will be levied as follows:

(i) Steam leaks from piping, valves and fittings left unattended and not repaired for more
than five days from the date of such leak being reported and noted - 5% of the tendered
monthly operating rate or R 500-00 per day in excess of the five day period, whichever
is the greater.

To this end it will be required that an incident book be kept in the boiler house and
which shall be accessible for Department of Correctional Services personnel or the
Departmental representative/Engineer /Department Representative to note the date
and time of steam leaks being observed and reported to the contractor for repair.
Penalties will only be levied in respect of leaks entered in the book and signed in
acknowledgement by the contractor.
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(i) Failure of steam supply — R 2 000-00 per day or part thereof should the lack be due to
ineffective or inefficient boiler operation.

It is recognised that a lack of sufficient steam in, say, the kitchen could be due to
damaged steam lines with the cause being beyond the boiler operators’ control. The
Departmental representative/Engineer /Department Representative will be required to
take all relevant factors into consideration in determining whether penalties and in what
amount are to be applied. In this respect the Departmental
representative/Engineer’s/Department Representative’s decision will be final.
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Zonderwater Correctional Centre

REPAIR & MAINTENANCE PROGRAM - MECHANICAL INSTALLATIONS
PARTICULAR SPECIFICATION PFB - STEAM DISTRIBUTION INSTALLATION

CONTENTS
PFB 01 SCOPE
PFB 02 GENERAL DESCRIPTION OF INSTALLATION
PFB 03 TECHNICAL DETAILS OF EXISTING INSTALLATION
PFB 04 STATUS OF EXISTING INSTALLATION
PFB 05 DETAILS OF REPAIR WORK
PFB 06 DETAILS OF MAINTENANCE WORK
PFB 01 SCOPE

(a)

(b)

This specification covers the particulars of the repair and maintenance work to the steam distribution
installation at Baviaanspoort Correctional Centre. This Particular Specification shall be read in
conjunction with the Technical Specification FB: Steam Distribution Installations, and all additional
and technical specifications compiled as part of this document, in particular the following Additional
Specifications:

SA:  General Maintenance
SB:  Operating and Maintenance Manuals

SC:  General Decommissioning, Testing and Commissioning Procedures

The intended repair and maintenance work to this installation will restore the existing installation to a
safe, efficiently functional system that complies with all statutory regulations and applicable standards,
in the process repairing all defects and shortfalls. Maintenance responsibilities for each installation
shall commence with access to the site. A difference shall be made in payment for maintenance prior
to and after completion of repair work. On completion of the repair work, the completed installation
shall be maintained and serviced by the Contractor for the remainder of the 36-month Contract period.

The installations to be maintained under this Contract includes the following:

0 Steam and condensate distribution network on site;

(i) Condensate pump systems;
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(iii) Steam and condensate secondary piping systems to the following installations:
- Laundry
- Prison kitchens
- Hot-water storage calorifier installations in boiler house.
- Boiler plant room.

(iv) Hot-water calorifier installations form part of Installation B. The maintenance responsibilities
of hot-water calorifier installations shall form part of this installation. Reference must be made
to Technical Specification FC.

PFB 02 GENERAL DESCRIPTION OF INSTALLATION

PFB 02.01 EXISTING INSTALLATION

The existing steam distribution network on site is reticulated by means of an overhead pipe system
from the Central Boiler House, situated adjacent to the main kitchen, to the various steam consumer
installations listed as follows.

(a) Laundry (should it be required)
(b) Kitchen (should it be required)

(c) Hot-water calorifier installations in the boiler house

PFB 02.02 CONDENSATE RETURN

From these installations and all the steam trap arrangements, a condensate return gravity installation
is installed along the same route as the steam distribution network, leading both to the boiler feeder
tank inside the boiler house.

PFB 02.03 ROUTING OF PIPEWORK

The routing of this steam distribution network is as follows:

(a) From the boiler house to the prison kitchen supported from wall/pole brackets + 25 metres;

(b) From the boiler house to the central laundry supported from wall/pole brackets + 30 metres;
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PFB 03 TECHNICAL DETAILS OF EXISTING INSTALLATION

At the time of compilation of this document the existing installation consisted of the equipment and plant as
listed below with their relevant technical details.

PFB 03.01 STEAM DISTRIBUTION PIPING

1 Pipe material: Schedule 40 seamless steam piping

2 Lagging and cladding:Fibreglass pre-formed sections with galvanised sheet metal muffs 3

Pipe route distance: £ 1100 metres

4 Supports; Galvanised post type pole supports and wall brackets with chain
hangers.

PFB 03.02 CONDENSATE DISTRIBUTION PIPING

1 Pipe material: Steal welded/flanged and Copper to SANS 460 with

capillary solder fittings

2 Lagging and cladding:Fibreglass pre-formed sections with galvanise muffs
3 Pipe route distance: £ 1100 metres
4 Supports: From steam support posts and hangers from steam lines

PFB 03.03 STEAM TRAP ARRANGEMENTS

1 Manufacturers: TBC

2 Type: Inverted bucket & float thermostatic
3 Model no: Various

4 Size: 15 & 20mm

5 Total number installed: + 55
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PFB 03.04 PRESSURE-REDUCING VALVES

1 Manufacturer: TBC

2 Type: External Pilot operated PRV
3 Model no: Not available

4 Size: 40 mm dia

5 Quantity: +6

6 Down steam pressure: 100 kPa

PFB 03.05 CONDENSATE PUMP SYSTEMS

1. Prison Kitchen

1.1 Type: Electrically driven pumps with condensate tank
1.2 Pump Model no: TBA

1.3 Pump manufacturer: Calpeda

1.4 Pump motor: 0,75 kW 3-phase 230 V 50 Hz

1.5 Condensate tank size: TBA litre

1.6 Number of tanks: 1

1.7 Number of pumps: 2

1.8 Electrical control panel: 1

PFB 04 STATUS OF EXISTING INSTALLATION

At the time of compilation of this document the status of the existing installation has been noted as follows:

(a) Some steam leaks exist on the distribution network.

(b) The steam and condensate reticulation is generally in a poor condition.

(c) Some line trap sets on the distribution network discharge directly into the atmosphere.
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DETAILS OF REPAIR WORK

The following work shall form part of the repair work to the steam distribution installation. This work shall be
done in accordance with the relevant regulations, codes, specifications and Technical Specification FB:
Steam Distribution Installations, as set out in this document. The following work shall be included:

PFB 05.01 GENERAL

The Contractor shall at the start of the Repair and Maintenance Contract inspect the following items,
systems, equipment, components and installations. This inspection shall include the establishing of
any defects, leaks, conditions, damages, short falls, structural soundness, repairs required, details of
existing equipment, suitability of equipment for the purpose it serves, etc. The Contractor shall report
back to the Engineer/Departmental Representative in writing on all of the above and the following

items.  No repair work shall commence prior to approval by the Engineer/Departmental

Representative:

(a) Main and secondary steam and condensate pipe distribution network including all steam
valves, expansion joints, pipe fittings, piping, air release valves, dirt pockets, etc;

(b) Steam trap arrangements including steam traps, sight glasses, non-return valves, test valves,
pipe connections, piping, etc;

(c) Support and bracketing system to all steam and condensate pipe work;

(d) Lagging and cladding of steam and condensate pipe work;

(e) Pressure reducing valve installations;

() Condensate pump installations.

The general scope of work at the time of going on tender is defined as follows:

(a)
(b)

(c)
(d)

(e)
(f)

(9)

Repair of all steam leaks;

The installation of blow-down valves and piping dirt pockets not equipped with blow-down
valves.

Check, clean and repair condensate pump systems as required.

The servicing of all equipment including steam trap arrangements, PRV stations, valves,
strainers, check-valves, pressure gauges, sight glasses, condensate pump system, control
valves, safety valves, etc;

Flushing out of complete pipe system followed by a pressure test;

The Contractor shall allow for all required inspections and tests by an approved Inspection
Authority on repair work where required by the Occupational Health and Safety Act as
amended.

Preparation and painting of all exposed piping and equipment in accordance with the
Department's painting specification;
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(h) The introduction of a maintenance control plan, including logging, recording and control
procedures;

(i) Handing over of complete system to the satisfaction of the Engineer on completion of the
repair work on which the maintenance period of this contract shall commence.

PFB 05.02

DETAIL WORK

PFB 05.02.01 Steam and condensate pipe reticulation network - Refer to Standard

(a)

(i)

Specification FB clause FB 12

Repair and replace damaged and missing sections of lagging and cladding to the
steam and condensate pipe system as directed by the Engineer/Departmental
representative. This shall include new fibre glass pre-formed sections and sheet metal
muffs for short runs of piping and fittings. Rates will be as entered in the Schedule of
Quantities.

Clean and blow out all dirt pockets.

Install 15 mm diameter steam globe valves with plugged end as required to existing
plugged dirt pockets on the steam distribution installation. This shall include reducing
bush nipples, valves and plugs. Quantities will be as specified in the Schedule of
Quantities.

Clean, service, repair and replace sight glasses to all sight glass units. This shall
include gaskets and new glasses.

Service all steam traps and replace all gaskets, O-rings, seals, strainer elements,
buckets, thermostatic elements, valve assemblies, etc, as specified necessary for a
full service on the specific steam traps. Quantities will be as specified in the Schedule
of Quantities.

Replace damaged and defective steam traps beyond repair. Quantities will be as
specified in the Schedule of Quantities.

Service, all steam and condensate valves and replace seals, gaskets, and gland
packings. Quantities as specified in the Schedule of Quantities.

Repair steam leaks to steam piping. This shall include cutting, preparing, welding,
cleaning, testing and all required fittings and making good of lagging and
cladding.

Blow down all dirt pockets.

PFB 05.02.02 Steam and condensate pipe installation to the calorifier plant installation in the

boiler house - Refer to Standard Specification FB clause FB 12
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Decommission, disconnect and dismantle existing steam and condensate pipes to
each calorifier in turn, check and repair steam trap sets to each calorifier as required
and check for correct operation.

Service and repair steam and condensate valves and fittings
Clean, service and repair condensate sight glasses

Test, commission and hand over the complete steam and condensate steam
installation.

Repair all steam leaks
Blow down and clean all dirt pockets/drain points
Repair all damaged lagging and cladding

Put systems back on line

PFB 05.02.03 Steam and condensate installation to the calorifier plant installations at the

(a)

(b)
(c)
(d)

(e)
(f)
(9)
(h)

single quarters - Refer to Standard Specification FB clause FB 12

Decommission, disconnect and dismantle existing steam and condensate pipes to
each calorifier in turn, check and repair steam trap sets to each calorifier as required
and check for correct operation.

Service and repair steam and condensate valves and fittings
Clean, service and repair condensate sight glasses

Test, commission and hand over the complete steam and condensate steam
installation.

Repair all steam leaks
Blow down and clean all dirt pockets/drain points
Repair all damaged lagging and cladding

Put systems back on line

PFB 05.02.04 Steam and condensate installation to laundry - Refer to Standard Specification

(a)
(b)
(c)
(d)
(e)

FB clause FB 12

Service and repair all steam traps.

Service and repair safety valve to existing PRV installation.
Service and repair pressure reducing valves

Repair and service all steam and condensate valves.

Service, repair and clean condensate sight glasses

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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Blow down all dirt pockets.

Re-commission and put system back on line.

PFB 05.02.05 Steam and condensate installation to kitchen - Refer to Standard Specification

(a)
(b)
(c)
(d)
(e)
(f)
(9)

FB clause FB 12

Service and repair pilot operated PRVs.

Service and repair all steam traps.

Service and repair all steam and condensate valves.

Service, repair and overhaul steam pop-up safety valve.

Clean out, service, repair sight glasses including replacement of glasses and gaskets.
Blow down all dirt pockets.

Re-commission and put system both into operation.

PFB 05.02.06 Condensate pump installations - Refer to Standard Specification FB clause FB

(a)

(c)
(d)

(e)

PFB 05.03

12

Inspect and report back to the Engineer/Departmental Representative in writing on the
condition and status of all the condensate pump installations and their associated
equipment.

Drain, empty, clean out and inspect all condensate tanks for any defects or damages,
and report to the Engineer/Department Representative. The Engineer/Department
Representative shall inspect these tanks prior to any further work or/and put back into
operation.

Inspect, service, tests and report on the condition and functionality of all level controls.

Inspect, service and report on electrical condensate pumps including the following as
described in FB 12.09.02.

Inspect, service, test and repair electrical control panels as described in FB 12.11.02.

PAINTING

The Contractor shall prepare, clean and paint all steel surfaces and equipment where directed by the
Engineer in accordance with Specification OWG 371: Specification of Materials and Methods to be
used (Fourth edition, October 1993 or latest edition).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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PFB 05.04 NEW EQUIPMENT

PFB 05.04.01 Condensate Pumps and Motors

(a) Condensate Pumps

Centrifugal pumps suitable for pumping hot, corrosive water are required for
pumping condensate.

The required pump flow capacities and heads for each pump is 1,5 litres/sec at
a head of approximately 20 - 25 metres.

It is essential that the following items of information be permanently marked on
each pump:

(i) flow capacity (I/sec);

(ii) pump head (metres water gauge);
(iii) impeller size;

(iv) pump speed;

(v) required motor power;

(vi)  make of pump;

(vii)  model,

(viii)  date of purchase.

Close coupled pumps/motors are not acceptable.

It is preferred that separate pumps and motors be supplied, mounted on a
common rigid steel or cast iron frame.

Pumps must have shrouded impellers and replaceable wear rings. Impellers
must be made of bronze or stainless steel and pump shafts must be of type
410 or 415 stainless steel.

Pump glands must be fully accessible without having to remove the motor.
Gland packing must be PTFE and be readily replaceable.
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Pump bearings, if not of the permanently lubricated type must be lubricated
from an oil reservoir with sufficient capacity for at least six months operation.

The pump drive and coupling must be protected by a sturdy drive guard.

Pumps must be selected to operate at maximum efficiency. Pump speeds must
not exceed 1450 rpm. and the installation must be quiet in operation.

Pumps must be mounted on drip trays neatly piped to the nearest drain point.

Pressure gauges must be fitted to pump discharge pipes. The normal operating
pressure must be clearly marked on the dial face.

(b) Motors

Electric motors for condensate pump sets must be suitable for duty at ambient
temperatures up to 60°C. Motors must be of the totally enclosed, drip proof, fan
cooled type with life-time sealed bearings. Furthermore they must comply with
the relevant BSI and SANS specifications. (SANS 948) (Latest amendments.)

Motor control will be by means of the float/level switch specified in section 6.3
which will activate a direct-on-line starter.

Unless otherwise specified a suitably rated electrical supply will be brought into
close proximity of the pump motor by others. The steam Contractor will be
required to supply a switchboard containing a suitably rated isolator, circuit
breaker, the necessary direct-on-line starter, etc. The steam Contractor will be
required to terminate the cable brought in by others in the isolator and make
the necessary connections to the motor.

It is essential that the board contain a low voltage release that will isolate the
pump on voltage drop below 90% of the rated voltage. A timer is required to
delay re-starting of the pump for 2 - 3 minutes after full power is restored.
Similarly phase failure protection is required, again with the motor only
restarting 2 - 3 minutes after restoration of full power. In both instances the
motor must restart automatically.

A manual-auto switch is required on the board in order that the float switch can
be over-ridden and the pump checked for maintenance purposes.

All electrical wiring must be done in accordance with the requirements of SANS
10142 (latest edition & amendments).
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PFB 06 DETAILS OF MAINTENANCE WORK

PFB 06.01 GENERAL

The Contractor shall be responsible for the complete maintenance of all the equipment, components,
installations and systems forming part of this repair and maintenance contract for Installation B. The
Contractor shall strictly adhere to General Maintenance, and Technical Specification FB: Steam
Distribution Installations, with regard to the maintenance period, obligations, responsibilities, actions
and activities, etc, which shall also include the following maintenance actions:

(a) Routine preventative maintenance: A guideline to the required actions is provided in
specification FB. The actions will not be limited to these guidelines, but shall include all
additional actions, work, materials, etc, necessary to maintain this installation at an
acceptable level.

(b) Corrective maintenance as described in General Maintenance.
(c) Breakdown maintenance as described in General Maintenance.

For this particular installation fatal breakdown shall be defined as no steam being available at
all due to a failure of this system as a whole.

Emergency breakdown shall be defined as any other equipment, components, and systems
preventing the provision of steam to the consumer points due to a failure of part of this system
at the particular point of incident.
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ZONDERWATER CORRECTIONAL CENTRE

REPAIR & MAINTENANCE PROGRAM: MECHANICAL INSTALLATIONS

PARTICULAR SPECIFICATION PFC - HOT-WATER GENERATING

INSTALLATION
CONTENTS
PFC 01 SCOPE
PFC 02 GENERAL DESCRIPTION OF INSTALLATION
PFC 03 TECHNICAL DETAILS OF EXISTING INSTALLATION
PFC 04 STATUS OF EXISTING INSTALLATION
PFC 05 DETAILS OF REPAIR WORK
PFC 06 DETAILS OF MAINTENANCE WORK
PFC 01 SCOPE

(a) This specification covers the particulars of the repair and maintenance work to the hot-water
generating installation at the St Albans Prison. This Particular Specification shall be read in
conjunction with the Technical Specification FC: Hot-water Generating Installations, and all additional
and technical specifications compiled as part of this document, in particular the following Additional
Specifications:

SA:  General Maintenance
SB:  Operating and Maintenance Manuals

SC:  General Decommissioning, Testing and Commissioning Procedures

The intended repair and maintenance work to this installation will restore the existing installation to a
safe, efficiently functional system that complies with all statutory regulations and applicable standards,
in the process repairing all defects and shortfalls. Monthly maintenance responsibilities for each
installation shall commence with access to the site. A difference shall be made in payment for
maintenance prior to and after practical completion of repair work. On completion of the repair work,
the completed installation shall be maintained and serviced by the Contractor for the remainder of the
36-month Contract period.
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(b) The installations to be maintained under this Contract includes the following:
(i) Storage calorifier installation in the Boiler House and various other installations;
(i) All domestic water installations and equipment in the plant rooms;
iii) All hot-water circulating pump sets;
(iv) Steam and condensate piping and equipment in the plant rooms;

(v) Electrical control equipment, wiring, cabling, panels and instrumentation associated with each
installation.

PFC 02 GENERAL DESCRIPTION OF EXISTING INSTALLATION

The existing hot-water generating installations are situated in various plant rooms at the various prisons.
These installations currently consist of storage calorifiers with steam heater batteries and a pipes distribution
network from and to the storage calorifiers. These installations are equipped with in-line hot-water circulating
pump sets. Steam is provided to the steam heater batteries by means of the steam distribution network on
site.

These systems provide hot water for ablution facilities, consisting of wash-hand basins, wash troughs and
showers to the following:

Boiler house also provides hot water to the central laundry and kitchen.
The technical details of these installations are provided in section PFC 03.
PFC 03 TECHNICAL DETAILS OF EXISTING INSTALLATION

At the time of compilation of this document the existing installation consisted of the equipment and plant listed
below with their relevant technical details.

PFC 04 STATUS OF EXISTING INSTALLATION
At the time of compilation of this document the status of the existing installations was noted as follows:
(a) Boiler house installation:

(i) Generally in good condition

(ii) No condensate leaks

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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No water leaks from calorifiers
Circulating pump operational

Lagging and cladding in good condition

DETAILS OF REPAIR WORK

The following work shall form part of the intended repair work to the hot-water generating installations. This
work shall be done in accordance with the relevant regulations, codes, specifications and Technical
Specification FC: Hot-water Generating Installations, as set out in this document. The following work shall be

included:

PFC 05.01 GENERAL

The Contractor shall at the start of the contract inspect the items, systems, equipment, components
and installations listed below. This inspection shall include the establishing of any defects, leaks,
conditions, damages, shortfalls, structural soundness, repairs required, details of existing equipment,
suitability of equipment for the purpose they serve, etc. The Contractor shall report to the
Departmental Representative/Engineer in writing on all the above and the following items. No repair
work shall commence prior to approval by the Departmental Representative/Departmental
Representative/Engineer:

a)
b)

c)
d)
e)
f)

Hot-water storage calorifiers, including lagging and cladding and steam heater batteries;

Steam and condensate installation, including fittings, piping, valves, steam traps, lagging and
cladding, etc;

Bracketing system;

Heating control equipment and instrumentation;

Hot-water circulating pump sets;

Electrical control panel and wiring.

The general scope of work at the time of going to tender is defined as follows:

The servicing of all hot-water storage calorifiers

Preparation and painting of all exposed piping and equipment in accordance with the
manufacturer's specification;

The servicing, repair and where necessary replacing of existing hot-water circulating pumps to all
the storage calorifier installations, including all related electrical work;

Handing over of complete systems, to the satisfaction of the Departmental
Representative/Engineer, on completion of the repair work on which the maintenance period shall
commence;

The supply and compilation of operating and maintenance manuals;

The testing, adjusting and commissioning of all systems;

The introduction of a maintenance control plan, including logging, recording and control
procedures.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or

“Tenderer”,
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PFC 05.02 DETAIL WORK

PFC 06

PFC 05.02.01 Standby Hot Water Circulating Pumps

Additional hot water circulating pumps complete with inlet and outlet valves, strainers and non-
return valves are required. They shall have flow rates adjustable up to 5 cubic metres/hour at
heads up to 6 metres wg and be of Salmson or equal and approved manufacture.

The additional pumps are required as standby units to the existing pumps and allowance must
be made for cutting into the existing hot water return piping supplying and installing the
necessary piping, fittings, valves, etc required to return the systems to full working condition

DETAILS OF MAINTENANCE WORK

PFC 06.01 GENERAL

The Contractor shall be responsible for the complete maintenance of all the equipment, components,
installations and systems forming part of this repair and maintenance contract for Installation C. The
Contractor shall strictly adhere to General Maintenance, and Technical Specification FC: Hot-water
Generating Installations, with regard to the maintenance period, obligations, responsibilities, actions
and activities, etc, which shall also include the following maintenance actions:

(a)

(b)
(c)
(d)
(e)

Routine Preventative Maintenance. A guideline to the required actions is provided in
specification FC. The actions will not be limited to these guidelines, but shall include all
additional actions, work, materials, etc, necessary to maintain this installation at an acceptable
level.

Corrective Maintenance as described and defined in General Maintenance.
Breakdown Maintenance as described and defined in General Maintenance.
For this particular installation no fatal breakdown is applicable.

Emergency breakdown shall be defined as no provision of hot water to the consumer points
due to a failure of equipment, components and systems of this particular installation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or

“Tenderer”.
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Section1 OCCUPATIONAL HEALTH AND SAFETY
Definition : The “Principal Contractor” as defined in the Construction Regulations and used in this section of the
specification shall mean the “Contractor” as defined in clause 1.1.8 of General Conditions of Contract 2004.

CONTENTS
1. Applicable legislation and regulations

2. Scope of work
3. The principle contractor’s general duties
4. The principle contractor’s specific duties

5. The principle contractor’s specific duties with regard to Hazardous work activities

1. APPLICABLE LEGISLATION AND REGULATIONS
This document was prepared to guide the Agent in the compilation of a Health and Safety Specification in terms of

Sub-regulation 4(1)a of the Construction Regulation as published under Government Notice R.2003 of 18 July 2003.
The content of this document or the fact it was made available for the use of the Agent will not relieve the Agent of
any of his obligations in terms of the act.

The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) together with its applicable Regulations (“the Act”)
forms part of this Health and Safety Specification. Any word or expression to which a meaning has been assigned in
the Act shall have the meaning so assigned to it unless the context otherwise indicates

SCOPE OF WORK
All work forming part of this Contract is divided into various sites. The repair work to be performed as well as any
installation work under this Contract mainly consists of the works described in the project specification C2.1.

THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

The Principa! Contractor’s general duties in terms of this Health and Safety Specification are, but not limited to, the
following:

1. Every Principal Contractor shall provide and maintain, as far as is reasonably practicable, a working
environment that is safe and without risk to the health of his employees and other contractors.

2, Without derogating from the generality of a Principal Contractor’s duties under subsection (1), the
matters to which those duties refer include in particular -

the provision and maintenance of systems of work, plant and machinery that, as far as is reasonably
practicable, are safe and without risks to health;

a. taking such steps as may be reasonably practicable to eliminate or mitigate any hazard or
potential hazard to the safety or health of employees and other contractors, before resorting to
personal protective equipment;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
“Tenderer”. Page 98 of 147



Particular Specification (PFC)

Tt Leparirent
Sone Public Works anc fofiastruciong
R REPUBLIC OF SCUTH AERICA

b. making arrangements for ensuring, as far as is reasonably practicable, the safety and absence
of risks to health in connection with the production, processing, use, handling, storage or transport
of articles or substances;

c. establishing, as far as is reasonably practicable, what hazards to the health or safety of persons
are attached to any work which is performed, any article or substance which is produced, processed,
used, handled, stored or transported and any plant or machinery which is used in his business, and
he shall, as far as is reasonably practicable, further establish what precautionary measures should
be taken with respect to such work, article, substance, plant or machinery in order to protect the
health and safety of persons, and he shall provide the necessary means to apply such precautionary
measures;

d. providing such information, instructions, training and supervision as may be necessary to
ensure, as far as is reasonably practicable, the health and safety at work of his employees and other
contractors,

e. not permitting any employee or contractor to do any work or to produce, process, use, handle,
store or transport any article or substance or to operate any plant or machinery, unless the
precautionary measures contemplated in paragraphs (b) and (d), or any other precautionary
measures which may be prescribed, have been taken;

f. taking all necessary measures to ensure that the requirements of this Health and Safety
Specification are complied with by every person in his employment or on premises under his control
where plant or machinery is used;

g. enforcing such measures as may be necessary in the interest of health and safety;

h. ensuring that work is performed and that plant or machinery is used under the general
supervision of a person trained to understand the hazards associated with it and who have the
authority to ensure that precautionary measures taken by the employer are implemented; and

i. causing all employees and other contractors to be informed regarding the scope of their
authority as contemplated in section 37(1)(b) of the Act.

THE PRINCIPAL CONTRACTOR'’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of this Health and Safety Specification are specified in
the Construction Regulation as published under Government Notice R. 2003 of 18 July 2003. (Hereinafter referred to
as “Construction Regulation, 2003”).

The Principal Contractor is specifically referred to the following sub regulations of the Construction

Regulation, 2003:

Applicable subregulation of the
Construction Regulation, 2003.

Scope of application

Notification of construction work |

Principal Contractor and Contractor |

Ol WIN| =

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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Ap_plicable subregulation of the ‘
Construction Regulation, 2003.

Supervision of construction work | 6
Risk assessment | 7 4‘
_ Approved inspection authorities 29 N
' Offences and penalties 30 J
‘ Withdrawal of regulations 31
|

Principal Contractor will acquaint himself with these duties and will make provision in his Contract price for the
implementation and supervision of these duties.

5. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES WITH REGARD TO HAZARDOUS WORK OR
ACTIVITIES

The following work or activities are defined as hazardous in terms of the Construction Regulations, 2003 and it is the
duty of the Principal Contractor to ensure that the said work and activities are performed or carried out in terms of
the relevant sub regulations of the Construction Regulation, 2003 and other applicable Regulations.

Haz
ard
ous
wor
k or
acti
vity

Ap Ot
pli her
ca ap
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su ca
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Fall protection 8

Structures 9

Formwork and 10
support work

Excavation 11 Precautionary measure as stipulated for confined spaces |
under the General Safety Regulations published under
Government Notice R.1031 of 30 May 1986, as amended.

Demolition work 12 Asbestos related work will be conducted in accordance with |
the Asbestos Regulations published under Government
Notice R. 155 of 10 February 2002 as amended.

Lead related work will be conducted in accordance with the

Lead Regulations published under Government Notice R.
236 of 28 February 2002 as amended.

'Tunnelling 13 Any tunnelling activities will comply with the Tunnelling
Regulations published under the Mine Health and Safety
Act, 1996 (Act No. 29 of 1996) as amended.

Scaffolding 14 Section 44 of the Act.

_Suspended 15 Section 44 of the Act.
scaffolds

'Boatswains chairs 16 ]
Material hoists 17 ]
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“Batch plants 18 ' Precautionary measure as stipulated for confined spaces |
under the General Safety Regulations published under
Government Notice R.1031 of 30 May 1986, as amended.

The Principal Contractor will ensure that all lifting machines
and lifting tackle used in the operation of batch plant
complies with the requirements of the Driven Machinery
Regulations as published under Government Notice R.295
of 26 February 1988, as amended.

The Principal Contractor will ensure that all precautionary

measures are adhered to regarding the usage of electrical
equipment in explosive atmospheres when entering a silo,
as stipulated in the Electrical Installation Regulations as
published under Government Notice R.2271 of 11 October

1995, as amended.

Explosive powered 19

tools

Cranes 20 Applicable provisions of the Driven Machinery Regulations
as published under Government Notice R.533 of 16 March
1990, as amended.

Construction 21 '

vehicles

Electrical 22 ' Applicable provisions in the Electrical Installation |

installations and Regulations published under Government notice R.2920 of

machinery on 23 October 1992 and the Electrical Machinery Regulations

construction sites. published under Government Notice R.1953 of 12 August
1988 respectively as amended.

"Use and temporary 23 Applicable provisions as stipulated_ in the General Safety |
storage of Regulations published under Government Notice R.1031 of
flammable liquids on 30 May 1986, as amended.

construction sites.

| Water environments 24
Hous_ekeeping on - 25 Applicable provisions as stipulated in the Environmental
construction sites. Regulations for Workplaces published under Government
| I | Notice R.2281 of 16 October 1987, as amended.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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' Stacking and 26 Applicable provisions as stipulated in the General Safety
storage on Regulations published under Government Notice R.1031 of
construction sites. 30 May 1986, as amended.

Fire precautions on 27 Applicable provisions as stipulated in the Environmental
construction sites. Regulations for Workplaces published under Government

Notice R.2281 of 16 October 1987, as amended.

' Construction 28 Applicable provisions as stipulated in the Facilities
Welfare facilities Regulations under Government Notice R.1593 of 12 August
1988, as amended.
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Steam Generation (FA)

Deparment

Publtic Weorks and Infrastrusivie
REPUBLIC OF SOUTH AFRICA

Schedule 4

FA - Steam generation - Repair

Item

Description

Unit

Qry

Rate

Amount

GENERAL

34

STATUTORY INSPECTIONS AND TESTS

341

Decommission and isolate coal-fired
boilers for preparation for statutory
inspections and tests

boilers

34.2

Preparation of coal-fired boilers for
internal/external inspection, as required
by the Occupational Health and Safety
Act, No 85 of 1993, by approved
Inspection Authority including removal of
insulation and cladding

boilers

34.3

Allow for the cost of Inspection Authority
to perform all required inspections and
tests related to the internal/external
inspection as required by the
Occupational Health and Safety Act, No
85 of 1993, including all reports and
completion of the necessary record
books

sum

344

Allow for all the required assistance,
hotices, tools, equipment, etc, for the
Inspection authority's inspection and
tests

sum

345

Preparation of coal-fired boilers for
hydraulic pressure tests, as required by
the Occupational Health and Safety Act,
No 85 of 1993, including all required
equipment and tools necessary and
putting the boilers under pressure for
the inspection Authority's witnessing and
certification of test

boilers

34.6

Allow for the cost of inspection authority
to perform all required inspections and
tests, related to the hydraulic pressure
test, as required by the Occupational
Health and Safety Act, No 85 of 1993,
including all reports and completion of
the necessary record books

boilers

35

REPAIR WORK TO BOILERS DURING
STATUTORY INSPECTIONS

Boiler shell water side:

35.1

Clean out and de-scale boiler (acid pickle)

boilers

35.2

Inspection of boiler water side and
integral pipework and of tube plates toe
welds

boilers

Carried Forward
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Departmens
Public Weorks anad Infrasinusicrm
REPURLIC OF SOUTH AFRICA

Steam Generation (FA)

Brought Forward

Replace all manhole, hand-hole and
mud-hole cover seals and joint rings
35.4 | Replace fusible plug with new boilers 4
Additional tests to the boiler shell water
35.5 | side as directed by Inspection Authority, | sum - -
Department and/or Engineer
35.6 | Prepare and repaint boiler boilers 4
Drain and refill boiler with treated water

357 as specified by the boiler manufacturer boilers 4

35.3 boilers 4

Boiler shell gas side:

Clear and clean out all dust, slag, ash, grit
and foreign matter

Brush and clean out ali fire tubes (shot
blast to remove carbon residue)

Inspect boiler gas side, document

35.10 | condition and observations and deliver boilers 4
report to engineer

Replacement of a gas or stay tube and
required repairs as result of the

3511 inspect.ion as directed by the InspeFtion sum i i
Authority, Department and/or Engineer
including removal and re-welding of rear
end access tube and manhole
Replacement of all gas and stay tubes
and required repairs as result of the
inspection as directed by the Inspection

35.8 boilers 4

35.9 boilers 4

35.12 Authority, Department and/or Engineer | > i i
including removal and re-welding of rear
end access tube and manhole

35.13 | Prepare and repaint boiler boilers 4
Integral pipework:

35.14 C.Ie'ar and clean out all integral pipe, and boilers 4
fittings

35.15 | Inspect boiler gas side boilers 4

Additional test to the integral pipe work
as result of the inspection as directed by
the Inspection Authority, Department
35.16 | and/or Engineer Replace all smoke box sum - -
covers and door joint seals and insulation
with new approved joint seals and
insulation

35.17 | Prepare and repaint pipework boilers 4

Boiler valves and mountings:

Dismantle, remove and strip down all
boiler valves

35.18 boilers 4

Carried Forward
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Brought Forward
3520 Inspec'Flon of boiler valves and boilers 4
mountings
3521 Ove.rhau!lng all boiler valves by approved boilers 4
engineering works
3522 Hydraulic testlpg, setting, gdjustment boilers 4
and reassembling of all boiler valves
Certification of boiler valves in
35.23 | accordance with manufacturer's boilers 4
specification
35.24 | Replacement of boiler mountings boilers 4
35.25 | Test and adjust safety valves boilers 4
Refitting, installing, testing and
35.26 | adjustment of all boiler valves and boilers 4
mountings
Refractories and brickwork:
3597 RemO\{e and break down all refractories boilers 4
and brickwork
3528 Recast and -mstall.all br|c|'< work with new boilers 4
on completion of inspection
35.29 Rc_acast and install flue. arch F)rlck wc?rk boilers 4
with new on completion of inspection
3530 R?cast and install lgnl_tlon arch brlc_k work Boilers 4
with new on completion of inspection
Soot blowers
3531 Dismantle, remove and strip down soot boilers 4
blowers
35.32 | Clean all soot blower components boilers 4
35.33 | Inspection of soot blowers boilers 4
35.34 Overhauling a.ll soo.t blowers by boilers 4
approved engineering works
35.35 | Testing of soot blowers boilers 4
35.36 Lubrl'catlon of soot blowers where boilers 4
required
35.37 Reflttlng, installing, testing and boilers 4
adjustment of all soot blowers
Chain grate
35.38 | Remove and replace chain grate boilers 4
35.39 | Replace chain grate drive motor boilers 4
35.40 | Replace chain grate drive gearbox boilers 4
35.41 | Replace chain grate rear roller boilers 4
35.42 | Replace chain grate front roller boilers 4
35.43 | Replace chain grate side seals boilers 4
Carried Forward
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Lagging and cladding
Reinstall lagging and cladding on

35.44 | completion of statutory inspections and boilers 4
testing

3545 Repla.ce lagging and damaged sections of boilers 4
cladding

35.46 | Prepare and repaint boiler shell boilers 4
Other

35 47 .Install'new IBT_trap set at main drlp? leg boilers 1
including welding new socket to drip leg

3548 Install va'cuum breaker valve, tee and fit boilers 1
plug to air vent valve

36 FEED-WATER EQUIPMENT AND

CONTROLS
Feed-water tank:

361 Adjust make-up water ball float valve to sum i )

correct level

Check and adjust tank temperature
36.2 | control system c/w all valves and sparge | sum - -
pipe
36.3 | Refill tank with treated make-up water sum - -

Feed-water pumps:
Isolate, strip, dismantle, de-scale and

A 4

36 clean out feed water-pumps set

36.5 Inspect and report on condition of pump . 3
and motor components

36.6 Replace pac'kmgs, seals, pump and pump pumps 3
motor bearings and gaskets

36.7 | Clean out pump strainers set 4

36.8 [ Inspect and repair pump mountings set 4

Remove insulation and cladding from
feed water suction line and delivery line
36.9 | and set cladding aside for reuse. Replace | m 45
insulation with rock wool insulation, refit
cladding and paint over

Overhaul existing feed water check

S0 valves and test for correct operation number 4

36.11 | Refit, install and test feed-water pumps set 4
Water-level equipment and controls:
Dismantle, strip, de-scale and clean dual

36.12 | and single switch float operated controls | set 1
(Mobrey type)

36.13 Supply and install new switch float number 1

operated controls (Mobrey type)

Carried Forward
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Brought Forward
Dismantle, strip, de-scale and clean
36.14 | water-level gauge glasses. Replace set 1
gaskets and refit to boiler
Supply and install new gauge glass and
36.15 gaskets. Refit to boiler number 4
Dual and single level controls to be
36.16 | overhauled, inspected, tested, adjusted set 1
and refitted
36.17 | Test alarm levels and operation set
36.18 | Test blow-down valves and operation set
Chimneys:
36.19 | Inspect and clean chimney stacks boilers 4
36.20 Inspect.guyed cables se.Ct-Jrlng p_omts, and boilers 4
re-tension and secure fixing points
3691 Re-flash ?znd seal chimney stack roof boilers 5
penetrations
Ducting:
36.22 | Inspect and clean all gas ducting number 1
36.23 Replace all joint seals and gaskets with numiber 1
new
36.24 | Prepare and repaint gas ducting number 1
36.95 Weld socket on gas ducting and install number 5
dial type gas thermometer
37 COAL HANDLING AND CONVEYING
EQUIPMENT
Coal bunker:
37.1 | Inspect and clean out coal bunkers sum - -
379 Rempve, clean and repair coal bunker cum i )
gratings
Repair and replace defective
37.3 | components and parts roller shutter sum - -
doors
Supply, deliver, construct install, test,
commission and handing-over of a new
37.4 | permanent submersible pump sum - -
installation inside coal conveying
equipment chamber below coal bunkers
Coal conveying equipment:
375 Replace .and ms'tall high level \{ert|cal number 1
screw with equivalent new unit
Carried Forward

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
“Tenderer”, Page 123 of 147



-
G Deparirent

Public Works and Infrasivuciure
™ REPUBLIC OF SOUTH AFRICA

Steam Generation (FA)

Brought Forward

Inspect service and repair chains, links
and travelling ducting

Test, inspect, service and repair motor
drives and gear boxes, including testing
windings for balance phases, insulation
test and check wiring

Lubricate all required lubrication points
37.9 | and replace oils as directed by the sum - -
manufacturer

Inspect mountings and repair if
necessary

37.11 Inspect, test, service and repair coal . i i
hopper and level controls

Inspect, test, service and repair electrical
37.12 | control panel and controls. All faulty sum - -
equipment to be replaced
37.13 | Clean casings, prepare and repaint sum - -
COAL TESTING

NOTE: COAL SUPPLIED BY DCS

Test coal and report back to engineer on
conformance/non-conformance of coal
to that specified by the boiler
manufacturer

ASH AND GRIT REMOVAL EQUIPMENT
NOTE: ASH DISPOSAL DONE BY DPW
Grit collectors:

Inspect, clean out all grit, dust and
foreign matter, including inspection of
grit collector supports and casing
material

Inspect all access ports and discharge
39.2 | ports, and replace all joint seals and number 1
gaskets with new

Ash and grit trolleys:

Inspect, clean out, service and repair all
grit and ash trolleys. This installation is
equipped with four grit trolleys and four
ash trolleys

37.7 sum - -

37.8 sum - -

37.10 sum - -

38

38.1 sample 1

39

39.1 boiler 4

39.3 sum - -

ELECTRICAL INSTALLATION, WIRING
AND CONTROL PANELS

Boiler room Distribution board

All wiring to be tidied up, neatly bundled
and fixed to backing plates

Cover plate to be fixed and installed
correctly

40

40.1 sum - -

40.2 sum - -

Carried Forward
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40.4 | Replace boiler room distribution board sum - -

Inspect, test, service and clean all
40.5 | . . . sum - -
instrumentation and control equipment
Inspect, test, service, recalibrate and
40.6 | adjust steam pressure detector and number 4
pressure gauge

Inspect all access ports and discharge
40.7 | ports and replace all joint seals and number 8
gaskets with new

Inspect repair, reconditioning and/or
replace any defective parts or/and

40.8 . sum - -
components for high/low water level
controls and alarms
Electrical control panels:
Inspect, test, service and clean all the
40.9 P sum ] ]

electrical control panels

Inspect and test the operation and
condition of all MCBs, motor starters,
40.10 | overloads, indication lights, control sum - -
equipment, selector switches, etc, and
replace where necessary

Check and repair/replace all primary and
20.11 secondary contn"ol panel wiring for sum ) i
proper conducting and replace where
required

Clean out control panels interior and
exterior, inspect panel body, fascias,
doors, paintwork, etc, and repair where
necessary

Any additional tests which may be
40.13 | required by the Engineer resulting from sum - -
the above inspections

40.12 sum - -

41 | WATER TREATMENT EQUIPMENT

General

Install automatic boiler blow down / TDS
41.1 | control system, complete with TDS number 2
display unit

Supply and install boiler water /
condensate sampling pot

413 Provide feed- water', raw water and soft number 5
water sampling points

Service raw water supply pressurisation
system

41.2 number 2

41.4 number 1

Carried Forward
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Inspect, test, de-scale service and clean
41.5 . sum - -
the water softener equipment

Sample and analyse feed water, and

adjust water softener to the correct

416 water hardness as specified by boiler sum ) i
manufacturer
Check and clean out salt container and

41.7 | recharge with salt (salt provided by sum - -
others)

Install new automatic duplex water
41.8 | softener system with regenerating resin
bed.

41.9 number 1

Capacity of 82 m? of softened water
41.10 | between regenerations, on a make-up
hardness of 100mg/litre as CaC03.

Chemical dosing equipment:

Inspect, test, service and clean the
chemical dosing equipment

Sample and analyse feed water, and
adjust chemical dosing equipment to the
carrect water quality as specified by
boiler manufacturer

Ensure that each chemical container is
41.13 | filled with the correct chemicals for this number 1
application

Install new proportional dosing system
System to include a 25mm impulse water
41.14 | meter, chemical dosing pump, electronic | number 1
controller, 200 litre chemical tank and all
necessary fittings

41.11 number 1

41.12 number 1

42 | BOILER HOUSE ANCILLARY EQUIPMENT

Blow-down sump:

1 Clgarf blow down sump drain into U i i
existing sewage system
42.2 | Put blow-down sump back into operation | sum - -
Repair existing boiler house blow down
42.3 | trench where concrete is cracked and sum - -
unstable

Replace existing boiler house blow down
trench covering with equivalent. Repair
42.4 | fixing points for covering. Protect sum - -
covering from corrosion with etch coat
primer, paint and make secure and safe.

Carried Forward
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Brought Forward

Clean and inspect ladders and galleries
42.5 | for any defects, corrosion, mountings sum - -
and supports

Repair ladder steps, side rails, gallery

426 floors and hand rails sum ) )

43 | PIPED INSTALLATIONS

Steam and condensate installation:

Clean, test, inspect, service and repair all
431 steam ar?d condensate pipe, fittings, - i i
accessories, components and equipment
inside the boiler house

Repair and recondition existing steam
43.2 | traps sets including steam and water side | number 4

valves

Blow-down pipe installation:

Clean out blow-down pipe channel and
43.3 | replace all blow-down and drain sum - -
pipework and accessories

All blow-down and drains pipework shall
43.4 | be done with steam schedule 40 piping sum - -
and welded fittings

Check that the drainage point is piped

43.5 | into the channel and functioning sum - -
properly
43.6 | Test and hand over pipe system sum - -

44 | NEW PIPING

Installation of new steam pipe sections.
This shall include cutting, preparing,
welding, cleaning, testing and all
required fittings and making new rock
wool lagging and cladding for the
following pipe sizes:

44,1 | 15NB m 10
44.2 | 20NB m 10
44.3 | 25NB m 10
44.4 | 32 NB m 10

Installation of new copper condensate
pipe sections. This shall include cutting,
preparing, welding, cleaning, testing and
all required fittings and making new rock
wool lagging and cladding for the
following pipe sizes:

Carried Forward
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Brought Forward

44.6 | 28 mm dia. m 10
44.7 | 35 mm dia. m 10
Supply and installation of new steam
quality stainless steel braided flexible
connectors 1,5 m long from steam trap
water side valve to condensate main
44.8 | 20NB number 10

449 | 25 NB number 10

Commissioning

Commissioning and testing of parts of
the installation

44.10 | Boilerno 1 sum - -
44.11 | Boiler no 2 sum - -
44.12 | Boiler no 3 sum - -
Commissioning and testing of the
installation
44.13 | Steam Generating Installation sum - -

Waste removal, recycling and disposal

All waste materials and liquids to be
removed from site in a timely fashion
such that accumulation of waste does
44.14 . . sum - -
not inconvenience the customer.
Wherever possible waste material will be

recycled.

Provision of Personal Protective
Equipment (PPE)

Where required, contractors shall
provide employees with suitable PPE,
such as safety shoes, protective gloves
and ear and eye protection

44.15 sum - -

Total carried to
final summary
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Schedule 5
FB - Steam Distribution - Repair
item | Description | Unit | QTY Rate | Amount

Complete steam distribution installation,
see PFB.01 for further information

Inspection and report of the following
_items:

45.1 Main and secondary steam and condensate sum - -
pipe distribution network including all steam
valves, expansion joints, pipe fittings, piping,
air release valves, dirt pockets, etc.

45.2 | Steam trap arrangements including steam " sum - -
traps, sight glasses, non-return valves, test
valves, pipe connections, piping, etc.

45.3 | Support and bracketing system to all steam sum iy -
and condensate pipe installations

45.4 | Lagging and cladding of steam and sum - -
condensate pipe installation

455 | Pressure testing and flushing out of complete | sum | - -
steam and condensate installation

456 | Quality assurance system as per Technical sum - -
Epecification FB.07

Installation of new steam pipe sections. This
shall include cutting, preparing, welding,
cleaning, testing and all required fittings and
making new lagging and cladding for the
following pipe sizes:

45.7 | 15 NB. steam pipe m

10 | .
458 | 20 NB dia. steam pipe ' m o

| 10 |

45.9 | 25NB dia. steam pipe I m B

10 -
4510 | 32 NB dia. steam pipe m R

10 -
45.11 | 40 NB dia. steam pipe m

10
45.12 | 50 NB dia. steam pipe m

10

Carried |
| Forward |
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Steam Distribution Repair (FB)

Brought
- B Forward B
' 45.14 | 80 NB dia. steam pipe T m
10 L ]
" 45.15 | 100 NB dia. steam pipe T Tm
10 -
45.16 | 150 NB. steam pipe m R
- [ 25
Condensate pipework, see PFB.01 for o
further information
4517 | Repair where leaking as per Technical number 10 |
Specification FB11.03(x10 locations) f
45.18 | Replacement for PIPE diameter 15 -25 mm m 5
as per Technical Specification FB11.03 :
4519 | Replacement for PIPE diameter 32-50 mm | m 5 |
as per Technical Specification FB11.03
45.20 | Replacement for PIPE diameter 65 -150 mm m 5
| as per Technical Specification FB11.03
I —
Installation of new copper condensate pipe '
sections. This shall include cutting, preparing,
welding, cleaning, testing and all required
fittings and making new lagging and cladding
for the following pipe sizes:
4521 | 22 mm dia. condensate pipe m -
10 |
45.22 | 28 mm dia. condensate pipe m =
10 |
| 45.23 | 35 mm dia. condensate pipe ' m i.
10|
| 45.24 | 42 mm dia. condensate pipe m R
10 -
' 45.25 | 54 mm dia. condensate pipe m
- 10
Valves, see PFB.01 for further information N o _
45.26 | Replace with equivalent with reference to number 10
_ Technical Specification FB 11.07
45.27 | Service valves as per Technical Specification | number 10
FB 11.07 )
Carried
Forward
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Steam Distribution Repair (FB)

Brought
Forward
45.28 | 15 NB dia. number
B 20
| 4529 | 20 NB dia. number
20
45.30 | 25 NB dia. o number
20
4531 | 32NBdia. ‘number |
5
45.32 | 50 NB dia. number
- 5
45.33 | 65 NB dia. | number ) o
5 —
45.34 | 80 NB dia. R number |
I S |
4535 | Install 15 mm dia. steam globe valves with number
plugged end to all existing plugged dirt 5
pockets on steam distribution installation. This
shall include reducing bush nipples, valves
and plugs.
Repair, service, all condensate valves
including reseating, replacing of seals,
gaskets, and gland packings for the following
valve sizes (gate valves):
4536 | 15 mm dia. number
20
4537 | 22 mm dia. " number -
20|
45.38 | 28 mm dia. N number N
20 |
45.39 | 35 mm dia. o number
5 |
4540 | 42mmdia. number
o S B
4541 | 54 mm dia. a number |
| 5 _
- Carried
‘ Forward -
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Steam Distribution Repair (FB)

| ' Brought
Forward o
| 45.42 | Service tank and pumps as per Technical number 2
Specification FB11.09.02
45.43 | Service valves as per Technical Specification | number 4 '
FB 11.07
45.44 | Inspect and report on condensate pumps sum - -
installation, condition and status |
| 45.45 | Drain, clean out and inspect condensate number N
tanks for any defects or damages 2
| 45.46 | Test, service and inspect level controls number
2
45.47 | Inspect, service and repair electrical -
condensate pumps including the following:
|
4548 | Inspect and test the pumps for correct set
operation _ 2
" 45.49 Replace gland packings, seals and gaskets set
2
45.50 | Inspect and test for any bearing noise and set
replace if necessary 2
4551  Clean out pump strainers, check non-return set
valves, valves, etc. 2
4552 | Test pump motor windings for balance set o
phases, insulation test and check wiring 2
| 45.53 ' Inspect pump mountings and repair if set B
necessary 2 |
45.54 | Inspect, service, repair and test electrical number
control panels 2
4555 | Supply and install additional condensate | number |
pumps including modification to suction and 2
delivery piping and installation of isolating
valves and check valves
' 45.56 Modify controls and wiring for twin pump number |
installation including supply of additional high 2
level control :
S | _— |
45.57 | Supply and install rock wool insulation and number |
cladding for existing condensate collection 2
tanks
Carried
Forward o ]
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Brought
Forward

| 45.59 Servicing and adjustment of new condensate | number
pump sets- steam pumps including the steam 2
supply to the pump set

Steam traps, see PFB.01 for further
information

- 45.60 | Remove and service as per Technical number | 40 |
Specification FB11.06 (x30)

Replace steam traps, including removal of
existing trap, all required work and fittings for
installation of new steam trap for the following
sizes and traps:

Inverted bucket

45.61 | 20 NB dia [ number

Float_and thermostatic

45.62 | 25 NB dia. - number

[ Type 8 adjustable thermostatic

45.63 | 15 NB dia. number

Stainless steel lagging including

insulation with reference to FB11.04
45.64 = Remove lagging and cladding from steam m
lines set cladding aside for re-use and prime 25
steam piping replace lagging and refit
| cladding
45.65 | Replacement for PIPE diameter 15 -25 mm m 5
45.66 | Replacement for PIPE diameter 32 -50 mm
| 45.67 | Replacement for PIPE diameter 65 -150 mm m 5

3
»

" Galvanised steel lagging including
insulation with reference to FB11.04

45.68 | Remove lagging and cladding from steam m
lines set cladding aside for re-use and prime 25
steam piping replace lagging and refit
| cladding -

45.69 | Replacement for PIPE diameter 15 -25 mm m 5

045.70 | Replacement for PIPE diameter 32 -50 mm

4571 Replacement for PIPE diameter 65 -150 mm m 5

3
o

Carried
L | Forward
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Steam Distribution Repair (FB)

| Brought
| Forward

45.72  Repair, service, all pre_ssure reducing valves number |
including replacing of springs, diaphragm, 2
seals gaskets, and gland packings

4573 | Repair, servi&e?séféty valve including number
replacing of spring, seals and gaskets 1

4574 | Supply and install steam PRV station number
including pressure reducing valve, upstream 1
and downstream valves, upstream and
downstream pressure gauges and safety
valve

| 45.75 | Clean service and adjust all pressure number
reducing valves excluding replacing of 2
springs, diaphragm, seals, gaskets, and gland
packings

45.76 | Replace, safety valve number

45.77 | Clean and blow out all dirt §ockets number

-;"Eacketing

Repair bracketing to existing steam and
condensate piping. This shall include removal
of existing bracket, replacing with new bracket
including fixing and hangers and all required
fittings and making good of lagging and
cladding for the following pipe sizes:

4578 | 15 to 50 mm dia. piping | number |

10

45.79 | Replace eye bolts on existing pole supports | number |

100

. 1 e - =
45.80 | New wall type brackets number
25

" Ancillary Equipment

Steam quality stainless steel braided flexible
connectors 10 bar rating 1,5 m long

45.81 | 15 NB dia. | number

|45.82 20 NB dia. number

I B .5 |
Carried

| Forward
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Steam Distribution Repair (FB)

| Brought
Forward

Additional items

| 45.84 | Adjust fall of all 20 NB, 25 NB and 32 NB sum | - -
gravity drained condensate to 1: 250

45.85 | Remove cladding and adjust skew cladding m
seams on 150 NB steam main 150

45.86 | Remove and replace cladding with skew m -
seams on 150 NB steam main 10

45.87 | Waterproof pipe bracket penetrations through | number

insulation cladding 10
' 45.88 | Replace pipe support chain on condensate number
lines 10

| 45.89 | Reposition 32 NB gravity drained condensate sum - -
line under steam main

45.90

Additional pipe clip supports for 32 NB gravity | number
drained condensate line 10

4591 | Remove existing insulation and replace with number
lobster back elbows on 150 NB main 10

45.92 | Reroute kitchen condensate line where routed m 5
overhead to condensate tank installation,
chase into floor slab and cover with
galvanised floor drainage gridding, seal and
L | paint. | |
45.93 | Guarantee of installation as per Technical sum - -
Specification FB.09 :

45.94 | Provision of maintenance tools and spares as sum - -
per Technical Specification FB.10

45.95 | Recommision installation on completion of sum - -
repair work as per Technical Specification FB
09, and Additional Specification SC 11

Total carried
to final
_summary |
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Schedule 6
FC - Hot water generation -
Repair i
Item | Description Unit | QTY Rate Amount

Complete hot water i
generation installation, see
PFC.01 for further

information

DETAIL REPAIR WORK |

-STORAGE CALORIFIER
INSTALLATION

46.1 | Isolation, removal, stripping, sum - -
sand blasting, acid
etching/washing of storage
calorifier (insulation not to be
removed or damaged)

| 46.2 | Isolation of existing storage sum - -
calorifier, cleaning and internal
inspection

46.3 | Isolation, removal and stripping sum - -
of existing storage calorifier
and setting aside of all valves
and components for re-use

46.4 | Application of internal coating | sum 5 -
| 46.5 | Touch up of internal coating | sum - -
| Supply and installation of hot
| and cold water isolating valves |
46.6 | 15mm dia. number
1
46.7 | 22 mmdia. number | | R o
1
46.8 | 28 mm dia. | number |
1
46.9  35mmdia. number B R R
2 — S |
“Supply and installation of cold o -

water inlet strainer

| | ) | Carried Forward
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Hot Water Generation Repair (FC)

| Brought Forward

Supply and installation of non
return valve

46.11 | 35 mm dia. number

| 46.12 | Supply and installation of cold | number

water inlet expansion relief 1

valve _
' 46.13 | Supply and installation of number o

combination air release and 1

vacuum breaker valve

| 46.14 | Supply and installation of number
temperature and pressure 1
operated safety valve

46.15 | Supply and installation of rock sum - -
wool insulation and cladding

46.16 | Supply and installation of hot number
water circulating pump - split 1
casing type separate drive
1450 rpm bronze impeller

NEW AND ADDITIONAL PIPE
WORK .
Installation of new CL 2 copper
pipe sections. This shall

include cutting, preparing,
welding, cleaning, testing and
all required fittings for the

| following pipe sizes:

46.17 | 15 mm dia. Pipe m
10
| 46.18 | 22 mm dia. pipe m
10
46.19 | 28 mm dia. pipe m
10
46.20 | 35 mm dia. pipe m N
10 - ]
46.21 | 42 mm dia. pipe m
10 ]
46.22 54 mm dia. pipe m
10

__ {: “ | Carried Forward )
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Brought Forward

46.23 | Supply and install dial type number
thermometer ¢/w brass pocket 6

| 46.24 | Supply and install calorifier " number
water side glycerine filled | 6

pressure gauge c/w stop and
blow off cock and copper pig
tail

SACRIFICIAL ANODES

46.25 | Supply and install 32 dia x 500 | number
long magnesium sacrificial 6
anodes with stainless steel
core

46.26 | Decommissioning and Testing sum - -
prior to repair work as per
Technical Specification FC02
& FC08

REPLACE CALORIFIER

Replacing Calorifier

| 46.27 | Replace with equivalent as per | number 1
Technical Specification(TBA)
FC11.04.02

REPAIR AND SERVICE
CALORIFIER

- 46.28 Repair leaking flange and | number 1
service as per Technical
Specification FC11.04.01

Connecting flanges

46.29 Repl_ace with equivalent (x10) number | 25
as per Technical Specification
FC11.04.02

Feedwater tank

46.30 Re_place with equivalent pump | number 1
with reference to Technical
Specification FC 11.10

| Additional items

Supply pressure test
certificates for each calorifer

46.31 | Shell number

6
| Carried Forward

|
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| | - } Brought Forward

Perform pressure test on

existing calorifiers and provide

updated test certificate for

each calorifer (certificate to be

endorsed by an authorised

independent inspection

| authority) -
46.33 | Shell number

46.34 | Heating coll number

Supply and install new heating
coil for calorifiers 1,5 hrs
recovery to 50 deg C _ 1
46.35 | 2500 litres number

46.36 | 2000 litres number

46.37 | 1200 litres number

‘ —_

46.38 | 900 litres number

STERILISATION OF WATER
INSIDE AN INSTALLATION

Wherever new potentially litres 5000
contaminated (chemically or
other) components are
assembled to the system, the
affected installations shall be
sterilised as per FC11.08 to
protect and ensure the safety
of the end users.

46.39 | Guarantee of installation as sum - -
per Technical Specification
 FC.09

46.40 . Provision of maintenance tools sum - -
and spares as per Technical
| Specification FC.10

46.41 | Recommision installation on sum | - -
completion of repair work as
per Technical Specification FC
08

~ Total carried to final
summary
(Schedule 4,5 &6)
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SUMMARY PAGE

BID FOR ZONDERWATER CORRECTIONAL SERVICES. SERVICE, REPAIR
AND MAINTENANCE OF COAL FIRED BOILERS AND ALL STEAM RELATED
GENERATION COMPONENTS FOR THE PERIOD OF 36 MONTHS

The total tender price for this service must include all labour and material required for the proper

execution of the work and shall be carried over to the Tender Form which must be returned together
with this document.

1. Amount for Schedule 1 R
2. Amount for Schedule 2 R
3.Amount for Schedule 3 R
4.Amount for Schedules 4 R
5.Amount for Schedule 5 R
6.Amount for Schedule 6 R
7.Amount for Schedule 7 R
Sub-total R

Value-added Tax (VAT) R

Total carried forward to DPW Tender R

TENDERER'S SIGNATURE:

ADDRESS:

DATE

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
“Tenderer” Page 142 of 147
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ANNEXURE A PREVENTATIVE MAINTENANCE SERVICE

SCHEDULE AND CHECK LIST

FOR

BID FOR ZONDERWATER CORRECTIONAL: SERVICE AND, REPAIR
MAINTENANCE OF COAL FIRED BOILERS AND ALL STEAM RELATED
GENERATION COMPONENTS FOR THE PERIOD OF 36 MONTHS

1. Check pump, electrical control motor and bearings for wear and noise [ ]

2. Check all leaks, gladding, and dirt on the boiler [ ]

3. Check all electrical connection [ ]

4. Check FD & ID fans with V-belts and adjust to correct tension [ ]

5. Check water level on the gage glass column [ ]

6 Check the condition of chain grate stocker /coal screw [ ]

7 Check for the steam leakages from steam pipes [ ]

8 Check all safety valves for 100% operation [ ]

9 Check the mobrey valve float is 100% operation [ ]
10. Check block fired tubes [ ]

11. Check pressure release valve whether it still locks and open at the required pressure

12. Check coal soot blower-whether dirty or clean [ ]

13. Check the rate at which the CO2 is exhausted [ ]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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14. Check the condition of the boiler drain valve [ ]
15. All defective equipment shall be recorded and reported to the client [ |
16. Check the control panel [ ]
17. Check all loose connection. [ ]
18. Check the hourly log book (record book) [ |
19. Check the condition of the gearbox which controls the stoker. [ 1
20. Check the chain grate stoker/coal screw speed. [ ]
21. Check the condition of the exhausted through the chimney. [ ]
22. Check the type of coal used. [ ]
22. Check the rate at which the coal is delivered into the boiler. [ ]
REMARKS

NOTE:

All minor and incidental repairs such as the replacement of nuts, bolts, washers, self tapping screws, pop
rivets etc. shall form part of the service. The Contractor shall allow for such repairs, (material and labour
cost), in his price for servicing.

CONTRACTORS SIGNATURE CLIENT DEPARTMENT SIGNATURE
DATE: DATE:

STAMP

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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ANNEXURE B PREVENTATIVE MAINTENANCE SERVICE

SCHEDULE AND CHECK LIST

FOR

BID FOR ZONDERWATER CORRECTIONAL SERVICES: SERVICE, REPAIR
AND MAINTENANCE OF COAL FIRED BOILERS AND ALL STEAM RELATED
GENERATION COMPONENTS FOR THE PERIOD OF 36 MONTHS

1. Check dirt and cladding. [ ]
2. Check the delivery pressure (hot or warm water) [ ]
3. Check the steam pressure to the calorifier [ ]
4. Check the warm water temperature from the calorifier [ ]
5. Check the pressure release valve [ ]
6. Check the water feed pump [ ]
7. Check the hot water circulation pump [ ]
8. Check steam and water pipes leaking [ ]
9. Check bracket and the lagging on the pipes [ ]
10. Check the steam trap. [ ]
11. Check sight glass [ ]
12. Check steam valve [ ]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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13. Check the non return valve [ ]
14. Check the strainers [ ]
REMARKS

NOTE:

All minor and incidental repairs such as the replacement of nuts, bolts, washers, self tapping screws, pop
rivets etc. shall form part of the service. The Contractor shall allow for such repairs, (material and labour
cost), in his price for servicing.

CONTRACTORS SIGNATURE CLIENT DEPARTMENT SIGNATURE
DATE: DATE:

STAMP

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or
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Invitation to Bid: PA-32

b olew

8 =k
PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
[ ]
BID NUMBER: | PT21/029 | CLOSING DATE: | 20/01/2022 | CLOSING TIME: 11HO0

SERVICE, REPAIRS AND MAINTENANCE OF COAL FIRED BOILERSAND ALL STEAM

RELATED GENERATION COMPONENTS AT ZONDERATER CORRECTIONAL

SERVICES FOR A PERIOD OF 36 MONTHS/ DEPLETION OF ALLOCATED BUDGET
| DESCRIPTION | (whichever period comes first}

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW04.2 GS).

"BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX
SITUATED AT (STREET ADDRESS)

OR POSTED TO:

SUPPLIER INFORMATION

NAME OF BIDDER .
POSTAL ADDRESS
STREET ADDRESS | - |

TELEPHONE NUMBER | CODE | NUMBER | -
CELLPHONE NUMBER
FACSIMILE NUMBER CODE | NUMBER
E-MAIL ADDRESS )
VAT REGISTRATION NUMBER _ )

N TCSPIN: | OR | cso N o
B-BBEE STATUS LEVEL VERIFICATION | [] Yes B-BBEE STATUS | [] Yes
CERTIFICATE ‘ LEVEL SWORN
[TICK APPLICABLE BOX] [ No AFFIDAVIT I No |
IF YES, WHO WAS THE CERTIFICATE
ISSUED BY?

[ | ANACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
AN ACCOUNTING OFFICER AS = ACT (CCA) _
CONTEMPLATED IN THE CLOSE (] | A VERFICATION AGENCY ACCREDTED BY THE SOUTH AFRICAN
CORPORATION ACT (CCA) AND NAME ACCREDITATION SYSTEM (SANAS) |
THE APPLICABLE IN THE TICK BOX | AREGISTERED AUDITOR
D e

JA B-BBEE STATUS LEVEL VERIFICA TION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN |
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED Clves CINo ARE YOU A FOREIGN [Yes [CINo
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR

FOR THE GOODS /SERVICES IWORKS THE GOODS /SERVICES | [IF YES ANSWER PART B:3
OFFERED? [IF YES ENCLOSE PROOF] IWORKS OFFERED? BELOW |
SIGNATUREOFBIDDER | i, N DATE ‘

CAPACITY UNDER WHICH THIS BID IS

SIGNED (Attach proof of authority to sign

this bid; e.g. resolution of directors, etc.)

TOTAL BID PRICE ('ALL

TOTAL NUMBER OF ITEMS OFFERED | | APPLICABLE TAXES)
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: | TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY | [ CONTACT PERSON |

Page 10f3
Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. THIS
FORM IS ALIGNED TO SBD1
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Invitation to Bid: PA-32

N wares

B
= B &hdre
P W Department:
4 7 Public Warks and infrastructure
b REPUBLIC OF SOUTH AFRICA

| CONTACT PERSON [ TELEPHONE NUMBER ' | |
_ TELEPHONE NUMBER | FACSIMILE NUMBER |
| FACSIMILE NUMBER | | E-MAIL ADDRESS |
| E-MAIL ADDRESS

PART B

TERMS AND CONDITIONS FOR BIDDING

(1. BID SUBMISSION: _
11 BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED~(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY: (
BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING
INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED
TO BIDDING INSTITUTION.

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS: TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.

15. THISBID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

2. TAXCOMPLIANCE REQUIREMENTS

21 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

22 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TOENABLE THE
ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

23 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIAE-FILING. IN ORDER TOUSE THIS PROVISION,
TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25  INBIDS WHERE CONSORTIA/ JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE
PROOF OF TCS/PIN/CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER
MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. 1S THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES [INO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? ] YEs [INO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (] YES [INO
3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS I TAX
| COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. |

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE.

Note Well.
| a) Inrespect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of 1991 where |
| the relevant transaction would become subject to VAT by reason of the turnover threshold being exceeded and the bidder becomes liable
for VAT.
b) Al delivery costs must be included in the bid price, for delivery at the prescribed destination.
c) The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.
d) The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be transferred to this form (PA32).
e) Where there are inconsistencies between the grand total price offer in the pricing schedule(s) and the PA32 price offer, the price offer on

Page 2 of 3
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer’. THIS
FORM IS ALIGNED TO SBD1
For Internal Use Effective date April 2018 Version: 1.7




Invitation to Bid: PA-32

fie =gy

7 Y Department:
k(06 1] Public; Works and Infrastructure
v REPUBLIC OF SOUTH AFRICA

the PA32 shall prevail and deemed to be firm and final. No further correspondence shall be entered into in this regard.

I All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 3of 3
Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. THIS
FORM IS ALIGNED TO SBD1
For internal Use Effective date April 2018 Version: 1.7



b Form of Offer and Acceptance: DPW-07 (EC)

T_ 1" Department:
i) Public Works
St REPUBLIC OF SOUTH AFRICA

DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

| SERVICE, REPAIRS AND MAINTENANCE OF COAL FIRED BOILERS
Proiect title: AND ALL STEAM RELATED GENERATION COMPONENTS AT ZONDERWATER
J ’ CORRECTIONAL SERVICES FOR A PERIOD OF 36 MONTHS/ DEPLETION OF
ALLOCATED BUDGET (whichever period comes first)
| Tender no: ‘ PT21/029 Reference no:
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

SERVICE, REPAIRS AND MAINTENANCE OF COAL FIRED BOILERS
AND ALL STEAM RELATED GENERATION COMPONENTS AT ZONDERWATER CORRECTIONAL SERVICES
FOR A PERIOD OF 36 MONTHS/ DEPLETION OF ALLOCATED BUDGET (whichever period comes first)

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you
earn, income tax, unemployment insurance fund contributions and skiils development levies ) IS :

IL Rand (in words): —‘
Band in figures: R

considered for acceptance as a firm and final offer.
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

{ The award of the tender may be subjected to further price negotiation with the preferred tenderer(s). The negotiated and agreed price will be ‘

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: | | Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s) is/are:
............................................................................. OR |
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier number:..................coooiii CSD supplier number:...............ocoiiiii,

Trading under the name and Style OF: ... ... e e
o AND WHO IS: '

*Any reference to words “Bid” or "Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer".
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 1of 4

For Internal & External Use

Effective date May 2017 Version 1.9



b7 4 Form of Offer and Acceptance: DPW-07 (EC)

’ Depanment;
k! Public Works
S REPUBLIC OF SOUTH AFRICA

Represented herein, and who is duly authorised to do so, by: Note:

Mrs/Ms: A Resolution / Power of Attorney, signed by all the Directors /
Mr/Mrs/Ms: Members / Partners of the Legal Entity must accompany this
............................................................................................... Offer, authorising the Representative to make thls offer.

Tender no:

SIGNED FOR THE TENDERER:

L _1

Name of representative Signature Date

WITNESSED BY:
|

‘_ Name of witness Signature | Date

This Offer is in respect of: (Please indicate with an “X” in the appropriate block)
The official documents ... O

The official alternative .......................ccoooiiii O | (N-B.: Separate Offer
and Acceptance forms
are to be completed for
Own alternative (only if documentation makes provision therefore) .. O the main and for each
alternative offer)

SECURITY OFFERED:

(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction™ of 5% of the contact value (excluding
VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No []
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [ ] No []
select
(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [ | No[]
(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%

of the value certified in the payment certificate (excluding VAT) Yes[] No[]
(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment

reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]

select

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-Term Insurance
Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred
to above. No alterations or amendments of the wording of the pro-forma will be accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO.........ooooiiiiii i, Cellular Phone NO. ......o...oiieiieie e

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4
For Internal & External Use

Effective date May 2017 Version 1.9



L | Form of Offer and Acceptance: DPW-07 (EC)

Department:
Pubtic Work:

Ny s
\% REPUBLIC OF SOUTH AFRICA

Registration No of Tenderer at Department of Labour .............oocovee oo
CIDB Registration Number: ....... e e e e e e e e e s

Tender no:

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer.
In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part 1 Agreement and contract data, (which includes this agreement)
Part 2 Pricing data

Part 3 Scope of work

Part 4 Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

:For the Employer:

r Name of signatory Signature |: Date
| |

Name of Organisation: Department of Public Works and Infrastructure

‘ Address of

Organisation:

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
*“*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 30of 4
For Internal & External Use

Effective date May 2017 Version 1.9



o

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

WITNESSED BY:

Form of Offer and Acceptance: DPW-07 (EC)

Name of witness | _ Signature | Date

Tender no:

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

*Any reference to words “Bid” or
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4
For Internal & External Use

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

“Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

Effective date May 2017 Version 1.9



PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

SERVICE, REPAIRS AND MAINTENANCE OF COAL FIRED BOILERS

AND ALL STEAM RELATED GENERATION COMPONENTS AT
‘ Project title: ZONDERWATER CORRECTIONAL SERVICES FOR A PERIOD OF 36

MONTHS/ DEPLETION OF ALLOCATED BUDGET (whichever period comes
first) |

PT21/029 | Reference no: | ‘

|
‘ Tender / Quote no:

|_Recelpt Number: ‘

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

_Tender document name | Number of Returnable
| |__Pbages issued ~ document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Declaration of Interest and Tenderer's Past Supply Chain ]
| Management Practices (PA-11) 4 Pages ves |
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's all
| (PA-15.2) (if applicable) 2 Pdges ves
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential | 5 Pages Yes b
__Procurement Regulations 2017 (PA — 16) 9
Certificate of independent Bid Determination (PA - 29) _ 4 Pages Yes
Declaration Certificate for Local Production and Content for Yes
designated sectors (PA - 36 and Annexure/s C) |
Fully completed Declaration of Designated Groups for Preferential
| Procurement (PA 40) 2 Pages ves
Registration on National Treasury’'s Central Supplier Database ) Yes
(CSD). L —
Particulars of Tenderer’s Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page n/a
. Reco.rd of attenqing compulsory virtual bid clarification / site inspection 1 Page n/a
meeting (if applicable). -
Record of Addenda to tender documents (DPW-21 EC) 1 Page ' Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page n/a
Proof of 30% Subcontracting participation and related documents in o
terms of the Preferential Procurement Regulations 2017 (if n/a n/a
applicable). i ) |
In case of joint Venture,the bidder/s must submit with the separate 4P Y
PA-11. ages es
In case of joint venture the bidder/s must submit with the bid
consolidated valid, original or original certified B-BBEE certificate 1Page Yes
accredited by SANAS or DTI.
n case where the bidder/s submit B-BBEE Sworn affidavit with the |
bid , the affidavit must be valid, original and attested by commissioner 1Page Yes
| of oath. | |
CIDB required grade 6 ME or higher.In case of a Joint Venture the 1 Page Yes
|_bidder/s must submit with the bid active consolidated CIDB certificate 9 |

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 4
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WEFUBLIC OF SOUTH ASTRCA

PA-09 (EC). List of Returnable Documents
| |

* In compliance with the requirements of_the CIDB SFU Annexure G

Tender no: PT21/029

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will resuit in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

—

Returnable
document

Number of

Tender document name .
u t pages issued

Any additional information required to complete a risk assessment (if

applicable) ) ves

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

Tender document name Number of Returnable
pages issued document

Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes

Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes

Mechanical / Electrical / Security Work material and equipment Pages Yes
 schedules (if applicable) 9

S_chedL_lle for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

(if applicable)

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

| Tender document name Number of Returnable
| pages issued document
Priced Bills of Quantities / Lump Sum Document (complete document
_inclusive of all parts) ‘ Pages Ddves [INo
Fully priced and completed sectional summary- and final summary pages |
| with the tender. Pages | [Yes [INo

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 4

For Internal & External Use Effective date 20 September 2021 Version: 2.6



N MR OF ST Anmca PA-09 (EC): List of Returnable Documents

‘ Pages | [IYes [No 1
‘ Pages ‘ [Yes DNog‘
|L Pages || Oves [No

Tender no: PT21/029

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity: | Documentation to be submitted with the tender, or which
may be required during the tender evaluation:
If the Tendering Entity is:
a. A close corporation, incorporated | Copies of the Founding Statement — CK1
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)
b. A profit company duly registered as | Copies of:

a private company. i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
[including a profit company that company, plus a signed statement of the company’s
meets the criteria for a private Auditor, certifying each Shareholder's ownership /
company, whose Memorandum of shareholding percentage relative to the total; and/or
Incorporation  states that the | iii. Memorandum of Incorporation in the case of a personal

company is a personal liability | liability company.
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

C. Anprofitcompany duly registered as | Copies of documents referred to in a. and/or b. above in
a private company in which any, or | respect of all such close corporation(s) and/or company(ies).
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

d. A profit company duly registered as | Copy of Certificate of Incorporation — CM1, and a signed
a public company. statement of the company’s Secretary or Auditor confirming

that the company is a public company.

e. A non-profit company, | Copies of;
incorporated in terms of Section 10 | | the Founding Statement — CK1; and
and Schedule 1 of the Companies | ii the Memorandum of Incorporation setting out the object of
Act, 2008 (Act 71 of 2008, as the company, indicating the public benefit, cultural or

amended). social activity, or communal or group interest.
f. A natural person, sole proprietor or | Copy(ies) of the Identity Document(s) of:
a Partnership i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.
g. A Trust Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees. ]

Signed by the Tenderer:

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 4
For internal & External Use Effective date 20 September 2021 Version: 2.6



Ny MRk o S A PA-09 (EC): List of Returnable Documents

Name of representative Signature Date

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 4

For Internal & External Use Effective date 20 September 2021 Version: 2.6
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w REPUBLIC OF SOUTH ARRICA

PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Daparment

‘ SERVICE, REPAIRS AND MAINTENANCE OF COAL FIRED BOILERS
Project title: AND ALL STEAM RELATED GENERATION COMPONENTS AT ZONDERWATER
CORRECTIONAL SERVICES FOR A PERIOD OF 36 MONTHS/ DEPLETION OF
ALLOCATED BUDGET (whichever period comes first)

Reference no:

Tender no: PT21/029
Advertising date: 18/11/2021 | Closing date: | 20/01/2022
Closing time: 11HOO ‘ Validity period: ‘ 12 Weeks (84 calendar days)

It is estimated that tenderers should have a CIDB contractor grading designation of6ME or

6ME™ or higher.

* Delete “or select tender value range select class of construction works” where only one class of construction
works is applicable

Itis estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value rangeselect class of construction worksPEor

select tender value rangeselect class of construction worksPE* or higher.

* Delete “or select tender value range select class of construction works PE” where only one class of
construction works is applicable

Only tenderers who are responsive to the following responsiveness criteria are eligible to submit tenders. Failure
to comply with the criteria stated hereunder shall result in the tender offer being disqualified from further
consideration:

1
( Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit tenders.
i Tender offer must be properly received on the tender closing date and time specified on the invitation, fully
X completed either electronically (if issued in electronic format), or by writing legibly in non-erasable ink. (All as
per Standard Conditions of Tender). ]
All parts of tender documents submitted must be fully completed in ink and signed where required. Use of
X correction fluid is prohibited. Corrections to be crossed out and initialled by the person authorised to sign the
tender documentation as per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special
| Resolution of Consortia or JV's .
= Submission of (DPW-07 EC): Form of Offer and Acceptance.
- X Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium / joint
- venture, authorising a dedicated person(s) to sign documents on behalf of the firm / consortium / joint venture.
X Submission of (PA-11): Declaration of Interest and Tenderer's Past Supply Chain Management Practices.
X Submission of (PA-16): Preference points claim form in terms of the Preferential Procurement Regulations
2017,
Submission of (PA-29): Certificate of Independent Bid Determination.
X Submission of (PA — 36 and Annexure/s C): Declaration Certificate for Local Production and Content for
designated sectors.
] Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.
X Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
] Submission of (DPW-09EC): Particulars of Tenderers Projects.
] Submission of (DPW-21 EC): Record of Addenda to tender documents
] Submission of (DPW-16 EC): Site Inspection Meeting Certificate
O Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
— 1 —

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 1 of 7
For Internal & External Use Effective date: 20 September 2021 Version: 2.3



N N ous Anes PA-04 (EC): Notice and Invitation to Tender

Tender no: PT21/031

‘ ] | The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete |
- document inclusive of all parts) together with his tender.
0 The tenderer will be required to submit his fully priced and completed sectional summary- and final summary
pages with the tender. _
n Submission of Proof of 30% Subcontracting participation and related documents in terms of the Preferential
_— Procurement Regulations 2017. B
X use of correction fluid is prohibited.
D In case of joint Venture,the bidder/s must submit with the separate PA-11,
In case of joint venture the bidder/s must submit with the bid consolidated valid, original or
original certified B-BBEE certificate accredited by SANAS or DTI.
X In case where the bidder/s submit B-BBEE Sworn affidavit with the bid , the affidavit must be
valid, original and attested by commissioner of oath. _
5 CIDB required grade 6 ME or higher.In case of a Joint Venture the bidder/s must submit with the
.= | bid active consolidated CIDB certificate

Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below

=i

A tenderer having stipulated minimum B-BBEE status level of contributor:
KLevel 1
or
XLevel 2
or
HKLevel 3

An EME or QSE

LI

A tenderer subcontracting a minimum of 30% to:

[JAn EME or QSE which is at least 51% owned by black people

L] An EME or QSE which is at least 51% owned by black people who are youth

[CJAn EME or QSE which is at least 51% owned by black people who are women

[CJAn EME or QSE which is at least 51% owned by black people with disabilities

[JAn EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships

[JA co-operative which is at least 51% owned by black people

[CJAn EME or QSE which is at least 51% owned by black people who are Military veterans

‘ [JAn EME or QSE;

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

‘ [X] 80/20 Preference points | [_] 90/10 Preference points scoring ‘ [IEither 80/20 or 90/10 Preference points |
L scoring system ‘ system | scoring system |
In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine the
applicable preference point system. (To be used in instances where the estimate cannot be reasonably
determined or when one is unsure as to what the market price may be).

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish minimum
requirements where after bids will be evaluated solely on the basis of price and preference.

Minimum functionality score to qualify for further evaluation: ‘

| |
Functionality criteria: Weighting factor:J

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 7
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. Entity Bidding Experience: \ '|

‘ Entity bidding experience in boilers and steam reticulation related projects
(please attach copy of appointment letter and corresponding completion certificate
‘ on clients letterhead)

1.1 Five previous relevant completed projects in the last 10 years with a value of ‘
‘ R 5200 000.00 for each project= 05 points ‘ ‘

1.2 Four previous relevant completed projects in the last 10 years with a value of
‘ R'5 200 000.00 for each project =04 points 30 ‘

1.3 Three previous relevant completed projects in the last 10 years with a value of
R 5 200 000.00 for each project =03 points

1.4 Two previous relevant completed projects in the last 10 years with a value of
R 5200 000.00 for each project =02 points

‘ 1.5 One previous relevant completed projects in the last 10 years with a value of
RS 200 000.00 =01 point

‘ 1.6 No previous relevant completed projects in the last 10 years= 0 point |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 3 of 7
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2. Key personnel

Assigned personnel in relation to the scope of operation and maintenance of boilers
and steam reticulation. Attach CV's showing number of years of experience,
certified copies of qualifications, certificates and ID copies, certification must not be
older than six months when bid closes.

(iYContract/ project manager with national diploma/degree or higher in engineering
or construction,

(i)Electro  mechanical/l mechanical engineering technician with national
diploma/degree or higher in electro mechanical or mechanical engineering,

(iii)Health and safety representative with professional registration in SACPMCP
(iv) Artisan with trade test certificate as fitter, turner or electrician.

2.1
*Project/ contract manager with national diploma, degree or higher in engineering
or construction)

*Electro mechanical/mechanical engineering technician with national diploma,
degree or higher in electro mechanical or mechanical engineering

*Health and safety representative with professional registration (SACPMCP),

*3 x artisan with trade test as fitter, turner or electrician + 5 years or more relevant
experience for all key staff in the operation and maintenance of boilers and steam
reticulation = 05 points.

29 30

*Project/ contract manager with national diploma, degree or higher in engineering
or construction)

*Electro mechanical/mechanical engineering technician with national diploma,
degree or higher in electro mechanical or mechanical engineering

*Health and safety representative with professional registration (SACPMCP),

*3 x artisan with trade test as fitter, turner or electrician + 4 years relevant
experience for all key staff in the operation and maintenance of boilers and steam
reticulation = 04 points.

23
*Project/ contract manager with national diploma, degree or higher in engineering
or construction)

*Electro mechanical/mechanical engineering technician with national diploma,
degree or higher in electro mechanical or mechanical engineering

*Health and safety representative with professional registration (SACPMCP),

*3 x artisan with trade test as fitter, turner or electrician + 3 years relevant
experience for all key staff in the operation and maintenance of boilers and steam
reticulation = 03 points.

24
*Project/ contract manager with national diploma, degree or higher in engineering
or construction)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 7
For internal & External Use Effective date: 20 September Version: 2021/01
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*Electro mechanical/mechanical engineering technician with national diploma,
degree or higher in electro mechanical or mechanical engineering

+Health and safety representative with professional registration (SACPMCP),

*3 x artisan with trade test as fitter, turner or electrician + 2 years relevant
experience for all key staff in the operation and maintenance of boilers and steam
reticulation = 02 points.

2.5
*Project/ contract manager with national diploma, degree or higher in engineering
or construction)

*Electro mechanical/mechanical engineering technician with national diploma, |
degree or higher in electro mechanical or mechanical engineering ‘

*Health and safety representative with professional registration (SACPMCP),

*3 x artisan with trade test as fitter, turner or electrician + 1 year relevant experience ‘
for all key staff in the operation and maintenance of boilers and steam reticulation
=01 point. ‘

2.6
*Project/ contract manager with national diploma, degree or higher in engineering
or construction) ‘

*Electro mechanical/mechanical engineering technician with national diploma,
degree or higher in electro mechanical or mechanical engineering ‘

*Health and safety representative with professional registration (SACPMCP),

+3 x artisan with trade test as fitter, turner or electrician + 0 year relevant experience |
for all key staff in the operation and maintenance of boilers and steam reticulation
= 0 point.

Note: The team must include Contract Manager/Project Manager health and safety
representative, electro mechanical/mechanical engineering technician and
artisans. The team will be deemed incomplete if not all key staff are included. ‘
Therefore the service provider will forfeit points.

‘ 3 Bank Rating

The bidder must submit an original bank stamped rating letter or certified copy of
‘ such a letter which is not older than 6 months on the closing day of the tender.

3.1 Bankrating of A..........ooooiiiii 5 points ‘

‘ 3.2Bankratingof B.............................. .......4 points ‘ 25 ‘
33Bankrating of C.........oooooiiiiii 3 points

‘ 3.4 Bankratingof D...........oooooii o 2 points | ‘

‘ 3.5Bankrating of E..........ououveevviiiineii 1 point -

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 7
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4. Project Execution Plan.

‘ 4.1 the bidder must attach a specific PEP based on the contract duration in the
contract data reflecting the following:

*Duration of the activity within the project period of 36 months.

*Scope of work for the projects as per bill of quantity( BOQ) 15

+Time for site establishment must be one month.
‘ *Key milestone of the project.
‘ Note: The bidder will score 05 points for complying with all the items listed above,
| Failure to comply with all items listed above the bidder will score zero point. |
Tender no: PT21/031 .
i ‘ |
| Total ‘ 100 Points ‘

Collection of tender documents

Bid documents are available for free download on e-Tender portal www.etenders.qov.za

DX Atternatively; Bid documents may be collected during working hours at the following address 251 Nana Sita

Street,Avn Building. A non-refundable bid deposit of R 200.00¢ is payable (cash only) on collection of the bid
documents.

Site inspection meeting
A pre-tender site inspection meeting will not be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is select

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: "N/A")
Zoom Link: “N/A")
Date: "N/A")

Starting time:  "N/A")

Enquiries related to tender documents may be addressed to:

’?PWI Project Manager: | Lesiba Mabitsela | Telephone no: | 012 310 5972 |
= | | |
| Cell no: ‘ ' Fax no: |

: | |
TE-maiI: lesiba.mabitsela@dpw.gov.za ‘

Deposit / return of tender documents

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 7
For Internal & External Use Effective date: 20 September Version: 2021/01
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| Tender documents may be posted to: ‘ Deposited in the tender box at:

The Director-General 251 Nana Sita Street

Department of Public Works and Infrastructure AVN Building

Private Bag X229 .

Pretori Nana sita and Thabo Sehume
reforia OR | Ground fioor

0001

Attention:

Procurement section: Room :Ground floor

Compiled by:

—

| Lesiba Mabitsela 22/11/2021
!___ Name of Project Manager _ | Signature Date

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 7
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FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)
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REPUBLIC OF SOUTH AFRICA

1. DEFINITIONS

1.1. The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires:

1.1.1.  “Additional Services” are increases in the quantity of the routine Services detailed in the Scope of
Works.

1.1.2. "Bill of Quantities” means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed:

1.1.3.  Certificate of Completion" means the certificate issued by the Service Manager signifying that the
Contract has expired:;

1.1.4. "Commencement Date" means the date on when the Service Provider is notified of the Employer’s
acceptance of its offer;

1.1.5. “Contract” means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

1.1.6. "Contract Data" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

1.1.7.  “Contract Period” is from Commencement Date for the period stated in the Contract Data;

1.1.8.  “Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract;

1.1.9. “Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

1.1.10. “CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

1.1.11. *Day” means a calendar day;

1.1.12. “Drawings” means all drawings, calculations and technical information which are made available to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or
delivered to the Service Provider by the Employer;

1.1.13. *Emplover” means the contracting Party named in the Contract Data who appoints the Service
Provider;

1.1.14. "Equipment" includes all appliances, tools implements, machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects correction of the Services but does not
include materials;

1.1.15. "Eacilities" means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

1.1.16. “Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

1.1.17. “Identified Projects” means any projects, other than routine Services, identified and agreed to by the
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 18
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1.1.18.

1.1.19.

1.1.20.

1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.1.

2.2

2.3.
24.

2.5.

2.6.

Conditions of Contract: PA-10 (FM)

“Materials” includes all materials, commodities, articles and things required to be furnished under the
Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month:

"Parties” means the Employer and the Service Provider;

"Pricing Data"” means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which it will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

“Services” means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to
time by written agreement between the Parties;

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider’s
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;

“Service Manager" means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, without the need to furnish reasons therefor:

"Scope of Work" refers to the document which defines the Employer’s objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the
Services must, or may, be provided or performed:

“Service Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial support and information, as detailed in the Scope of Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

211 The masculine includes the feminine and the neuter, vice versa:
21.2  The singular includes the plural; and vice versa

21.3 Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of the
Contract, notwithstanding that it is only contained in the interpretation clause.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 18
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3 DURATION
3.1 The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

3.2. Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Period, unless it is extended in terms of clause 3.3.

3.3. The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

4, RIGHTS AND OBLIGATIONS OF THE EMPLOYER
41, The Employer shall give access to or supply the Service Provider with:

4.1.1  All relevant, available data and information required and requested by the Service Provider for
the proper execution of the Services; and

4.1.2  Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

5. RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

5.1 The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

5.2, The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

5.3. The Service Provider shall not have the power of attorney or authority to enter into any contract or to
otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation has
been obtained.

54. The Service Provider shall ensure that it, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of professionals providing services similar to the Services.

5.5. Should any member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

5.6. The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer’s written request.

5.7. The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

5.8. During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

5.9. Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to
which the employees of the Employer may be entitled.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 18
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6. SERVICE MANAGER

6.1. The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

6.2. The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

6.3. Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

6.4. The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager's delegatee to the Service Manager who shall confirm, reverse or
vary such order or instruction.

7. SECURITY

7.1. The Service Provider shall provide to the Employer security in the amount and in the form set out in
the Contract Data and any expenditure incurred in doing so shall be borne by the Service Provider.

7.2, Should the Service Provider fail to select the security to be provided or should the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 %
of the Contract Sum (excl. VAT).

8. SECURITY CLEARANCE

8.1. In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the
Services.

8.2. It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

9. CONFIDENTIALITY

9.1. The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer’s prior written consent.
As disclosure or improper use of the confidential information, without the Employer’s prior written
consent, will cause the Employer harm:

9.1.1  the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

9.21 the Employer shall be entitled to cancel the Contract

9.2, The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Services
on the Contract:

9.21 employees, officers and directors of the Service Provider; and

9.22  any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential
information may be disclosed to such person.

Any reference to words “Bid” or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 18
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The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not
disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession or in the possession of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
details of the adjustments, if any, and a written instruction directing what Service, if any, is to be
delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required in terms of the Occupational
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall be given access to the Facilities or portions thereof and shall render the
Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a
written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract: and/or
a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may require.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 18
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Agreement to the programme by the Service Manager or any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from
any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

The Service Provider further indemnifies the Employer against any claim or action (including costs on
an attorney and client scale) caused by or arising from the failure to obtain such consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Fagilities fall and which have a bearing on the
delivery of the Services and Facilities under this Contract.

All the applicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary.

Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in writing
of any incidents at the Facilities, which resulted or could have resulted in damage to property or injury
or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer’. Page 8 of 18
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The Service Provider shall notify the Employer immediately, on becoming aware of the Contract
requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the Service
Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer’s specification; good industry practice and the Service Manager's written
instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

All costs for tests carried out shall be deemed to be included in the Service Provider's prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services:

21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 18
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any
payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.
VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.
Any Services required by the Employer outside of the Services as referred to in the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be

executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be Identified
Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;
(c) state the total cost of the relevant Identified Project as agreed to between the Parties; and
(d) any additional requirements, conditions of contract and/or restrictions, other than those

already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant ldentified Project as
required in 13,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10 of 18
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23.7  Where an Identified Project comprises services/works that are of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at such rates.

23.8  Where an |dentified Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates
applicable shall be as determined by the Emplover.

23.9  If the Service Provider fails to complete the Identified Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider’s control, including delays caused by the Employer, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause
of delay and period of extension applied for.

23.11  if during the period for completion of the Identified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to herein
above, or until the issue date of the certificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total
extension of time for the Contract:

V = (Nw - Nn) + (Rw - Rn)

X
V = Delays due to rain in calendar days in respect of the calendar month under consideration.
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per

day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X

20, unless otherwise provided in the project specifications.
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,
where Nc¢ = number of days calendar days in the month under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 11 of 18
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The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but
when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of
time will be considered.

23.12  Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identified Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the
Contract Data.

23.13 Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

23.14  Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within
the period in the relevant written instruction.

24, SUSPENSION OF THE SERVICES

241 The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

24.2  If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension alf penalties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitied to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

24.3  If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

25, PENALTY FOR NON-PERFORMANCE

25.1  The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services:
25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

25.2  The performance deduction shall be calculated in accordance with the formula detailed in the Scope
of Works.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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25.3  The Service Provider shall not be liable for a performance deduction, if the Service Provider is unable
to perform due to no fault of his own, his employees, agents or representatives.

26. PAYMENTS
26.1  The Service Manager will evaluate the Service Provider's performance on a monthly basis.
26.2  The Service Provider shall submit a monthly certificate taking into account the following:
26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates:
26.2.2 adjustments in terms of the pricing data;
26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.
26.3  If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

26.4  The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

26.5  The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking into
account inter alia the following:

)] deductions for penalties;

(2) deductions for overpayments:
(3) deductions for retention

(4) deductions for damages.

26.6  The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax invoice.

26.7  If the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim indicated in the statement.

26.8  The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7.

26.9  With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement referred to in 26.7, submit a revised certificate or a justification for his claim or
declare a dispute in terms of 34.

26.10 |Ifitis later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act,
1999 (Act 1 of 1999), as amended.

26.11  All the work shall be evaluated in accordance with the provisions of the Pricing Data.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider
shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having to
address and/or rectify queries arising from a claim submitted in respect of work done, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of
such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.21 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

If the form of security selected is:

(@) aretention of 2.5% of the Contract Sum (excl. VAT); or
(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retention shail be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance
Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION

At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer’s Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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29.3.1 The Guarantee shall be returned, if applicable.
29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
30. ASSIGNMENT

30.1  The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

30.2  Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.
31. INDULGENCES

31.2  No extension of time, latitude or other indulgences which may be given or allowed by either Party to
the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due com pliance with each and every provision of this Contract.

32, OWNERSHIP AND PUBLICATION OF DOCUMENTS

321 The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitled.

32.2  The copyright of all documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notification to or payment to the Service Provider.

32.3  The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment to the Service Provider.

32.4  In case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision
applies.

32.5  The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Contract.

32.6  Allinformation, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Em ployer.

33. BREACH OF CONTRACT

33.1 In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shail issue a notice of non- compliance requiring compliance within 10 (ten) days. In the
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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33.1.2 To terminate this Contract without prejudice to any other rights it may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appointment of such a service provider as well as damages suffered.

33.2  The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access to and to make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Empioyer to assume
responsibility for and the benefit of the project as a whole.

33.3  Inthe event of breach by the Employer of the terms and conditions of this Contract, and in the event
of the Employer remaining in breach after ten (10) days’ written notice calling for rectification of the
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

34, STOPPAGE AND/OR TERMINATION OF CONTRACT

34.1  The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

34.2  The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the
Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

34.2.4 if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services as
described; or

34.2.6 if in the opinion of the Employer the Service Provider acted dishonestiy;

34.3  The Employer reserves the right to, even in the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service
Provider.

34.4  Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or
reinstate the Services are not issued within twelve (12) months of the instruction; or

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such
instructions were requested by the Service Provider.

34.5  Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, failing which the Employer will not be obliged to pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contract as a
whole.

35. DISPUTE RESOLUTION

35.1 In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in
good faith.

35.2  If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

35.3  The mediator shall be a person agreed to by the Parties, failing agreement, the President: South
African Facilities Management Institute shall nominate the mediator.

35.4  Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,
agree on a scale of fees on which the mediator’s fees will be based.

35.5  The Parties shall appoint the mediator within 21 days of agreeing to mediate.

35.6  On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

35.7 If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Parties.

35.8  If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

35.9  If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

35.10 Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in
writing.

36. GENERAL

36.1  This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take
effect.

36.2  The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa.

37. DOMICILIUM CITANDI ET EXECUTANDI

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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37.1  The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the
service of notices and legal process shall be as specified by the Parities in the Contract Data.

37.2  Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

37.3  Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.

37.4  Anotice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

37.5  Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

37.6  Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.
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Pepartment:
Public Works

Declaration of interest and bidder’s past Supply Chain Management practices: PA-11

REPUBLIC OF SOUTH AFRICA

Failure to complete this form in full and signed by the duly authorized person, as indicated on PA-15.1

PA-11: DECLARATION OF INTEREST AND BIDDER’S PAST SUPPLY
CHAIN MANAGEMENT PRACTICES

or PA-15.3, shall render the tender non-responsive and will be removed from any and all further

contention.

‘ Project title:

‘ Insert project dSERVICE, REPAIRS AND MAINTENANCE OF COAL FIRED
BOILERSAND ALL STEAM RELATED GENERATION COMPONENTS AT
ZONDERWATER CORRECTIONAL SERVICES FOR A PERIOD OF 36

| first)escription

MONTHS/ DEPLETION OF ALLOCATED BUDGET (whichever period comes

Bid no: ‘ PT21/029 Reference no: |

“The following particulars rﬁust be furnished. In the case of a joint venture, separaté declarations in respect of

each partner must be completed and submitted.

1.

—

_

CIDB REGISTRATION NUMBER (if applicable)

2. Any legal person, including persons employed by the State’; or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal). In
view of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to
persons employed by the state, or to persons connected with or related to them, it is required that the

the

bidder or histher authorised representative declare his/her position in relation to
evaluating/adjudicating authority and/or take an oath declaring his/her interest, where:

e The bidder is employed by the state; and/or

e The legal person on whose behalf the bidding document is signed, has a relationship with persons/a

person who arefis involved in the evaluation and or adjudication of the bid(s), or where it is known that

such a relationship exists between the person or persons for or on whose behalf the declarant acts

and persons who are involved with the evaluation and or adjudication of the bid.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.1 Full Name of bidder or his or her representative: ...

3.2 Identity number:..... e NS e e e KB e e e e e e BEE e o v a e e G SRR 4 n e e s n e nn o BEEEE va s

3.3 Position occupied in the Company (director, trustees, shareholder? ect ..................

3.4 Company Registration NUMber: ...............cccoooiivrieiiiu

3.5 Tax Reference UMber:.............o.ooiiiiiiiiiiiii i

3.6 VAT Registration NUMDEI: ........ooo.uiiiiiiiii e

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender" or “Tenderer”.
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3.6.1 The names of all directors / trustees / shareholders / members, their individual identity
numbers, tax reference numbers and, if applicable, employee / persal numbers must be
indicated in paragraph 3 below.

! “State” means —
(a) any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);
(b) any municipality or municipal entity;
(¢) provincial legislature;
(d) national Assembly or the national Council of provinces; or
(e) Parliament.
2 “Shareholder” means -
(a) a person who owns shares in the company and is actively involved in the management of the
enterprise or business and exercise control over the enterprise

3.7 Are you or any person connected with the bidder

presently employed by the state? LIYES []NO

3.7.1 If so, furnish the following particulars:

Name of state institution at which you or the person

is connected to the bidder is employed ....................... e S U

..............................................................................................................

...............................................................................................................

3.8 Did you or your spouse, or any of the company’s directors / trustees/shareholders / members
or their  spouses conduct business with the state in the previous twelve months?

[1YES []NO

3.8.1 Ifso, furnish particulars:.......................o

3.9 Do you, or any person connected with the bidder, have any relationship (family, friend,
other) with a person employed by the state and who may be involved with the evaluation
and or adjudication of this bid? [1YES []NO

3.9.1 If so, furnish particulars.

............................................................................................................

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 4
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3.10 Are you, or any person connected with the bidder, aware of any relationship (family, friend, other
between the bidder and any person employed by the state who may be involved with the
evaluation and or adjudication of this bid? C1YES [JNO

3.10.1  If so, furnish particulars.

...............................................................................................................

..............................................................................................................

3.11 Do you or any of the directors /trustees/shareholders/ members of the company have any
interest in any other related companies whether or not they are bidding for this contract?

[JYES []NO
3.11.1 If so, furnish particulars:
4. Full details of directors / trustees / members / shareholders.
Full Name Identity Personal Tax  State Employee
Number Reference Number Number / Persal
Number

5. DECLARATION OF TENDERER / BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES
| 5.1 | Is the tenderer / bidder or any of its directors listed on the National '
Treasury’s database as companies or persons prohibited from doing D ‘ D No ‘

(Companies or persons who are listed on this database were

‘ business with the public sector? ‘ Yes

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 4
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| ‘ informed in writing of this restriction by the National | \ i
; Treasury after the audi alteram partem rule was applied).
‘ 52 ‘ If so, furnish particulars: ‘

Is the tenderer / bidder or any of its directors listed on the Register for '
‘ Tender Defaulters in terms of section 29 of the Prevention and ‘ ‘
Combating of Corrupt Activities Act (No 12 of 2004)?

To access this Register enter the National Treasury’s [] ‘ [] No ‘
website, www.treasury.gov.za, click on the icon “Register for ‘ Yes
Tender Defaulters” or submit your written request for a - ‘
‘ hard copy of the Register to facsimile number (012) 3265445. ‘ ‘

5.4 If so, furnish particulars: ‘

O
w

5.5 Was the tenderer / bidder or any of its directors convicted by a court of | D

law (including a court outside of the Republic of South Africa) for fraud
or corruption during the past five years? ‘ €s
5.6 if so, furnish particulars: ‘
5.7 [ Was any contract between the tenderer / bidder and any organ of state | I-:l ' _‘
terminated during the past five years on account of failure to perform [:I No
| | on or comply with the contract? | Yes | !
5.8 | Ifso, furnish particulars: ‘
| |
6. CERTIFICATION
[ the undersigned (full name) certify that the information furnished on

this declaration form is true and correct.

[ accept that, in addition to cancellation of a contract, action may be taken against me should this

declaration prove to be false.

‘ Name of Tenderer / i . N
| bidder Signature | Date | Position |

This form has been aligned with SBD4 and SBED 8

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 4 of 4
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o REPUBLIC OF SOUTH AFRICA DPW-15 (EC): Schedule of Proposed Subcontractor
DPW-15 (EC): SCHEDULE OF PROPOSED SUBCONTRACTORS
o ‘ SERVICE, REPAIRS AND MAINTENANCE OF COAL FIRED BOILERSAND |
Project title: ALL STEAM RELATED GENERATION COMPONENTS AT ZONDERATER
J : ‘ CORRECTIONAL SERVICES FOR A PERIOD OF 36 MONTHS/ DEPLETION |
L | OF ALLOCATED BUDGET (whichever period comes first) .
|
‘ Tender no: ‘ PT21/029 ‘ Reference no: ‘
L - I

| We notify you that it is our intention to employ the following Subcontractors for work in this contract. |

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.

| Name and address of proposed | | Previous experience with |

Nature and extent of work

| | Subcontractor N | Subcontractor _i
‘ |

. | ‘
| |

- | | -

‘ T | —

;| | |
| | |

| | —

| | | |

3 |

| | | |

- | ‘ -

| | | |

‘4 ‘ ‘ ‘ |

| | | | |

| | | | R

. \

| |

| . | S

- ' T ‘ I —

:_Name of representative | Signature | Capacity I Date _|

Name of organisation: | |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of-

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)
Bid / Tender Number: (Bid / Tendler Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity ' Signature

W N

‘\IOBO'IA

(0|®

-
o

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender" or “Tenderer”. Page 1 of 2
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The bidding enterprise hereby absolves the Department of Public Works from an y liability whatsoever that may arise as a result of this
document being signed.

Note: | ENTERPRISE STAMP |

‘ 1. * Delete which is not applicable. ’7

2. NB: This resolution must, where possible, be signed by all ‘
the Directors / Members / Partners of the Bidding

‘ Enterprise. ‘ |

3. Inthe event that paragraph 2 cannot be complied with, the ‘

resolution must be signed by Directors / Members /

‘ Partners holding a majority of the shares / ownership of the ‘
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document ‘
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of | ‘
altorney, signed by the Directors / Members / Partners ‘
holding a majority of the shares / ownership of the Bidding ‘

‘ Enterprise (proof of shareholding / ownership and power ‘
of attorney are to be attached hereto). ‘
5. Should the number of Directors / Members / Partners ‘
| exceed the space available above, additional names and
signatures must be supplied on a separatle page. I |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender" or “Tenderer". Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (pface)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)
pacity

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicifium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

(code)

Telephone number:

Fax number:

| ~
| ‘ Name Capacity Signature

iJ__I

©

(=)

NE

[ L §

12 | | |
13 | | | |

}’14 | ! _ |
15 | |

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

‘J L |_‘4L |

ENTERPRISE STAMP |

| Note: ‘
|
[
‘ * Delete which is not applicable. ‘ ‘
. NB: This resolution must, where possible, be signed by all
‘ the Directors / Members / Partners of the Bidding |
Enterprise. ‘ |

LN

3. In the event that paragraph 2 cannot be complied with, the
‘ resolution must be signed by Directors / Members / ‘
Partners holding a majority of the shares / ownership of the |
Bidding Enterprise (attach proof of shareholding /
| ownership hereto).
4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
| on behalf of the Bidding Enterprise, which person must be ‘ ‘
so authorized by way of a duly completed power of
atforney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto). ‘
5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and ‘
| signatures must be supplied on a separate page. |_

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01



ip) e

\‘I?‘"v REPUBLIC OF SOUTH AFRICA
PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: _(Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

____ (Postal code)

Postal Address:

(Postalcode)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3



PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

‘ Note:

1. *Delete which is not applicable.
2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.
3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacily and signatures must be supplied on a Separate page.
‘ 4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/oint venture,
must be attached to this Special Resolution (PA-15. 3).

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For external use Effective date 20 September 2021 Version: 1.3
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Departmaent:

Lo

Public Works and Infrastruclure
REPUBLIC OF SOUTH AFRICA

PA16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE

PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017 AND THE AMENDED B-BBEE CODES.

1. GENERAL CONDITIONS

1.1. The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2. The value of this bid is estimated to Not ExceedR50 000 000 (all applicable taxes included)
and therefore the...80/20............ system shall be applicable.

1.3. Preference points for this bid shall be awarded for:

(a) Price; and
(b) B-BBEE Status Level of Contribution.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS

1.3.1.1 PRICE 80

1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION 20
Total points for Price and B-BBEE must not exceed 100

1.4. Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE
Verification Certificate from a Verification Agency accredited by the South African
Accreditation System (SANAS) or an Accounting Officer as contemplated in the Close
Corporation Act (CCA) together with the bid, will be interpreted to mean that preference
points for B-BBEE status level of contribution are not claimed.

1.5. An Exempted Micro Enterprise (EME) is only required to obtain a sworn affidavit or a
certificate issued by Companies and intellectual property Commission (CIPC) confirming
their annual turnover of R10 Million or less and level of black ownership to claim points.

1.6. Qualifying Small Enterprise (QSE) is only required to obtain a sworn affidavit or a certificate

issued by Companies and intellectual property Commission (CIPC) confirming their annual
turnover of R10 Million or less and level of black ownership to claim points.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer’. Page 1 of 6
For internal Use Effective date 20 September 2021 Version: 2021/01
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REPUBLIC OF SOUTH AERICA PA-16: Preference Points Claim Form

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or
atany time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

CERTIFICATES ISSUED BY IRBA AND ACCOUNTING OFFICER HAVE BEEN
DISCONTINUED; HOWEVER VALID CERTIFICATES ALREADY ISSUED BEFORE 01
JANUARY 2017 MAY BE USED UNTIL THEY PHASE OUT COMPLETELY BY DECEMBER
2017

DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the
Codes of Good Practice on Black Economic Empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act:

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of services, works or goods, through price quotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f) “comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilized have been taken into consideration;

(9) “consortium or joint venture” means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for
the execution of a contract;

(h) “contract” means the agreement that results from the acceptance of a bid by an organ of
state;

(i) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

(j) “Firm price” means the price that is only subject to adjustments in accordance with the
actual increase or decrease resulting from the change, imposition, or abolition of customs
or excise duty and any other duty, levy, or tax, which, in terms of the law or regulation, is
binding on the contractor and demonstrably has an influence on the price of any supplies,
or the rendering costs of any service, for the execution of the contract;

(k) “functionality” means the measurement according to predetermined norms, as set out in
the bid documents, of a service or commodity that is designed to be practical and useful,
working or operating, taking into account, among other factors, the quality, reliability,
viability and durability of a service and the technical capacity and ability of a bidder;

(1) “non-firm prices” means all prices other than “firm” prices;
(m)*“person” includes a juristic person;
(n) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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REPUBLIC OF SOUTH AFRICA PA-16: Preference Points Claim Form

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of
2003);

(o) “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise duties;

(p) “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract;

(g) “total revenue” bears the same meaning assigned to this expression in the Codes of
Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act and promulgated in the Government
Gazette on 9 February 2007;

(r) “trust” means the arrangement through which the property of one person is made over
or bequeathed to a trustee to administer such property for the benefit of another person;
and

(s) “trustee” means any person, including the founder of a trust, to whom property is
bequeathed in order for such property to be administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis
taking into account all factors of non-firm prices and all unconditional discounts:.

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid
must be the one scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.

Should two or more bids be equal in all respects, the award shall be decided by the drawing
of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10

Ps:SO(l—ft_Pnﬂj or Ps:90[1—-P—t—Pmm]

P min Pmin
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration

Any reference to words “"Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 30f 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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REPUBLIG OF south AfmicA PA-16: Preference Points Claim Form
Pmin = Comparative price of lowest acceptable bid

5. Points awarded for B-BBEE Status Level of Contribution

5.1 In terms of Regulation 6(2) and /or 7(2), of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of

contribution in accordance with the table below:

‘ B-BBEE Status Level of | Number of points | Number of points |
Contributor (90/10 system) \ (80/20 system) |
r 1 10 ‘ 20 ‘
2 9 ‘ 18 j
3 6 [ 14 T
i 4 5 | 12 _

5 4 | 8

6 3 | 6
7 2 ‘ 4 ]
| 8 1 |' 2 N
‘— Non-compliant 0 ‘ 0 o

contributor |

5.2 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a
legal entity, provided that the entity submits their B-BBEE status level certificate.

5.3 A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard
as if they were a group structure and that such a consolidated B-BBEE scorecard is prepared
for every separate bid.

5.4  Tertiary institutions and public entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good
Practice.

5.5  Aperson awarded a contract may not sub-contract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
person concerned, unless the contract is sub-contracted to an EME that has the capability and
ability to execute the sub-contract.

6. BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”, Page 4 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS
1.3.1.2 AND 5.1

7.1 B-BBEE Status Level of Contribution:  ........... . = (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or Sworn Affidavit for EME’s and QSE'’s.

8 SUB-CONTRACTING (relates to 5.5)

8.1 Will any portion of the contract be sub-contracted? YES/NO (delete which is not applicable)

8.1.1 If yes, indicate:
(i)  what percentage of the contract will be subcontracted? RS

(i) the name of the sub-contractor? ...
(iii)  the B-BBEE status level of the sub-contractor? .................................

(iv)  whether the sub-contractor is an EME/ a QSE YES /NO (delete which is not applicable)

( Designated Group: An EME or QSE which is at last 51% owned | El\VlIE : Q\Ej‘:E
by:

' Black people
_Black people who are youth

Black people who are women

Black people with disabilities
| Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people |
Black people who are military veterans |
| OR

Any EME | _
[ Any QSE _' l

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 Name of company/firm e
9.2 VATregistration number ...
9.3 Company registration number ...

9.4 TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limited
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 5 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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[TICK APPLICABLE BOX]
9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7  Total number of years the company/firm has been in business? ......................... ...

9.8 l/'we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraph 7 of the foregoing certificate/ Sworn Affidavit, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

() The information furnished is true and correct:

(i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

iii) In the event of a contract being awarded as a result of points claimed as shown in

paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a)  Disqualify the person from the bidding process;

(b)  Recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c)  Cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) restrict the bidder or contractor, its shareholders and directors, oronly  the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution

WITNESSES:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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PA-29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

‘ ' SERVICE, REPAIRS AND MAINTENANCE OF COAL FIRED BOILERSAND ALL |
STEAM RELATED GENERATION COMPONENTS AT ZONDERWATER
| CORRECTIONAL SERVICES FOR A PERIOD OF 36 MONTHS/ DEPLETION OF ‘
| ALLOCATED BUDGET (whichever period comes first)
: ;

‘ Project title:

| =1 (0
|_Bid no: | PT21/029 | Reference no:

INTRODUCTION

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids® invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).? Collusive bidding is a per se prohibition meaning that it cannot be justified under
any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4. This form (PA-29) serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of

bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (PA-29)
must be completed and submitted with the bid:

! Includes price quotations, advertised competitive bids, limited bids and proposals.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 4
For External Use Effective date 20 September 2021 Version: 2021/01



—— PA-29: Certification of Independent Bid De# termination
¥ 1y Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

? Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expecte-=d to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquir—e goods and / or services through
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compe=ate,

CERTIFICATE OF INDEPENDENT BID DETERMINAATION

l, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

I certify, on behalf of: that:
(Name of Bidder)

1. I'have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certtificate is found not to be

true and complete in every respect.

3. | 'am authorized by the bidder to sign this Certificate, and to submit trae accompanying bid, on
behalf of the bidder.

4. Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | umderstand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to thi's bid invitation:
(b) could potentially submit a bid in response to this bid i nvitation, based on their
qualifications, abilities or experience: and
(c) provides the same goods and services as the bidder and/or is in the same line
of business as the bidder.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 4
For External Use Effective date 20 September 2021 Version: 1.1
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i Deperment PA-29: Certification of Independent Bid Determination
\’%’ I'/ Public Works and Infrastructure
w REPUBLIC OF SOUTH AFRICA

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication

between partners in a joint venture or consortium? will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid:
(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.

L Name of Bidder | Signature | Date | Position |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 4
For External Use Effective date 20 September 2021 Version: 1.1



PA-29: Certification of Independent Bid Determination

Public Works and Infrastruciure

Py @ _,9 D_epanment:
Ly
REPUBLIC OF SOUTH AFRICA

® Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder"
words “Tender” or “Tenderer”.

For External Use Effective date 20 September 2021

herein and/or in any other documentation shall be construed to have the same meaning as the

Page 4 of 4
Version: 1.1
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Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Fil

Tender no: PT21/029

PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

NaMe Of TENDEIer .......co..e e oo

1. LIST ALL PROPRIETORS

» MEMBERS OR SHAREHOLDERS BY NAME, IDENTIT

[JEME" [] QSE? [] Non EME/QSE (tick applicable box)

Y NUMBER, CITIZENSHIP
_

AND DESIGNATED GROUPS.

[ o [ Indicate if living in | -
indicate if Rural (R) / Under
Name and Surname Identity/ Percentage Black Indicate if Indicate if erson M:s Developed Area (UD) / Indicate if
# Passport number owned youth woman u&mm_u:: Township (T) / Urban military
and Citizenship## y (V). veteran
S = 1 e B |
R " [IYes [INo | [JYes [INo | [IYes CINo | ClYes CINo | (IR (JUDCIT (JU | [ Yes [INo
L . - |
2. o [JYes [INo | [JYes [INo | [JYes [JNo | [] Yes [ONo | IR OubdT QU | []Yes I No
. S . — -
3. % [JYes [IJNo | []Yes []No [1Yes [JNo | []Yes []JNo LOROUDOT OU | [JYes I No
L . S . ]
4. o [JYes [(ONo | []Yes []No [(JYes [1No | []Yes []No OROUWOT U | [ Yes [] No
L ] . o I -
5. % [(JYes [INo | []Yes (JNo [ [JYes [INo | []Yes [ONe | IR OubOT [JU | [JYes [ No
- . S S I S
6. & [dYes (ONo | [JYes []No [JYes [(ONo | []Yes []No OROUDIT JU | [ Yes [1No
— . — = N —
7. 7 [dYes [1No | []Yes [INo | [JYes [INo | [] Yes [ONe | OR OupOT QU | OYes [] No
. ——
8. % [dYes [INo | []Yes []No [(JYes [INo | []Yes []JNo OROJUDOT QU | [JYes [l No
— -
9. % 'es CINo | DlYes [INo | [JYes CINo | [IYes [INo | IR CJUDCIT CIU | [ Yes [ No
e - - ==
10. o [JYes [1No | []Yes []No [JYes [INo | []Yes []No OROUWDDOT U | []Yes [ No
- - — |
11. o [dYes [ONo | []Yes []No [(JYes [INo | []Yes []No ORDOUWDOT DU | [VYes [ No
S e — . =
12. & JYes [JNo | []Yes [(INo | [ Yes DzotH_<mm ONe | OROJUDOT QU [JYes ] No
# Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with Registration number
f# State date of South African citizenship obtained (not applicable to persons born in South Africa)
" EME: Exempted Micro Enterprise
2 QSE: Qualifying Small Business Enterprise
Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer” " Page 1 of 2
For Internal & External Use Effective date 20 September 2021 Version: 1.1



-

ks

—_—

PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

REPUBLIC OF SOUTH AFRICA

Tender no:

2. DECLARATION:
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that:

1
2

The information and particulars contained in this Affidavit are true and correct in all respects;

The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), the Preferential
Procurement Regulations, 2017, National Small Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood
and that the above form was completed according to the definitions and information contained in said documents;

The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer’s offer herein, as well as
any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any Contract resulting from the Tenderer’s offer
herein;

The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages for having to accept
a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein;

Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within the time period as may
be set by the latter:

_w|_@=ma by the Tenderer

Name of representative \ Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 2 of 2
For Internal & External Use Effective date 20 September 2021 Version: 1.1



