

public works & infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

REPUBLIC OF SOUTH AFRICA

DEPARTMENT: PUBLIC WORKS AND INFRASTRUCTURE BILLS OF QUANTITIES FOR

PRETORIA DPW: REPLACEMENT OF EXISTING PERIMETER FENCE

AT

PORTION 25 OF THE FARM RIETFONTEIN 321JR

QUANTITY SURVEYORS: Department: Public Works & Infrastructure (Pretoria Regional Office) ARCHITECTS:
Department: Public Works &
Infrastructure
(Pretoria Regional Office)

NOVEMBER 2023

REPUBLIC OF SOUTH AFRICA

DEPARTMENT: PUBLIC WORKS AND INFRASTRUCTURE BILLS OF QUANTITIES FOR

PRETORIA DPW: REPLACEMENT OF EXISTING PERIMETER FENCE

AT

PORTION 25 OF THE FARM RIETFONTEIN 321JR

DEPARTMENT: PUBLIC WORKS & INFRASTRUCTURE

AVN BUILDING

CORNER OF NANA SITA & THABO SEHUME STREETS

PRETORIA

0001

PROJECT MANAGER: DENTIA MALULEKE

TELE: (012) 310 5990/079 509 8824

NOVEMBER 2023

TABLE OF CONTENTS

VOLUME 1: TENDERING PROCEDURES

T1.1 Tender Notice and Invitation for Quotation

Notice and Invitation to Tender PA-04 (EC)

T1.2 Tender Data

Tender Data DPW-03 (EC)

VOLUME 2: RETURNABLE DOCUMENTS

C1.1 Form of Offer and Acceptance

Form of Offer and Acceptance DPW-07 (EC)

C2.2 Bills of Quantities / Lump Sum Document (if a returnable document)

Preliminaries for inclusion in Bills of Quantities and Lump Sum Documents based on the JBCC Series 2000 documentation

Building Work / Specification

Bills of Quantities / Specification and Schedule of Rates / Final Summary

T2.2 Returnable Documents required for tender evaluation purposes

Declaration of Interest and Bidder Chain Management Practices PA-11

Resolution of Board of Directors PA-15.1

Resolution of Board of Directors to enter into Consortia or Joint Ventures PA-

15.2

Special Resolution of Consortia or Joint Ventures PA-15.3

Site Inspection Meeting certificate DPW-16 (EC)

Preference Points Claim Form in terms of the Preferential Procurement

Regulations 2022 PA-16

Particulars of Tenderer's Projects DPW-09 (EC)

T2.2 Returnable Documents that will be incorporated into the contract

Declaration of Designated Groups for PA-40

Record of Addenda to tender documents DPW-21 (EC)

Schedule of Proposed Subcontractors DPW-15 (EC)

Particulars of Electrical Contractor DPW-22 (EC)

Mechanical / Electrical / Security Work material and equipment schedules

Schedule for Imported Materials and Equipment DPW-23 (EC)

T2.2 Returnable Documents: Other Documents that will be incorporated into the contract

Other documents to be incorporated into the contract

VOLUME 3: CONTRACT

Part C1: Agreement and Contract Data

C1.2 Contract Data

Contract Data DPW-04 (EC)

C1.3 Form of Guarantee

Form of Guarantee DPW-10.1(EC) / DPW-10.3 (EC)

Part C2: Pricing Data

C2.1 Pricing Instructions

Pricing Instructions PG-02.2 (EC)

Part C3: Scope of Work

C3 Scope of Work

Scope of Work PG-01.2 (EC)

HIV/AIDS Specification and Schedules

Occupational Health & Safety Specification

Part C4: Site Information

C4 Site Information

Site Information PG-03.2 (EC)



T1.1 Tender Notice and Invitation to Tender



PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Project title: DEPARTMENT OF PUBLIC WORKS:REPLACEMENT OF EXISTING PERIM FENCE,PORTION 25 OF THE FARM RIETFONTEIN 321 JR:WCS 055180			MENT OF EXISTING PERIMETER EIN 321 JR:WCS 055180
Tender no:	PT23/032	Reference no:	24/1/1/2
Advertising date:	27/11/2023	Closing date:	02/02/2024
Closing time: 11:00 a.m		Validity period:	84 Calendar days

1. REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of 7 SQ or 7 GB* or higher. * Delete "or select tender value range select class of construction works" where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of Not applicable Not applicable PE or Not applicable Not applicable PE* or higher.

* Delete "or select tender value range select class of construction works PE" where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE YES 🖂 Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.


Functionality criteria ¹ :		Weighting factor:
2.1 Project Completed - Work Experience		
The Bidder must provide:		
 Letter of appointment Practical Completion certificates 		
- Reference letters on Principal Agent / Client	letterheads, which indicates the	
project value and the work executed	,	
- Contactable references from Principal Agent / C	Client on FENCE PROJECTS with	30
a project value of R20 million and above complet	ed within the last 10 years	
a) Five or more sucessfully completed projects	= 5 points	
b) Four sucessfully completed projects	= 4 points	
c) Three sucessfully completed projects	= 3 points	
d) Two sucessfully completed projects	= 2 points	
e) One sucessfully completed project	= 1 points	
f) Zero completed projects	= 0 points	

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words Page 1 of "Tender" or "Tenderer".

Effective date: 21 July 2023 For Internal & External Use

Version: 2023/08

¹The points allocated to each functionality criterion should not be generic but should be determined separately for each tender on a case by case basis.



REPUBLIC OF SOUTH AFRICA	
2.2 HUMAN RESOURCES - KEY PERSONNEL	
The Bidder must provide proof of the workforce to execute the project by attaching the following:-	
- CV's of Key Personnel - Certified Copies of Qualification certificates - Trade certificates	
a). For a bidder to be allocated 5 points, the bidder must have the following:	
Contract Manager – B-Tech or higher in Built Environment qualification, registration as Professional Construction Project Manager with SACPCMP with more than 10 years of experience (post registration).	
☐ Site Agent with National Diploma or higher in Built Environment qualification, with more than 10 years of experience (post qualification)	
□ Construction Health and Safety Officer registered with SACPCMP as a professional, with more than 10 years experience	
b). For a bidder to be allocated 4 points, the bidder must have the following:	
Contract Manager – B-Tech or higher in Built Environment qualification, registration as Professional Construction Project Manager with SACPCMP with more than 8 - 10 years of experience (post registration).	
☐ Site Agent with National Diploma or higher in Built Environment qualification, with more than 8 - 10 years of experience (post qualification)	30
☐ Construction Health and Safety Officer registered with SACPCMP as a professional, with more than 8 -10 years experience	30
c). For a bidder to be allocated 3 points, the bidder must have the following:	
☐ Contract Manager — B-Tech or higher in Built Environment qualification, registration as Professional Construction Project Manager with SACPCMP with more than 6 - 8 years of experience (post registration).	
☐ Site Agent with National Diploma or higher in Built Environment qualification, with more than 6 - 8 years of experience (post qualification)	
☐ Construction Health and Safety Officer registered with SACPCMP as a professional, with more than 6 - 8 years experience	
d). For a bidder to be allocated 2 points, the bidder must have the following:	
☐ Contract Manager — B-Tech or higher in Built Environment qualification, registration as Professional Construction Project Manager with SACPCMP with more than 4 - 6 years of experience (post registration).	
☐ Site Agent with National Diploma or higher in Built Environment qualification, with more than 4 - 6 years of experience (post qualification)	
□Construction Health and Safety Officer registered with SACPCMP as a professional, with more than 4 - 6 years experience	
e). For a bidder to be allocated 1 points, the bidder must have the following:	

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

Page 2 of



☐ Contract Manager — B-Tech or higher in Built Environment qualification, registration as Professional Construction Project Manager with SACPCMP with more than 1 - 4 years of experience (post registration).	
☐ Site Agent with National Diploma or higher in Built Environment qualification, with more than 1-4 years of experience (post qualification)	
© Construction Health and Safety Officer registered with SACPCMP as a professional, with more than 1 - 4 years experience	
NOTE: THE ABOVE WILL BE EVALUATED AS A CLUSTER, ANY OMMISSION OF ANY KEY PERSONNEL WILL RESULT IN A ZERO SCORE	
2.3 PROJECT EXECUTION PLAN	
a). For the Bidder to be allocated 5 points, the bidder should attach a Project Specific PEP as follows:	
The bidder should attach a Project Specific PEP based on the construction duration in the contract data (24 months) reflecting the following:	-
□ Key activities	20
☐ show critical path ☐ show logical sequencing of activities ☐ show duration of key activities	
b). The bidder will be allocated zero points, should the bidder not attach a Project Specific PEP or should a bidder attach Project Specific PEP without the above four key elements or less.	
2.4 BANK RATING	
The Bidder must submit an original bank stamped rating letter or certified copy of such a letter which is not older than 6 months on the closing day of the tender	
a) Bank Rating of A. 5 points b) Bank Rating of B. 4 points c) Bank Rating of C. 3 points d) Bank Rating of D. 2 points e) Bank rating of E. 1 point	10
No stamped bank letter with rating provided will be scored 0 points 2.5 PROJECT SPECIFIC ORGANOGRAM (in relation to the Human Resources-Key Personnel as indicated in item 8.2.2 above)	
The Bidder must submit:	
☐ A Project specific organogram - which reflects the Key Personnel permanently assigned to this project with their relevant experience in the built environment and ☐ Certified ID copies of the Key Personnel not older than six months at closing of tender	10
The key personnel should be employees of the company, if not, an undertaking must be attached from the person that he/she will be involved for the duration of the project and will be permanently assigned to the project on a full time basis.	
Non submission of the above, the bidder will be allocated zero points	

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

Page 3 of



Tot	al				100 Points
		iunctionality must add up to 100. V tionality points)	Veightings will be mul	tiplied by the scores alloc	cated during the evaluation process to arrive
Mir	nimum	ı functionality score to qu	ualify for further	evaluation:	50
Total	minimu	ım qualifying score for functionalit	y is 50 Percent, any d	eviation below or above	the 50 Percent, provide motivation below)
N/A	\				
. 1	THE F	OLLOWING EVALUATION	N METHOD FOR	RESPONSIVE BID	S WILL BE APPLICABLE:
		Method 1 (Financial of	ffer)		(Financial and Preference offer)
3.1	. Indi	cate which preference po	ints scoring sys	tem is applicable f	or this bid:
P	refere	⊠ 80/20 nce points scoring system	_	90/10 nts scoring system	Either 80/20 or 90/10 Preference points scoring system
4.1	Indic crite cons	ria stated hereunder <u>s</u> ideration:	<u>hall</u> result in	the tender offer	ender. Failure to comply with the being disqualified from furtled in the Tender Data may subm
1		tenders.			
2	\boxtimes	Tender offer must be properly received on the tender closing date and time specified on the invitation, completed either electronically (if issued in electronic format), or by writing legibly in non-erasable ink. (All as per Standard Conditions of Tender).			
3		Use of correction fluid is prohibited.			
4		Submission of a signed bid offer as per the DPW-07 (EC).			
5		Submission of DPW-09 (bmission of DPW-09 (EC): Particulars of Tenderer's Projects.		
6		Bidders must comply with	h DPW-21 (EC): Record of Addenda to tender documents, if any.		
		Submission of DPW-16 s	signed by the auth	orised official and c	ompletion of bid briefing attendand

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words Page 4 of "Tender" or "Tenderer".

The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete

The tenderer shall submit his fully priced and completed sectional summary- and final summary

The bidder should submit with the tender, proof that they have an active CIDB grading designation of 7SQ or 7GB or higher at the closing date of the tender. In case of JV the bidder must submit a

The bidder must be aware of site conditions before tendering.

document inclusive of all parts) together with his tender.

consolidated certificate of 7SQ or 7GB OR higher

7

8

9

10

 \boxtimes

X

 \boxtimes

register.

pages with the tender.

Version: 2023/08 Effective date: 21 July 2023 For Internal & External Use



11	Specify other responsiveness criteria
12	Specify other responsiveness criteria
13	Specify other responsiveness criteria
14	Specify other responsiveness criteria
15	Specify other responsiveness criteria

4.2. Indicate administrative requirements applicable for this tender. Tenderers may be required to submit the below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria. Failing to submit further clarification and/or documentation within seven (7) calendar days from request or as specifically indicated, will disqualify the tender offer from further consideration.

13 For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



1	\boxtimes	Any correction to be initialled by the person authorised to sign the tender documentation as per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or JV's.
2	\boxtimes	Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm / consortium / joint venture.
3	\boxtimes	All parts of tender documents submitted must be fully completed in ink and signed where required.
4		Submission of (PA-11): Bidder's disclosure
5		Submission of PA-16.1 (EC): Ownership Particulars
6		Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-03 Tender Data.
7	\boxtimes	Submission of (PA 40): Declaration of Designated Groups.
8	\boxtimes	Submission of proof of Registration on National Treasury's Central Supplier Database (CSD). Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if any
9	\boxtimes	Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract Data (GCC 2015) whichever applicable to be fully completed.
10		The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all parts) within 14 calendar days from request.
11	\boxtimes	Upon request, submission of fingerprints obtainable from local SAPS including any other additional documentation and information required for vetting purposes.
12		Upon request, submission of a fully completed security clearance application form with supporting documentation and information as required. The security clearance form will be provided by the Employer for projects requiring a security clearance.
13		Specify other responsiveness criteria
14		Specify other responsiveness criteria
15		Specify other responsiveness criteria
16		Specify other responsiveness criteria
17		Specify other responsiveness criteria
18		Specify other responsiveness criteria

4.3. Indicate administrative requirements applicable for specific goals, Tenderers will not be required to submit the below document if not provided in the original tender proposals, Failure to comply with the criteria stated hereunder <u>shall</u> result in the tenderer not allocated points for specific goals.

	Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement Regulations 2022
2	A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

For Internal & External Use



5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS:

5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1

 \boxtimes

Serial No	Specific Goals	Preference Points Allocated out of 20	Documentation to be submitted by bidders to validate their claim
1.	An EME or QSE which is at least 51% owned by black people (Mandatory)	10	 SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
2.	Located in a specific Local Municipality or District Municipality or Metro or Province area for work to be done or services to be rendered in that area (Mandatory)	2	 Official Municipal Rates Statement which is in the name of the bidder. Or Any account or statement which is in the name of the bidder. Or Permission to Occupy from local chief in case of rural areas (PTO) which is in the name of the bidder.
3.	An EME or QSE or any entity which is at least 51% owned	4	 Lease Agreement which is in the name of the bidder. SANAS Accredited BBBEE Certificate or Sworn Affidavit
	by black women (Mandatory)		where applicable.
4.	An EME or QSE or any entity which is at least 51% owned by black people with disability (Mandatory)	2	 SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable. Medical Certificate indicating that the disability is permanent.
			South African Social Security Agency (SASSA) Registration indicating that the disability is permanent. Or
			National Council for Persons with Physical Disability in South Africa registration (NCPPDSA)

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

Page 7 of

Effective date: 21 July 2023 For Internal & External Use



5. An EME or QSE or any entity which is at least 51% owned by black youth (Mandatory)	2	 ID Copy and SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
---	---	---

8.2. For procurement transaction with rand value greater than R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below are applicable.

NB. The use of one of goal numbers' 4 or 5 is mandatory. The BSC must select either one of the two, but not both.

Table 2

П

Serial No	Specific Goals	Preference Points Allocated out of 10	Documentation to be submitted by bidders to validate their claim
1.	An EME or QSE or any entity which is at least 51% owned by black people (Mandatory)	4	 SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
2.	Located in a specific Local Municipality or District Municipality or Metro or Province area for work to be done or services to be rendered in that area (Mandatory)	2	 Official Municipal Rates Statement which is in the name of the bidder. Any account or statement which is in the name of the bidder. Permission to Occupy from local chief in case of rural areas (PTO) which is in the name of the bidder. Lease Agreement which is in the name of the bidder.
3.	An EME or QSE or any entity which is at least 51% owned by black women (mandatory)	2	 SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
4.	An EME or QSE or any entity which is at least 51% owned by black people with disability (Mandatory)	2	SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable. and
			 Medical Certificate indicating that the disability is permanent.

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

Version: 2023/08



			Or South African Social Security Agency (SASSA) Registration indicating that the disability is permanent. Or
OR 5. □	An EME or QSE or any entity which is at least 51%	2	National Council for Persons with Physical Disability in South Africa registration (NCPPDSA). • ID Copy and SANAS Accredited BBBEE Certificate
5. 🗌	entity which is at least 51% owned by black youth (Mandatory)		Accredited BBBEE Certificate or Sworn Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

6. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable preference point scoring system)

☐ 90/10 Preference points scoring system	Either 80/20 or 90/10 Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine the applicable preference point system.

7. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to be declared non-responsive and removed from any further consideration. The Employer reserves the right to request additional information over and above that which is provided by the Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation Committee, failing which the tender offer will *mutatis mutandis* be declared non-responsive.

For Internal & External Use

Effective date: 21 July 2023 Version: 2023/08



7.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 1 and 10 years.

The tendering Service Provider's experience on comparable projects during the past 1 and 10 years. The number of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will result in the tender offer will be *mutatis mutandis* declared non-responsive.

Aspects to be regarded as "comparable" includes (but may be extended according to circumstances): size of projects (measured against monetary value or other project quantifying parameters), nature of projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the past 1 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous projects performed by the Tenderer during the past 1 and 10 years as per the evaluation report prepared by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will result in the tender offer be *mutatis mutandis* declared non-responsive.

Aspects to be considered include, but are not limited to the following:


- 1. The level of progress on current projects in relation to the project programme or, if such is not available/applicable, to the contractual construction period in general;
- The degree to which previous projects have been completed within the contractual completion periods and/or extensions thereto, and the extend of penalties imposed;
- 3. Project performance: time management & programming of works, timeous ordering of materials and appointment of subcontractors;
- 4. Financial management: payment to suppliers and cash flow problems;
- 5. Quality of workmanship: extent of reworks and timeous attention to remedial works;
- 6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force, specifically site manager and foreman;
- 7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably,
- 8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems experienced;
- Contract administration: contractual aspects such as complying to laws and regulations, insurances, security, submission of required documentation timeously, reaction to written contract instructions, appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of contract.
- 10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious incidents
- 11. Plant & equipment: sufficient resources on site and in time.
- 12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay claims.
- 13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider will be able to react/respond appropriately to the Services required herein. The Company Organogram with CV's and certified ID's of all principals and employed workforce as well as proof of Professional Registration

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

13 For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be considered. The tenderer should demonstrate that he or she possesses the necessary professional and technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the goods or services described in the tender documentation (including fulfilling any guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal action (either formal proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or any parent company or investor guarantee/s and financial statements.

8. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

(d)	cidb BUILD Programme: Minimum Targeted Enterprise Development Contract Participation Goal in accordance with the cidb Standard for Indirect Targeting for Enterprise Development through Construction Works Contracts, No 36190 Government Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.	Applicable
(c)	Minimum Targeted Local Labour Skills Development Contract Participation Goal in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract.	Applicable
(b)	Minimum Targeted Local Building Material Suppliers Contract Participation Goal in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract.	Applicable
(a)	Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract.	Applicable

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

For Internal & External Use

Effective date: 21 July 2023

Version: 2023/08



(e)	cidb BUILD Programme: Minimum Targeted Local Labour Skills Development Contract Participation Goal in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through Construction Works Contracts as published in the Government Gazette Notice No. 48491 of 28 April 2023 and the cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract. – Condition of Contract	Applicable
(f)	DPWI National Youth Service training and development programme (NYS) – Condition of Contract.	Applicable
(g)	Labour Intensive Works – Condition of Contract.	Not applicable
(h)		Select
(i)		Select

9. COLLECTION OF TENDER DOCUMENTS

Bid documents are available for free download on e-Tender portal www.etenders.gov.	\times	∃ Bid documents are	available for free	download on	e-Tender port	al www.etenders.gov.z
--	----------	---------------------	--------------------	-------------	---------------	-----------------------

\boxtimes	Alternatively; Bid documents may be collected during working hours at the following address AVN
	Building, c/o Nana Sita (Skinner) and Thabo Sehume (Andries) Streets, Pretoria
	non-refundable bid deposit of R 700 is payable (cash only) on collection of the bid documents.

10. SITE INSPECTION MEETING

A pre-tender site inspection meeting will **be** held in respect of this tender. Attendance of said pre- tender site inspection meeting is **compulsory**

The particulars for said pre-tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue:	600 Soutpansberg Roa	ad, Rientondale, Pretoria		
Virtual meeting link:	N/A			
Date:	07/12/2023	Starting time:	10:00 a.m	

11. ENQUIRIES

11.1. Technical enquiries may be addressed to:

DPWI Project Manager	Ms. Dentia Maluleke Telephone		o: (012) 310 5990	
Cellular phone no	079 509 8824	Fax no:	N/A	
E-mail	dentia.maluleke@dpw.gov.za			

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

For Internal & External Use

Effective date: 21 July 2023 Version: 2023/08



11.2. SCM enquiries may be addressed to:

SCM Official	Telephone no:
Cellular phone no	Fax no:
E-mail	

12. DEPOSIT / RETURN OF TENDER DOCUMENTS


Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data.

All tenders must be completed in non-erasable ink and submitted on the official forms – (forms not to be retyped).

Tender documents may be posted to: The Director-General Department of Public Works and Infrastructure Private Bag X 229		Deposited in the tender box at: AVN Building C/o Nana Sita (Skinner) and Thabo Sehume (Andries) Streets
Pretoria 0001	OR	Pretoria
Attention: Procurement section: Room Ground Floor		

Version: 2023/08





DPW-03 (EC): TENDER DATA

Project title:	DEPARTMENT OF PUBLIC WORKS:REPLACEMENT OF EXISTING PERIMETER FENCE,PORTION 25 OF THE FARM RIETFONTEIN 321 JR:WCS 055180
Reference no:	24/1/1/2

Tender / Quotation no:	PT23/032	Closing date:	02/02/2024	
Closing time:	11:00 a.m	Validity period:	12 Weeks (84 Calender days)	

Clause number:	
	The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).
	The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the Standard Conditions of Tender.
	Each item of data given below is cross-referenced to the clause marked "C" in the above mentioned Standard Conditions of Tender.
C.1.1	The employer is the Government of the Republic of South Africa in its Department of Public Works and Infrastructure.
C.1.2	For this contract the three volume approach is adopted.
	This procurement document has been formatted and compiled under the headings as contained in the CIDB's "Standard for Uniformity in Construction Procurement."
	The three volume procurement document issued by the employer comprises the following:
	Volume 1: Tendering procedures T1.1 - Notice and invitation to tender (PA-04 EC) T1.2 - Tender data (DPW-03 EC)
	Volume 2: Returnable documents T2.1 - List of returnable documents (PA-09 EC) C1.1 - Form of offer and acceptance (DPW-07 EC) C1.2 - Contract Data T2.2 - Returnable schedules
	Volume 3: Contract Part C1: Agreement and contract data C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC) C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)
	Part C2: Pricing data C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC) C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)
	Part C3: Scope of work C3 - Scope of work (PG-01.2 EC or PG-01.1EC)
	Part C4: Site information C4 - Site information (PG-03.2 EC or PG03.1EC)



C.1.4	The Employer's	agent is:
	Name:	Ms. Dentia Maluleke
	Capacity:	Departmental Project Manager
	Address:	AVN Building, c/o Nana Sita (Skinner) and Thabo Sehume (Andries) Streets, Pretoria
	Tel:	(012) 310 5990 / 079 509 8824
	Fax:	N/A
	E-mail:	dentia.maluleke@dpw.gov.za

C.2.1 A. <u>ELIGIBILITY IN RESPECT OF CIDB REGISTRATION</u>:

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being so registered, or who have applied for registration but have not yet received confirmation of such registration, must provide, with this tender, acceptable documentary proof thereof):

- contractors who have a contractor grading designation equal to or higher than a contractor grading designation determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, for a 7 SQ or 7 GB** class of construction work; and
- contractors registered as potentially emerging enterprises with the CIDB who are registered in one contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:

- every member of the joint venture is registered with the CIDB;
- the lead partner has a contractor grading designation in the 7 SQ or 7 GB** class of construction work;
 and
- 3. the combined contractor grading designation calculated in accordance with the Construction Industry Development Regulations is equal to or higher than a contractor grading designation determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations for a 7 SQ or 7 GB** class of construction work
- ** Delete "or select tender value range select class of construction works" where only one class of construction works is applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff satisfying the requirements of the scope of work for labour intensive competencies for supervisory and management staff: **Not applicable**



C. FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

<u>Note:</u> Failure to meet minimum functionality score will result in the tenderer being disqualified.


disquamicu.	40
Functionality Criteria	Weighting Factor
Project Completed - Work Experience The Bidder must provide: - Letter of appointment - Practical Completion certificates - Reference letters on Principal Agent / Client letterheads, which indicates the project value and the work executed - Contactable references from Principal Agent / Client on FENCE PROJECTS with a project value of R20 million and above completed within the last 10 years a) Five or more successfully completed projects = 5 points b) Four successfully completed projects = 4 points c) Three successfully completed projects = 3 points d) Two successfully completed projects = 2 points	30
e) One successfully completed project = 1 points f) Zero completed projects = 0 points	
f) Zero completed projects = 0 points HUMAN RESOURCES - KEY PERSONNEL	
The Bidder must provide proof of the workforce to execute the project by attaching the following:- - CV's of Key Personnel - Certified Copies of Qualification certificates - Trade certificates	
a). For a bidder to be allocated 5 points, the bidder must have the following:	
☐ Contract Manager – B-Tech or higher in Built Environment qualification, registration as Professional Construction Project Manager with SACPCMP with more than 10 years of experience (post registration).	
⊇ Site Agent with National Diploma or higher in Built Environment qualification, with more than 10 years of experience (post qualification)	30
☐ Construction Health and Safety Officer_registered with SACPCMP as a professional, with more than 10 years experience	
b). For a bidder to be allocated 4 points, the bidder must have the following:	
☐ Contract Manager – B-Tech or higher in Built Environment qualification, registration as Professional Construction Project Manager with SACPCMP with more than 8 - 10 years of experience (post registration).	
☐ Site Agent with National Diploma or higher in Built Environment qualification, with more than 8 - 10 years of experience (post qualification)	



☐ Construction Health and Safety Officer registered with SACPCMP as a professional, with more than 8 -10 years experience	
c). For a bidder to be allocated 3 points, the bidder must have the following:	
☐ Contract Manager – B-Tech or higher in Built Environment qualification, registration as Professional Construction Project Manager with SACPCMP with more than 6 - 8 years of experience (post registration).	
☐ Site Agent with National Diploma or higher in Built Environment qualification, with more than 6 - 8 years of experience (post qualification)	
☐ Construction Health and Safety Officer registered with SACPCMP as a professional, with more than 6 - 8 years experience	
d). For a bidder to be allocated 2 points, the bidder must have the following:	
□ Contract Manager − B-Tech or higher in Built Environment qualification, registration as Professional Construction Project Manager with SACPCMP with more than 4 - 6 years of experience (post registration).	
☐ Site Agent with National Diploma or higher in Built Environment qualification, with more than 4 - 6 years of experience (post qualification)	
□Construction Health and Safety Officer registered with SACPCMP as a professional, with more than 4 - 6 years experience	
e). For a bidder to be allocated 1 points, the bidder must have the following:	
☐ Contract Manager – B-Tech or higher in Built Environment qualification, registration as Professional Construction Project Manager with SACPCMP with more than 1 - 4 years of experience (post registration).	
☐ Site Agent with National Diploma or higher in Built Environment qualification, with more than 1- 4 years of experience (post qualification)	
☐ Construction Health and Safety Officer registered with SACPCMP as a professional, with more than 1 - 4 years experience	
NOTE: THE ABOVE WILL BE EVALUATED AS A CLUSTER, ANY OMMISSION OF ANY KEY PERSONNEL WILL RESULT IN A ZERO SCORE	
PROJECT EXECUTION PLAN	
a). For the Bidder to be allocated 5 points, the bidder should attach a Project Specific PEP as follows:	



Minimum functionality score to qualify for further evaluation:	
Weightings will be multiplied by the scores allocated during the evaluation process to	arrive at the total functionality p
Total	100 Points
points	
assigned to the project on a full time basis. Non submission of the above, the bidder will be allocated zero	
The key personnel should be employees of the company, if not, an undertaking must be attached from the person that he/she will be involved for the duration of the project and will be permanently	
Personnel permanently assigned to this project with their relevant experience in the built environment and Certified ID copies of the Key Personnel not older than six months at closing of tender	10
□ A Project specific organogram - which reflects the Key	
Resources-Key Personnel as indicated in item 8.2.2 above) The Bidder must submit:	
No stamped bank letter with rating provided will be scored 0 points PROJECT SPECIFIC ORGANOGRAM (in relation to the Human	
e) Bank rating of E 1 point	
d) Bank Rating of D2 points	
ooints b) Bank Rating of C 3 boints	10
ooints b) Bank Rating of B4	
the closing day of the tender a) Bank Rating of A5	
The Bidder must submit an original bank stamped rating letter or certified copy of such a letter which is not older than 6 months on	
attach a Project Specific PEP or should a bidder attach Project Specific PEP without the above four key elements or less BANK RATING	
b). The bidder will be allocated zero points, should the bidder not	
 ☐ Key activities ☐ show critical path ☐ show logical sequencing of activities ☐ show duration of key activities 	20
he following:	20
The bidder should attach a Project Specific PEP based on the construction duration in the contract data (24 months) reflecting	



D. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

D1. For procurement transaction with rand value greater than R2 000,00 and up to R1 Million (Inclusive of all applicable taxes) the specific goals listed below are applicable.

_	-	_	
т	~ L	~ I /	. 1
	aц	ЭIE	# I

able 1 Serial No	Specific Goals	Preference Points Allocated out of 20	Documentation to be submitted by bidders to validate their claim
1.	An EME or QSE which is at least 51% owned by black people (Mandatory)	10	 SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
2.	Located in a specific Local Municipality or District Municipality or Metro or Province area for work to be done or services to be rendered in that area (Mandatory)	2	 Official Municipal Rates Statement which is in the name of the bidder. Any account or statement which is in the name of the bidder. Permission to Occupy from local chief in case of rural areas (PTO) which is in the name of the bidder. Lease Agreement which is in
3.	An EME or QSE which is at least 51% owned by black women (Mandatory)	4	 the name of the bidder. SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
4.	An EME or QSE which is at least 51% owned by black people with disability (Mandatory)	2	 SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable. Medical Certificate indicating that the disability is permanent. South African Social Security Agency (SASSA) Registration indicating that the disability is permanent. Or National Council for Persons



5.	An EME or QSE which is at	2	•	ID Copy and SANAS
	least 51% owned by black			Accredited BBBEE
	youth (Mandatory)			Certificate or Sworn
	37			Affidavit where
				applicable.

 \boxtimes

D2. For procurement transaction with rand value greater than R1 Million and up to R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 2

Seri al No	Specific Goals	Preference Points Allocated out of 20	Documentation to be submitted bidders to validate their claim
1.	An EME or QSE or any entity which is at least 51% owned by black people (Mandatory)	10	 SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
2.	Located in a specific Local Municipality or District Municipality or Metro or Province area for work to be done or services to be rendered in that area (Mandatory)	2	 Official Municipal Rates Stateme which is in the name of the bidde Any account or statement which in the name of the bidder. Or Permission to Occupy from local chief in case of rural areas (PTO which is in the name of the bidde Or Lease Agreement which is in the name of the bidder.
3.	An EME or QSE or any entity which is at least 51% owned by black women (Mandatory)	4	SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
4.	An EME or QSE or any entity which is at least 51% owned by black people with disability (Mandatory)	2	 SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable. and Medical Certificate indicating that the disability is permanent. Or South African Social Security Agency (SASSA) Registration indicating that the disability is permanent. Or National Council for Persons w Physical Disability in South Afri registration (NCPPDSA).
5.	An EME or QSE or any entity which is at least 51% owned by black youth (Mandatory)	2	ID Copy and SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.



 \Box

D3. For procurement transaction with rand value greater than R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below are applicable.

NB. The use of one of goal numbers' 4 or 5 is mandatory. The BSC must select either one of the two, but not both.

Table 3

Serial No	Specific Goals	Preference Points Allocated out of 10	Documentation to be submitted bidders to validate their claim
1.	An EME or QSE or any entity which is at least 51% owned by black people (Mandatory)	4	 SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
2.	Located in a specific Local Municipality or District Municipality or Metro or Province area for work to be done or services to be rendered in that area (Mandatory)	2	 Official Municipal Rates Statement which is in the nam of the bidder. Any account or statement which is in the name of the bidder. Permission to Occupy from local chief in case of rural areas (PTO) which is in the name of the bidder. Lease Agreement which is in the name of the bidder.
3.	An EME or QSE or any entity which is at least 51% owned by black women (mandatory)	2	SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
4.	An EME or QSE or any entity which is at least 51% owned by black people with disability (Mandatory)	2	 SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable. and Medical Certificate indicating that the disability is permaner Or South African Social Security Agency (SASSA) Registration



			indicating that the disability is permanent.
			Or
OR 5. \square			National Council for Persons with Physical Disability in South Africa registration (NCPPDSA).
о. <u>Г</u>	An EME or QSE or any entity which is at least 51% owned by black youth (Mandatory)	2	ID Copy and SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).



E. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to be declared non-responsive and removed from any further consideration. The Employer reserves the right to request additional information over and above that which is provided by the Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation Committee, failing which the tender offer will *mutatis mutandis* be declared non-responsive.

E.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 1 to 10 years.

The tendering Service Provider's experience on comparable projects during the past 1 to 10 years. The number of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will result in the tender offer will be *mutatis mutandis* declared non-responsive.

Aspects to be regarded as "comparable" includes (but may be extended according to circumstances): size of projects (measured against monetary value or other project quantifying parameters), nature of projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the past 1 to 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous projects performed by the Tenderer on comparable projects during the past 1 to 10 years as per the evaluation report prepared by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will result in the tender offer be *mutatis mutandis* declared non-responsive.

Aspects to be considered include, but are not limited to the following:

- The level of progress on current projects in relation to the project programme or, if such is not available/applicable, to the contractual construction period in general;
- 2. The degree to which previous projects have been completed within the contractual completion periods and/or extensions thereto, and the extend of penalties imposed;



- 3. Project performance: time management & programming of works, timeous ordering of materials and appointment of subcontractors;
- 4. Financial management: payment to suppliers and cash flow problems;
- 5. Quality of workmanship: extent of reworks and timeous attention to remedial works;
- 6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force, specifically site manager and foreman;
- 7 Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;
- 8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems experienced;
- Contract administration: contractual aspects such as complying to laws and regulations, insurances, security, submission of required documentation timeously, reaction to written contract instructions, appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of contract.
- Health & Safety: adherence to regulations and compliance, and number of transgressions & serious incidents.
- 11. Plant & equipment: sufficient resources on site and in time.
- 12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay claims.
- 13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider will be able to react/respond appropriately to the Services required herein. The Company Organogram with CV's and certified ID's of all principals and employed workforce as well as proof of Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be considered. The tenderer should demonstrate that he or she possesses the necessary professional and technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

E.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the goods or services described in the tender documentation (including fulfilling any guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal action (either formal proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or any parent company or investor guarantee/s and financial statements.

C.2.7 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tenderer".

Page 11 of 13
For Internal & External Use

Effective date: 21 July 2023


Version: 2023/08




0.040	If a tenderal wishes to submit an alternative tender offer the only criteria permitted for such alternative
C.2.12	If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative tender offer is that it demonstrably satisfies the Employer's standards and requirements. A tenderer may submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to specification and would under normal circumstances be recommended for acceptance, his alternative tender offer may also be considered for the purpose of the award of the contract.
	Calculations, drawings and all other pertinent technical information and characteristics as well as modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative complies with the Employer's standards and requirements and to evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.
	Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability that the alternative offer complies in all respects with the Employer's standards and requirements.
	The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is constructed.
	Alternative tender offer permitted: Yes ☐ No ⊠
C.2.13.2	The list of Returnable Documents identifies which of the documents a tenderer must complete when submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable Documents, signing the "Offer" section in the "Form of Offer and Acceptance" and delivering the Returnable Documents back to the Department.
C.2.13.5	The Employer's address for delivery of tender offers and identification details to be shown on each tender offer package are as per Notice and Invitation to Tender T1.1.
C.2.13.6 C.3.5	A two-envelope procedure will not be followed.
C.2.15	The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.
C.2.16	The tender offer validity period is as per Notice and Invitation to Tender T1.1.
C2.16.3	Omit the wording of the last sentence for those projects which are subject to CPAP
C.2.18	The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete document inclusive of all parts):
	☐ Together with his tender; or
	The tenderer shall submit his fully priced and completed sectional summary- and final summary pages with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar days of the date requested to do so prior to the award of the contract.
C.2.19	Access shall be provided for inspections, tests and analysis as may be required by the Employer.
C.3.4.1 C.3.4.2	The location for opening of the tender offers, immediately after the closing time thereof shall be at: AVN Building, c/o Nana Sita (Skinner) and Thabo Sehume (Andries) Streets Pretoria
C.3.8	The words "responsive tender" and "acceptable tender" shall be construed to have the same meaning.



C.3.9.3	Omit the wording and replace with the following: "Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with C.3.9.4."		
C.3.9.4	Omit the wording of the first sentence and replace with the following: "In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected as follows:"		
C.3.9.4	Add sub paragraph c) to C.3.9.4, as follows: "c) If the tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and removed from further contention."		
C.3.11.1	The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.		
C.3.13	Add the following to sub paragraph a), as follows:		
	The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from doing business with the public sector;		
C.3.17	Provide to the successful tenderer one copy of the signed contract document.		







DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

	Pretoria DPW: Replacement of existing perimeter fence, Portion 25 of the farm Rietfontein 321 JR		
Tender / Quotation no:	PT23/032	Reference no:	24/1/1/2
OFFER			
procurement of:	in the acceptance signatu		ers to enter into a contract for the
The Tenderer, identified in the return the r	the offer signature block, ha rnable schedules, and by si	s examined the documents ubmitting this offer has according	listed in the tender data and addenda epted the conditions of tender.
acceptance, the Tenderer including compliance with	offers to perform all of the	e obligations and liabilities according to their true inte	g this part of this form of offer and of the Contractor under the contractent and meaning for an amount to be data.
THE TOTAL OFFER INCLU	JSIVE OF ALL APPLICABLE urance fund contributions and s	TAXES ("All applicable taxes" kills development levies) IS:	includes value- added tax, pay as you earn,
Rand (in figures) R			
Rand (in words)			
,			
The amount in words takes precipe the preferred tenderer(s). The new	edence over the amount in figures	s. The award of the tender may be considered for acceptance as a fi	subjected to further price negotiation with rm and final offer.
This offer may be accepted returning one copy of this whereupon the Tenderer by	egotiated and agreed price will be d by the Employer by signii document to the Tenderer I	considered for acceptance as a the same acceptance part of the period of	subjected to further price negotiation with rm and final offer. his form of offer and acceptance and d of validity stated in the tender data, onditions of contract identified in the
This offer may be accepted returning one copy of this of whereupon the Tenderer becontract data. THIS OFFER IS MADE BY	egotiated and agreed price will be d by the Employer by signing document to the Tenderer I pecomes the party named THE FOLLOWING LEGA	considered for acceptance as a the ng the acceptance part of the period as the Contractor in the contr	his form of offer and acceptance and d of validity stated in the tender data, onditions of contract identified in the k which is not applicable)
This offer may be accepted returning one copy of this of whereupon the Tenderer becontract data. THIS OFFER IS MADE BY Company or Close Corporation.	egotiated and agreed price will be d by the Employer by signing document to the Tenderer I pecomes the party named THE FOLLOWING LEGA	ng the acceptance as a transfer of the acceptance part of the period as the Contractor in the contract	his form of offer and acceptance and d of validity stated in the tender data, onditions of contract identified in the k which is not applicable)
This offer may be accepted returning one copy of this of whereupon the Tenderer becontract data. THIS OFFER IS MADE BY Company or Close Corporation. And: Whose Registration Number 1. The new properties of the new prope	d by the Employer by signing document to the Tenderer leacomes the party named THE FOLLOWING LEGA ion:	ng the acceptance as a transfer of the acceptance part of the period as the Contractor in the contract	his form of offer and acceptance and d of validity stated in the tender data, onditions of contract identified in the k which is not applicable) Partnership: mber(s) is/are:
This offer may be accepted returning one copy of this of whereupon the Tenderer becontract data. THIS OFFER IS MADE BY Company or Close Corporation. And: Whose Registration Number 1. The new properties of the new prope	d by the Employer by signing document to the Tenderer Indecember the party named of THE FOLLOWING LEGA ion:	ng the acceptance as a transfer of the acceptance part of the period as the Contractor in the contract	his form of offer and acceptance and d of validity stated in the tender data, onditions of contract identified in the k which is not applicable) Partnership:

^{*}Any reference to words "Bid" or "Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

**Any reference to the words "payment reduction" herein shall be construed to have the same meaning as the word "retention"



Tender / Quotation no: PT23/032

		A	ND WHO IS (if appl	icable):	
Tradii	ng under	the name and style of:			
			AND WHO IS:		
Represented herein, and who is duly authorised to do so, by: Mr/Mrs/Ms: In his/her capacity as:			Note: A Resolution / Power of Attorney, signed by all the Directors / Members / Partners of the Legal Entity must accompany this Offer, authorising the Representative to make this offer.		
SIGNI	ED FOR	THE TENDERER:			
	Na	ame of representative	S	ignature	Date
WITN	ESSED	BY:			
		Name of witness	S	ignature	Date
The of The of Own a	fficial do fficial alte alternativ	respect of: (Please indicate with cumentsernativeer (only if documentation makes p			(N.B.: Separate Offer and Acceptance forms are to be completed for the main and for each alternative offer)
SECU		FFERED:		m	** -5 EN/ of the contact value
(a) (b)	(exclud	nderer accepts that in respect of co ling VAT) will be applicable and will be ect of contracts above R1 million, the cash deposit of 10 % of the Contra	be deducted by the Tenderer offers to	Employer in terms of the app provide security as indicated	olicable conditions of contract
	(2)	variable construction guarantee of	10 % of the Contract	ct Sum (excluding VAT)	Yes 🗌 No 🗌
	(3)	payment reduction of 10% of the va	alue certified in the	payment certificate (excludin	ng VAT) Yes 🗌 No 🗌
	(4)	cash deposit of 5% of the Contract of the value certified in the paymer	Sum (excluding VA nt certificate (excludi	.T) and a payment reduction ing VAT)	of 5% Yes No
	(5)	fixed construction guarantee of 5% reduction of 5% of the value certifi	of the Contract Sur led in the payment o	m (excluding VAT) and a pay ertificate (excluding VAT)	yment Yes No

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998)] or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the proforma will be accepted.

^{*}Any reference to words "Bid" or "Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

^{**}Any reference to the words "payment reduction" herein shall be construed to have the same meaning as the word "retention"

For Internal & External Use



Tender / Quotation no: PT23/032

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal notices may be served, as (physical address):
Other Contact Details of the Tenderer are:
Telephone No Cellular Phone No
Fax No
Postal address
Banker Branch
Registration No of Tenderer at Department of Labour
CIDB Registration Number:
ACCEPTANCE
By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer's offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract are contained in:

- Part C1 Agreement and contract data, (which includes this agreement)
- Part C2 Pricing data
- Part C3 Scope of work
- Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the parties.

For the Employer:		
Name of signatory	Signature	Date

^{*}Any reference to words "Bid" or "Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

^{**}Any reference to the words "payment reduction" herein shall be construed to have the same meaning as the word "retention"



Tender / Quotation no: Error! Reference source not found.

Name of Organisation:	Department of Public Works and Infrastructure
	NR NANA SITA (SKINNER) AND THABO SEHUME (ANDRIES) STREETS
Address of Organisation:	PRETORIA
	G01

WITNESSED BY:		
Name of witness	Signature	Date

Schedule of Deviations

1.1.1. Subject:	
Detail:	
1.1.2. Subject:	
Detail:	
1.1.3. Subject:	
Detail:	
1.1.4. Subject:	
Detail:	
1.1.5. Subject:	
Detail:	
1.1.6. Subject:	
Detail:	

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.

^{*}Any reference to words "Bid" or "Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

^{**}Any reference to the words "payment reduction" herein shall be construed to have the same meaning as the word "retention"
For Internal & External Use

C2.2 Bills of Quantities / Lump Sum Document (if a returnable document)

SECTION 1

PRELIMINARIES

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer" herein and/or in any other documentation shall be construed to have the same meaning as the words "Bid" or "Bidder"

BUILDING AGREEMENT AND PRELIMINARIES

The **JBCC** Principal Building Agreement (Edition 6.2 - May 2018) prepared by the Joint Building Contracts Committee shall be the applicable building agreement, amended as hereinafter described to be read in conjunction with the **Contract Data** issued with the tender.

The **JBCC** General Preliminaries (May 2018) published by the Joint Building Contracts Committee for use with the **JBCC** Principal Building Agreement (Edition 6.2 - May 2018) shall be deemed to be incorporated in these **bills of quantities** / lump sum document, amended as hereinafter described

The **contractor** is deemed to have referred to the abovementioned documents for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by clause number and heading only

Where any item is not relevant to this **agreement** such item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely applicable to this **agreement** such amendments, modifications, corrections or supplements as will apply are given under each relevant clause heading and such amendments, modifications, corrections or supplements shall take precedence notwithstanding anything to the contrary contained in the abovementioned documents

TENDERER'S SELECTIONS

Before submission of his tender the **contractor** is to complete the tenderer's selections in the **contract data for organs of state and other public sector bodies**

STRUCTURE OF THIS PRELIMINARIES BILL

Section A: A recital of the headings of the individual clauses in the aforementioned **JBCC** Principal Building Agreement

Section B: A recital of the headings of the individual clauses in the aforementioned **JBCC** General Preliminaries

Section C: Any special clauses to meet the particular circumstances of the project

PRICING OF PRELIMINARIES

Should the **contractor** select Option A in the **contract data for organs of state and other public sector bodies** for the adjustment of **preliminaries**, the amounts entered against the relevant items in these **preliminaries** are to be divided into one or more of the three categories provided namely fixed (F), value related (V) and time related (T)

PRICING OF BILLS OF QUANTITIES

The **contractor** is to allow opposite each item for all costs in connection therewith. All prices to include, unless otherwise stated, for all materials, fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting, labour, setting, fitting and fixing in position, cutting and waste (except where to be measured in accordance with the standard system of measurement), patterns, models and templates, plant, temporary works, returning of packaging, duties, taxes (other than Value Added Tax), imposts, establishment charges, overheads, profit and all other obligations arising out of this **agreement**.

Items left unpriced will be deemed to be covered in prices against other items throughout these bills of quantities and no claim for any extras arising out of the contractor's omission to price any item will be entertained

Prices for all **construction equipment**, temporary works, services and other items shall include for the supply, maintenance, operating cost and subsequent removal and making good as necessary

VALUE ADDED TAX

Provision is made in the summary page of these **bills of quantities** / lump sum document for the inclusion of Value Added Tax (VAT)

SECTION A: PRINCIPAL BUILDING AGREEMENT

INTERPRETATION

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0

The following definitions replace corresponding definitions or are added to the definitions in the JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the case may be

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold or heat) that are not in the norm for the area where the construction takes place and during which no work is possible on site

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building Agreement and contract data for organs of state and other public sector bodies, the contract drawings, the priced document and any other documents reduced to writing and signed by the authorised representative or representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the **site** by the **contractor** and ending on the date of **practical completion**

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on the date of final completion

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of fluctuation in the cost of labour, plant, material and goods as stated in the schedule

DEFAULT INTEREST: No Clause

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI's Guarantee for Construction form/s, obtained by the contractor from an institution approved by the employer [CD]

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated as simple interest, in respect of debts owing to the State, and will be the rate as published by the Minister of Justice and Correctional Services from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts owing by the State

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider's Tender / Bid, issued and signed by the Employer

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to the parties certifying the amount due and payable in terms of Clause 25.3

PRINCIPAL AGENT: The person or entity appointed by the **employer** and named in the **contract data for organs of state and other public sector bodies.** In the event of a **principal agent** not being appointed, then all the duties and obligations of a **principal agent** as detailed in the **agreement** shall be fulfilled by the employer's representative as named in the **contract data for organs of state and other public sector bodies**

TARGETED SUBCONTRACTORS: Subcontractors that must be appointed to a total of 30% or more of the contract sum, by the contractor, projects with a contract sum of the amount determined by the Minister in terms of the latest Preferential Procurement regulations, as may be amended from time to time.

	F: V: T	Item
A2.0	LAW, REGULATIONS AND NOTICES	
	Clause 2.0	
	F: V: T:	Item
A3.0	OFFER AND ACCEPTANCE	
	Replace Clause 3.3 with the following: This agreement shall come into force on the date of letter of acceptance and continue of force and effect until the end of the latent defects liability period [22.0] notwithsta termination [29.0] or the certification of final completion [21.0] and final payment [25.0]	to be nding
	F: V: T:	Item
A4.0	CESSION AND ASSIGNMENT	
	Clause 4.0	
	Ref Clause 6.7 [CD] - Clause 4.2	
	Replace Clause 4.3 with the following: Where a contractor cedes any right or any monies due to or to become due under agreement as security in favour of a financial institution, the prior written consent employer, which consent shall not be unreasonably withheld, must be obtained	r this of the
	F: V: T:	Item

Each Item Carried to Collection

A5.0 DOCUMENTS

Clause 5.0

Replace last sentence of Clause 5.2 with the following:

The original signed agreement shall be held by the Employer

Replace Clause 5.4 with the following:

The Bills of Quantities shall not be used as a specification of material and goods or methods unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities for purpose of ordering material. All dimensions and quantities must be determined on site before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the drawings shall take preference

Replace Clause 5.5 with the following:

The parties may publish or disclose on any platform only the contract scope and contract amount

A6.0 EMPLOYER'S AGENTS

Clause 6.0

Replace Clause 6.5 with the following:

Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the principal agent or an agent in terms of this agreement, the employer shall appoint another principal agent and/or an agent

Add the following as Clause 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a mandate to the principal agent, notwithstanding other provisions in the contract. The employer shall sign all documents in relation to clauses 4.2, 14.1.4, 14.4.1, 14.6, 15.1.4, 15.4.1, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12

A7.0 DESIGN RESPONSIBILITY

Clause 7.0

Replace first sentence of Clause 7.2 with the following:

Any design responsibility undertaken by a subcontractor shall not devolve on the contractor except for items that require specific component design and or compatibility design and or shop drawings and or the assembly thereof

INSURANCES AND SECURITIES

A8.0 WORKS RISK

Clause 8.0

Replace Clause 8.4 with the following:

The **contractor** shall bear the full risk of damage to and/or destruction of the **works** by whatever cause during construction of the **works** and hereby indemnifies and holds harmless the **employer** against any such damage. The **contractor** shall take such precautions and security measures and other steps for the protection and security of the **works** as the **contractor** may deem necessary

	F: V: T:	Item
A9.0	INDEMNITIES	
	Clause 9.0	
	Add the following to the end of the first sentence of Clause 9.2.7: " due to no fault of the contractor	
	9.2.9 No Clause	
	9.2.10 No Clause	
	Add the following as clause 9.3: The employer's rights to claim damages for the contractor's omissions and actions will n affected.	ot be
	F: V: T:	Item
Δ10 O	INSURANCES	

Clause 10.0

Replace Clause 10.1 with the following:

The party responsible shall effect and keep the respective insurances [CD] in force, in favour of the employer as beneficiary, from the date of possession of the site until the issue of the certificate of practical completion and with an extension to cover the contractors obligations after the date of practical completion [8.2.2]

Add the following as Clause 10.1.5.1:

Hi Risk Insurance

In the event of the project being executed in a geological area classified as a "High Risk Area", that is an area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground movement evident by sinkhole or doline formation the following will apply

Add the following as Clause 10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of practical completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned above. The contractor shall take such precautions and security measures and other steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works, at the contractor's own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent upon personal injuries to or the death of any person whomsoever resulting from, arising out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable property, or personal property, or property contiguous to the site, whether belonging to or under the control of the employer or any other body or person whomsoever arising out of or caused by a catastrophic ground movement, as mentioned above, which occurred during the period of the contract

10.1.5.1.3 Replace Clause with the following:

It is the responsibility of the **contractor** to ensure that he has adequate insurance to cover his risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the **contractor**'s obligations in terms of the contract, the **contractor** shall, within twenty-one (21) **calendar days** of the date of letter of acceptance, but before commencement of the **works**, submit to the **employer** proof of such insurance policy.

10.1.5.1.4 Replace Clause with the following:

The **employer** shall be entitled to recover any and all losses and/or damages of whatever nature suffered or incurred consequent upon the **contractor's** default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from the **contractor** or by deducting the same from any amounts still due under this contract or under any other contract presently or hereafter existing between the **employer** and the **contractor** and for this purpose all these contracts shall be considered one indivisible whole

10.2 Replace Clause with the following:

Where practical completion in sections is required [20.0), or where the works is for alterations and additions, the contractor shall effect and keep in force contract works insurance [10.1.1], supplementary insurance [10.1.2], public liability insurance [10.1.3] and where applicable, removal of lateral support insurance [10.1.4] and other insurances [10.1.5) in favour of the employer as beneficiary

10.6 No Clause

Add the following as Clause 10.11

In the event that an insurer dispute the amount of the claim to be paid to the employer, the contractor shall be liable to the employer for the difference between the claim (as determined by the employers QS appointed on the project) made by the employer and the amount that the insurer is willing to pay

F: V:	T:	Item
-------	----	------

A11.0 | SECURITIES

Add the following as to the relevant related Clauses as follows:

Add the following to Clause 11.1:

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall have the right to select the security to be provided in terms of C 1.0 Securities, as stated in the schedule. Such security shall be provided to the employer within fifteen (15) working days from commencement date. Should the contractor fail to select the security to be provided or should the contractor fail to provide the employer with the selected security within fifteen (15) working days from commencement date, the security in terms of C 1.0 Option C shall be deemed to have been selected.

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis in terms of 25.12.1 - 25.12.5

11.1.1 No Clause

11.1.2 No Clause

11.2.2 No Clause

11.3 No Clause

Replace Clause 11.4.1 with the following:

Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of each interim payment certificate until practical completion is achieved. The value certified shall be subject to the adjustments in terms of 25.12.6 to 25.12.10.

- 11.5 No Clause
- 11.6 No Clause
- 11.7 No Clause
- 11.8 No Clause
- 11.9 No Clause
- 11.10 No Clause

Add the following as Clause 11.11:

Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT) has been selected:

Add the following as Clause 11.11.1:

The contractor shall furnish the employer with a cash deposit equal in value to ten percent (10%) of the contract sum (excluding VAT) within fifteen (15) working days from commencement date. Failure to furnish the employer with a cash deposit within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.11.2:

The employer shall be entitled to recover expense and loss from the cash deposit in terms of Clause 27.0 provided that the employer notifies the Contractor in which event the employer's entitlement shall take precedence over his obligations to refund the cash deposit security or portions thereof to the contractor.

Add the following as Clause 11.11.3:

Within fifteen (15) working days of the date of practical completion of the works the employer shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract value (excluding VAT) and refund the balance to the contractor

Add the following as Clause 11.11.4:

Within fifteen (15) working days of the date of final completion of the works the employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the contract value (excluding VAT) and refund the balance to the contractor.

Add the following as Clause 11.11.5:

On the date of payment of the amount in the final payment certificate, the employer shall refund the remainder of the cash deposit to the contractor.

Add the following as Clause 11.11.6:

The parties expressly agree that neither the employer nor the contractor shall be entitled to cede the rights to the deposit to any third party.

Add the following as Clause 11.12:

Where security as a variable construction guarantee of ten percent (10%) of the contract sum (excluding VAT) has been selected:

Add the following as Clause 11.12.1:

The contractor shall furnish the employer with an acceptable variable construction guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within fifteen (15) working days after issuance of the letter of acceptance. Failure to submit an acceptable variable construction guarantee within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.12.2:

The variable construction guarantee shall reduce and expire in terms of the Variable Construction Guarantee form included in the invitation to tender.

Add the following as Clause 11.12.3:

The employer shall return the variable construction guarantee to the contractor within fourteen (14) calendar days of it expiring.

Add the following as Clause 11.12.4:

Where the employer has a right of recovery against the contractor in terms of 27.0, the employer shall issue a written demand in terms of the variable construction guarantee.

Add the following as Clause 11.13:

Where security as a fixed construction guarantee of five per cent (5%) of the contract sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in the payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.13.1:

The contractor shall furnish a fixed construction guarantee to the employer equal in value to five per cent (5%) of the contract sum (excluding VAT).

Add the following as Clause 11.13.2:

The fixed construction guarantee shall come into force on the date of issue and shall expire on the date of the last certificate of practical completion.

Add the following as Clause 11.13.3:

The employer shall return the fixed construction guarantee to the contractor within fourteen (14) calendar days of it expiring.

Add the following as Clause 11.13.4:

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.13.5:

Where the employer has a right of recovery against the contractor in terms of 27.0, the employer shall be entitled to issue a written demand in terms of the fixed construction guarantee or may recover from the payment reduction or from both.

Add the following as Clause 11.14.1:

Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT) and a payment reduction of five per cent (5%) of the value certified in the payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.14.2:

The contractor shall furnish the employer with a cash deposit equal in value to five per cent (5%) of the contract sum (excluding VAT) within fifteen (15) working days from commencement date. Failure to submit a cash deposit within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.14.3:

Within fifteen (15) working days of the date of practical completion of the works the employer shall refund the cash deposit in total to the contractor.

Add the following as Clause 11.14.4:

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.14.5:

Where the employer has a right of recovery against the contractor in terms of 27, the employer may recover from the payment reduction or cash deposit or from both.

Add the following as Clause 11.15:

Where security as a payment reduction of ten per cent (10%) of the value certified in the payment certificate (excluding VAT) has been selected.

Add the following as Clause 11.15.1:

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis in terms of 25.12.6 to 25.12.10.

Add the following as Clause 11.15.2:

The employer shall be entitled to recover expense and loss from the cash deposit in terms of 27.0 provided that the employer notifies the Contractor in which event the employer's entitlement shall take precedence over his obligations to refund the cash deposit security or portions thereof to the contractor.

Add the following as Clause 11.16:

Payments made by the guarantor to the employer in terms of the fixed or variable construction guarantee shall not prejudice the rights of the employer or contractor in terms of this agreement.

Add the following as Clause 11.17:

Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole discretion, and without notification to the contractor, is entitled to change the contractor's selected form of security to that of a ten per cent (10%) payment reduction of the value certified in the payment certificate (excluding VAT).

F: V:	. T:	Item
-------	------	------

EXECUTION

A12.0 OBLIGATIONS OF THE PARTIES

Clause 12.0

12.1.1 No Clause

Replace Clause 12.1.5 with the following:

Give possession of the site to the contractor within ten (10) working days after approval of the Health and Safety Plan or the issue of a construction permit by the Department of Labour, if applicable, after the contractor complied with the terms of 12.2.22

12.1.6 No Clause

12.1.8 No Clause

Replace Clause 12.2.2 with the following:

The priced Bills must be submitted to the Employer within fourteen (14) calendar days from date of request. Where the priced document contains errors or discrepancies and/or prices considered by the employer or principal agent to be imbalanced or unreasonable the employer or principal agent and the contractor shall adjust such prices without any change to the contract sum

Replace Clause 12.2.5 with the following:

Effect and keep in force insurances in favour of the employer as beneficiary where the contractor is responsible for providing insurances [10.0) [CD]

Replace Clause 12.2.13 with the following:

Designate a competent person full time on site to continuously administer and control the works on site and to receive and implement notices and contract instructions on behalf of the contractor

ltem R c

Add the following as Clause 12.2.22:

Within fourteen (14) working days of the date of the letter of acceptance submit to the principal agent an acceptable health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

Add the following as Clause 12.2.23:

The contractor shall within reasonable time inform the agents regarding inspection of the works before covering / closing [B 12.0]

Offices

A13.0

A14.0

The **contractor** shall provide, maintain and remove on completion of the **works** an office for the exclusive use of the **principal agent**, minimum size $4 \times 3 \times 3m$ high internally, suitably insulated and ventilated, provided with electric lighting and fitted with boarded floor, desk, chair, drawing stool, drawing board and lock-up drawers for drawings. The office shall be kept clean and fit for use at all times [12.2.18]

and fit for use at all times [12.2.18]	be kept electi
F: V: T:	Item
Main notice board	
The contractor shall provide, erect where directed, maintain and remove on comworks a notice board size 3 x 3m as type Drawing GEN 063, constructed of suit with flat smooth surface and with edging bead 19mm thick round outer edges a 12mm from face of boarding and rounded on front edge. The board shall be seen hoarding, where hoarding is provided, or fixed to and including a suitable support of timber or tubular posts and braces. The board is to be painted ivory white and 12mm wide dividing lines dark green. All wording shall be inscribed in dark green coat of arms for SA. All wording shall be inscribed in dark green painted sans [12.2.18]	cable boarding and projecting curely fixed to tring structure the bead and en as per the
F: V: T:	Item
SETTING OUT	
Clause 13.0	
F: V: T:	ltem
NOMINATED SUBCONTRACTORS	
Clause 14.0	
Ref Clause 6.7 [CD] - Clause 14.1.4	
14.1.5 No Clause	
Replace "principal agent" with "employer" [6.7 [CD]] in Clause 14.4.1	

A15.0 | SELECTED SUBCONTRACTORS

Ref Clause 6.7 [CD] - Clause 14.6

Clause 15.0

Ref Clause 6.7 [CD] - Clause 15.1.4 & Clause 15.5

Item

	15.1.5 No Clause	
	Replace Clause 15.1.2 with the following: The principal agent shall call for tenders from a list of tenderers agreed between the contractor and the employer	
	Replace "principal agent" with "employer" [6.7 [CD]] in Clause 15.4.1	
	F: V:	
416.0	DIRECT CONTRACTORS	
	Clause 16.0	
	F: V: T: Item	
A 17.0	CONTRACT INSTRUCTIONS	
	Clause 17.0	
	Replace Clause 17.4 with the following: The contractor shall comply with and duly execute all contract instructions except any contract instruction for additional work issued after the date of practical completion other than making good physical loss and repairing damage to the works in terms of 8.0 and 21	
	Add the following clause as Clause 17.6: Minutes of meetings shall not constitute a site instruction unless reduced to a written contract instruction issued by the principal agent in terms of this contract / agreement.	
	F: V:	
	COMPLETION	
A18.0	INTERIM COMPLETION	
	Clause 18.0	
	F: V:	N/A
A19.0	PRACTICAL COMPLETION	
	Clause 19.0	
	Replace Clause 19.5 with the following: On issue of the only or last certificate of practical completion the employer shall be entitled to possession of the works and the site. On issue of the certificate of practical completion for a section, the employer shall be entitled to possession of such section	
	Add the following as Clause 19.8: WORKS COMPLETION (1) Within seven (7) calendar days of the date of practical completion the principal agent shall issue to the contractor a works completion list defining the outstanding work and defects apparent at the date of practical completion to be completed or rectified to achieve works completion.	
	(2) Where, in the opinion of the contractor, the works completion list has been completed the contractor shall notify the principal agent who shall inspect within seven (7) calendar days of receipt of such a notice. Where, in the opinion of the principal agent, the Works Completion list:	

(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue a

certificate of Works Completion to the contractor with a copy to the employer

- (2)(b) Has not been satisfactorily completed, the principal agent shall forthwith identify the works completion list items that are not yet complete and inform the contractor thereof. The contractor shall repeat the procedure in terms of 19.8(2)
- (3) Should the principal agent not issue a works completion list, in terms of 19.8 (1) or 19.8 (2)(b), within seven (7) calendar days from the end of the inspection period, the contractor shall notify the employer and principal agent. Should the principal agent not issue such Works Completion list within seven (7) calendar days of receipt of such notice, the employer may within seven (7) calendar days issue to the contractor a Works Completion list. Should the employer:
 - (3)(a) Not issue such works completion list within seven (7) calendar days, then the certificate of Works Completion shall be deemed to have been issued on the date of expiry of the initial notice period and works completion shall be deemed to have been achieved on such date
 - (3b) Issue a works completion list and the work on Works Completion list not have been completed or where further defects have become apparent, the employer shall forthwith identify such items on the updated works completion list and notify the contractor. The contractor shall repeat the procedure in terms of 19.8(2)(b) until such items have been completed to the satisfaction of the employer
- (4) Should the works completion list not be completed to the satisfaction of the employer within a period of twenty one (21) working days of the issue first works completion list the contractor shall be liable to a daily penalty as described in B12.0
- (5) The defects liability period in terms of 21.1 shall commence with the issue or deemed issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3).

F: V: T:

A20.0 COMPLETION IN SECTIONS

Clause 20.0

Add the following as Clause 20.2.1.A

A certificate of Works Completion [19.8]

F:	V:	Г:	ltem

A21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION

Clause 21.0

Replace Clause 21.1 with the following:

The defects liability period for the works shall commence on the calendar day following the date of works completion and end at midnight (00:00) ninety (90) calendar days from the date of works completion [CD] or when work on the list for completion has been satisfactorily attended to [21.6), whichever is the later (if we use works completion)

Replace Clause 21.6 with the following:

On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not indicated as items with an extended liability as indicated in B14 and on receipt of the contractor's notice to the principal agent

And/or

On the expiry of the defects liability period as indicated in B14, for items indicated in B14 and on receipt of the contractor's notice to the principal agent, the principal agent shall:

SECTION 1: PRELIMINARIES (SECTION A)

(1) inspect the works And within ten (10) working days either issue a list for final completion detailing all outstanding work or defects that must be attended to, or rectified to achieve final completion or

(2) issue the certificate of final completion to the contractor with a copy to the employer for that part of the works where defects liability period has expired

21.6.1 Omit Clause

21.6.2 Omit Clause

Add the following as Clause 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with an extended defects liability period of three hundred and sixty-five (365) calendar days in respect of the listed applicable elements in B14

Add the following as Clause 21.14:

Penalties will be applied if the items on the completion list have not been attended to within a period of ninety (90) calendar days [21.1]. If additional defect items have being added to the list during this period, then the Principal Agent and Contractor will agree on a revised completion date. Failing in achieving the revised date will result in penalties being applied.[B12.0]

Item
Ιţ

A22.0 | LATENT DEFECTS LIABILITY PERIOD

Clause 22.0

22.3.2 No Clause

F: V: T:	ltem
----------	------

A23.0 REVISION OF THE DATE FOR PRACTICAL COMPLETION

Clause 23.0

Ref Clause 6.7 [CD] – Clause 23.1 Ref Clause 6.7 [CD] – Clause 23.2 23.2.13 No Clause

Replace Clause 23.3 with the following:

Further circumstances that delays practical completion due to any other cause beyond the contractor's reasonable control that could not have reasonably been anticipated and provided for which the contractor may be entitled to a revision of the date for practical completion, with or without an adjustment of the contract value as determined by the Employer [6.7 CD]

A24.0 PENALTY FOR LATE OR NON-COMPLETION

Ref Clause 6.7 [CD] - Clause 23.7

Clause 24.0

Replace Clause 24.1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical-, works-, or final-completion by the applicable completion date [CD], or the revised applicable completion date, the contractor shall be liable to the employer for the penalty [CD]

SECTION 1: PRELIMINARIES (SECTION A)

Item

Replace Clause 24.2 with the following:

Where the employer elects to levy such penalty the employer, or the principal agent on instruction from the employer, shall give notice thereof to the contractor. The principal agent shall determine the penalty due from the later of the date for practical- works-, or final-completion [CD], or the revised date for practical- works-, or final- completion, up to and including the earlier of:

Replace Clause 24.2.1 with the following:

The actual or deemed date of practical- works-, or final- completion, of the works, or a section thereof [23.7.1]

PAYMENT

A25.0 PAYMENT

Clause 25.0

Replace Clause 25.2 with the following:

The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the contractor with a copy to the employer, up to and including practical completion. Interim Payment certificates may be issued to the contractor between practical completion and the final payment certificate. A payment certificate may be for a nil or negative amount

Add the following to Clause 25.3:

25.3.12 Monthly Local content report,

25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/ NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, attendance register. (if applicable)

25.3.14 Tax Invoice

25.3.15 Labour intensive report

25.3.16 Contract participation goal reports

25.5 No Clause

Replace Clause 25.6 with the following:

Materials and goods will only be certified and paid for upon providing proof of full payment to the supplier and proof of transfer of ownership from the supplier to the contractor by the contractor. Once paid, material and goods shall become the property of the employer and shall not be removed from site without the written authority of the Employer.

25.7.5 No clause.

Replace Clause 25.10 with the following:

The employer shall pay the contractor the amount stipulated in an issued payment certificate, correct in all material respects, within thirty (30) calendar days from the date of receiving the payment certificate, invoice and all other substantiating documentation for items certified in the payment certificate

Replace Clauses 25.12 to 25.12.3 with the following:

The value certified shall be subject to the following percentage adjustments:

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the event of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0]) Clauses 25.12.1 to 25.12.5 shall be applicable)

- 25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0], the value of the works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be certified in full. The value certified shall be subject to the following percentage adjustments:
- 25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued up to the date of practical completion
- 25.12.3 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of practical completion and up to but excluding the date of final completion
- 25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final completion and up to but excluding the final payment certificate in terms of 26
- 25.12.5 One hundred per cent (100%) of such value in the final payment certificate in terms of 26 except where the amount certified is in favour of the employer. In such an event the payment reduction shall remain at the adjustment level applicable to the final payment certificate.

(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for Option C (C 1.0 Securities [11.0])

- 25.12.6 Where security is a payment reduction in term of C 1.0 Option C, value of the works in terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full. The value certified shall be subject to the following percentage adjustments:
- 25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the date of practical completion
- 25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of practical completion and up to but excluding the date of final completion
- 25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final completion and up to but excluding the final payment certificate in terms of 26
- 25.12.10 One hundred per cent (100%) of such value in the final payment certificate in terms of 26 except were the amount certified is in favour of the employer. In such an event the payment reduction shall remain at the adjustment level applicable to the final payment certificate

F:'	V:	Т:	tem
片:·`	V:	limmonomon '	tem

A26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT

Clause 26.0

Ref Clause 6.7 [CD] - Clause 26.1

Omit Clause 26.4.3

Ref Clause 6.7 [CD] - Clause 26.7

Replace Clause 26.10 with the following:

The principal agent shall prepare the final account in consultation with the employer and issue the final account, to the contractor within sixty (60) working days of the date of practical completion

Ref Clause 6.7 [CD] - Clause 26.12

Clause 27.1.2 with the following: the to late payment only Clause Clause 27.5 with the following: the to late payment only Clause Clause 27.5 with the following: the employer decides to recover an amount due in terms of 27.2 from a construction of the contractor before recovering the amount. Should such amount not be paid to be yer within fourteen (14) calendar days of the date-of notice by the employer, the may recover such an amount from the security Collowing as Clause 27.6: Torovisional sequestration or provisional liquidation order has been granted or where has been granted which commences sequestration, liquidation, bankruptcy, ip, winding-up or any similar effect, against the contractor or this agreement is in terms of 29, the employer may issue a demand to the guarantor in terms of the on guarantee or advance payment guarantee held as security Item FION AND TERMINATION FION BY THE CONTRACTOR
Clause 27.1.2 with the following: the to late payment only Clause Clause 27.5 with the following: the employer decides to recover an amount due in terms of 27.2 from a construction and deposit or retention money held as security, the employer shall issue a written to the contractor before recovering the amount. Should such amount not be paid to yer within fourteen (14) calendar days of the date-of notice by the employer, the may recover such an amount from the security Collowing as Clause 27.6: Torovisional sequestration or provisional liquidation order has been granted or where has been granted which commences sequestration, liquidation, bankruptcy, ip, winding-up or any similar effect, against the contractor or this agreement is in terms of 29, the employer may issue a demand to the guarantor in terms of the on guarantee or advance payment guarantee held as security V:
Clause Cl
Clause Clause 27.5 with the following: e employer decides to recover an amount due in terms of 27.2 from a construction c cash deposit or retention money held as security, the employer shall issue a written to the contractor before recovering the amount. Should such amount not be paid to yer within fourteen (14) calendar days of the date-of notice by the employer, the may recover such an amount from the security collowing as Clause 27.6: corovisional sequestration or provisional liquidation order has been granted or where has been granted which commences sequestration, liquidation, bankruptcy, ip, winding-up or any similar effect, against the contractor or this agreement is in terms of 29, the employer may issue a demand to the guarantor in terms of the on guarantee or advance payment guarantee held as security V:
Clause 27.5 with the following: The employer decides to recover an amount due in terms of 27.2 from a construction of cash deposit or retention money held as security, the employer shall issue a written of the contractor before recovering the amount. Should such amount not be paid to experiment of the contractor before recovering the amount. Should such amount not be paid to experiment of the contractor of notice by the employer, the may recover such an amount from the security The provisional sequestration or provisional liquidation order has been granted or where has been granted which commences sequestration, liquidation, bankruptcy, ip, winding-up or any similar effect, against the contractor or this agreement is in terms of 29, the employer may issue a demand to the guarantor in terms of the on guarantee or advance payment guarantee held as security The ston and termination Item Ston by the contractor
e employer decides to recover an amount due in terms of 27.2 from a construction cash deposit or retention money held as security, the employer shall issue a written to the contractor before recovering the amount. Should such amount not be paid to yer within fourteen (14) calendar days of the date-of notice by the employer, the may recover such an amount from the security billowing as Clause 27.6: provisional sequestration or provisional liquidation order has been granted or where has been granted which commences sequestration, liquidation, bankruptcy, ip, winding-up or any similar effect, against the contractor or this agreement is in terms of 29, the employer may issue a demand to the guarantor in terms of the on guarantee or advance payment guarantee held as security V:
provisional sequestration or provisional liquidation order has been granted or where has been granted which commences sequestration, liquidation, bankruptcy, ip, winding-up or any similar effect, against the contractor or this agreement is in terms of 29, the employer may issue a demand to the guarantor in terms of the on guarantee or advance payment guarantee held as security V:
SION AND TERMINATION SION BY THE CONTRACTOR
SION BY THE CONTRACTOR
0
use lause Clause Clause Clause Clause Clause Clause Clause Clause lause lause
V:T:
TION
.0

Add the following as Clause 29.1.5:

The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the contract

Add the following as Clause 29.1.6:

Honour his obligations in terms of Clauses 10.1.5.1.3, 11.4.1 and 12.2. sub Clauses 5, 6, 8, 9, 10, 11, 12, 13, 15, 16, 19, 20, 22.

Replace Clause 29.7 with the following:

The employer, on notice to the contractor, may recover damages from the contractor from the date of termination including, but not limited to, additional costs incurred in the completion, consultant cost, rental of alternative accommodation, invitation of completion tenders, salaries of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3]

Replace Clause 29.9 with the following:

The employer has the right of recovery against the contractor, where applicable, [CD] from:

The guarantee for construction (variable) until the final payment has been made;

or

The guarantee for construction (fixed) until the date of practical completion;

or

The payment reduction until the final payment is made;

or

The cash deposit made as security until the final payment is made

29.14.1 No Clause

29.14.3 No Clause

29.14.4 No Clause

29.14.5 No Clause

29.14.6 No Clause

29.14.7 No Clause

29.15 No Clause

29.16 No Clause

29.17.3 No Clause

29.17.6 No Clause

29.21.5 No Clause

29.22 No Clause

29.23 No Clause

29.25.3 No Clause

29.25.4 No Clause

		<u>T</u> :	Item
DISPUTE R	ESOLUTION		
DISPUTE R	ESOLUTION		
Clause 30.0			
Where such it shall be d	eemed to be a dis	following: ot resolved within ten (10) working da pute and shall be submitted to Med the parties will resort to Litigation	ys of receipt of such notice liation as a first method o
30.3 to 30.7	.7 No Clauses		
Replace Cla The parties in which eve		following: t and at any time before Litigation, re	efer a dispute to mediation
30.8.1 No C	lause		
Replace Cla The appoint between the		e following: t, the procedure, and the status of the	e outcome shall be agreed
Regardless	nuse 30.8.3 with the of the outcome of and equally share the	e following: a mediation the parties shall bear thei e costs of the mediator and related ex	r own costs concerning the penses
Institution of	ause 30.9 with the Litigation shall be ence of the dispute	following: commenced and process served wit , failing which the dispute shall lapse	hin three (3) year from the
30.10 No Cla	ause		
30.12 No Cla	ause		
F:	V:	T:	ltem

Effective date: 20 July 2022 18 Version 2022/04

	SECTION B: GENERAL PRELIMINARIES		
B1.0	DEFINITIONS AND INTERPRETATION		
B1.1	Definitions		
	F: V: T:	Item	
B1.2	Interpretation		
	F: V: T:	Item	
B2.0	DOCUMENTS		
B2.1	Checking of documents		
	F:T:	Item	
B2.2	Provisional bills of quantities		
	 F: V: V: T:	Item	
B2.3	Availability of construction information		
	F: V: T:	Item	
B2.4	Ordering of materials and goods		
	F: V: T:	ltem	
B3.0	PREVIOUS WORK AND ADJOINING PROPERTIES		
B3.1	Previous work - dimensional accuracy		
00.1	F: V: T:	Item	N/A
B3.2	Previous work - defects		
D3.2	F: V: T:	Item	N/A
B3.3	Inspection of adjoining properties		
D3.3	F: V: T	ltem	N/A
		itoiii	10/1
B4.0	THE SITE		
B4.1	Handover of site in stages		D 1/A
	F: V: T:	Item	N/A
B4.2	Enclosure of the works		
	F: V: T:	Item	N/A
B4.3	Geotechnical and other investigations		
	F: V: T:	Item	N/A
B4.4	Encroachments		
	F: V: T:	Item	

B4.5	Existing premises occupied		
	F: V: T	Item	
B4.6	Services - known		
	F: V: T:	Item	N/A
B5.0	MANAGEMENT OF CONTRACT		
B5.1	Management of the works		
	F: V: T:	Item	
B5.2	Progress meetings		
	F: V: T:	ltem	
B5.3	Technical meetings		
	F: V: T:	Item	
B6.0	SAMPLES, SHOP DRAWINGS AND MANUFACTURER'S INSTRUCTIONS		
B6.1	Samples of materials		
	F: V: T:	Item	
B6.2	Workmanship samples		
	F: V: T:	Item	
B6.3	Shop drawings		
	F: V: T:	Item	
B6.4	Compliance with manufacturer's instructions		
	F: V: T:	Item	
B7.0	DEPOSITS AND FEES		
B7.1	Deposits and fees		
	F: V: T:	Item	
B8.0	TEMPORARY SERVICES		
B8.1	Water		
	F: V: T:	Item	
B8.2	Electricity		
	F: V: T:	Item	
B8.3	Ablution and welfare facilities		
	F: V: T:	Item	

Item		R
B8.4	Communication facilities	
	F: V:	ı
B9.0	PRIME COST AMOUNTS	
B9.1	Responsibility for prime cost amounts	
	F: V: T:	1
B10.0	ATTENDANCE ON SUBCONTRACTORS	
B10.1	General attendance	
	The state of the s	

The contractor shall at his own expense provide the following general attendance on the subcontractors: Access to the site and places where the subcontract work is to be carried out, including the reasonable use of any temporary personnel hoists erected by the contractor The provision of water and lighting and single phase electric power to a position within 50 metres of the place where the subcontract work is to be carried out but excluding water, fuel and power for commissioning of any installation The provision of an area for the subcontractor to establish temporary office accommodation and workshops and for the storage of plant and materials The use of erected scaffolding belonging to the contractor, in common with others having the like right, while it remains erected on the site The use, at reasonable times by arrangement of the contractor's erected hoisting equipment F:...... V:...... T:...... T:..... Item B10.2 Special attendance F:...... V:...... T:........ T:...... Item **GENERAL** B11.0 Protection of the works B11.1 F:..... V:...... T:...... Item Protection/isolation of existing works and works occupied in sections B11.2 F:..... V:..... T:..... T:..... Item B11.3 Security of the works F:..... V:...... T:...... T:..... Item B11.4 Notice before covering work F:..... V:...... T:...... T:..... Item

SECTION 1: PRELIMINARIES (SECTION B)

Effective date: 20 July 2022

Each Item Carried to Collection

B11.5	Disturbance			
	dust and shall	provide and ere	ite, structures, etc well watered during of the categories of the satisfaction of the principal agent	operations to prevent works all necessary
	F:	V:	T:	ltem
B11.6	Environmenta	l disturbance		
	F:	V:	T:	Item
B11.7	Works cleanin	g and clearing		
	F:	V:	T:	Item
B11.8	Vermin			
	F:	V:	T:	Item
B11.9	Overhand wor	·k		
	F:	V:	T:	Item
311.10	Tenant installa	ations		
	F:	V:	T:	ltem
311.11	Advertising			
	F:	V:	Ti	Item

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except where N/A (Not Applicable) appears against an item

C1.0 | CONTRACT DRAWINGS

- * Select relevant paragraph and delete whichever is not applicable depending on whether the contract is based on a **bills of quantities** or lump sum document
- * The drawings issued with the tender documents do not comprise the complete set but serve as a guide only for tendering purposes and for indicating the scope of the work to enable the tenderer to acquaint himself with the nature and extent of the **works** and the manner in which they are to be executed
- * A full set of drawings is issued with the tender documents indicating the full scope of the work to enable the tenderer to acquaint himself with the nature and extent of the works and the manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he shall, before submitting his tender, obtain clarification in writing from the **principal agent**

F:	V:	Т:	ltem
Fi	V:	F	itei

C2.0 PREAMBLES

The document "Construction Works: Specifications: General Specification (PW371-A) Edition 2.1" is obtainable on the Department's website (http://www.publicworks.gov.za/ under "Consultants Guidelines"), and shall be read in conjunction with the **bills of quantities** / lump sum document and be referred to for the full descriptions of work to be done and materials to be used

The document "Construction Works: Specifications: Particular Specification (PW371-B) Edition 2.2" is issued together with the drawings and shall be read in conjunction with the drawings and the **bills of quantities** / lump sum document

F: V: T:	Item
----------	------

C3.0 TRADE NAMES

Wherever a trade name for any product has been described in the **bills of quantities** / lump sum document, the tenderer's attention is drawn to the fact that any other product of equal quality may be used subject to the written approval of the **principal agent** being obtained prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described shall be deemed to have been tendered for

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide all the information called for, failing which the price of any such item, materials or equipment shall be excluded from currency fluctuations. (refer to Schedule of Imported Materials and Equipment DPW-23(EC) to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the price of any item, material or equipment listed in terms of this clause shall be excluded from the

SECTION 1: PRELIMINARIES (SECTION C)

Effective date: 20 July 2022

Item		
	Contract Price Adjustment Provisions (if applicable)	Ì
	F:	
C5.0	VIEWING THE SITE IN SECURITY AREAS	
	The site is situated in a security area and the tenderer must arrange with the unit commander or other responsible officer to obtain permission to enter the site for tendering purposes	
	F: V:	
C6.0	COMMENCEMENT OF WORKS IN SECURITY AREAS	
	As the works falls within a security area the contractor must give the unit commander or other responsible officer notice before commencement of the works. Should the contractor fail to make such arrangements, admission to the site may be refused and any additional costs will be for the contractor's account	Ш
	F: V:	
C7.0	ENTRANCE PERMITS TO SECURITY AREAS	
	As the works falls within a security area the contractor shall obtain entrance permits for his personnel and workmen entering the area and shall comply with all regulations and instructions which may be issued from time to time regarding the protection of persons and property under the control of the Defence Force, Police or chief security officer	Ш
	F: V:	
C8.0	SECURITY CHECK OF PERSONNEL	
	The principal agent may require the contractor to have his personnel and workmen, or a certain number of them, security classified	
	In the event of the principal agent requesting the removal of a person or persons from the works for security reasons, the contractor shall do so forthwith and shall thereafter ensure that such person or persons are denied access to the works and the site and/or to any document or information relating to the works	
	F:	
C9.0	PROHIBITION ON TAKING OF PHOTOGRAPHS	
	In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take photographs of any military site or installation or any building or civil works thereon or to be in possession of a camera or other apparatus used for taking of photographs except when authorized thereto by or on behalf of the Minister	Ш
	The same prohibition is also applicable to all correctional institutions in terms of article 44.1(e) of the Correctional Services Act 8 of 1959	
	F: V:	
C10.0	HIV/AIDS AWARENESS	

SECTION 1: PRELIMINARIES (SECTION C)

Each Item Carried to Collection

R

It is required of the **contractor** to thoroughly study the HIV/AIDS Specification (PW 1544) of the Department that must be read together with and is deemed to be incorporated under this

Section of the **bills of quantities** / lump sum document. Provision for pricing of HIV/AIDS awareness is made under items C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of the aforementioned specification are deemed to be priced hereunder, as the said items represent the only method of measurement and no additional items or extras to the contract in this regard shall be entertained

The **contractor** must take note that compliance with the HIV/AIDS Specification is compulsory. In the event of partial or total non-compliance, the **principal agent**, notwithstanding the provisions of Clause A 25.0 of Section A or any other clause to the contrary, reserves the right to delay issuing any progress **payment certificate** until the **contractor** provides satisfactory proof of compliance. The **contractor** shall not be entitled to any compensation of whatsoever nature, including **interest**, due to such delay of payment

C10.1	AWARENESS	CHAMPION
V 1 1 1 1 1	HAMAULIALOO	CHAMILION

Selection, appointment, briefing and making available of an Awareness Champion including provision of all relevant services, all in accordance with the HIV/AIDS Specification

F: V:	T:	Item
-------	----	------

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the **principal agent**, provision of a Service Provider Workshop Plan and a suitable venue, conducting of awareness workshops by means of traditional and/or modern multi-media techniques, including follow-up courses, making available all tuition material and performing assessment procedures, all in accordance with the HIV/AIDS Specification

F: V:	T:	Item
-------	----	------

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic laminated posters, booklets and educational videos, etc. for the duration of the **construction period**, all in accordance with the HIV/AIDS Specification

Ι.			- 14.	000
	⊏. '	(<i>f</i> ·	! · · · · · · · · · · · · · · · · · · ·	:em
		V	1	

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including male and female condoms, replenishing male and female condoms on a daily basis as required for the duration of the **construction period**, all in accordance with the HIV/AIDS Specification

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the **principal agent** with access to information including making available all reports, thoroughly completed and reflecting the correct information, for the duration of the **construction period** and close out, all in accordance with the HIV/AIDS Specification

F: V: T: T:	Item
-------------	------

C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements as set out in the Construction

SECTION 1: PRELIMINARIES (SECTION C)

Effective date: 20 July 2022

Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

It is required of the **contractor** to thoroughly study the Health and Safety Specification that must be read together with and is deemed to be incorporated under this Section of the **bills of quantities** / lump sum document

The **contractor** must take note that compliance with the Occupational Health and Safety Act, Construction Regulations and Health and Safety Specification is compulsory. In the event of partial or total non-compliance, the **principal agent**, notwithstanding the provisions of Clause A25.0 of Section A or any other clause to the contrary, reserves the right to delay issuing any progress **payment certificate** until the **contractor** provides satisfactory proof of compliance. The **contractor** shall not be entitled to any compensation of whatsoever nature, including **interest**, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and Health and Safety Specification is made under this clause and it is explicitly pointed out that all requirements of the aforementioned are deemed to be priced hereunder and no additional claims in this regard shall be entertained

F: V: T:	tem
----------	-----

C12.0 EMPLOYMENT AND TRAINING OF YOUTH WORKERS ON THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP) INFRASTRUCTURE PROJECTS: NATIONAL YOUTH SERVICE (NYS)

The **contractor** shall comply with all the requirements as set out in the "Additional Specification SL: Employment and Training of Youth Workers on the Expanded Public Works Programme (EPWP) Infrastructure Projects: National Youth Service (NYS)" as attached to these **bills of quantities** / lump sum document

The **contractor** shall identify a minimum number of youth workers from a priority list, and shall employ them at the statutory labour rates for a minimum period and train them, all as per the aforementioned specification and as elsewhere measured in these **bills of quantities** *I* lump sum document

The **contractor** shall liaise and co-ordinate with the **employer** and the EPWP Training Service Provider with regard to the priority list, the selection of youth workers, and the employment and training of the identified youth workers

The **contractor** shall avail the services of an adequately qualified foreman specifically for the EPWP-NYS youth workers, to act as their construction supervisor. The foreman will be responsible for continually monitoring the progress of the youth workers and for addressing questions and issues that may arise from the youth workers

Separate items which will be subject to remeasurement have been included elsewhere in these bills of quantities / lump sum document to cover the direct costs associated with the employment and training of the youth workers. Any additional requirements in respect of the aforementioned specification are deemed to be priced hereunder and no additional claims in this regard shall be entertained

See CPG Section

F: V: T:	ltem
----------	------

C13.0 IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

The **contractor** shall comply with all the requirements of the "Code of Good Practice for Employment and Conditions of Work for Special Public Works Programmes" issued in terms of the "Basic Conditions of Employment Act, 1997 (Act No 75 of 1997)" and the related "Ministerial Determination", for the employment of locally employed temporary workers on a labour-

SECTION 1: PRELIMINARIES (SECTION C)

Each Item Carried to Collection

intensive infrastructure project under the Expanded Public Works Programme (EPWP) The contractor shall maintain daily records with regard to the workers employed and shall, on a monthly basis, submit a report to the principal agent in the prescribed format. Compulsory indicators such as the project budget, actual project expenditure, number of job opportunities created, demographic characteristics of workers employed, minimum daily wage rate, number of person-days of employment created and number of training person-days, shall be included in said report, all as defined in the "Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public Works Programme (EPWP)" Provision for pricing of compliance with the aforementioned is made under this clause and it is explicitly pointed out that all requirements in respect of the aforementioned are deemed to be priced hereunder and no additional claims in this regard shall be entertained Item N/A

Effective date: 20 July 2022

SECTION 1 PRELIMINARIES COLLECTION

AMOUNT

Item		Page	R	С
	SECTION A: PRINCIPAL BUILDING AGREEMENT			
	Interpretation			
A1.0	Definitions and interpretation	2		
A2.0	Law, regulations and notices	3		
A3.0	Offer and acceptance	3		
A4.0	Cession and assignment	3		
A5.0	Documents	4		
A6.0	Employer's agents	4		
A7.0	Design responsibility	4		
	Insurances and securities			
A8.0	Works risk	4		
A9.0	Indemnities	5		
A10.0	Insurances	5		
A11.0	Securities	6		
	Execution			
A12.0	Obligations of the parties	9		
A13.0	Setting out	10		
A14.0	Nominated subcontractors	10		
A15.0	Selected subcontractors	10		
A16.0	Direct contractors	11		
A17.0	Contract instructions	11		
	Completion			
A18.0	Interim completion	11	N/A	
A19.0	Practical completion	11		
A20.0	Completion in sections	12		
A21.0	Defects liability period and final completion	12		
A22.0	Latent defects liability period	13		
A23.0	Revision of the date for practical completion	13		
A24.0	Penalty for late and non-completion	13		
	Payment			
A25.0	Payment	14		
A26.0	Adjustment of the contract value and final account	15		
A27.0	Recovery of expense and/or loss	16		
		Carried forward R		

ltem		Brought forward R	R	С
	Suspension and termination			
A28.0	Suspension by the contractor	16		
A29.0	Termination	16		
A29.0	Dispute resolution			
A30.0	Dispute resolution	18		
A30.0				
	SECTION B: GENERAL PRELIMINARIES			
B1.0	Definitions and interpretation	40		
B1.1	Definitions	19		
B1.2	Interpretation	19		
B2.0	Documents			
B2.1	Checking of documents	19		
B2.2	Provisional bills of quantities	19		
B2.3	Availability of construction information	19		
B2.4	Ordering of materials and goods	19		
B3.0	Previous work and adjoining properties			
B3.1	Previous work - dimensional accuracy	19	N/A	
B3.2	Previous work - defects	19	N/A	
B3.3	Inspection of adjoining properties	19	N/A	
B4.0	The site			
B4.1	Handover of site in stages	19	N/A	
B4.2	Enclosure of the works	19	N/A	
B4.3	Geotechnical and other investigations	19	N/A	
B4.4	Encroachments	19		
B4.5	Existing premises occupied	20		
B4.6	Services - known	20	N/A	
B5.0	Management of contract			
B5.1	Management of the works	20		
B5.2	Progress meetings	20		
B5.3	Technical meetings	20		
B6.0	Samples, shop drawings and manufacturer's instructions			
B6.1	Samples of materials	20		
B6.2	Workmanship samples	20		
B6.3	Shop drawings	20		
B6.4	Compliance with manufacturer's instructions	20		

Item		Tie-	R	С
		Carried forward R		
		Brought forward R		
B7.0	Deposits and fees			
B7.1	Deposits and fees	20		
B8.0	Temporary services			
B8.1	Water	20		
B8.2	Electricity	20		
B8.3	Ablution and welfare facilities	20		
B8.4	Communication facilities	21		
B9.0	Prime cost amounts			
B9.1	Responsibility for prime cost amounts	21		
B10.0	Attendance on subcontractors			
B10.1	General attendance	21		
B10.2	Special attendance	21		
B11.0	General			
B11.1	Protection of the works	21		
B11.2	Protection/isolation of existing works and works occupied in sections	21		
B11.3	Security of the works	21		
B11.4	Notice before covering work	21		
B11.5	Disturbance	22		
B11.6	Environmental disturbance	22		
B11.7	Works cleaning and clearing	22		
B11.8	Vermin	22		
B11.9	Overhand work	22		
B11.10	Tenant installations	22		
B11.11	Advertising	22		
	SECTION C: SPECIFIC PRELIMINARIES			
C1.0	Contract drawings	23		
C2.0	Preambles	23		
C3.0	Trade names	23		
C4.0	Imported materials and equipment	23		
C5.0	Viewing the site in security areas	24		
C6.0	Commencement of works in security areas	24		
C7.0	Entrance permits to security areas	24		
C8.0	Security check of personnel	24		
C9.0	Prohibition on taking of photographs	24		

ltem			R	С
		Carried forward R		
		Brought forward R		
C10.0	HIV/AIDS awareness			
C10.1	Awareness champion	25		
C10.2	Awareness workshops	25		
C10.3	Posters, booklets, videos, etc	25		
C10.4	Access to condoms	25		
C10.5	Monitoring	25		
C11.0	Occupational Health and Safety Act	25		
C12.0	Employment and Training of Youth Workers on the Expanded Public Works Programme (EPWP) Infrastructure Projects: National Youth Service (NYS)	26	See CPG Section	
C13.0	Implementation of Labour-Intensive Infrastructure Projects under the Expande Public Works Programme (EPWP)	ed 26	N/A	
	SECTION 1 PRELIMINARIES			
	CARRIED TO FINAL SUMMARY	R		

R

С

SUBTOTALS:

Category: Fixed R

Category: Value R

Category: Time R



	Quantity	Rate	Amou
SECTION NO. 2			
NEW FENCING			
BILL NO. 1			
ALTERATIONS (PROVISIONAL)			
PREAMBLES			
For Preambles see "Specification of Material and Method to be used PW371" Edition 2.1 July 2014			
SUPPLEMENTARY PREAMBLES			
View site			
Before submitting his tender the tenderer shall visit the site and satisfy himself as to the nature and extent of the work to be done and the value of the materials salvageable from the alterations. No claim for any variations of the contract sum in respect of the nature and extent of the work or of inferior or damaged materials will be entertained			
General		-	
The contractor shall carry out the whole of the works with as little mess and noise as possible and with a minimum of disturbance to tenants in the building and to adjoining premises and their tenants. He shall provide proper protection and provide, erect and remove when directed, any temporary tarpaulins that may be necessary during the progress of the works, all to the satisfaction of the principal agent			
Labour Intensive Methods			
Where labour intensive works are specified in the Bill of Quantities and specified by "LI" the contractor must price for and include in rates where feasible.			
Carried to Collection		R	
Section No. 2 Bill No. 1			
Alterations			

	REMOVAL OF EXISTING WORK			1	
	Breaking up and removing				
1	100mm Thick tarred road surface including preparation for new surface (LI)	m2	48		
	Taking down and removing				
2	Existing fencing steel diamond mesh fence 1.2m high with steel posts and droppers (LI)	m	100		
	Demolishin□ and removin□				
3	Half brick boundary or yard walls 2.1m high with pilasters at 2m centres (LI)	m	25		
	Breaking down and removing brickwork etc.				
4	Mass brickwork (LI)	m3	186		
5	One brick walls (LI)	m2	12		
	Taking out/off and removing sundry metalwork				
6	Existing fencing steel diamond mesh fence 3m high with steel posts and droppers (LI)	m	1,300		
7	Double steel gates 2,4m wide x 1,4m high (LI)	No	2		
8	Existing fence post approximately 1,2m high including concrete base (LI)	No	5		
9	Existing signboard and posts approximately 3 x 3mm (and set aside for Employer) (LI)	No	2		
	Taking out/off and removing sundry carpentry				
10	Existing redundant electrical post approximately 4m long (LI)	No	1		
11	Existing fence post approximately 1,4m high (LI)	No	2		
	Carried to Collection			R	
	Section No. 2 Bill No. 1 Alterations				

Section No. 2		
Bill No. 1		
Alterations		
COLLECTION		
Total Brought Forward from Page No.	Page No 32 33	Amount
Carried Forward to Summary of Section No. 2	R	
Section No. 2 Bill No. 1 Alterations		

n		Quantity	Rate	Amount
	ILL NO. 2			
EA	ARTHWORKS (PROVISIONAL)			
PF	REAMBLES			
	or Preambles see "Specification of Material and ethod to be used PW371" Edition 2.1 July 2014			
Cla	assification of excavated material			
oth rec	ard rock" shall mean granite, quartzitic sandstone or ner rock of similar hardness, the removal of which quires drilling, wedging and splitting or the use of plosives.			
wh har	oft rock" shall mean hard material the removal of nich warrants the use of pneumatic tools and includes rd shale, ferricite, compact ouklip and material of nilar hardness.			
as gro	arth" shall mean all ground other than that classified "hard rock" or "soft rock" and shall include made-up ound and any loose stones or pieces of concrete not ceeding 0,03m³ in volume			
Sul	bterranean water			
No	subterranean water is expected			
Car	rtin away of excavated material			
be truc	scriptions of carting away of excavated material shall deemed to include loading excavated material onto cks directly from the excavations or, alternatively, m stock piles situated on the building site			
Lat	bour Intensive Methods			
Qua	nere labour intensive works are specified in the Bill of antities and specified by "LI" the contractor must price and include in rates where feasible.			
	Carried to Collection otion No. 2 No. 2		R	
412	thworks		1	

				ii ii	
	Protection of Trees				
1	Heritage trees as indicated by the project manager must be protected at all times during the contract period (or extended period) by the contractor.				
	A penalty of R100 000 (excluding VAT) will be impossed on the Contractor where there is no protection of the trees and as a result of the building operation the identified trees are damaged, uprooted, removed or the like.		ltem		
	Site clearance				
2	Digging up and removing rubbish, debris, vegetation, hedges, shrubs, bush, etc and trees not exceeding 200mm girth at 2m wide of either side of general fence line (LI)	m2	23,297		
3	Digging up and removing rubbish, debris, vegetation, hedges, shrubs, bush, etc and trees not exceeding 200mm girth 20m wide from existing school fence (LI)	m2	8,000		
	REMOVAL OF TREES ETC				
	Taking out and removing grubbing up roots and filling in holes				
4	Tree stump exceeding 1m high, exceeding 1000mm and not exceeding 1500mm girth (LI)	No	2		
	Cutting down and removing grubbing up roots and filling in holes				
5	Tree exceeding 200mm and not exceeding 500mm girth (LI)	No	26		
5	Tree exceeding 500mm and not exceeding 1000mm girth (LI)	No	23		
7	Tree exceeding 1000mm and not exceeding 1500mm girth (LI)	No	31		
3	Tree exceeding 1500mm and not exceeding 2000mm girth (LI)	No	56		
	EXCAVATIONS ETC				
	Excavation in earth not exceeding 2m deep				
9	Concrete plinth to base of fence (LI)	m3	349		
	Carried to Collection Section No. 2 Bill No. 2			R	
	Earthworks			1	

	Extra over trench and hole excavations in earth for excavation in				
10	Soft rock (LI)	m3	35		
11	Hard rock	m3	105		
	Extra over trench and hole excavations in earth for breaking up and removing				
12	Brickwork (LI)	m3	1		
13	Unreinforced concrete (LI)	m3	1		
14	Reinforced concrete (LI)	m3	1		
15	Tarred surfaces (LI)	m2	10		
	Extra over all excavations for carting away				
16	Surplus material from excavations and/or stock piles on site, to a dumping site to be located by the contractor (LI)	m3	349		
	Risk of collarse of excavations				
17	Sides of trench and hole excavations not exceeding 1,5m deep (LI)	m2	3,495		
	Keeping excavations free of water		1	İ	
18	Keeping excavations free of all water other than subterranean water (LI)		Item		
	Earth filling obtained from the excavations and/or prescribed stock piles on site, compacted to 95% Mod AASHTO density				
19	Backfilling to trenches, holes, etc. (LI)	m3	100		
	Carried to Collection			R	
	Section No. 2 Bill No. 2 Earthworks			K	
,			J		

Section No. 2				
Bill No. 2				
Earthworks				
COLLECTION				
COLLECTION Total Brought Forward from Page No.	Page No 35 36 37		Amount	
Carried Forward to Summary of Section No. 2 Section No. 2 Bill No. 2 Earthworks		R		

Item No			Quantity	Rate	Amount
	BILL NO. 3				
	CONCRETE, FORMWORK AND REINFORCEMENT (PROVISIONAL)				
	PREAMBLES				
	For Preambles see "Specification of Material and Method to be used PW371" Edition 2.1 July 2014				
	UNREINFORCED CONCRETE CAST ON/IN FORMWORK				
	25MPa/19mm concrete				
1	Concrete plinth 200 x 300mm	13	349		
	TEST CUBES				
2	Making and testing 150 x 150 x 150mm concrete strength test cube	10	100		
	ROUGH FORMWORK				
	Rough formwork to sides of				
3	Concrete plinth	m	10		
	Carried Forward to Summary of Section No. 2 Section No. 2 Bill No. 3 Concrete, formwork and reinforcement			R	

		Quantity	Rate	Amot
BILL NO. 4				
EXTERNAL WORKS (PROVISIONAL)				
PREAMBLES				
For Preambles see "Specification of Material and Method to be used PW371" Edition 2.1 July 2014				
SUPPLEMENTARY PREAMBLES				
Tenderers are to visit the site and familiarise themselves fully with the nature and topography of the ground. No claims will be entertained from a subcontractor's failure, inter alia, to include for all changes in level of the fenceline which can be ascertained on site.				
Labour Intensive Methods				
Where labour intensive works are specified in the Bill of Quantities and specified by "LI" the contractor must price for and include in rates where feasible.				
SITE CLEARANCE				
Open face excavation to existing berms (Southern site) (LI)	m3	720		
"ANTI-CUT AND ANTI-CLIMB SECURITY FENCING" OR SIMILAR APPROVED, GATES ETC.				
Concrete bases to posts to be minimum 20 MPa concrete size 400 x 400 x 600mm deep. Prices to including for excavation, supply and placing of concrete, backfilling and compaction and carting away surplus material and spoiling on site.				
Carried to Collection Section No. 2			R	
Bill No. 4				

Heavy duty "Anti-cut and anti-climb security fence" or Similar Approved hot dipped galvanized, fencing					
to approved sample with posts finished and erected in accordance with the manufacturer's instructions, colour 'black': All posts all 3m height: taper locking					
recess mechanism, end of line post 76mm x 152mm. Corner post 152 mm x 152mm. Baseplate - posts					
sealed with a UV stabilised polymer cap. All coatings - galvanized, then Marine Fusion Bond coated (acid modified). ClearVu Invisible wall					
panels: Panel Width (m) 3.305 x 3,0m high x 3,5mm wire diameter. Wire with aperture size (centers) @ 76,2mm x 12,7mm. Panel Formation: Panel					
reinforced with 4 x 50mm deep, 'V' formation horizontal recessed bands, (rigidity), 2 x 75mm 70' flanges long sides (internal fixtures – anti vandal)					
(allowing for flush post and panel finish), (48 line wire secure connection, Locking Recess					
mechanism) and 2 x 30° flanges along top and toe (arrow-straight edges, intergraded, Clamps; 8 x Single bolt comb clamps, 8 x Double bolt comb & 24 x Tech -bolts' mechanically galvanized with shark Tooth Spike coated				- 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1	
"Anti-cut and anti-climb security fence 3000mm high above ground level, comprising of 3000mm high panels of 3,5mm coated wire recessed 300mm into ground level with and including concrete edge beam minimum 200 x 350mm (measured elsewhere, fixed to 3600mm high posts with the locking recess mechanism posts to					
be planted in a minimum of 20MPa 20mm aggregate base 400 x 400 x 600mm deep	m	5,824			
Standard pedestrian gate manual operated including approved ironmongery 3.00m high x 1.2m wide including heavy duty rail and spikes, 3mm diameter Galvanized wire with aperture size (centers) 76.2mm x 12.7mm all Galvanized, then Marine Fusion Bond					
coated (acid modified)	No	3			
Single leaf sliding motorized gate 3.00m high x 8m wide including heavy duty rail and spikes, 3mm diameter Galvanized wire with aperture size (centers) 76.2mm x 12.7mm all Galvanized, then Marine Fusion Bond					
coated (acid modified)	No	3			-
Single leaf sliding gate 3.00m high x 4.5m wide including high motion hinges and spikes, 3mm diameter Galvanized wire with aperture size (centers) 76.2mm x 12.7mm all Galvanized, then Marine Fusion Bond					
coated (acid modified)	No	5			
			-		
Section No. 2			R		-
Bill No. 4 External Works					
——————————————————————————————————————					

6	Allowance for fencing panels to be handed to the User	Y	1	1	1
O	Department for storage	No	10		
	Sundries				
7	Additional remote controls for sliding gates	No	65		
	PAVING				
	Paving to entrance of site consisting of 80mm interlocking paving with minimum strength of 30 MPa. Layered on 50mm thick sand layer, on G5 Material well compacted to 90% Mod AASHTO (G5 elsewhere measured). Joints filled with fine sand, Paving done in basket weave pattern, with straight roller course edge. Colours to be approved by architect on site. (colour to architects approval)				
8	Paving in stretcher bond to falls	m2	80		
	LAYERWORKS				
	Earth filling supplied by the contractor under pavings etc				
9	G5 material in compacted to 95% Mod AASHTO density	m3	24		
	Precast concrete finished smooth on exposed surfaces including bedding, jointing and pointing				
10	Kerb 180 x 280mm high with 150 x 150 x 300mm unreinforced concrete haunching at back of each joint including excavation, backfilling, etc	m	20		
	Carried to Collection			R	
	Section No. 2 Bill No. 4 External Works				
				10	1

Section No. 2		
Bill No. 4		
External Works		
COLLECTION		
	Page No	Amount
Total Brought Forward from Page No.	40	
	41	
	42	
Carried Forward to Summary of Section No. 2	R	
Section No. 2 Bill No. 4		
External Works		

item No		Quantity	Rate	Amount
	BILL NO. 5			
	PROVISIONAL SUMS			
	SIGNAGE			
1	Provide the sum of One Hundred Thousand Rand (R100 000) for signage	ltem		100,000,00
2	Profit	%		
3	Attendance	%		
	ELECTRICAL INSTALLATION			
4	Provide the sum of Three Hundred and Eighty Thousand Rand (R380 000) for electrical installation to motorize gates	Item		380,000.00
		%		300,000.00
5	Profit			
6	Attendance	%		
	COMMUNITY LIAISON OFFICER			
7	Provide the sum of Four Hundred and Eighty Thousand Rand (R480 000) for community liaison officer	Item		480,000.00
8	Profit	%		
9	Attendance	%		
	Carried Forward to Summary of Section No. 2		R	
	Section No. 2 Bill No. 5 Provisional Sums			

Bill	SECTION SUMMARY - New Fencing	Page		Amount
No		Page No		
1	Alterations	34		
2	Earthworks	38		
3	Concrete, formwork and reinforcement	39		
4	External Works	43		
5	Provisional Sums	44		
	Carried to Final Su Section No. 2	ummary	R	

item No		Quantity	Rate	Amount
	SECTION NO. 2			
	CONTRACT PARTICIPATION GOALS AND BUILD PROGRAMME			
	BILL NO. 1			
	MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS			
	Note to tenderers: As CPGs may not provide any bidder a competitive advantage. Provisional amounts and fixed percentages for profit and attendance have been provided. Only the provisional amount will be adjusted once the awarded tender amount and/or the beneficiaries have been appointed, and the final values have been ascertained.			
	Provision is made for the Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as described in PG-01.1 (EC) / PG-01.2 (EC) SCOPE OF WORKS C3.7.2. Material to the value of R150 000 should be purchased from local manufacturers as defined in the CPG specifications in terms of locality based on determination by PQS taking into account specific project variables.			
1	Allowance for monitoring and monthly reporting on material purchased from Local Building Material Manufacturers by main contractor and subcontractors	5.00%	150,000.00	7,500.00
2	Allowance for profit all inclusive of associated costs to the contractor for implementation	10.00%	7,500.00	750.00
3	Allowance for attendance all inclusive of associated costs to the contractor for implementation	10.00%	7,500.00	750.00
	Carried Forward to Summary of Section No. 3 Section No. 3 Bill No. 1 Minimum Targeted Local Building Material Manufacturers		R	9,000.00
	TWINDINGTO LARGETER COCAL DUNGING WATERAL MAISURACTURES			

Item No		Quantity	Rate	Amount
	BILL NO. 2			
	MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS			
	Note to tenderers: As CPGs may not provide any bidder a competitive advantage. Provisional amounts and fixed percentages for profit and attendance have been provided. Only the provisional amount will be adjusted once the awarded tender amount and/or the beneficiaries have been appointed, and the final values have been ascertained.		i i	
	Provision is made for the Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described in PG-01.1 (EC) / PG-01.2 (EC) SCOPE OF WORKS C3.7.3.Material to the value of R150 000 should be purchased from local suppliers as defined in the CPG specifications in terms of locality based on determination by PQS taking into account specific project variables.			
1	Allowance for monitoring and monthly reporting on material purchased from Local Building Material Suppliers by main contractor and subcontractors.	5.00%	150,000.00	7,500.00
2	Allowance for profit all inclusive of associated costs to the contractor for implementation	10.00%	7,500.00	750.00
3	Allowance for attendance all inclusive of associated costs to the contractor for implementation	10.00%	7,500.00	750.00
	Carried Forward to Summary of Section No. 3 Section No. 3 Bill No. 2		R	9,000.00
	Minimum Targeted Local Building Suppliers			

Item No		Quantity	Rate	Amount
	BILL NO. 3			
	MINIMUM TARGETED LOCAL LABOUR SKILLS DEVELOPMENT			
	Note to tenderers: As CPGs may not provide any bidder a competitive advantage. Provisional amounts and fixed percentages for profit and attendance have been provided. Only the provisional amount will be adjusted once the awarded tender amount and/or the beneficiaries have been appointed, and the final values have been ascertained.			
1	Provision is made for the Minimum Targeted Local Labour Skills Development CPG in the execution of this project as described in PG-01.1 (EC) / PG-01.2 (EC) SCOPE OF WORKS C3.7.4. This allowance is for the cost for a suitably qualified and experienced training service provider appointed by the main contractor including monitoring and monthly reporting.	Item		350,000.00
2	Allowance for monitoring and monthly reporting on training provided by main contractor and subcontractors.	5.00%	350,000.00	17,500.00
3	Allowance for profit all inclusive of associated costs to the contractor for implementation	10.00%	17,500.00	1,750.00
4	Allowance for attendance all inclusive of associated costs to the contractor for implementation	10.00%	17,500.00	1,750.00
	Carried Forward to Summary of Section No. 3 Section No. 3 Bill No. 3 Mininum Targeted Local Labour Skills Development		R	371,000.00

Item No			Quantity	Rate	Amount
	BILL NO. 4				
	MINIMUM TARGETED ENTERPRISE DEVELOPMENT				
	Note to tenderers: As CPGs may not provide any bidder a competitive advantage. Provisional amounts and fixed percentages for profit and attendance have been provided. Only the provisional amount will be adjusted once the awarded tender amount and/or the beneficiaries have been appointed, and the final values have been ascertained.				
	The following are provisional amounts and quantities that been allowed for in the execution of this project as described in PG-01.1 EC / PG-01.2 EC SCOPE OF WORKS C3.7.5. The provisional amount allowed is for the appointment of training coordinator, mentor training service providers and training of the beneficiary enterprises including monitoring and monthly reporting.				
1	Provision is made for (7.5%) compulsory subcontracting to SMMEs in the execution of this project as described in PG-01.1 (EC) / PG-01.2 (EC) SCOPE OF WORKS C3.7.1. The percentage is the contractors allowance for the P&G's for the (insert percentage)% sub-contractors (SMME's). The PQS is to define the actual P&G items applicable to the SMME's e.g. scaffolding , PPE etc.		(tem		99,000.00
2	Appointment of training co-ordinator (As determined by the PQS)	PQ	8	45,000.00	360,000.00
3	Appointment of Mentor /Training Service provider (As determined by the PQS)	PQ	8	120,000.00	960,000.00
4	Needs Analysis and Enterprise Development Plan per Targeted Enterprise (As determined by the PQS)	No	4	5,000.00	20,000.00
5	Monitoring and Interim reporting per targeted enterprise (As determined by the PQS)	PQ	8	20,000.00	160,000.00
6	Project Completion report per Targeted Enterprise (As determined by the PQS)	No	4	5,000.00	20,000.00
7	Allowance for monitoring and monthly reporting on SMME subcontracting by main contractor and subcontractors including training provided.		5.00%	1,619,000.00	80,950.00
	Carried to Collection Section No. 3 Bill No. 4			R	1,699,950.00
	Minimum Targeted Enterprise Development				

8	Allowance for profit all inclusive of associated costs to the contractor for implementation	5.00%	1,619,000.00	80,950.00
9	Allowance for attendance all inclusive of associated costs to the contractor for implementation	5.00%	1,619,000.00	80,950.00
	Carried to Collection		R	161,900.00
	Section No. 3 Bill No. 4 Minimum Targeted Enterprise Development			

Section No. 3	1 11		
Bill No. 4			
Minimum Targeted Enterprise Development			
COLLECTION			
	Page No		Amount
Total Brought Forward from Page No.	49		1,699,950.0
	50		161,900.0
		1	
		ŀ	
		1	
		i	
		1	
		1	
		-	
Carried Forward to Summary of Section No. 3		R	1,861,850.00
Section No. 3 Bill No. 4			
Minimum Targeted Enterprise Development			

item No		Quantity	Rate	Amount
	BILL NO. 5			
	MINIMUM TARGETED SKILLS DEVELOPMENT GOALS			
	Note to tenderers: As CPGs may not provide any bidder a competitive advantage. Provisional amounts and fixed percentages for profit and attendance have been provided. Only the provisional amount will be adjusted once the awarded tender amount and/or the beneficiaries have been appointed, and the final values have been ascertained.			
1	A provisional amount has been allowed for the Minimum Targeted Development CPG in the execution of this project as described in PG-01.1 (EC) / PG-01.2 (EC) SCOPE OF WORKS C3.7.6. • stipends payable to the beneficiaries • appointment of training coordinator • appointment of mentor (where applicable) • appointment of training service providers • other additional costs as per table 3 of the Standard	Item		151,421.00
2	Allowance for monitoring and monthly reporting on skills			
	development by main contractor and subcontractors.	5.00%	151,421.00	7,571.05
3	Allowance for profit all inclusive of associated costs to the contractor for implementation	5.00%	151,421.00	7,571.05
4	Allowance for attendance all inclusive of associated costs to the contractor for implementation	5.00%	151,421.00	7,571.05
	Carried Forward to Summary of Section No. 3 Section No. 3		R	174,134.15
	Bill No. 5 Minimum Targeted Skills Development Goals			

em No		Quantity	Rate	Amount
	BILL NO. 6			
	EPWP- NYS TRAINING INITIATIVE			
	PREAMBLES			
	Tenderers are advised to study the Additional Specification SL: Employment and Training of Labour on the Expanded Public Works Programme (EPWP) Infrastructure Projects: National Youth Service, as bound in the Bills of Quantities.			
	Note to tenderers: As CPGs may not provide any bidder a competitive advantage. Provisional amounts and fixed percentages for profit and attendance have been provided. Only the provisional amount will be adjusted once the awarded tender amount and/or the beneficiaries have been appointed, and the final values have been ascertained.			
	The contractor shall test the market by submitting the 3 quotes before appointment of the training provider			
	LEARNERSHIP PROGRAMME (TARGET 20)			
1	Orientation and Life skills development training for youth-workers		SUM	65,000.00
2	Technical skills training for youth -workers		sum	550,000.00
3	Provide Medical Surveillance		sum	15,000.00
4	Payment reduction due to not meeting the target as in SL 11.01.04 (-R2,500-00 Per Youth-Worker)	No		Not Priced
5	Profit and attendance on condition that services and cost has been incurred (on items 1 to 3 above)	10.000%	630,000.00	63,000.00
	TRAVELLING DURING ON-SITE TRAINING:			
	Practical Work based on Experiential training for 10 days each			
6	Travelling (based on R30 per day return trip/youth worker)		SUM	20,000.00
	Carried to Collection		R	713,000.00
	Section No. 3 Bill No. 6 National Youth Service Training and Development Progr			

7	Profit and attendance on condition that services and cost has been incurred (on item above)	10.00%	20,000.00	2,000.00
	EMPLOYMENT OF YOUTH WORKERS (20 YOUTH WORKERS)			
8	Employment of youth workers			
	This item is based on 12 months appointment for Youth- Workers and the Rate of pay is R 11.93 an hr. NB. The stipend adjustment yearly and effective 01 November.		SUM	736,050.30
9	Profit and attendance on condition that services and cost has been incurred	10.00%	736,050.30	73,605.03
	PROVISION OF EPWP DESIGNED OVERALLS AND HARD HATS TO YOUTH WORKERS			
10	Supply EPWP branded Quality Overalls x 2, safety boots x 1, Masks, Gloves and EPWP branded hard hat x 1 to youth workers		SUM	65,000.00
11	Profit and attendance on condition that services cost has been incurred	10.00%	65,000.00	6,500.00
	PROVISION OF BASIC TOOLS FOR YOUTH WORKERS			
12	Provide tools to Youth-Workers		SUM	85,000.00
13	Profit and attendance on condition that services cost has been incurred	10.00%	85,000.00	8,500.00
14	Appointment of Youth Team Leader		SUM	72,000.00
	LOGISTICS FOR EXIT WORKSHOPS			
15	Provide logistic items for exit workshop (Catering, Orange Golf T-Shirts, Venue Hire and Sound System).		SUM	30,000.00
16	Allowance for monthly reporting based on the implementation of the EPWP-NYS as per the specifications and EPWP-NYS BOQ all inclusive of associated costs to the contractor		5.00%	89,582.77
			L	
	Carried to Collection		R	1,168,238.10
	Section No. 3 Bill No. 6			
	National Youth Service Training and Development Progr		1	
		1	1	

Section No. 3	1 1	1	
Bill No. 6		i	
National Youth Service Training and Development Programme			
COLLECTION			
	Page No		Amount
Total Brought Forward from Page No.	53	1	713,000.00
	54		1,168,238.10
		-	
		1	
Carried Forward to Summary of Section No. 3		R	1,881,238.10
Section No. 3 Bill No. 6 National Youth Service Training and Development Progr			
reading road outlies training and outliephone rogi			

Bill No	SECTION SUMMARY - Contract Participation Goals and	BUILD Programme Page No		Amount
1	Minimum Targeted Local Building Material Manufacturers	46		9,000.00
2	Minimum Targeted Local Building Suppliers	47		9,000.00
3	Minimum Targeted Local Labour Skills Development	48		371,000.00
4	Minimum Targeted Enterprise Development	51		1,861,850.00
5	Minimum Targeted Skills Development Goals	52		174,134.15
6	National Youth Service Training and Development Programme	55		1,881,238.10
	Carried to Final Summary Section No. 3		R	4,306,222.25

	FINAL SUMMARY	9	
Section No		Page No	Amount
1	Preliminaries	31	
2	New Fencing	45	
3	Contract Participation Goals and BUILD Programme	56	
	Sub Total		R
	Value added Tax (15%)		R
	Carried to Form of Offer and Acceptance		R
	e		4E II.

ADDITIONAL SPECIFICATIONS

SL EMPLOYMENT AND TRAINING OF YOUTH PARTICIPANTS ON THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP) INFRASTRUCTURE PROJECTS: NATIONAL YOUTH SERVICE (NYS)

CONTENTS

SL 01	SCOPE
SL 02	TERMINOLOGY AND DEFINITIONS
SL 03	APPLICABLE LABOUR LAWS
SL 04	EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING SPWP
SL 05	EMPLOYER'S RESPONSIBILITIES
SL 06	PLACEMENT OF RECRUITED YOUTH PARTICIPANTS
SL 07	TRAINING OF YOUTH PARTICIPANTS
SL 08	BENEFICIARY (YOUTH PARTICIPANTS) SELECTION CRITERIA
SL 09	CONTRACTUAL OBLIGATIONS IN RELATION TO YOUTH LABOUR
SL 10	PROVINCIAL RATES OF PAY
SL 11	MEASUREMENTS AND PAYMENT
EXAMPLE	EPWP-NYS EMPLOYMENT AGREEMENT

SL 01 SCOPE

This project is part of the Expanded Public Works Programme and the National Youth Service Programme and aims to train young people and provide them with practical work experience as part of this programme. Youth aged between 18 and 35 will be recruited and trained in skills relevant to the work to be done on this project. These youth will have to be employed by the contractor as part of this project so that they can gain their work experience on these projects. The training of the youth will be coordinated and implemented by a separate service provider. This service provider will provide the contractor with a list of all the youth and the training each of these youth have received. The Contractor will be required to employ all of these youth for a minimum period of 12 months.

Furthermore the Contractor will be required to supervise these youth to ensure that the work they perform is of the required standard. If necessary the contractor's staff will be required to assist and mentor the youth to ensure that they are able to perform the type of work they need to do to satisfactory standards required. The contractor will not be required to employ all youth in the

programme at the same time, but may rotate the youth on the project, as long as all youth are employed for the minimum duration stated earlier.

This specification contains the standard terms and conditions for participants employed in elementary occupations and trained on a Special Public Works Programme (SPWP) for the National Youth Services Programme. These terms and conditions do NOT apply to persons employed in the supervision and management of a SPWP.

SL 02 TERMINOLOGY AND DEFINITIONS

SL 02.01 TERMINOLOGY

SPWP

The Code of Good Practice for Special Public Works
Programmes, which has been gazetted by the
Department of Labour, and which provides for special
conditions of employment for these EPWP projects. In
terms of the Code of Good Practice, the participants on
these projects are entitled to formal training, which will
be provided by training providers appointed (and
funded) by the Department of Labour. For projects of
up to six months in duration, this training will cover lifeskills and information about other education, training
and employment opportunities.

- EPWP Expanded Public Works Programme, a National Programme of the government of South Africa, approved by Cabinet.
- NYDA National Youth Development Agency.
- DOL Department of Labour.

SL 02.02 DEFINITIONS

- (a) "employer" means the contractor or any party employing the participant /beneficiary under the EPWP NYS Programme.
- (b) "client" means the Department of Public Works.
- (c) "Participant / trainee" means any person working or training in an elementary occupation on a SPWP

SL 03 APPLICABLE LABOUR LAWS

In line with the Expanded Public Works Programme (EPWP) policies, the Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister of labour in government Notice No. R63 of 25 January 2002, of which extracts have been reproduced below in clauses SL 04, shall apply to works described in the scope of work and which are undertaken by unskilled or semi-skilled participants.

The Code of Good Practise for Employment and Conditions of Work for Special Public Works Programmes, issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R64 of 25 January 2002 shall apply to works described in the scope of work and which unskilled or semi-skilled participants undertake.

SL 04 EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING SPWP

SL 04.01 DEFINITIONS

In this specification -

"department" means any department of the State, implementing agent or contractor;

"employer" means any department that hires participants to work in elementary occupations on a SPWP;

"participant" means any person working in an elementary occupation on a SPWP:

"elementary occupation" means any occupation involving unskilled or semiskilled work:

"management" means any person employed by a department or implementing agency to administer or execute a SPWP;

- a. "task" means a fixed quantity of work;
- b. "task-based work" means work in which a participant is paid a fixed rate for performing a task;
- c. "task-rated participant" means a participant paid on the basis of the number of tasks completed;

- d. "time-rated participant" means a participant paid on the basis of the length of time worked
- e. "Service Provider" means the consultant appointed by Department to coordinate and arrange the employment and training of labour on EPWP infrastructure projects.

SL 04.02 TERMS OF WORK

- Participants on a SPWP are employed on a temporary basis.
- A participant may NOT be employed for longer than 24 months in any fiveyear cycle on a SPWP.
- Employment on a SPWP does not qualify as employment and a participant so employed does not have to register as a contributor for the purposes of the Unemployment Insurance Act 30 of 1966.

SL 04.03 NORMAL HOURS OF WORK

- An employer may not set tasks or hours of work that require a participant to work-
 - · more than forty hours in any week
 - · on more than five days in any week; and
 - for more than eight hours on any day.
- An employer and a participant may agree that the participant will work four days per week. The participant may then work up to ten hours per day.
- A task-rated participant may not work more than a total of 55 hours in any week to complete the tasks (based on a 40-hour week) allocated to him.

Every work is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is measured from the time the participant ends work on one day until the time the participant starts work on the next day.

SL 04.04 MEAL BREAKS

- A participant may not work for more than five hours without taking a meal break of at least thirty minutes duration.
- An employer and participant may agree on longer meal breaks.
- A participant may not work during a meal break. However, an employer may
 require a participant to perform duties during a meal break if those duties
 cannot be left unattended and cannot be performed by another participant.
 An employer must take reasonable steps to ensure that a participant is
 relieved of his or her duties during the meal break.
- A participant is not entitled to payment for the period of a meal break.
 However, a participant who is paid on the basis of time worked must be paid if the participant is required to work or to be available for work during the meal break.

SL 04.05 DAILY REST PERIOD

Every participant is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is measured from the time the participant ends work on one day until the time the participant starts work on the next day.

SL 04.06 WEEKLY REST PERIOD

Every participant must have two days off every week. A participant may only work on their day off to perform work which must be done without delay and cannot be performed by participants during their ordinary hours of work ("emergency work").

SL 04.07 WORK ON SUNDAYS AND PUBLIC HOLIDAYS

- A participant may only work on a Sunday or public holiday to perform emergency or security work.
- Work on Sundays is paid at the ordinary rate of pay.
- A task-rated participant who works on a public holiday must be paid –

- the participant's daily task rate, if the participant works for less than four hours;
- double the participant's daily task rate, if the participant works for more than four hours.
- (d) A time-rated participant who works on a public holiday must be paid -
 - the participant's daily rate of pay, if the participant works for less than four hours on the public holiday;
 - double the participant's daily rate of pay, if the participant works for more than four hours on the public holiday.

SL 04.08 SICK LEAVE

- Only participants who work four or more days per week have the right to claim sick-pay in terms of this clause.
- A participant who is unable to work on account of illness or injury is entitled to claim one day's paid sick leave for every full month that the participant has worked in terms of a contract.
- A participant may accumulate a maximum of twelve days' sick leave in a year.
- Accumulated sick-leave may not be transferred from one contract to another contract.
- An employer must pay a task-rated participant the participant's daily task rate for a day's sick leave.
- An employer must pay a time-rated participant the participant's daily rate of pay for a day's sick leave.
- An employer must pay a participant sick pay on the participant's usual payday.
- Before paying sick-pay, an employer may require a participant to produce a certificate stating that the participant was unable to work on account of sickness or injury if the participant is –

- · absent from work for more than two consecutive days; or
- absent from work on more than two occasions in any eight-week period.
- A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic staff member authorised to issue medical certificates indicating the duration and reason for incapacity.
- A participant is not entitled to paid sick-leave for a work-related injury or occupational disease for which the participant can claim compensation under the Compensation for Occupational Injuries and Diseases Act.

SL 04.09 MATERNITY LEAVE

- A participant may take up to four consecutive months' unpaid maternity leave.
- A participant is not entitled to any payment or employment-related benefits during maternity leave.
- A participant must give her employer reasonable notice of when she will start maternity leave and when she will return to work.
- A participant is not required to take the full period of maternity leave.
 However, a participant may not work for four weeks before the expected date of birth of her child or for six weeks after the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so.
- A participant may begin maternity leave
 - · four weeks before the expected date of birth; or
 - on an earlier date –
 - if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health of the participant or that of her unborn child; or
 - if agreed to between employer and participant; or
 - on a later date, if a medical practitioner, midwife or certified nurse has certified that the participant is able to continue to work without endangering her health.

- A participant who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may take maternity leave for up to six weeks after the miscarriage or stillbirth.
- A participant who returns to work after maternity leave, has the right to start a
 new cycle of twenty-four months employment, unless the SPWP on which she
 was employed has ended.

SL 04.10 FAMILY RESPONSIBILITY LEAVE

- Participants, who work for at least four days per week, are entitled to three days paid family responsibility leave each year in the following circumstances -
 - when the employee's child is born;
 - when the employee's child is sick;
 - in the event of the death of -
 - the employee's spouse or life partner
 - the employee's parent, adoptive parent, grandparent, child, adopted child, grandchild or sibling

SL 04.11 STATEMENT OF CONDITIONS

- An employer must give a participant a statement containing the following details at the start of employment —
 - the employer's name and address and the name of the SPWP;
 - · the tasks or job that the participant is to perform;
 - the period for which the participant is hired or, if this is not certain, the expected duration of the contract;
 - the participant's rate of pay and how this is to be calculated;
 - the training that the participant may be entitled to receive during the SPWP.
- An employer must ensure that these terms are explained in a suitable language to any employee who is unable to read the statement.

- An employer must supply each participant with a copy of the relevant conditions of employment contained in this specification.
- An employer must enter into a formal contract of employment with each employee. A copy of a pro-forma is attached at the end of this specification.

SL 04.12 KEEPING RECORDS

- Every employer must keep a written record of at least the following
 - the participant's name and position;
 - in the case of a task-rated participant, the number of tasks completed by the participant;
 - in the case of a time-rated participant, the time worked by the participant;
 - · payments made to each participant.
- The employer must keep this record for a period of at least three years after the completion of the SPWP.

SL 04.13 PAYMENT

- A task-rated participant will only be paid for tasks that have been completed.
- An employer must pay a task-rated participant within five weeks of the work being completed and the work having been approved by the manager or the contractor having submitted an invoice to the employer. Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the participant.
- A time-rated participant will be paid at the end of each month and payment must be made in cash, by cheque or by direct deposit into a bank account designated by the participant.
- Payment in cash or by cheque must take place –

- at the workplace or at a place agreed to by at least 75% of the participants; and
- during the participant's working hours or within fifteen minutes of the start or finish of work;
- All payments must be enclosed in a sealed envelope which becomes the property of the participant.
- An employer must give a participant the following information in writing
 - · the period for which payment is made;
 - the number of tasks completed or hours worked;
 - · the participant's earnings;
 - · any money deducted from the payment;
 - · the actual amount paid to the participant.
- If the participant is paid in cash or by cheque, this information must be recorded on the envelope and the participant must acknowledge receipt of payment by signing payment register.
- If a participant's employment is terminated, the employer must pay all monies owing to that participant within one month of the termination of employment.

SL 04.14 DEDUCTIONS

- An employer may not deduct money from a participant's payment unless the deduction is required in terms of a law.
- An employer who deducts money from a participant's pay for payment to another person must pay the money to that person within the time period and other requirements specified in the agreement law, court order or arbitration award concerned.
- An employer may not require or allow a participant to
 - repay any payment except an overpayment previously made by the employer by mistake;
 - state that the participant received a greater amount of money than the employer actually paid to the participant; or

• pay the employer or any other person for having been employed.

SL 04.15 HEALTH AND SAFETY

 Employers must take all reasonable steps to ensure that the working environment is healthy and safe and that all legal requirements regarding health and safety are strictly adhered to.

A participant must:

- work in a way that does not endanger his/her health and safety or that of any other person;
- obey any health and safety instruction;
- use any personal protective equipment or clothing issued by the employer;
- report any accident, near-miss incident or dangerous behaviour by another person to their employer or manager.

SL 04.16 COMPENSATION FOR INJURIES AND DISEASES

- It is the responsibility of employers to arrange for all persons employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993.
- A participant must report any work-related injury or occupational disease to their employer or manager.
- The employer must report the accident or disease to the Compensation Commissioner.
- An employer must pay a participant who is unable to work because of an injury caused by an accident at work 75% of their earnings for up to three months. The employer will be refunded this amount by the Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the workplace such as road accidents or accidents at home.

SL 04.17 TERMINATION

 The employer may terminate the employment of a participant provided he has a valid reason and after following existing termination procedures.

- A participant will not receive severance pay on termination.
- A participant is not required to give notice to terminate employment.
 However, a participant who wishes to resign should advise the employer in advance to allow the employer to find a replacement.
- A participant who is absent for more than three consecutive days without
 informing the employer of an intention to return to work will have
 terminated the contract. However, the participant may be re-engaged if a
 position becomes available for the balance of the 24-month period.
- A participant who does not attend required training events, without good reason, will have terminated the contract. However, the participant may be re-engaged if a position becomes available for the balance of the 24month period.
- Due to exhaustion of funds.

SL 04.18 LETTER OF SERVICE

On termination of employment, a participant is entitled to a letter of service stating –

- · the participant's full name;
- · the name and address of the employer;
- the SPWP on which the participant worked;
- the trades in which the participants was exposed;
- any training received by the participant as part of the SPWP;
- the period for which the participant worked on the SPWP;
- any other information agreed on by the employer and participant.

SL 05 EMPLOYER'S RESPONSIBILITIES

The employer shall adhere to the conditions of employment as stipulated in the Code of Good Practice for Employment and Conditions of Work for Special Public Works Programmes. Over and above the conditions stipulated above, the contractor shall be responsible to:

(a) formulate and design a contract between himself/ herself and each of the recruited youth participants, ensuring that the contract does not contravene any of the Acts stipulated in South African Law, e.g. Basic Conditions of

- Employment Act, etc. (A copy of a pro-forma contract is attached at the end of this specification);
- (b) screen and select suitable candidates for employment from the priority list of youth participants provided by the NDP;
- ensure that the recruited youth participants are made available to receive basic life skills training which will be conducted by the National Youth Development Agency;
- (d) ensure that all youth participants receive instruction on safety on site prior to them commencing with work on site;
- (e) ensure that all youth participants are covered under workmen's compensation for as long as they are contracted to the contractor.
 Payment to the Compensation Commissioner shall be the responsibility of the contractor;
- (f) assist in the identification and assessment of potential youth participants to undergo advanced technical training in respective trades;
- (g) test and implement strict quality control and to ensure that the health and safety regulations are adhered to;
- (h) provide all youth participants with the necessary protective clothing as required by law for the specific trades that they are involved in.
- (i) provide overall supervision and day-to-day management of youth participants and/or sub-contractors; and
- (j) ensure that all youth participants are paid their wages on time through a pre-agreed payment method as stipulated in the contract with the youth participant.

SL 06 PLACEMENT OF RECRUITED YOUTH PARTICIPANTS

Employers will be contractually obliged to:

- (a) employ youth participants from targeted social groups from the priority list provided by the DPW.
- (b) facilitate on-the-job training and skills development programmes for the youth participants;
- (c) achieve the following minimum employment targets:

- 100% people between the ages of 18 and 35
- 55% women:
- 45% males.
- · 2% people with disabilities,
- And 10% from (Universities and TVET Colleges).
- (d) brief youth participants on the conditions of employment as specified in sub clause SL 04.09 above;
- (e) enter into a contract with each youth participant, which contract will form part of the Employment Agreement;
- allow youth participants the opportunity to attend life skills training through
 NYDA or the other. This shall be arranged at the beginning of the contract;
- (g) ensure that payments to youth participants are made as set out in sub clauses SL 04.14 and SL 04.15 above.
- (h) set up of personal profile files as prescribed by Service Provider and as set out in sub clause SL 04.13 above.
- (i) in addition to (h) a copy of the I.D;
 - qualifications;
 - career progress; e.g.
 - · Status of technical improvement,
 - Willingness to work,
 - Leadership capabilities,
 - Discipline; and
 - Any other factors that can assist DPW-HR with the placement of the youth participants at the end of the programme
 - EPWP Employment Agreement, and
 - list of trade tools:

Must be included in the youth participant's personal profile file.

SL 07 TRAINING OF YOUTH PARTICIPANTS

Three types of training are applicable, namely:

- · Life Skills;
- On the job training;

Technical Skills training.

Training will be implemented by training instructors accredited by DOL and/ or CETA:

- Youth participants shall be employed on the projects for an average of 12 months.
- Youth participants shall be deployed on projects in the vicinity of their homes. The same arrangements as for other participants regarding accommodation, subsistence and travel shall be applicable to youth participants.

(a) Life Skills Training

All youth participants are entitled to undergo life skills training. Training of this module will be flexible enough to meet the needs of the employer. Training should take place immediately after site hand-over and during the period of site establishment and pre-planning before actual construction starts, alternatively this will be spread over the duration of the contract period. The contractor will be required to work closely with the person to schedule the training sessions so that the timing of the training is aligned with the contractors work schedule and his demand for participants.

(b) On-the job training

The Employer shall provide youth participants with on-the-job training to enable them to fulfil the training requirements. The employer shall also be expected to closely monitor the job performance of youth participants and shall identify potential youth participants for further skills development programmes.

(c) Technical Skills Training

The Employer shall assist in identifying youth participants for further training. These youth participants will undergo further technical training to prepare them for opportunities as semi-skilled individual.

Such training will comprise of an off-site theoretical component and practical training on-site. The contractor will be responsible for on-site practical work under his supervision. Youth participants who graduate from the first phase of the training programme will be identified and given opportunities to register for further skills development programmes. These can ultimately

result in an accredited qualification. The programme will consist of theoretical instruction away from the construction site as well as on-site practical work under the supervision of the employer. Participates will be entitled to training to complete all training modules.

SL 08 BENEFICIARY (YOUTH PARTICIPANTS) SELECTION CRITERIA

SL 08.01 PREAMBLE

The Code of Good Practise for Employment and Conditions of Work for Special Public Works Programmes encourages:

- optimal use of locally-based labour in a Special Public Works Programme (SPWP);
- a focus on targeted groups which consist of namely youth, consisting of women, female-headed households, disabled and households coping with HIV/AIDS; and
- the empowerment of individuals and communities engaged in a SPWP through the provision of training.

SL 08.02 BENEFICIARY (YOUTH PARTICIPANTS) SELECTION CRITERIA

- The youth participants of the programmes should preferably be non-working individuals from the most vulnerable sections of disadvantaged communities who do not receive any social security pension income. The local community must, through all structures available, be informed of and consulted about the establishment of any EPWP NYS
- In order to spread the benefit as broadly as possible in the community, a maximum of one person per household should be employed, taking local circumstances into account.
- Skilled artisans from other areas may be employed if they have skills that
 are required for a project and there are not enough persons in the local
 communities who have those skills or who could undergo appropriate
 skills training. However, this should not result in more than 20% of
 persons working on a programme not being from local communities.

Programmes should set participation targets for employment with respect
to youth, single male- and female-headed households, women, people
with disabilities, households coping with HIV/AIDS, people who have
never worked, and those in long-term unemployment.

SL 09 CONTRACTUAL OBLIGATIONS IN RELATION TO YOUTH PARTICIPANTS

The youth participants to be employed in the programme (EPWP-NYS) shall be directly contracted to the employer. Over and above the construction and project management responsibilities, the employer will be expected to perform the tasks and responsibilities as set out in clause SL 05 above.

SL 10 RATES OF PAY

It is stipulated that currently youth participants on the EPWP-NYS receive a minimum of R11.93 per hr (as per Ministerial Determination) for both (theoretical and practical training) in ALL provinces. Should youth participants be attending training whilst employed by the contractor, the contractor will still be responsible for payment to the youth participant whilst at training.

SL 11 MEASUREMENTS AND PAYMENT

The number of youth participants specified for this contract that will receive Orientation, Life Skills development training and Technical training is

SL 11.01 PAYMENT FOR TRAINING OF YOUTH PARTICIPANTS (TARGET: - YOUTH PARTICIPANTS)

- **SL 11.01.01** Orientation and Life Skills development training for youth participants for days per youth participant R Unit: Prov. Sum
- SL 11.01.02 Technical Skills Training for Youth Participants for an average of days per youth participant R Unit: Prov. Sum
- SL 11.01.03 Provide Medical Screening/ Surveillance
- SL 11.01.04 Payment reduction due to not meeting the target as in SL 11.01.01 and SL 11.01.02 R Unit: Youth participant LESS R 2 500 per youth participant

- **SL 11.01.05** Profit and attendance (on condition that services and cost have been incurred- on Items 11.01.01 and 11.01.02 above). R Unit:
- SL 11.02 PAYMENT FOR TRAVELLING DURING ON-SITE TRAINING
- **SL 11.02.01** Travelling during On-Site training:
 - Travelling (based on R30 per day return trip/ youth participant) R
 Unit: PC. Sum
 - 02 Profit and attendance (on items 1 above) R Unit
- SL 11.03 EMPLOYMENT OF YOUTH PARTICIPANTS
- SL 11.03.01 Employment of Youth Participants R Unit: Prov. Sum

The unit of measurement shall be the number of youth participants at the labour rate of R11.93 per hr as per Ministerial Determination (as revised on an annual basis) multiplied by the period employed in months and the rate tendered shall include full compensation for all costs associated with the employment of youth participants and for complying with the conditions of contract. The cost for the training shall be excluded from this item. This item is based on the period for the appointment of youth participants.

- 02 Profit and attendance (on items 1 above) R Unit
- SL 11.04 PROVISION OF EPWP DESIGNED OVERALLS AND HARD HATS TO YOUTH PARTICIPANTS
- SL 11.04.01 Supply 2 x EPWP branded overalls, 1 x EPWP branded hard hat, gloves, masks and safety boots to each youth participant (allowed R 2 800-00 / youth participant) R Unit: PC. Sum

Youth participant overalls should be orange (top and bottom) as per EPWP branding specification with the exception of Correctional Services contracts where the overalls should be blue (top and bottom). A minimum of two (2) Overalls per Youth Participant should be supplied in a year. Hard hats should be orange and branded as per the EPWP branding specification.

02 Profit and attendance (on item above) R Unit:

An amount has been provided in the Schedule of Quantities under sub item SL 11.04.01 for the supply of EPWP designed overalls and hard hat, as per the EPWP branding specification provided by the EPWP unit, and the Service Provider. The Service Provider will have sole authority to spend the amounts or part thereof. The tendered percentage under sub items SL 11.04.02 will be paid to the contractor on the value of each payment pertaining to the supply of overalls and hard hats to cover his expenses in this regard.

SL 11.05 PROVISION OF TOOLBOXES FOR YOUTH PARTICIPANTS

- SL 11.05.01 Provide all youth participants with prescribed tools for their respective trades. Specification for the mentioned tools to be provided by the Service Provider. These tools will become the property of the youth participants after the completion of the programme (allowed R 2 500-00 / youth participant) R Unit: PC. Sum
- SL 11.05.02 Profit and attendance R Unit:

SL 11.06 APPOINTMENT OF YOUTH TEAM LEADER/S

SL 11.06.01 Appointment of Youth Team Leader/s for the duration of the contract (allowed R 6 000-00) R Unit: Prov. Sum

The Youth Team Leader will act as CLO/ PLO to facilitate the project work between the youth participants and the contractor. (Ratio 1:20)

SL 11.07 LIAISON WITH SERVICE PROVIDER

The EPWP office will facilitate and champion the key elements of the training including recruitment facilitate liaising with the Service Provider and Social Facilitators as the expert in the training.

SL 11.08 LOGISTICS FOR EXIT WORKSHOP/ GRADUATION

SL 11.08.01 Provide logistic items for exit workshop/ graduation (Catering, Orange Golf T-Shirts and Venue Hire)

EPWP - NYS AGREEMENT LIMITED DURATION CONTRACT OF EMPLOYMENT

[Example]

FOR

EXPANDED PUBLIC WORKS PROGRAMME BETWEEN

Compa	any	Name:
	(herein after referred to as the "contractor")	
Compa	any	Address:
Contra	act	Name:
	AND	
Surnar	me and	Name/s
	(hereinafter referred to as the " Youth participant ")	
Reside	ential Address:	
ID num	mber:	
1.	The contractor hereby appoints the Youth participant in terms of a Limite Contract, to work as a youth participant within a Special Public Works (SPWP) Project.	


This contract must be read in conjunction with the standard terms and conditions of


employment applicable to a SPWP, a copy of which is attached.

2.

3.	The project where you will be employed is referred to as
4.	The contract will start onand end on
5.	You must be aware that this contract is a Limited Duration Contract and not a permanent job. Your minimum period of employment will be 12 months and the contract may be terminated for one of the following reasons: • Funding for the programme in your areas comes to an end. • You repeatedly do not perform in terms of the tasks set out in your work programme. • If you breach any of the terms and conditions of this contract.
6.	You will receive training towards as a semi-skilled participant within the contract, you may, depending on the contractor's operational needs, be required to perform other duties that can be reasonably expected of you.
7.	You will adhere to the contractors' disciplinary code.
8.	You will be required to work your daily hours from to which included your meal break.
9.	While you are working you will report to
10.	You will be paid on time-rate a minimum amount of R 88.00 per day.
11.	 The contractor shall not be required to provide to local participants: holiday, leave, sick or severance pay; a pension or similar scheme; a medical aid or similar scheme.
12.	Signed on this day of

Contractor:	Date:
Youth Participant:	Date:
	.
Witness:	Date:







PA-11: BIDDER'S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder's declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest (1) in the enterprise, employed by the state?

YES / NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in the enterprise, in table below.

Full Name	Identity Number	Name of State institution

⁽¹⁾ the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.



2.2	Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring institution?
	YES / NO
2.2.1	,
2.3	Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest in the enterprise have any interest in any other related enterprise whether or not they are bidding for this contract?
	YES / NO
2.3.1	If so, furnish particulars:
	\$\$
3 DI	ECLARATION
	I, the undersigned, (name)

- 3.1 I have read and I understand the contents of this disclosure;
- 3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every respect;
- 3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement with any competitor. However, communication between partners in a joint venture or consortium2 will not be construed as collusive bidding.
- 3.4 In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.
- 3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.
- There have been no consultations, communications, agreements or arrangements made by the bidder with any official of the procuring institution in relation to this procurement process prior to and during the bidding process except to provide clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer". Page 2 of 3 For External Use Effective date 5 July 2022 Version: 2022/03

² Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.



3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature	Date
Position	Name of bidder



PA- 29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

Project title: Pretoria DPW: Replacement of existing perimeter fence, Portion Rietfontein 321 JR			er fence, Portion 25 of the farm
Bid no:	PT23/032	Reference no:	24/1/1/2

INTRODUCTION

- 1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids¹ invited.
- 2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a *per se* prohibition meaning that it cannot be justified under any grounds.
- 3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all reasonable steps to prevent abuse of the supply chain management system and authorizes accounting officers and accounting authorities to:
 - a. disregard the bid of any bidder if that bidder, or any of its directors have abused the institution's supply chain management system and or committed fraud or any other improper conduct in relation to such system.
 - b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or fraudulent act during the bidding process or the execution of that contract.
- 4. This form (PA-29) serves as a certificate of declaration that would be used by institutions to ensure that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.
- 5. In order to give effect to the above, the attached Certificate of Bid Determination (PA-29) must be completed and submitted with the bid:

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

Page 1 of 3

Version: 2021/01

¹ Includes price quotations, advertised competitive bids, limited bids and proposals.

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.



affiliated with the bidder, who:

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the unders	igned, in submitting the accompanying bid:	
	(Bid Number and Description)	
in response t	to the invitation for the bid made by:	
	(Name of Institution)	
do hereby ma	ake the following statements that I certify to be true and complete in every respect:	
I certify, on b	ehalf of:that:	
	(Name of Bidder)	
1. I have rea	ad and I understand the contents of this Certificate.	
	and that the accompanying bid will be disqualified if this Certificate is found not to complete in every respect.	be
	norized by the bidder to sign this Certificate, and to submit the accompanying bid, the bidder.	, on
	rson whose signature appears on the accompanying bid has been authorized by determine the terms of, and to sign the bid, on behalf of the bidder.	the

(a) has been requested to submit a bid in response to this bid invitation;

5. For the purposes of this Certificate and the accompanying bid, I understand that the word

"competitor" shall include any individual or organization, other than the bidder, whether or not

- (b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or experience; and
- (c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder.



- 6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement with any competitor. However communication between partners in a joint venture or consortium³ will not be construed as collusive bidding.
- 7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, communication, agreement or arrangement with any competitor regarding:
 - (a) prices;
 - (b) geographical area where product or service will be rendered (market allocation)
 - (c) methods, factors or formulas used to calculate prices;
 - (d) the intention or decision to submit or not to submit, a bid;
 - (e) the submission of a bid which does not meet the specifications and conditions of the bid; or
 - (f) bidding with the intention not to win the bid.
- 8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to which this bid invitation relates.
- 9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Name of Bidder	Signature	Date	Position

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

Legally	correct full name and registration number, if app	olicable, of the Enterprise)	
Held a	t <u>. </u>	(place)	
n		(date)	
RESO	LVED that:		
I. Th	e Enterprise submits a Bid / Tender to the	ne Department of Public Works in re	espect of the following project:
(Pr	oject description as per Bid / Tender Document)		
Bio	d / Tender Number:	(Bid / Tender N	umber as per Bid / Tender Document)
2. *M	lr/Mrs/Ms:		
in ³	*his/her Capacity as:		(Position in the Enterprise)
an	d who will sign as follows:		
be co an	, and is hereby, authorised to sign rrespondence in connection with and ry and all documentation, resulting fro ove.	the Bid / Tender, and any and elating to the Bid / Tender, as well	all other documents and/or l as to sign any Contract, and
	Name	Capacity	Signature
4			
1			

	Name	Capacity	Signature
1			
2			
3			
4			
5			
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			
16			



PA-15.1: Resolution of Board of Directors

17		
18		
19		
20		

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this document being signed. **ENTERPRISE STAMP** Note: * Delete which is not applicable. NB: This resolution must, where possible, be signed by all the Directors / Members / Partners of the Bidding Enterprise. In the event that paragraph 2 cannot be complied with, the resolution must be signed by Directors / Members / Partners holding a majority of the shares / ownership of the Bidding Enterprise (attach proof of shareholding / ownership hereto). Directors / Members / Partners of the Bidding Enterprise may alternatively appoint a person to sign this document on behalf of the Bidding Enterprise, which person must be so authorized by way of a duly completed power of attorney, signed by the Directors / Members / Partners holding a majority of the shares / ownership of the Bidding Enterprise (proof of shareholding / ownership and power of attorney are to be attached hereto). Should the number of Directors / Members / Partners exceed the space available above, additional names and signatures must be supplied on a separate page.



PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of: (Legally correct full name and registration number, if applicable, of the Enterprise) on _____(date) **RESOLVED** that: 1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises: (List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint to the Department of Public Works in respect of the following project: (Project description as per Bid /Tender Document) Bid / Tender Number: ______ (Bid / Tender Number as per Bid / Tender Document) *Mr/Mrs/Ms: in *his/her Capacity as: ______(Position in the Enterprise) and who will sign as follows: be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1 above, and any and all other documents and/or correspondence in connection with and relating to the consortium/joint venture, in respect of the project described under item 1 above. 3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with the Department in respect of the project described under item 1 above. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture agreement and the Contract with the Department in respect of the project under item 1 above: Physical address:



PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

-	(code)	
Telephone number:		
Fax number:		

	Name	Capacity	Signature
1			
2			
3			
4			
5			
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this document being signed

Note:

- * Delete which is not applicable.
- NB: This resolution must, where possible, be signed by <u>all</u> the Directors / Members / Partners of the Bidding Enterprise.
- In the event that paragraph 2 cannot be complied with, the resolution must be signed by Directors / Members / Partners holding a majority of the shares / ownership of the Bidding Enterprise (attach proof of shareholding / ownership hereto).
- 4. Directors / Members / Partners of the Bidding Enterprise may alternatively appoint a person to sign this document on behalf of the Bidding Enterprise, which person must be so authorized by way of a duly completed power of attorney, signed by the Directors / Members / Partners holding a majority of the shares / ownership of the Bidding Enterprise (proof of shareholding / ownership and power of attorney are to be attached hereto).
- Should the number of Directors / Members / Partners exceed the space available above, additional names and signatures must be supplied on a separate page.

	LITTER TRIBLE STAIR				
10					
U					

ENTEDDDICE STAMP

For external use

Version: 2021/01



PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT **VENTURES**

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture) Held at _____ **RESOLVED that: RESOLVED** that: A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public Works in respect of the following project:

Bid / Tender Number: ______(Bid / Tender Number as per Bid / Tender Document)

For external use

(Project description as per Bid /Tender Document)



PA-15.3: Special Resolution of Consortia or Joint Ventures

В.	*Mr/Mrs/Ms:	
	in *his/her Capacity	as:(Position in the Enterprise)
	and who will sign as	follows:
	connection with and	uthorised to sign the Bid, and any and all other documents and/or correspondence in relating to the Bid, as well as to sign any Contract, and any and all documentation, ward of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.
C.	The Enterprises cons all business under th	stituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct se name and style of:
D.	the obligations of the	ne Consortium/Joint Venture accept joint and several liability for the due fulfilment of Consortium/Joint Venture deriving from, and in any way connected with, the Contract Department in respect of the project described under item A above.
Ε.	agreement, for what	es to the Consortium/Joint Venture intending to terminate the consortium/joint venture tever reason, shall give the Department 30 days written notice of such intention. In decision to terminate, the Enterprises shall remain jointly and severally liable to the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
	Enterprises to the Co	e Consortium/Joint Venture shall, without the prior written consent of the other onsortium/Joint Venture and of the Department, cede any of its rights or assign any order the consortium/joint venture agreement in relation to the Contract with the to herein.
G.	purposes arising from	lose as the <i>domicilium citandi et executandi</i> of the Consortium/Joint Venture for all m the consortium/joint venture agreement and the Contract with the Department in t under item A above:
	Physical address:	
	-	
	8	(Postal code)
	Postal Address:	
	2	(Postal code)
	Telephone number:	



PA-15.3: Special Resolution of Consortia or Joint Ventures

	Name	Capacity	Signature
1			
2			
3			
4			
5			
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as a result of this document being signed.

Note:

- * Delete which is not applicable.
- NB: This resolution must be signed by <u>all</u> the Duly Authorised Representatives of the Legal Entities to the consortium/joint venture submitting this tender, as named in item 2 of Resolution PA-15.2.
- Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
- available above, additional names, capacity and signatures must be supplied on a separate page.

 Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture, must be attached to this Special Resolution (PA-15.3).



DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

Project title: Pretoria DPW: Replacement of existing perimeter fend farm Rietfontein 321 JR			eter fence, Portion 25 of the
Tender / Quotation no:	PT23/032	Reference no:	24/1/1/2
Closing date:	02/02/2024		
This is to certify that I,			representing
			in the capacity of
		visi	ted the site on: 07/12/2023
certify that I am satisfied wi	th the description of	itions likely to influence the work the work and explanations give done, as specified and implied, i	n at the site inspection meeting
Name of Tendere	er	Signature	Date
Nome of DDM/ Popress	entative	Signature	Date



PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

- 1.1 The following preference point systems are applicable to invitations to tender:
 - the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and
 - the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 Preference Points System to be applied

(tick whichever is applicable).

The applicable preference point system for this tender is the 80/20 preference point system
The applicable preference point system for this tender is the 90/10 preference point system
☐ Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

- 1.3 Points for this tender shall be awarded for:
- 1.3.1 Price; and
- 1.3.2 Specific Goals

1.4 The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE POINT SCORING SYSTEM	⊠ 80/20	90/10
PRICE	80	90
SPECIFIC GOALS	20	10
Total points for Price and Specific Goals	100	100

1.5 Breakdown Allocation of Specific Goals Points

applica	<u>Die.</u>		
Table 1			
Serial No	Specific Goals	Preference Points Allocated out of 20	Documentation to be submitted by bidders to validate their claim
1.	An EME or QSE which is at least 51% owned by black people (Mandatory)	10	SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
2.	Located in a specific Local Municipality or District Municipality or Metro or Province area for work to be done or services to be rendered in that area (Mandatory)	2	 Official Municipal Rates Statement which is in the name of the bidder. Any account or statement which is in the name of the bidder. Permission to Occupy from loc chief in case of rural areas (PTO) which is in the name of the bidder. Lease Agreement which is in the name of the bidder.
3.	An EME or QSE which is at least 51% owned by black women (Mandatory)	4	SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
4.	An EME or QSE which is at least 51% owned by black people with disability (Mandatory)	2	SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.

			and
			Medical Certificate indicating that the disability is permanent
			Or
			 South African Social Security Agency (SASSA) Registration indicating that the disability is permanent.
			Or
			 National Council for Persons with Physical Disability in Sou Africa registration (NCPPDSA
5.	An EME or QSE which is at least 51% owned by black youth (Mandatory)	2	 ID Copy and SANAS Accredite BBBEE Certificate or Sworn Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below are applicable.

Table 2

 \boxtimes

Serial No	Specific Goals	Preference Points Allocated out of 20	Documentation to be submitted by bidders to validate their claim
1.	An EME or QSE or any entity which is at least 51% owned by black people (Mandatory)	10	SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
2.	Located in a specific Local Municipality or District Municipality or Metro or Province area for work to be done or services to be rendered in that area (Mandatory)	2	Official Municipal Rates Statement which is in the name of the bidder. Or

			Any account or statement which is in the name of the bidder. Or
			Permission to Occupy from local chief in case of rural areas (PTO) which is in the name of the bidder.
			Lease Agreement which is in the name of the bidder.
3.	An EME or QSE or any entity which is at least 51% owned by black women (Mandatory)	4	SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
4.	An EME or QSE or any entity which is at least 51% owned by black people with disability (Mandatory)	2	SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
			and
			Medical Certificate indicating that the disability is permanent.
			Or
			South African Social Security Agency (SASSA) Registration indicating that the disability is permanent.
			Or
			National Council for Persons with Physical Disability in South Africa registration (NCPPDSA).

5. An EME or QSE or any entity which is at least 51% owned by black youth (Mandatory)	2	•	ID Copy and SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.	
---	---	---	---	--

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers' 4 or 5 is mandatory. The BSC must select either one of the two, but not both.

Table 3

Serial No	Specific Goals	Preference Points Allocated out of 10	Documentation to be submitted by bidders to validate their claim
1,	An EME or QSE or any entity which is at least 51% owned by black people (Mandatory)	4	SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.
2.	Located in a specific Local Municipality or District Municipality or Metro or Province area for work to be done or services to be rendered in that area (Mandatory)	2	Official Municipal Rates Statement which is in the name of the bidder. Or
			Any account or statement which is in the name of the bidder.
			Or
			 Permission to Occupy from local chief in case of rural areas (PTO) which is in the name of the bidder.
			Or
			 Lease Agreement which is in the name of the bidder.
3.	An EME or QSE or any entity which is at least 51%	2	 SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.

	owned by black women (mandatory)				
4.	An EME or QSE or any entity which is at least 51% owned by black people with disability (Mandatory)	2	SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable.		
			and		
			Medical Certificate indicating that the disability is permanent		
			Or		
			South African Social Security Agency (SASSA) Registration indicating that the disability is permanent.		
			Or		
			National Council for Persons with Physical Disability in South Africa registration (NCPPDSA).		
OR					
5. 🗌	An EME or QSE or any entity which is at least 51% owned by black youth (Mandatory)	2	ID Copy and SANAS Accredited BBBEE Certificate or Sworn Affidavit where applicable		

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

- 1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation required to claim for specific goals will be interpreted to mean that preference points for specific goals are not claimed.
- 1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

2. DEFINITIONS

(a) "tender" means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through price quotations,

competitive tendering process or any other method envisaged in legislation;

- (b) "price" means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional discounts;
- (c) "rand value" means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes;
- (d) "tender for income-generating contracts" means a written offer in the form determined by an organ of state in response to an invitation for the origination of income-generating contracts through any method envisaged in legislation that will result in a legal agreement between the organ of state and a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and disposal of assets through public auctions; and
- (e) "the Act" means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

$$Ps = 80\left(1 - rac{Pt - P\,min}{P\,min}
ight)$$
 or $Ps = 90\left(1 - rac{Pt - P\,min}{P\,min}
ight)$

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

$$Ps = 80 \left(1 + \frac{Pt - P max}{P max}\right)$$
 or $Ps = 90 \left(1 + \frac{Pt - P max}{P max}\right)$

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

- 4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported by proof/ documentation stated in the conditions of this tender:
- 4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of—
 - (a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to determine the applicable preference point system; or
 - (b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

The specific goals allocated points in terms of this tender	Number of points allocated (90/10 system) (To be completed by the organ of state)	Number of points allocated (80/20 system) (To be completed by the organ of state)	Number of points claimed (90/10 system) (To be completed by the tenderer)	Number of points claimed (80/20 system) (To be completed by the tenderer)
An EME or QSE (or any entity for procurement transaction with rand value greater than R1 Million) which is at least 51% owned by black people	4	10		
Located in a specific Local Municipality or District Municipality or Metro or	2	2		age 8 of 10

The specific goals allocated points in terms of this tender Province area for work to be	Number of points allocated (90/10 system) (To be completed by the organ of state)	Number of points allocated (80/20 system) (To be completed by the organ of state)	Number of points claimed (90/10 system) (To be completed by the tenderer)	Number of points claimed (80/20 system) (To be completed by the tenderer)
done or services to be rendered in that area				
3. An EME or QSE (or any entity for procurement transaction with rand value greater than R1 Million) which is at least 51% owned by black women	2	4		
4. An EME or QSE (or any entity for procurement transaction with rand value greater than R1 Million) which is at least 51% owned by black people with disability	2	2		
5. An EME or QSE (or any entity for procurement transaction with rand value greater than R1 Million) which is at least 51% owned by black youth.*	2	2		

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3.	Name of company/firm	
------	----------------------	--

4.4. Company registration number:

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium One-person business/sole propriety Close corporation Public Company Personal Liability Company (Pty) Limited Non-Profit Company

State Owned Company [TICK APPLICABLE BOX]

- 4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender qualifies the company/ firm for the preference(s) shown and I acknowledge that:
 - i) The information furnished is true and correct;
 - ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form;
 - iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct;
 - iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have
 - (a) disqualify the person from the tendering process;
 - (b) recover costs, losses or damages it has incurred or suffered as a result of that person's conduct;
 - (c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable arrangements due to such cancellation:
 - (d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for a period not exceeding 10 years, after the *audi alteram partem* (hear the other side) rule has been applied; and
 - (e) forward the matter for criminal prosecution, if deemed necessary.

	SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME:	
DATE:	
ADDRESS:	
-	



DPW-09 (EC): PARTICULARS OF TENDERER'S PROJECTS

Project title:	Pretoria DPW: Replacement of existing perimeter	isting perimeter fence, Portion 25 of the farm Rietfontein 321 JR	1321 JR
Tender / quotation no:	PT23/032	Closing date:	02/02/2024
Advertising date:	27/11/2023	Validity period:	84 calendar days

1. PARTICULARS OF THE TENDERER'S CURRENT AND PREVIOUS COMMITMENTS

1.1. Current projects

			Contractual	Contractual	Current	
Projects currently engaged in or Representative Contact of Employer	Contact tel. no.	Contract sum	commence- ment date	completion date	percentage progress	
2						
3						
4						
2						
9						
8						

Tender/ Quotation No.: PT23/032 DPW-09 (EC): Particulars of tenderer's projects



1.2. Completed projects

į		Name of Employer			Contraction	Contraction	Date of Cortificate
Pro (fiv	Projects completed in the previous 5 (five) years	or Representative of Employer	Contact tel. no.	Contract sum	commence- ment date	completion date	of Practical Completion
<u> </u>							
7							
က							
4							
r.							
9							
7							
∞							
0							
	Name of Tenderer		Signature			Date	

T2.2 Returnable Documents that will be incorporated into the contract



PA- 40: DECLARATION OF DESIGNATED GROUPS

Tender no: P723/032

\Box EME 1 \Box QSE 2 \Box Non EME/QSE (tick applicable box)	ITIZENSHIP AND DESIGNATED GROUPS.
Name of Tenderer	1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.

LIST ALL PROF	LIST ALL PROFINE I ONS, MEMBERS ON SHANKING LOCKED DI	うしていていると	-	ASIME, IDENTITY NOMBERS, OF DESIGNATED SINCED SINCE	, 61717		S TOOL S	
Name and Surname #	Identity/ Passport number and Citizenship##	Percentage	Black	Indicate if youth	Indicate if woman	Indicate if person with disability	Indicate if living in Rural (R) / Under Developed Area (UD) / Township (T) / Urban (U).	Indicate if military veteran
÷		%	□ Yes □ No	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	□R □ UD □T □ U	☐ Yes ☐ No
2.		%	☐ Yes ☐ No	□ Yes □ No	☐ Yes ☐ No	☐ Yes ☐ No	□R □ UD □T □ U	□ Yes □ No
હ		%	☐ Yes ☐ No	□ Yes □ No	☐ Yes ☐ No	☐ Yes ☐ No	□R □ UD □T □ U	☐ Yes ☐ No
4.		%	☐ Yes ☐ No	□ Yes □ No	☐ Yes ☐ No	☐ Yes ☐ No		☐ Yes ☐ No
5.		%	☐ Yes ☐ No	□ Yes □ No	☐ Yes ☐ No	☐ Yes ☐ No		☐ Yes ☐ No
6.		%	□ Yes □ No	□ Yes □ No	☐ Yes ☐ No	☐ Yes ☐ No		☐ Yes ☐ No
7.		%	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	□R □ UD □T □ U	☐ Yes ☐ No
œ		%	□ Yes □ No	□ Yes □ No	☐ Yes ☐ No	☐ Yes ☐ No	\Box R \Box UD \Box T \Box U	☐ Yes ☐ No
တ်		%	☐ Yes ☐ No	☐ Yes ☐ No	□ Yes □ No	☐ Yes ☐ No	□R □ UD □T □ U	☐ Yes ☐ No
10.		%	□ Yes □ No	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	□ R □ UD □ T □ U	☐ Yes ☐ No
11.		%	□ Yes □ No	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	□R□UD□T□U	☐ Yes ☐ No
12.		%	□ Yes □ No	☐ Yes ☐ No	☐ Yes ☐ No	☐ Yes ☐ No	□R □ UD □T □ U	☐ Yes ☐ No

Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with Registration number State date of South African citizenship obtained (not applicable to persons born in South Africa) ##

¹ EME: Exempted Micro Enterprise ² QSE: Qualifying Small Business Enterprise



PA- 40; DECLARATION OF DESIGNATED GROUPS

Tender no: PT23/032

2. DECLARATION:

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that:

- The information and particulars contained in this Affidavit are true and correct in all respects;
- Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood and that the above form was completed according The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), National Small to the definitions and information contained in said documents;
- The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer's offer herein, as well as any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any Contract resulting from the Tenderer's offer
- The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages for having to accept a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein;
 - Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within the time period as may be set by the latter;

ß

		_	_	
	_			
nderer				
Signed by the Tenderer				
Signed				

Signature

Name of representative

Date



oject title:		W: Replacement of existing per ntein 321 JR	imeter fence, Portion 25 of th
ender no:	PT23/032	Reference no:	24/2/1/2
Infrastructure befo	ore the submission o	mmunications received from the D f this tender offer, amending the tench additional pages if more space is	der documents, have been taker
Da	ate	Title or Det	ails
0.			
1.			
2.			
3.			
Name of 1	Tenderer	Signature	Date
I / We confirm	that no communicat	ions were received from the Departing the tender offer, amending the tender	artment of Public Works and

Signature

Name of Tenderer

Effective date: 2 August 2021 Version: 2021/01

Date



DPW-15 (EC): SCHEDULE OF PROPOSED SUBCONTRACTORS

Project title:	Pretoria DPW: Re farm Rietfontein 3		neter fence, Portion 25 of the
Tender no:	PT23/032	Reference no:	24/2/1/2

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the National Home Builders Registration Council.

	Name and address of proposed Subcontractor	Nature and extent of work	Previous experience with Subcontractor
1			
2			
3			
4			
5			

		Compolitie	Doto
lame of representative	Signature	Capacity	Date



Name of Tenderer

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR

Project title:	Pretori Rietfor	a DPW: Repla ntein 321 JR	acement of existing perim	neter fence, Portion 25 of the farm
Tender no:	PT23/0)32	Reference no:	24/2/1/2
Name of Electrical C	contractor:			
Address:	r			
registration number Department of Labo	at the			

Signature

Date



DPW-23 (EC): SCHEDULE FOR IMPORTED MATERIALS AND EQUIPMENT

Project title:	Pretoria DPW: Re Rietfontein 321 JR		er fence, Portion 25 of the farm
Tender no:	PT23/032	Reference no:	24/2/1/2

This schedule should be completed by the tenderer. (Attach additional pages if more space is required)

Item Material / Equipment		Rand (R) (Excluding VA		
1.		R		
2.		R		
3.		R		
4.		R		
5.		R		
6.		R		

Provide additional list if space provided is insufficient.

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency fluctuations only. Copies of the supplier's quotations for the items, materials or equipment (provided that such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the Principal Agent / Engineer of the Department of Public Works and Infrastructure within 60 (sixty) days from the date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor's profit, discount, mark-up, handling costs, etc. shall be allowed.

These net amounts will be adjusted as follows:

FORMULA:

The net amount to be added to or deducted from the contract sum:

$$A = V (\underline{Z} - 1)$$

A = the amount (R) of adjustment

V = the net amount (supplier's quotation) (R) of the imported item

Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Name of Tenderer	Signature	Date

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

Page 1 of 1

Fifactive date: 20 September 2021

Version: 2021/01

T2.2 Returnable Documents: Other Documents that will be incorporated into the contract









DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Project title:

Pretoria DPW: Replacement of existing perimeter fence, Portion 25 of the farm Rietfontein 321

JR

Tender / Quotation no:

PT23/032

WCS no:

055180

Reference no:

24/1/1/2

The Conditions of Contract are clauses 1 to 30 of the **JBCC®** Principal Building Agreement (Edition 6.2 of May 2018) prepared by the Joint Building Contracts Committee.

Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC)) together as some clauses in the JBCC PBA have been amended in the Contract Data (DPW-04 (EC)).

Copies of these conditions of contract may be obtained through most regional offices of the Association of South African Quantity Surveyors, Master Builders Association, South African Association of Consulting Engineers, South African Institute of Architects, Association of Construction Project Managers, Building Industries Federation South Africa, South African Property Owners Association or Specialist Engineering Contractors Committee.

Bidders to note that materials procured for the works should be from South African manufactures and suppliers. Imported materials shall only be considered under exceptional circumstances, based on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT VARIABLES

THE SCHEDULE

The **schedule** is the listed variables in this agreement and contains all variables referred to in this document including specific changes made to JBCC® documentation. It is divided into part 1: contract data completed by the **employer** and part 2: contract data completed by the **tenderer**. Part 1 must be completed in full and included in the tender documents. Both the part 1 and part 2 form part of this **agreement**.

Spaces requiring information must be filled in, shown as 'not applicable' or deleted but not left blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the **schedule**. Reference to clause numbers in the JBCC Principal Building Agreement are shown in [square brackets] in this contract data e.g. [3.1].

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:

A PROJECT INFORMATION

A 1.0 Works [1.1]

Marke description

Refer to document PG01.2 (EC) - Scope of Works for detailed description

PRETOIA DPW: REPLACEMENT OF EXISTING PERIMETER FENCE, PORTION 25 OF THE FARM, RIETFONTEIN 321 JR

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

Page 1 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



A 2.0 Site [1.1]

Erf / stand number	Portion 25 of the farm Rietfontein 321JR
Site address	600 Soutpansberg Road
Township / Suburb	Rietondale
City / Town	Pretoria
Province	Gauteng
Local authority	City of Tshwane
GPS Coordinates	

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

Official Name of Organ of State / Public Sector Body	Government of the Republic of South Africa in its Department of Public Works & Infrastructure		
Business registration number	Not applicable	VAT number	Not applicable
E-mail	dentia.maluleke@dpw.gov.za	Telephone	012 310 5990
Postal address	Private Bag x229 Pretoria 0001		
Physical address	AVN Building c/o Nana Sita (Skinner) and Thabo S Pretoria 0001	Sehume (Andries) Stree	ts

A 3.2 Employer's representative:

Name	Dentia Maluleke	Telephone number	012 310 5990
E-mail	dentia.maluleke@dpw.gov.za	Mobile number	079 509 8824
Postal address	Private Bag x229 Pretoria 0001		
Physical address	AVN Building c/o Nana Sita (Skinner) and Thabo S Pretoria 0001	Sehume (Andries) Streets	

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer". Page 2 of 31



Name	Department of Public Work	s & Infrastructure	
Legal entity of above	NDPWI	Contact person	Dentia Maluleke
Practice number	N/A	Telephone number	012 310 5990
Country	South Africa	Mobile number	079 509 8824
E-mail	dentia.maluleke@dpw.gov.	za	
Postal address	Private Bag X229 Pretoria 0001		
Physical address	251 Nana Sita Street AVN Building Pretoria 0001		

A 5.0	Agent [1.1; 6.2]	Discipline	OHS Practitioner

Name	Department of Public Works & Infrastructure			
Legal entity of above	NDPWI	Contact person	Maputle Maphutha	
Practice number	N/A	Telephone number	012 492 1492	
Country	South Africa	Mobile number	082 042 1650	
E-mail	maputle.maphutha@dpw.gov.za			
Postal address	Private Bag X229 Pretoria 0001			
Physical address	251 Nana Sita Street AVN Building Pretoria 0001			

A 6.0	Agent [1.1; 6.2]	Discipline	Architect

Name	Department of Public Works & Infrastructure		
Legal entity of above	NDPWI	Contact person	Lori Kruger
Practice number	N/A	Telephone number	012 310 5191
Country	South Africa	Mobile number	
E-mail	lori.kruger@dpw.gov.za		
Postal address	Private Bag X229 Pretoria 0001		
Physical address	251 Nana Sita Street AVN Building Pretoria 0001		



A 7.0	Agent [1.1; 6.2]	Discipline	Quantity Surveyor			
			of Dublic Works & Infrastru	ioturo		
Name		Department of Public Works & Infrastructure				
Legal e	entity of above	NDPWI	Cor	ntact person	Shaheed Mohamed	
Practice number		N/A	Tel	ephone number	012 492 3074	
Country		South Africa Mobile number		bile number	082 922 7547	
E-mail		shaheed.mohamed@dpw.gov.za				
Postal	address	Private Bag Pretoria 0001	X229			
Physical address		251 Nana S AVN Buildir Pretoria 0001				

A 8.0	Agent [1.1; 6.2]	Discipline		
Name				
Legal e	entity of above		Contact person	
	e number		Telephone number	
Country	у		Mobile number	
E-mail				
Postal	address	insert postal address insert suburb insert town insert postal code		
Physical address		insert physical address insert suburb insert town insert postal code		

A 9.0	Agent [1.1; 6.2]	Discipline		
Name		=		
Legal e	entity of above		Contact person	
	e number		Telephone number	
Country	у		Mobile number	·····
E-mail				
Postal	address	insert postal address insert suburb insert town insert postal code		
Physical address		insert physical address insert suburb insert town insert postal code		

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

Page 4 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



A 10.0 Agent [1.1; 6.2	P] Discipline	
Name		
Legal entity of above		Contact person
Practice number		Telephone number
Country		Mobile number
E-mail		
Postal address	insert postal address insert suburb insert town insert postal code	
Physical address	insert physical address insert suburb insert town insert postal code	

A 11.0	Agent [1.1; 6.2]	Discipline		
Name				
Legal er	ntity of above		Contact person	
			Tallanta and management	

Legal entity of above		Contact person	
Practice number		Telephone number	
Country		Mobile number	
E-mail			
Postal address	insert postal address insert suburb insert town insert postal code		
Physical address	insert physical address insert suburb insert town insert postal code		

A 12.0	Agent [1.1; 6.2]	Discipline

Name			
Legal entity of above		Contact person	
Practice number		Telephone number	
Country		Mobile number	
E-mail			
Postal address	insert postal address insert suburb insert town insert postal code		
Physical address	insert physical address insert suburb insert town insert postal code		

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

Page 5 of 31



B CONTRACT INFORMATION

B 1.0 Definitions [1.1]

Bills of quantities: System/Method of	Standard system of measurement of building
measurement	works 7 th edition

B 2.0 Law, regulations and notices [2.0]

Law applicable to the works, state country [2.1]	Law of the Republic of South Africa

B 3.0 Offer and acceptance [3.0]

Currency applicable to this agreement [3.2]	South African Rand

B 4.0 Documents [5.0]

The original signed agreement is to be held by the principal agent [5.2], if not, indicate by whom	Employer
Number of copies of construction information issued to the contractor at no cost [5.6] (3 Copies of all relevant construction documentation – this to includes 1	3
priced Bills of Quantities and 2 unpriced Bills of Quantities)	

Documents comprising the agreement	Page numbers
The JBCC® Principal Building Agreement, Edition 6.2 May 2018	1 to 30
DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)	1 to 31
The JBCC® General Preliminaries for use with the JBCC® Principal Building Agreement, Edition 6.2 May 2018	··· An ones.
Drawings as per drawing register issued with the tender	was makakar da
Specifications issued with the tender	on determinant of the second of the second of
Schedules issued with the tender	onesseen asset som en
Bills of Quantities issued with the tender	1 to 55
Addenda as issued during tender stage, if applicable	As issued
	A A A A A A A A A A A A A A A A A A A
To the control and All Conference and the conferenc	

B 5.0 Employer's agents [6.0]

Authority is delegated to the following agents to issue contract instructions and perform duties for specific aspects of the works [6.2] [6.7 [CD]]	Principal Agent
Principal agent's and agents' interest or involvement in the works other interest [6.3]	than a professional



B 6.0 Insurances [10.0]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990). Insured amounts to include VAT.

	New works [10.1.1] With a deductible not exceeding 5% of each and every claim	Contract sum plus 10%	Applicable
Or	Works with practical completion in sections [10.2] With a deductible not exceeding 5% of each and every claim	Contract sum plus 10%	Not Applicable
Or	Works with alterations and additions [10.3] (reinstatement value of existing structures with or including new works) With a deductible not exceeding 5% of each and every claim	Contract sum plus 10%	Not Applicable
ankana dikinah	Direct contractors [10.1.1; 10.2] where applicable, to be included in the contract works insurance	RPQS to determine value	Not Applicable
	Free issue [10.1.1; 10.2] where applicable, to be included in the contract works insurance	RPQS to determine value	Not Applicable
	Escalation, professional fees and reinstatement costs must be included in the above respective insurances	ALEXANDER OF THE PROPERTY OF T	Applicable
Supp	olementary insurance [10.1.2; 10.2]	Contract sum plus 10%	Applicable
Public liability insurance [10.1.3; 10.2]		R 5 000 000	Applicable
Removal of lateral support insurance [10.1.4; 10.2]		R PQS to determine value	Not Applicable
Othe	er insurances [10.1.5]		
Hi Ri	sk Insurance Refer B18.0 [10.1.5.1]	R PQS to determine value	Not Applicable
Other insurances: If applicable, description 1:		R PQS to determine value	Not Applicable

- man and a second a second and	
Other insurances; If applicable, description 2:	R PQS to Not Applicable
Other insurances, if applicable, description 2.	determine value

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



B 7.0 Obligations of the employer [12.1]

Existing premises will be in use and occupied [12.1.2]	Not Applicable
If applicable, description:	
Restriction of working hours [12.1.2]	Not Applicable
If applicable, description:	
Natural features and known services to be preserved by the contractor [12.1.3]	Applicable
If applicable, description: Heritage trees as indicated by the project manager must be protected at all time period (or extended period) by the contractor. A penalty of R100 000 (excluding on the Contractor where there is no protection of the trees and as a result of the contractor.	/AT) will be impossed
Restrictions to the site or areas that the contractor may not occupy [12.1.4]	Not Applicable
If applicable, description:	
Supply of free issue of material and goods [12.1.10]	Not Applicable
If applicable, description:	

B 8.0 Appointment of Nominated Subcontractors [14.0]

Select	If applicable, description of specialisation
Specialisation 1	
Specialisation 2	
Specialisation 3	
Specialisation 4	
Specialisation 5	

B 9.0 Appointment of Selected Subcontractors [15.0]

Select	If applicable, description of specialisation
Specialisation 1	
Specialisation 2	
Specialisation 3	
Specialisation 4	
Specialisation 5	

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer". Page 8 of 31



B 10.0 Appointment of Direct Contractors [16.0]

Not Applicable	If applicable, description of extent of work [12.1.11]
Extent of work	

B 11.0 Works to be completed in sections [20.1]

Not Applicable	If applicable, description of sections
Section 1	
Section 2	
Section 3	
Section 4	
Section 5	
Section 6	
Remainder of the works.	

B 12.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [12.1.5], Practical Completion [19.0; 20.0], Works Completion Refer B18.0 [19.8], Final Completion [21] and Penalties [24.0]

B12.1 Contract Period

Contract period [B18: 1.2]: Period in months as indicated, include the time from the date of award (commencement date) for submitting contractual obligatory documents, submission of Health & Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the Construction Period and the Defect Liability Period up to and including Final Completion

The contract period is determined as follows (Period/s indicated in months):

Period to submit contractual obligatory documents including submission and approval of health and safety plan by the appointed Health & Safety Agent

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer". Page 9 of 31



Period to obtain Construction Permit from Department of Labour upon approval of the Health & Safety Plan by the appointed Health & Safety Agent	1
Total construction period for the Works as a whole up to and including Practical Completion, as indicated below [24.1]	24
Period to achieve Works Completion Refer B18.0 [19.8]	1
Defect liability period up to and including Final Completion	3
Total Contract Period [B18: 1.2]	30
Penalty amount per calendar day for late submission of contractual obligatory documents: Ten percent (10%) of the penalty amount per calendar day for late Practical Completion, excluding VAT. [24.1]	R 400.00

B12.2 Construction Period for completion of the Works as a whole

Construction period [B18: 1.2] and Practical Completion for the Works as a whole [19.0] The time for achieving Practical Completion of the whole of the Works is measured from the date of possession of the site by the contractor inclusive of all public holidays, special non-working days and builders' holiday shut down periods.	Applicable
The date for practical completion for the works as a whole shall be the period in months as indicated, starting from the date of possession of the site by the contractor inclusive of all special non-working days and builders' holiday shut down periods [12.2.7; 24.1]	24
Period for inspection in working days by the principal agent [19.3]	7
Penalty amount per calendar day for late Practical Completion , excluding VAT. [24.1]	R4 000.00
Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: Thirty percent (30%) of penalty amount per calendar day for late Practical Completion, excluding VAT.	R 1 200.00
Penalty amount per calendar day for late Final Completion [21]: Fifteen percent (15%) of penalty amount per calendar day for late Practical Completion, excluding VAT.	R 600.00

B12.3 Construction Period for completion of the Works in portions

Construction period [B18: 1.1] and Practical completion for portions of the Works [20.0]		Not Applicable				
Portions of the Works in sections:	11	2	3	4	5	6
Period for inspection by the principal agent in working days [19.3]						
The date for practical completion shall be the period in months as indicated from the date of possession of the site by the contractor [12.2.7; 24.1]						

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer". Page 10 of 31



The date for practical completion for the whole of the Works, if applicable shall be the period in months as indicated from the date of possession of the site by the contractor inclusive of all public holidays , special non-working days and builders' holiday shut down periods [12.2.7; 24.1]	N/A
Penalty for late Practical Completion, if completion in sections is required, exclu-	uding VAT
The penalty amount per day for failing to complete section 1 of the Works is:	R
The penalty amount per day for failing to complete section 2 of the Works is:	R
The penalty amount per day for failing to complete section 3 of the Works is:	R
The penalty amount per day for failing to complete section 4 of the Works is:	R
The penalty amount per day for failing to complete section 5 of the Works is:	R
The penalty amount per day for failing to complete section 6 of the Works is:	R
The penalty amount per day for failing to complete the whole of the Works, if applicable, is:	R
Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: Thirty percent (30%) of penalty / calendar day to complete the whole of the Work	o be calculated at s, excluding VAT
Penalty amount per calendar day for late Final Completion [21]: To be calculated (15%) of penalty / calendar day to complete the whole of the Works, excluding V.	at Fifteen percent AT

B 13.0 Criteria to achieve Practical Completion [19.0; 20.0]

Criteria	to achieve Practical Completion not covered in the definition of practical completion
13.1	Obtain Occupation Certificate from the relevant authority prior to issuing the Practical Completion certificate
13.2	All relevant CoCs
13.3	All guarantees
13.4	Training on electrical, security and mechanical installations if contractually required
13.5	Maintenance / operating manuals
13.6	CPG and cidb BUILD programme achievement certificates submitted with substatiating documentation
13.7	
13.8	
13.9	
13.10	



B 14.0 Defects liability period [21.0]

Extended defects liability period: Refer B18.0 [21.13]

Not app	licable If applicable, description of applicable elements
14.1	Emergency generator/s
14.2	Air conditioning system and plant
14.3	Security system/s (e.g. Access control, Intruder alarm, etc.)
14.4	Electrical equipment (e.g. Electric operated doors, Electric motors, etc.)
14.5	Lifts
14.6	Mechanical equipment (e.g. Fire detection, Fire suppression system, Kitchen equipment, etc.)
14.7	Civil works
14.8	Landscaping including automated systems (irrigation)
14.9	
14.10	

B 15.0 Payment [25.0]

Date of month for issue of regular payment certificates Refer B18.0 [25.2]	25
Contract price adjustment / Cost fluctuations Refer [25.3.4; 26.9.5]	Applicable
If applicable, method to calculate	CPAP
Employer shall pay the contractor within: Refer B18.0 [25.10]	Thirty (30) calendar days

B 16.0 Dispute resolution [30.0]

Mediation	Applicable
Name of nominating body	Association of Arbitrators (Southern Africa)
Appointment of Mediator	State Attorney
Litigation	Court with Jurisdiction

Tender / Quotation no: PT23/032

B 17.0 JBCC® General Preliminaries - selections



Provisional bills of quantities [P2.2]		Applicable	
Availability of construction information [P2.3]		Applicable	
Previous work - dimensional accuracy - details	Previous work - dimensional accuracy - details of previous contract(s) [P3.1]		
Previous work - defects - details of previous cor	ntract(s) [P3.2]	Not Applicable	
Inspection of adjoining properties - details [P3.3	B]	Not Applicable	
Handover of site in stages - specific requiremer	nts [P4.1]	Not Applicable	
Enclosure of the works - specific requirements	[P4.2]	Not Applicable	
Geotechnical and other investigations - specific	requirements [P4.3]	Not Applicable Applicable	
Existing premises occupied - details [P4.5]	propries and account to the propriest properties, in consistency of the desired transfer propriest propriest and the propriest consistency of the propriest consi		
Services - known - specific requirements [P4.6]	Consider to companion and analysis of the production of the constraints of the constraint	Not Applicable	
	By contractor	Applicable	
Water [P8.1]	By employer	Not Applicable	
	By employer – metered	Not Applicable	
	By contractor	Not Applicable	
Electricity (D9.2)	By employer	Not Applicable	
Electricity [P8.2]	By employer – metered	Not Applicable	
	By contractor	Applicable	
Ablution and welfare facilities [P8.3]	By employer	Not Applicable	
Communication facilities - specific requirements	s [P8.4]	Applicable	
Protection of the works - specific requirements	[P11.1]	Applicable	
Protection / isolation of existing works and works occupied in sections - specific requirements [P11.2]		Applicable	
Disturbance - specific requirements [P11.5]		Applicable	

B 18.0 SPECIFIC CHANGES MADE TO JBCC® DOCUMENTATION

[Details of changes made to the provisions of JBCC standard documentation]

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer". Page 13 of 31



Definitions 1.2

The following definitions replace corresponding definitions or are added to the definitions in the JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the case may be.

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold or heat) that are not in the norm for the area where the construction takes place and during which no work is possible on site.

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building Agreement and contract data for organs of state and other public sector bodies, the contract drawings, the priced document and any other documents reduced to writing and signed by the authorised representative or representatives of the parties.

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the contractor and ending on the date of practical completion.

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on the date of final completion.

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of fluctuation in the cost of labour, plant, material and goods as stated in the schedule.

DEFAULT INTEREST: No clause.

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI's Guarantee for Construction form/s, obtained by the contractor from an institution approved by the employer [CD].

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated as simple interest, in respect of debts owing to the State, and will be the rate as published by the Minister of Justice and Correctional Services from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts owing by the State.

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider's Tender / Bid, issued and signed by the Employer.

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to the parties certifying the amount due and payable in terms of clause 25.3.

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for organs of state and other public sector bodies. In the event of a principal agent not being appointed, then all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the employer's representative as named in the contract data for organs of state and other public sector bodies.

Tender / Quotation no: PT23/032

CONTRACT SPECIFIC DATA



3.3	Replace clause with the following: This agreement shall come into force on the date of letter of acceptance and continue to be of
	force and effect until the end of the latent defects liability period [22.0] notwithstanding termination [29.0] or the certification of final completion [21.0] and final payment [25.0].
4.2	Refer to clause 6.7 [CD].
4.3	Replace clause with the following: Where a contractor cedes any right or any monies due to or to become due under this agreement as security in favour of a financial institution, the prior written consent of the employer, which consent shall not be unreasonably withheld, must be obtained.
5.2	Replace last sentence with the following: The original signed agreement shall be held by the Employer.
5.4	Replace clause with the following: The Bills of Quantities shall not be used as a specification of material and goods or methods unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities for purpose of ordering material. All dimensions and quantities must be determined on site before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the drawings shall take preference.
5.5	Replace clause with the following: The parties may publish or disclose on any platform only the contract scope and contract amount.
6.5	Replace clause with the following: Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the principal agent or an agent in terms of this agreement, the employer may appoint another principal agent and/or an agent, be it temporary or permanently.
6.7	Add the following as clause 6.7: In terms of the clauses listed hereunder, the employer has retained its authority and has not given a mandate to the principal agent, notwithstanding other provisions in the contract. The employer shall sign all documents in relation to clauses 4.2, 14.1.4, 14.4.1, 14.6, 15.1.4, 15.4.1, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12.
7.2	Replace first sentence with the following: Any design responsibility undertaken by a subcontractor shall not devolve on the contractor except for items that require specific component design and or compatibility design and or shop drawings and or the assembly thereof.
8.4	Replace clause with the following: The contractor shall bear the full risk of damage to and/or destruction of the works by whatever cause during construction of the works and hereby indemnifies and holds harmless the employer against any such damage. The contractor shall take such precautions and security measures and other steps for the protection and security of the works as the contractor may deem necessary.
9.2.7	Add the following to the end of the first sentence: " due to no fault of the contractor"

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



9.2.9	No clause.
9.2.10	No clause.
9.3	Add the following as clause 9.3: The employer's rights to claim damages for the contractor's omissions and actions will not be affected.
10.1	Replace clause with the following: The party responsible shall effect and keep the respective insurances [CD] in force, in favour of the employer as beneficiary, from the date of possession of the site until the issue of the certificate of practical completion and with an extension to cover the contractor's obligations after the date of practical completion [8.2.2].
10.1.5.1	Add the following as clause 10.1.5.1: Hi Risk Insurance In the event of the project being executed in a geological area classified as a "High Risk Area" that is an area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground movement evident by sinkhole or doline formation the following will apply
10.1.5.1.1	Add the following as clause 10.1.5.1.1: Damage to the works The contractor shall, from the date of possession of the site until the date of the certificate of practical completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned above. The contractor shall take such precautions and security measures and other steps for the protection of the works as he may deem necessary. When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works, at the contractor's own costs.
10.1.5.1.2	Add the following as clause 10.1.5.1.2: Injury to persons or loss of or damage to property The contractor shall be liable for and hereby indemnifies and holds harmless the employe against any liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent upon personal injuries to o the death of any person whomsoever resulting from, arising out of or caused by a catastrophic ground movement as mentioned above. The contractor shall be liable for and hereby indemnifies the employer against any and a liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, o immovable property, or personal property, or property contiguous to the site, whether belonging to or under the control of the employer or any other body or person whomsoever arising out or caused by a catastrophic ground movement, as mentioned above, which occurred during the period of the contract.
10.1.5.1.3	Add the following as clause 10.1.5.1.3: It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days of the date of letter of acceptance, but before commencement of the works, submit to the employer proof of such insurance policy.



10.1.5.1.4	Add the following as clause 10.1.5.1.4: The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or incurred consequent upon the contractor's default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting the same from any amounts still due under this contract or under any other contract presently or hereafter existing between the employer and the contractor and for this purpose all these contracts shall be considered one indivisible whole.
10.2	Replace clause with the following: Where practical completion in sections is required [20.0), or where the works is for alterations and additions, the contractor shall effect and keep in force contract works insurance [10.1.1], supplementary insurance [10.1.2], public liability insurance [10.1.3] and where applicable, removal of lateral support insurance [10.1.4] and other insurances [10.1.5) in favour of the employer as beneficiary.
10.6	No clause.
10.11	Add the following as clause 10.11 In the event that an insurer dispute the amount of the claim to be paid to the employer, the contractor shall be liable to the employer for the difference between the claim (as determined by the employers QS appointed on the project) made by the employer and the amount that the insurer is willing to pay.
11.1	Add the following to clause 11.1. In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate (excluding VAT). In respect of contracts with a contract sum above R1 million, the contractor shall have the right to select the security to be provided in terms of C 1.0 Securities, as stated in the schedule. Such security shall be provided to the employer within fifteen (15) working days from contract commencement date. Should the contractor fail to select the security to be provided or should the contractor fail to provide the employer with the selected security within fifteen (15) working days from the contract commencement date, the security in terms of C 1.0 Option C shall be deemed to have been selected. The payment reduction of the value certified in a payment certificate shall be mutatis mutandis in terms of 25.12.1 - 25.12.5.
11.1.1	No clause.
11.1.2	No clause.
11.2.2	No clause.
11.3	No clause.
11.4.1	Replace clause 11.4.1 with the following: Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of each interim payment certificate until practical completion is achieved. The value certified shall be subject to the adjustments in terms of 25.12.6 to 25.12.10.
11.5	No clause.
11.6	No clause.



11.7	No clause.
11.8	No clause.
11.9	No clause.
11.10	No clause.
11.11	Add the following as clause 11.11 Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT) has been selected:
11.11.1	Add the following as clause 11.11.1 The contractor shall furnish the employer with a cash deposit equal in value to ten percent (10%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract commencement date. Failure to furnish the employer with a cash deposit within fifteen (15) working days clause 11.4 will apply mutatis mutandis.
11.11.2	Add the following as clause 11.11.2 The employer shall be entitled to recover expense and loss from the cash deposit in terms of 27.0 provided that the employer notifies the Contractor in which event the employer's entitlement shall take precedence over his obligations to refund the cash deposit security or portions thereof to the contractor.
11.11.3.	Add the following as clause 11.11.3 Within fifteen (15) working days of the date of practical completion of the works the employer shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract value (excluding VAT).
11.11.4	Add the following as clause 11.11.4 Within fifteen (15) working days of the date of final completion of the works the employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the contract value (excluding VAT).
11.11.5	Add the following as clause 11.11.5 On the date of payment of the amount in the final payment certificate, the employer shall refund the remainder of the cash deposit to the contractor.
11.11.6	Add the following as clause 11.11.6 The parties expressly agree that neither the employer nor the contractor shall be entitled to cede the rights to the deposit to any third party.
11.12	Add the following as clause 11.12 Where security as a variable construction guarantee of ten percent (10%) of the contract sum (excluding VAT) has been selected:
11.12.1	Add the following as clause 11.12.1 The contractor shall furnish the employer with an acceptable variable construction guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within fifteen (15) working days after issuance of the letter of acceptance. Failure to submit an acceptable variable construction guarantee within fifteen (15) working days clause 11.4 will apply mutatis mutandis.
11.12.2	Add the following as clause 11.12.2 The variable construction guarantee shall reduce and expire in terms of the Variable Construction Guarantee form included in the invitation to tender



11.12.3	Add the following as clause 11.12.3 The employer shall return the variable construction guarantee to the contractor within fourteen (14) calendar days of it expiring.
11.12.4	Add the following as clause 11.12.4 Where the employer has a right of recovery against the contractor in terms of 27.0, the employer shall issue a written demand in terms of the variable construction guarantee.
11.13	Add the following as clause 11.13 Where security is a fixed construction guarantee of five per cent (5%) of the contract sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in the payment certificate (excluding VAT) has been selected:
11.13.1	Add the following as clause 11.13.1 The contractor shall furnish a fixed construction guarantee to the employer equal in value to five per cent (5%) of the contract sum (excluding VAT).
11.13.2	Add the following as clause 11.13.2 The fixed construction guarantee shall come into force on the date of issue and shall expire on the date of the last certificate of practical completion.
11.13.3	Add the following as clause 11.13.3 The employer shall return the fixed construction guarantee to the contractor within fourteen (14) calendar days of it expiring.
11.13.4	Add the following as clause 11.13.4 The payment reduction of the value certified in a payment certificate shall be <i>mutatis mutandis</i> in terms of 25.12.1 - 25.12.5.
11.13.5	Add the following as clause 11.13.5 Where the employer has a right of recovery against the contractor in terms of 27.0, the employer shall be entitled to issue a written demand in terms of the fixed construction guarantee or may recover from the payment reduction or from both.
11.14.1	Add the following as clause 11.14.1 Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT) and a payment reduction of five per cent (5%) of the value certified in the payment certificate (excluding VAT) has been selected:
11.14.2	Add the following as clause 11.14.2 The contractor shall furnish the employer with a cash deposit equal in value to five per cent (5%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract commencement date. Failure to submit a cash deposit within fifteen (15) working days clause 11.4 will apply <i>mutatis mutandis</i> .
11.14.3	Add the following as clause 11.14.3 Within fifteen (15) working days of the date of practical completion of the works the employer shall refund the cash deposit in total to the contractor.
11.14.4	Add the following as clause 11.14.4 The payment reduction of the value certified in a payment certificate shall be <i>mutatis mutandis</i> in terms of 25.12.1 - 25.12.5.
11.14.5	Add the following as clause 11.14.5 Where the employer has a right of recovery against the contractor in terms of 27, the employer may recover from the payment reduction or cash deposit or from both.

Effective date: 21 July 2023



11.15	Add the following as clause 11.15 Where security as a payment reduction of ten per cent (10%) of the value certified in the payment certificate (excluding VAT) has been selected:
11.15.1	Add the following as clause 11.15.1 The payment reduction of the value certified in a payment certificate shall be <i>mutatis mutandis</i> in terms of 25.12.6 to 25.12.10.
11.15.2	Add the following as clause 11.15.2 The employer shall be entitled to recover expense and loss from the cash deposit in terms of 27.0 provided that the employer notifies the Contractor in which event the employer's entitlement shall take precedence over his obligations to refund the cash deposit security or portions thereof to the contractor.
11.16	Add the following as clause 11.16 Payments made by the guarantor to the employer in terms of the fixed or variable construction guarantee shall not prejudice the rights of the employer or contractor in terms of this agreement.
11.17	Add the following as clause 11.17 Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole discretion, and without notification to the contractor, is entitled to change the contractor's selected form of security to that of a ten per cent (10%) payment reduction of the value certified in the payment certificate (excluding VAT).
12.1.1	No Clause.
12.1.5	Replace clause with the following: Give possession of the site to the contractor within ten (10) working days after approval of the Health and Safety Plan or the issue of a construction permit by the Department of Labour, if applicable, after the contractor complied with the terms of 12.2.22.
12.1.6	No clause.
12.1.8	No clause.
12.2.2	Replace clause with the following: The priced Bills must be submitted to the Employer within fourteen (14) calendar days from date of request. Where the priced document contains errors or discrepancies and/or prices considered by the employer or principal agent to be imbalanced or unreasonable the employer or principal agent and the contractor shall adjust such prices without any change to the contract sum .
12.2.5	Replace clause with the following: Effect and keep in force insurances in favour of the employer as beneficiary where the contractor is responsible for providing insurances [10.0) [CD].
12.2.13	Replace clause with the following: Designate a competent person full time on site to continuously administer and control the works on site and to receive and implement notices and contract instructions on behalf of the contractor.
12.2.22	Insert the following clause as 12.2.22: Within fourteen (14) working days of the date of the letter of acceptance submit to the principal agent an acceptable health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993).



12.2.23	Insert the following clause as 12.2.23: The contractor shall within reasonable time inform the agents regarding inspection of the works before covering / closing [B 12.0].
14.1.4	Refer to clause 6.7 [CD].
14.1.5	No clause.
14.4.1	Replace "principal agent" with "employer" [6.7 [CD]].
14.6	Refer to clause 6.7 [CD].
15.0	See clause 6.7 above for clauses, 15.5.
15.1.2	Replace clause with the following: The principal agent shall call for tenders from a list of tenderers agreed between the contractor and the employer.
15.1.4	Refer to clause 6.7 [CD].
15.1.5	No clause.
15.4.1	Replace "principal agent" with "employer" [6.7 [CD]].
17.4	Replace clause with the following: The contractor shall comply with and duly execute all contract instructions except any contract instruction for additional work issued after the date of practical completion other than making good physical loss and repairing damage to the works in terms of 8.0 and 21.
17.6	Add the following as clause 17.6: Minutes of meetings shall not constitute a site instruction unless reduced to a written contract instruction issued by the principal agent in terms of this contract / agreement.
19.5	Replace clause with the following: On issue of the only or last certificate of practical completion the employer shall be entitled to possession of the works and the site. On issue of the certificate of practical completion for a section, the employer shall be entitled to possession of such section.
19.8	 Add the following as: 19.8 WORKS COMPLETION Within seven (7) calendar days of the date of practical completion the principal agent shall issue to the contractor a works completion list defining the outstanding work and defects apparent at the date of practical completion to be completed or rectified to achieve works completion. Where, in the opinion of the contractor, the works completion list has been completed the contractor shall notify the principal agent who shall inspect within seven (7) calendar days of receipt of such a notice. Where, in the opinion of the principal agent, the Works Completion list:
	(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue a certificate of Works Completion to the contractor with a copy to the employer



19.8 Continued	(2)(b) Has not been satisfactorily completed, the principal agent shall forthwith identify the works completion list items that are not yet complete and inform the contractor
	thereof. The contractor shall repeat the procedure interms of 19.8(2)
	(3) Should the principal agent not issue a works completion list, in terms of 19.8 (1) or 19.8 (2) (b), within seven (7) calendar days from the end of the inspection period, the contractor shall notify the employer and principal agent. Should the principal agent not issue such Works Completion list within seven (7) calendar days of receipt of such notice, the employer may within seven (7) calendar days issue to the contractor a Works Completion list. Should the employer:
	(3)(a) Not issue such works completion list within seven (7) calendar days, then the certificate of Works Completion shall be deemed to have been issued on the date of expiry of the initial notice period and works completion shall be deemed to have been achieved on such date
	(3b) Issue a works completion list and the work on Works Completion list not have been completed or where further defects have become apparent, the employer shall forthwith identify such items on the updated works completion list and notify the contractor. The contractor shall repeat the procedure in terms of 19.8 (2) (b) until such items have been completed to the satisfaction of the employer
	(4) Should the works completion list not be completed to the satisfaction of the employer within a period of twenty (20) working days of the issue final works completion list the contractor shall be liable to a daily penalty as described in B13.
	(5) The defects liability period in terms of 21.1 shall commence with the issue or deemed issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3).
20.2.1.A	Add the following as: 20.2.1.A A certificate of Works Completion [19.8]
21.1	Replace clause 21.1 with the following: The defects liability period for the works shall commence on the calendar day following the date of works completion and end at midnight (00:00) ninety (90) calendar days from the date of works completion [CD] or when work on the list for completion has been satisfactorily attended to [21.6), whichever is the later (if we use works completion).
21.6	Replace clause 21.6 with the following: On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not indicated as items with an extended liability as indicated in B14 and on receipt of the contractor's notice to the principal agent.
	And/or
	On the expiry of the defects liability period as indicated in B14, for items indicated in B14 and on receipt of the contractor's notice to the principal agent, the principal agent shall:
	(1) inspect the works And within ten (10) working days either issue a list for final completion detailing all outstanding work or defects that must be attended to, or rectified to achieve final completion or
	(2) issue the certificate of final completion to the contractor with a copy to the employer for that part of the works where defects liability period has expired.
21.6.1.	Omit clause.



21.6.2	Omit clause.	
21.13	Add the following as clause 21.13 The ninety (90) calendar day defects liability period for the works [21.1] is replaced with an extended defects liability period of three hundred and sixty-five (365) calendar days in respect of the listed applicable elements in B14.	
21.14	Add the following as clause 21.14 Penalties will be applied if the items on the completion list have not been attended to within a period of ninety (90) calendar days [21.1]. If additional defect items have being added to the list during this period, then the Principal Agent and Contractor will agree on a revised completion date. Failing in achieving the revised date will result in penalties being applied [B12.0].	
22.3.2	No clause.	
23.1	Refer to clause 6.7 [CD].	
23.2	Refer to clause 6.7 [CD].	
23.2.13	No clause.	
23.3	Replace 23.3 with the following: Further circumstances that delays practical completion due to any other cause beyond t contractor's reasonable control that could not have reasonably been anticipated and provid for which the contractor may be entitled to a revision of the date for practical completion, w or without an adjustment of the contract value as determined by the Employer [6.7 CD].	
23.7	Refer to clause 6.7 [CD].	
23.8	Refer to clause 6.7 [CD].	
24.1	Replace clause 24.1 with the following: Where the contractor fails to bring the works, or a section thereof, to practical-, works-, o final- completion by the applicable completion date [B10 CD], or the revised applicable completion date, the contractor shall be liable to the employer for the penalty [B10 CD].	
24.2	Replace clause 24.2 with the following: Where the employer elects to levy such penalty the employer, or the principal agent of instruction from the employer, shall give notice thereof to the contractor. The principal agent shall determine the penalty due from the later of the date for practical- works-, of final- completion [B10 CD], or the revised date for practical- works-, or final- completion up to and including the earlier of:	
24.2.1	Replace clause 24.2.1 with the following: The actual or deemed date of practical- , works- or final- completion of the works , or a section thereof [23.7.1].	
25.2	Replace clause 25.2 with the following: The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the contractor with a copy to the employer, up to and including practical completion. Interim Payment certificates may be issued to the contractor between practical completion and the final payment certificate. A payment certificate may be for a nil or negative amount.	



25.3	Add the following to clause 25.3:	
	25.3.12 Monthly Local content report.	
	25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPV NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiar attendance register (if applicable).	VP/ ies,
	25.3.14 Tax Invoice.	
	25.3.15 Labour intensive report.	
	25.3.16 Contract participation goal and cidb BUILD programme reports.	
25.5	No Clause.	
25.6	Replace clause 25.6 with the following: Materials and goods will only be certified and paid for upon providing proof of frequency payment to the supplier and proof of transfer of ownership from the supplier to the contractor by the contractor. Once paid, material and goods shall become the property the employer and shall not be removed from site without the written authority of the Employer.	he of
25.7.5	No Clause.	
25.10	Replace clause 25.10 with the following: The employer shall pay the contractor the amount stipulated in an issued payment certific correct in all material respects, within thirty (30) calendar days from the date of receiving payment certificate and invoice including all other substantiating documentation for it certified in the payment certificate.	
25.12	Replace clauses 25.12 to 25.12.3 with the following: The value certified shall be subject to the following percentage adjustments:	
	(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the ed of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0]) Cla 25.12.1 to 25.12.5 shall be applicable)	ven uses
	25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0] the value o works in terms of 25.1 and of the materials and goods in terms of 25.4 shat certified in full. The value certified shall be subject to the following percent adjustments:	all be
	25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issue to the date of practical completion .	ed up
	25.12.3 Ninety-seven per cent (97%) of such value in interim payment certificates is on the date of works completion and up to but excluding the date of completion .	sued fina
	25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates issued the date of final completion and up to but excluding the final payment certificates in terms of 26.	ed or i cat e
	25.12.5 One hundred per cent (100%) of such value in the final payment certificate in to of 26 except where the amount certified is in favour of the employer . In such event the payment reduction shall remain at the adjustment level applicable to final payment certificate .	ch ai



25.12 Continued	(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for Option C (C 1.0 Securities [11.0])	
	25.12.6 Where security is a payment reduction in term of Option C, the value of the works in terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full. The value certified shall be subject to the following percentage adjustments:	
	25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the date of practical completion .	
	25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of practical completion and up to but excluding the date of final completion .	
	25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final completion and up to but excluding the final payment certificate in terms of 26.	
	25.12.10 One hundred per cent (100%) of such value in the final payment certificate in terms of 26 except were the amount certified is in favour of the employer . In such an event the payment reduction shall remain at the adjustment level applicable to the final payment certificate .	
26.1	Refer to clause 6.7 [CD].	
26.4.3	Omit clause.	
26.7	Refer to clause 6.7 [CD].	
26.10	Replace 26.10 with the following: The principal agent shall prepare the final account in consultation with the employer and issue the final account, to the contractor within sixty (60) working days of the date of practical completion.	
26.12	Refer to clause 6.7 [CD].	
27.1. 2	Replace 27.1.2 with the following: Interest due to late payment only.	
27.1.4	Replace 27.1.4 with the following: Interest due to late payment only.	
27.1.5	No clause.	
27.5	Add the following as clause 27.5: Where the employer decides to recover an amount due in terms of 27.2 from a construction guarantee, cash deposit or retention money held as security, the employer shall issue a written demand to the contractor before recovering the amount. Should such amount not be paid to the employer within fourteen (14) calendar days of the date-of notice by the employer, the employer may recover such an amount from the security.	



27.6	Add the following as clause 27.6: Where a provisional sequestration or provisional liquidation order has been granted or where	
	an order has been granted which commences sequestration, liquidation, bankruptcy, receivership, winding-up or any similar effect, against the contractor or this agreement is cancelled in terms of 29, the employer may issue a demand to the guarantor in terms of the construction guarantee or advance payment guarantee held as security.	
28.0	No clause.	
28.1	No clause.	
28.1.1	No clause.	
28.1.2	No clause.	
28.1.3	No clause.	
28.1.4	No clause.	
28.1.5	No clause.	
28.2	No clause.	
28.3	No clause.	
28.4	No clause.	
29.1.4	Add the following as clause 29.1.4: The contractor 's estate has been sequestrated, liquidated or surrendered in terms of t insolvency laws in force within the Republic of South Africa.	
29.1.5	Add the following as clause 29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in execution the contract.	
29.1.6	Add the following as clause 29.1.6: Honour his obligations in terms of clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-clauses 5, 6, 8, 10, 11, 12, 13, 15, 16, 19, 20, 22.	
29.7	Replace clause 29.7 with the following: The employer, on notice to the contractor, may recover damages from the contractor fro the date of termination including, but not limited to, additional costs incurred in the completio consultant cost, rental of alternative accommodation, invitation of completion tenders, salarie of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3].	
29.9	Replace clause 29.9 with the following: The employer has the right of recovery against the contractor , where applicable, [CD] from:	
	The guarantee for construction (variable) until the final payment has been made;	
	The guarantee for construction (fixed) until the date of practical completion;	
	or The payment reduction until the final payment is made;	
	or The cash deposit made as security until the final payment is made.	
29.14.1	No clause.	
29.14.3	No clause.	



29.14.4	No clause.	
29.14.5	No clause.	
29.14.6	No clause.	
29.14.7	No clause.	
29.15	No clause.	
29.16	No clause.	
29.17.3	No clause.	
29.17.6	No clause.	
29.21.5	No clause.	
29.22	No clause.	
29.23	No clause.	
29.25.3	No clause.	
29.25.4	No clause.	
29.27	No clause.	
30.2	Replace clause 30.2 with the following: Where such disagreement is not resolved within ten (10) working days of receipt of such notice it shall be deemed to be a dispute and shall be submitted to Mediation as a first method of dispute resolution failing which the parties will resort to Litigation.	
30.3 to 30.7.7	No clauses.	
30.8	Replace clause 30.8 with the following: The parties may, by agreement and at any time before Litigation, refer a dispute to mediation in which event:	
30.8.1	No clause.	
30.8.2	Replace clause 30.8.2 with the following: The appointment of a mediator, the procedure, and the status of the outcome shall be agreed between the parties.	
30.8.3	Replace clause 30.8.3 with the following: Regardless of the outcome of a mediation the parties shall bear their own costs concerning the Mediation and equally share the costs of the mediator and related expenses.	
30.9	Replace clause 30.9 with the following: Institution of Litigation shall be commenced and process served within three (3) year from the date of existence of the dispute, failing which the dispute shall lapse.	
30.10	No clause.	
30.12	No clause.	



B 19.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

(a)	Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract.	Applicable
(b)	Minimum Targeted Local Building Material Suppliers Contract Participation Goal in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract.	Applicable
(c)	Minimum Targeted Local Labour Skills Development Contract Participation Goal in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract.	Applicable
(d)	cidb BUILD Programme: Minimum Targeted Enterprise Development Contract Participation Goal in accordance with the cidb Standard for Indirect Targeting for Enterprise Development through Construction Works Contracts, No 36190 Government Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.	Applicable
(e)	cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in accordance with the cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 48491 of 28 April 2023, and the cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract.	Applicable
(f)	DPWI National Youth Service training and development programme (NYS) – Condition of Contract.	Applicable
(g)	Labour Intensive Works – Condition of Contract.	Not applicable
(h)		Select
(i)		Select



PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:

C TENDERER'S SELECTIONS

C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor to the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C, D or E		
Option A	cash deposit of 10 % of the contract sum (excluding VAT)	
Option B	variable construction guarantee of 10 % of the contract sum (excluding VAT) (DPW-10.3 EC)	
Option C	payment reduction of 10% of the value certified in the payment certificate (excluding VAT)	
Option D	cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the value certified in the payment certificate (excluding. VAT)	
Option E	fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment reduction of 5% of the value certified in the payment certificate	

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

Guarantee for payment by employer [11.5.1; 11.10]	Not applicable
Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3]	Not applicable

Tender / Quotation no: PT23/032

(excluding VAT) (DPW-10.1 EC)]

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement (Edition 6.2 of May 2018)

C 2.0 Payn	nent of preliminaries [25.0]		
Contractor's selection Select Option A or B Where the contractor does not select an option, Option A shall apply Payment methods The preliminaries shall be paid in accordance with an amount prorated to the value of the works executed in the same ratio as the amount of the preliminaries to the contract sum,			
		Option A	The preliminaries shall be paid in accordance with an amount prorated to the value of the works executed in the same ratio as the amount of the preliminaries to the contract sum , which contract sum shall exclude the amount of preliminaries . Contingency sum(s) and any provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio
		Option B	The preliminaries shall be paid in accordance with an amount agreed by the principal agent and the contractor in terms of the priced document to identify an initial establishment charge, a time-related charge and a final dis-establishment charge. Payment of the time-related charge shall be assessed by the principal agent and adjusted from time to time as may be necessary to take into account the rate of progress of the works
		contract su	amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the im , excluding contingency sum(s) and any provision for cost fluctuations. stment of preliminaries [26.9.4]
_	's selection		
Select Option	on A or B		
Where the	contractor does not select an option, Option A shall apply.		
Provision of	of particulars		
selection. V	ctor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his Where completion in sections is required, the contractor shall provide an apportionment of es per section.		
Option A	An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts as defined for adjustment method Option A below, within fifteen (15) working days of the date of acceptance of the tender		
Option B	A detailed breakdown of the preliminaries amounts within fifteen (15) working days of possession of the site . Such breakdown shall include, inter alia, the administrative and supervisory staff, the use of construction equipment , establishment and dis-establishment charges, insurances and guarantees, all in terms of the programme		



Adjustment methods

The amount of **preliminaries** shall be adjusted to take account of the effect which changes in time and/or value have on **preliminaries**. Such adjustment shall be based on the particulars provided by the **contractor** for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of **preliminaries** and shall apply notwithstanding the actual employment of resources by the **contractor** in the execution of the **works**.

Option A	The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts provided by the contractor, apportioned to sections where completion in sections is required Fixed - An amount which shall not be varied. Value-related - An amount varied in proportion to the contract value as compared to the contract sum. Both the contract sum and the contract value shall exclude the amount of preliminaries, contingency sum(s) and any provision for cost fluctuations. Time-related - An amount varied in proportion to the number of calendar days extension to the date of practical completion to which the contractor is entitled with an adjustment of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial construction period [26.9.4].
Option B	The adjustment of preliminaries shall be based on the number of calendar days extension to the date of practical completion to which the contractor is entitled with an adjustment of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial construction period [26.9.4]. The adjustment shall take into account the resources as set out in the detailed breakdown of the preliminaries for the period of construction during which the delay occurred.


Failure to provide particulars within the period stated

Option A	Where the allocation of preliminaries amounts for Option A is not provided, the following allocation of preliminaries amounts shall apply:
	Fixed - Ten per cent (10%) Value-related - Fifteen per cent (15%) Time-related - Seventy-five per cent (75%)
	Where the apportionment of the preliminaries per section is not provided, the categorised amounts shall be prorated to the cost of each section within the contract sum as determined by the principal agent
Option B	Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A shall apply

Lump sum contract

Where the amount of **preliminaries** is not provided it shall be taken as 7.5% (seven and a half per cent) of the **contract sum**, excluding contingency sum(s) and any provision for cost fluctuations.

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04





DPW-10.1 (EC): FIXED CONSTRUCTION GUARANTEE - JBCC 2000 PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

With reference to the contract between ___

prior to the expiry of this guarantee.

FOR ATTENTION

Dentia Maluleke Private Bag X229 PRETORIA 0001

Sir.

1.

4.

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN TERMS OF JBCC 2000 (EDITION 6.2 OF MAY 2018)

	(hereinafter
of Public Works and Infrastructure (hereinafter: PT23/032, for the PRETORIA DPW: REPLACEN 25 OF THE FARM RIETFONTEIN 321 JR. (here	ment of the Republic of South Africa in its Department referred to as the "employer"), Contract/Tender No: MENT OF EXISTING PERIMETER FENCE, PORTION inafter referred to as the "contract") in the amount of R
insert amount, (insert amount in words), (here	inafter referred to as the contract sum),
1 / We,	
in my/our capacity as	and hereby
representing "guarantor") advise that the guarantor holds at t (insert amount in words) being 5% of the contract.	(hereinafter referred to as the the employer's disposal the sum of R insert amount , ract sum (excluding VAT), for the due fulfillment of the
debiti; excussionis et divisionis; and de duobu against the enforcement of this guarantee, w myself/ourselves to be conversant, and underta	of the exceptions non numeratae pecunia; non causa us vel pluribus reis debendi which could be pleaded with the meaning and effect whereof I/we declare like to pay the employer the amount guaranteed, on do so, stating that the employer has a right of recovery intract.
Subject to the above, but without in any way detrorcedures provided for in the contract, the said	racting from the employer's rights to adopt any of the demand can be made by the employer , at any stage

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on

condition that upon the issue of the last final payment certificate, the employer shall account to the guarantor showing how this amount has been expended and refund any balance due to the guarantor.



Tender no: (Insert Tender Number)

- 5. The **employer** shall have the absolute right to arrange his affairs with the **contractor** in any manner which the **employer** deems fit and the **guarantor** shall not have the right to claim his release on account of any conduct alleged to be prejudicial to the **guarantor**. Without derogating from the aforegoing, any compromise, extension of the **construction period**, indulgence, release or variation of the **contractor's** obligation shall not affect the validity of this guarantee.
- 6. The **guarantor** reserves the right to withdraw from this guarantee at any time by depositing the guaranteed amount with the **employer**, whereupon the guarantor's liability ceases.
- 7. This guarantee is neither negotiable nor transferable, and
 - (a) must be surrendered to the **guarantor** at the time when the **employer** accounts to the **guarantor** in terms of clause 4 above, or
 - (b) shall lapse on the date of the last **certificate of practical completion**.
- 8. This guarantee shall not be interpreted as extending the **guarantor's** liability to anything more than payment of the amount guaranteed.

SIGN	ED AT	ON THIS	DAY OF
		20	
AS W	TITNESS		
1.	-	=======	
2.			
		By and on behalf of	
		(insert the name and physical addres	s of the guarantor)
		NAME:	
		CAPACITY: (duly authorised thereto by resolution Annexure A)	n attached marked
		DATE:	
A.		itions of the wording of this form will be accepted	
B.		he guarantor must be clearly indicated and will	
	guarantor's domicilium ci	tandi et executandi, for all purposes arising from	this guarantee.
C.	This GUARANTEE must b	e returned to:	



DPW-10.3 (EC): VARIABLE CONSTRUCTION GUARANTEE - JBCC 2000 PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018)

Director-General Department of Public Works and Infrastructure Government of the Republic of South Africa

With reference to the contract between

FOR ATTENTION

Dentia Maluleke Private Bag X229 PRETORIA 0001

Sir,

2.

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN TERMS OF JBCC 2000 (EDITION 6.2 OF MAY 2018)

/harainafter

	Ve,		
rep "gu (<i>in</i> :	ny/our capacity as resenting larantor") advise that the guarantor holds at the sert amount in words) being 10% of the contract atract.	(hereinafter referred to as employer's disposal the sum of R insert am	ount,
1/\	We advise that the guarantor's liability in terms	of this guarantee shall be as follows:	
(a)	From and including the date on which this guar payment of the amount in the last final paymen this guarantee to the maximum amount of 10%	t certificate , the guarantor will be liable in ter	ate of ms of
(b)	The guarantor's liability shall reduce to 3 % of at the date of the last certificate of practical of 10% of the contract sum (excluding VAT).	the contract value (excluding VAT) as detern completion , subject to such amount not exce	nined eding
(c)	The guarantor's liability shall reduce to 1 % of at the date of the last certificate of final comp % of the contract sum (excluding VAT).	the contract value (excluding VAT) as determined to such amount not exceeding	nined 10
(d)	This guarantee shall expire on the date of the la	st final payment certificate.	
(e)	The practical completion certificate and the guarantee shall mean the certificates issued in	e final completion certificate referred to interms of the contract.	n this

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tendere" or "Tenderer".

Page 1 of 3
For Internal & External Use

Effective date June 2022

Version: 2022/01



Tender no: PT23/032

- 3. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against the enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written demand from the employer to do so, stating that the employer has a right of recovery against the contractor in terms of 33.0 of the contract.
- 4. Subject to the above, but without in any way detracting from the **employer's** rights to adopt any of the procedures provided for in the contract, the said demand can be made by the **employer** at any stage prior to the expiry of this guarantee.
- 5. The amount paid by the **guarantor** in terms of this guarantee may be retained by the **employer** on condition that upon the issue of the last **final payment certificate**, the **employer** shall account to the **guarantor** showing how this amount has been expended and refund any balance due to the **guarantor**.
- 6. The **employer** shall have the absolute right to arrange his affairs with the **contractor** in any manner which the **employer** deems fit and the **guarantor** shall not have the right to claim his release on account of any conduct alleged to be prejudicial to the **guarantor**. Without derogating from the aforegoing, any compromise, extension of the construction period, indulgence, release or variation of the **contractor's** obligation shall not affect the validity of this guarantee.
- 7. The **guarantor** reserves the right to withdraw from this guarantee at any time by depositing the amount guaranteed with the **employer**, whereupon the **guarantor's** liability ceases.
- 8. This guarantee is neither negotiable nor transferable, and
 - (a) must be surrendered to the **guarantor** at the time when the **employer** accounts to the **guarantor** in terms of clause 5 above, or
 - (b) shall lapse in accordance with clause 2(d) above.
- 9. This guarantee shall not be interpreted as extending the **guarantor's** liability to anything more than the payment of the amount guaranteed.


SIGNED AT	ON THIS	DAY OF	20
AS WITNESS			
1.			
2.			



Tender no: PT23/032

	By and on behalf of
	(insert the name and physical address of the guarantor)
	NAME:
	CAPACITY:
	(duly authorised thereto by resolution attached marked Annexure A)
	DATE:
Α.	No alterations and/or additions of the wording of this form will be accepted.
В.	The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor's domicilium citandi et executandi, for all purposes arising from this guarantee.
C.	This guarantee must be returned to:

Part C2: Pricing Data





PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL **BUILDING AGREEMENT (Edition 6.2 of May 2018)**

Pretoria DPW: Replacement of existing perimeter fence, Portion 25 of the farm Project title: Rietfontein 321 JR 055180 Reference no: 24/1/1/2 WCS no: PT23/032 Tender / Quotation no:

C2.1 Pricing Assumptions

C2.1.1 BILLS OF QUANTITIES / LUMP SUM DOCUMENT

The bills of quantities / lump sum document forms part of and must be read and priced in conjunction with all the other documents forming part of the contract documents, the Standard Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant documentation.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive prices to be paid by the Employer for the work described under the several items, and shall include full compensation for all cost and expenses that may be required in and for the completion and maintenance during the defects liability period of all the work described and as shown on the drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the "Total' column by the Tenderer, with the exception of the items for which only rates are required, or items which already have Prime Cost or Provisional Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these items will be considered to have a nil rate or price.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs and expenses that may be required in and for the execution of the work described, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the tender is based, as well as overhead charges and profit. Market related prices shall be inserted as these will be used as a basis for assessment of payment for additional work that may have to be carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate (for example, a zero, a dash or the word "included" or abbreviations thereof) is entered against an item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such rates.

Effective date 5 September 2023 For Internal & External Use



PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Should the full intent and meaning of any description not be clear, the bidder shall, before submission of his tender, call for a written directive from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing for materials and workmanship in terms of National Best Practice.

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during the execution of the Contract.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by reason of the Contractor having failed to comply with the foregoing instruction.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for waste.

No alterations, erasures, omissions, or additions are allowed to be made to the text and/or conditions contained in these Bills of Quantities. If any such alteration, amendment, note or addition is made, it will not be recognised and the Bills of Quantities will be deemed to be as originally drawn up by the Quantity Surveyor.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate (for example, a zero, a dash or the word "included" or abbreviations thereof) is entered against an item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such rates.

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during the execution of the Contract.

The Tenderer shall fill in rates for all items where the words "rate only' appear in the "Total" column. "Rate Only" items have been included where:

- (a) variations of specified components in the make-up of a pay item may be expected; and
- (b) no work under the item is foreseen at tender stage but the possibility that such work may be required is not excluded.

For 'Rate Only" items no quantities are given in the "Quantity" column but the quoted rate shall apply in the event of work under this item being required. The Tenderer shall however note that in terms of the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the "PW 371" and the principles contained in the latest version of the Standard System for Measuring Builders' Work in South Africa. It is the intention that the abbreviated descriptions be fully described when read with the applicable measuring system and the relevant preambles and/or specifications. However, should the full intent and meaning of any description not be clear, the bidder shall, before submission of his tender, call for a written directive from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing for materials and workmanship in terms of National Best Practice.



PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the complete work to which it refers, as described in the Conditions of Contract and Specifications and as shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision, commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final Summary and the Section Summary pages MUST be returned with the tender document as indicated the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in C3: Scope of Work. All the information provided in the Scope of Works form part of the work and must be included in the rates.

"The Contractor shall be deemed to have inspected and examined the Site and its surroundings and information available in connection therewith and to have satisfied himself before submitting his tender (as far as is practicable) as to:

- (a) the form and nature of the Site and its surroundings, including subsurface conditions,
- (b) the hydrological and climatic conditions,
- (c) the extent and nature of work and materials necessary for the execution and completion of the Works,
- (d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks, contingencies and all other circumstances which may influence or affect his Tender"

C2.1.2 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes (other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary. All rates and amounts quoted in the Bill of Quantities

C2.1.3 CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled by the Tenderer.

C2.1.4 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

C2.1.5 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the necessary price adjustments will be made.

PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

C2.1.6 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all other contract documents and make themselves thoroughly acquainted with the nature and requirements of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification from the Principal Agent.

C2.1.7 FIXED PRICE CONTRACT

The Bills of Quantities document is not a fixed price contract and the Tenderers are to take note that contract price adjustments (CPAP) are applicable to this contract.

C2.1.8 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of materials being stored on site, payment will only be made for such materials on condition that they have not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by the Contractor.

C2.1.9 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for the full duration of the contract unless otherwise stated in the contract data or permission be granted by the Employer.

C2.1.10 SUBMISSION OF LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Submission of Local Material Utilisation Reports is not applicable to this project.

Bidders to note that materials procured for the works should be from South African manufactures and suppliers. Imported materials shall only be considered under exceptional circumstances, based on compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall be responsible for record keeping, documenting and submission of monthly local material utilization report with supporting documentation to the Employer's representative within 7 working days of the beginning of the successive month, indicating the percentage targets achieved in terms of DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender document. The final percentage achievement to be reconciled upon completion of the project and form part of the final account. Allowance must be made for submitting reports to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting documentation.

C2.1.11 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals (CPGs) as indicated below:

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to the contractor for implementation and allowance for submitting reports to the Employer's



PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the percentage targets achieved which must be reconciled upon completion of the project and to form part of the final account.

C2.1.11.1 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as described in PG-01.2 (EC) SCOPE OF WORKS C3.6.1. Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to the contractor for implementation and allowance for submitting reports to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting documentation.

C2.1.11.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described in PG-01.2 (EC) SCOPE OF WORKS C3.6.2. Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to the contractor for implementation and allowance for submitting reports to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting documentation.

C2.1.11.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum Targeted Local Labour CPG in the execution of this project as described in PG-01.2 (EC) SCOPE OF WORKS C3.6.3. Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to the contractor for implementation and allowance for submitting reports to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting documentation.

C2.1.11.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT CONTRACT PARTICIPATION GOAL

The Minimum Targeted Enterprise Development Contract Participation Goal is applicable to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as described in PG-01.2 (EC) SCOPE OF WORKS C3.6.4. The provisional amount allowed is for the appointment of training coordinator, mentor, training service providers and training of the beneficiary enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.



PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to the contractor for implementation and allowance for submitting reports to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification of the respective beneficiaries and the appointment of the training coordinator, mentor, training service providers of which the cost will be offset against the provisional amount allowed in the Bills of Quantities.

C2.1.11.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS (CSDG)

The Minimum Targeted Contract Skills Development CPG is applicable to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as described in PG-01.2 (EC) SCOPE OF WORKS C3.6.5. The provisional amount allowed is for:

- stipends payable to the beneficiaries
- · appointment of training coordinator
- · appointment of mentor (where applicable)
- appointment of training service providers
- other additional costs as per Table 3 of the Standard

The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to the contractor for implementation and allowance for submitting reports to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification of the respective beneficiaries. The CPG value to be achieved will be based on the actual contract amount which will be offset against the provisional amount allowed for within the Contract Participation Goal section in the Bill of Quantities.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed against for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational qualification and Trade qualifications:

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners, then the employer shall make provision for payment to the contractor as indicated in Table 3 of the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of construction works. Should the contractor select Part/Full Occupational qualification and Trade qualifications learners, then the employer shall make provision for payment to the contractor as indicated in Table 2 of the Standard.



PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Table 2: Contracting skills development goals for different classes of engineering and construction works contracts

Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491 Government Gazette, 23 April 2023 [Table 2, Page 7]

Class of construction works as identified in terms of Regulation 25 (3) of the Construction Industry Regulations 2004 Designation Description		Construction skills development goal (CSDG) (%)	
CE and GB	Civil engineering and General Building	0.375	
EE	Electrical Engineering works (buildings)	0.25	
EP	Electrical Engineering works (infrastructure)	0.25	
GB	General Building	0.5	
ME	Mechanical Engineering works	0.25	
SB	Specialist	0.25	

No provision for an additional payment item for the payment of the supervisor and/or mentors for the provision of training as provided for in the Contract Participation Goal section in the Bill of Quantities for the training of part/full time occupational learners and/or trade qualification learners. The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and number of beneficiaries as well as the associated Notional Cost of Training to be provided, on which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for professional registration:

Should the contractor select Work Integrated Learners and/or Candidates for professional registration, then the employer shall make provision for payment to the contractor as indicated in Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of Quantities for the training of Work Integrated Learners and Candidates for professional registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs to the contractor for implementation and reporting), based on the provisional amount in the Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and number of beneficiaries as well as the associated Notional Cost of Training to be provided, on which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard, which will be offset against the provisional amount allowed for within the Contract Participation Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2 learners) and candidates for professional registration by using Table 3 in the Standard and this cost will be used to determine the Rand value and will be used in determining the contract participation goal in the Bills of Quantities.

Table 3: The notional cost pf providing training opportunities per quarter

Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491 Government Gazette, 23 April 2023 (table 3, Page 9)



PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

T (Tarababa	Provision for stipends	Provisions	Provisions for	Total c	osts	
Type of Training Opportunity	(Unemployed learners only)	for mentorship	additional costs*	Unemployed learners	Employed learners	
Method 1						
Occupational qualification	R7 000	R0	R9 000	R16 000	R9 000	
Method 2	-1			W		
TVET College graduates	R14 000	R0	R9 000	R23 000	N/A	
Apprenticeship	R14 000	R0	R12 000	R26 000	R12 000	
Method 3						
P1 and P2 learners	R24 000	R20 000	R4 500	R48 500	N/A	
Method 4						
Candidates with a 3 year diploma	R37 000	R20 000	R4 500	R61 500	R20 000	
Candidates with 4 year qualification	R47 000	R20 000	R4 500	R71 500	R20 000	

Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction the rates will be adjusted as a provisional item.

Example: Training Target Calculation for a R65,7m GB contract

R65 700 000 Contract amount 12 Months Contract duration **CSDG** 0.50%

0.50% x R65 700 000 = R328 500 (Minimum requirement) Minimum CSDG target

Skills Types	Number of learners	Notional Cost / Learner / Quarter	Notional cost/learner/year	Total Notional Cost over 12 months Contract
Method 2: Workplace learning opportunities, with unemployed TVET graduates	1	R23 000	R92 000	R92 000
Method 3: Candidacy for an unemployed learner with a 3-year qualification	1	R61 500	R246 000	R246 000
Total	2			R338 000

NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME C2.1.11.6

The National Youth Service Training and Development Programme is applicable to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the National Youth Service Training and Development Programme CPG in the execution of this project as described in PG-01.2 (EC) SCOPE OF WORKS C3.6.6.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to the contractor for implementation and allowance for submitting reports to the Employer's

PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting documentation.

C2.1.11.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project.


Where labour intensive work is specified in the Bill of Qualities and indicated by "LI" the contractor must price for and include in rates. Contractors are expected to use their initiative to identify additional activities that can be done labour-intensively to comply with the set minimum labour intensity target. Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the monthly reporting illustrating the value of the works executed under Labour Intensive Works CPG in the execution of this project as described in PG-01.2 (EC) SCOPE OF WORKS C3.6.7 and any other supplementary specifications.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to the contractor for implementation and allowance for submitting reports to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting documentation.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and September each year for the duration of the Service Contract period from the date of appointment up to and including project closeout. This is to ensure that PMTE complies with the accounting framework GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date. Allowance must be made for submitting reports to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting documentation.

Part C3: Scope of Work





PG-01.2 (EC) SCOPE OF WORKS – JBCC 2000 PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Project title:	Pretoria DPW: Replacement of existing perimeter fence, Portion 25 of the farm Rietfontein 321 JR		
Tender / Quotation no:	PT23/032	Reference no:	24/2/1/2

C3. Scope of Works

C3.1 EXTENT OF THE WORKS

Replacement of existing perimeter fence, Portion 25 of the farm Rietfontein 321 JR

C3.2 ORDER OF THE WORKS

Not Applicable

C3.3 BUILDINGS OCCUPIED

Not Applicable

C3.4 ACCESS

There are no restrictions for access on this project as it is mostly vacant land. However, the Departmental Workshop is being accommodate on the site and tenderers are required to take note of this.

C3.5 STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of 2000) (the Act), the Construction Industry Development Board is empowered to establish and promote best practice standards, Standard Requirements and Guidelines which includes the following but not limited to:

- C3.5.1 cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011
- C3.5.2 cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government Gazette, 23 August 2013
- C3.5.3 cidb Standard for Indirect Targeting for Enterprise Development through Construction Works Contracts, No 36190 Government Gazette, 25 February 2013
- C3.5.4 cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017
- C3.5.5 cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017
- C3.5.6 cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018
- C3.5.7 cidb Standard for Developing Skills through Infrastructure Contracts, No 48491 Government Gazette, 23 April 2023.

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tendere" or "Tenderer".

Page 1 of 17
For Internal & External Use

Effective date 5 September 2023

Version: 2023/05



PG-01.2 (EC): Scope of Works – JBCC (JBCC 2000- Edition 6.2 of May 2018)

C3.6 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the respective CPGs. Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to the contractor for implementation and allowance for submitting reports to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the percentage targets achieved which must be reconciled upon completion of the project and to form part of the final account.

The contractor shall achieve in the performance of this contract the following Contract Participation Goals (CPGs) as indicated below.

C3.6.1 Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is applicable to this project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and Medium Enterprise Local Material Manufacturers (SMME's) in executing this contract, irrespective whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory or establishment that produces on its premises materials or goods required by the principal contractor for the performance of the contract.

Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer where feasible in Ward 84, Ward 92, Ward 52 and Ward 53, City Of Tshwane, Pretoria, Gauteng, and provided that:

- (a) Such materials comply in all respects with the specific requirements of PW371 and SANS specifications,
- (b) The non-availability of such materials shall not adversely affect the desired progress of the specific works,
- (c) The use of such suppliers shall not constitute grounds for any claim for increased cost in respect thereof,
- (d) Materials of at least 80% (Eighty percent) of the total value of materials purchased excluding VAT to be sourced from within 70 kilometerskm radius of the project site,
- (e) Material of at least 80% (Eighty percent) of the total value of materials purchased excluding VAT to be sourced from within 70 kilometerskm radius of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for Targeted Local Material Manufacturer participation will result in a **thirty percent (30%)** penalty of the prorate targeted value of materials not complied with unless the contractor can prove to the Employer's satisfaction that the non-achievement was beyond his/her control.

The contractor shall submit monthly reports in terms of monthly achievement and accumulative targets achieved including audited supporting documentation to the Employer's Representative.



PG-01.2 (EC): Scope of Works – JBCC (JBCC 2000- Edition 6.2 of May 2018)

C3.6.2 Minimum Targeted Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is applicable to this project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and Medium Enterprise Local Material Suppliers (SMME's) in executing this contract, irrespective whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be achieved in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract..

A targeted supplier is a targeted enterprise that

- owns, operates or maintains a store, warehouse or other establishment in which goods are bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual course of business; and
- b) engages, as its principal business and in its own name, in the purchase and sale of goods. Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers where feasible in the **the Ward 84**, **Ward 92**, **Ward 52** and **Ward 53**, **City of Tshwane**, **Pretoria**, **Gauteng**, and provided that:

- (a) Such materials comply in all respects with the specific requirements of PW371 and SANS specifications,
- (b) The none availability of such materials shall not adversely affect the desired progress of the specific works,
- (c) The use of such suppliers shall not constitute grounds for any claim for increased cost in respect thereof,
- (d) Materials of at least 80% (Eighty percent) of the total value of materials purchased excluding VAT to be sourced from within 70 kilometerskm of the project site,
- (e) Material of at least 80% (Eighty percent) of the total value of materials purchased excluding VAT to be sourced from within 70 kilometerskm of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for Targeted Local Material Manufacturer participation will result in a **thirty percent (30%)** penalty of the prorate targeted value of materials not complied with, unless the contractor can prove to the Employer's satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets achieved including audited supporting documentation to the Employer's Representative.

C3.6.3 Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is applicable to this project.

It is the requirement of the employer that the contractor enhances the use of local labour in executing this contract. This is required to be done through the use of both traditional building techniques and labour-intensive construction techniques careful and considered construction planning and implemented in the project irrespective whether a minimum percentage Participation Goal is applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract..



PG-01.2 (EC): Scope of Works – JBCC (JBCC 2000- Edition 6.2 of May 2018)

Targeted labour: individuals who:

- a) are employed by the principal contractor, sub-contractor or targeted enterprises in the performance of the contract;
- b) are defined as the target group in the targeting data; and
- c) permanently reside in the target area or who are recognized as being residents of the target area on the basis of identification and association with and recognition by the residents of the target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training to targeted labour to enable such labour to master the basic work techniques required to undertake the work in accordance with the requirements of the contract and in a manner that does not compromise worker health and safety. In the case of targeted labour, the certification of records shall be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the Ward 84, Ward 92, Ward 52 and Ward 53, Rientondale, City pf Tshwane, Pretoria, Gauteng for the full duration of the Construction Period, employed by either the principal contractor, sub-contractors or targeted enterprises. The total number of working days to complete the Works amount to 730 working days. The minimum CPG participation for Targeted Local Labour Skills Development is 30% (Thirty percent), expressed as a percentage of the total number of working days required to complete the Works. The contractor shall attain or exceed the CPG in the performance of the contract. Failure to achieve the minimum Targeted Local Labour Skills Development CPG will result in a payment reduction of R5 000 (Excluding VAT), per working day which training has not been provided to the workforce in attendance, unless the contractor can prove to the Employer's satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets achieved including audited supporting documentation to the Employer's Representative.

C3.6.4 CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract Participation Goal

The Minimum Targeted Enterprise Development Contract Participation Goal is applicable to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance with the Standard for Indirect Targeting for Enterprise Development (published in Government Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract. is to promote enterprise development by providing for a minimum Contract Participation Goal (CPG) of 5% (Five percent) of the contract amount as defined in the Standard (Tender amount, excluding allowances and VAT) on selected contracts to be undertaken by joint-venture partners or to be sub-contracted to developing contractors that are also to be beneficiaries of enterprise development support from the main contractor.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets achieved including audited supporting documentation to the Employer's Representative.

The lead partner or main contractor shall dedicate a **minimum** 5% (*Five percent*) of the tender value at the time of award, excluding allowances and VAT, to provide developmental support to targeted subcontractor or joint venture partner applicable to contracts in Grades 7 to 9, General Building and Civil Engineering contracts. Preference will be given to insert type of enterprises, e.g. General Building, Electrical, Mechanical, Plumbing, etc. .It could be either or any combination of all Enterprises.



PG-01.2 (EC): Scope of Works - JBCC (JBCC 2000- Edition 6.2 of May 2018)

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent (30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion certificates only after the completion certificate of achieving the skills development goal, counter-signed by the relevant individuals has been submitted, unless the contractor can prove to the Employer's satisfaction that the non-achievement was beyond his/her control.

C3.6.4.1 Criteria

The main or lead partner of the successful bidder shall:

- (a) There must be a needs analysis for indirect targeting and development or skill standard and should be development in at least any two developmental areas namely;
 - · Administrative and cost control systems
 - construction management systems and plans
 - planning, tendering and programming
 - business: technical; procurement skills
 - legal compliance
 - credit rating/history: financial loan capacity/history
 - contractual knowledge
- (b) The above needs analysis shall be mutually agreed upon between contractor and targeted enterprise
- (c) The contractor shall appoint an enterprise development coordinator to:
 - perform needs analysis on the targeted enterprise to identify developmental goals
 - develop a project specific enterprise development plan to improve the targeted enterprise/s performance in the identified developmental areas
 - provide internal mentorship support to improve the targeted enterprise/s performance
 - monitor and submit to the employer's representative a monthly enterprise development report thereby reporting on the progress of the agreed development areas with the targeted enterprise/s
 - submit a project completion report to the Employer's representative for each targeted enterprise.

C3.6.4.2 Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted Enterprise/s in the two agreed developmental areas.

Competence Criteria for an Enterprise Development Co-ordinator C3.6.4.3

The enterprise development co-ordinator shall have the following competencies:

- Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent, Contracts Manager, Site Manager, Construction Manager, Business Development Manager or Enterprise Development Manager.
- · Minimum experience of 2 years in training and development in Building or Construction; and
- National Diploma or B Degree in the Built Environment or Business Management

Format of Communications C3.6.4.4

The contractor shall submit to the Employer's Representative:

Effective date 5 September 2023 For Internal & External Use



PG-01.2 (EC): Scope of Works – JBCC (JBCC 2000- Edition 6.2 of May 2018)

- Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
 was achieved together with an assessment of the enterprise development support provided
 should be tabled and discussed at least monthly at progress meetings between employer's
 representative and the contractor;
- Project completion report in the specified format (ED101P) to the Employer's Representative for acceptance within 15 days of achieving practical completion. The report shall include the value of the CPG that was certified in accordance with the contract, cidb registration numbers of each and every targeted enterprise, and the value of the subcontracted works or of the joint venture entered into; and the participation parameter
- Enterprise development declaration (ED104P).

C3.6.4.5 The Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to provide internal mentorship.

C3.6.4.6 Management Meetings

The contractor shall report to the Employer's Representative on the implementation and progress of the targeted enterprise development and CPG at monthly progress site meetings.

C3.6.4.7 Forms for contract administration

The contractor shall submit to the Employer's Representative the following proformas:

- Form ED 105P Project Interim Report
- Form ED 104P Enterprise Development Declaration
- Form ED 101P Project Completion Report

C3.6.4.8 Records

The contractor shall:

- keep records of the targeted enterprise development
- keep records of the payments made to the targeted enterprises in relation to the CPG.
- ensure all the documentation required in terms of the Standard is provided with each monthly
 progress payment certificate and according to a prescribed format where applicable.

C3.6.4.9 Payment Certificates

The contractor shall:

- achieve the measurable CPG and providing enterprise development support to the targeted enterprise/s as per the Standard.
- submit payment certificates to the Employer Representative at intervals determined in the Contract.

C3.6.4.10 Compliance requirements

Non-compliance with the Best Practice Project Assessment Scheme



PG-01.2 (EC): Scope of Works – JBCC (JBCC 2000- Edition 6.2 of May 2018)

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the cidb code of conduct in the event of clients being found to be in breach of the best practice project assessment scheme.

- Not including the requirements of the cidb standards in the conditions of tender
- Not registering the award of contract on the cidb Register of Projects (RoP)
- Not reporting practical completion on the cidb Register of Projects (RoP)

3.6.5 CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)

The Minimum Targeted Contract Skills Development CPG is applicable to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure Contracts (published in Government Gazette No 48491 of 23 April 2023 and the cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a **thirty percent** (30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion certificates only after the completion certificate of achieving the skills development goal, counter-signed by the relevant individuals has been submitted, unless the contractor can prove to the Employer's satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and this cost will be used to determine the value in Rand and will be added to the provision for training as provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity schedule.

C3.6.5.1 Methodology

The contractor shall achieve the measurable contract skills development goal by providing opportunities to learners requiring structured workplace learning using one or a combination of any of the following in relation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for learners towards the attainment of a part or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August 2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET college qualifications;

Method 3: work integrated learning opportunities for University of Technology or Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a professional category by a statutory council.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount multiplied by a percentage (%) factor given in Table 1 in the Standard for the applicable class of onstruction works.

Table 1: Contracting skills development goals for different classes of engineering and construction works contracts



PG-01.2 (EC): Scope of Works - JBCC (JBCC 2000- Edition 6.2 of May 2018)

	ruction works as identified in terms of Regulation 25 struction Industry Regulations 2004	Construction skills development goal
Designation	Description	(CSDG) (%)
CE	Civil Engineering	0.25
CE and GB	Civil engineering and General Building	0.375
EE	Electrical Engineering works (buildings)	0.25
EP	Electrical Engineering works (infrastructure)	0.25
GB	General Building	0.5
ME	Mechanical Engineering works	0.25
SB	Specialist	0.25

The contractor shall apportion the learners in the different construction activities based on the scope of work. The cost of accommodating learners will be determined by using Table 2 in the Standard and this cost will be used to determine the value in Rand and will be added to the provision for training as provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity schedule.

Table 2: Notional Cost of Training per Headcount

	Provision for stipends	Provisions	Provisions for	Total c	osts
Type of Training Opportunity	(Unemployed learners only)	for mentorship	additional costs*	Unemployed learners	Employed learners
Method 1					-
Occupational qualification	R7 000	R0	R9 000	R16 000	R9 000
Method 2					
TVET College graduates	R14 000	R0	R9 000	R23 000	N/A
Apprenticeship	R14 000	R0	R12 000	R26 000	R12 000
Method 3					
P1 and P2 learners	R24 000	R20 000	R4 500	R48 500	N/A
Method 4	t e				
Candidates with a 3 year diploma	R37 000	R20 000	R4 500	R61 500	R20 000
Candidates with 4 year qualification	R47 000	R20 000	R4 500	R71 500	R20 000

Note: the required CPG will be recalculated based on the awarded tender amount and "Contract amount" once the beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction the rates will be adjusted as a remeasuarble item.

- The successful contractor may employ part/full occupational qualification learners, trade (a) qualification learners, work integrated learners or candidates (delete that which is not applicable) directly or through a Skills Development Agency (SDA), (A1 - List of cidb accredited SDAs).
- The successful contractor must employ at least sixty percent (60%) of the learners from an FET (b) / TVET college should the contractor select to have part/full occupational qualification learners and trade qualification learners contributing to the CSDG.
- The successful contractor shall employ at least insert applicable percentage, both in words (c) and figures from eligible part/full occupational qualification learners, trade qualification learners, work integrated learners or candidates (delete that which is not applicable) in the employment of the employer.



PG-01.2 (EC): Scope of Works - JBCC (JBCC 2000- Edition 6.2 of May 2018)

- The successful contractor shall ensure that no single method shall contribute more than seventy (d) five percent (75%) of the CSDG for the contract.
- The successful contractor may only place thirty three percent (33%) employed employees or that (e) of his subcontractors contributing to the CSDG.
- The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET (f) college should the contractor select to have trade qualification learners (Method 2) contributing to the CSDG.
- One of the objectives of the project is to train insert applicable number, both in words and (g) figures Occupational qualifications, trade qualification, work integrated learners - P1 and P2 learners, professional candidates. (Delete that which is not applicable)

C3.6.5.2 Management

- The successful contractor must keep site records regarding the part/full occupational qualification (a) learners', trade qualification learners', work integrated learners' or candidates' (delete that which is not applicable) progress, site attendance, hours worked and other relevant information as required by the Standard.
- The successful contractor shall provide the required number of appropriately qualified mentors to (b) the maximum number of part/full occupational qualification learners, trade qualification learners, work integrated learners in the proportion as specified in the Standard.
- The successful contractor shall provide a supervisor to manage the training of the part/full (c) occupational qualification learners, trade qualification learners, work integrated learners, candidates. (delete that which is not applicable)
- The successful contractor shall submit to the employer's representative a baseline training plan (d) in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade qualification learners, work integrated learners, candidates (delete that which is not applicable) within 30 days of start of the contract.
- The successful contractor shall submit to the employer's representative project interim report in (e) the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification learner, trade qualification learner, work integrated learner, candidate (delete that which is not applicable) every three months.
- The successful contractor shall submit to the employer's representative the names and particulars (f) in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full occupational qualification learners, trade qualification learners, work integrated learners or candidates (delete that which is not applicable) within 30 days of start of the contract.
- The successful contractor shall keep a daily record of all the part/full occupational qualification (g) learners, trade qualification learners, work integrated learners, candidates on site and their daily activities and shall be made available to the employer's representative on request.
- The successful contractor shall submit to the employer's representative the reports on the (h) progress and status of the part/full occupational qualification learners, trade qualification learners, work integrated learners or candidates (delete that which is not applicable) with the monthly invoice for the payment certificate.
- The successful contractor shall have health and safety inductions for all part/full occupational (i) qualification learners, trade qualification learners, work integrated learners or candidates (delete that which is not applicable).

For Internal & External Use



PG-01.2 (EC): Scope of Works - JBCC (JBCC 2000- Edition 6.2 of May 2018)

- The successful contractor shall conduct entry and exit medical tests of all part/full occupational (j) qualification learners, trade qualification learners, work integrated learners or candidates (delete that which is not applicable).
- The successful contractor shall provide personal protective equipment (PPE) to all part/full (k) occupational qualification learners, trade qualification learners, work integrated learners or candidates (delete that which is not applicable) at the start of their employment on site.
- Based on the agreed skills methods the contractor may employ part/full Occupational Qualification (I)Learners and or Trade Qualification Learners and/or Work Integrated Learners and/or Candidates (delete that which is not applicable) directly or through a Skills Development Agency (SDA), training provider or skills development facilitator (Form A1 - List of cidb accredited SDAs). The contractor shall ensure that no more than one Method shall be applied to any individual concurrently in the calculation of the CSDG for the contract.

Note to PM: Note to PM: A feasibility study must be undertaken at project level to verify that the contract participation goal can realistically be achieved within the targeted area. Such feasibility study shall be included in the contract data. Guidelines for undertaking a feasibility study are given in Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and Labour through Construction Works Contracts No. 41237 GOVERNMENT GAZETTE, 10 November 2017

C3.6.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is applicable to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the Bills of Quantities. Monthly reports are to be submitted to the Employer's Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the CPG section within the Bills of quantities will result in a Payment reduction as per bill of quantities per person, excluding VAT, unless the contractor can prove to the Employer's satisfaction that the nonachievement was beyond his/her control.

C3 6 7 | ABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and specified by "LI" the contractor must price for and include in rates. Contractors are expected to use their initiative to identify additional activities that can be done labour-intensively to comply with the set minimum labour intensity target. Allowance must be made for submitting monthly reports illustrating the value of the works executed under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as stipulated within the Bills of Quantities will result in a thirty percent (30%) penalty of the value of the works not done by means of labour intensive methods, excluding VAT, unless the contractor can prove to the Employer's satisfaction that the non-achievement was beyond his/her control.

Employer's objectives:

The employer's objectives are to deliver public infrastructure using labour-intensive methods in accordance with EPWP Guidelines.

Labour-intensive works:

Labour-intensive works shall be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.



PG-01.2 (EC): Scope of Works - JBCC (JBCC 2000- Edition 6.2 of May 2018)

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills programme including Foremen/ Supervisors at NQF level 4 "National Certificate: Supervision of Civil Engineering Construction Processes" and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix C) at NQF outlined in Table 1

GENERIC LABOUR-INTENSIVE SPECIFICATION C3.6.7.1

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive specification applicable to the contract.

This specification establishes general requirements for activities which are to be executed by hand involving the following:

- trenches having a depth of less than 1.5 metres
- stormwater drainage
- roads
- sidewalks and non-motorised transport infrastructure
- water and sanitation

Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

- i) whose consistency when profiled may in terms of Table 3 be classified as very loose, loose, medium dense, or dense; or
- ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 100mm:

b) cohesive materials:

- i) whose consistency when profiled may in terms of Table 3 be classified as very soft, soft, firm, stiff and stiff / very stiff; or
- ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 100mm:

Note

- 1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material between 60 and 200mm.
- 2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal) into the material being used.

	onsistency of materials w	COHESIVE	MATERIALS
CONSISTENCY	DESCRIPTION	CONSISTENCY	DESCRIPTION
Very loose	Crumbles very easily when scraped with a geological pick.	Very soft	Geological pick head car easily be pushed in as fa as the shaft of the handle.
Loose	Small resistance to penetration by sharp	Soft	Easily dented by thumb sharp end of a geologica pick can be pushed in 30-

For Internal & External Use



PG-01.2 (EC): Scope of Works – JBCC (JBCC 2000- Edition 6.2 of May 2018)

	end of a geological pick.		40 mm; can be moulded by fingers with some pressure.
Medium dense	Considerable resistance to penetration by sharp end of a geological pick.	Firm	Indented by thumb with effort; sharp end of geological pick can be pushed in up to 10 mm; very difficult to mould with fingers; can just be penetrated with an ordinary hand spade.
Dense	Very high resistance to penetration by the sharp end of a geological pick; requires many blows for excavation.	Stiff	Can be indented by thumb-nail; slight indentation produced by pushing geological pick point into soil; cannot be moulded by fingers.
Very dense	High resistance to repeated blows of a geological pick.	Very stiff	Indented by thumb-nail with difficulty; slight indentation produced by blow of a geological pick point.

Trench excavation

All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each layer shall be compacted using hand stampers;

- a) to 90% Mod AASHTO;
- b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 100 mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less than 10mm and contains no isolated boulders, or
- c) such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing

Grass and bushes shall be cleared by hand.

Shaping

All shaping shall be undertaken by hand.

Loading

All loading shall be done by hand. Haulage equipment should be selected in a manner that allows loading by hand to the greatest extent possible.

<u>Haul</u>

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not greater than 150m.

Offloading

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for haulage.



PG-01.2 (EC): Scope of Works – JBCC (JBCC 2000- Edition 6.2 of May 2018)

Spreading

All material shall be spread by hand.

Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved. Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction are required or for large areas.

Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs, precast concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. Where the mass of an element exceeds 55 kg, consideration should be given to the size of the element relative to its total mass related to the number of workers who would be needed to lift such mass

C3.7 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and September each year for the duration of the Service Contract period from the date of appointment up to and including project closeout. This is to ensure that PMTE complies with the accounting framework GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.

C3.8 Submission of Monthly Local Material Utilisation Report (Local Content)

Submission of Monthly Local Material Utilisation Report (Local Content) not applicable to this project.

The Contractor shall when applicable to this project, be responsible for record keeping, documenting and submission of monthly local material utilization report with supporting documentation to the Employer's representative within 7 working days of the beginning of the successive month, in terms of DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender document. The final percentage achievement to be reconciled upon completion of the project and form part of the final account.

Failure by the contractor to achieve the specified percentage of local content per designated industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the value not achieved, excluding VAT, unless the contractor can prove to the Employer's satisfaction that the non-achievement was beyond his/her control.



PG-01.2 (EC): Scope of Works – JBCC (JBCC 2000- Edition 6.2 of May 2018)

Examples of calculating CPGs and related penalties

CPGs values are based on the Tender Amount at the time of the award. Determining the actual values is based either on the Tender Amount including allowances and Vat or the Tender Amount at the time of award excluding allowances and VAT, where <u>Allowances</u> include the following:

- Provisional amounts
- · CPG allowances
- Nominated and/or selected subcontractors
- Contract price adjustment (Not provided for within the B of Q by NDPWI)
- Contingency amounts (Not provided for within the B of Q by NDPWI)

CPG values in the CPG Bill of Quantities Section will be recalculated based on the "Tender Amount" or the "Contract Amount" which ever applicable and the provisional amounts adjusted accordingly. Sanctions (penalties) are applicable to all CPGs where the contractor fails to achieve the minimum specified requirements, unless the contractor can prove to the Employer's satisfaction that the non-achievement was beyond his/her control. No penalties will be applied should the CPG value, based on the original "Tender Amount" or the "Contract Amount", has been achieved.

1.1 Targeted Local Building Material Manufacturers CPG

When applicable, the CPG is expressed as a percentage of the "Contract Amount", i.e. the Tender Amount at the time of award excluding allowances and VAT.

CPG calculation example:

"Tender Amount" = R150 Mil all inclusive of allowances and VAT

"Contract Amount" = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)

CPG to be achieved = 5% as specified in the Scope of Works (PG01.2)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local manufacturers, excluding VAT)

Calculation of penalty:

Percentage penalty applicable = 10% as specified in the Scope of Works (PG01.2)

CPG target value = R6,5 Mil excluding VAT

CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT

Penalty = R1 Mil x 10% = R100 000 excluding VAT

1.2 Targeted Local Building Material Suppliers CPG

When applicable, the CPG is expressed as a percentage of the "Contract Amount", i.e. the Tender Amount at the time of award excluding allowances and VAT.

CPG calculation example:

"Tender Amount" = R150 Mil all inclusive of allowances and VAT

"Contract Amount" = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)

CPG to be achieved = 5% as specified in the Scope of Works (PG01.2)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local suppliers, excluding VAT)

Calculation of penalty:

Percentage penalty applicable = 20% as specified in the Scope of Works (PG01.2)

CPG target value = R6,5 Mil excluding VAT

CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT

Penalty = R1 Mil x 20% = R200 000 excluding VAT

1.3 Targeted Local Labour Skills Development CPG

When applicable, the CPG is expressed as a percentage of the total number working days required to Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tenderr" or "Tenderer".

Page 14 of 17
For Internal & External Use

Effective date 5 September 2023

Version: 2023/05



PG-01.2 (EC): Scope of Works - JBCC (JBCC 2000- Edition 6.2 of May 2018)

complete the Works.

CPG calculation example:

"Tender Amount" = R150 Mil all inclusive of allowances and VAT

"Contract amount" = R130 Mil (Tender Amount at the time of award excluding allowances and VAT) Number of working days required to complete the Works based on the construction period = 600 days CPG percentage participation to be achieved = 30% as specified in the Scope of Works (PG01.2) Required number of working days training to be provided = 180 days (600 x 30%)

Calculation of penalty:

Payment reduction = R 5 000 per day for not providing training as specified in the Scope of Works (PG01.2) CPG = 600 working days x 30% = 180 working days training to be provided

CPG Achieved = 160 days (20 days shortfall where no training was provided)

Penalty = 20 days x R5 000 payment reduction per day= R100 000 excluding VAT

Cidb BUILD Programme: Enterprise Development 1.4

When applicable, the Enterprise Development CPG expressed as a percentage of the "Contract amount" = Tender amount at the time of award excluding allowances and VAT. Failure to achieve the minimum Targeted Local Labour Skills Development CPG will result in a payment reduction of an amount specified in the Scope of Works (PG01.2) per working day where training was not provided.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of beneficiaries to be trained is dependent on the "Contract Amount" as well the number of beneficiaries appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will therefore be adjusted in terms of the "contract Amount", the number of beneficiaries to be trained and the actual cost for providing the training.

Part 1: Calculation of 5% CPG example:

"Tender Amount" = R150 Mil all inclusive of allowances and VAT

"Contract Amount" = R130 Mil (Tender Amount at the time of award excluding allowances and VAT) CPG percentage participation to be achieved = 5% as specified in the Scope of Works (PG01.2) CPG value = R6,5 Mil (Value of work to be subcontracted to emerging enterprises)

Calculation of penalty

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)

CPG Minimum 5% = R6,5 Mil

Achieved = R5,5 Mil (Only subcontracted work to the value of R5,5 Mil, i.e. R1 Mil shortfall)

Penalty = R1 Mil x 30% = R300 000 Excl. VAT

Part 2: Calculations in terms of training to be done:

The number of enterprises to be developed is subject to the contract amount and the apportionment of the work as per Example 1 below.

Number of enterprises to be trained = 6 x 1 GB subcontractors

Total cost for training = R 1 660 000

Calculation of penalty

Total number of enterprises to be trained = 6

Total number trained = 4 (2 Shortfall)

Training cost per beneficiary = R1 660 000 / 6 = R 276 666,67 per beneficiary

Penalty = R 276 666,67 x 2 x 30% = R166 000 Excl. VAT

B of Q Item	Description	Unit	Rate	Quantity	Amount (R)
5	Enterprise Development				
5.1	Enterprise Development of Targeted Enterprise or JV partners				
5.1.1	Appointment of training co-ordinator	Per Quarter	45 000	8	360 000
5.1.2	Appointment of Mentor /Training Service provider	Per Quarter	135 000	8	1 080 000

For Internal & External Use



PG-01.2 (EC): Scope of Works - JBCC (JBCC 2000- Edition 6.2 of May 2018)

B of Q Item	Description	Unit	Rate	Quantity	Amount (R)
5.1.3	Needs Analysis and Enterprise Development Plan per Targeted Enterprise	No.	5 000	6	30 000
5.1.4	Monitoring and Interim reporting per targeted enterprise	Per Quarter	20 000	8	160 000
5.1.5	Project Completion report per Targeted Enterprise	No.	5 000	6	30 000
	Provisional Sum to be carried over to CPG bill of quantities				1 660 000

130 000 000 "Contract amount" Tender amount excl. allowances and VAT CPG Monetary value (5%) to be subcontracted to beneficiaries for 6 500 000 training

Grade 1 / 2 6 No of enterprises based on the CPG value GB/CE,ETC.

24 Contract period (months)

Note: Rates to be determined by PQS and adjusted to accepted quotation amounts

Cidb BUILD Programme: Skills Development (Principal contractor including subcontractors 1.5 and consultants)

When applicable, the contract skills development participation goals, expressed in Rand, shall be no less than the "contract amount" multiplied by a percentage (%) factor for the applicable class of construction works.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of beneficiaries to be trained is dependent on the "Contract Amount" as well the number of beneficiaries appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will therefore be adjusted in terms of the "Contract Amount", the number of beneficiaries to be trained from which Method and the actual cost for providing the training.

CPG Calculation

Table 2: Contracting skills development goals for different classes of engineering and construction works contracts

Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020 (Page 7)

Class of const Industry Regu	ruction works as identified in terms of Regulation 25 (3) of the Construction lations 2004	Construction skills development goal (CSDG) (%)
Designation	Description	
CE	Civil Engineering	0.25
CE and GB	Civil engineering and General Building	0.375
EE	Electrical Engineering works (buildings	0.25
EP	Electrical Engineering works (infrastructure)	0.25
GB	General Building	0.5
ME	Mechanical Engineering works	0.25
SB	Specialist	0.25

[&]quot;Contract amount" = Tender amount at the time of award excluding allowances and expenses and VAT

Contractor CPG:

CPG calculation

"Contract amount" x factor from Table 3 above.

CPG calculation example:

"Tender Amount" = R150 Mil for GB, all inclusive of allowances and VAT

"Contract Amount" = R130 Mil (Tender Amount at the time of award excluding allowances and VAT) Factor for GB = 0,5% (as per Table 2 above)

CPG in R value = R130 Mil x 0,5% = R650 000 i.e. total notional cost of training to amount to R650 000

Calculation of penalty:

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)

CPG value = R650 000

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer". Version: 2023/05

For Internal & External Use

Effective date 5 September 2023

Page 16 of 17



PG-01.2 (EC): Scope of Works - JBCC (JBCC 2000- Edition 6.2 of May 2018)

Achieved = R550 000 = R100 000 Shortfall Penalty = R100 000 x 30% = R30 000 Excl. VAT

Calculations based on "Contract Amount" after bid award and appointment of beneficiaries

Actual CPG training requirement value after award upon selecting method/s of training and appointment of beneficiaries = R676 000 (Table 4 below) and the provisional amount allowed for to be adjusted accordingly. The new monetary value of training required will then form the basis for determining penalties applicable. No penalties will be applied should the CPG value, based on the "Contract Amount" be achieved.

Table 4: Notional cost recalculation upon appointment of beneficiaries.

Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495

of 3 July 2020 (Page 10)

Skills Types	Number of learners	Notional Cost <i>I</i> Learner <i>I</i> Quarter	Notional cost / learner / year	Total Notional Cost over 12 months Contract
Method 2: Workplace learning opportunities, with unemployed TVET graduates	2	R23 000	R92 000	R184 000
Method 3: Candidacy for an unemployed learner with a 3-year qualification	2	R61 500	R246 000	R492 000
Total	4			R676 000

Note: the required CPG will be recalculated based on the awarded Tender amount and "Contract Amount" once the beneficiaries have been appointed and actual costs are known

Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI as published by Stats SA. The rates will be adjusted as an adjustment to the provisional amounts should the rates increase after bid award or during the construction period

1.6 National Youth Service Programme (NYS) CPG

When applicable, a separate NYS Bill of Quantities will be included in the tender documentation will indicate the number of beneficiaries to be trained.

Calculation of penalty:

Payment reduction per person not trained as stipulated in the NYS Bill of Quantities = R 2 500 per person.

Total number of NYS Beneficiaries as stipulated in the NYS Bill of Quantities = 25

Total Number of NYS beneficiaries trained = 20 (shortfall of 5 beneficiaries)

Penalty = 5 x R2 500 = R12 500 Excl. VAT

Labour Intensive Works CPG 1.7

When applicable, the work to be done by way of Labour intensive methods are specified in the Bills of Quantities with a "LI".

CPG calculation example:

"Tender Amount" = R150 Mil all inclusive of allowances and VAT

"Contract Amount" = R130 Mil (Tender Amount at the time of award excluding allowances and VAT) CPG value = R10 Mil (Total value of labour-intensive works specified in the Bills of Quantities)

Calculation of penalty:

CPG value = R10 Mil

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)

CPG Achieved = 9 Mil (R1 Mil shortfall)

Penalty = R1 Mil x 30% = R300 000 Excl. VAT

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the Page 17 of 17 words "Tender" or "Tenderer". Version: 2023/05

For Internal & External Use

Effective date 5 September 2023



DEPARTMENT OF PUBLIC WORKS

HIV/AIDS SPECIFICATION FOR CIVIL CONTRACTS

APRIL 2004

NOTES TO CONSULTANTS

Please include the following note to tenderers, Preliminary and General items and HIV/AIDS Specification with the attached schedules in the appropriate Sections in the Bill of Quantities.

NOTES TO TENDERERS

HIV/AIDS AWARENESS

These Bills of Quantities contain items relating to HIV/AIDS awareness. The items have been included under "Section 1: Preliminary and General" to enable tenderers to allow for the implementation of prescribed HIV/AIDS awareness specifications for the benefit of all workers under this Contract.

Tenderers must take note that compliance with the HIV/AIDS awareness programme is compulsory.

SECTION 1: PRELIMINARY AND GENERAL

ITEM NO	PAYMENT	DESCRIPTION	UNIT	QTY	RATE	AMO	TNUC
						R	С
		HIV/AIDS AWARENESS					
1,		It is required of the Contractor to thoroughly study the HIV/AIDS Specification (PW 1544) of the Department that must be read together with and is deemed to be incorporated under this Section of the Bills of Quantities. Provision for pricing of HIV/AIDS awareness is made under items 1 to 1 hereafter and it is explicitly pointed out that all requirements of the aforementioned specification are deemed to be priced hereunder, as the said items represent the only method of measurement and no additional items or extras to the contract in this regard shall be entertained The Contractor must take note that compliance with the HIV/AIDS Specification is compulsory. In the event of partial or total non-compliance, the Representative/Agent, notwithstanding the provisions of Clause 52 of the General Conditions of Contract for Works of Civil Engineering Construction or any other clause to the contrary, reserves the right to delay issuing any progress payment certificate until the Contractor provides satisfactory proof of compliance. The Contractor shall not be entitled to any compensation of whatsoever nature, including interest, due to such delay of payment					
l		AWARENESS CHAMPION Selection, appointment, briefing and making available of an Awareness Champion including provision of all relevant services, all in accordance with the HIV/AIDS Specification	Sum				
1		AWARENESS WORKSHOPS Selection and appointment of a competent Service Provider approved by the Representative/Agent, provision of a Service Provider Workshop Plan and a suitable venue, conducting of awareness workshops by means of traditional and/or modern multi-media techniques, including follow-up courses, making available all tuition material and performing assessment procedures, all in accordance with the HIV/AIDS Specification	Sum				
1		POSTERS, BOOKLETS, VIDEOS, ETC. Provision, displaying, maintaining and replacing when necessary of four plastic laminated posters, booklets and educational videos, etc. for the duration of the construction period, all in accordance with the HIV/AIDS Specification	Sum				
1		ACCESS TO CONDOMS Provision and maintenance of condom dispensers fixed in position, including male and female condoms, replenishing male and female condoms on a daily basis as required for the duration of the construction period, all in accordance with the HIV/AIDS Specification	Sum				
1		MONITORING Monitoring HIV/AIDS awareness of workers, providing the Representative/Agent with access to information including making available all reports, thoroughly completed and reflecting the correct information, for the duration of the construction period and close out, all in accordance with the HIV/AIDS Specification	Sum				

SECTION

HIV/AIDS SPECIFICATION

HIV/AIDS REQUIREMENTS

1 SCOPE

This specification contains all requirements applicable to the Contractor for creating HIV/AIDS awareness amongst all of the Workers involved in this project for the duration of the construction period, through the following strategies:

- Raising awareness about HIV/AIDS through education and information on the nature of the disease, how it is transmitted, safe sexual behaviour, attitudes towards people affected and people living with HIV/AIDS, how to live a healthy lifestyle with HIV/AIDS, the importance of voluntary testing and counselling, the diagnosis and treatment of Sexually Transmitted Infections and the closest health Service Providers
- . Informing Workers of their rights with regard to HIV/AIDS in the workplace
- Providing Workers with access to condoms and other awareness material that will enable them to make informed decisions about sexual practices

2 DEFINITIONS AND ABBREVIATIONS

2.1 **Definitions**

Service Provider: The natural or juristic person recognised and approved by the Department of Public Works as a specialist in conducting HIV/AIDS awareness programmes

Service Provider Workshop Plan: A plan outlining the content, process and schedule of the training and education workshops, presented by a Service Provider which has been approved by the Representative/Agent

Worker: Person in the employ of the Contractor or under the direction or supervision of the Contractor or any of his Sub-contractors, who is on site for a minimum period of 30 days in all

2.2 Abbreviations

HIV : Human Immunodeficiency Virus

AIDS : Acquired Immune Deficiency Syndrome

STI : Sexually Transmitted Infection

3 BASIC METHOD REQUIREMENT

The Contractor shall, through a Service Provider, conduct onsite workshops with the Workers

The Service Provider shall develop and compile a Service Provider Workshop Plan to be presented at the workshops and which will be best suited for this project to achieve the specified objectives with regard to HIV/AIDS awareness.

The Service Provider Workshop Plan shall be based on the following information provided by the Contractor:

- Number of Workers and Sub-contractors on site
- When new Workers or Sub-contractors will join the construction project
- Duration of Workers and Sub-contractors on site

- . How the maximum number of Workers can be targeted with workshops
- How the Contractor prefers workshops to be scheduled, e.g. three hourly sessions per Worker, or one 2.5 hour workshop per Worker
- Profile of Workers, including educational level, age and gender (if available)
- Preferred time of day or month to conduct workshops
- A Gantt chart reflecting the construction programme, for scheduling of workshops
- . Suitable venues for workshops

The Contractor shall submit the Service Provider Workshop Plan for approval within 21 days after the tender acceptance date. After approval by the Representative/Agent, the Contractor shall make available a suitable venue that will be conducive to education and training

The Service Provider Workshop Plan shall address, but will not be limited to the following:

- 3.1 The nature of the disease;
- 3.2 How it is transmitted;
- 3.3 Safe sexual behaviour:
- 3.4 Post exposure services such as voluntary counselling and testing (VCT) and nutritional plans for people living with HIV/AIDS;
- 3.5 Attitudes towards other people with HIV/AIDS;
- 3.6 Rights of the Worker in the workplace;
- 3.7 How the Awareness Champion will be equipped prior to commencement of the HIV/AIDS awareness programme with basic HIV/AIDS information and the necessary skills to handle questions regarding the HIV/AIDS awareness programme on site sensitively and confidentially;
- 3.8 How the Service Provider will support the Awareness Champion;
- 3.9 Location and contact numbers of the closest clinics, VCT facilities, counselling services and referral systems;
- 3.10 How the workshops will be presented, including frequency and duration;
- 3.11 How the workshops will fit in with the construction programme;
- 3.12 How the Service Provider will assess the knowledge and attitude levels of attendees to structure workshops accordingly;
- 3.13 How the video will be used;
- 3.14 How the Service Provider will elicit maximum participation from the Workers;
- 3.15 A questions and answers slot (interactive session)

The Service Provider Workshop Plan shall encompass the Specific Learning Outcomes (SLO) as stipulated

4 HIV/ AIDS AWARENESS EDUCATION AND TRAINING

4.1 Workshops

The Contractor shall ensure that all Workers attend the workshops

The workshops shall adequately deal with all the aspects contained in the Service Provider Workshop Plan. A video of HIV/AIDS in the construction industry, which can be obtained from all Regional Offices of the Department of Public Works, is to be screened to Workers at workshops. In order to enhance the learning experience, groups of not exceeding 25 people shall attend the interactive sessions of the workshops

4.2 Recommended practice

4.2.1 Workshop Schedule

Presenting information contained in the Service Provider Workshop Plan can be divided in as many workshop sessions as deemed practicable by the Contractor, provided that all Workers are exposed to all aspects of the workshops as outlined in the Service Provider Workshop Plan

Breaking down the content of information to be presented to Workers into more than one workshop session however, has the added advantage that messages are reinforced over time while providing opportunity between workshop sessions for Workers to reflect and test information. Workers will also have an opportunity to ask questions at a following session

4.2.2 Service Providers

A database of recommended Service Providers is available from all Regional Offices of the Department of Public Works

4.2.3 HIV/AIDS Specific Learning Outcomes and Assessment Criteria

Workers shall be exposed to workshops for a minimum duration of two-and-a-half hours. In order to set a minimum standard requirement, the following specific learning outcomes and assessment criteria shall be met

4.2.3.1 UNIT 1: The nature of HIV/AIDS

After studying and understanding this unit, the Worker will be able to differentiate between HIV and AIDS and comprehend whether or not it is curable. The Worker will also be able to explain how the HI virus operates once a person is infected and identify the symptoms associated with the progression of HIV/AIDS

Assessment Criteria:

- 1. Define and describe HIV and AIDS
- List and describe the progression of HIV/AIDS

4.2.3.2 UNIT 2: Transmission of the HI virus

After studying and understanding this unit, the Worker will be able to identify bodily fluids that carry the HI virus. The Worker will be able to recognise how HIV/AIDS is transmitted and how it is not transmitted

Assessment Criteria:

- 1. Record in what bodily fluids the HI virus can be found
- 2. Describe how HIV/AIDS can be transmitted
- 3. Demonstrate the ability to distinguish between how HIV/AIDS is transmitted and misconceptions around transmittance of HIV/AIDS

4.2.3.3 UNIT 3: HIV/AIDS preventative measures

After studying and understanding this unit, the Worker will comprehend how to act in a way that would minimise the risk of HIV/AIDS infection and to use measures to prevent the HI virus from entering the bloodstream

Assessment Criteria:

- 1. Report on how to minimise the risk of HIV/AIDS infection
- 2. Report on precautions that can be taken to prevent HIV/AIDS infection
- 3. Explain or demonstrate how to use a male and female condom
- 4. List the factors that could jeopardize the safety of condoms provided against HIV/AIDS transmission

4.2.3.4 UNIT 4: Voluntary HIV/AIDS counselling and testing

After studying and understanding this unit, the Worker will be able to recognise methods of testing for HIV/AIDS infection. The Worker will be able to understand the purpose of voluntary HIV/AIDS testing and pre- and post-test counselling

Assessment Criteria:

- 1. Describe methods of testing for HIV/AIDS infection
- 2. Report on why voluntary testing is important
- 3. Report on why pre- and post-test counselling is important

4.2.3.5 UNIT 5: Living with HIV/AIDS

After studying and understanding this unit, the Worker will be able to recognise the importance of caring for people living with HIV/AIDS and be able to manage HIV/AIDS

Assessment Criteria

- 1. List and describe ways to manage HIV/AIDS
- 2. Describe nutritional needs of people living with HIV/AIDS
- 3. Describe ways to embrace a healthy lifestyle as a person living with HIV/AIDS
- 4. Explain the need for counselling and support to people living with HIV/AIDS

4.2.3.6 UNIT 6: Treatment options for people with HIV/AIDS

After studying and understanding this unit, the Worker will be familiar with the various treatments available to HIV/AIDS infected or potentially HIV/AIDS infected people

Assessment Criteria

- Discuss anti-retroviral therapy
- 2. List methods of treatment to prevent HIV/AIDS transmission from mother-to-child
- 3. Describe the need for treatment of opportunistic diseases for people living with HIV/AIDS
- 4. Describe post exposure prophylactics

4.2.3.7 UNIT 7: The rights and responsibilities of Workers in the workplace with repard to HIV/AIDS

After studying and understanding this unit, the Worker will be able to identify the rights and responsibilities of the Worker living with HIV/AIDS in the workplace. The Worker will recognise the importance of accepting colleagues living with HIV/AIDS and treating them in a non-discriminative way

Assessment Criteria:

- 1. Discuss the rights of a person living with HIV/AIDS in the workplace
- Discuss the responsibilities of a person living with HIV/AIDS in the workplace
- Report on why acceptance and non-discrimination of colleagues living with HIV/AIDS is important

4.3 Displaying of plastic laminated posters and distribution of information booklets

The Contractor shall obtain a set of four laminated posters conveying different key messages and information booklets, which are available from all Regional Offices of the Department of Public Works

The above-mentioned posters and information booklets have been prepared to raise awareness and to share information about HIV/AIDS and STI's

Posters or display stands shall be displayed on site as soon as possible, but not later than 14 days after the date of site handover

Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, the site office and compounds

The posters on display must always be intact, clear and readable

Information booklets must be distributed to all Workers as soon as possible, but not later than 14 days after site handover, or as soon as the Worker joins the site

5 PROVIDING WORKERS WITH ACCESS TO CONDOMS

The Contractor shall provide and maintain condom dispensers and make both male and female condoms, complying with the requirements of SABS ISO 4074, available at all times to all Workers at readily accessible points on site, for the duration of the contract. The Contractor may obtain condom dispensers from the Department of Health and condoms may be obtained from the Local Clinic or the Department of Health

At least one male and one female condom dispenser and a sufficient supply of condoms, all to the approval of the Representative/Agent, shall be made available on site within 14 days of site hand over. Contractors should note that arrangements to obtain condoms from the Department of Health Clinics prior to site hand over may be necessary, to ensure that condoms are available within 14 days of site handover

Condoms shall be made available in areas highly trafficked by Workers, including toilets, the site office and compounds

6 ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI)

The Contractor shall provide Workers with the names of the closest Service Providers that provide HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted Infection (STI) diagnosis and treatment. Information on these Service Providers and Clinics must be displayed on a poster of a size not smaller than A1 in an area highly trafficked by Workers

7 APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION

Within 14 days of site handover the Contractor shall appoint an Awareness Champion from amongst the Workers, who speaks, reads and writes English, who speaks and understands all the local languages spoken by the Workers and who shall be on site during all stages of the construction period. The Contractor shall ensure that the Awareness Champion has been trained by the Service Provider on basic HIV/AIDS information, the support services available and the necessary skills to handle questions regarding the HIV/AIDS programme in a sensitive and confidential manner

The Awareness Champion shall be responsible for:

- 7.1 Liasing with the Service Provider on organising awareness workshops;
- 7.2 Filling condom dispensers and monitoring condom distribution;
- 7.3 Handing out information booklets;
- 7.4 Placing and maintaining posters

8 MONITORING

The Contractor shall grant to the Representative/Agent reasonable access to the construction site, in order to establish that the Contractor complies with his obligations regarding HIV/AIDS awareness under this contract

The Contractor must report problems experienced in implementing the HIV/AIDS requirements to the Representative/Agent

The attached SITE CHECKLIST (SCHEDULE A) shall be completed and submitted at every construction progress inspection to the Representative/Agent

The attached SERVICE PROVIDER REPORT (SCHEDULE B) shall be completed and submitted on a monthly basis to the Department's Project Manager, through the Representative/Agent

The attached CONTRACTOR HIV/AIDS PROGRAMME REPORT (SCHEDULE C), a close out programme report, shall be completed by the Contractor at the end of the contract

SCHEDULE A

HIV/AIDS PROGRAMME: SITE CHECKLIST

When did construction commence	
Name of Departmental Project Manager	
Please refer to HIV/AIDS Programme activities during the reporting period	

Tick the block if Contractor satisfactorily complied with specifications	mplied with specificat	ions			41		
	ā		ā	₫	룝	Ы	<u>a</u>
DATE	O M M O	M M C	D D M M	M M O O	D D M M	D D M M	D D M M
Programme implemented within 14 days of site handover							
Awareness champion on site							
HIV/AIDS awareness service provider report							
Male condom dispenser							
Sufficient male condoms available							
Male condom dispenser in a highly trafficked area							
Female condom dispenser							
Sufficient female condoms available							
Female condom dispenser in a highly trafficked area							
All four types of posters displayed							
Posters in a good condition							
Posters in a highly trafficked area							
Posters displayed on local support services: clinic & VCT centre							
Support service poster/s in highly trafficked area							
Support service poster/s in a good condition							

Please indicate the applicable number for the reporting period	e reporting period	
Workers on payroll (at PI)		
Sub-Contractors who will be on site for longer than 30 days (at PI)		
Workshop attendees		
Number of workshops held		
Scheduled workshops according to approved workshop plan		
Booklets distributed		
Male condoms distributed		
Female condoms distributed		
Representative/Agent		
Contractor		

Date of progress inspection (dd/mm/yy)		
Reporting period: (dd/mm/yy)	to (dd/mm/y	y)
Deviations from HIV/AIDS awareness program	me plan:	
Corrective actions		
Down and this of A point	Departme	ental Project Manager
Representative/Agent	Departine	Sitta i Tojoot Managoi
	Data	
Date	Date	

SCHEDULE B

HIV/AIDS AWARENESS PROGRAMME: SERVICE PROVIDER REPORT

Reporting period: (dd/mm/yy)	to (dd/mm/yy)
Number of workshops conducted in reporting period	
Number of scheduled workshops according to approve	d workshop plan
Deviations from workshop plan:	
Otata manage for deviating from workshop plan:	
State reasons for deviating from workshop plan:	
Corrective estima:	
Corrective actions:	
il-	
Service Provider	Contractor
	D.
Date	Date

HIV/AIDS AWARENESS PROGRAMME: WORKSHOP CONTENT ADDRESSED

	WIS	WIS	SIM	M/S	MIS	S/M	M/S
DATE	D D M M	M M a a	N N Q Q	D D M M	M M O	M M C C	D D M M
Content of workshop:							
(Mark the content included)							
SL01							
SL02							
SL03							
SL04							
SLO5							
SLO6							
SL07							
HIV/AIDS in construction video							
Indicate the duration of the workshop in hours							
Total number of Workers							
Indicate workshop venue							

HIV/AIDS AWARENESS PROGRAMME: ATTENDANCE REGISTER

DATE		WIS D D M M	WIS D D M M	WIS D D M M	WIS D D M	WIS D D M M	M/S D D M M	W M Q Q
2	NAMES							

SCHEDULE C

CONTRACTOR HIV/AIDS PROGRAMME REPORT

Project name
Project Location
Contract value of project (R)
Department of Public Works Project Manager
HIV/AIDS Programme duration: (dd/mm/yy) to (dd/mm/yy)
AWARENESS MATERIAL
Describe location of posters displayed during the programme
Comments on posters
Indicate total number of booklets distributed
Comments on booklets
CONDOMS
Indicate total number of male condoms distributed
Indicate total number of female condoms distributed
Describe where male condom dispenser was placed
Describe where female condom dispenser was placed
HIV/AIDS WORKSHOPS
Indicate the total number of HIV/AIDS workshops conducted
Indicate the duration of workshops
Indicate the total number of Workers that participated in the HIV/AIDS workshops
Indicate the total number of Workers that were exposed to the video on HIV/AIDS in the Construction Industry
Comments on HIV/AIDS workshops on site

	GENERAL	. •			
Briefly describe programme a	activities and satisfaction with	outcome			
Additional comments, sugges	ations or needs with regard to	the HIV/AIDS awa	ireness	progra	mmes on site
			Yes	No	Currently developing one
Please indicate if your compa focussing on HIV/AIDS aware HIV/AIDS Workers	any has a formal HIV/AIDS pol eness raising and care and su	icy oport of			
Please indicate if, to your k HIV/AIDS related sicknesses	nowledge, you have lost and One or more of the following	y workers during might indicate an	the du	ration OS rela	of the project to ted death:
Excessive weight loss Reactive TB Hair loss Severe tiredness	Coughing or chest p Pain when swallowir Persistent fever Diarrhoea				S
Number of HIV/AIDS-related	deaths				
Contractor		ate			
Departmental Project Mana					

INTRODUCTION

Coronavirus Disease 2019 (COVID-19) is a respiratory disease caused by the SARS-CoV-2 virus. To reduce the impact of COVID-19 outbreak conditions on businesses, workers, customers, and the public, it is important for all employers to plan now for COVID-19. For Employers - Contractors who have already planned for various outbreaks involving many staff members, planning for COVID-19 may involve updating plans to address the specific exposure risks, sources of exposure, routes of transmission, and other unique characteristics of SARS-CoV-2 (i.e., compared to influenza virus outbreaks).

insufficient resources and workers who might not be adequately trained for jobs they may have to perform under pandemic Lack of continuity planning can result in a cascade of failures as employers attempt to address challenges of COVID-19 with

as Middle East Respiratory Syndrome (MERS-CoV) and Severe Acute Respiratory Syndrome (SARS-CoV). A novel coronavirus Coronaviruses (CoV) are a large family of viruses that cause illness ranging from the common cold to more severe diseases such (COVID-19) was identified in 2019 in Wuhan, China. This is a new coronavirus that has not been previously identified in humans. Coronaviruses are zoonotic, meaning they are transmitted between animals and people. Detailed investigations found that SARS-CoV was transmitted from civet cats to humans and MERS-CoV from dromedary camels to humans. Several known coronaviruses are circulating in animals that have not yet infected humans.

Common signs of infection include respiratory symptoms, fever, and cough, shortness of breath and breathing difficulties. In more severe cases, infection can cause pneumonia, severe acute respiratory syndrome, kidney failure and even death.

LEGAL REFERENCE

Duties of the Client – Section 5 of the Construction Regulations - 2014 A client must prepare:

- a baseline risk assessment for an intended construction project;
- prepare a suitable, sufficiently documented and coherent site-specific health and safety specification for the intended construction work based on the baseline risk assessment contemplated in paragraph (a);

It is important to note that the above documents are not a once-off but 'live' documents that must be amended with the augmentation of information pertaining to Covid-19. Furthermore, Clients, Project managers, Principal Agents must understand that the production of these documents, must never be treated as a paper exercise but a legal obligation on the client that must be approached with care and sufficient planning. Failure to the practice these sentiments may result in Principal contractors neffectively implementing H&S systems and incurring unnecessary costs.

COVID-19 RISKS

the virus is 4% as of 20 April 2020. Lancet Infectious Diseases published the latest estimates of the death rate of Covid-19. The paper found that globally, the case fatality rate for those under age 60 was 1.4 percent. For those over age 60, the fatality rate jumps to 4.5 percent. The older the population, the higher the fatality rate. For those 80 and over, Covid-19 appears to have a Based on studies of infection and mortality rates globally by WHO Researchers, it is believed that the current mortality rate for 13.4 percent fatality rate. The Department of Employment and Labour have raised the risk to the public from low to moderate. Because Covid-19 is such a new disease, much still needs to be learned about it. The main question that in on every Health Professional's mind is: - What eads one person with the virus to severe disease, and another to have no or few symptoms?

COVID 19 SYSTOMS

Current symptoms of the virus may include:

- a cough
- a high temperature
- shortness of breath

A person showing these symptoms do not necessarily mean that they have the virus. The symptoms are similar to other illnesses that are much more common at this time of year, such as influenza.

VIRUS TRANSMISSION

person to person by means of cough/sneezing droplets. The coronavirus can also live for hours to days on surfaces like As the virus has not been encountered before, the Department of Health and other bodies are certain that the virus spreads from countertops and doorknobs; and how long it survives, depends on the material the surface is made from.

MEDICAL ASSISSTANCE

The appointed Covid-19 Compliance Officer must seek medical support from the nearest Emergency Medical services. Online or telephone services to assist with a general diagnosis and further guidance on COVID-19 support services Regularly check travel advice from the Department of Health at: www.health.gov.za. In the case of suspected exposure contact the coronavirus hotline in South Africa: 0800 02 9999

The National Institute for Communicable Diseases (NICD) provides the latest information about COVID-19. You should use medical services if:

- You have symptoms which lead you to believe you might have COVID-19.
- In the last 14 days you've been to a country or area with a high risk of the virus.
- You have been in close contact with someone with the virus.

WORKPLACE CONTROLS

environment that is safe and without risks to the health of employees. Specifically, section 8(2)(b) requires steps such as may be PPE). However, in the case of COVID-19, a combination of controls is required, although the main principle is to follow the reasonably practicable to eliminate or mitigate any hazard or potential hazard before resorting to personal protective equipment The legislation governing workplaces in relation to COVID - 19 is the Occupational Health and Safety Act, Act 85 of 1993, as Act, Act 85 of 1993, as amended, requires the employer to provide and maintain as far as is reasonably practicable a working amended, read with the Hazardous Biological Agents Regulations. Section 8 (1) of the Occupational Health and Safety (OHS) nierarchy of controls. However, before the implementation of control measures, current risk assessments need to be reviewed and updated, taking into account the new hazards posed by exposure to COVID-19 in the workplace.

CRITICAL RISKS TO CONSIDER: -

Project Likelihood & Consequences Tables

		Likelihood Category(L)	ategory(L)				
1	2	3	8		4	2	
Rare	Unlikely	Mode	Moderate		Likely	Almost Certain	iin
Highly unlikely to occur	Given current practices		Incident has occurred on a	Incident is li	Incident is likely to occur on	Incident is very likely to	y to
on this project	and procedures, this incident is unlikely to	to similar project		rins project		occur on uns project, possibly several times	it, Ies
	occur on this project	ct					
OR							
5% chance of occurring 20% chance of occurring	20% chance of oc	curring 50% chance of occurring	of occurring	80% chance	80% chance of occurring	95% chance of occurring	urring
		Severity(S)					
	1 - Insignificant	2 - Minor	3 - Moderate	erate	4 - Major	5 - Catastrophic	ophic
Safety and Health	First Aid Case	Minor Injury, Medical Treatment Case	Serious injury or Lost Work Case	ry or Lost	Major or Multiple Injuries permanent	Single or Multiple of Multiple of the stalities	ltiple
		with/or Restricted Work Case.			injury or disability		

Environment	No impact on	Localized within site	Moderate harm with	Significant harm	Significant harm with
	baseline	boundaries. Recovery	possible wider effect.	with local effect.	widespread effect.
	environment.	measurable within 1	Recovery in 1 year	Recovery longer than	Recovery longer than
	Localized to	month of impact		1 year.	1 year. Limited
	point source. No				prospect of full
	recovery				recovery
	recuired				
Financial	<r100,000< th=""><th>R100k - R500k</th><th>R500k - R5m</th><th>R5m - R10M</th><th>>R10m</th></r100,000<>	R100k - R500k	R500k - R5m	R5m - R10M	>R10m
Production/Schedule	Up to 3 days	3 days - 1 week	1 week - 1 month	1 – 6 months	> 6 months
Reputation	Localized	Localized, short term	Localized, long term	Localized, long term	Long term regional
	temporary	impact	impact but manageable	impact with	impact
	impact			unmanageable	
				outcomes	
Business Impact	Impact can be	An adverse event	A serious event which	A critical event which	Disaster with potential
	absorbed	which can be	requires additional	requires	to lead to collapse of
	through normal	absorbed with some	management effort	extraordinary	the project
	activity	management effort		management effort	

Risk Matrix (L X S = Risk Rating)

16	20	23	25
12	17	21	24
∞	13	18	22
2	5	14	19
	9	10	15

Risk Rating	Risk Level	Guidelines for Risk Matrix
21 to 25	Extreme	Eliminate, avoid, implement treatment actions, procedures to manage and
	The second second	monitor
13 to 20	High	Proactively manage
6 to 12	Medium	Activity manage
1 to 3	Low	Manage & monitor as appropriate

	(18) HIGH		
	φ		
	m		
toolbox talks to be done daily on topics relating to Covid, personal hygiene and PPE. Strict enforcement for use of PPE Job substitution if possible, for those who are affected. Must include catering and cleaning facilities.	Policy and method statement for accommodation and to be reviewed by the PA. Sleeping and dining quarters to allow for minimum 1.5m space between persons; Dedicated bedding, towels, utensils, soaps etc.; Individual facilities for safe keeping; Individual, segregated facilities for storage of laundry; Procedures and rules of occupancy and cleaning; Induction and primary health promotion to be done regularly. Isolation area to be available should anyone display symptoms, and safe removal for testing. Food to be served		
	(26) EXTREME		
	ω		
	က		
	Social density - inability to maintain social distancing in local communities, Cross contamination from the lack of social distancing, shared utilities and belongings, shared ablutions, cross infection among inhabitants and cleaning, catering staff		
	Yes		
	ACCOMMODATION		

	(18) HIGH	(18) HIGH		
	9	ဖ		
	က	т		
wrapped and available individually.	Selection and provision of transport services compliant with gazetted requirements; Policy and procedures and rules for travel, where possible to limit the use of public transport, or to arrange selective methods of transport, ongoing toolbox talks and if possible, supply of cloth masks to be worn when travelling. Limitation of border crossing unless specialised contractors	Selection and provision of transport services compliant with gazetted requirements; Policy and procedures and rules for travel, where possible to limit the use of public transport, or to arrange selective methods of transport, ongoing toolbox talks and supply of cloth masks to be worn when travelling or moving on and off site. Vehicles maintained at 70% capacity or		
	(25) EXTREME	(25) EXTREME		
	ιΩ	rv		
	2	rs.		
	Transportation of employees/workers across borders and between towns and cities, districts and municipalities	Maximum allowed capacity exceeded; No facilities for sanitising vehicles and passengers; No additional protective measures available, e.g. face masks; Unlicensed drivers and operators		
	Yes	Yes		
	ORIGIN OF LABOUR	TRANSPORTATION		

on staff to speak out if they	demonstrate notifiable	symptoms, protection of	suspected against victimization



OFFURNIONAL HEALTH, SAFETY & ENVIRONMENTAL SPECIFICATIONS

FOR

HEALTH AND SAFETY SPECIFICATION PRETORIA: REPLACEMENT OF EXISTING PERIMETER FENCE PORTION 25 OF THE FARM RIETFONTEIN 321JR.

WCS: 055180

Maputle Maphutha

Rank: Assistant Director: OHS Pretoria Regional Office Direct Line: 012 492 1492

Cnr. Thabo Sehume & Nana Sita Str

Table of Contents

DIST	TRIBUTION LIST	3
	DATE	3
1.	BACKGROUND	4
2.	SCOPE OF WORK	4
3.	HEALTH AND SAFETY FILE	4
4.	DEFINITIONS	6
5.	OH&S MANAGEMENT	8
6.	SITE RULES AND OTHER RESTRICTIONS	10
7.	TRAINING	10
8.	CHECKLIST AND REGISTERS	11
9.	HAZARD IDENTIFICATION AND RISK ASSESSMENT	11
10.	PERSONAL PROTECTIVE EQUIPMENT (PPE)	12
11.	CHEMICALS & MATERIAL SAFETY DATA SHEETS	12
12.	FIRST AID AND FIRST AID KITS	12
13.	WORKPLACE INSPECTIONS	12
14.	MONITORING AND REVIEW	13

DISTRIBUTION LIST

SIGNATURE					
RECEIVED BY	DPWI Project Manager: SUSAN O'NEAL	DPWI OHS Manager: MAPUTLE MAPHUTHA	PRINCIPAL AGENT:	CLIENT DEPARTMENT: DPWI	CONTRACTOR:
REVISION	0	0	0	0	0
DATE	30-05-2022	30-05-2022			

1. BACKGROUND

In terms of the Construction Regulation 5(1)(b), 2014 of the Occupational Health and Safety Act, No. 85 of 1993, the Client, is required to compile an Health & Safety Specification for any intended project and provide such specification to any prospective tenderer.

1.1 Reference:

- Occupational Health and Safety Act, 85 of 1993 and Regulations;
- · Compensation for Occupational Injuries and Diseases Act;
- SANS 10142-1: The wiring of premises Part 1: Low Voltage Installations;
- · Construction Regulations 2014;
- · SANS 10400: National Building Regulations;
- · Other SANS Standards where applicable; and
- DPW's Guidelines

SCOPE OF WORK

The PROJECT: PRETORIA: REPLACEMENT OF EXISTING PERIMETER FENCE PORTION 25 OF THE FARM RIETFONTEIN 321JR.

This project involves the following the scope of work:

- Installation of a CLEARVU fence on the site boundaries.
- Excavation
- Lifting manual and mechanical;

Also refer to the scope of work as per Bill of Quantities in tender document.

Baseline Risk Assessment will be incorporated in the health and safety specifications.

3. HEALTH AND SAFETY FILE

Health and Safety File will be kept on site

The file will consist of and will include the following information:

- · Health and Safety Appointments
- · Health and Safety Plan
- General Health and Safety Policies and Procedures
- Risk Assessments
- · Safe work Procedures
- Accident/Incident Reports
- Emergency Procedures
- · Health and Safety Inspections

- Letter of Good Standing
- Material Safety Data Sheets
- Audit reports
- Equipment Registers
- Health and Safety Training Records
- Health and Safety Induction
- Health and Safety Meeting Minutes
- Section 37(2) Agreements
- Communication records with DOL, Client, etc.

4. DEFINITIONS

Act: means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);

"accredited authority" means the South African National Accreditation System established by section 3 of the Accreditation for Conformity Assessment, Calibration and Good Laboratory Practice Act, 2006 (Act 19 of 2006);

"competent person" in relation to construction work, means any person having the knowledge, training and experience specific to the work or task being performed: Provided that where appropriate qualifications and training are registered in terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these qualifications and training shall be deemed to be the required qualifications and training;

Client: means any person for whom construction work is performed Client's Health and Safety Agent: Not applicable

Construction work: means any work in connection with-

- The erection, maintenance, alteration, renovation, repair, demolition or
- · dismantling of or addition to a building or any similar structure;
- The installation, erection, dismantling or maintenance of a fixed plant where such
- work includes the risk of a person falling;
- The moving of earth, clearing of land, the making of an excavation, piling, or any
- similar type of work;

Construction manager - means a competent person responsible for the management of the physical construction processes and the coordination, administration and management of resources on a construction site;

Construction site - means a work place where construction work is being performed.

Designer means - a competent person who

- · prepares a design;
- checks and approves a design;
- arranges for a person at work under his or her control to prepare a design, including an employee of that person where he or she is the employer; or
- · designs temporary work, including its components;
- an architect or engineer contributing to, or having overall responsibility for a design;
- a building services engineer designing details for fixed plant;
- a surveyor specifying articles or drawing up specifications;
- a contractor carrying out design work as part of a design and building project; or
- an interior designer, shop-fitter or landscape architect;

National Building Regulations means the regulations published under the National Building Regulations and Building Standards Act, 1977 (Act 103 of 1977), and promulgated by Government Notice R.2378 of 12 October 1990 as amended by Government Notices R.432 of 8 March 1991, R.919 of 30 July 1999 and R.547 of 30 May 2008;

Risk assessment - means a program to determine any risk associated with any hazard at a construction site, in order to identify the steps needed to be taken to remove, reduce or control such hazard;

SANS - means the South African National Standards;

Hazard identification - means the identification and documenting of existing or expected hazards to the health and safety of persons, which are normally associated with the type of construction work being executed or to be executed;

Health and safety file - means a file or other record in permanent form, containing the information required as contemplated in these regulations;

Health and safety plan - means a documented plan, which addresses hazards identified and includes safe work procedures to mitigate, reduce or control the hazards identified;

Health and safety specification - means a documented specification of all health and safety requirements pertaining to the associated works on a construction site, so as to ensure the health and safety of persons;

Method Statement – means a document detailing the key activities to be performed in order to reduce as reasonably as practicable the hazards identified in any risk assessment:

PPE - Personal Protective Equipment;

Principal contractor - means an employer, as defined in section 1 of the Occupational Health and Safety Act who performs construction work and is appointed by the client to be in overall control and management of a part of or the whole of a construction site;

5. OH&S MANAGEMENT

5.1 Notice of Construction Work

- 5.1.1. A contractor who intends to carry out any construction work other than work contemplated in regulation 3(1), must at least 7 days before that work is to be carried out notify the provincial director in writing in a form similar to Annexure 2 if the intended construction work will
 - a) exceeds 180 days;
 - b) includes working at a height where there is risk of falling;

NB! No construction work shall commence prior to the Notice of Construction application has been granted by the Department of Employment and Labour (DEL).

5.1.2. Appointment Letters

A list of applicable appointments in WRITING, the list is not exhaustive.

Appointment Section/Regulation in terms of OHS Act	APPOINTMENT		
CR 5(k)	Principal Contractor		
Sec 37(2)	Mandataries		
CR 8(1)	Construction Manager		
CR 8(7)	Construction supervisor		
CR 8(8)	Construction supervisor sub-ordinate		
CR 8(6)	Construction Safety Officer		
CR 9(1)	Risk Assessor		
CR 10(1)(a)	Fall protection planner		
CR 11(a)	Formwork & Support work supervisor		
CR 11(2)	Structures		
CR 13(1)	Excavation supervisor		
CR 14(1)	Supervisor demolition work		
CR 16(1)	Scaffold supervisor		
CR 19(6)	Material hoist competent person		
CR 22(a)	Crane supervisor		
CR 23(d)(i)	Construction vehicle and plant operator		
CR 24(c)	Temporary electrical installation inspector		
CR 24(e)	Temporary electrical installation controller		
CR 28(a)	Stacking and storage supervisor		
CR 29(4)	Fire equipment inspector		

5.1.3. Health and Safety Plan

The PRINCIPAL CONTRACTOR will prepare a coherent and suitably drafted, site-specific health and safety plan, which will be approved by the Client and

implemented throughout all construction stages including final completion of the project.

NB! No construction work shall commence prior to the APPROVAL by the CLIENT of the health and safety plan

5.1.4 Construction Health Safety Officer Appointment

The appointment of a full-time safety officer is **compulsory**. The PRINCIPAL CONTRACTOR must provide the name and CV of the appointed Construction Health and Safety officer, registered with the SACPCMP, to DEPT. PUBLIC WORKS & INFRASTRUCTURE prior to the construction work commencing on site. The CHSO shall be tasked with regular inspections of the site, weekly meetings, safety monitoring and toolbox talks the results of which shall be forwarded to DPWI and the Principal Agent.

5.1.4. Risk Assessment Competent Person

The PRINCIPAL CONTRACTOR shall appoint a competent person in writing before commencement of the project to perform Hazard Identification and Risk Assessment, which will NOT be generic. The contemplated HIRA must be:- Site-specific and after the commencement of the project, periodic and continuous Risk Assessment MUST be performed by the PRINCIPAL CONTRACTOR'S appointed Risk Assessor.

5.1.5. Incident Management

The PRINCIPAL CONTRACTOR must report all incidents where an employee is injured on duty to the extent that he/she:

- * dies
- * becomes unconscious
- * loses a limb or part of a limb
- * is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent physical defect or likely to be unable for a period of at least 14 days either to work or continue with the activity for which he/she was usually employed.
- The Principal Contractor is responsible for the investigation of all accidents/incidents where employees and non-employees were injured to the extent that he/she/they had to be referred for medical treatment by a doctor, hospital or clinic. (General Administrative Regulation 9).
- Section 24 reportable incident procedure MUST be reported to the Provincial Director of Department of Employment and Labour, immediately, using the prescribed WCL 1 or WCL 2 forms.
- All incidents, minor and major, MUST be recorded and investigated. The
 results of the investigation to be entered into the Accident/Incident Register
 Annexure 1) (General Administrative Regulation 9). in the Annexure 1 form,
 and proof to be kept in the health and safety file.

5.1.6 Construction Manager

A PRINCIPAL CONTRACTOR must in writing appoint one full-time competent person as the **Construction manager** with the duty of managing all the construction work on a single site, including the duty of ensuring occupational health and safety compliance, and in the absence of the construction manager an alternate must be appointed by the principal contractor.

5.1.7 Portable Electrical Tools / Explosive Power Tools

The PRINCIPAL CONTRACTOR shall ensure the following procedure is adhered to regarding Portable Electrical Tools and Explosive Powered tools:

- Minimum compliance with legislation.
- Only competent persons shall be permitted to conduct routine and monthly inspections on the equipment.
- Persons competent to inspect the equipment must be appointed in writing.
- Persons must be trained to operate such equipment and must be appointed and shall be the only authorised person to operate the equipment.
- The PRINCIPAL CONTRACTOR shall ensure operation of the equipment is in accordance with an approved Risk Assessment and Safe Working Procedure.

5.1.9 Public Health and Safety

In the interests of public safety, The PRINCIPAL CONTRACTOR shall ensure that all persons who may be affected by the work being conducted on site are informed and kept aware of the dangers, which may arise from the work being conducted on site. This awareness shall be in the form of posters and inductions for visitors to site and warning signs.

6. SITE RULES AND OTHER RESTRICTIONS

6.1 Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the OH&S aspects of the construction.

6.2. Security Arrangements

6.2.1 The Principal Contractor must establish site access rules and implement and maintain these throughout the construction period. Access control must include the rule that non-employees will not be allowed on site unaccompanied.

7. TRAINING

The contents and syllabi of all training required by the Act and Regulations to be included in the Principal Contractor's H&S Plan.

7.1 General Induction Training

All employees of the Principal and other Contractors will be in possession of proof of General Induction training.

7.2 Site Specific Induction Training

All employees of the Principal and other Contractors will be in possession of Site-Specific OH&S Induction training.

7.3 End-User Training

All training to be conducted by the accredited Service Provider, where applicable, and an attendance register be kept in the H&S file;

8. CHECKLIST AND REGISTERS

- 8.1. The Principal Contractor is responsible for the safety of all tools and equipment and thus, these items shall be inspected regularly using checklists and registers.
- 8.2. The results of the tools and equipment inspections shall be acted upon and obsolete or damaged tolls/equipment be removed from site and replaced.
- 8.3. Checklists/registers must comply with applicable regulations, e.g.:
- 8.3.1 Fire Equipment checklist CR 29
- 8.3.2. First aid kit checklist GAR 2
- 8.3.3. Ladder checklist CR 11, etc.
- 8.4. All checklists and registers to be signed off each time an inspection is undertaken, by the Construction supervisor.

9 HAZARD IDENTIFICATION AND RISK ASSESSMENT

Construction Regulations 9 requires that all employers to prepare a written policy concerning the protection of the health and safety of their employees at work. The principal contractor will identify all risks and hazards attached to the work being performed and as a result, evaluate all the risks.

A risk management plan will be put in place and will be reviewed each time there is a deviation. Management will closely monitor the effectiveness of the plan by controlling all activities in the construction site.

The risk identification and assessment will be categorized in three types:

 Base-line risk assessment. This type of risk assessment is performed before the actual activities could take place. This assessment is informed by experience and competence of the personnel who are about to perform the construction work

- An issue-based (site-specific) risk assessment will follow once the work has begun.
- Continuous risk assessment will be performed should on a continuous basis and also where there may be changes to the designs and construction of the work to be performed.

10. PERSONAL PROTECTIVE EQUIPMENT (PPE)

- 11.1. The Contractor shall provide, maintain and enforce the usage of PPE for all the personnel on site at all times. The following PPE shall be compulsory on site:
 - a) Safety helmets;
 - b) Safety footwear with steel toe cap and steel sole plate;
 - c) Overalls; and
 - d) Dust masks of the appropriate standard shall be provided for activities generating dust or fume.
- 5.2. The Contractor shall maintain and update all PPE issuance records.

11. CHEMICALS & MATERIAL SAFETY DATA SHEETS

All chemicals that will be used on site, e.g. diesel, paint, etc. must have the required material safety data sheets, to be communicated to employees and filed in the health and safety file.

The storage of such chemicals must comply with all the applicable regulations, e.g. CR 28. A competent person shall ensure proper storage of these hazardous chemicals.

12. FIRST AID AND FIRST AID KITS

A competent First Aider, who is trained and has experience, shall be appointed in writing to ensure that all first kits are properly stocked and available when required.

Contents of first aid kits shall be replenished each time the quantities are below the required levels.

WORKPLACE INSPECTIONS

The Principal Contractor shall through the CHSO, conduct monthly workplace inspections using appropriate checklist, to identify and record all hazards on sites. This inspections will be made available on request, during audit inspections by the Client.

Recommendations from workplace inspections must be made to the Construction Manager, who will ensure implementation.

14. MONITORING AND REVIEW


- 14.1. The principal contractor shall keep records of inspections and investigations undertaken during the contract for the specified legal period as described in the OHS Act and Regulations.
- 14.2. Internal Audits internal audits shall be conducted by the Client at a mutually agreed period or monthly period where the workplace inspections results will be audited by the Client and will form part of the internal audit.

OHS Manager: Maputle Maphutha

Date: 30-05-2022

Signature:

Part C4: Site Information





PG-03.2 (EC) SITE INFORMATION – JBCC 2000 PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018)

Project title:	Pretoria DPW: Replacement of existing perimeter fence, Portion 25 of the farm Rietfonte 321 JR				tion 25 of the farm Rietfontein
Tender no:	PT23/032	WCS no:	055180	Reference no:	24/1/1/2

C4 Site Information

a) There is no information available regarding the nature of ground, surface conditions, water

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tenderer" or "Tenderer".

Page 1 of 1
For Internal & External Use

Effective date: June 2022

Version: 2022/01