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YOU ARE HEREBY INVITED TO BID TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA

PLEASE TAKE NOTE TENDER NUMBER : CW 03/23

CLOSING TIME: 11:00 CLOSING DATE: 08/06/2023

BIDS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL, AS A RULE NOT BE
ACCEPTED FOR CONSIDERATION

The Tax Clearance Certificate for Bid Purposes from the Receiver of Revenue and the Bid Form must
be completed and signed in the original that is in ink. Forms with photocopied signatures or other such
reproduction of signatures will be rej ected.

BID DOCUMENTS MAY BE POSTED TO
Post
Office Taxi rank & Open
REGIONAL MANAGER parking area
Department of Public Works S T
Private Bag X5002 T R
K IMBERLEY N E MARKET A
ATTENTION: BID SECTION: ROOM N22 A SQUARE STR. N
New | D X \Y%
. . Public A
Bid documents that are posted rpust reach the Df:partment of Public Office | S Old Magistrate | A
Works before 11:00 on the closing date of the bid. T Building | L
R Dpw
OR E R
. . E O
The bid documents may be deposited at the Department of Public Works: T A
Head Office: Room 29, Old Magistrate Offices, 21-23 Market Square, WARD STREET D
Kimberley, 8300.

The Office of the Department of Public Works is open Mondays to Fridays
07:30 — 12:45 / 13:30 — 15:30.  However, if the bid is late, it will, as a rule not be

accepted for consideration.

Bidders should ensure that bids are delivered timeously to the correct address.

SUBMIT ALL BIDS ON THE OFFICIAL FORMS - DO NOT RETYPE.
Bids by telegram, facsimile or other similar apparatus will not be accepted for consideration.

SUBMIT EACH BID IN A SEPARATE SEALED ENVELOPE.

The Government Tender Bulletin is available on the Internet on the following web sites:

1. http://www.treasury.gov.za
2. http://www.gov.za/bids/
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Project title: Warrenton SAPS: Installation of security gates

Quotation no: CW 03/23 Reference no: 10/2/4/2/2/2354/24
Advertising date: | 01/06/2023 Closing date: 08/06/2023
Closing time: 11h00 I Validity period: 30 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 SQ or higher, or
select tender value range select class of construction works™* or hig her.
*Select tender value range and select class of construction works” or select “Not applicable” where only one class of construction works
is applicable.
It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
1 SQ PE or higher, or Not applicable Not applicable PE* or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where no or only one class of construction
works is applicable.
2. RESPONSIVENESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:
Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
L B tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 ] | invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
3 X | Use of correction fluid is prohibited.
4 Xl | Submission of (DPW-07 EC): Form of Offer and Acceptance.
5 [] | Submission of DPW-16 (EC): Site Inspection Meeting Certificate.
6 [l | Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
7 (O | Submission of DPW-21 (EC): Record of Addenda to tender documents.
8 4 The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
= document inclusive of all parts) together with his tender.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

Page 1 of 7

For Internal & External Use Effective date: March 2023 Version: 2023/03
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Quotation no: CW 03/23

10 B4 | All parts of tender documents submitted must be fully completed in ink and signed where required
11 0 The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender. |
12 Registration on National Treasury’s Central Supplier Database.
Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
13| X ;
Regulation 2022
14 | O

2.2  Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing

to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per

1 <] | PA15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJV's .
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or

2 X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.

3 X | Submission of DPW-09 (EC). Particulars of Tenderer’s Projects.

4 Submission of (PA-11): Bidder’s disclosure.

5 = Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022

6 Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.

7 X | Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).

8 B | Submission of DPW-15 (EC): Schedule of proposed sub-contractors

9 O The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 days from request.

10 = Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with

11 [] | supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.

12 O Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD) or
insert the Supplier Registration Number on the form of offer (Including proposed sub-contractor).

13 | [

14 | [

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 7
For Internal & Extemnal Use Effective date: March 2023 Version: 2023/03
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Quotation no: CW 03/23

3. Method to be used to calculate points for specific goals

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed below are applicable.
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20
1. An EME or QSE which is at | 10 ID Copy.
least 51% owned by black or
people. SANAS Accredited BBBEE Certificate/
Sworn Affidavit.
or
CSD Report.
or
CIPC (Company registration)
2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in
Province area for work to be case of rural areas (PTO).
done or services to be or
X rendered in that area. Lease Agreement
3. An EME or QSE which is at | 4 ID Copy
least 51% owned by women or
CSD Report
or
CIPC (Company Registrations)
4, An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability. South African Social Security Agency
(SASSA) Registration
or
National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)
5. An EME or QSE which is at | 2 ID Copy
least 51% owned by youth. or
CSD Report
Or
CIPC

4. Indicate the functionality criteria if applicable to this bid: not applicable

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 3 and
above are subjected to functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish

minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Functionality criteria:

Weighting factor:

Any reference to words “Bid” or Bidder” herein

“Tender” or “Tenderer”.
For Internal & External Use

Effective date: March 2023

and/for in any other documentation shall be construed to have the same meaning as the words

Page 3 of 7
Version: 2023/03
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%

100 Points

Btal

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive at
the total functionality points)

Minimum functionality score to qualify for further evaluation:
(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

insert motivation (if the provided space is not enough attach a memorandum)

5. BID EVALUATION METHOD

This bid will be evaluated according to the 80/20 Preference points scoring system:

< 80/20
Preference points scoring system

6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 4 of 7

“Tender” or “Tenderer”.
For Intemai & External Use Effective date: March 2023 Version: 2023/03
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Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider’s experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,

etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work

executed by the Tenderer.
Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods

and/or extensions thereto, and the extend of penalties imposed,;

Project performance: time management & programming of works, timeous ordering of materials and

3.
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;
9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,

security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay

claims.
13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals

and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or

administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider

will be able to react/respond appropriately to the Services required herein. The Company Organogram with

CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration

will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be

considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the worfds

Page 5 of 7

“Tender” or “Tenderer”.
For Intemal & External Use Effective date: March 2023 Version: 2023/03
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Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for

the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
|Z| Quotation documents are available for collection during working hours

Alternatively; quotation documents may be collected during working hours at the following address 21-
23 Market Square, Old Magistrate Court Building, Kimbereley, 8301. A non-refundable
bid deposit of R 0.00 payable (cash only) on collection of the bid documents.

8. SITE INSPECTION MEETING
Compulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: N/A

Virtual meeting Link: | N/A

Date: N/A Starting time: | N/A

9. ENQUIRIES

Enquiries related to tender documents may be addressed to:

DPWI Project Manager: | Lerato Sebopetja Telephone no: | 053 838 5347
Cellular phone no: 082 806 0387 Fax no:
E-mail: Lerato.sebopetja@dpw.gov.za

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 7
For Internal & External Use Effective date: March 2023 Version: 2023/03
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Quotation no: CW 03/23

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Tender documents may be posted to: Deposited in the tender box at:

The Director-General National Department of Public Works and

Department of Public Works and Infrastructure Infratructure
Private Bag X 5002 Old Magistrate Court Building

Kimberley OR 21-23 Market Sgare
8301 Old Wing Main Gate

Attention:
Procurement section: Room N 32

11. COMPILED BY: A
|1\ )
Lerato Sebopetja ; w op J”’f 12/05/2023
\ - Jf
\ \
\ Name of Project Manager N ' Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shail be construed to have the same meaning as the words

“Tender” or “Tenderer". Page 7 of 7
For Internal & External Use Effective date: March 2023 Version: 2023/03
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title: Warrenton SAPS: Installation of security gates

Tender / Quotation no: | CW 03/23 Reference no: 10/2/4/2/2/2354/24

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

Tender document name Numt_:er of Returnable
pages issued document

Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Submission of Bidder’s disclosure (PA-11) 3 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's 2 Pages Yes

| (PA-15.2) (if applicable) 9
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential 5 Pages Yes
Procurement Regulations 2017 (PA — 16.1) o
Declaration Certificate for Local Production and Content for Yes
designated sectors (PA — 36 and Annexure/s C)
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages s
Registration on National Treasury's Central Supplier Database Y

- es

(CSD).
Particulars of Tenderer’s Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attending compulsory virtual bid clarification { site inspection 1 Page
meeting (if applicable). g
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if
applicable).

* In compliance with the requirements of the cidb SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For Internal & External Use Effective date 20 July 2022 Version: 2022/01
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Tender / Quotation no:

PA-09 (EC): List of Returnable Documents

2 ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being

disqualified from further consideration. [See also C.2.18 of the Standard Conditi

ons of Tender]

applicable)

Number of Returnable
Tender document name pages issued document
Any additional information required to complete a risk assessment (if ) Yes

Any correction to be initialled by the person authorised to sign the
tender documentation as per PA 15.1 or PA 15.2 resolution of
board/s of directors / or PA15.3 Special Resolution of Consortia or

JV's .

Submission of applicable (PA-15.1, PA-15.2, PA-1 5.3): Resolution
by the legal entity, or consortium / joint venture, authorising a
dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same

upon request within a stipulated time and if not complied with, w

ill result in the tender offer being

disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Tender document name p:g";gt::;:: d F;‘:::J:‘aebr:f
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes

| Mechanical ./ Ele_ctrical / Security Work material and equipment Pages Yes
schedules (if applicable)
Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

with the tender.

Number of Returnable
Tender document name pages issued document
Priced Bills of Quantities / Lump Sum Document (complete document
inclusive of all parts) Pages [Ives [No
Fully priced and completed sectional summary- and final summary pages Pages [JYes [INo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 July 2022

Page 2 of 3
Version; 2022/01



Tender / Quotation no:

PA-09 (EC): List of Returnable Documents

Tender document name Numl?er of Returnable
pages issued document

Pages [(Jyes [INo

insert document name
insert document name Pages [CYes [INo
insert document name Pages [OYes [CINo

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

a. A close corporation, incorporated
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

b. A profitcompany duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

i. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

c. A profitcompany duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

d. A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

e. A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as

Copies of:

| the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

amended).
f. A natural person, sole proprietor or Copy(ies) of the Identity Document(s) of:
a Partnership i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.
g. ATrust Deed of Trust duly indicating names of the Trustee(s) and

Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer

Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and’for in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Intermal & External Use Effective date 20 July 2022

Page 3 of 3
Version: 2022/01
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Project title: Warrenton SAPS: Installation of security gates
Tender no: CW 03/23 Reference no: 19/2/4/2/2/2354/24
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:
Warrenton SAPS: Installation of security gates

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words):

Rand in figures: R

The award of the tender may be subjected to further price negotiation with the preferred tenderer(s). The negotiated and agreed price will be
|_considered for acceptance as a firm and final offer.
This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the

contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose |dentity Number(s) is/are:
----------------------------------------------------------------------------- OR .----'..---.---..--.-.--..--..-.....-.---...-.------.--.----....--------
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier number:...........ccooviiiiiinis CSD supplier NUMDEr:........ooeviiirire e

AND WHO IS (if applicable):

Trading under the NAME AN SEYIE OF: ... eeiiierie e

*Any reference to words “Bid" or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 1 of 4

For Intemal & External Use
Effective date 20 September 2021 Version: 2.0
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véz REPUBLIC OF soiT ATREA  of Offer and Acceptance

Tender no: CW 03/23

AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
. A Resolution / Power of Attorney, signed by all the Directors /
Mr/Mrs/Ms: Members / Partners of the Legal Entity must accompany this

............................................................................................... offer’ authorising the Representative to make this oﬂer‘

SIGNED FOR THE TENDERER:

Name of representative Signature Date

WITNESSED BY:
Name of witness Signature Date

This Of.fe'r is in respect of: (Please indicate with an “X” in the appropriate block) (NB.: Separate Offer
The official dOCUMENES ... ... veeeuirn e ctiiii et e e s e r e st O and Acceptance forms
The OffiCial GIEINALIVE .. ..eeveeiereeeen e eriarer et r e s s cnr s s a are to be completed for
Own alternative (only if documentation makes provision therefore) ..........c.......... O ta';t':r'::;'icea:f?e:)m each
SECURITY OFFERED:

(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction™* of 5% of the contact value (excluding
VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No []
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [] No []
(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [] No []

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [] No[]

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

*Any reference to words “Bid” or “Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4
For Internal & External Use

Version 2021/01

Effective date 20 September 2021
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e DPW-07 (EC): Form
Vﬁ REPUBLIC OF SOUTH ATRIEA  of Offer and Acceptance
Tender no: CW 03/23

Other Contact Details of the Tenderer are:

BaNKEE . .onvitireee et ittt e
Registration No of Tenderer at Department of LaDOUF ...t
CIDB REGISIration NUMDEI: ......veiiiiuiie ettt st

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the

subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into

the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those

terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between

the parties.

For the Employer:

Name of sighatory Signature Date
Name of Organisation: Department of Public Works and Infrastructure
Address of
Organisation:
WITNESSED BY:
Name of witness Signature Date
*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3 of 4
For Internal & External Use
Version 2021/01

Effective date 20 September 2021
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NS REPUBLC oF SOUTHARRCR - of Offer and Acceptance
Tender no: CW 03/23

Schedule of Deviations

1.4.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

Notes:
i The extent of deviations from the tender documents issued by the empioyer before the tender closing date Is limited

to those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final coniract document. Should any matter in such letter,
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and
acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to
the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded
here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shalf aiso be
incorporated into the final draft of the Contract. (Note: This note must be deleted by the Project Manager/

Consultant(s) when compiling the tender document)

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4

For Intemal & External Use
Effective date 20 September 2021 Version 2021/01
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bidder’s declaration

2.1

211

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors | trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person Or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder’ herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”.

Page 1 of 3

For External Use Effective date 5 July 2022 Version: 2022/03



PA-11: BIDDER'S DISCLOSURE
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u REPUBLKC OF SOUTH AFRICA
2.2 Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

2.21 If so, furnish particulars:

..............................................................................................................

23  Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES /NO

2.3.1 If so, furnish particulars:

...............................................................................................................

3 DECLARATION

I, the undersigned, (NAME).........ourrarreiiiirrrririerirres e
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

31 | have read and | understand the contents of this disclosure;

32 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

33  The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

34 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

35 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

36 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA-11: BIDDER'S DISCLOSURE

Depariment:

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

..........................................................................................

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”.
For External Use Effective date 5 July 2022

Page 3 of 3
Version: 2022/03



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

Y
¥ Department:
f@; Public Warks and Infrestructuns
%o REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included), and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied
(Tick whichever is applicable).
KIThe applicable preference point system for this tender is the 80/20 preference point system.
[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once

tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and
1.3.2 Specific Goals

1.4 The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE [X] 80/20 [ 90/10

POINT SCORING SYSTEM

PRICE 80

SPECIFIC GOALS 120

Total points for Price and Specific Goal—

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 1 0f 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

1.5

Breakdown Allocation of Specific Goals Points
1.5.1 For Procurement transactions with rand value greater than R2 000.00 and up to

R1 Million (Inclusive of all applicable taxes), the specific goals as listed in table

1 below are applicable.
All Acquisitions

Table 1
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
1. An EME or QSE which is atleast 51% 10
owned by black people ID Copy
Or
SANAS  Accredited BBBEE
Certificate or sworn affidavit
where applicable
Or
CSD Report
Or
CIPC (company registration)
N Loca.te'd mo@ s_pec1ﬁc. . Lo<.:al 2 Office Municipal Rates
Municipality or District Municipality S
. tatement
or Metro or Province area for work
to be done or services to be rendered Or
in that area
Permission To Occupy from
local chief in case of rural areas
(PTO)
Or
Lease Agreement
3. An EME or QSE which is atleast 51% 4
ID Copy
owned by women
Or
CSD Report
Or
CIPC (company registration)

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022

MARCH 2023

VERSION: 2023/03

Page 2 of 10




PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

Serial
No

Specific Goals

Preference
Points
allocated
out of 20

Documentation to be
submitted by bidders to
validate their claim for points

An EME or QSE which is atleast 51%
owned by people with disability

2

Medical Certificate
Or

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

An EME or QSE which is atleast 51%
owned by youth.

ID Copy

Or

CSD Report
Or

CIPC (company registration)

1.5.2 For procurement transactions with rand value greater than R1 Million and up to

R50 Million (Inclusive of all a

2 below are applicable:

All Acquisitions

licable taxes

the specific goals as listed in table

Table 2
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 20
1. An EME or QSE or any entity which is 10 ID Co
at least 51% owned by Historically Py
Disadvantaged Individuals (HDI) Or
SANAS  Accredited BBBEE

Certificate or sworn affidavit
where applicable

Or
CSD Report

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022

MARCH 2023

VERSION: 2023/03

Page 3 of 10




PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

Serial
No

Specific Goals

Preference
Points
allocated
out of 20

Documentation to be
submitted by bidders to
validate their claim for points

Or

CIPC (company registration)

Located in a specific Local
Municipality or District Municipality
or Metro or Province area for work
to be done or services to be rendered
in that area

Office Rates

Statement

Municipal

Or

Permission To Occupy from
local chief in case of rural areas
(PTO)

Or

Lease Agreement

An EME or QSE or any entity which is
at least 51% owned by women

ID Copy

Or

CSD Report
Or

CIPC (company registration)

An EME or QSE or any entity which is
at least 51% owned by people with
disability

Medical Certificate
Or

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

An EME or QSE or any entity which is
at least 51% owned by youth.

ID Copy

Or

CSD Report
Or

CIPC (company registration)

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022

MARCH 2023

VERSION: 2023/03
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive

of all applicable taxes) the specific goals as listed in table 3 below are applicable

All Acguisitions

Table 3
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 10
1. An EME or QSE or any entity which is 4 ID Co
at least 51% owned by Historically py
Disadvantaged Individuals (HDI) Or
SANAS  Accredited BBBEE
Certificate or sworn affidavit
where applicable
Or
CSD Report
Or
CIPC (company registration)
2. Loca_t«lad . . a4 s.peciﬁc' . Lot.:al 2 Office Municipal Rates
Municipality or District Municipality Statement
or Metro or Province area for work
to be done or services to be rendered Or
in that area
Permission To Occupy from
local chief in case of rural areas
(PTO)
Or
Lease Agreement
3. An EME or QSE or any entity which is 2 ID Co
at least 51% owned by women py
Or
CSD Report
Or
CIPC (company registration)
4. An EME or QSE or any entity which is 2 . .
at least 51% owned by people with Medical Certificate
disability Or

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022

MARCH 2023

VERSION: 2023/03

Page 5 of 10



PREEERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated | validate their claim for points
out of 10
South African Social Security
Agency (SASSA) registration
Or
National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)
OR
An EME or QSE or any entity which is IDC
5.0 at least 51% owned by youth. opy
(only one specific goal is applicable Or
betw_een specific goal number 4 and CSD Report
specific goal number 5 under 90/10
Preference Point System) Or
CIPC (company registration)

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets

through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 6 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—P mi Pt—Pmi

Ps=8o(1———’_"—‘"—) or Ps=90(1——-£73—)
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt—P
Ps=80(1+—l"i-) or Ps=90(1+-—"—‘&)
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated

in the conditions of this tender:

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 7 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022
4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,

an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note fo tenderers: The tenderer must indicate how they claim points for each

preference point system.)

Number of Number of | Number of
j : points Number of points points
3 B .llocated points claimed claimed
. allocated (90,1 0 (89'/20
, _ ¥ { (90/10 system)
e system) (80/20 system)
' The specific goals allocated system) (To be (To be
points in terms of this tender ILEAL completed
| == H completed (TO be c.ompleted by the
' by the completed by the o defe'r)
organ of by the tenderer)
state) organ of
state)
1. An EME or QSE or any entity 4 10
which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be rendered
in that area
3. An EME or QSE or any entity 2 4
which is at least 51% owned
by women
PA-16: PREFERENCE POINTS CLAIM EORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 8 of 10




PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

IPSUEL lj_‘r-| Number of Number of | Number of
' | points Number of points points

allocated Boipts claimed claimed
allocated 90/10 (80/20
(90/10 ( g
system) (80/20 system) y
system) To be (To be
(To be (To be e
. completed (To be com.ptl:ted ﬁpﬂh'ed"ed'
by the completed by the |

by the tenderer)
organ of
state)

organ of
state)

4. An EME or QSE or any entity 2 2
which is at least 51% owned
by people with disability

or

5. An EME or QSE or any entity
which is at least 51% owned
by youth.*

(only one specific goal is
applicable between specific
goal number 4 and specific
goal number 5 under 90/10
Preference Point System)

Note: *in respect of the 90/10 point system a selection of either disability or youth may be
made with an allocation of 2 points for either of them.

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of ComMPanY/irm.........oooiimimiere i
4.4. Company registration NUMbBEN: ...
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm,

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022
certify that the points claimed, based on the specific goals as advised in the tender,

qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfiled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process,

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:  ....oiimiiiiiiiiiiierniie i

DATE:  erireeeeceieiieeiesne i s
ADDRESS: et e

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 10 of 10
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature

-_—

O |l | Nl oW N

-
o

12

13

14

15

16

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 of 2

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021 Version: 1.4




@ RisvaLic o souTe ArmCs PA-15.1: Resolution of Board of Directors

(

17
18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fuliilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01



7 s of soum e PA_15 2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature

:SQOO\I]CDU'I-POON—‘

12

13

14

15

he bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

-~

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3
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REPUBLIC OF SOUTH AFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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W REPUBLIC OF SOUTH AFRICA

PA-15.3: Special Resolution of Consortia or Joint Ventures

*Mr/Mrs/Ms:

@

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiiment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the

Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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V REPUBLIC OF SOUTH AFRICA

PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature

l

© | 0| N |||~ W N

-
o

11
12
13
14
15

The bidding enterprise hereby absolves the Department of Public
a result of this document being signed.

Works & Infrastructure from any liability whatsoever that may arise as

Note:

* Delete which is not applicable.
NB: This resolution must be signed by all the Duly Authorised Representatives
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

1.

2. of the Legal Entities to the consortium/joint
3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
4.

available above, additional names, capacity and signatures must be supplied on a separate page.

Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,

must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 3 of 3

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021 Version: 1.3
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DPW-15 (EC):

€%

SCHEDULE OF PROPOSED SUBCONTRACTORS

Project title:

Warrento SAPS: Installation of security gates

Tender no:

CW 03/23

Reference no:

19/2/4/2/2/2354/24

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.

Narme and adress ofProposed | naturoand extentofwork | Slient oEenee
1
2
3
4
5
Name of representative Signature Capacity Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For External Use

Effective date 20 September 2021

Page 1 of 1
Version: 1.2




DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 of May 2018)

Project title: = Warrenton SAPS: Installation of security gates

Tender/

Quotation no: CW 03/23 WCS no: 055856 Reference no: 19/2/4/2/2/2354/24

The Conditions of Contract are clauses 1 to 30 of the JBCC® Principal Building Agreement (Edition
6.2 of May 2018) prepared by the Joint Building Contracts Committee.

Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC)) together
as some clauses in the JBCC PBA have been amended in the Contract Data (DPW-04 (EC)).

Copies of these conditions of contract may be obtained through most regional offices of the
Association of South African Quantity Surveyors, Master Builders Association, South African
Association of Consulting Engineers, South African Institute of Architects, Association of
Construction Project Managers, Building Industries Federation South Africa, South African
Property Owners Association or Specialist Engineering Contractors Committee.

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances,
based on compelling technical justifications, and subject to the approval by the NDPWI.

" CONTRACT VARIABLES
THE SCHEDULE

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to JBCC® documentation. It is divided into part 1:
contract data completed by the employer and part 2: contract data completed by the tenderer.
Part 1 must be completed in full and included in the tender documents. Both the part 1 and part 2

form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not
left blank. Where choices are offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed hereto and cross referenced to
the applicable clause of the schedule. Reference to clause numbers in the JBCC Principal

Building Agreement are shown in [square brackets] in this contract data e.g. [3.1].

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:
A PROJECT INFORMATION
A 1.0 Works [1.1]

Works description = Refer to document PG01.2 (EC) — Scope of Works for detailed description
instaliation of two vehicle gates with motors and one pedestrian gate at Warrenton SAPS

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 31

For Internal & External Use Effective date: 20 July 2022 Version: 2022/08



1“-;— Oopariment DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
NS/  REPUSLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: |

A2.0 Site[1.1]

Erf / stand number
Site address
Township / Suburb
City / Town
Province

Local authority

GPS Coordinates

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 31 Employer:

Official Name of Organ of Government of the Republic of South Africa in its Department of Public Works
State / Public Sector Body & Infrastructure
Business registration number Not applicable VAT number | Not applicable
| E-mail - Wendy.khumalo@dpw.gov.za | Telephone I053 838 5359
| - Private Bag X5002
Postal address | ﬁi?nDberley
8301
| 21 - 23 Market Square, Old Magistrate Court Building
Physical address Pc(;i?ﬁ)erley

8301

A 3.2 Employer’s representative:

Name Lerato Sebopetja Telephone number | 053 838 5347
E-mail Lerato.sebopetja@dpw.gov.za Mobile number 082 838 5347

Private Bag X5002

CBD
Postal address Kimberley

8301

21 - 23 Market Square, Old Magistrate Court Building

Physical address f(:iaq[i,eﬂey

8301

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 31

For Internal & External Use Effective date: 20 July 2022 Version: 2022/08
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Tender / Quotation no: |

A 4.0  Principal Agent [1.1; 6.2]

Name

Legal entity of above
Practice number
Country '

E-mail

Postal address
Physical address

A50 | Agent[1.1;6.2]

- Name

' Legal entity of above
| Practice number

. Country

E-mail

Postal address
Physical address

A6.0 Agent[1.1;6.2]

| Name

| Legal entity of above
Practice number

| Country

| E-mail

Postal address

Physical address

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

" insert pc_>stal address

insert suburb
insert town

. insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline | N/A

' insert postal address

insert suburb
insert town

| insert postal code

insert physical address
insert suburb
insert town

| insert postal code

Discipline | N/A

" insert postal address

insert suburb
insert town

| insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline N/A

(Edition 6.2 of May 2018)

| Contact person
| Telephone number |

Mobile number

| Contact person _
| Telephone number |
| Mobile number

| Contact person
| Telephone number |
| Mobile number

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Intemal & External Use

Effective date: 20 July 2022
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Tender / Quotation no: |

A7.0 Agent[1.1;6.2]

| Name
Legal entity of above
Practice number
Country

 E-mail

Postal address

Physical address

A8.0 Agent[1.1;6.2]

| Name

| Legal entity of above
Practice number
Country
E-mail

Postal address

Physical address

A9.0 Agent[1.1;6.2]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

Discipline | N/A

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

Discipline | N/A

" insert postal address

insert suburb
insert town
insert postal code

' insert physical address

insert suburb
insert town

| insert postal code

Discipline | N/A

| insert postal address

insert suburb
insert town

_ insert postal code

insert physical address
insert suburb
insert town

 insert postal code

' insert postal address

insert suburb
insert town

. insert postal code

insert physical address
insert suburb

insert town

insert postal code

(Edition 6.2 of May 2018)

- Contact person !
' Telephone number |
_ Mobile number

| Contact person .
' Telephone number |
. Mobile number

: Contact person
| Telephone number |
Mobile number

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Internal & External Use

Effective date: 20 July 2022
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Tender / Quotation no: |

A10.0 Agent[1.1;6.2]

| Name

| Legal entity of above
Practice number
Country
E-mail

Postal address

Physical address

A11.0 Agent[1.1;6.2]

Name

_ Legal entity of above
Practice number

- Country

. E-mail

Postal address

Physical address

A12.0 Agent[1.1;6.2]

 Name

| Legal entity of above
| Practice number

| Country

| E-mail

Postal address

Physical address

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

Discipline  N/A

' insert postal address

insert suburb
insert town

_ insert postal code

insert physical address
insert suburb
insert town

| insert postal code

Discipline = N/A

insert postal address
insert suburb
insert town

| insert postal code

insert physical address
insert suburb
insert town

| insert postal code

Discipline | N/A

" insert postal address

insert suburb
insert town

| insert postal code

insert physical address
insert suburb

insert town

insert postal code

(Edition 6.2 of May 2018)

_ Contact person |
| Telephone number |
Mobile number

| Contact person |
| Telephone number |
| Mobile number

: Contact person
| Telephone number |
Mobile number

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Internal & External Use

Effective date: 20 July 2022
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DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

Tender / Quotation no: |

B 1.0

B 2.0

B 3.0

B 4.0

B5.0

CONTRACT INFORMATION

Definitions [1.1]

{ f ) m-dnm
\‘};“, REPUBLIC OF SOUTH AFRICA R (Ed|t|on 6.2 of May 2018)

Bills of quantities: System/Method of Standard system of measurement of building
measurement works 7t edition

Law, regulations and notices [2.0]

Law applicable to the works, state country [2.1] Law of the Republic of South Africa

Offer and acceptance [3.0]

Currency applicable to this agreement [3.2] South African Rand

Documents [5.0]

' The original signed agreement is to be held by the principal agent [5.2], if not,
' indicate by whom

Number of copies of construction information issued to the contractor at no cost |

[5.6]

Docurr]ents comprlsmg the agreement

The JBCC® Principal Bunldlng Agreement, Edition 6.2 May 2018

. DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING AGREEMENT
(Edition 6.2 of May 2018)
The JBCC® General Preliminaries for use with the "JBCC® Principal Building
Agreement, Editon6.2May2018 _ = __
Drawings as per drav_vmg register issued with the tender

Specifications issued with the tender
Schedules issued with the tender

‘Bils of Quantities issued with the tender _
Addenda as issued during tender stage if applicable

Employer’s agents [6.0]

Authority is delegated to the following agents to issue contract instructions and :
perform duties for specific aspects of the works [6.2] [6.7 [CD]] ’

Prmmpal agent’s and agents’ interest or involvement in the works other than a professmna]

interest [6.3]

Principal Agent

Employer

Page numbers
I © i Ukl

110 30
1t0 31

As issued

3
i
|
|
i

-
|
i

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.

For internal & External Use Effective date: 20 July 2022
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*ﬁ ' Dupmrmen DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
WL/ REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: |

B 6.0 Insurances [10.0]

| Insurances by contractor |
l NB: Insurances submitted must be issued by either an insurance company duly registered in terms of |
! the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,

1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).

Insured amounts to include VAT.

|
| —_— e —
I
|

New works [10.1.1] Contract sum | Select
With a deductible not exceeding 5% of each and every claim plus 10% |
i or  Works with practical completion in sections [10.2] | Contract sum | Select
. With a deductible not exceedlng 5% of each and every claim | plus 10% }
!__ i_ — — — - — e — 4 ———— A - —— NS ! il e o —
|
! Works with alterations and additions [10.3] (reinstatement ; .
l Or ' value of existing structures with or including new works) With a I Co?&?:toso/l'lm ’ Select
i deductible not exceeding 5% of each and every claim P 0 |
| [ S — I U——
Direct contractors [10. 1 1 10 2] where appllcable to be RPQS to Select
included in the contract works insurance determine value . [
T B T ]
Free issue [10.1.1; 10.2] where applicable, to be included | RPQS to ' Select
in the contract works insurance determine value |
. Escalation, professional fees and reinstatement costs Applicable
must be mcluded in the above respective insurances PP
) Contract sum .
Supplementary insurance [10.1.2; 10.2] ] “plus 10% Applicable B
Public liability insurance [10.1.3; 10.2] i R 5 000 000 Applicable |
Removal of lateral support insurance [10.1.4; 10.2] | RPQSto Select
| determine value )
Other insurances [10.1.5] ; r
Hi Risk Insurance Refer B18.0 [10.1.5.1] . RPQSto Select
determine value S
Other msurances If applicable, descrlptlon 1 R PQS,tO Select
D defermine value -
i
I
i
| |
|
‘ !
i
R PQS to Select

. if . = :
' Other insurances; If applicable, descnptron? Plertagunng

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 31
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:.1%.; Depacinars - DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
N  REPUBLC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: |

B7.0 Obligations of the employer [12.1]

Existing premises will be in use and occupied [12.1.2] _ Applicable

If applicable, description:
The premises is currently occupied. The arrangements can be made with the client regarding
times/schedule to execute the work

Restriction of working hours [12.1.2] | Not Applicable
If applicable, description:

_ Natural features and known services to be preserved by the contractor [12.1.3]  Not Applicable
If applicable, description:

: Restrictions to the site or areas that the contractor may not occupy [12.1 4] Not Applicable
If applicable, description:

Supply of free issue of material and goods [1 2.1.10] Not Applicable

' If applicable, description:

B8.0 Appointment of Nominated Subcontractors [14.0]

Select If applicable, description of specialisation

Specialisation 1

Specialisation 2
_ Specialisation 3 |
_ Specialisation 4

Specialisation 5 |

B9.0 Appointment of Selected Subcontractors [15.0]

Select If applicable, description of specialisation

Specialisation 1
Specialisation 2
Specialisation 3
~ Specialisation 4 |
Specialisation 5

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 31
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P Deperiment — DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
WL/ REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 201 8)

Tender / Quotation no: |

B 10.0 Appointment of Direct Contractors [16.0]
Select If applicable, description of extent of work [12.1.11]

Extent of work
Extent of work
Extent of work
Extent of work
Extent of work

B11.0 Works to be completed in sections [20.1]
' Select _ If applicable, description of sections

Section 1

Section 2

Section 3
Section 4
Section 5
Section 6

Remainder of the works.

B 12.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [12.1.5], Practical
Completion [19.0; 20.0], Works Completion Refer B18.0 [19.8], Final Completion [21] and
Penalties [24.0]

B12.1 Contract Period

Contract period [B18: 1.2]: Period in months as indicated, include time for submitting contractual
obligatory documents, submission of Health & Safety Plan and approval, period for obtaining the
Construction Permit (if applicable), the Construction Period and the Defect Liability Period up to and
including Final Completion

The contract period is determined as follows (Period/s indicated in months):

Period to submit contractual obligatory documents including submission and
; 1 Month
approval of health and safety plan by the appointed Health & Safety Agent
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 31
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Tender / Quotation no: |

' Period to obtain Construction Permit from Department of Labour upon approval of

the Health & ‘Safety Plan by the appointed Health & Safety Agent

Total construction period for the Works as a whole up to and including Practical
Completion, as indicated below [24.1]

Period to achieve Works Completion Refer B18.0 [19.8]

Defect liability period up to and including Final Completion

Total Contract period [B18: 1.2]
Penalty amount per calendar day for late submission of contractual obligatory '

documents: Ten percent (10%) of the penalty amount per calendar day for late
Practical Completion, excluding VAT. [24.1]

B12.2 Construction Period for completion of the Works as a whole

' Construction period [B18: 1.2] and Practical Completion for the Works as a

whole [19.0] The time for achieving Practical Com pletion of the whole of the Works
is measured from the date of possession of the site by the contractor inclusive
of all public holidays, special non-working days and builders’ holiday shut

down periods.

The date for practical completion for the works as a whole shall be the period in |

months as indicated, starting from the date of possession of the site by the
contractor inclusive of all special non-working days and builders’ holiday shut down

periods [12.2.7; 24.1]

Period for inspection in working days by the principal agent [19.3]

Penalty amount per calendar day for late Practical Completion, excluding VAT.
[24.1]

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]:

Thirty percent (30%) of penalty amount per calendar day for late Practical
Completion, excluding VAT.

Penalty amount per calendar day for late Final Completion [21]: Fifteen percent

(15%) of penalty amount per calendar day for late Practical Completion, excluding
VAT.

B12.3 Construction Period for completion of the Works in portions

Any refere

Construction period [B18: 1.1] and Practical completion for portions of the

Works [200] . _
Portions of the Works in sections: 1 | 2 | 3 | 4

Period for inspection by the principal agent in
working days [19.3]

The date for practical completion shall be the
period in months as indicated from the date
of possession of the site by the contractor
[12.2.7; 24.1]

“Tender” or “Tenderer”.
For Internal & External Use Effective date: 20 July 2022

— DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
(Edition 6.2 of May 2018)

1 Month

3 Months

3 Months
3

7 Months

R 17.60

Select

3 Months

R 176.00

R 52.80

R 26.4

Not Applicable

5 6

nce to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

Page 10 of 31
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.ff'- ' Deperiment_ DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
(Edition 6.2 of May 2018)

-3
\i_, REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: |

insert contract

The date for practical completion for the whole of the Works, if applicable shall period as per

be the period in months as indicated from the date of possession of the site by B12.1 or N/A if

the contractor inclusive of all public holidays, special non-working days and Works as a
whole is

builders’ holiday shut down periods [12.2.7; 24.1]
applicable

Penalty for late Practical Completion, if completion in sections is required, excluding VAT

The penalty amount per day for failing to complete section 1 of the Works is: R

The penalty amount per day for failing to complete section 2 of the Works is:

The penalty amount per day for failing to complete section 3 of the Works is:

The penalty amount per day for failing to complete section 4 of the Works is:

The penalty amount per day for failing to complete section 5 of the Works is:

The penalty amount per day for failing to complete section 6 of the Works is:

A XX N AN XD

' The penalty amount per day for failing to complete the whole of the Works, if
. applicable, is:

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: To be calculated at
Thirty percent (30%) of penalty / calendar day to complete Select , excluding VAT

Penalty amount per calendar day for late Final Completion [21]: To be calculated at Fifteen percent
(15%) of penalty / calendar day to complete Select , excluding VAT

B13.0 Criteria to achieve Practical Completion [19.0; 20.0]

Criteria to achieve Practical Completion not covered in the definition of practical completion

Obtain Occupation Certificate from the relevant authority prior to issuing the Practical
Completion certificate

1341

13.2 All relevant CoCs

13.3 All guarantees

134 Training on electrical, security and mechanical installations if contractually required

13.5 Maintenance / operating manuals

CPG and cidb BUILD pprogramme achievement certificates submitted with substatiating

13.6 documentation

13.7

13.8
13.9

13.10

Any reference to words “Bid” or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 11 of 31

For Internal & External Use Effective date: 20 July 2022 Version: 2022/08



h;*';" Owanen DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
WL/ REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: |

B 14.0 Defects liability period [21.0]

Extended defects liability period: Refer B18.0 [21.13]

Applicable If applicable, description of applicable elements

14.1 Emergency generator/s

14.2 Air conditioning system and plant R o
14.3 Security system/s (e.g. Access control, Intruder alarm, etc.)

14.4 Electrical equipment (e.g. Electric operated doors, Electric motors, etc.)

14.5 Lifts

14.6 | mgghanical e;uipment (e.g. Fire detection, Fire suppression system, Kitchen equipment,
14.7 Civil;/orks

14.8 Landscaping including automated systems (irrigation)

14.9 R -

14.10

B 15.0 Payment [25.0]

Date of

month for issue of regular payment'

certificates Refer B18.0 [25.2]

Contract price adjustment / Cost fluctuations | .
Refer [25.3.4; 26.9.5] | Not Applicable

If applicable, method to calculate CPAP

Employer
Refer B18

shall pay the contractor within: -
.0[25.10] Thirty (30) calendar days

B 16.0 Dispute resolution [30.0]

Mediation Applicable
Name of nominating body - Association of Arbitrators (Southern Africa)
Appointment of Mediator State Attorney

Litigation

Court with Jurisdiction

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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‘ﬁ‘ Dupermams T DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
W REPUBLIC OF SOUTH AFRICA (Edition 6. 2 of May 2018)

Tender / Quotation no: |

B 17.0 JBCC® General Preliminaries - selections

Any refere

L

! Services - known - specific requirements [P4.6]

Provisional bills of quantities [P2.2]

Avallablllty of construction information [P2 3]

Previous work - dimensional accuracy - details of prewous contract(s) [P3.1]

Previous work - defects - details of prewous contract(s) [P3. 2]

Inspection of adjoining properties - details [P3.3]

Handover of site in stages - specific requirements [P4.1]

Enclosure of the works - specific requirements [P4.2] |

Geotechnical and other investigations - specific requirements [P4 3]

EX|st|ng premises occupied - details [P4.5]

t
— S L !
T

By contractor |

Water [P8.1] By employer
By employer — metered |
By contractor

Electricity [P8.2] By employer
By employer — metered |

l By contractor

Ablution and welfare facilities [P8.3] ‘ o |
y employer

Communication facilities - specific requirements [P8.4]

Protection of the works - specific requirements [P11.1]

Protection / isolation of existing works and works occupied in sections - specific
requirements [P11.2]

Disturbance - specific requirements [P11.5]

‘Environmental disturbance - specific requirements [P11.6]

“Tender” or “Tenderer”.
For Internal & External Use Effective date: 20 July 2022

Select
Select
Select
Select
Select
—Select
Select

Select

Select

Select
Select
Applicable

Select

Select
Applicable

Select -

Select

Appllcable
Select

Select

Select

Select

Select

nce to words “Bid” or Bidder” herein and/or in any other documentation shall be construed fo have the same meaning as the words
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"' Dworment DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
(Edition 6.2 of May 2018)

V REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: |

B 18.0 SPECIFIC CHANGES MADE TO JBCC® DOCUMENTATION
[Details of changes made to the provisions of JBCC standard documentation]

1.2  Definitions
The following definitions replace corresponding definitions or are added to the definitions in the
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 201 8), whatever the case may be.

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and
used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold or
heat) that are not in the norm for the area where the construction takes place and during which no work is

possible on site.

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and contract data for organs of state and other public sector bodies, the contract drawings,
the priced document and any other documents reduced to writing and signed by the authorised

representative or representatives of the parties.

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion.

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on
the date of final completion.

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of
fluctuation in the cost of labour, plant, material and goods as stated in the schedule.

DEFAULT INTEREST: No clause.

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPW!'s Guarantee for Construction
form/s, obtained by the contractor from an institution approved by the employer [CD].

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated
as simple interest, in respect of debts owing to the State, and will be the rate as published by the Minister
of Justice and Correctional Services from time to time, in terms of section 1(2) of the Prescribed Rate
of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts

owing by the State.

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider's
Tender / Bid, issued and signed by the Employer.

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to
the parties certifying the amount due and payable in terms of clause 25.3.

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data
for organs of state and other public sector bodies. In the event of a principal agent not being
appointed, then all the duties and obligations of a principal agent as detailed in the agreement shall be
fulfilled by the employer’s representative as named in the contract data for organs of state and other

public sector bodies.

TARGETED SUBCONTRACTORS: Subcontractors that must be appointed to a total of 30% or more of
the contract sum, by the contractor, projects with a contract sum of the amount determined by the
Minister in terms of the latest Preferential Procurement regulations, as may be amended from time to

time.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 14 of 31
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———— DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

w RerUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: |

CONTRACT SPECIFIC DATA

The following

contract specific data, referring to the General Conditions of Contract for Construction Works,

JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), are applicable to this Contract:

' 3.3

1

>
w N

5.5

6.7

927
|

Replace clause with the following:
This agreement shall come into force on the date of letter of acceptance and continue to be of

force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21 .0] and final payment [25.0].

Refer to clause 6.7 [Cl?]

Replace clause with the following:
Where a contractor cedes any right or any monies due to or to become due under this

agreement as security in favour of a financial institution, the prior written consent of the
employer, which consent shall not be unreasonably withheld, must be obtained.

' Replace Iast sentence with the following:
The original signed agreement shall be held by the Employer.

' Replace clause with the following:
The Bills of Quantities shall not be used as a specification of material and goods or methods

unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities
for purpose of ordering material. All dimensions and quantities must be determined on site
before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the
drawings shall take preference.

" Replace clause with the following:
The parties may publish or disclose on any platform only the contract scope and contract

amount.

Replace clause with the following:

Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the
principal agent or an agent in terms of this agreement, the employer may appoint another
principal agent and/or an agent, be it temporary or permanently.

Add the following as clause 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not
given a mandate to the principal agent, notwithstanding other provisions in the contract. The
employer shall sign all documents in relation to clauses 4.2, 14.1.4, 14.4.1,14.6,15.1.4,15.4.1,

23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12.

Replace first sentence with the following:
Any design responsibility undertaken by a subcontractor shall not devolve on the contractor
except for items that require specific component design and or compatibility design and or shop
drawings and or the assembly thereof.

Replace clause with the following:

The contractor shall bear the full risk of damage to and/or destruction of the works by whatever
cause during construction of the works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor shall take such precautions and security
measures and other steps for the protection and security of the works as the contractor may

deem necessary.

"Add the following to the end of the first sentence: ... due to no fault of the contractor”.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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i"’ ' Oepernant DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
N/ REPUBLK OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: |

9

N

9.
9.2.10

5

10.1

-—
o!
—
2

1

-
o
=
A
—
-

10.1.5.1.2

101.5.1.3

No clause.

' No clause.

Add the following as clause 9.3
The employer's rights to claim damages for the contractor's omissions and actions will not be
affected.

' Replace clause with the following:

The party responsible shall effect and keep the respective insurances [CD] in force, in favour
of the employer as beneficiary, from the date of possession of the site until the issue of the
certificate of practical completion and with an extension to cover the contractor’s obligations

after the date of practical completion [8.2.2].

Add the following as clause 10.1.5.1:

Hi Risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”,
that is an area which is subject to highly unstable sub-surface conditions that might result in
catastrophic ground movement evident by sinkhole or doline formation the following will apply:

" Add the following as clause 10.1.5.1.1:

Damage to the works
The contractor shall, from the date of possession of the site until the date of the certificate of

practical completion, bear the full risk of and hereby indemnifies and holds harmless the
employer against any damage to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he may

deem necessary.

When so instructed to do so by the principal agent, the contractor shall proceed immediately
to remove and/or dispose of any debris arising from damage to or destruction of the works and
to rebuild, restore, replace and/or repair the works, at the contractor’s own costs.

" Add the following as clause 10.1.5.1.2:

Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer
against any liability, loss, claim er proceeding arising at any time during the period of the
contract whether arising in common law or by statute, consequent upon personal injuries to or
the death of any person whomsoever resulting from, arising out of or caused by a catastrophic
ground movement as mentioned above.

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
immovable property, or personal property, or property contiguous to the site, whether belonging
to or under the control of the employer or any other body or person whomsoever arising out of
or caused by a catastrophic ground movement, as mentioned above, which occurred during

the period of the contract.

" Add the following as clause 10.1.5.1.3:

it is the responsibility of the contractor to ensure that he has adequate insurance to cover his
risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’'s
obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days
of the date of letter of acceptance, but before commencement of the works, submit to the
employer proof of such insurance policy.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer".
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10.1.5.1.4 Add the following as clause 10.1.5.1.4:
The employer shall be entitled to recover any and all losses and/or damages of whatever

nature suffered or incurred consequent upon the contractor’s default of his obligations as set
outin 10.1.5.1.1: 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the employer and the contractor
and for this purpose all these contracts shall be considered one indivisible whole.

10.2 Replace clause with the following:
Where practical completion in sections is required [20.0), or where the works is for alterations
and additions, the contractor shall effect and keep in force contract works insurance [10.1.1],
supplementary insurance [10.1.2], public liability insurance [10.1.3] and where applicable,
removal of lateral support insurance [10.1.4] and other insurances [10.1.5) in favour of the
employer as beneficiary.

10.6 ' No clause.

10.11 Add the following as clause 10.11
In the event that an insurer dispute the amount of the claim to be paid to the employer, the

contractor shall be liable to the employer for the difference between the claim (as determined
by the employers QS appointed on the project) made by the employer and the amount that the

insurer is willing to pay.

114 ' Add the following to clause 11.1.
In respect of contracts with a contract sum up to R1 million, the security to be provided by the

contractor to the employer will be a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT).

in respect of contracts with a contract sum above R1 million, the contractor shall have the right
to select the security to be provided in terms of C 1.0 Securities, as stated in the schedule.
Such security shall be provided to the employer within fifteen (15) working days from contract
commencement date. Should the contractor fail to select the security to be provided or should
the contractor fail to provide the employer with the selected security within fifteen (15) working
days from the contract commencement date, the security in terms of C 1.0 Option C shall be
deemed to have been selected.

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5.

11.1 ' "No clause.

1112 | Noclause.

11.2.2 "No clause. o o

113 ' No clause.

4144 Replace clause 11.4.1 with the following:
Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of
each interim payment certificate until practical completion is achieved. The value certified shall
be subject to the adjustments in terms of 25.12.6 to 25.12.10.

11.5 No clause.

11.6 | No clause. S

e to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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No clause.

' No clause.

No clause.

No clause.

" Add the following as clause 11.11

Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT)
has been selected:

' Add the following as clause 11.11.1

The contractor shall furnish the employer with a cash deposit equal in value to ten percent
(10%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract
commencement date. Failure to furnish the employer with a cash deposit within fifteen (15)
working days clause 11.4 will apply mutatis mutandis.

Add the following as clause 11.11.2

The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer’s
entitlement shall take precedence over his obligations to refund the cash deposit security or

portions thereof to the contractor.

"Add the following as clause 11.11.3
Within fifteen (15) working days of the date of practical completion of the works the employer

shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract value
(excluding VAT).

' Add the following as clause 11.11.4

Within fifteen (15) working days of the date of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per cent (1%) of the contract value

(excluding VAT).

" Add the following as clause 11.11.5

On the date of payment of the amount in the final payment certificate, the employer shall refund
the remainder of the cash deposit to the contractor.

Add the following as clause 11.11.6
The parties expressly agree that neither the employer nor the contractor shall be entitled to

cede the rights to the deposit to any third party.

~ Add the following as clause 11.12

Where security as a variable construction guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

"Add the following as clause 11.12.1

The contractor shall furnish the employer with an acceptable variable construction guarantee
equal in value to ten per cent (10%) of the contract sum (excluding VAT) within fifteen (15)
working days after issuance of the letter of acceptance. Failure to submit an acceptable
variable construction guarantee within fifteen (15) working days clause 11.4 will apply mutatis

mutandis.

Add the following as clause 11.12.2
The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender.

d” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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11.12.3

1 11.13.1

1 11.13.2

11135

11.14.3

11.14.4

11.14.5

Any reference to word
“Tender” or “Tenderer”.

" Add the following as clause 11.12.3
The employer shall return the variable construction guarantee to the contractor within fourteen

(14) calendar days of it expiring.

" Add the following as clause 11.12.4
Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall issue a written demand in terms of the variable construction guarantee.

Add the following as clause 11.13
Where security is a fixed construction guarantee of five per cent (5%) of the contract sum

(excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:

" Add the following as clause 11.13.1
The contractor shall furnish a fixed construction guarantee to the employer equal in value to

five per cent (5%} of the contract sum (excluding VAT).

' Add the following as clause 11.13.2
The fixed construction guarantee shall come into force on the date of issue and shall expire on

the date of the last certificate of practical completion.

Add the following as clause 11.13.3

The employer shall return the fixed construction guarantee to the contractor within fourteen
(14) calendar days of it expiring.

Add the following as clause 11.13.4
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis

in terms of 25.12.1 - 256.12.5.
" Add the following as clause 11.13.5
Where the employer has a right of recovery against the contractor in terms of 27.0, the

employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or from both.

Add the following as clause 11.14.1
Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT)

and a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT) has been selected:

Add the following as clause 11.14.2

The contractor shall furnish the employer with a cash deposit equal in value to five per cent
(5%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract
commencement date. Failure to submit a cash deposit within fifteen (15) working days clause

11.4 will apply mutatis mutandis.

"Add the following as clause 11.14.3
Within fifteen (15) working days of the date of practical completion of the works the employer

shall refund the cash deposit in total to the contractor.

' Add the following as clause 11.14.4
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5.

"Add the following as clause 11.14.5
Where the employer has a right of recovery against the contractor in terms of 27, the employer
may recover from the payment reduction or cash deposit or from both.

s “Bid" or Bidder” herein and/or in any other documentation shail be construed to have the same meaning as the words
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11.15

' 11.16

Add the following as clause 11.15
Where security as a payment reduction of ten per cent (1 0%) of the value certified in the
payment certificate (excluding VAT) has been selected: .,

Add the following as clause 11.15.1
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis

in terms of 25.12.6 to 25.12.10.

' Add the following as clause 11.15.2

The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer's
entitlement shall take precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.

' Add the following as clause 11.1 6

Payments made by the guarantor to the employer in terms of the fixed or variable construction
guarantee shall not prejudice the rights of the employer or contractor in terms of this agreement.

" Add the following as clause 11.17

Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole
discretion, and without notification to the contractor, is entitled to change the contractor’s
selected form of security to that of a ten per cent (10%) payment reduction of the value certified
in the payment certificate (excluding VAT).

‘No Clause.

Replace clause with the following:

Give possession of the site to the contractor within ten (10) working days after approval of the
Health and Safety Plan or the issue of a construction permit by the Department of Labour, if
applicable, after the contractor complied with the terms of 12.2.22.

No clause.

No clause.

' Replace clause with the following:

The priced Bills must be submitted to the Employer within fourteen (14) calendar days from
date of request. Where the priced document contains errors or discrepancies and/or
prices considered by the employer or principal agent to be imbalanced or unreasonable
the employer or principal agent and the contractor shall adjust such prices without
any change to the contract sum.

Replace clause with the f()l’lgv;i'ng:
Effect and keep in force insurances in favour of the employer as beneficiary where the
contractor is responsible for providing insurances [10.0) [CD].

" Insert the foliowing clause as 12.2.22:

‘Replace clause with the following:
Designate a competent person full time on site to continuously administer and control the
works on site and to receive and implement notices and contract instructions on behalf of the

contractor.

Within fourteen (14) working days of the date of the letter of acceptance submit to the principal
agent an acceptable health and safety plan, required in terms of the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender" or “Tenderer”.
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12.2.23

14.1.5
14.4.1

' 14.6

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meanin

“Tender” or “Tenderer”.

Insert the following clause as 12.2.23:
The contractor shall within reasonable time inform the agents regarding inspection of the works

before covering / closing [B 12.0].

Refer to clause 6.7ﬁf(~3D].

' No clause.

" Replace “principal agent” with “employer” [6.7 [CD]].

' Refer to clause 6.7 [CD].

| See clause 6.7 above for clauses, 15.5.

Replace clause with the following:
The principal agent shall call for tenders from a list of tenderers agreed between the contractor

and the employer.

" Refer to clause 6.7 [CD].

No clause.

' Replace “princ_ip-al agent’ with “employer” [6.7 [CD]].

' Replace clause with the following:

The contractor shall comply with and duly execute all contract instructions except any contract
instruction for additional work issued after the date of practical completion other than making
good physical loss and repairing damage to the works in terms of 8.0 and 21.

Add the following as clause 17.6:
Minutes of meetings shall not constitute a site instruction unless reduced to a written contract
instruction issued by the principal agent in terms of this contract / agreement.

Replace clause with the following:
On issue of the only or last certificate of practical completion the employer shall be entitled to
possession of the works and the site. On issue of the certificate of practical completion for a

section, the employer shall be entitled to possession of such section.

' Add the following as: 19.8

WORKS COMPLETION
(1) Within seven (7) calendar days of the date of practical completion the principal agent
shall issue to the contractor a works completion list defining the outstanding work
and defects apparent at the date of practical completion to be completed or rectified

to achieve works completion.

(2) Where, in the opinion of the contractor, the works completion list has been completed
the contractor shall notify the principal agent who shall inspect within seven (7)
calendar days of receipt of such a notice. Where, in the opinion of the principal agent,

the Works Completion list:

(2)(@) Has been satisfactorily completed, the principal agent shall forthwith issue a
certificate of Works Completion to the contractor with a copy to the employer

g as the words
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19.8
Continued (2)(b) Has not been satisfactorily completed, the principal agent shall forthwith identify

the works completion list items that are not yet complete and inform the contractor
thereof. The contractor shall repeat the procedure interms of 19.8(2)

(3)  Should the principal agent not issue a works completion list, in terms of 19.8 (1) or
19.8 (2) (b), within seven (7) calendar days from the end of the inspection period, the
contractor shall notify the employer and principal agent. Should the principal agent
not issue such Works Completion listwithin seven (7) calendar days of receipt of such
notice, the employer may within seven (7) calendar days issue to the contractor a
Works Completion list. Should the employer:

(3)(a) Not issue such works completion list within seven (7) calendar days, then the
certificate of Works Completion shall be deemed to have been issued on the
date of expiry of the initial notice period and works completion shall be deemed
to have been achieved on such date

(3b) Issue a works completion list and the work on Works Completion list not have
been completed or where further defects have become apparent, the employer
shallforthwith identify such items onthe updated works completion listand notify
the contractor. The contractor shall repeat the procedure interms of 19.8 (2) (b)
until such items have been completed to the satisfaction of the employer

(4)  Should the works completion list not be completed to the satisfaction of the employer
within a period of twenty (20) working days of the issue final works completion list the
contractor shall be liable to a daily penalty as described in B13.

(5)  The defects liability period in terms of 21.1 shall commence with the issue or deemed
issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3).

202.1.A "Add the following as: 20.2.1.A
A certificate of Works Completion [19.8]

211 Replace clause 21.1 with the following:
The defects liability period for the works shall commence on the calendar day following the
date of works completion and end at midnight (00:00) ninety (90) calendar days from the
date of works completion [CD] or when work on the list for completion has been satisfactorily
attended to [21.6), whichever is the later (if we use works completion).

216 "Replace clause 21.6 with the following:
On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not
indicated as items with an extended liability as indicated in B14 and on receipt of the

contractor's notice to the principal agent.

And/or

On the expiry of the defects liability period as indicated in B14, for items indicated in B14
and on receipt of the contractor's notice to the principal agent, the principal agent shall:

(1) inspect the works And withinten (1 0) working days either issue a listfor final completion
detailing all outstanding work or defects that must be attended to, or rectified to

achieve final completion or
(2) issue the certificate of final completion to the contractor with a copy to the employer

I __for that part of the works where defects liability period has expired. o
216.1. Omit clause.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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21.6.2

21.13

21.14

22.3.2
23.1
23.2
23213
23.3

242

Any reference
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Omit clause.

' Add the following as clause 21.13

The ninety (90) calendar day defects liability period for the works [21.1] is replaced with an
extended defects liability period of three hundred and sixty-five (365) calendar days in respect

of the listed applicable elements in B14.

" Add the following as clause 21.14

Penalties will be applied if the items on the completion list have not been attended to within
a period of ninety (90) calendar days [21 .1]. If additional defect items have being added to
the list during this period, then the Principal Agent and Contractor will agree on a revised
completion date. Failing in achieving the revised date will result in penalties being applied

[B12.0].

' No clause.

Refer to clause 6.7 [CD].

' Refer to ciause 6.7 [CD].

| No clause.

Replace 23.3 with the following:

Further circumstances that delays practical completion due to any other cause beyond the
contractor's reasonable control that could not have reasonably been anticipated and provided
for which the contractor may be entitled to a revision of the date for practical completion, with
or without an adjustment of the contract value as determined by the Employer [6.7 CD].

' Refer to clause 6.7 [CD].

" Refer to clause 6.7 [CD].

Replace clause 24.1 with the following:
Where the contractor fails to bring the works, or a section thereof, to practical-, works-, or

final- completion by the applicable completion date [B10 CD], or the revised applicable
completion date, the contractor shall be liable to the employer for the penalty [B10 CD].

Replace clause 24.2 with the following:

Where the employer elects to levy such penalty the employer, or the principal agent on
instruction from the employer, shall give notice thereof to the contractor. The principal
agent shall determine the penalty due from the later of the date for practical- works-, or
final- completion [B10 CD], or the revised date for practical- works-, or final- completion,

up to and including the earlier of:

' Replace clause 24.2.1 with the following:

The actual or deemed date of practical-, works- or final- completion of the works, or a
section thereof [23.7.1].

' Repiace clause 25.2 with the following:

The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the
contractor with a copy to the employer, up to and including practical completion. Interim
Payment certificates may be issued to the contractor between practical completion and the
final payment certificate. A payment certificate may be for a nil or negative amount.

to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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25.3

25.7.5

25.10

25.12

Add the following to clause 25.3:
25.3.12 Monthly Local content report.

25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/
NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries,

attendance register (if applicable).
25.3.14 Tax Invoice.
25.3.15 Labour intensive report.

25.3.16 Contract participation goal and cidb BUILD programme reports.

' No Clause.

Replace clause 25.6 with the following:

Materials and goods will only be certified and paid for upon providing proof of full
payment to the supplier and proof of transfer of ownership from the supplier to the
contractor by the contractor. Once paid, material and goods shall become the property of
the employer and shall not be removed from site without the written authority of the Employer.

' No clause.

Replace clause 25.10 with the following:

The employer shall pay the contractor the amount stipulated in an issued payment certificate,
correct in all material respects, within thirty (30) calendar days from the date of receiving the
payment certificate and invoice including all other substantiating documentation for items

certified in the payment certificate.

' Replace clauses 2512 to 25.12.3 with the following:

The value certified shall be subject to the following percentage adjustments:

(Clauses 25.12.1 t0 25.12.5 shall be applicable to a contract sum up to R1 million. In the event
of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0]) Clauses

25.12.1 to 25.12.5 shall be applicable)

25121 Where a security is selected in terms of C 1.0 Securities [11.0] the value of the
works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be
certified in full. The value certified shall be subject to the following percentage

adjustments:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued up
to the date of practical completion.

25.12.3 Ninety-seven per cent (97%) of such value in interim payment certificates issued
on the date of works completion and up to but excluding the date of final

completion.

25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate

in terms of 26.

25125 One hundred per cent (100%) of such value in the final payment certificate in terms
of 26 except where the amount certified is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the
final payment certificate.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use Effective date: 20 July 2022
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25.12 (Clauses 25.12.6 to 25.12.10 shall be applicabie to a contract sum more than R1 million for
Continued Option C (C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of Option C, the value of the works
in terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full.
The value certified shall be subject to the following percentage adjustments:

25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the
date of practical completion.

25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued
on the date of practical completion and up to but excluding the date of final

completion.

2512.9 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate

in terms of 26.

25.12.10 One hundred per cent (100%) of such value in the final payment certificate in
terms of 26 except were the amount certified is in favour of the employer. Insuch
an event the payment reduction shall remain at the adjustment level applicable to

the final payment certificate.

| 26.1 Refer to clause 6.7 [CD].

1 26.4.3 ~ Omit clause. T
26.7 " Refer to clause 6.7 [CD].
26.10 " Replace 26.10 with the following:

The principal agent shall prepare the final account in consultation with the employer and
issue the final account, to the contractor within sixty (60) working days of the date of

practical completion.

26.12 Refer to clause 6.7 [CD].
271.2 Replace 27.1.2 with the following:
Interest due to late payment only.
2714 Replace 27.1.4 with the following:
Interest due to late payment only.
2715 ' No clause.
275 " Add the following as clause 27.5:

Where the employer decides to recover an amount due in terms of 27.2 from a construction
guarantee, cash deposit or retention money held as security, the employer shall issue a written
demand to the contractor before recovering the amount. Should such amount not be paid to
the employer within fourteen (14) calendar days of the date-of notice by the employer, the
employer may recover such an amount from the security.

ords “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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27.6

28.1
28.1.1
28.1.2
2813
' 28.1.4
2815
28.2
28.3
284
29.1.4

207

1299

20141

29.14.3

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meanin
“Tender” or “Tenderer”.

For Internal & External Use

Add the following as clause 27.6:

Where a provisional sequestration or provisional liquidation order has been granted or where
an order has been granted which commences sequestration, liquidation, bankruptcy,
receivership, winding-up or any similar effect, against the contractor or this agreement is
cancelled interms of 29, the employer may issue a demand to the guarantor interms
of the construction guarantee or advance payment guarantee held as security.

"'No clause.
' No clause.
' No clause.
' 'No clause.
' No clause.
' No clause.

No clause.

No clause.

' No clause.
No clause.

" Add the following as clause 29.1.4:
The contractor's estate has been sequestrated, liquidated or surrendered in terms of the

insolvency laws in force within the Republic of South Africa.

' Add the following as clause 29.1.5:
The contractor has engaged in corrupt or fraudulent practices in competing for or in executing
the contract.

' Add the following as clause 29.1.6:
Honour his obligations in terms of clauses 10.1 5.1.3, 11.4.1 and 12.2. sub-clauses 5, 6, 8, 9,
10, 11, 12, 13, 15, 16, 19, 20, 22.

Replace clause 29.7 with the following:

The employer, on notice to the contractor, may recover damages from the contractor from
the date of termination including, but not limited to, additional costs incurred in the completion,
consultant cost, rental of alternative accommodation, invitation of completion tenders, salaries

of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3].

" Replace clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable, [CD] from:

The guarantee for construction (variable) until the final payment has been made;

or
The guarantee for construction (fixed) until the date of practical completion;

or
The payment reduction until the final payment is made;

or
The cash deposit made as security until the final payment is made.

‘No clause.
No clause.

g as the words
Page 26 of 31
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Tender / Quotation no: |

29.14.4
290145
29146
20147

30.3t0 30.7.7

1 30.8

30.8.3

30.10
30.12

No clause.

'No clause.

'No clause.

No clause.

No clause.

' No clause.
' No clause.
' No clause.

' No clause.

No clause.

No clause.

No clause.

' No clause.
' No clause.

" Replace clause 30.2 with the following:

Where such disagreement is not resolved within ten (10) working days of receipt of such notice
it shall be deemed to be a dispute and shall be submitted to Mediation as a first method of
dispute resolution failing which the parties will resort to Litigation.

No clauses.

Replace clause 30.8 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation,

in which event:

No clause.

' Replace clause 30.8.2 with the following:

The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
between the parties.

" Replace clause 30.8.3 with the following:

Regardless of the outcome of a mediation the parties shall bear their own costs concerning the
Mediation and equally share the costs of the mediator and related expenses.

Replace clause 30.9 with the following:
Institution of Litigation shall be commenced and process served within three (3) year from the
date of existence of the dispute, failing which the dispute shall lapse.

' No clause.

' No clause.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Intemal & External Use Effective date: 20 July 2022

Page 27 of 31
Version: 2022/08



e
(3
&

Dapatment
Pubic. ¥orks mnd Infrgetnatse
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: |

— DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
(Edition 6.2 of May 2018)

B 19.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.LL.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals

(CPGs) as described in PG-01.2 (EC
accordance with the feasibility study, which forms part of the specifications in th

Specification of this contract.

): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
e CPG Section of the

(a)

Minimum 30% mandatory Subcontracting to SMMEs in accordance with the
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20
January 2017 — Condition of Tender. (Applicable to all projects above R30 Mil for

all class of works categories)

Not applicable

(b)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract. (Applicable to projects which require 7GB or 7CE
cidb grading, i.e. R20 000 001 and above with minimum 6 month construction

period)

Not applicable

(c)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract. (Applicable to projects which require 7GB or 7CE
cidb grading, i.e. R20 000 001 and above with minimum 6 month construction

period)

Not applicable

(d)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract. (Applicable to projects which require Grade 7 to 9
cidb grading, i.e. R20 000 001 and above with minimum 12 month construction

period)

Not applicable

(e)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract. (Applicable to projects which require 7GB or 7CE cidb grading, i.e. R20
000 001 and above with minimum 6 month construction period)

Not applicable

(f)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract. {(Applicable to projects which require cidb Grade 7 and above for all class
of works categories, i.e. R20 000 001 and above with minimum 12 month

construction period)

Not applicable

()]

DPWI National Youth Service training and development programme (NYS) -
Condition of Contract. (Applicable to projects with a minimum contract value R2 Mil

and minimum 12 month construction period.

Not applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.

For internal & External Use Effective date: 20 July 2022
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Tender / Quotation no: |

Labour Intensive Works — Condition of Contract. (Applicable to all CE projects and | Not applicable
(h) : -
all GB projects = R30 million)

(i) Select

G) Select

PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:

Cc TENDERER'S SELECTIONS

C 1.0 Securities {11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate

(excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor
to the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B,C,D or E

Option A cash deposit of 10 % of the contract sum (excluding VAT)

Option B variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC)

Option C = payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

Obtion D cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the
P value certified in the payment certificate (excluding. VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E  reduction of 5% of the value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998
(Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be

accepted.

or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 29 of 31
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Any reference to words “Bid”
“Tender” or “Tenderer”.
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W# REPUBLIC OF SOUTH AFRICA (Ed|t|on 6.2 of May 2018)

Tender / Quotation no: |
Guarantee for payment by employer [11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable

C 2.0 Payment of preliminaries [25.0]

Contractor’s selection
Select Option A or B

Where the contractor does not select an option, Option A shall apply
Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
Option A works executed in the same ratio as the amount of the preliminaries to the contract sum,

which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any

provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,

Option B a time-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.
C 3.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection
Select Option A or B

Where the contractor does not select an option, Option A shall apply.

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his
selection. Where completion in sections is required, the contractor shall provide an apportionment of

preliminaries per section.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shafl be construed to have the same meaning as the words
“Tender” or “Tenderer”, Page 30 of 31

For Intemal & External Use Effective date: 20 July 2022 Version: 2022/08
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Tender / Quotation no: |

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A as defined for adjustment method Option A below, within fifteen (15) working days of the date
of acceptance of the tender
A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme

Option B

Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or
value have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor
for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of
preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the
execution of the works.

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
Option A contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
' construction period [26.9.4].

The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the

Option B contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
delay occurred.

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)

Option A Value-related - Fifteen per cent (15%)
P Time-related - Seventy-five per cent (75%)

Where the apportionment of the preliminaries per section is not provided, the categorised

amounts shall be prorated to the cost of each section within the contract sum as determined

_by the principal agent L m s

. . Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A
Option B thall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construted to have the same meaning as the words
“Tender” or “Tenderer”. Page 31 of 31

For Internal & External Use Effective date: 20 July 2022 Version: 2022/08
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EPWP IMPLEMENTATION FRAMEWORK ON NDPWI PROJECTS

0 .
B4 AR

EXPANDED PUBLIC WORKS PROGRAMME
CONTRIBUTING TO A NATION AT WORK

Warrenton SAPS: Installation of security gates

In order to make tender / contract documents fully EPWP compliant (labour-intensive
construction projects) the following clauses and / or additions need to be included in the

documentation:

1. Tender Document Cover
The following EPWP Logo to be included on the bottom of the front cover

T # it

EXPANDED PUBLIC WORKS PROGRAMME
CONTRIBUTING TO A NATION AT WORK

2. Tender Notice and Invitation to Tender

The following must be included in the notice and invitation to tender (for Contract Documentation

for the Works):

“Only tenderers who employ staff which satisfy EPWP requirements are eligible to submit
tenders.”

3. Contract Data
The following must be included in the contract data in the contract with the Employer:

Linkage of payment for labour-intensive component of works to submission of
project data

The Contractor’s payment invoices shall be accompanied by labour information for the
corresponding period in a format specified by the employer. If the contractors chooses to
delay submitting payment invoices, labour returns shall still be submitted as per frequency
and timeframe stipulated by the Employer. The contractor’s invoices shall not be paid until
all pending labour information has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at WWW.epwp.gov.za),
Expanded Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice , shall apply to
works described in the scope of work as being labour intensive and which are undertaken

by unskilled or semi-skilled workers.

4. Bill of Quantities
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o Due to the nature of the works involved, this type of project is feasible as a labour

Intensive project i.e. the construction activities will require skilled/unskilled labour.

o Noted that only few items were identified to be implemented LI on the BOQ. The QS
is kindly requested to identify more activities that will be done LI in the BOQ.

« Below are some of the potential focus areas where employment creation can be
optimized. The following activities must be marked in the bill of quantities with the

letter (LI);

LI Activities

All excavations works not exceeding 1.5 m

Masonry

Brickwork

Waterproofing ( requires skilled labour and semi-skilled labour)
Cleaning of roof

Carpentry and joinery (requires skilled and semi-skilled labour)
Shelving

Installation of handle doors, door closers, nameplates, bathroom fittings
Sighage,

Installation of pinning boards , writing boards

Plastering ( Internal and External)

Tilling

Plumbing and Drainage & stormwater drainage

Paintwork

Installation of Fencing

Landscaping

Sewer connections

Water connections

Road sighs

Paving to parking area

Fencing and installation of gate

6. Employment Targets

The contractor needs to provide a realistic estimate on the number of jobs that the project
has the potential to create throughout the project duration as the project will be
implemented using Labour Intensive Construction methods on elements where it is
economical and feasible for this construction method.

Estimated no of jobs to be created:

NYS Beneficiaries = N/A
Local Labour =1

7. Employment requirements
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Tenderers are advised that this contract will be subject to the Expanded Public Works
Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the following employment requirements of the
EPWP

60% women

55% youth aged between 18 and 35 years

2% people with disability

100% unskilled labour utilized must reside within the boundaries of the Municipality
ward where this contract is executed, with preference to the local community closest or
at the walking distance to the contract site. Wherever possible local skilled tradesmen
are to be employed on this contract with the view to maximize utilization of local

resources.

8. Employment of Community Liaison Officer (CLO)

8.1. The Contractor shall allow for and pay any and all costs necessary for the engagement
of the services of a Community Liaison Officer (CLO) for the full duration of a project.

8.2. A CLO will be identified by the local structures (Project Steering Committee) of the
ward areas and appointed following a fair and transparent interviewing process, to be
conducted in the presence of local structures and the contractor representative, in
order to assist the Contractor in the procurement of any local labour, etc. required for

this project.

8.3. The Contractor is to liaise with the CLO and afford him any assistance needed in
ensuring sound working relations with the local community.

8.4. Key Responsibilities of the CLO are envisaged to include and not necessary be limited
to:

a) Assisting local leadership in conducting skills and resources audit which
facilitates sourcing labour from within the ward or targeted areas for
employment, as required by contractor,

b)  Assisting in the procurement of materials from local resources, as required by
the contractor,

C)  Assisting the contractor by identifying areas of potential conflict and or threats
to the project or to stakeholders in the project and recommend appropriate
action to the contractor.

d) Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

e) Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

f)  Establish and ensuring that efficient and open communication channels between
the contractor and the community are maintained
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g) Identifying and reporting to the Contractor regarding issues where
communication between stakeholders is necessary, recommend courses of
action and facilitate such communications

h)  Assisting the Contractor and the work force in the establishment of grievance
procedures and necessary recommendation to the Contractor regarding the
grievances and solution thereto.

i) Attending to site meetings and project implementation meetings as required by
the Contractor and prepare periodic reports as may be required by the
Contractor from time to time.

j)  Attending to such other duties which are consistent with the functions of a CLO,
as may be required by the Contractor from time to time.

9. EPWP Branding

9.1. Signboard

EPWP Programme at the project level shall always be promoted through the projects
signage board that embrace EPWP logo at the bottom, correct measurement for this
signage board will be provided by the project leader during the site handing over

meeting.

The Contractor is responsible for ensuring that the project board remains neatly and
safely erected for the full duration including the maintenance period, after which the
project board and posts are to be dismantled and handed to the client in good order

9.2. Personal Protective Equipment (PPE)

Al local labourers including contractor & sub-contractors’ shall be provided with EPWP
branded Personal Protective Equipment (PPE), as per the branding specifications.

Overalls to be orange in colour as per EPWP Corporate image and requirements
(Annexure E). Branding to be done in full colour. Specification with the exception of
Correctional Services contracts where the participants top and bottom would be green.

10. Reporting

The Contractor’s payment invoice shall be accompanied by labour information for the
corresponding period in an EPWP reporting format (Annexure B). The completed EPWP
reporting template should be accompanied by the following supporting documents:

Contract of employment ( Individual and/or Entity) - once-off

Certified South African ID copy ( certification date not older than 3 months)-
once-off

Attendance register of participants- periodically

Proof of payment of participants- periodically

Schedule of payment for SMMEs- periodically (N/A)
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The Consultant shall, before certifying a contractor’s payment certificate, ensure that
contractor has submitted labour information in a format and timeframe specified by

the employer.

If the information submitted by the contractor is inadequate the consultant shall not
submit the payment certificate to the employer for payment. If the contractor chooses
to delay submitting payment invoices, labour information shall still be submitted as per
frequency and timeframe stipulated by the Employer. The contractors invoice shall not
be paid until all pending labour information has been submitted.

12.02 PROVISION OF EPWP DESIGNED OVERALLS, HARD HATS TO YOUTH
WORKERS (NYS) AS WELL AS ONE PAIR OF SAFETY BOOTS.

12.02.01 PPE for local labour: Supply 1 x overalls, 1 x hard hat, 1 x safety googles and 1

pair of safety boots to each local labour



PART B: BILLS OF QUANTITIES
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BILL NUMBER 1:PRELIMINARIES & GENE

RAL

Item Descriptio
n

Unit

[

Unit Price

Total Price

1. PRELIMINARIES

The contractor shall allow for his own preliminary and/or
verhead costs as required for the executionof the contract
rovisions such as the following and any other requirements:

- Compliance with health and safety regulations as per Act 85
of 1993

- Site Establishment

- Cleaning and Clearing

- Electrical power supply

- Verification of measurements, quantities and sizes

- Protection of adjoining structures

- Minimizing operational disruptions

- Keeping the site clean

lump sum

TOTAL CARRIED FORWARD TO SUMMARY PAGE




BROUGHT FORWARD: R

BILL NUMBER 2:GATES INSTALLATION

Item I Description

Unit

Oy

Unit Price

Total Price

NOTES
Pricing: The tenderer is advised to visit the site before pricing this section to acquaint
themselves with the site conditions and to confirm measurements

Jlnstgllatipn: Installation of all tencing gates must be in accordance to manufacturer's
specifications and applicable drawings

Samples: Bidders will be required to bring a sample(s) ot the gate to client
representative for approval and it shall be kept on site until the works are completed
Product: All steel materials shall be of good commercial quality galvamized steel

11 gﬁpes shall be galvanized 1n one piece without joints. Furnish moisture proot caps
or

posts
Zingc coating shall be smooth and ¢ssentially tree from umps, globs or points

Miscellaneous material shail be galvanized

1. INSTALLATION OF SECURITY GATES

Buried foundation for guide rails and (Fates 4%osts, Class B — concrete
400 x 400 x 600 mm deep; poles embedded 400 mm. Includes form
bearer. Supply and install and pouring of concrete 49N

constructed with a mimmum of 4mm diameter wel
meshing constructed of low Carbon Steel with apertures of 12.7 x 76.2 mm.

ANTICLIMB welded mesh paneling. Contractor to check and
measurements on-site before putting any work in hand.

INCLUDING
Gates Posts

From opening in position for Motor Vehicles gate with posts placed
4550mm centers from each other. Construction of posts to be constructed
76 x 76 x 3.6 mm thick mild steel

Om long safety guide rail embedded on concrete ground beam for sliding
oate mounting as per manufacturer’s specification complete with all
necessary fitting installed on 400mm wide by 400mm deep reinforced
concrete ground beam along gate opening for safety railing mounting.

Provide gates with commercial-grade automated electrical motor and
remote controls with battery backup and antitheft bracket for anti-lift
devices.

Setting out the excavation of the foundation for gates installation
Test the gates for functioning and leave them in good working condition.

To provide and install vehicle mfotor gate 4500mm wgléa x2i100 rmrél high,|
alvanized wire]

each

1.2 To provide and install a pedestrian gate to be 1400 mm W x 2400 mm H
(recommended commercial dimensions), constructed of ANTICLIMB
welded mesh paneling.

INCLUDING
Gate posts

ELECTRICAL LOCK FOR ACCESS CONTROL.

Supply and install magnetic lock 12 v, 300kg/3000 N for pedestrian gate.
Supply and install high security heavy duty metallic manual lock

Supply and install magnetic door cable (Provision)
Supply and install 20 mm PVC pipe (Provisional}

Test the gate for functioning and leave in good working condition,

each

each

1.3 Tssuc elecirical certilicaies of compliance for all installations

L

TOTAL CARRIED FORWARD TO SUMMARY PAGE
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GENERAL NOTES

e This Bill of Quantities forms part of, and must be read in conjunction with the specification.

e No alteration, erasure or addition is to be made in the text of the Bill of Quantities. Should any alteration,
erasure or addition be made it will not be recognised but the original wording of the Bill of Quantities will be

adhered to.

o  The Department will check the completed Bill of Quantities and reserves the right to adjust any individual
price and to rectify any discrepancy whilst the total tender price as quoted remains unaltered.

e The quantities given in the Bill for cable, cable markers, earth wire laid with cable, overhead conductors,
overhead earth wire and excavations cannot be regarded as exact and are subject to measurement on site after
completion of the service and adjustments will be made according to the unit rates given in the Bill.

All other quantities will not be measured on site.

In the event of discrepancies between the drawings, specifications and Bill of Quantities the Department shall
decide whether the work as executed shall be re-measured on site or whether re-measurement shall be effected

from the working drawings only.

NOTE:
Checking of Cable and Overhead Conductor Lengths

Notwithstanding the fact that the lengths of cables and overhead conductors as given in the Bills of Quantities have
been measured from scaled drawings, the contractor shall check such lengths of cable after the completion of the
service. Any allowance for off-cuts shall be made in the unit rates. The final measurements shall be based on the
nett route length of the cables and overhead lines concerned.

o  Where alternative prices for gear of different manufacture are quoted the lowest alternative price for gear to
specification must be quoted against the relevant item in the Bill of Quantities. The remaining alternative

prices must be furnished separately.

e  The unit prices quoted in the Bill of Quantities must include for such small installation material as are required
for the complete installation in accordance with the specification.

e  Unit prices must be quoted for all items listed in the Bill of Quantities, even if the quantity listed is zero.
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AMENDED 94/09

SPECIFICATION FOR ELECTRICAL WORK

1. NOTICES AND FEES
The contractor shall give all notices required by and pay all necessary fees, including any inspection fees, which

may be due to the local Supply and install Authority.

On production of the official account, onty the net amount of the fee charged by the Supply and install Authority
for connection of the installation to the Supply and install mains, will be refunded to the contractor by the

Department.

2. SCHEDULE OF FITTINGS
In all instances where schedule of light, socket outlet and power points are attached or included on the drawings,

these schedules are to be regarded as forming part of the specification.

3. QUALITY OF MATERIALS

Only materials of first-class quality shall be used and all materials shall be subject to the approval of the
Department. Departmental specifications for various materials to be used on this contract are attached to and form

part of this specification.

Wherever applicable the material is to comply with the relevant South African Bureau of Standards specifications,
or to British Standard Specifications, where no SABS Specifications exist.

Materials wherever possible, must be of South African manufacture.

4. CONDUIT AND ACCESSORIES

The type of conduit and accessories required for the service, i.e. whether the conduit and accessories shall be of
the screwed type, plain-end type or of the non-metallic type and whether metallic conduit shall be black enamelled
or galvanised, is specified in Part 2 of this specification. Unless other methods of installation are specified for
certain circuits, the installation shall be in conduit throughout. No open wiring in roof spaces or elsewhere will be

permitted.

The conduit and conduit accessories shall comply fully with the applicable SABS specifications as set out below
and the conduit shall bear the mark of approval of the South African Bureau of Standards.

(a) Screwed metallic conduit and accessories: SABS 162
(b) Plain-end metallic conduit and accessories: SABS 1065 Parts 1 and 2
(c) Non-metallic conduit and accessories: SABS 950

All conduit fittings except couplings, shall be of the inspection type. Where cast metal conduit accessories are used,
these shall be of malleable iron. Zinc base fittings will not be allowed.

Bushes used for metallic conduit shall be brass and shall be provided in addition to locknuts at all points where the
conduit terminates at switchboards, switch-boxes, draw-boxes, etcetera

Draw-boxes are to be provided in accordance with the "Wiring Code" and wherever necessary to facilitate easy
wiring.
For light and socket outlet circuits, the conduit used shall have an external diameter of 20 mm. In all other instances

the sizes of conduit shall be in accordance with the "Wiring Code" for the specified number and size of conductors,
unless otherwise directed in part 2 of this specification or indicated on the drawings.

Only one manufacture of conduit and conduit accessories will be permitted throughout the installation.

Running joints in screwed conduit are to be avoided as far as possible and all conduit systems shall be set or bend
to the required angles. The use of normal bends must be kept to a minimum with exception of larger diameter
conduits where the use of such bends is essential.
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All metallic conduit shall be manufactured of mild steel with a minimum thickness of 1.2 mm for plain-end conduit
and 1.6 mm in respect of screwed conduit.

NOTE

Under no circumstances will conduit having a wall thickness of less than 1.6 mm be allowed in screeding laid on
top of concrete slabs.

Bending and setting of conduit must be done with special bending apparatus manufactured for the purpose and
which are obtainable from the manufacturers of the conduit systems.

Damage to conduit resulting from the use of incorrect bending apparatus or methods applied must on indication by
the Department’s inspectorate staff, be completely removed and rectified and any wiring already drawn into such
damaged conduits must be completely renewed at the contractor's expense.

Conduit and conduit accessories used for flame-proof or explosion proof installations and for the suspension of
luminaires as well as all load bearing conduit shall in all instances be of the metallic screwed type.

All conduit and accessories used in areas within 50km of the coast shall be galvanised to SABS 763.

Tenderers must ensure that general approval of the proposed conduit system to be used is obtained from the local
electricity Supply and install authority prior to the submission of their tender. Under no circumstances will
consideration be given by the Department to any claim submitted by the contractor, which may result from a lack
of knowledge in regard to the Supply and install authority's requirements.

5. CONDUIT IN ROOF SPACES
Conduit in roof spaces shall be installed parallel or at right angles to the roof members and shall be secured at

intervals not exceeding 1.5 metre by means of saddles screwed to the roof timbers.

Nail or crampets will not be allowed.

Where non-metallic conduit has been specified for a particular service, the conduit shall be supported and fixed
with saddles with a maximum spacing of 450 mm throughout the installation. The contractor shall Supply and

install and install all additional supporting timbers in the roof space as required.

Under flat roofs, in false ceilings or where there is less than 0.9 metre of clearance, or should the ceilings be
insulated with glass wool or other insulating material, the conduit shall be installed in such a manner as to allow

for all wiring to be executed from below the ceilings.

Conduit runs from distribution boards shall, where possible terminate in fabricated sheet steel draw-boxes installed
directly above or in close proximity to the boards.

6. SURFACE MOUNTED CONDUIT
Wherever possible, the conduit installation is to be concealed in the building work; however, where unavoidable

or otherwise specified under Part 2 of the specification, conduit installed on the surface must be plumbed or levelled
and only straight lengths shall be used.

The use of inspection bends is to be avoided and instead the conduit shall be set uniformly and inspection coupling
used where necessary.

No threads will be permitted to show when the conduit installation is complete, except where running couplings
have been employed.

Running couplings are only to be used where unavoidable, and shall be fitted with a sliced couplings as a locknut.
Conduit is to be run on approved spaced saddles rigidly secured to the walls. Alternatively, fittings, tees, boxes,
couplings etcetera, are to be cut into the surface to allow the conduit to fit flush against the surface. Conduit is to
be bedded into any wall irregularities to avoid gaps between the surface and the conduit.

Crossing of conduits is to be avoided, however, should it be necessary purpose-made metal boxes are to be provided
at the junction. The finish of the boxes and positioning shall be keeping with the general layout.
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Where several conduits are installed side by side, they shall be evenly spaced and grouped under one purpose-made
saddle.

Distribution boards, draw-boxes, industrial switches and socket outlets etcetera, shall be neatly recessed into the
surface to avoid double sets.

In situations where there are no ceilings the conduits are to be run along the wall plates and tie beams.

In buildings where building operations are to be carried out, all surface conduit will be painted by the building
contractor.

In all other instances the electrical contractor shall allow for painting of surface conduit with two coats of good
quality enamel paint and the colour shall match the surrounding building finish.

Only approved plugging materials such as aluminium inserts, fibre plugs, plastic plugs, etcetera, and round-head
screws shall be used for fixing saddles, switches, socket outlets, etcetera, to walls, wood plugs and the plugging in

joints in brick walls are not acceptable.

7. CONDUIT IN CONCRETE SLABS
In order not to delay building operations the contractor must ensure that all conduits and other electrical equipment

which are to be cast in the concrete columns and slabs are installed in good time.

The contractor shall have a representative in attendance at all times when the casting of concrete takes place.

Draw-boxes, expansion joint boxes and round conduit boxes are to be provided where necessary. Sharp bends of
any nature will not be allowed in concrete slabs.

Draw and/or inspection boxes shall be grouped under one common cover plate, and must preferably be installed in
passages or male toilets.

All boxes, etcetera, are to be securely fixed to the shuttering to prevent displacement when concrete is cast. The
conduit shall be supported and secured at regular intervals and installed as close as possible to the neutral axis of

concrete slabs and/or beams.

Before any concrete slabs are cast, all conduit droppers to switchboards shall be neatly spaced and rigidly fixed.

8. WIRING
Except where otherwise specified in Part 2 off the specification, wiring shall be carried out in conduit throughout.

Only one circuit per conduit will be permitted.

No wiring shall be drawn into conduit until the conduit installation has been completed and all conduit ends
provided with bushes. All conduit to be clear of moisture and debris before wiring is commenced.

Unless otherwise specified in Part 2 of this specification or indicated on the service drawings, the wiring of the
installation shall be carried out in accordance with the "Wiring Code”. Further to the requirements concerning the
installation of earth conductors to certain light points as set out in the "Wiring Code", it is a specific requirement
of this document that where plain-end metallic conduit or non-metallic conduit has been used, earth conductors
must be provided and drawn into the conduit with the main conductors to all points, including all luminaires and

switches throughout the installation.

Wiring for lighting circuits is to be carried out with 1.5 mm? conductors and a 1.5 mm? earth conductor. For socket
outlet circuits the wiring shall comprise 4 mm? conductors and a 2.5 mm? earth conductor. In certain instances, as
will be directed in Part 2 of this specification, the sizes of the aforementioned conductors may be increased for
specified circuits. Sizes of conductors to be drawn into conduits in all other instances, such as feeders to distribution
boards, power points etcetera, shall be as specified elsewhere in this specification or indicated on the drawings.
Sizes of conductors not specified must be determined in accordance with the "Wiring Code".

The loop-in system shall be followed throughout, and no joints of any description will be permitted.

The wiring shall be done in PVC insulated 600/1000 V grade cable to SABS 150.
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Where cable ends connect onto switches, luminaires etcetera, the end strands must be neatly and tightly twisted
together and firmly secured. Cutting away of wire strands of any cable will not be allowed.

9. SWITCHES AND SOCKET OUTLETS
All switches and switch-socket outlet combination units shall conform to the Department Quality Specifications,

which form part of this specification.

No other than 16A 3-pin sockets are to be used, unless other special purpose types are distinctly specified or shown
on the drawings.

All light switches shall be installed at 1.4 metre above finished floor level and all socket outlets as directed in the
Schedule of Fittings which forms part of this specification or alternatively the height of socket outlets may be

indicated on the drawings.

10. SWITCHGEAR
Switchgear, which includes circuit breakers, ironclad switches, interlocked switch-socket outlet units, contactors,

time switches, etcetera, is to be in accordance with the Departmental Quality Specifications which form part of this
specification and shall be equal and similar in quality to such brands as may be specified.

For uniform appearance of switchboards, only one approved make of each of the different classes of switchgear
mentioned in the Quality Specifications shall be used throughout the installations.

11. SWITCHBOARDS
All boards shall be in accordance with the types as specified, be constructed according to the detail or type drawings

and must be approved by the Department before installation.

In all instances where provision is to be made on boards for the Supply and install authority's main switch and/or
metering equipment the contractor must ensure that all requirements of the authorities concerned in this respect are

met.

Any construction or standard type board proposed as an alternative to that specified, must have the prior approval
of the Department.

All busbars, wiring, terminals, etcetera, are to be adequately insulated and all wiring is to enter the switchgear from
the back of the board. The switchgear shall be mounted within the boards to give a flush front panel. Cable and
boxes and other ancillary equipment must be provided where required.

Clearly engraved labels are to be mounted on or below every switch. The wording of the labels in both official
languages is to be according to the layout drawings or as directed by the Department's representative and must be
confirmed on site. Flush mounted boards to be installed with the top of the board 2.0 metre above the finished floor

level.

12. WORKMANSHIP AND STAFF
Except in the case of electrical installations supplied by a single-phase electricity Supply and install at the point of
Supply and install, an accredited person shall exercise general control over all electrical installation work being

carried out.

The workmanship shall be of the highest grade and to the satisfaction of the Department.

All inferior work shall, on indication by the Department's inspecting officers, immediately be removed and rectified
by and at the expense of the electrical contractor.

3. CERTIFICATE OF COMPLIANCE

CERTIFICALL OF COMEILIANLS
On completion of the service, a certificate of compliance must be issued to the Department’s representative/agent

in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993).
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14. EARTHING OF INSTALLATION
The type of main earthing must be as required by the Supply and install authority if other than the Departments,

and in any event as directed by the Department's representative, who may require additional earthing to meet test
standards.

Where required an earth mat shall be provided, the minimum size, unless otherwise specified, being 1.0 metre x
1.0 metre and consisting of 4 mm diameter hard-drawn bare copper wires at 250 mm centres, brazed at all

intersections.

Alternatively or additionally earth rods or trench earths may be required as specified or directed by the Department's
authorised representative.

Installations shall be effectively earthed in accordance with the "Wiring Code" and to the requirements of the
Supply and install authority. All earth conductors shall be stranded copper with or without green PVC insulation.

Connection from the main earth bar on the main board must be made to the cold water main, the incoming service
carth conductor, if any and the earth mat or other local electrode by means of 12 mm x 1.60 mm solid copper
strapping or 16 mm? stranded (not solid) bare copper wire or such conductors as the Department's representative
may direct. Main earth copper strapping where installed below 3m from ground level, must be run in 20 mm

diameter conduit securely fixed to the walls.

All other hot and cold water pipes shall be connected with 12 mm x 0.8 mm perforated or solid copper strapping
(not conductors) to the nearest switchboard. The strapping shall be fixed to the pipe work with brass nuts and bolts
and against walls with brass screws at 150 mm centres. In all cases where metal water pipes, down pipes, flues,
etcetera, are positioned within 1.6 metre of switchboards an earth connection consisting of copper strapping shall
be installed between the pipe work and the board. In vertical building ducts accommodating both metal water pipes
and electrical cables, all the pipes shall be earthed at each distribution board.

Roofs
Where service connections consist of overhead conductors, all metal parts of roofs, gutters and down pipes shall

be earthed. One bare 10 mm? copper conductor shall be installed over the full length of the ceiling void, fixed to
the top purlin and connected to the main earth conductor and each switchboard. The roof and gutters shall be
connected at 15 metre intervals to this conductor by means of 12 mm x 0.8 mm copper strapping (not conductors)
and galvanised bolts and nuts. Self-tapping screws are not acceptable. Where service connections consist of
underground supplies, the above requirements are not applicable.

Sub-Distribution Boards
A separate earth connection shall be supplied between the earth busbar in each sub-distribution board and the earth

busbar in the Main Switchboard. These connections shall consist of bare or insulated stranded copper conductors
installed along the same routes as the Supply and install cables or in the same conduit as the Supply and install
conductors. Alternatively armoured cables with earth continuity conductors included in the armouring may be

utilised where specified or approved.

Sub-circuits

The earth conductors of all sub-circuits shall be connected to the earth busbar in the Supply and install board in
accordance with SABS 0142.

Ring Mains
Common earth conductors may be used where various circuits are installed in the same wireway in accordance

with SABS 0142. In such instances the sizes of earth conductors shall be equivalent to that of the largest current
carrying conductor installed in the wireway, alternatively the size of the conductor shall be as directed by the

Engineer.

Earth conductors for individual circuits branching from the ring main shall be comnected to the common earth
conductor with T-ferrules or soldered. The common earth shall not be broken.

Non-metallic Conduit
Where non-metallic conduit is specified or allowed, the installation shall comply with the Department's standard

quality specification for "conduit and conduit accessories". Standard copper earth conductors shall be installed in
the conduits and fixed securely to all metal appliances and equipment, including metal switch boxes, socket-outlet
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boxes, draw-boxes, switchboards, luminaires, etcetera. The securing of earth conductors by means of self-
threading screws will not be permitted.

Flexible Conduit
‘An earth conductor shall be installed in all non-metal flexible conduit. This earth conductor shall not be installed

externally to the flexible conduit but within the conduit with the other conductors. The earth conductor shall be
connected to the earth terminals at both ends of the circuit.

Connection
Under no circumstances shall any connection points, bolts, screws, etcetera, used for Earthing be utilised for any

other purpose. It will be the responsibility of the Contractor to Supply and install and fit earth terminals or clamps
on equipment and materials that must be earthed where these are not provided. Unless earth conductors are
connected to proper terminals, the end shall be tinned and lugged.

15. MOUNTING AND POSITIONING OF LUMINAIRES
The electrical contractor is to note that in the case of board and acoustic tile ceilings, i.e. as opposed to concrete
slabs, close co-operation with the building contractor is necessary to ensure that as far as possible the luminaires

are symmetrically positioned with regard to the ceiling pattern.

The lay-out of the luminaires as indicated on the drawings must be adhered to as far as possible and must be
confirmed with the Department's representative.

Fluorescent luminaires installed against concrete ceilings shall be screwed to the outlet boxes and in addition 2 x
6 mm expansion or other approved type fixing bolts are to be provided. The bolts are to be % of the length of the

luminaires apart.

Fluorescent luminaires to be mounted on board ceilings shall be secured by means of two 40 mm x No 10 round
head screws and washers. The luminaires shall also be bonded to the circuit conduit by means of locknuts and brass
bushes. The fixing screws are to be placed % of the length of the fitting apart.

Earth conductors must be drawn in with the circuit wiring and connected to the Earthing terminal of all fluorescent
luminaires as well as other luminaires exposed to the weather in accordance with the "Wiring Code".

Incandescent luminaires are to be screwed directly to outlet boxes in concrete slabs. Against board ceilings the
luminaires shall be secured to the brandering or joists by means of two 40 mm x No 8 round head screws.

16. DEPARTMENTAL MATERIAL

When certain materials are supplied by the Department to the contractor for installation, the contractor must arrange
for taking delivery and providing safe storage for these materials.

The contractor will be held responsible for all damage to or loss of such material while it is in his custody.

17. DELAY

If the electrical contractor's work should cause any delay to the building operations, he will be held responsible for
any claims arising out of such delay.
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SUMMARY

The total tender price for this service must include all labour and material required for the proper execution of
the work and shall be carried over to the Form of Offer and Acceptance DPW 07(EC) which must be returned

together with this document.

A. Amount for specification
Bill Number 1: Preliminaries & General | S
B. Amount for specification
Bill Number 2: Gates Installations [ S P
C. Amount for EPWP Requirements | R
Sub-total R
Add:
Value-added Tax (15% VAT) [ ST
Total carried forward to Bid
Form DPW 07 (EC) Revoreiiiiivcen
2220
BIDER'S SIGINATURE: ...coeeiiieeee e et eeteaee et e st iet s et e e e sas e e e et e s eiaaes

DATE:
PRICED SPECIFICATION:

A priced BOQ must be submitted with the Bid Offer.
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1. INTRODUCTION

This Health and Safety Specification has been prepared in terms of Client’s
responsibility[Construction Regulation 5(1)] to provide the principal Contractor and Contractors
with a documented Specification of all Health and Safety requirements pertaining to the associated
works on the proposed construction site/so as to ensure the health and Safety of all persons
affected by the works. This health and Safety specification highlights, but in no way replaces legal
requirements that the principal Contractor and Contractors are bound to comply with in terms of

the Department of Public Works program.

e The client has made provisions in the tender for the Principal Contractor to price for the
cost of health and safety measures before and during the construction process [Construction
Regulation 5(1)(g)].The Principal Contractor in turn needs to make the same provision
when Contractors(Sub-Contractors)tender or quote on work[7(c)(1).

o The principal Contractor and Contractors are required to prepare a Health and Safety plan
based on the Client’s health and Safety Specification, which shall be applicable from the
date of commencement of and for the duration of work [Construction Regulation 7(1)
(a)].This documented plan must be based on a Hazard Identification and Risk assessment
(HIRA) which will serve to identify the hazards, and their associated risks, anticipated for
the scope of works [Construction regulation 9].

Principal Contractor tendering must provide the client with an appropriate Preliminary Hand
Safety Plan (including a Preliminary Hazard Identification and Risk Assessment) as in
Construction Regulation 5(1).This plan must be submitted with the tender.

2. APPLICATION

The Health and Safety specification contains clauses that are applicable to occupational
health and safety in construction and the document is intended to impose pro-active
controls associated with the activities, plant 7 machinery and other aspects of the proposed
construction work that impact on health and safety of persons, by means of a documented

H&S Plan prepared by Principal Contractors.

Compliance to the requirements of the OHS act and relevant legislation is in addition to the
requirements of the H&S Specification and forms parts of the Principal Contractor’s
responsibility. The Client and Client’s agents will monitor the Principal Contractor to
ensure that the Principal Contractor and Contractors comply with the requirement of OHS
Act and will not prescribe to the Principal Contractor how such compliance is to be

achieved.

3. PURPOSE

The purpose of the Health and Safety Specification is to provide the Principal Contractor
and Contractor’s tendering for the proposed construction work and /or appointed for the
above mentioned construction work with the necessary detail of all health and safety
requirements, and hazards pertaining to the associated scope or works, so as to enable the
principal Contractor and Contractors to develop a Health and Safety Plan-to be
implemented on site in order to ensure the health and safety of all persons while

undertaking the said woks.



4. REFERENCE DOCUMENTS AND HEALTH AND SAFETY STATUTORY
REQUIREMENTS

The following Acts and Regulations are referred to in this document followed by their
abbreviations in brackets. Note that this is not an exhaustive list and other documents may
be referred to if necessary in order to compile your Site Specific Health and Safety plan:

4.1 Occupational Health and Safety Act,(Act No.85 of 1993)-[OHSA] and Regulations
as follows:

Construction Regulations[CR]

General Administrative Regulations| GAR]

General Safety Regulations[GSR]

Environmental Regulations for Workplaces| ERW]
General machinery Regulations [GMR]

Hazardous Chemical Substances Regulationsl HCSR]
Electrical Installations Regulations[EIR]

Electrical Machinery Regulations[EMR]

Pressure Equipment Regulation [PER]

4.2 Compensation for occupational Injury and Diseases Act-|[COIDA]

4.3 South African National Standards, SANS 10147:2014

4.4 Act, Regulations and site safety rules applicable to Department of Public works
Construction Sites.

With regards to workplace health and safety, the following Acts, Regulations and safety
rules shall apply to all Department of Public works Construction Site and must be fully

complied with at all times by all contractors on site:

Occupational Health and Safety Act(85 of 1993) and Regulations
Compensation for Occupational Injuries and Diseases Act and Regulations

This Health and Safety Specification

Any other relevant statutory laws, including Municipal By-laws where
applicable

As well as any amendments that may arise from time to time;

As well as any draft amendments to legislation-it is good practice to comply

4.5 Contractor’s General Requirements for Health and Safety

4.5.1 The contractor shall be solely responsible for carrying out the work under the
contract.

4.5.2

453

The contractor shall have the highest regards for health and safety of its
employees, the Company and any persons at or in the vicinity of the site. This
regard shall extend to include the works, temporary work materials, the property
of third parties and any purpose relating to the contractor carrying out its
obligations under the Contract.

The contractor shall initiate and maintain safety programmes to conform to all
applicable safety and health laws or other requirements, including ground rules,
and the project health and safety specification.



4.6

4.54

4.5.5

4.5.6

4.5.7

4.5.8
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4.5.10

The contractor shall, at its own cost, erect and maintain safeguards for the
protection of workers and public.

The contractor shall manage all reasonably foreseeable hazards created by
performance of the work under the contract.

Provide all things and take all measures necessary for maintaining proper
personal hygiene, ensuring safety of persons and property and protecting the
environment at or near the site.

Avoid unnecessary interference with the passage of people and property at or
near the site.

Prevent nuisance and excessive noises and unreasonable disturbances in
performing the work under Contract.

Be responsible for the adequacy, stability and safety of all of its site operations,
of all its methods of design, construction and work and be responsible for all of
the work, irrespective of any acceptance, recommendation or consent by the
Client, its Contractors, employees, agents and invitees, or any Government
body.

The contractor shall comply, and shall be responsible for ensuring that all of its
subcontractors comply, with the relevant statutory regulations for safety and the
Client’s requirements included in the contract.

Site Rules for Contractor

The site rule for contractors’ document is the minimum standard with regard to
specifications for construction work on this site. Contractors may have existing
standards for each specific trade, but where conflict may arise between the contractor’s
and these Site rule for contractors, the more stringent shall apply.

4.6.1

Rules of Conduct

Contractors and all employees under their control, including any visitors
brought onto site must adhere to the following Rules of Conduct on Site:

o Partake of .possess or sell drugs or alcoholic beverages on site. Any
employee or visitor whose actions and demeanour show symptoms of
possible narcosis or drunkenness shall be removed from site.

e Indulge in practical jokes, horseplay, fighting or gambling.

e Make use of water from fire hydrants.

e Destroy or tamper with safety devices, symbolic signs or wilfully and
unnecessarily discharge fire extinguisher.

e Bring onto site or have in your possession a firearm, lethal weapon
_camera, or any other recording device, unless authorised to do so

e Assault, intimidate or abuse any other person
Operate construction equipment (vehicle or plant) without the necessary
training and authorisation.

¢ Display insubordination toward any supervisor, foreman or manager in
respect to carrying out of properly issued instructions or orders for
health and safety reasons.

e Negligently, carelessly or wilfully cause damage to property of others.
Refuse to give evidence or deliberately make false statements during
investigations.



e Enter into any areas where you have no business unless authorised to do
so by the person in charge.
e Brig animals onto site.

Insubordination towards any foreman, supervisor or manager could lead to removal from site and
or dismissal and or prosecution. Except insofar as the principles of common law, or conditions as
determined by any relevant statutes are concerned, the decision of the Client or his agent shall be
final and binding in respect of any disputes that may arise from the interpretation of these rules.

5 Definitions
The following definitions apply.

For the purpose of the General Health and Safety Specification, the abbreviations or definitions
given hereunder shall apply:

“CR” refers to the Construction Regulations, 2014

«GHSS” refers to this document (the General Health and Safety Specification (including any
project specific annexures that the engineers and designers could attach.

“OHSA” refers to the Occupational Health and Safety.
«g» refers to a section in Occupational Health and Safety Act of 1993.
“H&S” refers to Health and Safety.

“Client” Department of Public Works

Incident; means any unplanned event that causes, or has the potential to cause, an injury or illness
and/or damage to equipment, buildings, plant or the natural environment. Incident range from near
miss incidents to serious incidents and emergencies.

“Near Miss” means an incident which has the potential to cause an injury or illness or damage to
company.

“Regulations” means, specifically, the Construction Regulations, 2003 as issued on 18 July 2003,
under the Occupational Health and Safety Act of 1993, but not excluding the other applicable

regulations existing under the Act.

“Qite” means the lands and other places, made available by the Municipality or the Client for the
purposes of the Contract, on under over in or through which the construction work is to be

executed or carried out.

“Principal Contractor” and contractor shall be as defined in the Regulations.

Construction Work [CR1]:
Means any work in connection with-
a) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or an

addition to a building or any similar structure.
b) The installation, erection, dismantling or maintenance of a fixed plant where such work

includes the risk of a person falling.



¢) The construction, maintenance, demolition or dismantling of any bridge, dam canal, road,
railway, runway, sewer or water reticulation system or any similar civil engineering

structure; or
d) The moving of earth, clearing of land or making of an excavation or work on any similar

type of work.
Hazard, Identification, Risk assessment and risk control (HIRA)

Means a documented plan, which identifies hazards assesses the risk and detailing the control
measures and safe working procedures, which are to be used to mitigate and control the occurrence

of hazards and risks during construction or operation phases.

Site
Means the area in possession of the Contractor for the construction of the works. Where there is no
demarcated boundary it will include all adjacent areas, which are reasonably required for the

activities for the Contractor, and approved for such use by the client.

Hazards
Means a source of or exposure to danger (source which may cause injury or damage to persons, or

property)

Risk
Means the probability or likelihood that a hazard can result in injury or damage.

Construction Supervisor [CR 8(1)]

Means a full time, competent employee appointed in writing by the Contractor to supervise
construction work. The appointment, as required by OHSA, shall stipulate health and safety
responsibilities, area of responsibility and the proposed duration of the project.

Hazardous Chemical Substance (HCS)

Means any toxic, harmful, corrosive, and irritant or asphyxiate substance, or mixture or substance
for which an occupational exposure limit is prescribed, or an occupational exposure limit is not
prescribed but which creates a hazard to health.

Construction Plant

Encompasses all type of plant including but not limiting to, cranes, piling frames, boring machines,
excavators, dewatering equipment and road vehicles with or without lifting equipment

Contractor [CR 1]

Means an employer who performs construction work and includes principal contractors and sub-
contractor.

Health & Safety Plan (HSP) [CR 1]

Means a documented plan, which addresses hazards identified and includes safe work procedures

to mitigate, reduce or control the hazards identified
The plan shall be applied from the date of commencement of and for the duration of construction

work [CR 5(1)]
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Health and Safety File (HSF) [CR1]
The file holding all documentation and records on health and safety for the project, which shall be

available at all times for evaluation, and copy of which will be forwarded to the client upon
completion of the project.

Disabling Injury Frequency Rate (DIFR)
The number of disabling injuries multiplied by a constant(man hours relative to period worked
divided by total man hours worked over a rolling period(usually 12 months, but can be less).

Disabling Injury Severity Rate (DISR)
The number of days lost due to (DI’s) multiplied by a constant (man hours relative to period

worked) divided by total man hours worked over a rolling period (usually 12 months, but can be
less).

Confined Space
An enclosed, restricted or limited space in which, because of its construction, location or contents,

or any work carried on therein, a hazardous substance may accumulate or an oxygen deficient
atmosphere may occur, and includes any chamber, tunnel, pipe, pit, sewer, container, valve,
machinery or object in which a dangerous liquids or dangerous concentration of gas, vapour, dust

or fumes may be present.

6. Responsibility of Contractors for Construction Work [CR 4, 7, 8]
6.1 Notification of Intention to Commence Construction Work [CR 4]

The principal contractor shall notify the Provincial Director of the Department of labour before
any work commences, in accordance with the following requirements:

The demolition of a structure exceeding a height of 3 meter; or

The use of explosives to perform construction work; or

The dismantling of fixed plant at height greater than 3 meters; or

The work exceeds 30 days or will involve more than 300 person days of construction work;
and

Includes excavation work deeper than 1 meter; or

e Includes working at height greater than 3 meters above ground or landing.

The notification and submission to the local Department of labour must be done on a form
similar to that shown in Annexure A of this document and a copy of the completed form
kept in the HSF for inspection by inspector, the client or an employees

6.2 Principal Contractor’s Responsibilities [CR 7]

6.2.1. Compile a HSP [CR 7]

6.2.2. Ensure co-operation between all contractors [CR 7(c), to comply with the Act

6.2.3. Ensure compliance to the Act in terms of [CR 5(v)]

a) Provide relevant sections of these specifications to contractors as required

b) Appoint each contractor in (a) above in writing. Only contractors who have the necessary
competencies and resources may be appointed [CR 7(c) (iii)]

¢) Ensure each contractor’s HSP is implemented and maintained on site

d) Stop any contractor from work which is not in accordance with HSP’s or which pose a threat to

health and safety of persons
e) Sufficient information is provided to contractors where there are changes to design and

construction
f) Ensure every contractor is registered an in good standing with the Compensation Commissioner
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g) Ensure potential contractors have made provision for the cost of health and safety measures.
6.2.4 Negotiate and approve the HSP of each contractor [CR 7()]

6.2.5 All HSP’s including the principal contractor’s to be available on site [CR 7(b)]

6.2.6 All HSF’s including the principal contractor’s to be available on site [CR 7(d)]

6.2.7 A consolidated HSF to be handed over to the client on completion of construction including

records of drawings, designs etc. [CR 7(¢)]
6.2.8 HSF to include updated list of all contractors, the agreements and their type of work [CR

7(9)]

6.3 Contractor’s Responsibilities [CR 7] (including sub-contractors)

6.3.1 Provide their HSP to the principal contractor[CR 7(2)]

6.3.2 Where a contractor appoints another contractor(sub-contractor) it is the
responsibility of that contractor to apply 4.2 above as if he were the principal
contractor [CR 7(3)]

6.3.3 No contractor to appoint another contractor(sub-contractor) unless the latter has the
necessary competency and resources to perform the required work [CR 7(3)]

6.3.4 To provide any information which affects the health and safety of any persons at

work to the principal contractor

6.4. Supervision of Construction Work [CR 8]
The appointments embodied in this regulation are as follows:

6.4.1 Construction supervisor [CR 8(1)]
6.4.2 Assistant Construction Supervisor [CR 8(2)]
6.4.3 Safety Officer [CR 8(5)] or Safety Representative OHS Act S17 (1)

The detailed requirements of these appointments can be found under the relevant
regulation.

The contractor shall appoint a dedicated competent Safety Officer who wills perform his
duties at the work Site for the duration of the work under the Contract.

6.5. Legal Appointments

6.5.1

The principal contractor shall ensure copies of the appointment letters of all responsible
persons appointed on site will be kept in the HSF. All legal appointments shall be
conducted in accordance with the requirements set out in the OHSA and as per this
specification. The tables below set out the appointment protocols for CR and OHSA.

NB: It should be noted that these represent complete lists and not all these
appointments may be required.

The responsibilities of each appointment are detailed in the relevant form, which are signed by
both the authorised person and the appointee and kept in the Health and Safety File.an example of
an appointment form for a Construction Supervisor can be found under Annexure B.



7. Documentation and Procedures

All required HSE documentation for the construction work, shall be kept in the HSF, which shall
be available on site. The Construction Supervisor shall be responsible for the file and the Project
manager shall ensure that documentation is valid and up to date. The procedures to be used for the
project are to be in accordance with contractor policy and as per the outcome of the HIRA
exercise. It is required that the documentation is filled in an orderly fashion for easy access. The

following sections are suggested:

Policy permits etc.

Health & safety plans, specifications
Appointments

Incidents management

Inspection check lists

Risk assessments

Training

Safe work Procedure

Hazardous Chemical Substances

8. Application of COIDA and OHSA to Construction Work

8.1 Compensation of Occupational Injuries and Diseases Act, Act No.130 of 1993(COIDA)
Every contractor shall provide proof of registration and letter of good standing with the

Compensation Commissioner.

8.2 Occupational Health and Safety Policy [OHSA 7]
Every contractor’s OH&S Policy statement should be available for security and as evidence of

their commitment to their employees’ occupational health and safety

8.3 Health and Safety Training and Competency
Training of personnel is a necessity and a legal requirement when required. A record of all training

shall be kept and provided on request.

8.3.1 Induction Training
The principal contractor shall be responsible for the induction of all personnel entering the site

including visitors, inspectors etc. Contractors doing specific construction work shall be responsible
for the induction of their employees with respect to that specific work. Records to be kept of all

personnel that undergo induction training.

8.3.2 Awareness Training
In addition, the client would favour awareness training to be carried out such as weekly Toolbox

Talks on relevant topics e.g. wearing PPE, manual lifting, safe use of portable electric tools etc.

8.3.3 Competency and CV’s

Where applicable, valid copies of certificates of competency of appointed personnel to be provided
and kept in the HSF. Other training requirements such as those identified through the HIRA
process, to be completed and proof of that training also kept in the HSF. Where competency is

achieved through experience, a brief CV will be required.



8.3.4 Specific OH&S Training
Valid certificates of training from registered service providers preferably accredited by the

appropriate SETA are required for First Aiders, H&S Reps, Fire Marshals, Fire Equipment
Inspector etc.

8.3.5 Medical Fitness
All work in elevated positions [tower crane operators (CR 20(g)), workers on elevated structures

requiring fall protection (CR 8 (2b)), suspended platform workers (CR 15(12a)] and operators of
construction vehicles and mobile plant (CR 21(d)) require certificates of physical and

psychological fitness.

Valid certificates of training from registered service providers preferably accredited by the
appropriate SETA are required for First aiders, H&S reps, Fire Marshals (CR 221 Fire Equipment

Inspectors) etc.
8.4 Hazards and Potential Hazardous Situations [OHSA 13]

The principal contractor is responsible to ensure that all contractors and any visitors are warned of
any hazardous or potentially hazardous situations, which may affect them on site and shall put any
additional measures in place to assist in mitigating the risk of the these hazards.

8.5 Health and Safety Reps [OHSA 17 and 18]
The principal contractor shall be responsible to ensure compliance to this section of the OHSA as

required and to ensure similar compliance of all contractors. If a rep is not required, the appointed
Safety officer will be responsible for these functions.

8.6 Health and safety Committee [OHSA 19 &20]
The principal contractor shall be responsible to ensure compliance to this section of the OHSA as
required. If a committee is not convened, health and safety matters will need to be tabled and

discussed at site meetings.

8.7 General Record Keeping

The principal contractor shall ensure that all Health and safety records, required by OHSA and
Regulation are kept for reference purpose and auditing.

8.7.1 Inspections

The principal Contractor shall keep all records of inspections undertaken during the contract. An
assessment will need to be made of what inspections are required and their frequency. The
principal contractor is also responsible to ensure compliance to this requirement by all contractors

8.7.2 Audits [CR 5(0) and 5 (p)]

The client’s agent shall carry out regular audits on the principal contractor at least once per month.
Similarly, principal contractor shall be responsible for carrying out regular audits on their
contractors at least once per month. The results shall be tabled for action and discussed at health

and Safety Committee meetings or site meetings as appropriate.
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8.8 Incident Management and Emergency Plans

The principal contractor shall create and Emergency Plan for the construction site. The plan shall
be clearly laid out for all types of emergencies including responsibilities, evacuation routes, siren,
emergency no’s etc. The plan shall fully explain to all personnel during the induction training. All
contractors will become completely familiar with the requirements of the plan and will participate

in any evacuation drills that may take place.

8.8.1 First Aid [GSR 3]

The principal contractor shall be responsible to ensure compliance to this regulation as required. In
particular, a first aid box with the minimum stock as specified in the regulation will be located at
the site office and there will be signage to indicate the location of the box. Attention is drawn to
GSR 3(4) for the requirement of trained first aiders. It is also suggested that a trained first aider be
made responsible for the box in terms of the following:

e Security-the box should not be left open but it must be accessible in case of

emergency(spare key availability)
e Injuries — a record of first aid box injuries treated and the stock issued.
e Stock- regular inspection to maintain stock levels and check expiry dates

In addition, the first aid requirement should be noted for high risk substances or hazardous
chemical substances and if these are to be used, then it should be addressed in the HIRA and the

need for eye wash facilities assessed.

NOTE: It is strongly recommended and good practice to comply with the Draft Health and
Safety Regulation 7

8.8.2 Incidents and Injuries-Investigation and Reporting

The principal Contractor will ensure there is a management system to report and investigate all
incidents. All incident including all near miss, first aid box treatment, and all other serious
incidents involving any form of disabling injury or fatality are to be reported to the Client and the
Clients H&S Agents telephonically immediately. This shall be confirmed in writing as soon as
possible after the incident. Failure to comply with these provisions will be considered as serious
offence. Recording and Investigation of Near Miss.

Incidents
The principal Contractor shall provide evidence by means of a procedure or chart that he is fully

aware of the hierarchy of incidents that can occur e.g. unsafe situations, near miss first aid box
injuries, medical cases, disabling injuries etc. He shall keep an incident register of all such
incidents, investigate and apply corrective action where required. The client also reserves the right
to request incident statistics from the principal contractor such as Di’s DIFR and DISR and it is

advised that these are maintained.

Injuries

First aid box injuries have been addressed under 8.7.1 above. More serious injuries requiring
transport of the injured person to the nearest hospital or doctor or the calling of an ambulance and
paramedic personnel will be the responsibility of the principal contractor’s appointed personnel
such as the Construction Supervisor,Fisrt Aider, and Safety Officer. It is advised that all required
emergency numbers be on hand and prominently displayed.as all contractors are registered an in
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Good Standing with the Compensation Commissioner, it will be the responsibility of the contractor
whose employee has been injured; too make the necessary report and claims to the Commissioner.

8.8.3 Accident and Incident Reporting and Investigation [OHSA 24, GAR 8,9(1) & (2)]

Should an incident or accident investigation need to be conducted, a competent person shall be
appointed to conduct the said investigation. The procedure to be followed will be in accordance
with Annexure 1 of GAR 9-“Recording and Investigation of incidents”. Particular attention is also
drawn to OHSA 24, reporting of certain incidents to an inspector of the department of labour. The
principal contractor shall ensure that the investigations are kept for record purposes and he shall
ensure that the outcome of the investigation is communicated to all affected parties as required i.e.
the Client, Clients H& S Agent and contractors. The Client reserves the right to participate in all
investigations into accidents or incidents and to conduct their own investigation if required.

8.9 Contractors and Suppliers

The client shall enter into an Agreement with Mandatory in terms of Section 37(2) of the OHS Act
85 of 1993, with all appointed principal contractors. Likewise all principal contractors shall enter
in to a similar agreement with all contractors, sub-contracted to them for any period of the
contract. Please note that if contractors hire any construction vehicle or mobile plant, the
companies from which the equipment is hired must provide any maintenance and test certification
as required. In addition, if operators are hired with the equipment, proof of competency and

medical certification must be provided.

The principal Contractor shall ensure that all contractors are issued with this safety specification
where reasonable. The principal contractor shall assist and ensure that contractors engaged comply
with all of these requirements and adhere to the requirements set out OHSA .Contractors will be
stopped from working in the event of unsafe conditions and activities being observed. All
contractors shall be subject to the requirements specified in the HSP and will be issued with a copy
of the plan. If the contractor is not able to comply with the requirements set out in the plan, he

shall not be appointed as contractor.

8.10 Personal Protective equipment, Intoxication, Signage and Access Control [GSR 2]

8.10.1Personal Protective Equipment (PPE)[GSR 2]

The principal contractor shall through the Risk Assessment process identify the specific PPE needs
per activity. Contractors, as employers, will be responsible for the issue of the required PPE.
Should PPE be lost or stolen, then the employee will be issued with new PPE. Should PPE be worn
out or damaged, the user shall return the worn or damaged PPE and will be issued with a
replacement. Training in the use of this shall be provided. Visitors shall be informed of PPE

requirements prior to their visit so that they may enter the site.

8.10.2 Intoxication [GSR 2A]

The principal contractor shall be responsible to ensure that no persons may enter or remain at the
construction site if under or apparently under the influence of intoxicating liquor or drugs.
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8.10.3 Display of signs [GSR 2B]

The principal contractor should make use of signage to assist in enforcing compliance to any
requirement specified in this document or as required by law. Standard symbolic signs are
acceptable for conveying these requirements where applicable.

8.10.4 Access control [GSR 2C]

The principal contractor shall be responsible to ensure control of access to all persons entering the
construction site. The reason for this is as follows;

e The principal contractor is the employer on the site and all intents and purposes is
responsible for section 8 of OHSA of employees and contractors and section 9 for any
other person on site such as visitors and inspectors

e All persons entering the site must undergo induction training to inform them fo the hazards
present on site. This includes contractors, visitors, inspectors etc.

e The construction supervisor will be aware of who is on site and their function

e The construction supervisor will be able to control tasks that may impact on other work
being carried out on the site by a permit to work system.

e The number of people and their purpose on the site must be known in case of emergency
and evacuation

e Security reasons

8.11 Ladders [GSR 13A]

The following requirements shall be complied with regarding Ladders and Ladder Works:
e A competent person shall be identified and appointed as ladder inspector
e Where aluminium ladders cannot be used, then wooden ladders shall be straight grained,
unpainted to allow for proper inspection of the gran for cracking
e Ladders shall be secured at the top and choked at the base to prevent slipping.
e Where choking of the base is not possible, then the user shall ensure that the ladder is held
in position by another employee when ascending the ladder.
e Ladders shall be inspected a minimum once per month by the person appointed as the
ladder inspector.
e Proper storage shall be provided for all ladders when not in use.
8.12 Pressure Equipment Regulations, 2009(Gas Bottles) [PER 2009]

If gas bottle sets (Oxy-Acetylene for heating, cutting, welding) are used, these regulations,
as required, shall be adhered to. Regular inspection of the sets shall be carried out. In

particular;

e Only trained personnel shall operate such equipment.
The construction Supervisor shall ensure operation of the equipment is in accordance with
the HIRA requirements and Safe working Procedure (SWP) and /or method statement.

e All users shall undergo regular awareness training (toolbox) to ensure compliance.
e The Construction supervisor shall ensure the required PPE is used.

8.13 Portable Electric Tools [EMR 9]

This regulation shall be complied with as a minimum requirement. Regular inspections of all
Portable Electric Tools such as drill, angle grinder’s etc. shall are carried out. In particular:
e Only trained personnel shall operate such equipment.
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e The Construction Supervisor shall ensure operation of the equipment is in accordance with
the HIRA requirements and Safe working Procedure (SWP).
All users shall undergo regular awareness training (toolbox talks) to ensure compliance.
The Construction Supervisor shall ensure the required PPE is used.

8.14 Permit to work [including hot work]
The principal contractor shall be responsible to ensure that:

e All work being carried out on site has been approved through the necessary project control
system.
Permit require from third parties such as vetting for security clearance
A permit system is operational so that work consisting of many tasks related to the
construction on site, can be carried out without endangering he health and safety of
personnel on site, neighbours and the public surrounding the site and or causing damage to
property.

e In particular, attention is drawn to GSR 9, which details the requirements for welding,
flame cutting, soldering and similar operations.

8.15 Environmental Rules

The contractor shall give effect to maintain all safeguards and standards and take such measures as
may be necessary for the protection of the environment.

8.15.1 Clearing
The contractor shall comply with the following conditions and requirements for clearing:

e Follow the Occupational health and Safety Act, the Environmental Regulations for
workplaces and Project EMP.

e Areas to be cleared will have boundaries clearly marked by tape, pegs or other means and

will conform to limits on design drawings.

No clearing is to occur without a written permit from the Engineer.

Clearing will not commence until drainage control works are in place.

Cleared vegetation should be windrowed along the contour to assist with erosion control.

Any area which is not to be disturbed under requirements of the Cultural Heritage

management Plan will be clearly identified.

Vegetation clearance will be restricted to that necessary for the works.

The Engineer is to be notified immediately if contaminated soil is discovered.

Traffic shall be confined to maintained tracks and roads.

Particular care shall be taken to minimise disturbance to the bed and banks of watercourses.

8.15.2 Noise and Vibration

The contractor shall ensure that each of its mobile and fixed plant and that of its subcontractor’ are
fitted with appropriate noise suppression equipment to ensure that noise levels from such plant are
contained within the relevant limits prescribed by relevant industrial safety and environmental
legislation, regulations and site standards. If there is a noise problem with electrical power
generating equipment, compressors, or other facilities under the control of the contractor,
additional noise suppression shall be erected by the Contractor at the Contractor’s cost around the
offending unit(s).Any deviation from the above listed practices is to be rectified at the Contractor’s

cost.
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8.15.3 Transport, Storage and Handling of Hazardous Substances and Dangerous Goods

The contractor shall comply with the following conditions and requirements for storing and
handling hazardous and dangerous goods:
e Comply with HCS Regulations 14. The storage and handling of flammable and
combustible liquids.
e Provide a list of hazardous substances and corresponding MSDS prior to bringing
substances on Site.
e Substances register to be held at each storage facility.
Corrosive materials to be stored and handled in accordance with HCS Regulation 14.
Fuels, oils and substances in containers of 200 litres or more shall be stored in a bunded
area with capacity of at least 110% of largest container/tank.
e Fuel, oils and substances in less than 200 litre drums shall be stored as above or in a fenced
and roofed compound.
All fuels, oils and substances must be clearly labelled.
Transfer of bulk fuel and handling of hazardous substances shall be conducted only by
appropriately trained personnel
e Spill clean-up kits including absorbent materials shall be kept at each storage facility.

8.15.4 Erosion and Oil Traps

The Contractor shall comply with the following conditions and requirement for erosion,
sedimentation, silt and oil traps:

Land disturbance will be restricted to that necessary for the works.
Topsoil will be salvaged for use in rehabilitation
Storm water from upstream catchments will be diverted away from construction areas.

Drains will be protected to prevent scouring if necessary.

Sediment traps, silts fences or hay bales will be installed to control sediment where
necessary and where directed by Engineer.

e Sediment traps will be cleaned periodically.

8.15.5 Dust Prevention
The contractor shall comply with the following conditions and requirements for air quality

and dust:

e Dust generated by construction activities will be suppressed by water spraying, to
levels that are safe for Site personnel.

e Speed limits on unsealed roads will be limited to a maximum speed consistent with
the minimisation of dust generation.

e Earthworks Supervisors must pay particular attention to the management of topsoil
stripping such that dust does not become a safety hazard or severe nuisance.

e All dust complaints will be ifivestigated promptly and appropriate action initiated to
reduce nuisance.

8.15.6 Waste Management
e The contractor shall provide suitable rubbish receptacles at the Site and shall ensure that all
litter is collected in them and properly disposed of off Site in accordance with the

requirements of the relevant statutory requirements
e The contractor shall ensure proper collection and off-site disposal of all industrial wastes in

accordance with relevant statutory requirements.
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e The contractor shall apply the principles of Waste Minimisation by reducing the amount of
waste generated on Site by their operations and activities as much as possible. The
contractor shall provide for cycling of glass, metals, plastics and papers.

8.15.7 Weed management

The contractor shall comply with the following conditions and requirements for weed
management:

e Contractors shall ensure that all machinery, equipment and vehicles are washed down at a
wash facility before the Site and again when leaving the site.

e Plants and soil shall not be removed from Site without authorisation.
Soil or other material shall not be brought onto Site if it has originated from an area known
to contain environmental weeds or declared weeds under the Rural land Protection act
1995.

e Areas disturbed or rehabilitated as part of a Contract will be inspected upon completion of
the works. The Contractor shall eradicate any declared weeds found.

e Seeds used in rehabilitation shall be free of declared weeds
Control measures (including use of herbicides) must be consistent with manufacture’s
recommendations, safe practice and recommendations in the Department of natural
Resources Pest Fact series.

e Include information on the importance of weed control inductions.

Any deviation from the above listed practices is to be rectified at Contractor’s cost

8.15.8 Found Object

All fossils, coins, articles, minerals of commercial value and objects of antiquity and structures and
other remains and things of archaeological interest discovered at the Project site shall be deemed to
be the absolute property of the Company. The Contractor shall take reasonable precautions to
prevent the Contractor’s employees, subcontractors and the employees of subcontractors and any
other persons from removing and damaging any such article and thing and shall immediately upon
discovery thereof acquaint the Engineer of such discovery and carry out, at the expense of the
company and at the engineer’s direction, the protection and or disposal of same,.

8.16 Monitoring, Audit and Review

e The Client’s Agent/DPW Safety Manager shall have the right to conduct audits/inspections
of the Contractor’s operations, equipment and procedures at any time, and the Contractor
shall fully co-operate with the client’s agent during such audits/inspections.

e The client’s agent rights under this clause shall not relieve the contractor of its obligations
to conduct audits and reviews of its own safety and health performance.

e Where such Client’s Agent/DPW Safety Manager audits reveal deficiency in the
Contractor’s procedure equipment, training, drills, etc. the contractor shall rectify such
deficiencies as soon as practicable, and provide to the Client’s agent a status report on all
outstanding corrective actions. Where such deficiencies include an unsafe practice or
breach of the Statutory or the Contract’s requirements, the Client’s Agents/DPW Safety
Manager may in accordance with the general Conditions of Contract suspend the work
associated with the unsafe practice or breach until the deficiency is rectified.
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8.17 Penalties and Fines

Any contractor employees who is found not adhering to the ESH specification, Site Ground Rules
,ESH Plan or any other statutory requirement, or who is observed committing unsafe acts or
contributing to unsafe conditions will be issued with a Non-Conformance Report and the relevant
Contract will be issued a fine according to the scale of fines nominated below.

Contractor employees will also be reprimanded as per the relevant company HR procedures:

e First transgression constitutes a verbal warning.
Second transgression constitutes a written warning,
Third transgression constitutes a full disciplinary hearing according to the company’ HR
procedures

e Any life-threatening unsafe act or unsafe condition must be treated as a Gross Neglect of
Company Environmental, safety and Health Rules and Procedures and Disciplinary hearing
shall be conducted to determine the root cause of the incident and the appropriate action
which must be taken to prevent the similar unsafe situation from occurring in the future.

Copies of Non-Conformance Reports (NCR) and disciplinary hearings must be kept on
record on the OHS File.

8.17.1 Offences and Penalties
All offences and penalties will be dealt according to CR (33)

9 Applications of the Construction Regulations [CR]
[Please note; this is the complete list. Item 9.1 is compulsory and the rest are applicable if

relevant to the work being carried out]
9.1 Hazard Identification, Risk assessment and Risk Control (HIRA) [CR 9]

The contractor shall prior to the commencement of any construction work perform a HIRA
exercise which will form part of the HSP and file for the project. A copy of HIRA shall be made
available for viewing to the client’s OHS agent and shall be kept in the Health and Safety File.

NB: The contractor shall ensure that the outcome of all HIRA exercises will be conveyed to all
relevant employees with respect to the hazards and the related control measures before any work

commences.

Below is the list of activities, which may be considered for HIRA if the activity is to be carried out
on site. The list is not exhaustive but gives examples of activities for a construction site:

Site security and access.

Traffic management-restrictions etc.

Activities that affect adjacent sites.

Lifting operations such as offloading and moving equipment.

Lifting equipment such as offloading and moving equipment

Stacking, storage of equipment and materials, and good housekeeping.

Use of hand tools

Use of portable electric equipment(power tools)

Use and storage of flammable and hazardous chemicals such as paint, adhesives, solvents,

thinners, cement etc.
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Scaffolding.

Painting.

Welding.

Electric installations.

Mechanical installation.

Waste management including removal of hazardous waste.
Environmental restraints such as boundary noise and dust.
Temporary site accommodation.

General hazards to site personnel such as cleaning noise and dust.

The control of several of these risks may be specified in the OHSA or the CR but this does
not mean that the HIRA exercise does not have to be carried out.

9.6 Construction vehicle and mobile plant [CR 23]

It will be the responsibility of each contractor on site to ensure compliance of their construction

vehicles and mobile plant to these regulations.
This includes vehicles to be used for transporting personnel to and from site, which will be subject
to relevant requirements such as licensing and roadworthiness checks. In addition the following

will apply:

e Safe transport for personnel working on the project to and from the workplace, which shall
include proper seating, side restraints and cover.
e Road safety principles shall be adhered to on and off site.

If a mobile crane or other mobile plant is hired, only approved hire companies shall be
contracted to provide such equipment. The Construction Supervisor shall ensure
compliance of the provider to these regulations. In particular attention is drawn to the
competence and fitness of the operator [section 1(d)] and the inspection of the equipment

[section 1(3)].
9.7 Electrical Works [CR 24], including [EIR] and [EMR]

The requirement of these regulations shall be met as required by the appointed electrical
contractor. Competent person will be appointed for inspection and control of all temporary

electrical installations as per CR 24(d) and (e) respectively.

The person /Contractor who does clectrical installation work as an electrical contractor shall be
registered as an electrical contractor in terms of electrical Installations Regulations.

9.8 Use and storage of flammable liquids [CR 25], and hazardous chemical substances
[HCSR]

All the requirements of CR 16 shall be met.
In terms of HCSR, contractors shall ensure that all hazardous chemicals brought to site have

Material Safety Data Sheet (MSDS) and the users are made aware of the important sections of the
MSDS such as:

e Hazards

e First aid measures

o Fire fighting measures

e Accidental release measure
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e Handling storage
e Exposure control especially PPE
e Disposal

First aider shall be made aware of the MSDS and how to treat HCS incidents appropriately. Copies
of MSDS’s will be available on site and in the HSF.

9.9 Housekeeping [CR 27] including [ERW 6)]

All contractors shall ensure that housekeeping standards as per these regulations shall be
maintained at all times.

9.10 Stacking and Storage of Materials [CR 28] including [GSR (8)]

All contractors shall ensure that materials are only stored in defined and allocated storage areas
and that materials being stored are stacked in accordance with sound stacking principle as per these

regulations.
9.11 Fire precautions [CR 29]

All contractors on site will comply fully with the requirements of this regulation. In particular, the
principal contractor will be responsible for the evacuation plan (section (1) the details of which will
be impaired to contractors, visitors etc. through the site induction.

9.12 Construction employee welfare facilities [CR 30]

The principal contractor shall be responsible for implementing this regulation and shall ensure that
adequate facilities are provided for the personnel on site in terms of the following:

o Change room facilities
e Adequate toilets

e Hand wash facilities

e Drinkable water

No food preparation shall be conducted on site. Eating and drinking will only be permitted in the
designated eating areas, which must be provided with adequate seating. Waste bins shall be

strategically placed and cleared regularly.
10. Site Specific and Design Risks

[Please note; this is not a complete or exhaustive list. The principal contractor is expected to
assess all risks to which his employees may be exposed during the construction process, as
well as the hazards identified and listed below].

10.1 Hazard Identification and Risk Assessment Methodology

Once on site, every contractor shall perform task risk assessment, using the baseline risk
assessment as a guide.

The Risk assessment should be reviewed once on site and thereafter after any incident, change in
design or every one-year period, whichever occurs first. Additional hazards highlighted or change
in the risk factor should have a separate risk assessment carried out and filed.

19



The risk assessment is based on the combination of the CONSEQUENCE and PROBABILITY
associated with each hazards.

10.1.1 Definitions

Term Meaning
HAZARDS Anything that can cause harm
RISK The chance, great or small, that someone will be harmed by hazard

CONSEQUENCE | The possible outcome of an incident/ accident, e.g. broken leg, explosion.
PROBABILITY The possibility of the accident/incident occurring

10.1.2 Risk Assessment

The following evaluation must be used to determine risk:

Probability X Consequence= RISK

Risk Matrix

Calculating the risk
1.Take the consequences rating(1-5) and select the correct column

2. Take the likelihood rating(A-E) and select the correct row
3. Select the risk rating where the two ratings cross on the matrix below.

VH=Very, High=High, M= Medium, L=Low

CONSEQUENCES
- 1 2 3 4 5
S VH VH
= VH
R VH
—

esllwiie@liveliioy

10.2 Site Specific risks

The following site-specific risks have been identified for this project. These must be catered for in
the contractor’s health and safety plan (that which is applicable to their scope of work), and

included in the site-specific risk assessment.
10.2.1 Traffic-restrictions, existing system, site traffic
Traffic accommodation must be arranged with the principal agent.

10.2.2 Site security and access-this is controlled by principal contractor.
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10.3 Design risks

The following design risks have been identified by the designer for this project. These must be
catered for in the contractor’s health and safety plan (that which is applicable to their scope of
work), and included in the site-specific risk assessment.

10.3.1 Electrical

10.3.2 Mechanical.
10.3.3 Civil Work
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