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o Depasiment:
| Publ.c\Works and infrastnuclue
Ro” REPUBLIC OF SOUTH AFRICA
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§
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Private Bag X54315, DURBAN 4000 Int Code: +27 31 Tel: 314 7000 webslte: www,publicworks.gov.za
Supply Chaln Management: Mr. Thokozanl Zwane - 031 314 7109
Works Management — Mr David Van Blerk

REQUEST FOR QUOTATION

You are hereby Invited to submit a quotation for the supply and delivery of the follbwlng service
to be rendered at SAPS: VERULAM

Bld response documents to be deposited in the bid box situated at: National Department of
Public Works and Infrastructure: Corner of (formally known as) Alllwall and West Street
(Corner of Pixiey Kaseme and Samora Machelle Street)

i Item ‘ Description ' Quantity / Perlod
‘ 1

Replace rusted roof sheets heritage building at the back of
building.

CLOSING DATE: 08/ 11/ 2021, CLOSING TIME @ 11h00 AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bld document and bill of
quantities or specifications attached in hereunder, and clearly indicate the delivery period and
the validity period of your quotation, Kindly also clearly indicates if you price includes or
excludes VAT. “You may claim VAT only If you are a VAT Vendor”

TERMS AND CONDITIONS

» If a supplier fails to deliver any or all goods or fails to deliver the required services
within the specified period on the order/ Contract or appointment letter the
Department of Public Works and Infrastructure may impose a penalty and further
deduct from the order / contract a sum of the delayed goods or unperformed services,
or terminate the contract in part or in whole.

o The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded
to the aforementioned physical address or email, fallure to comply with these
requirements will result in the quotation being disregarded.

Yours Faithfully

smnmuae:%‘- G:@UIE:H\J M\”Cjw'
[\ ]

paTE: 02|
For: National Department of Public Works and Infrastructure

Acknowledgement of the request to quote

Sign for acceptance Company Stamp

Sign for rejection




Invitation to Bid: PA-32

PART A
INVITATION TO BID
| YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
D :83776
' BIDNUMBER: | DBNQ21/11/01 CLOSING DATE: 08/11/2021 CLOSING TIME: | 1100

SAPS: VERULAM : REPLACE RUSTED ROOF SHEETS HERITAGE BUILDING AT THE

| DESCRIPTION | BACK OF BUILDING
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL [N AND SIGN A WRITTEN CONTRACT FORM (DPWD4.1 G5 or DPW04.2 GS).
" BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BIDEOX
SITUATED AT (STREET ADDRESS]
NDPWI Comer of Dr Pixlcy Kaseme &Samora Machele Street (West and Aliwal)Durban
Box Number 16 at Room 05

' OR POSTED TO:

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS _ B _ _
TELEPHONE NUMBER | copE | | NUMBER | |
CELLPHONE NUMBER _
| FACSIMILE NUMBER CODE | | NUMBER | B
E-MAIL ADDRESS
VAT REGISTRATION NUMBER B
| TCSPIN: | OR |CSDNo: |
B-BBEE STATUS LEVEL VERIFICATION | [ Yes B-BBEESTATUS | [ Yes
CERTIFICATE LEVEL SWORN B
| [TICK APPLICABLE BOX] | CINo | AFFIDAVIT [ No
IF YES, WHO WAS THE CERTIFICATE |
ISSUED BY? R -
[ | ANACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE GORPORATION
AN ACCOUNTING OFFICER AS ACT (CCAI |
CONTEMPLATED IN THE CLOSE O A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN
CORPORATION ACT (CCA) AND NAME ACCREDITATION SYSTEM [SANAS) |
THE APPLICABLE IN THE TICK BOX ] AREGISTERED AUDITOR |
- NAME: |
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]
ARE YOU THE ACCREDITED | Cves [ONo | AREYOUAFOREIGN | [JYes [CINo
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR
FOR THE GOODS /SERVICES /WORKS THE GOODS /SERVICES | [IF YES ANSWER PART B:3
OFFERED? [IF YES ENCLOSE PROOF] | /WORKS OFFERED? BELOW]
SIGNATURE OF BIDDER | eoeeeerssesssrresmemsanssssssssasns DATE

CAPACITY UNDER WHICH THIS BID 18
SIGNED (Attach proof of authority to slgn

| TOTAL BID PRICE ("ALL
| TOTAL NUMBER OF ITEMS OFFERED | APPLICABLE TAXES) -
| BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TEGHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY {M Opwi CONTACT PERSON _ ¥y Chold van blevk
CONTACT PERSON v, [V1aldlai | TELEPHONE NUMBER o5z 524 ¥966 ]

Page10f3
Any refarence to words “Bld” or Bidder* harein and/or In any other documentation shall ba construed to have the aame meaning ae the words "Tender” or “Tenderer’.
THIS FORM IS ALIGNED TO 8BD1
For Internal Uss Effectlve date April 2018 Version: 1.7



Invitation to Bid: PA-32

i; af Dwpartmt
| Inftainucke
b REFUBLIC OF BOUTH AFRICA

| TELEPHONE NUMBER o313y 7147 | FACSIMILE NUMBER
| FACSIMILE NUMBER  E-MAIL ADDRESS o
| E-MAIL ADDRESS

PART B
TERMS AND CONDITIONS FOR BIDDING
[4.__BID SUBMISSION:
1.1, BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR |
CONSIDERATION.
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-{NOT TO BE RE-TYPED) OR ONLINE
|

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY: {
BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING
INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED |
TO BIDDING INSTITUTION.

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.

1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

"2 TAX COMPLIANCE REQUIREMENTS —

21 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

22 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TOENABLE THE
ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION,
TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 INBIDS WHERE CONSORTIA/ JOINT VENTURES/ SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE
PROOF OF TCS/ PIN/ CSD NUMBER.

26 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER
MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

| 3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ ves CINoO

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? [J YEs [INO

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ Yes CINoO

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [J ves CINo

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX

| COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID, AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE.

Note Woell:

e} Inrespact of non VAT vendors the bldders may net Increase the bid price under Section 67(1) of the Value Added Tax Act of 1881 where
the relevant transaction would become subject to VAT by reason of the turmover thresheld belng exceeded and the bidder becomes Hable
for VAT,

b) All delivery costs must be Included in the bid price, for dalivery at the prescribed destination.

c) The price that appears on this form is the one that will be considered for acceptance es 2 firm and final offer.

d) The grand total In the pricing achadula(s), inclusive of VAT, attached ta the bid offer must correlate and be transferred to this form (PA32).

e) Where there are Inconslatencles batween the grand total price offer in the pricing schedule(s) and the PA32 price offar, the price offer on
the PA32 =hali prevall and deemed to be firm and final. No further correspondence shall be entered into in this regard.

Page 2 of 3

Any reference to worda *Bld” or Bldder” hereln and/or In any other documentetion ahall be censtrued to have the same meaning aa the worda “Tender” or “Tenderer”.

THIS FORM |8 ALIGNED TO SBD1

For internal Use Effective date April 2018 Verslon: 1.7



Invitation to Bid: PA-32

e —

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 3 of 3

Any reference to worde "Bld” or Blddar” heraln and/or in any other documentation shall ba construed to have the sems meaning as the worde “Tender” or "Tenderer”.
THIS FORM 18 ALIGNED TO SBD1

For Internal Use Effectiva date April 2018 Verslon: 1.7



SAPS:VERULAM 11 RUSSOM STREET (Ref. no.: ID 83776) NORMAL SERVICE
REPLACE RUSTED ROOF SHEETS HERITAGE BUILDING AT THE BACK OF
BUILDING

nAg B

Y o -3
. i %

Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

SPECIFICATION
UNPLANNED MAINTENANCE
AT

SOUTH AFRICAN POLICE
SERVICE VERULAM 11 RUSSOM
STREET

FOR

REPLACE RUSTED ROOF SHEETS HERITAGE
BUILDING AT THE BACK OF BUILDING

REF. ID 83776
NORMAL SERVICE

07/09/2021

Chief Works Manager: MR DAVID VAN BLERK - Cell: 082 8264906
REFAX QUOTE BACK TO SCM ON FAX NO.: ....cvcvisarsnssnssanssonsus

CLOSING DATE BEFORE 11: 00 AM ON THE: .....cooivissinssensssensans
NB: Contractor to visit site before quoting to make sure of what needs to be done

Total number of pages to be received and returned by Tenderer = 4 pages

.

)




SAPS:VERULAM 11 RUSSOM STREET (Ref. no.: ID 83776) NORMAL SERVICE
REPLACE RUSTED ROOF SHEETS HERITAGE BUILDING AT THE BACK OF
BUILDING

CONDITIONS OF TENDER

Contractor must introduce themselves and what they will be doing to the relevant official at the above institution
before any assumption of work: (Contact official at institution: Mrs BJ Diomo 079 556 9659

The successful Tenderer must only execute these services on receipt of an official order number and proceed
with due diligence to its final completion in all respects.

At the completion of the works the Tenderer is to submit the attached completion of service sheets that must be faxed /
emailed or delivered immediately to the Department of Public Works SCM official or Works Manager.

Tenderer to note that all quantities are remeasurable,

Al prices quoted must be inclusive of labour, material, profit, transport and all necessary scaffolding including step —
ladders.

Contractor may provide their quotations in their own format provided it is on their own company letterhead.
Tenderer is to supply project safety plan and work schedule at the commencement of works.

The tenderer must establish and maintain telephone, fax and cellular connection.

The tenderer must note that the work shall at all times, for the duration of the contract, be carried out under the
supervision of a skilled and competent representative of the contractor, who will be able and authorized to receive and
carry out instructions on behalf of the contractor. A sufficient number of workmen shall be employed at all times to
ensure the satisfactory progress of the work. In addition, the Department requests that the tenderer engages local
worlers to carry out skilled / unslkilled work in keeping with the Expanded Public Works Programme.

The tenderer must comply with all Occupational Health and Safety regulations.

Tenderer to have insurance liabilities.

Job cards must be detailed, stamped and signed by the Client Department for each day on site.

Completion of Service must be detailed, stamped and signed by the Client Department on final completion of service.
Contractor must provide proof of relevant required registrations and all compliant certification, namely CIDB
and CSD documentation.

The contractor is to submit the artisan’s proof of qualifications (certificate) that worked on this site and whose
name appears on the job cards.

Tenderer to note that all rubble must be removed from site on a regular basis. On completion, the tenderer is to leave
the site neat and tidy. If so required.

The contract period (5) FIVE DAYS from the date the official order.

Times shall be considered as the essence of this contract. If the tenderer fails to complete the works within the above
specified contract period a penalty will be proportioned according to the estimated value of the contract and will be
deducted from the sum due.

In terms of the SANS requirements the appointed contractor must comply with the following:

Building requirements
Contractor must have suitably certified/registered & qualified artisans/technicians relative to the specific
service to be rendered,
Contractor must be registered with the Department of Labour & other relevant authorising bodies.
Contractor must be registered for Workmans Compensation and have a valid letter of good standing.
All work must be done in accordance with SANS 10400 (South African National Standards for Building)
All services carried out must comply with Occupational Health and Safety Act & Regulations: Act Number 85
of 1993,
Contractor to submit Artisan Qualifications for the person whose name is on the job card that was sent to do

SCOPE OF WORKS :
CONTRACTOR TO REPLACE RUSTED ROOF SHEETS FALEN GUTITERS AND BROKEN DOWNPIPES

REPLACE ROTTON KLEETS ROTTON PURLINS ROTTON BATTONS AND DAMAGED BARGE BOARDS

| No. |
1

Description 1Oty Rate Total

Contractor to remove rusted roof sheets carefully at back of heritage 1 Included | Nil




SAPS:VERULAM 11 RUSSOM STREET (Ref. no.: ID 83776) NORMAL SERVICE
REPLACE RUSTED ROOF SHEETS HERITAGE BUILDING AT THE BACK OF

=— BUILDING -
_ | buildiny that are rusted and not repairable in labour
2 Contractor to remove rotton barge boards and rotton kleets behind barge 2 Included Nil
boards in labour
'3 Contractor to remove only damaged (6) six purlins and (8) eight roof 14 Included Nil
battons | in labour
4 Contractor to have safety plan in place to produce safety plan to
departmental safety officer before commencing work on site as per 1
_ Qccupational health and safety Act
5 Contractor to erect safe secure scaffolding to occupational health and 1
safeiy regulation +- 7 meters in heicht
6 Contractor to supply and fit new sabs approved treated purlins and roof
battons 14
i' 7 | Contractor to supply and fit new sabs approved kleets and barge boards :ﬁ:}g
8 Contractor to supply and fit new colour coated chromadek roof sheets | '
and ridging of Z 275 hot dipped galvanized substrate preprimed with an
epoxy chrome free primer (dry film thickness (dft) of 4.6 microns and \
finished with a final paint coat (dft)18-22 microns on the top surface. A | 20m
single backing coat should be applied to the reverse side of the roof
sheets as well Contractor to make sure that all stainlees steel roof screws
are sealed correctly for no leaks ( colour of new chromadek roof sheets
to match exsisting roof sheets colour) = B
9 Contractor to remove carefully damaged downpipes at the back of
building and to supply and fit new fibre cement gutters and downpipes 11 Lm
including metal gutter brackets x11 brackets Bmey
10 | Contractor to paint newly fitted barge boards gutters and_downpipe the 3 o
B same preen as exsisting work B
11 | Contractor to remove all rubble from site and to leave site clean on 1 Load
completion -
Sub Total
{ ) % mark up |
o Total A:
END OF BILL OF QUANITIES
12 TRANSPORT: (MILEAGE) Each
i ) KM”S i (R JPERKMx ( (| TRIPS = |
LABOUR:
13 |ix )ARTISAN @ (R )PERHOUR x (  )HRS= | Bab
14 LABOUR: _ Rach
|(x )ASSISTANCE @ (R }PERHOUR x |( ) HRS =
Total B:
END OF SPECIFICATION
B Sub Total A+B R




SAPS:VERULAM 11 RUSSOM STREET (Ref. no.: ID 83776) NORMAL SERVICE
REPLACE RUSTED ROOF SHEETS HERITAGE BUILDING AT THE BACK OF

BUILDING
o | Add 15% VAT R
Final Total IR
A. | Total in Words:
B. | CSD registration No. | CIDB registration No.
Name of tendering Entity:
: C.
Contract period is
! Signature : Date: | (5) FIVE DAYS




Dapartment:
Public Worke and infnisiruciure
REPUBLIC OF SOUTH AFRICA

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
THE DEPARTMENT OF PUBLIC WORKS INVITES QUOTATIONS FOR:

; Project title: | SOUTH AFRICAN POLICE SERVICE:VERULAM 11 RUSSOM STREET: REPLACE
[ . | RUSTED ROOF SHEETS HERITAGE BUILDING AT THE BACK OF BUILDING..

| Reference no: | ID: 83776

Quotation no: | Closing date: |

Closing time: 11:00 AM Valldity period: 30 Days

It Is astimated that tenderers should have a CIDB contractor grading designation of 1 GB or

1 GB* or higher.
* Delele “or select tender value range select class of consiruction works” where only one class of consiruction works is epplicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
1GBPE or

1 GB PE"or higher.
* Dalets “or select tender value rangs select ciass of construction works™ where only one class of consiruction works Is applicable

Only tenderers who are responsive to the following responsiveness criteria are eligible to submit quotatlons.
Failure to comply with the criteria stated hereunder shall result in the quotation offer being disqualified from
further consideration:

[ Only those tenderers who satisfy the eliglbility criteria stated In the Tender Data may submit tenders.

| Tender offer must be properly received on the tender closing date and time specified on the invitation, fully :
completed sither slectronically (if issued In electronic format), or by writing legibly in non-erasable Ink. (Al
as per Standard Condltlons of Tender).

" All parts of tender documents submitted must be fully completed In nk and signed where required. Use of |
correction fluld Is prohibited. Correctlons to be crossed out and Initialled by the person authorised to sign

the tender documentation as per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Speclal
Resolutlon of Consortia or JV's .

Submisslon of (DPW-07 EC): Form of Offer and Acceptance.

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resoclution by the legal entity, or consortium / Joint’
venture, authorlsing a dedicated person(s) to sign documents on behalf of the firm / consortlum / joint
venture. S

Submission of (PA-11): Dectaration of Interest and Tenderer's Past Supply Chaln Management Practices.

Submission of (PA-18): Preference points claim form In terms of the Preferential Procurement Regulations
| 2017,

Submission of (PA-29): Certn" icate of Independent Bld Determination,

Submisslon of (PA — 36 and Annexure/s C): Declaration Certificate for Local Production and Content for
desiznated sectors.

Submisslon of (PA 40): Declaratlon of Designated Groups for Preferential Procurement.

DDD‘D‘ZIIZIDIZI‘IZI'IZI!E 0 ® ‘IZI

Submissicn of proof of Registration on Natlonal Treasury’s Central Supplier Database (CSD).

Submisslon of (DPW-08EC): Particulars of Tenderer's Projects.

Submigslon of (DPW-21 EC): Record of Addenda to tender documents

Submisslon of (DPW-16 EC): Slte Inspection Meeting Certificate

Submission of record of attending compulsory virtual bid clarification / slte inspection meeting.

The tenderer will be required to submit his fully priced Bills of Quantities / kump-Sum-Deeument
_{com[ilete document Inclusive of all parts) together with his tender.
The tenderer will be required to submit his fully priced and completed sectional summary- and final
| summary pages with the tender.

| Submission of Proof of 30% Subcontracting participation and related documents In terms of the
| Preferential Procurement Redulations 2017.

]

||:|‘|:1

Any raferance to words “Bid” or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning as the
words “Tender" or “Tenderar”. Page 1 of 4
For Intemal Use Effective data 20 September 2021 Verslon: 1.4



PA-03 (EC): Notice and Invitation for Quotation

Quotation no:

*Submission of certifled current letter of good standing (Stamped by Commissioner of Oaths),
Workman's Compensation certificate. Submission of valid COIDA

X< *Submission of BBBEE swom affidavit of certificate attested by the Commissioner of Oaths or A
certified copy of BBBEE certificate Issued by CIPC or SANAS approved BBBEE certificate valid at
the time of closing (Subj=cted for veriflcation).

Tnvitation to Bld PA-32

Specify other responsiveness criteria

Specify other responsiveness criterla

Oon0x

Specly other responsiveness criterla

5.2 Compllance with Pre-qualification criteria for Preferential Procurement (Tick where applicable)

X A tenderer having stipulated minimum B-BBEE status leve! of contributor:
XLevel 1
OLevel 2
[ClLevel 3

| An EME or QSE
A tenderer subcontracting a minimum of 30% to:

OO

[JAn EME or QSE which is at least 51% owned by black people

] An EME or QSE which is at least 51% owned by black people who are youth

[JAn EME or QSE which is at least 51% owned by black people who are women

[ClAn EME or QSE which is at least 51% owned by black people with disabilities

[JAn EME or QSE which Is at least 51% owned by black people living in rural or
underdeveloped areas or townships

1A co-operative which is at least 51% owned by black people

[CJAn EME or QSE which s at least 51% owned by black people who are Military veterans
[JAn EME or QSE;

This tender wlll be evaluated according to the preferential procurement model In the PPPFA In terms
of polnts for price and preference as follows:

The formula:
We = Ws [1- P;um)]
where

We = the number of tender evaluation polnts awarded for the financial offer

W3 = the number of tender evaluation points for financial offer and equals:

1) 80 where the financlal value inclusive of VAT of all responsive tenders received have a value in
excess of R 50 000 000; or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers equals or Is
less than R 50 000 000

the lowest acceptable tender offer,

the tender offer under consideration.

Scoring Preferences:

Up to 100 minus W3 tender evaluation points will be awarded to the tenderer who submits a valid original or
certified copy of its B-BBEE Status Level Verification Certificate as described in more detalil in the Tender Data
(DPW-03 EC).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words "Tender” or “Tenderer” Page 2 of 4
For Intemal Use Effective date 20 September 2021 Verslon: 2021/01



Quotation no:

PA-03 (EC): Notice and Invitation for Quotation
A consortium or joint venture will qualify for points for Its B-BBEE status level only if such consgortium or joint
v “yre submits a consolidated B-BBEE status certificate which covers the consortium or joint venture as a
cur..olned unit as if it were a single enterprise.

Preference points will be allocated according to the following *table:

B-BBEE Status l.evel of contributor _

Number of preference points, where Ws :

=90 =80

1 10 - 20 —

2 B 9 18

3 68 14

4 5 12

5 4 8 ]

6 3 6

7 2 4

8 1 1 2 .
Non-compliant contributor 0 0

¢ Inthe case of Exempted Micro Enterprises (EME) and Qualifying Small Business Enterprise (QSE) a
valid Sworn Affidavit must be submitted with the bld offer

¢ bidders other than EME or QSE must submlit an original or certified copy of the B-BBEE Status Level
Verification Certificate In order to qualify for preference points for B-BBEE
A tender must submit of Its proof of its B-BBEE status level of contributor
A tender falling to submit proof of B-BBEE status level of contributor or is a non-compliant contributor
to B-BBEE may not be disqualified

e Atenderer may not be awarded points for B-BBEE status level of contributor if the tender documents
indicate that the tenderer intends subcontracting more than 25% of the tender value of the contract to
any other person not qualifying for at least the points that the tenderer qualifies for; inless the intended
subcontractor is an EME that has the capabillity fo execute the subcontract.

Collection of tender documents:

Tender documents may be collected during working hours at the following address: ISCM Banking Hall,
Durban Regional Office, Cnr West ( Dr Pixley Kaseme ) and Allwal ( Samora Michel ) Streets, Durban, .
A non-refundable tender deposit of R insert amount (cash only) is payable on collection of the tender

documents.

Site inspection meeting

A select pre tender site inspection meeting will take place at Insert address on dd/mm/yyyy starting at Insert

time. Venue Insert venue.

Enquiries related to tender documents may be addressed to:

Deposit / return of tender documents

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”
For Intemal Use

Effective date 20 September 2021

Page 3 of 4
Verslon: 2021/01

_ DPW Project Manager: | Mr D Ven Blerk | Telephone no: 031 3147162
Cell no: 0828264306 Fax no: 031-3376868
E-mali: David. vanBlerk@dpw. gov. za




PA-03 (EC): Notice and Invitation for Quotation

The closing time for receipt of tenders is insert time on insert date.

r

Quotation no:

Telegraphic, telephonic, telex, facsimile, electronic and / or |ate tenders will not be accepted.

Requirements for sealing, addressing, dellvery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in ink and submitted on the official forms — (forms not to be re-typed)

Tender documents may be posted to:

The Director-General
Department of Public Works

| Deposited In the tender box at:

Dept: Public Works
Durban Reglonal Office

Private Bag X 54315 . .
nr West ( Dr Pixley Kaseme ) and Aliwal
Durban OR gamor?a acheﬂ %ytreets,'Bugban, 4&% (
4000 iIRoom 5
Attention:
Procurement sectlon: Room &
Complled by:
_a/.f\) I-:I::'.::?|
Mr D Van Blerk S/ ) 2021 -10-05
R /A |
Name of Project Manager Signature Pate

Any reference to words “Bid” or Bidder” herein and/or In any other documentation shall ba construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Intemal Use

Effective date 20 September 2021

Page 4 of 4
Verslon: 2021/01



: Conditions of Contract: PA-10 (FM)

- PAPURLIO OF SOUTHAMNCA

s‘ g oublic worlks

FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1

Any reference to words *Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words

*Tender” or “Tenderer”. Page 1of 18
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WOUTH AFRIGA

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires:

“Additional Services® are increases in the quantity of the routine Services detalled In the Scope of
Works.

"Bill of Quantities” means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed;

"Certificgte of Completion” means the certificate issued by the Service Manager signifying that the
Contract has expired;

"Commencement Dafe" means the date on when the Service Provider is notified of the Employer's
acceptance of its offer;

“Contract’ means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

1.1.8. "Contract Data" means the specific data, which together with these Conditions of Contract, Scope of

1.14.7.

1.1.8.

1.1.9.

1.1.10.

1.1.11.
1.1.12,

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.4.17.

Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract,

*Contract Period” Is from Commencement Date for the perlod stated in the Contract Pata;

“Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Confract; '

“Contract Sum” refers to the amount stated by the Service Provider In the Form of Offer and
Acceptance;

“CPAP" means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, piant and materials and goods as stated in the Contract Data;

“Day” means a calendar day;

“Drawings” means all drawings, calculations and technical information which are made available to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or
delivered to the Service Provider by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider,

"Equipment” Includes all appliances, tools implement's. machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects correction of the Services but does not
Include materiais;

"Facilities” means the land and bulldings, detailed In the Scope of Works, and any additions, or
omisslon thereto, made avallable by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carrled out;

“Eorm of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

“Identified Projects” means any projects, other than routine Services, identified and agreed to by the
Partles during the Contract period or any extenslons thereto, to ba completed in terms of the Contract.
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1.1.18.

1.1.19.

1.1.20.

1.1.21,

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

22,

23.
24.
2.5.

2.6.
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*Materials” Includes all materials, commodities, articies and things required to be furnished under the
Contract for the execution of the Services;

“Month" refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month; :

"Parties” means the Employer and the Service Provider;

*Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which It will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

"Services” means all the work to be performed by the Service Provider during the Contract Period In
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to
time by written agreement between the Parties;

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
acceptad by or on behaif of the Employer and, where applicable, includes the Service Provider's
helrs, executors, administrators, trustees, judiclal managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;

"Service Manager" means the representative of the Empioyer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written nofice
to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work” refers to the document which defines the Employer's objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the
Services must, or may, be provided or performed;

“Service Period" refers to the period indicated in the Contract Data during which the Service Provider
shall render the Setvices required in terms of the Contract;

“Transiional Stage" refers to the pericd indicated in the Contract Data, which commences
immediateiy on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial support and information, as detatied In the Scope of Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

21.1 The mascullne includes the feminine and the neuter, vice versa,

2.1.2 The singular Includes the plural; and vice versa

2.1.3 Any reference to a natural person includes a body corporate, firm, association or
consortium/oint venture/partnership, vice versa.

The headings to the clauses of this Confract are included for reference purposes only and shall not
affect the Interpretation of the provisions to which they relate.

Words and phrases defined In any clause shall bear the meanings assigned thereto.
The varlous parts of the Contract are severable and may be interpreted as such.

The expressions listed In clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

If any provision in a definition clause Is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to It as If it were a substantive clause in the body of the
Contract, notwithstanding that it Is only contained in the interpretation clause.

Any reference to words “Bid" or Bldder" hereln and/or in any other documentation shall be construed to have the same meaning as the words
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3, DURATION

o1.  Therights and obilgations of the Parties to this Contract shall commence on the Commencement
Date.

3.2.  Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commenca on the Commencement Date and terminate on the expiry of the Contract
Period, unless It is extended in terms of clause 3.3.

33. The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Partles. No extension of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Partles.

4, RIGHTS AND OBLIGATIONS OF THE EMPLOYER
41. The Employer shall give access to or supply the Service Provider with:

411 Al relevant, avallable data and information required and requested by the Service Provider for
the proper execution of the Services; and

4,1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its dutles under the Contract.

5. RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

51. The Service Provider shail, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

52. The Service Provider shall take Instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

53. The Service Provider shall not have the power of aitorney or authority to enter Into any contract or to
otherwise bind or Incur liabiliy on behalf of the Employer, save where prior written authorlsation has
been obtained.

54. The Service Provider shail ensure that it, lts employees, agents and representatives have the relevant
exparience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of professionals providing services similar to the Services.

55. Should any member of the Service Providers team, in the opinion of the Service Manager or
occupants of the Facllities, misconduct himself or is Incompetent or negligent in the dellvery of the
Services, or whose presence on the Facilities Is otherwise considerad by the Service Manager, or
occupants of the Facliiies, on reasonable grounds, to be undesirable, the Employer may, In writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

56. The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer's written request.

57  The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Empioyer in the delivery of the Services.

5.8. During the ongoing provision of the Services the Service Provider shall at all fimes keep the Facliitles
clean and in a safe condition.

59.  Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Partles and the Service Provider or his employees shall therefore not be entitled to any benefits to
which the employees of the Empioyer may be entitled.

Any reference to words “Bid” or Bidder* herein andfor in any cther documentation shall be construed to have the same meaning as the words
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6. SERVICE MANAGER

1. The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

8.2.  The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written nofification thereof to the Service Provider.

6.3. Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

6.4. The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm, reverse or
vary such order or instruction.

T. SECURITY

71, The Service Provider shall provide to the Employer security In the amount and In the form set out in
the Contract Data and any expenditure Incurred In doing so shall be borne by the Service Provider.

72.  Should the Service Provider fail to select the security to be provided or should the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date, it
shail be deemed that the Service Provider has selected a security In the form of a retention of 2.5 %
of the Contract Sum (excl. VAT).

8. SECURITY CLEARANCE

8.1. In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utllized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Fagcliitles to render the
Services.

8.2 It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

8. CONFIDENTIALITY

8.1. The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facllities, strictly confidentlal and
such shall not be sold, traded, published or otherwise disclosed to anyone In any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer's prior written consent.
As disclosure or improper use of the confidential information, without the Employer’s prior written
consent, will cause the Employer harm:

9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disciosure or use thereof , either in whole or in part; and/or

9.2.1 the Employer shall be entitied to cancel the Contract

9.2.  The Service Provider shall be entitled to disclose such confidentlal information to the following
persons, who have a clear need to know Interest, in order to assist with the rendering of the Services
on the Contract:

9.21 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer In writing and the Employer acknowledges in writing that the confidential
information may be disclosed to such person.

Any refsrence to words “Bid” or Bidder” herein and/or in any other documantation shall be construed to have the same meaning as the words
"Tender” or *“Tendarer”, Page € of 18
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9.3. The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not
discloss or divulge the same to any unauthorised person.

9.4. The confidentlal information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of recelpt of such notice, the Service Provider
shall return all of the originai confidential information and shall destroy all copies and reproductions
(both written and electronic) In its possession or in the possession of persons to whom It was
disclosed and fumnish a certificate to the Employer stating as much.

10. AMBIGUITY IN DOCUMENTS

10.1. The several documents forming the Coniract are to be taken as mutually explanatory of one another
and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
detalls of the adjustments, if any, and a written instruction dlrecting what Service, if any, is to be
delivered.

1. INSURANCES

11.1. Itis the responsibility of the Service Provider to assess his risks on this project and to ensure that he
obtalns and maintains the adequate insurances to cover such risks.

12. ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

12.1. The Service Provider shali provide the Employer, within 21 days of the Commencement Date, with an
acceptable heaith and safety plan and such other information required in terms of the Occupational
Health and Safety Act (85 of 1883).

12.2. The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specifled in the Contract Data ’

12.3. Notwithstanding the provision of 12.2, the Service Provider shali be given access to the Facllities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

12.4. The Service Provider shall be given access to the Facilities or portions thereof and shall render the
Services in accordance with its programme, referred to In clause 13 or after the receipt by him of a
written instruction to this effect.

12.5. If the Employer falls to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitied to make a claim therefor provided that the
Service Provider s able to prove his claim and that he has taken all reasonable steps to mitigate the
additional costs.

13. PROGRAMME

13.1. The Service Provider shali deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not bs unreasonably withheld.

132. The Service Provider shall, on receipt of a written request from the Service Manager, furmnish the
Employer with any documents or Information, of whatever nature, In support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used In the rendering of the Services and/or progress of the various parts of the Confract; and/or
a detailed cash flow forecast.

13.3. A programme and the cash flow forecast will be submitted In terms of 13.1 and reviewed quarterly or
as circumstances may require.

Any reference to words "Bid” or Bidder" hareln and/or in any other documentstion shall be construed to have the same meaning as the words
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16.5.

16.6.

17.
17.1.
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17.3.

17.4.
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Agreement to the programme by the Service Manager or any adjustment thereto will not alter the
responsibliities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

Subcontracting by the Service Provider shall not be construed as relleving the Service Provider from
any obligations under the Contract or Imposing any Hlability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

The Service Provider further indemnifies the Employer against any claim or action (Including costs on
an attomey and client scale) caused by or arising from the failure to obtain such consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Faclltties fall and which have a bearing on the
delivery of the Services and Facilities under this Contract.

All the applicable leglslation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legisiation regardless of any instructions,
verbal or in writing, to the contrary.

Should any applicable legislation allow discretlon in respect of compliance by the Employer it shall be
followed exactly as Intended by the relevant legislation as if no discretion is allowed until such time as
specific Instructions in writing are Issued to the Service Provider by the Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
leglslation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liabllity for any breach of the provislon of this clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provislon of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

REPORTING OF INCIDENTS

In addition to the abovs, the Service Provider shall, as soon as possible, notify the Employer in writing
of any incldents at the Faclliies, which resulted or could have resulted in damage to property or injury
or death to persons.

The Service Provider shalt verbally notify the Service Manager of any of the incidents referred to in
17.1 iImmediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame Indicated by the Service
Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all Incidents, which resulted in injury, death or
damage to property.

Any reference to words "Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender" or “Tendarer’. Page 8 of 18
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17.5. The Service Provider shall notify the Employer inmediately, on becoming aware of the Contract

requiring him to undertake anything that is illegal or impossible

18. NUISANCE

184. The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

18.2. The Service Provider hereby indemnifies the Employer against any liability arising out of the Service
Provider's non-compilance with his obligations in terms of Clause 18.1.

19. MATERIALS, WORKMANSHIP AND EQUIPMENT

19.1. All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's written
Instructions and shall be suitable for the purpose Intended.

19.2. The Service Provider shall, In accordance with the Scope of Works or if instructed by the Service
Manager, carry out tesis demonstrating the acceptabllify of the relevant Services provided, or the
suitabllity of materials or equipment to be used.

19.3. The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, If so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

19.4. All costs for tests carried out shall be deemed to be included in the Service Provider's prices

19.5. Coples of the reports on the tests referred fo in Clause 19.2 shall be forwarded by the Service
Provider to the Empioyer within 10 days of the tests being completed.

20, URGENT WORK

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

20.2. If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

20.3. [f the remedial or repair work Is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repalr work either by itself or through another service provider.

20.4. If the Employer effects the remedial or repair work In terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
Indivisible whole.

2, INDEMNIFICATIONS

21.1. The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damagse, action, sults or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or inmovable or personal property or property contiguous
to the Facllities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occastoned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

Any reference to words "Bid" or Bidder™ hersin and/or In any othar documentation shail be construed to hava the same meaning as the words
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or In respect of any
materials parts, work-In-process or finished work furnished to, or in respect of which any
payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its empioyees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to In the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such Instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required In 22.5 above, has been obtained, the Employer shall not
relmburse the Service Provider for the Addltional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additlonal Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any Instructions that are deemed io be Identified
Projects prior to such Instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identlfied Projects. The
Employer may, by Itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

Identified Projects will onty be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

if no prior written authorisation, as required in 23.3 above, has been obtalned, the Employer shall not
reimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such |dentified Projects.

In respect of the Identifled Projects, the written instruction referred to in 23.3 shalll:

(a) describe the services/works required to be executed by the Service Provider under the
|dentified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;
{c) state the total cost of the relevant Identified Project as agreed to between the Parties; and

(d) any additional requirements, conditions of contract and/or restrictions, other than those
already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to In 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as
required in 13.

Any reference to words “Bid” or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the words
“Tender" or “Tendarer”. Page 10 of 18
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237  Where an Identified Project comprises services/works that are of the same or similar character
axecuted under the same or similar condltions as those to which the rates in‘the Pricing Data apply, it
shall be valued et such rates.

23.8 Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Empioyer and the
Service Provider and In advance of executing the Identifled Project. Failing agreement, the rates
applicable shall be as determined by the Employer.

23.0 If the Service Provider falls to complete the Identified Project by the completion date specified in the
written Instruction referred to in 23.3, then the Service Provider will be llable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitied to apply In writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the reievant Identified Project stating the cause
of delay and period of extension applied for.

23.11 {f during the period for completion of the Identified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formuila below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to herein
above, or until the issue date of the certificate of completion for the relevant Identified Project,
whichever Is the shorter period. The delay calculated for a given month shall be used to determine the
intertm extension of time granted for the month. At the end of the applicable period refemred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total
extenslon of ime for the Contract:

V = (Nw= Nn) + (Rw — Rn)
X

V =  Delays due to rain In calendar days in respect of the calendar month under conslderation.

Nw =  Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded

Rw =  Actual rainfall In mm for the calendar month under consideration.

Nn =  Average number of days In the relevant calendar month (as derived from existing rainfall
records provided In the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall In mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, unless otherwise provided In the project specifications.

Y = 10, unless otherwise provided in the project specifications.

The totel delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the perlod under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfel!. The total extension of time for any calendar month shall not exceed (Nc¢ - Nn) calendar days,
where Nc = number of days calendar days In the month under conslderation

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any reference to words “Bld” or Bidder" herein and/or in any other documentation shall ba construed to have the same meaning as the words
*Tender” or “Tendarer”. Page 11 of 18
For Intemal & Extemal Use Effective date 1 September 2005 Verslon:1.0
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The factor {Rw ~ Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed 'Y mm per day, but
when wet conditlons prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
detays and which should be treated separately In so far as extenslon of time Is concerned.

Accurate rain gaugings shall be taken at a sultable point on the site daily at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for pravious
years in accordance with the above formula. The average of these delays wilt be regarded as normal
rain delays which the Contractor shail accommodate in his programme, and for which no extension of
time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identifled Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant identified Project. The due completion
date of an identifled Project may not be extended beyond the end of the Contract Period stated in the
Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

Should the Service Provider fall to apply in writing for an extension of the due completion date of the
relevant Identifled Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written Instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from spacific performance of the service/works within
the pericd In the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspenslon, properly protect the Services so far as is necessary.

It the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be walved. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

if the Service Provider Is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including & ciaim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1,1 delays in performing any of the Services;
25.1.2 falls to perform any of the Services;

25.1.3 falils to perform any of the Services to the standard raqulred In the Scope of Works, as
amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope
of Works.

Any reference to words "Bid” or Bldder™ herein and/or in any other documentation shall ba construed to have the same meaning as the words

“Tender® or "Tenderer”. Page 12 of 18
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The Service Provider shall not be llable for a performance deduction, if the Service Provider Is unabie
to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluate the Service Provider's performance on a monthly basis.
The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjusiment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.

If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or
1,25%, whichever Is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detalled report substantiating the Services rendered at
each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking into
account inter alia the following:

&) deductions for penaliies;

{2) deductions for overpayments;
(3) deductions for retention

(4) deductions for damages.

The Service Provider shali, on recelpt of the statement referred io in 26.5, issue to the Employer a tax
invoice In the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax Invoice.

If the Service Manager does not agree with the certificate lssued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim Indicated in the statement.

The Service Provider shail furnish the Employer with a tax invoice in the amount Indicated in the
statement referred fo in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
Issuing the statement referred to in 26.7, submit a revised certificate or a justification for his claim or
declare a dispute in terms of 34.

If It Is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to In 26.2 untll the date of payment at the Interest rate determined from time to
time, by the Minlster of Finance in terms of section 80 (1)(b) of the Pubilc Finance Management Act,
1999 (Act 1 of 1999), as amended.

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

Any reference to words “Bid" or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the words
*Tender” or “Tenderer”. Page 13 of 18
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26.12 In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider
shall abide by such selection.

26.13 Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having to
address and/or rectify queries arising from a claim submitted in respect of work done, shall be for the
account of the Service Provider.

27 RELEASE OF SECURITY

271  Ifthe Service Provider has fumished a security by way of a variable guarantee of 2.5% of the Coniract
Sum (excl. VAT), the security will be reduced and be released In accordance with the provisions of
such variable guarantes.

272  If the Service Provider elects to fumish a security by way of a cash deposlt of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shali be released within 30 days of the expiry of the
Sarvice Period;

27.2.3 the remaining retention shall be released within 30 days of the Issue of the Certificate of
Completion.

27.3  If the form of security selected Is:

(a) aretention of 2.5% of the Contract Sum (excl, VAT}; or
(b) a1,25% cash depos!t and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released afier the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certlificate of
Compietion,

28. OVERPAYMENTS

28.1 If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shali be entitled to
claim interest on any and all overpayments made o the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of seaction 80 (1}(b) of the Public Finance
Management Act, 1999 (Act 1 of 1998), as amended.

29, COMPLETION

28.1 At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer's Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.

202 At the expiry of the Contract Period, the Service Manager shall Issue to the Service Provider a
Certificate of Completion.

20.3 Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
Any reference to words "Bid” or Bldder* hareln andfor in any other documentation shall be construed fo have the same meaning as the words

*“Tender® or "Tenderer”. Page 14 of 18
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20.3.1 The Guarantee shall be returned, if applicable.
28.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by elther Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisciosed principal.
INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either Party fo
the other shall constitute a waiver or alteration of this Contract, or affect such Party's rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or complled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
tarmination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes Its retention or any other rights to which it may be entitied. '

The copyright of alt documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made avallable to any person outside
the Employer's service, or to any Institution in any way, without the prior wriiten consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notlfication to or payment to the Service Provider.

The copyright of all electronic aids, software programmes atc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shall have the right fo use such material for any other
purpose without the approval of, information or payment fo the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employer, copyright shall not be vested in the Empioyer.
The Service Provider shall be required to Indicate to which documents and/or materials this provision
applies.

The Service Provider hereby Indemnifies the Employer against any action or claim that may be
instituted agalnst the Employer and for any damages suffered or legal costs (Including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Contract.

All Information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available to any person outgide
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall Issue a notice of non- compliance requiring compliance within 10 (ten) days. In the
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitled fo exercise any or all
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any reference to words “Bid” or Bidder® hereln and/or In any other documentation ghall be construed to have the same meaning as the words
“Tender” or "Tenderer". Page 15 of 18
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33.1.2 To terminate this Contract without prejudice to any other rights it may have;
33.1.3 To suspend further payments to the Service Provider,

33.1.4 To appolint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appointment of such a servica provider as well as damages suffered.

332 The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access to and to make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/or complied by them to enable the Employer o assume
responsibility for and the benefit of the project as a whole.

333 In the event of breach by the Employer of the terms and conditions of this Contract, and In the event
of the Employer remaining in breach after ten (10) days’ written notice calling for rectification of the
breach, the Service Provider shall be entitied to:

33.3.1 enforce strict compliance with the terms and condttions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

4. STOPPAGE AND/OR TERMINATION OF CONTRACT

341 The Employer reserves the right to terminate this Contract or temporarlly stop the Services, or any
part thereof, at any stage of completion.

342 The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the
Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5} days;

34.2.4 if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract;

34.2.5 If the Service Provider informs the Employer that it is incapable of completing the Services as
described; or

34.2.6 If in the oplnion of the Employer the Service Provider acted dishonestly;

343 The Employer reserves the right to, even in the absence of breach or the events referred to In 34,
terminate this Contract at any time, by glving one (1) calendar month written notice to the Service
Provider.

34.4  Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or
reinstate the Services are not issued within twelve (12) months of the instruction; or

34.4.2 ifinstructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not recelved from the Employer within three (3) months after such
instructions were requested by the Service Provider.

345 Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

Any reference to words *Bid" or Bldder” herein and/or In any other documentation shall be cohstrued to have the same meaning as the words
“Tender® or "Tenderer". Page 16 of 18
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34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the
tarmination of the Contract, falling which the Employer will not be obliged to pay same.

34.5.3 The Service Provider shall not be entitied to advance a right of retention or any simitar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contract as a
whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in
good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned In 35.1, within 14 days of a
dispute belng declared, the Parties may by written agreement refer the matter to med:ation.

The mediator shall be a person agreed to by the Parties, fafling agreement, the President: South
African Facilities Management institute shall nominate the mediator.

Whether or not mediation resoives the dispute and imespective of the outcome of thereof, the Parties
shall bear their own costs arising from the medlation and shall equally share the costs of the madiator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,
agree on a scale of fees on which the mediator's fees will be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of the mediator, the Parties shall jointly with the medlator decide on the procedure to
be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Parties.

i the dispute or any part thereof remains unresolved, it may be resolved by Iitigaticn proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that Irrespective of the fact
that the dispute ls referred to negotiation, mediation or litigation In court, the decislon of the Employer
on the dispute Involved will immediately be glven effect to by the Service Provider and the Service
Provider shall praceed with the Services with all dlligence unless the Parties agree otherwise in
writing.

GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Partles, whereafter such amendments will take
effect.

The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

Any reference to worde “Bid" or Bldder” herein and/or in any other documentation shall be construed to have the same meaning as the words
"Tendar* or "Tenderer". Page 17 of 18
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37.1 The domicilium citandl et executandi of the Partles for all purposes arising from this Coniract for the
service of notices and legal process shall be as speciiied by the Parities in the Contract Data.

372 Each of the Parties shall be entitied at any time by way of written notice to the other Party, to change
lts domicillum citandt et executandi to another physical address.

37.3 Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.

37.4 A notice in terms of the provisions of this Agreement shall be considerad to be duly received:
37.4.1 If hand-dellvered on the date of delivery;

37.4.2 If sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, uniess the contrary is proved.

375 Notwithstanding anything to the contrary contained or Implied In this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

37.6  Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party fo whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.

Any reference to words “Bid" or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning as the words
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PA-11: DECLARATION OF INTEREST AND BIDDER'S PAST SUPPLY
CHAIN MANAGEMENT PRACTICES

Fallure to complete this form In full and signed by the duly authorized person, as indicated on PA-15.1
or PA-15.3, shall render the tender non-responsive and will be removed from any and all further

contentlon.
SOUTH AFRICAN POLICE SERVICE VERULAM 11 RUSSOM STREET
Project title: REPLACE RUSTED ROOF SHEETS HERITAGE BUILDINGAT THE BACK OF ‘
| BUILDING o !
Bid no: Reference no: | 83776 |

The following particulars must be furnished. In the case of a joint venture, separate declarations in respect of
each partner must be completed and submitted.
1. CIDB REGISTRATION NUMBER (If applicable)

2. Any legal person, including persons employed by the State’; or persons having a kinship with pereons
employed by the state, Including a blood relationship, may make an offer or offers in terms of this
invitation to bid {includes a price quotation, advertised competitive bid, limited bid or proposal). In
view of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to
persons employed by the state, or to persons connected with or related to them, it is required that the
bidder or his/her authorised representative declare his/her position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her Interest, where:

s The bidder is employed by the state; and/or

« The legal person on whose behalf the bidding document is signed, has a relationship with persons/a
person who arefis involved In the evaluation and or adjudication of the bid(s), or where it Is known that
such a relationship exlsts between the person or persons for or on whose behalf the declarant acts
and persons who are Involved with the evaluation and or adjudication of the bid.

3. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.1 Full Name of bidder or his or her representative: .........cocociiiiiiiiininiiiniiiniieninscns

3.3 Position occupied in the Company (director, trustees, sharcholder® ect ..................

3.4 Company Registration NUMDbeT: .......cccoeiiiiiiimiiimiieiimiina e rnisne e
3.5 Tax Reference Umber:........cccuviviermrrerenirernisiiiiiciaionieiiiiisciiei i isieneisens
3.6 VAT Registration NUmber: .........cccooiiiiiiiieniniesiiniiiiicrin s ciecenass e s s eanas
3.6.1 The names of all directors / trustees / shareholders / members, their individual identity

numbers, tax reference numbers and, if applicable, employee / persal numbers must be
indicated in paragraph 3 below.

Any reference to words “Bid" or Bidder” hereln and/or In any other documentation shall ba construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 4
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1 “State” means —
(a) any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);
(b) any municipality or municipal entity;
(c) provincial legislature;
(d)national Assembly or the national Council of provinces; or
(e) Parliament.
2 "Shareholder” means -
(a) a person who owns shares in the company and is actively involved in the management of the
enterprise or business and exercise control over the enterprise

3.7  Are you or any person connected with the bidder
presently employed by the state? CJyes [NO

3.7.1 If so, furnish the following particulars:

3.8 Did you or your spouse, or any of the company’s directors / trustees/shareholders / members
or their spouses conduct business with the state in the previous twelve months?
Oyes [JNO

3.8.1 If50, Furmish PAMHCULATS:........ccveereeerresraeseeressesseoseensesensesterestonsenssesmssnsesereens

3.9 Do you, or any person connected with the bidder, have any relationship (family, friend,
other) with a person employed by the state and who may be involved with the evaluation
and or adjudication of this bid? Oyes [JNO

3.9.1 If so, furnish particulars.

3.10 Are you, or any person connected with the bidder, aware of any relationship (family, friend, othe:

Any reference to words “Bld” or Bldder® herein and/or in any other documentation shall be construed te have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 4
For Extemnal Uss Effective date April 2018 Version: 1.3



Declaration of interest and bidder’s past Supply Chain Management practices: PA-11

between the bidder and any person employed by the state who may be involved with the
evaluation and or adjudication of this bid? [Jyes [JNO

3.10.1  If so, furnish particulars.

3.11 Do you or any of the directors /trustees/shareholders/ members of the company have any
interest in any other related companies whether or not they are bidding for this contract?

[CJYEs []NO
3.11.1 If so, furnish particulars:
4, Full details of directors / trustees / members / shareholders.
' Full Name - Identity Personal Tax ' State Employee
Number Reference Number Number / Persal
Number

5. DECLARATION OF TENDERER / BIDDER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES

5.1 Is the tenderer / bidder or any of its directors listed on the National
Treasury's database as companies or persons prohibited from doing
business with the public sector?

(Companies or persons who are listed on this database were | yeq [ No
informed in writing of this restriction by the National
Treasury after the audi alteram partem rule was applied). |

Any referance to words “Bid" or Bidder” hereln and/or In any other documentation shall be construed to have the same
meaning as the words “Tender" or “Tenderer”. Page 3 of 4
For External Use Effective date April 2018 Version: 1.3



Declaration of interest and bidder’s past Supply Chain Management practices: PA-11

¢ 2 if so, furnish particulars:

53 Is the tenderer / bidder or any of Its direclors listed on the Register for |
Tendsr Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004)?

To access this Register enter the National Treasury’s [ ] No
website, www.treasury.gov.za, click on the icon “Register for = Yes
Tender Defaulters” or submit your written request for a
| hard copy of the Register to facsimile number (012) 3265445.

54 If so, furnish particulars:

| 8.5 Was the tenderer / bidder or any of lts directors convicted by a court of |:|

law (including a court outside of the Republic of South Africa) for fraud |:| No

| or corruption during the past five years? Yes
5.6 If so, furnish particulars:

57 Was any contract between the tenderer / bidder and any organ of state |:|

terminated during the past five years on account of failure to perform [J] Ne

on or comply with the coniract? Yes
58 If so, furnish particulars:

6. CERTIFICATION

I the undersigned (full name) B certify that the information furnished on

this declaration form is true and correct.

I accept that, in addition to cancellation of a contract, action may be taken against me should this
declaration prove to be false.

| Name of Tenderer / |
bidder

Signature Date Position

This form has been aligned with SBD4 and SBD 8

Any reference to words “Bid” or Bidder” herein and/or in any cther documentation shall be construed to have the same
meaning as the words ‘“Tender” or “Tenderer”. Page 4 of 4
For External Use Effective date April 2018 Version: 1.3
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a mesting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterpriss)

Held at {place)

on _ {date)

RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:
{Project dascn;mon as per Bid / Tender Document)
Bid / Tender Number: (Bld / Tender Number as per Bid / Tender Document)

2. *Mr/MrsfMs: o — _—
in *his/her Capacity as: _ {Posttion In the Enterptise)

and who will sign as follows:

be, and Is hereby, authorised to sign the Bld / Tender, and any and all other documents -and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capaclty Signature

P

O | o N W N

-
(=]

]
——

Ky
N

Y
[+

—
e
|
|
|

—
[& ]

—
N

Any reference to worda "Bld” or Bldder” heraln and/or In any other documentation shall be construed to have the same meaning as the

words "Tender” or "Tenderer”.
For extemal use
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19

L2 1

The bidding entsrprise hereby absoives the Department of Public Works from any liabillty whatsoever that mey arise as a resuit of this
document being signed.

Pm..- ENTERPRISE STAMP

1. *Delete which s not appiicable.

2. NB: This resclution musl, where possible, be signed by gll
the Directors / Members / Pariners of the Bldding
Enterprise.

3. Inthe event thal paragraph 2 cannol be compifed with, the
resolution must be signed by Directors / Members /
Pariners hoiding a mejority of the shares / ownership of the
Bidding Enterprise (attech proof of sharsholding /
ownership herelo).

4. Diractors / Members / Pariners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bldding Enterprise, which person mustbe |
so authorized by way of a duly completed power of |
aitomey, signed by the Directors / Members / Partners
holding & majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are lo be atfached herefo).

5. Should the number of Directors / Members / Parinera
exceed the space avaliable above, addiional names and |
slgnetures must be suppiied on a separale page.

Any refarence to worda "Bid” or Bldder” hereln and/or In any other documentation shall be construed to have the same meaning as the

words “Tender” or "Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Verslon: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a mesting of the Board of *Directors / Members / Partners of:

(Legally correct full name and regisiration number, If eppilcable, of the Enterprise)

Held at _ (place)
on ____ (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

{List all the legally correct full names and registration numbers, if applicabis, of the Enterprises forming the Consortium/toint
Veniura)

to the Department of Public Works in respect of the following project:

(Profect description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)
2. *Mr/Mrs/Ms: )
in *his/her Capacity as: _ - (Position In the Entarprise)

and who will sign as follows: )

be, and is hereby, authorised to sign a consortium/oint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence In connection with and relating to
the consortium/oint venture, In respect of the project described under item 1 above.

3. The Enterprise accepts Joint and several llability with the parties listed under ltem 1 above for the due fulfiiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under Item 1 above,

4. The Enterprise chooses as Its domicillum citand et executand] for all purposes arising from this Joint venture
agreement and the Contract with the Department In respect of the project under item 1 above:

Physlcal address:

___ (code)

Any reference to words “Bid” or Bldder” herain and/or In any other documentation shall be construed to have the same meaning as the

words “Tender” or "Tendarer” Page 1 of 2
For extsmnal use Effective date 20 September 2021 Verulon: 2021/01
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Postal Address:

Telephone number:

{code)

Fax number: N

Capacity

N7 SReleFeinwacs  PA_15,2: Resolution of Board of Directors to enter Into Consortia or Joint Ventures

1 |

12
13
14

15

|
1
|

|

The bidding enterprise hereby absolves the Department of Public Works from any labillly whatsosver that may arise as a resuf! of this
document belng signed '

—

Note: ’

1
2,

5.

* Delete which Is not appiicable.

NB: This resolution must, where posaible, be sighed by gl
the Dirgctors / Members / Pariners of the Bldding
Enferprise.

in the event thal paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding & majorily of the shares / ownership of the
Bidding Enierprise (aetlach proof of shereholding /
ownership hereto).

Directors / Members / Partners of the Bidding Enfarprise
may aliernatively appolnt & person to sign this document
on behalf of the Bldding Enterpriss, which psrson must be
so authorized by way of a duly completed power of
aftorney, slgned by the Direclors / Members / Pariners
holding & majority of the shares / ownership of the Bidding
Enisrprise {proof of shareholding / ownership and powsr of
atforney are to be attachad herefo).

Should the number of Direclors / Mambers / Partners
excoed the space avallable above, additional names and
signetures musl be supplied on & seperate page.

ENTERPRISE STAMP

Any reference fo words "Bld" or Bldder™ hereln and/or In any other documentation shell be construed to have the same meaning as the

words “Tender” or "Tenderer”,
For external use

Effective date 20 Septembar 2021

Page 2 of 2
Verslon: 1.3



e

() e
P.tg Yowln os ahipnvus) 1
REPUBLIC OF SOUTH AFRIGA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a mesting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
regisiration mumbers, If applicable, of the Enterprises forming a Consortium/Joini Veniure)

1.

Held at (placs)
(date)

on

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bld In Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

{Projfect description ag per Bid /Tender Document)

Bid / Tender Number: _ (Bid / Tender Number as per Bld /Tender Document)
Any reference to words “Bld" or Bidder® hersin anclfor In any other documentation shall be construed to have the same meaning as the
words "Tender” or “Tendarar”. Page {1of 3
For extornal use Effective date 20 September 2621 Verslon: 2021/01
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PA-15.3: Speclal Resolution of Consortla or Joint Ventures

B. *Mr/Mrs/Ms:

in *histher Capaclty as: —_ __[Position in the Enterprise)

and who will sign as follows: _

be, and Is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bld, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises In Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding Its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liabillty for the due fulfilment of
the obligatlons of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/oint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally llabie to the
Depariment for the due fulfiiment of the obligations of the Consortium/Joint Venture as mentioned under

item D aboves.

F. No Enterprise to the Consortium/Joint Venture shail, without the prior written consent of the other
Enterprises to the Consortlum/Joint Venture and of the Department, cede any of its rights or assign any
of Its obligations under the consortium/olnt venture agreement in relation to the Contract with the

Department referred to hereln.

G. The Enterprises choose as the domicilium citandi et executand; of the Consortium/Joint Venture for all
purposes arising from the consortium/jolnt venture agreement and the Contract with the Department in

respect of the project under item A above:

Physical address:

(Postal code)

Postal Address: - =

_(Postal code).

Telephcne numbaear: -

Fax number: )

Any referance to words “Bld” or Bidder” hereln and/or In any other documentation shall be construed to have the same meaning as the

words "Tender" or "Tendsrer”. Page 2 of 3
For external use Effective date 20 September 2021 Verslon: 1.3
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PA-15.3. Special Resolution of Consortla or Joint Ventures

Name

| Capacity

mﬂmlmlh‘mm_\

-
o

—
—

=Y
N

-
w

14

1%

The bidding enlerprise heraby absolvea the Department of Public Works & Infrastructure from any llablltly whatscever that méy arise es

a result of thie document being signed.

Note:
* Delete which Is not applicable.

1

2. NB: This resolution must be signed by gll the Duly Authorised Representafives of the Legal Eniitiss to the consortium/joint
veniure submitting this tendesr, as named in liem 2 of Resoiution PA-15.2.

3. Should the number of the Duly Autharised Representatives of the Legal Entities Jolning forces in this tender exosed the space
avallable abovs, addiltional nemes, capacily and signatures must be supplifed on & separaie page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enlerprises who participate in this consortiumjoint venturs,
must be allached fo this Special Resolution (PA-15.3). .

Any reference to words "Bld” or Bidder” herein and/or In any other documentation shall be construed to have the same meanlng es the

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021
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PA16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE

PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference polints for Broad-Based Black Economic Empowerment (B-BBEE)

Status Level of Contribution

BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017 AND THE AMENDED B-BBEE CODES.

1.1

1.2

1.3.

1.3.1

1.3.1.1
1.3.1.2

1.4.

1.5.

1.6.

GENERAL CONDITIONS
The following preference polint systems are applicable to all bids:
. the B0/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable

taxes included).

The value of this bid is estimated to {§gf@eiR50 000 000 (all applicable taxes Included) and
therefore the...80/20............ system shall be applicable.

Preference points for this bid shall be awarded for:

(a) Price; and
(b) B-BBEE Status Level of Contribution.

The maximum points for this bid are allocated as follows:

POINTS
PRICE aa
B-BBEE STATUS LEVEL OF CONTRIBUTION bo
Total polnts for Price and B-BBEE must not exceed 100

Fallure on the part of a bidder to fill In and/or to sign this form and submit a B-BBEE
Verification Certificate from a Verification Agency accredited by the South African
Accreditation System (SANAS) or an Accounting Officer as contemplated in the Close
Corporation Act (CCA) together with the bid, will be Interpreted to mean that preference
points for B-BBEE status level of contribution are not clalmed.

An Exempted Micro Enterprise (EME) Is only required to obtain a sworn affidavit or a
certificate issued by Companies and Intellectual property Commission (CIPC) confirming
thelr annual turnover of R10 Million or less and level of black ownership to claim polnts.

Quallfylng Smalt Enterprise (QSE) Is only required to obtain a sworn affidavit or a certificate
issued by Companles and intellectual property Commission (CIPC) confirming their annual
turnover of R10 Million or less and level of black ownership to clalm points.

Any reference to words "Bld” or Bldder” hereln and/or In any ather documentation shall be construed fo have the same meaning &3 the

words "Tender” or "Tenderer".

Page 1 of 6
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The purchaser reserves the right to require of a bidder, elther before a bid is adjudicated or
atanytime subsequently, to substantiate any clalm in regard to preferences, In any manner

required by the purchaser.

CERTIFICATES ISSUED BY IRBA AND ACCOUNTING OFFICER HAVE BEEN
DISCONTINUED; HOWEVER VALID CERTIFICATES ALREADY ISSUED BEFORE 01
JANUARY 2017 MAY BE USED UNTIL THEY PHASE OUT COMPLETELY BY DECEMBER

2017
DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you eam, Income fax,
unemployment insurance fund contributions and skills development levies;

{b) “B-BBEE" means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status recelved by a measured
entity based on its overall performance using the relevant scorecard contained in the
Codes of Good Practice on Black Economic Empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

(d) “bld"” means a written offer In a prescribed or stipulated form in response to an invitation
by an organ of state for the provislon of services, works or goods, through price quotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

() “comparative price” means the price after the factors of a nori-firm price and all
unconditional discounts that can be utllized have been taken into consideration;

(g) “consortlum or joint venture” means an association of persons for the purpose of
combining their expertise, property, capltal, efforts, skill and knowledgs in an activity for

the execution of a contract;
(h) “contract” means the agreement that resuits from the acceptance of a bid by an organ of
state;

() "EME" means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

(i) “Firm price” means the price that is only subject to adjustments in accordance with the
actual Increase or decrease resulting from the change, Imposltion, or abolition of customs
or excise duty and any other duty, levy, or tax, which, In terms of the law or regulation, Is
binding on the contractor and demonstrably has an Influence on the price of any supplies,
or the rendering costs of any service, for the execution of the contract;

(k) “functionality” means the measurement according to predetermined norms, as set outin
the bid documents, of a service or commodity that is designed to be practical and useful,
working or operating, teking Into account, among other factors, the quallty, reliability,
vlabllity and durabliity of a service and the technical capacity and ability of a bidder;

() “non-firm prices” means all prices other than “firm” prices;

(m)*person” includes a juristic person,
(n) “QSE” means a Quallfying Small Enterprise as deflnes by Codes of Good Practice under

Any referance o words “Bid” or Bldder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender" or "Tenderer”
For Intamnal Use

Page 2of 6
Effactive date 20 September 2021 Version: 1.4
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T
;  AEPUWUC OP BOLTH AFRICA PA-18: Preference Points Claim Fom

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of
2003);

{o) “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid Invitations, and Includes all applicable taxes and excise duties;

(p) “sub-contract” means the primary contractor's assigning, ieasing, making out work fo, or
employing, another person to support such primary coniractor In the execution of part of a

project In terms of the contract;

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of
Good Practice on Black Economic Empowerment, Issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act and promulgated in the Government

Gazesife on 9 February 2007,

(r) “trust” means the arrangement through which the property of one person Is made over
or bequeathed to a trustee to administer such property for the benefit of another person;

and

(s) “trustee” means any person, Including the founder of a trust, to whom properly is
bequeathed in order for such property to be administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be awarded the contract.

Preference polnts shall be calculated after prices have been brought to a comparative basis
taking Into account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid
must be the one scoring the highest number of preference points for B-BBEE.

However, when functionality Is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid must

be the one scoring the highest score for functionality.

Should two or more bids be equal In all respects, the award shall be decided by the drawing
of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 20/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 80 points Is allocated for price on the following basis:
80/20 or 80/10

Ps =so(1 —M’“) or Ps =90[1 _ M!ﬂij)

Pmin Pmin
Where
Ps = Polnts scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration

Any reference fo words “Bld” or Bidder” hereln and/or in eny other documentation shall be construed to have the same meaning as the

words “Tendsr” or “Tenderer”.
For Internal Use
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Pmin = Comparative price of lowest acceptable bid
5. Points awarded for B-BBEE Status Level of Contribution

5.1 In terms of Regulation 6(2) and /or 7(2), of the Preferential Procurement Regulations,
preferance points must be awarded to a bidder for attaining the B-BBEE status level of

contribution In accordance with the table below:
| B-BBEE Status Level of | Number of polnts Nu_mbar of ;ints
Contributor (20/10 system) (80/20 system)
1 | 10 20
__ 2 | 9 - 18
I 6 1w
4 5 - - 12 ) )
- 5 4 B 8
6 3 6_ ~
7 2 - _ 4
8 - 1 ) 2 |
Non-compliant | 0 0
~_contributor a ]

5.2 A trust, consortium or joint venture, wili qualify for points for their B-BBEE status level as a
legal entity, provided that the entity submits thelr B-BBEE status level certificate.

5.3 A trust, consortium or joint venture will quallfy for polints for thelr B-BBEE status level as an
unincorporated entity, provided that the entity submits thelr consolidated B-BBEE scorecard
as If they were a group structure and that such a consolidated B-BBEE scorecard is prepared

for every separate bid.

5.4 Tertiary institutions and public entities will be required to submit their B-BBEE status level
certificates In terms of the speclalized scorecard contained In the B-BBEE Codes of Good

Practice.

55 A person awarded a contract may not sub-contract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
person concemed, unless the contract is sub-contracted to an EME that has the capability and
ability to execute the sub-contract.

6. BID DECLARATION

6.1 Bidders who clalm points In respect of B-BBEE Status Level of Contribution must complete the
following:

Any reference fo words "Bld" or Bidder” herein and/er In any other documentation shall be construed to have the same meaning ae tha

words “Tender” or “Tenderer™. Page 4 of
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7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS
1.3.1.2 AND 5.1

7.1 B-BBEE Status Level of Confribution:  ............. T (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or Sworn Affidavit for EME's and QSE's.

8 SUB-CONTRACTING (relates to 5.5)
8.1 Wil any portion of the contract be sub-contracted? YES / NO (delete which Is not applicable)

8.1.1 if yes, indicate:
() what percentage of the contract will be subcontracted? versaresnansseneneesssanerrisres /0

() the name of the SUb-CONLrACIOI?  ..eecciieeinimrii e
() the B-BBEE status level of the YW o o) 1 (=1 (o] of SO UURR R AR
(iv) whether the sub-contractor Is an EME/ a QSE YES/NO (delets which Is not applicable)

Designated Group: An EME or QSE which Is at last 51% owned | EME QSE
by: | A v

Black people

Black people who are youth
Black people who'are women
Black people with disabilities
‘Black people living In rural or underdeveloped areas or townshlps '
Cooperative owned by black peaple |

‘Black people who are military veterans ——— T
. o i

'Any EME | _ B |
Any QSE -

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.4 Nameof company/fiiM  cermnmssam et s
0.2 VAT registration NUMDEr eooreenmririmn i
9.3 Company registration NUMbDEr ..o e

94 TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limlted
Any referance to words *Bid" or Bidder heraln and/or In any other documentation shall be construed io have the same meaning as the
words "Tenda:” or “Tenderer” Pege 50f &
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ITICK APPLICABLE 8OX]
5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7 Total number of years the company/firm has been in business? ...............

PEPURILOF SDUTH APRICA, PA-16: Preference Points Claim Form

9.8 l/we, the undersigned, who Is / are duly authorised to do so on behalf of the company/firm,
certlfy that the points claimed, based on the B-BBE status level of contribution indicated tn
paragraph 7 of the foregoing certificate/ Swom Affidavit, qualifies the company/ firm for the

preference(s) shown and | / we acknowledge that:

() The information furnished is true and correct;

(ii) The preference points claimed are in accordance with the General Conditions as

Indicated in paragraph 1 of this form.

(i) In the event of a contract being awarded as a result of points claimed as shown In
paragraph 7, the contractor may be required to furnish documentary proof to the

satisfaction of the purchaser that the clalms are correct;

(Iv) If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditlons of contract have not been fulfllled, the

purchaser may, In addition to any other remedy It may have —

(a) Disqualify the person from the bidding process;

(b) Recover costs, losses or damages It has Incurred or suffered as a result of

that person's conduct;

{(c) Cancel the contract and clalm any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;
(d) restrict the bidder or contractor, Its shareholders and directors, oronly the

shareholders and directors who acted on a fraudulent basls,

from obtalning

business from any organ of state for a period not exceeding 10 years, after

the audi alteram partem (hear the other side) rule has been ap

(e) forward the matter for criminal prosecution

plled; and

WITNESSES: :

Any reference to words “Bld” or Bidder” hersln and/for In any other dooumentation ghall be construed 1o have the sal

words “Tender” or “Tenderer”,
For internal Use Effective date 20 September 2021
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| Publia Works and | nirastructuns
REPUELIC OF BDUTH AMRIGA

PA- 29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

N SOUTH AFRICAN POLICE SERVICE VERULAM 11 RUSSOM STREET
Project title: REPLACE RUSTED ROOF SHEETS HERITAGE BUILDINGAT THE BACK OF
BUILDING - :
Bid no: Reference no: | 83776
INTRODUCTION

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids' invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).? Collusive bidding is a per se prohibition meaning that it cannot be justified under
any grounds.

w

Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4 This form {PA-29) serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of

bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (PA-29)
must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1of4
For External Use Effective date 20 September 2021 Verslon: 2021/01



Publis Works aevd inkrsstruciure
REPUBLIC OF SOUTH AFRICA

2 public warks
% . PA-29: Certification of Independent Bid Determination

2 Bid rigging (or colluslve bidding) occurs when businesses, that would otherwlse be expected to compete, secretly consplre to
ral~ prices or lower the qualliy of goods and / or services for purchasers who wish to acquire goods and / or services through
a Biuding process. Bid rigging ls, therefors, an agresment between compstitors not to compste.

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)
do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: - that:
(Name of Bidder)

1. lhave read and | understand the contents of this Certificate.

2. [ understand that the accompanying bid will be disqualified if this Certificate is found not to be
true and complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder.

4. Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;
{b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same line
of business as the bidder.
Any reference to words “Bld" or Bidder® hersin and/or in any other documentstion shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 4
For External Use Effective date 20 September 2021 Verslon: 1.1



PA-29: Certification of Independent Bid Determination

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication
between partners in a joint venture or consortium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

(f) bidding with the intention not fo win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of
the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Cormrupt Activities Act No 12 of 2004 or any other applicable
legislation.

' Name of Bidder ! Signature ' Date ] Position !

Any reference to words “Bld” or Bldder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or ‘Tenderer”. Page3of 4
For Extermnal Use Effective date 20 September 2021 Verslon: 1.1



e PA-29: Certification of Independent Bid Determination
REPUBLIC OF SGUTH AFRIGA

$. 1venture or Consortium means an association of persons for the purposse of combining thelr expertise, property, capital,
afforts, skill and knowladge In an actlvity for the execution of a contract.

Any reference to words "Blg” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words "Tender” or “Tenderer”. Page 4 of 4
For Extemal Use Effective date 20 September 2021 Verslon; 1.1
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1983
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications' document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertalning to associated works on a construction site, so as fo ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Baslic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

slte will be dlfferent and c;rcufn&tances and oontiltlbns may change even on a daily basas
Therefore, due caution is to be taken by the Prlnclpal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope

Rev H&S Spec Guideline Oct 2019 3



nd details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basls or point of departure for the Health
and Safely Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement' (see definitions under Construction Regulations) detailing the key activities to
be performed In order to reduce as far as practicable, the hazards identified in the Risk-
Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Depariment of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Parliament.

in this a high premium. Is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which It is the custodlan and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is fo take due cognisance of the above
statement.

Every effort has besn made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or

_extension_of time, or rélisve the Principal Contractor from his responsibilities and

acoﬁnabﬁity i‘ﬁ*"ré?.‘b"é&‘%‘f“‘tﬁé project to which this specification document pertains. Any
such inaccuracles, inconsistencies and/or inadequacies must immediately be brought to
the attentlon of the Agent and/or Client.

Rev H&S Spec Guideline Oct 2019 4



+, SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or-nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the heaith and safety of all
people and properties affected under its custodianship or contractual commitments, and Is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
.of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

<und) . Safety conslderations affecting the site of the project and Its environment;

_—b). “ Health and safety aspects of the associated structuréé and equipment;

c) submissions on health and safety matters required from the Principal Contractor{and
his /her contractor); and '

d) the Principal Contractor's (and his /her contractor) heaith & safety pian.

Rev H&S Spec Guideline Oct 2019 5



To serve to ensure that the Principal Contractor (and his /her contractor) Is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Princlpal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in Its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014,

4. DEFINITIONS - The most important deflnitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specificatlon” — means a document that Includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific pmject onh a specific site for use by the contractors
when preparing their tenders or bids to clients.

“Health & Safety Plan" — means a document which is site specific and includes al
identified hazards, safe work procedures to mitigate, reduce.& control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;

Rev H&S Spec Guideline Oct 2019 6



“ Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

“Construction Work"” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the Iinstallation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

“Practical Completion Certificates” A certificates Issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, atthough some minor work may
be outstanding.

“Accldent” — means unplanned occurrence that happens due to the unsafe condition and

may cause Injury to a person, damage to the property, material, plant, equipment and the
environment;
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“Hazard” — means anything including work activities and practices with the potential to
cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce
or control such hazards.

Health and Safety File” ~ means a file, or other record in permanent form, containing the
information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibiiity for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
| appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part -of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one

or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

c) All OH&S Act (85./1993), Section 16 (2) appointee/s as detalled in his/her/their
respectlve appointment forms to regularly, In writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to thelr principals
on matters of health and safety per routine and ad hoc inspections and on any -
deviations as soon as observed, regardiess of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

Item | Regulation | Appointment Responsibl
e Person
1. |3 Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
EEEG Construction Health & Safety Agent Client
4, | 7.(1)(c) Contractor a Principal
Contractor
5. 7(3) Contractor "Contractor
6. 8(1) Construction manager o | Contractor
7. 8(2) Assistance Construction manager Contractor |
8 6(1) | Construction supervisor | Contractor
9. 6(2) | Construction supervisor sub-ordinates Contractor
10. | §(5) | Construction Safety Officer Contractor
1. 8(8) Responsible employee - '
12. 9(1) Person to carry out risk assessment "Contractor. |
| 13. 10(1) Fall protection planner Contractor |
& [12(1) Temporal work designer o
115, | 12(2) Supervisor of temporal work operation
I1_6 BREEC) Excavation supervisor Contractor
' 17. | 13(2)(k) Compatent person in the use of explosive for excavations | Contractor |
i13.—14(11) Explosives expert - Contractor
9. | 14(1) | Supervisor demolition work Contractor
20. | 142) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor ‘Contractor |
22. 18(1)a | Ropeaccess - Contractor |
23. | 19(8)a) Material hoist inspector o Contractor
24, 20(1) Bulk mixing plant supervisor Contractor
25. [ 21(2) | Explosive actuated fastening device inspector Contractor
26. | 21(2)(g) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) | Stacking and storage supervisor Contractor
20. | 29(h) | Fire equipment inspector Contractor
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5.2

5.2.1

5.2.2

5.23

524

b)

Communication, Participation & Consultation

Occupational Heaith & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concemed parties shall be through the H&S Committee or other means determined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives (‘SHE — Reps')

The Princlpal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the
“owner” being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors.
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7.1

c)

b)

d)

The Principal Contractor has to take fuil responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseelng administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES
Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for .assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals
of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found fo:

» have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act,

» have failed to implement or maintain their health and safety plan;

» have executed construction work which is not In accordance with their health and
safety plan; or
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7.2

b)

d)

« act in any way which may pose a threat to the heaith and safety of any person(s)
present on the site of the works or in its vicinity, Imespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Principai Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sigh and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a

.“Notification of Construction Work” form. The Principal Contractor shall submit the

notification In writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he s fully conversant with the
requirements of this Specification and all relevant health and safety legisiation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with ‘all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Princlpal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date: of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
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requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

i} The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, Is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolldated health and safety file to the Cllent.

j) The Principal Contractor shall,-throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Princlpal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Heaith & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the cllent carry out its H&S responsibilities in terms of
Legislation as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. in many cases this role starts from project
Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that Is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilittes in terms of the OH&SA of 1993 and Consfruction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet thelr own H&S
responsibliities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from muitiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
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These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detalled in the tender documents, this amongst all includes for
example:

a). Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of bullding and structures.

Site clearance

Site hoarding, demarcation and demolition works
excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantting of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction efc.
- Excavations for parking areas/services

8. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace Is (In particular, the number of contractors at the workplace at any one
time) and the risks Involved in the work. The plan must be easily accessible in a
construction slte and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S pian that includes

» project information;
s client requiremeris for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to controi significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

¢ details of the client, that is the person commissioning the construction work, for
example their name, representative and contact detaiils;
details of the principal contractor;

e detalls of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

e details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how -
non-compliance will be handled; and

o detalls on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

= the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;
the safe use and storage of plant;
the development of a construction project traffic management plan;

e obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;
workplace securlty and public safety; and
ensuring workers have appropriate licences and training to undertake the
construction work. '

(f) The H&S plan must contain:

¢ a general description of the type of work activities involved in the project and
not just a description of the facllity to be constructed;

¢ the project program or schedule details, including start and finish dates,
showing principal activities;

¢ detalls of client, design team, principal contractor, subcontractors, and major
suppliers; and

¢ extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.

10. HEALTH AND SAFETY FILE
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11.

a)

b)

d)

The H&S file is a document prepared by the principal contractor containing iImportant
project H&S information for use by the owner of the completed structure after
construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
Important project H&S information for use by the owner of the completed structure
after construction has been completed. 1t is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Principal Contractor must, In terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must aiso include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintaln an acceptable disabling incident frequency
rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

1.1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during.the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or Its Agent.

The Client and/or its Agent on lts behalf wlll be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Reguiation

4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and
is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations' made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety incident/accldent reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
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b)

d)

least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

i. a major incident occurred

ii. the health or safety of any person was endangered

lii. where a dangerous substance was spilled

iv. the uncontrolled release of any substance under pressure took place

v. machinery or any part of machinery fractured or failed resulting In flying,
falling or uncontrolled moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Cllent and/or its Agent
on its behalf.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the
Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report’.

The Principal Contractor Is required to provide a.s.a.p. the Client and/or its Agent on
its behalf with coples of all intemal and external accident/incident investigation
reports.

The Prncipal Contractor is responsible to oversee the Investigation of all
accidents/Incidents where employees and non-employees were injured to the extent
that he/shefthey had to receive first ald or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)
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(/) The Principal Contractor Is responsibie for the Investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar
incidents in future.

(9) The Principal Contractor is responsible for the investigation of all accldents relating
to the construction site and keeping a record of the results of such Investigations
including the steps taken to prevent similar accidents in future.

(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors

¢ Identification of corrective/preventative actions and continual improvement

+ Communicating the outcome/results and documenting the events of the
investigation.

(i) Reporting Of Near-Misses
o Depariment of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.
e Department of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

12. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behaif, other
Contractors and all other concemed parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.
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12.1 Site Rules and other Restrictlons
a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a slte by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk
assessments.

12.1.1 Appointment of Health & Safety Representatives

a} H&S Representatives('SHE — Reps’)
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Where the Principal Contractor employs more than 20 persons (Including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed In writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is
required in terms of General Administration Regulation 6.

12.1.2 Dutles and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

The report must be consolidated and submitted to the Health & Safety
Committee.

H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

The H&S Committee must mest minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
detemmine its own procadures.

12.1.4 Training & Awareness
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The contents and syllabi of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

13.

a) Training & Induction

All employees performing work or task on slte that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of Improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of
General Induction training

b) Site Speclific induction Tralning

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Tralning

All operators, drivers and users of construction vehicles, mobile plant and other
equipment must be in possession of valld proof of training.

PROJECT/SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for

the project and site and for which Risk Assessments, Standard Working Procedures (SWP), :
management and control measures and Method Statements (where necessary) have to be

developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

¢) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

[y Any Excavation work

D) Any welding work

k) Loading & offloading of trucks

I) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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45. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

e The Principal Contractor shall at all times ensure his status of an "empioyer”
as referred to In the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

e The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File", or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
1o an interested party.

¢ The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client-at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

¢ The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

s . The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencles due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015



The Principal Contractor's specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014,
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehlicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustivel All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made avallable at any time when
required by the client or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legisiation that also apply fo the State as well as
to State owned bulldings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Govemment Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Bullding Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. . The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with spécific reference to GNR 17468
dated 4t October 1997

h. Legislation pertaining to water usage and the environment

i. Leglslation goveming the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j. Common Law

19. HOUSE KEEPING

Good housekesping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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increased accidents, fire or fire hazards and reduction In production. Good
hbusekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where It is found to be
impractical to use a registered dump site or it is not avallable, the Principal
Contractor will ensure that the matter Is brought to record with the client or his
representative, after which suitable, acceptable altenatives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting
Including support services in respect of Health and Safety.

a) Facilities
The site establishment plan shall make provision for:
b) Dining room facliitles

The contractor shall make provision for adequate dining room facllities for his
employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on
site.

d) Ablution facllities
The contractor shall make provision for adequate ablution facilities for his employees
on site.

These facilities shall be maintained by the contractor.
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e) Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facilities

The provislon of drinking water facllities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
Llifting equipment and liiting tackle
ii.power driven machinery
iii.electrical equipment
Iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company’s name, site contact person as well as the contact
number/s.

i) Erectlon of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Public Works shall approve all structures erected for logistical support

by the contractor. These structures include fences, workshops, tool sheds, offices,
ablution facilities, etc.
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i) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage |It.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
-The hazardous chemical waste from the source {o the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in tralning. Lockouts shall be tagged and the system tested before
commencing with any work or repairs,

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i, List of appointments
ii. Listof record keeping responsibilities
iii. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
li. Site establishment
iii. Physical and mental capabilities of employees
iv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
I, the querterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
jii. Risk assessment/s to be reviewed If the outcome of incident Investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted In writing on every task and be
facllitated by the team leader.  All risk assessments and pre-task risk
assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.

¢) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

@ !Hospital |
[

| Ambulance

‘Water
Elsctricity

@9 "Folice_ B J| | I1 - —
&

Fire Brigade ) - q

@/;j/  Englneer _ ; ) ] _I
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-ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
AECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

AND

(Name of contractor/supplier/Agent/)

L et e e et e et et r s ert et e n e er e e e e e et seeee e s ee e s s [

(name)representing ..........cccvccvcie i e e ene.. |86 NG@ME Of
contractor/supplier], do hereby acknowledge that ................cccoiiivniiiiiii e
[insert name of contractor/supplier] is an employer in histher own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used In accordance with the provisions of
the Act.

| undertake that ............ccoeerieeiieiie e e e [insert name of contractor/supplier]
shall stricly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ................eeeueeeveeeven... [insert
brief detalls of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... linsert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works, which wiil ensure compliance
DY i e [insert name of contractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, walver, or consent shall be effective only In the specific instance and

for the specific purpose and to the extent for which it was made or given.
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r'his agreement is signed on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signedthis ...........ocoeeeeenieene day of ....couveee i s 20 ............... at
...................................................... (Place)

(FUll BBME)...... vvree e eeircremrins v snneesessinnsne s (SIGNAHUING) wonvneiiii i on
DBRAI OF -....c.ieeerrrrrerienneeiierenrnssrsreneernssssern s nrnsnes (Suppller/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works'
contract on behalf of the contractor)

Witnesses
o PR
2,
Signed this ........... dayof ...coovneer i 20.....cciiiieenne
| ST PP (Place)
(Full n@ame...............ccoevivemee e inens i e (Signature)............ccooveevc i on

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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BRI Public Worla and Infrastructure

Depariment:
REPUBLIC OF S8OUTH AFRICA

Additions to health and safety specifications for all construction sites to include COVID 19

S SOUTH AFRICAN POLICE SERVICE VERULAM 11 RUSSOM STREET REPLACE RUSTED ROOF SHEETS HERITAGE

8.

9.

Nooh~GN =

BUILDINGAT THE BACK OF BUILDING (ID-83776})
03/09/2021

Introduction

References

Special appointments

Workers transport

Security/access control/control of visitors onsite

Pre-construction evaluation of medical requirements, screening and training
Facilities, resources and action required by principal contractor where applicable
contractor onsite

Required procedures, documentation development and updates

Procedures at start during and at end of shift

10.Managing and controlling flammable hazardous chemicals
11. Contractor management

12.Compliance monitoring and discipline

13. Additional resources and recourse management

1. Introduction

COVID 19 Novel Corona virus has changed the world we live in and how we will conduct
business activities and life in the future. Due to this it has become necessary to take special
precautions, to plan and implement control measures, to prevent further spread of this disease.

These specifications are based on the prevention of persons, objects/tools being contaminated
with the virus, infection transmission and specific occupational hygiene practices that focus on
the need for employers to implement measures to mitigate or eliminate the transmission of the
virus in the workplace.

This document Is an addendum to the original project health and safety specification to
assist the principal contractor and contractors to protect their workers, and to comply with the
interim Regulations that has been gazetted

2. References



ii.
iii.
iv.

vi.
vii.

Department:
Public Worle and Infrastructure
REPUBLIC OF S8OUTH AFRICA

The Department of Employment and Labour has appealed to employers to use the prescriptions
of the Occupational Health and Safety (OHS) Act of 1993 in governing workplaces in relation to
Coronavirus Disease 2019 COVID19 under the National Disaster Act

Department of labour, notice no. 479, 29 April 2020, covid-19, Occupational health and safety
measures in workplaces Covid-19 (¢19 ohs), directive by the minister of employment and labour
in terms of regulation 10 (8) of the regulations issued by the minister of cooperative governance
and traditional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57
of 2002)

The OHS Act read with the Hazardous Biological Agents Regulations requires the employer to
provide and maintain as far as is reasonably practicable a working environment that is safe and
without risks to the health of employees

Section 8(2)(b) of OHS act requires steps such as may be reasonably practicable to eliminate or mitigate any
hazard or potential hazard before resorting to personal protective equipment (PPE). However, in the case of
COVID19, a combination of controls is required, although the main principle is to follow the
hierarchy of controls

However, before the implementation of control measures, current risk assessments need to be
reviewed and updated, considering the new hazards posed by exposure to COVID-19 in the
workplace. The risk assassment should take the Risk Assessment Guides published online by
the National Department of Health into account

. Special appointments

The employer must appoint a manager (from within the existing structure) to address the concerns of employees
and workplace representatives concerning COVID 19

Appointment and training of security personnel and adequate personnel to conduct procedures of
screening, isolating, conducting questionnaire and further actions required if person presents
positive COVID 19 symptoms

Workers transport

. Where possible the contractors must arrange transport of their employees in line with the travel

rules of not more than 70% occupancy and social distancing

Where not possible to avoid the use of public transport provide employees with information on
the virus and precautions to take during public transport travel:

Frequent sanitising

Maintain social distancing (at least 2 m)

Always wear a mask

Coughing, sheezing safe practice and spitting

When being coughed or sneezed on, turn face away and do not touch face before hands have
been sanitised

Do not travel if experiencing symptoms of infection

Provide employees with CIPC travel certificate
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Department:
Publlc Woarks and Infrastructure
REPUBLIC OF BOUTH AFRICA

Security/access control/control of visitors onsite
Only 1 access point allowed on site during the Phase lockdown period.

A policy of lockdown inside site for the whole shift must be maintained which will mean that
employees will not be allowed to exit and re-enter the site during working hours. This will prevent
employees from bringing contaminated food or articles onto site and will have to bring food
from home

The principal contractor must enforce strict access control and no person may enter the site
except those who have undergone induction training and who is listed on the employee list

. The only exceptions are persons who have pre-arranged official appointment which has been

approved by the project construction manager. This person may not enter the site before they
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted
by a person designated by the construction manager

Biometric or any form of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening procedure or may
not leave the cab of the vehicle and wear a face mask

Where more than one Principal Contractor operates on site. A meeting must be held with all the
Principal Contractors where an access plan must be formulated and agreed to In writing, which
incorporates the sharing of expenses and other resources.

Pre-construction evaluation, screening and training

Principal contractor and contractor's pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going to
site. These actions must be documented and each employee must sign that he/she has
undergone this screening and training and understands and procedures

Evaluation:

Employees medical evaluation, ensuring annual medical is valid

Screening:

Fever screening
Health questionnalre (signs and symptoms)
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bepartment:
Public Works and Infrastructura
REPUBLIC OF S8OUTH AFRICA

Questionnaire of travel during shut down level 4 and exposure
Employee practical understanding of:

the risks of the virus

how do you get contaminated?
how do you get infected?
signs and symptoms
prevention

Training program

It is important to understand that workers have been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which include the following:

Employees responsibility to look after their own health and safety and preventing from being
infected or infecting other persons

ii. Whatis COVID 19
. How are you infected
. Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shortness of

breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness
Incubation period

i. Explain the risk of underlying conditions, i.e.:

People 60 years and older

People with chronic lung disease or moderate to severe asthma
People who have serious heart conditions

People who are immunocompromised

People with diabetes

People with chronic kidney disease undergoing dialysis

People with liver disease

. Self-monitoring and reporting of symptoms, possible exposure or infection to company
. The importance of being aware of who you have been in contact with during work and after hours

to assist with tracking in case of being infected

. How to self-isolate

Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the
Regulations promulgated in terms of section 27(2) of the Disaster Management Act

How to prevent infection:

. Correct methods of sanitising
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Personal hygiene
Site facilities

Social distancing

Not touching face

The correct way to cough or sneeze

Correct use, limitations of and disposal of PPE
How to protect yourself and family after hours

i. What to do if employee is not feeling well and are presenting with the symptoms when already at

the work-place or before arrival onsite include:

. Employees

If already onsite

Immediate reporting to employer

. Social distancing and other preventative actions

When not onsite yet

Do not go to work

. Who to contact at your company?
iii. Relevant company contact numbers

Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and
needs to be isolated and tracking of persons in contact with that employee

Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19
facility

Company and employee return to work after recovery procedures

Updated company COVID 19:

SHE plan and risk assessment
Policies

PPE requirements

Method statements & risk assessment
Stay at home policy and sick leave
Employee assistance/care program

Include COVID awareness in every day DSTI/permit to work system
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Facllities, resources and action required by principal contractor where applicable

contractor onsite

Provide these employees with appropriate PPE for their tasks

Prevention of employees having to come into close-proximity (Queuing or bundling together)
Method/procedure of providing drinking water that cannot be contaminated with the virus
Adequate and appropriate risk-based:

PPE

Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal
hand sanitisers is the preferable option)

Awareness sighage and posters

Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen
appliances, printers and telephones
Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)

. Duration and maximum number of delegates at close contact meetings
jii. Induction, Toolbox talk, DSTI

Sanitising of areas, offices, boardrooms and furniture
Communal drinking facility use

i. Housekeeping and garbage removal

. Provide an isolation area/tent/room where person can be interviewed and remain until

instructions have been received from the COVID 19 control centre on next step to be taken
CORONA 24 Hour HOTLINE 0800029999
Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentation and
procedures to include COVID 19

She plan and policy
Company COVID 19 plans, policies, procedures and programs to include:

Prevention, exposurs, infection

Social distancing during entering and exiting site, mesetings, training

Creating different areas for and staggering start of work and lunch-times, training sessions and
effective planning of required staff compliments

Cooperation with local police, clinic, emergency services and notifying them of the project and
developing beneficial relationships

Engaging with CLO and communities and establish a trust relationship by providing relevant
information and possible assistance where possible

Emergencies (mass infections)
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Post-infection return to work guideline, which include:

minimum medical and practical criteria for retumn to work
medical evaluation by occupational health practitioner

Employee emotional care and assistance during and post infection

Management and disposal of contaminated PPE and equipment

Planning to maximise social distancing

Planning of production and progress to optimise the work-force to minimise the amount of
persons onsite at one-time

Managing and disposal of biological (Virus) contaminated PPE and other personal waste

Daily reporting to management of screening results and of persons who were isclated, taken for
testing and follow-up

Reporting of persons who have been confirmed to be infected to company management,
department of labour and Health

Contact-tracing of persons who were in contact with a person who have been isolated or who has
been confirmed as being infected

Updated risk assessment to include COVID 19 hasards and risks

Evaluation of daily screening, reporting to management and if required update procedure and
training

Company policy related to paid sick leave in terms of section 22 of the BCEA iliness benefit in terms of
clause 4 of the Directive issued on 25 March 2020 on the COVID-18 Temporary Employer Relief Scheme
under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster
Management Act;

Also revise the permit to work where required.

Procedures at start during and at end of shift
Include conducting and recording information of:

Sanitisation

. At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot

pedal or automatic detection and spray device, no hand contact
Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

Fever screening and procedure when person has fever
Re-do fever screen and if high fever

Isolate and questionnaire

Procedure if evidence points at infection

Contact call centre and follow instructions
Also follow company procedure for reporting to management, client and authorities

10.Managing and controlling flammable hasardous chemicals
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The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important
that adequate stock is held onsite

Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by
workers for intoxicating purposes which can lead to poisoning

It is therefore particularly important to include these risks into account when the risk assessments
is updated

The principal contractor and contractors must ensure that they provide a flammable liquid storage
facility, considering the quantities they will be storing onsite which conforms with local
government fire regulations and GSR 4

The storage area must be lockable and issuing and stock levels must be controlled by an
appointed competent hasardous chemical substance controller

Records of stock levels, issuing and usage must be updated daily and any discrepancies must be
reported to management and investigated

Decanting procedures must be developed which includes spillage control. Bottles into which it
has been decanted into must be marked to clearly show the contents

Appropriate and adequate signage must be posted

Adequate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe
appropriately positioned Inspections of the flammable hasardous chemicals store must be
conducted at least monthly

Inspections of the flammable hasardous chemicals store must be conducted at least monthly
First aiders should be trained on the first aid measures as set out in the MSDS

Contractor management

It is the responsibility of the principal contractors to ensure that all contractor comply with the
requirements of the addition to the original project health and safety specifications

12. Compliance monitoring and discipline

vii.

Monitoring of compliance is critical to the prevention program and there may be no tolerance of
non-compliance

Strict appropriate disciplinary action must be instituted against employees, contractors,
consultants or any person

found in breach of the requirements

The client will be responsible for compliance through audits and inspections and evaluation of
principal contractors’ reports

The principal contractor must monitor compliance through inspections and COVID 19 specific
audit of:

Available equipment
Sanitiser/washing facilities

iii. Sanitising of site facilities

Employee screening
Access control

. Availability of isolation facilities

Separation and procedures followed when employees present with symptoms
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Continues awareness training
Recordkeeping
Sub-contractor training and screening records, risk assessments and monitoring

Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with immediate effect

A written incident report must be supplied within 24 hours after the incident. If the risk
assessment or procedures are required to be reviewed, same will be done within 36 hours.

13. Additional resources and recourse management

It is a fact that finance and budgets of active projects that were shut down due to COVID 19 have
approved budgets and available capital projects that are currently running have already been
allocated and approved and Therefore funds should be available from the client to pay Principal
Contractors/Contractors

It is therefore critical that the principal contractor ensure that their payment certificates and
related documents are correct and is submitted before deadline dates with their invoices. Many
delays in payment from clients are due to incorrect or insufficient documentation that has been
submitted late.

It is important to understand that the COVID 19 virus has affected all parties and cooperation will
increase the probability of completing the project successful

It is critical that the client and principal contractor re-negotiate and discuss the project deadlines
and budget and agree on solutions to the benefit of all. The impact of screening, site atcess,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines
specifically.

Clients must not delay payment to principal contractors and principal contractors must do the
same with their contractors. Delaying payments will have a snowball effect all the way down to
the workers who have in some case already not received salaries or has only received partial
payment

Businesses most do their utmost to protect the workers who are the most crucial asset of
construction

Although SMME are businesses in their own right, many of these companies were already
struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report it to the
principal contractor.

Contractor must assist employees with UIF claims.

All the above requirement and information must be filtered down to
the contractors onsite

“Health and safety is not negotiable”



