Deparimant.
Pulic Works 2ad Inimstnuctae
REPUBLIC OF SOUTH AFRICA

Private Bag X54315, DURBAN 4000 Int Code: +27 31 Tel: 314 7000 website: www.publicwarks.qov.za
Supply Chaln Management: Mr. T. Zwane
Works Management — Mr S. Masuku

REQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service
to be rendered at JUSTICE: JOZINI

Bid response documents to be deposited in the bid box situated at: National Department of
Public Works and Infrastructure: Corner of (formally known as) Alliwall and West Street
(Corner of Pixley Kaseme and Samora Machelle Street)

‘Em | Description Quantity / Perlod ‘
{ 1 REPAIRS TO FAULTY GEN SET AND SERVICE . |

CLOSING DATE: 01/11/2022, CLOSING TIME @ 11h00 AM
NB: No late documents will be accepted.

Kindly submit your quotation by fuIIy completing the attached bid document and bill of
quantities or specifications attached in hereunder, and clearly indicate the delivery period and
the validity period of your quotation, Kindly also, clearly indicates if you price includes or
excludes VAT. “You may claim VAT only if you are a VAT Vendor”

TERMS AND CONDITIONS

¢ If a supplier fails to deliver any or all goods or fails to deliver the required services
within the specified period on the order/ Contract or appointment letter the
Department of Public Works and Infrastructure may impose a penalty and further
deduct from the order / contract a sum of the delayed goods or unperformed services,
or terminate the contract in part or in whole.

¢ The Department of Public Works and Infrastructure quotation documents must be fully
completed, signed by the bidder and bear the signature of witnesses and be forwarded
to the aforementioned physical address or email, failure to comply with these
requirements will result in the quotation being disregarded.

Yours Faithfully

H
SIGNATURE: C Z)\ uletv
DATE: ") 21 l!o | ?.n'? L

For: National Department of Public Works and Infrastructure

Acknowledgement of the request to quote

Sign for acceptance Company Stamp

Sign for rejection




| YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
CLOSING TIME.
ISAPS: JOZINI: REPAIRS TOFAULTY GEN SET AND SERVICE

PA 32: INVITATION TO BID
PART A

BID NLJMBE‘-{ i'El l"TZ}ﬂﬁ

CLOSING DATE: am 1/2022

| DESCRIPTION

| 31:00 AM |

—

- —
| THE SUCGCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM [DPWN 1 GS or DPW04.2 GS}.
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID

BOX SITUATED AT (STREET ADDRESS)

'NDPWI Corner of Dr Pixlcy Kaseme &Samora Machele Street {Weﬁt and Aliwal)Durban

' Box Number 16 et Room 05
| OR POSTED TO:
| SUPPLIER INFORMATION - —
| NAME OF BIDDER
| POSTAL ADDRESS o
 STREET ADDRESS _
| TELEPHONE NUMBER CODE N NUMBER | o
| CELLPHONE NUMBER
FACSIMILE NUMBER CODE | NUMBER
 E-MAIL ADDRESS )
VAT REGISTRATION NUMBER o _
TCSPIN: | OR | CSDNo: |
B-BBEE STATUS LEVEL VERIFICATION | []Yes B-BBEE STATUS {1 Yes
CERTIFICATE LEVEL SWORN
[TICK APPLICABLE BOX] [ No AFFIDAVIT | CINe
IF YES, WHO WAS THE CERTIFICATE
ISSUED BY?
AN ACCOUNTING OFFICER AS |
CONTEMPLATED IN THE CLOSE =
CORPORATION ACT (CCA) AND NAME AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
| THE APPLICABLE IN THE TICK BOX | ACT (CCAI
[] |A_ VERFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN
| ACCREDITATION SYSTEM [SANAS)
[] | AREGISTERED AUDITOR DETAILS:
NAME:
“REGISTRATION NUMBER:
BUSINESS ADDRESS:
TELEPHONE NUMBER:........coevtvunnsvesnisssnsssssssasas s ars s sssssssessssimessssssssesses
E-MAIL ADDRESS:... ... .cveocossssssssonssienstssessessonssessasssssnsmssensensssessssssssesssseses
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REFUBLIC OF SOUTH APRICA PA-32: Invitation to Bid

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN

ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

' ARE YOU THE ACCREDITED [Ives [INo | AREYOUAFOREIGN | [Yes CINe
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR
FOR THE GOODS /SERVICES /WORKS THE GOODS /SERVICES | [IF YES ANSWER PART B:3
OFFERED? fIF YES ENCLOSE PROOF] /WORKS OFFERED? BELOW]
SIGNATUREOFBIDDER | vssisesmsinnneseeeens DATE

| CAPACITY UNDER WHICH THIS BID IS

SIGNED {Attach proof of authority to
sign this bid; e.g. resolution of

| directors, etc.) —
TOTAL BID PRICE {'ALL

| TOTAL NUMBER OF [TEMS OFFERED APPLICABLE TAXES)
| BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: | TECHNICAL INFORMATION MAY BE DIRECTED TQ:
| DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON -
| CONTACT PERSON | | TELEPHONE NUMBER
| TELEPHONE NUMBER - FACSIMILE NUMBER

FACSIMILE NUMBER | E-MAIL ADDRESS -
| E-MAIL ADDRESS

PART B
- TERMS AND CONDITIONS FORBIDDING
| 1. BID SUBMISSION: |

1.2.
1.3.

14.

15.

CONSIDERATION.

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR ‘

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: ( BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST
BE SUBMITTED TO BIDDING INSTITUTION.

WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIPAIDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING
INSTITUTION.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

TAX COMPLIANCE REQUIREMENTS

21
22

23

24
25

26

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA,

BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.
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Any referance to words "Bid” or Bidder” hereln and/cr In any other documentation shall be conetrued to have the same meaning as the words “Tender” or “Tenderer”.
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'ﬁ' RRPUBLIE OF BOUTH APRIGA PA-32: Invitation to Bid

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

| 3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? O YeEs [INO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? [ Yes [JNO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ YES [INO
34. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? O Yes [JNO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /
TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE.

Note Well:

2) Inrespect of non VAT vendors the bidders may not increase the bid price under Section 87(1) of the Value Added Tax Act of 1891 where

gre relavant transaction would become subject to VAT by reason of the turnover threshold being axceeded and the bidder becomes liable
VAT.

b) All delivery costs must be included In the bkd prics, for delivery at the prescrihed destination.

c) ThspﬂcamatappaamonthlsfonnIshaonehat\nﬁllbeconsidemdformphnceaamm

d) The grand total in the pricing scheduie(s), inclusive of VAT, altached to the bid offer must correlate and be fransferred to this form (PA32).

e} Where there are inconsistsncies betwean the grand total price offer in the pricing schedula(s) and the PA32 prica offer, the price offer on
the PA32 shall prevall and deemed to be firm and final. No further commespondencs shall be entsred inta in this regard. |

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 3 of 3
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SAPS: JOZINI
ID 172306
REPAIRS TO FAULTY GEN SET & SERVICE

% public works
& Infrastructure

Departmant:
Public Works and Infrastructurs
REPUBLIC OF SOUTH AFRICA

SPECIFICATION
UNPLANNED
MAINTENANACE

SAPS JOZINI

REPAIRS TO FAULTY GEN SET & SERVICE

REF. ID No. 172306

CONTRACT PERIOD (2 DAYS]
11 OCTOBER 2022

L |
Works Manager: MR. T.MZOBE- ELECTRICAL - 031 714 7180/083 41 52 126

N.B: The contractor is to visit site before quoting to make sure
of what needs to be done, the NDPWI reserve the right to
remeasure the material to be used and hours,kilometers quoted
to make sure the work to be done and amount quoted is correct




SAPS: JOZINI
ID 172306
REPAIRS TO FAULTY GEN SET & SERVICE

Total number of pages to be received and retumed_by Bidder =3 ;Jagm_ | |

CONDITIONS OF TENDER
Contractor must introduce themselves and what they will be doing to the relevant official at the institution before any
assumption of work. [Contact official at institution: S.H SIKHOSANA on 035-5723641/0715066426]
Due to the Urgent nature of the works, the successful tenderer undertakes to commence the work immediately from
the receipt of an official complaint number and proceed with due diligence to its final completion in all respects.
After been awarded the tender and at the completion of the works, the Contractor is to submit the attached completed
paperwork which must be faxed / emailed or dropped off immediately to the Department of Public Works Manager or
SCM official who sent appointment letter, for final inspection of the works.
All supporting suppliers’ material and service invoices must be provided together with ail payment invoice claims.
Contractor to note that all quantities are remeasurable,
All prices quoted must be inclusive of labour, material, profit and transport.
Contractor may provide their quotations in their own format provided it is on their own company letterhead.
Contractor is to supply project plan and work schedule at the commencement of works.
The contractor must establish and maintain telephone, fax and cellular connection.
The Contractor must comply with all Occupational Heaith and Safety regulations and instructions.
Job cards must be detailed, stamped and signed by the Client Department and accompany all invoices claimed.
Contractor must provide proof of relevant required regjstration and all complient certification of conformances.
Contractor must provide proof of relevant required registrations and all compliant certification, namely CIDB and
CSD documentation and if required the electrical certificate of compliance (C.0.C)
The contractor is to submit the artisan’s proof of qualifications (certificate) that worked on this site and whose name
appears on the job cards.
The contract period is Two (2) DAVS from the date the official order is an official order.
Time shall be considered as the essence of this contract If the contractor fails to complete the works within the above
specified contract period a penalty will be proportioned according to the estimated value of the contract and will be |
deducted from the sum due.

8C

SCOPE OF WORKS ' 1
REPAIRS TO FAULTY GEN SET & SERVICE ‘

NB: Before energizing the electrical equipment the electrical installation shall be declared safe and functional by the
contractor. The user shall be fully informed that the LV electrical installation is energized and be allowed to inspect all

completed work. B

' No | Description | On Rate |
1. | Change oil/20}t ' R ® ;l
2. | Fuel filter R ‘ R ]
3. | AirFilter IR ) Rr

‘4. | Oil Filter R ‘R

5 Antifreczer | R & o

| 7 Replace battery if needed R . | R

| 8. | Check battery charger replace if required R R

"9 | Check control panel replace if required R R O

; 11 | Replace starter if required | R R |

‘ 12 | Test run the engine o;l load to make sure its ok _| B




SAPS: JOZINI
ID 172306 .
REPAIRS TO FAULTY GEN SET & SERVICE

13 | Safety plan is mandatory |
14, ;l‘RANiSPOIET: { . JEM™S @ (R )PERKMxl Each R R
15. :.ﬁg;)UR:ARTISAN@ {R YPERHOUR x ( Each R R
ls. | LABOUR: ASSISTANCE @ (R ) PER HOUR Each R R
X ( | HRS _
| END OF SPECIFICATION B
SUMMARY OF FINAL PRICING =
Sub Total
(Please note Quotation Total Transposed to DR02) |
Add 15% VAT R
Total carried to DRO2 |
N |
A. | Total in Words:
|
B. | CSD Registration No. | CIDB registration No.
Name of tendering Entity: - |
C. | | |
|
' Contract period is two
Signature : _ll)gte:_ = (21 DAYS




kg

putin, wo
‘ { ) S PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
REPUBLIC OF SOUTH AFRICA.

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

| Project tltle: ‘ SAPS: JOZINI: REPAIRS TO FAULTY INDUSTRIAL GEYSER

| |

| Quotation no: DBNQ22/10/116 Reference no: ID-172306 |
| Advertising date: = 27/10/2022 Closing date: 01/11/2022 ‘
| Closing time: 11:00 AM Validity period: | 30 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 EB or higher, or 1 EB

*or higher.
* Dalets “or select tender value range select class of construction works™ where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.
* Delate "or selsct tendsr value range selact class of constructior: works PE” where only one class of construction works is epplicable
2. RESOPONSIVNESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit

tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:

_1" X | Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
| tenders.

| Tender offer must be properly received on the tender closing date and time specified on the

2 B | invitation, fully completed either electronically (if issued in electronic format), or by writing leglbly
in non-erasable ink. (All as per Standard Conditions of Tender).

3 L Use of correction fluid is prohibited.

4 [ Submission of (DPW-07 EC). Form of Offer and Acceptance. '
Submission of (PA-16): Preference polnts claim form in terms of the Preferential Procurement |

5 _ EI Regulations 2017.
B‘JE‘ HEOFHAS OOt
7 Submission of DPW-09 (EC}): Particulars of Tenderer's Projects.

Submlssmn of DPW-16 (EC): Site Inspection Meeting Certificate.

]
O

9 O Submlssmn of reoord of attending compulsory virtual bid clarification / site mspectlon meeting.
O

Submission of DPW-21 {EC): Record of Addenda to tender documep;s

"The tenderer shall submit his fully priced Bills of Quantities / Lup-Sum-Decsment (complete |
document inclusive of all parts) together with his tender.

12 ‘ X | submission of PA 32: Form of offer and acceptance

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender" or "Tenderer”. Page 1 of 7
For Internal & External Use Effective date: 21 July 2022 Version: 2022/08



- PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
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Quotation no: DBNQ22/10/116

13| O

14 | [ ‘
|

15 [ ‘

2.2 Administrative responsiveness criterla
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per
1 X  PA15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia

orJV's.

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 B | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the

firm / consortium / joint venture.

X] | Submission of (PA-11): Bidder's disclosure.

K] | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.

{ | Submission of proof of Registration on National Treasury's Central Supplier Database (CSD).

|
|
|
l [0 | Submission of DPW-15 {EC): Schedule of proposed sub-contractors
|

The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
| = _parts) withir--davs-fromreauest. 5777
8 0 Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.
Upon reguest, submission of a fully complsted security clearance application form with
9 [0 | supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.

10 X submission of a valid letter of good standing (COIDA)

11

12

13

14

O 00|00

18

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
"Tender” or “Tenderer”. Page20of7
For Internal & External Use Effective date: 21 July 2022 Verslon: 2022/09
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Quotation no: DBNQ22/10/116

3. PREQUALIFICATION CRITERIA
Preferentlal procurement: Sefect

Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below

T A tenderer having stipulated minimum B-BBEE status level of contributor:

OLevel 1

O EILaval 2

or
OLeval 3

] | AnEME or QSE
A tenderer subcontracting a minimum of 30% to:

[] An EME or QSE which is at least 51% owned by black people
[] An EME or QSE which is at least 51% owned by black people who are youth
[ An EME or QSE which is at least 51% owned by black people who are women
0 [ An EME or QSE which is at least 51% owned by black people with disabilities
1 An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships
[C] A co-operative which is at least 51% owned by black people
] An EME or QSE which Is at least 51% owned by black people who are Military veterans
] An EME or QSE;

Functionallty: Select

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected fo functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used o establish
minimum requirements where after bids will be evaluated solely on the basis of price and preferences.

Minimum functionality score to qualify for further evaluation:
Functionallty criteria: Welghting factor:

{
Total 100 Polnts

Any refarance to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or "Tenderer". Page3of 7
For Internal & External Use Effective date: 21 July 2022 Version; 2022/0%
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Quotation no: DBNQ22/10/116

4,

5.1

BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

(] 80/20 []90/10 | [ Either 80/20 or 80/10
Preference polnts scoring system | Preference points scoring system Preference points scoring system |

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:

Criterlon 1: Experience on comparable projects during the past specify perlod between 5 and 10
years.

The tendering Service Provider's experience on comparable projects during the past specify period between
5 and 10 years. The number of current and previous comparable projects performed by the Tenderer as per
the evaluation report prepared by the Consultant Team, based on its research and Inspection of a
representative sample of the Tenderer's current and previous work as reflected on form DPW-08 (EC), as
well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared non-
responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects {(normal, fast track,
efc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past specify between 5 and 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past specify period betwen 5 and 10 years as per the

Any referance to words “Bid” or Bldder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tendarer”. Page 4 of 7
For Internal & External Use Effective date: 21 July 2022 Verslon: 2022/09
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Quotation no: DBNGQ22/10/116

evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods

andfor extensions thereto, and the extend of penalties imposed;

Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

w

oo

&~

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as weil as proof of Professional Registration
will be verified. Currant and future workioad of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Critarlon 4: Attendance of compulsory bid clarification meeting, If applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

5.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty

Any refarencs to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender" or "Tenderer”. Paga 5 of 7
For Internal & External Use Effective date: 21 July 2022 Verslon: 2022/08
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Quotation no: DBNQ22/10/116

claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

6. COLLECTION OF TENDER DOCUMENTS
D Bid documents are avallable for free download on e-Tender portal www.etenders.gov.za
D Alternatively; quotation documents may be collected during working hours at the following address insert physical

address. A non-refundable bid deposit of R insert amount Is payable (cash only) on collection of the bid
documents.

7. SITE INSPECTION MEETING
A pre-tender site inspection meeting will not be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is not compulisory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: (type in here the place or "N/A")

Virtual meeting Link: ' (type in here the place or "N/A")

{type In here the time or "N/A")

Date: (type in here the date or "N/A") ‘ Starting time:

8. ENQUIRIES

Enquiries related fo tender documents may be addressed to:

DPWI Project Manager:—| Mr T. Mzobe Telephone no: 031 314 7180
Cellular phone no: : 083 4153 125 Fax no:
E-mail: thembinkosi.mzobe@dpw.gov.za

9. DEPOSIT /RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimiie, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any reference to words “Bid" or Bidder” hereln and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or ‘Tenderer”. Page 6 of 7
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Quotation no: DBNQ22/10/116

| Tender documents may be posted to: ' | Deposited in the tender box at:

The Director-General W insert physical address

Department of Public Works and Infrastructure | ; it

Private Bag X insert bag no | Insert building name
insert street name

insert town .
insert room no

CR
insert postal code

Attention:
Procurement section: Room insert room no

10. COMPILED BY:

—— —_ - T
|_ Mr Thembinkosi Mzobe | —@_ na 'IO I 0 Ul

Name of Project Manager i Signature Date

Any refarence to words "Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
"Tender” or “Tenderer". Page 7of 7
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R scumarves Conditions of Contract: PA-10 (FM)

1. DEFINITIONS

1.1.  The foliowing words and expresslons shall have the meanings hereby assigned to them except where
the context olherwise requires:

44.1. “"Adgltional Services” are Increases in the quantity of the routine Services detalled in the Scope of

Works.
14.2. "Bliof Quantities" means ihe document 80 designated in the Pricing Data that describes the Services

and indicates the quantilies and rates associated with each item which the Employer agrees to pay
the Sarvice Provider for the Services completed;

4.1.3. 'Cerilficale of Campletion” means the certificate lssued by the Service Manager signifying that the
Contract has expired;

1.1.4. *Commencement Date" means the date on when the Service Provider is notified of the Employer's
accepiance of its offer;

1.1.5. "Contracl’ means the Contract signed by the Partles and of which these Conditions of Contract form
parl of, and such amendments and additions to the Contract as may be agreed In writing betwaen the
Pariles;

11.6. "Contract Data” means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collactively describe the risks, liabilitles and obligations of the contracting
Partles and the procedures for the administration of the Contract:

1.4.7. Co Period" Is from Commencement Date for the period etated in the Contract Dats;

1.4.8. “Contract Price” means the price o be paid for the Services in accordance with the Pricing Data,
subjsct to such additions thereto or deductions thera from as may be made from time to time under
the provisions of the Contract;

1.1.8. “Confract Sum" refers to the amount stated by the Service Provider In the Form of Offer and
Acceplance;

1.1.10. "CPAP" means contracl price adjustment provisions used for-ihe adjustment of fluctuations in the cost
of Isbour, plant and materlals and goods as stated in the Contract Data;

1.1.41. “Ray” means a calendar day;

1.1.12. "Dmwings” means all drawings, calculations and technical information which are made avaliable to
the Service Provider for Inspection at a venus and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time o time approved in writing by the Employer or
delivered to the Service Provider by the Employer;

1.1.13. "Emplover” means the contracting Party named In the Contract Data who appoints the Service
Provider,

1.1.14. "Egulpment” Includes all appilances, tools implements, machinery, articles and things of whatsosver
nature required In or for the rendering, completion or defects correction of the Services but dogs not
include materials; -

1.1.15. "Eacliites” means the land and bulldings, detalled in the Scope of Works, and any additions, or
omisslon thereto, made avallable by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

1.1.16. "Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

# 4.1.17. “identified Projects” means any projects, other than routine Services, ldentiflad and agreed to by the
Partles during the Contract periad or any extensions thereto, to be completed in terms of the Contracl.

! Afy' referance to words "Bid" or Bldder” herein andlor in any other documentation shall be-constusd Ao have the same mesning as the words
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1.1.18.

1.1.18.

1.1.20.

1.4.21.

1.1.22.

1.1.23.

1.1.24,

1.1.26.

1.1.26.

1.1.27.

2.1.

2.2.

2.3,
2.4,

2.6.

2.6

Conditions of Contract: PA-10 (Fh;l)

“Materials” includes ail malerials, commoditles, arlicles and things required to be furnished under the
Contract for the executlon of the Services;

“Month" refers to the period commencing on a cerlain day of a month to the day preceding the
corresponding day of the next month;

"Partias" means the Employer and the Service Provider;

"Pricing Data” means the document that contains the Blll of Quaniltiers and provides the criteria and
asaumptions, which it will be assumed In the Contract were taken into account by the Service
Provider when developing his prices;

*Services” means all the work to be performed by the Service Provider during the Gontract Perledin
accemance with the Contract, as more fully set out In the Soopa of Works, as amended from time to
time by written agreement betwaen the Parties;

*Service Provider" means the Tenderer, a8 nemed In the Contract Data, whose offer has been
accepted by or on behslf of the Employer and, where applicable, inGiudes ithe Service Frovider's
heirs, exacutars, administrators, trustees, judiclal managers of liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;

"Service Manager” means the representative of the Employer named as the Service Manager in the
Cuniliaut Dalu, The Empluyw 1eseives the right i 1epiacs U said S vive Marnage:, by willen nulicw
1o the Service Provider, without the need to furnish reasons therefor;

~Scope of Worls" refers to the document which defines the Employer's objectives and requirements
and specifications and any other requirements and constraints relating to the manner In which the
Services must, or may, be provided or performed;

“Servige Perlod” refers to the perlod indicated In the Contract Data during which the Service Provider

shall render the Services required in terms of the Coniract;

Transilipnal Stage" refers to the period Indicated in the Contract Data, which commences
immediately on the expiry of the Service Perlod, and during which the Services to be provided by the
Seryice Provider shall Include, inter all, the proviston and transfer to the incoming service provider of
managerial support and information, as detalled In the Scope of Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

214 The masculine Includes the feminine and the neuter, vice versa;

21.2 ‘The singular includes the plural; and vice versa

213 Anyreference to a natural person includes a body corporate, firm, assoclation or
consortium/joint venlure/partnership, vice versa.

The headings to the clauses of this Coniract are Included for reference purposes only and shall not
affect the Interpretation of {he provisions to which they relate.

Words and phrases defined In any clause shall bear the meanings assigned therets.
The various parts of the Coniract are severable and may be interpreted as such.

The expressions listed In clause 1 bear the meanings as assigned thereto and cognate expressions:
bear corresponding meanings.

If any provision in a definition clauss Is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if i were & substantive clause in the body of the
Confract, notwithstanding that it Is only contained in the interpretation clause. -

Any refarenca lo wards *Bid* or Bidder” herein and/or in any ather documantation shall be conelived {o have the same n"{éar'alrig as lhe words
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3.1

3.2.

3.3.

5.1.

6.2.

6.3.

5.4.

55

5.6.

8.7,

58,

5.9.

Conditions of Contract: "PA-10 (FM) -

DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Sublject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commengce on the Commencement Date and tarminate on the expliry of the Contract
Perlod, unless It |s extended In terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extenslon of term or duration of the Coniract shall however be valid uniess the terms
and conditions of such extension hes been reduced to writing and signed by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall glve access to or supply the Service Provider with:

41.1 Al relevant, avaliable data and information required and requested by the Service Provider for
the proper execution of the Services; and

4.1.2 Such sssistance as shall reasonably be required by the Service Provider for tha execution of
ity dulibs urder lw Conbiaul.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, In executing hls abligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take nstructions only from the Service Manager or other parsons
authorised by the Service Manager in terme of Ciause 6.

The Service Provider shall not have the power of attomey or authority to enter Into any contract or 1o
otherwise bind of Incur liability on behelf of the Employer, save where prior written authorisation hes
been obtained.

The Service Provider shall ensure that it, its amployees, agents and rap:f-esaniatlves have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skil,
care and diiigence that may be expected of professlonals providing services similar to the Services.

Shouid any member of the Service Provider's team, In the opinion of the Service Manager or
occupants of the Faclities, misconduct himeelf or Is Incompetent or negligent in the dellvery of the
Sarvices, or whose presence on the Facllitles is otherwise consldered by the Service Manager, or
occupants of the Facillties, on remsonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
agsin be employed on the Services without the prior written consent of the Employer.

The Setvice Provider undertakes to effect such removal, a6 refarred to In 6.5 above, within & day of
receipt of the Employer's written request.

The Service Provider shall ensure that reasonable levels of care and responalbility are exercised
when using liems belonging to the Employer in the dellvery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilliles
clean end In & safe conditlon.

Notwithstanding anything herein contained to the contrary, it Is specifically agreed that the
appointmant of the Service Provider shall not create an employment contract o relatlonship between
the Periles and the Service Provider of his employees shall therefore not ba entitied to any bensfits to
which the employees of the Employer may be entitied.

Any refarance to words *Bid" or Bidder” herein andfor in any other documentation shall be construad (o have the ssma meaning 8s the words
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6.1
6.2.
6.3.

6.4.

8.1.

8.2

9.1,

g.2.

T

Conditions of Coniract: PA-10 (FM)

SERVICE MANAGER

The Service Manager shall admInister the Contrect on behalf of the Employer In accordance with the
proviglons of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegalion,
on the prior writien notiflcation thereof to the Service Provider.

Such delegetion shall continue In force until ihe Service Manager notifles the Service Provider in
writing that the delegation is terminated. :

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Servica Manager's delegates to the Service Manager who shall confirm, reverse or
vary such order or Instruction.

SECURITY

The Service Frovider shali provide to the Employer sacurity in the amoumnt and in the form set outin
the Contract Data and any expenditure incurred In doing so shall be borne by the Service Provider.

Should the Service Provider fell to select the securlty to be provided or should the Service Provider

tail to provide the Employer with the selected security within 21 days from Commencement Date, |

shaall bis dosned il e Swurvice Provide! lius selecied 4 souurily i e fonn of v slention i 2.6 %
of the Contract Sum {excl. VAT).

SECURITY CLEARANCE

In the event of security clearance bscoming necessary, ihe Service Provider, any subcontractors and
all human resources utlized by.the Service Provider undertake lo undergo security clearance, for
which purpose the necessary forms will be made avallable to the Servica Provider at the relevani time
by the Employer. The Service Provider acoepts that If he or any of his human resources refuses to
undergo the required securlty clearance, thay will not be allowed on the Faciities to render the
Sarvices.

It is required that all persons engaged In the rendering of the Services shall be easily Identiflable and
where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all Information, of whatever nature, relating to the
Contract or which he becomes privy to due fo his presence at the Facillties, strictly confidential and
such shalt not be sold, traded, published or otherwise disclosed to anyone In any manner whatsosver,
including by means of photocopy or other reproduction, without the Employer's prior written consent.
As disclosure or Improper use of the confidential information, without the Employer's prior written
consent, wil cause the Employer harm:

8.11 the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall Indemnilfy the Employer agsinst any claims by third parties as a result of such
unauthorised disciosure or use thereof , elther in whole or in part; and/or

9.2.1 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitied fo disclose such confidentlal information to the Tellowing
persons, who have a clear need to know Interest, in order to assist with the rendering of the Services
on the Cantract:

9.2.4 amployess, officers and directors of the Sarvice Provider; and

0.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that:the Identity of such consultant or agent Is made known
to the Employer in writing and the Employer acknowledges In writing that the confidential
information may be disclosed to such person.

Any reference to words "Bld" or Bidder” herein and/or In any other documentation shalt be construad to have the same meaning es the words
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8.3.

8.4.

10.

10.1.

11.

11.1.

12.
12.1.

12.2.

12.3.

124,

12.5.

13,
13.1.

13.2.

13.3.

Conditions of Contract: PA-10 (FM)

The Service Provider shall be responsibie for ensuring thet all persons to whom the confidential
information ie disclosed under this Contract shell kesp such information confidential and shall not
disclose or divulge the same to any unauthorlsed parson.

The confidential Information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of recelpt of such notlce, the Service Provider
shall return all of the original confidential Information and shall desiroy all coples and reproductions
{both wrilten and electronic) In its possession or in the possession of parsone to whom it was
disclosed and furnish a certificate o the Employer stating as much,

AMBIGUITY IN DOCUMENTS

‘The several documenis forming the Contrac! ere to be taken, ag mutually explanatory of one ancther
and dhy'amblguity in or discrepancy between them shall be explained and, if necassary, rectified by
ihe Service Manager who shall thersupon lesue to the Service Provider a written explanation glving
detalls of the adjustments, if any, and a written instruction directing what Service, If any, Is to be
delivered.

INSURANCES

It Ie the responsibility of the Service Provider fo assess his risks on this project and to ensure thathe
ubluins gid inaintains e adeyuule inswances 1 covel suli lishs,

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, wilh en
acceptable health and safaty plan and such other Information required In terms of the Occupational
Health and Safety Act (86 of 1893},

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Pravider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an accepiable health and safely
plan and of security clearance being obtalned In terms of Clauses 12.1 and 8.1 respectivealy.

The Sarvice Provider shall be given access to the Faclllties or portions thereof and shall render the
Services in accordance with its programme, referrad to In clause 13 or after the recalpt by him ofa
writien instruction to this effect.

If the Employer fails to give the Servica Provider access 10 the facllity or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additionel costs as
a result hereof, the Service Provider shall be entltied to make & claim therefor provided that the
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivary of the Services. The programme shall describe
end detall the order In which the Services are to be rendered and shall be subjact to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a writien request from the Service Manager, furnish the
Employer with any documents or information, of whataver nature, in support of the programme and/or
in reiation to the manner in which the Services are lo be rendered and/or the resources fo be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or
a detalled cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
Bs clrcumstances may require.

Any reference to words "Bld” or Bidder” herein and/or In any other documentation shali be consliued to have the same meaning as the words
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14.1.

14.2.

15,
15.1.
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16,

16.1.

16.2.

16.3.

16.4.

16.5.

18.8.

11.
17.1,

17.2,

17.3.

17.4.

Conditions of Contract: PA-10 (FM)

Agreement to the programme by the Service Manager or any adjustment thereto will not aiter the
rasponsibilitles of the Service Provider in terms of this Conlract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The subcontracis
shall Incorporate the applicable terms, conditions and requirements of this Contract,

Subcontraciing by the Service Provider ahall not be consirued as relleving the Service Provider from
any obligations under the Contract or imposing any liabillty on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider. undertakes to obtain the necessary consant from ther proprietors or their Y
licensees should the Service Provider make use of the Intellectiial property of any other person. '

The Service Provider further indemnifies the Employer against any ‘claim or action (including costs on
an attorney and client scale) causad by or arising from the failure to obtaln such consent.

COMPLIANCE WITH LEGISLATION

This clause applies tc leglslation emanating from natlonal and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities tall and which have a bearing on the
delivery of the Services and Facllities under this Contract.

All the applicabie legislation, which does not specifically altow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such leglslation regardiess of any instructions,
verbal or in writing, io the contrary.

Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as Iif no discretion is allowed until such time as
specific Instructions In writing are Issuad to the Service Provider by the Service Manager.

The Service Provider shall in the provision of the Services comply with the provisione of, and give all
notices and pay all fees, taxes, levies and other charges required to be given gr pald In terms of any
legislation or imposed by any other bady or person. The Service Provider hereby indemnifies the
Employer against any liabllity for any breach of the provision of this clause.

It is the responsibility of the Service Provider to obtain the consents, parmleslons and/for permits,
referred to In Clauses 16.4, in the provislon of the Services.

The Service Provider shall nol have a claim against the Employer, and the Employer shali not be
liable to refund the Service Provider for any of ihe fees, taxes, levies and other charges referred lo
Clause 16.4.

REPORTING OF INCIDENTS

In additlon to the above, the Service Provider shall, as soon &s possible, notify the Employer in writing
of any Incidents at the Fachlties, which resuited or could have resuited in damage to property or injury
or death to persons.

The Service Provider shali verbally rictify the Service Manager of any of the Incidents referred o In
17.1 Immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notiflcation referred to in 17.2 with a detailed writtan
report on such Incidents to the Service Menager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

The wrilten repart referred to in 47.3 shall provide for all incldents, which resulted In Injury, death or
damageio proparty.

Any reference to words "Bid" or Bidder™ herein andfor In any other documentalion shalt be construed to ‘have the same meaning as the words
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Conditions of Contract: PA-10 (FM)

The Service Provider shall notlfy the Employer Inmediately, on becoming aware of the Contraci
raquiring him to undertake anything that I8 lllegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessery nolse,
nuisance, or hinder the normat activities In the Facilities.

The Service Provider hereby indemnifies the Employer against any liabillty arlsing out of the Sarvice
Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP. AND EQUIPMENT

Ali Services delivered, nd materiais and workmanship shall compty with the requirements of this
Contract, the manufacturer's specification; good industry practiee and the Service Manager's written
instructions end shall bie suitable for tha purpose intended. T T

The Service Provider shall, In eccordanca with the Scope of Works or if Instructed by the Service
Manager, carry oul iesis demonsirating the accepiability of the relevant Services provided, or ihe
sultablilty of materiais or aquipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, festing equipmenl and
instruments for the purposa of such lests to be performed by himself or, if sc instructed by the Sewvice
Mait gy, fur e purpuses uf lesls W be perfuimed by any ullion person.

All costs for tests carried out shal! be deamed to be Included in the Service Provider's prices

Coples of the reports on the tests referred to In Clause 18.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests balng completed.

URGENT WORK

The Employer may, by liself or through another service provider, effect any remadial or other repalr
work which becores necessary due to no act or omission on the part of the Service Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its eiployees, agents or representatives, the Service Provider shall effect such remedial or
repalr work at its own cost,

If the remedial or repalr work is urgently necessary due to an act or omisslon on the part of the
Service Provider, Its employees, agents or represenialives and the Service Provider refuses to orls
not avallable or able to effect such remedial or repair work, the Employer may effect such remedial or
rapalr work either by Itself or through another service provider.

If the Employer effects the remedial or repalr work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
stifl due under this Contract or under any other contracl presently or hereafter existing bstwaen the
Employer and the Service Provider and for this purpose ali these contracts shall be considered one
indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for end hereby indemnifies the Employer against any liebilly,
clalm, demand, loss, cost, damage, action, sulls or legal proceedings whether arlsing In common faw
or by slalute consequent upan:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasloned by,
attributed to, or In the causs of or caused by the rendering of the Services:

21.1.2 loss of or damage to any movable or Inmovable or parsonel property or property contiguous
to the Facllities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasloned by, attributed to, or In the cause of or caused
by reason of the rendering of the Services;

Any teference to words "Bld” or Bidder" herein end/or In any other documaniation shall be construed 1o have the seme meanihg e the words

*Tender” or “Tenderar". Page 9 of 18
For Internei & External Use Effective dale 1 September 2005 Varslon:1.0



21.2.
22,

22,1,

22.2,

22.3.

22.6.

22.7.

23.
23.1.

23.2.

23.3.

23.4,

23.5

23.6

Conditions of Contract: PA-10 (FM)

21.1.3 any liens, attachments, charges or other encumbrances or ciaims upon or In respect of ny
materials paris, work-in-process or finished work fumniehed to, or In respect of which any
payment has been made by the Employer.

The Employer accepts llabllity for all acts or omissions of lis employees, agents or reprasentatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of eddltlons,
omissions, or substitutions.

No varlation by tha Employer of whatever nature shali villate the Contract.

Any Services required by the Employer outslde of the Services as referred iq in the Scope of Works

.wili be-regarded as being 1déntfied Projects and shiall bé déalt with under clause 23 and shall be

executed as a varlation order,

The Service Frovider shail infarm ihe Employer of any insinuclions that are deemed 10 be Additonal
Services prior 1o such Instructions being executed.

Addltional Services will only be executed by the Service Provider after recsipt by him of & written
instruction from the Service Manager.

if no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
relmburse the Service Proviier for the Addltional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services,

The Additional Services wiil be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall Inform the Empioyer of any Instructions that are desmed to be Identified
Projects prior to such instructions belng executed.

The Employer s not obliged 1o engage the services of the Servioe Provider on Identified Projects. The
Employer may, by itself, through-another service provider or through the Service Provider effect the
services/works under identifled Projects.

Identifled Projects wili only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorlsatlon, as required in 23.3 above, has been obtained, the Empioyer shall not
reimburse the Service Provider for the Identified Projacts so execuled, and the Service Provider
agrees that it shall not have a claim for paymant for such Identifled Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shali:

(a) describe the servicas/works required to be exscuted by the Service Provider under the
Identified Project;

(b} state the due commencement and completion dates of the relevant identlfled Project;
(c) state the total cost of the relevant Identified Project as agreed to between the Partles; and

(d) any additlonal requirements, conditlons of contract and/or restrictions, other than thosse
already stated in the Contract, that wlil be applicable.

Within 14 days of receipt of the written instruction referred to in 23,5, the Service Provider shall
furnish the Employer with a reallstic programme and a cash flow for the relevant Identifled Project as
reguired In 13.

Any reference 1o words "Bld" or Bidder" hereln and/or in any ather documentation shall be construad to have the same maaning as the words
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Where an [dentifled Project comprises servioes/works that are of the same or similar character
executed under the same or simliar conditions as those to which the rates In the Pricing Data apply, it
shall be valued at such rates.

Where an ldentified Project comprises services/works that are not of the same or similar character
exacuted under the same or similar conditions as those to which the rates In the Pricing Date apply, it
shall be vaiuved at market related rates io be agreed to in wiiting between the Employer and the
Service Provider and In advence of sxecuting the identifled Projact. Failing agreement, the rates
appilcabie shall be as determinad by the Employer.

If the Service Provider falls to complete the ldentifiec Project by the completion date specified in the
written Instruction referred to In 23.3, then the Service Provider will be llable for a penaity, at the rate
stated In the Contract Data, for evary day that lapees from the due completion date of the relevant
|dentified Project to the date of the actual completion of such Identifisd Project. .

if the ldentifled Projects are delayed by variations, omissions, addltions, substitutions or organissd
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inciement weather, any eubstantial Increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Emplayer, then the Service
Provider shall be entltied to apply In wrlting within 21 days of the cause of delay arising to the Service
Manager for extension of the due compietion date of the relevant identified Project stating the cause
of delay and perlod of extension applied for.

Il duriig lmw peiivd fur vuinglelion uf the identified Project v iy axlonsion Uwieul alniosn gl
or wet conditions accur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the Period referrad fo herain
above, or untll the issue date of the certfficate of compietion for the relevant Identified Project,
whichever Is the sharter perlod. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred o abova,
the aggregate of the monthly delays will be taken inlo acoount for the final determination of the fotal
extension of time for the Contract:

V = (Nw - Nn} + {Rw - Rn)
X

v = Delays due to rain in calendar days in respect of the calendar month under consideration,

Nw = Actual number of days during the catendar month on which a rainfall of Y mm or more per
dey has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration,

Nn = Average number of days In the relevant calendar month (as derived from existing rainfall

records provided In the project specifications) on which g rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, uniess otherwise provided In the project specifications.
Y = 10, uniess otherwlse provided In the project specifications.

The lotei delay that will be taken into acocount for the determination of the tota| extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But f
the grand total is negative, the time for completion shail not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Ne — Nn) calendar days,
where Nc = number of days calendar days In the month under consideration

The facior (Nw— Nn) shall be considered to rapresent a fair allowance for variations from the average
number of days during which rainfall equalie or exceeds Y mm per day.

Any refersnce to words "Bid” or Bidder" hereln and/or In any other documentation shall be construsd fo have the same meaning as the words
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The factor (Rw — Rn} + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not ©qual or exceed Y mm per-day, but
when wet condillons prevent or disrupt work.

This formula doss nol take into account any flood damage, which could cause further or concurrant
delays and which should be treated separately In 80 far as extension of fime Is concerned,

Acourate rain gaugings shall be taken at & sultable point on the site dally at 08:00 uniess olherwise
agreed lo by ihe Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persaons.

Information regarding exlsiing rainfall records, If avaliable from a suitable rainfall siatlon near the sit,
will be supplied In the project specifications, togethar with calculations of rain delays for previous
ysars In accordance with the above formula. The avarage of thase delays wili be regarded.as nprmal
rain-delays which the Contrector shall accommodate In his Programime, and or which no exiension of
time will be considered.

Upon recelpt of such written application, referred to in 23.10, the Employer may In wriiing extend the
due compietion date of the relevant identified Project by & period to be determined by the Employer or
mey refuse lo extend the due completlon date of the relevant Identified Project. The due completion
date of an Identifled Project may not be extended beyond the end of the Contract Period stated in the
Confract Data,

Auty deision given by (he Einpluyer, in lermos of 23,52, shall by T val @i binding on the Paljes,

Should the Service Pravider fall to apply In writing for an extension of the due complstion dats of the
relevant Identiflad Projects within the 21 days referred to in 23.10, or shouid the Employer not grant
an extension of the due completlon date than the dus completion date stipulated in the relevani
written insiruction referred to In 23.5 shall not be extended nor the Service Provider exonerated from
liabllity to pay the penaity stipulaled in 23.9 or from spacific performance of the sarvice/worke within
the period In the relevant writien Inetruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and In such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services 80 far as is necessary.

If the Service Provider s instructed in writing by the Service Manager to suspend any or all of the
Services, the Servica Provider shall re-schedule the relevant Services, For the duration of such
suspension all penalties applicable to that Service will be walved. Should the Searvice Provider suffer
any additional costs resulting from such suspension, the Service Provider shal be entitled to maks g
claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

If the Service Pravider is unable to render any of the Services for any reason other than an instruclion
by the Employer o suspend the Services in terms of clause 24.1, the Employer shall not be jlable for
any claim of whatever nature, Including & ciaim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider In rendering
any of he Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;
25.1.2 falls to perform any of the Services;

25.1.3 falls to perform any of the Services to the standard required in the Scopa of Works, as
amended from time to time. '

The performance deductlon shall be calculated in accordance with the formula detafied In the Scope
of Works.

Any refarence lo words *Bid” or Bldder” hereln andfor In any other docutentation shail be consirued to have the same meaning as the words
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The Service Provider shall not be liable for a performance deduction, If the Service Provider Is unable
to perform due to no fault of his own, his employees, agents or representatives,

PAYMENTS
The Service Manager will evaluate the Service Provider's performance on a monthly basis.
The Service Provider shall submit a monthly cerlificats taking Into account the Tollowing:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using cali down rates;
26.2.2 adjustments In terms of the pricing data;

26.2.3 additional work:rendered by the Sarvicé Provider; “
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Va wili be indicaied saparateiy in all documents.

If the Service Provider elects a securily of 2,6% retentlon, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT) In the monthly cerlificate assessed by the Service Manager as being
due to the Service Provider will be retalned until such ime as the amount retained equals 2.5% or
1,28%, whichover is applivably, of e Cunliucl Suin {exci. VAT)

The monthly certificate shalt be supported by a detailed repori substantiating the Services rendsrad at
each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager, if the Service Manager agrees
with the cerilficale, he wiil Issue & stetemenl within 14 days of the recelpt of the certificate, taking Into
account inter alta the following: '

(1) deductions for penaitles;

(2) deductions for overpayments;
{3) deductions for retention

4) deductions for damages.

Tha Service Provider shall, on recelpt of the statement referred to in 26.5, lssue to the Employer a tax
invoice In the amount reflecied In the statement. The Employer shal| effect paymaent lo the Service
Provider within 16 days of recsipt of the tax involce.

If the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of recelpt of the certificats, issue a statement
In the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim Indlcated in ihe statement.

The Service Provider shall furnish the Employer with & tax Involce In the amount indicated In the
statement referred to in Clause 26.7.

With regards lo the clalm In dispute, the Service Provider may, within 14 days of the Service Manager
Issulng the statement referred fo in 26.7, submit a revised certificale or a jusiification for his claim or
declare a dispute in ierms of 34,

If it Is later resolved that the amount In dispule or any part thereof Is owing to the Service Provider, the
Employer shall be liable for Interest thereon from 30 days after the issue of the relevani monthly
certificale referred to In 26.2 untll the date of payment af the Interes! rate determined from time fo
time, by the Minister of Finance In terms of section 80 (1)b) of the Public Finance Managemant Aql,
1989 (Act 1 of 1900), as amended.

All the work shall be evaluated In accordance with the provisions of the Pricing Data,

Any reference to words “Bid" or Bidder" hareln snd/or in any other documentation shall be construed 1o have the same meaning ags the words
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in assessing the quality of the work presenied by the Service Provider, the Empioyer may enllst the
assistance of third persons. In assessing the work the third parson shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Erny ployer and the Service Provider
shaii abida by such selsction.

Any and all extra costs incurred by the Service Provider, resulling from the Service Provider having to
eddress and/or rectify queries arising from a claim submitted In respect of work done, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2,6% of the Contract
Sum (exel, VAT), the securlly will be reduced and be released In accordance with the provisions of
such varlable guaraniee.

If the Service Provider alects to furnish & security by way of a cash deposii of 2.5% of the Conlract
Sum (excl. VAT), than the security will be released as follows:

27.z2.1 annuaiiy in equal pdriions, subjeci w 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the explry of the
Service Perlod;

27.2.3 liw1emaining reieiilivn sirll by released willin 30 days of e issue Ol the Cui lilicale uf
Completion. )

If the form of security selscled Is:

(a) aretention of 2.5% of the Coniracl Sum (excl. VAT); or
(b) 81,26% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% relention respactively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last a:i;nual portion of retention shall be relessed within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retentlon shall be released within 30 days of the issue of the CertHicate of
Complation.

OVERPAYMENTS

if any overpayment of whatever nature ls made to the Service Provider, the Service Provider shell be
obliged fo repay such amount to the Employer and the Employer shall be entltled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
coniract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interesi on any and all overpayments made to the Service Provider at the rate prescribed, from
time to ime, by the Minister of Finance in terms of section 80 (1)b) of the Public Finance
Management Act, 1988 (Act 1 of 1980), as amended.

COMPLETION

At the expiry of the Service Perlod the Service Manager shell furnish the Service Provider with &
written list of Employer's Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.

Al the expiry of the Contract Period, the Service Manager shall Issye to the Service Provider 2
Cerliificate of Cornpletion.

Upan the fssus of a Certificate of Compiletion, unless otherwise Provided in the Contract:

Any raference (o words "Bid” or Bidder" heraln and/or In any cther documentation shall be construad {o have the sams mesning as the words
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29.3.1 . The Guarantee shail be returned, if appilcable.
20.3.2 The final cash deposlt or retention, whichever Is applicable, shall be reduced to zero.
ASSIGNMENT

The rights and obligations of the Parties in terme of this Contract shall not be ceded, assignsq,
delegated, or otherwise transfarred, by either Party to any person outside of the Service Provider and
the Employer, save wilh the prior writien consent of the other Party,

Each Party warrants that he Is acling vs a principal and not as an agent of an undisclosed principal,
INDULGENCES

No extension of time, Iatitude or. other indulgences whict may be given or allowed by either Party to
the other shail constitute a walver or alteration of this Conlracl, or affact such Party's rights, or prevent
such Party from strictly enforcing due compllance with each and avery provision of this Conract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will bacome the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, andfor the
purposes of execuling thie Contract, all of which wili be handed over to the Employer, uniess
ullietwise slipulaled i e Conbiadl, wilhin len (10} datys ol ieyues! (h efur « bul it any eveul un the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes Its retention or any other rights to which It may be entitied.

The copyright of all documents, recommendations and reports complied by the Service Provider
during the course of and for the purposes of finallsing Services, and the Contract as a whole, wil vest
in the Employer, and may not be reproduced or distributed or made avaliable to any person oulside
the Empioyer's service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notification to or payment to the Service Provider,

The copyright of all electronic aids, software programmes e{c. preparad or developed in terms of this
Contract shall be vested in the Employer, who shall have the right 1o use such material for any other
purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or materlal to the Employer, the devealopment of
which has not been at the expense of the Employer, copyright shali not be vested in the Employer.
The Service Provider shall be required to Indlcate to which documents aend/or materiais this provision
applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may be
Instituted agalinst the Employer and for any damages suffered or lagal costs {Including costs on en
attorney and client scale) incurred on the grounds of an alleged Infringement of any copyright or any
other intellectual property right In connection with the work outlined In this Contract.

All information, documents, recommendations, programmes and reporis collected or compiled must
be regarded as confidential and may not be communlcated or made avallable to any person outgide
the Employer's service and may not be published elther during the currency of this Contract or after
termination thereof without the prior written consent of the Employar,

BREACH OF CONTRACT

in the event of a breach by the Service Provider of any of the terms and conditions of this Contraci,
the Employer shall issue a notice of non- compflance requiring compliance within 10 (len) days. In the
event that the Service Provider falls to remedy such breach on expiry of the notlce period, then the
Employer shall without prejudice to any other rights thal it may have, be entitied g exearciae any or all
of the following rights: .

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any referance o words "Bld” or Bidder” herein andlor In any other documantation shall be consitued to have the Bame meaning as the words
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33.1.2 Toterminale this Contract without prejudice to any other rights it may have;
33.1.3 Tosuspend further payments o the Service Provider;

33.1.4 To appoint olher service providers to complete the execution of the Services, in which event
ihe Service Provider shall be held Itable for costs incurred In connection with and arising from
the appaintment of such & service provider as well as damages suffered.

The Service Provider agrees to, within ten (10} days of written request from the Employer, give
access o and lo make avallable all information, documents, Programmes, advice, recommendations
and reports collected, furnished and/or complled by them to enable the Employer to assume
responsibiity for and the banefit of the project as a whole,

in the event of breach by the Employer of the terms gnd conditions of this €ontract, and in the event
of the Employer remaining in'braach afler ten (10) days' written rioticg calling for rectification of the
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compiiance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by dellvering written notice to the Employer to that effect to the extent
that such breach Is of @ materia! term of this Contract,

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or ismporarily slop the Services, or any
part thereof, at any stage of complstion.

The Employer shall have the right to terminate this Contract without prejudice to any of Hs rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clauge 33;

34.2.2 on commencement of any actlon for the dissolution and/or liquidation of the Seryice Provider,
except for purposes of an amalgamation or restructuring approved In advance by the
Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management or to
commence liquldation proceedings that is not withdrawn or struck out within five {5) days;

34.2.4 I the Service Provider informs the Empioyer that It intends to cease performing ite obligations
In terms of this Contract;

34.2.5 If the Service Pravider Informs the Employer that It is incapapie of completing the Services as
described; ar

34.2.6 If In the opinlon of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, evan in the absence of breach or the events referred to In 34,
terminate this Gontract at any time, by giving one (1) calendar manth written notice 1o the Service
Provider.

Further, the Contract shall be considerad as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or
reinstate the Services are not Issued within twelve (12) months of the instruction; or

34.4.2 | Instructions, necassary for the Service Provider to continug with the Services after a
stoppage Instruction, are not received from the Employer Within three (3) months after such
Instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part theraof, be
terminated by either of the Partles due to reasons not atirlbuled to the Service Provider:

Any refarence to words “Bid” or Bldder" hereln and/or in any other documentalion shall be construed to have the same meaning es the words
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34.5.1 The Service Provider wll be remunerated for the appropriste portion of the Services
satisfactorily completed, caiculated In accordance with the agreed rates.

34.5.2 Involces for work done shall be submitted to ths Emplayer within three (3) months afler the
termination of the Contract, failing which the Employer will not be obllged to pay same,

34.5.3 The Service Provider shall not be entitied io advance a right of retention or any similar right If
this Contract is terminated and specifically agrees to, within ten (10) days of written requast
from the Employer, give access to and to make aveliable al| information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Empioyer to assume responsibility for and the benefit of the Coniract as a
whole.

DISPUTE RESOLUTION

4

In the event of & disputs, the Partles shall endeavour fo resolve syuch dispute through negotiation, In
good faith.

It the Parties tail to resoive a dispute through negotiation as mentioned in 36,1, within 14 days ot &
dispute being declared, the Partles may by written agresment refer the matter to mediation_

The mediator shall be a person agreed {o by the Parties, failing agreement, the President; South
African Facllitiss Management Institute shell nominate the mediator,

Whether or not madiation resolves the dispute and Irrespective of the outcome of thereof, the Parties
shall bear their own coats arfsing from the mediation and shall equally share the costs of the mediator
and related costs. The medlator and the Parties shell, before the commencement of the mediation
agrea on a scale of fees on which the medlator's fees will be baseq. '

The Parties shall appoint the mediator within 21 days of agresing to med!ate.

On appolntment of the mediator, the Parties shall Jolntiy with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

if the dispute or any par! thereof Is settled, the agreement shall be recorded by the mediator ang
signed by both Parlles. The agreement shail be binding on the Parties 1o the extent that It corracily
records the Issutes agread upon between the Parties,

If the dispute or any part thereof remains unresolved, it may be resolved by iltigation proceedings.

if the mediator or any Party, at any time during the mediation Process, is of the opinlon that the
mediation wHl not resolve the dispute, then he may In wriling stop the mediation process. The dispute
may then be dealt wkh in terms of 35.8.

Notwithstanding anything else herain contalned to the contrary, It ig agreed that Irrespective of the fact
that the dispute Is refarred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute Involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with &li diligence unless the Pariles agres otherwise in
writing.

GENERAL

This is the entire Contract between the Parties and may only be amended Jf reduced to writing and
signed by the duly authorlsed representatives of both Parties, whersafter such amendments wilf take

affect.

The Conlract shall be govemed by, construed and inferpreted according to the law of the Repubilic of
South Africa,

DOMICILIUM CITANDI ET EXECUTANDI

Any referance to words “Bld” or Bidder” herein and/or In any other documentation shall be construed io have the same meaning as the words

"Tender".ar “Tendsror”. Pege 17 of 18
Far Inlefnal & Extemnal Usa Effectiva dats 1 Seplember 2005 Varslon:1.0



ar.1

ar.2

373

374

375

37.8

Conditions of Contract. PA-10 (FM)
The domicilium citandt et exacutandl of the Parties for all Purposes arising from this Contraci for the
8ervice of notices and legal process shall be as Specified by the Parties In the Contract Dats,

Each of the Parties shall be entitted at any time by way of writtan hotice to the other Party, to change
its domiclilum cfiandi st executandl to another physical addressg_

Any notice In terms of the condltions of the Agreement must elther be;

3731 delivered by hand during normal business hours of the reciplent: or

37.3.2 sent by prepald registered post to the address chosen by the addressee,

A notice in terms of the provisions of ihls Agreement shall be Considered to beduly receive:
37.4.1 If hand-dslivered on the date of delivery;

3742 f sent by reglstered Post es Indicated In clause 37.3.2 above, ten (10) days after the date it
WESB posled, uniess the comrary is proved.

Any reference to words "Bid" or Bldder" hereln and/or in any cother documentation shafl be conslrued o have the Bame meaning as the wordg

*Tender’ or “Tenderar".

Pags 18 of 18
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principies of ransparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaratlon

2.1 s the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a confrolling interest in the enterprise, in
table below.

Full Name Identity Number Name of State Institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/e having the deciding vote or
power to influence or to direct the courge and deciegions of the enterprise.

Any reference to words “Bid™ or Bldder” hereln and/or in any other documentation shall be construed to have the same
meaning as the words "Tender” or "Tenderer”. Page 1 0f 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.21 K so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME)........covrmriiriiiiiiiiiii e e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 1 have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
servicas to which this bid invitation relates.

35 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Conmsortium means an association of persone for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words "Bid” or Bldder” hereln and/or In any other documentation ehall be construed to have the same
maeaning as the words “Tender” or “Tenderer", Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



3.7

PA-11: BIDDER'S DISCLOSURE

Cwpertmant:
Pabt”u V' tad ivoien 1 g
REPUBLIC OF BOUTH AFTUGA

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and confracts, bids that are susplicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1,2and 3
ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form haa heen aligned with SBD4

Any reference to words "Bld" or Bidder" hereln and/or In any other documentation shall be construed to have the same

meaning as the words “Tender” or "Tenderer”, Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



e ol

TT: Pelov rewns ad PimaAag

- REPUBLIC OF SOUTH AAiA

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legaily correct full name and reglsiration number, if appficabls, of the Enterprise)

Held at {placs)
on - {date)
RESOLVED that:

1.

The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

{Project description as per Bid / Tender Document)

Bld / Tender Number: (Bid / Tendar Numbar as per Bid / Tendar Dosument)
*Mr/Mrs/Ms:
in *histher Capacity as: (Position in the Enterpriss)

and who will sign as follows:

be, and Is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

I Name : Capaclty Slgn_ature
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Any reference to words "Bld" or Bidder" herein and/or in any cther documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderar”. Page 1 of 2

For external use Effective date 20 September 2021 Verslon: 1.4
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PA-15.1: Resolution of Board of Directors

| 19
‘20

The bidding anterprise hereby absoives the Department of Public Works from any llability whatscever that may erise as a result of this
document being signed.

Note:

1.
2

* Delete which is not applicable.

NB: This resoiution must, where possible, be signed by alf
the Directors / Members / Pariners of the Bidding
Enterptise,

in the event that paragraph 2 cannot be compliad with, the
resolution must be signed by Directors / Members /
Pariners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of sharehoiding /
ownerehip hereto).

Directors / Members / Partners of the Bldding Enterprise
may alfernatively appoint a person to sign this document
on behaif of the Bidding Enterprise, which person must be
8o asuthorized by way of a duly complated power of
aftorney, signed by the Directors / Members / Pariners
holding @ mejority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are {o be attached hereto).

Should the number of Directors / Members / Partners
exceed the space avaflable above, additional names end
signatures must be supplied on a separate pags.

ENTERFRISE STAMP

Any reference to words “Bid” or Bldder” hereln and/or in any other documantation shall be construed to have the same meaning as the
words “Tender” or ‘Tendarar”,

For external use

Effectlve date 20 September 2021
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a mesting of the Board of *Directors / Members / Partners of:

{Legafly carrect full name and registration number, if applicable, of the Enterprise)

Held at _ ____(piace)
on _—— (data)
RESOLVED that:

1. The Enterprise submiis a Bid /Tender, in consortium/Joint Venture with the following Enterprisss:

(List alf the legaily correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venturs) ’

to the Department of Public Works in respect of the following project:

Project desoription as per Bid /Tender Document)

Bid / Tender Number: _ __ (Bid/ Tendar Number as per Bid / Tender Document)
2. *MrMrs/Ms: ___
in *hisfher Capacity as: (Position In the Enterpriss)

and who wili sign as follows: __

be, and Is hereby, authorlsed to sign a consortium/olnt venture agreement with the parties fisted under
ltom 1 above, and any and el other documents and/or correspondence In connection with and relating to
the consoriium/joint venture, In respect of the project described under ltem 1 above.

3. The Enterprise accepts jointand several labllity with the parties listed under item 1 above for the due fuifiiment
of the obligations of the joint venture deriving from, and In any way connected with, the Contract to be anterad
into with the Department In respect of the project describad under item 1 above.

4. The Enterprise chooses as lts domnicllium citandi et executand! for all purposes arising from this Joint venture
agreemeant and the Contract with the Department In respect of the project under ltem 1 above:

Physical address:

{code)

Any reference to words "Bld" or Bldder” hersin and/or In any other dooumentation shall be construed to have the same meaning as the

words "Tender” or ‘Tenderer”. Page 1 of2
For external use Effective date 20 September 2021 Veralen: 2021/01



weunk o soumuees  PA15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Pc* Address.

(code)

Telephone number: _ _

Fax number:

Name Capacity Signature

14

15

The bldding enterprise hereby absolves the Depariment of Publtc Worke from any lfabiility whaiscever that m-sy arise as a- r;ult of this
dacument belng signed

—

Note: ENTERPRISE STAMP

i. *Deleta which Is not appliceble.

2. NB: This resolution must, where possible, he signed by ail
the Directors / Members / Pariners of the Bidding
Enterprise.

3. Inthe event thal paragraph 2 gannol be complied with, the
resolution must be signed by Directors / Members !
Partners holding & meforlty of the shares/ ownership of the
Bidding Enterprise (attach proof of sharehoiding /
ownership herelto).

4. Dirsctors / Members / Partners of the Bidding Enterprise
may alternatively appoint & person {o sign this document
on behalf of the Bldding Enterprise, which person must be
so authorized by wey of a duly completed power of
atiornay, eigned by the Directors / Members / Partners
holding a maejorily of the sharea/ ownership of the Bldding
Enterprise (proof of shareholding / ownership and power of
atforney are fo be attachad hereto).

5. Should the number of Directors / Members / Pariners

axcoed the space evallable above, additional names and

signalures must be supplled on a separate pege. | |

Any reference to words "Bid" or Bidder” herein and/or In any other documentation shell be consirued to have the same meaning as the

words "Tender” or “Tendarer”. Page 2 of 2
Far external use Effective date 20 Saptember 2021 Verslon: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
antered Info a consortium/joint venture to jointly bid for the project mentioned balow:;
raglstration numbers, I eppiicabie, of the Enterprises formlyng a ConsortiumfJolnt Venture) OW: (fegelly comsot full names end

PR

Held at _ ) — = - (place}

on - (dats}

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid In Consortium/Joint Venture to the De
Works In respect of the following project: partmant of Publlc

{Project description as per Bid /Tendsr Document)

Bid / Tender Number: ___(Bid/ Tender Number as per Bld /Tender Document)}

Any reference to words “Bld” or Bldder” hereln andfor In any other documentation shell be consirued 1o have the same meaning as the

words "Tender" or “Tenderer”, Page 1 of 3
For external use Effectlve date 20 September 2021 Verslon: 2821?01
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B. *Mr/Mrs/Ms: . —

PA-16.3: Special Resolution of Consortia or Joint Ventures

in *his/her Capacity as: o - __________(Position in the Enterprise)

and who will sign as follows: __ . —

be, and Is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence In
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation
resulting from the award of the Bid to the Enterprises In Consoriium/Joint Venture mentioned above. '

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding Its composition, shall conduct
all business under the name and style of: !

D. The Enterprises to the Consorium/Joint Venture accept Joint and several liabllity for the due fulfliment of
the obligations of the Consortium/Jolnt Venture derlving from, and in any way connected with, the Contract
enterad into with the Department In respect of the project described under Item A above. '

E. Anyofthe Enterprisesto the Consortium/Joint Venture intending to terminate the consortium/oint venture
agresment, for whatever reason, shall give the Department 30 days written notice of such intention
Notwithstanding such decision to terminate, the Enterprises shal remain Jointly and severally liable to the
Department for the dus fuifilment of the obiigations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consorlium/Joint Venture shall, without the prior written consent of the other
Enterprises fo the Consortium/Joint Venture and of the Department, cede any of its rights or assign an
of Its obligations under the consortium/felnt venture agreement In relation to the Contract with mﬁ

Depariment referred to herein.

G. The Enterprises choose as the domicliium citandi et exscutand! of the Consortlum/Joint Venture for all
purposes arlsing from the consortium/oint venture agreement and the Contract with the Department in
respect of the project under ltem A above:

Physical address: —

(Postaicode)

Postal Address: § -

Telephone number: _

Fax number: ___ - = -

Any reference to words “Bid” or Bldder” hereln and/or In any other documentalion shali be construad to have the sama meaning as the

words “Tender” or "Tendersr”,
For external use Effective date 20 September 2021 VI:?:: :fsa
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PA-16.3:

S

Capachy

—

Special Resolution of Consortla or Joint Ventures

Signature

15
The bidding entarprise hereby absolves the Depariment of Public Worke & Infrasltruclure from any m.;bu wh
a result of ihis document being signed. ity whalsoever that may arise ez

Nota:

* Dalete which le nol epplicable.
NB: This resolution must be slgned by all the Duly Authorlsed Representatives of the Legal Enlities to the consortium/joint

veniure aubmiting this tender, as namsd I ltem 2 of Resolution PA-18.2,

Should the number of the Duly Authorised Reprasentalives of the Legel Entities joining forces In this tend

available above, additional namaes, capacily and signalures must be supplied on a separale page. snder excesd the space |
Resolution PA-18.2, duly completad and signed, from the separate Enterprisss who parlicipate in this con

musl be allachad lo this Speclal Resolution (PA-15.3). sortlum/olnt ventre,

A W M

Any raference to words "Bid” or Bidder” hereln and/or In any other documentation shall ba consirued 1o have the zame meaning as the

words "Tendar" or "Tenderer”. Page 3of3

For extarnal use Effectlve date 20 Seplember 2021 Version: 1.3



Tander no:

Name of Tenderer

PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

C1EME' [1QSE2 [] Non EME/QSE (Hick applicable box)
1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.

Indicate If living in
indicate If Rural (R) / Under
Name and Sumame Identity/ Percentage Indicate if Indicate if o with Developed Area (UD) / Indicate if
# Passport number owned Black youth woman person _ Township (T) / Urban military
and Cltizenshipi disability (). veteran
1. * [JYes [INo | [JYes [INo |[1Yes (INo | [(JYes [INo | [IR OQuoOT OV | OYes CINo
2, % [OYes CINo | [1Yes [INo | []Yas [INo | [JYes [INo | [IR OupOT QU | OYes [OINo
3, .*. [JYes [INo | [1Yes CINo | [Yes C1No | CIYes (INo | OR JUDCIT C1U | 3 Yes CINo
4, % []Yes [JNo | [IYes [IJNo |[]Yes (1No | [1Yes [1No | IR OuoOr Ou | OYes CONo
5. % [1Yes [INo | [1Yes [INo | [1Yes [1No | [1Yes [INo | [IR OQuodTr OUu | []Yes [INo
6. .x. [1Yes [INo | C1Yes CINo | [IYes CI1No | [(IYes [INo | [IR COQuoOT Ou | [JYes [INo
7. % [IYes [INo | [1Yes CINo | [1Yes CINo | CIYes o | OR Clup 3T U | [ Yes [INo
8. % [1Yes CINo | [JYes [1No | JYes [1No | []Yes [1No OROupbOT U | COYes [ONo
9, .x_ [JYes [IJNo | [1Yes [I1No | []Yes (INo | []Yes CONe | OROunOT OU | OYes [C1No
10. * [JYes [INo | []Yes CINo |[1Yes CINo | [IYes CiNo | COR (JUBLCIT [JU | [JYes [1No
1. % [1Yes [JNo | [JYes [INo [[JYes [INo |[dYes [INo | CORJUDIT U | [OYes []No
12. % [dYes [JNo | [JYes CINo |[JYes [INo |[dYes [INo | OROUDIT OU | [JYes [1No
# Where Owners are themsslves a Company, Close Corporafion, Partnership etc, identify the ownership of the Holding Company, together with Registration number
# State date of South African citizenship obtained (not applicable to persons bom in South Africa)
1 EME: Exempted Micro Enterprise
2 QSE: Qualifying Small Business Enterprise
Any refarence to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 1of 2
For Intemal & External Usa Effective date 20 September 2021 Version: 1.1




PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

Tender no:

2. DECLARATION:
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that:

1 The information and particulars coniained in this Affidavit are frue and comrect in all respecis;

2 The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), the Preferential
Procurement Regulations, 2017, National Small Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood
and that the above form was completed according to the definitions and information contained in said documents;

3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer's offer herein, as well as
any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitie the Employer to cancel any Contract resulting from the Tenderer's offer
herein;

4 The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages for having to accept-
a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein;

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within the time period as may

be set by the latter;

Signed by the Tenderer - e —l

Name of representative Signature " Date

Any referance to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page2of 2
For Intemal & Extemnal Use Effective date 20 September 2021 Version: 1.1
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1983
(Act 85 of 1993}, and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or lis Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client's further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1893 (Act No. 85 of 1893), hereinafter referred to as The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or Its set of
Regulations can be read In isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates 'a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental Issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it s reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a dally basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to idenfify and determine the scope
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#d detalls of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safely Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detalling the key activitles to
be performed in order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the faclliies and the services provided there-in diractly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Parliament.

In this a high premium is to be piaced on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also inciude the public as well.
The responsbilities the Department and relevant stakeholders have toward its employees
and other people present in the facllities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above
statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.
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-/~ SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Reguiations and Safety Standards which were or will be
promulgated under the Act or incorporated Into the Act and be In force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, inciuding contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or Incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safsty of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according 1o
the requirements of these Health and Safety Specifications.

The purpose of this specification document Is to provide the relevant Principal Contractor
(and his /her contractor) with any inforration other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/ner contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with Information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment:

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor{and
his /her contractor); and

d) the Principal Contractor's {and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) Is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1893) and the Regulations made there-under inciuding the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction reguiation
(2014),

To inform the Principal Contractor that the Occupational Health and Safety Act, 1983 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promuigated on 07 February 2014,

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the heaith and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or In connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes Information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contraciors
when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed:;
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“ Construction Health & Safety Agent (SACPCMP)" ~The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

“Construction Work"' is defined as any work In connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any simitar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, raiiway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors;

sContract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of alf allowance and any value added tax or sales tax which the law requires the
employer fo pay to the contractor.

“Practical Completlon Certificates” A certificates Issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may
be outstanding.

“Accident” - means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, materlal, plant, equipment and the
environment;
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¢ “Hazard" - means anything including work activities and practices with the potentlal to

cause harm;-

“Risk” — means the likefihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce
or control such hazards.

Health and Safety File"” — means a file, or other record in permanent form, containing the
information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1

5.1.1.

a)

b)

Structure and Organization of OH&S Responsibllities
Overall Supervision and Responsibility for OH&S

The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appolnted in terms of Construction Regulation 4(1){c), implements and maintains
the agreed and approved H&S Plan. Fallure on the part of the Client or Agent to
comply with this requirement  will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principat Contractor In terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detalled in his/herftheir
respective appointment forms to regularly, In writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as scon as cbserved, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part-of site records (Health & Safety
File).

d) The Construction Supervisor and Asslstant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
Flie).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

| ltem | Regulation | Appointment Responsibl
| | ¢ Person
i 3 ' Application Construction work permit Client
2, | 5(1)Kk) Principal contractor for each phase or project Cllent
5 |56 Construction Health & Safety Agent “Client
3 7{)c) Contractor o Principal
! o : Contractor
5. ' 7(3) Contractor | Contractor
6. | 8(1) Construction manager _ o " Contractor
7. | 8(2) | Assistance Construction manager Contractor
8. | 6(1) Construction supervisor S = Contractor
0. W N Construction supervisor sub-ordinates Contractor |
10. 8(5) Construction Safety Officer Contracior
11. | 8(8) Responsible employee S
12 " Te) T Person to carry out risk assessment | Contractor |
EEELG ' Fall protection planner Contractor |
14. | 12(1) Temporal work designer B
5. |12(2) | Supervisor of temporal work operation
16, [ 13(1) " Excavation supervisor | Contractor |
7. |13@)k) | Compstent person in the use of explosive for excavations | Contracior |
18. 14(11) Explosives expert | Contractor |
19, | 14(1) “Supervisor demolition work | Contractor |
20. | 14{2) Scaffold supervisor | Contracor |
21. 16(1) | Suspended platform supervisor = | Contractor i
22, 18(1)a Rope access . o | Contractor
23, 19(8)(a) Material hoist inspector - | Contractor
24, 20(1) ' Bulk mixing plant supervisor o _ Contractor
| 25. 21(2) “Explosive actuated fastening device inspector [ Contractor |
'26. | 21(2Yg) | Explosive actuated fastening device cartridge, nalls and | Contractor
| | studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant ‘Contractor
28. | 28(a) Stacking and storage supervisor o | Contractor
29 | 20(h) | Fire equipment inspector e Contractor
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5.2

5.2.1

5.2.2

5.2.3

524

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be  communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concemned parties shall be through the H&S Committee or other means detemmined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through thelr Supervisors
and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S Information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, Iinstructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of empioyers and employees respectively. It views consultants and
contractors as employees of the "owner” of a construction or operational project, the
“owner” being regarded as the employer.

b) (The position taken by the Construction Regulations is that the “owner”, in terms of

its instructions, operates (has to operate) in the role of ciient as per relevant
definition. The contractors working for the “client” are seen to be in two categories
i.e. the Principal Contractor and Contractors.
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7.1

b)

d)

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES

Clleﬁt

The Client or his appolinted Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Princlpal Contractor and Contractor is
implemented and maintained. The steps taken will Include periodic audits at intervals
of at ieast once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Princlpal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

o have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

o have failed to implement or maintain their health and safety plan;

» have exacuted construction work which is not in accordance with their health and
safety plan; or
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7.2

b)

c)

d)

e act in any way which may pose a threat to the healthy and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and condltions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
"Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation,

The Principal Contractor will in no manner of means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a ficensed compensation Insurer prior to
commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety

Rev H&S Spec Guideline Oct 2019 13



requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

g) The Principal Contractor shall consistently demonstrate his compstence and the
adequacy of his resources to perform the duties imposed on the Princlpal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Princlpal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made avallable to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

j) The Principai Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the
Necessary competencies and resources to perform the construction work safely.

7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)
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The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

8.
Rev H&S Spec Guideline Oct 2019

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responisibilities in terms of
Legislation as weli as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the cllent is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect fo H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute fo the achlevement of any client H&S goals
and objectives. They should aiso set their own H&S goals.

H&S responsibllities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure fthat they brief clients fully on the client's pariicular
responsibllities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that nesd to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.

SCOPE OF WORK
15



These specifications are applicable to the specific scope of wwork pertaining to the above-
mentioned project as detailed In the tender documents, this amongst all includes for
example:

a) Construction, erecting, alteration, renovations, refurbis hment, repairs, demolishing
or dismantiing of building and structures.

Site clearance
Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening suface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, raiiway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building,

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace Is (in particular, the number of contractors at the workplace at any ons
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;
o client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
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by others or developed by the principal contractor, to control significant site
H&S risks: H&S file & project H&S review.

(d) The H&S pian should include the following information:

o detalls of the client, that is the person commissioning the construction work, for

example their name, representative and contact d etails;

details of the principal contractor;

details of the construction project, for example address of the workplace
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compllance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

details on how the risks associated with falls, falling objects, moving plant
electrical work and all high risk construction work that will take place on a,
construction project will be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services information — electrical, gas
telecom, water and similar services; '
workplace security and public safety; and

ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

a general description of the type of work actlvities involved in the project and
not just a description of the facility to be constructed,;

the project program or schedule details, including start and finish dates
showing principal activities; '
detalis of client, design team, principal contractor, subcontractors, and major
suppliers; and

extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built' plans, H&S files.

10. HEALTH AND SAFETY FILE
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11.

)

b)

d)

The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of thie completed structure after
construction has been completed.

The principal contractor is responsible for producing ar H&S file. It contalns
important project H&S information for use by the owner of the completed structure
after construction has been completed. it is essential that the process of complling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Principal Contractor must, In terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all imes that must Includ e all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements betwsen
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety Flle.

The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency
rate (DIFR) and report on this fo the Client and/or its Agent on its behalf on a monthiy bass.

11.1

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

Rev H&S Spec Guideline Oct 2019 18



The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed In
the contract or project.

The identification of hazards is over and above the haza rds identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at imes
agreed with the Principal Contractor Audit to comply with Construction Reguiation
4(1){d) to ensure that the principal Contractor has implemented, is adhering to and
is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant: Health and

Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may condugct their own
audit/inspection at the same time. Each pary will, however, take
responsibility for the results of hisfher own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possibie
recommendations made by that committee to the Employer for reference
purposes.

41.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where .an employee is injured on
duty to the extent that he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes iil to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at

Rev H&S Spec Guideline Oct 2019 19



least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

i. a major incident occurred

ii. the heaith or safety of any person was endangered

lli. where a dangerous substance was spilied

iv. the uncontrolled release of any substance under prassure took place

v. machinery or any part of machinery fractured or falled resulting in flying,
falling or uncontrolled moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with coples of all statutory reports required in terms of the Act and the
Regulations.

¢) The Principal Contractor Is required to provide the Client and/or its Agent on Its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on

its behalf with copies of all internal and external accident/incident investigation
reports.
The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/shefthey had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Reguiation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register
listed above. (General Administrative Regulation 9)
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"y The Principal - Contractor is responsible for the inwrestigation of all non-injury

12.

(9)

(h)

(i)

incidents as described in Section 24 (1) (b) & (c) of the Act and keeping arecord of
the results of such investigations including the steps taken to prevent similar
Incidents in future.

The Principal Contractor Is responsible for the investigation of al accidents reifating
to the construction site and keeping a record of the results of such investigations
Including the steps taken to prevent similar accidents In future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage.

o Determine the underlying H&S deficiencies and other contributory factors

» Identification of corective/preventative actions and continual improvement

e Communicating the outcome/results and docurenting the events of the
investigation.

Reporting Of Near-Misses
o Department of Public Works views the reporting of near misses as a critical
component In creating a positive heaith and safety awarenass cuiture on site.
s Department of Public Works retains the right to enforce the reporting of near
misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard ldentification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.
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12.1 Site Rules and other Restrictions
a) Site OH&S Rules

The Principal Contractor must develop a set of slte-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and
when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appolinted in terms of Construction Regulation
the Principal Contractor must appoint a competent person who must develop

contingency plans for any emergency that may arise on site as indicated by the risk

assessments.

12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives("SHE — Reps’)
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Vhere the Principal Contractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded bstween the parties as is
required in terms of General Administration Regulation 8.

12.1.2 Duties and Functlons of the H&S Representatives

o The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

o The report must be consolidated and submilted to the Health & Safety
Committee.

» H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

o The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed fo exceed
the number of H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

e The H&S Commitiee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness
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The contents and syllabl of all training required by the Act amd Regulations including any
other related or relevant training as required must be included in the Principal Contractor's
Health and Safety Plan and Health and Safety File.

a) Training & induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, traiining & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of
General Induction training

b) Site Specific Induction Tralning

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

- equipment must be in possession of valid proof of training.

13.

PROJECT/SITE SPECIFIC REQUIREMENTS
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The foliowing Is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

¢) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & expiosive toois

i) Any Excavation work

j} Any welding work

k) Loading & offloading of trucks

[) Driving & operations of Construction vehicles & moblle plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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1§-- THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES

o The Principal Contractor shall at all imes ensure his status of an "employer”
as referred to In the Act, and will abide by his/hner responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

« The Principal Contractor shall keep, and on demand make avallable, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this flle
available to the client or his representative whenever necessary or on request
to an Interested party.

e The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

e« The Principal Confractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

« The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencles due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specificafions.

16. THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
Rev H&S Spec Guideline Oct 2015
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'
The Principal Contractor's specific duties in terms of these sp ecifications are detailed in the
Construction Regulations as published under govemment notice 07 August 2014,
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable a8 hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act;

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

. Construction vehicles & moblle plant.

- Water environments

- Houéekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustivel All of the above requirements
will be read In conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety Flle and will be made avallable at any time when
required by the client or his representative, or on request to an Interested party.

18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
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L;gal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legisiation that also apply to the State as well as
to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”

b. The Local Government Ordinance 1938 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply

. authority

¢. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1058 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4* October 1997

h. Legislation pertaining to water usage and the environment

I. Legislation govemning the use of equipment, which may emit radiation (e.g. X-
Rays eic.)

j. Common Law

19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation

No. 25. Poor housekeeping contributes to three major problems, namely, costly or
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increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time.

In promotion of environmental contro all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it s not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting
a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial fighting
including support services in respect of Health and Safety.

a) Facillties
The site establishment plan shall make provision for:
b) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.

¢) Change rooms
The contractor shall make provision for adequate change rooms for his employees on

site.

d) Abtution facllitles
The contractor shall make provision for adequate ablution faciiities for his employees
on site.

These facilities shall be maintained by the contractor.
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(‘* Smoking Areas
Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractorand
Department of Public Works.

g) Equipment Compllance Certificates

Before equipment is brought on site valid certificates of compliance Issued by a
competent person shall be presented. The equipment Includes but shall not be limited
fo:
i.lifting equipment and lifting tackle
li.power driven machinery
ili.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors' barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the contact

number/s.
i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures Include fences, workshops, tool sheds, offices,
ablution facilities, etc.
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f’% Salvage Yard Management

Depending on the site specific arrangements and.procadures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less

Above heights of 2.0 metres fall prevention equipment shali include }';ﬁ';f,;,"s{“ stres.
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fali prevention equipment
Anv deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks assoclated with the

work fo be performed and specific to conditions on site and shall co ;
African National Standards (SANS) or similar. mply with South
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circult, open a valve, of actlvate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repalrs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations, The lists are:

i.  List of appointments
ii. List of record keeping responsibilities
iil. Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment wili also include activities iike:
i. Transportation of passengers and goods to and from site
ii. Site establishment
fii. Physical and mental capabilities of empioyses
jiv. Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
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5) a review plan for risk assessments shall provide for:
L the quarterly review of all applicable risk assessments
i the review of an assessment if there is reason to belleve that the previous
assessment Is no longer vaild, or there has beer a change in a process, work
methods, equipment or procedures and working conditions
li. Risk assessment/s to be reviewed if the outcorme of incident Investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in wwriting on every task and be
facilltated by the team leader. All risk assessments and preask risk
assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work o be conducted with their Health

and Safety Plan.
¢) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is o add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

Hospital |

Ambulance |_ l —

: Y | Water |
Electricity | |

Police i .
@9 | ﬁ '.

g ll_iire Brigade l[

@y’/ i Engineer 'i -
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aDP OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
Nl “ESSARY.

Rev HA&S Spec Guideline Oct 2019

39



SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

[LYTILL) sgsEamm afENsEREAE IllllilIlllllIIlllllIlll.lIllIlllllllllIllllll’-------.-..'.-...-‘. N
mn@uEwEEE

(Name of contractor/supplier/Agent/)

L L'~ [Insert name of
contractor/supplier], do hereby acknowledge that ......cecerivi it
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1893 (°the Act’), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that ........cocciimrmrerrinneemnmrreer e menine linsert name of contractor/supplier]
ghall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1983).

| have been provided with SHE specifications for project/service ..............oouceescreeeeennnn finsert

prief details of project/service, for example, name, contract/project number]
................................ and will comply with the requirements set out in these.

i accept and agree that the SHE specifications constitute arrangements and procedures bstween
.................................................................... [Insert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY 1vuevecesnrmesman st s s s s e e [Insert name of contractor/supplier] with the
provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or walver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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1ius agresment is signed on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signed this ............cce v ievae dayof .ooeeeveeriiiiiiiiiiiiniens 20 e 8t

reareenensene (PlECE)
(Full name)............ooricereirmnncinnnncnnennenennneennn. (Signature) ... o
behalf of ..........coiiiiiiiiiii (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works'
contract on behalf of the contractor)

Witnesses
R
2. e e e e s s
Signed this ...........ccoemrennn. dayof .....coviiiiiiiicnnnnn200
= ) (Place)
(Fullname............c.eovvvvimvmmniivirne v (Signature)..................ccccecevevveneeenenn..0N

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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