Tender No. DPW 02/2023

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

Private Bag X2027, Cape Tewn, 8000/ Customs Heuse, Lower Heerengracht Street, Cape Town
Tel: 021 402-2043 Fax: 021 418-7039

QUOTATION DOCUMENT

VOLUME 3:CONTRACT

INVITATION FOR QUOTATION

FOR THE PROJECT

CAPE TOWN: PARLIAMENT PRECINCT: 90 PLEIN STREET BUILDING: 6TH
FLLOOR REFURBISHMENT OF TOILET FACILITIES

REFERENCGE NO: 3/12/20/21

TENDER NO: DPW 02/2023

AUGST 2023

Name of Tenderer: .............coooooveoooeeeeeeooeeeooeo

ISSUED BY:
THE DIRECTOR GENERAL
DEPARTMENT OF PUBLIC WORKS
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Tender No. DPW06/2022

THE CONTRACT

Part C1 : Agreement and Contract Data

C1.2 : Contract Data



DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 of May 2018)

Proiect title: CAPE  TOWN: PARLIAMENT PRECINCT: 90 PLEIN STREET: 6TH FLOOR
; ! " REFURBISHMENT OF TOILET FACILITIES ‘

i

| Tender/ ' DPW 02/2023 | WCS no: | . Reference no: | 3/12/20/2/1

. Quotation no:

- The Conditions of Contract are clauses 1 to 30 of (he JBECS Principal Building Agreement (Edition
. 6.2 of May 2018) prepared by the Joint Building Contracts Committee.

Contractors are cautioned to read the JBCC PBA and Contract Data {DPW-04 (EC)) together :
| as some clauses in the JBCC PBA have been amended in the Contract Data (DPW-04 (EC)).

. Copies of these conditions of contract may be obtained through most regional offices of the |
+ Association of South African Quantity Surveyors, Master Bullders Association, South African

| Association of Consulting Engineers, South African Institute of Architacts, Association of |
- Construction Project Managers, Building Industries Federation South Africa, South African |
| Property Owners Association or Specialist Engineering Confractors Committee, i

Bidders to note that materials procured for the works should be from South African manufactures
i and suppliers. Imported materials shall only be considered under exceptional circumstances, _
© based on compelting technical justifications, and subject to the approval by the NDPW!I, ;

CONTRACT VARIABLES
' THE SCHEDULE

* The schedule is the listed variables in this agreement and contains all variables referred to in this |
- document including specific changes made to JBCC® documentation. It is divided into part 1:
- contract data completed by the employer and pant 2: contract data completed by the tenderer.
| Part 1 must be completed in full and included in the tender documents. Both the part 1 and part 2 :
- form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not ;
| left blank. Where choices are offered, the non-applicable items are to be deleted. Where :
- insufficient space is provided the information should be annexed hereto and cross referenced to |
- the applicable clause of the schedule. Reference to clause numbers in the JBCC Principal |

Building Agreement are shown in [square brackets] in this contract data e.g. [3.1).

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:

A PROJECT INFORMATION
A 1.0 Works [1.1]

| Works description Refer to document PG01.2 (EC) - Scope of Works for detailed description

" Refirbishment of Toilet Facilities including alterations, waterproofing, carpeniry and joinery, floor covering,
- wall lining, installation of new ironmongery, plastering, painting and Electrical work.

Any reference to words “Bid" or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 1 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



1 Beparmet

I3 F P vess et asmu
Q@ REPUBLIC OF SOUTH AFRICA

DPW-04 (EC) Contract Data: JECC Principal Building Agresment

Tender / Quotation no: DPW 02/2023

A2.0 Site[1.1]

Site address

Townshlp / Suburb

Erf / stand number

: Remainder of Erf 3814

(Edition 6.2 of May 2018)

Clty / Town

Province

Upper Ground Floor, 99 Plein StreetA

Cape Town

Cape Town

: Wastern Cape

Local authorlty

GPSs Coord:nates

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

Official Name of Organ of
- State / Public Sector Body

Government of the Republic of South Africa in its Department of Public Works
. & Infrastructure

_ Business registration number

 E-mail

Not apphcable

Akulule Ndonyana@dpw gov.za

VAT number Not appl:cable

! Telephone 021 402 2419

‘ Postal address

Private Bag X 9027
‘ Cape Town
+ 8001

- Physical address

. Customs House Building

- Lower Hereengracht Street
i Cape Town

© 8001

A 3.2 Employer's representative:

: Name

Akufule Ndonyana@dpw gov.za

Telephone number 021 402 24‘19§

" E-mail

Akulule.Ndonyana@dpw.gov.za

Mobile number 086 185 0223

Postal address

[ Private Bag X 9027
: Cape Town
| 8001

i Physical address

Any reference to words “Bid"
“Tender” or “Tenderer”,

For Internal & External Use

. Customs House Building

| Lower Hereengracht Street
| Cape Town

- 8001

Effective date: 21 July 2023

or Bidder" herein and/or in any other dacumentation shall be construed to have the same meaning as the words

Page 2 of 31
Version: 2023/04
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REPURLIC OF SOUTH AFRICA

DPW-04 (EC) Contract Data: JBCC Principal Building Agreesment
{Edition 6.2 of May 2018)

Tender / Quotation no: DPW 02/2023

; : i :
A40 Principal Agent [1.1; 6.2] ! Discipline - Architect

" Name

National Department of Public Works and Infrastructure

' Legal entity of above _NiA _i_Contact person Inam Kula
Practice number i N/A Telephone number | 021 402 2030
‘ . South Africa Mobile number _N/A

Inam.Kula@dpw.gov.za

Postal address

. Private Bag X 9027
| Cape Town
- 8001

|

i Physical address

i Customs House Building

¢ Lower Hereengracht Street
: Cape Town

. 8001

Discipline | Architect

_Name

National Department of Public Worké and Infrastructure

! Legal entity of above -~ NIA _ _ . Contact person | Inam Kula
 Practice number ~ N/A ' Telephone number | 021 402 2030
~ Country . South Africa ! Mobile number - NIA

E-mail - Inam.Kula@dpw.gov.za '

| Postal address

' Private Bag X 9027
! Cape Town
. 8001

! Physical address

Customs House Building
. Lower Hereengracht Street
. Cape Town
. 8001

A60  Agent[1.1;6.2]

Discipline Quantity Surveyor

| Name

' National Department of Public Works and Infrastructure

.Legal entity of above _NA ... Contactperson | Ntombekhaya Yokwana
! o NIA 7 .} Telephone number é___‘021 4022040
. South Africa Mobile number | N/A

- Ntombekhaya,Yokwana@dpw.gov.za

. Postal address

. Private Bag X 9027
. Cape Town
8007

i Physical address

. Customs House Building

. Lower Hereengracht Street
. Cape Town

i 8001

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”,

For Internal & External Use

Page 3 of 31
Effective date: 21 July 2023 Version: 2023/04




Tender / Quotation no: DPW 02/2023

e DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
REPURLIC OF SOUTH AFRICA (Ediﬁﬂﬂ 6.2 of May 2018)

A7.0 Agent[1.1,62] Discipline

" Name

- Legal entity of above 5 _ Contact persan

- Practice number ! _Telephone number

1 Country | Mobile number
E-mail

- Postal address

| Physical address

A80  Agent[1.1;62] Discipline

Name

_ Legal entity of above e | Contact person
Practice number 1 .‘ Telephone number
. Country : | Mobile number
- E-mail :

Postal address

‘ Physical address

A9.0 Agent[1.1;6.2] Discipline

" Name :
. Legal entity of above ; | Contact person
Practicenumber . Telephonenumber . .
_Country _ _ _ Mobile number
. E-mail i )

. Postal address

Physical address

Any reference to words “Bid" or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Internal & External Use Effective dafe: 21 July 2023

Page 4 of 31
Version: 2023/04




e 0t
"% REPLOLIC OF SOUTH AFRICA

Tender / Quotation no: DPW 02/2023

DPW-04 (EC) Centract Data: JBCC Principal Building Agreement

(Edition 6.2 of May 2018)

A10.0 | Agent[1.1;6.2] Discipline

Name

" Legal entity of above

- Contact person

. Practice number

. Telephone number

Country

| Mobile number

- E-mail

Postal address

. Physical address

A11.0 | Agent[1.1;6.2] Discipline |

. Name

. Legal entity of above

| Contact person

Practice number

Telephone number

Country

| Mobile number

E-mail

" Postal address

Physical address

A12.0 éAgent[1.‘];6.2} Discipline

Name

. Legal entity of above

. Contact person

- Practice number

 Telephone number .

- Country

! Mobile number

1mE-maiI _

Postal address

Physical address

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”,

For internal & External Use

Effective date: 21 July 2023

Page 5 of 31
Version: 2023/04




g,—;f’ﬁ B DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
w‘g‘&é‘% S e (Edition 6.2 of May 2018)

Tender / Quotation no: DPW 02/2023
B CONTRACT INFORMATION

B1.0 Definitions [1.1]

 Bilis of quantities: System/Method of ! Standard system of measurement of building
B20 Law, regulations and notices [2.01

Law applicable to the works, state country [2,1] Law of the Republic of South Africa
B 3.0 Offer and acceptance [3.0]

' Currency applicable to this agreement [3.2] : South African Rand
B 4.0 Documents [5.0]

- The original signed agreement is to be held by the principal agent {5.2], i not, L N

o : Employer

- Number of copies of construction information issued o the contractor at no cost

- [5.6] (3 Copies of ail relevant construction documentation — this to includes 1 3

priced Bills of Quantities and 2 unpriced Bills of Quantities) S B

Documents comprising the agreement
The JBCC® Principal Building Agreement, Edition 6.2 May 2018

((Edifion 6.2 of May2018) _ B
The JBCC® General Preliminaries for use with the JBCC® Principal Building
Agreement, Edition 6.2 May2018

Drawings as per drawing register issued with the fender )
_Specifications issued with the tender

Schedules issued with the tender

Bills of Quantities issued with the tender ~

Addenda as issued during tender stage, if applicable

B 5.0 Employer’s agents [6.0]

'DPW-04 (EC): CONTRACT DATA: JBCC PRINGIPAL BUILDING AGREEMENT

Page numbers

T30
110 31

11043

L 441059

Asissued

Authority is delegated to the following agents to issue contract instructions and Principal Agent

perform duties for specific aspects of the works [6.2][6.7 [CD]]

Principal agent’s and agents’ interest or involvement in the works other than a professional

interest [6.3]
Not Applicable

Any reference to words “Bid" or Bidder” hereirs andfor in any other documentation shall be construed lo have the same meaning as the words

“Tender” or “Tenderer".
For Internal & Externat Use Effective date: 21 July 2023

Page 6 of 31
Version: 2023/04




SOUTH AFRICA
Tender / Quotation no: DPW 02/2023
B 6.0 Insurances [10.0]

Insurances by contractor

DPW-04 (EC} Contract Data: JBCC Principal Building Agreement

{Edition 6.2 of May 2018)

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term [nsurance Act, 1998 {Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).

insured amounts to include VAT.

New works [10.1.1]

With a deductible not exceeding 5% of each and every claim
or Works with practical completion in sections {10.2]

With a deductible not exceeding 5% of each and every claim

Works with alterations and additions [10.3] {reinstatement

Or  value of existing structures with or including new works) With a
deductible not exceeding 5% of each and every claim

Direct caniractors [1ﬁ.1.1; 10.2] whéré applicable, to be
included in the contract works insurance

Free issue [10.1.1; 10.2) where applicable, to be included
in the contract works insurance

Escalation, professional fees and reinstatement costs
must be included in the above respective insurances

Supplementary insurance [10.1.2; 10.2]

Pubifé Iiabi!ity ins.u.ra.n.ce. {10.1.3; 10..2} |
'Removal of ateral supportinsurance [10.1.4; 10.2]
Otherinsurances [10.1.5]

Hi Risk Insurance Refer B18.0 [10.1.5.1]

Other insurances: If applicable, description 1:

Other insurances; If applicable, description 2:

~ Contractsum |

plus 10%
Contract sum
plus 10%

Contract sum
plus 10%

RPQS to
determine value

RPQS to
determine value

* Contract sum

plus 10%
R 5000 000

" RPQSto _
.. determine value_. ...

TRPasTT

. determine value
"RPQS5to

.determine value :

~ RPQSto _
- determine value :

Not Applicable
Not Applicable
Not Applicable

Not Applicable

Not Applicable

Applicable

Applicable
Applicable
Not Applicable

Not Applicable

Applicable

Applicable

Any reference o words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

"Tender” or "Tenderer".

For Internal & External Use Effective date: 21 July 2023

Page 7 of 31
Version; 2023/04
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REPUBLIC OF SCUTH AFRICA

Tender / Quotation no: DPW 02/2023

B7.0 Obligations of the employer [12.1]

_Ems mg' premlses will be in use and occupled [1é 1. 2]

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

{Edition 6.2 of May 2018)

ApF;||baE)|e S

I applicable, description:

i The works are to take place within existing operationa! building. Adjacent spaces within the buildings
. will be occupied during the execution of the works. The tollet facilities will be vacant and will not be

- used by the occupants during construction

' Restriction of working hours [12 1 2]
If applicable, description:

App!icable

. Bidders may be required to halt work on site on urgent basis upon request by the User client.

Natural features and kﬁdwn serwces to be preserved by the contractor [12 1 3] Not Apphcable _

If applicable, descrfptmn

Restnc’uons to the site or éréés that the contractor may not occupy [‘I 2.1. ]

ApphcaBTB S

W applicable, ‘description:

| Contractors will only be permitted to access areas within the existing building which form part of the _‘

- scope of works herein contained.

' Supply of free issue of material and goods [12.1.10]

- Not Applicable

. Ifapplicabie, description:

B 8.0 Appointment of Nominated Subcontractors [14.0]

' Not Applicable

Specnahsa’uon 1 _
] VSpeCIallisiatlon 2 -

{trsbe'blaligat:on 4 o

It applicable, description of specialisation

Spec;ahsatlon 57l

B 9.0 Appointment of Selected Subcontractors [15.0]

_Not Applicable  if appiicable, description ¢

pemahsatlon

;_."Spemahsat:on 1 o

_‘ASpeCJaIrsejtlon 2 o “
Specnalnsaﬁon 3 - B )

Spemairlrsratron 4
VSpecrahsatlon 5

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Interna? & External Use Effective date: 21 July 2023

Page 8 of 31
Version: 2023/04




DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
{Edition 6.2 of May 2018)

ST
TH AFRICA

Tender / Quotation no: DPW 02/2023

B 10.0 Appointment of Direct Contractors [16.0]

_Not Applicable _ If applicable, description of extent of work [12.1.11]

Extent of work

Extent of work

Extent of work

. Extent of work

‘: Extent of work

B 11.0 Works to be completed in sections [20.1]

fappiicéble, desbription of seétions

Not Applicabf_e 5

Section 1

Section 2

" Section 3

Section 4

Section 5

Section 6

: Remainder of the works,

B 12.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [12.1.5], Practical
Completion [19.0; 20.0], Works Completion Refer B18.0 [19.8], Final Completion [21] and
Penalties [24.0)

B12.1 Contract Period

i Contract period [B18: 1.2]: Pericd in months as indicated, include the time from the date of award .
! (commencement date) for submitting contractual obligatory documents, submission of Health & Safety
- Plan and approval, period for obtaining the Construction Permit (if applicable), the Construction Period

- and the Defect Liability Period up to and including Final Completion

The contract period is determined as follows (Period/s indicated in months}):

' Period to submit contractual obligatory documents including submission and

..approval of health and safety pian by the appointed iHealth & Safety Agent 2 .r‘nonths

Any reference to words “Bid” or Bidder” hergin and/or in any cther decumentation shall be construed to have the same meaning as the words
“Fender” or “Tenderer™. Page 9 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

N R o ss es (Edition 6.2 of May 2018)

Tender / Quotation no: DPW 02/2023

Period to obtain Construction Permit from Department of Labour upon approval of

_the Health & Safety Plan by the appointed Health & Safety Agent A .

Total construction period for the Works as a whole up fo and including Practical 6 months

. Completion, as indicated below [24.1]

Period to achieve Works Completion Refer B18.0 [19.8] 1 month |

j Defect liability period up to and including Final Completion 3

 Total Contract Period [B18: 1.2] 9 months

meenaIty amount per calendar day for late submission of contractual ob!igétory

| documents: Ten percent (10%) of the penalty amount per calendar day for late | R 400

. Practical Completion, excluding VAT. [24.1]

B12.2 Construction Period for completion of the Works as a whole

. Construction period [B18: 1.2] and Practical Completion for the Works as & T

| whole [19.0] The time for achieving Practical Completion of the whole of the Works

. Is measured from the date of possession of the site by the contractor inclusive i Applicable

| of all public holidays, special non-working days and builders’ holiday shut

i down periods.

- The date for practical completion for the works as a whole shall be the period in ,  6Months

¢ months as indicated, starting from the date of possession of the site by the |

. contractor inclusive of all spectal non-working days and builders’ holiday shut down

| periods [12.2.7; 24.1]

Period for inspection in working days by the principal agent [19.3] 5 days

: Penalty amount per calendar day for late Practical Completion, excluding VAT.

[24.1] . R400,00

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]:

- Thirty percent (30%) of penalty amount per calendar day for late Practical : R 120,00

. Completion, excluding VAT.

Penalty amount per calendar day for late Final Completion [21]; Fifteen percent

i (15%) of penatty amount per calendar day for late Practical Completion, excluding : R 60,00

* VAT.

B12.3 Construction Period for completion of the Works in portions

 Construction period [B18: 1.1] and Practical completion for portions of the | o

| Works [20.0] Not Appl:cabfe
S 3]

. Portions of the Works in sections: 1 2 31y

Period for inspection by the principal agentin 5
| wWorking days [19.3] :

| The date for practical completion shall be the
- period in months as indicated from the date
* of possession of the site by the contractor :
[ [12.2.7; 24.1] :

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same mesaning as the words

“Tender" or “Tenderer”,

For Internal & External Use Effective date: 21 July 2023

Page 10 of 31
Version: 2023/04



DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
{Edition 6.2 of May 2018)

b
TH AFRICA

Tender / Quotation no: DPW 02/2023

| The date for practical completion for the whole of the Waorks. if applicable shall
. be the period in months as indicated from the date of possession of the site by
+ the contractor inclusive of all public holidays, special non-working days and
builders’ holiday shut down periods [12.2.7; 24.1]

i Penalty for late Practical Completion, if completion in sections is required, excluding VAT

6 months

: The penalty amount per day for failing to complete section 1 of the Works is:

i The penalty amount per day for failing to complete section 2 of the Waorks is:

- The penalty amount per day for failing to complete section 3 of the Works is:

The penalty amount per day for failing to complete section 5 of the Works is:

The penalty amount per day for failing to complete section 6 of the Works is:

;"—:i"wﬁe penalty amount per day for failing to compEeté the whole of the Works, if

R
R
R
The penalty amount per day for failing to complete section 4 of the Worké is: 'R
R
| applicable, is: R

- Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: To be calculated at |
. Thirty percent (30%) of penalty / calendar day to complete the whole of the Works, excluding VAT

. Penalty amount per calendar day for late Final Completion [21]: To be calculated at Fifteen percent
| {15%) of penalty / calendar day to complete the whole of the Works, excluding VAT

B 13.0 Criteria to achieve Practical Completion [19.0; 20.0)

' Criteria to achieve Practical Completion not covei'ed in the definition of practical completion

. Obtain Occupation Certificate from the relevaht authority prior to issuing the Practical -

1341 | Completion certificate

13.2 i All relevant CoCs

13.3 All guarantees
13.4 Training on electrical, security and mechanical instaliations if contractually required
135 Maintenance / operating manuals

CPG ahd cidb BUILD .;.)i'ogramme aéhievement cer.ti.ﬁ.cét.es submitted. With substatiating”;

13.6 ! documentation

' 13.8

139

13.10

Tender / Quotation no: DPW 02/2023

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed {o have the same meaning as the words
“Tender” or “Tenderer". Page 11 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
7 RESUDLIC OF 30Utk AfRicA (Edition 6.2 of May 2018)

B 14.0 Defects liability period [21.0]

Extended defects liability period: Refer B18.0 [21.1 3]

' Not applicable ' If applicable, description of applicable elements

141 Emergency generator/s

14.2 Air conditioning system and plant

14.3 | Security system/s (e.g. Access control, Intruder alarm, etc.)
144 | Electrical equipment (e.g. Electric operated doors, Electric motors, etc.)
145 Lifts

T Mechanical equtpment (e. g Fire detectzon Fire suppreesnon system Kltchen eqmpment |
i etc.)

147 Civil works

14.8 . Landscaping including automated systems (irrigation)

149

1410

B15.0 Payment [25.0]

Date of month for issue of regular payment o5
certificates Refer B18.0 [25.2]
Contract price adjustmentl Cost ﬂuctuatlons
Refer [25.3.4; 26.9.5]

. IF applicable, method to calculate CPAP

Not Applicable

;"_Employet" shall pay the contractor within:

5 Refer B18.0 [25.10] Thlrty (30) caiendar days

B 16.0 Dispute resolution [306.0]

Med:atlon ' ' ‘ App!ieab!e

' Name of nommatlng body ‘ _ ' Assocuatron of Arbitrators (Southern Afnca)
: Appomtment of Mediator _ State Attorney o
Litigation | _ Courtwith Jurisdicion

Tender / Quotation no: DPW 02/2023
B 17.0 JBCC®General Preliminaries - selections

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”, Page 12 of 31

For Internal & Exiernal Use Effeclive date: 21 July 2023 Version: 2023/04




DPW-04 (EC) Contract Data: JBCC Principal Buitding Agreement
(Edition 6.2 of May 2018)

Provisional bills of quantities [P2.2] . ~ Applicable
Ava.il.ai.)ﬁity of constfﬁéﬁbn informatioh [P23] o - 7 Applicébie. |
Previous work - dimensional accuracy - details of previous contraci(s) [P3.1] Not Applicable
Pré\ﬁbus work - defécté - details of bfe\}ioué contract.(s). iP3.2] | | Not Apblicable
| inspectioﬁ .(.J.f édjbfning prb;sé.n.'ti.e.s. . detéils [P33] - - th Appﬂicabie o
‘Handover of site in stages - speciic requirements [P44] Nt Applicable
Enclosure of the works - specific requirements [P4.2] - Applicable
Geotechnical and other investigations - specific requirements [P4.3] Not Applicable
.Eki.sting premiées oétﬁupied - detauls [P4.5] - . o .A.;Sgﬁlicabfe .
Services - known -speéiﬁ;re.quiréments [P46] - S Applica.blé;m
RS U e Bycontractor TR App][cab]e o
Water [P8.1) Byemployer  Not Applicable
By employer — metered ~ Not Applicable
. By contréctc.).r . Abblicable o
Electricity [P8.2] Byemployer  NotApplicable
By employer — metered Not Applicable
Ablution and welfare facilities [P8.3] B C-Oﬂt-?qtor - B R Apphcable
By employer . Not Applicable
Communication facilities - specific requirements [P8.4] Applicable

Contractors shall ensure at least three (3No.) active cellphone numbers are

provided for management staff on site.

Contractors shall ensure that at least one (1No.) management staff member on

site has access to emails at all times.

Protection of the works - specific requirements [P11.1] Applicable
It is vitally important that extreme care is taken to protect the existing buildings

and finishes during the execution of the works. Fixed and loose furniture, fittings,

equipment, windows, doors, shopfronts, etc must be protected by the

Contractor. _
Protection / isolation of existing works and works occupied in sections - specific Applicable
requirements [P11.2]

No specific requirements

Disturbance - specific requirements [P11.5] Applicable
The surrounding areas and buildings will be occupied and functioning during

these works and the Contractor is to ensure that the works are carried out with

as lite mess and noise as possible and with a minimum of disturbance to

adjoining and close areas, buildings and properties and their occupants.

Environmental disturbance - specific requirements [P11.6] Applicable
No specific requirements

Tender [ Quotation no: DPW 02/2023

B 18.0 SPECIFIC CHANGES MADE TO JBCC® DOCGCUMENTATION
[Details of changes made to the provisions of JBCC standard documentation]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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1.2 ! Definitions

: The following definitions replace corresponding definitions or are added to the definitions in the
- JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the case may be.

. ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and

- used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold ar
heat) that are not in the norm for the area where the construction takes place and during which no work is |

| possible on site. |

. AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building

. Agreement and contract data for organs of state and other public sector bodies, the contract drawings,

' the priced document and any other documents reduced to writing and signed by the authorised !
representative or representatives of the parties.

 CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the -
i contractor and ending an the date of practical completion.

_' CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on
. the date of final completion. ;

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of |
- fluctuation in the cost of labour, plant, material and goods as stated in the scheduls.

 DEFAULT INTEREST: No clause.

. GUARANTEE FOR CONSTRUCTION: A security in terms of the DPW!'s Guarantee for Construction :
- form/s, obtained by the contractor from an institution approved by the employer [CD]. 3

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant |
. clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of
- section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated
- as simple interest, in respect of debts awing to the State, and will be the rate as published by the Minister :
I of Justice and Correctional Services from time to time, in terms of section 1(2) of the Prescribed Rate
: of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts
owing by the State.

. LETTER OF ACCEPTANCE:; The letter of formal acceptance of the Contractor's or Service Provider's
[ Tender / Bid, issued and signed by the Employer.

' PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to '
| the parties certifying the amount due and payable in terms of clause 25.3.

. PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data |
i for organs of state and other public sector bodies. In the event of a principal agent not being |
. appointed, then all the duties and obligations of a principal agent as detailed in the agreement shall be :
fulfilled by the employer’s representative as named in the contract data for organs of state and other
. public sector bodies. |

Tender / Quotation no: DPW 02/2023
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DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

(Edition 6.2 of May 2018)

JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018}, are applicable to this Contract:

3.3 “ | Replace clause with the following:

. This agreement shall come Into force on the date of letter of acceptance and continue to be of |
force and effect until the end of the latent defects liability period [22.0] notwithstanding .

- termination [29.0] or the certification of final completion [21.0] and final payment [25.0].

The following contract specific data, referring to the General Conditions of Contract for Construction Works,

42 T Refer to clause 6.7 [CD].

43 " "Replace clause with the following: _
. Where a contractor cedes any right or any monies due to or to become due under this :
. agreement as security in favour of a financial institution, the prior written consent of the :

i employer, which consent shail not be unreasonably withheld, must be obtained.

52 Replace last sentence with the following:

* The original signed agreement shall be held by the Employer.

54 | Replace clause with the following:

- The Bills of Quantities shall not be used as a specification of material and goods or methods |

" unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities
| for purpose of ordering material. All dimensions and quantities must be determined on site

- before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the |

| drawings shall take prefererice.

55 Re'b'lé'(:'e' clause with the fbl!dwing:
| The parties may publish or disclose on any platform only the contract scope and contract
: amount. '
6.5 |"Replace clause with the following:

- Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the
| principal agent or an agent in terms of this agreement, the employer may appoint another |
. principal agent and/or an agent, be it temporary or permanently.

6.7 | Add the following as clause 6.7: ;
In terms of the clauses listed hereunder, the employer has retained its authority and has not :
given a mandate to the principal agent, notwithstanding other provisions in the contract. The |
employer shall sign all documents in relation to clauses 4.2, 14.1.4
231, 23.2,23.3,23.7, 23.

8,26.1,26.7, 26.12.

7.2 " Replace first sentence with the following:

- Any design responsibility undertaken by a subcontractor shall not devolve on the contractor
| except for items that require specific component design and or compatibility design and or shop |

drawings and or the assembly thereof,

,14.4.1,14.6,15.1.4,15.4.1, -

84 h "Reéplace dlause with the following:

- The contractor shall bear the full risk of damage to and/or destruction of the works by whatever
| cause during construction of the works and hereby indemnifies and holds harmless the :
. employer against any such damage. The contractor shall take such precautions and security |
| measures and other steps for the protection and security of the works as the contractor may

' deem necessary.

9.2.7 | Add the following to the end of the first sentence: “.... due to no fault of the contractor”.

Tender / Quotation no: DPW 02/2023
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00T AFRICA (Edition 6.2 of May 2018)

- No clause.

' No clause.

* Add the following as clause 9.3: ‘
. The employer's rights to claim damages for the contractor's omissions and actions will not be |
| affected. ‘

10.1

101511

10.4.5.1.2

10.1.5.1.3

{ Add the following as clause 10.1.5.1.3: :
- It is the responsibility of the contractor to ensure that he has adequate insurance to cover his ;
: risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor's |
. obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days |
i of the date of letter of acceptance, but before commencement of the works, submit to the
employer proof of such insurance policy. :

; Replace clause with the following:

! The party responsible shall effect and keep the respective insurances {CD] in force, in favour :
© of the employer as beneficiary, from the date of possession of the site until the issue of the _
* certificate of practical completion and with an extension to cover the contractor’s obligations

- after the date of practical completion [8.2.2]. :

* Add the following as clause 10.1.5.1:
. Hi Risk fnsurance

In the event of the project being executed in a geoclogical area classified as a "High Risk Area”,
that is an area which is subject to highly unstable sub-surface conditions that might resuit in
catastrophic ground movement evident by sinkhole or doline formation the following will apply:

- Add the following as clause 10.1.5.1.1:

Damage to the works
The contractor shall, from the date of possession of the site until the date of the certificate of

i practical completion, bear the full risk of and hereby indemnifies and holds harmless the !
- employer against any damage to andfor destruction of the works consequent upon a

catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he may

. deem necessary.

- When so insfructed to do so by the principal agent, the contractor shali proceed immediately

to remove and/or dispose of any debiis arising from damage to or destruction of the works and

: to rebuild, restore, replace and/or repair the works, at the contractor's own costs.

| Add the following as clause 10.1.5.1.2;

Injury to persons or loss of or damage to property ;
The contractor shail be liable for and hereby indemnifies and holds harmless the employer

. against any liability, loss, claim or proceeding arising at any time during the period of the
. confract whether arising in common law ar by statute, consequent upon persenal injuries to or

the death of any person whomsoever resulting from, arising out of or caused by a catastrophic _
ground movement as mentioned above. :

: The contractor shall be liable for and hereby indemnifies the employer against any and all
. liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or |

immovable property, or personal property, or property contiguous to the site, whether belonging

: to or under the control of the employer or any other body or person whomsoever arising out of -

or caused hy a catastrophic ground movement, as mentioned above, which occurred during

the period of the contract.

Tender / Quotation no: DPW 02/2023
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OUTH AFRICA (Editiﬂl‘l 6.2 of May 201 8)

10.1.5.1.4

| Add the following as clause 10.1.5.1.4:

- The employer shall be entitled to recover any and all losses and/or damages of whatever

. nature suffered or incurred consequent upon the contractor’s default of his obiigations as set ;
outin 10.1.5.1.1; 10.1.56.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from :
| the contractor or by deducting the same from any amounts still due under this contract or under :
. any other contract presently or hereafter existing between the employer and the contractor -
* and for this purpose all these contracts shali be considered one indivisible whole. :

10.2

! Replace clause with the following:
Where practical completion in sections is required [20.0), or where the works is for alterations
and additions, the contractor shall effect and keep in force contract works insurance [10.1.1],
supplementary insurance [10.1.2], public liability insurance [10.1.3] and where applicable, !
removal of lateral support insurance [10.1.4] and other insurances [10.1.5) in favour of the
© employer as beneficiary.

10.6

No clause.

10.11

Add the following as clause 10.11 |
. In the event that an insurer dispute the amount of the claim to be paid to the employer, the |
contractor shall be liable to the employer for the difference between the claim (as determined
by the employers QS appointed on the project) made by the employer and the amount that the
. insurer is willing to pay. :

" Add the Tollowing to clause 11.1.

- In respect of contracts with a contract sum up to R1 million, the security to be provided by the
contractor to the employer will be a payment reduction of five per cent (5%) of the value :
: certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall have the right
to select the security to be provided in terms of C 1.0 Securities, as stated in the schedule,
¢ Such security shall be provided to the employer within fifteen (15) working days from contract

commencement date. Should the confractor fail to select the security to be provided or should

the contractor fail to provide the employer with the selected security within fifteen (15) working -
. days from the contract commencement date, the security in terms of C 1.0 Option C shall be |
i deemed to have been selected,

. The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 2512.5, :

11.1.1

‘ No clause.

1112

No clause.

11.2.2

No clause.

No clause.

11.4.1

: Replace clause 11.4.1 with the following:

- Hand over the site to the contractor and withhold an amount equal to ten per cent {10%) of
each interim payment certificate until practical completion is achieved. The value certified shall
be subject to the adjusiments in terms of 25.12.6 to 25.12.10. ‘

" Noclause.

No clause.

Tender / Quotation no: DPW 02/2023
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(Edition 6.2 of May 2018)

1.7 Noclause.

e “No clatse.

118 “Nodause,

11.10 - No clause. )
ETRE R Add the following as clause 11.11

. Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT)
- has been selected:

11.11.1 . Add the following as clause 11.11.1 |
| The contractor shall furnish the employer with a cash deposit equal in value to ten percent
+ {10%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract
. commencement date. Failure to furnish the employer with a cash deposit within fifteen (15)
. working days clause 11.4 will apply mutatis mutandis.

11.11.2 | Add the following as clause 11.11.2 ;
: The employer shall be entitled to recover expense and loss from the cash deposit in terms of |
¢ 27.0 provided that the employer notifies the Contractor in which event the employer’s :
. entitlement shall take precedence over his obligations to refund the cash deposit security or |
- portions thereof fo the contractor. :

11113, Add the following as clause 11.11.3 :
Within fifteen (15) working days of the date of practical completion of the works the employer
shall reduce the cash deposit to an amount equal o three per cent (3%) of the confract value |

{excluding VAT).

11.11.4 Add the following as clause 11.11.4

Within fifteen (15) working days of the date of final completion of the works the employer shall
reduce the cash deposit fo an amount equal to one per cent (1%) of the contract value :
! (excluding VAT). :

11115 " Add the following as clause 11.11.5
. Onthe date of payment of the amount in the final payment certificate, the employer shall refund .
. the remainder of the cash deposit to the contractor. f

| Add the following as clause 11.11.6
: The parties expressly agree that neither the employer nor the contractor shall be entitled to
. cede the rights to the deposit to any third party. '

Where security as a variable construction guarantee of ten percent (10%) of the contract sum ‘
i (excluding VAT) has been selected:

11.12.1 i Add the following as clause 11.12.1
- The contractor shall furnish the employer with an acceptable variable construction guarantee
. equal in value to ten per cent (10%) of the coniract sum (excluding VAT} within fifteen {15) |
. working days after issuance of the letter of acceptance. Failure to submit an acceptable
. variable construction guarantee within fifteen (15) working days clause 11.4 will apply mutatis
I mutandis.

11422 Add the following as clause 11.12.2 :
: The variable construction guarantee shall reduce and expire in terms of the Variable |
. Construction Guarantee form included in the invitation to tender. ;

Tender / Quotation no: DPW 02/2023
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- Add the following as clause 11.12.3

. The employer shall return the variable construction guarantee to the contractor within fourteen '
| {14) calendar days of it expiring. :

H1424 " Addthe following as clause 11,424

Where the employer has a right of recovery against the contractor in terms of 27.0, the
. employer shall issue a written demand in terms of the variable construction guarantee.

11.13 : Add the following as clause 11.13
Where security is a fixed construction guarantee of five per cent (5%) of the contract sum
. (excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
. payment certificate {excluding VAT) has been selected:

11.13.1 " "Add the following as clause 11.13.1
- The centractor shall furnish a fixed construction guarantee to the employer equal in value to
. five per cent (5%) of the contract sum (excluding VAT). :

11.13.2 ""Add the following as clause 11.13.2
. The fixed construction guarantee shall come into force on the date of issue and shall expire on |
. the date of the last cerlificate of practical completion, |

11433 "Add the Tollowing as diause 11.13.3
The employer shall return the fixed construction guarantee to the contractor within fourteen
{14) calendar days of it expiring.

Siid ":”AﬁdﬁVtﬁﬁémfé'lﬂlow'iwr‘:;cj""éxﬂé_'mifiéﬂbs_é"ﬁ"fwé T e S __
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5. :

11135 Add the following as clause 11.13.5 :

- Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or from both.

11.14.1 * Add the following as clause 11.14.1

. Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT) _

- and a payment reduction of five per cent {5%) of the value certified in the payment certificate :
{excluding VAT) has been selected:

11142 Add the following as clause 11.14.2 o ;

. The contractor shall furnish the employer with a cash deposit equal in value to five per cent |

- (5%) of the contract sum {excluding VAT) within fifteen (15) working days from the contract :

- commencement date. Failure to submit a cash deposit within fifteen (15) working days clause
11.4 will apply mutatis mutandis.

11143 " Add the following as clause 11.14.3

i Within fifteen (15) working days of the date of practical completion of the works the employer

: shall refund the cash deposit in total to the contractor.

11.14.4 Add the following as clause 11.14.4
The payment reduction of the value certified in a payment certificate shall be mutatis mutandi
in terms of 25.12.1 - 25.12.5.

“i1.145 “Add the following as clause 11.14.5 !
: Where the employer has a right of recovery against the contractor in terms of 27, the employer
may recover from the payment reduction or cash deposit or from both. '
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Any reference to words “Bid" or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer",

For Internat & External Use

Effective date: 21 July 2023

Page 19 of 31
Version: 2023/04



DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

ERUDLIC OF S00TH AFRIZA (Edition 6.2 of May 2018)

| Add the following as clause 11.15 .
- Where security as a payment reduction of ten per cent (10%) of the value certified in the

payment certificate (excluding VAT) has been selecied:

11.15.1 | 'Add the following as clause 11.15.1

: The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.6 to 25.12.10.

11.15.2 Add the following as clause 11.15.2

. The employer shall be entitled to recover expense and loss from the cash deposit in terms of

- 27.0 provided that the employer notifies the Contractor in which event the employer's :

- entitlement shall take precedence over his obligations to refund the cash deposit security or :

| portions thereof to the contractor. :

11,16 Add the following as clause 11.16 ‘

. Payments made by the guarantor to the employer in terms of the fixed or variable construction
guarantee shall not prejudice the rights of the employer or contractor in terms of this agreement.

1117 Add the following as clause 11.17 ;

- Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole :

- discretion, and without notification to the contractor, is entitled to change the contractors

. selected form of security to that of a ten per cent (10%) payment reduction of the value certified
in the payment certificate (excluding VAT).

1241 No Clause.

12.1.5 ' Replace clause with the following:
Give possession of the site to the confractor within ten (10) working days after approval of the
Health and Safety Plan or the issue of a construction permit by the Department of Labour, if
applicable, after the contractor complied with the terms of 12.2.22.

1216 " 'No clause.

12.1.8 No clause.

12.2.2 Replace clause with the folowing: 7 7

. The priced Bills must be submitted to the Employer within fourteen (14) calendar days from

; date of request. Where the priced document contains errors or discrepancies and/for
prices considered by the employer or principal agent to be imbalanced or unreasonable
the employer or principal agent and the contractor shall adjust such prices without
any change to the contract sum.

1225 Replace clause with the following: I
Effect and keep in force insurances in favour of the employer as beneficiary where the
contractor is responsible for providing insurances [10.0) [CD].

12.2.13 Replace clause with the following:

. Designate a competent person full time on site to continuously administer and control the
works on site and to receive and implement notices and contract instructions on behalf of the
corntractor.

12.2.22 | Insert the following clause as 12.2.22:

. Within fourteen (14) working days of the date of the letter of acceptance submit to the principal

agent an acceptable health and safety plan, required in terms of the Occupational Health and |
Safety Act, 1993 (Act No 85 of 1993).
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12223 " Insert the following clause as 12.2.23: -
- The contractor shall within reasonable time inform the agents regarding inspection of the works
~ before covering / closing [B 12.0].

1 QAT Refertocla_use é?[éb]m e
1415 i No clause.
1444 ' Replace “principal agent’ with “employer” [6.7 [CD]].
146 | Refer to clause 6.7 [CD].
15.0 ' See clause 6.7 above for cla'u's'es; 155.
15.1.2 Replace clause with the following:

The principal agent shali call for tenders from a list of tenderers agreed between the contractor
and the employer,

1544 Refer to clause 6.7 [CDY.

15.1.5 " No clause. i
1541 " Replace “principal agent” with “empioyer” [6.7 [CD]]. )
f'1'7'.4 Replace clause with the following:

The contractor shall comply with and duly execute all contract instructions except any contract :
instruction for additional work issued after the date of practical completion other than making :
good physicat loss and repairing damage to the works in terms of 8.0 and 21. ‘

176 Addthe following as clause 17.6:
Minutes of meetings shall not constitute a site instruction unless reduced to a written contract
instruction issued by the principal agent in terms of this contract / agreement.

- 19.5 - Replace clause with the following:
: On issue of the only or iast certificate of practical completion the employer shall be entitled to :
. possession of the works and the site. On issue of the certificate of practical completion for a

section, the employer shall be entitled to possession of such section. 1

88T Add the following as: 19.8

: WORKS COMPLETION

. (1) Within seven (7) calendar days of the date of practical completion the principal agent
shall Issue to the confractor a works completion list defining the outstanding work
and defects apparent at the date of practical completion to be completed or rectified
to achieve works completion.

¢ {2} Where, in the opinion of the contractor, the works completion list has been completed
the coniractor shall notify the principal agent who shall inspect within seven (7)
calendar days of receipt of such a notice. Where, in the opinion of the principal agent,
the Works Completion list:

(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue a
certificate of Works Completion to the contractor with a copy to the employer

Tender / Quotation no: DPW 02/2023
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19.8
, Continued {2)(b) Hasnot been satisfactorily completed, the principal agent shall forthwith identify
: the works completion listitems that are not yet complete and inform the confractor
thereof. The contractor shall repeat the procedure interms of 19.8(2)

(3)  Should the principal agent not issue a works completion list, in terms of 19.8 (1) or

; 19.8 {2) (b}, within seven (7) calendar days from the end of the inspection period, the

contractor shall notify the employer and principal agent. Should the principal agent

notissue such Works Completion listwithin seven (7) calendar days of receipt of such

notice, the employer may within seven (7) calendar days issue to the contractor a

Works Completion list. Should the employer:

(3)a) Not issue such works completion list within seven (7) calendar days, then the
certificate of Works Completion shall he deemed to have been issued on the
date of expiry of the initial notice period and works completion shall be deemed
to have been achieved on such date

(3b) Issue a works completion list and the work on Works Completion list not have
been completed orwhere further defects have become apparent, the employer
shallforthwith identify suchitems onthe updated works completion listand notify
the contractor. The contractor shall repeat the procedure interms of 19.8(2) (b)
until such items have been completed to the satisfaction of the employer

(4)  Should the works completion list not be completed to the satisfaction of the employer
within a pericd of twenty (20} working days of the issue final works completion list the
contractor shall be liable to a daily penalty as described in B13.

(5}  The defects liability period in terms of 21.1 shall commence with the issue or deemed

___issue of the certificate of Works Completion in terms of 18.8(2)(a) or 19.8(3).
20.21.A i Add the following as: 20.2.1.A
. A certificate of Works Completion [19.8]
21.1 Replace clause 21.1 with the following:
The defects liability period for the works shall commence on the calendar day following the
date of works completion and end at midnight (00:00) ninety (90) calendar days from the
date of works campletion [CD] or when work on the list for completion has been satisfactorily
. attended to [21.6}, whichever is the later (if we use works completion). :
: 21.6 Replace clause 21.6 with the following:
: On the expiry of the ninety (90) calendar days defects Hability period [21.1] for items not
indicated as items with an extended liability as indicated in B14 and on receipt of the
. contractor's notice to the principal agent.

Andfor

On the expiry of the defects liability period as indicated in B14, for items indicated in B14

and on receipt of the contractor's notice to the principal agent, the principal agent shall:

(1) inspect the works And withinten (10) working days either issue a list for final completion
detailing all outstanding work or defects that must be attended to, or rectified to
achieve final completion or

' {2) issuethe certificate of final completion to the contractor with a copy to the employer
j for that part of the works where defects liability period has expired.
. 21.6.1. ¢ Omit clause,
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21,62 - Omit clause.

21.13 ‘ Add the following as clause 21.13 :
- The ninety (90) calendar day defects liability period for the works [21.1] is replaced with an

extended defects liability pericd of three hundred and sixty-five (365) calendar days in respect |

. of the listed applicable elements in B14.

F21.14 i Add the following as clause 21.14

‘ Penalties will be applied if the items on the completion list have not been attended to within
i a period of ninety (90) calendar days [21.1]. If additional defect items have being added to
i the list during this period, then the Principal Agent and Contractor will agree on a revised
E:é:\mp[etion date. Failing in achieving the revised date will result in penalties being applied
i [B12.0].

22.3.2 No clause.

3B " Refer to clause 6.7 [CD].
23.2 " Referto clause 6.7 [CD].
23.2.13 No clause.
233 | Replace 23.3 with the following: ‘
: : Further circumstances that delays practical completion due to any other cause beyond the |
© contractor's reasonable control that could not have reasonably been anticipated and provided
for which the contractor may be entitled to a revision of the date for practical completion, with
or without an adjustment of the contract value as determined by the Employer [6.7 CDI.
23.7 ~ Refer to clause 6.7 [CD]. '
23.8 . Refer to clause 6.7 [CB].
241 . Replace clause 24.1 with the following: o
; . Where the contractor fails to bring the works, or a section thereof, to practical-, works-, or |
final- completion by the applicable completion date [B10 CD], or the revised applicable |
completion dats, the confractor shall be liable to the employer for the penalty [B10 CD).
242 ! Replace clause 24.2 with the fallowing:
| - Where the employer elects to levy such penalty the employer, or the principal agent on
instruction from the employer, shall give notice thereof to the contractor. The principal
agent shall determine the penalty due from the later of the date for practical- works-, or :
final- completion [B10 CDJ, or the revised date for practical- works-, or final- completion,
i up to and including the earlier of:
TER R " Roplace daise 2421 with ira foliowing: e s e e o
The actual or deemed date of practical-, works- or final- completion of the works, ora
section thereof [23.7.1].
2527 Replace clause 25.2 with the following:
: The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the
contractor with a copy to the employer, up to and including practical completion. Interim
Payment certificates may be issued to the contractor between practical completion and the
final payment certificate. A payment certificate may be for a nil or negative amount.
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25.3.13 EPWP / NYS payment register, labour reports and certified 1D document of EPWP/

NYS beneficiaries, Coniract between Contractor and EPWP/ NYS beneficiaries,

- 25.3.16 Contract participation goal and cidb BUILD programme reports.

Replace clause 25.6 with the following:
- Materials and goods will only be certified and paid for upon providing proof of full

payment to the supplier and proof of transfer of ownership from the supplier fo the
contractor by the contractor. Once paid, material and goods shall become the property of
the employer and shall not be removed from site without the written authority of the Employer.

: The employer shall pay the contractor the amount stipulated in an issued payment certificate,

correct in all material respects, within thirty (30} calendar days from the date of receiving the |
payment certificate and invoice including all other substantiating documentation for items

1 25.3 . Add the following to clause 25.3:
25.3.12 Monthly Local content report.
attendance register (if applicable).
25.3.14 Tax Invoice.
: 25.3.13 Labour intensive report.
255 No Clause.
256
25.7.5 No Clause.
2510 . Replace clause 25.10 with the following:
certified in the payment certificate.
" Replace clauses 25.12 to 25.12.3 with the following:

| 25.42

: The value certified shall be subject to the following percentage adjustments:

| {Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to Rt million. In the event

of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0]) Clauses
25.12.1 to 25.12.5 shall be applicable)

25.12.1

2512.2

25.12.3
25124

125125

Where a security is selected in terms of C 1.0 Securities [11.0] the value of the |
works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be !
cerdified in full. The value certified shall be subject to the following percentage !
adjustmentis: :

Ninety-five per cent (85%) of such value in interim payment ceriificates issued up
to the date of practical completion. :

Ninety-seven per cent (97%) of such value in interim payment certificates issued
on the date of works completion and up to but excluding the date of final |
completion. |

Ninety-nine per cent (99%) of such value in interim payment certificates issued on °
the date of final completion and up to but excluding the final payment certificate
in terms of 26.

One hundred per cent {100%} of such value in the final payment certificate in terms
of 26 except where the amount certified Is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the
final payment certificate.
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L2542 “(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for -
. Continued : Option C (C 1.0 Securities [11.0]) ‘
25.12.6 Where security is a payment reduction in term of Option C, the value of the works
in terms of 25,1 and materials and goods in terms of 25.4 shall be certified in full.
The value certified shall be subject to the following percentage adjustments:
25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the
date of practical completion. :
25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued
on the date of practical completion and up to but excluding the date of final
completion.
25.12.9 Ninety-nine per cent (39%) of such value in interim payment certificates issued on
the date of final completion and up fo but excluding the final payment certificate !
in terms of 26. f
' 25.12.10 One hundred per cent {100%) of such value in the final payment certificate in
terms of 26 except were the amount certified is in favour of the employer. In such
an event the payment reduction shall remain at the adjustment level applicable to
the final payment certificate.
261 Refer to clause 6.7 [CD].
1 26.4.3 . Omitclause.
26.7 - Refer to clause 6.7 [CD].
26.10 . Replace 26.10 with the fallowing:
' . The principal agent shall prepare the final account in consultation with the employer and
. issue the final account, o the contractor within sixty (60) working days of the date of
| practical completion.
12612 | Referto clause 6.7 [CD]. T T
271.2 : Replace 27.1.2 with the following:
: . Interest due to late payment only.
2714 Replace 27.1.4 with the following:
: - interest due to late payment only.
:"'27?7."17;57 " Noclause. S : - S
27.5 Add the following as clause 27.5:

~ Where the employer decides to recover an amount due inferms of 27.2 from a construction

| guarantee, cash deposit or retention money held as security, the employer shall issue a written

| demand to the contractor before recovering the amount. Should such amount not be paid to
| the employer within fourteen (14) calendar days of the date-of notice by the employer, the :
¢ employer may recover such an amount from the security. :
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i Add the following as clause 27.6:

! Where a provisional sequestration or provisional liquidation order has been granted or where
. an order has been granted which commences sequestration, liquidation, bankruptcy,
- receivership, winding-up orany similar effect, against the contractor or this agreement is
. cancelled interms of 29, the employer may issue a demand to the guarantor interms
of the construction guarantee or advance payment guarantee held as security.

~No clause.

281

: No clause.

281.1

‘ No clause.

2812

' No clause.

2813

2814

' No clause.

' No clause.

28.1.5

i No clause.

282

: No clause.

283
28.4

. No clause.

‘Noc|au5é. e

29.1.4

i Add the following as clause 29.1.4:
| The contractor's estate has been sequestrated, liquidated or surrendered in terms of the |
¢ insolvency [aws in force within the Republic of South Africa, '

$ 2915

. Add the following as clause 29.1.5; :
. The contractor has engaged in corrupt or fraudulent practices in competing for or in executing

‘ the contract.

2816

28.7

"I Replace clause 29.9 with the following:
¢ The employer has the right of recovery against the contractor, where applicable, [CD]from:

“Add the following as clause 29.1.6:

Honour his obligations in terms of clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-clauses 5, 6, 8, 9,

110,11, 12,13, 15, 16, 19, 20, 22.

- Replace clause 29.7 with the following:

The employer, on notice to the contractor, may recover damages from the contractor from
the date of termination including, but not limited te, additional costs incurred in the completion, :
consuitant cost, rental of alternative accomrodation, invitation of completion tenders, salaries :

- of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3].

The guarantee for construction (variable) until the final payment has been made;
'E")hre guarantee for construction (fixed) until the date of practical completion;
%e payment reduction until the final payment is made;

'(I)'tr1e cash deposit made as security until the final payment is made.

29.14.1

| No clause.

29143

 No clause.
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. 29144 Noclause.
59,145 “No ciause. - -
26»146 o MNO clause, B h
29.14.7 i No clause.
2915 “No clause.
2016 No clause.
129.17.3 No clause.
129.17.6 No clause.
29.21.5 . No clause.
20.22 . No clause.
: 29.23 No clause. i
202537 No clause.
B Y e B N - e e i
2927  No clause.
302 Replace clause 30.2 with the following:
- Where such disagreement is not resclved within ten (10) working days of receipt of such notice
it shall be deemed to be a dispute and shall be submitted to Mediation as a first method of
. dispute resolution failing which the parties will resort to Litigation. :
1 30.31030.7.7 No clauses.
1308 “Replace clause 30.8 with the foliowing:
: The parties may, by agreement and at any time before Litigation, refer a dispute to mediation,
_ in which event:
30.8.1 No clause.
730.8.2 Replace clause 30.8.2 with the following:
The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
i between the parties.
3083 Replace clause 30.8.3 with the following: .
. Regardless of the outcome of a mediation the parties shalt bear their own costs conceming the
Medlation and equally share the costs of the mediator and related expenses.
1309 Replace clause 30.9 with the foliowing:
i Institution of Litigation shall be commenced and process served within three (3) year from the
| date of existence of the dispute, failing which the dispute shall lapse.
30,10 "'No clause.
“No clause.

- 30.12
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B 19.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | pof applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Canstruction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Praclice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | pot applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

(d)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | no¢ applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

(e}

cidk BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure ]
Contracts as published in the Government Gazette Notice No. 48491 of 28 April | Not applicable
2023, and the cidb Best Practice Project Assessment Scheme Notice No. 43726 of
18 September 2020 — Condition of Contract.

(i)

(f) DPWI National Youth Service training and development programme (NYS) — | not applicable
Condition of Contract.
{2) | L.abour Intensive Works - Condition of Contract. Not applicable
(h) Select
Select
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PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:
c TENDERER’S SELECTIONS
C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of the value ceriffied in the payment certificate
{excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor
to the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C,DorE

Option A cash deposit of 10 % of the contract sum (excluding VAT)

Option B variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC)

Option C  payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

cash deposit of 5% of the contract sum {excluding. VAT) and a payment reduction of 5% of the

Option D value certified in the payment certificate (excluding, VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
OptionE  reduction of 5% of the value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 {Act 52 of 1898) or Short-Term Insurance Act, 1998
(Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1980 (Act 94 of 1890) on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

Guarantee for payment by employer {11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] . Not applicable

Tender [ Quotation no: DPW 02/2023
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C 2.0 Payment of preliminaries [25.0]

Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shali apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the

works executed in the same ratio as the amount of the preliminaries to the contract sum, :
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any .
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio :

Option A

The preliminaries shall be paid in accordance with an amount agreed by the principal agent :
and the contractor in terms of the priced document fo identify an initial establishment charge, |
Option B atime-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time fo time as may be necessary |
{o fake into account the rate of progress of the works ‘

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent} of the
confract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection
Select Option A or B

Where the contractor does not select an option, Option A shall apply.
Provision of particulars
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his

selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section.

An allocation of the preliminaries amounts into Fixed, Vaile-related and Time-related amounts
Option A as defined for adjustment method Option A below, within fifteen (15) working days of the date
of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment |
charges, insurances and guarantees, all in terms of the programme :

Option B
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Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or
value have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor
for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of
preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the
execution of the works.

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required |

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared o the
Option A contract sum. Both the contract sum and the contract value shall exclude the amount of :
preliminaries, contingency sum(s) and any provision for cost fluctuations. :

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4],
The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion fo which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared io the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
delay occurred.

Option B

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the follomng
allocation of preliminaries amounts shall apply: ‘

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%])

Option A Time-related - Seventy-five per cent (75%)}
Where the apportionment of the preliminaries per section is not provided, the categorised :
amounts shall be prorated to the cost of each section within the contract sum as determined !
by the principal agent -
Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A :

shall apply

Lump sum confract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.
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REFUBLIC G SOUTH AFRICA Tender No: DPW 02/2023

PG-02.1 (EC) PRICING ASSUMPTIONS — GCC 3 Edition (2015)

CAPE TOWN: PARLIAMENT PRECINCT: 90 PLEIN STREET: 6™ FLOOR

Project title: REFURBISHMENT OF TOILET FACILITIES

Tender / Quotation no: | DPW 02/2023 Reference no: 3/12/20/2/1

C21

cz2.1.1

c21.2

€213

cz2.1.4

€215

Pricing Assumptions

GENERAL

The Bill of Quantities forms part of the Confract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Confract, the Specifications {including the Project Specification) and the
Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE
The Bilt of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1890 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the
cperations specified.

QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer's detailed instructions for all work
before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shail be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill
of Quantities and the quantities finally certified for payment.

PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the "Amount” column cf the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or o the provisional percentages
and sums in the Summary of the Bill of Quaniities will lead fo the disqualification of the Tenderer.

PRICING OF THE BILL OF QUANTITIES

The bills of guantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the confract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
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full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all generai risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shalt be priced and extended to the "Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required fo check the Bills of Quantities and the numbers of the pages and shouid
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correciness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate isfare entered, or if anything other than a rate or a nil rate
{for example, a zero, a dash or the word "included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nit rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates. '

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminclogy such as “inclusive” or "not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only' appear in the "Total” column.
“Rate Only" items have been included where;

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded,

For ‘Rate Only" items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of

Any reference to words "Bid" or Bidder” herein andfor in any other documentation shail be construed o have the same mezaning as the
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the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the "PW 371"
and the principles coriained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price gquoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and atiendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Finai
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for gquotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Confractor shall be deemed to have inspected and examined the Site and its surroundings and
information availabte in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicabie) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

{c) the extent and nature of work and materials necessary for the execution and completion of the
Works,
{d} the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax {VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shalt include all levies and taxes
{other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net {exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES
incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent o the deleted entry, and the alteration must be initialled
by the Tenderer.

C2.1.8 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty muitiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

Any reference to words “Bid" or Bidder™ herein and/or in any other documentation shatl be construed to have the same meaning as the
words “Tender” or “Tenderer". Page 30of 9
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C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other confract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. =  Number

% = Percent

Sumi =  Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m.km = Cubic metre - kilometre
Km-pas = kilometre - pass
m*.pass = square metre — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn fo the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

€2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitied by
the Contractor.

C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for
the full duration of the contract unless otherwise stated in the contract data or permission be granted
by the Employer.

C21.15 LOCAL MATERIAL UTILISATION REPORT {LOCAL CCNTENT)

Bidders to note that materials procured for the works should be frem South African manufaciures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

Any reference to words “Bid" or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of &
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The contractor shall achieve in the performance of this contract the prescribed local content
deliverables as listed in PA36 and annexures C thereto in the respective designated sectors as
published by Department Trade [ndustry and Competition {DTIC). The Service Provider shall submit
an accumulative monthly report to the Employer's representative indicating the percentage targets
achieved which must be reconciled upon completion of the project and te form pait of the final account.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
materfal utilization report with supporting documentation to the Employer's representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account. Allowance must be made for submitting reports to the Employer's
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

the final account.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:;

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall he
entertained

Monthly progressive reports to be submitfed to the Employer's representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final
account.

C2.1.16.1 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

Minimum Percentage Participation Geoal Applicable Yes [ ] No [

Provision is made within the Confract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.2. The contractor shall price his Profit and
Attendance, all inclusive of associated costs to the contractor for implementation. Allowance must be
made for submitting reports to the Employer's Representative on a monthly basis in terms of monthly
and accumulative targets achieved with audited supporting documentation.

€2.1.16.2 MINEMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

Minimum Percentage Participation Goal Applicable Yes [_] No

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimurm Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.3. The contractor shall price his Profit and Aftendance, all
inclusive of associated costs fo the contractor for implementation. Allowance must be made for
submitting reporis o the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Sidder” herein and/or in any olher documentation shall be construed 1o have the same meaning as the
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C2.1.16.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

Minimum Percentage Participation Goal Applicable Yes [ ] No

Provision is made within the Contract Pariicipation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour CPG in the execution of this project as described in PG-01.1 (EC)
SCOPE OF WORKS C3.5.4. The contractor shall price his Profit and Attendance, all inclusive of
associated costs to the contractor for impfementation. Allowance must be made for submitting reports
to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

c2.1.16.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT: CONTRACT PARTICIPATION
GOALS (CPG)

Minimum Percentage Participation Goal Applicable Yes [ ] No

A provisional amount has been allowed for within the Contract Participation Goal section in the Bili of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.5. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficlary
enterprises.

The contractor shall price his Profit and Attendance, all inclusive of associated costs to the contractor
for implementation. Allowance must be made for submitting reports to the Employer's Representative
on a maonthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of guantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the
Bills of Quantities.

C2.1.16.5 MINIMUM TARGETED TARGETED GONTRAGT SKILLS DEVELOPMENT GOALS
(CSDG)

Minimum Percentage Participation Goal Applicable Yes (] No

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.6. The provisional amount allowed is for:

+ stipends payable to the beneficiaries

+ appointment of training coordinator

« appointment of mentor (where applicable)}
* appointment of training service providers

+ gther additional costs as per table 3 of the Standard

The contractor shall price his Profit and Attendance (all inclusive of associated costs to the contractor
for implementation and reporting), based on the provisional amount in the Contract Participation Goal
section in the Bill of Quantities. The contractor shall complete a separate bill of quantities upon the
award of the project and identification of the respective beneficiaries. The CPG value to be achieved
Any reference to words “Bid” or Bidder” herein and/for in any other documentation shail be construed to have the same meaning as the
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will be based on the acfual contract amount which will be offset against the provisional amount aillowed
for within the Contract Participation Goal section in the Bill of Quantities.

Allowance must be made for submitting reports to the Employer's Representative on a monthly basis
in terms of monthly and accurnulative targets achieved with audited supporting documentation.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
casts. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the menthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational gualification and Trade
qualifications;

Should the confractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the confract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contraclor as
indicated in Table 3 of the Standard.

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section_in_the Bill of

Quantities for the fraining of part/full time occupational learners and/or trade gualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of guantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration:

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the fraining of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Confract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notionat Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this

Any reference to words "Bid” or Bidder™ herein and/or in any other documentaticn shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 9
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cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: Notional Cost of Training; Headcount

Prm{ision for - Provisions
Type of Training (Uﬁgr?-.epr;g;ed Prm;:)s:ons f_qr Total cosfs
Opportunity leamers mentorship add|tioz:al Unemployed | Employed
only) costs learners learners

Method 1
Occupational qualification R7 000 RO R9 00D R16 DOO RS 00D
Method 2
TVET College graduates R14 000 RO RS9 000 R23 000 NiA
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 008 R20 000 R4 500 R48 500 NIA
Method 4
gfp‘;‘::g:‘es with a 3 year R37 000 R20 000 R4 500 R61 500 R20 000
gj;‘l‘i‘é‘é:‘g:n“’“h A year R47 000 R20 000 R4 500 R71 500 R20 000

Nofe: The notional cost of providing fraining opporfunities will increase by CP! on an annual basis based on April CPI.
Should the rates increase after bid award or during conslruction the rates will be adjusted as a remeasureable item.

Example: Training Target Calculation for a R65,7m GB confract

Contract amount Ré5 700 000
Contract duration 12 Months
CsDG 0,50%

Minimum CSDG target

0,50% x R65 700 000 = R328 500 (Minimum requirement)

MNotional Notional Total Notional
. Number of Cost/ cost/learnerfyear ota) Notiona
Skiils Types learnars Leamer/ Cost over 12
Quarter months Contract
Method 2:
Workplace learning 1 R23 000 R92 000 R92 000
opportunities, with
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
earmer with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000

NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

National Youth Service Training and Development Programme Applicable Yes [ ] No []

The programme shall be implemented in terms of the Impiementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.7. The contractor to price all elements of this
section and allowance must be made for submitting monthly reports in the prescribed manner as per
examples of reporis bound in the specification document.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shalt be construed o have the same meaning as the
words “Tender” or “Tenderer”.
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C2.1.16.7 LABOUR-INTENSIVE WORKS

ca2.z2

C2.3.

Labour Intensive Works Applicable Yes [ ] No

Where labour intensive work is specified in the Bill of Qualities and indicated by "LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done [abour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose ail its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in termis of monthly and aceurmulative targets achieved with audited supporting documentation.

Submission of Monthly Local Material Utilisation Report (Local Content)

The contractors shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer's representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account. Allowance must be made for submitting monthly reports llustrating the value
of local material utilisation report.

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
words "Tender” or "Tenderer”. Page 8of 9
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Examples of calculating CPGs and related penalties

CPGs values are based on the Tender Amount at the time of the award. Determining the actual values is
based either on the Tender Amount including allowances and Vat or the Tender Amount at the time of
award excluding allowances and VAT, where Allowances include the following:

» Provisional amounts

» CPG allowances

+ Nominated and/or selected subcontractors

= Contract price adjustment (Not provided for within the B of Q by NDPWI)
« Contingency amounts (Not provided for within the B of Q by NDPWI)

CPG values in the CPG Bilt of Quantities Section will be recalcuiated based on the “Tender Amount”
or the “Contract Amount” which ever applicable and the provisional amounts adjusted accordingly.
Sanctions (penalties) are applicable to all CPGs where the contractor fails to achieve the minimum
specified requirements, unless the contractor can prove to the Employer’'s satisfaction that the
non-achievement was beyond his/her control. No penalties wiil be applied should the CPG value,
based on the original “Tender Amount” or the “Contract Amount”, has been achieved.

1.1 Targeted Local Building Material Manufacturers CPG

When applicable, the CPG is expressed as a percentage of the "Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT,

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)

CPG to be achieved = 5% as specified in the Scope of Works (PG01.2)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local manufacturers,
excluding VAT)

Calculation of penalty:

Percentage penalty applicable = 10% as specified in the Scope of Works (PG01.2)
CPG target value = R6,5 Mil excluding VAT

CPG Achieved = R5,5 Mil {R1 Mil shortfall) excluding VAT

Penalty = R1 Mil x 10% = R100 000 excluding VAT

1.2 Targeted l.ocal Building Material Suppliers CPG

When applicable, the CPG is expressed as a percentage of the "Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calcuiation example:

“Tender Amount” = R150 Mit all inclusive of allowances and VAT

“Contract Amount’ = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG to be achieved = 5% as specified in the Scope of Works (PG01.2)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local suppliers,
excluding VAT)}

Calculation of penalty:

Percentage penalty applicable = 20% as specified in the Scope of Works (PG01.2)
CPG target value = R6,5 Mil excluding VAT

CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT

Penaity = R1 Mil x 20% = R200 000 excluding VAT

1.3 Targeted Local Labour Skills Development CPG

When applicable, the CPG is expressed as a percentage of the total number working days required to

Any reference {o words “Bid” or Bidder” herein and/or in any other documentation shall be construed {6 have the same meaning as the
words “Tender” or “Tenderet". Page 14 of 17
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complete the Works.

CPG calculation example:
"Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract amount” = R130 Mil {Tender Amount at the time of award excluding allowances and VAT)
Number of working days required to complete the Works based on the construction pericd = 660 days
CPG percentage participation {o be achieved = 30% as specified in the Scope of Works (PG01.2)
Required number of working days training to be provided = 180 days (600 x 30%)

Calculation of penalty:
Payment reduction = R 5 000 per day for not providing training as specified in the Scope of Works {(PG01.2)

CPG = 600 waorking days x 30% = 180 working days training to be provided
CPG Achieved = 160 days (20 days shortfall where no training was provided)
Penalty = 20 days x RS 000 payment reduction per day= R100 000 excluding VAT

1.4 Cidb BUILD Programime: Enterprise Development

When applicable, the Enterprise Development CPG expressed as a percentage of the "Contract amount” =
Tender amount at the time of award excluding allowances and VAT. Failure to achieve the minimum Targeted
Local Labour Skills Development CPG will result in a payment reduction of an amount specified in the Scope
of Works (PG01.2) per working day where training was not provided.

The moenetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the "Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the "contract Amount”, the number of beneficiaries to be frained and the
actual cost for providing the fraining.

Part 1: Calculation of 5% CPG example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount" = R130 Mil {Tender Amount at the time of award excluding allowances and VAT)
CPG percentage participation to be achieved = 5% as specified in the Scope of Works (PG01.2) CPG
value = R6,5 Mil (Value of work to be subcontracted to emerging enterprises)

Calculation of penalty

Percentage penalty applicable = 30% as specified in the Scope of Works (P(G01.2)

CPG Minimum 5% = R6,5 Mit

Achieved = R5,5 Mil (Only subcontracted work to the value of R5,5 Mil, i.e. RT Mil shortfail)
Penalty = R1 Mil x 30% = R300 000 Excl. VAT

Part 2: Calculations in terms of training to be done:

The number of enterprises to be developed is subject to the contract amount and the apportionment of the
work as per Example 1 below.

Number of enterprises fo be trained = 6 x 1 GB subcontractors

Total cost for training = R 1 660 000

Calculation of penalty

Total number of enterprises fo be frained = &

Total number trained = 4 {2 Shortfall)

Training cost per beneficiary = R1 660 000 / 6 = R 276 666,67 per beneficiary
Penalty = R 276 666,67 x 2 x 30% = R166 000 Excl. VAT

Description Quantity Ar?;')"m
5 Enterprise Development
5.1 Enterprise Development of Targeted Enterprise or JV pariners
5.1.1 Appointment of training co-ordinator Per Quarter 45 000 8 360 000
5.1.2 Appointment of Mentor /Trairing Service provider Per Quarter 135 000 8 1 080 00C

Any reference to words “Bid" or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
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Description Quantity

Needs Analysis and Enterprise Development Plan per Targeted
51.3 Enterprise No. 50060 & 30 060
5.1.4 Monitering and Interim reporting per targeted enterprise Per Quarter 20 000 8 160 000
5.1.5 Project Completion report per Targeted Enterprise No. 5000 6 30 000

Provisional Sum to be carried over to CPG bill of quantities 1 660 000

“Contract ameunt” Tender amount excl. allowances and VAT, 130 000 0G0

CPG Monetary value (5%) to be subcontracted to beneficiaries for

o 6 500 000
{raining
" Grade 1/2
No of enterprises based on the CPG value B GBICE,ETC.
Coniract period (months} 24

Note: Rates to be determined by PQS and adjusted to accepted quotation amounts

1.5 Cidb BUILD Programme: Skills Development (Principal contractor including subcontractors
and consultants)

When applicable, the contract skills development participation goals, expressed in Rand, shall be no less
than the “confract amount” multiplied by a percentage (%) factor for the applicable class of
construction works.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the "Contract Amount’ as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the "Contract Amount”, the number of beneficiaries to be trained from which
Method and the actual cost for providing the training.

CPG Calculation

Table 2: Contracting skills development goals for different classes of engineering and construction
works contracts

Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazetle Notice No. 43495
of 3 July 2020 (Pags 7)

Class of construction works as identified in terms of Regulation 25 (3) of the Construction Construction skills

industry Regulations 2004 development goal (CSDG)
(%)

Designation Description

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Eleclricai Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

3B Specialist 0.25

"Contract amount” = Tender amount at the time of award excluding allowances and expenses, and VAT

Contractor CPG:
CPG calculation
“Contract amount” x factor from Table 3 above,

CPG calculation example;

“Tender Amount” = R150 Mil for GB, all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Factor for GB = 0,5% (as per Table 2 above)

CPG in R value = R130 Mil x 0,5% = R650 000 i.e. total notional cost of training to amount to R650 000

Calculation of penalty:
Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)

CPG value = R650 000

Any reference to words “Bid” or Bidder" herein and/cr in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”, Page 16 of 17
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Tender ro.:
WCS no.:

PG-01.2 (EC): Scope of Works — JBCC
(JBCC 2000- Edition 6.2 of May 2018)

Achieved = R550 000 = R100 000 Shortfall
Penalty = R100 000 x 30% = R30 000 Excl. VAT

Calculations based on “Contract Amount” after bid award and appointment of beneficiaries

Actual CPG training requirement value after award upon selecting method/s of training and appointment of
beneficiaries = R676 000 (Table 4 below) and the provisional amount allowed for to be adjusted accordingly.
The new monetary value of training required will then form the basis for determining penalties applicable. No
penalties will be applied should the CPG value, based on the "Contract Amount” be achieved,

Table 4: Notional cost recalculation upon appointment of beneficiaries.
Source: cidl Standard for Developing Skills through infrastructure Contracts as published in the Government Gazette Noiice No. 43495
of 3 July 2020 {Page 10)

Number of Ncoggtn ’a [ Notional Total Notional

Skills Types learners Learner | 305}’ L":’r""e" Cost over 12
Quarter Y months Coniract

Method 2: Workplace learning opporiunities, with
unemployed TVET graduates 2 R23000 R92 00¢ R184 000
Method 3:
Candidacy for an unemployed arner with a 3-year
quatification 2 R61 5G0 R246 000 R492 000
Total 4 R676 000

Note: the reguired CPG will be recaiculated based on the awarded Tender amount and “Gontract Amount” once the beneficiaries have
been appointed and agiual costs are known

Note: The notignal cost of providing training opportunities will increase by CPI on an annual basis based on April CPlas published by
Stats SA. The rates will he adjusted as an adjustment to the provisional amounts should the rates increase aiter bid award or durindg the
construction period

1.6 National Youth Service Programme {(NYS) CPG

When applicable, a separate NYS Bilt of Quantities will be included in the tender documentation will indicate
the number of beneficiaries to be trained.

Caleulation of penalty;
Payment reduction per person not trained as stipulated in the NYS Bill of Quantities = R 2 500 per person.

Total number of NYS Beneficiaries as stipulated in the NYS Bill of Quantities = 25
Total Number of NYS beneficiaries trained = 20 (shortfall of 5 beneficiaries)
Penalty = 5 x R2 500 = R12 500 Excl. VAT

1.7 Labour Intensive Works CPG

When applicable, the work to be done by way of Labour intensive methods are specified in the Bills of
Quantities with a "LI".

CPG calcuiation example:
*Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG value = R10 Mil (Total value of labour-intensive works specified in the Bills of Quantities)

Calculation of penalty:

CPG value = R10 Mil

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)
CPG Achieved = 9 Mil (R1 Mil shortfall)

Penalty = R1 Mif x 30% = R300 000 Excl. VAT

Any reference to words “Bid” or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 17 of 17
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PROJECT : CT : PARLIAMENTARY PRECINCT - 90 PLEIN STREET, 6TH
FLOOR - REFURBISHMENT OF ABLUTIONS

ALLLNYAD

DOCUMENTATION : SCOPE OF WORKS f FINISHING SCHEDULE
DATE  19TH MAY 2023
T _ _
ALL WORK SHALL BE EXECUTED N ACCORDANCE WITH THE REQUIREMENTS OF THE

LATEST GAZETTED NATIONAL BUILDING REGULATIONS, DPW's PW371 SPECIFICATIONS &
GENERTAL GOOD BUILDING PRACTICES. X

MATERIALS & WORKMANSHIP SHALL BE BEST TC THEIR RESPECTIVE KINDS., ONLY NEW
& UNDAMAGED MATERIALS SHALL BE USED IN THE WORKS, WORKS SHALL BE TOTHE
APPROVAL OF THE PRINCIPAL AGENT & SHALL BE EXECUTED IN ACCORDANCE WITH
THE RELEVANT MANUFACTURER'S WRITTEN RECOMMENDATIONS & INSTRUCTIONS. X

FIGURED DIMENSIONS TO BE USED IN PREFERENCE TO SCALING DIMENSIONS.

CONTRACTOR TO EXERCISE EXTREME CARE & CAUSE LEAST DISTURBANGE T0 THE
EXISTING BUILDING, X

ALL PATCHWORK TO BE MADE GCOD TO MATCH EXISTING 1.T.0. FLOORS, WALLS,
SKIRTINGS, CORNICES, CEILINGS, PLASTER ETC. X

BRAWINGS TO BE READ IN CONJUNCTION WITH THE RELEVANT DETAILS, DRAINAGE &
RETICULATION DRAWINGS, ENGINEER'S MECHANICAL & ELECTRICAL DETAILS / ¥
DRAWINGS ETC. ANY DISCREPANCIES IN DOCUMENTATICON TO BE REPORTED TO THE
ARCHITECT IMMEDIATELY.

EXISTING Ceiling is a concrete soffit. Allowance to be made for
A1 the repainting the whole ceiling anew. Allow for skimming and gdsam | X

painting — 1 undercoat and 2 finishing coats- ceiling to be 4
repainted - 2 coats. Colour - white.

Existing damaged walls Sand down all walls up to the plaster
surface — check the amount of paint layers on the wall.
- Allowance to be made for treatment of all chipped plaster

- Allowance to be made for cracks to be inspected by structural
B1 engineer to detect severity and structural implications and the Bdsqm | X
rectification of those cracks.
- Alowance fo be made for new plastering (+- 64 sqm)}. 16sgm
per toilet facility x 4
Existing plastered and painted brickwalls. Walls to be prepared
for painting - 2 coats. Colour - white. Height of walls : 2800mm. \
Height of tiles 2200mm, Height of painted wall 600mm (above Zf'sqm | X
mosaic file)
Allowance to be made for the removal and the replacement of all
wall tiles.
B3 - new wall tites to be installed to a height of 2100mm an all walls | 33sgm | X
of the ablution facilitiesNew wall tites to be 300x6000mm white
porcelain tiles

B2

B4 - New mosaic files to be installed 160mm strip across the
circurnference of the room. Colour cyan & aqua hues

sgm | X
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DOCUMENTATION ; SCOPE OF WORKS / FINISHING SCHEDULE
DATE :19TH MAY 2023
Allowance to be made for the removal and the replacement of all
B5 8 partifions for the units. X
- Solid Grade Laminate - Partition 20 x 1800mm high
Allowance to be made for the replacement of all wall mounted
B6 mirror Mirror 1000 x 500 mm high. Mirrors to be placed above 8 X

Ct

Existing monolithic resin countertop damaged - to be replaced
with similar. Countertop Width - 1455mm, Countertop Depth -
B00mm coverlap 400mm high. Countertop to be braced with
timber supporis

C2

Monolithic resin countertop to have intergrated sunken sink that
is as the exising sunken sinks.

__ DOORS

D1

thick partitions & doors of laminated construction with outer skins
of vitreous enametled steel frame bonded to wood particle board,
all framed in natural anodised aluminium channe! section
beading, top rails and fixing components and fitted with afi
necessary ironmongery comprising standard indicating bolts.

New doors to be installed. Toilet cubicles consisting of 20mm

D2

Allowance to be made for 4 new door frames joints in the frames
elc

- Semi solid core doors with commercial veneer, hung fo timber
frames:

- 44mm Daoor 813 x 2032mm high

- 44 x 68mm Frames

D3

Alfowance fo be made for all 6 cubicai doors fo be replaced with
new doors

-paint all timber with 1 x primer and 2 x finishing coats. Colaur -
white.

E1

Ironmongery and mechanisms to be replaced for 4 entrance
doors:

New 100mm brass hinge with nylon washers.

Locks shall have two keys each.

Staintess steel pull handles 375 x 350 x 25mm

DCL door closer with parallel arm bracket

4 doors

E2

Allowance to be made for all existing ironmongery (Push plates,
hinges, locks, handles etc} to be carefully removed and replaced.

4 doors

AEIowancé to be made for the clearing of rubblé.and.cleaniﬁg.of

F1 the ablution units
Allowance can be made for replacing existing tiles with Matt Slip
E2 Resistant Porcelain Floor Tite - 600 x 600mm. Colour pigmented | 84sgm | X

Green
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PROJECT : CT . PARLIAMENTARY PRECINCT - 80 PLEIN STREET, §TH
FLOOR - REFURBISHMENT OF ABLUTIONS

ALILNYND

DOCUMENTATION . SCOPE OF WORKS / FINISHING SCHEDULE
DATE 1 19TH MAY 2023

~ [6LAZING

Ailowance o be made for the careful rernoval of the existing
steel framed louvered glazing.

- Caution to ensure that the newly installed windows are uniform
G2 to the rest of the building’s fagade.

Recommendation is to replace all four window units in the toilet
3 facilities with new, opaque, black aluminium framed windows. 4
500 x 2700mm window size -~ 3 x 900 panels

black aluminium framed windows - 500 x 2700mm window size -
G4 3 x 900 panels. Middle panel to have louvers for venfilation - like 4
existing

~H  SANITARVFITTINGS

All sanitary fittings to be carefully replaced in both female and
H1 male ablutions. Allowance to be made for removal of old sanitary X
units and replacement of old units with new water efficient units.

Waler saving units o be installed

H? -Water Clostes -6 XX
Water saving uniis o be instatled

H3 -Urinals — 2 X

H4 WHB 1o be integrated to/integrated into counterfops X

H5 -Wash Basin mixers — 15mm CP wash hand basin mixer X
New sanitary fittings to be placed in the old positions whih are

H8 connected to the plumbing reticulation. Allowance fo be made for X
the serwcmg of the exastlng ptumbmg retlculatlon

©:J' . BATHROOM ACCESSORIES '

Sanmser dlspenser tor each cubical and 1 for unnass x8

Surface Sanifiser Dispenser manufactured from 0.7 clear ceat
enamel finish Stainless Steel

J1 Wall mounted 8 X
Secured by a universal key
270 (M) x 148 (W) 75 {D) mm

Sanitary she bin x 6

Sanitary Disposal Bin manufactured from 0.7 clear coat enamel
finish Stainfess Steel

J2 Wall mounted/ placed on floor X

306 (H) x 280 {W) 180 (D} mm

Sanitary Hygiene bag dispenser x6
Used for safe removal of sanitary waste. Bag in box system — 30

J3 bags per refill B X
9x%26x13cm
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FLOOR - REFURBISHMENT OF ABLUTIONS 3
DOCUMENTATICN : SCOPE OF WORKS / FINISHING SCHEDULE
DATE £ 19TH MAY 2023
3 Tier Toilet Roll Holder - for each cubical x6
Toilet Paper Dispenser manufactured from 0.7 clear coat enamel
finish Stainless Steel
44 Fits 3 toilet tissue rolls, Lockable, Wali mounted & A
380 (H) x 130 (W) 142 (D) mm
Foam Soap dispenser - 1TO0NL SEnsor Soap dispenser — [ouch 5 X
Traps: (8) 20mm UPYGC 'P" trap
KA1 (14} 150mm braided flexible connector 8 X
K2 Waste Unions: (8) 40mm Basin waste union 6 X
Flush Valves: {6) flush master valve with prison secure push
button flush
K3 activation including flush pipe 8 X
(2} Concealed Type urinal flush Valve with ball-o-stop and palm
press push buttom assembly 2 X
X
L1 Refer to Electrical Engineers Repaort
T2 X 152X mim A “formatory” Sign plates, — "
M1 screw-fixed with four chrome-plated seif-tapping screws 4
or plugs:
M2 Plate with 2x "Female™ and 2x "Male" signage 4 X
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- Sanitary Hygiene bag dispenser x6
Used for safe removal of sanitary waste. Bag in
box system — 30 bags per refill

| Gx25%13em

- 3 Tier Toilet Roll Holder - for each cubical x8
Tollet Paper Dispenser manufaciured from 0.7
clear coaf ename! finish Stainless Steel
Fits 3 toilet tissue rolls, L.ockable, Wall mounted
380 (M) % 130 (W) 142 (D) mm

- Foam Soap dispenser - 1100ML sensor soap
dispenser — touch free

PLUMBING
Traps: (8) 40mm uPVC "P" trap
(14} 150mm braided flexible connector

Waste Unions: (8) 40mm Basin waste union
Flush Valves: (8) flush master vaive with prison
secure push button flush

activation including flush pipe

(2) Concealed type urinal flush valve with ball-o-
stop and palm press push button assembly

Brawing NOT to sczle
Height from Celling = 2450mm
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

PUBLIC WORKS AND INFRASTRUCTURE

WESTERN CAPE PROVINCE
CAPE TOWN REGION

CAPE TOWN: PARLIAMENTARY COMPLEX HERITAGE - 90 PLEIN STREET,
PARLIAMENT: 6™ FLOOR REFURBISHMENT OF TOILET FACILITIES

Occupational Health and Safety Specification

OCCUPATIONAL HEALTH AND SAFETY ACT

AND

REGULATIONS
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PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION

TABLE OF CONTENTS
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Introduction and Background

1.1

1.2

1.3

Background to the Pre-Construction Health and Safety
Specification

Purpose of the Pre-Construction Health and Safety
Specification

Implementation of the Pre-Construction
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Pre-Construction Health and Safety Specification
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2.3
2.4

2.5

Scope

Contractual Issues

SHE Standards and Procedures
Interpretation

241 Application
2.4.2  Definitions

Minimum Administrative Requirements

2.5.1 Notification of Intention to Commence Construction
Work

2.5.2 Assignment of Contractor's Responsible Persons to
Supervise Health and Safety on Site

2,5.3 Competency of Contractor's Responsible Persons

254 Compensation of Occupational injuries and Diseases
Act (COIDA), Act 130 of 1993.

2.55 Occupational Health and Safety Policy

2.56 Healith and Safety Organogram

2.5.7 Preliminary Hazard ldentification and Risk Analysis
and Progress Hazard ldentification and Risk Analysis

2.5.8 Health and Safety Representative(s).

2.5.9 Health and Safety Committee(s)

2.5.10 Health and Safety Training
2.5.10.1 Induction
2.5.10.2 Awareness
2.5.10.3 Competency

2.511 General Record Keeping

2.5.12 Health & Safety Audits, Monitoring and Reporting

2.5.13 Emergency Procedures

2.5.14 First Aid Box and First Aid Equipment

2.5.15 Accident/ Incident Reporting and Investigation

2.5.16 Hazards and Potential Situations

2.5.17 Personal Protective Equipment and Clothing

2.5.18 Occupational Health and Safety Signage

2.5.19 Permits
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Physical Requirements

2.6.1  Demolition Work

2.6.2 Excavations, Shoring, Dewatering or Drainage
2.6.3 Edge Protection

2.6.4 Explosives and Blasting

2.6.5 Stacking of Materials

2.6.6 Speed Restrictions and Protection

2.6.7 Hazardous Chemical Substances (HCS)

2.6.8 Asbestos

Plant and Machinery

2.7.1  Construction Plant

2.7.2  Vessels under Pressure

2.7.3  Fire Extinguishers and Fire Fighting Equipment
2.7.4 Hired Plant and Machinery

2.7.5 Scaffolding / Working on Heights

2.7.6 Form Work and Support Work for Structures
2.7.7 Lifting Machine and Tackle

2.7.8 Ladders and Ladder work

2.7.9 General Machinery

2.7.10 Portable Electrical Tools / Explosive Power Tools
2.7.11 High Voltage Electrical Equipment

2.7.12 Public Health and Safety

2.7.13 Night Work

2.7.14 Transportation of Workers

Occupation Health and Environmental Management

2.8.1  Occupational Hygiene

2.8.2 Environmental Management
2.8.3 Welfare facilities

2.8.4  Alcohol and other drugs

Electrical fencing

2.10 Hazardous Biological Agent

3.

ANNEXURE A
Task Completion Form

ANNEXURE B
Principal Contractor's Responsible Persons

ANNEXURE C
Other Requirements

ANNEXURE D
[nitial Hazard ldentification and Risk Assessment
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INTRODUCTION AND BACKGROUND

Background to the Pre-Construction Health and Safety Specification

1)

2)

3)

4)

5)

The Construction Regulations of February 2014 in terms of Regulation
5(1)(b) places the onus on the Client to prepare a Pre-Construction
Health and Safety Specification, highlighting all risks not successfully
eliminated during design. Section 37.2 of the Act, Act 85 of 1993 requires
the Department of Works as an Employer to enter into a written
agreement with the Contractor (Mandatory) as far as arrangements and
procedures are concerned o ensure that the Contractor complies with the
requirements of the Act, Act 85 of 1993 and all its Regulations.

This document serves to address all the above mentioned requirements
and by submission of his/her tender the Contractor undertakes to abide
with the conditions as stipulated by the Department of Works hereinafter
referred to as the Client throughout this document.

This documentation will give the Client or its duly appointed
representative the required information to be able to evaluate the
Contractors competency and resources as is required by Regulation
5(1)(h) of the Construction Regulations of February 2014 and to
determine his/her suitability to perform such work in a safe and healthy
manner.

When submitting his/her tender the Contractor must supply the Client with
the foliowing:

e A detailed Site Safety Plan indicating how the contractor will manage all
Safety, Health and Environmental aspects whilst working on the Clients
premises or on premises under his/her control, which must be based on
the contents of this document as is required by Regulation 7{1){a}) of the
Construction Regulations of February 2014.

» A cost breakdown of funds being allocated to make adequate provisions
for Safety, Health and Environmental requirements as is required by
Regulation 5 {1)(g) of the Construction Regulations of February 2014.

No approval or acceptance of any document required by this specification
shall be construed by the Contractor as an absolvent of the Contractor
from achieving the required level of performance and compliance with
legal requirements whatsoever.

The Contractor is an employer in his/her own right and therefore must
assume all the responsibilities as required from any legal obligation
imposed on him or her.

Purpose of the Pre-Construction Health and Safety Specification

To assist in achieving compliance with the Occupational Health and Safety Act
85/1993 and the now promulgated Construction Regulations of February 2014 in
order to reduce incidents and injuries.

INITIAL:



1.3

2.1

2.2

The Pre-Construction Safety, Health and Environmental Specification sets out
the requirements to be followed by the Principal Contractor and other
Confractors so that the Health and Safety of all persons potentially at risk and
the potential risk to the environment may receive the same priocrity as other
facets of the project such as Scope, Time, Cost and Quality.

Implementation of the Pre-Construction Health and Safety Specification

This specification forms an integral part of the coniract, and the Contractor is
required to use it at pre-tender phase when drawing up his/her project-specific
Construction Phase Health and Safety Plan as indicated above. The Principal
Contractor shall forward a copy of this specification to all Sub-Contractors at
their bidding stage so that they can in turn prepare Health and Safety Plans
relating to their operations.

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION

SCOPE

This Specification covers the requirements for eliminating and mitigating
incidents and injuries on the particular project.

The scope also addresses legal compliance, hazard identification and risk
assessment, risk control, and promoting a Health and Safety culture amongst
those working on the project. The specification also makes provision for the
protection of those persons other than employees.

Contractual Issues

1) Due to fact that this document is based on legislative requirements the
Client requires that all Contractors comply with the requirements of this
document and all other relevant legislative requirements not covered by
this document.

2) The Client or its duly appointed representative reserves the right to stop
any confractor from working whenever Safety, Health or Environmental
requirements are being violated. Any resultant costs of such work
stoppages will be for the Contractors account.

3) The requirements as specified by the Client in this document must not be
deemed to be exhaustive and the Client reserves the right to make
changes as and if the Client deems fit.

4) The Client will not entertain any claim of any nature whatsoever which
has come about as result of costs incurred or delays being experienced
due to the Confractor not complying with the requirements of this
document or any other applicable legislative requirements imposed on
the Contractor.

INITIAL:
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2.5

2.5.1

2.5.2

Falie “e
REFUBLIG

= 0 Iefrpattochte
OF SOUTH AFRIGA

Safety, Health and Environmental Standards and Procedures

1)

The Contractor will ensure that all work performed by him/her is executed
in accordance with work procedures which comply with accepted safety
practices and applicable safety, health and Environmenital legislation.

Procedures as indicated above may be the Contractors own procedures
on condition that they comply with the conditions as stipulated above.

Where procedures have been specified by this Client in the contents of
this document such procedures must be adhered to unless otherwise
agreed to with the Client or it's duly appointed representative.

Interpretations

APPLICATION

This specification is a compliance document drawn up in terms of South African
legislation and is therefore binding. It must be read in conjunction with relevant
legislation as noted previously.

DEFINITIONS

1)

2)

The definitions as listed in the Occupational Health and Safety Act
85/1993 and Construction Regulations of February 2014 shall apply
unless otherwise stipulated.

Any reference to “The Contractor” includes — the Principal and Sub -
Contractor unless otherwise stipulated.

Minimum Administrative Requirements

Notification of Intention to Commence Construction Work

1)

2)

The Contractor shall notify the Provincial Director of the Department of
Labour in writing before construction work commences if required in the
format of Annexure 2. A copy of this notification must be forwarded to the
Client prior to the commencement of Construction work.

Copies of such notification can be obtained from any Department of
Labour Office.

Assignment of Contractor’'s Responsible Persons to Supervise Health and
Safety on Site.

1)

The Contractor shall submit in the format of Annexure B, proof of all
supervisory as well as any other relevant appointments as is required by
the OHS Act and the Construction Regulations.

It is acknowledged that the Contractor may need to allocate more than
cne appointment to certain staff members. This practice may only take
place if Safety, Health and Environmental Standards would nof be
negatively affected.

INITIAL:
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3) Should the Client or its representative deem such practice as having a
negative effect on Safety, Health and Environmental Standards, then
alternative arrangements will have to be made.

253 Competency of Contractor’s Appointed Competent Persons

1) Confractors’ competent persons for the various risk management
portfolios shall fulfill the criteria as stipufated under the definition of
“Competent Person” in accordance with the Construction Regulations of
February 2014 and the Occupational Health and Safety Act, Act 85 of
1993.

2) The Client reserves the right to require levels of Competency, which
exceeds the requirements as stipulated by the Act and or Construction
Regulations,

3) In the event of the Client requiring additional levels of Competency,
alternative arrangements will have to be made.

254 Compensation of Occupational Injuries and Diseases Act, Act 130 of 1993
(COID ACT)

1) The Contractor warrants that his and all his workmen are fully covered in
terms of the COID, Act 130 of 1993 and that such cover shall remain in
force for the duration of his contractual relationship with the Client or
whilst working on the Clients premises or premises under the Clients
control.

2) The Contractor will supply proof of such insurance cover to the Client with
his/her tender submission.

3) The Contractor undertakes to ensure that all Sub-Contractors appointed
by him/her will be fully covered in terms of the COID Act, Act 130 of 1993
and that such cover shall remain in force for the duration of their
contractual relationship with the Contractor

4} The Contractor must also ensure that he has additional insurance cover
that will adequately make provisions for any losses and/or his employee’s
acts and/or omissions whilst working on the Clients premises or on
premises under the client’s control.

255 Occupational Health and Safety Policy

1 The Contractor shall submit a Health and Safety Policy signed by the
Chief Executive Officer,

2) The Policy must outline objectives and how they will be achieved and
implemented by the Company / Contractor.

3) A copy of such policy must be included in the Site Safety Plan and the
Site Safety File.
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Health and Safety Organogram

1)

2)

3)

The Contractor shall submit an Organogram, outlining the Health and
Safety Site Management Structure including the relevant appointments /
competent persons.

in cases where appointments have not been made, the organogram shall
reflect the intended persons to be appointed to such positions.

The organogram shall be updated when there are any changes in the Site
Management Structure.

Preliminary Hazard ldentification and Risk Analysis and Progress Hazard
Identification and Risk Analysis

1)

2}

4)

A Preliminary Hazard ldentification and Risk Analysis was conducted and
can be found in the format of Annexure D. This Hazard Identification and
Risk Analysis was performed to make the Contractor aware of potential
Hazards, which could be present on the site and may not be
comprehensive.

The Contractor shall cause a Hazard Identification and Risk Analysis
exercise to be performed by a Competent Person before commencement
of construction work, and the assessed risks shall form part of the
Construction phase Health and Safety Plan submitted for approval by the
Client. The Risk Assessment must include:

A list of hazards identified as well as potentially hazardous tasks;

A documenied risk assessment based on the list of hazards and tasks;

A set of safe working procedures to eliminate, reduce and/or control the
risks assessed;

A monitoring and review procedure of the risks assessment as the risks
change.

The Principal Contractor shall ensure that all Contractors are informed,
instructed and trained by a Competent Person/s regarding hazards, risks
and related safe work procedures before any work commences and
thereafter at regular intervals as the risks change and as new risks
develop.

The Contractor shall be responsible for ensuring that all persons who
could be negatively affected by its operations are informed and trained
according to the hazards and risks and are conversant with the Safe
Work Procedures, control measures and other related rules (tool box talk
strategy to be implemented and so on).

Should the Client or its duly appointed Representative identify alternative
hazardous acfivities performed by the Contractor or its Sub-Contractors
on site for which a Risk Assessment was not performed then the
contractor will be required to perform such an exercise before continuing
such work.
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Health and Safety Representative(s)

1) The Contractors shall ensure that Health and Safety Representative(s)
are appointed under consultation and frained to carry out their functions.

2) The appointments must be in writing and the Health and Safety
Representative shall carry out regular inspections, keep records and
report all findings to the Responsible Person forthwith and at Health and
Safety meetings.

Health and Safety Committees

The Principal Contractor shall ensure that project Health, Safety and
Environmental meetings are held monthly or as deemed necessary by the
project requirements.

1) Minutes must be kept on record and filled in the Site Health and Safety
File.

2) Meetings must be organized and chaired by the Principal Contractors’
Responsible Person.

Health and Safety Training
2.5.10.1 Induction

1) The Principal Contractor shall ensure that all site personnel
undergo a site-specific Health and Safety Induction Training
Session before starting work. A record of attendance shall be
kept in the Health and Safety file. A suitable venue must be
supplied to provide this training.

2) All visitors to the site must also be subjected to site-specific
induction training highlighting items such as steps to follow in
the event of an emergency, restricted areas and so on.

2.510.2 Awareness

The Principal Contractor shall ensure that, on site, periodic toolbox
talks take place daily. These talks should deal with risks relevant fo
the construction work at hand. A record of attendance shall be kept
in the Health and Safety File. All Contfractors have to comply with
these minimum requirements.

2.5.10.3 Competency

1)  All competent persons shall have the knowledge, experience,
training, and qualifications specific to the work they have been
appointed to supervise, control, and carry out.

2) The abovementioned competency requirements will be
assessed on a regular basis by the Client, by means of Audits,
Progress Meetings, and any other means deemed fit by the
Client.
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3) The Principal Contractor is responsible to ensure that competent
Contractors are appointed to carry out construction work and
records should be kept of criteria used to determine
competency.

4} The Client reserves the right fo require competencies which
may exceed the Contractors standards in which case
alternative arrangements will have to be made to meet the
Clients requirements.

General Record Keeping

1) The Contractors shall keep and maintain Health and Safety records to
demonstrate compliance with this Specification, with the OHS Act
85/1993; and with the Construction Regulations of February 2014.

2) The Contractor shall ensure that all records of incidents/accidents,
training, inspections, audits, and so on are kept in a Health and Safety file
held in the Site Office.

3) The Principal Contractor must ensure that every Contractor opens his/her
own Health and Safety file, maintains the file and makes it available on
request by any duly authorized person.

4) The principal contractor or sub-contractor that has more than 5 staff
members on site will be required to have the full version of Occupational
Health and Safety Act and Regulations 85 of 1993 on site.

Health and Safety Audits, Monitoring and Reporting

1) The Client shall conduct monthly Health and Safety audits of the work
operations including a full audit of physical site activities as well as an
audit of the administration of Health and Safety.

2) The Principal contractor is obligated to conduct similar audits on all
Contractors appointed by him/her.

3) Detailed reports of the audit findings and resultant corrective measures
shall be reported on at all levels of project management meetings/forums.

4) Copies of the Clients audit reports will be forwarded to the Contractor and
must be kept in the Site Health and Safety File.

5) The Principal Contractor must audit the activities and administration of all
appointed Sub-Contractors, forward a copy to the Client or its
representative within seven days of completion of the audit and file a
copy on the Site Safety File.

Emergency Procedures/Plans

1) The Principal Contractor shall submit a detailed Emergency
Procedure/Plan for approval by the Client prior to commencement of work
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on site. The procedure shall detail the response plan/s including the
following key elements:

o List of key competent personnel;

¢ Details of emergency services,;

o Actions or steps to be taken in the event of the specific types of
emergencies;

o Information on hazardous material/situations.

2) Emergency Procedures/Plans shall include, but shall not be limited to,
fire, spills, use of hazardous substances, bomb threats, major
incidenis/accidents major and minor and any other anticipated
emergencies.

3) The Principal Contractor shall advice the Client in writing forthwith, of any
emergencies, together with a record of action taken. A contact list of all
service providers (Fire Department, Ambulance, Police, Medical and
Hospital, etc) must be maintained and be available to site personnel.

4) Emergency procedures/Plans must be developed by a competent person
such as a Safety, Health and Environmental Officer or in the absence of a
Safety, Health and Environmental Officer by the Construction Work
Supervisor.

5) Emergency Procedures/Plans must form part of the Agenda of monthly
safety meetings as the Procedures/Plans would have to be revisited on a
continuous basis due to the changing environment on construction sites.

2514  First Aid Boxes and First Aid Equipment

1) All Contractors shall appeint in writing First Aider(s) in terms of legislative
requirements.

2) The appointed First Aider(s) must be sent for accredited first aid training
should they not have received such fraining prior to commencement of
work on site.

3) Valid certificates to be kept on site in the Site Safety File.
4) The Principal Contractor shall provide an on-site First Aid Station with first
aid facilities, where required, including first aid boxes adequately stocked

at all times.

5) All Contractors with more than 5 employees shall supply their own first
aid box

6) In the event of hazards chemical substances being present on site, first
aiders must be trained to address any incidents of accidental exposure
and their first aid kits stocked accordingly

2,515 Accident/Incident Reporting and Investigation

1) Injuries are to be categorized into the following categories:
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1) first aid;
2} medical,
3) disabling; and
4) fatal injuries.

2) All Contractors have to report on the 4 categories of injuries to the
Principal Contractor as soon as is reasonably practicable.

3) The Principal Confractor must stipulate in his/her construction phase
Health and Safety plan how he/she will handle each of these categories.

4} When reporting injuries to the Client, these categories shall be used.

5) All injuries will be investigated by the Principal Contractors or his/her
Competent Person, with a report being forwarded fo the Client forthwith.

6) The Principal Contractor must report all injuries fo the Client in the form of
a detailed injury report at least monthly.

7) All incidents faking place in terms of Section 24 of the Act must be
reported in the prescribed period and manner to the Depariment of
Labour.

8) Copies of Section 24 reports, including WCL 1 & 2 forms must be
forwarded to the Client immediately after completion.

2.5.16  Hazards and Potential Situations
1) The Principal Contractor shall immediately notify other Contractors as
well as the Client of any hazardous or potentially hazardous situations
that may arise during performance of construction activities.
2) Should a hazardous situation require work stoppages the work must be
stopped and corrective steps taken such as wrilten Safe Work
Procedures and issuing of Personal Protective Equipment.

2.5.17  Persona!l Protective Equipment (PPE) and Clothing

1) The Contractor shall ensure that all workers are issued and wear Hard
Hats, Safety Boots/Shoes and Overalls.

2) The Contractor and all Contractors shall make provision and keep
adequate quantities of SABS approved PPE on site at all times.

3) The Contractor shall clearly outline procedures to be taken when PPE or
Clothing is:

) Lost or stolen;
e  Worn out or damaged.

4) The above procedure applies to Contractors and their Sub-Contractors.
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5) The Contractor must ensure that no person enters the Site without the
required Personal Protective Equipment.

6) Visitors to the Site must be provided with the required PPE such as Hard
Hats, Earmuffs and Eye Protection.

7) Records of all PPE issued to staff must be kept on site in the Site Safety
File.

8) Employees are to be made conversant with the purpose of PPE and
where and when it is required to be used by the employee.

9) Safety belts are not to be allowed on site due to its associated potential of
injury to the user; only double lanyard safety harnesses are permitted.

11)  Suitable eye protection must at all times be worn by the worker when
performing grinding, chipping, chasing and other associated activities.

12} In the event that onlookers may be struck by flying objects as a result of
work being performed, suitable screens must be erected.

13) Any person performing welding or brazing work will wear suitable eye
protection, gloves, aprons, and spats. Suitable screens are to be provided
to protect onlookers from the harmful rays associated with such activities.

14)  Where employees are required to work with corrosive liquids, suitable eye
protection, gloves and acid resistant overalls must be provided.

15) Ear protection must be worn in designated noise zone (in excess of
85dB)

16)  Suitable respirators must be provided to all employees and visitors
required working in or entering areas where ioxic vapors could be
present.

17} All staff working in an elevated position (2m or higher) or where the
potential exists that such person may fall must be provided with a suitably
secured safety hamess.

18)  Any person refusing to wear personal Protective Equipment must be
instructed to wear such equipment and in the event of such person
refusing to wear such equipment he/she must be removed from the
premises.

2.518  Occupational Health and Safety OHS Signage

1} The Contractor shall provide adeguate on-site OHS signage including but

not limited to: “no unauthorized entry”, “report to site office”, “site office”,
“beware of overhead work”, *hard hat area”.

2) Signage shall be posted up at all enfrances fo the site as well as on site
in strategic locations e.g. access routes, stairways, enfrances to
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structures and buildings, scaffolding, and other potential risk
areas/operations.

3) In the event where work is being performed on a premises displaying
signage such as no-parking, speed limits and so on, the Contractor will
abide by the requirements of such signage except if otherwise instructed.

Permits

1) The Contractor shall draft and implement where required permits which
may include the following:
¢ Use of Explosives and Blasting;

s  Work for which a fall prevention plan is required;
e Use of cradles, and
» Electrical work
o Hot works
2) The Contractor will ensure that where permits are required that it is used

and adhered to.

Physical Reguirements

Demolition Work

1)

3)

4)

5)

Prior to any demolition work being carried out, the Principal Contractor
shall submit a safe working procedure and a detailed engineering survey
for approval by the Client,

Such Safe Work Procedures’ must where possible be submitied with the
Site SHE Pian

Acceptance will then be issued to the Principal Contractor to proceed with
the demolition work.

The Principal Contractor shall ensure that demolition work complies with
the Construction Regulations of February 2014.

in the event where a structure identified for demclition includes
substances such as lead or asbesfos it must be performed within the
requirements of the applicable legisiative.

It is the Principal Contractor responsibility to locate and determine where
all underground services are and make safe before any excavating,
digging etc. is done

Excavations, Shoring, Dewatering or Drainage

1)

All excavation work must be performed under the supervision of a
Competent Person as specified in Annexure B of this document and the
Construction Regulations of July 2003.
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2)

3)

4)

5)

6)

Adequate Shoring and Bracing must be provided where required to
ensure that the health and safety of the employees working in such
excavations are not put at risk.

Adeguate provisions must be made to ensure that water is drained from
excavations which may enter such excavations as a result of seepage or
rairn.

All excavation made by the Contractor must be clearly demarcated and
protected to prevent accidental access.

Barricading tape may only be used to make solid barricading more visible
and may not be used as a means of barricading.

In addition to the abovementioned the requirements of Regulation 11 of
the Construction Regulations of July 2003 must be adhered fo.

Edge Protection

1)

2)

All open edges posing the risk of resulting in injuries or damage to
equipment must be adequately guarded fenced or barricaded or other
similar suitable means used to prevent injuries or damage to equipment.

Barricading tape is not deemed to be suitable and may only be used in
addition to other suitable means as indicated above.

Explosives and Blasting

1)

2)

Al explosives must be transported or stored according to the
requirements of SANS 0228.

Written approval must be obtained from the Chief Inspector Occupational,
Health and Safety prior to any blasting activities taking place.

A copy of such permission from the Chief Inspector Occupational, Health
and Safety must be supplied to the client prior fo Blasting.

Prior to blasting a siren must be sounded, warning flags posted and
guards placed at strategic locations points to prevent accidental entry to
the blasting area.

Stacking of Materials

1)

Stacking and storage of materials must be performed under the
Supervision of a Competent Person whom has been appointed in writing
as required by Annexure B.

Storage areas must be designated, kept neat and under control. In
addition to the abovementioned the requirements of General Safety
Regulations as promulgated by Government Notice No R1031 dated 30
May 1986 as amended must be complied with.
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3)

In the event that unauthorized persons may enter an area where
materials are stacked such area must be barricaded off fo prevent access
to such area.

Speed Restrictions and Protections

1)

2)

3)

Unless otherwise stipulated the speed limit on site to be adhered to is 10
Km/h.

Vehicle movement routes on site must be clearly indicated where
applicable.

Signage to ensure the safe movement of vehicles on site as well as to
ensure the health and safety of all employees and visitors on site must be
displayed in strategic locations.

Hazardous Chemical Substances (HCS)

1)

2)

All employees required to use Hazardous Chemical Substances or
products containing Hazardous Chemical Substances must be
adequately and comprehensively trained with regard to the requirements
of the Hazardous Chemical Substances Regulations as amended in
Government Gazette No 25130 of June 2003, the potential sources of
exposure and the potential risks 1o their health caused by exposure.

In addition to the abovementioned, Material Safety Data Sheets must be
kept on site for all materials, which may contain hazardous chemical
substances.

Asbestos

1)

Asbestos work may only be performed subject to prior notification of the
Provincial Director, Occupational Health and Safety, Department of
Labour, in writing.

Every employer or self-employed person must as far as is reasonably
practicable ensure that all asbestos-containing material at the workplace
are identified by a competent person.

Proof of such notification must be supplied to the Client prior to work
proceeding.

All asbestos work shall be carried out as per the Asbestos Abatement
Regulations by an approved Asbestos Contractor.

All employees must be informed and receive training on aspects such as
the contents and scope of the Asbestos Abatement Regulations as
published in Government Gazette 23108 of November 2020, the potential
risks of exposure to asbestos, precautionary measures employees have
to take and all other requirements deemed necessary to provide a safe
and healthy environment for all employees as specified by the Asbestos
Abatement Regulations as indicated above.

INTTIAL:



>
Ll

2.7

271

2.7.2

2.7.3

274

e Werkd and InfrivstAschice
REPUBLIC OF SOUTH AFRICA

5) All asbestos will be removed from site by an approved asbestos
contractor to an approved asbestos dump site. Certificate must be issued
on completion on removal of all asbestos on site indicating that the site is
clear of all asbestos.

Plant and Machinery

Construction Plant

3) All Construction Plant must comply with and be used in conjunction with
the requirements of Section 23 of the Construction Regulations and in
specific that all records of inspections rendering such plant safe must be
kept on site.

4) Operators will be competent and trained and copies of training certificates
shall be placed on the health and safety file on site.

5) Operators shall be in possession of medical certificate declaring that they
are physically and psychologically fit to operate such construction vehicle
and plant and copy of medical ceriificate shall be on the file.

6) Original operating and medical certificates shall be kept by the operators
and shall be on site in-possession of the operators at ali times.

Vessels under Pressure (VUP)

The Principal Contractor and all relevant Contractors shall comply with the
Vessels under Pressure Regulations, including:

Providing competency and awareness fraining to the operators;
Providing PPE or clothing;

Inspecting equipment regularly and keeping records of inspections;
Providing appropriate firefighting equipment.

L
]
L
[
Fire Extinguishers and Fire Fighting Equipment
1) The Principal Contractor and Sub Contractors shall provide or ensure
adequate provision of regularly serviced firefighting equipment located at
strategic points on site, specific to the classes of fire likely to occur.
2) The appropriate notices and signs must be posted up as required.

3) Contractors may not utilize fire protection equipment belonging to the
client without prior consent.

Hired Piant and Machinery

1) The Contractor shall ensure that any hired plant and machinery used on
site is safe for use.

2) The requirements as stipulated by the OHS Act 85/1993 and Construction
Regulations of February 2014 shall apply.
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3)

The Principal Contractor shall ensure that operators hired with machinery
are competent and that certificates are kept on site in the Site Health and
Safety File. All relevant Contractors must ensure the same.

Scaffolding / Working at Heights

1)

2)

3)

Working at heights includes any work that takes place in an elevated
position in excess of 2m.

The Contractor must submit a risk-specific fall prevention plan and
include a rescue plan in accordance with the Construction Regulations of
February 2014 before this work is undertaken.

The fall prevention plan must be approved by the Client before work may
commence.

Formwork and Support Work for Structures

1)

2)

3)

The Principal Contractor shall ensure that the provisions of Section 10 of
the Consfruction Regulations of February 2014 are adhered to.

These provisions must include but not be limited to ensuring that all
equipment used is examined for suitability before use; that all Formwork
and Support Work is inspected by a competent person immediately
before, during and after placement of concrete or any cther imposed load
and thereafter on a daily basis until the Formwork and Support Work has
been removed.

Records of all inspections must be kept in a register on site.

Lifting Machines and Tackle

1)

The Confractor shall ensure that lifting machinery and tackle is inspected
before use and thereafter in accordance with the Driven Machinery
Regulations and the Construction Regulations (Section 20).

There must be a competent appointed lifting Machinery and Tackle
Inspector on site who must inspect the equipment daily or before use,
taking into account that:

All lifting machinery and tackle has a safe working load clearly indicated;
Regular inspection and servicing is carried out;

Records are kept of inspections and of service certificates;

There is proper supervision in terms of guiding the loads that includes a
trained banksman to direct lifting operations and check lifting tackle;

The tower crane bases have been approved by an engineer;

The operators are competent as well as physically and psychologically fit
to work and be in possession of a medical certificate of fitness which
must be available on site.

Ladders and Ladder Work
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1) The Contractor shall ensure that all ladders are inspected at least
monthly, are in a good safe working order, are the correct height for the
task, extend at least 1m above the landing, fastened and secured, and at
a safe angle.

2) Records of inspections must be kept in a register on sife.
General Machinery

The Contractor shall ensure compliance with the Driven Machinery
Regulations, which include inspecting machinery regularly, appointing a
competent person to inspect and ensure maintenance, issuing PPE or
clothing, and training those who use machinery.

Portable Electrical Tools and Explosive Powered Tools

1) The Contractor shall ensure that use and storage of all explosive
powered tools and portable electrical tools are in compliance with
relevant legislation.

2) The Contractor shall ensure that all electrical tools, electrical distribution
boards, extension leads, and plugs are kept in a safe working order.

3) The Contractor shall apply the following:

A competent person undertakes routine inspections and records are kept.
Only authorized trained persons use the tools.

The safe working procedures apply.

Awareness training is carried out and compliance is enforced at all times.

PPE and clothing is provided and maintained.

A register indicating the issue and return of all explosive rounds is
implemented and maintained, and

o That signs are posted up in the areas where explosive powered toocls are
being used.

2.7.11 High Voltage Electrical Equipment

2.7.12

1)  All contractors must be made aware of the presence and location of High
Voltage Equipment such as underground cables and overhead lines, and
that the necessary precautionary steps are taken where work has to be
executed in the vicinity of such equipment.

2) Precautionary measures such as Isolation and Lock-Out of electrical
systems or the use of electrically isolated fools must be used.

Public and Site Visitor Health and Safety
1) The Contractor shall ensure that every persen working on or visiting the
site, as well as the public in general, shall be made aware of the dangers

likely to arise from site activities, including the precautions to be taken to
avoid or minimize those dangers.
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2) Appropriate Health and Safety Notices and signs shall be posted up, but
shall not be the only measure taken.
Night Work

The Contractors must ensure that adeguate lighting is provided to allow for work
to be carried out safely.
Transportation of Workers

1)

4)

5)

The Contractor and shall not:

Transport persons fogether with goods or tools unless there is an
appropriate area or section to store such goods.

Transport persons on the back of trucks except if a proper canopy
(properly covering the sides and top) has been provided with suitable
seating areas.

Permit workers to stand or sit on the edge of the fransporting vehicle.
Transport workers in LDV's unless they are closed/covered and have the
correct number of seats for the passengers.

No driver will transport more than six people on the back of a 1 Ton LDV
and more than four passengers on the back of a ¥z Ton LDV.

The driver of any LDV will not permit more than 2 passengers to occupy
the cab of any single cab LDV and 4 passengers of any double cab LDV.

All vehicles operated on the site will in all aspects comply with the
requirements of the Road Traffic Ordinance Act

Drivers of such vehicles will have a valid license for the code of vehicle
being driven by them.

No servicing of vehicles will be permitted on a Construction Site, which is
occupied by staff working for the Client.

Servicing or repairs of vehicles on site may only take place if such
activities are performed with the necessary procedures in place to
prevent any harmful effects to the environment.

All waste generated from servicing vehicles must be disposed off in
accordance with relevant Environmental legislation.

In the event where Earth Moving Equipment is present on site the
following must be adhered to:

o Drivers of vehicles must be instructed to avoid parking behind earth
moving vehicles to ensure that their vehicles are visible to the
operator of earth moving vehicles.

¢ Right of way must be afforded to earth moving machinery at all times.

e Vehicles must only be permitted to park where possible in designated
areas
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Qccupational Health and Environmental Management.

Occupational Hygiene

1)

2)

6}

Exposure of workers fo occupational health hazards and risks is very
common in any work environment, especially in construction.

Occupational exposure is a major problem and all Contractors must
ensure that proper health and hygiene measures are put in place to
prevent exposure to these hazards.

Contractors must prevent inhalation, ingestion, absorption, and noise
induction.

Site-specific health risks are tabled in Annexure D such as cement -dust,
wood-dust, noise and so on but is not limited to these items.

Water to be utilized for drinking purposes may only be drawn from taps
designated for drinking water purposes. Fire hydrants and fire hose reels
may not be utilized for drinking water purposes.

In the event where staff is required to be away from home due to the work
they have to perform on behalf of the Contractor, the Contractor will
provide suitable clean dry and hygienic accommeodation, the cost thereof
shall be borne by the Contractor.

Environmental Management

1)

2)

The Contractor shall take all precautionary steps to prevent any pollution
of the Environment.

Any material, which may pose a harmful effect when disposed of by
normal means, must be disposed of in an appropriale manner to
eliminate its harmful effect on the environment after disposai.

The Contractor will ensure that adequate procedures are implemented
and maintained to ensure that all waste generated including asbestos
waste is placed in suitable receptacles and removed from the site

prompfly.
Plans to deal with spillages must be in piace and maintained.
No waste materials liquid or solid may be disposed of in drains.

No burning of waste material may take place where such material being
burned may result in pollution of the air or give off toxic vapors which
could be harmful to the health of employees or any other person present
on site.

Welfare Facilities
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1)

Contractors will supply sufficient toilets (1 toilet per 30 workers). Toilets will

be so positioned that it is in close proximity of the workers. If more toilets
are required contractors must make provision for this.

Showers (1 for every 15 workers).

Changing facilities.

Hand washing facilities, soap, toilet paper, and hand drying materials.

Waste bins must be strategically placed and emptied regularly.

Safe, clean storage areas must be provided for workers to store personal

belongings and personal protective equipment.

Workers must not be exposed to hazardous materials/substances while

eating and must be provided with sheltered eating areas.

284 Alcohol and other Drugs

1)

2)

3)

4)

No alcohol and other drugs will be allowed on site without the express
permission of the Principal Contractor.

No person may be under the influence of aicohol or any other drugs while
on the construction site.

Any person on prescription drugs must inform his/her Employer, who
shall in turn report this fo the Principal Contractor forthwith.

Any person suffering from any illness/condition that may have a negative
effect on his/her safety performance must report this to his‘fher Employer,
who in turn must report this to the Principal Contractor forthwith.

Any person suspected of being under the influence of alcohol or other
drugs must be sent home immediately, to report back the next day for a
preliminary inquiry, A full disciplinary procedure must be followed by the
Contractor concerned and a copy of the disciplinary action must be
forwarded to the Principal Contractor for his records.

2.9 Electrical fencing.

1)

Contractor must comply with regulation 12, 13 and 14 of the Electrical
Machinery Regulations.

2.10 Hazardous Biological Agent

1) Every employer or self-employed person must ensure that he or she or any

persan who in any manner assist him or her in the carrying out or
conducting of business duties has the necessary information and has
undergone instruction and training in order for him or her to identify potential
risks and the precautions that should be taken.
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ANNEUXRE A

The Contractor must submit proof of compliance with Annexure A with the construction
phase H&S plan where applicable.

¢ Baseline risk
assessment

o Asbestos Identification
risk assessment (if
applicable)

o SARS-Cov-2 risk
assessment

HSS Requirement OHSA Requirement Submission Date
Item No.
2.3.1 Natification of Intention to | Complete Annexure 2 | Before
Commence (Construction commencement on
Construction/Building Regulations} site
Work
2.3.2 Assignment of All relevant Together with SHE
Responsible Persons appointments as per Plan
OHS Act, Construction
Regulation and
Annexure B
2.3.3 Competence of Client Requirement & | Together with SHE
Responsible Persons OHS Act Plan
2.3.4 Compensation of Construction Together with SHE
Occupational Injuries and | Regulation and Client | Plan
Diseases Act (COIDA) Requirement
130 of 1993
2.3.5 Occupational Health and | OHS Act Together with SHE
Safety Policy (This must Plan
include SARS-COV-2
policy)
2.3.6 Health and Safety Client Requirement Together with SHE
Organogram Plan
2.3.7 Initial Hazard Construction Together with SHE
Identification and Risk Regulation Plan
Assessment:

INITIAL:
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ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS

ANNEXURE B

The Principal Contractor shall make the following appointments according to the initial risk
assessment or as deemed necessary: (further appointments could become necessary as
the project progresses)

Appointment OHSA Reference Requirement abbreviated
CEO Assignee Section 16(2) A competent person o assist with the on-
site H&S, overall responsibility —
Contractor's Responsible Person
Construction CR 8(1) A competent person(s) to supervise and be
Manager responsible of Health & Safety related
issues on site. The person is appointed to
assist the CEQ with his/her overall duties.
Construction Work CR 8(7) A competent person(s) to supervise and be
Supervisor responsible of Health & Safety related
issues on site. The person is appointed to
assist the CEO with his/her overall duties.
Subordinate CR 8(8) A competent person fo assist with daily
Construction Work supervision of construction work. The
Supervisors person assists the Construction Work
Supervisor.
Health and Safety CR 8&(5) A competent Health and Safety officer in
Officer the control of all safety related aspects on
site for the duration of the repair phase of
this project.
Health & Safety Section 17 A competent person(s) to inspect H&S in
reference to plant, machinery and Health &
Safety of persons in the workplace.
Health & Safety Section 19 A competent person(s) representing the
Committee employer to assist with the on site Health &
Member(s) Safety matters.
Incident /Accident GAR 8 A competent person(s) to investigate
Investigator incidents/accidents on site and could be:
s The employer
» H&S Representative
« Designated person
e Members of the H&S Commitiee
Risk Assessment CR9 A competent person(s) to co-ordinate all
coordinator risk assessments on behalf of the Principal
Contractor. The same applies to
Contractors.
Fall Protection Plan CR 10 A competent person(s) to prepare & amend
coordinator the fall protection plan.
First Aiders GSR 3 A qualified person(s) to address all on site
first aid cases.
Lifting Machine & DMR 18 A competent person(s) to inspect lifting
Equipment inspector machines, eguipment & tackle.
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Scaffolding Erector CR 16.1 A competent person(s) to erect scaffolding

Scaffolding Inspector | CR 16.2 A competent person(s) to inspect
scaffolding before use and every time after
bad weather etc

Temporary Works CR12 A competent person(s) to inspect formwork
& support werk

Excavation Inspector | CR 13 A competent person(s) to inspect
excavation work and ensure that approved
safe working procedures, are followed at all
times

Ladder Inspector GSR 13A A competent person(s) to inspect monthly
and ensure they are safe for use, keeping
monthly record

Stacking Supervisor | CR 28 A competent person(s) to supervise all
stacking and storage operations

Demolition CR 14(1) A competent person(s) to supervise all

Supervisor demolition work

Explosive Powered CR 21 A competent person(s) to inspect & clean

Tools the tool daily and controlling all operations

Inspector/Supervisor thereof.

Temporary Electrical | CR 24 A competent person(s) to control all

Installations temporary electrical installations.

Supervisor

Construction vehicles | CR 23(1)(k) A competent person to inspect vehicles and

and Mobile Plant plant on a daily basis prior fo use and

Supervisor. record such finding in register.

Fire-Fighting CR 29 A competent person(s) to inspect fire-

Equipment Inspector

fighting equipment with required training
certificate.

INITIAL:
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OTHER REQUIREMENTS

ANNEXURE C

The Principal Contractor shall comply but not be limited to the following reguirements:
report on these to the Client at progress meetings or at least monthly whichever is sooner.

What

When

Output

Accepted
Client & date

by

Induction training

Every worker
before he/she
starts work.

Aftendance registers

Awareness At least weekly Attendance registers
Training {Tool Box
Talks)
Health & Safety Monthly Report covering:
Reports ¢ Incidents/accidents and
investigations
s Non conformances by
employees & External
H&S audit reports
Emergency Cngoing Table procedure in writing as
procedures evaluation of well as tel. Numbers
procedure
Risk assessment | Continuous Documented risk assessment
Safe work Drawn up before | Documented set of safe work
procedures workers are procedures (method
exposed to new | statements) updated and
risks signed off.
General Weekly & daily Report OHS Act compliance:
Inspections » Scaffolding
¢ Excavations
» Formwork & support
work
o Explosive tools
General Monthly s Fire-fighting equipment
Inspections » Portable electrical

equipment
e Ladders
e Lifting equipment/slings

INITIAL:
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When

Output

Accepted
Client & date

by

List of contractors

List to be
updated weekly

Table list, number of workers
and Company tel. Numbers

Workmen's Ongoing Table a list of Contractors’

Compensation Workman's Compensation
proof of good standing

Construction site Ongoing Table a report of all signed up

rules & Section
37.2 Mandatory
Agreement

Mandatory's

INITTAL:
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ANNEXURE D

Project/site Specific Requirements

The following is a list of activities and considerations that have been identified for the
project and site and for which the Risk Assessment, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor.

Demolition work
Brick work
Concrete work
Creating openings in walls
Preparation of paint surfaces
Painting of walls
Working with cement products
Dust
Metal/Steel work
Exposure {o noise
Establishment of site office
Locating of existing services
Loading and offloading of frucks
Aggregate/sand and other material delivery
Protection against dehydration and heat exhaustion
Manual and mechanical handling
Lifting and lowering operations.
Use of Potable electrical Equipment
° Angle grinder
° Electric Drilling Machine
° Skill Saw
Use and storage of flammable liquids and other Hazardous substances
Site works
Electrical installation work
Mechanical works
Working in the vicinity of the public and staff of the client
Working at heights
Working with construction machinery and plant
Persons working in close vicinity of construction machinery and plant.
Hot works i.e. Welding, flame cutting etc.

NOTE:

The above list is by no means exhaustive and should not be limited to these activities but
must cover all activities that forms part of the said construction work. Each activity must be
split down to individual tasks and all associated hazards identified and listed in the risk
assessment. This ensures that the critical tasks and subsequent critical hazards are not
missed. It is contractor's duty to identify all applicable hazards and apply necessary
mitigation factors.

INITIAL:
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C4 - Site Information



PG-03.2 (EC) SITE INFORMATION — JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (EDITION 6.2 OF MAY 2018)

Proiect title: CAPE TOWN: PARLIAMENT PRECINCT: 90 PLEIN STREET: 6™ FLOOR
) ) REFURBISHMENT OF TOILET FACILITIES

Tender no: DPW 03/2023 WCS no: Reference no: | 3/12/20/2/1

C4 Site Information

Parliament Precinct, Upper Ground Floor, 90 Plein Street, Cape Town, 8000

Any reference to words “Bid” or Bidder™ herein andfor in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
For Interna} & External Use Effective date: June 2022 Version; 2022/01




