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Doparment PA-04 (EC): Notice and Invitation to Tender

Public Works and Infrastnctung
REPUBLIC OF SOUTH AFRICA

PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

e

Project title:

LUSIKISIKI SAPS (NEW): INSTALLATION OF BURGLARS TO WINDOWS AND
DOORS IN VARIOUS OFFICES, BUILDING AND GATE MOTOR.

Tender no: MTHQ 56/2023 Reference no: 19/2/4/2/2/6984/21

Advertising date: | 15 November 2023 Closing date: 20 November 2023

Closing time: 11HO0O Validity period: 84 Calendar days
1. REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of 1 GB or Not applicable

Not applicable* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

Not applicable Not applicable PE or Not applicable Not applicable PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. RESPONSIVENESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:
1 % Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
3 X Use of correction fluid is prohibited.
4 X Registration on National Treasury’s Central Supplier Database.
5 X Submission of (DPW-07 EC): Form of Offer and Acceptance.
6 X Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.
7 ] Submission of DPW-16 (EC): Site Inspection Meeting Certificate
8 ] Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
9 X Submission of DPW-21 (EC): Record of Addenda to tender documents
10 X The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) together with his tender.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 9
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@ Doporment PA-04 (EC): Notice and Invitation to Tender

Tender no: MTHQ 56/2023

1 [ The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.
X All parts of tender documents submitted must be fully completed in ink and signed where required

12

13| []

2.2 Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per
1 X PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 X consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.
3 X Submission of (PA-09 (EC)): List of Returnable Documents
4 X Submission of (PA-11): Bidder’s disclosure.
Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
5 = .
Regulations 2022
6 X | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.
7 X Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
8 = Submission of DPW-15 (EC): Schedule of proposed sub-contractors
9 [] The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 days from request.
Upon request, submission of fingerprints obtainable from local SAPS including any other
10| X . . ; . . .
additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
11 X | supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.
12 X Submission of (PA-29): Certification of independent Bid Determination

3. Method to be used to calculate points for specific goals

For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed below are applicable.

Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20
X 1. An EME or QSE which is at | 10 ID Copy.
least 51% owned by black or
people. SANAS Accredited BBBEE Certificate/
Sworn Affidavit.
or
CSD Report.
or
CIPC (Company registration)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 9
For Internal & External Use Effective date: March 2023 Version: 2023/03
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2. Located in a specific teeat| 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metre or Permission to occupy from local chief in
Provinee area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 4 ID Copy
least 51% owned by women or
CSD Report
or
CIPC (Company Registrations)
4. An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability. South African Social Security Agency
(SASSA) Registration
or
National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)
5. An EME or QSE which is at | 2 ID Copy
least 51% owned by youth. or
CSD Report
Or
CIPC
For procurement transaction with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals listed below are applicable.
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20
L] 1. An EME or QSE which is at | 10 ID Copy.
least 51% owned by black or
people. SANAS Accredited BBBEE Certificate/
Sworn Affidavit.
or
CSD Report.
or
CIPC (Company registration)
2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in
Province area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 4 ID Copy
least 51% owned by women or
CSD Report
or
CIPC (Company Registrations)
4, An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability. South African Social Security Agency
(SASSA) Registration
or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 9
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National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)
5. An EME or QSE which is at | 2 ID Copy
least 51% owned by youth or
(Mandatory) CSD Report
Or
CIPC
For procurement transaction with rand value greater than R50 Million (Inclusive of all
applicable taxes) the specific goals listed below are applicable.
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 10
1. An EME or QSE which is at | 4 ID Copy.
L least 51% owned by black or
people. SANAS Accredited BBBEE Certificate/
Sworn Affidavit.
or
CSD Report.
or
CIPC (Company registration)
2. Located in a specific Local | 2 Office Municipal Rates Statement.
Municipality or District or
Municipality or Metro or Permission to occupy from local chief in
Province area for work to be case of rural areas (PTO).
done or services to be or
rendered in that area. Lease Agreement
3. An EME or QSE which is at | 2 ID Copy
least 51% owned by women or
CSD Report
or
CIPC (Company Registrations)
4.1 | An EME or QSE which is at | 2 Medical Certificate
least 51% owned by people or
with disability (Mandatory) South African Social Security Agency
(SASSA) Registration
or
National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA)
OR
5.1 | An EME or QSE which is at | 2 ID Copy
least 51% owned by youth or
(Mandatory CSD Report
Or
CIPC
NB. (The use of this goal is
mandatory however the BSC
must select either one of the
two and not both)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 9
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4. Functionality criteria:

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 3 and
above are subjected to functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Functionality criteria: Weighting factor:

Total 100 Points

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive at
the total functionality points)

Minimum functionality score to qualify for further evaluation:

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

5. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

X 80/20 []90/10 [] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 9
For Internal & External Use Effective date: March 2023 Version: 2023/03
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In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 7 years.

The tendering Service Provider's experience on comparable projects during the past 7 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’'s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 7 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 7 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quiality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced,;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

ook
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 9
For Internal & External Use Effective date: March 2023 Version: 2023/03
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PA-04 (EC): Notice and Invitation to Tender

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification

meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

7.

The

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGSs)

as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

(@)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(©)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 9
For Internal & External Use Effective date: March 2023 Version: 2023/03



L2
’
i

Geparimant PA-04 (EC): Notice and Invitation to Tender

REFUSLEC OF SOUTH AFRICA

&

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
(d) | Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise  Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

) cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in

accordance with the cidb Standard for Developing Skills through Infrastructure .
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020, | Not applicable
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract.

Tender no: MTHQ 56/2023

®) gsr\:\éliticlj\lnatci)?nc%lnttggtt.h Service training and development programme (NYS) — | Not applicable
(9) | Labour Intensive Works — Condition of Contract. Not applicable
(h) Select
0] Select

8. COLLECTION OF TENDER DOCUMENTS

|E Bid documents are available for free download on e-Tender portal www.etenders.gov.za

X] Alternatively: Bid documents may be collected during working hours at the following address PRD 2,
BUILDING, 26 SUTHERLAND STREET, 5TH FLOOR. A non-refundable bid deposit of R
0,00 is payable (cash only) on collection of the bid documents.

9. SITE INSPECTION MEETING
A pre-tender site inspection meeting will not be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is not compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: N/A

Virtual meeting link: | "N/A"

Date: N/A Starting time: | N/A

10. ENQUIRIES

Enquiries related to tender documents may be addressed to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 9
For Internal & External Use Effective date: March 2023 Version: 2023/03
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DPWI Project Manager: | Mr Thandile Xani

Telephone no:

047 502 7115

Cellular phone no: 066 248 9147

Fax no:

N/A

E-mail: thandile.xani@dpw.gov.za

11. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender documents may be posted to:
The Director-General

Private Bag X 5007

Mthatha
5099

Attention:
Procurement section: Room 5th Floor

Department of Public Works and Infrastructure

OR

Deposited in the tender box at:

emailed at

mthathaquotation@dpw.gov.za

12. COMPILED BY:

Name of Project Manager

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date: March 2023

Page 9 of 9
Version: 2023/03
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DPW-03 (EC): TENDER DATA

Project title:

LUSIKISIKI SAPS (NEW): INSTALLATION OF BURGLARS TO WINDOWS
AND DOORS IN VARIOUS OFFICES, BUILDING AND GATE MOTOR.

Reference no: 19/2/4/2/2/694/21

Tender / Quotation no: | MTHQ 56/2023 Closing date: 20 November 2023
Closing time: 11HO0O Validity period: | 30 Calendar days
Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

Cl1

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

C.1l2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB’s
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 6
For Internal & External Use Effective date: 5 July 2022 Version: 2022/01
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Tender no: MTHQ 56/2023

Cl4 The Employer’s agent is:

Name: Thandile Xani

Capacity: Departmental Project Manager
Address: PRD 2 Building , Sutherland street
Tel: 0475027115

Fax: N/A

E-mail: thandile.xani@dpw.gov.za

c.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.11

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 1GB or 1
GB** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 1GB or 1GB** class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 1GB or 1GB** class of construction
work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff. - Not applicable

Tender no: MTHQ 56/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 6
For Internal & External Use Effective date: 5 July 2022 Version: 2022/01
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B. INDICATE THE FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: All bids involving the acquisition of engineering and construction works from cidb
Grade 4 and above are subjected to functionality.

Note: Functionality will only be applied as a prequalification criterion. Such criteria are
used to establish minimum requirements where after bids will be evaluated solely on the
basis of price and preference.

Functionality Criteria Weighting Factor

Total 100 Points
(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality
points)

Minimum functionality score to qualify for further evaluation: N/A

(Total minimum qualifying score for functionality is 50 Percent).

C ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

C.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared
non-responsive.

Tender no: MTHQ 56/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer as per the evaluation report prepared by the Consultant Team,
based on its research and inspection of a representative sample of the Tenderer’s current and previous
work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will result
in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials
and appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes
amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced,;

9. Contract administration: contractual aspects such as complying to laws and regulations,
insurances, security, submission of required documentation timeously, reaction to written contract
instructions, appointments of subcontractors, etc. as can generally be expected in
standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated
delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV’s and certified ID’s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification

meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

Tender no: MTHQ 56/2023
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C.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfilling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or natification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial

statements.
c.27 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1
C.212 If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative

tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer’'s main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer’s standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer’s costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes [] No X

C.2.13.2 | The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.

C.2.13.5 | The Employer’'s address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6 | Atwo-envelope procedure will not be followed.
C.35

C.2.15 The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3 Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18 The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

XI Together with his tender;

or

[] The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

Tender no: MTHQ 56/2023
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C.2.19 Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C341 The location for opening of the tender offers, immediately after the closing time thereof shall be at:
C.34.2 PRD 2 Building, 26 Sutherland Street

c.38 The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

C.3.93 Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
Cc.3.94°

C.3.94 Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected
as follows:”

C.3.94 Add sub paragraph c) to C.3.9.4, as follows:

“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 6
For Internal & External Use Effective date: 5 July 2022 Version: 2022/01
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title:

LUSIKISIKI SAPS (NEW): INSTALLATION OF BURGLARS TO WINDOWSS
AND DOORS IN VARIOUS OFFICES, BUILDING AND GATE MOTOR

Tender / Quotation no: | MTHQ 56/2023 Reference no:

19/2/4/2/2/6986/21

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Number of Returnable
Tender document name :
pages issued document

Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Submission of Bidder’s disclosure (PA-11) 3 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's 2 Pages Yes
(PA-15.2) (if applicable) 9
Special Resolution of Consortia or JV’s (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential 5 Pages Yes
Procurement Regulations 2017 (PA — 16.1) 9
Declaration Certificate for Local Production and Content for N/A Yes
designated sectors (PA — 36 and Annexure/s C)
Fully completed Declaration of Designated Groups for Preferential 2 Pages Yes
Procurement (PA 40) 9
Registration on National Treasury’s Central Supplier Database

- Yes
(CSD).
Particulars of Tenderer’s Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page No
Reco.rd of_ attend_ing compulsory virtual bid clarification / site inspection 1 Page No
meeting (if applicable).
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes

Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if
applicable).

* In compliance with the requirements of the cidb SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use Effective date 20 July 2022

Page 1 of 3
Version: 2022/01
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Tender / Quotation no: MTHQ 56/2023

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

applicable)

Number of Returnable
Tender document name :
pages issued document
Any additional information required to complete a risk assessment (if i Yes

Any correction to be initialled by the person authorised to sign the
tender documentation as per PA 15.1 or PA 15.2 resolution of
board/s of directors / or PA15.3 Special Resolution of Consortia or
JV’s .

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution
by the legal entity, or consortium / joint venture, authorising a
dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

Number of Returnable

Tender document name :

pages issued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechamcall / EIeptncaI / Security Work material and equipment N/A Pages Yes
schedules (if applicable)
Sphedgle for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes
(if applicable)

4, OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Number of Returnable
Tender document name ;
pages issued document
Prlced_ Bills of Quantities / Lump Sum Document (complete document Pages [CJyes XNo
inclusive of all parts)
Fully priced and completed sectional summary- and final summary pages
with the tender. Pages [ves BINo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 July 2022

Page 2 of 3
Version: 2022/01
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Tender / Quotation no: MTHQ 56/2023

PA-09 (EC): List of Returnable Documents

Tender document name

Number of Returnable
pages issued document

insert document name

Pages [lYes [INo

insert document name

Pages [lYes [INo

insert document name

Pages [lYes [INo

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

a. A close corporation, incorporated
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

b. A profit company duly registered as
a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’'s
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

C. Aprofit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

d. A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

e. A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

| the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

f. A natural person, sole proprietor or
a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

g. ATrust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer

Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use

Page 3 of 3

Effective date 20 July 2022 Version: 2022/01
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

LUSIKISIKI SAPS (NEW): INSTALLATION OF BURGLARS TO WINDOWS AND

Project title: DOORS IN VARIOUS OFFICES, BUILDINGS AND GATE MOTOR

Tender / Quotation no: | MTHQ 56/2023 Reference no: 19/2/4/2/2/6986/21

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:
Installation of burglars to windows and doors in various offices, building and gate motor.

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

R Lo Lo I LI LoT o K= LA PP

LR T To I T T e U = I PP

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s) is/are:
............................................................................. OR o E E E E N s E R R RN R RN NN R E R R E R R R R R R R R RN AR R R R R R R NN R AR AAEEEEEEEEEE
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier number:..........oooiiii CSD supplier number:..... ..o

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 1 of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01



Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: MTHQ 56/2023

DPW-07 (EC): Form of Offer and Acceptance

AND WHO IS (if applicable):

Trading under the NAME and StYIE Of: ... ... i e et et

AND WHO IS:

Represented herein, and who is duly authorised to do so, by:

Mr/Mrs/Ms:

Note:

A Resolution / Power of Attorney, signed by all the
Directors / Members / Partners of the Legal Entity must
accompany this Offer, authorising the Representative to
make this offer.

SIGNED FOR THE TENDERER:

Name of representative Signature Date
WITNESSED BY:
Name of withess Signature Date

This Offer is in respect of: (Please indicate with an “X” in the appropriate block)

The official dOCUMENLES ... e
The official alternative ...,
Own alternative (only if documentation makes provision therefore)

SECURITY OFFERED:

(N.B.: Separate Offer and
Acceptance forms are to
be completed for the
main and for each
alternative offer)

(@ the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No X
) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [] No X
3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes X No [
4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [] No X
(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No X

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4

For Internal & External Use

Effective date 27 June 2022

Version 2022/01
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REPUBLIC OF SOUTH AFRICA

s’
Tender / Quotation no: MTHQ 56/2023

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

BanKer ... Branch. ..o,

Registration No of Tenderer at Department Of Labour ........ ..o e
CIDB Registration NUMDEE: ... oo e e et e et ettt e e

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3 0of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01



o M DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: MTHQ 56/2023

Name of Organisation: Department of Public Works and Infrastructure

PRD 2 Building

26 Sutherland Street
Address of Organisation: | Mthatha

51 floor

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01
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REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



PA-11: BIDDER'S DISCLOSURE

Public Works and Infrastruct

= Department
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w REPUBLIC OF SOUTH AFRICA

2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO

2.3.1 If so, furnish particulars:

3 DECLARATION

[, the undersigned, (NAME). ... ..o e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 |l understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium?2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6  There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA-11: BIDDER'S DISCLOSURE
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

PA-29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

LUSIKISIKI SAPS (NEW): INSTALLATION OF BURGLARS TO WINDOWS AND

Project title: DOORS IN VARIOUS OFFICES, BUILDING AND GATE MOTOR

Bid no: Reference no: 19/2/4/2/2/6986/21

INTRODUCTION

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids? invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).2 Collusive bidding is a per se prohibition meaning that it cannot be justified under

any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4. This form (PA-29) serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of

bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (PA-29)

must be completed and submitted with the bid:

L Includes price quotations, advertised competitive bids, limited bids and proposals.

2Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through

a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 20 September 2021 Version: 2021/01



BORTEREE PA-29: Certification of Independent Bid Determination

Public Works and Infrastructur

structure
REPUBLIC OF SOUTH AFRICA

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

1.

(Name of Bidder)

| have read and | understand the contents of this Certificate.

| understand that the accompanying bid will be disqualified if this Certificate is found not to be

true and complete in every respect.

| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder.

Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

@) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
gualifications, abilities or experience; and

(©) provides the same goods and services as the bidder and/or is in the same line

of business as the bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 20 September 2021 Version: 1.1



BORTEREE PA-29: Certification of Independent Bid Determination

Public Works and Infrastructur

structure
REPUBLIC OF SOUTH AFRICA

6. The bidder has arrived at the accompanying bid independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication

between partners in a joint venture or consortium3 will not be construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
@) prices;
(b) geographical area where product or service will be rendered (market
allocation)
(© methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

Q) bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable
legislation.

Name of Bidder Signature Date Position

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 20 September 2021 Version: 1.1
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature

O | 0| N0 |bd~WIN|PF

By
o

=
=

=
N

=
w

H
S

=
(6}

=
(e}

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 1.4



Ny RERURLE OF Soum Armica PA-15.1: Resolution of Board of Directors
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The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature
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he bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signhature
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For external use Effective date 20 September 2021 Version: 1.3
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DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

LUSIKISIKI SAPS (NEW): INSTALLATION OF BURGLARS TO WINDOWSS

Project title: AND DOORS IN VARIOUS OFFICES, BUILDING AND GATE MOTOR

Tender / Quotation no: MTHQ 56/2023 Reference no: 19/2/4/2/2/6986/21
Closing date: 20 November 2023
This is to certify that I, representing

in the capacity of

visited the site on: N/A

I have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations given at the site inspection meeting
and that | understand perfectly the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date

Name of DPW Representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
For Internal Use Effective date June 2022 Version: 2022/01



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points System to be applied
(Tick whichever is applicable).
XThe applicable preference point system for this tender is the 80/20 preference point system.
] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2 Specific Goals

1.4  The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE | X[]80/20 ] 90/10

POINT SCORING SYSTEM

PRICE 80

SPECIFIC GOALS 20

Total points for Price and Specific Goals _

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 1 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

15 Breakdown Allocation of Specific Goals Points

1.5.1 For Procurement transactions with rand value greater than R2 000.00 and up to
R1 Million (Inclusive of all applicable taxes), the specific goals as listed in table
1 below are applicable.

All Acquisitions

Table 1
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated validate their claim for points
out of 20
1. An EME or QSE which is atleast 51% 10
ID Copy
owned by black people
Or
SANAS  Accredited BBBEE
Certificate or sworn affidavit
where applicable
Or
CSD Report
Or
CIPC (company registration)
2. Loca_t(_ad in OR Tambo District 2 Office Municipal Rates
Municipality for work to be done or S
. . tatement
services to be rendered in that area
Or
Permission To Occupy from
local chief in case of rural areas
(PTO)
Or
Lease Agreement
s 0
3. An EME or QSE which is atleast 51% 4 ID Copy
owned by women
Or
CSD Report
Or
CIPC (company registration)

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 2 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

Serial
No

Specific Goals

Preference
Points
allocated
out of 20

Documentation to be
submitted by bidders to
validate their claim for points

An EME or QSE which is atleast 51%
owned by people with disability

2

Medical Certificate
Or

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

An EME or QSE which is atleast 51%
owned by youth.

ID Copy

Or

CSD Report
Or

CIPC (company registration)

1.5.2 For procurement transactions with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals as listed in table

2 below are applicable:

All Acquisitions

Table 2
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated validate their claim for points
out of 20
1. An EME or QSE or any entity which is 10 ID Co
at least 51% owned by Historically py
Disadvantaged Individuals (HDI) Or
SANAS  Accredited  BBBEE

Certificate or sworn affidavit
where applicable

Or

CSD Report

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

Serial
No

Specific Goals

Preference
Points
allocated
out of 20

Documentation to be
submitted by bidders to
validate their claim for points

Or

CIPC (company registration)

Located in a specific Local
Municipality or District Municipality
or Metro or Province area for work
to be done or services to be rendered
in that area

Office
Statement

Municipal Rates

Or

Permission To Occupy from
local chief in case of rural areas
(PTO)

Or

Lease Agreement

An EME or QSE or any entity which is
atleast 51% owned by women

ID Copy

Or

CSD Report
Or

CIPC (company registration)

An EME or QSE or any entity which is
at least 51% owned by people with
disability

Medical Certificate
Or

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

An EME or QSE or any entity which is
at least 51% owned by youth.

ID Copy

Or

CSD Report
Or

CIPC (company registration)

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive
of all applicable taxes) the specific goals as listed in table 3 below are applicable

All Acquisitions

Table 3
Serial | Specific Goals Preference | Documentation to be
No Points submitted by bidders to
allocated validate their claim for points
out of 10
1. An EME or QSE or any entity which is 4 D Co
at least 51% owned by Historically py
Disadvantaged Individuals (HDI) Or
SANAS  Accredited BBBEE
Certificate or sworn affidavit
where applicable
Or
CSD Report
Or
CIPC (company registration)
2 Loca.t(.ed Jmoa s.pec1f1c. i Lo<.:al 2 Office Municipal Rates
Municipality or District Municipality
. Statement
or Metro or Province area for work
to be done or services to be rendered Or
in that area
Permission To Occupy from
local chief in case of rural areas
(PTO)
Or
Lease Agreement
3. An EME or QSE or any entity which is 2 ID Co
atleast 51% owned by women py
Or
CSD Report
Or
CIPC (company registration)
4.[] | An EME or QSE or any entity Whlch is 2 Medical Certificate
at least 51% owned by people with
disability Or

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 5 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

Serial
No

Specific Goals Preference | Documentation to be
Points submitted by bidders to
allocated validate their claim for points
out of 10

5.0

South African Social Security
Agency (SASSA) registration

Or

National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA)

OR

An EME or QSE or any entity which is

ID Copy
at least 51% owned by youth.

(only one specific goal is applicable Or

between specific goal number 4 and CSD Report
specific goal number 5 under 90/10
Preference Point System) Or

CIPC (company registration)

1.6

1.7

(@)

(b)
(c)
(d)

(€)

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 6 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—-Pmi

Ps=80(1-"20) or Ps=90(1-"2 )
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =80 (1+2""%) or Ps =901+ )
P max Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 7 of 10



PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022
4.2. Incases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,

an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

1. An EME or QSE or any entity
which is at least 51% owned
by Historically
Disadvantaged Individuals
(HDI)

state)

organ of
state)

Number of Number of | Number of
points Number of points points
allocated points claimed claimed
allocated (90/10 (80/20
(90/10 system)
o system) (80/20 system)
The specific goals allocated system) (To be (To be
points in terms of this tender (To be completed
completed (To be completed Dy
by the completed by the tenderer)
organ of by the tenderer)

2. Located in a specific Local
Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be rendered
in that area

3. An EME or QSE or any entity
which is at least 51% owned
by women

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022
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VERSION: 2023/03

Page 8 of 10




PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION

2022

The specific goals allocated
points in terms of this tender

4. An EME or QSE or any entity
which is at least 51% owned
by people with disability

or

5. An EME or QSE or any entity
which is at least 51% owned
by youth.*

(only one specific goal is
applicable between specific
goal number 4 and specific
goal number 5 under 90/10
Preference Point System)

Number of
points

allocated

(90/10
system)

(To be
completed
by the
organ of
state)

Number of
points

allocated

(80/20
system)

(To be
completed
by the
organ of
state)

Number of
points
claimed

(90/10
system)

(To be
completed
by the
tenderer)

Number of
points
claimed
(80720
system)

(To be
completed
by the
tenderer)

Note: *in respect of the 90/10 point system a selection of either disability or youth may be
made with an allocation of 2 points for either of them.

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3.

Name of ComMPanY/firm. ... .o

4.4, Company registration NUMDET: ...

4.5, TYPE OF COMPANY/ FIRM

Close corporation
Public Company

U
U
[l
[l
[l
0 (Pty) Limited
U

U

[TICK APPLICABLE BOX]

Personal Liability Company

Non-Profit Company
State Owned Company

Partnership/Joint Venture / Consortium
One-person business/sole propriety

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATION 2022
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATION
2022

certify that the points claimed, based on the specific goals as advised in the tender,
gualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iif) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: e
DATE:

ADDRESS: e

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATION 2022 MARCH 2023  VERSION: 2023/03 Page 10 of 10
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w REPUBLIC OF SOUTH AFRICA

DPW-09 (EC): PARTICULARS OF TENDERER’S PROJECTS

Project title:

LUSIKISIKI SAPS (NEW): INSTALLATION OF BURGLARS TO WINDOWS AND DOORS IN VARIOUS OFFICES, BUILDING AND
GATE MOTOR

Tender / quotation no:

MTHQ 56/2023 Closing date: 20 November 2023

Advertising date:

15 November 2023 Validity period: 30 days

1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS

1.1. Current projects

Name of Employer Contractual Contractual Current

Projects currently engaged in or Representative | Contact tel. no. Contract sum | commence- completion percentage

of Employer ment date date progress

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 1 of 2

For Internal & External Use

Effective date 20 September 2021 Version: 2021/01




Department
Public Works and Infrastructure

REPUBLIC OF souTH AFRicA  tenderer’s projects

Tender no: MTHQ 56/2023

1.2. Completed projects

DPW-09 (EC): Particulars of

Projects completed in the previous 5
(five) years

Name of Employer
or Representative
of Employer

Contact tel. no.

Contract sum

Contractual
commence-
ment date

Contractual
completion
date

Date of Certificate
of Practical
Completion

Name of Tenderer

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
Effective date 20 September 2021

For Internal & External Use

Page 2 of 2
Version: 1.6




T2.2 RETURNABLE DOCUMENTS

T2.2
Returnable Documents



Department: PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Tender no: MTHQ 56/2023

[ T T o] =Y o Ve 1= - PPN [J EME! [] QSE2[] Non EME/QSE (tick applicable box)
1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.
Indicate if living in
indicate if Rural (R) / Under
Name and Surname Identity/ Percentage Black Indicate if Indicate if erson with Developed Area (UD) / Indicate if
# Passport number owned youth woman pdisabilit Township (T) / Urban military
and Citizenship## y (V). veteran
%
1. 0 [OYes [ONo | [dYes [ONo [[dYes [dNo |[dYes (ONo | OROOuDAT U | Yes [No
%
2. 0 [OYes [ONo | [dYes [ONo [[dYes [dNo |[dYes (ONo | OROOuDAT U | Yes [No
%
3. 0 [OYes [ONo | [dYes [ONo [[dYes [dNo |[dYes (ONo | OROOuDAT U | dYes [No
%
4. 0 [OdYes [ONo | [Yes [ONo [[dYes [dNo |[dYes [INo | OROUDTJU | OdYes [No
%
5. 0 [OdYes [ONo | [Yes [ONo [[dYes [No |[dYes [ONo | OROUDTJU | OdYes [No
%
6. 0 [OdYes [ONo | [Yes [ONo [[dYes [No |[dYes [ONo | OROUDTJU | OdYes [No
%
7. ° [OdYes [ONo | [Yes [ONo [[dYes [No |[dYes [ONo | OROUDT[JU | [OYes [No
%
8. 0 [OdYes [ONo | [Yes [ONo [[dYes [No |[dYes [ONo | OROUDT[JU | [OYes [No
%
9. 0 [OdYes [ONo | [Yes [ONo [[dYes [No |[dYes [ONo | ORIUDT[JU | OYes [No
0,
10. % [OYes [ONo | [dYes [ONo [[dYes [dNo |[dYes (ONo | OROOuDAT U | dYes [No
0,
11. % [OYes [ONo | [dYes [ONo [[dYes [dNo |[dYes (ONo | OROOuDAT U | Yes [No
%
12. 0 [OYes [ONo | [dYes [ONo [[dYes [dNo |[dYes (ONo | OROOuDOT U | dYes [No
# Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with Registration number
#t State date of South African citizenship obtained (not applicable to persons born in South Africa)
1 EME: Exempted Micro Enterprise
2 QSE: Qualifying Small Business Enterprise
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 1 of 2

For Internal & External Use Effective date 20 September 2021 Version: 1.1



Deparment PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Tender no: MTHQ 56/2023

2. DECLARATION:
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that:

1 The information and particulars contained in this Affidavit are true and correct in all respects;

2 The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), the Preferential
Procurement Regulations, 2017, National Small Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood
and that the above form was completed according to the definitions and information contained in said documents;

3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer’s offer herein, as well as
any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any Contract resulting from the Tenderer’s offer
herein;

4 The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages for having to accept

a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein;

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within the time period as may
be set by the latter;

Signhed by the Tenderer

Name of representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 2 of 2
For Internal & External Use Effective date 20 September 2021 Version: 1.1
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DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:

LUSIKISIKI SAPS (NEW): INSTALLATION OF BURGLARS TO WINDOWS
AND DOORS IN VARIOUS OFFICES, BUILDINGS AND GATE MOTOR

Tender no:

MTHQ 56/2023

Reference no:

19/2/4/2/2/16984/21

1.

| / We confirm that the following communications received from the Department of Public Works and

Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date

Title or Details

10.

11.

12.

13.

Name of Tenderer

Signature

Date

2.

| / We confirm that no communications were received from the Department of Public Works and

Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer

Signature

Date

Effective date: 20 September 2021

Version: 1.2




DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
LUSIKISIKI SAPS (NEW): INSTALLATION OF BURGLARS BARS AND GATE MOTOR
WCS: 055586

TABLE OF CONTANT

VOLUME 3: CONTRACT

PART C1 AGREEMENT AND CONTRACT DATA
C.1.2 Contract Data
C.1.2 Form of Guarantee

PART C2 PRICING DATA

C.2.1Pricing Instructions

C.2.2 Bill of Quantities

PART C3 SCOPE OF WORKS

C.3 Scope of Works

PART C4 SITE INFORMATION

C.4 Site Information

Volume 3: Contract



C1.2 CONTRACT DATA

C1.2
CONTRACT DATA



Py Department:
R Public Woeks and Infrastn

R,
w REPUBLIC OF SOUTH AFRICA

DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 of May 2018)

LUSIKISIKI SAPS (NEW): INSTALLATION OF BURGLARS TO WINDOWS AND DOORS IN

Projecttitle: '\ AR10US OFFICES, BUILDING AND GATE MOTOR.

Tender /

Quotation no: MTHQ 56/2023 WCS no: | 055586 Reference no: | 19/2/4/2/2/6984/21

The Conditions of Contract are clauses 1 to 30 of the JBCC® Principal Building Agreement (Edition
6.2 of May 2018) prepared by the Joint Building Contracts Committee.

Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC)) together
as some clauses in the JBCC PBA have been amended in the Contract Data (DPW-04 (EC)).

Copies of these conditions of contract may be obtained through most regional offices of the
Association of South African Quantity Surveyors, Master Builders Association, South African
Association of Consulting Engineers, South African Institute of Architects, Association of
Construction Project Managers, Building Industries Federation South Africa, South African
Property Owners Association or Specialist Engineering Contractors Committee.

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances,
based on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT VARIABLES
THE SCHEDULE

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to JBCC® documentation. It is divided into part 1:
contract data completed by the employer and part 2: contract data completed by the tenderer.
Part 1 must be completed in full and included in the tender documents. Both the part 1 and part 2
form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not
left blank. Where choices are offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed hereto and cross referenced to
the applicable clause of the schedule. Reference to clause numbers in the JBCC Principal

Building Agreement are shown in [square brackets] in this contract data e.g. [3.1].

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:
A PROJECT INFORMATION

A 1.0 Works [1.1]

Works description | Refer to document PG01.2 (EC) — Scope of Works for detailed description
Installation of burglars to windows and doors in various offices, building and gate motor

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 31

For Internal & External Use Effective date: 20 July 2022 Version: 2022/08



clure
TH AFRICA

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

Tender / Quotation no: MTHQ 56/2023

A20 Site[l.1]

Erf / stand number
Site address
Township / Suburb
City / Town
Province

Local authority

GPS Coordinates

R61 Road Lusikisiki 4820,
Lusikisiki

Lusikisiki

Eastern Cape

Ingquza Local Municipality

Latitude: -31.36889 Longitude: 29.57499

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

Official Name of Organ of

(Edition 6.2 of May 2018)

Government of the Republic of South Africa in its Department of Public Works
State / Public Sector Body & Infrastructure

Business registration number | Not applicable

E-mail

Postal address

Physical address

thandile.xani@dpw.gov.za

Private bag x 5007
Mthatha

Mthatha

5099

PRD Building

26 Sutherland Street
Mthatha

5099

A 3.2 Employer’s representative:

Name

E-mail

Postal address

Physical address

Thandile Xani
thandile.xani@dpw.gov.za

Private bag x 5007
Mthatha

Mthatha

5099

PRD 2 Building
Sutherland street
Mthatha

5099

VAT number Not applicable

Telephone 0475027115

Telephone number | 0475027115

Mobile number 0662489147

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Internal & External Use

Effective date: 20 July 2022

Page 2 of 31
Version: 2022/08



clure
TH AFRICA

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

Tender / Quotation no: MTHQ 56/2023

A 4.0 | Principal Agent [1.1; 6.2] | Discipline | Departmental Project Manager

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A 5.0 | Agent[l.1;6.2]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A 6.0 | Agent[l.1;6.2]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

DPWI

DPWI

N/A

South Africa

thandile.xani@dpw.gov.za

Private bag x 5007
Mthatha

Mthatha

5099

PRD 2 Building
SutherLand Street
Mthatha

5099

Discipline | N/A

N/A
N/A

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb
insert town

Discipline | N/A

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Contact person
Telephone number
Mobile number

Contact person
Telephone number
Mobile number

Contact person
Telephone number
Mobile number

(Edition 6.2 of May 2018)

Thandile Xani
0475027115
0662489147

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Internal & External Use

Effective date: 20 July 2022

Page 3 of 31
Version: 2022/08
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ubilic Works and Infrastruch

@ SR DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
- REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: MTHQ 56/2023

A 7.0 | Agent[l.1;6.2] | Discipline | N/A

Name

Legal entity of above Contact person
Practice number Telephone number
Country Mobile number
E-mail

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Postal address

Physical address

A 8.0 | Agent[l.1;6.2] | Discipline | N/A

Name

Legal entity of above Contact person
Practice number Telephone number
Country Mobile number
E-mail

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Postal address

Physical address

A 9.0 | Agent[l1l.1;6.2] | Discipline | N/A

Name

Legal entity of above Contact person
Practice number Telephone number
Country Mobile number
E-mail

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Postal address

Physical address

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 31
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Tender / Quotation no: MTHQ 56/2023

A10.0 | Agent[1.1;6.2]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A 11.0 | Agent[1.1;6.2]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A 12.0 | Agent[1.1;6.2]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

Discipline | N/A

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline | N/A

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline | N/A

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

(Edition 6.2 of May 2018)

Contact person
Telephone number
Mobile number

Contact person
Telephone number
Mobile number

Contact person
Telephone number
Mobile number

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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Tender / Quotation no: MTHQ 56/2023

B

B 1.0

B 2.0

B 3.0

B 4.0

B 5.0

CONTRACT INFORMATION
Definitions [1.1]

Bills of quantities: System/Method of
measurement

Law, regulations and notices [2.0]

Law applicable to the works, state country [2.1]

Offer and acceptance [3.0]

Currency applicable to this agreement [3.2]

Documents [5.0]

The original signed agreement is to be held by the principal agent [5.2], if not,

indicate by whom

Number of copies of construction information issued to the contractor at no cost

[5.6]

Documents comprising the agreement

The JBCC® Principal Building Agreement, Edition 6.2 May 2018
DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING AGREEMENT

(Edition 6.2 of May 2018)

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

(Edition 6.2 of May 2018)

Standard system of measurement of building
works 7t edition

Law of the Republic of South Africa

South African Rand

Employer
3

Page numbers
1to 30

1to 31

The JBCC® General Preliminaries for use with the JBCC® Principal Building

Agreement, Edition 6.2 May 2018
Specifications issued with the tender
Bills of Quantities issued with the tender

Employer’s agents [6.0]

Authority is delegated to the following agents to issue contract instructions and
perform duties for specific aspects of the works [6.2] [6.7 [CD] ]

Principal Agent

Principal agent’s and agents’ interest or involvement in the works other than a professional

interest [6.3]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.

For Internal & External Use

Effective date: 20 July 2022
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T DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Departry
Pubiic Wi

Tender / Quotation no: MTHQ 56/2023
B 6.0 Insurances [10.0]

Insurances by contractor

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).
Insured amounts to include VAT.

New works [10.1.1] Contract sum

With a deductible not exceeding 5% of each and every claim plus 10% Appllcable
Works with practical completion in sections [10.2] Contract sum ;
Or With a deductible not exceeding 5% of each and every claim plus 10% Not Applicable

Works with alterations and additions [10.3] (reinstatement  ~qntract sum

Or  value of existing structures with or including new works) With a lus 10% Not Applicable
deductible not exceeding 5% of each and every claim P

Direct contractors [10.1.1; 10.2] where applicable, to be

included in the contract works insurance RO Not Applicable

Free issue [10.1.1; 10'.2] where applicable, to be included RO Not Applicable

in the contract works insurance

Escalation, professional fees and reinstatement costs :
Applicable

must be included in the above respective insurances
Contract sum

Supplementary insurance [10.1.2; 10.2] plus 10% Applicable
Public liability insurance [10.1.3; 10.2] R 5 000 000 Applicable
Removal of lateral support insurance [10.1.4; 10.2] RO Not Applicable
Other insurances [10.1.5]

Hi Risk Insurance Refer B18.0 [10.1.5.1] RO Not Applicable
Other insurances: If applicable, description 1.: RO Not Applicable
Other insurances; If applicable, description 2: RO Not Applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 31
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N DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
TH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: MTHQ 56/2023

Obligations of the employer [12.1]

Existing premises will be in use and occupied [12.1.2] Applicable

If applicable, description:
The station is currently occupied and in operation. The contractor will have to coordinate and arrange
in planning for a proper program.

Restriction of working hours [12.1.2] Applicable

If applicable, description:
The contractor will be restricted to work on the offices, buildings where there are occupants.

Natural features and known services to be preserved by the contractor [12.1.3] | Not Applicable

If applicable, description:
Not applicable

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Applicable

If applicable, description:
Such areas will be identified during site handover

Supply of free issue of material and goods [12.1.10] Not Applicable

If applicable, description:

Appointment of Nominated Subcontractors [14.0]

Not Applicable | If applicable, description of specialisation

Specialisation 1
Specialisation 2
Specialisation 3
Specialisation 4
Specialisation 5

Appointment of Selected Subcontractors [15.0]

Not Applicable | If applicable, description of specialisation

Specialisation 1
Specialisation 2
Specialisation 3
Specialisation 4
Specialisation 5

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 31

For Internal & External Use Effective date: 20 July 2022 Version: 2022/08



N DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
TH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: MTHQ 56/2023

B 10.0 Appointment of Direct Contractors [16.0]

Not Applicable | If applicable, description of extent of work [12.1.11]

Extent of work
Extent of work
Extent of work
Extent of work
Extent of work

B 11.0 Works to be completed in sections [20.1]

Not Applicable | If applicable, description of sections

Section 1
Section 2
Section 3
Section 4
Section 5

Section 6
Remainder of the works.

B 12.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [12.1.5], Practical
Completion [19.0; 20.0], Works Completion Refer B18.0 [19.8], Final Completion [21] and
Penalties [24.0]

B12.1 Contract Period

Contract period [B18: 1.2]: Period in months as indicated, include time for submitting contractual
obligatory documents, submission of Health & Safety Plan and approval, period for obtaining the
Construction Permit (if applicable), the Construction Period and the Defect Liability Period up to and
including Final Completion

The contract period is determined as follows (Period/s indicated in months):

Period to submit contractual obligatory documents including submission and

approval of health and safety plan by the appointed Health & Safety Agent 5 days

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 31
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Tender / Quotation no: MTHQ 56/2023

Period to obtain Construction Permit from Department of Labour upon approval of
the Health & Safety Plan by the appointed Health & Safety Agent

Total construction period for the Works as a whole up to and including Practical
Completion, as indicated below [24.1]

Period to achieve Works Completion Refer B18.0 [19.8]
Defect liability period up to and including Final Completion

Total Contract period [B18: 1.2]

Penalty amount per calendar day for late submission of contractual obligatory
documents: Ten percent (10%) of the penalty amount per calendar day for late
Practical Completion, excluding VAT. [24.1]

B12.2 Construction Period for completion of the Works as a whole

Construction period [B18: 1.2] and Practical Completion for the Works as a
whole [19.0] The time for achieving Practical Completion of the whole of the Works
is measured from the date of possession of the site by the contractor inclusive
of all public holidays, special non-working days and builders’ holiday shut
down periods.

The date for practical completion for the works as a whole shall be the period in
months as indicated, starting from the date of possession of the site by the
contractor inclusive of all special non-working days and builders’ holiday shut down
periods [12.2.7; 24.1]

Period for inspection in working days by the principal agent [19.3]

Penalty amount per calendar day for late Practical Completion, excluding VAT.
[24.1]

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]:
Thirty percent (30%) of penalty amount per calendar day for late Practical
Completion, excluding VAT.

Penalty amount per calendar day for late Final Completion [21]: Fifteen percent
(15%) of penalty amount per calendar day for late Practical Completion, excluding
VAT.

B12.3 Construction Period for completion of the Works in portions

Construction period [B18: 1.1] and Practical completion for portions of the
Works [20.0]
Portions of the Works in sections: 1 2 3 4

Period for inspection by the principal agent in
working days [19.3]

The date for practical completion shall be the
period in months as indicated from the date
of possession of the site by the contractor
[12.2.7; 24.1]

N DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
TH AFRICA (Edition 6.2 of May 2018)

5 days

4 months

14 days
3

9 months

R 0,085 per
R100,00 of
Contract Value

Applicable

4 months

0,085 cents per
R100,00 of
contract Value

R 0,0255 per
R100,00 of
Contract value

R 0,0038 per
R100,00 of
contract value

Not Applicable
5 6

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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N DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
TH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: MTHQ 56/2023

The date for practical completion for the whole of the Works, if applicable shall
be the period in months as indicated from the date of possession of the site by
the contractor inclusive of all public holidays, special non-working days and
builders’ holiday shut down periods [12.2.7; 24.1]

Penalty for late Practical Completion, if completion in sections is required, excluding VAT

Not Applicable

The penalty amount per day for failing to complete section 1 of the Works is: R
The penalty amount per day for failing to complete section 2 of the Works is:
The penalty amount per day for failing to complete section 3 of the Works is:
The penalty amount per day for failing to complete section 4 of the Works is:

The penalty amount per day for failing to complete section 5 of the Works is:

25 R I v I B B U B V)

The penalty amount per day for failing to complete section 6 of the Works is:

The penalty amount per day for failing to complete the whole of the Works, if R
applicable, is:
Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: To be calculated at
Thirty percent (30%) of penalty / calendar day to complete the whole of the Works, excluding VAT

Penalty amount per calendar day for late Final Completion [21]: To be calculated at Fifteen percent
(15%) of penalty / calendar day to complete the whole of the Works, excluding VAT

B 13.0 Criteria to achieve Practical Completion [19.0; 20.0]

Criteria to achieve Practical Completion not covered in the definition of practical completion

131
13.2
13.3
13.4
135
13.6
13.7
13.8
13.9

13.10

Tender / Quotation no: MTHQ 56/2023
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N DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
TH AFRICA (Edition 6.2 of May 2018)

B 14.0 Defects liability period [21.0]

Extended defects liability period: Refer B18.0 [21.13]

Applicable If applicable, description of applicable elements

141 Installed burglas
14.2
14.3
14.4
14.5
14.6
14.7
14.8
14.9

14.10

B 15.0 Payment [25.0]

Date of month for issue of regular payment
certificates Refer B18.0 [25.2]

Contract price adjustment / Cost fluctuations

Refer [25.3.4; 26.9.5]

25
Not Applicable

If applicable, method to calculate CPAP

Employer shall pay the contractor within:

Refer B18.0 [25.10] Thirty (30) calendar days

B 16.0 Dispute resolution [30.0]

Mediation Applicable

Name of nominating body Association of Arbitrators (Southern Africa)
Appointment of Mediator State Attorney

Litigation Court with Jurisdiction

Tender / Quotation no: MTHQ 56/2023
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N DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
TH AFRICA (Edition 6.2 of May 2018)

B 17.0 JBCC®General Preliminaries - selections

Provisional bills of quantities [P2.2] Not Applicable
Availability of construction information [P2.3] Applicable
Previous work - dimensional accuracy - details of previous contract(s) [P3.1] Not Applicable
Previous work - defects - details of previous contract(s) [P3.2] Not Applicable
Inspection of adjoining properties - details [P3.3] Not Applicable
Handover of site in stages - specific requirements [P4.1] Not Applicable
Enclosure of the works - specific requirements [P4.2] Not Applicable
Geotechnical and other investigations - specific requirements [P4.3] Not Applicable
Existing premises occupied - details [P4.5] Applicable
Services - known - specific requirements [P4.6] Applicable

By contractor Applicable
Water [P8.1] By employer Select

By employer — metered Select

By contractor Applicable
Electricity [P8.2] By employer Select

By employer — metered Select

By contractor Applicable
Ablution and welfare facilities [P8.3]

By employer Select
Communication facilities - specific requirements [P8.4] Applicable
Protection of the works - specific requirements [P11.1] Applicable

Protection / isolation of existing works and works occupied in sections - specific Not Applicable
requirements [P11.2]

Disturbance - specific requirements [P11.5] Not Applicable

Environmental disturbance - specific requirements [P11.6] Not Applicable

Tender / Quotation no: MTHQ 56/2023
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N DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
TH AFRICA (Edition 6.2 of May 2018)

B 18.0 SPECIFIC CHANGES MADE TO JBCC® DOCUMENTATION

1.2

[Details of changes made to the provisions of JBCC standard documentation]

Definitions

The following definitions replace corresponding definitions or are added to the definitions in the
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the case may be.

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and
used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold or
heat) that are not in the norm for the area where the construction takes place and during which no work is
possible on site.

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and contract data for organs of state and other public sector bodies, the contract drawings,
the priced document and any other documents reduced to writing and signed by the authorised
representative or representatives of the parties.

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion.

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on
the date of final completion.

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of
fluctuation in the cost of labour, plant, material and goods as stated in the schedule.

DEFAULT INTEREST: No clause.

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI’'s Guarantee for Construction
form/s, obtained by the contractor from an institution approved by the employer [CD].

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated
as simple interest, in respect of debts owing to the State, and will be the rate as published by the Minister
of Justice and Correctional Services from time to time, in terms of section 1(2) of the Prescribed Rate
of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts
owing by the State.

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider’s
Tender / Bid, issued and signed by the Employer.

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to
the parties certifying the amount due and payable in terms of clause 25.3.

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data
for organs of state and other public sector bodies. In the event of a principal agent not being
appointed, then all the duties and obligations of a principal agent as detailed in the agreement shall be
fulfilled by the employer’s representative as named in the contract data for organs of state and other
public sector bodies.

TARGETED SUBCONTRACTORS: Subcontractors that must be appointed to a total of 30% or more of
the contract sum, by the contractor, projects with a contract sum of the amount determined by the
Minister in terms of the latest Preferential Procurement regulations, as may be amended from time to
time.

Tender / Quotation no: MTHQ 56/2023
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N DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
TH AFRICA (Edition 6.2 of May 2018)

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works,
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), are applicable to this Contract:

3.3

4.3

5.2

54

55

6.5

6.7

7.2

8.4

9.2.7

Replace clause with the following:

This agreement shall come into force on the date of letter of acceptance and continue to be of
force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0].

Refer to clause 6.7 [CD].

Replace clause with the following:

Where a contractor cedes any right or any monies due to or to become due under this
agreement as security in favour of a financial institution, the prior written consent of the
employer, which consent shall not be unreasonably withheld, must be obtained.

Replace last sentence with the following:
The original signed agreement shall be held by the Employer.

Replace clause with the following:

The Bills of Quantities shall not be used as a specification of material and goods or methods
unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities
for purpose of ordering material. All dimensions and quantities must be determined on site
before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the
drawings shall take preference.

Replace clause with the following:
The parties may publish or disclose on any platform only the contract scope and contract
amount.

Replace clause with the following:

Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the
principal agent or an agent in terms of this agreement, the employer may appoint another
principal agent and/or an agent, be it temporary or permanently.

Add the following as clause 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not
given a mandate to the principal agent, notwithstanding other provisions in the contract. The
employer shall sign all documents in relation to clauses 4.2, 14.1.4,14.4.1,14.6,15.1.4,15.4.1,
23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12.

Replace first sentence with the following:

Any design responsibility undertaken by a subcontractor shall not devolve on the contractor
except for items that require specific component design and or compatibility design and or shop
drawings and or the assembly thereof.

Replace clause with the following:

The contractor shall bear the full risk of damage to and/or destruction of the works by whatever
cause during construction of the works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor shall take such precautions and security
measures and other steps for the protection and security of the works as the contractor may
deem necessary.

Add the following to the end of the first sentence: “.... due to no fault of the contractor”.

Tender / Quotation no: MTHQ 56/2023
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@ Depariment: DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
~ REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)
9.2.9 No clause.
9.2.10 No clause.
9.3 Add the following as clause 9.3:

10.1

10.1.5.1

10.1.5.1.1

10.1.5.1.2

10.1.5.1.3

The employer's rights to claim damages for the contractor's omissions and actions will not be
affected.

Replace clause with the following:

The party responsible shall effect and keep the respective insurances [CD] in force, in favour
of the employer as beneficiary, from the date of possession of the site until the issue of the
certificate of practical completion and with an extension to cover the contractor’s obligations
after the date of practical completion [8.2.2].

Add the following as clause 10.1.5.1:

Hi Risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”,
that is an area which is subject to highly unstable sub-surface conditions that might result in
catastrophic ground movement evident by sinkhole or doline formation the following will apply:

Add the following as clause 10.1.5.1.1:

Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of
practical completion, bear the full risk of and hereby indemnifies and holds harmless the
employer against any damage to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he may
deem necessary.

When so instructed to do so by the principal agent, the contractor shall proceed immediately
to remove and/or dispose of any debris arising from damage to or destruction of the works and
to rebuild, restore, replace and/or repair the works, at the contractor’'s own costs.

Add the following as clause 10.1.5.1.2:

Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer
against any liability, loss, claim or proceeding arising at any time during the period of the
contract whether arising in common law or by statute, consequent upon personal injuries to or
the death of any person whomsoever resulting from, arising out of or caused by a catastrophic
ground movement as mentioned above.

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
immovable property, or personal property, or property contiguous to the site, whether belonging
to or under the control of the employer or any other body or person whomsoever arising out of
or caused by a catastrophic ground movement, as mentioned above, which occurred during
the period of the contract.

Add the following as clause 10.1.5.1.3:

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his
risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s
obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days
of the date of letter of acceptance, but before commencement of the works, submit to the
employer proof of such insurance policy.

Tender / Quotation no: MTHQ 56/2023
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10.1.5.1.4

10.2

10.6
10.11

111

1111

11.1.2

11.2.2

11.3

1141

115

11.6

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

TH AFRICA (Edition 6.2 of May 2018)

Add the following as clause 10.1.5.1.4;

The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’s default of his obligations as set
outin 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the employer and the contractor
and for this purpose all these contracts shall be considered one indivisible whole.

Replace clause with the following:

Where practical completion in sections is required [20.0), or where the works is for alterations
and additions, the contractor shall effect and keep in force contract works insurance [10.1.1],
supplementary insurance [10.1.2], public liability insurance [10.1.3] and where applicable,
removal of lateral support insurance [10.1.4] and other insurances [10.1.5) in favour of the
employer as beneficiary.

No clause.

Add the following as clause 10.11

In the event that an insurer dispute the amount of the claim to be paid to the employer, the
contractor shall be liable to the employer for the difference between the claim (as determined
by the employers QS appointed on the project) made by the employer and the amount that the
insurer is willing to pay.

Add the following to clause 11.1.

In respect of contracts with a contract sum up to R1 million, the security to be provided by the
contractor to the employer will be a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall have the right
to select the security to be provided in terms of C 1.0 Securities, as stated in the schedule.
Such security shall be provided to the employer within fifteen (15) working days from contract
commencement date. Should the contractor fail to select the security to be provided or should
the contractor fail to provide the employer with the selected security within fifteen (15) working
days from the contract commencement date, the security in terms of C 1.0 Option C shall be
deemed to have been selected.

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5.

No clause.

No clause.

No clause.

No clause.

Replace clause 11.4.1 with the following:

Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of
each interim payment certificate until practical completion is achieved. The value certified shall
be subject to the adjustments in terms of 25.12.6 to 25.12.10.

No clause.

No clause.
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No clause.
No clause.
No clause.
No clause.

Add the following as clause 11.11
Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT)
has been selected:

Add the following as clause 11.11.1

The contractor shall furnish the employer with a cash deposit equal in value to ten percent
(10%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract
commencement date. Failure to furnish the employer with a cash deposit within fifteen (15)
working days clause 11.4 will apply mutatis mutandis.

Add the following as clause 11.11.2

The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer’s
entitlement shall take precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.

Add the following as clause 11.11.3

Within fifteen (15) working days of the date of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract value
(excluding VAT).

Add the following as clause 11.11.4

Within fifteen (15) working days of the date of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per cent (1%) of the contract value
(excluding VAT).

Add the following as clause 11.11.5
On the date of payment of the amount in the final payment certificate, the employer shall refund
the remainder of the cash deposit to the contractor.

Add the following as clause 11.11.6
The parties expressly agree that neither the employer nor the contractor shall be entitled to
cede the rights to the deposit to any third party.

Add the following as clause 11.12
Where security as a variable construction guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

Add the following as clause 11.12.1

The contractor shall furnish the employer with an acceptable variable construction guarantee
equal in value to ten per cent (10%) of the contract sum (excluding VAT) within fifteen (15)
working days after issuance of the letter of acceptance. Failure to submit an acceptable
variable construction guarantee within fifteen (15) working days clause 11.4 will apply mutatis
mutandis.

Add the following as clause 11.12.2
The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender.
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Add the following as clause 11.12.3
The employer shall return the variable construction guarantee to the contractor within fourteen
(14) calendar days of it expiring.

Add the following as clause 11.12.4
Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall issue a written demand in terms of the variable construction guarantee.

Add the following as clause 11.13

Where security is a fixed construction guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:

Add the following as clause 11.13.1
The contractor shall furnish a fixed construction guarantee to the employer equal in value to
five per cent (5%) of the contract sum (excluding VAT).

Add the following as clause 11.13.2
The fixed construction guarantee shall come into force on the date of issue and shall expire on
the date of the last certificate of practical completion.

Add the following as clause 11.13.3
The employer shall return the fixed construction guarantee to the contractor within fourteen
(14) calendar days of it expiring.

Add the following as clause 11.13.4
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5.

Add the following as clause 11.13.5

Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or from both.

Add the following as clause 11.14.1
Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT)
and a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT) has been selected:

Add the following as clause 11.14.2

The contractor shall furnish the employer with a cash deposit equal in value to five per cent
(5%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract
commencement date. Failure to submit a cash deposit within fifteen (15) working days clause
11.4 will apply mutatis mutandis.

Add the following as clause 11.14.3
Within fifteen (15) working days of the date of practical completion of the works the employer
shall refund the cash deposit in total to the contractor.

Add the following as clause 11.14.4
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5.

Add the following as clause 11.14.5
Where the employer has a right of recovery against the contractor in terms of 27, the employer
may recover from the payment reduction or cash deposit or from both.

Tender / Quotation no: MTHQ 56/2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 19 of 31

For Internal & External Use Effective date: 20 July 2022 Version: 2022/08



11.15.1

11.15.2

11.16

11.17

1211

12.1.5

12.1.6

12.1.8
12.2.2

12.2.5

12.2.13

12.2.22

N DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
TH AFRICA (Edition 6.2 of May 2018)

Add the following as clause 11.15
Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:

Add the following as clause 11.15.1
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.6 to 25.12.10.

Add the following as clause 11.15.2

The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer’s
entitlement shall take precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.

Add the following as clause 11.16
Payments made by the guarantor to the employer in terms of the fixed or variable construction
guarantee shall not prejudice the rights of the employer or contractor in terms of this agreement.

Add the following as clause 11.17

Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole
discretion, and without notification to the contractor, is entitled to change the contractor’s
selected form of security to that of a ten per cent (10%) payment reduction of the value certified
in the payment certificate (excluding VAT).

No Clause.

Replace clause with the following:

Give possession of the site to the contractor within ten (10) working days after approval of the
Health and Safety Plan or the issue of a construction permit by the Department of Labour, if
applicable, after the contractor complied with the terms of 12.2.22.

No clause.

No clause.

Replace clause with the following:
The priced Bills must be submitted to the Employer within fourteen (14) calendar days from
date of request. Where the priced document contains errors or discrepancies and/or
prices considered by the employer or principal agent to be imbalanced or unreasonable
the employer or principal agent and the contractor shall adjust such prices without
any change to the contract sum.

Replace clause with the following:
Effect and keep in force insurances in favour of the employer as beneficiary where the
contractor is responsible for providing insurances [10.0) [CD].

Replace clause with the following:

Designate a competent person full time on site to continuously administer and control the
works on site and to receive and implement notices and contract instructions on behalf of the
contractor.

Insert the following clause as 12.2.22:
Within fourteen (14) working days of the date of the letter of acceptance submit to the principal
agent an acceptable health and safety plan, required in terms of the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993).
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Insert the following clause as 12.2.23:
The contractor shall within reasonable time inform the agents regarding inspection of the works
before covering / closing [B 12.0].

Refer to clause 6.7 [CD].

No clause.

Replace “principal agent” with “employer” [6.7 [CD]].
Refer to clause 6.7 [CD].

See clause 6.7 above for clauses, 15.5.

Replace clause with the following:
The principal agent shall call for tenders from a list of tenderers agreed between the contractor
and the employer.

Refer to clause 6.7 [CD].
No clause.
Replace “principal agent” with “employer” [6.7 [CD]].

Replace clause with the following:

The contractor shall comply with and duly execute all contract instructions except any contract
instruction for additional work issued after the date of practical completion other than making
good physical loss and repairing damage to the works in terms of 8.0 and 21.

Add the following as clause 17.6:
Minutes of meetings shall not constitute a site instruction unless reduced to a written contract
instruction issued by the principal agent in terms of this contract / agreement.

Replace clause with the following:

On issue of the only or last certificate of practical completion the employer shall be entitled to
possession of the works and the site. On issue of the certificate of practical completion for a
section, the employer shall be entitled to possession of such section.

Add the following as: 19.8

WORKS COMPLETION
(1) Within seven (7) calendar days of the date of practical completion the principal agent
shall issue to the cantractor a works completion list defining the outstanding work
and defects apparent at the date of practical completion to be completed or rectified
to achieve works completion.

(2) Where, inthe opinion of the contractor, the works completion list has been completed
the contractor shall notify the principal agent who shall inspect within seven (7)
calendar days of receipt of such a notice. Where, in the opinion of the principal agent,
the Works Completion list:

(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue a
certificate of Works Completion to the contractor with a copy to the employer
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19.8

Continued (2)(b) Has not been satisfactorily completed, the principal agent shall forthwith identify
the works completion listitems that are not yet complete and inform the contractor
thereof. The contractor shall repeat the procedure interms of 19.8(2)

3) Should the principal agent not issue a works completion list, in terms of 19.8 (1) or
19.8 (2) (b), within seven (7) calendar days from the end of the inspection period, the
contractor shall notify the employer and principal agent. Should the principal agent
notissue such Works Completion listwithin seven (7) calendar days of receipt of such
notice, the employer may within seven (7) calendar days issue to the contractor a
Works Completion list. Should the employer:

(3)(a) Not issue such works completion list within seven (7) calendar days, then the
certificate of Works Completion shall be deemed to have been issued on the
date of expiry of the initial notice period and works completion shall be deemed
to have been achieved on such date

(3b) Issue a works completion list and the work on Works Completion list not have
been completed orwhere further defects have become apparent, the employer
shallforthwith identify such itemsonthe updated works completion listand notify
the contractor. The contractor shall repeat the procedure interms of 19.8 (2) (b)
until such items have been completed to the satisfaction of the employer

4) Should the works completion list not be completed to the satisfaction of the employer
within a period of twenty (20) working days of the issue final works completion list the
contractor shall be liable to a daily penalty as described in B13.

(5) The defects liability period in terms of 21.1 shall commence with the issue or deemed
issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3).
20.2.1.A Add the following as: 20.2.1.A
A certificate of Works Completion [19.8]

21.1 Replace clause 21.1 with the following:
The defects liability period for the works shall commence on the calendar day following the
date of works completion and end at midnight (00:00) ninety (90) calendar days from the
date of works completion [CD] or when work on the list for completion has been satisfactorily
attended to [21.6), whichever is the later (if we use works completion).

21.6 Replace clause 21.6 with the following:
On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not
indicated as items with an extended liability as indicated in B14 and on receipt of the
contractor's notice to the principal agent.

And/or

On the expiry of the defects liability period as indicated in B14, for items indicated in B14
and on receipt of the contractor's notice to the principal agent, the principal agent shall:

(1) inspect the works And withinten (10) working days either issue a list for final completion
detailing all outstanding work or defects that must be attended to, or rectified to
achieve final completion or

(2) issue the certificate of final completion to the contractor with a copy to the employer
for that part of the works where defects liability period has expired.

21.6.1. Omit clause.
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Omit clause.

Add the following as clause 21.13

The ninety (90) calendar day defects liability period for the works [21.1] is replaced with an
extended defects liability period of three hundred and sixty-five (365) calendar days in respect
of the listed applicable elements in B14.

Add the following as clause 21.14

Penalties will be applied if the items on the completion list have not been attended to within
a period of ninety (90) calendar days [21.1]. If additional defect items have being added to
the list during this period, then the Principal Agent and Contractor will agree on a revised
completion date. Failing in achieving the revised date will result in penalties being applied
[B12.0].

No clause.
Refer to clause 6.7 [CD].
Refer to clause 6.7 [CD].

No clause.

Replace 23.3 with the following:

Further circumstances that delays practical completion due to any other cause beyond the
contractor's reasonable control that could not have reasonably been anticipated and provided
for which the contractor may be entitled to a revision of the date for practical completion, with
or without an adjustment of the contract value as determined by the Employer [6.7 CD].

Refer to clause 6.7 [CD].
Refer to clause 6.7 [CD].

Replace clause 24.1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical-, works-, or
final- completion by the applicable completion date [B10 CD], or the revised applicable
completion date, the contractor shall be liable to the employer for the penalty [B10 CD].

Replace clause 24.2 with the following:

Where the employer elects to levy such penalty the employer, or the principal agent on
instruction from the employer, shall give notice thereof to the contractor. The principal
agent shall determine the penalty due from the later of the date for practical- works-, or
final- completion [B10 CD], or the revised date for practical- works-, or final- completion,
up to and including the earlier of:

Replace clause 24.2.1 with the following:
The actual or deemed date of practical-, works- or final- completion of the works, or a
section thereof [23.7.1].

Replace clause 25.2 with the following:

The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the
contractor with a copy to the employer, up to and including practical completion. Interim
Payment certificates may be issued to the contractor between practical completion and the
final payment certificate. A payment certificate may be for a nil or negative amount.
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25.3 Add the following to clause 25.3:
25.3.12 Monthly Local content report.

25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/
NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries,
attendance register (if applicable).

25.3.14 Tax Invoice.
25.3.15 Labour intensive report.

25.3.16 Contract participation goal and cidb BUILD programme reports.

25.5 No Clause.

25.6 Replace clause 25.6 with the following:
Materials and goods will only be certified and paid for upon providing proof of full
payment to the supplier and proof of transfer of ownership from the supplier to the
contractor by the contractor. Once paid, material and goods shall become the property of
the employer and shall not be removed from site without the written authority of the Employer.

25.7.5 No clause.

25.10 Replace clause 25.10 with the following:
The employer shall pay the contractor the amount stipulated in an issued payment certificate,
correct in all material respects, within thirty (30) calendar days from the date of receiving the
payment certificate and invoice including all other substantiating documentation for items
certified in the payment certificate.

25.12 Replace clauses 25.12 to 25.12.3 with the following:
The value certified shall be subject to the following percentage adjustments:

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the event
of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0]) Clauses
25.12.1 to 25.12.5 shall be applicable)

25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0] the value of the
works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be
certified in full. The value certified shall be subject to the following percentage
adjustments:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued up
to the date of practical completion.

25.12.3 Ninety-seven per cent (97%) of such value in interim payment certificates issued
on the date of works completion and up to but excluding the date of final
completion.

25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate
in terms of 26.

25.12.5 One hundred per cent (100%) of such value in the final payment certificate in terms
of 26 except where the amount certified is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the
final payment certificate.
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(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for
Option C (C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of Option C, the value of the works

in terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full.
The value certified shall be subject to the following percentage adjustments:

25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the

date of practical completion.

25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued

on the date of practical completion and up to but excluding the date of final
completion.

25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates issued on

the date of final completion and up to but excluding the final payment certificate
in terms of 26.

25.12.10 One hundred per cent (100%) of such value in the final payment certificate in

terms of 26 except were the amount certified is in favour of the employer. In such
an event the payment reduction shall remain at the adjustment level applicable to
the final payment certificate.

Refer to clause 6.7 [CD].
Omit clause.
Refer to clause 6.7 [CD].

Replace 26.10 with the following:

The principal agent shall prepare the final account in consultation with the employer and
issue the final account, to the contractor within sixty (60) working days of the date of
practical completion.

Refer to clause 6.7 [CD].

Replace 27.1.2 with the following:
Interest due to late payment only.

Replace 27.1.4 with the following:
Interest due to late payment only.

No clause.

Add the following as clause 27.5:

Where the employer decides to recover an amount due interms of 27.2 from a construction
guarantee, cash deposit or retention money held as security, the employer shall issue a written
demand to the contractor before recovering the amount. Should such amount not be paid to
the employer within fourteen (14) calendar days of the date-of notice by the employer, the
employer may recover such an amount from the security.
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Add the following as clause 27.6:

Where a provisional sequestration or provisional liquidation order has been granted or where
an order has been granted which commences sequestration, liquidation, bankruptcy,
receivership, winding-up or any similar effect, against the contractor or this agreement is
cancelled interms of 29, the employer may issue a demand to the guarantor interms
of the construction guarantee or advance payment guarantee held as security.

No clause.

No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.

Add the following as clause 29.1.4:
The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the
insolvency laws in force within the Republic of South Africa.

Add the following as clause 29.1.5:
The contractor has engaged in corrupt or fraudulent practices in competing for or in executing
the contract.

Add the following as clause 29.1.6:
Honour his obligations in terms of clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-clauses 5, 6, 8, 9,
10, 11, 12, 13, 15, 16, 19, 20, 22.

Replace clause 29.7 with the following:

The employer, on notice to the contractor, may recover damages from the contractor from
the date of termination including, but not limited to, additional costs incurred in the completion,
consultant cost, rental of alternative accommodation, invitation of completion tenders, salaries
of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3].

Replace clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable, [CD] from:

The guarantee for construction (variable) until the final payment has been made;
'?Iﬁre guarantee for construction (fixed) until the date of practical completion;
'?’Le payment reduction until the final payment is made;

'Io':]e cash deposit made as security until the final payment is made.

No clause.

No clause.
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No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.
No clause.

No clause.

Replace clause 30.2 with the following:

Where such disagreement is not resolved within ten (10) working days of receipt of such notice
it shall be deemed to be a dispute and shall be submitted to Mediation as a first method of
dispute resolution failing which the parties will resort to Litigation.

No clauses.

Replace clause 30.8 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation,
in which event:

No clause.

Replace clause 30.8.2 with the following:
The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
between the parties.

Replace clause 30.8.3 with the following:
Regardless of the outcome of a mediation the parties shall bear their own costs concerning the
Mediation and equally share the costs of the mediator and related expenses.

Replace clause 30.9 with the following:
Institution of Litigation shall be commenced and process served within three (3) year from the
date of existence of the dispute, failing which the dispute shall lapse.

No clause.

No clause.
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B 19.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(@)

Minimum 30% mandatory Subcontracting to SMMEs in accordance with the
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement )
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20 | Not applicable
January 2017 — Condition of Tender. (Applicable to all projects above R30 Mil for
all class of works categories)

(b)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract. (Applicable to projects which require 7GB or 7CE
cidb grading, i.e. R20 000 001 and above with minimum 6 month construction
period)

(©)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September | Not applicable
2020 — Condition of Contract. (Applicable to projects which require 7GB or 7CE
cidb grading, i.e. R20 000 001 and above with minimum 6 month construction
period)

(d)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract. (Applicable to projects which require Grade 7 to 9
cidb grading, i.e. R20 000 001 and above with minimum 12 month construction
period)

(e)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 )
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project | Not applicable
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract. (Applicable to projects which require 7GB or 7CE cidb grading, i.e. R20
000 001 and above with minimum 6 month construction period)

(f)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No. )
43726 of 18 September 2020 as amended in cido Best Practice Project | Notapplicable
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract. (Applicable to projects which require cidb Grade 7 and above for all class
of works categories, i.e. R20 000 001 and above with minimum 12 month
construction period)

(9)

DPWI National Youth Service training and development programme (NYS) — ]
Condition of Contract. (Applicable to projects with a minimum contract value R2 Mil | Not applicable
and minimum 12 month construction period.
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Labour Intensive Works — Condition of Contract. (Applicable to all CE projects and | Not applicable
(h) . -
all GB projects = R30 million)

(i) Not applicable

G) Not applicable

PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:

C TENDERER’S SELECTIONS
C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor
to the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C,D or E C

Option A | cash deposit of 10 % of the contract sum (excluding VAT)

Option B variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC)

Option C | payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the

Option D value certified in the payment certificate (excluding. VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E reduction of 5% of the value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998
(Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.
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Guarantee for payment by employer [11.5.1; 11.10] Not applicable
Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable

C 2.0 Payment of preliminaries [25.0]

Contractor’s selection

Select Option A or B A

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

Option A

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,

Option B | atime-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection

Select Option A or B A

Where the contractor does not select an option, Option A shall apply.
Provision of particulars
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his

selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section.
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An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A | as defined for adjustment method Option A below, within fifteen (15) working days of the date
of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme

Option B

Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or
value have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor
for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of
preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the
execution of the works.

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
Option A | contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4].
The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
Option B contract \_/alue [_23.2; 23.3] as com_pared to the num_ber of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
delay occurred.

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)

Option A Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
by the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A

shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.
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PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL
BUILDING AGREEMENT (Edition 6.2 of May 2018)

Proiect title: LUSIKISIKI SAPS (NEW): INSTALLATION OF BURGLARS TO WINDOWS AND
: ) DOORS IN VARIOUS OFFICES, BUILDING AND GATE MOTOR.
Tender / Quotation no: | MTHQ 56/2023 x\fs 055586 | Reference no: | 19/2/4/2/2/6984/21

C2.1 Pricing Assumptions

C2.1.1 BILLS OF QUANTITIES / LUMP SUM DOCUMENT

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 9
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Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

Allitems for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

No alterations, erasures, omissions, or additions are allowed to be made to the text and/or conditions
contained in these Bills of Quantities. If any such alteration, amendment, note or addition is made, it
will not be recognised and the Bills of Quantities will be deemed to be as originally drawn up by the
Quantity Surveyor.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371"
and the principles contained in the latest version of the Standard System for Measuring Builders’ Work
in South Africa. It is the intention that the abbreviated descriptions be fully described when read with
the applicable measuring system and the relevant preambles and/or specifications. However, should
the full intent and meaning of any description not be clear, the bidder shall, before submission of his
tender, call for a written directive from the principal agent, failing which it shall be assumed that the
contractor has allowed in his pricing for materials and workmanship in terms of National Best Practice.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 9
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The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however
be net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final
Summary. All rates and amounts quoted in the Bill of Quantities

CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue
have been made in these Bills of Quantities, it is purely to establish a standard for the required material.

If use is made of any other equally approved material in lieu of the prescribed trade name or catalogue,
the necessary price adjustments will be made.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 9
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CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and
requirements of the work, as no claim for extra payment in this regard will be entertained. Should any
parts of the drawings not be clearly intelligible to the Tender, he must, before submitting his tender,
obtain clarification from the Principal Agent.

FIXED PRICE CONTRACT

Should the bills of quantities / lump sum document be a fixed price contract, the following
clause must be retained in the Pricing Assumptions. (Delete this instruction and the following
clause if a fixed price contract is applicable)

Tenderers are to take note that contract price adjustments are not applicable to this contract.
Tenderers should therefore make provision in the contract sum, schedule of rates, etc., for possible
price increases during the contract period, as no claims in this regard shall be entertained.

The Bills of Quantities document is not a fixed price contract and the Tenderers are to take note that
contract price adjustments (CPAP) are applicable to this contract.

PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they
have not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is
submitted by the Contractor.

ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for
the full duration of the contract unless otherwise stated in the contract data or permission be granted
by the Employer.

C2.1.10 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall achieve in the performance of this contract the prescribed local content
deliverables as listed in PA36 and annexures C thereto in the respective designated sectors as
published by Department Trade Industry and Competition (DTIC). The Service Provider shall submit
an accumulative monthly report to the Employer’s representative indicating the percentage targets
achieved which must be reconciled upon completion of the project and to form part of the final account.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 9
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document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account.

Failure by the contractors to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control. Allowance must be made for submitting monthly
reports illustrating the value of local material utilisation report.

C2.1.11 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGSs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation
Goal Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of
the aforementioned are deemed to be priced thereunder and no additional claims in this regard shall
be entertained

Monthly progressive reports to be submitted to the Employer’s representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form part
of the final account.

C2.1.11.1 MINIMUM THIRTY PERCENT 30% SUB-CONTRACTING CONTRACT PARTICIPATION GOAL

MINIMUM THIRTY PERCENT (30%) MANDATORY SUBCONTRACTING TO SMMES:
IMPLEMENTATION OF PREFERENCIAL PROCUREMENT RGULATIONS 2017

30% Mandatory subcontracting is " not appliacble" to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for thirty
percent (30%) subcontracting to SMMESs in the execution of this project as described in PG-01.2 (EC)
SCOPE OF WORKS C3.6.1. The contractor shall price his Profit and Attendance, all inclusive of
associated costs to the contractor for implementation. Allowance must be made for submitting reports
to the Employer’s Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.11.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is "not applicable" to
this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.2. The contractor shall price his Profit and
Attendance, all inclusive of associated costs to the contractor for implementation. Allowance must be
made for submitting reports to the Employer's Representative on a monthly basis in terms of monthly
and accumulative targets achieved with audited supporting documentation.

C2.1.11.3 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 9
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The Minimum Targeted Local Building Material Suppliers CPG is "not applicable" to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.2 (EC) SCOPE OF WORKS C3.6.3. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer’'s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.11.4 MINIMUM TARGETED LOCAL LABOUR SKILLS DEVELOPMENT CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is "not applicable” to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour Skills Development CPG in the execution of this project as described
in PG-01.2 (EC) SCOPE OF WORKS C3.6.4. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.11.5 CIDB BUILD PROGRAMME: MINIMUM TARGETED ENTERPRISE DEVELOPMENT:
CONTRACT PARTICIPATION GOALS (CPG)

The Minimum Targeted Enterprise Development CPG is "not applicable" to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.5. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises.

The contractor shall price his Profit and Attendance, all inclusive of associated costs to the contractor
for implementation. Allowance must be made for submitting reports to the Employer's Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the
Bills of Quantities.

C2.1.11.6 CIDB BUILD PROGRAMME: MINIMUM TARGETED CONTRACT SKILLS DEVELOPMENT
GOALS (CSDG)

The Minimum Targeted Contract Skills Development CPG is "not applicable" to this
project.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 9
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A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.6. The provisional amount allowed is for:

e stipends payable to the beneficiaries

e appointment of training coordinator

e appointment of mentor (where applicable)
e appointment of training service providers

e other additional costs as per table 3 of the Standard

The contractor shall price his Profit and Attendance (all inclusive of associated costs to the contractor
for implementation and reporting), based on the provisional amount in the Contract Participation Goal
section in the Bill of Quantities. The contractor shall complete a separate bill of quantities upon the
award of the project and identification of the respective beneficiaries. The CPG value to be achieved
will be based on the actual contract amount which will be offset against the provisional amount allowed
for within the Contract Participation Goal section in the Bill of Quantities.

Allowance must be made for submitting reports to the Employer’'s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational qualification and Trade
qualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration;

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 9
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Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: Notional Cost of Training; Headcount
Source: cidb Standard for Skills Development

Provision for Provisions
- stipends Provisions Total costs
Type of Training (Unemployed for for
Opportunity learners mentorship addltlorlal Unemployed | Employed
costs learners learners
only)

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a 3 year R37 000 R20 000 R4 500 R61 500 R20 000
diploma
Candidates with 4 year R47 000 R20 000 R4 500 R71 500 R20 000
qualification

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will
increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction
the rates will be adjusted as a remeasuarble item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG factor 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Table 4: Notional cost recalculation upon appointment of beneficiaries

Notional Notional Total Notional
Skills Types Number of Cost | cost/learner/year Cost over 12
learners Learner |

Quarter months Contract
Method 2:
Workplace learning 1 R23 000 R92 000 R92 000
opportunities, with
unemployed TVET graduates

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 9
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Method 3:

Candidacy for an unemployed

leamner with a 3-year 1 R61 500 R246 000 R246 000

gualification

Total 2 R338 000
C2.1.11.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

The National Youth Service Training and Development Programme is not applicable to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.7. The contractor to price all elements of this
section and allowance must be made for submitting monthly reports in the prescribed manner as per
examples of reports bound in the specification document.

C2.1.11.8 LABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer’'s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 9
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C2.2 BILLS OF QUANTITIES

c2.2
Bills of Quantities



LUSIKISIKI POLICE STATION - Bills of Quantities

WCS: 055586

Item

Description

Unit

Quantity

Rate

Amount

SECTIONNO. 1
BILL NO. 1
PRELIMINARIES

The Contractor is to allow hereunder for any
Preliminaries that may be required for the execution of

the Contract for the full duration of the project:

Preliminaries

CARRIED TO FINAL SUMMARY

Item




Iltem Description Unit | Quantity Rate Amount
SECTION NO. 2
BILL NO. 1
METALWORK
NOTE : Bidders are advised to study the "Standard System
of Measuring Building Work" and "Model Preambles for
Trades" before pricing this bill
BURGLAR BARS
Hot dip galvanised steel burglar bars formed of 20x20mm
frame with 10mm solid vertical bars infills placed with
100mm spacing horizontally. Burglars to me mounted to the
wall using 10mm rawbolts on 4 lags on either side. (NO
WELDING TO BE DONE AFTER GALVANISING)
1 Aluminium single door size 820x2100mm high overall no 1
2 Steel door size 820x2600mm high overall including fanlight no 28
3 Steel double door size 1600x2600mm high overall including No 5
fanlight
4 Double aluminium sliding doors with a combined size no 1
5000x2200mm high overall
Centurion or equally approved
5 D5 smart gate motor installed complete with cage/theft bracket no 1
including 4 remote controls
SUMMARY OF SECTION NO. 2
1 METALWORK

CARRIED TO FINAL SUMMARY




FINAL SUMMARY

SECTION NO. 1 - Preliminaries
SECTION NO. 2 - Building Works
Sub Total

Add: Value Added Tax 15%

TOTAL




PART C3: SITE INFORMATION

PART C4
SITE INFORMATION
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Proiect title: LUSIKISIKI SAPS (NEW): INSTALLATION OF BURGLARS TO WINDOWS
: ' AND DOORS IN VARIOUS OFFICES, BUILDING AND GATE MOTOR
Tender / Quotation no: | MTHQ 56/2023 Reference no: 19/2/4/2/216984/21

C3. Scope of Works
C3.1 EXTENT OF THE WORKS

Installation burglars to windows and doors in various offices, building and motor gate.

C3.2 ORDER OF THE WORKS

Not applicable

C3.3 BUILDINGS OCCUPIED

The site is currently operating, arrangement should be made with the station

C3.4 ACCESS

Contractor will be restricted to install burglars in buildings where there are inmates

Standard for Minimum Requirements for Engaging Contractors and Sub-
Contractors on Construction Works Contracts, Government Gazette No. 42021 of 9 November
2018.

C3.5 STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and
promote best practice standards, Standard Requirements and Guidelines which includes the
following but not limited to:

C3.5.1 cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011

C3.5.2 cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government
Gazette, 23 August 2013

C3.5.3 cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

C3.5.4 Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017,
No. 40553 Government Gazette, 20 January 2017

C3.5.5 cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 15

For Internal & External Use Effective date 5 July 2022 Version: 2022/05



i b

“-’5»" F— Tender no.: MTHQ 56/2023
W =ovsere WCS no.:055586

PG-01.2 (EC): Scope of Works — JBCC
(JBCC 2000- Edition 6.2 of May 2018)

C3.5.6 cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

C3.5.7 cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

C3.5.8 cidb Standard for Developing Skills through Infrastructure Contracts, No. 43495 Government
Gazette, 3 July 2020

C3.6 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation
Goals (CPGs) as indicated below. Provision for pricing of compliance with the achieving the CPGs
is made in the Contract Participation Goal Section of the Bills of Quantities and it is explicitly pointed
out that all requirements in respect of the aforementioned are deemed to be priced thereunder and
no additional claims in this regard shall be entertained:

C3.6.1 Minimum Thirty Percent (30%) Mandatory Sub-contracting Contract Participation Goal

MINIMUM THIRTY PERCENT (30%) MANDATORY SUBCONTRACTING TO SMMES:
IMPLEMENTATION OF PREFERENCIAL PROCUREMENT RGULATIONS 2017

30% Mandatory subcontracting is not applicable to this project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprises (SMME’s) in executing this contract, irrespective whether the thirty percent
(30%) Participation Goal is applicable or not.

The thirty percent (30%) mandatory Sub-contracting shall be achieved in the execution of the
contract in accordance with the Preferential Procurement Policy Framework Act, 2000: Preferential
Procurement Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20
January 2017.

(a) SMME'’s involvement of at least five percent (5%) of the tender amount at the time of tender to
be sourced from within 50km radius of the project site with the intention to maximize use of local
SMMEs within “Insert Ward/s, Municipal District, Town, City, Province”,

(b) SMME’s involvement of at least of the Tender Value to be sourced from within 250km radius of
the project site.

Bidders are cautioned not to under-price items earmarked to be executed by SMMEs as adjustment
to too low rates will not be entertained by the Employer.

Bidders to sub-contract a minimum of thirty percent (30%) of the tender amount including VAT at the
time of tender (All inclusive, Including VAT). to any one or more of the following categories:

An EME or QSE

An EME or QSE which is at least 51% owned by black people

An EME or QSE which is at least 51% owned by black people who are youth

An EME or QSE which is at least 51% owned by black people who are women

An EME or QSE which is at least 51% owned by black people with disabilities

An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships

g. A co-operative which is at least 51% owned by black people

An EME or QSE which is at least 51% owned by black people who are Military veterans

i. More than one of the categories referred to in paragraphs (a) to (h).
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 15
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Bidders to refer to the CSD for a list of prospective sub-contractors provided with the tender. The
bidder may to refer to the CSD website should the list provided be insufficient.

Bidders must ensure that the sub-contractors conform to the following:

Possess relevant accreditation where applicable;
Be registered with relevant bodies (CIDB, various Councils, etc.) where applicable;
Possess necessary capabilities to deliver the sub-contracted work;
Meet the requirements in terms of the stipulated designated groups; and
e. Geographical located at the place where the project will be delivered. Geographical location
must be determined using the following criteria:
e Relevant Ward. If not available;
Relevant neighbouring Wards. If not available;
Relevant Local Municipality. If not available;
Relevant District Municipality. If not available;
Relevant Metro. If not available;
Relevant Province. If not available;
Relevant Neighbouring Province. And If not available;
¢ Anywhere within the borders of South Africa.

coow

It is the bidder’'s responsibility to source alternative SMMEs should the parties with whom
agreements were entered into at the time of tendering either no longer exist or do not perform or
render work of an acceptable standard, subject to the approval by the Employer. Failure to achieve
the minimum thirty percent (30%) SMME participation based on the tender amount including VAT,
will result in a two percent (2%) penalty on the amount of work on which there is no compliance
(Excluding VAT), unless the contractor can prove to the Employer's satisfaction that the non-
achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

C3.6.2 Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal

contractor for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer in “Lusikisiki, Eastern Cape.
and provided that:

€) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,
(b) The non-availability of such materials shall not adversely affect the desired progress of the

specific works,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 15
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(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least two percent (2%) of the total value of materials purchased including VAT
to be sourced from within 50km radius of the project site,

(e) Material of at least eight percent (8%) of the total value of materials purchased including

VAT to be sourced from within 250km radius of the project site.

Failure to achieve the minimum ten percent (10%) Targeted Local Material Manufacturer
participation expressed as a percentage of the original tender amount, excluding allowances and
VAT, will result in a two percent (2%) penalty of the prorate targeted value of materials not complied
with unless the contractor can prove to the Employer’s satisfaction that the non-achievement was
beyond his/her control.

Example: Total material to be purchased from local manufacturers = R 10 Million and only achieved
a R8 Million CPG then the penalty = R2 Million x 2%. The bidder shall submit monthly reports in
terms of monthly achievement and accumulative targets achieved including audited supporting
documentation to the Employer’s Representative.

C3.6.3 Minimum Targeted Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be
achieved in accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the Government
Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.
Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers in the “Insert Ward/s, Municipal District,
Town, City, Province”, and provided that:

@ Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(©) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least 2% of the total value of materials purchased including VAT to be sourced
from within 50km of the project site,

(e) Material of at least 8% of the total value of materials purchased including VAT to be sourced

from within 250km of the project site.

Failure to achieve the minimum ten percent (10%) Targeted Local Material Manufacturer
participation expressed as a percentage of the original tender amount, excluding allowances and
VAT, will result in a two percent (2%) penalty of the prorate targeted value of materials not complied
with, unless the contractor can prove to the Employer’s satisfaction that the non-achievement was
beyond his/her control.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 15
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Example: Total material to be purchased from local manufacturers = R 10 Million and only achieved
a R8 Million CPG then the penalty = R2 Million x 2%. The bidder shall submit monthly reports in
terms of monthly achievement and accumulative targets achieved including audited supporting
documentation to the Employer’s Representative.

Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this
project.

Itis the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and
implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the
performance of the contract;
b) are defined as the target group in the targeting data; and
c) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of
the target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not
compromise worker health and safety. In the case of targeted labour, the certification of records shall
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the “Insert Ward/s, Municipal District, Town, City, Province”. The
contractor shall attain or exceed the enterprise development goal in the performance of the contract.
Failing to achieve the Participation Goal will result in a thirty percent (30%) penalty of the total labour
cost based on labour rates per day of the number of working days not achieved, excluding VAT .for
noncompliance, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development CPG is not applicable to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development (published in Government

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 15
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Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract. is to promote enterprise
development by providing for a minimum contract participation goal (CPG) of five percent (5%) of
the contract amount as defined in the Standard (Tender amount, excluding allowances and VAT on
selected contracts to be undertaken by joint-venture partners or to be sub-contracted to developing
contractors that are also to be beneficiaries of enterprise development support from the main
contractor.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

The contractor shall attain or exceed the enterprise development goal in the performance of the
contract. Failing to achieve the Participation Goal will result in A) a thirty percent (30%) penalty of
the value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction
that the non-achievement was beyond his/her control.

The lead partner or main contractor shall dedicate a minimum five percent (5%) of total project value
to provide developmental support to targeted subcontractor or joint venture partner applicable to
contracts in Grades 7 to 9, General Building and Civil Engineering contracts. Preference will be given
to (Insert type of enterprises. eg General Building, Electrical, Mechanical, Plumbing, etc. It could be
either just one or any combination of all) Enterprises.

Provision for pricing of compliance with the aforementioned is made in the preliminaries and it is
explicitly pointed out that all requirement in respect of the aforementioned are deemed to be priced
thereunder and no additional claims in this regard shall be entertained.

C3.6.5.1 Criteria
The main or lead partner of the successful bidder shall:

(a) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skills

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

(b) The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

(c) The contractor shall appoint an enterprise development coordinator to:

o perform needs analysis on the targeted enterprise to identify developmental goals

e develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas

e provide internal mentorship support to improve the targeted enterprise/s performance

e monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the targeted
enterprise/s

e submit a project completion report to the Employer’s representative for each targeted
enterprise.

C3.6.5.2 Management

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

C3.6.5.3 Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:

e Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

e Minimum experience of 2 years in training and development in Building or Construction; and
¢ National Diploma or B Degree in the Built Environment or Business Management

C3.6.54 Format of Communications

The contractor shall submit to the Employer’s Representative:

* Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at least monthly at progress meetings between employer’s
representative and the contractor;

*  Project completion report in the specified format (ED101P) to the Employer’'s Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value
of the CPG that was certified in accordance with the contract, cidb registration numbers of each
and every targeted enterprise, and the value of the subcontracted works or of the joint venture
entered into; and the participation parameter

»  Enterprise development declaration (ED104P).

C3.6.5.5 The Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.6.5.6 Management Meetings

The contractor shall report to the Employer’'s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.6.5.7 Forms for contract administration

The contractor shall submit to the Employer's Representative the following proformas:

+ Form ED 105P Project Interim Report
* Form ED 104P Enterprise Development Declaration
* Form ED 101P Project Completion Report

C3.6.5.8 Records

The contractor shall:

» keep records of the targeted enterprise development

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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» keep records of the payments made to the targeted enterprises in relation to the CPG.

+ ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.6.5.9 Payment Certificates

The contractor shall:

» achieve the measurable CPG and providing enterprise development support to the targeted
enterprise/s as per the Standard.

+ submit payment certificates to the Employer Representative at intervals determined in the
Contract.

C3.6.5.10 Compliance requirements

Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project
assessment scheme.

* Not including the requirements of the cidb standards in the conditions of tender
* Not registering the award of contract on the cidb Register of Projects (RoP)
* Not reporting practical completion on the cidb Register of Projects (RoP)

3.6.6 CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)
The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 43495 of 3 July 2020, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of
completion certificates only after the completion certificate of achieving the skills development goal,
counter-signed by the relevant individuals has been submitted, unless the contractor can prove to
the Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard
and this cost will be used to determine the value in Rand and will be added to the provision for training
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing
schedules/Activity schedule.

C3.6.6.1 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or a combination of any
of the following inrelation to work directly related to the contract or order:

Method 1 structured workplace learning opportunities for learners towards the attainment of a
part or a full occupational qualification;
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For Internal & External Use Effective date 5 July 2022 Version: 2022/05



i b
“-’5»" F— Tender no.: MTHQ 56/2023
W =ovsere WCS no.:055586
PG-01.2 (EC): Scope of Works — JBCC
(JBCC 2000- Edition 6.2 of May 2018)

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August

2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities for University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council listed in Table 1 above.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount

multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works.

Table 2: Contracting skills development goals for different classes of engineering and construction
works contracts

Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation | Description (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard
and this cost will be used to determine the value in Rand and will be added to the provision for training

as provided for in the Preliminary and General section in the Bill of Quantities/Pricing
schedules/Activity schedule.

Table 3: Notional Cost of Training per Headcount
Source: cidb Standard for Skills Development

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Provision for Provisions
- stipends Provisions Total costs
Type of Training (Unemployed for for
Opportunity learners mentorship addmor:al Unemployed | Employed
costs learners learners
only)
Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a 3 year R37 000 R20 000 R4 500 R61 500 R20 000
diploma
Candidates with 4 year R47 000 R20 000 R4 500 R71 500 R20 000
qualification

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will
increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction the
rates will be adjusted as a remeasuarble item.

The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates (delete that which is not applicable)
directly or through a Skills Development Agency (SDA), (Al - List of cidb accredited SDAS).

The successful contractor must employ at least sixty percent (60%) of the learners from an FET
/ TVET college should the contractor select to have part/full occupational qualification learners
and trade qualification learners contributing to the CSDG.

The successful contractor shall employ at least (insert percentage number) from eligible part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates (delete that which is not applicable) in the employment of the employer.

The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

One of the objectives of the project is to train (Insert number) Occupational qualifications, trade
qualification, work integrated learners — P1 and P2 learners, professional candidates (Delete that
which is not applicable).

Management

(@) The successful contractor must keep site records regarding the part/full occupational

qualification learners’, trade qualification learners’, work integrated learners’ or candidates’
(delete that which is not applicable) progress, site attendance, hours worked and other relevant
information as required by the Standard.

(b) The successful contractor shall provide the required number of appropriately qualified mentors

to the maximum number of part/full occupational qualification learners, trade qualification
learners, work integrated learners in the proportion as specified in the Standard.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use

Page 10 of 15

Effective date 5 July 2022 Version: 2022/05



i b

“-’5»" F— Tender no.: MTHQ 56/2023
W =ovsere WCS no.:055586

PG-01.2 (EC): Scope of Works — JBCC
(JBCC 2000- Edition 6.2 of May 2018)

(c) The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated learners,
candidates (delete that which is not applicable).

(d) The successful contractor shall submit to the employer’s representative a baseline training plan
in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade
qualification learners, work integrated learners, candidates (delete that which is not applicable)
within 30 days of start of the contract.

(e) The successful contractor shall submit to the employer’s representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification
learner, trade qualification learner, work integrated learner, candidate (delete that which is not
applicable) every three months.

(f) The successful contractor shall submit to the employer's representative the names and
particulars in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates (delete that which is not applicable) within 30 days of start of the contract.

(g) The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer’s representative on request.

(h) The successful contractor shall submit to the employer’s representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification
learners, work integrated learners or candidates (delete that which is not applicable) with the
monthly invoice for the payment certificate.

(i) The successful contractor shall have health and safety inductions for all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (delete
that which is not applicable).

(i) The successful contractor shall conduct entry and exit medical tests of all part/full occupational
gualification learners, trade qualification learners, work integrated learners or candidates (delete
that which is not applicable).

(k) The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates (delete that which is not applicable) at the start of their employment on site.

() Based on the agreed skills methods the contractor may employ part/full Occupational
Quialification Learners and /or Trade Qualification Learners and/or Work Integrated Learners
and/or Candidates (delete that which is not applicable) directly or through a Skills Development
Agency (SDA), training provider or skills development facilitator (Form Al - List of cidb accredited
SDAs). The contractor shall ensure that no more than one Method shall be applied to any
individual concurrently in the calculation of the CSDG for the contract.

C3.6.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is not applicable to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of
the Bills of Quantities. Monthly reports are to be submitted to the Employer’s Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the

CPG section within the Bills of quantities will result in a Payment reduction as per bill of quantities per
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 11 of 15
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person, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control.

LABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Employer’s objectives:
The employer’s objectives are to deliver public infrastructure using labour-intensive methods in
accordance with EPWP Guidelines.

Labour-intensive works:
Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work.

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See
Appendix C) at NQF outlined in Table 1

C3.6.8.1 GENERIC LABOUR-INTENSIVE SPECIFICATION

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

. trenches having a depth of less than 1.5 metres

. stormwater drainage

o roads

. sidewalks and non-motorised transport infrastructure
. water and sanitation

Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevalil

Hand excavateable material
Hand excavateable material is:
a) granular materials:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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i) whose consistency when profiled may in terms of table 2 be classified as very loose, loose, medium
dense, or dense; or

if) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of table 2 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm,;

Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and
drives a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal)
into the material being used.

Table 2: Consistency of materials when profiled
GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION

Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp sharp end of a geological
end of a geological pick can be pushed in 30-
pick. 40 mm; can be moulded

by fingers with some
pressure.

Medium dense Considerable Firm Indented by thumb with
resistance to effort; sharp end of
penetration by sharp geological pick can be
end of a geological pushed in up to 10 mm;
pick. very difficult to mould with

fingers; can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail; slight
sharp end of a indentation produced by
geological pick; pushing geological pick
requires many blows point into soil; cannot be
for excavation. moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nalil
repeated blows of a with  difficulty;  slight
geological pick. indentation produced by

blow of a geological pick
point.

Trench excavation

All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated

by hand.

Compaction of backfilling to trenches (areas not subject to traffic)
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Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to 90% Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate
100 mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less
than 10mm and contains no isolated boulders, or

¢) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows

loading by hand to the greatest extent possible.

Hau

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to
be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. Where the mass of an element exceeds 55 kg, consideration should be
given to the size of the element relative to its total mass related to the number of workers who would
be needed to lift such mass

Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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up to and including project closeout. This is to ensure that PMTE complies with the accounting
framework GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting
date.

C3.8 Submission of Monthly Local Material Utilisation Report (Local Content)

The contractors shall be responsible for record keeping, documenting and submission of monthly
local material utilization report with supporting documentation to the Employer’s representative within
7 working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account. Failure by the contractors to achieve the specified percentage of local
content per designated industry/sector/sub-sector as listed will result in a thirty percent thirty percent
(30%) penalty of the value not achieved, excluding VAT, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.
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Site Information — JBCC: PG-03.2 (EC)

Department
Public Works
REPUBLIC OF SOUTH AFRICA

PG-03.2 (EC) SITE INFORMATION — JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (edition 4.1 of March 2005)

Proiect title: LUSIKISIKI SAPS (NEW): INSTALLATION OF BURGLARS TO WINDOWS
J ' AND DOORS IN VARIOUS OFFICES, BUILDING AND GATE MOTOR
Tender no: MTHQ 56/2023 Reference no: 19/2/4/2/216984/21

C4 Site Information

1. GENERAL (Note to departmental project manager/consultant(s): This item serves as a
guideline only and must be deleted)

(a) The Standard for Uniformity in Construction Procurement published in terms of the Construction
Industry Development Board (CIDB) Act, 2000 (Act no. 38 of 2000), the Standardized
Construction Procurement Documents for Engineering and Construction Works as issued by the
CIDB and any other relevant documentation pertaining thereto must be studied and all principles
in this regard must be applied to all procurement documentation, practices and procedures.

(b) The consultant(s)/project manager must acquaint themselves fully with all relevant matters
pertaining to this section in order to enable prospective tenderers to price for all eventualities.

2. The following serves as a guideline only with regard to the type of items to be included in the Site
Information. (Delete this instruction and re-number the items as required)

(a) Specific requirements must be described in clause 12.1 of the Schedule of Variables, Section B,
JBCC Preliminaries (Delete this instruction)

(b) The station had no burglar before

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent

on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope
and details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk

Assessment and the steps identified will be the basis or point of departure for the Health
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and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk

Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be
promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards

which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to

the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project

and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

C) submissions on health and safety matters required from the Principal Contractor(and
his /her contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS

The most important definitions in the Act and Regulations pertaining to this specification
document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors

when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” — means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed;
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“ Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients

behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any

similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the

employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may

be outstanding.
“Accident” — means unplanned occurrence that happens due to the unsafe condition and

may cause injury to a person, damage to the property, material, plant, equipment and the

environment;
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“Hazard” — means anything including work activities and practices with the potential to

cause harm;

“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard
at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal

Contractor or his/her appointed contractor.

c) All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made

during any routine or ad hoc inspection and to ensure that the reports are made
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available to the principal Contractor to become part of site records (Health & Safety
File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

Item Regulation | Appointment Responsibl
e Person
1. 3. Application Construction work permit Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4, 7.(1)(c) Contractor Principal
Contractor
5. 7(3) Contractor Contractor
6. 8(1) Construction manager Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. 10(2) Fall protection planner Contractor
14. 12(1) Temporal work designer
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access Contractor
23. 19(8)(a) Material hoist inspector Contractor
24. 20(2) Bulk mixing plant supervisor Contractor
25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2)(g) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
20. 29 (h) Fire equipment inspector Contractor
5.2 Communication, Participation & Consultation
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5.21

5.2.2

5.2.3

5.24

b)

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee or other means determined

by the client.

In addition to the above, communication may be directly to the Client or his appointed

Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the

‘owner” being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,

i.e. the Principal Contractor and Contractors.

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.
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7.1

b)

d)

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of

Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal

Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals

of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

e have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

e have failed to implement or maintain their health and safety plan;

e have executed construction work which is not in accordance with their health and
safety plan; or

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being

employed or legitimately on the site of the works or in its vicinity.
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7.2

b)

d)

f)

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his

Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the

requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he

has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
requirements, the Act and Construction Regulations. (Note: This shall have to be

contained in the conditions of tender upon which a tenderer’s offer is based.)
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g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal

Contractor shall hand over a consolidated health and safety file to the Client.

J) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall

be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the

Necessary competencies and resources to perform the construction work safely.
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7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Rev H&S Spec Guideline Oct 2015

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of

Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the client's particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.
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8. SCOPE OF WORK

These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for

example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing

or dismantling of building and structures.

Site clearance

Site hoarding, demarcation and demolition works

excavations, filling, compaction, evening surface

Piling (by drilling, excavating,)

Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water

reticulation system or any civil engineering structure or type of work

c) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the workplace
is (in particular, the number of contractors at the workplace at any one time) and the
risks involved in the work. The plan must be easily accessible in a construction site
and it must be clearly understood by management, supervisors & workers on

construction site.

(b) The plan must be implemented, maintained and kept up to date during the

construction of the project.
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(c) The principal contractor should prepare a H&S plan that includes

e project information;

e client requirements for H&S management on the project;
Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for

example their name, representative and contact details;

details of the principal contractor;

e details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

e details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

e details on how the risks associated with falls, falling objects, moving plant,

electrical work and all high risk construction work that will take place on a

construction project will be managed.

(e) The H&S plan should also include information on:

¢ the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

¢ the safe use and storage of plant;

e the development of a construction project traffic management plan;

e obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

e workplace security and public safety; and
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e ensuring workers have appropriate licences and training to undertake the

construction work.

(f) The H&S plan must contain:

e a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed,;

e the project program or schedule details, including start and finish dates,
showing principal activities;

e details of client, design team, principal contractor, subcontractors, and major
suppliers; and

e extent and location of relevant existing records, surveys, site investigation and

geotechnical reports, ‘as-built’ plans, H&S files.

10.HEALTH AND SAFETY FILE

a) The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after
construction has been completed.

b) The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

d) The contractor must ensure that the client’s format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

e) The Health and Safety File will remain the property of the Client and/or its Agent on

its behalf throughout the period of the project and shall be consolidated and handed
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over to the Client and/or its Agent on its behalf at the time of completion of the

project.

11.0H&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING

AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency

rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

111

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The identification of hazards is over and above the hazards identification programme

and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and

is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and
Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes

of the previous Health and Safety Committee meeting reflecting possible
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recommendations made by that committee to the Employer for reference

purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on

duty to the extent that he/she:

i. dies
ii. becomes unconscious
iii. loses a limb or part of a limb

iv. isinjured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
least 14 days either to work or continue with the activity for which he/she was

usually employed

OR where:

i. amajor incident occurred

ii. the health or safety of any person was endangered

iii. where a dangerous substance was spilled

iv.  the uncontrolled release of any substance under pressure took place

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi.  Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.
b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the

Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.
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d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on

its behalf with copies of all internal and external accident/incident investigation
reports.
The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)

(f) The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

(g) The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations

including the steps taken to prevent similar accidents in future.

(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
e |dentification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the

investigation.

() Reporting Of Near-Misses
e Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.
e Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.
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12.REVIEW

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.

12.1 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain

these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.
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12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives (‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the

employees of other  Contractors (sub-contractors) he has to appoint one H&S

Representatives for every 50 employees or part thereof. (Section 17 of the Act and

General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in

accordance with the Collective Agreement as concluded between the parties as is

required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

The report must be consolidated and submitted to the Health & Safety
Committee.

H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the

procedures of the meetings including the chairmanship.
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e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal Contractor’s
Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.
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13.PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site office establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

i) Any welding work

k) Loading & offloading of trucks

[) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
0) Electrical Installation work

p) Mechanical work

g) Working in the vicinity of the public and stuff of the client

r) Persons working in close vicinity of construction machinery and plant.
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14.OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY REQUIREMENTS
TO ENSURE COMPLIANCE

Administrative & Legal Requirements

OHS Act Section/

Regulation

Subject

Requirements

Construction. Regulation

Notice of carrying out Construction
work

Department of Labour notified
Copy of Notice available on Site

General Admin.

Copy of OH&S Act (Act 85 of 1993)

Updated copy of Act & Regulations on site.

Regulation 4 e Readily available for perusal by employees.
COID Act Registration with Compensation e Written proof of registration/Letter of good standing available on Site
Section 80 Insurer.

Construction. Regulation 4
& 5(1)

H&S Specification & Programme

H&S Spec received from Client and/or its Agent on its behalf
OH&S programme developed & Updated regularly

Section 8(2)(d)
Construction. Regulation 7

Hazard ldentification & Risk
Assessment

Hazard Identification carried out/Recorded

Risk Assessment and — Plan drawn up/Updated
RA Plan available on Site
Employees/Sub-Contractors informed/trained

Section 16(2)

Assigned duties (Managers)

Responsibility of complying with the OH&S Act assigned to other
person/s by CEO.

Construction. Regulation
6(1)

Designation of Person Responsible on
Site

Competent person appointed in writing as
Construction Supervisor with job description

Construction. Regulation
6(2)

Designation of Assistant for above

Competent person appointed in writing as
Assistant Construction Supervisor with job description

Section 17 & 18
General Administrative
Regulations 6 & 7

Designation of Health & Safety
Representatives

More than 20 employees - one H&S Representative, one additional H&S

Rep. for each 50 employees or part thereof.

Designation in writing, period and area of responsibility specified in
terms of GAR6 & 7

Meaningful H&S Rep. reports.

Reports actioned by Management.
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Section 19 & 20
General Administrative
Regulations 5

Health & Safety Committee/s

H&S Committee/s established.

All H&S Reps shall be members of H&S Committees
Additional members are appointed in writing.
Meetings held monthly, Minutes kept.

Actioned by Management.

Section 37(1) & (2)

Agreement with Mandatories/
(Sub-)Contractors

Written agreement with (Sub-)Contractors

List of SubContractors displayed.

Proof of Registration with Compensation Insurer/Letter of Good Standing
Construction Supervisor designated

Written arrangements re.

H&S Reps & H&S Committee

Written arrangements re. First Aid

Section 24 &

General Admin.
Regulation 8

COID Act Sect.38, 39 & 41

Reporting of Incidents
(Dept. of Labour)

Incident Reporting Procedure displayed.

All incidents in terms of Sect. 24 reported to the Provincial Director,
Department of Labour, within 3 days. (Annexure 1)(WCL 1 or 2) and to
the Client and/or its Agent on its behalf

Cases of Occupational Disease Reported

Copies of Reports available on Site

Record of First Aid injuries kept

General Admin.
Regulation 9

Investigation and Recording of
Incidents

All injuries which resulted in the person receiving medical treatment
other than first aid, recorded and investigated by investigator designated
in writing.

Copies of Reports (Annexure 1) available on Site

Tabled at H&S Committee meeting

Action taken by Site Management.

Construction. Regulation 8

Fall Prevention & Protection

Competent person appointed to draw up the Fall Protection Plan
Proof of appointees competence available on Site

Risk Assessment carried out for work at heights

Fall Protection Plan drawn up/updated

Available on Site

Construction. Regulation
Driven Machinery
Regulations 18 & 19

Cranes & Lifting Machines Equipment

Competent person appointed in writing to inspect Cranes, Lifting
Machines & Equipment

Written Proof of Competence of above appointee available on Site.
Cranes & Lifting tackle identified/numbered
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Register kept for Lifting Tackle
Log Book kept for each individual Crane
Inspection: - All cranes - daily by operator
- Tower Crane/s - after erection/6monthly
- Other cranes - annually by comp. person
- Lifting tackle(slings/ropes/chain slings etc.) - daily or before every new
application

General Safety Regulation
8(1)(a)

Designation of Stacking & Storage
Supervisor.

Competent Person/s with specific knowledge and experience designated
to supervise all Stacking & Storage
Written Proof of Competence of above appointee available on Site

Construction. Regulation
Environmental Regulation
9

Designation of a Person to
Co-ordinate Emergency Planning
And Fire Protection

Person/s with specific knowledge and experience designated to co-
ordinate emergency contingency planning and execution and fire
prevention measures

Emergency Evacuation Plan developed:

Drilled/Practiced

Plan & Records of Drills/Practices available on Site

Fire Risk Assessment carried out

All Fire Extinguishing Equipment identified and on register.
Inspected weekly. Inspection Register kept

Serviced annually

General Safety Regulation
3

First Aid

Every workplace provided with sufficient number of First Aid boxes.
(Required where 5 persons or more are employed)

First Aid freely available

Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50 employees. (Required
where more than 10 persons are employed)

List of First Aid Officials and Certificates

Name of person/s in charge of First Aid box/es displayed.

Location of First Aid box/es clearly indicated.

Signs instructing employees to report all

Injuries/illness including first aid injuries

General Safety Regulation
2

Personal Safety Equipment (PSE)

PSE Risk Assessment carried out
Items of PSE prescribed/use enforced
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Records of Issue kept

Undertaking by Employee to use/wear PSE

PSE remain property of Employer, not to be removed from premises
GSR 2(4)

General Safety Regulation
9

Inspection & Use of Welding/Flame
Cutting Equipment

Competent Person/s with specific knowledge and experience designated
to Inspect Electric Arc, Gas Welding and Flame Cutting Equipment
Written Proof of Competence of above appointee available on Site

All new vessels checked for leaks, leaking vessels NOT taken into stock
but returned to supplier immediately

Equipment identified/numbered and entered into a register

Equipment inspected weekly. Inspection Register kept

Separate, purpose made storage available for full and empty vessels

General Safety Regulation
13A

Inspection of Ladders

Competent person appointed in writing to inspect Ladders

Ladders inspected at arrival on site and weekly thereafter. Inspections
register kept

Application of the types of ladders (wooden, aluminium etc.) regulated by
training and inspections and noted in register

General Safety regulation
13B

Ramps

Competent person appointed in writing to supervise the erection &
inspection of Ramps. Inspection register kept.
Daily inspected and noted in register
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15.THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

e The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

e The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

e The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

e The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

e The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety

Specifications and the Health and Safety Plan based on these specifications.
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16.THE PRINCIPAL CONTRACTOR'’S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014,

stipulated in Section 7.

17.THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the
following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.
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18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as
to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended

f. The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4" October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j.  Common Law
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19.HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation
No. 25. Poor housekeeping contributes to three major problems, namely, costly or
increased accidents, fire or fire hazards and reduction in production. Good
housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and

applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting

a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.
a) Facilities

The site establishment plan shall make provision for:
b) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.
c) Change rooms

The contractor shall make provision for adequate change rooms for his employees on

site.
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d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and

Department of Public Works.
g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment

iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The

contractors’ barricading standard shall be included in the Health and Safety Plan.
Where more than one contractor is working on a site, the fixed barricading shall be

clearly marked with the company's nhame, site contact person as well as the contact

number/s.
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i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor’s
site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.
j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public

Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in what
an appropriate load bearing point is for connecting fall prevention equipment. Any
deviation from this requirement shall be negotiated and agreed with Department of

Public Works in writing.
Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical

waste material.

The contractor shall provide adequately marked and sealable containers to transport the
hazardous chemical waste from the source to the approved Department of Public Works
disposal point.
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m) Personal Protective Equipment (PPE)

Personal protective equipment issued shall be specific to the risks associated with the
work to be performed and specific to conditions on site and shall comply with South

African National Standards (SANS) or similar.

20.LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before

commencing with any work or repairs.

21.IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i.  List of appointments
ii.  List of record keeping responsibilities
iii.  Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
i.  Transportation of passengers and goods to and from site
ii.  Site establishment
iii.  Physical and mental capabilities of employees
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iv.  Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) areview plan for risk assessments shall provide for:
i.  the quarterly review of all applicable risk assessments
ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions
iii. Risk assessment/s to be reviewed if the outcome of incident investigations

and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All  risk assessments and pre-task risk

assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.
c) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETAILS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON
Hospital
Ambulance
j’ Water
N Electricity
=
) Police
("v@()o.'
O
Fire Brigade
Engineer
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.

Rev H&S Spec Guideline Oct 2015 39



SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS

(Hereinafter referred to as Department of Public Works)

e, [

(NAMeE)rEPIreSENtING ...t [Insert name of
contractor/supplier], do hereby acknowledge that ...,
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

I undertake that ... [insert name of contractor/supplier]
shall strictly adhere to, and ensure that his/her employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

I have been provided with SHE specifications for project/service ...............ccoiiiiiiinn. [insert
brief  details of project/service, for example, name, contract/project number]

............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY [Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

the requisite authority to do so.

Signed this .............ooi. day of ... 20 i at
...................................................... (Place)

(FUll N@me)........oooeiiiii (Signature) .........cccoeeeiiiiiiii, on
behalf of ..., (Supplier/contractor/Agent)

Contractor Responsible Manager (responsible for signing the Department of Public Works’

contract on behalf of the contractor)

Witnesses
L
2
Signed this ... dayof .....oooiiiiiii 20
At (Place)
(Full name..........c.cooiiiiiiiiiiiiii e, (SIgnature).......c.ccoooeviiiiiiiiiii, on

Behalf of Department of Public Works.

(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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PROJECT:

(full name AND site address of project)
(and full or proper description of project)

WCS NO: (works control system number)

SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS:

Mr /Ms/Me - CONSTRUCTION PROJECT MANAGER
(add full details of the project manager)

Mr /Ms/Me - CONSTRUCTION MANAGER
(add full details )

Mr /Ms/Me AGENT:
(full particulars of agent)

SUPERVISION BY THE PRINCIPAL CONTRACTOR:

PRINCIPAL CONTRACTOR:  (full particulars of principle contractor / contractor)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY OFFICER
(add full details and contact of this officer)

Mr /Ms/Me - CONSTRUCTION HEALTH & SAFETY MANAGER
(add full details of this officer)
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Mr /Ms/Me -
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CONSTRUCTION HEALTH & SAFETY AGENT
(add full details of this officer)

CONSTRUCTION MANAGER
(add full details of the head of the project)
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