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BILL OF QUANTITIES FOR

SEKGOSESE MAGISTRATE OFFICE: INSTALLATION OF NEW AIR-
CONDITIONING SYSTEM IN ROOMS A120 & A121

Project Manager

MF Motimele

Department of Public Works & Infrastructure
Private Bag x9469

Polokwane 0700

NAME OF TENDERER: ... e

TENDER AMOUNT: e e

EXPANDED PUBLIC WORKS PROGRAMME

TENDER No. PLKQ23/73



YOU ARE HEREBY INVITED TO TENDER TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA

PLEASE TAKE NOTE BID NUMBER: PLKQ 23/73
CLOSING TIME: 11:00 CLOSING DATE: 19/09/2023

TENDERS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL AS A RULE NOT

BE ACCEPTED FOR CONSIDERATION

The Tax Clearance Certificate for Tender Purposes from the Receiver of Revenue and the Tender
Form must be completed and signed in the original that is in ink. Forms with photocopied signatures or

other such reproduction of signatures may be rejected.

TENDER DOCUMENTS MAY BE POSTED TO N

REGIONAL MANAGER
Department of Public Works
Private Bag X 9469
POLOKWANE

0700

ATTENTION: TENDER SECTION: ROOM 03, GROUND FLOOR

Tender documents that are posted must reach the Department of
Public Works before the closing date of the tender.

OR
The tender documents may be deposited in the tender box which is

identified as the tender box of the Department of Public Works which is
located at 77 Hans van Rensburg Street, Ground Floor.
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The tender box at the Regional Office: Department of Public Works: POLOKWANE is
open (Mondays to Fridays 07:30 — 12:15 / 13:00 — 16:00.) However, if the tender is late,

it will as a rule not be accepted for consideration.

Tenderers should ensure that tenders are delivered timeously to the correct address.

SUBMIT ALL TENDERS ON THE OFFICIAL FORMS - DO NOT RETYPE.
Tenders by telegram, facsimile or other similar apparatus will not be accepted for consideration.

SUBMIT EACH TENDER IN A SEPARATE SEALED ENVELOPE.

The Government Tender Bulletin is available on the Intemet on the following web sites:

1.  http://www.treasury.gov.za
2. http://www.gov.za/tenders/

ST3 Dec 2001




PART 1: TENDERING
PROCEDURE



T1.1
TENDER NOTICE & INVITATION TO TENDER
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REPUBLIC OF SOUTH AFRICA

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Project title: gtfbl‘(?ggese Magistrate Office: Installation of new air-conditioning system in rooms A121

Quotation no: PLKQ23/73 Reference no: 14/1/3
Advertising date: | 05 September 2023 Closing date: 19 Sptember 2023
Closing time: 11:00am Validity period: 30 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 1 ME or higher, or 1 ME

*or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria’: Weighting factor:
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

"The points allocated to each functionality criterion should not be generic but should be determined separately for each tender

on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

3.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million

(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by biack Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in a specific Local 2 o Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area e Any account or statement which is
(Mandatory) in the name of the bidder.

Or

¢ Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4, An EME or QSE which is at 2 e  SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

{Mandatory)

and

¢ Medical Certificate indicating that
the disability is permanent.

Or

e  South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons with
Physica!l Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 ¢ |ID Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicabie.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i} before 27 April 1994; or (ii) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 2 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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9 JANUARY 2004).

4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit |

! X tenders.
Tender offer must be properly received on the tender closing date and time specified on the

2 X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

3 | X | Use of correction fluid is prohibited.

4 <] | Submission of a signed bid offer as per the DPW-07 (EC).

5 | X | Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.

6 X | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
Submission of DPW-16 signed by the authorised official and completion of bid briefing

7 | O | attendance register.
insert motivation why the tender clarification meeting is declared compulsory

8 | [ The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) together with his tender.

9 0 The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.

10 | X] | Submission of trade test certificate for Refrigeration and / or Air conditioning

11 | O

12 | O

13 1 1

14 | [

15 | [

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 30of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Any correction to be initialled by the person authorised to sign the tender documentation as per PA
1 | X | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV’s.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
2 | X |/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.
3 | X | All parts of tender documents submitted must be fully completed in ink and signed where required.
4 Submission of (PA-11): Bidder’s disclosure
5 | X | Submission of PA-16.1 (EC): Ownership Particulars
6 Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
=' | 03 Tender Data.
7 | X | Submission of (PA 40): Declaration of Designated Groups.
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
8 | X | Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any
9 Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
<! | Data (GCC 2015) whichever applicable to be fully completed.
10| X The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request.
11 Upon request, submission of fingerprints obtainable from local SAPS including any other additional
“' | documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting
12 documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
13 | [ | Submission of DPW-09 (EC): Particulars of Tenderers's Projects
14 |
15 | [
16 | [
17| O
18 | [

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals

1 X Submission of (PA-16). Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022

2 | ® A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender’ or “Tenderer”. Page 4 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

(] Method 1 (Financial offer) X Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to compiete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider’s experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work

executed by the Tenderer.
Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed,;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4.  Financial management: payment to suppliers and cash flow problems;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 50f 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
] Quotation documents are available for collection during working hours

[] Alternatively; quotation documents may be collected during working hours at the following address
insert physical address. A non-refundable bid deposit of R insert amount payable (cash only) on
collection of the bid documents.

8. SITE INSPECTION MEETING
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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The particulars for compulsory briefing session or virtual briefing session are:

Venue: "N/A"

Virtual meeting Link: | "N/A"

Date: "N/A™ Starting time: | "N/A"

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Frans Motimele Telephone no: | 015 291 6338
Cellular phone no 072 130 0473 Fax no: N/A
E-mail frans.motimele@dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official Thato Morifi Telephone no: | 015293 8012
Cellular phone no N/A Fax no: N/A
E-mail thato.morifi@dpw.gov.za

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Tender documents may be posted to: Deposited in the tender box at:

The Director-General National Dept. of Public Works & Infrastructure

Department of Public Works and Infrastructure Old Mutual Building

Private Bag X 9469

Polok 77 Hans van Rensburg Street, Polokwane
oloxwane OR | Ground fioor

0700

Attention:

Procurement section: Room 10

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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DPW-03 (EC): TENDER DATA

Proiect title: Sekgosese Magistrate Office: Installation of new air-conditioning system in
] : rooms A120 & A121

Reference no: 14/1/3

Tender / Quotation no: | PLKQ23/73 Closing date: 19 September 2023

Closing time: 11:00am Validity period: | 30 Calendar days

Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

C.1.1

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

C1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB’s
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) {DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PLKQ23/73

C.1.4 |The Employer’s agent is:

Name: Frans Motimele

Capacity: Departmental Project Manager
Address: 77 Hans Van Rensburg Street
Tel: 015 291 6338

Fax: N/A

E-mail: frans.motimele@dpw.gov.za

c.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.11

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with

Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 7 ME or 1
ME** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the iead partner has a contractor grading designation in the 7 ME or Not applicable Not applicable
** class of construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 1 ME or Not applicable Not applicable
** class of construction work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Applicable

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 10
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C. FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Failure to meet minimum functionality score will result in the tenderer being
disqualified.

Functionality Criteria

Weighting Factor

| Total

100 Points

(Weightings will be muitiplied by the scores allocated during the evaluation process to arrive at the total functionality points)

Minimum functionality score to qualify for further evaluation:

D. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

Or

X D1. For procurement transaction with rand value greater than R2 000,00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed below are applicable.
Table 1

Serial | Specific Goals Preference Documentation to be submitted by

No Points Allocated | bidders to validate their claim

out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the
Municipality or Metro or name of the bidder.
Province area for work to be
done or services to be Or
rendered in that area
{(Mandatory) e Any account or statement

which is in the name of the
bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023
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e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

® Lease Agreement which is in
the name of the bidder.

3. An EME or QSE which is at 4 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4, An EME or QSE which is at 2 * SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.
(Mandatory)

and

¢ Medical Certificate indicating
that the disability is
permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or
¢ National Council for Persons

with Physical Disability in
South Africa registration

(NCPPDSA).

5. An EME or QSE which is at 2 e |D Copy and SANAS
least 51% owned by black Accredited BBBEE
youth (Mandatory) Certificate or Sworn

Affidavit where
applicable.

] D2. For procurement transaction with rand value greater than R1 Million and up to R50 Million

(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 2
Seri | Specific Goals Preference Documentation to be submitted b
al Points Allocated | bidders to validate their claim
No out of 20
1. An EME or QSE or any entity 10 e  SANAS Accredited BBBEE

which is at least 51% owned by Certificate or Sworn Affidavit
black people (Mandatory) where applicable.

2. Located in a specific Local 2 e Official Municipal Rates Statemen
Municipality or District which is in the name of the bidder
Municipality or Metro or Or
Province area for work to be e Any account or statement which is
done or services to be in the name of the bidder.
rendered in that area Or
(Mandatory)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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DPW-03 (EC): Tender data

Or

Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder

Lease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity
which is at least 51% owned by
black women (Mandatory)

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

4, An EME or QSE or any entity
which is at least 51% owned by
black people with disability
(Mandatory)

and

Or

Or

National Council for Persons with
Physical Disability in South Africi
registration (NCPPDSA).

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

Medical Certificate indicating that
the disability is permanent.

South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

2]

5. An EME or QSE or any entity
which is at least 51% owned by
black youth (Mandatory)

ID Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

one of the two, but not both.
Table 3

D3. For procurement transaction with rand value greater than R50 Million (Inclusive
of all applicable taxes) the specific goals listed in table 2 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either

entity which is at least 51%
owned by black people
(Mandatory)

Serial | Specific Goals Preference Documentation to be submitted
No Points bidders to validate their claim
Allocated out of
10
. An EME or QSE or any 4 e SANAS Accredited BBBEE

Certificate or Sworn Affidavit
where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For internal & External Use Effective date: 21 July 2023
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DPW-03 (EC): Tender data

2.

Located in a specific Local
Municipality or  District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Or

Or

Or

Official Municipal Rates
Statement which is in the nani
of the bidder.

Any account or statement
which is in the name of the
bidder.

Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Lease Agreement which is in
the name of the bidder.

e

entity which is at least 51%
owned by black youth
(Mandatory)

|

Accredited BBBEE Certificate
or Sworn Affidavit where

3. An EME or QSE or any ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.

(mandatory)

4.[ ] | An EME or QSE or any e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability (Mandatory)

and

* Medical Certificate indicating
that the disability is permanent.

Or

» South African Social Security
Agency (SASSA) Registratior
indicating that the disability is
permanent.

Or

National Council for Persons with

OR Physical Disability in South Africa

registration (NCPPDSA).

5.0] [An EME or QSE or any » ID Copy and SANAS

applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who
would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No
25899, 2003 of 9 JANUARY 2004).

Any reference to words “Bid” or Bidder” herein and/or in an

words “Tender” or “Tenderer”.
For Internal & External Use

Effective date: 21 July 2023

y other documentation shall be construed to have the same meaning as the

Page 6 of 10
Version: 2023/08
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Tender no: PLKQ23/73

E. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

E.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared
non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast frack, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 5 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 5
years as per the evaluation report prepared by the Consultant Team, based on its research
and inspection of a representative sample of the Tenderer's current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references
will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 7 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PLKQ23/73

Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour

force, specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations,
insurances, security, submission of required documentation timeously, reaction to written
contract instructions, appointments of subcontractors, etc. as can generally be expected in
standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

ok w

~

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals andfor other staff (contract manager, site agent, site foreman including other professional,
technical andfor administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV’s and certified ID's of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

E.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to compiete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfilling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or notification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial

statements.

Cc27 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 8 of 10
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Tender no: PLKQ23/73

c.212

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer's standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calcuiations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitied with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer’s standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes [] No [X

C.2.13.2

The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnabie
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.

C.2.13.5

The Employer's address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6
C.3.5

A two-envelope procedure will not be followed.

C.2.15

The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16

The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3

Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18

The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

[0 Together with his tender;

or

[] The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

C.2.19

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.341
C.3.42

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
78 Hans van Rensburg Street, Old Mutual Building, Office 10, First Floor

C.3.8

The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Tender no: PLKQ23/73

C.3.9.3 Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and

request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with

C.394"

C.3.9.4 Omit the wording of the first sentence and replace with the following:

“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected

as follows:”

C.3.9.4 Add sub paragraph c) to C.3.9.4, as follows:

“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a cormected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.
C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the

Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from

doing business with the public sector:

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 10 of 10
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title: A120 & A121

Sekgosese Magistrate Office: Installation of new air-conditioning in rooms

Tender / Quotation no: | PLKQ23/73 Reference no:

14/1/3

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document hame Numl?er of Returnable
pages issued document

Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Submission of Bidder’s disclosure (PA-11) 3 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's
(PA-15.2) (if applicable) 2 Pages Yes
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential 5 Pages Yes
Procurement Regulations 2017 (PA — 16.1) Y
Declaration Certificate for Local Production and Content for 4 Pages Yes
designated sectors (PA — 36 and Annexure/s C) 9
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages ves
Registration on National Treasury’s Central Supplier Database Y

- es
(CSD).
Particulars of Tenderer’s Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attending compulsory virtual bid clarification / site inspection 1P

L . age

meeting (if applicable).
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes

Proof of 30% Subcontracting participation and related documents in

applicable).

terms of the Preferential Procurement Regulations 2017 (if

* In compliance with the requirements of the cidb SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use Effective date 20 July 2022
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Tender / Quotation no: PLKQ23/73

Fe
Ay

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same

upon request within a stipulated time and if not complied with, will result in the tender offer being

disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

dedicated person(s} to sign documents on behalf of the firm /
consortium / joint venture.

(Tender document name Numl?er of Returnable
pages issued document
Any additional information required to complete a risk assessment (if ) Yes
applicable)
Any correction to be initialled by the person authorised to sign the
tender documentation as per PA 151 or PA 15.2 resolution of
board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution
by the fegal entity, or consortium / joint venture, authorising a
7 Pages Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Tender document name Numt?er of Returnable
pages issued document

Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes

Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes

Mechanical / Electrical / Security Work material and equipment

schedules (if applicable) Pages Yes

Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will resuit in the tender offer being disqualified

from further consideration.

with the tender.

Number of Returnable
Tender document name pages issued document
Priced Bills of Quantities / Lump Sum Document (complete document
inclusive of all parts) Pages [ves [INo
Fully priced and completed sectional summary- and final summary pages Pages [JYes [INo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 2 of 3

Version: 2022/01

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 July 2022




i Fo5 0 woTRE
& vk annarae

Oogdrirraet:
Pubde Wirs s el
REPUSLIC OF SOUTH AFRICA.

Tender / Quotation no: PLKQ23/73

PA-09 (EC): List of Returnable Documents

Tender document name Numl?er of Returnable
pages issued document
insert document name Pages yes [INo
insert document name Pages Oyes [INo
insert document name Pages [(Jyes [[INo

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

' Legal Status of Tendering Entity: Documentation to be submitted with the tender, or which
may be required during the tender evaluation:
If the Tendering Entity is:
a. A close corporation, incorporated
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act

69 of 1984, as amended)

Copies of the Founding Statement — CK1

Copies of:

b. A profit company duly registered as

a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company's
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

A profit company duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

A profit company duly registered as
a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

I the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

A natural person, sole proprietor or
a Partnership

Copyf(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

A Trust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer
219

Name of representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.3

2.3.1
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Departmeni:
Public Works and Infrastusture
REPUBLIC OF SOUTH AFRICA

Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES / NO

If so, furnish particulars:

3 DECLARATION

3.1
3.2

3.3

3.4

3.5

3.6

I, the undersigned, (NAME)..........cooinii e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an assoclation of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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8
Y Department:
\ Public Works snd nfrestructure
V REPUBLIC OF SOUTH AFRICA

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any refe
meaning

rence to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
as the words “Tender” or “Tenderer’. Page 3 of 3

For External Use Effective date 5 July 2022 Version: 2022/03
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Department:

Public Works and Infrastructure
REPUBLIC OF SDUTH AFRICA

PA- 29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

. s Sekgosese Magistrate Office: Instaliation of new air-conditioning system in rooms
Project title: A120 & A121

Bid no: PLKQ23/73 Reference no: 14/1/3
INTRODUCTION
1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids" invited.
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an

agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).? Collusive bidding is a per se prohibition meaning that it cannot be justified under

any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4. This form (PA-29) serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of

bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (PA-29)

must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 20 September 2021 Version: 2021/01



B
&

&

public works

e PA-29: Certification of Independent Bid Determination

Deapartmant:
Pubfic Warks and Infrastructure
REPUBLIC OF SOUTH AFRICA

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

(Name of Bidder)
| have read and | understand the contents of this Certificate.

I understand that the accompanying bid will be disqualified if this Certificate is found not to be

true and complete in every respect.

I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on

behalf of the bidder.

Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor” shall include any individual or organization, other than the bidder, whether or not

affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their

qualifications, abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same line

of business as the bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 20 September 2021 Version: 1.1



o PA-29: Certification of Independent Bid Determination

Department:
Jé Public Works and Infrastructura
REPUBLIC OF SOUTH AFRICA

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication

between partners in a joint venture or consortium? will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid:
(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.

Position J

Name of Bidder [ Signature | Date

* Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 30f 3
For External Use Effective date 20 September 2021 Version: 1.1
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at

on

RESOLVED that:

(place)

(date)

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number:

2. *Mr/Mrs/Ms:

(Bid / Tender Number as per Bid / Tender Document)

in *his/her Capacity as:

and who will sign as follows:

(Position in the Enterprise)

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name

Capacity

Signature

=N

|l | Nl |~ N

-
o

—_
-

-
N

-
w

-
N

-
a

—_
[«

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

Page 1 of 2
Version: 1.4




PA-15.1: Resolution of Board of Directors

17

18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4.  Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person fo sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be aftached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at {place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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RERLC O S0UTH Armca PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature

—

Qoo | N ||| DWW | N

—_
[e]

11

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enferprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4.  Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person musf be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

5. Should the number of Direcfors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration nurnbers, if applicable, of the Enferprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 0of 3
For external use Effective date 20 September 2021 Version: 2021/01
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REPUBLIC OF SOUTH AFRICA
PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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REPUBLIC OF SOUTH AFRICA

PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature

—_

Q| I N |||~ w|N

—_
(=]

11

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liabifity whatsoever that may arise as
a result of this document being signed.

Note:

1. *Delefe which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submilting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For external use Effective date 20 September 2021 Version: 1.3
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Departmeni:

Public Works and Infrastructura
REPUBLIC OF SOUTH AFRICA

DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

Sekgosese Magistrate Office: Installation of new air-conditioning system in

Project title: rooms A120 & A121
Tender / Quotation no: | PLKQ23/73 Reference no: 14/1/3
Closing date: 19 September 2023
This is to certify that I, representing

in the capacity of

visited the site on: insert date

I have made myseif familiar with all local conditions likely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations given at the site inspection meeting
and that | understand perfectly the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date

Name of DPW Representative Signature Date |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal Use Effective date June 2022 Version: 2022/01
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T2.2
RETURNABLE DOCUMENTS
INCORPARATED IN THE
CONTRACT



public warks

& infrastructure

Department:

Public Works and Infrastructurs
REPUBLIC OF SQOUTH AFRICA

DPW-15 (EC): SCHEDULE OF PROPOSED SUBCONTRACTORS

Proiect title: Sekgosese Magistrate Office: Installation of new air-conditioning system in
] : rooms A120 & A121
Tender no: PLKQ23/73 Reference no: 14/1/3

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.

Semeomraci ™" *TProPo%e | Nature and extontofwork | Creftous sxperienca wit
1
2
3
4
5
Name of representative Signature Capacity Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For External Use Effective date 20 September 2021 Version: 1.2
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& infrastructure

Owspaitment:

Public Works and infraizructure
REPUBLIC OF 8GUTH AFRICA

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

. . Sekgosese Magistrate Office: Installation of new air-conditioning system in
Project title: rooms A120 & A121
Tender no: PLKQ23/73 Reference no: 14/1/3

1. |/ We confirm that the following communications received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer. (Attach additional pages if more space is required)

Date Title or Details

10.

11.

12.

13.

Name of Tenderer Signature Date

2. |/ We confirm that no communications were received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date

Effective date: 20 September 2021 Version: 1.2
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& infrastructure

Department:

Public Werks and Infrastructure
REPUBLIC OF SOUTH AFRICA

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR
. . Sekgosese Magistrate Office: Installation of new air-conditioning system in
Project title: rooms A120 & A121
Tender no: PLKQ23/73 Reference no: 14/1/3
Name of Electrical Contractor:
Address:
Electrical Contractor registration number at the
Department of Labour
Date

Name of Tenderer

Signature

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 1 of 1
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Department:

Public Waorks and Infrastructure
REPUBLIC OF SOUTH AFRICA

DPW-23 (EC): SCHEDULE FOR IMPORTED
MATERIALS AND EQUIPMENT

Proiect title: Sekgosese Magistrate Office: Installation of new air-conditioning system in
. ' rooms A120 & A121
Tender no: PLKQ23/73 J Reference no: 14/1/3

This schedule should be compieted by the tenderer. (Aftach additional pages if more space is required)

Item Material / Equipment Rand (R) (Excluding VAT)

A A A Q| A A

ola|slolN

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the
Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier's guotations for the items, materials or equipment (provided that
such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the
Principal Agent / Engineer of the Department of Public Works and Infrastructure within 60 (sixty) days from the
date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s profit, discount,
mark-up, handling costs, etc. shall be allowed.

These net amounts will be adjusted as follows:
FORMULA:
The net amount to be added to or deducted from the contract sum:
A=V(Z -1)
Y
A = the amount (R) of adjustment
V = the net amount (supplier’'s quotation) (R) of the imported item

Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal Use Effective date: 20 September 2021 Version: 1.3
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N MPURLK OF SOUTH ATAICA

DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Proiect title: Sekgosese Magistrate Office: Installation of new air-conditioning system in rooms
J : A120 & A121

Tender / Quotation no: l PLKQ23/73 Reference no: 14/1/3

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:
Sekgosese Magistrate Office: Installationing of new air-conditioning system in rooms in A120 & A121.

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract

including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (“All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

[Ty o I QT TU =T B RS
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The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the

contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s) is/are:

----------------------------------------------------------------------------- OR D R R R R R R R R R R R R R R R

And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD suppliernumber:................co -
CSDsuppliernumber:..............cocoiiiii,

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shail be construed to have the same meaning as the word “retention”
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Tender / Quotation no: PLKQ23/73

AND WHO IS (if applicable):
Trading under the name and style of: ............cccoiiis S A A PTRRRE=: - SURT
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
) A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity
...... must accompany this Offer, authorising the
In his/her capacity as: Representative to make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date
This Of:fe_r is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.. Separate Offer and
The official doOCUMENES ... ..o e O Acceptance forms are to
The official alternative ... O be complett‘zt:e for the
Own alternative (only if documentation makes provision therefore) ...................... O g;f;:natﬁ;;doﬁe:;r each
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction* of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No[]
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [ ] No []

3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [] No []

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%

of the value certified in the payment certificate (excluding VAT) Yes [] No [
(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term
Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of
the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-
forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 2 of 4
Effective date 5 July 2022 Version 2022/04
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Tender / Quotation no: PLKQ23/73

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Banker ... s Branch........coooiiii
Registration No of Tenderer at Department of Labour ...
CIDB Registration NUM DI ... . e e e e e e et e e e e

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Empioyer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between

the parties.

For the Employer:

Name of signatory Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 3 of 4
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Tender / Quotation no: PLKQ23/73

Name of Organisation: Department of Public Works and Infrastructure

Address of Organisation:

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 4 of 4
Effective date 5 July 2022 Version 2022/04
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Project title: | Sekgosese Magistrate Office: Installation of new air-conditioning system in rooms A120 & A121
| |

Tender/

Quotation no: | ~-KQ23/73 | WCS no: 054623 Reference no: | 14/1/3

PART 1: DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, Second Edition, 2010, published by
the South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, is
applicable to this Contract and is obtainable from www.saice.org.za

Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances, based
on compelling technical justifications, and subject to the approval by the NDPWI.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Second Edition,
2010, are applicable to this Contract:

CLAUSES | COMPULSORY DATA

1.1.1.8 Amend Clause 1.1.1.8 to include the word “rights” to read as follows:

“Contract Data” means the specific data which, together with these General Conditions of Contract, collectively
describe the rights, risks, liabilities and obligations of the contracting parties and the procedures for the
administration of the Contract.

11.1.13 Amend Clause 1.1.1.13 as follows, clarify when the defects liability period starts:

“Defects Liability Period” means the period stated in the Contract Data, commencing on the date indicated on
the Certificate of Completion or Certificates of Completion in the event of more than one Certificate of
Completion is issued for different parts of the Works, during which the Contractor has both the right and the
obligation to make good defects in the materials, Plant and workmanship covered by the Contract.

Defects liability period is: 12 months.

1.1.1.14 The time for achieving Practical Completion of the whole of the works is: 07 Months measured from the
Commencement Date. The time thus stated includes special non-working days and the year-end break.

&
5.14.7 or, if Practical Completion in portions is required,
The times for achieving Practical Completion for the portions as set out in the Scope of Works are mutatis
mutand;

For portion 1 within N/A
For portion 2 within N/A

For portion 3 within N/A

Tender no: PLKQ23/73

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 0f 13
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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f For portion 4 within /A
(followed by further portions as required)

The time for achieving Practical Compietion of the whole of the Works is: 07 Months , measured from the
Commencement Date. The time thus stated includes special non-working days and the year-end
break.

1.1.1.15 The name of the Employer is:
The Government of the Republic of South Africa in its Department of Public Works and Infrastructure.

1.1.1.16 The name of the Engineer is:

1.1.1.26 The Pricing Strategy is a: Re-measurement Contract.

ll . ifl. Sit Not applicable to this Contract.

1.1.1.36 Insert the definition of “Value of Works” as Clause 1.1.1.35:

“Value of Works” means the value of the Works certified by the Engineer as having been satisfactorily executed
and shall include the value of the works done, the value of the materials and/or plant and Contract Price

Adjustments.

1.2.1.2 Employer’s address:

Physical Address:

78 Hans van Rensburg Street
POLOKWANE

0699

Postal Address:
Private Bag X9469
POLOKWANE
0700

Facsimile: N/A
Telephone: 015 291 6338

Engineer’s address:

Physical Address:

insert physical address
insert town

insert code

Postal Address:
insert postal address
insert town

insert postal code

Facsimile: N/A
Telephone: N/A

1.3.4 Not applicable to this Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 13
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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Tender no: PLKQ23/73PLKQ23/73

1.35

(a)

Replace Clause 1.3.5 with the following provisions:

The Employer will become the owner of the information, documents, advice, recommendation and
reports collected, furnished and/or compiled by the Contractor during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer on request, but
in any event on the termination and/or cancellation of this Contract for whatever reason. The Contractor
relinquishes its retention or any other rights thereon to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the Contractor during the
course of and for the purposes of finalizing the Works will vest in the Employer, and may not be
reproduced or distributed or made available to any person outside the Employer’s service, or to any
institution in any way, without the prior written consent of the Employer. The Employer shall have the
right to use such material for any other purpose without the approval of information or payment to the
Contractor.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of the
Contract shall vestin the Employer, who shall have the right to use such material for any other purpose
without the approval of, information or payment to the Contractor.

In case of the Contractor providing documents, electronic aids, software programs or like material to
the Employer, the development of which has not been at the expense of the Employer, copyright shall
not vest in the Employer. The Contractor shall be required to indicate to which documents, electronic
aids, software programs or like material this provision applies.

The Contractor hereby indemnifies the Employer against any action, claim, damages or legal cost that
may be instituted against the Employer on the grounds of an alleged infringement of any copyright,
patents or any other intellectual property right in connection with the Works outlined in this Contract.

All information, documents, recommendations, programs and reports collected or compiled must be
regarded as confidential and may not be communicated or made available to any person outside the
Employer’s service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

3.1.3

The Engineer's authority to act and/or to execute functions or duties or to issue instructions are
expressly excluded in respect of the following:

(a) Appointment of nominated Sub-contractors — clause 4.4.3;

(b) Granting of an extension of time and/or ruling on claims associated with claims for extension of
time —clauses 5.12.3, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment of such acceleration
- clause 5.12.4;

d) Rulings on claims and disputes - clauses 10.1.5, 10.2.3 and 10.3.3;
e) Suspension of the Works — clause 5.11.1;

g) Issuing of mora notices to the Contractor — clauses 9.1.1,9.1.2.1 and 9.2.1;

h)y Cancellation of the contract between the Employer and Contractor — clauses 9.1.1, 9.1.2.1 and
9.2.1.

(
(
(f) Final Payment Certificate — clause 6.10.9;
(
(

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 13
For Internal & External Use Effective date 27 July 2022 Version: 2022/03
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2. In order to be legally binding and have legal bearing and consequence, any ruling in respect of the
above matters (a) to (h) must be on an official document, signed and issued by the Employer to the
Contractor.

3. The Contractor must submit claims, demands, notices, notifications, updated particulars and reports
in writing, as well as any other supporting documentation pertaining thereto, in respect of any of the
above listed matters (a) to (h), to the Engineer within the time periods and in the format(s) as
determined in the relevant clauses of the Conditions of Contract. Failing to deliver such to the Engineer
timeous and in the correct format will invalidate any claim and the consequences of such failure will
mutatis mutandis be as stated in clause 10.1.4.

4, Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the Engineer’s
authority in respect thereof:

Clause 6.10.9 - Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate, the Contractor
shall deliver to the Engineer a final statement claiming final settlement of all moneys due to him (save
in respect of matters in dispute, in terms of Clauses 10.3to 10.11, and not yet resolved). The Employer
shall within 14 days issue to the Contractor a Final Payment Certificate the amount of which shall be
paid to the Contractor within 28 days of the date of such certificate, after which no further payments
shall be due to the Contractor (save in respect of matters in dispute, in terms of Clauses 10.3 to 10.11
and not yet resolved).

Clause 10.1.5 - Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after the Contractor has
delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2, deliver to the Contractor his
written and adequately reasoned ruling on the claim (referring specifically to this Clause). The amount
thereof, if any, allowed by the Employer shall be included to the credit of the Contractor in the next
payment certificate.

5. Insert the following under 3.1.3:
Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer shall have
the right to reverse and, should it deem it necessary, to amend any certificate, instruction, decision or
valuation of the Engineer and to issue a new one, and such certificate instruction, decisions or
valuations shall for the purposes of the Contract be deemed to be issued by the Engineer, provided
that the Contractor shall be remunerated in the normal manner for work executed in good faith in terms
of an instruction issued by the Engineer and which has subsequently been rescinded.

3.2.2.1

Amend Clause 3.2.2.1 to insert the word “Plant” to read as follows:

Observe the execution of the Works, examine and test material, Plant and workmanship, and receive from the
Contractor such information as he shall reasonably require.

3232

Amend Clause 3.2.3.2 to insert the word “Plant” to reads as follows:

Notwithstanding any authority assigned to him in terms of Clauses 3.2.2 and 3.2.4, failure by the Engineer’s
Representative to disapprove of any work, workmanship, Plant or materials shall not prejudice the power of
the Engineer thereafter to disapprove thereof and exercise any of his powers in terms of the Contract in respect
of thereof.

4.8.2.1

Amend Clause 4.8.2.1 to include the word “person”, as follows:

Makes available to the Employer, or to any such contractor, person or authority, any roads or ways for the
maintenance of which the Contractor is responsible, or

Any reference to

words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 13
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Tender no: PLKQ23/73

4.8.2.2

Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:

Provides any other facility or service of whatsoever nature to the Employer or to any of the said contractors,
persons or authorities,

5.3.1

The documentation required before commencement with Works execution are:

Health and Safety Plan ~ (Refer to Clause 4.3)
Initial programme (Refer to Clause 5.6)
Security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)
insert other requirements
insert other requirements
insert other requirements

532

The time to submit the documentation required before commencement with Works execution is: 21 days.

5.4.2

The access to, and possession of, the Site referred to in Clause 5.4.1 shall be "not exlcusive” to the
Contractor. In the event of access to, and possession of, the Site is not exclusive to the Contractor, the

following limitations apply:
Insert an exposition of limitation.

5.8.1

The non-working days are: Saturdays and Sundays

The special non-working days are:
(1 Public Holidays;

2 The year-end break commencing on 16 December until the Sunday preceding the first
working Monday of January of the succeeding year.

5.9.1

-
Amend Clause 5.9.1 as follows:

On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no cost to the
Contractor, of the drawings and any instructions required for the commencement of the Works. The cost of
any additional copies of such drawings and/or instructions, as may be required by the Contractor, will be for
the account of the Contractor.

5.13.1

Thepenalty for failing to complete the Works is: R25.00 per day

or, if completion in portions is required,

The penalty for failing to complete portion 1 of the Works is: RN/A per day.
The penalty for failing to complete portion 2 of the Works is: RN/A per day.
The penalty for failing to complete portion 3 of the Works is: RN/A per day.
The penalty for failing to complete portion 4 of the Works is: RN/A per day.
Followed by further portions as required.

The penalty for failing to complete the whole of the works is: R25.00 per day.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 5 of 13
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5.14.1 Amend the second paragraph of Clause 5.14.1 as follows:
When the Works are about to reach the said stage, the Contractor shall, in writing, request a Certificate of
Practical Completion and the Engineer shall, within 14 days after receiving such request, issue fo the
Contractor a written list setting out the work to be completed to justify Practical Completion. Should the
Engineer not issue such a list within the 14 days, the Contractor shall notify the Employer accordingly. Should
the Employer not issue such a list within 7 days of receipt of such notice, Practical Completion shall be deemed
to have been achieved on the 14" day after the contractor requested the Certificate of Practical Completion.

5.16.1 Amend Clause 5.16.1 to delete the proviso in the third paragraph of this clause.

5.16.2 Amend Clause 5.16.2 as follows:
No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be deemed to
constitute approval of the Works or shall be taken as an admission of the due performance of the Contract or
any part thereof, nor of the accuracy of any claim made by the Contractor, nor shall any other certificate
exclude or prejudice any of the powers of the Engineer and/or the Employer.

5.16.3 The latent defect period for all works is; 5 years.

6.2.1 The type of security for the due performance of the Contract, as selected by the Contractor in the Contract
Data, must be delivered to the Employer.

6.2.3 Amend Clause 6.2.3 as follows:
If the Contractor has selected a performance guarantee as security, he shall ensure that it remains valid and
enforceable as required in terms of the Contract.

6.5.1.2.3 The percentage allowance to cover overhead charges is:
33%, except on material cost where the percentage allowance is 10%.

6.8.2 Contract Price Adjustment (CPA) will be applicable: “No™.
If CPA is indicated as ‘Yes” above the value of payment certificates is to be adjusted by a Contract Price
Adjustment Factor:
The value of the certificates issued shall be adjusted in accordance with the Contract Price Adjustment
Schedule with the following values:
The value of “x" is 0.15.
The values of the coefficients are:
a = 0.25. (Labour)
b=0.3 (Contractor's equipment)
¢=0.3 (Material)

=0.15 (Fuel)
The values of the coefficients for “Repair and Maintenance Project’ (RAMP) contracts are:
a=0.35 (Labour)
b=0.20 (Contractor's equipment)
c 0.35 (Material)
=0.10 (Fuel)
Tender no: PLKQ23/73

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender”

or “Tenderer”. Page 6 of 13
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6.8.2 The urban area nearest the Site is Polokwane.
(Select urban area from Statistical News Release, P0141, Table 7.1.)

The applicable industry for the Producer Price Index for materials is N/A.
(Select the applicable industry from Statistical News Release, P01421, Table 11.)

The area for the Producer Price Index for fuel is N/A.
(Select the area from Statistical News Release, P01421, Table 12.)

The base month is N/A 20N/A. (The month prior to the closing of the tender.)

6.8.3 Price adjustments for variations in the costs of special materials are not allowed.

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is: 85 %.

6.10.3 The limit of retention money is dependent on the security to be provided by the Contractor in terms of Clause
6.2.1.
6.10.5 Replace Clause 6.10.5 with the following:

In respect of contracts up to R2 million and in respect of contracts above R2 million where the Contractor
elects a security by means of a 10% retention, 50% of the retention shall be released to the Contractor when
the Engineer issues the Certificate of Completion in terms of clause 5.14.4. The remaining 50% of the retention
shall be released in accordance with the provisions of the conditions of contract and will become due and
payable when the Contractor becomes entitled, in terms of Clause 5.16.1, to receive the Final Approval
Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash deposit or
fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the Value of the Works (excl.
VAT), the cash deposit or fixed guarantee, whichever is applicable, shall be refunded to the Contractor or
return to the guarantor, respectively, when the Engineer issues the Certificate of Completion in terms of Clause
5.14.4. The 5% retention of the Value of the Works {excl. VAT) shall become due and payable when the
Contractor becomes entitied, in terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash deposit or
a variable quarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or the variable guarantee,

whichever is applicable, will be reduced to 5% of the Value of the Works (excl. VAT) when the Engineer issues
the Certificate of Completion in terms of Clause 5.14.4. The balance of the cash deposit shall become due
and payable or the variable guarantee shall expire when the Contractor becomes entitled in terms of Clause
5.16.1 to receive the Final Approval Certificate.

7.9.1 Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the Employer, such
amount may be determined and deducted by the Employer from any amount due to or that may become due
to the Contractor under this or any other previous or subsequent contract between the Contractor and the

Employer.

8.2.21 Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris arising from damage
to or destruction of the Works and to rebuild, restore, replace and/or repair the Works, failing which the
Employer may cause same to be done and recover the reasonable costs assaciated therewith from the
Contractor.

Tender no: PLKQ23/73

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 7 of 13
For Internal & External Use Effective date 27 July 2022 Version: 2022/03



% public works
T 4 & infrasuucture

o DPW-05: (EC): Contract Data- (GCC (2010): 2¢ Edition 2010

REPUBLIC OF SQUTH AFRICA

8.4.3 Insert a new Clause 8.4.3 as follows:

The Contractor shall on receiving a written instruction from the Engineer immediately proceed at his own cost
to remove or dispose of any debris and to rebuild, restore, replace and/or repair such property and to execute
the Works.

8.6.1.1.1 Amend Clause 8.6.1.1.1 to read as follows: Contract Sum plus 10%.

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum is: Nil

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is:
Nil

8.6.1.3 Amend Clause 8.6.1.3 to delete reference to limit of indemnity, to read as follows:

Liability insurance that covers the Contractor against liability for the death of, or injury to any person, or ioss
of, or damage to any property (other than property while it is insured in terms of Clause 8.6.1.1) arising from
orin the course of the fulfillment of the Contract, from the Commencement Date to the date of the end of the
Defects Liability Period, if there is one, or otherwise to the issue of the Certificate of Completion.

8.6.1.5 1. Public liability insurance to be effect by the Contractor to a minimum value of:
X R5 million
or
O R insert amount in figures (and in words)

With a deductible not exceeding 5% of each and every claim.
2. Support insurance is to be effected by the Contractor to a minimum value of:
R insert amount in figures (and in words)

With a deductible not exceeding 5% of each and every claim.

8.6.5 Amend Clause 8.6.5 as follows:

Save as otherwise provided in the Contract Data, the insurances referred to in Clause 8.6.1 shall be effected
with an insurance company registered in the Republic of South Africa. The Contractor shall submit the
insurance policy to the Employer for approval, if so requested.

8.6.7 Amend Clause 8.6.7 as follows:

If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1, the Employer
may cancel the Contract in terms of Clause 9.2.

8.6.8 Insert a new Clause 8.6.8 in provide for high risk insurance for projects executed on areas classified as “High
Risk Areas”.

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an area
which is subject to highly unstable subsurface conditions that might result in catastrophic ground movement
evident by sinkhole or doline formation the following will apply:

Tender no: PLKQ23/73
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8.6.8 (1)  Damage to the Works
The Contractor shall, from the date of Commencement of the Works until the date of the Certificate of
Completion, bear the full risk of and hereby indemnifies and holds harmless the Employer against any
damage to and/or destruction of the Works consequent upon a catastrophic ground movement as
mentioned above. The Contractor shall take such precautions and security measures and other steps
for the protection of the Works as he may deem necessary.

When so instructed to do so by the Engineer, the Contractor shall proceed immediately to remove
and/or dispose of any debris arising from damage to or destruction of the Works and to rebuild, restore,
replace and/or repair the Works, at the Contractor's own costs.

(2)  Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer against
any liability, loss, claim or proceeding arising during the Contract Period whether arising in common
law or by Statute, consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any and all liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable or
personal property or property contiguous to the Site, whether belonging to or under the control of the
Employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the Contract Period.

(3)  Iltis the responsibility of the Contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above. Without limiting his obligations in terms
of the Contract, the Contractor shall, within 21 days of the Commencement Date and before
Commencement of the Works, submit to the Employer proof of such insurance policy, if requested to
do so.

(4)  The Employer shall be entitled to recover any and all losses and/or damages of whatever nature
suffered or incurred consequent upon the Contractor’s default of his obligations as set out in Clauses
8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided that, should the Contractor on demand not pay the amount
of such costs to the Employer, such amount may be determined and deducted by the Employer from
any amount due to or that may become due to the Contractor under this or any other existing or
subsequent contract between the Contractor and the Employer.

914 Amend Clause 9.1.4 as follows:

In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances in 9.1.3 is
not due to the fault of the Contractor, his employees, contractors or agents), and whether or not the Contract
is terminated under the provisions of this Clause, the Contractor shall be entitlied to payment of any increased
cost of or incidental to the execution of the Works which is specifically attributable to, or consequent upon the
circumstances defined in Clauses 9.1.1,9.1.2 or 9.1.3;

9.15 Amend Clause 9.1.5 as follows:

If the Contract is terminated on any account in terms of this Clause (provided that the circumstances in 9.1.3
is not due to the fault of the Contractor, his employees, contractors or agents) , the Contractor shall be paid
by the Employer (insofar as such amounts or items have not already been covered by payments on account
made to the Contractor) for all measured work executed prior to the date of termination, the amount (without
retention), payable in terms of the Contract and, in addition:

9.1.6 This Clause is not applicable to this Contract.
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9.2.1.38 Insert a new Clause 9.2.1.3.8 as follows:
Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1,

924 Insert a new Clause 9.2.4 as follows, to provide for unilateral termination by the Employer:
The Employer shall be entitled at any time to unilaterally terminate or cancel this Contract or any part thereof.
Save for the following, the Contractor shall not be entitled to claim any other amounts whatsoever in respect
of such termination or cancellation of this Contract. The Employer shall be obliged to pay the Contractor as
damages and/or loss of profit the lesser of:
9.24.1 Anamount not exceeding 10% of the Contract Sum;
9.24.2 10% of the value of incomplete work; or
9.24.3 The Contractor's actual damage or loss as determined by the Employer after receipt of evidence

substantiating any such damage or loss.

9.322 Amend Clause 9.3.2.2 as follows to delete the proviso on lien:
The ownership of Plant and unused materials brought onto the Site by the Contractor, and for which the
Employer has not made any payment, shall revest to the Contractor and he shall, with all reasonable dispatch,
remove from the Site such Plant, materials and all Construction Equipment and Temporary Works.

9.33 Insert the following at the end of Clause 9.3.3
After cancellation of the Contract by the Contractor, the Contractor, when requested by the Employer to do so,
shall not be entitled to refuse to withdraw from the Works on the grounds of any lien or a right of retention or
on the grounds of any other right whatsoever.

10.1.3.1 Amend Clause 10.1.3.1 as follows to insert the word “Plant”;
All facts and circumstances relating to the claims shall be investigated as and when they occur or arise. For
this purpose, the Contractor shall deliver to the Engineer, records in a form approved by the Engineer, of all
the facts and circumstances which the Contractor considers relevant and wishes to rely upon in support of his
claims, including details of all Construction Equipment, labour, Plant and materials relevant to each claim.
Such records shall be submitted promptly after the occurrence of the event giving rise to the claim.

10.1.6 Insert a new Clause 10.1.6 as follows:
If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be deemed to have
given a ruling dismissing the claim.

10.2.1 Amend Clause 10.2.1 as follows:
In respect of any matter arising out of or in connection with the Contract, which is not required to be dealt with
in terms of Clause 10.1 or which does not require the decision or ruling of the Employer, the Contractor or the
Employer shall have the right fo deliver a written dissatisfaction claim to the Engineer. This written claim shall
be supported by particulars and substantiated.

10.2.2 Amend Clause 10.2.2 as follows:
If, in respect of any matter arising out of or in connection with the Contract, which is not required to be dealt
with in terms of Clause 10.1 or which does not require the decision or ruling of the Employer, the Contractor
or the Employer fails to submit a claim within 28 days after the cause of dissatisfaction, he shall have no further
right to raise any dissatisfaction on such matter.

Tender no: PLKQ23/73
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10.3.2 Amend Clause 10.3.2 as follows to replace “adjudication” with “court”:

If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be referred to court
proceedings in terms of Clause 10.8, unless amicable settlement is contemplated.

10.3.3 Replace “Engineer” with “Employer”.

10.4.2 Amend Clause 10.4.2 as follows to provide for submission to court:

If the other party rejects the invitation to amicable settlement in writing or does not respond in writing to the
invitation with 14 days, or amicable seftlement is unsuccessful, either party may submit the dispute to court.

1044 Amend Clause 10.4.4 to delete reference to “adjudication” and “arbitration” to read as follows:

Save for reference to any portion of any settiement or decision which has been agreed to be final and binding
on the parties, no reference shall be made by or on behalf or either party in any subsequent court proceedings,
to any outcome of an amicable settlement, or to the fact that any particular evidence was given, or to any
submission, statement or admission made in the course of the amicable settiement.

10.5 The entire provisions of these Clauses are not applicable to this Contract.

10.6
&10.7

10.10.3 Amend Clause 10.10.3 as follows to reword and remove reference to “arbitrator”:

The court shall have full power to open up, review and revise any ruling, decision, order, instruction, certificate
or valuation of the Engineer and Employer and neither party shall be limited in such proceedings before such
court to the evidence or arguments put before the Engineer or Employer for the purpose of obtaining his ruling.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

Minimum 30% mandatory Subcontracting to SMMEs in accordance with the
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement | pot applicable
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20
January 2017 — Condition of Tender.

(a)

(b) Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | ot applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
() accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Tender no: PLKQ23/73
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Minimum Targeted Local Labour Skills Development Contract Participation Goal in
(d) accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | nof applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

() cidb BUILD Programme: Minimum Targeted Enterprise Development Contract

Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
(f) accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July .
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No. | Not applicable
43726 of 18 September 2020 as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

(@ DPWI National Youth Service training and development programme (NYS) - | nof applicable
Condition of Contract.

(h) | Labour Intensive Works — Condition of Contract. Not applicable
(i) Select
) Select

Tender no: PLKQ23/73
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PART 2: DATA PROVIDED BY THE BIDDER
1.1.1.9 The name of the Bidder is:
1.21.2 The address of the Bidder is:
Postal address:
Postal Code:
Tel: Fax:
TAX / VAT Registration No:
Physical address:
Postal Code:
E-mail address:
6.2.1 The security to be provided by the Contractor shall be one of the following:
(a) Cash deposit of 10 % of the Contact Sum (excl. VAT) [JYES o []INO
(b) Variable performance guarantee of 10 % of the
Contract Sum (excl. VAT) [JYES or [INO
(c) Retention of 10 % of the value of the Works (excl. VAT) [JYES o [INO
(d) Cash deposit of 5 % of the Contract Sum (excl. VAT) plus
retention of 5 % of the value of the Works (excl. VAT) LIYES o [INO
(e) Performance guarantee of 5 % of the Contract Sum (excl. VAT)
plus retention of 5 % of the value of the Works (excl. VAT) LJYES or [INO
NB: Guarantees submifted must be issued by either an insurance company duly registered in terms
of the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on
the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.
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Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Project Manager
Private Bag X9469
Polokwane

0700

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN
TERMS OF GCC 3rd Edition (2015)

1. With reference to the contract between

(hereinafter referred
to as the “contractor”) and the Government of the Republic of South Africa in its Department of Public
Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: PLKQ23/73,
for the Sekgosese Magistrate Office: Installation of new air-conditioning system in rooms A120 &
A121 (hereinafter referred to as the “contract”) for the sum of R ,
( ), (hereinafter referred to as

the “contract sum”).

I/ We,

in my/our capacity as and hereby
representing (hereinafter referred
to as the “guarantor”) advise that the guarantor holds at the employer's disposal the sum of
R ( )

being 10% of the cont;'act sum (excluding VAT), for the due fulfiiment of the contract.
2. | / We advise that the guarantor’s liability in terms of this guarantee shall be as foilows:

(8) From and including the date on which this guarantee is issued and up to and including the day
before the date on which the last certificate of completion of works is issued, the guarantor will
be liable in terms of this guarantee to the maximum amount of 10% of the contract sum (excluding

VAT);

(b) The guarantor's liability shall reduce to 5 % of the value of the works (excluding VAT) as
determined at the date of the last certificate of completion of works, subject to such amount not
exceeding 10% of the contract sum (excluding VAT);

(c) This guarantee shali expire on the date of the last final approval certificate.

3. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Tender no: (Insert Tender Number)

(b) the contractor’s estate is sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

4, Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

8. This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2 (c) above.

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS
1.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked

Annexure A)

DATE:

A No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:
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DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
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Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Project Manger
Private Bag X9469
Polokwane

0700

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 3rd Edition (2015)

With reference to the contract between

(hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No
PLKQ23/73, for the Sekgosese Magistrate Office: Installation of new air-conditioning system in
rooms A120 & A121 (hereinafter referred to as the “contract”), for the sum of R ,

( ), (hereinafter referred to as the “contract sum”)
1/ We,

in my/our capacity as and hereby
representing (hereinafter referred to as the
“guarantor”) advise that the guarantor holds at the employer's disposal the sum of R ,
( ) being 5% of the contract sum

(excluding VAT), for the due fulfillment of the contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;

or
(b) the contractor’s estate is sequestrated; liquidated or surrendered in terms of the insolvency laws

in force within the Republic of South Africa.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Contract/Tender No: PLKQ23/73

5.  The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7.  This guarantee is neither negotiable nor transferable, and
(@) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 4 above, or
(b) shall lapse on the date of the last certificate of completion of works.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2,

By and on behalf of
(insert the name and physical address of the guarantor)
NAME:
CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)
DATE:

A No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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PG-02.1 (EC) PRICING ASSUMPTIONS — GCC (2010) 2" Edition 2010

. I Sekgosese Magistrate Office: Installation of new air-conditioning system in
Project title: rooms A120 & A121
Tender / Quotation no: | PLKQ23/73 Reference no: 14/1/3

C2.1 Pricing Assumptions

C2.1.1 GENERAL
The Biil of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the
Drawings.

C2.1.2 DESCRIPTION OF ITEMS IN THE SCHEDULE
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particuiar
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the

operations specified.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE
The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer’s detailed instructions for all work
before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
jitems are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill
of Quantities and the quantities finally certified for payment.

C2.1.4 PROVISIONAL SUMS
Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

C2.1.5 PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Uniess otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the fulf inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shali fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected: and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371"
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the

Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shail be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled
by the Tenderer.

C2.1.8 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. =  Number

% = Percent

Sum = Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
mZ2.pass = square metre — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification

from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, ali in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by
the Contractor.

C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for
the full duration of the contract unless otherwise stated in the contract data or permission be granted
by the Empiloyer.

C21.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The contractor shall achieve in the performance of this contract the prescribed local content
deliverables as listed in PA36 and annexures C thereto in the respective designated sectors as
published by Department Trade Industry and Competition (DTIC). The Service Provider shall submit
an accumulative' monthly report to the Employer’s representative indicating the percentage targets
achieved which must be reconciled upon completion of the project and to form part of the final account.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’'s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall be
entertained

Monthly progressive reports to be submitted to the Employer’s representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final
account.

C2.1.16.1 Minimum 30% Sub-contracting Contract Participation Goal

MINIMUM 30% MANDATORY SUBCONTRACTING TO SMMES: IMPLEMENTATION OF
PREFERENCIAL PROCUREMENT RGULATIONS 2017

30% Mandatory subcontracting is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for thirty
percent (30%) subcontracting to SMMEs in the execution of this project as described in PG-01.1 (EC)
SCOPE OF WORKS C3.5.1. The contractor shall price his Profit and Attendance, all inclusive of
associated costs to the contractor for implementation. Allowance must be made for submitting reports
to the Employer’'s Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.16.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is nof aaplicable to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.2. The contractor shall price his Profit and
Attendance, all inclusive of associated costs to the contractor for implementation. Allowance must be
made for submitting reports to the Employer’s Representative on a monthly basis in terms of monthly
and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C2.1.16.3 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT

PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is not applicableto this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.3. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.4 MINIMUM TARGETED LOCAL LABOUR SKILLS DEVELOPMENT CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour Skills Development CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.5.4. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.5 CIDB BUILD PROGRAMME: MINIMUM TARGETED ENTERPRISE DEVELOPMENT:
CONTRACT PARTICIPATION GOALS (CPG)

The Minimum Targeted Enterprise Development CPG is not applicable to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.5. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises.

The contractor shall price his Profit and Attendance, all inclusive of associated costs to the contractor
for implementation. Allowance must be made for submitting reports to the Employer’'s Representative
on a monthly basis in terms of monthly and accumuiative targets achieved with audited supparting

documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the

Bills of Quantities.

C2.1.16.6 CIDB BUILD PROGRAMME: MINIMUM TARGETED TARGETED CONTRACT SKILLS
DEVELOPMENT GOALS (CSDG)

The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.6. The provisional amount allowed is for:

e stipends payable to the beneficiaries

e appointment of training coordinator

e appointment of mentor (where applicable)

e appointment of training service providers

e other additional costs as per table 3 of the Standard

The contractor shall price his Profit and Attendance (all inclusive of associated costs to the contractor
for implementation and reporting), based on the provisional amount in the Contract Participation Goal
section in the Bill of Quantities. The contractor shall complete a separate bill of quantities upon the
award of the project and identification of the respective beneficiaries. The CPG value to be achieved
will be based on the actual contract amount which will be offset against the provisional amount allowed
for within the Contract Participation Goal section in the Bill of Quantities.

Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational qualification and Trade
gualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of

the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site,

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration;

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on

which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Tabie 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: Notional Cost of Training; Headcount
Source: cidb Standard for Skills Development

Provision for —
. stipends Provisions Provisions Total costs
Type of Training (Unemployed for for
Opportunity learners mentorship add|t|or:al Unemployed | Employed
costs learners learners
only)

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 NI/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a 3 year R37 000 R20 000 R4 500 R61500 | R20000
diploma
Candidates with 4 year
qualification R47 000 R20 000 R4 500 R71 500 R20 000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will
increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction
the rates will be adjusted as a remeasuarble item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Table 4: Notional cost recalculation upon appointment of beneficiaries

Notional Notional .
. Number of Cost / cost/learner/year Total Notional
Skills Types learners Learner / Cost over 12
Quarter months Contract
Method 2:
Workplace learning 1 R23 000 R92 000 R92 000
opportunities, with
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
learner with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000
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C2.1.16.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

The National Youth Service Training and Development Programme is not applicable to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.5.7. The contractor to price all elements of this
section and allowance must be made for submitting monthly reports in the prescribed manner as per
examples of reports bound in the specification document.

C2.1.16.8 LABOUR-INTENSIVE WORKS

C2.2

Labour Intensive Works is not applicable to this project

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI" the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum [abour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Sekgosese Magistrate Office: Installation and Commissioning of new Airconditioning
Systems in Room A120 & A121

SPECIAL CONDITIONS OF CONTRACT

1. SCOPE OF CONTRACT

This contract includes supply, delivery, installation and commissioning of air-conditioning
units at marble hall saps: stock theft unit: installation of air conditioners

The Contractor shall supply, at his own cost, all consumable material such as oil, grease,
gas, hacksaw blades, welding rods and material for all other forms of welding, insulation
tape, cleaning materials and chemicals etc. necessary for the proper execution of the work.
No claims for consumables shall be accepted.

UNCERTAINTY ABOUT SCOPE OF WORK

Should the Contractor be uncertain about the scope of any work to be executed under this
contract, the Department shall immediately be requested in writing to clarify any
uncertainties.

2. THE TENDER — APPLICATION DATES

The pages of this tender are numbered consecutively. The Tenderer shall, before
submitting his tender, check the numbers of the pages and should any be missing or
duplicated, or the reproduction be indistinct, or if any doubt exists as to the full intent or
meaning of any description, or this tender contains any obvious errors, the Tenderer shall
obtain a directive in writing from the Department.

The text of this tender and other document as prepared by the Department shall be adhered
to and no alteration, erasure, omission or addition thereto by the Tenderer shall be
accepted.

3. CONTRACT PERIOD, RENEWAL AND RATE ADJUSTMENT

The tender period shall be valid for a period of 21 days commencing from the date of the
letter of acceptance of the tender.
Note:-

Contractors are encouraged to be efficient and effective to avoid any form of delays
Variations will not form part of this contract.

4. PRICES

All prices tendered by the Tenderer for items in this document shall include for additional
costs, if any, that may occur as a result of these as well as for the supply of all scaffolding
Travelling and normal plant and everything necessary for the proper execution of the work.
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Systems in Room A120 & A121

5.

VALUE-ADDED TAX

Value Added Tax will be added to the final cost of each service rendered by the successful
Tenderer. All prices, rates, tariffs etc. in this tender document shall exclude Value-Added

Tax (VAT).
DOCUMENTS

Should there be any contradiction between these, the General Conditions of Contract and
the Conditions of Tender (GCC 2010 second edition) the contradiction must be brought to
the attention of the relevant official, who will make a ruling, and such ruling will be final.

The following documents shall be read in conjunction with this tender.

a) GCC 2010 second edition.

b) Occupational Health and Safety Act, Act no 85 of 1993, Construction 2014.
c) Municipal By-Laws and any special requirements of the Local Authority.

d) Standard Specifications for Air Conditioning and Refrigeration.

€) SABS 0142 /01

The Tenderer shall study these documents and acquaint himself with the contents thereof
as no claims in this regard shall be accepted.

QUANTITIES

All quantities in this tender document must be adhered to and any additions without prior
approval shall not be compensated

RATES

Each item as listed in this tender document must be priced. The Department reserves
the right to make such adjustments to individual rates in these schedules as necessary to
eliminate errors, discrepancies or what they consider to be unreasonable or unbalanced
rates.

ACCESS TO PREMISES
The Contractor undertakes to:

a) Arrange with the occupants of buildings regarding access to the premises in order
to execute the required service.

b) Take adequate precautions to prevent damage to buildings, to fittings and
furnishing inside the premises and elsewhere on the site.

C) Accept liability and to indemnify the Department against any claims whatsoever
arising from his conduct and/or the conduct of his employees.
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Sekgosese Magistrate Office: Installation and Commissioning of new Airconditioning
Systems in Room A120 & A121

10.

11.

12.

d) Safeguard all his employees in accordance with the regulations of the
Unemployment Insurance Act 1966, (Act no 30 of 1966) and any amendments
thereof.

e) Comply with all By-Laws and requirements of the Local Authority.

f) Execute the service during normal working hours

ACCESS CARDS TO SECURITY AREAS

Should the work fall within a security area, the Contractor shall obtain, either from the S A
National Defense Force, S A Police Service or User Department access cards for his
personnel and employees who work within such an area.

The Contractor shall comply with any regulations or instructions issued from time to time,
concerning the safety of persons and property, by the S A National Defense Force or S A
Palice Service, Magistrate and or Home Affairs..

SECURITY CHECK ON PERSONNEL

The Department or the Chief of the SA National Defense Force, or the Commissioner of
the S A Police Service may require the Contractor to have his personnel or a certain
number of them security classified.

In the event of either the Department, the Chief of S A National Defense Force or the
Commissioner of the S A Police Service requesting the removal of a person or persons
from the site for security reasons, the Contractor shall do so forthwith and the Contractor
shall thereafter ensure that such person or persons are denied access to the site and/or to
any documents or information relating to the work.

TRAINED STAFF

The Contractor shall use competent trained staff directly employed and supervised by
him/herself and shall take all the necessary steps to maintain the installations and keep it
in perfect working condition. The Department reserves the right to inspect the Tenderer's
premises for plant, equipment and general good management before tenders are awarded.

Note:

All Technician’s / Artisan’s certificates of qualification and apprenticeship contracts
shall be submitted with the tender for evaluation by this Department. A Statement of
Experience gained and on what type of equipment shall be submitted with the tender
for each Artisan / Technician employed. By not complying with this clause the tender
may not be taken into consideration and may lead to disqualification. Site
establishment and arrangement will be to the contractors account.
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Sekgosese Magistrate Office: Installation and Commissioning of new Airconditioning
Systems in Room A120 & A121

13.

14.

MATERIAL OF EQUAL QUALITY

New parts, components and material used shall be of equal specification & quality and
shall match the existing items that are being replaced. Only genuine parts are acceptable
to the Department and the use of pirate parts shall not be allowed.

The Contractor shall submit to the Department any suppliers or factory guarantee of
replaced units together with his invoice and ensure that such guarantees are not
jeopardized in any way.

All units used in this contract shall be guaranteed for a period of at least 12 months.

REDUNDANT MATERIAL, RUBBISH AND WASTE

All redundant material and parts shall remain the property of the Government and shall be
left on site and stored in a room designated therefore by the Caretaker or person in charge
of the plant or building against the job card as a receipt. A copy of the job card shall be left
with the Caretaker or person in charge for audit purposes. The original job card shall be
attached to the invoice. Failure to comply with this requirement shall lead to payments not
being effected within the prescribed period of 30 days.

After an inspection of all material and parts that are obsolete/unserviceable/of no value to
the Regional Manager, the Contractor shall be notified in writing to remove and dispose of
such material and parts when necessary. The material and parts shall then become the
property of the Contractor and the removal and disposing thereof shall be for the
Contractor’s account.

The Contractor shall remove all rubbish and waste from the site and shall be left in a clean
and neat condition.

ASSOCIATED ELECTRICAL WORK

The Contractor shall be required to undertake electrical work associated with the
installation.

Note: All such work shall be carried out by, or under the supervision of a Licensed
Electrician and Mechanical Engineer and all work done shall comply with the Standard
Wiring Regulations, S.A.B.S. 10142, as well as the Department’s Standard Specification
for Electrical Equipment and Installations for Mechanical Services, Issue VII 1984. The
foliowing qualifications are essential, installation electrician

A COC must be issued for each installation for the point

Note: Response Time

The Contractor shall commence with work within 24 hours after receipt of an
acceptance letter from the department.
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Sekgosese Magistrate Office: Installation and Commissioning of new Airconditioning
Systems in Room A120 & A121

15.

16.

17.

SUBMISSION OF SUPPLIER’S INVOICES

Note:-

Should the contractor’s price for material /new parts /components be abnormally
high, the Department reserves the right to obtain written quotations for such
material /new parts /components from other independent suppliers and adjust the
contractor’s price accordingly. The department reserves the right to get those prices if
it feels is necessary for comparison purpose to avoid unreasonable prices. Those prices
may even be obtained outside this province

PAYMENT TO CONTRACTORS

Accounts must be submitted immediately after final delivery. Payments of accounts
complying with alil the requirements of the scope of work shall be processed as soon as

possible

PROFIT ON MATERIAL

Percentage mark-up as tendered is allowed on new units only and not on labour, transport
and sub-contractor’s services. The total discount obtained from the supplier shall be
credited to the Department. The percentage mark-up shall then be calculated on the total

discount price excluding VAT.
Note: the warranty of all units shall be obtained from the supplier to the department.

PENALTIES

Penalties shall be applied for non-compliance with the scope and not limited to the time
frame. Extension of time may be considered due to very valid reasons which could not be

avoided.
Note:

1. The Contractor shall be held responsible for any damage to the air
conditioning installations, buildings and associated equipment,

END OF THE SPECIAL CONDITIONS OF CONTRACT
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Sekgosese Magistrate Office: Installation and Commissioning of new Airconditioning
Systems in Room A120 & A121

1. SCOPE OF WORK

* The scope of work includes supply, delivery, installation and commissioning of air-conditioning
units as well as the services for the warranty period at Sekgosese Magistrate Office rooms
A120 & A121

¢ Note that all travelling to be included with the supply and install.

 Drain pipes must be installed in such a way that they go down to ground level and then

outwards for 600 mm. additional wire mesh must be installed at end of each drainpipe to

ensure no bugs can enter the pipe for nest building.

Each unit must have its own isolator neatly installed within one meter from outdoor unit.

Any damage to the building or equipment during the execution shall be to the account of the

contractor inciuding damage to the paint work.

The units must be installed in a way that there will be enough space for ventilation.

The units must be supplied with remote controls.

All pipe work must be installed in pvc trucking (light grey)

Each electrical point will be tested and a COC issued.

All ac units must be remote controlled

All ac units must be single phase units and energy efficient

All outdoor units must be placed on vibrating pads or rubbers to ensure no vibration will be

carried over to the building

¢ Ensure all units are earth according to SANS 0142/1

2. The following offices will receive 1X ac split unit (heating and cooling) and 1X ac unit
(heating and cooling).

21
House/Office nr. Address Ac 12 000 Ac 18 000 to 26 000
btu split unit | btu split unit
Heating and | Heating and
cooling cooling
Office No. A120 Sekgosese magistrate 12 000
Office No. A121 |' Sekgosese magistrate 12 000
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Sekgosese Magistrate Office: Installation and Commissioning of new Airconditioning

Systems in Room A120 & A121

2.2 BILL OF QUANTITIES:

ITEM | DISCRIPTION UNIT | QUANTITY | UNIT RATE | TOTAL
1.1 Preliminaries and General
Personal Protective equipment e.g Barra gate
1.1.1 netting, signs, dust mugs and safety belts Sum | R
Cutting of plaster for installation of pipes and |
1.1.2 re-plastering of the wall Sum R
1.1.3 | Removal of rubble and materials from site Sum | R
1.1.4 Cleaning of facilities upon completion [ Sum R
1.1.5 | Painting and marking Sum | R
|
1.1.6 | One year written guarantee, maintenance for 12 Sum R
months
1.1.7 Operation and maintenance manuals Sum
1.1.8 Implementation of labour-intensive Sum
infrastructure projects under EPWP
1.2 Supply and installation of 12 000 Btu split units No 2 R R
heating and cooling back to back ‘
1.3 Issuing of Certificate of Compliance No 1 R R
1.7 Isolator (30 amp) 4 x 4 or 2x4 external box No 2 R R
1.8 2.5 mm 3 core cable (80 meter) M 80 R R
1.9 Circuit Breakers single phase 5ka 20 amp No 2 |R R
2.0 Set brackets and row bolts No 2 R R
2.1 All drainpipes 20 mm PVC conduit M 8 R R
2.2 Pipe kits( copper) including armoflex and ltem R
accessories |
23 SUB TOTAL R
2.4 VAT @ 15% R
GRAND TOTAL(Carried to Form of Offer and Acceptance
2.6 GRAND TOTAL( carried to form of offer and acceptance) R
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4 PUbl'C works Medical Certificate for the Confirmation of Permanent Disability Status: PA-14

Dapartment:
Public Works
REPUBLIC CF SOUTH AFRICA

PA-14: MEDICAL CERTIFICATE FOR THE CONFIRMATION OF
PERMANENT DISABLED STATUS

. r . Sekgosese Magistrate Office: Installation of new air-conditioning system in
Project title: rooms A120 & A121
Tender / Bid no: PLKQ23/73 Reference no: 14/1/3
l, (surname and name),
identity number, do hereby declare that | am a registered medical
practitioner, with my practice number being , practising at

(Physical or postal addresses)

declare that | have examined Mr. / Ms. )

identity number and have found the said person to be

permanently disabled or having a recurring disability.

“Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory
function, which results in restricted, or lack of, ability to perform an activity in the manner, or within the
range, considered normal for a human being.” —

The nature of the disability is as follows:

Thus signed at on this day of 20

Signature Date

OFFICIAL STAMP OF
MEDICAL PRACTITIONER

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal & External Use Effective date April 2017 Version: 1.4
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i1} public works

& infrastruceura

Department:

Pubsfic Works end Infrastruciun:
REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
] The applicable preference point system for this tender is the 80/20 preference point system.
[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2 Specific Goals

1.4 The maximum points for this tender are allocated as follows:

gg&?ssEcoQﬁ\l%Ig\?sBTLEEM lakiiing [18or20 ] 9010
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 00 00
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1.5

Breakdown Allocation of Specific Goals Points

1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 + Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
 Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
e |Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4, An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)
and
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e Medical Certificate indicating
that the disability is permanent.

Or

» South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is
at least 51% owned by
black youth (Mandatory)

e |D Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.
Table 2
FSeriaI Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their ctaim
Allocated out
of 20
1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)
2. Located in a specific Local 2 e Official Municipal Rates

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Statement which is in the name
of the bidder.

Or

e Any account or statement
which is in the name of the
bidder.
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Or

Or

Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

Or

Or

Medical Certificate indicating
that the disability is permanent.

South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.
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1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be Or
rendered in that area

(Mandatory)

e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e |ease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.
(mandatory)

4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability (Mandatory)

and
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¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa

registration (NCPPDSA).
OR
An EME or QSE or any 2 e |D Copy and SANAS
5.7 entity which is at least 51% Accredited BBBEE Certificate
' owned by black youth or Sworn Affidavit where
(Mandatory) applicable

L

1.6

1.7

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) onor

after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (sroAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004),

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
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of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1.  THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps=80(1———’_"2‘—) or Ps=90(1———’_"2‘—)
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.21. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps=80(1+——"‘“—"—) or Ps=90(1+——"‘1"—)
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4, POINTS AWARDED FOR SPECIFIC GOALS

4.1.  In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

4.2.  In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
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states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of Number of Number of
points Number of points points

points claimed claimed
allocated 80/20
allocated (90/10 {

N : (90/10 ¢ system)
The specific goals allocated S L)) (80/20 Sy (To be
i i i er system
points in terms of this tender (To be y ) (To |b: ) somoicted
| completed (To be col;r;, pt:ee by the
f completed t
by the organ P tenderer) enderer)

of state) by the organ

of state)

1. An EME or QSE (or any 4 10
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people

2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area

3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women
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Number of Number of Number of
points Number of points points
points claimed claimed
allocated (80/20
allocated (90/10
o (90/10 o e system)
' The specific goals allocated ) (80720 (To be
points in t_e"[ms of this tender (Tobe system) (To be Coalelad
: - completed (To be cotr,n ptI:ted by the
. by the organ  completed . 3& £ tenderer)
A A - | of state) by the organ enderen
- | of state)
4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability
5. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of company/firm. ..o
44, Company registration NUMDbDEr: ............ooiiiii e,
4.5. TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]
4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm,

certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;
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if) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process:

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and direciors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:  ..........ccoooooiiiiineee

DATE: e
ADDRESS: e
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Invitation to Bid: PA-32

& Infrastructure

Depariment:
Publlc Works and Infrastructura

REPUBLIC OF SOUTH AFRICA Invitation to Bid: PA-32

PART A

INVITATION TO BID (EXEMPTION)
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAWE OF DEPARTMENT/ PUBLIC ENTITY)

BID NUMBER: | PLKQ23/73 | CLOSING DATE: | 19/09/2023 | CLOSING TIME: | 11:00AM
DESCRIPTION | SEKGOSESE MAGISTRATE OFFICE: INSTALLATION OF NEW AIR-CONDITIONING SYSTEM IN ROOMS A120 & A121
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT O |

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS)

78 HANS VAN RENSBURG STREET,
OLD MUTUAL BUILDING, POLOKWANE

OR POSTED TO:
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE, PRIVATE BAGX9469, POLOKWANE, 0700

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TCSPIN: | lor [ cspno:
[T¥es CINo [ AREYOUAFOREIGN | [ JVes CINo
ARE YOU THE ACCREDITED BASED SUPPLIER FOR
REPRESENTATIVE IN SOUTH AFRICA THE GOODS /SERVICES | [IF YES ANSWER PART B:3

FOR THE GOODS /SERVICES /WORKS [IF YES ENCLOSE PROOF] /WORKS OFFERED? BELOW]
OFFERED?

SIGNATURE OF BIDDER DATE

CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to sign
this bid; e.g. resolution of directors, etc.)

TOTAL BID PRICE
('ALL APPLICABLE
TOTAL NUMBER OF ITEMS OFFERED TAXES)
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON
CONTACT PERSON TELEPHONE NUMBER
TELEPHONE NUMBER FACSIMILE NUMBER
FACSIMILE NUMBER E-MAIL ADDRESS
E-MAIL ADDRESS

Page 1 of 2
Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
THIS FORM IS ALIGNED TO SBD1
For Internal Use Effective date: May 2022 (Exemption) Version: 1.6



Invitation to Bid: PA-32

E  public works

¥ & infrastructare

Depariment:
Pubilc Works and Infrastructure

REPUBLIC OF SOUTH AFRICA Il'lVitation to Bld P A_3 2

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED~(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY:
(BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING
INFORMATION FOR VERIFICATION PURPOSES).

1.4. WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

22 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A

2.6

SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? L] YES [INO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? [J YES [INO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (] YES [JNO
3.4. DOES THE BiDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [J YES [ONO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS /
TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
ABOVE.

Note Well:

a)

In respect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of 1991 where
the relevant transaction would become subject to VAT by reason of the turnover threshold being exceeded and the bidder becomes liable
for VAT.

All delivery costs must be included in the bid price, for delivery at the prescribed destination.

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be transferred to this form (PA32).
Where there are inconsistencies between the grand total price offer in the pricing schedule(s) and the PA32 price offer, the price offer on
the PA32 shall prevail and deemed to be firm and final. No further correspondence shall be entered into in this regard.

! All applicable taxes” includes value- added tax, pay as you eam, income tax, unemployment insurance fund contributions and
skills development levies

Page 2 of 2

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender" or “Tenderer".

THIS FORM IS ALIGNED TO SBD1

For Internal Use Effective date: May 2022 (Exemption) Version: 1.6
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~ pubdic works
& infrastructure

Public Works end infrasinicosna
REPUBLIC OF SOUTH AFRICA

Tender No.: PLKQ23/73
PG-01.1 (EC) Scope of Works — GCC

GCC 3nd Edition (2015)
PG-01.1 (EC) SCOPE OF WORKS — GCC 3" Edition (2015)
. . Sekgosese Magistrate Office: Installation of new air-conditioning in rooms
Project title: A120 & A121
Tender no: PLKQ23/73 Reference no: 14/1/3

C3. Scope of Works

CONTENTS

C3.1 STANDARD SPECIFICATIONS

C3.2 PROJECT SPECIFICATIONS

A: GENERAL

PS-1  PROJECT DESCRIPTION

PS-2 DESCRIPTION OF SITE AND ACCESS
PS-3 DETAILS OF CONTRACT

PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS

PS-5 CONSTRUCTION PROGRAMME
PS-6  SITE FACILITIES AVAILABLE
PS-7 SITE FACILITIES REQUIRED

PS-8 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC

PS-9 OCCUPATIONAL HEALTH AND SAFETY
PS-10 ADVERSE WEATHER CONDITIONS
NOTE: This is an example only. Compiler / Designer to provide the applicable contents.

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
Insert amendments to particular sepcifications

C3.3 PARTICULAR SPECIFICATIONS
List particular sepcifications

C3.4 STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Note to compiler. “SABS”
has been changed to “SANS”; the SABS 1200 specifications are due to be replaced in the foreseeable future

by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract:

A - 1986 - GENERAL / D — (etc, to be provide by compiler)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use

Effective date 21 July 2023

Page 1 of 18
Version: 2023/03




3.5

3.5.1

3.5.2

C3.5.3

C3.6

C3.61

C3.6.2

C3.6.3

C3.6.4

C3.6.5

C3.6.6

C3.6.7

! wﬂkwom
S e Tender No.: PLKQ23/73
REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC

GCC 3nd Edition (2015)
PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part1 A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

in the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the
work under the relevant item.

GENERAL

PS-1 PROJECT DESCRIPTION:

iﬁzgosese Magistrate Office: Installation of new air-conditioning system in rooms A121 &
AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:

n/a

PARTICULAR SPECIFICATIONS:

Insert particular specification

STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and promote
best practice standards, Standard Requirements and Guidelines which includes the following but not

limited to:
cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011
cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government Gazette,

23 August 2013

cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017,
No. 40553 Government Gazette, 20 January 2017

cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 18
For Internal & External Use Effective date 21 July 2023 Version: 2023/03



Eﬂ* LS public works.
PN e Tender No.: PLKQ23/73
U REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)
C3.6.8 cidb Standard for Developing Skills through Infrastructure Contracts, No. 43495 Government Gazette,

3 July 2020

C3.7 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation
Goals (CPGs) as indicated below. Provision for pricing of compliance with the achieving the CPGs is
made in the Contract Participation Goal Section of the Bilis of Quantities and it is explicitly pointed out
that all requirements in respect of the aforementioned are deemed to be priced thereunder and no
additional claims in this regard shall be entertained:

C3.7.1 Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is "not applicable" to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of
18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal contractor

for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer where feasible in insert
applicable Ward/s, Municipal District, Town, City, Province, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The non-availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least insert applicable percentage, both in words and figures of the total

value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm radius of the project site,

(e) Material of at least insert applicable percentage, both in words and figures of the total
value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm radius of the project site.

Failure to achieve the minimum insert applicable percentage, both in words and figures Targeted
Local Material Manufacturer participation expressed as a percentage of the original tender amount,
excluding allowances and VAT, will result in a insert applicable percentage, both in words and
figures penalty of the prorate targeted value of materials not complied with unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer's Representative.

C3.7.2 Minimum Targeted-Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is "not applicable" to this
project.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 18
For Internal & External Use Effective date 21 July 2023 Version: 2023/03



E pubdic works

‘( -» s Tender No.: PLKQ23/73
L)' Reviaiic of soumh Amica PG-01.1 (EC) Scope of Works — GCC

GCC 3nd Edition (2015)
It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective whether
a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be achieved
in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.

Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers where feasible in the insert applicable
Ward/s, Municipal District, Town, City, Province, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least insert applicable percentage, both in words and figures of the total

value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm of the project site,

(e) Material of at least insert applicable percentage, both in words and figures of the total
value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm of the project site.

Failure to achieve the minimum insert applicable percentage, both in words and figures Targeted
Local Material Manufacturer participation expressed as a percentage of the original tender amount,
excluding allowances and VAT, will result in a insert applicable percentage, both in words and
figuresf penalty of the prorate targeted value of materials not complied with, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer's Representative.

C3.7.3 Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is "not applicable” to this
project.

It is the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and
implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
No. 48491 of 28 April 2023 and the cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract..

Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 18
For Internal & External Use Effective date 21 July 2023 Version: 2023/03
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i public works

e Tender No.: PLKQ23/73
REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC

GCC 3nd Edition (2015)
performance of the contract;
b) are defined as the target group in the targeting data; and
c) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of the
target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not
compromise worker health and safety. In the case of targeted labour, the certification of records shall
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the insert applicable Ward/s, Municipal District, Town, City,
Province for the full duration of the Construction Period, employed by either the principal contractor,
sub-contractors or targeted enterprises. The total number of working days to complete the Works amount
to insert number of working days as determined by the Construction Period working days. The
minimum CPG participation for Targeted Local Labour Skills Development is insert applicable
percentage, both in words and figures, expressed as a percentage of the total number of working
days required to complete the Works. The contractor shall attain or exceed the CPG in the
performance of the contract. Failure to achieve the minimum Targeted Local Labour Skils
Development CPG will result in a payment reduction of R5 000 (Excluding VAT), per working day
which training has not been provided to the workforce in attendance, unless the contractor can prove
to the Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development CPG is “not applicable” to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development (published in Government
Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 - Condition of Contract. is to promote enterprise
development by providing for a minimum contract participation goal (CPG) of five percent (5%) of the
contract amount as defined in the Standard (Tender amount, excluding allowances and VAT on
selected contracts to be undertaken by joint-venture partners or to be sub-contracted to developing
contractors that are also to be beneficiaries of enterprise development support from the main
contractor.

The lead partner or main contractor shall dedicate a minimum five percent (5%) of the tender value
at the time of award, excluding allowances and VAT, to provide developmental support to targeted
subcontractor or joint venture partner applicable to contracts in Grades 7 to 9, General Building and
Civil Engineering contracts. Preference will be given to insert type of enterprises, e.g. General
Building, Electrical, Mechanical, Plumbing, etc. .t could be either or any combination of all Enterprises.

The contractor shall attain or exceed the enterprise development goal in the performance of the
contract. Failing to achieve the Participation Goal will result in A) a thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’'s Representative.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 5 of 18
For Internal & External Use Effective date 21 July 2023 Version: 2023/03
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L REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

C3.7.41 Criteria

The main or lead partner of the successful bidder shall:

(a) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skills

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

(b) The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

(c) The contractor shall appoint an enterprise development coordinator to:

+ perform needs analysis on the targeted enterprise to identify developmental goals
develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas

e provide internal mentorship support to improve the targeted enterprise/s performance
monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the
targeted enterprise/s

¢ submit a project completion report to the Employer’s representative for each targeted
enterprise.

C3.74.2 Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

C3.743 Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:

e Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

Minimum experience of 2 years in training and development in Building or Construction; and
National Diploma or B Degree in the Built Environment or Business Management

C3.7.44 Format of Communications

The contractor shall submit to the Employer's Representative:

*  Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at least monthly at progress meetings between employer’s
representative and the contractor;

*  Project completion report in the specified format (ED101P) to the Employer's Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value of
the CPG that was certified in accordance with the contract, cidb registration numbers of each and
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every targeted enterprise, and the value of the subcontracted works or of the joint venture entered

into; and the participation parameter
*  Enterprise development declaration (ED104P).

C3.7.4.5 The Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.7.4.6 Management Meetings

The contractor shall report to the Employer’s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.747 Forms for contract administration

The contractor shall submit to the Employer’s Representative the following proformas:
«  Form ED 105P Project Interim Report

* Form ED 104P Enterprise Development Declaration
* Form ED 101P Project Completion Report

C3.7.4.8 Records

The contractor shall:

* keep records of the targeted enterprise development
* keep records of the payments made to the targeted enterprises in relation to the CPG.

« ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.749 Payment Certificates

The contractor shall:

» achieve the measurable CPG and providing enterprise development support to the targeted

enterprise/s as per the Standard.
= submit payment certificates to the Employer Representative at intervals determined in the

Contract.

C3.7.4.10 Compliance requirements

Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project

assessment scheme.

* Notincluding the requirements of the cidb standards in the conditions of tender
« Not registering the award of contract on the cidb Register of Projects (RoP)
»  Not reporting practical completion on the cidb Register of Projects (RoP)

3.7.5 CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)

The Minimum Targeted Contract Skills Development CPG is “not applicable" to this project.
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The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skilis through Infrastructure
Contracts (published in Government Gazette No 48491 of 23 April 2023 and the cidb Best Practice
Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

?

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.

C3.7.5.1 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or acombination of any of
thefollowing inrelation to work directly related to the contract or order-

Method 1: structured workplace learning opportunities for learners towards the attainment of a
part or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities for University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council listed in Table 1 above.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
muitiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works.

Table 2: Contracting skills development goals for different classes of engineering and construction
works contracts

Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation ] Description (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works | 0.25

SB Specialist | 0.25
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The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity

schedule.

Table 3: Notional Cost of Training per Headcount

Source: cidb Standard for Skills Development

Provision for .
e stipends Provisions I Total costs
Type of Training (Unemployed for for
Opportunity learners mentorship addmo::al Unemployed | Employed
costs learners learners
only)

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a 3 year R37 000 R20 000 R4 500 R61500 | R20 000
diploma
Candidates with 4 year
dualification R47 000 R20 000 R4 500 R71 500 R20 000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the beneficiaties
have been appointed and actual costs are known. The notional cost of providing training opportunities will increase by CPI on
an annual basis based on April CPI. Should the rates increase after bid award or during construction the rates will be adjusted

as a remeasuarble item.

(@) The successful contractor may employ part/full occupational gualification learners, trade
qualification learners, work integrated learners or candidates (delete that which is not applicable)
directly or through a Skills Development Agency (SDA), (A1 - List of cidb accredited SDAs).

The successful contractor must employ at least sixty percent (60%) of the learners from an FET /
TVET college should the contractor select to have part/full occupational qualification learners and
trade qualification learners contributing to the CSDG.

The successful contractor shall employ at least insert applicable percentage, both in words and
figures from eligible part/full occupational qualification learners, trade qualification learners, work
integrated learners or candidates {delete that which is not appllcable) in the employment of the
employer.

The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

One of the objectives of the project is to train insert applicable number, both in words and
figures Occupational quaI|f|cat|ons trade qualification, work integrated learners — P1 and P2
learners, professional candidates. {Delete that which is not applicable)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Management

The successful contractor must keep site records regarding the part/full occupational qualification
learners’, trade qualification learners’, work integrated learners’ or candidates’ (delete that which
is not applicable) progress, site attendance, hours worked and other relevant information as

required by the Standard.

The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.

The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated learners,
candidates. (delete that which is not applicable)

The successful contractor shall submit to the employer’s representative a baseline training plan
in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade
qualification learners, work integrated learners, candidates {delete that which is not
applicable)within 30 days of start of the contract.

The successful contractor shall submit to the employer’s representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupatlonal quallflcatlon
learner, trade qualification learner, work integrated learner, candidate (delete that which is not
applicable) every three months.

The successful contractor shall submit to the employer’s representative the names and particulars
in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full occupational
quallflcatlon learners, trade qua||f|cat|on learners, work integrated learners or candidates (delete
[that which is not appllcable) within 30 days of start of the contract.

The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer’s representative on request.

The successful contractor shall submit to the employer's representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification learners,
work integrated learners or candidates {delete that which is not applicable) with the monthly
invoice for the payment certificate.

The successful contractor shall have health and safety inductions for all part/full occupational
quallflcatxon learners, trade qualification learners, work integrated learners or candidates Kdelete

that which is not applicabe). 7

The successful contractor shall conduct entry and exit medical tests of all part/full occupatlonal
quallflcatlon learners, trade qualification learners, work integrated learners or candidates (de_lete
that which is not applicable).

The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates {delete that which is not applicable) at the start of their empioyment on site.

Based on the agreed skills methods the contractor may employ part/full Occupational Qualification
Learners and /or Trade Qualification Learners and/or Work Integrated Learners and/or
Candidates {delete that which is not applicable) directly or through a Skills Development Agency
(SDA), training provider or skills development facilitator (Form A1 - List of cidb accredited SDAs).
The contractor shall ensure that no more than one Method shall be applied to any individual

concurrently in the calculation of the CSDG for the contract.

C3.7.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)
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The National Youth Service Training and Development Programme is “not applicable” to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities. Monthly reports are to be submitted to the Employer's Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the CPG
section within the Bills of quantities will result in a payment reduction as per bill of quantities per person,
excluding VAT uniess the contractor can prove to the Employer’s satisfaction that the non-achievement
was beyond his/her control.

C3.7.7 LABOUR-INTENSIVE WORKS
Labour Intensive Works is "not applicable” to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI" the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Employer’s objectives:
The employer’s objectives are to deliver public infrastructure using labour-intensive methods in

accordance with EPWP Guidelines.

Labour-intensive works:

Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work. A thirty percent (30%) penalty of the value of the works will
be imposed on items where unauthorised use of plant was used to carry out work which was to be
done labour-intensively.

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix
C) at NQF outlined in Table 1

C3.7.71 GENERIC LABOUR-INTENSIVE SPECIFICATION

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

o trenches having a depth of less than 1.5 metres

stormwater drainage

roads

sidewalks and non-motorised transport infrastructure

water and sanitation

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 11 of 18
For Internal & External Use Effective date 21 July 2023 Version: 2023/03



» Deparment Tender No.: PLKQ23/73
REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)
Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of table 2 be classified as very loose, loose, medium
dense, or dense; or

ii} where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of table 2 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 biows of a dynamic cone penetrometer is required to penetrate
100mm;

Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel! is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives
a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal) into
the material being used.

‘ Table 2: Consistency of materials when profiled

GRANULAR MATERIALS | COHESIVE MATERIALS
CONSISTENCY DESCRIPTION | CONSISTENCY DESCRIPTION

Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp sharp end of a geological
end of a geological pick can be pushed in 30-
pick. 40 mm; can be moulded

by fingers with some
pressure.

Medium dense Considerable Firm indented by thumb with
resistance to effort; sharp end of
penetration by sharp geological pick can be
end of a geological pushed in up to 10 mm;
pick. very difficult to mould with

fingers; can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail; slight
sharp end of a indentation produced by
geological pick; pushing geological pick
requires many blows point into soil; cannot be
for excavation. moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail
repeated blows of a with difficulty; slight
geological pick. indentation produced by

blow of a geological pick
point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated
by hand.
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Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to ninety percent (90%) Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than ten (10%) gravel of size less
than 10mm and contains no isolated boulders, or

¢) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows

loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the

haul distance is not greater than 150m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. Where the mass of an element exceeds 55 kg, consideration should be given to the size
of the element relative to its total mass related to the number of workers who would be needed to lift

such mass

Submission of Accrual Reports
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The Contractor shall submit accrual reports to the client representative at the end of March and

September each year for the duration of the Service Contract period from the date of appointment up

to and including project closeout. This is to ensure that PMTE complies with the accounting framework

GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.

C.3.9 Submission of Monthly Local Material Utilisation Report (Local Content)

The contractors shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account.

Failure by the contractors to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control. Allowance must be made for submitting monthly
reports illustrating the value of local material utilisation report.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Examples of calculating CPGs and related penalties

CPGs values are based on the Tender Amount at the time of the award. Determining the actual values is
based either on the Tender Amount including allowances and Vat or the Tender Amount at the time of award
excluding allowances and VAT, where Allowances include the following:

e Provisional amounts

e CPG allowances

e Nominated and/or selected subcontractors

e Contract price adjustment (Not provided for within the B of Q by NDPWI)
¢ Contingency amounts (Not provided for within the B of Q by NDPWI)

CPG values in the CPG Bill of Quantities Section will be recalculated based on the “Tender Amount”
or the “Contract Amount” which ever applicable and the provisional amounts adjusted accordingly.
Sanctions (penalties) are applicable to all CPGs where the contractor fails to achieve the minimum
specified requirements, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control. No penalties will be applied shouild the CPG value, based
on the original “Tender Amount” or the “Contract Amount”, has been achieved.

1.1 Targeted Local Building Material Manufacturers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)

CPG to be achieved = 5% as specified in the Scope of Works (PG01.1)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from iocal manufacturers,

excluding VAT)

Calculation of penalty:

Percentage penalty applicable = 10% as specified in the Scope of Works (PG01.1)
CPG target value = R6,5 Mil excluding VAT

CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT

Penalty = R1 Mil x 10% = R100 000 excluding VAT

1.2 Targeted Local Building Material Suppliers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG to be achieved = 5% as specified in the Scope of Works (PG01.1)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local suppliers,

excluding VAT)

Calculation of penalty:

Percentage penalty applicable = 20% as specified in the Scope of Works (PG01.1)
CPG target value = R6,5 Mil excluding VAT

CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT

Penalty = R1 Mil x 20% = R200 000 excluding VAT

1.3 Targeted Local Labour Skills Development CPG

When applicable, the CPG is expressed as a percentage of the total number working days required to
complete the Works.
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CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Number of working days required to complete the Works based on the construction period = 600 days
CPG percentage participation to be achieved = 30% as specified in the Scope of Works (PG01.1)
Required number of working days training to be provided = 180 days (600 x 30%)

Calculation of penalty:

Payment reduction = R 5 000 per day for not providing training as specified in the Scope of Works (PG01.1)
CPG = 600 working days x 30% = 180 working days training to be provided

CPG Achieved = 160 days (20 days shortfall where no training was provided)

Penalty = 20 days x R5 000 payment reduction per day= R100 000 excluding VAT

1.4 Cidb BUILD Programme: Enterprise Development

When applicable, the Enterprise Development CPG expressed as a percentage of the “Contract amount” =
Tender amount at the time of award excluding allowances and VAT. Failure to achieve the minimum Targeted
Local Labour Skills Development CPG will result in a payment reduction of an amount specified in the Scope
of Works (PGO01.1) per working day where training was not provided.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “contract Amount”, the number of beneficiaries to be trained and the
actual cost for providing the training.

Part 1: Calculation of 5% CPG example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG percentage participation to be achieved = 5% as specified in the Scope of Works (PG01.1)
CPG value = R6,5 Mil (Value of work to be subcontracted to emerging enterprises)

Calculation of penaity

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.1)

CPG Minimum 5% = R6,5 Mil

Achieved = R5,5 Mil (Only subcontracted work to the value of R5,5 Mil, i.e. R1 Mil shortfall)
Penalty = R1 Mil x 30% = R300 000 Excl. VAT

Part 2: Calculations in terms of training to be done:

The number of enterprises to be developed is subject to the contract amount and the apportionment of the
work as per Example 1 below.

Number of enterprises to be trained = 6 x 1 GB subcontractors

Total cost for training = R 1 660 000

Calculation of penalty

Total number of enterprises to be trained = 6

Total number trained = 4 (2 Shortfall)

Training cost per beneficiary = R1 660 000/ 6 = R 276 666,67 per beneficiary
Penalty = R 276 666,67 x 2 x 30% = R166 000 Excl. VAT

Bltc;fn? Description Quantity

5 Enterprise Development

5.1 Enterprise Development of Targeted Enterprise or JV partners

5.1.1 Appointment of training co-ordinator Per Quarter 45 000 8 360 000
51.2 Appointment of Mentor /Training Service provider Per Quarter 135 000 8 1 080 000
5.1.3 gre]teg:rggalysis and Enterprise Development Plan per Targeted No. 5 000 6 30 000
5.1.4 Monitoring and Interim reporting per targeted enterprise Per Quarter 20 000 8 160 000
5.1.5 Project Completion report per Targeted Enterprise No. 5000 6 30000

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 16 of 18
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B of Q Amount

ltem Description Rate Quantity (R)
Provisional Sum to be carried over to CPG bill of quantities 1 660 000
“Contract amount” Tender amount excl. allowances and VAT, 130 000 000
CPG Monetary value (5%} to be subcontracted to beneficiaries for

e 6 500 000
training
: Grade 1/2
No of enterprises based on the CPG value 6 GB/CE.ETC.
Contract period (months) 24

Note: Rates to be determined by PQS and adjusted to accepted quotation amounts

1.5 Cidb BUILD Programme: Skills Development (Principal contractor including subcontractors
and consultants)

When applicable, the contract skills development participation goals, expressed in Rand, shall be no less
than the “contract amount” multiplied by a percentage (%) factor for the applicable class of construction
works.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “Contract Amount”, the number of beneficiaries to be trained from which
Method and the actual cost for providing the training.

CPG Calculation

Table 2: Contracting skills development goals for different classes of engineering and construction
works contracts

Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495
of 3 July 2020 (Page 7)

Class of construction works as identified in terms of Regulation 25 (3) of the Construction Construction skills

Industry Regulations 2004 development goal (CSDG)
(%)

Designation Description

CE Civil Engineering 0.26

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

“Contract amount” = Tender amount at the time of award excluding allowances and expenses, and VAT

Contractor CPG:

CPG calculation
“Contract amount” x factor from Table 3 above.

CPG calculation example:

“Tender Amount” = R150 Mil for GB, all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Factor for GB = 0,5% (as per Table 2 above)

CPG in R value = R130 Mil x 0,5% = R650 000 i.e. total notional cost of training to amount to R650 000

Calculation of penalty:

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.1)
CPG value = R650 000

Achieved = R550 000 = R100 000 Shortfall

Penalty = R100 000 x 30% = R30 000 Excl. VAT

Calculations based on “Contract Amount” after bid award and appointment of beneficiaries
Actual CPG training requirement value after award upon selecting method/s of training and appointment of
beneficiaries = R676 000 (Table 4 below) and the provisional amount allowed for to be adjusted accordingly.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 17 of 18
For Internal & External Use Effective date 21 July 2023 Version: 2023/03
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The new monetary value of training required will then form the basis for determining penalties applicable. No
penalties will be applied should the CPG value, based on the “Contract Amount” be achieved.

Table 4: Notional cost recalculation upon appointment of beneficiaries.
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495

of 3 July 2020 (Page 10)

Number of Ngggtn ’a I Notional Total Notional

Skills Types leafners Lot °°s; / 'e:mef Cost over 12
Quarter year months Contract

Method 2: Workplace learning opportunities, with
unemployed TVET graduates 2 R23 000 R92 000 R184 000
Method 3:
Candidacy for an unemployed learner with a 3-year
qualification 2 R&1 500 R246 000 R492 000
Total 4 R676 000

Note: the required CPG will be recalculated based on the awarded Tender amount and “Contract Amount” once the beneficiaries have
been appointed and actual costs are known

Note: The notional cost of providing training opportunities will increase by CPi on an annual basis based on April CP! as published by
Stats SA. The rates will be adjusted as an adjustment to the provisional amounts should the rates increase after bid award or during the

construction period

1.6 National Youth Service Programme (NYS) CPG

When applicable, a separate NYS Bill of Quantities will be included in the tender documentation will indicate
the number of beneficiaries to be trained.

Calculation of penalty:
Payment reduction per person not trained as stipulated in the NYS Bill of Quantities = R 2 500 per person.

Total number of NYS Beneficiaries as stipulated in the NYS Bill of Quantities = 25
Total Number of NYS beneficiaries trained = 20 (shortfall of 5 beneficiaries)
Penalty = 5 x R2 500 = R12 500 Excl. VAT

1.7 Labour Intensive Works CPG

When applicable, the work to be done by way of Labour intensive methods are specified in the Bills of
Quantities with a “LI”.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG value = R10 Mil (Total value of labour-intensive works specified in the Bills of Quantities)

Calculation of penalty:

CPG value = R10 Mil

Percentage penalty applicable = 30% as specified in the PG01.1 Scope of Work
CPG Achieved = 9 Mil (R1 Mil shortfall)

Penalty = R1 Mil x 30% = R300 000 Excl. VAT

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 18 of 18
For Internal & External Use Effective date 21 July 2023 Version: 2023/03
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SECTION

HIV/AIDS SPECIFICATION

HIV/AIDS REQUIREMENTS

1

21

2.2

3.1

SCOPE

This specification contains all requirements applicable to the Contractor for creating HIV/AIDS
awareness amongst all of the Workers involved in this project for the duration of the construction
period, through the following strategies:

« Raising awareness about HIV/AIDS through education and information on the nature of the
disease, how it is transmitted, safe sexual behaviour, attitudes towards people affected and people
living with HIV/AIDS, how to live a healthy lifestyle with HIV/AIDS, the importance of voluntary
testing and counselling, the diagnosis and treatment of Sexually Transmitted Infections and the
closest health Service Providers;

+ Informing Workers of their rights with regard to HIV/AIDS in the workplace;

+  Providing Workers with access to condoms and other awareness material that will enable them to
make informed decisions about sexual practices.

DEFINITIONS AND ABBREVIATIONS
Definitions

Service Provider: The natural or juristic person recognised and approved by the Department of Public
Works as a specialist in conducting HIV/AIDS awareness programmes.

Service Provider Workshop Plan: A plan outlining the content, process and schedule of the training and
education workshops, presented by a Service Provider which has been approved by the
Representative/Agent.

Worker: Person in the employ of the Contractor or under the direction or supervision of the Contractor
or any of his Sub-contractors, who is on site for a minimum period of 30 days in all.

Abbreviations

HIV : Human Immunodeficiency Virus.
AIDS : Acquired Immune Deficiency Syndrome.
STI . Sexually Transmitted Infection.

BASIC METHOD REQUIREMENT

The Contractor shall, through a Service Provider, conduct onsite workshops with the Workers.

The Service Provider shall develop and compile a Service Provider Workshop Plan to be presented at
the workshops and which will be best suited for this project to achieve the specified objectives with
regard to HIV/AIDS awareness.
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The Service Provider Workshop Plan shall be based on the following information provided by the
Contractor:

Number of Workers and Sub-contractors on site;

When new Workers or Sub-contractors will join the construction project;

Duration of Workers and Sub-contractors on site;

How the maximum number of Workers can be targeted with workshops;

How the Contractor prefers workshops to be scheduled, e.g. three hourly sessions per Worker, or
one 2.5 hour workshop per Worker;

Profile of Workers, including educational level, age and gender (if available);

Preferred time of day or month to conduct workshops;

A Gantt chart reflecting the construction programme, for scheduling of workshops;

Suitable venues for workshops.

The Contractor shall submit the Service Provider Workshop Plan for approval within 21 days after the
tender acceptance date. After approval by the Representative/Agent, the Contractor shall make
available a suitable venue that will be conducive to education and training.

The Service Provider Workshop Plan shall address, but will not be limited to the following:

The nature of the disease;

How it is transmitted;

Safe sexual behaviour;

Post exposure services such as voluntary counselling and testing (VCT) and nutritional plans for
people living with HIV/AIDS;

Attitudes towards other people with HIV/AIDS;

Rights of the Worker in the workplace;

How the Awareness Champion will be equipped prior to commencement of the HIV/AIDS
awareness programme with basic HIV/AIDS information and the necessary skills to handle
questions regarding the HIV/AIDS awareness programme on site sensitively and confidentially;
How the Service Provider will support the Awareness Champion;

Location and contact numbers of the closest clinics, VCT facilities, counselling services and referral

systems;

3.210 How the workshops will be presented, including frequency and duration;

3.2.1

How the workshops will fit in with the construction programme;

3.2.12  How the Service Provider will assess the knowledge and attitude levels of attendees to structure

workshops accordingly;

3.2.13 How the video will be used;
3.2.14  How the Service Provider will elicit maximum participation from the Workers;
3.2.15 A questions and answers slot (interactive session).

4.1

The Service Provider Workshop Plan shall encompass the Specific Learning Outcomes (SLO) as
stipulated.

HIV/ AIDS AWARENESS EDUCATION AND TRAINING

Workshops

The Contractor shall ensure that all Workers attend the workshops.

The workshops shall adequately deal with all the aspects contained in the Service Provider Workshop
Plan. A video of HIV/AIDS in the construction industry, which can be obtained from all Regional Offices
of the Department of Public Works, is to be screened to Workers at workshops. In order to enhance the
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learning experience, groups of not exceeding 25 people shali attend the interactive sessions of the
workshops.

Recommended practice

Workshop Schedule

Presenting information contained in the Service Provider Workshop Plan can be divided in as many
workshop sessions as deemed practicable by the Contractor, provided that all Workers are exposed to
all aspects of the workshops as outlined in the Service Provider Workshop Plan.

Breaking down the content of information to be presented to Workers into more than one workshop
session however, has the added advantage that messages are reinforced over time while providing
opportunity between workshop sessions for Workers to reflect and test information. Workers will also
have an opportunity to ask questions at a following session.

Service Providers

A database of recommended Service Providers is available from all Regional Offices of the Department
of Public Works.

HIV/AIDS Specific Learning Outcomes and Assessment Criteria

Workers shall be exposed to workshops for a minimum duration of two-and-a-half hours. In order to set
a minimum standard requirement, the following specific learning outcomes and assessment criteria

shall be met.

1  UNIT 1: The nature of HIV/AIDS

After studying and understanding this unit, the Worker will be able to differentiate between HIV and
AIDS and comprehend whether or not it is curable. The Worker will also be able to explain how the
HI virus operates once a person is infected and identify the symptoms associated with the
progression of HIV/AIDS.

Assessment Criteria:
1. Define and describe HIV and AIDS;
2. List and describe the progression of HIV/AIDS.

4232 UNIT 2: Transmission of the HI virus

After studying and understanding this unit, the Worker will be able to identify bodily fluids that carry
the HI virus. The Worker will be able to recognise how HIV/AIDS is transmitted and how it is not

transmitted.

Assessment Criteria:

1. Record in what bodily fluids the HI virus can be found;

2. Describe how HIV/AIDS can be transmitted,;

3. Demonstrate the ability to distinguish between how HIV/AIDS is transmitted and
misconceptions around transmittance of HIV/AIDS.

4.2.3.3 UNIT 3. HIV/AIDS preventative measures

After studying and understanding this unit, the Worker will comprehend how to act in a way that
would minimise the risk of HIV/AIDS infection and to use measures to prevent the HI virus from

entering the bloodstream.
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Assessment Criteria:

1.

2.
3.
4

Report on how to minimise the risk of HIV/AIDS infection;

Report on precautions that can be taken to prevent HIV/AIDS infection;

Explain or demonstrate how to use a male and female condom;

List the factors that could jeopardize the safety of condoms provided against HIV/AIDS
Transmission.

UNIT 4: Voluntary HIV/AIDS counselling and testing

After studying and understanding this unit, the Worker will be abie to recognise methods of testing
for HIV/AIDS infection. The Worker will be able to understand the purpose of voluntary HIV/AIDS
testing and pre- and post-test counseling.

Assessment Criteria:

1.
2.
3.

Describe methods of testing for HIV/AIDS infection;
Report on why voluntary testing is important;
Report on why pre- and post-test counselling is important.

UNIT 5: Living with HIV/AIDS

After studying and understanding this unit, the Worker will be able to recognise the importance of
caring for people living with HIV/AIDS and be able to manage HIV/AIDS.

Assessment Criteria:

1.

2.
3.
4.

List and describe ways to manage HIV/AIDS;

Describe nutritional needs of people living with HIV/AIDS;

Describe ways to embrace a healthy lifestyle as a person living with HIV/AIDS;
Explain the need for counselling and support to people living with HI\V/AIDS.

UNIT 6. Treatment options for people with HIV/AIDS

After studying and understanding this unit, the Worker will be familiar with the various treatments
available to HIV/AIDS infected or potentially HIV/AIDS infected people.

Assessment Criteria:

1.

2.
3.
4.

Discuss anti-retroviral therapy;

List methods of treatment to prevent HIV/AIDS transmission from mother-to-child;
Describe the need for treatment of opportunistic diseases for people living with HIV/AIDS;
Describe post exposure prophylactics.

UNIT 7. The rights and responsibilities of Workers in the workplace with regard to HIV/AIDS

After studying and understanding this unit, the Worker will be able to identify the rights and
responsibilities of the Worker living with HIV/AIDS in the workplace. The Worker will recognise the
importance of accepting colleagues living with HIV/AIDS and treating them in a non-discriminative

way.

Assessment Criteria:

1.
2.
3.

Discuss the rights of a person living with HIV/AIDS in the workplace;
Discuss the responsibilities of a person living with HIV/AIDS in the workplace;
Report on why acceptance and non-discrimination of colleagues living with HIV/AIDS is

important.
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4.3 Displaying of plastic laminated posters and distribution of information booklets

7.1

The Contractor shall obtain a set of four laminated posters conveying different key messages and
information booklets. The contractor should include the costs of posters and information booklets in

his/her tender price.

The above-mentioned posters and information booklets have been prepared to raise awareness and to
share information about HIV/AIDS and STI’s.

Posters or display stands shali be displayed on site as soon as possible, but not later than 14 days
after the date of site handover.

Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, the site
office and compounds.

The posters on display must always be intact, clear and readable.

Information booklets must be distributed to all Workers as soon as possible, but not later than 14 days
after site handover, or as soon as the Worker joins the site.

PROVIDING WORKERS WITH ACCESS TO CONDOMS

The Contractor shall provide and maintain condom dispensers and make both male and female
condoms, complying with the requirements of SABS ISO 4074, available at all times to all Workers at
readily accessible points on site, for the duration of the contract. The Contractor may obtain condom
dispensers from the Department of Health and condoms may be obtained from the Local Clinic or the
Department of Health.

At least one male and one female condom dispenser and a sufficient supply of condoms, all to the
approval of the Representative/Agent, shall be made available on site within 14 days of site hand over.
Contractors should note that arrangements to obtain condoms from the Department of Health Clinics
prior to site hand over may be necessary, to ensure that condoms are available within 14 days of site
handover.

Condoms shall be made available in areas highly trafficked by Workers, including toilets, the site office
and compounds.

ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND TREATMENT

OF SEXUALLY TRANSMITTED INFECTIONS (STI)

The Contractor shall provide Workers with the names of the closest Service Providers that provide
HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted Infection (STI) diagnosis
and treatment. Information on these Service Providers and Clinics must be displayed on a poster of a
size not smaller than A1 in an area highly trafficked by Workers.

APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION

Within 14 days of site handover the Contractor shall appoint an Awareness Champion from amongst
the Workers, who speaks, reads and writes English, who speaks and understands all the local
languages spoken by the Workers and who shall be on site during all stages of the construction period.
The Contractor shall ensure that the Awareness Champion has been trained by the Service Provider
on basic HIV/AIDS information, the support services available and the necessary skills to handle
questions regarding the HIV/AIDS programme in a sensitive and confidential manner,
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The Awareness Champion shall be responsible for:

Liasing with the Service Provider on organising awareness workshops;
Filling condom dispensers and monitoring condom distribution:
Handing out information booklets;

Placing and maintaining posters.

MONITORING

The Contractor shall grant to the Representative/Agent reasonable access to the construction site, in
order to establish that the Contractor complies with his obligations regarding HIV/AIDS awareness
under this contract.

The Contractor must report problems experienced in implementing the HIV/AIDS requirements to the
Representative/Agent.

The attached SITE CHECKLIST (SCHEDULE A) shall be completed and submitted at every
construction progress inspection to the Representative/Agent.

The attached SERVICE PROVIDER REPORT (SCHEDULE B) shall be completed and submitted on a
monthly basis to the Department’s Project Manager, through the Representative/Agent.

The attached CONTRACTOR HIV/AIDS PROGRAMME REPORT (SCHEDULE C), a close out
programme report, shall be completed by the Contractor at the end of the contract.



SCHEDULE A

HIV/AIDS PROGRAMME: SITE CHECKLIST

When did construction commence:

Name of Departmental Project Manager:

Please refer to HIV/AIDS Programme activities during the reporting period

PW 1544

Tick the block if Contractor satisfactorily complied with specifications

DATE

PI

Pl

Pl

Pl

Pl

Pl

—
Pl

DIDIM[WM™

DID[M[wm

DID[M[WM

DID[mM[M™m

D[D[M[M

D[D[M][M™

DID[M[M

Programme implemented within 14 days
of site handover

Awareness champion on site

HIV/AIDS awareness service
provider report

Male condom dispenser

Sufficient male condoms available

Male condom dispenser in a highly
trafficked area

Female condom dispenser

Sufficient female condoms available

Female condom dispenser in a
highly trafficked area

All four types of posters displayed

Posters in a good condition

Posters in a highly trafficked area

Posters displayed on local support
services: clinic & VCT centre

Support service poster/s in highly
trafficked area

Support service poster/s in a good
condition

SCHEDULE A

Page 1 of 3
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Please indicate the applicable number for the reporting period

Workers on payroll (at PlI)

Sub-Contractors who will be on site
for longer than 30 days (at PI)
Workshop attendees

Number of workshops held

Scheduled workshops according to
approved workshop plan

Booklets distributed

Male condoms distributed

Female condoms distributed

Representative/Agent Date
Contractor Date
SCHEDULE A

Page 2 of 3
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Date of progress inspection: (ccyy/mm/dd)

Reporting period: (ccyy/mm/dd) to (ccyy/mm/dd)

Deviations from HIV/AIDS awareness programme plan:

Corrective actions:

Representative/Agent Departmental Project Manager

Date Date

SCHEDULE A Page 3 of 3
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SCHEDULE B

HIV/AIDS AWARENESS PROGRAMME: SERVICE PROVIDER REPORT

Reporting period: (ccyy/mm/dd) to (ccyy/mm/dd)

Number of workshops conducted in reporting period:

Number of scheduled workshops according to approved workshop plan:

Deviations from workshop plan:

State reasons for deviating from workshop plan:

Corrective actions:

Service Provider

Date Date

SCHEDULE B Page 1 of 3
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_‘hs in the applicable information with regard to each workshop conducted

DATE

WIS

WIS

wis

WIS

W/S

W/S

Wis

D[D]M[M™

D[D[M]M

DID[M][M

DID[M][M

DIDIM[M

DID[M][M™

DID[M[M

Content of workshop:
| (Mark the content included)

SLO1

SLO2

SLO3

SLO4

SLO5

SLO6

SLO7

HIV/AIDS in
construction video

Indicate the duration of the
workshop in hours

| Total number of Workers

Indicate workshop venue

L

SCHEDULE B

Page 2 of 3
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Fill in your name and indicate altendance by ticking the appropriate date
DATE wis wis w/s W/s W/s WIS wis
DID][M[M DID[IM[M™ DD MM DIDIM[W™ DIDIM[M™ DID[NM[M™ DID[M[M
No | NAMES
SCHEDULE B

Page 3 of 3



SCHEDULE C
CONTRACTOR HIV/AIDS PROGRAMME REPORT

Project name:

PW 1544

Project Location:

Contract value of project: R

Department of Public Works Project Manager:

HIV/AIDS Programme duration: (ccyy/mm/dd) to (ccyy/mm/dd)

AWARENESS MATERIAL

Describe location of posters displayed during the programme:

Comments on posters:

Indicate total number of booklets distributed:

Comments on booklets:

CONDOMS

Indicate total number of male condoms distributed:

Indicate total number of female condoms distributed:

Describe where male condom dispenser was placed:

Describe where female condom dispenser was placed:

HIV/AIDS WORKSHOPS

Indicate the total number of HIV/AIDS workshops conducted:

Indicate the duration of workshops:

Indicate the total number of Workers that participated in the HIV/AIDS workshops:

Indicate the total number of Workers that were exposed to the video on HIV/AIDS in the Construction

Industry:

Comments on HIV/AIDS workshops on site:

SCHEDULE C

Page 1 of 2
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GENERAL

Briefly describe programme activities and satisfaction with outcome:

Additional comments, suggestions or needs with regard to the HIV/AIDS awareness programmes on site:

Please indicate if your company has a formal HIV/AIDS policy Currently
focussing on HIV/AIDS awareness raising and care and support Yes No developing
of HIV/IAIDS Workers: one

Please indicate if, to your knowledge, you have lost any workers during the duration of the project to
HIV/AIDS related sicknesses. One or more of the following might indicate an HIV/AIDS related death:

Excessive weight loss Coughing or chest pain Vomiting
Reactive TB Pain when swallowing Meningitis
Hair loss Persistent fever Memory loss
Severe tiredness Diarrhoea Pneumonia

Number of HIV/AIDS-related deaths:

Contractor Date

Departmental Project Manager Date

SCHEDULE C Page 2 of 2



Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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%@g Public Works and Infrastructure
4 REPUBLIC OF SOUTH AFRICA

National Department of Public Works

(Principal Client)

Health and Safety Site Specific Specification

Submitted to:

Contractor:

FOR

Site: Sekgosese Magistrate Office

Reference nr:

OFFICE OF THE REGIONAL MANAGER
DEPARTMENT OF PUBLIC WORKS
Private Bag X9469
POLOKWANE

0700

Date: 05 September 2023

Covid19 regulations and protocols form part of Health and Safety and must be incorporated and must be
priced to ensure all legislation are adhere to. The average price for H&S& Covid is plus minus 5% of contract

value. The OHS must be priced in the BOQ a requirement.

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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in the Occupational Health and Safety Act, Act no 85 of 1993, the Construction Regulation 2014 and

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014

this document: (and must have an approved H&S plan in place)

Scope of work:

The SANS 10400 -S :2011 must be used to construct the Disability Facility

INDEX:

WEONDL A WN R

WWWWWNNNNNNNNNNRRRRBR R &
:|>wwpommummawwupmm\lmmhwwﬁs

This specification document (Construction regulation 2014, (7)(c)(1))
The Safety File

The Safety File Index

Incident / Accident reports / Wcl 2

Safety Committee and Minutes

Monthly Safety Audit Reports (CR 2014 7(1){c)(vii))

Letter of good standing (CR 2014 7(1)(c)(iv))

Health and Safety Organogram

contractor A's appointment letter as a Contractor

. Legal Appointments

. Operators Appointments (CR 2014 23(d)(i(ii))
. List of Plant on Site

. List of Contractors on Site

Mandatory Agreement with contractor

. Contractors Mandatory Agreements

. Contractors Specification Documents (CR 2014 7(c)(i)

. Contractors Appointment Letters (CR 2014 7(c)(v)

. Contractors Safety Plans (CR 2014 7(c)(vi)

. Contractors "Letter of Good Standing." (CR 2014 7(c)(iv)

Plant Hire and Labour only Contractor's Mandatory Agreements

. contractor A's Safety Plan (CR 2014 7(2)(a))

. contractor A's Health & Safety Policy Document

. Risk Assessments Plan/Policy/Procedure (CR 2014 (9))
. Incident/Accident Reporting Policy/Procedure

. Health and Safety Specification Document (This document)(CR 2014 ((7)(c)(i))
. Fall Protection Plan (CR 2014 10(1))

. Site Emergency Plan

. Site Rules

. Risk Assessments

. Public Safety

. Safety Awareness Program

. Toolbox Talks

. REGISTERS

Induction Training Register (CR 2014 (7)(5))

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014

2|Page



Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014

35. PPE Issue Register

36. Safety Harness Register

37. Hazardous Chemical Substance Register (CR 2014 (25))
38. Ladder Register

39. First Aid Register

40. Lifting Equipment Register

41. Electrical Equipment Register

42. Fire Equipment Register

43. Scaffold Register

44, Form & Support Work Register (CR 2014 12)

45, Explosive Actuated Fastening Devices Register (CR 2014 (21)(2)(g)(i))
46. CHECKLISTS

48. Electrical safety (CR 2014 (24)

49. Competency certificates (CR 2014 (1)(a))

50. Medical Certificates(CR 2014 7(1)(g))

51. Regulations applicable (CR 2014 7(3))

52. Covid 19 specification

1. This specification document (Construction regulation 2014, (7) (c) (1))

You are required to compile your safety file the way we require in this document. You will not be to allowed
to start working on site unless your safety file has been approved. Submit the file well in advance to enable
our safety Department to audit and approve it, and if there are any discrepancies you will have ample time

to rectify and re-submit.

This document requirement is that of what is written in the OHS Act. It also contains guidelines from

Departmental Enquiries, court cases and own Experience. The ultimate goal of this document is to direct you
to be legal and thereby keep us, contractor, the Principle Contractor, and the Client, legal and free from
prosecution.

This document serves as our minimum requirements. We don't go overboard with safety. Nevertheless, this

document is the law on site. Don't do less than what is described in this document. Don't fall victim to the new
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stupidity of propagating that, "if it is not specified in this document then we won't do it," or, "it is not explicitly

mentioned in the OHS Act and therefore we will not do it."

2. The Safety File
1. Use a lever arch file to contain all the documents
2. Divide the documents with dividers of the plastic type, numbered 1 to 31. Use another set of dividers
behind the first, if the one set is not sufficient.
3. Clearly identify the file with the words "Safety File" and the Company name printed on the side with letters
big enough to read from a distance for anyone on site to recognise it as the safety file.
4

. Always have the safety file available in the site office. It will be handed to the Client at site handover.

It may never leave the site.

9]

. All forms must be completely filled in and fully signed by all parties.

)]

. It must be clearly understood that all documents in the safety files are legal documents and must be

treated as such. If corrections are made on any of the documents it must be initialled by all parties involved.
No tipex are allowed.

7. All documents that are copies of the originals must be certified as a true and correct copy of the original.

3. The Safety file index

1. Laminate the file index to prevent it from tearing and it will last longer. Paste it in front of the file.

The following is a sample of such an index. There may be items that you want to add or change to fit your
style. You may do so.

2. Please note that we need you to keep all documents separate with dividers. It makes it easier to find during an
audit and your day to day activities.

3. Also note that one person can be appointed for more than one designation. The site number, printed in red

on the cover page, must be prominently printed on all your documents.
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10.
11.
12.
13.
14.

15
16

17.

~J

18.
19.
20.
21.
22.
23.
24.

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014

INDEX:

. Incident / Accident reports / Wel 2 forms / Annexure ones

Safety Committee Meeting Minutes (Supplied by contractor)
Monthly Safety Audit Reports (We will audit you monthly) (CR 2014 (7) (c) (vii))
Letter of Good Standing (CR 2014 (7) (c) (iv))
Health and Safety Organogram
Contractor A's appointment letter as a Contractor (CR 2014 (7) (c) (v))
Legal Appointments With proof of Competency & Medicals
CEOQ Delegation of Duties (16.2)
Construction Manager (CR 2014 (8) (1))
Assistant Construction Manager (CR 2014 (8) (2))
Construction Safety Officer (CR 2014 (8) (5) (6))
Construction Supervisor (CR 2014 (8) (7))
Assistant Construction Supervisor (CR 2014 (8) (8))
Risk Assessors (CR 2014 (9) (1))
Temporary Works Designer & Inspector (CR 2014 (12) (1) & (3) (f))
Temporary Works Supervisor (CR 2014 (12) (2) & (3) (a))
Excavation Supervisor (CR 2014 (13) (1) ()
Scaffold Supervisor (CR 2014 (16) (1))
Scaffold Inspector (SANS 10085-1:2004 Edition 1.1 (14.5)
Scaffold Team Leader (SANS 10085-1:2004 Edition 1.1 (14.4.1)
Scaffold Erectors (SANS 10085-1:2004 Edition 1.1 (14.4.1)
Fire Equipment Inspector (CR 2014 (29) (h))
Fall Protection Planner (CR 2014 (10) (1) (a))

Safety Representatives (OHS Act (17))

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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25.
26.
27.
28.
29.
30.
31.
32.
33.
34.
35.
36.

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014

List of Plant on site

Blank Appointments

Accident Register

Principle Contractor Mandatory Agreement

Plant Hire & Labour Only Mandatory Agreements
Fall Protection Plan (CR 2014 (10) (1))

Principle Contractor Safety Specifications (CR 2014 (7) (c) (1))
Safety Plan (CR 2014 (7) (c) (x))

SHEQ Policy

Risk Assessment Plan

Contractor Accident Reporting Procedure

Contractor Incident Reporting & Investigation Policy

For your documents that you are using daily, we suggest you open a separate file. The following is a sample of such a file index.

There may be items that you want to add or change to fit your style. You may do so. Please again note that we are keeping all

documents separate with dividers.

INDEX:

1. Registers:

Toolbox Talks

PPE Issue Register

Hazardous Chemical Substance Register
Safety Hamess Register

First Aid Register

Incident/Accident Register

Lifting Equipment Register

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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» Earth Leakage Testing Register
* Electrical Equipment Register
 Fire Equipment Register

* Scaffold Register

* Form & Support Work Register

 Explosive Powered Tool Register

2. Checklists:

* Electrical Extension Cords Checklist
» Safety Harnesses Checklist

+ First Aid Boxes Checklist

¢ Lifting Equipment Checklists

* Fire Equipment Checklist

e Formwork

3. Temporary, Electrical, and DB Box Checklist:

» Electric Drills Checklist

= Angle Grinder Checklist

= Skill Saw Checklist

= Ladder Checklist

= Scaffold Checklist

e Link stick

e Jump suite

=  Gloves

= Fire Extinguisher Checklist
= formwork

4. Excavation Checklist:

Form and Support Work Checklist

Gas Welding & Cutting Checklist

Hand tools Checklist

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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It must be clearly noted that we do not accept registers that are also a checklist. We herewith clearly state that the

registers and checklists are separate forms and must be utilised as such.

4. Incident / Accident reports / Wel 2
Allincidents and accidents where someone was hurt, there was damage or illness, must be reported to our Safety officer
Do not hide any accidents from us. We need to know about any incidents in order for us to assist you in preventing a similar

incident. We have no blame but retrain policy. You are to familiarise yourself with our incident/accident reporting procedures.

5. Safety Committee and Minutes

We have established a Health and Safety Committee. You must nominate one person from your management and one person
from your Safety Reps to serve on our safety committee. Whether you qualify to have a Safety Rep or not. We will supply the
appointment letters and appoint them on the safety committee. Every Contractor must be represented on our safety Committee
and be involved in safety on site. The safety meeting will be held monthly. Minutes will be kept and distributed to you for filing in

your safety file. The Client, NDPW representative will sit in on some of the meetings as an observer.

6. Monthly Safety Audit Reports (CR 2014 7(1) (c) (vii))
We will do a full health and safety audit on your safety file and your activities every month. The results and the report must be
filed by you in the safety file. Discrepancies must be action Ed within a week and signed off on the audit report. You must also

do monthly safety audits on yourself. The reports must be filed in your safety file.

7. Letter of good standing (CR 7(1) (c) (iv)) 2014

You are to ensure that a letter of good standing with the Workman's Compensation Commissioner is current and kept in your file
as proof that you are registered and in good standing with the compensation fund, or with a licensed compensation insurer prior
to work commencing on site. (At least two weeks before arriving on site). If your letter has expired, your workers on site are not
insured and work will be stopped until such time as you are in good standing with the Workman's Compensation Commissioner
again. Contractor will not take responsibility on our Workman's Compensation insurance for your workforce.
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8. Health and Safety Organogram

You must have a health and safety organogram in your safety file. It must always be kept up to date and current.

9. Contractor A's appointment letter as a Contractor

It is your duty to ensure that your appointment letter as a Contractor is in the safety file.

10. Legal Appointments

All your appointment letters must be properly signed by all parties involved. It must also be completely filled in with no blank
spaces. The name of the appointment must be clearly written on the appointment. Proof of competency (Construction Regulation
2014 (1) (a)) must be attached to the back of the appointment letter. Proof of competency may be proven with degrees,
diploma's, certificates and/or a short abbreviated CV as per the following example. A medical certificate (Construction
Regulation 2014 (7) (8)) must be attached behind the proof of competencies. We do not accept appointment letters that has two
designations on it. Each designation must have its own appointment letter.

Sample abbreviated CV:

Project name year period Contract amount Your position

The following appointments must be made by you. Remember that in most cases one person can be appointed for more than
one appointment:

* CEO Delegation of Duties (16.2)

* Construction Manager (CR 2014 (8) (1))

* Assistant Construction Manager (CR 2014 (8) (2))
* Construction Safety Officer (CR 2014 (8) (5) (6))

* Construction Supervisor (CR 2014 (8) (7))
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" Assistant Construction Supervisor (CR 2014 (8) (8)

* Risk Assessors (CR 2014 (9) (1))

* Temporary Works Designer & Inspector (CR 2014 (12) (1) & (3) (f)
" Temporary Works Supervisor (CR 2014 (12) (2) & (3) ()

* Scaffold Inspector (SANS 10085-1:2004 Edition 1.1 (14.5)

If you are going to erect your own scaffolding, you need to have a scaffold Inspector and the following three scaffold
appointments.

" Scaffold Supervisor (CR 2014 (16) (1))

" Scaffold Team Leader (SANS 10085-1:2004 Edition 1.1 (14.4.1)
* Scaffold Erectors (SANS 10085-1:2004 Edition 1.1 (14.4.1)

* Temporary Electrical Installation Controller (CR 2014 (24) (c))

" Fire Equipment Inspector (CR 2014 (29) (h))

" Fall Protection Planner (CR 2014 (10) (1) (a))

* Safety Representatives (OHS Act (17))

* First Aiders

11. Operators Appointments (CR 2014 23(d) (i (ii))

All operators must be appointed with a letter of appointment. The letter of appointment is actually a letter to authorise that person
to operate the plant, equipment or tool.

" The letter must be properly signed by all parties involved. The name of the appointment must be clearly noted on the
appointment.

* The operator must have a competency certificate from, or sent for training at, an accredited training provider.

" The certificate of competency must be attached to the back of the appointment letter.

" The operator must be in possession of a valid medical certificate declaring the operator medically fit to operate the plant,
equipment or electric tool, as per the Construction Regulations 2014 (7) (8) & Annexure 3.
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* If an operator has no competency certificate, they won't be allowed to operate the plant. If an operator has no medical

certificate, they won't be allowed to operate the plant.

* Copies of original documents must be certified as being a true and correct copy of the original document.

12. List of Plant on Site

You must paste a list of all plant on site in the safety file. It must always be kept up to date and current.

13. List of Contractors on Site

If you have contractors, you must paste a list of all Contractors on site in the safety file. It must always be kept up to date and
current.

14, Mandatory Agreement with contractor
We will see to it that a mandatory agreement is signed and entered into with contractor and contractor A. This agreement must

be properly signed and all pages must be initialled by all parties. It refers to Section 37 1 and 2

15. Contractors Mandatory Agreements

It is contractor A's duty to see to it that a mandatory agreement is signed and entered into between contractor A and all their
contractors on site before they come onto site. These agreements must be properly signed and all pages must be initialled by
all parties. These mandatory agreements must be done in duplicate. One properly signed copy must be filed in your safety file.
The other copy must be filed in the Contractors safety file. You must come to an agreement regarding the Safety Rep and the
first aid arrangements with the Contractors. These arrangements must be written in the mandatory agreement. These
arrangements are as follow; they must have at least one trained Safety Rep and at least one trained First Aider, whether they

qualify to have one or not.

16. Contractors Specification Documents (CR 2014 7(c) (i)

Each one of your Contractors must be issued with a health and safety specification document written by contractor A.
Remember you must issue a site specific, and a job specific health and safety specification document. We don’t want to see
generic specification documents. We also don't want to see this document passed onto your Contractors as your specification

document to them. Write your own. Contractors must sign for their specification documents.
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17. Contractors Appointment Letters (CR 2014 7(c) (v)
Each one of your Contractors must be appointed in writing as a Contractor. The original letter where contractor A informed the
Contractor of the allocation of the tender to them would suffice. These documents must be filed in your safety file. Copies of

these documents must also be filed in the Contractors safety files by the Contractors.

18. Contractors Safety Plans (CR 2014 7(c) (vi)
Al your Contractor's safety plans must be scrutinised by you and if in line with this document, the OHS Act and the Construction
Regulation 2014, it must be approved by you in writing. The approval letters must be filed in the Contractors safety file and

copies thereof in yours.

19. Contractors "Letter of Good Standing." (CR 2014 7(c) (iv)
None of your Contractors may be allowed to perform any work unless they submit a valid "Letter of Good Standing" as proof that
they are in good standing with the Workman's Compensation Commissioner. These letters must be filed in the Contractor's

safety files and the validation dates closely monitored.

20. Plant Hire and Labour only Contractor's Mandatory Agreements

This is a very controversial subject. Are they contractors or not? This is how we want you to handle the situation. If you hire a
TLB from a person or a few tippers from another, and you want to treat them as a plant hire company and not a Contractor, then
we require you to enter into a mandatory agreement with them. In the agreement you must clearly state that the operators are
under your full management and control. You must also clearly state that contractor A takes full responsibility for the operators
under their Workman's Compensation insurance. Labour Only’s must be treated in the same manner. It is clearly stated that all
plant hire companies cannot be treated this way just to avoid them having a safety file. We're talking one or two plant being

hired. All the pages of the mandatory agreements must be initialied by all parties. It must also be properly signed by all parties.

21. Contractor A's Safety Plan (CR 2014 7(2) (a))
In answer to this safety specification document, contractor A must submit a safety plan on exactly how you plan to implement
and manage health and safety on the site. The safety plan must address and reference to all items mentioned in this safety

specification document. The safety plan will be scrutinised by contractor and after we familiarised ourselves with the content,
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and only after we are satisfied that will be compliant to the OHS Act, the Construction Regulation 2014 and this specification
document, will we issue an approval letter for your submitted safety plan. The approval letter must be filed with your safety plan
in your safety file. Please be advised that your safety plan must be signed by contractor A's Chief Executive Officer.
WARNING:
1 Do not submit a generic safety plan. It must be special ally design for your project
2 Do not submit a safety plan that says some items in your plan may not be applicable to the site. that

makes it generic. Make it site and job specific. We don't want to pick which items are applicable.
3 Ifyour safety plan is approved, you are obliged to implement everything mentioned in your safety plan.
4 Construction Regulation 2014 (7) (1) (c) (vi)) explicitly says that we must take steps to ensure that each

Contractor's health and safety plan is implemented and maintained on the construction site.

22, Contractor A's Health & Safety Policy Document

You must paste your health and safety policy document in the safety file.

23. Risk Assessments Plan/Policy/Procedure (CR 2014 (9)
You must file your signed site specific risk assessments plan/policy/procedure in the safety file. The plan/policy/procedure must
be communicated to all persons on site and record there-of must be kept.

Your assessment must be more or less have the basic matrix as shown below see tables

| BASELINE RISK MATRIX | HAZARD EFFECT / CONSEQUENCE
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Loss type 1 2 3 4 5
Insignificant minor moderate major catastrophic
Time "ne No impact on May result in overall May result in overall may result in overall May result in overall project
overall project timeline project timeline overrun project timeline overrun timeline overrun of 50% or more
project timeline overrun of of between 5% and less of between 20% and less
less than 5% than 20% than 50%
BUd et No impact on the May result in overall May result in overall May result in overall May result in overall project
g budget of the project budget project budget overrun project budget overrun budget overrun of 50% or more
project overrun of of between 5% and less of between 20% and less
less than 5% than 20% than 50%
Investment return Less than R5m gggl ":o less than R50M to less than R500m R500m to R5b R5b or more
NPV loss
Quality No impact on Minimal quality issues | Some quality issues that Significant quality issues Significant quality issues that
quality that requires immediate that requires senior requires sponsorship
can be addressed ina | management action project management intervention
short interaction with significant resource and
timeframe with cost
minimal implications for rework
interactions
Safety / health First aid case / Medical treatment Lost time injury / Single fatality or loss of Multiple fatalities / Impact on
Exposure to minor | case/ Reversible impact on quality of life / health ultimately fatal
health risk Exposure to major health Irreversible impact on
heaith health
risk
H Minimal Material Serious environmental Major environmental Extreme environmental harm —
environment environmental environmental harm - L2 incident harm — L2 incident L3
harm - L1 incident | harm — L2 incident remediable within LOM remediable post LOM incident irreversible
remediable short term
No legal impact Minor legal concerns Some legal concerns Serious legal concerns Legal non-compliance with risk
Lega' & regulatory with with manageable level and significant impact of
minor impact of impact on operations shutdown of operations with
significant cost impacts
H i Siight impact - Limited impact - local considerable impact - National impact - International impact -
RePUtatl?n ISOCIaI I public public concern regional public concem national public concern international public attention
commur"ty awareness may
exist
but no public
concern
| LIKELIHOOD | RISK RATING |
5 The unwanted event has N
Almost occurred .
Certain frequently; has a 90% and 11 Medium
higher
probability of reoccurring
4 The unwanted event has a
: probability of .
Likely between 60% and less than 7 Medium
90% of
oceurring
3 The unwanted event has a
¢ probability of .
Possible between 30% and less than 60% of 8 Medium
occurring
2 The unwanted event has a
Unlikely probability of i
between 1% and less than 30% of 9 Medium
occurring
1 The unwanted event has
Rare never . ]
occurred, has a probability of 6 Medium 10 Medium
less than
1%ofoccurring |l B

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014

14 |Page



Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014

NO HAZARD ITEM RISK ASSOCIATED WITH CONCEQINCES RISK HOW IS HAZARD TO BE DEALT BY WHOM BY WHEN?
HAZARD REVIEW | WITH
14 SITE ESTABILSHMENT
1. incompetent Injuries during off loading - Hand and back - The contractor must declare all Construction During site
P;‘::;:ct SEeihe + Cuts and burns injuries . employees competent in writing _Sté%?:tvr:g;r Safety gftabhshme
- procedures * Rushed activities - Dropping of - Contractor OHS file must be Officer
during_ sri]te t - Incorrect supervision equipment 228;:;/% prior to site establishment H C:;A sfcsorf'nsttruction
establishmen . ical injuri e afel
+ Tripand fall . :::;zi;munes - Site specific safe work procedures | Agent) !
- Cuts injuries must be followed ;\Acaz';;tg:c“o"
- Collapsing of stacks . Medical - Site —induction mustbe givento | Construction
treatment cases ﬁ:‘:;;gg%gisazg:ke them aware of | supervisor
’ I?otentially fatal - Employees must be issued with
accidents correct PPE before work begin
* Loss of limbs - All workers on site must be
declared medically fit by a medical
practitioner
1.2 gg'l:Jll_F?GEDrI\lNrGA:EDAW - Defective mobile crane | - Serious injury * Material to be stacked on firm and -SConstruction D”tgg? iite
CONTAINERS can ) and fatalities 1a level ground. N E'n%“gsm ﬁf bl
P/C SITE cause accidents - Damage to - Stacking to be supervised by a - Construction
ESTABLISHMENT - Adverse weather property and competent supervisor. Manager
conditions equipment - Adequate storage area to be

* Untrained personnel/
Operators
+ Unsafe hooking

methods
unstable load

- Potential hand &
foot injuries
- Standing time

provided

- All unstable stacks to be dismantle
and stacked over

- Load test certificate will be
submitted to the client.

* Rope certificates must be
submitted to the client.

+ Safe load indicator must be in
good working order.

+ Over wind device must be in place
and in working order.

- Daily checks as per checklist by
operator.

+ Checklist signed by supervisor
and filed by safety officer.

LIST OF COMMEN RISKS ON THIS PROJECT SUBJECTED TO CHANGE: These risks must be tableted; see above
tables for reference and then put the risk and then the remedial action for the following list of risks

You may add to the list of risks in your risks analyses

Concrete works

Formwork

Reinforcement

Dust and noise pollution

Debris removal

Handling of materials

Temporary supports to openings through existing walls

Electrical strip and making safe work and all other electrical works

Demolitions

Breaking up and removal mass concrete aprons and ramp
Removal of floor and wall tiles ,floor covering
Ironmongery removal of locks handles

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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» Removal of glass and related glazing work including a safety glass installation
e Removal of all water pipes and reinstall copper pipes

e Laying and backfilling of pipes and electrical supply cables
e Plumbing and drainage

e Paintwork including sanding and cleaning

e Tree removal

- Excavating

e Soil poisoning

e Form work ,scaffolding ,rigging

o (Gas reticulation and appliance instaliations

e General

24. Incident/Accident Reporting Policy/Procedure

You must paste our incident/accident reporting policy/procedure document in your safety file.
25. Health and Safety Specification Document (This document) (CR 2014 ((7) (c) (i)

This specification document must be signed by your CEO and filed in your safety file.

26. Fall Protection Plan (CR 2014 10(1))

You must have a fall protection plan in your safety file. The plan must be developed by your appointed Fall Protection Planner.
Your fall protection plan must be site specific and practically viable and must cover this sites anticipated fall hazards for your

Work area. Do not submit a generic fall protection plan, we know them all. All persons in your employment on site must be
trained in fall protection plan.

The attendance register for the training must be attached to the fall protection plan. The plan must also
contain a rescue plan for workers hanging from a height in a harness. You only have five minutes to rescue the person hanging
from a harness. Your plan should include a practical rescue plan and equipment. Persons executing the rescue plan must be

Trained in the plan. Your site management must endorse (sign) the plan.
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27. Site Emergency Plan

You must familiarise yourself with the site emergency plan developed by contractor. All your employees on site
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Must be trained on the site emergency plan. The attendance registers for the training in the site emergency

plan

Must be signed and filed in your safety file. The emergency plan is pasted on the notice board on site.

Emergency numbers is also prominently displayed on the notice board.

28. Site Rules
Our site rules, applicable to this site, are pasted on the notice board for everyone to have access to it. All your
Employees on site must be trained in our site rules. The attendance registers for the training in the site rules

Must be signed and filed in your safety file.

29. Risk Assessments
All your tasks performed on site must be backed by a risk assessment which determined the risks, the hazards

And determines the best preventative measures to minimize the risks and hazards. All the risk assessments

must have:

1 The site name on the risk assessment.

2 The date on the risk assessment.

3 The person/s name/s that did the risk assessment and their signatures.

4 Managements signature - as proof of their endorsement and knowledge of the assessment.

5 An attendance register as proof that your employees were trained in the risk assessment.

30. Public Safety

The site is securely barricaded to keep members of the public from entering the site. The entrance to the site
Has access control. Make sure your visitors to the site signs the visitor’s book and follow signage directing all
Visitors to the site office.

31. Safety Awareness Program

Poster is displayed in conspicuous places on site depicting various safety tips. Make your employees aware of

Them
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32. Toolbox Talks

You will do a safety talk with your employees once per week and it must be recorded as proof that you have
Done so. The Toolbox talk attendance register must be filed in the safety file. Each person on site must attend a
toolbox talk at least once per week. You must force the contractors to also do toolbox talks once per week and
they must also keep record thereof. Topics must be meaningful, not just, e.g. "PPE" or "Safety." It must be

Specific and really meaningful. Toolbox talks must be signed by the facilitator and signed off by management.

33. REGISTERS

Do not use checklists as registers. You must have a separate document that serves as a checklist and a separate
Document as a register. A register is not a checklist and vice versa. A register is documents where you list all the

items you have in stock.

34. Induction Training Register (CR 2014 (7) (5))

We, contractor, the Principal Contractor, will do the site specific induction training with everyone on site. All
Induction training will be recorded by us in the induction training register. ID numbers will also be noted, so
keep them close by. No person or employee will be allowed or permitted to work on the site, unless such an
employee or person has undergone the site's health and safety induction training, pertaining to the hazards
prevalent on the site at the time of entry. It is your responsibility to ensure that all your employees on site has

indeed undergone the said induction training before they start working

35. PPE Issue Register

You must issue your employees with the prescribed PPE free of charge. Hard hats, Overall, Steel point safety
Shoes are compulsory on site. You will keep a PPE issue Register and record all PPE Issued thereon. ID numbers
must also be noted. All persons must be trained in the care and correct use of their PPE. PPE issued must be

backed by a risk assessment.
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36. Safety Harness Register
All' your harnesses must be numbered and recorded on register. You must have a separate document that
serves as a checklist. A register is not a checklist and vice versa. If you issue safety harnesses you must make the

employee sign for it and you must train them in the proper use thereof and keep record of the training.

37. Hazardous Chemical Substance Register (CR 2014 (25))

All hazardous chemical substances must be listed and controlled on a register. These chemicals must be stored
in a well-ventilated secure storage facility on site. Most of these chemicals on site is flammable and must be
stored in your flammable goods store. These are samples of storage facilities for hazardous chemical

Substances.
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38. Ladder Register
All your ladders must be numbered and listed on a "Ladder Register" and this register must be kept up to date.

No self-made ladders will be allowed on site. Study the seven rules of ladders and make sure your employees

strictly adhere to it.
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Steps to Ladder Safety

Extend ladder at least 900mm
o aways af

above the landing platform. least 3 rungs
over
step onto roof
\ from this rung
m: eTie offthe ladder L—
on the top
overtap f
our
A units
o:’, Point contact at all times
when climbung a ladder.
FA\ F—ong ynit—
7Za\ oNevercarry tools or material
Don't use if ladder up and down the ladder.
has broken rungs.
For every 4 meters Secure ladder at
high, put the ladder e the bottom.
1 meterback.
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39. First Aid Register

All your first aid incidents must be recorded in your first aid register. It must also be reported to our Safety
Officer.

40. Lifting Equipment Register

All your lifting equipment must be listed on a Lifting Equipment Register. All lifting equipment must be
Inspected on a separate checklist. The checklist must be signed by the person doing the check and signed off by
management. Any discrepancies noted must immediately be actioned and action taken must be noted on the

checklist. No discrepancy may be carried over to another checklist.

41. Electrical Equipment Register

Your electrical equipment must be numbered and listed on an electrical equipment register. Each one of these
items on the register must be inspected on their own checklist. The checklist must be signed by the person
doing the check and signed off by management. Any discrepancies noted must immediately be actioned and
action taken must be noted on the checklist. No discrepancy may be carried over to another checklist.

Checklist must have all equipment e.g. safety harness, link stick , gloves , jump suite ect.

42. Fire Equipment Register

All your fire equipment must be numbered and listed on a fire equipment register. All fire equipment on
register must be inspected monthly on a separate checklist. The checklist must be signed by the person doing
the check and signed off by management. Any discrepancies noted must immediately be actioned and action

taken must be noted on the checklist. No discrepancy may be carried over to another checklist.

43. Scaffold Register
All you’re scaffolding on site, whether completed or not, certified safe or not, must be listed on a register. All

Scaffolding on your register must be inspected daily, or if any changes on the structure was made. This must be
23 |Page
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done on a separate checklist. The checklist must be signed by the person doing the check and signed off by
Management. Any discrepancies noted must immediately be actioned and action taken must be noted on the
checklist. No discrepancy may be carried over to another checklist.

Scaffolding must at least be of the standard shown underneath. Make sure that all your employees are trained

in the illustrations and scaffold rules underneath.
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2 XHand ralsfitted

& \

Toe boardssecured

Toe boardsarefitted

Platform made of hookon
boards or woodenboardsare
placed fully.
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2 X Hand railsfitted
Toe boardsarefitted | |
Flatform isplaced fully,  Toeboardsarefitted
Access Ladder fitted Cross Braced

Castor wheelslocked
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-
No personmay

use any scaffold if No person may

itisn'tdeclared tls.e any scaﬁ?ld if

safe for use and KEEP OFF itis t.agged watha_:
tagged with a tag, tag, simular to this
simular to this tag, tag, tle; tl: the

tied to the scaffold.
scaffold.
Keep scaffold platforms free
from tripping hazards

e s e —
-Don't climbupand ?o’wn
RS L scaffolding withéut{aﬁ access
. ladder,”

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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44. Form & Support Work Register (CR 2014 12)

All your form and support work must be listed on a form and support work register. All form and support work

on register must be inspected and certified by a competent person before pouring of any concrete.

45. Explosive Actuated Fastening Devices Register (CR 2014 (21) (2) (g) (i))
Your explosive powered tool and the cartridges must be listed and controlled on an explosive powered tool

register.

46. Gas registers

Gas must be registered to ensure there’s not more gas on site as necessary this gas include AC refill gas and

nitrogen

47. CHECKLISTS

Checklists must be done daily, weekly or monthly depending on the type of checklist. If an item on a checklist is
"OK" or "correct," the block must not be ticked, it must be initialled. The person doing the checks must initial in
the block. Any discrepancies must be marked with a cross and then action ed immediately by your Construction
supervisor. All checklists must be dated. All checklists must be signed by the person doing the checklist. Your
Construction Supervisor must sign off the checklist. The checklist must be kept in the file for record and
auditing purposes. In this document we supply a long list of possible checklists that could be used on site. Our

advice is for you to have as much checklists as possible, to cover yourself.

48. Electrical safety (CR 2014 (24)
We take electrical safety very seriously. The following are examples of common unsafe electrical practices we

don't want to see on our site
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No joints are allowed on electric extensions cords. DB boards must have a COC certificate. We don't want to see

any exposed wires like we see in the photo.
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49. Competency certificates (CR 2014 (1) (a))

Where-ever this specification document prescribes a "competent" person, we will need a competency
certificate issued by an accredited training service provider. All competency certificates must have the required
criteria lay down by SAQA and the National Qualifications Forum (NQF), for the issuing of certificates in South
Africa. All certification documents, whether a certificate or a letter, must at least, have the following criteria:
Issue d

o Expiry date

. At least two signatures

o One signature — the Assessor who assessed the certificate holder

o Assessors registration number at the NQF

. Certificate number

. Contact telephone number where we can verify the authenticity of the certificate.
. Certificate holder’s full names and surname

. ID Number of certificate holder

50. Medical Certificates (CR 2014 7(1) (g))

All your employees must have a medical certificate of fitness specific to the construction work to be performed

and issued by an occupational health practitioner in the form of the attached Annexure 3.

51. Regulations applicable (CR 2014 7(3))

Where contractor appoints another contractor to perform construction work, the duties determined in the
Construction Regulations 2014 that apply to the principal contractor apply to the contractor, as if he or she
were the principal contractor. Your file must be submitted to us for approval, well in advance, prior to you
coming on site. (At least two weeks) This will prevent delays. You will not be allowed to start working on site

unless our safety department gave their approval on the successful implementation of the above.
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This document serves as a guideline on how we want you to manage the safety program on site. it is common
sense and common knowledge that the OHS Act and the Construction Regulation 2014, must be read, and
implemented, in liaison with this document and all its requirements. These three are the standards we will use

when we audit your safety system.

See table next page
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52. Covid 19 specification:

Oepanmont.
[ Workes ontt infrantrocture
REPUBLIC OF BOUTH AFRICA

wH

Addendum to the health and safety specification document.it form a part of the Health and safety specification

COVID-19 pandemic prevention measures to be taken
Site Name:

Principal Contractor Name:

Contractor Name:

Date:

WCS /tender number:

Approval + official details that approved the document:

Background:

You are going to start working on the site soon as it is aliowed. That means you must have a Covid - 19 management plan that form part of your heaith and safety
plan, as an addendum, in your safety file. The Covid - 19 management plan must be developed by a competent person.

You’re Covid - 19 management plan must be site specific and practically viable and must cover this sites anticipated areas where infections are likely to occur on
your site area. All persons in your employ on site must be trained in your Covid - 19 management plan. The attendance register for the training must be attached to

the Covid - 19 management plan.

You're CEO and site management must endorse (sign) the Covid - 19 management plan.

Your Covid - 19 management plan must contain at least the following:

a.  Aschematically drawing of the actual work area and where the actual work will be performed.

b. Health Risk Assessment:

This risk assessment must form part of your management plan. We do not want it as a separate document. It must physically form part of the
Covid - 19 management plan. Bind it within the plan document.

it Different areas in the workplace might require different methods of safeguarding the employees. In that case specify the area and determine the
risks and mitigating measures of that specific area.
c. What are the symptoms and how to identify them in the workplace?
d.  Screening of workers. How will it be done and when?
e. If someone is suspected of having the Covid -19 virus, what will the procedure be?
f. If an employee suspects that he/she has contracted the virus, what would the procedure be?

g What PPE will be issued and when?
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h.  Quarantine:- self quarantine, forced quarantine, what will your procedure and policy be?
i Working from home guidelines. (When, who, etc.)
j Safe travelling to and from work.
k. How will you safeguard meetings? Precautions during meetings?
l. Hygiene in the workplace:
This specs was developed for Construction sites.
Page 2

i Disinfecting workplace, tools, facilities, etc.

ii.  Disinfecting hands and body parts.

ii.  Methods of disinfecting that will be used.

iv.  What type of disinfectant?
m.  Physical contact. (Control, who, when, etc.)
n. Training of employees
o.  Cross Provincial border travel of employees.
p.  Keeping record and communicating vital information of cases detected on site.
q.  Visitors to the site.
r. Social distancing on site,
s. Employee awareness program.
t. Regularly cleaning common contact surfaces on site?
u.  How will you treat drivers that deliver to site?
V. Handwashing facilities. (Where, when, how many, type, etc.)
w.  Provision and disposal of hand towels.
X. Cleaning regimes for toilet facilities particularly door handles, locks and the toilet flush.
y. Portable toilet hygiene.
z. Break times, how will you reduce congestion and contact?
aa  Hygiene at water drinking stations.
ab  Tracing of infected employees.
ac  Your weekly Covid - 19 reports that must be submitted to the Client.
ad  Congestion at the workplaces.
ae  Consequence of not adhering to the Covid - 19 management plan, the risk assessment and the policy.
af  You must develop a Covid - 19 Policy.
ag  How will you manage your contractors on site regarding the Covid - 19?7

The required document must be submitted to DPW Consultants/Project managers/OHS Managers. We will issue a letter of approval if all the requirements in this
addendum to the health and safety plan, have been met. Please note that these requirements are minimum requirements only and all of the items must be
addressed in your Covid - 19 management plan, risk assessment and Covid - 19 policy document,

The index to your Covid - 19 File should contain at least the following:

3

Toolbox Talks
Covid - 19 Management plan 7 © X

Safe Work Procedur:
Covid - 19 Risk Assessment 8 ate Wor cedures

Checklist
Covid 19 Policy 9  Hhecdlsts

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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4 Employee Screening declarations 10 Training Material
5 ppe Issue Register 11 Posters
& Compliance Employees Appointments 12 Compliance Officer Appointments

I herewith my signature confirm that | have received this Covid - 19 specification document.

Signature:

Date:

This specs was developed for Construction sites to assist contractors

End of specification: 2022

Occupational Healfth and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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End of site specific OHS Specification was compiled by Willem Botha 0609976744 or 012 4921486 April 2021
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PG-03.1 (EC) SITE INFORMATION — GCC 3 Edition (2015)

[ Project title: ?Z(g;:ese Magistrate Office: Installation of new air-conditioning system in rooms A120
Tender no: PLKQ23/73 WCS no: | 054623 Reference no: ' 14/1/3

C4 Site Information

Sekgosese Magistrate Office is situated at R36 Uitspan Farm Doringboom Road, Morebeng
(Soekmekaar).

e Municipality: Molemole Local Municipality
e Province: Limpopo
e District : Capricorn District Municipality

Any reference to words “Bid” or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1




