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YOU ARE HEREBY INVITED TO TENDER TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA

PLEASE TAKE NOTE BID NUMBER: PLKQ23/83
CLOSING TIME: 11H00 CLOSING DATE: 22/09/2023

TENDERS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL AS A RULE NOT
BE ACCEPTED FOR CONSIDERATION

The Tax Clearance Certificate for Tender Purposes from the Receiver of Revenue and the Tender
Form must be completed and signed in the original that is in ink. Forms with photocopied signatures or
other such reproduction of signatures may be rejected.

TENDER DOCUMENTS MAY BE POSTED TO N }
<4—— DEVENISH STREET <4+—

H
REGIONAL MANAGER A
Department of Public Works N
Private Bag X 9469 S
POLOKWANE
0700 v

A

ATTENTION: TENDER SECTION: ROOM 10, first floor N

Tender documents that are posted must reach the Department of SANLAM | R %%?ng\?g AL
Public Works before the closing date of the tender. BUILDING | E

N

OR S

B
The tender documents may be deposited in the tender box which is U
identified as the tender box of the Department of Public Works which is R
located at 78 Hans van Rensburg Street, Old Mutual Building, Room 03, G
Ground Floor. STR

____,  JORRISENSTREET ____
4+— e
LIBRARY FNB
GARDEN

The tender box at the Regional Office: Department of Public Works: POLOKWANE is
open (Mondays to Fridays 07:30 — 12:15 /13:00 — 16:00.) However, if the tender is late,
it will as a rule not be accepted for consideration.

Tenderers should ensure that tenders are delivered timeously to the correct address.

SUBMIT ALL TENDERS ON THE OFFICIAL FORMS - DO NOT RETYPE.
Tenders by telegram, facsimile or other similar apparatus will not be accepted for consideration.

SUBMIT EACH TENDER IN A SEPARATE SEALED ENVELOPE.

The Government Tender Bulletin is available on the Internet on the following web sites:

1. htip://www.treasury.gov.za
2. hittp://www.gov.za/tenders/

ST3 Dec 2001
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

Project title: MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS
Quotation no: PLKQ23/83 Reference no:

Advertising date: | 15/09/2023 Closing date: 22/09/2023
Closing time: 11HOO Validity period: 30 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 7 ME or higher, or 1 ME

*or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where no or

only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO [
Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.

Functionality criteria’: Weighting factor:

Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender

on a case by case basis.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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3.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in a specific Local 2 e  Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area e Any account or statement which is
(Mandatory) in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas (PTQO)
which is in the name of the bidder.

Or

¢ Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable.

4, An EME or QSE which is at 2 » SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or

e  South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 ¢ |D Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable.

|

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who wouid
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 2 of 8

“Tender” or

“Tenderer”.

For Internal & External Use

Effective date: 21 July 2023
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4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

1 3 Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
= | tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).
3 | X | Use of correction fluid is prohibited.
4 XJ | Submission of a signed bid offer as per the DPW-07 (EC).
5 | X | Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.
6 X | Bidders must compty with DPW-21 (EC): Record of Addenda to tender documents, if any.
Submission of DPW-16 signed by the authorised official and compietion of bid briefing
7 | OO | attendance register.
insert motivation why the tender clarification meeting is declared compulsory
8 X The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) together with his tender.
<1 | The tenderer shall submit his fully priced and completed sectional summary- and final
9 .
summary pages with the tender.
10 | X | Submission of a Trade test certificate in Refregiration / Air Conditioning.
11 | [J | Specify other responsiveness criteria
12 | [ | Specify other responsiveness criteria
13 | [ | Specify other responsiveness criteria
14 | [J | Specify other responsiveness criteria
15 | [ | Specify other responsiveness criteria

4.2. Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shal! be construed to have the same meaning as the words

“Tender” or “Tenderer”.

Page 3 of 8
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Any correction to be initialled by the person authorised to sign the tender documentation as per PA
1 | X | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
2 / joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.
3 | X | All parts of tender documents submitted must be fully completed in ink and signed where required.
4 Submission of (PA-11): Bidder’s disclosure
5 | X | Submission of PA-16.1 (EC): Ownership Particulars
6 Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
= | 03 Tender Data.
7 | X | Submission of (PA 40): Declaration of Designated Groups.
Submission of proof of Registration on National Treasury's Central Supplier Database (CSD).
8 Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any
0 | X Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.
10 The tenderer shall submit his fully priced Bills of Quantities (compiete document inclusive of all
“!| parts) within 14 calendar days from request.
1| X Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting
12 documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
13 | ® Submission of DPW 16 (EC): Site Inspection Meeting. (Not Compulsory)
For bidders to familiarise themselves with the project.
14 | [ | Specify other responsiveness criteria
15 | [] | Specify other responsiveness criteria
16 | [ | Specify other responsiveness criteria
17 | [OJ | Specify other responsiveness criteria
18 | [ | Specify other responsiveness criteria

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals

1| X Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022

2 | ® A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[] Method 1 (Financial offer) Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

o

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterfon 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaiuation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work

executed by the Tenderer.
Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;
Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;
Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;
Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay

claims.
13. Final account: extent to which the contractor assisted in finalising the final account.

A —4
5. Quality of workmanship: extent of reworks and timeous attention to remedial works;
6
7
8
9

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for

the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
X Quotation documents are available for collection during working hours

[] Alternatively; quotation documents may be collected during working hours at the following address 77
Hans Van Rensburg Polokwane 0700. A non-refundable bid deposit of R 0.00 payable (cash
only) on collection of the bid documents.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 8
For Internal & External Use Effective date: 21 July 2023 Version; 2023/08
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8. SITE INSPECTION MEETING
Compulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: Modimolle VISS

Virtual meeting Link: | N/A

Date: 19/09/2023 Starting time: | 11H00

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | M.N Thema Telephone no: | 015 291 6347
Cellular phone no 082 719 1966 Fax no: 015 297 4411
E-mail | marothi.thema@dpw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official T. Morifi Telephone no: 015 293 8012
Cellular phone no Fax no:
E-mail thato.morifi@dpw.gov.za

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender documents may be posted to: Deposited in the tender box at:
The Director-General 77 Hans Van Rensburg
Department of Public Works and Infrastructure Old Mutual Building
Private Bag X 9469
Polok Polokwane
DERNENS OR | Room 10.
0699
Attention:
Procurement section: Room 10

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 8 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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DPW-03 (EC): TENDER DATA

Project title: MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS

Reference no:

Tender / Quotation no: | PLKQ23/83 Closing date: 22/09/2023
Closing time: 11H00 Validity period: | 30 Calendar days
Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

c.11

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB's
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the foliowing:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document {if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shalt be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PLKQ23/83

C.1.4 |The Employer's agent is:

Name: Marothi Thema

Capacity: Departmental Project Manager

Address: 78 Hans Van Rensburg
Polokwane
0699

Tel: 082 719 1966

Fax: 015 297 4411

E-mail: marothi.thema@dpw.gov.za

C.21 | A ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.11

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with

Regulation 25 (1B} or 25 (7A) of the Construction Industry Development Regulations, fora 1 ME or 1
ME** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 7 ME or 1 ME** class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Reguiations for a 1 ME or 1 ME** class of construction
work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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C. FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Failure to meet minimum functionality score will result in the tenderer being

disqualified.
Functionality Criteria Weighting Factor
Total 100 Points

(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality points)

Minimum functionality score to qualify for further evaluation:

D. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

Or

= D1. For procurement transaction with rand value greater than R2 000,00 and up to R1
Million {Inclusive of all applicable taxes) the specific goals listed below are applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 o  SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the
Municipality or Metro or name of the bidder.
Province area for work to be
done or services to be Or
rendered in that area
(Mandatory) ¢ Any account or statement

which is in the name of the
bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023

Page 3 of 10
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¢ Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

o lLease Agreement which is in
the name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.
(Mandatory)

and

e Medical Certificate indicating
that the disability is
permanent.

Or

e  South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or
¢ National Council for Persons

with Physical Disability in
South Africa registration

(NCPPDSA).

5. An EME or QSE which is at 2 ¢ ID Copy and SANAS
least 51% owned by black Accredited BBBEE
youth (Mandatory) Certificate or Sworn

Affidavit where
applicable.

] D2. For procurement transaction with rand value greater than R1 Miilion and up to R50 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 2

Seri | Specific Goals Preference Documentation to be submitted b

al Points Allocated | bidders to validate their claim

No out of 20

1. An EME or QSE or any entity 10 e SANAS Accredited BEBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people (Mandatory) where applicable.

2. Located in a specific Local 2 ¢ Official Municipal Rates Statemen
Municipality or District which is in the name of the bidder
Municipality or Metro or Or
Province area for work to be » Any account or statement which is
done or services to be in the name of the bidder.
rendered in that area Or
{(Mandatory)

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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[ e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder
Or
e lLease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity 4 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black women (Mandatory) where applicable.

4. An EME or QSE or any entity 2 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people with disability where applicable.

{Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with

Physical Disability in South Africa

registration (NCPPDSA).

5. An EME or QSE or any entity 2 e ID Copy and SANAS Accredited
which is at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

1 D3. For procurement transaction with rand value greater than R50 Million (Inclusive
of all applicable taxes) the specific goals listed in table 2 below are applicable.
NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.
Table 3
Serial | Specific Goals Preference Documentation to be submitted
No Points bidders to validate their claim
Allocated out of
10
1. An EME or QSE or any 4 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For internal & External Use

Effective date: 21 July 2023

Page 5 of 10
Version: 2023/08
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OF BOUTH AFRICA,

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or  District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be
done or services to be Or
rendered in that area
(Mandatory) e Any account or statement
which is in the name of the
bidder.
Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e | ease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.
(mandatory)

4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)
and

¢ Medical Certificate indicating
that the disability is permanert.

Or

s South African Social Security
Agency (SASSA) Registratior
indicating that the disability is

permanent.
Or
National Council for Persons with
OR Physical Disability in South Afrita
registration (NCPPDSA).
51 [An EME or QSE or any 2 e |D Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who
would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No
25899, 2003 of 9 JANUARY 2004).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 6 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PLKQ23/83

E. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be

declared non-responsive.

E.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared

non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 5 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 5
years as per the evaluation report prepared by the Consultant Team, based on its research
and inspection of a representative sample of the Tenderer’s current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references
will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed,;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 7 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PLKQ23/83

Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour

force, specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

Contract administration: contractual aspects such as complying to laws and regulations,

insurances, security, submission of required documentation timeously, reaction to written

contract instructions, appointments of subcontractors, etc. as can generally be expected in

standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

© ® N ous w

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV's and certified ID’s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

E.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the

project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfiling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or notification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial

statements.

c.27 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 8 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Tender no: PLKQ23/83

C.212

If a tenderer wishes to submit an altemative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer’'s standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is

constructed.

Alternative tender offer permitted: Yes [ No [X

C.2.13.2

The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returmable

Documents back to the Department.

C.2.13.5

The Employer's address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.213.6
C.35

A two-envelope procedure will not be followed.

C.215

The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16

The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3

Omit the wording of the last sentence for those projects which are subject to CPAP

C.218

The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

(X Together with his tender;

or
[] The tenderer shall submit his fully priced and completed sectional summary- and final summary pages

with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

c.219

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.3.4.1
C.3.4.2

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
Room 10. 77 Hans Van Rensburg 0700

C.3.8

The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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C.393

Omit the wording and replace with the following:
“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and

request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.94"

C.3.94

Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected

as follows:”

C.3.94

Add sub paragraph c) to C.3.9.4, as follows:
“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and

removed from further contention.”

C.3.11.1

The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13

Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17

Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title: MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS

Tender / Quotation no: | PLKQ23/83 Reference no:

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

applicable).

Number of Returnable

Tender document name pages Issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Submission of Bidder’s disclosure (PA-11) 3 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV's
(PA-15.2) (if applicable) 2 Pages ves
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential
Procurement Regulations 2017 (PA — 16.1) 5 Pages Yes
Declaration Certificate for Local Production and Content for
designated sectors (PA — 36 and Annexure/s C) 0 Pages Yes
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages Yes
Registration on National Treasury’s Central Supplier Database Y

- es
(CSD).
Particulars of Tenderer’s Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page Yes
Record of attending compulsory virtual bid clarification / site inspection
meeting (if applicable). 1 Page No
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if N/A No

* In compliance with the requirements of the cidb SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use Effective date 20 July 2022

Page 1 of 3
Version: 2022/01



Tender / Quotation no: PLKQ23/83

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

Number of Returnable
Tender document name pages issued document
Any additional information required to complete a risk assessment (if ) Yes
applicable)
Any correction to be initialled by the person authorised to sign the
tender documentation as per PA 15.1 or PA 15.2 resolution of 5 Yes
board/s of directors / or PA15.3 Special Resolution of Consortia or
JV’s .
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution
by the legal entity, or consortium / joint venture, authorising a 5 Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Number of Returnable

Tender document name .

pages issued document
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
schedules (if applicable) 1 Pages Yes
Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4, OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

with the tender.

Tender document name Number of Returnable
pages issued document

Pnceq Bills of Quantities / Lump Sum Document (complete document 3 Pages KYes [INo

inclusive of all parts)

Fully priced and completed sectional summary- and final summary pages Pages ClYes XINo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For internal & External Use

Page 2 of 3

Effective date 20 July 2022 Version: 2022/01
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Tender / Quotation no: PLKQ23/83

Number of Returnable
Tender document name pages issued document
insert document name Pages OYes [No
insert document name Pages Oyes [INo
insert document name Pages [OYes [JNo |

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity: Documentation to be submitted with the tender, or which
may be required during the tender evaluation:
If the Tendering Entity is:
a. A close corporation, incorporated | Copies of the Founding Statement — CK1
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)
b. A profit company duly registered as | Copies of:

a private company. i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
[including a profit company that company, plus a signed statement of the company’s
meets the criteria for a private Auditor, certifying each Shareholder's ownership /
company, whose Memorandum of shareholding percentage relative to the total; and/or
Incorporation states that the | iii. Memorandum of Incorporation in the case of a personal

company is a personal liability | liability company.
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

c. A profitcompany duly registered as | Copies of documents referred to in a. and/or b. above in
a private company in which any, or | respect of all such close corporation(s) and/or company(ies).

all, shares are held by one or more

other close corporation(s) or

company(ies) duly registered as

profit or non-profit company(ies).
d. A profit company duly registered as | Copy of Certificate of Incorporation — CM1, and a signed

a public company. statement of the company’s Secretary or Auditor confirming
that the company is a public company.

e. A non-profit company, | Copies of:
incorporated in terms of Section 10 | | the Founding Statement — CK1; and
and Schedule 1 of the Companies | ii the Memorandum of Incorporation setting out the object of
Act, 2008 (Act 71 of 2008, as the company, indicating the public benefit, cultural or

amended). social activity, or communal or group interest.
f. A natural person, sole proprietor or | Copy(ies) of the Identity Document(s) of:
a Partnership i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.
g. ATrust Deed of Trust duly indicating names of the Trustee(s) and

Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer

Name of representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
For internal & External Use Effective date 20 July 2022 Version: 2022/01
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Project title: MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS
Tender / Quotation no: PLKQ23/83 Reference no:
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:
INSTALLATION OF TWO (2) AIR CONDITIONERS

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract

including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (“All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

L= T Lo I T o 0T =T I

L 1T I T o o1

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with

the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the

contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s) is/are:
............................................................................. OR DI R I R R R R R I I R N I I I I T I R AR I R IR R IR
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD suppliernumber:.............cooooo "

CSD supplier number:.............coooiiiiii

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 1 of 4

Effective date 5 July 2022 Version 2022/4
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V REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PLKQ23/83

AND WHO IS (if applicable):
Trading under the name and Style O ... ... e e e e i
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
) A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity
...... L L T T EC TR LT LIRS must accompany thls offer’ authorising the
In his/her capacity as: Representative to make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date
This Offc?r is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and
The official doCUMENtS ... ... O Acceptance forms are to
The official alternative ... [} be completed for the
Own alternative (only if documentation makes provision therefore) main, and _for each
y provision therefore) ...................... O alternative offer)
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No []
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [] No []

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

(4) cash deposit of 5% of the Contract Sum {excluding VAT) and a payment reduction of 5%

of the value certified in the payment certificate (excluding VAT) Yes [] No []
(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term
Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of
the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-

forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 2 of 4

Effective date 5 July 2022 Version 2022/04
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REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PLKQ23/83

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

BaANK L ..o e e Branch..........ooi
Registration No of Tenderer at Department of Labour ...
CIDB Registration NUM DG .. .. e e e e e e e e e e e e,

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the

subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into

the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those

terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between

the parties.

For the Employer:

Name of signatory Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 3 of 4

Effective date 5 July 2022 Version 2022/04
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REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PLKQ23/83

Name of Organisation: Department of Public Works and Infrastructure

Address of Organisation:

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 4 of 4

Effective date 5 July 2022 Version 2022/04



DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

WCS: 056038
SAPS: MODIMOLLE VISS: INSTALLATION OF NEW AIR CONDITIONING UNITS

CALCULATION OF TENDER SUMS

public works
& infrastsucture

Dapardment:
Pubbc Wors and Intrastruchuey
REPUBLIC OF SOUTH AFRICA

ITEM

DESCRIPTION

AMOUNT

01. |TOTAL OF SCHEDULE OF QUANTITIES - 01. PRELIMINARY AND GENERAL

02 |TOTAL OF SCHEDULE OF QUANTITIES - 02. AIR CONDITIONERS INSTALLATION

SUBTOTAL

VAUE ADDED TAX (VAT) ..........ooouene .

{The tenderer shall add 15% of the subtotal for VAT)

TENDER SUM CARRIED TO FORM OF OFFER AND ACCEPTANCE




DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
WCS: 056038
SAPS: MODIMOLLE VISS: NEW INSTALLATIONS OF AIR CONDITIONERS

SCHEDULE OF QUANTITIES

SCHEDULE 1: PRELIMINARIES AND GENERAL

pubhc works

& infastructure.

Deparimenl:

PURSC Works and Infrastructurg
REPUBLIC OF SOUTH AFRICA

Reference Item Description Unit Qty Rate Amount
1 PRELIMINARY & GENERAL
11 |SITEFACIUTIES
1.1.1 |Ablution and latrine facilities Sum
1.1.2  |Water and Bectricity Sum
12 INSURANCE
121 |work Insurance Sum
1.2.2  |Workmen's Compensation Sum
1.2.3 |Third Party Insurance Sum
1.3 WORKSHOP AND DRAWINGS
1.3.1  |Builders work drawings Sum
1.3.2 |Allowance for drawings in electric format Sum
1.3.3 |Operation and maintenance manuals Sum
1.3.4 |One year written guarantee, maintenance for 12 months Sum
14 HEALTH AND SAFETY INCLUDING COVID-19
SUPPLY OF ALL ITEMS OF PERSONAL PROTECTIVE CLOTHING/EQUIPMENT & ENSURE USE THEREOF FOR FULL
1.4.1 |COMPLIANCE (INCLUDING COVID-19 COMPLIANCE PPE) Sum
14.2 OCCUPATIONAL HEALTH AND SAFETY ADMINISTRATION
1.4.2.1 |Develop of a Site Specific Health and Safety Plan and Hazard and Risk Assessment by Competent person. Item 1
143 EMPLOYEES MEDICALS
1.431 |Medical from Occupaticnal Practitioner on Annexure 3 format no. 3
144 |WORKERS WELFARE FACILITIES
1.44.1 |Toliet facilities (chemical) 1:30 1x each gender with personnel hand sanitizer far each toilet no. 1
1.4.4,2 |Papertowel roll for hand cleaning no. 1
1.4.4.3 |Hand wash point & soap at eating area no. 1
1.4.5 TRAINING OF CLIENT
1.4.5.1 |Training of client's staff to operate HVAC systems sum 1
14.6 SITE CLEARANCE
1.46.1 [Clearing of site facilities upon completion sum 1
Carried forward to Final Summary
el




DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE
WCS: 056038
SAPS: MODIMOLLE VISS: NEW INSTALLATIONS OF AIR CONDITIONERS

SCHEDULE OF QUANTITIES

SCHEDULE 2: AIR CONDITIONERS INSTALLATION

public works

& infrasurugture

Dopartmen:

Fute Wiorks pd Inimstructury
REPUBLIC OF SOUTH AFRICA

REFERENCE| DESCRIPTION UNIT [ QrY RATE AMOUNT

Split Type Midwall Air Conditioning Units for Modimolle Viss
The supply, delivery and installation of a new air conditioning system,
complete with mounting brackets, vibration absorbing mountings, drain &
refrigerant piping, and all ancillaries to allow for full operation as specified
and as shown on the drawings, with associated equipment and accessories.
All work must be done according to the drawings and design specifications.
Note: Allowance must be made for pricing of insulation on all pipes and
fittings. Al insulation, as per specification, shall be applied after the erection
of equpment and pipework and after all joints have been completed.

ACO1 AC01
Individual Mid Wall Split Unit of cooling capacity 3,5kw {12000Btu/hr}, no 1
Inverter )
PVC condensate drain piping, to nearest drain point m. 4
Refrigerant piping pair (liquid and gas) m. 4
Electrical Isolator no. 1
Wired controller no. 1
Wiring cables m. 5
Support brackets no. 2

AC02 AC02
Individual Mid Wall Split Unit of cooling capacity 5,3kW (18000Btu/hr), no. 1
Inverter ’
PVC condensate drain piping, to nearest drain point m. 4
Refrigerant piping pair (liquid and gas}) m. 4
Electrical Isolator no. 1
Wired controller no. 1
Wiring cables m. 5
Support brackets no. 2
Commisioning
Test and commisioning of installation, including the issuing of an Electrical ltem 1
Certificate of Compliance (COC)
Carried forward to Final Summary




& Infrastructure
Departmeni:
Public Works amd Infrestructure
REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

l

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



2 iramcrs PA-11: BIDDER’S DISCLOSURE

d Daparirr;nt:
WA Public Works snd nfrastruclure
REPUBLIC OF SOUTH AFRICA

2.2 Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME)...... ..ottt e
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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Departmant:
Public Works and! Infrastructure
REPUBLIC OF SOUTH AFRICA

o

3.7 | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE |S CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shal! be ‘construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at

on

RESOLVED that:

(place)

{date)

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project descripfion as per Bid / Tender Document)

Bid / Tender Number:

2. *Mr/Mrs/Ms:

(Bid / Tender Number as per Bid / Tender Document)

in *his/her Capacity as:

and who will sign as follows:

(Position in the Enterprise)

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name

Capacity

Signature
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

Page 1 of 2
Version: 1.4
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W  MPUBLC OF SOUTH AFRiCA PA-15.1: Resolution of Board of Directors

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a resulf of this
document being signed.

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (atfach proof of shareholding /
ownership hereto).

4.  Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Direcfors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of aftorney are to be aflached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)

on (date)

RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(\781; all ;he legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortiurn/Joint
enture,

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:
in *his/her Capacity as: (Position in the Enterprise)
and who will sign as follows:
be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture

agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”

Page 1 of 2

For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature
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The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. ™ Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are (o be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures musi be supplied on a separate page.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legatly correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

(date)

on

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

*Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the

Department referred to herein.

. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 2 of 3

For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Nofte:

1 * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 30of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).
1.2 Preference Points System to be applied

(tick whichever is applicable).
X The applicable preference point system for this tender is the 80/20 preference point system.

[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once

tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and
1.3.2 Specific Goals

1.4 The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE
POINT SCORING SYSTEM [ 8020 L] e0r10
PRICE 80 920
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 100 100

Page 1 of 10

Effective date 21 July 2023 Version 2023/08



1.5

Breakdown Allocation of Specific Goals Points

1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
¢ Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 » SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4, An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)

Effective date 21 July 2023

Page 2 of 10
Version 2023/08




and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is
at least 51% owned by
black youth (Mandatory)

e [D Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.
Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20
1. An EME or QSE or any 10 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)
2. Located in a specific Local 2 e Official Municipal Rates

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Statement which is in the name
of the bidder.

Or

Effective date 21 July 2023
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e Any account or statement
which is in the name of the
bidder.

Or

¢ Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

¢ Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

o SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023
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5. An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

* [D Copy and SANAS
Accredited BBBEE Cettificate
or Sworn Affidavit where
applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either

one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be or
rendered in that area
(Mandatory)
¢ Any account or statement
which is in the name of the
bidder.
Or
e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
e [ease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

where applicable.

Effective date 21 July 2023
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owned by black women

(mandatory)

4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)
and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

OR

5.[] | An EME or QSE or any 2 e [D Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or

after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,

Page 6 of 10
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competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

3.

3.1.

3.1.1.

3.2.

3.2.1.

Where

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps=80(1-"""2") or Ps=9o(1—$)
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt—P
Ps =801+ ") or Ps=90(1+2= ")
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Page 7 of 10
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4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Effective date 21 July 2023

Number of Number of Number of
points Number of points points
P points claimed claimed
allocated (90/10 (80720
(90/10 A system)
The specific goals allocated FRESTE G))) (80/20 y (To be
points in terms of this tender (To be system) (To be TSt
I | completed (To be co:' ptlﬁted by the
| bytheorgan completed ¢ ):j e tenderer)
| of state) by the organ enderer)
of state)
1. An EME or QSE (or any 4 10
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Page 8 of 10
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Number of Number of Number of
points Number of points points
2 e I points claimed claimed
allocated (90/10 (80/20
(9010 avetom) system)
The specific goals allocated RS E)0) (80/20 (To be
points i - i er system
points in terms of this tender (To be ystem) (To Ib: 4 | completed
completed (To be co:' pt: 2 by the
by the organ  completed ’; 9 tenderer)
of state) by the organ RSl
of state)
Province area for work to be |
done or services to be
rendered in that area
3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women
4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability
5. An EME or QSE (or any
. 2 2
entity for  procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of company/firm.........coiiiii e,
4.4, Company registration number: ......... ...
4.5. TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
Page 9 of 10
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4.6.

State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

if) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a)
(b)

(c)

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ......... e e e e e e e em e ce e e oo MEb e e e e ee e e s

DATE:
ADDRESS: e

Page 10 of 10
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Department:

Public Works and Infraatructure
REPUBLIC OF SOUTH AFRICA

PA- 29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

Project title: MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS

Bid no: PLKQ23/83 Reference no:

INTRODUCTION

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids’ invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).? Collusive bidding is a per se prohibition meaning that it cannot be justified under

any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4, This form (PA-29) serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of
bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (PA-29)

must be completed and submitted with the bid:

! Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 10f 3
For External Use Effective date 20 September 2021 Version: 2021/01
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£ public works

S PA-29: Certification of Independent Bid Determination

V REPUBLIC OF SOUTH AFRICA

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

—

(Name of Bidder)
| have read and | understand the contents of this Certificate.

| understand that the accompanying bid will be disqualified if this Certificate is found not to be

true and complete in every respect.

| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on

behalf of the bidder.

Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not

affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their

qualifications, abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same line

of business as the bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 2 of 3
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publlc warks

e PA-29: Certification of Independent Bid Determination

I Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication

between partners in a joint venture or consortium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

() bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.

Name of Bidder Signature Date Position

* Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 20 September 2021 Version: 1.1
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sk :
%Q.Ll PUbI'C works Medical Certificate for the Confirmation of Permanent Disability Status: PA-14
| Department:
I@ :‘étgﬁ;vﬁg( ;F SOUTH AFRICA
PA-14: MEDICAL CERTIFICATE FOR THE CONFIRMATION OF
PERMANENT DISABLED STATUS
‘ Project title: MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS
} Tender / Bid no: PLKQ23/83 Reference no:
1, (surname and name),
identity number, do hereby declare that | am a registered medical
practitioner, with my practice number being , practising at

{Physical or postal addresses)

declare that | have examined Mr. / Ms. ,

identity number and have found the said person to be

permanently disabled or having a recurring disability.

“Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory
function, which results in restricted, or lack of, ability to perform an activity in the manner, or within the
range, considered normal for a human being.” -

The nature of the disability is as follows:

Thus signed at on this day of 20

Signature Date

OFFICIAL STAMP OF
MEDICAL PRACTITIONER

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal & External Use Effective date April 2017 Version: 1.4



£} public works
& infrastructure

Department:
Public Works and infrastructura
REPUBLIC OF SOUTH AFRICA

DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS

Project title:
Tender / Quotation no: | PLKQ23/83 Reference no:
Closing date: 22/09/2023

representing

This is to certify that |,

in the capacity of

visited the site on:

| have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations given at the site inspection meeting
and that I understand perfectly the work to be done, as specified and implied, in the execution of this contract.

Date

Name of Tenderer Signature

Date

Name of DPW Representative Signature

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 of 1

words “Tender” or “Tenderer”.
Version: 2022/01

For Internal Use Effective date June 2022
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& infrastructure

Department:
y Public Works and infasiructure
REPUBLIC OF S80UTH AFRICA

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

‘ Project title:

MODIMOLLE VISS: INSTALLATION OF TWO (2} AIR CONDITIONERS

‘ Tender no:

PLKQ23/83

Reference no:

1.

I / We confirm that the following communications received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date

Title or Details

10.

11.

12.

13.

Name of Tenderer

Signature Date

2.

| / We confirm that no communications were received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer

Signature Date

Effective date: 20 September 2021 Version: 1.2




,L public works
& infrastructure
Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DPW-15 (EC): SCHEDULE OF PROPOSED SUBCONTRACTORS

Project title: MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS

Tender no: PLKQ23/83 Reference no:

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.

| o sadress TPropo5ed | Naturoand extontofwork | vetiowe perience wi
1
2
3
4
5
Name of representative Signature Capacity Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For External Use Effective date 20 September 2021 Version: 1.2



£8  public works

¥ & infrastructure

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR

Project title: MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS

Tender no: PLKQ23/83 Reference no:

Name of Electrical Contractor:
Address:

Electrical Contractor registration number at the
Department of Labour

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1



¥ public works

& infrastructure

}  Department:

y Public Works and Infrastructurs
REPUBLIC OF SOUTH AFRICA

DPW-23 (EC): SCHEDULE FOR IMPORTED
MATERIALS AND EQUIPMENT

Project title: MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS

Tender no: PLKQ23/83 Reference no:

This schedule should be completed by the tenderer. (Attach additional pages if more space is required)

Item Material / Equipment Rand (R) (Excluding VAT)
1. R
2 R
3 R
4 R
5 R
6 R

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the
Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier's quotations for the items, materials or equipment (provided that
such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the
Principal Agent / Engineer of the Department of Public Works and Infrastructure within 60 (sixty) days from the
date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s profit, discount,

mark-up, handling costs, etc. shall be allowed.
These net amounts will be adjusted as follows:
FORMULA:

The net amount to be added to or deducted from the contract sum:

A=V(Z -1)
Y
A = the amount (R) of adjustment
V = the net amount (supplier’s quotation) (R) of the imported item

Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal Use Effective date: 20 September 2021 Version: 1.3



& public works
& infrastrucaure

Department:
Pubiic Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DPW-05: (EC) CONTRACT DATA - GCC 2015: 3R° EDITION

l

Project title: MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS

Tender no: PLKQ23/83 | WCS no: Reference no:

The Conditions of Contract applicable to this Contract are clauses 1 to 10 and contract price
adjustment schedule of the GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION
WORKS, THIRD EDITION (2015) prepared by The South African Institution of Civil Engineering
Private Bag X200, Halfway House, 1685.

Contractors are cautioned to read the GCC Third Edition (2015) and Contract Data [DPW-05
(EC)] together as some clauses in the GCC Third Edition (2015) have been amended in the
Contract Data [DPW-05 (EC)]

Specific data, which together with these General Conditions of Contract, collectively
describe the risks, liabilities and obligations of the contracting Parties and the procedures
for the administration of the Contract. Clauses as amended in the Contract Data amends or
replaces the corresponding clauses in the GCC Third Edition (2015).

Copies of these conditions of contract may be obtained through www.saice.org.za.

CONTRACT VARIABLES
THE SCHEDULE ( Contract Data [1.1.1.8])

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to GCC Third Edition (2015) documentation. It is
divided into part 1: contract data completed by the employer and part 2: contract data completed
by the contractor. Part 1 must be completed in full and included in the tender documents. Both

the part 1 and part 2 form part of this agreement

Spaces requiring information must be filled in, shown as ‘not applicable’ but not left blank.
Where choices are offered, the non-applicable items are to be deleted. Where insufficient space
is provided the information should be annexed hereto and cross referenced to the applicable clause
of the schedule. Key cross reference clauses are italicised in [ ] brackets

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:
A PROJECT INFORMATION

A1.0  Works [1.1.1.35]

: Works description | Refer to document PG01.1 (EC) — Scope of Works for detailed description
' INSTALLATION OF TWO (2) AIR CONDITIONERS

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04




€  public works
& Infrastructure
Depariment:
Public Works and Infrastruciure
REPUBLIC OF SQUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

A 20 Site[1.1.1.29]

Erf / stand number ' |

Site address |

Township / Suburb
|

City / Town

| Province | |

Local authority |

GPS Coordinates

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

| Official Name of Organ of i Governm;,nt of the Republic of Soatlmmpartment of Pum
State / Public Sector Body & Infrastructure

i Business registration number _.“Ea_pplicable - _i VAT number | Not applic:a_ble

| E-mail [ Marothi.thema@dpw.gov.za ITelephone "082 719 1966

‘ - | Private Bag x0460 -
Postal address ggé%kwane ‘

' 77 Hans Van Rensburg |

' Physical address Opgé%kwane ‘

A 3.2 Employer’s Representative:

| Name M.N Thema Telephone number | 015 291 6347
E-mail Marothi.thema@dpw.gov.za Mobile number 082 719 1966

Private Bag x9469

‘ Postal address Polokwane
0699

‘ 77 Hans Van Rensburg

Physical address Polokwane
‘ 0699

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 2 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



% public works

& Infrastrueture

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

A 4.0 | Employers Agent/s

Ad4.1 | Principal Agent [1.1.1.16] ‘ Discipline | |

i. Name | National Department of Public Works & Infrastructure

| Legal entity of above I | Contact per;on ' Ngoako LehO(Tg___ __
| Practice number | - | Telephone number | 012 406 1564
| Country | | Mobile number | ]
E-mail | Ngoako.lehong@dpw.gov.za |
Private Bag X65 |
Pretoria
Postal address 0001 ‘
— I i _
Corner Bosman & Madiba Street
. Pretoria Central
Physical address ‘ 0001 ‘

A42 | Agent[1.1.1.16] | Discipline

Name NA S
Legal entity of above [ ‘ Contact person |
Practice number I _ - __' Telephone number | |
~ Country | B | Mobile number | |
|E-mail B ]
insert postal address
Postal address ::22:: tsctjv?:: o

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Physical address

Name | NA . —
Legal entity of above - | Contact person |
Practice number | | Telephone number

' Country ' | Mobile number | -
E-mail -

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Postal address

Physical address

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 3 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



£2  public works

& infrastructure

Depariment:

Pubiic Works and Infrastruciure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

A 4.4 | Agent[1.1.1.16] | Discipline |
Name | Na I |
| Legal entity of above _ | Contact person | |
| Practice number | | Telephone number | -
Country | | Mobile number ]

|

E-mail - |
' insert postal address
insert suburb ‘
Postal address insert town
‘ insert postal code !

insert physical address ‘
insert suburb
insert town

insert postal code ‘

‘ Physical address

A45s | Agent [1.1.1.16] | Discipline | J
' Name - N/A
| Legal entity of above | - - | ‘Contact person |

Practice number I - | Telephone number | |
Country | - | Mobile number |
| E-mail | ) - !

' insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

‘ Postal address

‘ Physical address

I |
A46 | Agent[1.1.1.16] | Discipline |

Name I_NZA _ - I
Legal entity of above __'_ - B | Contact person _|_ B _:
Practice number ] N | Telephone number | ‘
' Country _ | ) | Mobile number | .
E-mail = _ |

insert postal address
insert suburb

Postal address insert town
insert postal code ‘

insert physical address
insert suburb ‘

Physical address | insert town

| insert postal code

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



public works

& infrastructure

Depariment:

Public Warks and Infrastruciure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

A 4.7 |

Agent [1.1.1.16]

5 Name
Legal entity of above

Practice number |

' Country |
E-mail

Postal address

‘ Physical address

A48 | Agent[1.1.1.16] \

Discipline

N/A

_NA

| Contact _p_ers_on |
| Telephone number |
| Mobile number |

h insert postal address

insert suburb
insert town
insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

]

Name -
_Legal entity of above
_Practice number

N/A

Contact person |
Telephone number |

 Country |
_E-mail

Postal address

| Mobile number |

insert postal address
insert suburb

insert town

insert postal code

Physical address

insert physical address
insert suburb
insert town

| insert postal code

| A49 Agent [1.1.1.16]

‘ Name

Discipline |

N/A

Legal entity of above |

Practice number - \

Country |
- E-mail

Postal address

| Contact person 1
~ | Telephone number |
| Mobile number |

insert postal address
insert suburb

insert town

insert postal code

Physical address

insert physical address
insert suburb

insert town

insert postal code

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date 4 August 2023

Page 5 of 30
Version: 2023/04



¥ public works

& infrastructure

Depariment:

Pubfic Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Errorl Reference source not found.

B 1.0

B 20

B 3.0

B 4.0

CONTRACT INFORMATION

Definitions [1.1.1.2]

Bills of quantities: System / Method of measurement | Standard Method of Measurement

l.aw, regulations and notices [1.3.2]

Law applicable to the works [1.3.2]

Offer and acceptance [1.1.1.20]

Currency applicable to this agreement [1.1.1.20] South African Rand

Documents [1.1.1.7]

The original signed agreement is to be held by the principal agent
[1.1.1.7], if not, indicate by whom

Number of copies of construction information issued to the contractor at |

no cost. (3 Copies of all relevant construction documentation — this to

| includes 1 priced Bills of Quantities and 2 unpriced Bills of Quantities)

Documents comprising the agreement

GCC GENERAL CONDITIONS OF CONTRACT FOR
CONSTRUCTION WORKS, THIRD EDITION (2015)

DPW-05: (EC): GCC 2015: 3RD EDITION

The GCC General Preliminaries for use with the GCC 2015: 3RD

EDITION
Contract participation goal documentation as further defined in clause
1.1.1.37 [CD] and B16 [CD]

Drawings as per drawing register issued with the tender
Specifications issued with the tender

Schedules issued with the tender

Bills of Quantities issued with the tender

Addenda as issued during tender stage, if applicable

Law of the Republic of South Africa

Employer

Page numbers
N/A
30

N/A

N/A
N/A
03

As issued

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use Effective date 4 August 2023

Page 6 of 30
Version: 2023/04



&% public works
& infrastructure
Department:
Public Works and Infrastruciure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.
B 5.0 Employer’s agents [3.0]

Authority is delegated to the following agents to issue contract instructions and perform
duties for specific aspects of the works [3.0] [3.2.3 [CD] ]

Principal Agent
Ngoako Lehong

Principal agent’s and agents’ interest or involvement in the works other than a professional
interest

B 6.0 Insurances [8.6]

Insurances by contractor

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).

Insured amounts to include VAT.

The Contract Price [8.6.1.1.1] New Works Contract sum
With a deductible not exceeding 5% of each and every lus 10% Applicable
claim [8.6.2] P °

The Contract Price [8.6.1.1.1]
Works with alterations and additions (reinstatement value
Or | of existing structures / works without or including new Cor|1Ltjrsac1;toso/um N/A
works) with a deductible not exceeding 5% of each and P °
every claim [8.6.2]

The Contract Price [8.6.1.1.1]

or Works with practical completion in sections with a Contract sum N/A
deductible not exceeding 5% of each and every claim plus 10%
[8.6.2]
Piant and materials supplied by the Employer [8.6.1.1.2] R 0.00 N/A

Professional fees not included in the Contract Price,
payable in respect of the repair or reinstatement of R Eng /PQS to

damage to the Works or said movables, plus Escalation determine value N/A
thereon (if not included above). Minimum R1m unless
other amount indicated. [8.6.1.1.3]
Direct contractors [8.6.1.1.2] where applicable, to be
. . . R 0.00 N/A
included in the contract works insurance

R Eng / PQS to N/A

Special Risks Insurance issued by Sasria [8.6.1.2] determine value

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 7 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



= ct"l’ public works
& infrastructure

Depariment:
0 Public Works and Infrastructure
h =g REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

Public liability insurance [8.6.1.3] R 5 000 000 Applicable

: ' REng/PQSto
Ground support insurance [8.6.1.4] determine value. N/A
Subcontractors insurance [8.6.3] where applicable, if not R Eng/PQSto N/A
included in works insurance nor by sub-Contractors determine value
Other insurances [8.6.1.5]
Free issue where applicable, to be included in the contract R Eng/PQSto N/A
works insurance determine value
Hi Risk Insurance when the project is being executed in a | R Eng/PQS to N/A
geological area classified as a “High Risk Area” [8.6.8[CD]] determine value

R Eng/PQSto N/A

Other insurances: If applicable, description 1: determine value

R Eng / PQS to N/A

Other insurances; If applicable, description 2: determine value

B7.0 Obligations of the employer

”Existing premises will be in use and occupied [5.4.1 & 5.4.2] | Yes

' If applicable, description:
Thohoyandou High Court

Restriction of working hours [5.8] Yes

If applicable, description:
During Court Proceedings

| Natural f;zat_ures and known services to be_ pr(_aserved by the contractbr [4.7] _ N/A )
If applicable, description:

Restrictions to the site or areas that the contractor may not occupy [5.4.1 & Y
5.4.2] ©s

If applicéble, description:
Court Rooms

Tender / Quotation no: Error! Reference source not found.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 8 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



% public works

& infrastructure

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

| Supply of free issue of material and

goods [8.6.1.1.2] Amount | R | NiA
If applicable, description:

B 8.0 Subcontractors [4.4]
N/A If applicable, description of specialisation

Specialisation 1

S_pecialisation_z
| S_pecialis;ion 3 |
' Saecglisation 4
| Specialisation 5 -

B 9.0 Description of different portions of the works, if applicable [5.14.7, B10.3 [CD]]

Select If applicable, description of sections

Section 1 |

|
' Section 2

Section 3
| Section 4
Section 5
Section 6

Remainder of the works.

B 10.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [5.4.1], Practical
Completion [1.1.1.14, 5.14.1], Completion (Final Approval Certificate) [5.16.1] and Penalties [5.13]

B 10.1 Contract Period

Contract period: Period in months as indicated, include the time from the date of award

(commencement date [5.2.1]) for submitting contractual obligatory documents, submission of Health |
| & Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the

Construction Period and the Defect Liability Period up to and including Final Completion

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



[€  public works
& infrascructure
Department:
Public Works and Infrestructurs
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

The contract period is determined as follows (Period/s indicated in months): 3 Months

Period to submit contractual obligatory documents including submission and 1 Month
approval of health and safety plan by the appointed Health & Safety Agent

Period to obtain Construction Permit from Department of Labour upon approval of 1 Month
| the Health & Safety Plan by the appointed Health & Safety Agent

Total construction period for the Works as a whole from date of Access to and |

Possession of the Site up to and including Practical Completion, as indicated 1 Month
below [1.1.1.14, 5.4.1, 5.14 1] _
| Period to achieve Completion [5.14.4] 3 Months

' Defect liability period up to and including issuing Final Approval Certificate in ' 5 Months
| months [5.16.1]

| Total Contract Period 15 Months

B10.2 Construction Period for completion of the Works as a whole

Construction period [B18: 1.2] and Practical Completion for the Works as a
whole [5.14.1] The time for achieving Practical Completion of the whole of the
Works is measured from the date of Access to and Possession of the site (5.4.1) 15 Months
by the contractor inclusive of all public holidays, special non-working days and
builders’ holiday shut down periods.

3 Months
The date for practical completion for the works as a whole shall be the period in
months as indicated, starting from the date of Access to and Possession of the site
by the contractor inclusive of all special non-working days and builders’ holiday shut
| down periods [1.1.1.14, 5.4.1, 5.14.1]
Notification period for inspection in working days by the principal agent. 3 Days

Penalty amount per calendar day for late submission of contractual obligatory
documents: Ten percent (10%) of the penalty amount per calendar day for late R 8.71
Practical Completion, excluding VAT. [5.13]

Penalty amount per calendar day for late Practical Completion, excluding VAT. '
[5.13] R 87.07

Penalty amount per calendar day for late Completion [5.14.4, 5.13). Thirty
percent (30%) of penalty amount per calendar day for late Practical Completion, R 26.12

excluding VAT.

| Penalty amount per calendar day for late Final Completion (Issuing of Final
Approval Certificate) [5.16, 5.13]: Fifteen percent (15%) of penalty amount per R 13.06
calendar day for late Practical Completion, excluding VAT.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 10 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: Error! Reference source not found.

B10.3 Construction Period for completion of the Works in portions

Construction period and Practical completion for portions of the Works
| [5.14.7] ] _ | N_/A
Portions of the Works in sections: ot 2 3 4 | 5 6

Notification period for inspection by the
principal agent in working days.

The date for practical completion shall be the
period in months as indicated from the date
of access and possession of the site by the
contractor {1.1.1.14, 5.4.1, 5.14.1]

insert
The date for practical completion for the whole of the Works, if applicable shall construction
period as per

be the period in months as indicated from the date of Access to and Possession B12.1 or N/A if

of the Site by the contractor inclusive of all public holidays, special non- Works as a
| working days and builders’ holiday shut down periods [5.4.1, 12.2.7; 24.1] whole is
_ applicable

_ Penalty for late Practical Completion, if completion in sections is required, excluding VAT [5.13]

| The penalty amount per day for failing to complete section 1 of the Works is: | R

| The penalty amount per day for failing to complete section 2 of the Works is: |
The penalty amount per day for failing to complete section 3 of the Works is:
The penalty amount per day for failing to complete section 4 of the Works is:

| The penalty amount per day for failing to complete section 5 of the Works is:

The penalty amount per day for failing to complete section 6 of the Works is:

A A TV XV AW D

| The penalty amount per day for failing to complete the whole of the Works, if
| applicable, is: - |
Penalty amount per calendar day for late submission of contractual obligatory documents: To be
calculated at Ten percent (10%) of penalty / calendar day to complete the whole of the Works as
indicated above, excluding VAT. |
Penalty amount per calendar day for late Completion [5.14.4, 5.13]: To be calculated at Thirty percent
(30%) of penalty / calendar day to complete Select , excluding VAT
!

Penalty amount per calendar day for late Final Completion (Issuing of Final Approval Certificate) '
[5.16, 5.13]: To be calculated at Fifteen percent (15%) of penalty / calendar day to complete Select ,
excluding VAT

B 11.0 Criteria to achieve Practical Completion [1.1.1.14, 5.14.1]

Criteria to achieve Practical Completion not covered in the definition of practical completion

Obtain Occupation Certificate from the relevant authority prior to issuing the Practical

131 Completion certificate

13.2 | All relevant CoCs

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

Page 11 of 30

For Internal & External Use Effective date 4 August 2023 Version: 2023/04



£2  public works

& infrastruetura

Department:

Public Works and Infrastruciure
REPUBLIC OF SQUTH AFRICA
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|
13.4 | Training on electrical, security and mechanical installations if contractually required

| 13.5 | Maintenance / operating manuals
136

13.7
| 13.8

| 13.9

13.10
|

B 12.0 Defects liability period [5.16]

Defects liability period: Refer B10.1
? Applicable |_ If applicable, description of applicable elements
14.1 Electrical equipment (e.g. emergency generators, electronic switchgear,etc..)
14.2 |
14.3
14.4
14.5
| 14.6
14.7
14.8
14.9

14.10

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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B 13.0 Payment [6.10]

Date of month for issue of regular payment | ,_,
certificates Refer [6.10.1] 25% of each month

Contract price adjustment / cost fluctuations [6.8.2] | N/A

| If )_/e_s, method to calculate [6.8.2 [CD]] ' Eontract price adjustment factor :

' Employer shall pay the contractor within: Refer | ..
[6.10.4 [CD]] Thirty (30) calendar days

B 14.0 Dispute resolution [10.5 [CD]]

Mediation | YES

Name of nominating body ' Association of Arbitrators (Southern Africa) |
' Appoiﬁment of Mediator State Attorney o

Litigation ' Court with Jurisdiction

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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B 15.0 SPECIFIC CHANGES MADE TO GCC 2015: 3R° EDITION

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third
Edition (2015) are applicable to this Contract:

CLAUSES | COMPULSORY DATA
1.1.1.8 Amend Clause 1.1.1.8 to include the word “rights” to read as follows:
*Contract Data” means the specific data which, together with these General Conditions of Contract,
collectively describe the rights, risks, liabilities and obligations of the contracting parties and the
procedures for the administration of the Contract.
1.1.1.9 Add to Clause 1.1.1.9 the following:
“If the Contractor constitutes under the Law of the Republic of South Africa (B2.0) a joint venture,
consortium or other unincorporated grouping of two or more persons:
(a) these persons shall be deemed to be jointly and severally liable to the Employer for the
performance of the Contract;
(b) these persons shall notify the Employer of their ieader who shall have authority to bind the
Contractor and each of these persons; and
(c} the Contractor shall not alter its composition or legal status without the prior consent of the
Employer.”
1.1.1.13 Amend Clause 1.1.1.13 as follows:
“Defects Liability Period” means the period stated in the Contract Data, commencing on the date
indicated on the Certificate of Completion for the works as a whole or Certificates of Completion in
the event of more than one Certificate of Completion is issued for different parts of the Works,
during which the Contractor has both the right and the obligation to make good defects in the
materials, Plant and workmanship covered by the Contract.
Defects Liability Period is: 12 months.
The Defects Liability Period for the works shall commence on the calendar day following the date
of the Certificate of Completion for the works as a whole or Certificates of Completion in the event
of more than one Certificate of Completion is issued for different parts of the Works and end at
midnight (00:00) three hundred and sixty five days (365) calendar days from the date of the
Certificate of Completion.
11.1.14 Amend Clause 1.1.1.14 as follows:
“Due Completion Date” means the date of expiry of the time stated in the Contract Data for
achieving Practical Completion of the Works, calculated from the date of Access to and Possession
of Site date (5.4.1) and as adjusted by such extensions of time or acceleration as may be allowed
in terms of Contract (5.12).
1.1.1.15 The name of the Employer: Refer to A 3.1 [CD]
1.1.1.16 The name of the Employer’s Representative: Refer to A 3.2 [CD]
1.1.1.17 The name of the Employer’s Agent: Refer to A 4.0 and B 5.0 [CD]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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[
1.1.1.20

Amend Clause 1.1.1.20 by inserting the following words at the end of this definition: “If the

Acceptance section of the Form or Offer and Acceptance” contains conditional statements or a
schedule of deviations is attached to the Form of Offer and Acceptance, then Form of Offer and
Acceptance means the Contract Agreement, that shall be substantially in accordance with the form
attached to the Scope of Works, and the date of signing the Contract Agreement shall be the date
of the Form of Offer and Acceptance”

1.1.1.21.A | Add new Clause 1.1.1.21.A
The interest rates applicable on this contract, whether specifically indicated in the relevant clauses
or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated
as simple interest, in respect of debts owing to the State, and will be the rate as published by the
Minister of Justice and Correctional Services from time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple
interest, in respect of debts owing by the State.

1.1.1.27 This Pricing Strategy is a: Re-measurement Contract.

1.1.1.31 Not applicable to this Contract.

1.1.1.35 Insert the definition of “Value of Works” as Clause 1.1.1.35:
“Value of Works” means the value of the Works certified by the Employer's Agent as having been
satisfactorily executed and shall include the value of the works done, the value of the materials
and/or plant and Contract Price Adjustments.

1.1.1.36 Insert the definition of “Latent and Patent Defects” as Clause 1.1.1.36:
A'latent defect’ is a material defect, which was not visible after 'reasonable’ inspection. The latent
defect period commences at the date of Final Approval Certificate and ends 5 years [after that date
[5.16.3].
A patent defect is a flaw that is not hidden and ought to be easily identified upon reasonable
inspection.

1.1.1.37 Add new Clause 1.1.1.37
Contract participation goals applicable to this Contract are as indicated in B16 [D] and described
in the following tender documents: DPW 03 (EC): TENDER DATA, PG 01.1 (EC) SCOPE OF
WORK and PG 02.1 (EC) PRICING ASSUMPTIONS.

1.2.3. Replace Clause 1.2.3. with the following:
The Employer’s Agent is as indicated in clause B 5.0 and shall have the authority to act on behalf
of the employer as indicated in the contract document read with the contract data. [3.2.3].

1.2.6 Add new Clause 1.2.6
The priority of the documents shall be in accordance with the following sequence:
(a) The Form of Offer and Acceptance and the signed Schedule of Devia7ons,
(b) Contract Data,
(c) These General Conditions of Contract,
(e) Scope of Work, and
(f) Pricing Data

1.34 Not applicable to this Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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1.3.5 Replace Clause 1.3.5 with the following:

(@) The Employer will become the owner of the information, documents, advice,
recommendation and reports collected, furnished and/or compiled by the Contractor during
the course of, and for the purposes of executing this Contract, all of which will be handed
over to the Employer on request during the contract, but in any event on completion of
contract, the termination and/or cancellation of this Contract for whatever reason. The
Contractor relinquishes its lien / retention or any other rights thereon to which it may be

entitled.

(b)  The copyright of all documents, recommendations and reports compiled by the Contractor
during the course of and for the purposes of finafizing the Works will vest in the Employer,
and may not be reproduced or distributed or made available to any person outside the
Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose
without the approval of information or payment to the Contractor.

(c) The copyright of all electronic aids, software programmes etc. prepared or developed in
terms of the Contract shall vest in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Contractor.

(d) In case of the Contractor providing documents, electronic aids, software programs or like
material to the Employer, the development of which has not been at the expense of the
Employer, copyright shall not vest in the Employer. The Contractor shall be required to
indicate to which documents, electronic aids, software programs or like material this

provision applies.

(e) The Contractor hereby indemnifies the Employer against any action, claim, damages or legal
cost that may be instituted against the Employer on the grounds of an alleged infringement
of any copyright, patents or any other inteliectual property right in connection with the Works
outlined in this Contract.

f) All information, documents, recommendations, programs and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer’s service and may not be published either during the currency
of this Contract or after termination thereof without the prior written consent of the Employer.

1.3.7 Replace Clause 1.3.7 with the following

By entering into this contract, the Contractor waives any lien that he may have or acquire,
notwithstanding any other condition/s in this contract.

3.23 Add to Clause 3.2.3 the following:

1. The Employer’s Principal Agent’s authority to act and/or to execute functions or duties or to
issue instructions are expressly excluded in respect of the following, unless same has been

approved by the employer:
(a) Appointment of Subcontractors — clause 4.4.4;

(b) Granting of an extension of time and/or ruling on claims associated with claims for
extension of time — clauses 5.12, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment of such
acceleration — clause 5.12.4; (¢) Rulings on claims and disputes — clauses 10.1.5,

10.2.3 and 10.3.3;
(d) Suspension of the Works — clause 5.11.2;

(e) Final Payment Certificate — clause 6.10.9;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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(f) Issuing of mora notices to the Contractor — clauses 9.1.1, 9.1.2.1 and 9.2.1;

(g) Cancellation of the contract between the Employer and Contractor — clauses 9.1.1,
9.1.2.1and 9.2.1.

(h) Any variation orders — clause 6.3.1

In order to be legally binding and have legal bearing and consequence, any ruling in respect
of the above matters (a) to (h) must be on an official document, signed and issued by the
Employer to the Contractor.

The Contractor must submit claims, demands, notices, notifications, updated particulars and
reports in writing, as well as any other supporting documentation pertaining thereto, in
respect of any of the above listed matters (a) to (h), to the Employer’s Agent within the time
periods and in the format(s) as determined in the relevant ciauses of the Conditions of
Contract. Failing to deliver such to the Employer's Agent and in the correct format will
invalidate any claim and the consequences of such failure will mutatis mutandis be as stated

in clause 10.1.4.

Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the
Employer’'s Agent authority in respect thereof:

Clause 6.10.9 — Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate, the
Contractor shall deliver to the Employer’s Agent a final statement claiming final settlement
of all moneys due to him (save in respect of matters in dispute, in terms of Clauses 10.3 to

10.11, and not yet resolved).

The Employer's Agent shall within-14 days issue to the Contractor a Final Payment
Certificate the amount of which shall be paid to the Contractor within 30 days of the date of
such certificate, after which no further payments shall be due to the Contractor (save in
respect of matters in dispute, in terms of Clauses 10.3 to 10.11 and not yet resolved).

Clause 10.1.5 - Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after the
Contractor has delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2,
deliver to the Contractor his written and adequately reasoned ruling on the claim (referring
specifically to this Clause). The amount thereof, if any, allowed by the Employer shall be
included to the credit of the Contractor in the next payment certificate. If no ruling has been
made within the 28 days, as referred to in clause 10.1.5. or any extension thereof as agreed
to by the parties, the claim shall be regarded as rejected by the Employer.

Insert the following under 3.2.3:

Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer
shall have the right to reverse and, should it deem it necessary, to amend any certificate,
instruction, decision or valuation of the Employer’s Agent and to issue a new one, and such
certificate instruction, decisions or valuations shall for the purposes of the Contract be
deemed to be issued by the Employer's Agent, provided that the Contractor shall be
remunerated in the normal manner for work executed in good faith in terms of an instruction
issued by the Employer’s Agent and which has subsequently been rescinded.

3.3.21 Amend Clause 3.3.2.1 to insert the word “plant” to read as follows:

Observe how the Works are carried out, examine and test materials, plant and workmanship, and
receive from the Contractor such information as he shall reasonably require.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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3.3.2.23 Add to Clause 3.3.2.2.3 the following:
All oral communication must be reduced into writing to be binding on the parties.

3.3.2.24 Add to Clause 3.3.2.2.4 the following:
All oral communication must be reduced into writing to be binding on the parties.

3.3.3.2 Amend Clause 3.3.3.2 to insert the word “plant” to reads as follows:
Notwithstanding any authority assigned to him in terms of Clauses 3.3.2 and 3.3 .4, failure by the E
Employer’'s Agent’s Representative to disapprove of any work, workmanship, plant or materials
shall not prejudice the power of the Employer’'s Agent’s thereafter to disapprove thereof and
exercise any of his powers in terms of the Contract in respect of thereof,

444 Ref Clause 3.2.3.

446 Not applicable to this Contract.

48.21 Amend Clause 4.8.2.1 to include the word “person”, as follows:
Makes available to the Employer, or to any such contractor, person or authority, any roads or ways
for the maintenance of which the Contractor is responsible, or

4822 Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:
Provides any other facility or service of whatsoever nature to the Employer or to any of the said
contractors, persons or authorities,

4123 Add to Clause 4.12.3 the following:
All oral communication must be reduced into writing to be binding on the parties.

5.3.1 Add to Clause 5.3.1:
The documentation required before commencement with Works execution are:
» Health and Safety Plan to be provided within 14 calendar days from award (Ref Clause 4.3)
¢ [nitial programme to be provided within 21 calendar days of handing over the site to the

contractor (Clause 5.6)

e Security (C1.0, Clause 6.2)
e Insurance/s (B6, Clause 8.6)
e insert other requirements
¢ insert other requirements
o insert other requirements

53.2 Add to Clause 5.3.2:
The time to submit the documentation required before commencement with Works execution is: 21
calendar days.

54.2 Add to Clause 5.4.2:
The access to, and possession of, the Site referred to in Clause 5.4.1 shall be exclusive to the
Contractor. In the event of access to, and possession of, the Site is not exclusive to the
Contractor, the following limitations apply:

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the words
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56.2.2 Replace Clause 5.6.2.2 with the following:
The sequence, timing of activities and resources for carrying out the Works.

5.6.2.7 Add the following to Clause 5.6.2.7:
Updated cash flows and construction programme/s to be submitted on a monthly basis to the
Employer’s Agent and the Emplovyer.

5.81 Add the following to Clause 5.8.1:
The non-working days are; Saturdays and Sundays
The special non-working days are: Public Holidays and the year-end break annually published
by the BCCEI (Bargaining Council for the Civil Engineering Industry)

591 Amend Clause 5.9.1 as follows:
On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no
cost to the Contractor, of the drawings and any instructions required for the commencement of the
Works. The cost of any additional copies of such drawings and/or instructions, as may be required
by the Contractor, will be for the account of the Contractor.

511.2 Ref Clause 3.2.3

5.12 Ref Clause 3.2.3

512.2.2 Amend Ciause 5.12.2.2 as following:
“Abnormal climatic conditions, therefore any weather conditions i.e. rain, wind (speed or dust),
snow, frost, temperature (cold or heat) that have an adverse effect on the progress of the Works
and during which no work is possible on site.”

5.13.1 Add the following to Clause 5.13.1:
The penalty for failing to complete the Works: Refer to B10 CD

5.141 Amend the second paragraph of Clause 5.14.1 as follows:
When the Works are about to reach the said stage, the Contractor shall, in writing, request a
Certificate of Practical Completion and the Employer’s Agent shall, within 14 days after receiving
such request, issue to the Contractor a written list setting out the work to be completed to justify
Practical Completion. Should the Empioyer's Agent not issue such a list within the 14 days, the
Contractor shall notify the Employer accordingly. Should the Employer not issue such a list within
7 days of receipt of such notice, Practical Completion shall be deemed to have been achieved on
the 14th day after the contractor requested the Certificate of Practical Completion.

5.14.4 Add the following to Clause 5.14.4:
Penaity for late Completion will be 30% of penalty applicable to late Practical Completion /
calendar day.
Penalty for late Final Completion will be 15% of penalty applicable to late Practical Completion /
calendar day.

5.16.1 Amend Clause 5.16.1 by deleting the provision in the third paragraph of this clause.

[
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5.16.2

Amend Clause 5.16.2 as follows:

No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be deemed
to constitute approval of the Works or shall be taken as an admission of the due performance of
the Contract or any part thereof, nor of the accuracy of any claim made by the Contractor, nor shall
any other certificate exclude or prejudice any of the powers of the Employer's Agent and/or the
Employer.

5.16.3

The latent defect period for all works is: 5 years

6.2.1

The type of security for the due performance of the Contract, as selected by the Contractor in the
Contract Data, must be delivered to the Employer.

6.2.3

Amend Clause 6.2.3 as follows:

If the Contractor has selected a performance guarantee as security, he shall ensure that it remains
valid and enforceable as required in terms of the Contract.

6.3.1

Amend first paragraph to Clause 6.3.1 as follows:

If, at any time before the issue of the Practical Completion, the Employer's Agent shall require
any variation of the form, quality or quantity of the Works or any part thereof provided that such
Variation Order shall not substantially alter the Scope of Work, he shall have power to order the
Contractor to do any of the following subject to obtaining approval from the Employer (3.2.3):

6.5.1.2.3

The percentage allowance to cover overhead charges is 33%, except on material cost where the
percentage allowance is 10%.

6.8.2

When Contract Price Adjustment is applicable [B13] the value of payment certificates is to be
adjusted by a Contract Price Adjustment Factor (CPAF):

The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Factor with the following values:

The value of “x” is 0.15.

The values of the coefficients are:
a = 0.25. (Labour)

b=0.3 (Contractor's equipment)
c=0.3 (Material)

d=0.15 (Fuel)

The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are:
a=0.35 (Labour)

b=0.20 (Contractor's equipment)

c=0.35 (Material)

d=0.10 (Fuel)

The urban area nearest the Site is Thohoyandou .

(Select urban area from Statistical News Release, P0141, Table A)

The applicable industry for the Construction Material Price Index for materials / plant is n/a.
(Select the applicable industry from Statistical News Release, P0151.1, Tables 2,4,5)

The area for the Producer Price Index for fuel is n/a.
(Select the area from Statistical News Release, P0142.1, Table 1.)

The base month is n/a. (The month prior to the closing of the tender.)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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6.8.3

Price adjustments for variations in the costs of special materials are not allowed.

6.9.1

Replace Clause 6.9.1 with the following:

“Plant and materials will only be certified and paid for upon furnishing proof of ownership by the
contractor. Once paid, material and goods shall become the property of the Employer and shall not
be removed from site without the written authority of the Employers Agent.

6.10.1

Add at end of Clause 6.10.1

The contractor shall provide the Employer's Agent every month, on dates as agreed between
parties / instructed by the Principal Agent, with the following information:

(a) Monthly Local content report,

(b) EPWP / NYS payment register, labour reports and certified ID document of
EPWP/ NYS beneficiaries, Contract between Contractor and EPWP/ NYS
beneficiaries, attendance register. (if applicable)

(c) Tax Invoice

(d) Labour intensive report

(e) Contract participation goal reports

(f) Updated construction programme

(g) Revised cash flows

6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is: 85 %.

6.10.3

The limit of retention money is dependent on the security to be provided by the Contractor in terms
of Clause 6.2.1.

6.10.4

Replace “28 days” with “30 days” provided all required documents including an invoice have been
submitted and are correct in all respects.

6.10.5

Replace Clause 6.10.5 with the following:

In respect of contracts up to R2 million and in respect of contracts above R2 million where the
Contractor elects a security by means of a 10% retention, 50% of the retention shall be released to
the Contractor when the Employer’s Agent issues the Certificate of Completion in terms of clause
5.14.4. The remaining 50% of the retention shall be released in accordance with the provisions of
the conditions of contract and will become due and payable when the Contractor becomes entitled,
in terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash
deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the Value
of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable, shall be

refunded to the Contractor or return to the guarantor, respectively, when the Employer's Agent
issues the Certificate of Completion in terms of Clause 5.14.4. The 5% retention of the Value of
the Works (excl. VAT) shall become due and payable when the Contractor becomes entitled, in
terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million. where the Contractor elects a security by means of a cash
deposit or a variable guarantee of 10% of the Confract Sum (excl. VAT), the cash deposit or the
variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works (excl.
VAT) when the Employer’s Agent issues the Certificate of Completion in terms of Clause 5.14.4.
The balance of the cash deposit shall become due and payable or the variable guarantee shall
expire when the Contractor becomes entitled in terms of Clause 5.16.1 to receive the Final Approval

Certificate.
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6.10.6.2 Replace Clause 6.10.6.2 with the following:

B “In the event of failure by the Employer to make the payment by the due date, he shall pay to the
Contractor interest, at the rate as published by the Minister of Justice and Correctional Services
from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55
of 1975) as amended, calculated as simple interest, in respect of debts owing by the State”.

(1.1.1.21.A).
6.10.9 Ref Clause 3.2.3.
7.2.1 The last sentence to read “Failing requirements or instructions, the Plant, workmanship and

materials of the respective kinds shall be suitable for the intended purpose provided that materials
procured for the works are from South African manufactures and suppliers. Imported materials shall
only be considered under exceptional circumstances, based on compelling technical justifications,
and subject to the approval by the DPWI. Failing to comply, unless specified or approval granted
will result in a ten percent (10%) penalty of the value of imported material used without approval.

7.5.3 Add the following to Clause 7.5.3

“Should the work inspected by the Employer’s Agent be rejected, all consultant’s fees / costs
pertaining to the unsuccessful inspection shall be recovered from the contractor”.

7.9.1 Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the Employer,
such amount may be determined and deducted by the Employer from any amount due to or that
may become due to the Contractor under this or any other previous or subsequent contract between
the Contractor and the Employer.

8.2.2.1 Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris arising
from damage to or destruction of the Works and to rebuild, restore, replace and/or repair the Works,
failing which the Employer may cause same to be done and recover the reasonable costs

associated therewith from the Contractor.

8.3.1.10 Replace Clause 8.3.1.10 with the following:

“lonising, radiation, or contamination by radioactivity from any nuclear fuel, or from any nuclear
waste from the combustion of nuclear fuels, excluding leakages of any radioactive material / gases
/ corrosive liquids/chemicais, which are harmful to the environment and biological life, brought on
to site for installation or used in the Works prior to final approval”.

8.4.3 Add the following as Clause 8.4.3:

Where the Contractor has caused damage to property (moveable and immovable), of any person,
the Employer or third parties, the Contractor shall on receiving a written instruction from the
Employer’s Agent immediately proceed at his own cost to remove or dispose of any debris and to
rebuild, restore, replace and/or repair such property and to execute the Works.

Replace Clause 8.6.1 with the following:

Except if provided otherwise in the Contract Data, the Contractor, without limiting his
obligations in terms of the Contract, shall effect and keep the respective insurances [CD] in force,
in favour of the employer as beneficiary, from the date of possession of the site until the issue of
the certificate of practical completion and with an extension to cover the contractors obligations

after the date of practical completion [8.2.1]

8.6.1

8.6.1.1.1 Ref B6.0 CD for value of insurance.

8.6.1.1.2 Ref B6.0 CD for value of insurance.
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Ref B6.0 CD for value of insurance.

8.6.1.1.3

8.6.1.3 Amend Clause 8.6.1.3 as follows:
Liability insurance that covers the Contractor against liability for the death of, or injury to any person,
or loss of, or damage to any property (other than property while it is insured in terms of Clause
8.6.1.1) arising from or in the course of the fulfilment of the Contract, from the Commencement
Date to the date of the end of the Defects Liability Period, if applicable, or otherwise to the issue of
the Certificate of Completion.

8.6.4 Not applicable to this Contract.

8.6.6 Replace Clause 8.6.6 with the following:
Without limiting the contractor’s obligations in terms of the contract, the contractor shall, within
twenty-one (21) calendar days of the date of letter of acceptance, but before commencement of
the works, submit to the employer all the policies by which the insurances are effected and due
proof of upfront payment of all premiums thereunder to keep the policies effective from the
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or
otherwise to the issue of the Certificate of Completion.

8.6.7 Replace Clause 8.6.7 with the following:
If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1,
the Employer may cancel the Contract in terms of Clause 9.2.

8.6.8 Add new Clause 8.6.8.

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area”, that
is an area which is subject to highly unstable subsurface conditions that might result in catastrophic
ground movement evident by sinkhole or doline formation the following will apply:

(1) Damage to the Works

The Contractor shall, from the date of Commencement of the Works until the date of the
Certificate of Completion, bear the full risk of and hereby indemnifies and holds harmless
the Employer against any damage to and/or destruction of the Works consequent upon a
catastrophic ground movement as mentioned above. The Contractor shall take such
precautions and security measures and other steps for the protection of the Works as he

may deem necessary.

When so instructed to do so by the Employer's Agent, the Contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the Works and to rebuild, restore, replace and/or repair the Works, at the Contractor’s

own costs.
(2) Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer
against any liability, loss, claim or proceeding arising during the Contract Period whether
arising in common law or by Statute, consequent upon personal injuries to or the death of
any person whomsoever resulting from, arising out of or caused by a catastrophic ground
movement as mentioned above.

The Contractor shail be liable for and hereby indemnifies the Employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
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immovable or personal property or property contiguous to the Site, whether belonging to or
under the control of the Employer or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned above, which occurred during

the Contract Period.

(3) Itis the responsibility of the Contractor to ensure that he has adequate insurance to cover
his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above. Without limiting
his obligations in terms of the Contract, the Contractor shall, within 21 days of the
Commencement Date and before Commencement of the Works, submit to the Employer
proof of such insurance policy, if requested to do so.

(4)  The Employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the Contractor’s defauit of his obligations as set
out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided that, should the Contractor on
demand not pay the amount of such costs to the Employer, such amount may be determined
and deducted by the Employer from any amount due to or that may become due to the
Contractor under this or any other existing or subsequent contract between the Contractor

and the Employer.

9.1.1

Ref Clause 3.2.3

9.1.21

Ref Clause 3.2.3

9.14

Replace the first paragraph of Clause 9.1.4 with the following:

“In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents), and whether
or not the Contract is terminated under the provisions of this Clause, the Contractor shall be entitled
on proof of payment of any increased cost of or incidental to the execution of the Works which is
specifically attributable to, or consequent upon the circumstances defined in Clauses 9.1.1, 9.1.2
or9.1.3; ....... necessary changes”

Replace the first paragraph of Clause 9.1.5 with the following:

If the Contract is terminated on any account in terms of this Clause (provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents) , the
Contractor shall be paid by the Employer (insofar as such amounts or items have not already been
covered by payments on account made to the Contractor) for all measured work executed prior to
the date of termination, the amount (without retention), payable in terms of the Contract and, in

addition: ”

9.1.55

Not applicable to this Contract.

Not applicable to this Contract.

9.21

Ref Clause 3.2.3

9.2.1.3.9

Add new Clause 9.2.1.3.9:

Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1.

9.24

Add the following as Clause 9.2.4:

In the case where a contract is terminated by the Employer by no fault by any party, the contractor
shall be entitled to no other compensation than for work done and materials on site as certified by

the Principal Agent at the date of termination.
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9.3.2.2 Replace Clause 9.3.2.2 with the following:
All Plant and Construction Equipment, Temporary Works and unused materials brought onto the
Site by the Contractor, and where ownership has not been transferred to the Employer (see Clause
6.9.1), shall be removed from the Site on termination of the contract by any party.

9.3.23 Not applicable to this Contract.

9.3.3 Add the following at the end of Clause 9.3.3
After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of any
lien or a right of retention or on the grounds of any other right whatsoever.
Nothing in this Clause shall prejudice the right of the Contractor to exercise, either in lieu of or in
addition to the Contractor rights and remedies specified in this Clause, any other rights or
remedies to which the Contractor may be entitied under the Contract or common law.

10.1.3.1 Replace Clause 10.1.3.1 with the following:
All facts and circumstances relating to the claims shall be investigated as and when they occur or
arise. For this purpose, the Contractor shall deliver to the Employer's Agent, records in a form
approved by the Employer's Agent, of all the facts and circumstances which the Contractor
considers relevant and wishes to rely upon in support of his claims, including details of all
construction equipment, plant, labour, and materials relevant to each claim. Such records shall be
submitted promptly after the occurrence of the event giving rise to the claim.

10.1.3.6 Replace Clause 10.1.3.6 with the following:
The Employer, the Employer’s Agent and the Contractor shall in any proceedings in accordance
with Clauses 10.3 and 10.11 be entitled to give or lead evidence of or rely on any fact or
circumstance not recorded in terms of this Clause, if other party to the dispute is prejudiced by such
non-recording of the facts.

10.1.4 Ref Clause 3.2.3.

10.1.5 Ref Clause 3.2.3.

10.1.6 Add new Clause 10.1.6:
If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be
deemed to have given a ruling dismissing the claim.

10.1.3.6 Replace Clause 10.1.3.6 with the following:
The employer, the Employer's Agent and the Contractor shall in any proceedings in accordance
with Clauses 10.3 and 10.11 be entitled to give or lead evidence oof or rely on any fact or
circumstance not recorded in terms of the Clause, if the other party to the dispute in prejudiced by
such nor-recording of the facts.

10.2.1 Replace Clause 10.2.1 with the following:
In respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer shall have the right to deliver a written dissatisfaction
claim to the Employer’s Agent. This written claim shall be supported by particulars and
substantiated.
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10.2.2 Replace Clause 10.2.2 with the following:

If, in respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer fails to submit a claim within 28 days after the cause of
dissatisfaction, he shall have no further right to raise any dissatisfaction on such matter.

10.2.3 Ref clause 3.2.3.

10.3.2 Replace Clause 10.3.2 with the following:

If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be referred
immediately to mediation under Clause 10.5, unless amicable settlement is contemplated.

10.3.3 Replace Clause 10.3.3with the following::
In respect of a ruling given by the Employer (Ref clause 3.2.3), and although the parties may have
delivered a Dispute Notice, the ruling shall be in full force and carried into effect unless and until

otherwise agreed by both parties, or in terms of a mediation decision or court judgement.

104.2 Replace Clause 10.4.2 with the following:

If the other party rejects the invitation to amicable settlement in writing, or does not respond in
writing to the invitation within 14 days, or amicable settlement is unsuccessful, referral to
mediation shall follow immediately. Should mediation be unsuccessful, the dispute shall be

resolved by Litigation.

104.4 Replace Clause 10.4.4 with the following:

Save for reference to any portion of any settlement, or decision which has been agreed to
be final and binding on the parties, no reference shall be made by or on behalf of either party in
any subsequent court proceedings, to any outcome of an amicable settlement, or to the fact that
any particular evidence was given, or to any submission, statement or admission made in the

course of the amicable settlement.

10.5 Replace Clause 10.5 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in

which event:

10.5.1 The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
between the parties.

10.5.2 Regardless of the outcome of a mediation the parties shall bear their own costs concerning
the Mediation and equally share the costs of the mediator and related expenses.

10.6 Not applicable to this Contract.

10.7 Not applicable to this Contract.

10.10.3 Replace Clause 10.10.3 with the following:

The court shall have full power to open up, review and revise any ruling, decision, order, instruction,
certificate or valuation of the Employer’s Agent and Employer and neither party shall be limited in
such proceedings before such court to the evidence or arguments put before the Employer’s Agent
or Employer for the purpose of obtaining his ruling.
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B 16.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the

Specification of this contract.

(a) Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | pya
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —

Condition of Contract.

(b) Minimum Targeted Local Building Material Suppliers Contract Participation Goal in

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best | N/A
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
(©) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | pya
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 -
Condition of Contract.

(d) cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for

Enterprise Development through Construction Works Contracts, No 36190 Government NA
Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment
Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.
cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in

(e) | accordance with the cidb Standard for Developing Skills through Infrastructure Contracts N/A

as published in the Government Gazette Notice No. 48491 of 28 April 2023. and the cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

(f) DPWI National Youth Service training and development programme (NYS) — Condition | pnya
of Contract.

(9) | Labour Intensive Works — Condition of Contract. N/A
(h) Select
Select
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PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:
C TENDERER’S SELECTIONS

C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (6%) of the value certified in the payment certificate

(excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor to
the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C, D or E

Option A | cash deposit of 10 % of the contract sum (excluding VAT)

Option B | variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC)

Option C | payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the

Option D value certified in the payment certificate (excluding. VAT)

[
' fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E ' reduction of 5% of the value certified in the payment certificate '
(excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of the
Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 53
of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma
referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

Guarantee for payment by employer [11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable
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C 2.0 Payment of preliminaries [25.0]

Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shall apply

Payment methods

- The preliminaries shall be paid in accordance with an amount prorated fo Ihe vaIJE of the
Obtion A | works executed in the same ratio as the amount of the preliminaries to the contract sum,
P which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any

provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio '

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,

Option B | atime-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

Contractor’s selection

Select Option A or B
|

Where the contractor does not select an option, Option A shall apply.

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his
selection. Where completion in sections is required, the contractor shall provide an apportionment of

preliminaries per section.

' An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A | as defined for adjustment method Option A below, within fifteen (15) working days of the date |

:_ of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
Option B possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment

| charges, insurances and guarantees, all in terms of the programme
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Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the works.

'The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

| Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
Option A | contract sum. Both the contract sum and the contract value shall exclude the amount of
prellmmarles contingency sum(s) and any provision for cost fluctuations.

| Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the |n|t|al

| construction period [26.9.4]. .
The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the

| delay occurred.

Option B

Failure to provide particulars within the period stated

' Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)

Option & Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
| by the principal agent
Option B | Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A

shall apply
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DPW-10.2 (EC): VARIABLE CONSTRUCTION GUARANTEE
GCC 3™ Edition (2015)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

M.N Thema
Private Bag X9469
Polokwane

0699

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN

TERMS OF GCC 3rd Edition (2015)

With reference to the contract between

(hereinafter referred
to as the “contractor”) and the Government of the Republic of South Africa in its Department of Public
Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No: PLKQ23/83,
for the INSTALLATION OF TWO (2) AIR CONDITIONERS. (hereinafter referred to as the “contract”)

for the sum of R . ( ), (hereinafter referred to as the “contract sum”).
I/ We,
in my/our capacity as and hereby

representing (hereinafter referred

to as the “guarantor”) advise that the guarantor holds at the employer's disposal the sum of
R N ) being 10% of the contract sum (excluding VAT), for the due fulfilment of

the contract.

|/ We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

(a) From and including the date on which this guarantee is issued and up to and including the day
before the date on which the last certificate of completion of works is issued, the guarantor will
be liable in terms of this guarantee to the maximum amount of 10% of the contract sum (excluding

VAT);

(b) The guarantor’s liability shall reduce to 5 % of the value of the works (excluding VAT) as
determined at the date of the last certificate of completion of works, subject to such amount not
exceeding 10% of the contract sum (excluding VAT);

(c)  This guarantee shall expire on the date of the last final approval certificate.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves

-to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written

demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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(b) the contractor’s estate is sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

4, Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage

prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

8. This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2 (c) above.

9. This guarantee shall not be interpreted as extending the guarantor's liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS
1.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
{duly authorised thereto by resolution attached marked

Annexure A)

DATE:

No alterations and/or additions of the wording of this form will be accepted.

>

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer” Page 2 of 2
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DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
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Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

'FOR ATTENTION

M.N Thema
Private Bag X9469
Polokwane

0699

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 3rd Edition (2015)

With reference to the contract between

(hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No:
PLKQ23/83, for the (hereinafter referred to as the “contract”), for the sum of R LA
), (hereinafter referred to as the “contract sum”).

I/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R ,
) being 5% of the contract sum (excluding VAT), for the due

fulfillment of the contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof l/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;

or
(b) the contractor’s estate is sequestrated; liquidated or surrendered in terms of the insolvency laws

in force within the Republic of South Africa.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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The employer shall have the absolute right to arrange his affairs with the contractor in any manner

which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.
7. This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 4 above, or
(p) shall lapse on the date of the last certificate of completion of works.
8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.
SIGNED AT ON THIS DAY OF 20
AS WITNESS
1.
2,
By and on behalf of
(insert the name and physical address of the guarantor)
NAME:
CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)
DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s
domicilium citandi et executandi, for all purposes arising from this guarantee.
C. This GUARANTEE must be returned to:

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”
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PG-02.1 (EC) PRICING ASSUMPTIONS — GCC 3 Edition (2015)

Project title: MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS

Tender / Quotation no: | PLKq23/83 Reference no:

C2.1 Pricing Assumptions

C2.1.1 GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the

Drawings.

C2.1.2 DESCRIPTION OF ITEMS IN THE SCHEDULE

The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities

1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the

operations specified.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer’s detailed instructions for all work

before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill

of Quantities and the quantities finally certified for payment.

C2.1.4 PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,

or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

C2.1.5 PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant

documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within

the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such

rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best

Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during

the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be

required is not excluded.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 9
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For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may

regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371"
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall aliow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and

must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender

(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,

(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the

Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled

by the Tenderer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 9
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C2.1.8 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification

from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. = Number

% = Percent

Sum = Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
mZ2.pass = square metre — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification

from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by

the Contractor.
C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for the
full duration of the contract unless otherwise stated in the contract data or permission be granted by the

Employer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 9
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C2.1.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)
Submission of Local Material Utilisation Reports is not applicable to this project.

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7 working
days of the beginning of the successive month, indicating the percentage targets achieved in terms of
DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the
tender document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account. Allowance must be made for submitting reports to the Employer's
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited

supporting documentation.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall be

entertained

Monthly progressive reports to be submitted to the Employer’'s representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final

account.

C2.1.16.1 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Building Material Manufacturers CPG in the execution of this project as described in PG-
01.1 (EC) SCOPE OF WORKS C3.7.1. Prescribed Profit and Attendance percentages have been
stipulated, all inclusive of associated costs to the contractor for implementation and allowance for
submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Biil of Quantities for the Minimum
Targeted Local Building Materia! Suppliers CPG in the execution of this project as described in PG-01.1
{EC) SCOPE OF WORKS C3.7.2. Prescribed Profit and Attendance percentages have been stipulated,
all inclusive of associated costs to the contractor for implementation and allowance for submitting reports

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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to the Employer’s Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.16.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Labour CPG in the execution of this project as described in PG-01.1 (EC) SCOPE OF
WORKS C3.7.3. T Prescribed Profit and Attendance percentages have been stipulated, all inclusive of
associated costs to the contractor for implementation and allowance for submitting reports to the
Employer’s Representative on a monthly basis in terms of monthly and accumulative targets achieved with

audited supporting documentation.

C2.1.16.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT: CONTRACT PARTICIPATION
GOALS (CPG)

The Minimum Targeted Enterprise Development Contract Participation Goal is not applicable to
this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.4. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount
(Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer's Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting

documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries and the appointment of the training coordinator, mentor, training service
providers of which the cost will be offset against the provisional amount allowed in the Bills of Quantities.

C2.1.16.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS
(CSDG)

The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.7.5. The provisional amount allowed is for:

¢ stipends payable to the beneficiaries

* appointment of training coordinator

e appointment of mentor (where applicable)

e appointment of training service providers

¢ other additional costs as per Table 3 of the Standard

The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded tender
amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer's Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting

documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries. The CPG value to be achieved will be based on the actual contract amount
which will be offset against the provisional amount allowed for within the Contract Participation Goal
section in the Bill of Quantities.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed against
for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational qualification and Trade
qualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of

the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

Table 1: Contracting skills development goals for different classes of engineering and

construction works contracts
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazefte Notice No 48491

Government Gazette, 23 April 2023 (Table 2, Page 7)

Class of construction works as identified in terms of Regulation Conslt(l:l:ctlon

25 (3) of the Construction Industry Regulations 2004 d 1
evelopment

Designation Description goal (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on

which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration:;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the fraining of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on

which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: The notional cost pf providing training opportunities per quarter
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (table 3, Page 9)

Provision for Provisions
- stipends Provisions Total costs
Type of Training (Unemployed for for
Opportunity learners mentorship addltlogal Unemployed | Employed
costs learners learners
only)

Method 1

Occupational qualification R7 000 RO R9 000 R16 000 R9 000

Method 2

TVET College graduates R14 000 RO R9 000 R23 000 N/A

Apprenticeship R14 000 RO R12 000 R26 000 R12 000

Method 3

P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A

Method 4

Candidates with a 3 year

dinloma R37 000 R20 000 R4 500 R61 500 R20 000

Langidates with 4 year RA7 000 R20 000 R4 500 R71500 | R20000

qualification

Note: The notional cost of providing fraining opportunities will increase by CPI on an annual basis based on April CPI.
Should the rates increase after bid award or during construction the rates will be adjusted as a provisional item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Notional Notional Total Notional
. Number of Cost/ cost/learner/year
Skilis Types learners Leafner | Cost over 12
Quarter months Contract
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Method 2:

Workplace learning 1 R23 000 R92 000 R92 000

opportunities, with
unemployed TVET graduates

Method 3:

Candidacy for an unemployed

leamer with a 3-year 1 R61 500 R246 000 R246 000
gualification

Total 2 R338 000

C2.1.16.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME
The National Youth Service Training and Development Programme is not applicable to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the Bills

of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.6.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting

documentation.

C2.1.16.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Biil of Qualities and indicated by “LI” the contractor must
price for and include in rates. Contractors are expected to use their initiative to identify additional activities
that can be done labour-intensively to comply with the set minimum labour intensity target. Provision has
been made within the Contract Participation Goal section in the Bill of Quantities for the monthly reporting
illustrating the value of the works executed under Labour Intensive Works CPG in the execution of this
project as described in PG-01.1 (EC) SCOPE OF WORKS C3.7.7 and any other supplementary

specifications.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’'s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting

documentation.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and September
each year for the duration of the Service Contract period from the date of appointment up to and including
project closeout. This is to ensure that PMTE complies with the accounting framework GRAP, which
requires that PMTE disclose all its accruals as at the end of each reporting date. Allowance must be made
for submitting reports to the Employer’'s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.
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PG-01.1 (EC) SCOPE OF WORKS - GCC 3" Edition (2015)

‘ Project title: MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS

| Tender no: PLKQ23/83 Reference no:

C3. Scope of Works

CONTENTS

C3.1 STANDARD SPECIFICATIONS

C3.2 PROJECT SPECIFICATIONS
A: GENERAL

PS-1  PROJECT DESCRIPTION
PS-2 DESCRIPTION OF SITE AND ACCESS
PS-3 DETAILS OF CONTRACT
PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS
PS-5 CONSTRUCTION PROGRAMME
PS-6  SITE FACILITIES AVAILABLE
PS-7 SITE FACILITIES REQUIRED
PS-8 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC
PS-9 OCCUPATIONAL HEALTH AND SAFETY
PS-10 ADVERSE WEATHER CONDITIONS
NOTE: This is an example only. Compiler / Designer to provide the applicable contents.

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
C3.3 PARTICULAR SPECIFICATIONS

C3.4 STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Note to compiler. “SABS”
has been changed to “SANS’; the SABS 1200 specifications are due to be replaced in the foreseeable future

by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract:

A -1986 - GENERAL /D — (etc, to be provide by compiler)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part1 A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the

work under the relevant item.

GENERAL

PS-1 PROJECT DESCRIPTION:

MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS

3.5.2

AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:

C3.5.3 PARTICULAR SPECIFICATIONS:

C3.6

C3.61

C3.6.2

C3.6.3

C3.6.4

C3.6.56

C3.6.6

C3.6.7

C36.8

STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and promote
best practice standards, Standard Requirements and Guidelines which includes the following but not

limited to:

cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011

cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government Gazette,
23 August 2013

cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017,
No. 40553 Government Gazette, 20 January 2017

cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

cidb Standard for Developing Skills through Infrastructure Contracts, No 48491 Government Gazette,
23 April 2023

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C3.7 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
respective CPGs. Prescribed Profit and Attendance percentages have been stipulated, all inclusive of
associated costs to the contractor for implementation and allowance for submitting reports to the
Employer’s Representative on a monthly basis in terms of monthly and accumulative targets achieved
with audited supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form
part of the final account.

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below:

C3.7.1 Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME's) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of

18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal contractor

for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer where feasible in insert
applicable Ward/s, Municipal District, Town, City, Province, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The non-availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least insert applicable percentage, both in words and figures of the total

value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm radius of the project site,

(e) Material of at least insert applicable percentage, both in words and figures of the total
value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm radius of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of the
prorate fargeted value of materials not complied with unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall submit monthly reports in terms of monthly achievement and accumuiative targets
achieved including audited supporting documentation to the Employer’'s Representative.

C3.7.2 Minimum Targeted-Local Building Material Suppliers Contract Participation Goal
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The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective whether
a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be achieved
in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.

Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers where feasible in the insert applicable
Ward/s, Municipal District, Town, City, Province, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least insert applicable percentage, both in words and figures of the total

value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm of the project site,

(e) Material of at least insert applicable percentage, both in words and figures of the total
value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of the
prorate targeted value of materials not complied with, unless the contractor can prove to the
Employer’'s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’'s Representative.

€3.7.3 Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and
implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
No. 48491 of 28 April 2023 and the cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract..
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Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the
performance of the contract;
b) are defined as the target group in the targeting data; and
c) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of the
target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not
compromise worker health and safety. In the case of targeted labour, the certification of records shall
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the insert applicable Ward/s, Municipal District, Town, City,
Province for the full duration of the Construction Period, employed by either the principal contractor,
sub-contractors or targeted enterprises. The total number of working days to complete the Works amount
to insert number of working days as determined by the Construction Period working days. The
minimum CPG participation for Targeted Local Labour Skills Development is insert applicable
percentage, both in words and figures, expressed as a percentage of the total number of working
days required to complete the Works. The contractor shali attain or exceed the CPG in the
performance of the contract. Failure to achieve the minimum Targeted Local Labour Skills
Development CPG will result in a payment reduction of R5 000 (Excluding VAT), per working day
which training has not been provided to the workforce in attendance, unless the contractor can prove
to the Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

C3.7.4 CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development CPG is not applicable to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development (published in Government
Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract. is to promote enterprise
development by providing for a minimum Contract Participation Goal (CPG) of insert percentage Min
5% and Max 30% of the contract amount as defined in the Standard (Tender amount, excluding
allowances and VAT) on selected contracts to be undertaken by joint-venture partners or to be sub-
contracted to developing contractors that are also to be beneficiaries of enterprise development
support from the main contractor.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

The lead partner or main contractor shall dedicate a minimum insert percentage Min 5% and Max
30% of the tender value at the time of award, excluding allowances and VAT, to provide developmental
support to targeted subcontractor or joint venture partner applicable to contracts in Grades 7 to 9,
General Building and Civil Engineering contracts. Preference will be given to insert type of enterprises,
e.g. General Building, Electrical, Mechanical, Plumbing, etc. .It could be either or any combination of
all Enterprises.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent (30%)
penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 5 of 14
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



“L‘: o Tender No.:
W)  REPUBL OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC

GCC 3nd Edition (2015)

certificates only after the completion certificate of achieving the skills development goal, counter-

signed

by the relevant individuals has been submitted, unless the contractor can prove to the

Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

C3.7.41

Criteria

The main or lead partner of the successful bidder shali:

(a) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skills

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

(b) The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

(c) The contractor shall appoint an enterprise development coordinator to:

C3.74.2

perform needs analysis on the targeted enterprise to identify developmental goals

develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas

provide internal mentorship support to improve the targeted enterprise/s performance
monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the
targeted enterprise/s

submit a project completion report to the Employer’s representative for each targeted
enterprise.

Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

C3.74.3

Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:

¢ Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

¢ Minimum experience of 2 years in training and development in Building or Construction; and

* National Diploma or B Degree in the Built Environment or Business Management

C3.7.4.4

Format of Communications

The contractor shall submit to the Employer’s Representative:
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»  Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at least monthly at progress meetings between employer’s
representative and the contractor;

*  Project completion report in the specified format (ED101P) to the Employer’s Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value of
the CPG that was certified in accordance with the contract, cidb registration numbers of each and
every targeted enterprise, and the value of the subcontracted works or of the joint venture entered
into; and the participation parameter

*  Enterprise development declaration (ED104P).

C3.74.5 The Key Personal
The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.74.6 Management Meetings
The contractor shalf report to the Employer’'s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.74.7 Forms for contract administration

The contractor shall submit to the Employer’s Representative the following proformas:

+  Form ED 105P Project Interim Report

« Form ED 104P Enterprise Development Declaration

*  Form ED 101P Project Completion Report

C3.74.8 Records

The contractor shall:

» keep records of the targeted enterprise development

«  keep records of the payments made to the targeted enterprises in relation to the CPG.

» ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.749 Payment Certificates

The contractor shall:

» achieve the measurable CPG and providing enterprise development support to the targeted
enterprise/s as per the Standard.

» submit payment certificates to the Employer Representative at intervals determined in the
Contract.

C3.7.4.10 Compliance requirements

Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project
assessment scheme.
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*  Not including the requirements of the cidb standards in the conditions of tender

« Not registering the award of contract on the cidb Register of Projects (RoP)

*  Not reporting practical completion on the cidb Register of Projects (RoP)

Pudiis Works s Insetnuctone
REPUBLIC OF SOUTH AFRICA

3.7.5 CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)
The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 48491 of 23 April 2023 and the cidb Best Practice
Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penaity of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity

schedule.

C3.7.51 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or a combination of any of
thefollowing inrelation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for learners towards the attainment of a
part or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET

college qualifications;

Method 3: work integrated learning opportunities for  University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 1 in the Standard for the applicable class of

construction works.

Table 1: Contracting skills development goals for different classes of engineering and construction
works contracts

Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation | Description {CSDG) (%)

CE Civil Engineering 0.25
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CE and GB Civil engineering and General Building 0.375
EE Electrical Engineering works (buildings) 0.25
EP Electrical Engineering works (infrastructure) 0.25
GB General Building 0.5
ME Mechanical Engineering works 0.25
SB Specialist 0.25

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 2 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity

schedule.

Table 2: Notional Cost of Training per Headcount
Source: cidb Standard for Skills Development

Provision for ..
! - Provisions
—_— stipends Provisions Total costs
Tyop:):;r'[lr;lir:;ng (Unemployed for add];g;nal Unemployed | Employed
learners mentorship * ploy ploy
costs learners learners
only)
Method 1
Occupational qualification l R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a 3 year
diploma R37 000 R20 000 R4 500 R61 500 R20 000
Candidates with 4 year
qualification R47 000 R20 000 R4 500 R71 500 R20 000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the beneficiaries
have been appointed and actual costs are known. The notional cost of providing training opportunities will increase by CP! on
an annual basis based on April CPI. Should the rates increase after bid award or during construction the rates will be adjusted

as a remeasuarble item.

(a) The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates directly or through a Skills
Development Agency (SDA), (A1 - List of cidb accredited SDAs).

The successful contractor must employ at least sixty percent (60%) of the learners from an FET /
TVET college should the contractor select to have part/full occupational qualification learners and
trade qualification learners contributing to the CSDG.

The successful contractor shall employ at least insert applicable percentage, both in words and
figures from eligible part/full occupational qualification learners, trade qualification learners, work
integrated learners or candidates in the employment of the employer.

The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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(9) One of the objectives of the project is to train insert applicable number, both in words and

figures Occupational qualifications, trade qualification, work integrated learners — P1 and P2

learners, professional candidates.

C3.75.2 Management
(a) The successful contractor must keep site records regarding the part/full occupational qualification

learners’, trade qualification iearners’, work integrated learners’ or candidates’ (delete that which
is not applicable) progress, site attendance, hours worked and other relevant information as

required by the Standard.

(b) The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.

(c) The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated learners,
candidates.

(d) The successful contractor shall submit to the employer’s representative a baseline training plan

in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade
qualification learners, work integrated learners, candidates within 30 days of start of the contract.

(e) The successful contractor shall submit to the employer’s representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification
learner, trade qualification learner, work integrated learner, candidate every three months.

(f) The successful contractor shall submit to the employer’s representative the names and particulars
in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates within
30 days of start of the contract.

(9) The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer’s representative on request.

(h) The successful contractor shall submit to the employer’s representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification learners,
work integrated learners or candidates with the monthly invoice for the payment certificate.

i The successful contractor shall have health and safety inductions for all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (j)

The successful contractor shall conduct entry and exit medical tests of all part/full
occupational qualification learners, trade qualification learners, work integrated learners or

candidates

(k) The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, frade qualification learners, work integrated learners or
candidates at the start of their employment on site.

)] Based on the agreed skills methods the contractor may employ part/full Occupational Qualification
Learners and /or Trade Qualification Learners and/or Work Integrated Learners and/or
Candidates directly or through a Skills Development Agency (SDA), training provider or skills
development facilitator (Form A1 - List of cidb accredited SDAs). The contractor shall ensure that
no more than one Method shall be applied to any individual concurrently in the caiculation of the

CSDG for the contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 10 of 14
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C3.7.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is not applicable to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities. Monthly reports are to be submitted to the Employer's Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the CPG
section within the Bills of quantities will result in a payment reduction as per bill of quantities per person,
excluding VAT unless the contractor can prove to the Employer’s satisfaction that the non-achievement
was beyond his/her control.

C3.7.7 LABOUR-INTENSIVE WORKS
Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Faifure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of Quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Emplover’s objectives:
The employer’s objectives are to deliver public infrastructure using labour-intensive methods in

accordance with EPWP Guidelines.

Labour-intensive works:
Labour-intensive works shall be constructed/maintained using local workers who are temporarily

employed in terms of the scope of work.

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix
C) at NQF outlined in Table 1

C3.7.71 GENERIC LABOUR-INTENSIVE SPECIFICATION

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

. trenches having a depth of less than 1.5 metres

stormwater drainage

roads

sidewalks and non-motorised transport infrastructure

water and sanitation

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 11 of 14
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope

of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very loose, loose, medium
dense, or dense; or

i) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate

100mm;

Note
1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material

between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives
a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal) into

the material being used.

Table 3: Consistency of materials when profiled
GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION
Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp sharp end of a geological

end of a geological pick can be pushed in 30-

pick. 40 mm; can be mouided
by fingers with some
pressure.

Medium dense Considerable Firm Indented by thumb with
resistance to effort; sharp end of
penetration by sharp geological pick can be
end of a geological pushed in up to 10 mm;
pick. -very difficult to mould with

fingers; can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail; slight
sharp end of a indentation produced by
geological pick; pushing geological pick
requires many blows point into soil; cannot be
for excavation. moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail
repeated blows of a with difficulty; slight
geological pick. indentation produced by

blow of a geological pick
point.

Trench excavation

All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated

by hand.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use
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Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to ninety percent (90%) Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than ten (10%) gravel of size less
than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation
All excavateable material including topsoil classified as hand excavateable shall be excavated by

hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows

loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the

haul distance is not greater than 150m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry
All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to be

collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. Where the mass of an element exceeds 55 kg, consideration should be given to the size
of the element relative to its total mass related to the number of workers who would be needed to lift

such mass

Submission of Accrual Reports

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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The Contractor shall submit accrual reports to the client representative at the end of March and

September each year for the duration of the Service Contract period from the date of appointment up

to and including project closeout. This is to ensure that PMTE complies with the accounting framework

GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.

C.3.9 Submission of Monthly Local Material Utilisation Report (Local Content)

Submission of Monthly Local Material Utilisation Report (Local Content) is not applicable to
this project.

The contractors shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account.

Failure by the contractors to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control. Allowance must be made for submitting monthly
reports illustrating the value of local material utilisation report.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 14 of 14
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



PG-03.1 (EC) SITE INFORMATION - GCC 3" Edition (2015)

Project title: MODIMOLLE VISS: INSTALLATION OF TWO (2) AIR CONDITIONERS

Tender no: PLKQ23/83 ‘ WCS no: Reference no:

C4 Site Information

Modimolle VISS

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
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Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014

Scope of work:
The SANS 10400 -S :2011 must be used to construct/test
INDEX:

©ONDU A WD R

W wwwwWwNNNNNNNRNRNRNIERR R [ 5

This specification document (Construction regulation 2014, (7)(c)(1))
The Safety File
The Safety File Index

Incident / Accident reports / Wcl 2

Safety Committee and Minutes

Monthly Safety Audit Reports (CR 2014 7(1)(c){vii))
Letter of good standing (CR 2014 7(1)(c)(iv))
Health and Safety Organogram

contractor A's appointment letter as a Contractor
. Legal Appointments

. Operators Appointments (CR 2014 23(d)(i(ii))

. List of Plant on Site

. List of Contractors on Site

Mandatory Agreement with contractor

. Contractors Mandatory Agreements

. Contractors Specification Documents (CR 2014 7{c)(i)

. Contractors Appointment Letters (CR 2014 7(c)(v)

. Contractors Safety Plans (CR 2014 7(c){vi)

. Contractors "Letter of Good Standing." (CR 2014 7(c)(iv)

Plant Hire and Labour only Contractor's Mandatory Agreements

. contractor A's Safety Plan (CR 2014 7(2)(a))

. contractor A's Health & Safety Policy Document

. Risk Assessments Plan/Policy/Procedure (CR 2014 (9))
. Incident/Accident Reporting Policy/Procedure

. Health and Safety Specification Document (This document)(CR 2014 ((7)(c)(i))
. Fall Protection Plan (CR 2014 10(1))

. Site Emergency Plan

. Site Rules

. Risk Assessments

. Public Safety

. Safety Awareness Program

. Toolbox Talks

. REGISTERS

. Induction Training Register (CR 2014 (7)(5))

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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35.
36.
37.
38.
39.
40.
41.
42.
43.
44.
45,
46.
48.
49.
50.
51.
52.

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014

PPE Issue Register

Safety Harness Register

Hazardous Chemical Substance Register (CR 2014 (25))including MSD certificates for all chemicals to be used on site
Ladder Register

First Aid Register

Lifting Equipment Register

Electrical Equipment Register

Fire Equipment Register

Scaffold Register including any hoist and rigging equipment(must have licences and load capacities certificates+ CoC,s)
Form & Support Work Register (CR 2014 12)

Explosive Actuated Fastening Devices Register (CR 2014 (21)(2)(g)(i))

CHECKLISTS

Electrical safety (CR 2014 (24)

Competency certificates (CR 2014 (1)(a))

Medical Certificates(CR 2014 7(1)(g))

Regulations applicable (CR 2014 7(3))

Covid 19 specification

Before you will be allowed to perform work on site you must adhere to all of the following as contemplated

in the Occupational Health and Safety Act, Act no 85 of 1993, the Construction Regulation 2014 and

this document: (and must have an approved H&S plan in place)

1. This specification document (Construction regulation 2014, (7) (c) (1))

You are required to compile your safety file the way we require in this document. You will not be to allowed

to start working on site unless your safety file has been approved. Submit the file well in advance to enable

our safety Department to audit and approve it, and if there are any discrepancies you will have ample time

to rectify and re-submit.

This document requirement is that of what is written in the OHS Act. It also contains guidelines from

Departmental Enquiries, court cases and own Experience. The ultimate goal of this document is to direct you

3|Page
Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014



Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014

to be legal and thereby keep us, contractor, the Principle Contractor, and the Client, legal and free from
prosecution.

This document serves as our minimum requirements. We don't go overboard with safety. Nevertheless, this

document is the law on site. Don't do less than what is described in this document. Don't fall victim to the new
stupidity of propagating that, "if it is not specified in this document then we won't do it," or, "it is not explicitly

mentioned in the OHS Act and therefore we will not do it."

2. The Safety File

1. Use a lever arch file to contain all the documents

2. Divide the documents with dividers of the plastic type, numbered 1 to 31. Use another set of dividers
behind the first, if the one set is not sufficient.

3. Clearly identify the file with the words "Safety File" and the Company name printed on the side with letters
big enough to read from a distance for anyone on site to recognise it as the safety file.

4. Always have the safety file available in the site office. It will be handed to the Client at site handover.

It may never leave the site.

(93]

. All forms must be completely filled in and fully signed by all parties.

6. It must be clearly understood that all documents in the safety files are legal documents and must be

treated as such. If corrections are made on any of the documents it must be initialled by all parties involved.
No tipex are allowed.

7. All documents that are copies of the originals must be certified as a true and correct copy of the original.

3. The Safety file index
1. Laminate the file index to prevent it from tearing and it will last longer. Paste it in front of the file.
The following is a sample of such an index. There may be items that you want to add or change to fit your

style. You may do so.

4|Page
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2. Please note that we need you to keep all documents separate with dividers. It makes it easier to find during an

audit and your day to day activities.

3. Also note that one person can be appointed for more than one designation. The site number, printed in red

©

9.

10.

11
12

13.
14,

15
16

17.

18

19.

20

on the cover page, must be prominently printed on all your documents.

INDEX:
Incident / Accident reports / Wel 2 forms / Annexure ones
Safety Committee Meeting Minutes (Supplied by contractor)
Monthly Safety Audit Reports (We will audit you monthly) (CR 2014 (7) (c) (vii))
Letter of Good Standing (CR 2014 (7) (c) (iv))
Health and Safety Organogram
Contractor A's appointment letter as a Contractor (CR 2014 (7) (c) (v))
Legal Appointments With proof of Competency & Medicals

CEOQ Delegation of Duties (16.2)

Construction Manager (CR 2014 (8) (1))

Assistant Construction Manager (CR 2014 (8) (2))
. Construction Safety Officer (CR 2014 (8) (5) (6))
. Construction Supervisor (CR 2014 (8) (7))
Assistant Construction Supervisor (CR 2014 (8) (8))

Risk Assessors (CR 2014 (9) (1))
. Temporary Works Designer & Inspector (CR 2014 (12) (1) & (3) (f))
. Temporary Works Supervisor (CR 2014 (12) (2) & (3) (a))
Excavation Supervisor (CR 2014 (13)(1) (a))
. Scaffold Supervisor (CR 2014 (16) (1))
Scaffold Inspector (SANS 10085-1:2004 Edition 1.1 (14.5)
. Scaffold Team Leader (SANS 10085-1:2004 Edition 1.1 (14.4.1)

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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21. Scaffold Erectors (SANS 10085-1:2004 Edition 1.1 (14.4.1)
22. Fire Equipment Inspector (CR 2014 (29) (h))

23. Fall Protection Planner (CR 2014 (10) (1) (a))

24. Safety Representatives (OHS Act (17))

25. List of Plant on site

26. Blank Appointments

27. Accident Register

28. Principle Contractor Mandatory Agreement

29. Plant Hire & Labour Only Mandatory Agreements

30. Fall Protection Plan (CR 2014 (10) (1))

31.  Principle Contractor Safety Specifications (CR 2014 (7) (c) (1))
32. Safety Plan (CR 2014 (7) (c) (x))

33. SHEQ Policy

34. Risk Assessment Plan

35. Contractor Accident Reporting Procedure

36. Contractor Incident Reporting & Investigation Policy

37. Rigging and hoisting equipment load tests certificates

38. Pressure test certificates

For your documents that you are using daily, we suggest you open a separate file. The following is a sample of such a file index.

There may be items that you want to add or change to fit your style. You may do so. Please again note that we are keeping all

documents separate with dividers.

INDEX:

1. Registers:

6|Page
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* Toolbox Talks

* PPE Issue Register

* Hazardous Chemical Substance Register
» Safety Harness Register

* First Aid Register

* Incident/Accident Register

* Lifting Equipment Register
 Earth Leakage Testing Register
* Electrical Equipment Register

* Fire Equipment Register

» Scaffold Register

* Form & Support Work Register

* Explosive Powered Tool Register

2. Checklists:
* Electrical Extension Cords Checklist
 Safety Hamesses Checklist
* First Aid Boxes Checklist
» Lifting Equipment Checklists
* Fire Equipment Checklist
e Formwork

¢ lifting and hoist Equipment Checklists

3. Temporary, Electrical, and DB Box Checklist:

= Electric Drills Checklist
= Angle Grinder Checklist
= Skill Saw Checklist

7|Page
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» Ladder Checklist

Scaffold Checklist

o Link stick

e Jump suite

*  Gloves

= Fire Extinguisher Checklist
= formwork

4. Excavation Checklist:

Form and Support Work Checklist

Gas Welding & Cutting Checklist

Hand tools Checklist

It must be clearly noted that we do not accept registers that are also a checklist. We herewith clearly state that the

registers and checklists are separate forms and must be utilised as such.

4. Incident / Accident reports / Wel 2
All incidents and accidents where someone was hurt, there was damage or illness, must be reported to our Safety officer
Do not hide any accidents from us. We need to know about any incidents in order for us to assist you in preventing a similar

incident. We have no blame but retrain policy. You are to familiarise yourself with our incident/accident reporting procedures.

5. Safety Committee and Minutes

We have established a Health and Safety Committee. You must nominate one person from your management and one person
from your Safety Reps to serve on our safety committee. Whether you qualify to have a Safety Rep or not. We will supply the
appointment letters and appoint them on the safety committee. Every Contractor must be represented on our safety Committee
and be involved in safety on site. The safety meeting will be held monthly. Minutes will be kept and distributed to you for filing in

your safety file. The Client, NDPW representative will sit in on some of the meetings as an observer.

6. Monthly Safety Audit Reports (CR 2014 7(1) (c) (vii))

We will do a full health and safety audit on your safety file and your activities every month. The results and the report must be

8|Page
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filed by you in the safety file. Discrepancies must be action Ed within a week and signed off on the audit report. You must also

do monthly safety audits on yourself. The reports must be filed in your safety file.

7. Letter of good standing (CR 7(1) (c) (iv)) 2014

You are to ensure that a letter of good standing with the Workman's Compensation Commissioner is current and kept in your file
as proof that you are registered and in good standing with the compensation fund, or with a licensed compensation insurer prior
to work commencing on site. (At least two weeks before arriving on site). If your letter has expired, your workers on site are not
insured and work will be stopped until such time as you are in good standing with the Workman's Compensation Commissioner

again. Contractor will not take responsibility on our Workman's Compensation insurance for your workforce.

8. Health and Safety Organogram

You must have a health and safety organogram in your safety file. It must always be kept up to date and current.

9. Contractor A's appointment letter as a Contractor

Itis your duty to ensure that your appointment letter as a Contractor is in the safety file.

10. Legal Appointments

All your appointment letters must be properly signed by all parties involved. It must also be completely filled in with no blank
spaces. The name of the appointment must be clearly written on the appointment. Proof of competency (Construction Regulation
2014 (1) (a)) must be attached to the back of the appointment letter. Proof of competency may be proven with degrees,
diploma’s, certificates and/or a short abbreviated CV as per the following example. A medical certificate (Construction
Regulation 2014 (7) (8)) must be attached behind the proof of competencies. We do not accept appointment letters that has two
designations on it. Each designation must have its own appointment letter.

Sample abbreviated CV:
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Project name year period

Contract amount

Your position

The following appointments must be made by you. Remember that in most cases one person can be appointed for more than
one appointment:

*

CEQ Delegation of Duties (16.2)

Construction Manager (CR 2014 (8) (1))

Assistant Construction Manager (CR 2014 (8) (2))

Construction Safety Officer (CR 2014 (8) (5) (6))

Construction Supervisor (CR 2014 (8) (7))

Assistant Construction Supervisor (CR 2014 (8) (8))

Risk Assessors (CR 2014 (9) (1))

Temporary Works Designer & Inspector (CR 2014 (12) (1) & (3) (f))
Temporary Works Supervisor (CR 2014 (12) (2) & (3) (a))

Scaffold Inspector (SANS 10085-1:2004 Edition 1.1 (14.5)

Crane operators (including their competency certificates)

If you are going to erect your own scaffolding, you need to have a scaffold Inspector and the following three scaffold
appointments.

Scaffold Supervisor (CR 2014 (16) (1))

Scaffold Team Leader (SANS 10085-1:2004 Edition 1.1 (14.4.1)
Scaffold Erectors (SANS 10085-1:2004 Edition 1.1 (14.4.1)
Temporary Electrical Installation Controller (CR 2014 (24) (c))
Fire Equipment Inspector (CR 2014 (29) (h))

Fall Protection Planner (CR 2014 (10) (1) (a))

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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* Safety Representatives (OHS Act (17))
* First Aiders

* Crane operators

11. Operators Appointments (CR 2014 23(d) (i (ii))

All operators must be appointed with a letter of appointment. The letter of appointment is actually a letter to authorise that person
to operate the plant, equipment or tool.

* The letter must be properly signed by all parties involved. The name of the appointment must be clearly noted on the
appointment.

* The operator must have a competency certificate from, or sent for training at, an accredited training provider.

* The certificate of competency must be attached to the back of the appointment letter.

* The operator must be in possession of a valid medical certificate declaring the operator medically fit to operate the plant,
equipment or electric tool, as per the Construction Regulations 2014 (7) (8) & Annexure 3.

* If an operator has no competency certificate, they won't be allowed to operate the plant. If an operator has no medical
certificate, they won't be allowed to operate the plant.

* Copies of original documents must be certified as being a true and correct copy of the original document.

12. List of Plant on Site

You must paste a list of all plant on site in the safety file. It must always be kept up to date and current.

13. List of Contractors on Site

If you have contractors, you must paste a list of all Contractors on site in the safety file. It must always be kept up to date and
current.

14. Mandatory Agreement with contractor
We will see to it that @ mandatory agreement is signed and entered into with contractor and contractor A. This agreement must

pe properly signed and all pages must be initialled by all parties. It refers to Section 37 1 and 2
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15. Contractors Mandatory Agreements

Itis contractor A's duty to see to it that a mandatory agreement is signed and entered into between contractor A and all their
contractors on site before they come onto site. These agreements must be properly signed and all pages must be initialled by
all parties. These mandatory agreements must be done in duplicate. One properly signed copy must be filed in your safety file.
The other copy must be filed in the Contractors safety file. You must come to an agreement regarding the Safety Rep and the
first aid arrangements with the Contractors. These arrangements must be written in the mandatory agreement. These

arrangements are as follow; they must have at least one trained Safety Rep and at least one trained First Aider, whether they

qualify to have one or not.

16. Contractors Specification Documents (CR 2014 7(c) (i)

Each one of your Contractors must be issued with a health and safety specification document written by contractor A.
Remember you must issue a site specific, and a job specific health and safety specification document. We don’t want to see
generic specification documents. We also don't want to see this document passed onto your Contractors as your specification

document to them. Write your own. Contractors must sign for their specification documents.

17. Contractors Appointment Letters (CR 2014 7(c) (v)
Each one of your Contractors must be appointed in writing as a Contractor. The original letter where contractor A informed the
Contractor of the allocation of the tender to them would suffice. These documents must be filed in your safety file. Copies of

these documents must also be filed in the Contractors safety files by the Contractors.

18. Contractors Safety Plans (CR 2014 7(c) (vi)
All your Contractor's safety plans must be scrutinised by you and if in line with this document, the OHS Act and the Construction

Regulation 2014, it must be approved by you in writing. The approval letters must be filed in the Contractors safety file and

copies thereof in yours.

19. Contractors "Letter of Good Standing." (CR 2014 7(c) (iv)

None of your Contractors may be allowed to perform any work unless they submit a valid "Letter of Good Standing" as proof that
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they are in good standing with the Workman's Compensation Commissioner. These letters must be filed in the Contractor's

safety files and the validation dates closely monitored.

20. Plant Hire and Labour only Contractor's Mandatory Agreements

This is a very controversial subject. Are they contractors or not? This is how we want you to handle the situation. If you hire a
TLB from a person or a few tippers from another, and you want to treat them as a plant hire company and not a Contractor, then
we require you to enter into a mandatory agreement with them. In the agreement you must clearly state that the operators are
under your full management and control. You must also clearly state that contractor A takes full responsibility for the operators
under their Workman's Compensation insurance. Labour Only’s must be treated in the same manner. It is clearly stated that all
plant hire companies cannot be treated this way just to avoid them having a safety file. We're talking one or two plant being

hired. All the pages of the mandatory agreements must be initialled by all parties. It must also be properly signed by all parties.

21. Contractor A's Safety Plan (CR 2014 7(2) (a))

In answer to this safety specification document, contractor A must submit a safety plan on exactly how you plan to implement
and manage health and safety on the site. The safety plan must address and reference to all items mentioned in this safety
specification document. The safety plan will be scrutinised by contractor and after we familiarised ourselves with the content,
and only after we are satisfied that will be compliant to the OHS Act, the Construction Regulation 2014 and this specification
document, will we issue an approval letter for your submitted safety plan. The approval letter must be filed with your safety plan
in your safety file. Please be advised that your safety plan must be signed by contractor A's Chief Executive Officer.
WARNING:
1 Do not submit a generic safety plan. It must be special ally design for your project
2 Do not submit a safety plan that says some items in your plan may not be applicable to the site. that

makes it generic. Make it site and job specific. We don't want to pick which items are applicable.
3 Ifyour safety plan is approved, you are obliged to implement everything mentioned in your safety plan.
4 Construction Regulation 2014 (7) (1) (c) (vi)) explicitly says that we must take steps to ensure that each

Contractor’s health and safety pian is implemented and maintained on the construction site.
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22. Contractor A's Health & Safety Policy Document

You must paste your health and safety policy document in the safety file.

23. Risk Assessments Plan/Policy/Procedure (CR 2014 (9))

You must file your signed site specific risk assessments plan/policy/procedure in the safety file. The plan/policy/procedure must

be communicated to all persons on site and record there-of must be kept.

Your assessment must be more or less have the basic matrix as shown below see tables

| BASELINE RISK MATRIX | HAZARD EFFECT / CONSEQUENCE
Loss type 1 2 3 4 5
Insignificant minor moderate major catastrophic
Time Iine No impact on May result in overall May result in overal! may result in overall May result in overall project
overall project timeline project timeline overrun project timeline overrun timeline overrun of 50% or more
project timeline overrun of of between 5% and less of between 20% and less
less than 5% than 20% than 50%
BUd et No impact on the May resuit in overall May result in overall May result in overall May result in overall project
g budget of the project budget project budget overrun project budget overrun budget overrun of 50% or more
project overrun of of between 5% and less of between 20% and less
less than 5% than 20% than 50%
I nvestment return Less than R6m Sg{)n n:o less than R50M to less than R500m R500m to R5b R5b or more
NPV loss
Quality No impact on Minimal quality issues | Some quality issues that Significant quality issues Significant quality issues that
quality that requires immediate that requires senior requires sponsorship
can be addressed ina | management action project management intervention
short interaction with significant resource and
timeframe with cost
minimal implications for rework
interactions
Safety / health First aid case / Medical treatment Lost time injury / Single fatality or loss of Multiple fatalities / Impact on
Exposure to minor | case/ Reversible impact on quality of life / health ultimately fatal
health risk Exposure to major health Irreversible impact on
health health
risk
H Minimal Material Serious environmental Major environmental Extreme environmental harm —
enVIronment environmental environmental harm — L2 incident harm - L.2 incident L3
harm - L1 incident | harm — L2 incident remediable within LOM remediable post LOM incident irreversible
remediable short term
No legal impact Minor legal concerns Some legal concerns Serious legal concerns Legal non-compliance with risk
Legal & regl'“atory with with manageable level and significant impact of
minor impact of impact on operations shutdown of operations with
significant cost impacts

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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International impact -

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014

H H Siight impact - Limited impact - local considerable impact - National impact -
Rep Utatl?n / soc1al I public public concern regional public concern national public concern international public attention
commumty awareness may
exist
but no public
concern
5 The unwanted event has
Almost occurred ) : )
Certain frequently; has a 90% and 11 Medium R Ak
higher
probability of reoccurring
4 The unwanted event has a
. probability of . d \
Likely between 60% and less than 7 Medium 21 High 24 High
90% of
occurring
3 The unwanted event has a
: probability of
Possible between 30% and less than 60% of
oceurring
2 The unwanted event has a
Unlikely probability of
between 1% and less than 30% of
oceurring
1 The unwanted event has
Rare never . .
occurred, has a probability of 6 Medium 10 Medium
less than
1% of occurring
NO HAZARD [TEM RISK ASSOCIATED WITH | | BYWHEN?
1 W Ll L HAZARD If . e || A8 wgl y |
1. SITE ESTABILSHMENT
1.1 incompetent Injuries during off loading Hand and back - - The contractor must declare all Construction Durin? site
?iirsgrr;:ct J— Cuts and burns injuries employees competent in writing _Slé%irt‘::;;r Safety ﬁtstab ishme
- procedures Rushed activities Dropping of Contractor OHS file must be Officer
during site Incorrect supervision equipment approved - CHSA (Construction
establishment . Physical injuries prior to site establishment begins Health & Safety
+ Trip and fall
Lost Time Site specific safe work procedures Agent) .
Cuts o must - Construction
injuries M
Collapsing of stacks . be followed . sneger
Medical Site —induction must be  given to Const_rucuon
treatment cases al Supervisor
Potentially fatal employees to make them aware of
accidents the
Loss of limbs specific hazards
Employees must be issued with
correct
PPE before work begin
+ All workers on site must be
declared
medically fit by a medical practitioner
1.2 OFFLOADING HEAVY Defective mobile crane Serious injury X - I Material to be stacked on firmand | - Construction During site
EQUIEMENT AHND can and fatalities e '1_ level Supervisor establishme
CONTAINERS . 10l -CHSO nt
PIC SITE cause accidents Damage to | ground. GConstruction
ESTABLISHMENT + Adverse weather property and 'U- L 'f_' + Stacking to be supervised by a Manager
conditions equipment | competent
Untrained personnel/ Potential hand & | L pArd supervisor.
Operators foot injuries £ l “‘l‘ - Adequate storage area to be
Unsafe hooking Standing time ! i provided
methods Il
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unstable load - All unstable stacks to be dismantle

and
stacked over

+ Load test certificate will be

submitted to
the client.

- Rope certificates must be

submitted to
the client.

-+ Safe load indicator must be in

good
working order.

- Over wind device must be in place

and in
working order.

- Daily checks as per checklist by
operator.
+ Checkiist signed by supervisor

and filed by
safety officer.

LIST OF COMMEN RISKS ON THIS PROJECT SUBJECTED TO CHANGE: These risks must be tableted; see above
tables for reference and then put the risk and then the remedial action for the following list of risks

You may add to the list of risks in your risks analyses

e Concrete works

e Formwork

e Reinforcement

e Dust and noise pollution

e Debris removal

¢ Handling of materials

e Temporary supports to openings through existing walls

» Electrical strip and making safe work and all other electrical works
e Demolitions

e Breaking up and removal mass concrete aprons and ramp

e Removal of floor and wall tiles ,floor covering

e [ronmongery removal of locks handles

e Removal of glass and related glazing work including a safety glass installation
e Removal of all water pipes and reinstall copper pipes

e Laying and backfilling of pipes and electrical supply cables

¢ Plumbing and drainage

e Paintwork including sanding and cleaning

e Tree removal

o Excavating

o Soil poisoning

o Form work ,scaffolding ,rigging including hoists and cranes
¢ (as reticulation and appliance installations

e paintwork
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e General

24. Incident/Accident Reporting Policy/Procedure

You must paste our incident/accident reporting policy/procedure document in your safety file.
25. Health and Safety Specification Document (This document) (CR 2014 ((7) (c) (i)

This specification document must be signed by your CEQ and filed in your safety file.

26. Fall Protection Plan (CR 2014 10(1))
You must have a fall protection plan in your safety file. The plan must be developed by your appointed Fall Protection Planner.
Your fall protection plan must be site specific and practically viable and must cover this sites anticipated fall hazards for your

Work area. Do not submit a generic fall protection plan, we know them all. All persons in your employment on site must be
trained in fall protection plan.

The attendance register for the training must be attached to the fall protection plan. The plan must also
contain a rescue plan for workers hanging from a height in a hamess. You only have five minutes to rescue the person hanging

from a harness. Your plan should include a practical rescue plan and equipment. Persons executing the rescue plan must be

Trained in the plan. Your site management must endorse (sign) the plan.
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27. Site Emergency Plan

You must familiarise yourself with the site emergency plan developed by contractor. All your employees on site
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Must be trained on the site emergency plan. The attendance registers for the training in the site emergency

plan

Must be signed and filed in your safety file. The emergency plan is pasted on the notice board on site.

Emergency numbers is also prominently displayed on the notice board.

28. Site Rules
Our site rules, applicable to this site, are pasted on the notice board for everyone to have access to it. All your

Employees on site must be trained in our site rules. The attendance registers for the training in the site rules

Must be signed and filed in your safety file.

29. Risk Assessments
All your tasks performed on site must be backed by a risk assessment which determined the risks, the hazards

And determines the best preventative measures to minimize the risks and hazards. All the risk assessments

must have:

1 The site name on the risk assessment.

2 The date on the risk assessment.

3 The person/s name/s that did the risk assessment and their signatures.

4 Managements signature - as proof of their endorsement and knowledge of the assessment.

5 An attendance register as proof that your employees were trained in the risk assessment.

30. Public Safety
The site is securely barricaded to keep members of the public from entering the site. The entrance to the site

Has access control. Make sure your visitors to the site signs the visitor’s book and follow signage directing all
Visitors to the site office.

31. Safety Awareness Program

Poster is displayed in conspicuous places on site depicting various safety tips. Make your employees aware of

Them
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32. Toolbox Talks

You will do a safety talk with your employees once per week and it must be recorded as proof that you have
Done so. The Toolbox talk attendance register must be filed in the safety file. Each person on site must attend a
toolbox talk at least once per week. You must force the contractors to also do toolbox talks once per week and
they must also keep record thereof. Topics must be meaningful, not just, e.g. "PPE" or "Safety." It must be

Specific and really meaningful. Toolbox talks must be signed by the facilitator and signed off by management.

33. REGISTERS
Do not use checklists as registers. You must have a separate document that serves as a checklist and a separate

Document as a register. A register is not a checklist and vice versa. A register is documents where you list all the

items you have in stock.

34. Induction Training Register (CR 2014 (7) (5))

We, contractor, the Principal Contractor, will do the site specific induction training with everyone on site. All
Induction training will be recorded by us in the induction training register. ID numbers will also be noted, so
keep them close by. No person or employee will be allowed or permitted to work on the site, unless such an
employee or person has undergone the site's health and safety induction training, pertaining to the hazards
prevalent on the site at the time of entry. It is your responsibility to ensure that all your employees on site has

indeed undergone the said induction training before they start working

35. PPE Issue Register
You must issue your employees with the prescribed PPE free of charge. Hard hats, Overall, Steel point safety
Shoes are compulsory on site. You will keep a PPE issue Register and record all PPE Issued thereon. ID numbers

must also be noted. All persons must be trained in the care and correct use of their PPE. PPE issued must be

backed by a risk assessment.
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36. Safety Harness Register
All your harnesses must be numbered and recorded on register. You must have a separate document that
serves as a checklist. A register is not a checklist and vice versa. If you issue safety harnesses you must make the

employee sign for it and you must train them in the proper use thereof and keep record of the training.
37. Hazardous Chemical Substance Register (CR 2014 (25))
All hazardous chemical substances must be listed and controlled on a register. These chemicals must be stored

in a well-ventilated secure storage facility on site. Most of these chemicals on site is flammable and must be

stored in your flammable goods store. These are samples of storage facilities for hazardous chemical

Substances.
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38. Ladder Register
All your ladders must be numbered and listed on a "Ladder Register" and this register must be kept up to date.

No self-made ladders will be allowed on site. Study the seven rules of ladders and make sure your employees

strictly adhere to it.
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Steps to Ladder Safety

oExtend ladder at least 900mm

above the landing platform, ,“g;'; rau!ms
over
step onto roof
fiom this rung
y: eﬁe offthe ladder
on the top
overtap
four
uns
03 Point contact at all times
when climbung a ladder.
._ k~ong unit—
AL oNever carry tools or material
Don't useif ladder up and down the ladder.
has broken rungs.
high, put the ladder () the bottom.
1 meterback.
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39. First Aid Register

All your first aid incidents must be recorded in your first aid register. It must also be reported to our Safety
Officer.

40. Lifting Equipment Register

All your lifting equipment must be listed on a Lifting Equipment Register. All lifting equipment must be
Inspected on a separate checklist. The checklist must be signed by the person doing the check and signed off by
management. Any discrepancies noted must immediately be actioned and action taken must be noted on the

checklist. No discrepancy may be carried over to another checklist.

41. Electrical Equipment Register

Your electrical equipment must be numbered and listed on an electrical equipment register. Each one of these
items on the register must be inspected on their own checklist. The checklist must be signed by the person
doing the check and signed off by management. Any discrepancies noted must immediately be actioned and
action taken must be noted on the checklist. No discrepancy may be carried over to another checklist.

Checklist must have all equipment e.g. safety harness, link stick, gloves, jump suite ect.

42. Fire Equipment Register

All your fire equipment must be numbered and listed on a fire equipment register. All fire equipment on
register must be inspected monthly on a separate checklist. The checklist must be signed by the person doing
the check and signed off by management. Any discrepancies noted must inmediately be actioned and action

taken must be noted on the checklist. No discrepancy may be carried over to another checklist.

43. Scaffold Register
All you're scaffolding on site, whether completed or not, certified safe or not, must be listed on a register. All

Scaffolding on your register must be inspected daily, or if any changes on the structure was made. This must be
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done on a separate checklist. The checklist must be signed by the person doing the check and signed off by
Management. Any discrepancies noted must immediately be actioned and action taken must be noted on the

checklist. No discrepancy may be carried over to another checklist.

Scaffolding must at least be of the standard shown underneath. Make sure that all your employees are trained

in the illustrations and scaffold rules underneath.
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2 X Hand railsfitted :

I

Toe boards secured

[

Toe boards arefitted
Platform made of hook on

boards or woodenboardsare
placed fully.
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lE

Toe boardsarefitted '

Platform isplaced fully. l ‘
=

N

2 X Hand railsfitted

l

N
S

Toe boards arefitted

Access Ladder fitted | _ Cross Braced

Castor wheelslocked
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L ]

No person may
use any scaffold if CDANGERD> No personmay

itisn'tdeclared I..lse any scaffold if

safe for use and KEEP OFF ; is tagg?d \:'it::'a
tagged with a tag, g, simular to this
simular to this tag, tag, tied to the

tied to the scaffold.
scaffold.
Front Back

Keep scaffold platforms free
from tripping hazards ,

Don't climbupand down

scaffolding without ah access
ladder,
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44. Form & Support Work Register (CR 2014 12)
All your form and support work must be listed on a form and support work register. All form and support work

on register must be inspected and certified by a competent person before pouring of any concrete.

45. Explosive Actuated Fastening Devices Register (CR 2014 (21) (2) (g) (i)
Your explosive powered tool and the cartridges must be listed and controlled on an explosive powered tool

register.

46. Gas registers

Gas must be registered to ensure there’s not more gas on site as necessary this gas include AC refill gas and

nitrogen

47. CHECKLISTS

Checklists must be done daily, weekly or monthly depending on the type of checklist. If an item on a checklist is
"OK" or "correct,"” the block must not be ticked, it must be initialled. The person doing the checks must initial in
the block. Any discrepancies must be marked with a cross and then action ed immediately by your Construction
supervisor. All checklists must be dated. All checklists must be signed by the person doing the checklist. Your
Construction Supervisor must sign off the checklist. The checklist must be kept in the file for record and
auditing purposes. In this document we supply a long list of possible checklists that could be used on site. Our

advice is for you to have as much checklists as possible, to cover yourself.

48. Electrical safety (CR 2014 (24)
We take electrical safety very seriously. The following are examples of common unsafe electrical practices we

don't want to see on our site
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No joints are allowed on electric extensions cords. DB boards must have a COC certificate. We don't want to see

any exposed wires like we see in the photo.
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49. Competency certificates (CR 2014 (1) (a))

Where-ever this specification document prescribes a "competent" person, we will need a competency
certificate issued by an accredited training service provider. All competency certificates must have the required
criteria lay down by SAQA and the National Qualifications Forum (NQF), for the issuing of certificates in South

Africa. All certification documents, whether a certificate or a letter, must at least, have the following criteria:

Issue d

° Expiry date

. At least two signatures

. One signature — the Assessor who assessed the certificate holder

o Assessors registration number at the NQF

. Certificate number

J Contact telephone number where we can verify the authenticity of the certificate.
. Certificate holder’s full names and surname

. ID Number of certificate holder

50. Medical Certificates (CR 2014 7(1) (g))
All your employees must have a medical certificate of fitness specific to the construction work to be performed

and issued by an occupational health practitioner in the form of the attached Annexure 3.

51. Regulations applicable (CR 2014 7(3))

Where contractor appoints another contractor to perform construction work, the duties determined in the
Construction Regulations 2014 that apply to the principal contractor apply to the contractor, as if he or she
were the principal contractor. Your file must be submitted to us for approval, well in advance, prior to you
coming on site. (At least two weeks) This will prevent delays. You will not be allowed to start working on site

unless our safety department gave their approval on the successful implementation of the above.
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This document serves as a guideline on how we want you to manage the safety program on site. It is common

sense and common knowledge that the OHS Act and the Construction Regulation 2014, must be read, and

implemented, in liaison with this document and all its requirements. These three are the standards we will use

when we audit your safety system.

See table next page

Annexure 3

Construction Regulation 2014

OCCUPATIONAL HEALTH AND SAFETY ACT 85 OF 1593
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to perform the duties as described by the employer i the matrix above.

Occupational Medicine Practitioner/Occupational Health Nursing Practitioner: (ieasePrintams)

Date:

Practice Number:

Signature:
Address:
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52. Covid 19 specification:

ublic works
infrastructure

Doepartment:
Public Worka and Infrastructure
ABEPUBLIC OF S3OUTH AFRICA,

#it

Addendum to the health and safety specification document.it form a part of the Health and safety specification this specification will only form part of the contract if new
legislation require it so , but it must be taken in account and must be priced for.

COVID-19 pandemic prevention measures to be taken
Site Name:

Principal Contractor Name:

Contractor Name:

Date:

WCS /tender number:

Approval + official details that approved the document:

Background:
You are going to start working on the site soon as it is allowed . That means you must have a Covid - 19 management plan that form part of your health and safety
plan, as an addendum, in your safety file. The Covid - 19 management plan must be developed by a competent person.

Your Covid - 19 management plan must be site specific and practically viable and must cover this sites anticipated areas where infections are likely to occur on your
site area. All persons in your employ on site must be trained in your Covid - 19 management plan. The attendance register for the training must be attached to the

Covid - 19 management plan.

Your CEO and site management must endorse (sign) the Covid - 19 management plan.

Your Covid - 19 management plan must contain at least the following:

a.  Aschematically drawing of the actual work area and where the actual work will be performed.

b. Health Risk Assessment:

This risk assessment must form part of your management plan. We do not want it as a separate document. It must physically form part of the
Covid - 19 management plan. Bind it within the plan document.

ii Different areas in the workplace might require different methods of safeguarding the employees. In that case specify the area and determine the
risks and mitigating measures of that specific area.
¢.  What are the symptoms and how to identify them in the workplace?
d.  Screening of workers. How will it be done and when?
e. If someone is suspected of having the Covid -19 virus, what will the procedure be?
f. If an employee suspects that he/she has contracted the virus, what would the procedure be?

g. What PPE will be issued and when?
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h.  Quarantine:- self quarantine, forced quarantine, what will your procedure and policy be?
i Working from home guidelines. (When, who, etc.)

j. Safe travelling to and from work.

k. How will you safeguard meetings? Precautions during meetings?

l. Hygiene in the workplace:

This specs was developed for Construction sites.

Page 2

i Disinfecting workplace, tools, facilities, etc.
ii.  Disinfecting hands and body parts.
iii.  Methods of disinfecting that will be used.
iv.  What type of disinfectant?
m.  Physical contact. (Control, who, when, etc.)
Training of employees
Cross Provincial border travel of employees.
p.  Keeping record and communicating vital information of cases detected on site.
g. Visitors to the site.
r. Social distancing on site.
s. Employee awareness program.
t. Regularly cleaning common contact surfaces on site?
u. How will you treat drivers that deliver to site?
V. Handwashing facilities. (Where, when, how many, type, etc.)
w.  Provision and disposal of hand towels.
X. Cleaning regimes for toilet facilities particularly door handles, locks and the toilet flush.
y. Portable toilet hygiene.
z. Break times, how will you reduce congestion and contact?
aa  Hygiene at water drinking stations.
ab  Tracing of infected employees.
ac  You're weekly Covid - 19 reports that must be submitted to the Client.
ad  Congestion at the workplaces.
ae  Consequence of not adhering to the Covid - 19 management plan, the risk assessment and the policy.
af  You must develop a Covid - 19 Policy.

ag  How will you manage your contractors on site regarding the Covid - 19?

The required document must be submitted to DPW Consultants/Project managers/OHS Managers. We will issue a letter of approval if all the requirements in this
addendum to the health and safety plan, have been met. Please note that these requirements are minimum requirements only and all of the items must be
addressed in your Covid - 19 management plan, risk assessment and Covid - 19 policy document.

The index to your Covid - 19 File should contain at least the following:

Toolbox Talks
Covid - 19 Management plan 7 oorbox fa
Safe Work Proced
Covid - 19 Risk Assessment 8 ork Pre ures
Checklists
3 Covid 19 Policy 9 !
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4 Employee Screening declarations 10 Training Material

5 PPE Issue Register 11 posters

6 Compliance Employees Appointments 12 Compliance Officer Appointments

I herewith my signature confirm that I have received this Covid - 19 specification document.

Signature:

Date:

This specs was developed for Construction sites to assist contractors

End of specification: 2022

Occupational Health and Safety Act, Act 85 of 1993 and Construction Regulation 2014
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End of site specific OHS Specification
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