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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION 
 

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:  

 

Project title: 
WESTERN CAPE: BREDASDORP DEFENCE COMPLEX- INSTALLATION OF 
FACILITIES FOR PEOPLE WITH DISABILITIES 

 

Quotation no: QET 003/22 Reference no:       

Advertising date: 28 September 2022 Closing date: 19 October 2022 

Closing time: 11:00 Validity period: 30 Calendar days 

 
1. REQUIRED CIDB GRADING 

It is estimated that tenderers should have a CIDB contractor grading designation of2 GB or 2  GB* or higher. 
* Delete “or select tender value range select class of construction works” where only one class of construction 
works is applicable 

 
It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of 
select tender value rangeselect class of construction works PE or select tender value range
select class of construction works PE* or higher. 
* Delete “or select tender value range select class of construction works PE” where only one class of 
construction works is applicable 

 
2. RESPONSIVENESS CRITERIA 

 
2.1 Substantive responsiveness criteria 
 

Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit 
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified 
from further consideration: 

 

1  
Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit 
tenders. 

2  
Tender offer must be properly received on the tender closing date and time specified on the 
invitation, fully completed either electronically (if issued in electronic format), or by writing legibly 
in non-erasable ink. (All as per Standard Conditions of Tender).  

3  Use of correction fluid is prohibited.  

4  Submission of (DPW-07 EC): Form of Offer and Acceptance. 

5  
Submission of (PA-16): Preference points claim form in terms of the Preferential Procurement 
Regulations 2017.  

6  
Submission of (PA – 36 and Annexure/s C): Declaration Certificate for Local Production and 
Content for designated sectors. 

7  Submission of DPW-09 (EC): Particulars of Tenderer’s Projects. 

8  Submission of DPW-16 (EC): Site Inspection Meeting Certificate  

9  Submission of record of attending compulsory virtual bid clarification / site inspection meeting 

10  Submission of DPW-21 (EC): Record of Addenda to tender documents 

11  
The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete 
document inclusive of all parts) together with his tender. 

12  
The tenderer shall submit his fully priced and completed sectional summary- and final summary 
pages with the tender. 
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13  
Submission of Proof of 30% Subcontracting participation and related documents in terms of the 
Preferential Procurement Regulations 2017 

14  
For BBBEE-Refer to Annexure A. NB: Failure to submit will result in the disqualification of bids 
as this is a pre-qualification criterion.  

15  The document must be fully and duly completed 

16  Specify other responsiveness criteria 

17  Specify other responsiveness criteria 

18  Specify other responsiveness criteria 

 
 

2.2   Administrative responsiveness criteria 
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing 
to submit further clarification and/or documentation within seven (7) calendar days from request or as 
specifically indicated, will disqualify the tender offer from further consideration. 

 

1  
Any correction to be initialled by the person authorised to sign the tender documentation as per 
PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia 
or JV’s . 

2  
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or 
consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the 
firm / consortium / joint venture. 

3  Submission of (PA-11 revised): Bidder’s disclosure.  

4  Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement. 

5  Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD). 

6  Submission of DPW-15 (EC): Schedule of proposed sub-contractors 

7  
The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all 
parts) within 14 days from request. 

8  
Upon request, submission of fingerprints obtainable from local SAPS including any other 
additional documentation and information required for vetting purposes. 

9  
Upon request, submission of a fully completed security clearance application form with 
supporting documentation and information as required. The security clearance form will be 
provided by the Employer for projects requiring a security clearance. 

10  Specify other responsiveness criteria 

11  Specify other responsiveness criteria 

12  Specify other responsiveness criteria 

13  Specify other responsiveness criteria 

14  Specify other responsiveness criteria 

15  Specify other responsiveness criteria 
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3. PREQUALIFICATION CRITERIA 
 

Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below  
 

 

A tenderer having stipulated minimum B-BBEE status level of contributor: 
 

Level 1 
or 

Level 2 
or 

Level 3 

 

 An EME or QSE 

 

A tenderer subcontracting a minimum of 30% to:  
 

  An EME or QSE which is at least 51% owned by black people 
  An EME or QSE which is at least 51% owned by black people who are youth 
  An EME or QSE which is at least 51% owned by black people who are women 
  An EME or QSE which is at least 51% owned by black people with disabilities 
 An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped 
areas or townships 

  A co-operative which is at least 51% owned by black people 
 An EME or QSE which is at least 51% owned by black people who are Military veterans 
 An EME or QSE; 

 

 
Functionality: Not applicable 
 
Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and 
above are subjected to functionality.  

 
Note: Functionality will only be applied as a prequalification criterion.  Such criteria are used to establish 
minimum requirements where after bids will be evaluated solely on the basis of price and preference. 
 

Minimum functionality score to qualify for further evaluation: N/A 

Functionality criteria: Weighting factor: 

            

            

            

            

            

            

            

            

            

            

Total  100 Points 
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4. BID EVALUATION METHOD 
 

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable 
preference point scoring system) 

 

 80/20  

Preference points scoring system 
 90/10 

Preference points scoring system 
 Either 80/20 or 90/10  

Preference points scoring system 

 
In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine 
the applicable preference point system.  
 

 
5. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER: 

 
Standard risk management assessment criteria in respect of tenders received for routine projects 
in the engineering and construction works environments: 
 
Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk 
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated 
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed 
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any 
one criterion is found to present an unacceptable risk to the Employer. 
 
In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide 
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to 
be declared non-responsive and removed from any further consideration. The Employer reserves the right 
to request additional information over and above that which is provided by the Tenderer on said form. The 
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation 
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive. 

 
 
5.1  Technical risks: 

 
Criterion 1: Experience on comparable projects during the past 5 years. 
The tendering Service Provider’s experience on comparable projects during the past 5 years.  The number 
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared 
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s 
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work 
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will 
result in the tender offer will be mutatis mutandis declared non-responsive. 

 
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size 
of projects (measured against monetary value or other project quantifying parameters), nature of projects 
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of 
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose 
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track, 
etc.) and stage of its/their development. 
 
 

Criterion 2: Contractual commitment and quality of performance on comparable projects during the    
past 5 years. 

Adherence to contractual commitments and quality of performance of comparable current and previous 
projects performed by the Tenderer as per the evaluation report prepared by the Consultant Team, based 
on its research and inspection of a representative sample of the Tenderer’s current and previous work as 
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by the Tenderer,  
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not reflected on form DPW-09 (EC). Failing to provide contactable references will result in the tender offer 
be mutatis mutandis declared non-responsive. 

 
Aspects to be considered include, but are not limited to the following: 
 
1. The level of progress on current projects in relation to the project programme or, if such is not 

available/applicable, to the contractual construction period in general; 
2. The degree to which previous projects have been completed within the contractual completion periods 

and/or extensions thereto, and the extend of penalties imposed; 
3. Project performance: time management & programming of works, timeous ordering of materials and 

appointment of subcontractors; 
4. Financial management: payment to suppliers and cash flow problems; 
5. Quality of workmanship: extent of reworks and timeous attention to remedial works; 
6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force, 

specifically site manager and foreman; 
7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;  
8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems 

experienced; 
9. Contract administration:  contractual aspects such as complying to laws and regulations, insurances, 

security, submission of required documentation timeously, reaction to written contract instructions, 
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of 
contract.   

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious 
incidents. 

11. Plant & equipment: sufficient resources on site and in time. 
12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay 

claims. 
13. Final account: extent to which the contractor assisted in finalising the final account. 

 
Criterion 3: Suitably qualified and appropriately experienced human resources 
Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals 
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or 
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider 
will be able to react/respond appropriately to the Services required herein. The Company Organogram with 
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration 
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be 
considered. The tenderer should demonstrate that he or she possesses the necessary professional and 
technical qualifications and -competence in relation to the scope of work and work to be undertaken. 

  
Criterion 4: Attendance of compulsory bid clarification meeting, if applicable 
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification 
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced 
representative of the tenderer in terms of PA-04 (EC):  Notice and Invitation to Tender.  

 
 

5.2 Commercial risks: 
 

The financial viability assessment evaluates the risk over the life of the construction period, as to whether 
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able 
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for 
the amount tendered. 
 
Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial 
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the 
goods or services described in the tender documentation (including fulfilling any guarantees or warranty 
claims), whether the tenderer is not subject to any current or impending legal action (either formal  
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or 
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and 
company or  any parent company or investor guarantee/s and financial statements. 
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6. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME 
The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs) 
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC):  Pricing Assumptions and in accordance with 
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract. 
 

 
(a) 

Minimum 30% mandatory Subcontracting to SMMEs in accordance with the 
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement 
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20 
January 2017 – Condition of Tender. (Applicable to all projects above R30 Mil for  
all class of works categories) 

Not applicable 

 
(b) 

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 
– Condition of Contract. (Applicable to projects which require 7GB or 7CE cidb 
grading, i.e. R20 000 001 and above with minimum 6 month construction period) 

Not applicable 

 
(c) 

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 
– Condition of Contract. (Applicable to projects which require 7GB or 7CE cidb 
grading, i.e. R20 000 001 and above with minimum 6 month construction period) 

 

Not applicable 

 
(d) 

Minimum Targeted Local Labour Skills Development Contract Participation Goal in 
accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the 
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb 
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 
– Condition of Contract. (Applicable to projects which require Grade 7 to 9 cidb 
grading, i.e. R20 000 001 and above with minimum 12 month construction period) 

Not applicable 

 
(e) 

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract 
Participation Goal in accordance with the cidb Standard for Indirect Targeting for 
Enterprise Development through Construction Works Contracts, No 36190 
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project 
Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of 
Contract. (Applicable to projects which require 7GB or 7CE cidb grading, i.e. R20 
000 001 and above with minimum 6 month construction period) 

Not applicable 

 
(f) 
 

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in 
accordance with the cidb Standard for Developing Skills through Infrastructure 
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020, 
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 
of 18 September 2020 as amended in cidb Best Practice Project Assessment 
Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract.  
(Applicable to projects which require cidb Grade 7 and above for  all class of works 
categories, i.e. R20 000 001 and above with minimum 12 month construction 
period)  

Not applicable 

 
(g) 
 

DPWI National Youth Service training and development programme (NYS) – 
Condition of Contract. (Applicable to projects with a minimum contract value R2 Mil 
and minimum 12 month construction period.  

Not applicable 

       
(h) 
 

Labour Intensive Works – Condition of Contract. (Applicable to all CE projects and 
all GB projects ≥ R30 million) 

Not applicable 

 
(i) 
 

      Select  

 
(j) 
 

      Select  
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7. COLLECTION OF TENDER DOCUMENTS 
 
 

 Bid documents are available for free download on e-Tender portal www.etenders.gov.za 

 

  Alternatively; quotation documents may be collected during working hours at the following address Room 942, 
Tender Box, Ground Floor, Customs House Building, Lower Heerengracht Street, 
Foreshore, 8001. A non-refundable bid deposit of R 0.00 is payable (cash only) on collection of the bid 

documents. 

 
 
 
8. SITE INSPECTION MEETING 

A pre-tender site inspection meeting will be held in respect of this tender. 
Attendance of said pre- tender site inspection meeting is compulsory 
 
The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are: 

 

Venue: Bredasdorp Military Complex  

Virtual meeting Link: N/A) 

Date: 06 October 2022 Starting time: 11:00 

 
 
 

9. ENQUIRIES  
 

Enquiries related to tender documents may be addressed to: 
 

DPWI Project Manager: Maite Molokomme Telephone no: 021 402 2178 

Cellular phone no: 066 185 0238 Fax no:       

E-mail: Maite.Molokomme@dpw.gov.za 

 
 
 

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS 
 

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted. 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender 
Data. 

 

All tenders must be completed in non-erasable ink and submitted on the official forms – (forms not to be re-
typed). 

 

http://www.etenders.gov.za/
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Tender documents may be posted to: 
 
The Director-General 
Department of Public Works and Infrastructure 

Private Bag X 9027 
 
Cape Town 
 
8000 

 
Attention:  
Procurement section: Room 942 
 
 

OR 

Deposited in the tender box at: 
 
Quotation Box-Ground Floor 
 
Customs House Building 
 
Lower Heerengracht Street 
 
8001 
 
 
 

 
 
 

11. COMPILED BY: 
 

Maite Molokomme        

Name of Project Manager Signature Date 

 

2022-09-23
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AmountItem
No

Quantity

Installation of facilities for people with disabilities

Bredasdorp : Defence Complex

BILL No. 1

MEANING OF TERMS “TENDER / TENDERER”
 
Any reference to the words “Tender" or "Tenderer" herein and/or in any other 
documentation shall be construed to have the same meaning as the words "Bid" 
or "Bidder"

PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by 
the Joint Building Contracts Committee shall be the applicable building 
agreement, amended as hereinafter described to be read in conjunction with the 
Contract Data issued with the tender.

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC General Preliminaries (May 2018) published by the Joint Building 
Contracts Committee for use with the JBCC Principal Building Agreement 
(Edition 6.2 - May 2018) shall be deemed to be incorporated in these bills of 
quantities / lump sum document, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents 
for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by 
clause number and heading only

Where any item is not relevant to this agreement such item is marked N/A 
signifying "not applicable"

Where standard clauses or alternatives are not entirely applicable to this 
agreement such amendments, modifications, corrections or supplements as will 
apply are given under each relevant clause heading and such amendments, 
modifications, corrections or supplements shall take precedence notwithstanding 
anything to the contrary contained in the abovementioned documents

Before submission of his tender the contractor is to complete the tenderer's 
selections in the contract data for organs of state and other public sector 
bodies

TENDERER'S SELECTIONS

Section A : A recital of the headings of the individual clauses in the 
aforementioned JBCC Principal Building Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

-1-

Preliminaries
Bill No.  1

Carried Forward R



Brought Forward R

Installation of facilities for people with disabilities

Bredasdorp : Defence Complex

Section B : A recital of the headings of the individual clauses in the 
aforementioned JBCC General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the 
project

Should the contractor select Option A in the contract data for organs of state 
and other public sector bodies for the adjustment of preliminaries, the 
amounts entered against the relevant items in these preliminaries are to be 
divided into one or more of the three categories provided namely fixed (F), value 
related (V) and time related (T) 

PRICING OF PRELIMINARIES

Tenderer's Note: before pricing the preliminaries cognisance to be taken of the 
information listed in the Contract Data DPW-04 (EC)

The contractor is to allow opposite each item for all costs in connection 
therewith. All prices to include, unless otherwise stated, for all materials, 
fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting, 
labour, setting, fitting and fixing in position, cutting and waste (except where to 
be measured in accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, returning of packaging, 
duties, taxes (other than Value Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of this agreement.
 
Items left unpriced will be deemed to be covered in prices against other items 
throughout these bills of quantities and no claim for any extras arising out of 
the contractor's omission to price any item will be entertained
 
Prices for all construction equipment, temporary works, services and other 
items shall include for the supply, maintenance, operating cost and subsequent 
removal and making good as necessary

PRICING OF BILLS OF QUANTITIES

Provision is made in the summary page of these bills of quantities / lump sum 
document for the inclusion of Value Added Tax (VAT)

VALUE ADDED TAX

SECTION A: PRINCIPAL BUILDING AGREEMENT

INTERPRETATION

-2-

Preliminaries
Bill No.  1

Carried Forward R
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Installation of facilities for people with disabilities

Bredasdorp : Defence Complex

Clause 1.0

A1.0 DEFINITIONS AND INTERPRETATION

The following definitions replace corresponding definitions or are added to 
the definitions in the JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 
of May 2018), whatever the case may be  

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather 
has the same meaning and used interchangeably and means any weather 
conditions i.e.: Rain, wind, snow, frost, temperature (cold or heat) that are not in 
the norm for the area where the construction takes place and during which no 
work is possible on site

AGREEMENT: The completed Form of Offer and Acceptance, the completed 
JBCC® Principal Building Agreement and contract data for organs of state and 
other public sector bodies, the contract drawings, the priced document and any 
other documents reduced to writing and signed by the authorised representative 
or representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession 
of the site by the contractor and ending on the date of practical completion

CONTRACT PERIOD: The period commencing on the date of the letter of 
acceptance and ending on the date of final completion 

COST FLUCTUATION shall mean contract price adjustment provision ( CPAP ) 
for the adjustment of fluctuation in the cost of labour, plant, material and goods 
as stated in the schedule

DEFAULT INTEREST: No Clause

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI’s 
Guarantee for Construction form/s, obtained by the contractor from an institution 
approved by the employer [CD]
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INTEREST: The interest rates applicable on this contract, whether specifically 
indicated in the relevant clauses or not, will be the rate as determined by the 
Minister of Finance from time to time, in terms of section 80(1)(b) of the Public 
Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated as 
simple interest, in respect of debts owing to the State, and will be the rate as 
published by the Minister  of  Justice  and  Correctional  Services from time to 
time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 
55 of 1975) as amended, calculated as simple interest, in respect of debts owing 
by the State 

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's 
or Service Provider’s Tender / Bid, issued and signed by the Employer

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] 
by the principal agent to the parties certifying the amount due and payable in 
terms of Clause 25.3  

PRINCIPAL AGENT: The person or entity appointed by the employer and 
named in the contract data for organs of state and other public sector 
bodies. In the event of a principal agent not being appointed, then all the duties 
and obligations of a principal agent as detailed in the agreement shall be 
fulfilled by the employer’s representative as named in the contract data for 
organs of state and other public sector bodies 

Item

TARGETED SUBCONTRACTORS: Subcontractors that must be appointed to a 
total of 30% or more of the contract sum, by the contractor, projects with a 
contract sum of the amount determined by the Minister in terms of the latest 
Preferential Procurement regulations, as may be amended from time to time.

F:........................V:............................T:......................                                              

1

Item

 A2.0 LAW, REGULATIONS AND NOTICES
 
Clause 2.0

F:............................. V:............................ T:............................                                                

2
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Item

A3.0 OFFER AND ACCEPTANCE
 
Replace Clause 3.3 with the following: 
This agreement shall come into force on the date of letter of acceptance and 
continue to be of force and effect until the end of the latent defects liability period 
[22.0] notwithstanding termination [29.0] or the certification of final completion 
[21.0] and final payment [25.0]
 
F:............................. V:............................ T:............................                                               

3

Item

A4.0 CESSION AND ASSIGNMENT
 
Clause 4.0

Ref Clause 6.7 [CD] - Clause 4.2 

Replace Clause 4.3 with the following:
Where a contractor cedes any right or any monies due to or to become due 
under this agreement as security in favour of a financial institution, the prior 
written consent of the employer, which consent shall not be unreasonably 
withheld, must be obtained

F:............................. V:............................ T:............................                                               

4

Item

A5.0 DOCUMENTS
 
Clause 5.0

Replace last sentence of Clause 5.2  with the following:  
The original signed agreement shall be held by the Employer

Replace Clause 5.4 with the following:
The Bills of Quantities shall not be used as a specification of material and goods 
or methods unless so instructed by the Principal Agent. The contractor may not 
use the Bills of Quantities for purpose of ordering material. All dimensions and 
quantities must be determined on site before ordering. In the event of 
discrepancy between the drawings and Bills of Quantity, the drawings shall take 
preference

Replace Clause 5.5 with the following:
The parties may publish or disclose on any platform only the contract scope and 
contract amount
 
F:............................. V:............................ T:............................                                               

5
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Item

A6.0 EMPLOYER'S AGENTS
 
Clause 6.0

Replace Clause 6.5 with the following: 
Where the principal agent and/or an agent fails to act or is unable to act or 
ceases to be the principal agent or an agent in terms of this agreement, the 
employer shall appoint another principal agent and/or an agent

Add the following as Clause 6.7:
In terms of the clauses listed hereunder, the employer has retained its authority 
and has not given a mandate to the principal agent, notwithstanding other 
provisions in the contract.  The employer shall sign all documents in relation to 
clauses 4.2, 14.1.4, 14.4.1, 14.6, 15.1.4, , 15.4.1, 23.1, 23.2, 23.3, 23.7, 23.8, 
26.1, 26.7, 26.12
 
F:............................. V:............................ T:............................                                             

6

Item

A7.0 DESIGN RESPONSIBILITY
 
Clause 7.0
 
Replace first sentence of Clause 7.2  with the following: 
Any design responsibility undertaken by a subcontractor shall not devolve on the 
contractor except for items that require specific component design and or 
compatibility design and or shop drawings and or the assembly thereof

F:............................. V:............................ T:............................                                             

7

Item

A8.0 WORKS RISK
 
Clause 8.0

Replace Clause 8.4 with the following:
The contractor shall bear the full risk of damage to and/or destruction of the 
works by whatever cause during construction of the works and hereby 
indemnifies and holds harmless the employer against any such damage. The 
contractor shall take such precautions and security measures and other steps 
for the protection and security of the works as the contractor may deem 
necessary
 
F:............................. V:............................ T:............................                                              

8

INSURANCES AND SECURITIES
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Item

A9.0 INDEMNITIES
 
Clause 9.0

Add the following to the end of the first sentence of Clause 9.2.7:
“…. due to no fault of the contractor

9.2.9 No Clause 

9.2.10 No Clause 

Add the following as clause 9.3:
The employer's rights to claim damages for the contractor's omissions and 
actions will not be affected.
 
F:............................. V:............................ T:............................                                              

9

A10.0 INSURANCES
 
Clause 10.0

Replace Clause 10.1 with the following:
The party responsible shall effect and keep the respective insurances [CD] in 
force, in favour of the employer as beneficiary , from the date of possession of 
the site until the issue of the certificate of practical completion and with an 
extension to cover the contractors obligations after the date of practical 
completion [8.2.2]

Add the following as Clause 10.1.5.1:
Hi Risk Insurance
In the event of the project being executed in a geological area classified as a 
“High Risk Area”, that is an area which is subject to highly unstable sub-surface 
conditions that might result in catastrophic ground movement evident by sinkhole 
or doline formation the following will apply

Add the following as Clause 10.1.5.1.1 Damage to the works
The contractor shall, from the date of possession of the site until the date of the 
certificate of practical completion, bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage to and/or destruction of 
the works consequent upon a catastrophic ground movement as mentioned 
above.  The contractor shall take such precautions and security measures and 
other steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall 
proceed immediately to remove and/or dispose of any debris arising from 
damage to or destruction of the works and to rebuild, restore, replace and/or 
repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property
The contractor shall be liable for and hereby indemnifies and holds harmless 
the employer against any liability, loss, claim or proceeding arising at any time 

10
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Item

the employer against any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in common law or by statute, 
consequent upon personal injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic ground movement as 
mentioned above

The contractor shall be liable for and hereby indemnifies the employer against 
any and all liability, loss, claim or proceeding consequent upon loss of or 
damage to any moveable, or immovable property,  or personal property, or 
property contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person whomsoever arising out of or caused by a 
catastrophic ground movement, as mentioned above, which occurred during the 
period of the contract

10.1.5.1.3 Replace Clause with the following: 
It is the responsibility of the contractor to ensure that he has adequate 
insurance to cover his risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2.  
Without limiting the contractor’s obligations in terms of the contract, the 
contractor shall, within twenty-one (21) calendar days of the date of letter of 
acceptance, but before commencement of the works, submit to the employer 
proof of such insurance policy.

10.1.5.1.4 Replace Clause with the following:
The employer shall be entitled to recover any and all losses and/or damages of 
whatever nature suffered or incurred consequent upon the contractor’s default 
of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3.  Such losses 
or damages may be recovered from the contractor or by deducting the same 
from any amounts still due under this contract or under any other contract 
presently or hereafter existing between the employer and the contractor and for 
this purpose all these contracts shall be considered one indivisible whole

10.2 Replace Clause with the following:
Where practical completion in sections is required [20.0), or where the works is 
for alterations and additions, the contractor shall effect and keep in force contract 
works insurance [10.1.1], supplementary insurance [10.1.2], public liability 
insurance [10.1.3] and where applicable, removal of lateral support insurance 
[10.1.4] and other insurances [10.1.5) in favour of the employer as beneficiary

10.6 No Clause 

Add the following as Clause 10.11
In the event that an insurer dispute the amount of the claim to be paid to the 
employer, the contractor shall be liable to the employer for the difference 
between the claim (as determined by the employers QS appointed on the 
project) made by the employer and the amount that the insurer is willing to pay

F:..........................V:...........................T:............................                                                

A11.0 SECURITIES

Add the following as to the relevant related Clauses as follows: 

11
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Add the following to Clause 11.1:

In respect of contracts with a contract sum up to R1 million, the security to be 
provided by the contractor to the employer will be a payment reduction of five per 
cent (5%) of the value certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall 
have the right to select the security to be provided in terms of C 1.0 Securities, 
as stated in the schedule. Such security shall be provided to the employer within 
fifteen (15) working days from commencement date. Should the contractor fail to 
select the security to be provided or should the contractor fail to provide the 
employer with the selected security within fifteen (15) working days from 
commencement date, the security in terms of C 1.0 Option C shall be deemed to 
have been selected. 

The payment reduction of the value certified in a payment certificate shall be 
mutatis mutandis in terms of 25.12.1 - 25.12.5

11.1.1 No Clause

11.1.2 No Clause

11.2.2 No Clause

11.3 No Clause

Replace Clause 11.4.1 with the following:
Hand over the site to the contractor and withhold an amount equal to ten per 
cent (10%) of each interim payment certificate until practical completion is 
achieved. The value certified shall be subject to the adjustments in terms of 
25.12.6 to 25.12.10.

11.5 No Clause

11.6 No Clause

11.7 No Clause

11.8 No Clause

11.9 No Clause

11.10 No Clause

Add the following as Clause 11.11:
Where the security as a cash deposit of ten per cent (10%) of the contract sum 
(excluding VAT) has been selected:

Add the following as Clause 11.11.1:
The contractor shall furnish the employer with a cash deposit equal in value to 
ten percent (10%) of the contract sum (excluding VAT) within fifteen (15) working 
days from commencement date. Failure to furnish the employer with a cash 
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days from commencement date. Failure to furnish the employer with a cash 
deposit within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.11.2:
The employer shall be entitled to recover expense and loss from the cash 
deposit in terms of Clause 27.0 provided that the employer notifies the 
Contractor in which event the employer’s entitlement shall take precedence over 
his obligations to refund the cash deposit security or portions thereof to the 
contractor.

Add the following as Clause 11.11.3:
Within fifteen (15) working days of the date of practical completion of the works 
the employer shall reduce the cash deposit to an amount equal to three per cent 
(3%) of the contract value (excluding VAT) and refund the balance to the 
contractor

Add the following as Clause 11.11.4:
Within fifteen (15) working days of the date of final completion of the works the 
employer shall reduce the cash deposit to an amount equal to one per cent (1%) 
of the contract value (excluding VAT) and refund the balance to the contractor.

Add the following as Clause 11.11.5:
On the date of payment of the amount in the final payment certificate, the 
employer shall refund the remainder of the cash deposit to the contractor.

Add the following as Clause 11.11.6:
The parties expressly agree that neither the employer nor the contractor shall be 
entitled to cede the rights to the deposit to any third party.

Add the following as Clause 11.12:
Where security as a variable construction guarantee of ten percent (10%) of the 
contract sum (excluding VAT) has been selected:

Add the following as Clause 11.12.1:
The contractor shall furnish the employer with an acceptable variable 
construction guarantee equal in value to ten per cent (10%) of the contract sum 
(excluding VAT) within fifteen (15) working days after issuance of the letter of 
acceptance. Failure to submit an acceptable variable construction guarantee 
within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.12.2:
The variable construction guarantee shall reduce and expire in terms of the 
Variable Construction Guarantee form included in the invitation to tender. 

Add the following as Clause 11.12.3:
The employer shall return the variable construction guarantee to the contractor 
within fourteen (14) calendar days of it expiring.

Add the following as Clause 11.12.4:
Where the employer has a right of recovery against the contractor in terms of 
27.0, the employer shall issue a written demand in terms of the variable 
construction guarantee.
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Add the following as Clause 11.13:
Where security as a fixed construction guarantee of five per cent (5%) of the 
contract sum (excluding VAT) and a five per cent (5%) payment reduction of the 
value certified in the payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.13.1:
The contractor shall furnish a fixed construction guarantee to the employer equal 
in value to five per cent (5%) of the contract sum (excluding VAT).

Add the following as Clause 11.13.2:
The fixed construction guarantee shall come into force on the date of issue and 
shall expire on the date of the last certificate of practical completion.

Add the following as Clause 11.13.3:
The employer shall return the fixed construction guarantee to the contractor 
within fourteen (14) calendar days of it expiring.

Add the following as Clause 11.13.4:
The payment reduction of the value certified in a payment certificate shall be 
mutatis mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.13.5:
Where the employer has a right of recovery against the contractor in terms of 
27.0, the employer shall be entitled to issue a written demand in terms of the 
fixed construction guarantee or may recover from the payment reduction or from 
both.

Add the following as Clause 11.14.1:
Where security as a cash deposit of five per cent (5%) of the contract sum 
(excluding VAT) and a payment reduction of five per cent (5%) of the value 
certified in the payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.14.2:
The contractor shall furnish the employer with a cash deposit equal in value to 
five per cent (5%) of the contract sum (excluding VAT) within fifteen (15) working 
days from commencement date. Failure to submit a cash deposit within fifteen 
(15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.14.3:
Within fifteen (15) working days of the date of practical completion of the works 
the employer shall refund the cash deposit in total to the contractor.

Add the following as Clause 11.14.4:
The payment reduction of the value certified in a payment certificate shall be 
mutatis mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.14.5:
Where the employer has a right of recovery against the contractor in terms of 27, 
the employer may recover from the payment reduction or cash deposit or from 
both.

Add the following as Clause 11.15:
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Where security as a payment reduction of ten per cent (10%) of the value 
certified in the payment certificate (excluding VAT) has been selected.

Add the following as Clause 11.15.1:
The payment reduction of the value certified in a payment certificate shall be 
mutatis mutandis in terms of 25.12.6 to 25.12.10.

Add the following as Clause 11.15.2:
The employer shall be entitled to recover expense and loss from the cash 
deposit in terms of 27.0 provided that the employer notifies the Contractor in 
which event the employer’s entitlement shall take precedence over his 
obligations to refund the cash deposit security or portions thereof to the 
contractor.

Add the following as Clause 11.16:
Payments made by the guarantor to the employer in terms of the fixed or 
variable construction guarantee shall not prejudice the rights of the employer or 
contractor in terms of this agreement.
 
Add the following as Clause 11.17:
Should the contractor fail to furnish the security in terms of 11.2 the employer, in 
his sole discretion, and without notification to the contractor, is entitled to change 
the contractor’s selected form of security to that of a ten per cent (10%) payment 
reduction of the value certified in the payment certificate (excluding VAT).

F:............................. V:............................ T:............................  

A12.0 OBLIGATIONS OF THE PARTIES
 
Clause 12.0

12.1.1 No Clause
 
Replace Clause 12.1.5 with the following:
Give possession of the site to the contractor within ten (10) working days after 
approval of the Health and Safety Plan or the issue of a construction permit by 
the Department of Labour, if applicable, after the contractor complied with the 
terms of 12.2.22

12.1.6 No Clause

12.1.8 No Clause

Replace Clause 12.2.2 with the following:
The priced Bills must be submitted to the Employer within fourteen (14) calendar 
days from date of request. Where the priced document contains errors or 
discrepancies and/or prices considered by the employer or principal agent to be 
imbalanced or unreasonable the employer or principal agent and the contractor 
shall adjust such prices without any change to the contract sum

12
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Replace Clause 12.2.5 with the following:
Effect  and  keep  in force  insurances  in  favour of the employer as beneficiary 
where  the  contractor  is responsible for providing insurances [10.0) [CD]

Replace Clause 12.2.13 with the following:
Designate a competent person full time on site to continuously administer and 
control the works on site and to receive and implement notices and contract 
instructions on behalf of the contractor

Add the following as Clause 12.2.22: 
Within fourteen (14) working days of the date of the letter of acceptance submit 
to the principal agent an acceptable health and safety plan, required in terms of 
the Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

Add the following as Clause 12.2.23:
The contractor shall within reasonable time inform the agents regarding 
inspection of the works before covering / closing [B 12.0]

Offices

The contractor shall provide, maintain and remove on completion of the works 
an office for the exclusive use of the principal agent, minimum size 4 x 3 x 3m 
high internally, suitably insulated and ventilated, provided with electric lighting 
and fitted with boarded floor, desk, chair, drawing stool, drawing board and lock-
up drawers for drawings. The office shall be kept clean and fit for use at all times 
[12.2.18]
 
F:............................. V:............................ T:............................                                                
 
Main notice board

The contractor shall provide, erect where directed, maintain and remove on 
completion of the works a notice board size 3 x 3m as type Drawing GEN 063, 
constructed of suitable boarding with flat smooth surface and with edging bead 
19mm thick round outer edges and projecting 12mm from face of boarding and 
rounded on front edge. The board shall be securely fixed to hoarding, where 
hoarding is provided, or fixed to and including a suitable supporting structure of 
timber or tubular posts and braces. The board is to be painted ivory white and 
the bead and 12mm wide dividing lines dark green. All wording shall be inscribed 
in dark green as per the coat of arms for SA. All wording shall be inscribed in 
dark green painted sans serif lettering [12.2.18]
 
F:............................. V:............................ T:............................                                              

Item

 A13.0 SETTING OUT
 
Clause 13.0
 
F:............................. V:............................ T:............................                                                
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A14.0 NOMINATED SUBCONTRACTORS
 
Clause 14.0

Ref Clause 6.7 [CD] - Clause 14.1.4

14.1.5 No Clause

Replace “principal agent ” with “employer” [6.7 [CD]] in Clause 14.4.1

Ref Clause 6.7 [CD] - Clause 14.6
 
F:............................. V:............................ T:............................                                            

14

Item

A15.0 SELECTED SUBCONTRACTORS
 
Clause 15.0

Ref Clause 6.7 [CD] - Clause 15.1.4 & Clause 15.5

15.1.5 No Clause

Replace Clause 15.1.2 with the following:
The principal agent shall call for tenders from a list of tenderers agreed between 
the contractor and the employer

Replace “principal agent ” with “employer” [6.7 [CD]] in Clause 15.4.1
 
F:............................. V:............................ T:............................                                             

15

Item

A16.0 DIRECT CONTRACTORS
 
Clause 16.0
 
F:............................. V:............................ T:............................                                        
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A17.0 CONTRACT INSTRUCTIONS
 
Clause 17.0

Replace Clause 17.4 with the following:
The contractor shall comply with and duly execute all contract instructions except 
any contract instruction for additional work issued after the date of practical 
completion other than making good physical loss and repairing damage to the 
works in terms of 8.0 and 21 

Add the following clause as Clause 17.6:
Minutes of meetings shall not constitute a site instruction unless reduced to a 
written contract instruction issued by the principal agent in terms of this contract / 
agreement. 

 
F:............................. V:............................ T:............................                                          

17

Item

A18.0 INTERIM COMPLETION - NOT APPLICABLE
 
Clause 18.0
 
F:............................. V:............................ T:............................                                             

18

COMPLETION

A19.0 PRACTICAL COMPLETION

Clause 19.0

Replace Clause 19.5 with the following:
On issue of the only or last certificate of practical completion the employer shall 
be entitled to possession of the works and the site. On issue of the certificate of 
practical completion for a section, the employer shall be entitled to possession of 
such section

Add the following as Clause 19.8:
WORKS COMPLETION
(1) Within seven (7) calendar days of the date of practical completion the 
principal agent shall issue to the contractor a works completion list defining the 
outstanding work and defects apparent at the date of practical completion to be 
completed or rectified to achieve works completion.

(2) Where, in the opinion of the contractor, the works completion list has been 
completed the contractor shall notify the principal agent who shall inspect within 
seven (7) calendar days of receipt of such a notice. Where, in the opinion of the 
principal agent, the Works Completion list:

(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue 
a certificate of Works Completion to the contractor with a copy to the employer

19
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(2)(b) Has not been satisfactorily completed, the principal agent shall forthwith 
identify the works completion list items that are not yet complete and inform the 
contractor thereof. The contractor shall repeat the procedure in terms of 19.8(2)

(3) Should the principal agent not issue a works completion list, in terms of 19.8 
(1) or 19.8 (2)(b), within seven (7) calendar days from the end of the inspection 
period, the contractor shall notify the employer and principal agent. Should the 
principal agent not issue such Works Completion list within seven (7) calendar 
days of receipt of such notice, the employer may within seven (7) calendar days 
issue to the contractor a Works Completion list. Should the employer:

(3)(a) Not issue such works completion list within seven (7) calendar days, then 
the certificate of Works Completion shall be deemed to have been issued on the 
date of expiry of the initial notice period and works completion shall be deemed 
to have been achieved on such date

(3b)   Issue a works completion list and the work on Works Completion list not 
have been completed or where further defects have become apparent, the 
employer shall forthwith identify such items on the updated works completion list 
and notify the contractor. The contractor shall repeat the procedure in terms of 
19.8(2)(b) until such items have been completed to the satisfaction of the 
employer

(4) Should the works completion list not be completed to the satisfaction of the 
employer within a period of twenty one (21) working days of the issue first works 
completion list the contractor shall be liable to a daily penalty as described in 
B12.0 

(5) The defects liability period in terms of 21.1 shall commence with the issue or 
deemed issue of the certificate of Works Completion in terms of 19.8(2)(a) or 
19.8(3).
 
F:............................. V:............................ T:............................                                             

Item

A20.0 COMPLETION IN SECTIONS- NOT APPLICABLE

Clause 20.0

 F:........................ V:........................T:.........................
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A21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION

Clause 21.0

Replace Clause 21.1 with the following:
The defects liability period for the works shall commence on the calendar day 
following the date of works completion and end at midnight (00:00) ninety (90) 
calendar days from the date of works completion [CD] or when work on the list 
for completion has been satisfactorily attended to [21.6), whichever is the later (if 
we use works completion)
 
Replace Clause 21.6 with the following:
On the expiry of the ninety (90) calendar days defects liability period [21.1] for 
items not indicated as items with an extended liability as indicated in B14 and on 
receipt of the contractor's notice to the principal agent

And/or
 
On the expiry of the defects liability period as indicated in B14, for items 
indicated in B14 and on receipt of the contractor's notice to the principal agent, 
the principal agent shall:

(1)   inspect the works And within ten (10) working days either issue a list for 
final completion detailing all outstanding work or defects that must be attended 
to, or rectified to achieve final completion or 
(2)   issue the certificate of final completion to the contractor with a copy to the 
employer for that part of the works where defects liability period has expired 

21.6.1 Omit Clause

21.6.2 Omit Clause

Add the following as Clause 21.13:
The ninety (90) calendar days defects liability period for the works [21.1] is 
replaced with an extended defects liability period of three hundred and sixty-five 
(365) calendar days in respect of the listed applicable elements in B14

Add the following as Clause 21.14: 
Penalties will be applied if the items on the completion list have not been 
attended to within a period of ninety (90) calendar days [21.1]. If additional defect
items have being added to the list during this period, then the Principal Agent 
and Contractor will agree on a revised completion date. Failing in achieving the 
revised date will result in penalties being applied.[B12.0]   

F:........................ V:........................T:.........................
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A22.0 LATENT DEFECTS LIABILITY PERIOD

Clause 22.0

22.3.2 No Clause

F:........................ V:........................T:.........................

22

Item

A23.0 REVISION OF THE DATE FOR PRACTICAL COMPLETION

Clause 23.0

Ref Clause 6.7 [CD] - Clause 23.1
Ref Clause 6.7 [CD] - Clause 23.2

Replace Clause 23.3 with the following: 
Further circumstances that delays practical completion due to any other cause 
beyond the contractor's reasonable control that could not have reasonably been 
anticipated and provided for which the contractor may be entitled to a revision of 
the date for practical completion, with or without an adjustment of the contract 
value as determined by the Employer [6.7 CD]

Ref Clause 6.7 [CD] - Clause 23.7
Ref Clause 6.7 [CD] - Clause 23.8 

F:........................ V:........................T:.........................

23

-18-

Preliminaries
Bill No.  1

Carried Forward R



Brought Forward R

Installation of facilities for people with disabilities

Bredasdorp : Defence Complex

Item

A24.0 PENALTY FOR LATE OR NON-COMPLETION

Clause 24.0

Replace Clause 24.1 with the following:
Where the contractor fails to bring the works, or a section thereof, to practical-, 
works-, or final- completion by the applicable completion date [CD], or the 
revised applicable completion date, the contractor shall be liable to the employer 
for the penalty [CD] 

Replace Clause 24.2 with the following:
Where the employer elects to levy such penalty the employer, or the principal 
agent on instruction from the employer, shall give notice thereof to the 
contractor. The principal agent shall determine the penalty due from the later of 
the date for practical- works-, or final- completion [CD], or the revised date for 
practical- works-, or final- completion, up to and including the earlier of:

Replace Clause 24.2.1 with the following:
The actual or deemed date of practical- works-, or final- completion,  of the 
works, or a section thereof [23.7.1]

F:........................ V:........................T:.........................

24

A25.0 PAYMENT

Clause 25.0

Replace Clause 25.2 with the following:
The principal agent shall issue at regular agreed intervals [CD] payment 
certificates, to the contractor with a copy to the employer, up to and including 
practical completion. Interim Payment certificates may be issued to the 
contractor between practical completion and the final payment certificate. A 
payment certificate may be for a nil or negative amount

Add the following to Clause 25.3:

25.3.12 Monthly Local content report, 

25.3.13 EPWP / NYS payment register, labour reports and certified ID document 
of EPWP/ NYS beneficiaries, Contract between Contractor and EPWP/ NYS 
beneficiaries, attendance register. (if applicable)

25.3.14 Tax Invoice

25.3.15 Labour intensive report

25.3.16 Contract participation goal reports

25
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25.5 No Clause

Replace Clause 25.6 with the following:
Materials and goods will only be certified and paid for upon providing proof of full 
payment to the supplier and proof of transfer of ownership from the supplier to 
the contractor by the contractor. Once paid, material and goods shall become the
property of the employer and shall not be removed from site without the written 
authority of the Employer.

25.7.5 No clause.

Replace Clause 25.10 with the following:
The employer shall pay the contractor the amount stipulated in an issued 
payment certificate, correct in all material respects, within thirty (30) calendar 
days from the date of receiving the payment certificate, invoice and all other 
substantiating documentation for items certified in the payment certificate

Replace Clauses 25.12 to 25.12.3 with the following:
The value certified shall be subject to the following percentage adjustments :

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 
million. In the event of a contract sum more than R1 million for Options D &
E (C 1.0 Securities [11.0]) Clauses 25.12.1 to 25.12.5 shall be applicable)

25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0], the value 
of the works in terms of 25.1 and of the materials and goods in terms of 25.4 
shall be certified in full. The value certified shall be subject to the following 
percentage adjustments:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates 
issued up to the date of practical completion

25.12.3 Ninety-seven per cent (97%) of such value in interim payment 
certificates issued on the date of practical completion and up to but excluding the 
date of final completion

25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates 
issued on the date of final completion and up to but excluding the final payment 
certificate in terms of 26

25.12.5 One hundred per cent (100%) of such value in the final payment 
certificate in terms of 26 except where the amount certified is in favour of the 
employer.  In such an event the payment reduction shall remain at the 
adjustment level applicable to the final payment certificate.

(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more 
than R1 million for Option C (C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of C 1.0 Option C, value 
of the works in terms of 25.1 and materials and goods in terms of 25.4 shall be 
certified in full. The value certified shall be subject to the following percentage 
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adjustments:

25.12.7 Ninety per cent (90%) of such value in interim payment certificates 
issued up to the date of practical completion

25.12.8 Ninety-seven per cent (97%) of such value in interim payment 
certificates issued on the date of practical completion and up to but excluding the 
date of final completion

25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates 
issued on the date of final completion and up to but excluding the final payment 
certificate in terms of 26

25.12.10 One hundred per cent (100%) of such value in the final payment 
certificate in terms of 26 except were the amount certified is in favour of the 
employer.  In such an event the payment reduction shall remain at the 
adjustment level applicable to the final payment certificate

F:........................ V:........................T:.........................

Item

A26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT

Clause 26.0

Ref Clause 6.7 [CD] – Clause 26.1

Omit Clause 26.4.3

Ref Clause 6.7 [CD] – Clause 26.7

Replace Clause 26.10 with the following:
The principal agent shall prepare the final account in consultation with the 
employer and issue the final account, to the contractor within sixty (60) working 
days of the date of practical completion

Ref Clause 6.7 [CD] – Clause 26.12

F:........................ V:........................T:.........................
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A27.0 RECOVERY OF EXPENSE AND/OR LOSS

Clause 27.0

Replace Clause 27.1.2 with the following: 
Interest due to late payment only

Replace Clause 27.1.4 with the following:
Interest due to late payment only

27.1.5 No Clause

Replace Clause 27.5 with the following:
Where the employer decides to recover an amount due in terms of 27.2 from a 
construction guarantee, cash deposit or retention money held as security, the 
employer shall issue a written demand to the contractor before recovering the 
amount.  Should such amount not be paid to the employer within fourteen (14) 
calendar days of the date-of notice by the employer, the employer may recover 
such an amount from the security

Add the following as Clause 27.6:
Where a provisional sequestration or provisional liquidation order has been 
granted or where an order has been granted which commences sequestration, 
liquidation, bankruptcy, receivership, winding-up or any similar effect, against the 
contractor or this agreement is cancelled in terms of 29, the employer may issue 
a demand to the guarantor in terms of the construction guarantee or advance 
payment guarantee held as security

F:........................ V:........................T:.........................

27

Item

A28.0 SUSPENSION BY THE CONTRACTOR 

Clause 28.0

28 No Clause
28.1 No Clause
28.1.1 No Clause
28.1.2 No Clause
28.1.3 No Clause
28.1.4 No Clause
28.1.5 No Clause
28.2 No Clause
28.3 No Clause
28.4 No Clause

F:........................ V:........................T:.........................

28

SUSPENSION AND TERMINATION

A29.0 TERMINATION29
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Clause 29.0

Add the following as Clause 29.1.4:
The contractor’s estate has been sequestrated, liquidated or surrendered in 
terms of the insolvency laws in force within the Republic of South Africa

Add the following as Clause 29.1.5:
The contractor has engaged in corrupt or fraudulent practices in competing for or 
in executing the contract

Add the following as Clause 29.1.6:
Honour his obligations in terms of Clauses 10.1.5.1.3, 11.4.1 and 12.2. sub 
Clauses 5, 6, 8, 9, 10, 11, 12, 13, 15, 16, 19, 20, 22.

Replace Clause 29.7 with the following:
The employer, on notice to the contractor, may recover damages from the 
contractor from the date of termination including, but not limited to, additional 
costs incurred in the completion, consultant cost, rental of alternative 
accommodation, invitation of completion tenders, salaries of officials and 
safeguarding the site, of the remaining work [25.3.7; 27.1.3]

Replace Clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable, 
[CD] from: 

The guarantee for construction (variable) until the final payment has been made;

 or

The guarantee for construction (fixed) until the date of practical completion; 

or 

The payment reduction until the final payment is made; 

or

The cash deposit made as security until the final payment is made

29.14.1 No Clause

29.14.3 No Clause

29.14.4 No Clause

29.14.5 No Clause

29.14.6 No Clause

Brought Forward R
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Item

29.14.7 No Clause

29.15 No Clause

29.16 No Clause

29.17.3 No Clause

29.17.6 No Clause

29.21.5 No Clause

29.22 No Clause

29.23 No Clause

29.25.3 No Clause

29.25.4 No Clause

29.27 No Clause 

F:........................ V:........................T:.........................
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Item

A30.0 DISPUTE RESOLUTION

Clause 30.0

Replace Clause 30.2 with the following:
Where such disagreement is not resolved within ten (10) working days of receipt 
of such notice it shall be deemed to be a dispute and shall be submitted to 
Mediation as a first method of dispute resolution failing which the parties will 
resort to Litigation

30.3 to 30.7.7 No Clauses

Replace Clause 30.8 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute 
to mediation, in which event: 

30.8.1 No Clause

Replace Clause 30.8.2 with the following:
The appointment of a mediator, the procedure, and the status of the outcome 
shall be agreed between the  parties

Replace Clause 30.8.3 with the following:
Regardless of the outcome of a mediation the parties shall bear their own costs 
concerning the Mediation and equally share the costs of the mediator and related 
expenses

Replace Clause 30.9 with the following: 
Institution of Litigation shall be commenced and process served within three (3) 
year from the date of existence of the dispute, failing which the dispute shall 
lapse

30.10 No Clause 

30.12 No Clause 

F:........................ V:........................T:.........................

30

DISPUTE RESOLUTION

SECTION B:  GENERAL PRELIMINARIES 

Item

B1.1 Definitions 

F:........................ V:........................T:.........................

31

B1.0 DEFINITIONS AND INTERPRETATION
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Item

B1.2 Interpretation

F:........................ V:........................T:.........................

32

Item

B2.1 Checking of documents 

F:........................ V:........................T:.........................

33

B2.0 DOCUMENTS  

Item

B2.2 Provisional bills of quantities

F:........................ V:........................T:.........................

34

Item

B2.3 Availability of construction information

F:........................ V:........................T:.........................

35

Item

B2.4 Ordering of materials and goods

F:........................ V:........................T:.........................

36

Item

B3.1 Previous work - dimensional accuracy

F:........................ V:........................T:.........................

37

B3.0 PREVIOUS WORK AND ADJOINING PROPERTIES

Item

B3.2 Previous work - defects

F:........................ V:........................T:.........................

38

Item

B3.3 Inspection of adjoining properties 

F:........................ V:........................T:.........................

39

Item

B4.1 Handover of site in stages

F......................... V:........................T:.........................

40

B4.0 THE SITE

Item

B4.2 Enclosure of the works

F:........................ V:........................T:.........................

41
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Item

B4.3 Geotechnical and other investigations

F:........................ V:........................T:.........................

42

Item

B4.4 Encroachments

F:........................ V:........................T:.........................

43

Item

B4.5 Existing premises occupied

F:........................ V:........................T:.........................

44

Item

B4.6 Services - known

F:........................ V:........................T:.........................

45

Item

B5.1 Management of the works

F:........................ V:........................T:.........................

46

B5.0 MANAGEMENT OF CONTRACT

Item

B5.2 Progress meetings 

F:........................ V:........................T:.........................

47

Item

B5.3 Technical meetings 

F:........................ V:........................T:.........................

48

Item

B6.1 Samples of materials 

F:........................ V:........................T:.........................

49

B6.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURER'S 
INSTRUCTIONS

Item

B6.2 Workmanship samples

F:........................ V:........................T:.........................

50

Item

B6.3 Shop drawings

F:........................ V:........................T:.........................

51

Item

B6.4 Compliance with manufacturer's instructions

F:........................ V:........................T:.........................

52
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Item

B7.1 Deposits and fees

F:........................ V:........................T:.........................

53

B7.0 DEPOSITS AND FEES

Item

B8.1 Water

F:........................ V:........................T:.........................

54

B8.0 TEMPORARY SERVICES

Item

B8.2 Electricity

F:........................ V:........................T:.........................

55

Item

B8.3 Ablution and welfare facilities

F:........................ V:........................T:.........................

56

Item

B8.4 Communication facilities

F:........................ V:........................T:.........................

57

Item

B9.1 Responsibility for prime cost amounts

F:........................ V:........................T:.........................

58

B9.0 PRIME COST AMOUNTS
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Item

B10.1 General attendance

The contractor shall at his own expense provide the following general 
attendance on the subcontractors:

Access to the site and places where the subcontract work is to be carried out, 
including the reasonable use of any temporary personnel hoists erected by the 
contractor
 
The provision of water and lighting and single phase electric power to a position 
within 50 metres of the place where the subcontract work is to be carried out but 
excluding water, fuel and power for commissioning of any installation

The provision of an area for the subcontractor to establish temporary office 
accommodation and workshops and for the storage of plant and materials

The use of erected scaffolding belonging to the contractor, in common with 
others having the like right, while it remains erected on the site

The use, at reasonable times by arrangement of the contractor's erected 
hoisting equipment

F:........................ V:........................T:.........................

59

B10.0 ATTENDANCE ON SUBCONTRACTORS

Item

B10.2 Special attendance

F:........................ V:........................T:.........................

60

Item

B11.1 Protection of the works

F:........................ V:........................T:.........................

61

B11.0 GENERAL

Item

B11.2 Protection/isolation of existing works and works occupied in sections

F:........................ V:........................T:.........................

62

Item

B11.3 Security of the works

F:........................ V:........................T:.........................

63

Item

B11.4 Notice before covering work

F:........................ V:........................T:.........................

64
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Item

B11.5 Disturbance

The contractor shall keep the site, structures, etc well watered during operations 
to prevent dust and shall provide and erect and remove on completion of the 
works all necessary temporary dust screens all to the satisfaction of the principal 
agent

F:........................ V:........................T:.........................

65

Item

B11.6 Environmental disturbance

F:........................ V:........................T:.........................

66

Item

B11.7 Works cleaning and clearing

F:........................ V:........................T:.........................

67

Item

B11.8 Vermin

F:........................ V:........................T:.........................

68

Item

B11.9 Overhand work

F:........................ V:........................T:.........................

69

Item

B11.10 Tenant installations

F:........................ V:........................T:.........................

70

Item

B11.11 Advertising

F:........................ V:........................T:.........................

71

Section C contains specific preliminary items which apply to this contract except 
where N/A (Not Applicable) appears against an item

SECTION C: SPECIFIC PRELIMINARIES
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Item

* Select relevant paragraph and delete whichever is not applicable depending on 
whether the contract is based on a bills of quantities or lump sum document
 
* The drawings issued with the tender documents do not comprise the complete 
set but serve as a guide only for tendering purposes and for indicating the scope 
of the work to enable the tenderer to acquaint himself with the nature and extent 
of the works and the manner in which they are to be executed
 
* A full set of drawings is issued with the tender documents indicating the full 
scope of the work to enable the tenderer to acquaint himself with the nature and 
extent of the works and the manner in which they are to be executed
 
Should any part of the drawings not be clearly understood by the tenderer he 
shall, before submitting his tender, obtain clarification in writing from the 
principal agent
 
F:............................. V:............................ T:............................                                                

72

C1.0 CONTRACT DRAWINGS

Item

The document “Construction Works: Specifications: General Specification 
(PW371-A) Edition 2.1” is obtainable on the Department’s website 
(http://www.publicworks.gov.za/ under “Consultants Guidelines”), and shall be 
read in conjunction with the bills of quantities / lump sum document and be 
referred to for the full descriptions of work to be done and materials to be used
 
The document “Construction Works: Specifications: Particular Specification 
(PW371-B) Edition 2.2” is issued together with the drawings and shall be read in 
conjunction with the drawings and the bills of quantities / lump sum document
 
F:............................. V:............................ T:............................                                             

73

C2.0 PREAMBLES

Item

Wherever a trade name for any product has been described in the bills of 
quantities / lump sum document, the tenderer’s attention is drawn to the fact 
that any other product of equal quality may be used subject to the written 
approval of the principal agent being obtained prior to the closing date for 
submission of tenders
 
If prior written approval for an alternative product is not obtained, the product 
described shall be deemed to have been tendered for
 

F:............................. V:............................ T:............................                                             

74

C3.0 TRADE NAMES
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Item

Where imported items are listed in the tender documents, the tenderer shall 
provide all the information called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency fluctuations. (refer to 
Schedule of Imported Materials and Equipment DPW-23(EC) to be completed by 
tenderer)
 
Notwithstanding any provisions elsewhere regarding the adjustment of contract 
prices, the price of any item, material or equipment listed in terms of this clause 
shall be excluded from the Contract Price Adjustment Provisions (if applicable)
 
F:............................. V:............................ T:............................                                                

75

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Item

The site is situated in a security area and the tenderer must arrange with the unit
commander or other responsible officer to obtain permission to enter the site for 
tendering purposes
 
F:............................. V:............................ T:............................                                               

76

C5.0 VIEWING THE SITE IN SECURITY AREAS

Item

As the works falls within a security area the contractor must give the unit 
commander or other responsible officer notice before commencement of the 
works.  Should the contractor fail to make such arrangements, admission to the 
site may be refused and any additional costs will be for the contractor’s 
account
 
F:............................. V:............................ T:............................                                              

77

C6.0 COMMENCEMENT OF WORKS IN SECURITY AREAS

Item

As the works falls within a security area the contractor shall obtain entrance 
permits for his personnel and workmen entering the area and shall comply with 
all regulations and instructions which may be issued from time to time regarding 
the protection of persons and property under the control of the Defence Force, 
Police or chief security officer
 
F:............................. V:............................ T:............................                                            

78

C7.0 ENTRANCE PERMITS TO SECURITY AREAS
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Item

The principal agent may require the contractor to have his personnel and 
workmen, or a certain number of them, security classified
 
In the event of the principal agent requesting the removal of a person or 
persons from the works for security reasons, the contractor shall do so 
forthwith and shall thereafter ensure that such person or persons are denied 
access to the works and the site and/or to any document or information relating 
to the works
 
F:............................. V:............................ T:............................                                           

79

C8.0 SECURITY CHECK OF PERSONNEL

Item

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or 
to take photographs of any military site or installation or any building or civil 
works thereon or to be in possession of a camera or other apparatus used for 
taking of photographs except when authorized thereto by or on behalf of the 
Minister
 
The same prohibition is also applicable to all correctional institutions in terms of 
article 44.1(e) of the Correctional Services Act 8 of 1959
 
F:............................. V:............................ T:............................                                           

80

C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS

It is required of the contractor to thoroughly study the HIV/AIDS Specification 
(PW 1544) of the Department that must be read together with and is deemed to 
be incorporated under this Section of the bills of quantities / lump sum 
document.  Provision for pricing of HIV/AIDS awareness is made under items 
C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of 
the aforementioned specification are deemed to be priced hereunder, as the said 
items represent the only method of measurement and no additional items or 
extras to the contract in this regard shall be entertained
 
The contractor must take note that compliance with the HIV/AIDS Specification 
is compulsory.  In the event of partial or total non-compliance, the principal 
agent, notwithstanding the provisions of Clause A 25.0 of Section A or any other 
clause to the contrary, reserves the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory proof of compliance.  The 
contractor shall not be entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment- N/A

C10.0 HIV/AIDS AWARENESS- NOT APPLICABLE
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Item

Selection, appointment, briefing and making available of an Awareness 
Champion including provision of all relevant services, all in accordance with the 
HIV/AIDS Specification- N/A
 
F:............................. V:............................ T:............................                                             

81

C10.1 AWARENESS CHAMPION- NOT APPLICABLE

Item

Selection and appointment of a competent Service Provider approved by the 
principal agent, provision of a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means of traditional and/or 
modern multi-media techniques, including follow-up courses, making available all 
tuition material and performing assessment procedures, all in accordance with 
the HIV/AIDS Specification- N/A
 
F:............................. V:............................ T:............................                                             

82

C10.2 AWARENESS WORKSHOPS- NOT APPLICABLE

Item

Provision, displaying, maintaining and replacing when necessary of four plastic 
laminated posters, booklets and educational videos, etc. for the duration of the 
construction period, all in accordance with the HIV/AIDS Specification- N/A
 
F:............................. V:............................ T:............................                                             

83

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.- NOT APPLICABLE

Item

Provision and maintenance of condom dispensers fixed in position, including 
male and female condoms, replenishing male and female condoms on a daily 
basis as required for the duration of the construction period, all in accordance 
with the HIV/AIDS Specification- N/A
 
F:............................. V:............................ T:............................                                             

84

C10.4 ACCESS TO CONDOMS- NOT APPLICABLE

Item

Monitoring HIV/AIDS awareness of workers, providing the principal agent with 
access to information including making available all reports, thoroughly 
completed and reflecting the correct information, for the duration of the 
construction period and close out, all in accordance with the HIV/AIDS 
Specification- N/A
 
F:............................. V:............................ T:............................                                             

85

C10.5 MONITORING- NOT APPLICABLE

-34-

Preliminaries
Bill No.  1

Carried Forward R



Brought Forward R

Installation of facilities for people with disabilities

Bredasdorp : Defence Complex

Item

The contractor shall comply with all the requirements as set out in the 
Construction Regulations, 2014 issued under the Occupational Health and 
Safety Act, 1993 (Act No 85 of 1993)
 
It is required of the contractor to thoroughly study the Health and Safety 
Specification that must be read together with and is deemed to be incorporated 
under this Section of the bills of quantities / lump sum document
 
The contractor must take note that compliance with the Occupational Health 
and Safety Act, Construction Regulations and Health and Safety Specification is 
compulsory.  In the event of partial or total non-compliance, the principal agent, 
notwithstanding the provisions of Clause A25.0 of Section A or any other clause 
to the contrary, reserves the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment
 
Provision for pricing of the Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is made under this clause and it 
is explicitly pointed out that all requirements of the aforementioned are deemed 
to be priced hereunder and no additional claims in this regard shall be 
entertained

F:............................. V:............................ T:............................                                             
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Item

The contractor shall comply with all the requirements as set out in the 
“Additional Specification SL: Employment and Training of Youth Workers on the 
Expanded Public Works Programme (EPWP) Infrastructure Projects: National 
Youth Service (NYS)” as attached to these bills of quantities / lump sum 
document
 
The contractor shall identify a minimum number of youth workers from a priority 
list, and shall employ them at the statutory labour rates for a minimum period 
and train them, all as per the aforementioned specification and as elsewhere 
measured in these bills of quantities / lump sum document 
 
The contractor shall liaise and co-ordinate with the employer and the EPWP 
Training Service Provider with regard to the priority list, the selection of youth 
workers, and the employment and training of the identified youth workers 
 
The contractor shall avail the services of an adequately qualified foreman 
specifically for the EPWP-NYS youth workers, to act as their construction 
supervisor. The foreman will be responsible for continually monitoring the 
progress of the youth workers and for addressing questions and issues that may 
arise from the youth workers
 
Separate items which will be subject to remeasurement have been included 
elsewhere in these bills of quantities / lump sum document to cover the direct 
costs associated with the employment and training of the youth workers. Any 
additional requirements in respect of the aforementioned specification are 
deemed to be priced hereunder and no additional claims in this regard shall be 
entertained- N/A
 
F:............................. V:............................ T:............................                                               
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Item

The contractor shall comply with all the requirements of the “Code of Good 
Practice for Employment and Conditions of Work for Special Public Works 
Programmes” issued in terms of the “Basic Conditions of Employment Act, 1997 
(Act No 75 of 1997)” and the related “Ministerial Determination”, for the 
employment of locally employed temporary workers on a labour-intensive 
infrastructure project under the Expanded Public Works Programme (EPWP)
 
The contractor shall maintain daily records with regard to the workers employed 
and shall, on a monthly basis, submit a report to the principal agent in the 
prescribed format. Compulsory indicators such as the project budget, actual 
project expenditure, number of job opportunities created, demographic 
characteristics of workers employed, minimum daily wage rate, number of 
person-days of employment created and number of training person-days, shall 
be included in said report, all as defined in the “Guidelines for the 
Implementation of Labour-Intensive Infrastructure Projects under the Expanded 
Public Works Programme (EPWP)”
 
Provision for pricing of compliance with the aforementioned is made under this 
clause and it is explicitly pointed out that all requirements in respect of the 
aforementioned are deemed to be priced hereunder and no additional claims in 
this regard shall be entertained
 
F:............................. V:............................ T:............................                                               
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Category : Time R........................................
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BILL No. 2

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

ALTERATIONS

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

REMOVAL OF EXISTING WORK

1m3Stairs and landings1

Breaking up and removing reinforced concrete, 
including cutting off and removing reinforcement

2No1625 x 700m Portion of 100mm thick slab2

4No2000 x 700m Portion of 100mm thick slab3

6m2
100mm Thick slabs at existing passage for 115mm 
support wall(elsewhere)

4

2No
Metal window size 700 x 1200mm high and set aside for 
re-use

5

Taking out and removing doors, windows, etc. 
including thresholds, sills, etc. from brickwork to 
remain (building up or altering openings elsewhere):

1No
Timber semi-solid double door and steel frame to 
remain

6

3NoAluminium glazed double door and frames to remain7

2No

Setting up aluminium window 720 x 1200mm high in 
brickwork and replacing glass panes with 3mm obscure 
translucent glass

8

Refixing of existing doors, windows, etc (removal 
and setting aside elsewhere)
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1No

Service existing steel door frame complete including 
replacing missing parts, etc. to receive new double 
leave doors (doors elsewhere)

9

Servicing of existing frames

3No

Service existing aluminium door frames complete 
including replacing missing parts, etc. to receive new 
double leave doors (doors elsewhere)

10

3No

Taking off existing ironmongery from existing aluminium 
doors, service existing ironmongery compromising of the 
action floor springs, lockset and two pairs handles,etc 
complete including replacing missing parts, etc.and to 
be installed on new doors (doors elsewhere)

11

46m2Ceramic tiles to floors12

Hacking up/off and removing floor and wall finishes 
including  removing mortar bed or backing and 
preparing concrete or brick surfaces for new screed, 
plaster or tile finishes

PREPARATORY WORK TO EXISTING 
SURFACES

5m

Chase out plaster cracks to form recess 25mm wide and 
20mm deep, and fill with 1:4 cement mortar, including 
floating up smooth to match existing

13

Making good internal cement plaster:

OPENINGS THROUGH EXISTING WALLS ETC

1No
Opening size 1730 x 2400mm high through 270mm 
cavity brick wall

14

Breaking out for and forming openings through 
brick walls and making good plaster on both sides
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Bredasdorp : Defence Complex

BILL No. 3

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

EARTHWORKS

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head: 
Works

Proprietary items or materials

The material to be excavated is assumed to be 
predominantly of a composition that will allow "soft 
excavation" as specified, but including a percentage of 
"intermediate excavation" and "hard rock excavation"

Nature of material to be excavated

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations, or alternatively, 
from stock piles situated on the building site 

Carting away of excavated material 

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

2m3Reduce levels under floors1

Soft excavation not exceeding 2m deep

37m3Trenches 2
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10m2
Not exceeding 500mm deep to built 115mm brick 
support

3

Back excavation of vertical sides of excavation in 
earth for working space including Risk of collapse, 
backfilling compacted to 98% Mod AASHTO density

1m3Intermediate excavation4

Extra over trench and hole soft excavations for

1m3Hard rock excavation5

30m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

6

Extra over all excavations for carting away

60m2
Sides of trench and hole excavations not exceeding 
1,5m deep 

7

Risk of collapse of excavations

Item
Keeping excavations free from mud and all water other 
than from subterranean sources

8

Keeping excavations free from water

FILLING, ETC

1m3Under floors, etc 9

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 98% 
Mod AASHTO density

9m3Backfilling to trenches, holes, etc 10

7m3Under floors, etc 11

Earth filling G5 supplied by the contractor 
compacted to 95% Mod AASHTO density

1m3Under floors, etc 12

Earth filling G3 supplied by the contractor 
compacted to 98% Mod AASHTO density
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42m2

50mm thick dry, clean, washed riversand layer evenly 
spread over filling (elsewhere), leveled, watered and 
rammed to receive waterproof membrane (elsewhere) 
under solid floors.

13

Course river sand filling supplied by the contractor 
compacted in 150mm layers to 95% Mod AASHTO 
density

7m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density 

14

Compaction of surfaces

PROTECTION AGAINST TERMITES

21m2

Under floors, etc including forming and poisoning 
shallow furrows against foundation walls, etc and filling 
in furrows and ramming 

15

Soil insecticide

32m2To bottoms and sides of trenches etc16
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BILL No.  4

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

CONCRETE, FORMWORK AND 
REINFORCEMENT

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

6m3Strip footings1

25Mpa/19mm concrete

REINFORCED CONCRETE

2m3
Surface beds cast in panels on existing concrete 2

25 MPa/ 19mm Concrete poured around 
reinforcement:

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

4m3Surface beds cast in panels on waterproofing3

25 MPa/ 19mm Concrete poured around 
reinforcement:

Item

Allow for all necessary concrete test cubes size 150 x 
150 x 150mm cast from batches of concrete required for 
the entire contract as specified, made, stored, cured and 
tested in accordance with SABS Methods 861 and 863, 
including use of approved cube moulds, transporting to 
an approved testing laboratory for testing, paying all 
charges and submitting reports to the Head : Works

4

CONCRETE TESTING

CONCRETE SUNDRIES
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20m2
On existing surface beds, slabs, etc. to bond hardened 
concrete with fresh concrete

5

Apply "Sikadur-32" Two part structural epoxy 
bonding agent "or equal approved"

63m2Surface beds, slabs, etc.6

Finishing top surfaces of concrete smooth with a 
wooden float to a broom finish

MOVEMENT JOINTS, ETC.

73mExpansion joint not exceeding 300mm high7

Expansion joints with 10mm thick jointex between 
vertical concrete and brick surfaces

12m

Form 3 x 40mm saw cut to top of concrete within 12 
hours of pouring. Allow to cure for 7 days, then ream out 
to form 13mm deep and 6mm wide recess.

8

Saw cut joints:

REINFORCEMENT

45m2
Type 245 fabric reinforcement in concrete surface beds, 
slabs, etc.

9

Fabric reinforcement
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BILL No. 5

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

MASONRY

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head: 
Works

Proprietary items or materials

BRICKWORK

Where sizes in descriptions are given in brick units, "one 
brick" shall be the length and "half brick" the width of a 
brick 

Sizes in descriptions

Unless otherwise described, all brickwork shall be built 
in 1:5 cement mortar

Cement mortar

Descriptions of hollow walls shall be deemed to include 
leaving every fifth perpend of the bottom course of the 
external skin open as a weep hole 

External walls, etc 

Walls in two skins described as "bagged and sealed" 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats "Brixeal" bitumen emulsion 
waterproofing coating 
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Bricks shall be ordered timeously to obtain uniformity in 
size and colour 

Face bricks

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc 

Pointing

Rates for brickwork, faced brickwork, etc shall include 
for all required samples

Samples, etc

BRICKWORK

10m2Half brick walls against existing surfaces1

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in foundations (Provisional)

15m2One brick walls 2

8m2
270mm Hollow walls of two half brick skins(no wire ties) 
including cavity filled with 15MPa

3

6m2Half brick walls against existing 4

Brickwork of NFP bricks

1m2Half brick walls in beamfilling5

6m2One brick walls 6

29m2270mm Hollow walls of two half brick skins (no wire ties)7

BRICKWORK SUNDRIES

1m2Cutting toothings and bonding new brickwork to existing8

Cutting toothings to join new brickwork with old 
brickwork

12mSplayed mortar fillets one course high in 50mm cavities9

Splayed mortar fillet
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1m2
12mm Bitumen impregnated fibre board built in vertically 
through brick walls in foundations (Provisional)

10

Joint forming material in movement joints

68m75mm Wide reinforcement built in horizontally11

Brickwork reinforcement

380m150mm Wide reinforcement built in horizontally12

8m110 x 75mm Lintels in lengths not exceeding 3m13

"Type A.P.S" prestressed fabricated lintels

5m150 x 75mm Lintels in lengths not exceeding 3m14

14No

32 x 1,6mm Cramp 400mm long, two times bend with 
one end fixed to existing brickwork and one end built 
into new brickwork
 

15

Galvanised hoop iron cramps, ties, etc

-47-

Masonry
Bill No.  5

Carried to Summary R



AmountItem
No

Quantity Rate

Installation of facilities for people with disabilities

Bredasdorp : Defence Complex

BILL No. 6

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

WATERPROOFING

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Waterproofing of roofs, basements, etc shall be laid 
under a ten year guarantee.  Waterproofing to roofs 
shall be laid to even falls to outlets etc with necessary 
ridges, hips and valleys. Descriptions of sheet or 
membrane waterproofing shall be deemed to include 
additional labour to turn-ups and turn-downs

Waterproofing

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head: 
Works

Proprietary items or materials

DAMPPROOFING OF WALLS AND FLOORS

4m2In walls1

One layer of 375 micron "Consol Plastics Brikgrip 
DPC" embossed damp proof course

1m2Vertically between walls2

0.5m2Vertically between lintels3

43m2Under surface beds 4

One layer of 250 micron USB green waterproof 
sheeting sealed at laps with pressure sensitive tape

WATERPROOFING TO ROOFS, BASEMENTS, 
ETC
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4m2
On parapet walls over counter flashing including turn-
ups and turn-downs

5

2mm thick Elastomeric polyurethane all purpose 
sealer with 12 year maintenance free guarantee

JOINT SEALANTS, ETC

8m
6 x 10mm In expansion joints in floors including raking 
out expansion joint filler as necessary (Provisional)

6

Two-part grey polysulphide sealing compound 
including backing cord, bond breaker, primer, etc
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BILL  No. 7

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

ROOF COVERINGS, ETC

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head: 
Works

Proprietary items or materials

Fixing shall be done according to SABS 1200HB with 
minimum 225mm end laps

Fixing

Description of roof coverings, etc. shall be deemed to 
include for straight and raking cutting, notches, lapping, 
sealing strips, holes for fixing, fixing accessories, 
forming drips and closed ends to troughs, flashings, etc.

The descriptions of accessories such as closers, ridges 
and hip coverings, flashings, etc. shall be deemed to 
include for fixing, notches, ends, angles and 
intersections, etc.

All work must be done and all fixing accessories, 
sealing, etc. must be in strict accordance with the 
manufacturer's specifications and prices are to include 
therefore.

All roof coverings, etc. and fittings are measured, net 
and prices are to include for lapping.

General

PROFILED METAL SHEETING AND 
ACCESSORIES

-50-

Roof Coverings, Etc
Bill No.  7

Carried Forward R



Brought Forward R

Installation of facilities for people with disabilities

Bredasdorp : Defence Complex

11m2Roof covering with pitch not exceeding 25 degrees1

0.55mm (heavy industrial) IBR 686 ZincAL® AZ150 
coated steel G550 with a ColorPLUS® colour coated 
finish to one side (Colour: Armour Grey) with a 
standard cool grey backing coat .All fixing holes 
shall be drilled and not punched. Roof sheets shall 
be fixed by means of No.14 Topspeed hex head 
screws 90mm long for timber purlins (elsewhere 
measured) and shall incorporate 26mm diameter 
bonded washers  at 750m centres laid in strict 
accordance with the manufacturer's specification.

4mHeadwall flashing 308mm girth2

6mSidewall flashing 308mm girth.3

10mCounter flashing 154mm girth.4

4mBroad flute closure.5

4mNarrow flute closure.6

4mBroad flute moulded poly closure at ridge.7

4mNarrow flute moulded poly closure at eaves.8

ROOF AND WALL INSULATION 

11m2

Insulation laid taut over rafters (at approximately 750mm 
centres) and fixed concurrent with tiling battens, purlins, 
etc

9

"Sisalation FR405" or equal approved glass fibre 
reinforced aluminium foil bonded insulation 
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BILL No. 8

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

CARPENTRY AND JOINERY

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Particle board shall comply with the following 
specifications: 

a) SABS 1300 Particle board: exterior and flooring type 

b) SABS 1301 Particle board: interior type

Particle board:

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete

Fixing

Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish

Decorative laminate finish: 

ROOF CONSTRUCTION
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This service falls within the areas defined in 
Government Gazette No. 2577 of 1978-12-29 containing 
regulations for Treatment of Timber against insect pest 
affecting softwood fixed permanently in the building and 
tenderers are to make allowance in their rates.

PRETREATMENT OF TIMBER

ROOFS, ETC

8m38 x 38mm Hangers1

Sawn softwood

19m150 x 50mm Rafters2

3m38 x 114mm Wall plate3

22m50 x 76mm Purlins4

6No45° Galvanised mild steel truss hanger 5

ROOF SUNDRIES

6No

1.2  x 30mm Galvanised hoop iron roof tie 1.2m girth 
with end embedded 600mm deep into brickwork and 
other end fixed to timber

6

36NoTeco "or equal approved" two way hurricane clips.7

13m2
Two coats ABE provonite "or equal approved" on sawn 
roof timbers.

8

DOORS, ETC

1No44 mm Thick semi-solid door size 813 x 2032mm high.9

Semi-solid flush doors with commercial veneer

1No

44mm Double door 1635 x 2032mm high with 900mm 
and 735mm wide unequal leaves, with rebated meeting 
edges

10

Purpose-made Semi-solid flush doors with 
commercial veneer, hung to existing steel frames

STOCK FRAMES IN WROT MERANTI
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1NoFrame for door size 813 x 2032mm high.11

Double rebated Meranti door frame suitable for one 
brick wall

EAVES, VERGES, ETC.

4m
10 x 225mm Fascia boards including galvanized steel 
H-profile jointing strips.

12

Everite FC77 "or equal approved" pressed fibre-
cement:
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BILL No. 9

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head: 
Works

Proprietary items or materials

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete 

Descriptions

CEILINGS, ETC

NAILED UP CEILINGS

7m2
Ceilings including 38 x 38mm sawn softwood ceiling 
brandering at 450mm centres

1

6 mm Thick Everite - Nutec "or equal approved" 
fibre cement ceiling with H-profile PVC jointing 
strips

15m
Shadowline wall angle plugged to wall at 300mm 
centres

2

W-shaped aliminium shadowline cornices

INSULATION
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7m2Insulation laid over brandering between trusses3

75 mm Thick Isotherm "or equal approved" mineral 
fibre insulation
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BILL No. 10

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

IRONMONGERY

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head: 
Works

Proprietary items or materials

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list

BS Satin bronze lacquered
CP Chromium plated
SC Satin chromium plated
SE Silver enamelled
GE Grey enamelled
AS Anodised silver
AB Anodised bronze
AG Anodised gold
ABL Anodised black
PB Polished brass
PL Polished and lacquered
PT Epoxy coated
SD Sanded 

Finishes to ironmongery

Descriptions of wall mounted and floor standing 
ironmongery items shall be deemed to include for fixing 
in position and all fixing accessories

Descriptions of proprietary items shall be deemed to 
include fixing in position and all fixing accessories as 
specified by the manufacturer

Fixing
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Letters shall have a width to height ratio between 3:5 
and a stroke width to height ratio between 1:5 and 1:10. 
The minimum character height to viewing distance ratio 
for signage shall be 1:30 and the minimum height of 
character for signage suspended overhead shall be 
75mm. All signs shall utilise a high contrast between the 
background and the lettering

All to be in accordance with PW 350 (March 2001)

Signage

3No102 mm Double nylon washered brass butts1

HINGES, BOLTS, ETC

CATCHES, CABIN HOOKS, ETC

1NoAL8730AS door stop2

"Union" or equal approved 

LOCKS

1No22313-76SS Bathroom/WC mortice lock 3

"Union" or equal approved

1No2261-76SS Four lever mortice lock master keyed4

1No2242 SS Two lever rebated mortice lock master keyed5

3NoAluminium lever type door handles per set6

HANDLES

1No25mm Diameter aluminium pull handle 300mm long7

1No
150mm Long lever type door handle with swing over 
indicator bolt and emergency release from the outside

8

1NoDoor closer complete9

DOOR CLOSERS
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2No150 x 700 mm AL 50289AS push plate 10

PUSH AND KICKING PLATES

2No150 x 800 mm AL 50289AS kicking plate 11

4No
152 x 152mm Anodised aluminium plate with paraplegic 
symbol

12

LETTERS, NAMEPLATES, ETC

1No
152 x 152mm Anodised aluminium plate with unisex 
symbol

13

2No
152 x 152mm Anodised aluminium plate with male or 
female symbol

14

5No
152 x 152mm Anodised aluminium plate with directional 
arrow

15

1No

300 x 300mm Anodised aluminium plate with the 
international symbol of accessibility for disabled 
persons. 

16

1No

2000 x 1000 mm High aluminium sign plate 3mm thick 
with  twenty 60mm Wide x 150mm high Areal Bold 
"upper case" acid etched letters including fixing to wall 
with epoxy and six 60mm M8 expansion bolts

17

1NoPlate with five letters or numerials18

80mm High x 5mm thick clear perspex plates with 
50mm high "Helvetica" engraved letters or 
numerals, four times drilled for and screwed to 
timber.

1NoPlate with six to ten letters or numerials19

1NoPlate with eleven to fifteen letters or numerials20

1NoPlate with sixteen to twenty letters or numerials21

BATHROOM FITTINGS

1NoSTRX671 "Stratos" wall mounted double toilet roll holder22

"Franke" or equal approved

-59-

Ironmongery
Bill No.  10

Carried Forward R



Brought Forward R

Installation of facilities for people with disabilities

Bredasdorp : Defence Complex

1NoSTRX600 "Stratos" wall mounted paper towel dispenser23

1NoSTRX618 "Stratos" wall mounted hand soap dispenser24

1NoSTRX607 "Stratos" wall mounted waste bin.25

1No
Stainless steel dog leg grab rail with three angled sides 
fixed to wall in three places

26

1No
Stainless steel rear grab rail 550mm long fixed around 
cistern.

27

1No38mm Diameter rubber door stop28

SUNDRIES

1No

Parking reservation signage for disabled persons, 
approved road signage 500 x 600mm high, fixed at a 
minimum height of 1200mm above ground on a 50mm 
diameter hot dipped galvanised pole with and including 
a 300 x 300 x 500mm deep 25 MPa concrete base.

29

PARKING SIGNAGE
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BILL  No. 11

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

METALWORK

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head: 
Works

Proprietary items or materials

Descriptions of bolts shall be deemed to include nuts 
and washers 

Descriptions

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork of concrete 

Metalwork described as "holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise described 

GRADE 304 STAINLESS STEEL HANDRAILS, 
BALUSTRADES, ETC (PROVISIONAL)

18m50mm Diameter continuous pipe top rail 900mm high1

Welded and bolted balustrading to ramps

18m
38mm Diameter continuous pipe knee rail 450mm 
above surface of ramp

2

4NoExtra over 50mm rail for 90 degree bend3

1NoExtra over 50mm rail for 135 degree bend4

4NoExtra over 50mm rail for straight end closure piece5
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1No
Extra over 50mm rail for 45 degree angle end closure 
piece

6

4NoExtra over 50mm rail for tube type end bracket7

4NoExtra over 38mm rail for tube type end bracket8

20No

50mm Diameter top and side mounted stanchion 
850mm long fitted with baseplates pre-drilled with holes 
for fixing to concrete or brickwork.

9

80No12mm Thick x 100mm Long expansion bolt10

11m

50mm Diameter continuous pipe handrail 40mm from 
wall with brackets welded to handrail at 1500mm 
centres and 150 x 100mm base plate four times holed 
and bolted to wall.

11

Welded and bolted handrails to walls

28No12mm Thick x 100mm Long expansion bolt12

ALUMINIUM SHOPFRONTS, WINDOWS, 
DOORS, ETC

1No

Double door overall size 1635 x 2070mm high with two 
door leaves 1000mm & 635mm wide  (see door 
schedule door type d2) existing ironmongery removed 
from existing doors(elsewhere measured) to be fixed to 
new doors

13

Natural anodized, aluminium door,glazed with 
6.5mm laminated safety glass, fixed to existing 
frame and sealed with silicon all round.

1No

Double door overall size 1690 x 2070mm high with two 
door leaves 1000mm & 690mm wide  (see door 
schedule door type d3) existing ironmongery removed 
from existing doors(elsewhere measured) to be fixed to 
new doors

14

1No

Double door overall size 1940 x 2070mm high with two 
door leaves 950mm & 990mm wide  (see door schedule 
door type d3) existing ironmongery removed from 
existing doors(elsewhere measured) to be fixed to new 
doors

15
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BILL No. 12

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

PLASTERING

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

SCREEDS

76m230mm Thick on floors and landings1

Screeds on concrete

INTERNAL PLASTER

29m2On walls 2

Cement plaster on brickwork

1m2On narrow widths 3

EXTERNAL PLASTER

38m2On walls 4

Cement plaster on brickwork

1m2On narrow widths 5

1m
3 x 30 mm Flat section brass dividing strips between 
different floor finishes

6

Dividing strips, etc.
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BILL No. 13

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

TILING

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Unless described as "fixed with adhesive to plaster 
(plaster elsewhere)" descriptions of tiling on brick or 
concrete walls, columns, etc shall be deemed to include 
1:4 cement plaster backing and descriptions of tiling on 
concrete floors etc shall be deemed to include 1:3 
plaster bedding

Descriptions

WALL TILING

16m2On walls1

200x 200mm white ceramic wall tiles at a Prime Cost 
Amount of (P.C. R160 - 00/m2) fixed with adhesive to 
bedding (bedding elsewhere) and flush pointed with 
tinted waterproof jointing compound

1m2On narrow widths2

8mAliminium straight edge or corner trim3

'Genesis" or equal approved

FLOOR TILING

57m2On floors and landings4

600 x 600mm non-slip ceramic full body floor tiles at 
a Prime Cost Amount of (P.C. R220 - 00/m2) fixed 
with adhesive to bedding (bedding elsewhere) and 
flush pointed with tinted waterproof jointing 
compound
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18m2On floors and landings5

150x150mm natural stone floor tiles at a Prime Cost 
Amount of (P.C. R180 - 00/m2) fixed with adhesive to 
bedding (bedding elsewhere) and flush pointed with 
tinted waterproof jointing compound

13mCode MHB 100 brass movement joint.6

'Genesis" or equal approved

-65-

Tiling
Bill No.  13

Carried to Summary R



AmountItem
No

Quantity Rate

Installation of facilities for people with disabilities

Bredasdorp : Defence Complex

BILL No. 14

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

PLUMBING AND DRAINAGE

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Polypropylene pipes 54mm diameter and under shall be 
seamless copper coloured class 16 pipes jointed with 
"Fast-fuse" heat welded thermoplastic or brass 
compression fittings as designed for use with copper 
pipes as stated

"Polycop" polypropylene pipes:

Pipes shall be firmly fixed to walls etc with coloured 
nylon snap-in pipe clips with provision for 
accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

All pipe diameters are nominal external

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed

uPVC pipes and fittings:

Pipes for water supply shall be of the class stated

uPVC pressure pipes and fittings:

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings

Pipes of 50mm diameter and greater shall have sockets 
and spigots with push in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints
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Pipes shall be hard drawn and half-hard pipes of the 
class stated.  Class 0 (thin walled hard drawn) pipes 
shall not be bent.  Class 1 (thin walled half-hard), class 
2 (half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers.  Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be "Cobra Watertech" type.  Capillary solder fittings
shall comply with ISO 2016.  Only compression fittings 
shall be used in walls or in ground

Copper pipes:

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls etc, 
casting in, building in or suspending not exceeding 
1m below suspension level

Fixing of pipes

Where fittings have reducing ends or branches they are 
described as "reducing".  In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained.  In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained

Reducing fittings

Exposed surfaces of concrete stormwater channels, 
cover slabs, inspection eye marker slabs, gulley tops, 
cleaning eye tops, catchpits, inspection chambers, etc 
shall be finished smooth with plaster

Exposed concrete surfaces

No claim for rock excavation will be entertained unless 
the contractor has timeously notified the quantity 
surveyor thereof prior to backfilling

Excavations

"Soft rock" and "hard rock" shall be as defined in 
"Earthworks"
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Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions

Laying, backfilling, bedding, etc. of pipes

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: SABS 1200 L : Medium-pressure 
pipelines LD : Sewers LE : Stormwater drainage Pipe 
trenches etc shall be backfilled in accordance with 
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB : 
Earthworks (Pipe trenches) Pipes shall be bedded in 
accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 and 7 of 
SABS 1200 LB : Bedding (Pipes). Unless otherwise 
described bedding of rigid pipes shall be class B 
bedding

Flush pans shall have straight or side outlets and "P" or 
"S" traps as necessary

Flush pans

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable

Stainless steelbasins, sinks, wash troughs, urinals, 
etc.

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings

Waste unions

RAINWATER DISPOSAL 

4m125mm wide eaves gutters1

D-shaped PVC gutters

1No
Extra over eaves gutter for outlet for 75 diameter uPVC 
pipe including wire grating

2

2NoExtra over eaves gutter for stopend3
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3m
70mm diameter rainwater downpipes in continuous 
lengths

4

uPVC downpipe

1NoExtra over rainwater downpipe for shoe 5

SOIL DRAINAGE

1m
110 mm Pipes vertically or ramped to cleaning eyes etc 
(no excavation)

6

uPVC underground pipes including excavations, 
bedding, backfill, etc.

7m
110 mm Pipes laid in and including trenches not 
exceeding 1m deep

7

2No110 mm Bend8

Extra over uPVC pipes for fittings

3No110 mm Junction9

1No

100mm uPVc straight or bent rodding eye with 
removable cover joined to 110mm uPVC pipe and set in 
concrete surround

10

Sundries

SANITARY FITTINGS

1No
635 x 485mm "Lotus" code 7026 white vitreous china 
basin with two code 8448 ZO wall bolts and one taphole

11

"Vaal" or equal approved

1No

Low level WC suite comprising "Protea Paraplegic" code 
750200 white vitreous china pan with "DPE A1 De Lux" 
solid hard double flap plastic toilet seat and 9 litre 
cistern code 710631 with flush pipe and side-flush lever 
mounted on wall adjacent to cistern 

12

1No32mm 303 CP waste union with 309 plug and spindle 13

WASTE UNIONS, ETC
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1No32mm 345 CP bottle trap 14

TRAPS, ETC

1No110mm UG gulley trap with gulley head and grate15

1No15mm 1003/125 RB fullway gate valve 16

TAPS, VALVES, ETC

1No
15mm 503-21R "or equal approved" CP elbow action 
pillar cock 

17

2No15 mm CP braided flexible hose connector18

Sundries

2No
15 mm CP ballcock shut-off valve with screw type 
control

19

1NoPre cast gulley surround20

SANITARY PLUMBING

2m50mm Pipes 21

uPVC pipes

1m110mm Pipes 22

1No50mm Adaptor 23

Extra over uPVC pipes for uPVC fittings

3No50mm Bend 24

1No50mm Access bend 25

1No50mm Access junction 26

1No50mm "GI two-way" vent valve 27

1No110mm Bend 28

1No110mm Access bend with 50mm vent horn29

1No110mm Access junction 30
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1No110mm Pan connector 31

1No110mm "GI two-way" vent valve 32

ItemTesting waste pipe system 33

Sundries

INTERNAL WATER SUPPLY

15m15mm Pipes 34

Class 2 copper pipes

3m22mm Pipes 35

25No
15mm Bush, elbow, bend, tee, reducing tee, saddles, 
etc.

36

Extra over class 2 copper pipes for fittings

12No
22mm Bush, elbow, bend, tee, reducing tee, saddles, 
etc.

37

ItemTesting internal water reticulation38

Sundries
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BILL No. 15

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

ELECTRICAL WORK 

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

All equipment, electrical materials or methods of 
installation shall comply fully with SABS 0142-1 as 
published December 2001

PREAMBLES

The descriptions of items in this section is abbreviated 
descriptions of the work to be done and of the materials 
to be used, the tenderer are therefore referred to the full 
specifications for the full descriptions and complete 
specifications

SUPPLEMENTARY PREAMBLES 

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head: 
Works

Proprietary items or materials

ELECTRICAL INSTALLATION 

Tenderers are advised that information schedules are 
included with the project specifications.  These 
schedules must be completed and submitted with the 
Tenders.

Schedule of information

The cost of labelling and colour coding must be included 
within the prices of the respective equipment.

Labelling & Colour Coding
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The fixing of conduits shall be as follows

Fixing of conduits

a)   Build in conduits in wall chases with cement mortar 
and clamps 

b)   Fix conduits on wall surfaces and in roof spaces 
with approved saddles 

c)   Cast conduit in concrete surface beds or slabs 

d)   Do surface fixing level, plumb, neatly and in straight 
line by means of standard spacer saddles 

All chasing shall be carried out neatly.  Do not chase 
walls constructed of hollow blocks, locate services in the 
block cavities. Chase solid walls not deeper than one 
third of the wall thickness vertically and not more than 
one sixth horizontally.  Avoid horizontal chasing where 
possible.  Ensure that chases, holes and recesses are 
so made as not to impair the strength or stability of the 
wall, or reduce the fire resistance properties of the wall.  
Fill chases with mortar once the conduits are in position

Chasing

Chasing and making good have not been measured 
separately and shall be deemed to be included in the 
descriptions of conduiting

Excavate 600mm below finished ground level

Laying of electric cables

Encase the installed cable in river sand or sifted sand

Mark the cable route with approved concrete cable 
markers

1No10A Single pole mccb's1

Distribution boards - Supply and install circuit 
breakers with 5kA rating as per departments 
specification

LIGHTING AND SMALL POWER
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70m25mm Diameter2

Rigid PVC conduits

CONDUIT BOXES AND FITTINGS

3NoRound outlet box for 25mm conduit3

PVC conduit accessories

1No100 x 50 x 50mm Deep box4

Galvanised steel conduit accessories

1No100 x 100 x 50mm Deep outlet box5

CONDUCTORS

35m2,5mm² 3 core6

PVC insulated stranded copper conductors drawn 
into wireways

35m
2,5mm 4 core security cable polyvinyl chloride PVC 
sheath

7

LIGHT SWITCHES, SWITCHED SOCKET 
OUTLETS, ETC.

1No16A One-lever one-way switch8

Switches, etc complete with cover plates fixed in 
flush boxes

1No

Hanger EE815 "or equal approved" 360 degrees 
Occupancy/Motion and Pressence detection sensor 
230V/16A/AC1 or similar approved by Principal Agent

9

LUMINAIRES AND EQUIPMENT

2No
13W LED round white bulkhead light fitting rated at 
350Ma including LED tubes 

10

Luminaires or equipment complete with lamps, 
connection, including all switchgear, starters, 
ballasts, etc. All fittings to bear the SANS or SABS 
mark of compliance and mounted in position
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Item

Disable toilet alarm system complete, including ceiling 
pullcord, overdoor light, remote reset button with 12V 
power supply unit

11

DISABLE TOILET EMERGENCY ALARM 
SYSTEM

Item

Supply and install 1500mm SABS Grade A earth spike. 
Testing and commissioning of complete lighting 
protection system.

12

SUNDRIES

Item
Allow for existing circuits test before installations, daily 
cleaning of site and training staff of user department

13

TESTING AND COMMISSIONING

Item
Allow for testing, balancing and commissioning the 
complete electrical installation

14
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BILL No. 16

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

GLAZING

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

TOPS, SHELVES, DOORS, MIRRORS, ETC

1NoMirror 400 x 600 mm high with four screws1

4 mm Silvered float glass copper backed mirrors 
with polished edges holed for and fixed with 
chromium plated dome capped mirror screws with 
rubber buffers to plugs in brickwork or concrete
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BILL No. 17

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

PAINTWORK

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other approved - by the Head: 
Works

Proprietary items or materials

Matt or eggshell decorative paint for interior works : 
SABS 515

SABS Specifications

High gloss enamel paint : SABS 630 Grade I

Oil gloss enamel paint : SABS 631

Primers for wood for external work : SABS 678 Type I

Primers for wood for internal work : SABS 678 Type III

Zink chromate primers for steel : SABS 679 Type I

Undercoats for paints (except emulsion paint) : SABS 
681 Type I

Aluminium paint : SABS 682 Grade II

Roof paints : SABS 683 Type B

Structural steel paint : SABS 684 Type B

Wash primer (metal etch) : SABS 723
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Varnish for interior use : SABS 887 Type I

Emulsion paints : SABS 1586

PAINTWORK, ETC TO NEW WORK

ON FLOATED PLASTER

13m2On internal floated plaster walls.1

Prepare stop and apply, one undercoat and two 
coats "Kitchens & Bathrooms" premium quality 
water-based enamel paint or similar approved:

39m2On external plastered walls.2

Prepare and apply one undercoat and two coats 
"Wall & All" exterior quality emulsion paint "or equal 
approved":

ON FIBRE CEMENT

7m2On internal ceilings3

One coat "Plascon Professional Plaster Primer 
(PP700)" and two coats "Plascon Super Acrylic Matt 
(PEM900)" paint "or equal approved"

2m2On fascias and barge boards
4

ON WOOD

11m2On doors.5

Prepare stop and apply, one undercoat and two 
coats "Velvaglo" interior quality polyurethane paint 
"or equal approved":

SIGNWRITING

17mLine 100mm wide6

Yellow road marking paint on concrete

1NoDisable parking sign 1000 x 1000mm high7
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PAINTWORK, ETC TO PREVIOUSLY PAINTED 
AREAS

ON FLOATED PLASTER

90m2On internal floated plaster walls.8

Prepare stop and apply, one undercoat and two 
coats "Velvaglo" interior quality polyurethane paint 
"or equal approved":

10m2On external plastered walls.9

Prepare and apply one undercoat and two coats 
"Wall & All" exterior quality emulsion paint "or equal 
approved":

ON PLASTER BOARD

10m2On ceilings and cornices10

One coat "Plascon Professional Plaster Primer 
(PP700)" and two coats "Plascon Super Acrylic Matt 
(PEM900)" paint "or equal approved"

ON WOOD

11m2On doors.11

Prepare stop and apply, one undercoat and two 
coats "Velvaglo" interior quality polyurethane paint 
"or equal approved":

5m2On door frames etc12
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BILL  No. 18

NOTE:  Tenderers are advised to study the Model 
Preambles for Trades before pricing this bill

EXTERNAL WORKS 

Tenderers are advised to study the Department of 
Public Works- Construction works: General Specification 
(PW371-A) and Construction works: Particular 
Specification (PW371-B) before pricing this bill

STORMWATER DISPOSAL 

12m
Rainwater channel  260  x 140mm high 41kg/m 
including excavation, backfilling, etc

1

Precast concrete finished smooth on exposed 
surfaces including bedding, jointing and pointing

12m600mm Wide x 100mm thick apron 2

20 Mpa/19mm concrete channels laid in not 
exceeding 2m long panels to falls and finished 
smooth to a non-slip  finish on all exposed faces, 
including all ground preparation, 300mm G5 in layer 
works compacted to 98% Mod AAHSTO, formwork, 
construction joints and sealing thereof.
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Page
No

FINAL SUMMARY

Bill
No

Amount

37Preliminaries1

39Alterations2

42Earthworks3

44Concrete, formwork and reinforcement4

47Masonry5

49Waterproofing6

51Roof Coverings, Etc7

54Carpentry & Joinery8

56Ceilings, Partitions And Access Flooring9

60Ironmongery10

62Metalwork11

63Plastering12

65Tiling13

71Plumbing and Drainage14

75Electrical Work (Provisional)15

76Glazing16

79Paintwork17

80External Works18

RSub-Total

RValue Added Tax
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  Tender No: QET 003 

Part C3: Scope of Work 
 

C3.1 Scope of Work 
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PG-01.2 (EC) SCOPE OF WORKS – JBCC 2000 PRINCIPAL BUILDING 

AGREEMENT (Edition 6.2 of May 2018) 
 

Project title: 
WESTERN CAPE:BREDASDORP DEFENCE COMPLEX- INSTALLATION OF 
FACILITIES FOR PEOPLE WITH DISABILITIES 

Tender / Quotation no: QET 003 Reference no:       

 

C3. Scope of Works 
 

WESTERN CAPE: BREDASDORP DEFENCE COMPLEX- INSTALLATION OF FACILITIES FOR 
PEOPLE WITH DISABILITIES 

C3.1 EXTENT OF THE WORKS 
 
WESTERN CAPE :BREDASDORP DEFENCE COMPLEX- INSTALLATION OF FACILITIES FOR PEOPLE 
WITH DISABILITIES 
 
C3.2 ORDER OF THE WORKS 

 
No order of the works. 

 
C3.3 BUILDINGS OCCUPIED 

 
Bredasdorp Defence Complex 
 

C3.4 ACCESS 
As the works falls within a security area the contractor must give the unit commander or other 
responsible officer notice before commencement of the works. Should the contractor fail to make 
such arrangements, admission to the site may be refused and any additional costs will be for the 
contractor’s account 
 

Standard for Minimum Requirements for Engaging Contractors and Sub- 
Contractors on Construction Works Contracts, Government Gazette No. 42021 of 9 November 
2018. 
 

C3.5 STANDARD MINIMUM REQUIREMENTS 
 

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of 
2000) (the Act), the Construction Industry Development Board is empowered to establish and 
promote best practice standards, Standard Requirements and Guidelines which includes the 
following but not limited to: 

 
 
C3.5.1 cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011 
 
 
C3.5.2 cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government 

Gazette, 23 August 2013  
 
C3.5.3 cidb Standard for Indirect Targeting for Enterprise Development through Construction Works 

Contracts, No 36190 Government Gazette, 25 February 2013 
 
C3.5.4 Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017, 

No. 40553 Government Gazette, 20 January 2017 
 
C3.5.5 cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through 

Construction Works Contracts, No. 41237 Government Gazette,10 November 2017 
 
C3.5.6 cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on 

Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017 
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C3.5.7 cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on 

Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018 
 
C3.5.8 cidb Standard for Developing Skills through Infrastructure Contracts, No. 43495 Government 

Gazette, 3 July 2020 
 
 
 
C3.6 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME 
 

The contractor shall achieve in the performance of the contract the following Contract Participation 
Goals (CPGs) as indicated below. Provision for pricing of compliance with the achieving the CPGs 
is made in the Contract Participation Goal Section of the Bills of Quantities and it is explicitly pointed 
out that all requirements in respect of the aforementioned are deemed to be priced thereunder and 
no additional claims in this regard shall be entertained: 
 

 
C3.6.1 Minimum Thirty Percent (30%) Mandatory Sub-contracting Contract Participation Goal   
 

MINIMUM THIRTY PERCENT (30%) MANDATORY SUBCONTRACTING TO SMMES: 
IMPLEMENTATION OF PREFERENCIAL PROCUREMENT RGULATIONS 2017 
 
30% Mandatory subcontracting is not applicable to this project. 
 
It is the requirement of the employer that the contractor enhances the use of local Small, Micro and 
Medium Enterprises (SMME’s) in executing this contract, irrespective whether the thirty percent 
(30%) Participation Goal is applicable or not.   
 
The thirty percent (30%) mandatory Sub-contracting shall be achieved in the execution of the 
contract in accordance with the Preferential Procurement Policy Framework Act, 2000: Preferential 
Procurement Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20 
January 2017. 
 
 
 (a) SMME’s involvement of at least five percent (5%) of the tender amount at the time of tender to 

be sourced from within 50km radius of the project site with the intention to maximize use of local 
SMMEs within “Insert Ward/s, Municipal District, Town, City, Province”, 

(b)  SMME’s involvement of at least twenty five percent (25%) of the Tender Value to be sourced 
from within 250km radius of the project site.  

 
Bidders are cautioned not to under-price items earmarked to be executed by SMMEs as adjustment 
to too low rates will not be entertained by the Employer.  
 
Bidders to sub-contract a minimum of thirty percent (30%) of the tender amount including VAT at the 
time of tender (All inclusive, Including VAT). to any one or more of the following categories: 
 
a. An EME or QSE 
b. An EME or QSE which is at least 51% owned by black people 
c. An EME or QSE which is at least 51% owned by black people who are youth 
d. An EME or QSE which is at least 51% owned by black people who are women 
e. An EME or QSE which is at least 51% owned by black people with disabilities 
f. An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped 

areas or townships 
g. A co-operative which is at least 51% owned by black people 
h. An EME or QSE which is at least 51% owned by black people who are Military veterans 
i.     More than one of the categories referred to in paragraphs (a) to (h). 
 
Bidders to refer to the CSD for a list of prospective sub-contractors provided with the tender. The 
bidder may to refer to the CSD website should the list provided be insufficient.   
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Bidders must ensure that the sub-contractors conform to the following: 
 
a. Possess relevant accreditation where applicable; 
b. Be registered with relevant bodies (CIDB, various Councils, etc.) where applicable; 
c. Possess necessary capabilities to deliver the sub-contracted work; 
d. Meet the requirements in terms of the stipulated designated groups; and 

e. Geographical located at the place where the project will be delivered. Geographical location 
must be determined using the following criteria: 

 Relevant Ward. If not available; 

 Relevant neighbouring Wards. If not available; 

 Relevant Local Municipality. If not available; 

 Relevant District Municipality. If not available; 

 Relevant Metro. If not available; 

 Relevant Province. If not available; 

 Relevant Neighbouring Province. And If not available; 

 Anywhere within the borders of South Africa . 
 
It is the bidder’s responsibility to source alternative SMMEs should the parties with whom 
agreements were entered into at the time of tendering either no longer exist or do not perform or 
render work of an acceptable standard, subject to the approval by the Employer. Failure to achieve 
the minimum thirty percent (30%) SMME participation based on the tender amount including VAT, 
will result in a two percent (2%) penalty on the amount of work on which there is no compliance 
(Excluding VAT), unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control. 
 
The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets 
achieved including audited supporting documentation to the Employer’s Representative. 

 
C3.6.2 Minimum Targeted Local Material Manufacturer Contract Participation Goal 
 

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable to this 
project  

 
It is the requirement of the employer that the contractor enhances the use of local Small, Micro and 
Medium Enterprise Local Material Manufacturers (SMME’s) in executing this contract, irrespective 
whether a minimum percentage Participation Goals is applicable or not. 
 
The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance 
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through 
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10 
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 
of 18 September 2020. 

 
A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory 
or establishment that produces on its premises materials or goods required by the principal 
contractor for the performance of the contract. 
Note: Adapted from SANS 10845-7:2015, definition 2.13 

 
Preference shall be given to the Targeted Local Material Manufacturer in “Insert Ward/s, Municipal 
District, Town, City, Province”, and provided that: 
(a) Such materials comply in all respects with the specific requirements of PW371 and SANS 

specifications, 
(b) The non-availability of such materials shall not adversely affect the desired progress of the 

specific works, 
(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in 

respect thereof, 
(d) Materials of at least two percent (2%) of the total value of materials purchased including VAT 

to be sourced from within 50km radius of the project site, 
(e) Material of at least eight percent (8%) of the total value of materials purchased including 

VAT to be sourced from within 250km radius of the project site. 
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Failure to achieve the minimum ten percent (10%) Targeted Local Material Manufacturer 
participation expressed as a percentage of the original tender amount, excluding allowances and 
VAT, will result in a two percent (2%) penalty of the prorate targeted value of materials not complied 
with unless the contractor can prove to the Employer’s satisfaction that the non-achievement was 
beyond his/her control. 
 
Example: Total material to be purchased from local manufacturers = R 10 Million and only achieved 
a R8 Million CPG then the penalty = R2 Million x 2%. The bidder shall submit monthly reports in 
terms of monthly achievement and accumulative targets achieved including audited supporting 
documentation to the Employer’s Representative. 

 
C3.6.3 Minimum Targeted Local Building Material Suppliers Contract Participation Goal 

 
The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this 
project.  

 
It is the requirement of the employer that the contractor enhances the use of local Small, Micro and 
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective 
whether a  minimum percentage Participation Goals is applicable or not. 
 
The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be 
achieved in accordance with the cidb Standard for Contract Participation Goals for Targeting 
Enterprises and Labour through Construction Works Contracts as published in the Government 
Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project 
Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of Contract.. 
 
A targeted supplier is a targeted enterprise that 
a)  owns, operates or maintains a store, warehouse or other establishment in which goods are 

 bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual 
 course of business; and 

b)  engages, as its principal business and in its own name, in the purchase and sale of goods. 
Note: Adapted from SANS 10845-7:2015, definition 2.14 

 
Preference shall be given to the local material suppliers in the “Insert Ward/s, Municipal District, 
Town, City, Province”, and provided that: 
(a) Such materials comply in all respects with the specific requirements of PW371 and SANS 

specifications, 
(b) The none availability of such materials shall not adversely affect the desired progress of the 

specific works, 
(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in 

respect thereof, 
(d) Materials of at least 2% of the total value of materials purchased including VAT to be sourced 

from within 50km of the project site, 
(e) Material of at least 8% of the total value of materials purchased including VAT to be sourced 

from within 250km of the project site. 
 

Failure to achieve the minimum ten percent (10%) Targeted Local Material Manufacturer 
participation expressed as a percentage of the original tender amount, excluding allowances and 
VAT, will result in a two percent (2%) penalty of the prorate targeted value of materials not complied 
with, unless the contractor can prove to the Employer’s satisfaction that the non-achievement was 
beyond his/her control.  
 
Example: Total material to be purchased from local manufacturers = R 10 Million and only achieved 
a R8 Million CPG then the penalty = R2 Million x 2%. The bidder shall submit monthly reports in 
terms of monthly achievement and accumulative targets achieved including audited supporting 
documentation to the Employer’s Representative. 

 
 

C3.6.4 Minimum Targeted Local Labour Skills Development Contract Participation Goal 
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The Minimum Targeted Local Labour Skills Development CPG is not applicable to this 
project.  

 
It is the requirement of the employer that the contractor enhances the use of local labour in executing 
this contract.  This is required to be done through the use of both traditional building techniques and 
labour-intensive construction techniques careful and considered construction planning and 
implemented in the project irrespective whether a minimum percentage Participation Goal is 
applicable or not. 
 
The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in 
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and 
Labour through Construction Works Contracts as published in the Government Gazette Notice No. 
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice 
No. 43726 of 18 September 2020 – Condition of Contract.. 
 
Targeted labour: individuals who: 

a)  are employed by the principal contractor, sub-contractor or targeted enterprises in the 
performance of the contract; 

b)  are defined as the target group in the targeting data; and 
c)  permanently reside in the target area or who are recognized as being residents of the target 

area on the basis of identification and association with and recognition by the residents of 
the target area. 
 
Adapted from SANS 10845-7:2015, definition 2.12 

 
Targeting of labour by skills categories is only permissible within categories of semi-skilled 
and unskilled labour. 
 
Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training 
to targeted labour to enable such labour to master the basic work techniques required to undertake 
the work in accordance with the requirements of the contract and in a manner that does not 
compromise worker health and safety. In the case of targeted labour, the certification of records shall 
be in accordance with SANS 10845-8. 
 
Beneficiaries will be sourced from the “Insert Ward/s, Municipal District, Town, City, Province”. The 
contractor shall attain or exceed the enterprise development goal in the performance of the contract. 
Failing to achieve the Participation Goal will result in a thirty percent (30%) penalty of the total labour 
cost based on labour rates per day of the number of working days not achieved, excluding VAT.for 
noncompliance, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control.  
 
The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets 
achieved including audited supporting documentation to the Employer’s Representative. 
 

C3.6.5  CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract 
Participation Goal  
 
The Minimum Targeted Enterprise Development CPG is not applicable to this project.  
 
The aim of this best practice standard for indirect targeting for enterprise development in accordance 
with the Standard for Indirect Targeting for Enterprise Development (published in Government 
Gazette  36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme 
Notice No. 43726 of 18 September 2020 – Condition of Contract. is to promote enterprise 
development by providing for a minimum contract participation goal (CPG) of five percent (5%) of 
the contract amount as defined in the Standard (Tender amount, excluding allowances and VAT on 
selected contracts to be undertaken by joint-venture partners or to be sub-contracted to developing 
contractors that are also to be beneficiaries of enterprise development support from the main 
contractor.  
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The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets 
achieved including audited supporting documentation to the Employer’s Representative. 
 
The contractor shall attain or exceed the enterprise development goal in the performance of the 
contract. Failing to achieve the Participation Goal will result in A) a thirty percent (30%) penalty of 
the value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction 
that the non-achievement was beyond his/her control. 
 
The lead partner or main contractor shall dedicate a minimum five percent (5%) of total project value 
to provide developmental support to targeted subcontractor or joint venture partner applicable to 
contracts in Grades 7 to 9, General Building and Civil Engineering contracts. 

 
Provision for pricing of compliance with the aforementioned is made in the preliminaries and it is 
explicitly pointed out that all requirement in respect of the aforementioned are deemed to be priced 
thereunder and no additional claims in this regard shall be entertained. 

 
C3.6.5.1 Criteria 
 

The main or lead partner of the successful bidder shall: 
 

(a) There must be a needs analysis for indirect targeting and development or skill standard and 
should be development in at least any two developmental areas namely; 
 

 Administrative and cost control systems 

 construction management systems and plans 

 planning, tendering and programming 

 business; technical; procurement skills 

 legal compliance 

 credit rating/history; financial loan capacity/history 

 contractual knowledge 
 

(b) The above needs analysis shall be mutually agreed upon between contractor and targeted 
enterprise 

 
(c) The contractor shall appoint an enterprise development coordinator to: 

 

 perform needs analysis on the targeted enterprise to identify developmental goals 

 develop a project specific enterprise development plan to improve the targeted enterprise/s 
performance in the identified developmental areas  

 provide internal mentorship support to improve the targeted enterprise/s performance 

 monitor and submit to the employer’s representative a monthly enterprise development 
report thereby reporting on the progress of the agreed development areas with the targeted 
enterprise/s  

 submit a project completion report to the Employer’s representative for each targeted 
enterprise. 

 

C3.6.5.2 Management 

 
The contractor shall provide a competent person/s to provide internal mentorship to the Targeted 

Enterprise/s in the two agreed developmental areas. 

 

C3.6.5.3 Competence Criteria for an Enterprise Development Co-ordinator 
 

The enterprise development co-ordinator shall have the following competencies: 
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 Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent, 
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or 
Enterprise Development Manager. 

 Minimum experience of 2 years in training and development in Building or Construction; and 

 National Diploma or B Degree in the Built Environment or Business Management 
 
C3.6.5.4 Format of Communications 
 

The contractor shall submit to the Employer’s Representative:  
    

• Project interim reports in the specified format (ED105P) detailing interim values of the CPG that 

was achieved together with an assessment of the enterprise development support provided 

should be tabled and discussed at least monthly at progress meetings between employer’s 

representative and the contractor; 

• Project completion report in the specified format (ED101P) to the Employer’s Representative for 

acceptance within 15 days of achieving practical completion. The report shall include the value 

of the CPG that was certified in accordance with the contract, cidb registration numbers of each 

and every targeted enterprise, and the value of the subcontracted works or of the joint venture 

entered into; and the participation parameter  

• Enterprise development declaration (ED104P). 
 
 

C3.6.5.5 The Key Personal 
 
The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to 
provide internal mentorship. 
 
 

C3.6.5.6 Management Meetings 
 
The contractor shall report to the Employer’s Representative on the implementation and progress of 
the targeted enterprise development and CPG at monthly progress site meetings. 
 

C3.6.5.7 Forms for contract administration 
 
The contractor shall submit to the Employer’s Representative the following proformas: 
 
• Form ED 105P Project Interim Report  
• Form ED 104P Enterprise Development Declaration  
• Form ED 101P Project Completion Report 

 
 
C3.6.5.8 Records 

 
The contractor shall: 
 
• keep records of the targeted enterprise development  
• keep records of the payments made to the targeted enterprises in relation to the CPG. 

•    ensure all the documentation required in terms of the Standard is provided with each monthly 
progress payment certificate and according to a prescribed format where applicable.  

 

C3.6.5.9 Payment Certificates 
 
The contractor shall: 
 
• achieve the measurable CPG and providing enterprise development support to the targeted 

enterprise/s as per the Standard. 
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• submit payment certificates to the Employer Representative at intervals determined in the 
Contract. 

 
 
C3.6.5.10 Compliance requirements 

 
Non-compliance with the Best Practice Project Assessment Scheme  
 
The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the 
cidb code of conduct in the event of clients being found to be in breach of the best practice project 
assessment scheme. 
  
• Not including the requirements of the cidb standards in the conditions of tender 
• Not registering the award of contract on the cidb Register of Projects (RoP) 
• Not reporting practical completion on the cidb Register of Projects (RoP) 

 
 
3.6.6 CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG) 
 

The Minimum Targeted Contract Skills Development CPG is not applicable to this project.  
 

The contractor shall achieve or exceed in the performance of the contract the Contract Skills 
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure 
Contracts (published in Government Gazette No  43495 of 3 July 2020, as amended in cidb Best 
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 – Condition of 
Contract. 
 
Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent 
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of 
completion certificates only after the completion certificate of achieving the skills development goal, 
counter-signed by the relevant individuals has been submitted, unless the contractor can prove to 
the Employer’s satisfaction that the non-achievement was beyond his/her control. 
 
The contractor shall apportion the learners in the different construction activities based on the scope 
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard 
and this cost will be used to determine the value in Rand and will be added to the provision for training 
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing 
schedules/Activity schedule. 
 
 

C3.6.6.1 Methodology 
 

The contractor shall achieve the measurable contract skills development goal by providing 

opportunities to learners requiring structured workplace learning using one or a combination of any 

of the following in relation to work directly related to the contract or order: 

 
Method 1: structured workplace learning opportunities for learners towards the attainment of a 

part or a full occupational qualification; 

Method 2: structured workplace learning opportunities for apprentices or other artisan learners 

towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August 

2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET 

college qualifications; 

Method 3:  work   integrated   learning opportunities   for   University of Technology   or 

Comprehensive University students completing their national diplomas; 

Method 4: structured workplace learning opportunities for candidates towards registration in a 

professional category by a statutory council listed in Table 1 above. 
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The contract skills participation goals, expressed in Rand, shall not be less than the contract amount 
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of 
construction works.  
 

Table 2: Contracting skills development goals for different classes of engineering and construction 

works contracts  

Class of construction works as identified in terms of Regulation 25 
(3) of the Construction Industry Regulations 2004 

Construction skills 
development goal 

(CSDG) (%) Designation  Description  

CE Civil Engineering  0.25 

CE and GB  Civil engineering and General Building  0.375 

EE  Electrical Engineering works (buildings)  0.25 

EP Electrical Engineering works (infrastructure) 0.25 

GB  General Building  0.5 

ME  Mechanical Engineering works  0.25 

SB  Specialist  0.25 
 
 
The contractor shall apportion the learners in the different construction activities based on the scope 
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard 
and this cost will be used to determine the value in Rand and will be added to the provision for training 
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing 
schedules/Activity schedule. 
 
 
Table 3: Notional Cost of Training per Headcount 
Source: cidb Standard for Skills Development 

 
Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the 
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will 
increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction the 
rates will be adjusted as a remeasuarble item. 

 
 

(a) The successful contractor may employ part/full occupational qualification learners, trade 
qualification learners, work integrated learners or candidates (delete that which is not applicable) 
directly or through a Skills Development Agency (SDA), (A1 - List of cidb accredited SDAs). 

 

Type of Training 
Opportunity 

Provision for 
stipends 

(Unemployed 
learners 

only) 

Provisions 
for 

mentorship 

Provisions 
for 

additional 
costs* 

 
Total costs 

Unemployed 
learners 

Employed 
learners 

Method 1 

Occupational qualification R7 000 R0 R9 000 R16 000 R9 000 

Method 2 

TVET College graduates R14 000 R0 R9 000 R23 000 N/A 

Apprenticeship R14 000 R0 R12 000 R26 000 R12 000 

Method 3 

P1 and P2 learners R24 000 R20 000 R4 500 R48  500 N/A 

Method 4 

Candidates with a 3 year 
diploma 

R37 000 R20 000 R4 500 R61 500 R20 000 

Candidates with 4 year 
qualification 

R47 000 R20 000 R4 500 R71 500 R20 000 
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(b)  The successful contractor must employ at least sixty percent (60%) of the learners from an FET 
/ TVET college should the contractor select to have part/full occupational qualification learners 
and trade qualification learners contributing to the CSDG. 

 
(c) The successful contractor shall employ at least (insert percentage number) from eligible part/full 

occupational qualification learners, trade qualification learners, work integrated learners or 
candidates (delete that which is not applicable) in the employment of the employer. 

 
(d) The successful contractor shall ensure that no single method shall contribute more than seventy 

five percent (75%) of the CSDG for the contract. 
 

(e) The successful contractor may only place thirty three percent (33%) employed employees or that 
of his subcontractors contributing to the CSDG.  

 
(f) The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET 

college should the contractor select to have trade qualification learners (Method 2) contributing to 
the CSDG. 
 

(g) One of the objectives of the project is to train (Insert number) Occupational qualifications, trade 
qualification, work integrated learners – P1 and P2 learners, professional candidates (Delete that 
which is not applicable). 

C3.6.6.2 Management 
 

(a) The successful contractor must keep site records regarding the part/full occupational 
qualification learners’, trade qualification learners’, work integrated learners’ or candidates’ 
(delete that which is not applicable) progress, site attendance, hours worked and other relevant 
information as required by the Standard. 

 
(b) The successful contractor shall provide the required number of appropriately qualified mentors 

to the maximum number of part/full occupational qualification learners, trade qualification 
learners, work integrated learners in the proportion as specified in the Standard. 

 
(c) The successful contractor shall provide a supervisor to manage the training of the part/full 

occupational qualification learners, trade qualification learners, work integrated learners, 
candidates (delete that which is not applicable). 

 
(d) The successful contractor shall submit to the employer’s representative a baseline training plan 

in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade 
qualification learners, work integrated learners, candidates (delete that which is not applicable) 
within 30 days of start of the contract. 

 
(e) The successful contractor shall submit to the employer’s representative project interim report in 

the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification 
learner, trade qualification learner, work integrated learner, candidate (delete that which is not 
applicable) every three months. 

 
(f) The successful contractor shall submit to the employer’s representative the names and 

particulars in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full 
occupational qualification learners, trade qualification learners, work integrated learners or 
candidates (delete that which is not applicable) within 30 days of start of the contract. 

 
(g) The successful contractor shall keep a daily record of all the part/full occupational qualification 

learners, trade qualification learners, work integrated learners, candidates on site and their daily 
activities and shall be made available to the employer’s representative on request. 

 
(h) The successful contractor shall submit to the employer’s representative the reports on the 

progress and status of the part/full occupational qualification learners, trade qualification 
learners, work integrated learners or candidates (delete that which is not applicable) with the 
monthly invoice for the payment certificate. 
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(i) The successful contractor shall have health and safety inductions for all part/full occupational 
qualification learners, trade qualification learners, work integrated learners or candidates (delete 
that which is not applicable). 

 
(j) The successful contractor shall conduct entry and exit medical tests of all part/full occupational 

qualification learners, trade qualification learners, work integrated learners or candidates (delete 
that which is not applicable). 

 
(k) The successful contractor shall provide personal protective equipment (PPE) to all part/full 

occupational qualification learners, trade qualification learners, work integrated learners or 
candidates (delete that which is not applicable) at the start of their employment on site. 

 
(l) Based on the agreed skills methods the contractor may employ part/full Occupational 

Qualification Learners and /or Trade Qualification Learners and/or Work Integrated Learners 
and/or Candidates (delete that which is not applicable) directly or through a Skills Development 
Agency (SDA), training provider or skills development facilitator (Form A1 - List of cidb accredited 
SDAs). The contractor shall ensure that no more than one Method shall be applied to any 
individual concurrently in the calculation of the CSDG for the contract. 

 
 
C3.6.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS) 

 
The National Youth Service Training and Development Programme is not applicable to this 
project. 

 
The programme shall be implemented in terms of the Implementation of the National Youth Service 
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of 
the Bills of Quantities.  Monthly reports are to be submitted to the Employer’s Representative. 
 
Failure by the contractors to achieve the specified number to be trained in the NYS section of the 
CPG section within the Bills of quantities will result in a Payment reduction as per bill of quantities per 

person, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control. 
 

 
 
C3.6.8 LABOUR-INTENSIVE WORKS 
 

Labour Intensive Works is applicable to this project.  
     
 
Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor 
must price for and include in rates. Contractors are expected to use their initiative to identify additional 
activities that can be done labour-intensively to comply with the set minimum labour intensity target. 
Allowance must be made for submitting monthly reports illustrating the value of the works executed 
under Labour Intensive Works. 
 
Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as 
stipulated within the Bills of quantities will result in a thirty percent (30%) penalty of the value of the 
works not done by means of labour intensive methods, excluding VAT, unless the contractor can 
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control. 
 
 
Employer’s objectives: 
The employer’s objectives are to deliver public infrastructure using labor-intensive methods in 
accordance with EPWP Guidelines. 
 
Labour-intensive works: 
Labour-intensive works shall be constructed/maintained using local workers who are temporarily 
employed in terms of the scope of work. 
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Labour-intensive competencies of supervisory and management staff: 
Contractors shall only engage supervisory and management staff in labour-intensive works that have 
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate: 
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5 
"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See 
Appendix C) at NQF outlined in Table 1 
 

C3.6.8.1 GENERIC LABOUR-INTENSIVE SPECIFICATION  
 
Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure 
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive 
specification applicable to the contract. 
 
This specification establishes general requirements for activities which are to be executed by hand 
involving the following: 

 trenches having a depth of less than 1.5 metres 

 stormwater drainage 

 roads 

 sidewalks and non-motorised transport infrastructure 

 water and sanitation 
 
Precedence 
Where this specification is in conflict with any other standard or specification referred to in the Scope 
of Works to this Contract, the requirements of this specification shall prevail 
. 
Hand excavateable material 
Hand excavateable material is: 
a) granular materials: 
i) whose consistency when profiled may in terms of table 2 be classified as very loose, loose, medium 
dense, or dense; or 
ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles 
or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 
100mm; 
b) cohesive materials: 
i) whose consistency when profiled may in terms of table 2 be classified as very soft, soft, firm, stiff 
and stiff / very stiff; or 
ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles 
or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 
100mm; 
 
Note 
1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material 
between 60 and 200mm. 
2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a 
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and 
drives a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal) 
into the material being used. 
 
 

Table 2: Consistency of materials when profiled 

GRANULAR MATERIALS COHESIVE MATERIALS 

CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION 

Very loose Crumbles very easily 
when scraped with a 
geological pick. 

Very soft Geological pick head can 
easily be pushed in as far 
as the shaft of the handle. 

Loose Small resistance to 
penetration by sharp 
end of a geological 
pick. 

Soft Easily dented by thumb; 
sharp end of a geological 
pick can be pushed in 30-
40 mm; can be moulded 
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by fingers with some 
pressure. 

Medium dense Considerable 
resistance to 
penetration by sharp 
end of a geological 
pick. 

Firm Indented by thumb with 
effort; sharp end of 
geological pick can be 
pushed in up to 10 mm; 
very difficult to mould with 
fingers; can just be 
penetrated with an 
ordinary hand spade. 

Dense Very high resistance 
to penetration by the 
sharp end of a 
geological pick; 
requires many blows 
for excavation. 

Stiff Can be indented by 
thumb-nail; slight 
indentation produced by 
pushing geological pick 
point into soil; cannot be 
moulded by fingers. 

Very dense High resistance to 
repeated blows of a 
geological pick. 

Very stiff Indented by thumb-nail 
with difficulty; slight 
indentation produced by 
blow of a geological pick 
point. 

 
 
Trench excavation 
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated 
by hand. 
 
Compaction of backfilling to trenches (areas not subject to traffic) 
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 
100mm. Each layer shall be compacted using hand stampers; 
a) to 90% Mod AASHTO; 
b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 
100 mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less 
than 10mm and contains no isolated boulders, or 
c) such that the density of the compacted trench backfill is not less than that of the surrounding 
undisturbed soil when tested comparatively with a DCP. 
 
Excavation 
All excavateable material including topsoil classified as hand excavateable shall be excavated by 
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any 
material which presents the possibility of danger or injury to workers shall not be excavated by hand. 
 
Clearing and grubbing 
Grass and bushes shall be cleared by hand. 
 
Shaping 
All shaping shall be undertaken by hand. 
 
Loading 
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows 
loading by hand to the greatest extent possible. 
 
Haul 
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the 
haul distance is not greater than 150m. 
 
Offloading 
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for 
haulage. 
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Spreading 
All material shall be spread by hand. 
 
Compaction 
Small areas may be compacted by hand provided that the specified compaction is achieved. 
Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction 
are required or for large areas. 
 
Grassing 
All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 
 
Stone pitching and rubble concrete masonry 
All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to 
be collected, loaded, off loaded and placed by hand. 
Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul 
distance is not greater than 150m. 
Grout shall be mixed and placed by hand. 
 
Manufactured Elements 
Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs, 
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a 
mass of more than 320kg. Where the mass of an element exceeds 55 kg, consideration should be 
given to the size of the element relative to its total mass related to the number of workers who would 
be needed to lift such mass 
 

C3.7 Submission of Accrual Reports 
 

 The Contractor shall submit accrual reports to the client representative at the end of March and 
September each year for the duration of the Service Contract period from the date of appointment 
up to and including project closeout. This is to ensure that PMTE complies with the accounting 
framework GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting 
date. 

 
C3.8 Submission of Monthly Local Material Utilisation Report (Local Content) 

 
The contractors shall be responsible for record keeping, documenting and submission of monthly 
local material utilization report with supporting documentation to the Employer’s representative within 
7 working days of the beginning of the successive month, in terms of DTI&C designated 
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender 
document. The final percentage achievement to be reconciled upon completion of the project and 
form part of the final account. Failure by the contractors to achieve the specified percentage of local 
content per designated industry/sector/sub-sector as listed will result in a thirty percent thirty percent 
(30%) penalty of the value not achieved, excluding VAT, unless the contractor can prove to the 
Employer’s satisfaction that the non-achievement was beyond his/her control. 
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PG-03.2 (EC) SITE INFORMATION – JBCC 2000 PRINCIPAL BUILDING 

AGREEMENT (EDITION 6.2 OF MAY 2018) 
 

Project title: 
WESTERN CAPE:BREDASDORP DEFENCE COMPLEX- INSTALLATION OF FACILITIES 
FOR PEOPLE WITH DISABILITIES 

Tender no: QET 003 WCS no:  Reference no:       

 
 
C4 Site Information 
 
Multiple building in the Military Base 
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1.1 Background to the Pre-Construction Health and Safety 
Specification 

 
1)    The Construction Regulations of February 2014 in terms of 

Regulation 5 (1)(b) places the onus on the Client to prepare a 
Pre-Construction Health and Safety Specification, highlighting all 

risks not successfully eliminated during design. Section 37.2 of 
the Act, Act 85 of 1993 requires the Department of Works as an 

Employer to enter into a written agreement with the Contractor 
(Mandatory) as far as arrangements and procedures are 

concerned to ensure that the Contractor complies with the 
requirements of the Act, Act 85 of 1993 and all its Regulations. 

 
2)  This document serves to address all the above mentioned 

requirements and by submission of his/her tender the 

Contractor undertakes to abide with the conditions as stipulated 
by the Department of Works hereinafter referred to as the Client 

throughout this document. 
 

3) This documentation will give the Client or its duly appointed 
representative the required information to be able to evaluate 

the Contractors competency and resources as is required by 
Regulation 5(1)(h) of the Construction Regulations of February 

2014 and to determine his/her suitability to perform such work 
in a safe and healthy manner. 

 
4)  When submitting his/her tender the Contractor must supply the 

Client with the following:  
 

 A detailed Site Safety Plan indicating how the contractor will 

manage all Safety, Health and Environmental aspects whilst 
working on the Clients premises or on premises under his/her 

control, which must be based on the contents of this document 
as is required by Regulation 7(1)(a) of the Construction 

Regulations of February 2014. 
 

 A Cost breakdown of funds being allocated to make adequate 
provisions for Safety, Health and Environmental requirements 

as is required by Regulation 5 (1)(g) of the Construction 
Regulations of February 2014. 

 
5)  No approval or acceptance of any document required by this 

specification shall be construed by the Contractor as an 
absolvent of the Contractor from achieving the required level of 

performance and compliance with legal requirements 

whatsoever. 
 

6)  The Contractor is an employer in his/her own right and 
therefore must assume all the responsibilities as required from 

any legal obligation imposed on him or her. 
 

 
1.2 Purpose of the Pre-Construction Health and Safety 
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Specification 

 
 To assist in achieving compliance with the Occupational Health and 

Safety Act 85/1993 and the now promulgated Construction 
Regulations of February 2014 in order to reduce incidents and 

injuries.  
 

 To enable the effectiveness of the incorporated health and safety 
standards in regulations and thus comply with SANS requirements in 

terms of Occupational Health and Safety Act No.85 of 1993 section 44 
of the act. 

  
 The Pre-Construction Safety, Health and Environmental Specification 

sets out the requirements to be followed by the Principal Contractor 
and other Contractors so that the Health and Safety of all persons 

potentially at risk and the potential risk to the environment may 

receive the same priority as other facets of the project such as Scope, 
Time, Cost and Quality. 

 
1.3 Implementation of the Pre-Construction Health and Safety 

Specification 
 

 This specification forms an integral part of the contract, and the 
Contractor is required to use it at pre-tender phase when drawing up 

his/her project-specific Construction Phase Health and Safety Plan as 
indicated above. The Principal Contractor shall forward a copy of this 

specification to all Sub-Contractors at their bidding stage so that they 
can in turn prepare Health and Safety Plans relating to their 

operations. 
 

2. PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION 

 
2.1 SCOPE 

 
 This Specification covers the requirements for eliminating and 

mitigating incidents and injuries on the particular project. 
 

 The scope also addresses legal compliance, hazard identification and 
risk assessment, risk control, and promoting a Health and Safety 

culture amongst those working on the project. The specification also 
makes provision for the protection of those persons other than 

employees. 
 

 
2.2 Contractual Issues 

 

1) Due to fact that this document is based on legislative 
requirements the Client requires that all Contractors comply 

with the requirements of this document and all other relevant 
legislative requirements not covered by this document. 

 
2) The Client or its duly appointed representative reserves the 

right to stop any contractor from working whenever Safety, 
Health or Environmental requirements are being violated. Any 
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resultant costs of such work stoppages will be for the 

Contractors account. 
 

3) The requirements as specified by the Client in this document 
must not be deemed to be exhaustive and the Client reserves 

the right to make changes as and if the Client deems fit. 
 

4) The Client will not entertain any claim of any nature whatsoever 
which has come about as result of costs incurred or delays 

being experienced due to the Contractor not complying with the 
requirements of this document or any other applicable 

legislative requirements imposed on the Contractor. 
 

2.3 Safety, Health and Environmental Standards and Procedures 
 

 

1) The Contractor will ensure that all work performed by him/her is 
executed in accordance with work procedures which comply 

with accepted safety practices and applicable safety, health and 
Environmental legislation. 

 
2) Procedures as indicated above may be the Contractors own 

procedures on condition that they comply with the conditions as 
stipulated above. 

 
3) Where procedures have been specified by this Client in the 

contents of this document such procedures must be adhered to 
unless otherwise agreed to with the Client or it’s duly appointed 

representative. 
 

2.4 Interpretations 

 
2.4.1 APPLICATION 

 
 This specification is a compliance document drawn up in terms of 

South African legislation and is therefore binding. It must be read in 
conjunction with relevant legislation as noted previously. 

 
2.4.2 DEFINITIONS 

 
1)   The definitions as listed in the Occupational Health and Safety 

Act 85/1993 and Construction Regulations of February 2014 
shall apply unless otherwise stipulated. 

2) Any reference to “The Contractor” includes – the Principal and   
Sub - Contractor unless otherwise stipulated. 

 

2.5 Minimum Administrative Requirements 
 

2.5.1 Notification of Intention to Commence Construction Work 
 

1) The Contractor shall notify the Provincial Director of the 
Department of Labour in writing before construction work 

commences if required in the format of Annexure 2. A copy of 
this notification must be forwarded to the Client prior to the 
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commencement of Construction work. 

 
2) Copies of such notification can be obtained from any 

Department of Labour Office. 
 

2.5.2 Assignment of Contractor’s Responsible Persons to Supervise 
Health and Safety on Site. 

 
1)  The Contractor shall submit in the format of Annexure B, proof 

of all supervisory as well as any other relevant appointments as 
is required by the OHS Act and the Construction Regulations. 

 
2) It is acknowledged that the Contractor may need to allocate 

more than one appointment to certain staff members. This 
practice may only take place if Safety, Health and 

Environmental Standards would not be negatively affected. 

 
3)  Should the Client or its representative deem such practice as 

having a negative effect on Safety, Health and Environmental 
Standards, then alternative arrangements will have to be made. 

 
4) A contractor must appoint a full-time construction health 

and safety officer in writing to assist in the control of all 
health and safety related aspects on the site.  

 
2.5.3 Competency of Contractor’s Appointed Competent Persons 

 
1) Contractors’ competent persons for the various risk 

management portfolios shall fulfill the criteria as stipulated 
under the definition of “Competent Person” in accordance with 

the Construction Regulations of February 2014 and the 

Occupational Health and Safety Act, Act 85 of 1993.  
 

2)  The Client reserves the right to require levels of Competency, 
which exceeds the requirements as stipulated by the Act and or 

Construction Regulations. 
 

3)  In the event of the Client requiring additional levels of 
Competency, alternative arrangements will have to be made.  

 
2.5.4 Compensation of Occupational Injuries and Diseases Act, Act 

130 of 1993 (COID ACT) 
 

1) The Contractor warrants that his and all his workmen are fully 
covered in terms of the COID, Act 130 of 1993 and that such 

cover shall remain in force for the duration of his contractual 

relationship with the Client or whilst working on the Clients 
premises or premises under the Clients control. 

 
2)  The Contractor will supply proof of such insurance cover to the 

Client with his/her tender submission. 
 

3) The Contractor undertakes to ensure that all Sub-Contractors 
appointed by him/her will be fully covered in terms of the COID 
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Act, Act 130 of 1993 and that such cover shall remain in force 

for the duration of their contractual relationship with the 
Contractor 

 
4) The Contractor must also ensure that he has additional 

insurance cover that will adequately make provisions for any 
losses and/or his employee’s acts and/or omissions whilst 

working on the Clients premises or on premises under the 
client’s control. 

 
2.5.5 Occupational Health and Safety Policy 

 
1) The Contractor shall submit a Health and Safety Policy signed 

by the Chief Executive Officer. 
 

2)  The Policy must outline objectives and how they will be 

achieved and implemented by the Company / Contractor. 
 

3)  A copy of such policy must be included in the Site Safety Plan 
and the Site Safety File. 

 
2.5.6 Health and Safety Organogram 

 
1) The Contractor shall submit an Organogram, outlining the 

Health and Safety Site Management Structure including the 
relevant appointments / competent persons. 

 
2)  In cases where appointments have not been made, the 

organogram shall reflect the intended persons to be appointed 
to such positions. 

 

3)  The organogram shall be updated when there are any changes 
in the Site Management Structure. 

 
2.5.7 Preliminary Hazard Identification and Risk Analysis and 

Progress Hazard Identification and Risk Analysis 
 

1)  A Preliminary Hazard Identification and Risk Analysis was 
conducted and can be found in the format of Annexure D. This 

Hazard Identification and Risk Analysis was performed to make 
the Contractor aware of potential Hazards, which could be 

present on the site and may not be comprehensive. 
 

2) The Contractor shall cause a Hazard Identification and Risk 
Analysis exercise to be performed by a Competent Person 

before commencement of construction work, and the assessed 

risks shall form part of the Construction phase Health and 
Safety Plan submitted for approval by the Client. The Risk 

Assessment must include: 
 

a) A list of hazards identified as well as potentially hazardous tasks; 
b) A documented risk assessment based on the list of hazards and 

tasks; 
c) A set of safe working procedures  to eliminate, reduce and/or 
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control the risks assessed; 

d) A monitoring and review procedure of the risks assessment as the 
risks change. 

 
 

3) The Principal Contractor shall ensure that all Contractors are 
informed, instructed and trained by a Competent Person/s 

regarding hazards, risks and related safe work procedures 
before any work commences and thereafter at regular intervals 

as the risks change and as new risks develop. 
 

4) The Contractor shall be responsible for ensuring that all persons 
who could be negatively affected by its operations are informed 

and trained according to the hazards and risks and are 
conversant with the Safe Work Procedures, control measures 

and other related rules (tool box talk strategy to be 

implemented and so on). 
 

5)  Should the Client or its duly appointed Representative identify 
alternative hazardous activities performed by the Contractor or 

its Sub-Contractors on site for which a Risk Assessment was not 
performed then the contractor will be required to perform such 

an exercise before continuing such work. 
 

2.5.8 Health and Safety Representative(s) 
 

1) The Contractors shall ensure that Health and Safety 
Representative(s) are appointed under consultation and trained 

to carry out their functions. 
 

2) The appointments must be in writing and the Health and Safety 

Representative shall carry out regular inspections, keep records 
and report all findings to the Responsible Person forthwith and 

at Health and Safety meetings. 
 

2.5.9 Health and Safety Committees 
 

 The Principal Contractor shall ensure that project Health, Safety and 
Environmental meetings are held monthly or as deemed necessary by 

the project requirements. 
 

1) Minutes must be kept on record and filled in the Site Health and 
Safety File. 

2) Meetings must be organized and chaired by the Principal 
Contractors’ Responsible Person. 

 

2.5.10 Health and Safety Training 
 

 2.5.10.1   Induction 
 

1) The Principal Contractor shall ensure that all site 
personnel undergo a site-specific Health and Safety 

Induction Training Session before starting work. A 
record of attendance shall be kept in the Health and 
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Safety file. A suitable venue must be supplied to 

provide this training. 
 

2)  All visitors to the site must also be subjected to site-
specific induction training highlighting items such as 

steps to follow in the event of an emergency, restricted 
areas and so on. 

 
2.5.10.2 Awareness 

 
 The Principal Contractor shall ensure that, on site, periodic 

toolbox talks take place daily. These talks should deal with 
risks relevant to the construction work at hand. A record of 

attendance shall be kept in the Health and Safety File. All 
Contractors have to comply with these minimum 

requirements. 

 
2.5.10.3 Competency 

 
1) All competent persons shall have the knowledge, 

experience, training, and qualifications specific to the 
work they have been appointed to supervise, control, 

and carry out.  
 

2) The abovementioned competency requirements will be 
assessed on a regular basis by the Client, by means of 

Audits, Progress Meetings, and any other means 
deemed fit by the Client. 

 
3) The Principal Contractor is responsible to ensure that 

competent Contractors are appointed to carry out 

construction work and records should be kept of 
criteria used to determine competency. 

 
4)  The Client reserves the right to require competencies 

which may exceed the Contractors standards in which 
case alternative arrangements will have to be made to 

meet the Clients requirements. 
 

2.5.11 General Record Keeping 
 

1) The Contractors shall keep and maintain Health and Safety 
records to demonstrate compliance with this Specification, with 

the OHS Act 85/1993; and with the Construction Regulations of 
February 2014.  

 

2) The Contractor shall ensure that all records of 
incidents/accidents, training, inspections, audits, and so on are 

kept in a Health and Safety file held in the Site Office.  
 

3) The Principal Contractor must ensure that every Contractor 
opens his/her own Health and Safety file, maintains the file and 

makes it available on request by any duly authorized person. 
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4) The principal contractor or sub-contractor that has more than 5 

staff members on site will be required to have the full version of  
Occupational Health and Safety Act and Regulations 85 of 1993 

on site. 
 

2.5.12 Health and Safety Audits, Monitoring and Reporting 
 

1) The Client shall conduct monthly Health and Safety audits of the 
work operations including a full audit of physical site activities 

as well as an audit of the administration of Health and Safety. 
 

2) The Principal contractor is obligated to conduct similar audits on 
all Contractors appointed by him/her. 

 
3)  Detailed reports of the audit findings and resultant corrective 

measures shall be reported on at all levels of project 

management meetings/forums.  
 

4) Copies of the Clients audit reports will be forwarded to the 
Contractor and must be kept in the Site Health and Safety File. 

 
5)  The Principal Contractor must audit the activities and 

administration of all appointed Sub-Contractors, forward a copy 
to the Client or its representative within seven days of 

completion of the audit and file a copy on the Site Safety File.  
 

2.5.13 Emergency Procedures/Plans 
  

1) The Principal Contractor shall submit a detailed Emergency 
Procedure/Plan for approval by the Client prior to 

commencement of work on site. The procedure shall detail the 

response plan/s including the following key elements: 
 

 List of key competent personnel; 
 Details of emergency services; 

 Actions or steps to be taken in the event of the specific types 
of emergencies; 

 Information on hazardous material/situations. 
 

2) Emergency Procedures/Plans shall include, but shall not be 
limited to, fire, spills, use of hazardous substances, bomb 

threats, major incidents/accidents major and minor and any 
other anticipated emergencies. 

 
3)  The Principal Contractor shall advice the Client in writing 

forthwith, of any emergencies, together with a record of action 

taken. A contact list of all service providers (Fire Department, 
Ambulance, Police, Medical and Hospital, etc) must be 

maintained and be available to site personnel. 
 

4) Emergency procedures/Plans must be developed by a 
competent person such as a Safety, Health and Environmental 

Officer or in the absence of a Safety, Health and Environmental 
Officer by the Construction Work Supervisor. 
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5) Emergency Procedures/Plans must form part of the Agenda of 
monthly safety meetings as the Procedures/Plans would have to 

be revisited on a continuous basis due to the changing 
environment on construction sites. 

 
2.5.14 First Aid Boxes and First Aid Equipment 

 
1) All Contractors shall appoint in writing First Aider(s) in terms of 

legislative requirements.  
 

2) The appointed First Aider(s) must be sent for accredited first aid 
training should they not have received such training prior to 

commencement of work on site. 
 

3) Valid certificates to be kept on site in the Site Safety File. 

 
4) The Principal Contractor shall provide an on-site First Aid 

Station with first aid facilities, where required, including first aid 
boxes adequately stocked at all times. 

 
5) All Contractors with more than 5 employees shall supply their 

own first aid box 
 

6) In the event of hazards chemical substances being present on 
site, first aiders must be trained to address any incidents of 

accidental exposure and their first aid kits stocked accordingly 
 

2.5.15 Accident / Incident Reporting and Investigation 
 

1) Injuries are to be categorized into the following categories: 

 
1) first aid;  

2) medical; 
3) disabling; and 

4) fatal injuries. 
 

2) All Contractors have to report on the 4 categories of injuries to 
the Principal Contractor as soon as is reasonably practicable. 

 
3)  The Principal Contractor must stipulate in his/her construction 

phase Health and Safety plan how he/she will handle each of 
these categories. 

 
4)  When reporting injuries to the Client, these categories shall be 

used.  

 
5) All injuries will be investigated by the Principal Contractors or 

his/her Competent Person, with a report being forwarded to the 
Client forthwith.  

 
6)  The Principal Contractor must report all injuries to the Client in 

the form of a detailed injury report at least monthly. 
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7) All incidents taking place in terms of Section 24 of the Act must 

be reported in the prescribed period and manner to the 
Department of Labour. 

 
8)  Copies of Section 24 reports, including WCL 1 & 2 forms must 

be forwarded to the Client immediately after completion. 
 

2.5.16 Hazards and Potential Situations 
 

1) The Principal Contractor shall immediately notify other 
Contractors as well as the Client of any hazardous or potentially 

hazardous situations that may arise during performance of 
construction activities. 

 
2)  Should a hazardous situation require work stoppages the work 

must be stopped and corrective steps taken such as Written 

Safe Work Procedures and issuing of Personal Protective 
Equipment. 

 
2.5.17 Personal Protective Equipment (PPE) and Clothing 

 
1) The Contractor shall ensure that all workers are issued and wear 

Hard Hats, Safety Boots/Shoes and Overalls.  
 

2) The Contractor and all Contractors shall make provision and 
keep adequate quantities of SABS approved PPE on site at all 

times.  
 

3) The Contractor shall clearly outline procedures to be taken when 
PPE or Clothing is: 

 

 Lost or stolen; 
 Worn out or damaged. 

 
4) The above procedure applies to Contractors and their Sub-

Contractors. 
 

5)  The Contractor must ensure that no person enters the Site 
without the required Personal Protective Equipment. 

 
6)  Visitors to the Site must be provided with the required PPE such 

as Hard Hats, Earmuffs and Eye Protection. 
 

7)  Records of all PPE issued to staff must be kept on site in the 
Site Safety File. 

 

8)  Employees are to be made conversant with the purpose of PPE 
and where and when it is required to be used by the employee. 

 
9)  Safety belts are not to be allowed on site due to its associated 

potential of injury to the user; only double lanyard safety 
harnesses are permitted. 

 
11) Suitable eye protection must at all times be worn by the worker 
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when performing grinding, chipping, chasing and other 

associated activities. 
 

12)  In the event that onlookers may be struck by flying objects as a 
result of work being performed, suitable screens must be 

erected. 
 

13)  Any person performing welding or brazing work will wear 
suitable eye protection, gloves, aprons, and spats. Suitable 

screens are to be provided to protect onlookers from the 
harmful rays associated with such activities. 

 
14)  Where employees are required to work with corrosive liquids, 

suitable eye protection, gloves and acid resistant overalls must 
be provided. 

 

15) Ear protection must be worn in designated noise zone (in excess 
of 85dB) 

 
16)  Suitable respirators must be provided to all employees and 

visitors required working in or entering areas where toxic vapors 
could be present. 

 
17) All staff working in an elevated position (2m or higher) or where 

the potential exists that such person may fall must be provided 
with a suitably secured safety harness. 

 
18) Any person refusing to wear personal Protective Equipment 

must be instructed to wear such equipment and in the event of 
such person refusing to wear such equipment   he/she must be 

removed from the premises. 

 
2.5.18 Occupational Health and Safety OHS Signage 

 
1) The Contractor shall provide adequate on-site OHS signage 

including but not limited to: “no unauthorized entry”, “report to 
site office”, “site office”, “beware of overhead work”, “hard hat 

area”.  
 

2) Signage shall be posted up at all entrances to the site as well as 
on site in strategic locations e.g. access routes, stairways, 

entrances to structures and buildings, scaffolding, and other 
potential risk areas/operations. 

 
3) In the event where work is being performed on a premises 

displaying signage such as no-parking, speed limits and so on, 

the Contractor will abide by the requirements of such signage 
except if otherwise instructed. 

 
2.5.19 Permits 

 
1)  The Contractor shall draft and implement where required 

permits which may include the following: 
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 Use of Explosives and Blasting; 

 Work for which a fall prevention plan is required; 
 Use of cradles, and 

 Electrical work 
 Hot works 

2)  The Contractor will ensure that where permits are required that 
it is used and adhered to. 

 
2.6 Physical Requirements 

 
2.6.1 Demolition Work 

 
1) Prior to any demolition work being carried out, the Principal 

Contractor shall submit a safe working procedure and a detailed 
engineering survey for approval by the Client. 

 

2) Such Safe Work Procedures’ must where possible be submitted 
with the Site SHE Plan 

 
3) Acceptance will then be issued to the Principal Contractor to 

proceed with the demolition work. 
 

4)  The Principal Contractor shall ensure that demolition work 
complies with the Construction Regulations of February 2014. 

 
5)  In the event where a structure identified for demolition includes 

substances such as lead or asbestos it must be performed 
within the requirements of the applicable legislative. 

 
6) It is the Principal Contractor responsibility to locate and 

determine where all underground services are and make safe 

before any excavating, digging etc. is done 
 

 
2.6.2 Excavations, Shoring, Dewatering or Drainage 

 
1) All excavation work must be performed under the supervision of 

a Competent Person as specified in Annexure B of this 
document and the Construction Regulations of July 2003. 

 
2)  Adequate Shoring and Bracing must be provided where required 

to ensure that the health and safety of the employees working 
in such excavations are not put at risk.  

 
3) Adequate provisions must be made to ensure that water is 

drained from excavations which may enter such excavations as 

a result of seepage or rain.  
 

4) All excavation made by the Contractor must be clearly 
demarcated and protected to prevent accidental access. 

 
5)  Barricading tape may only be used to make solid barricading 

more visible and may not be used as a means of barricading. 
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6) In addition to the abovementioned the requirements of 

Regulation 11 of the Construction Regulations of July 2003 must 
be adhered to. 

 
2.6.3 Edge Protection . 

 
1) All open edges posing the risk of resulting in injuries or damage 

to equipment must be adequately guarded fenced or barricaded 
or other similar suitable means used to prevent injuries or 

damage to equipment. 
 

2) Barricading tape is not deemed to be suitable and may only be 
used in addition to other suitable means as indicated above. 

 
2.6.4 Explosives and Blasting 

 

1) All explosives must be transported or stored according to the 
requirements of SANS 0228.  

 
2) Written approval must be obtained from the Chief Inspector 

Occupational, Health and Safety prior to any blasting activities 
taking place. 

 
3)  A copy of such permission from the Chief Inspector 

Occupational, Health and Safety must be supplied to the client 
prior to Blasting. 

 
4) Prior to blasting a siren must be sounded, warning flags posted 

and guards placed at strategic locations points to prevent 
accidental entry to the blasting area. 

 

2.6.5 Stacking of Materials 
 

1) Stacking and storage of materials must be performed under the 
Supervision of a Competent Person whom has been appointed in 

writing as required by Annexure B.  
 

2) Storage areas must be designated, kept neat and under control. 
In addition to the abovementioned the requirements of General 

Safety Regulations as promulgated by Government Notice No 
R1031 dated 30 May 1986 as amended must be complied with. 

 
3)  In the event that unauthorized persons may enter an area 

where materials are stacked such area must be barricaded off to 
prevent access to such area. 

 

2.6.6 Speed Restrictions and Protections 
  

1) Unless otherwise stipulated the speed limit on site to be 
adhered to is 10 Km/h. 

 
2)  Vehicle movement routes on site must be clearly indicated 

where applicable. 
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3)  Signage to ensure the safe movement of vehicles on site as well 

as to ensure the health and safety of all employees and visitors 
on site must be displayed in strategic locations. 

 
2.6.7 Hazardous Chemical Substances (HCS) 

 
1) All employees required to use Hazardous Chemical Substances 

or products containing Hazardous Chemical Substances must be 
adequately and comprehensively trained with regard to the 

requirements of the Hazardous Chemical Substances 
Regulations as amended in Government Gazette No 25130 of 

June 2003, the potential sources of exposure and the potential 
risks to their health caused by exposure. 

 
2) In addition to the abovementioned, Material Safety Data Sheets 

must be kept on site for all materials, which may contain 

hazardous chemical substances. 
 

2.6.8 Asbestos 
  

1) Asbestos work may only be performed subject to prior 
notification of the Provincial Director, Occupational Health and 

Safety, Department of Labour, in writing. 
 

2) Proof of such notification must be supplied to the Client prior to 
work proceeding. 

 
3) All asbestos work shall be carried out as per the Asbestos 

Abatement Regulations by an approved Asbestos Contractor. 
 

4)  All employees must be informed and receive training on aspects 

such as the contents and scope of the Asbestos Abatement 
Regulations as published in Government Gazette 23108 of 

November 2020, the potential risks of exposure to asbestos, 
precautionary measures employees have to take and all other 

requirements deemed necessary to provide a safe and healthy 
environment for all employees as specified by the Asbestos 

Abatement Regulations as indicated above. 
 

5) All asbestos will be removed from site by an approved asbestos 
contractor to an approved asbestos dump site. Certificate must 

be issued on completion on removal of all asbestos on site 
indicating that the site is clear of all asbestos. 

 
 

2.7 Plant and Machinery 

 
2.7.1 Construction Plant 

  
1) All Construction Plant must comply with and be used in 

conjunction with the requirements of Section 23 of the 
Construction Regulations and in specific that all records of 

inspections rendering such plant safe must be kept on site. 
2) Operators will be competent and trained and copies of training 
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certificates shall be placed on the health and safety file on site. 

3) Operators shall be in possession of medical certificate declaring 
that they are physically and psychologically fit to operate such 

construction vehicle and plant and copy of medical certificate 
shall be on the file. 

4) Original operating and medical certificates shall be kept by the 
operators and shall be on site in-possession of the operators at 

all times. 
 

 
2.7.2 Vessels under Pressure (VUP)  

 
 The Principal Contractor and all relevant Contractors shall comply with 

the Vessels under Pressure Regulations, including: 
  

 Providing competency and awareness training to the operators; 

 Providing PPE or clothing; 
 Inspecting equipment regularly and keeping records of 

inspections; 
 Providing appropriate firefighting equipment. 

 
2.7.3 Fire Extinguishers and Fire Fighting Equipment 

 
1) The Principal Contractor and Sub Contractors shall provide or 

ensure adequate provision of regularly serviced firefighting 
equipment located at strategic points on site, specific to the 

classes of fire likely to occur.  
 

2) The appropriate notices and signs must be posted up as 
required. 

 

3) Contractors may not utilize fire protection equipment belonging 
to the client without prior consent. 

 
2.7.4 Hired Plant and Machinery 

 
1) The Contractor shall ensure that any hired plant and machinery 

used on site is safe for use.  
 

2) The requirements as stipulated by the OHS Act 85/1993 and 
Construction Regulations of February 2014 shall apply.  

 
3) The Principal Contractor shall ensure that operators hired with 

machinery are competent and that certificates are kept on site 
in the Site Health and Safety File. All relevant Contractors must 

ensure the same. 

 
2.7.5 Scaffolding / Working at Heights 

 
1) Working at heights includes any work that takes place in an 

elevated position in excess of 2m.  
 

2) The Contractor must submit a risk-specific fall prevention plan 
and include a rescue plan in accordance with the Construction 
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Regulations of February 2014 before this work is undertaken.  

 
3) The fall prevention plan must be approved by the Client before 

work may commence. 
 

 
2.7.6 Formwork and Support Work for Structures 

 
1) The Principal Contractor shall ensure that the provisions of 

Section 10 of the Construction Regulations of February 2014 are 
adhered to.  

 
2) These provisions must include but not be limited to ensuring 

that all equipment used is examined for suitability before use; 
that all Formwork and Support Work is inspected by a 

competent person immediately before, during and after 

placement of concrete or any other imposed load and thereafter 
on a daily basis until the Formwork and Support Work has been 

removed.  
 

3) Records of all inspections must be kept in a register on site. 
 

2.7.7 Lifting Machines and Tackle 
 

1) The Contractor shall ensure that lifting machinery and tackle is 
inspected before use and thereafter in accordance with the 

Driven Machinery Regulations and the Construction Regulations 
(Section 20).  

 
2) There must be a competent appointed lifting Machinery and 

Tackle Inspector on site who must inspect the equipment daily 

or before use, taking into account that: 
 

 All lifting machinery and tackle has a safe working load clearly 
indicated; 

 Regular inspection and servicing is carried out; 
 Records are kept of inspections and of service certificates; 

 There is proper supervision in terms of guiding the loads that 
includes a trained banksman to direct lifting operations and 

check lifting tackle; 
 The tower crane bases have been approved by an engineer; 

 The operators are competent as well as physically and 
psychologically fit to work and be in possession of a medical 

certificate of fitness which must be available on site. 
 

2.7.8 Ladders and Ladder Work 

 
1) The Contractor shall ensure that all ladders are inspected at 

least monthly, are in a good safe working order, are the correct 
height for the task, extend at least 1m above the landing, 

fastened and secured, and at a safe angle.  
 

2) Records of inspections must be kept in a register on site.  
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2.7.9 General Machinery 

 
 The Contractor shall ensure compliance with the Driven 

Machinery Regulations, which include inspecting machinery 
regularly, appointing a competent person to inspect and ensure 

maintenance, issuing PPE or clothing, and training those who 
use machinery. 

 
2.7.10 Portable Electrical Tools and Explosive Powered Tools 

 
1) The Contractor shall ensure that use and storage of all explosive 

powered tools and portable electrical tools are in compliance 
with relevant legislation. 

 
2) The Contractor shall ensure that all electrical tools, electrical 

distribution boards, extension leads, and plugs are kept in a 

safe working order. 
 

3) The Contractor shall apply the following: 
 

 A competent person undertakes routine inspections and records 
are kept. 

 Only authorized trained persons use the tools. 
 The safe working procedures apply. 

 Awareness training is carried out and compliance is enforced at 
all times. 

 PPE and clothing is provided and maintained. 
 A register indicating the issue and return of all explosive rounds 

is implemented and maintained, and 
 That signs are posted up in the areas where explosive powered 

tools are being used. 

 
2.7.11 High Voltage Electrical Equipment  

 
 1)    All contractors must be made aware of the presence and location 

of High Voltage Equipment such as underground cables and 
overhead lines, and that the necessary precautionary steps are 

taken where work has to be executed in the vicinity of such 
equipment. 

 2) Precautionary measures such as Isolation and Lock-Out of 
electrical systems or the use of electrically isolated tools must 

be used. 
 

2.7.12 Public and Site Visitor Health and Safety 
 

1) The Contractor shall ensure that every person working on or 

visiting the site, as well as the public in general, shall be made 
aware of the dangers likely to arise from site activities, including 

the precautions to be taken to avoid or minimize those dangers. 
 

2)  Appropriate Health and Safety Notices and signs shall be posted 
up, but shall not be the only measure taken. 

 
2.7.13 Night Work 
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 The Contractors must ensure that adequate lighting is provided to 
allow for work to be carried out safely. 

2.7.14 Transportation of Workers 
 

1) The Contractor and shall not: 
 

 Transport persons together with goods or tools unless there is 
an appropriate area or section to store such goods. 

 Transport persons on the back of trucks except if a proper 
canopy (properly covering the sides and top) has been provided 

with suitable seating areas.  
 Permit workers to stand or sit on the edge of the transporting 

vehicle. 
 Transport workers in LDV’s unless they are closed/covered and 

have the correct number of seats for the passengers. 

 
2) No driver will transport more than six people on the back of a 1 

Ton LDV and more than four passengers on the back of a ½ Ton 
LDV. 

 
3) The driver of any LDV will not permit more than 2 passengers to 

occupy the cab of any single cab LDV and 4 passengers of any 
double cab LDV. 

 
4) All vehicles operated on the site will in all aspects comply with 

the requirements of the Road Traffic Ordinance Act 
 

5) Drivers of such vehicles will have a valid license for the code of 
vehicle being driven by them. 

 

6) No servicing of vehicles will be permitted on a Construction Site, 
which is occupied by staff working for the Client. 

 
7) Servicing or repairs of vehicles on site may only take place if 

such activities are performed with the necessary procedures in 
place to prevent any harmful effects to the environment. 

 
8) All waste generated from servicing vehicles must be disposed 

off in accordance with relevant Environmental legislation. 
 

9) In the event where Earth Moving Equipment is present on site 
the following must be adhered to: 

 
 Drivers of vehicles must be instructed to avoid parking 

behind earth moving vehicles to ensure that their vehicles 

are visible to the operator of earth moving vehicles. 
 Right of way must be afforded to earth moving machinery at 

all times. 
 Vehicles must only be permitted to park where possible in 

designated areas  
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2.8 Occupational Health and Environmental Management. 
 

2.8.1 Occupational Hygiene 
 

1) Exposure of workers to occupational health hazards and risks is 
very common in any work environment, especially in 

construction.  
 

2) Occupational exposure is a major problem and all Contractors 
must ensure that proper health and hygiene measures are put 

in place to prevent exposure to these hazards. 
 

3)  Contractors must prevent inhalation, ingestion, absorption, and 

noise induction. 
 

4)  Site-specific health risks are tabled in Annexure D such as 
cement -dust, wood-dust, noise and so on but is not limited to 

these items. 
 

5) Water to be utilized for drinking purposes may only be drawn 
from taps designated for drinking water purposes. Fire hydrants 

and fire hose reels may not be utilized for drinking water 
purposes. 

 
6)  In the event where staff is required to be away from home due 

to the work they have to perform on behalf of the Contractor, 
the Contractor will provide suitable clean dry and hygienic 

accommodation, the cost thereof shall be borne by the 

Contractor. 
 

2.8.2 Environmental Management 
 

1) The Contractor shall take all precautionary steps to prevent any 
pollution of the Environment. 

 
2) Any material, which may pose a harmful effect when disposed 

of by normal means, must be disposed of in an appropriate 
manner to eliminate its harmful effect on the environment after 

disposal. 
 

3) The Contractor will ensure that adequate procedures are 
implemented and maintained to ensure that all waste generated 

including asbestos waste is placed in suitable receptacles and 

removed from the site promptly. 
 

4) Plans to deal with spillages must be in place and maintained. 
 

5) No waste materials liquid or solid may be disposed of in drains. 
 

6) No burning of waste material may take place where such 
material being burned may result in pollution of the air or give 
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off toxic vapors which could be harmful to the health of 

employees or any other person present on site. 
 

2.8.3 Welfare Facilities  
 

1) Contractors will supply sufficient toilets (1 toilet per 30 workers). 
Toilets will be so positioned that it is in close proximity of the 

workers. If more toilets are required contractors must make 
provision for this.   

 
2) Showers (1 for every 15 workers). 

 
3) Changing facilities. 

 
4) Hand washing facilities, soap, toilet paper, and hand drying 

materials.  

 
5) Waste bins must be strategically placed and emptied regularly. 

 
6) Safe, clean storage areas must be provided for workers to store 

personal belongings and personal protective equipment. 
 

7) Workers must not be exposed to hazardous materials/substances 
while eating and must be provided with sheltered eating areas. 

 
2.8.4 Alcohol and other Drugs 

 
1) No alcohol and other drugs will be allowed on site without the 

express permission of the Principal Contractor. 
 

2)  No person may be under the influence of alcohol or any other 

drugs while on the construction site. 
 

3)  Any person on prescription drugs must inform his/her Employer, 
who shall in turn report this to the Principal Contractor 

forthwith. 
 

4)  Any person suffering from any illness/condition that may have a 
negative effect on his/her safety performance must report this 

to his/her Employer, who in turn must report this to the 
Principal Contractor forthwith. 

 
5) Any person suspected of being under the influence of alcohol or 

other drugs must be sent home immediately, to report back the 
next day for a preliminary inquiry. A full disciplinary procedure 

must be followed by the Contractor concerned and a copy of the 

disciplinary action must be forwarded to the Principal Contractor 
for his records. 

 
 

2.9 Electrical fencing. 
 

 
1) Contractor must comply with sect 12, 13 and 14 of the Electrical 
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Machinery Regulations. 

 
2.10 Managing Exposure to SARS-COV-2 

 
1) On the expiry of the declaration of the National State of Disaster 

under GN313 OF 15 March 2020, Notice No.R.1876 has been 
issued for the provision of Good Code of Practice: Managing 

Exposure to SARS-COV-2 in the Workplaces. 
 

2) The Regulations for Hazardous Biological Agents, 2022 (HBA 
Regulations) list coronavirus as a listed hazardous biological 

agent, classed as group 3. It therefore places legal responsibilities 
on employers in respect of employers to limit the exposure and 

mitigate the risks of infection by SARS CoV-2. 
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ANNEUXRE A 
 

 
 

The Contractor must submit proof of compliance with Annexure A with the 

construction phase H&S plan where applicable. 
 

HSS 
 Item 

No. 

Requirement OHSA Requirement Submission Date 

2.3.1 Notification of Intention 

to Commence 
Construction/Building 
Work 

Complete Annexure 2 

(Construction 
Regulations) 

Before 

commencement on 
site 

2.3.2 Assignment of 
Responsible Persons 

All relevant 
appointments as per 

OHS Act, Construction 
Regs and Annexure B 

Together with SHE 
Plan 

2.3.3 Competence of 
Responsible Persons 

Client Requirement & 
OHS Act 

Together with SHE 
Plan 

2.3.4 Compensation of 
Occupational Injuries 

and Diseases Act 
(COIDA) 130 of 1993 

Construction Reg and 
Client Requirement 

Together with SHE 
Plan 

2.3.5 Occupational Health 

and Safety Policy 

OHS Act Together with SHE 

Plan 

2.3.6 Health and Safety 

Organogram 

Client Requirement Together with SHE 

Plan 

2.3.7 Initial Hazard 

Identification and Risk 
Assessment 

Construction Regs. Together with SHE 

Plan 
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ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS 
 
 

 

ANNEXURE B 
 

 

The Principal Contractor shall make the following appointments according to 
the initial risk assessment or as deemed necessary: (further appointments 

could become necessary as the project progresses) 
 

Appointment OHSA Reference Requirement abbreviated 

CEO Assignee Section 16(2) A competent person to assist with the on-

site H&S, overall responsibility – 
Contractor’s Responsible Person 

Construction 
Manager 

CR 8(1) A competent person(s) to supervise and 
be responsible of Health & Safety related 
issues on site. The person is appointed to 

assist the CEO with his/her overall duties. 

Construction Work 

Supervisor 

CR 8(7) A competent person(s) to supervise and 

be responsible of Health & Safety related 
issues on site. The person is appointed to 

assist the CEO with his/her overall duties. 

Subordinate 

Construction Work 
Supervisors 

CR 8(8) A competent person to assist with daily 

supervision of construction work. The 
person assists the Construction Work 
Supervisor. 

Health and Safety 
Officer 

CR 8(5) A competent Health and Safety officer in 
the control of all safety related aspects on 

site for the duration of the repair phase of 
this project. 

Health & Safety Section 17 A competent person(s) to inspect H&S in 
reference to plant, machinery and Health 

& Safety of persons in the workplace. 

Health & Safety 

Committee 
Member(s) 

Section 19 A competent person(s) representing the 

employer to assist with the on site Health 
& Safety matters. 

Incident /Accident 
Investigator 

GAR 8 A competent person(s) to investigate 
incidents/accidents on site and could be: 

 The employer 

 H&S Representative 
 Designated person 

 Members of the H&S Committee 

Risk Assessment Co-

ordinator 

CR 9 A competent person(s) to co-ordinate all 

risk assessments on behalf of the 
Principal Contractor. The same applies to 
Contractors. 

Fall Protection Plan 
Co-ordinator 

CR 10 A competent person(s) to prepare & 
amend the fall protection plan. 

First Aiders GSR 3 A qualified person(s) to address all on site 
first aid cases. 

Lifting Machine & 
Equipment inspector 

DMR 18 A competent person(s) to inspect lifting 
machines, equipment & tackle. 

Scaffolding Erector CR 16.1 A competent person(s) to erect 
scaffolding 

Scaffolding 
Inspector 

CR 16.2 A competent person(s) to inspect 
scaffolding before use and every time 

after bad weather etc 

Temporary Works CR 12 A competent person(s) to inspect 

formwork & support work 
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Excavation Inspector CR 13 A competent person(s) to inspect 

excavation work and ensure that 
approved safe working procedures, are 
followed at all times 

Ladder Inspector GSR 13A A competent person(s) to inspect monthly 
and ensure they are safe for use, keeping 

monthly record 

Stacking Supervisor CR 28 A competent person(s) to supervise all 

stacking and storage operations 

Demolition 

Supervisor 

CR 14(1) A competent person(s) to supervise all 

demolition work 

Explosive Powered 

Tools 
Inspector/Supervisor 

CR 21 A competent person(s) to inspect & clean 

the tool daily and controlling all 
operations thereof. 

Temporary Electrical 
Installations 
Supervisor 

CR 24 A competent person(s) to control all 
temporary electrical installations. 

Construction 
vehicles and Mobile 

Plant Supervisor.  

CR 23(1)(k) A competent person to inspect vehicles 
and plant on a daily basis prior to use and 

record such finding in register. 

Fire-Fighting 

Equipment Inspector 

CR 29 A competent person(s) to inspect fire-

fighting equipment with required training 
certificate. 
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OTHER REQUIREMENTS 
 

 
ANNEXURE C 

 
 
 

The Principal Contractor shall comply but not be limited to the following 
requirements: report on these to the Client at progress meetings or at least 

monthly whichever is sooner. 
 
What When Output Accepted by 

Client & date 

Induction training Every worker 
before he/she 

starts work. 

Attendance registers  

Awareness 

Training (Tool 
Box Talks) 

At least weekly Attendance registers  

Health & Safety 
Reports 

Monthly Report covering: 
 Incidents/accidents and 

investigations 
 Non conformances by 

employees & External 

H&S audit reports 

 

Emergency 

procedures 

Ongoing 

evaluation of 
procedure 

Table procedure in writing as 

well as tel. Numbers 

 

Risk assessment Continuous  Documented risk assessment  

Safe work 

procedures 

Drawn up before 

workers are 
exposed to new 

risks 

Documented set of safe work 

procedures (method 
statements) updated and 

signed off. 

 

General 

Inspections 

Weekly & daily Report OHS Act compliance: 

 Scaffolding 
 Excavations 
 Formwork & support 

work 
 Explosive tools 

 

General 
Inspections 

Monthly  Fire-fighting equipment 
 Portable electrical 

equipment 
 Ladders 
 Lifting 

equipment/slings 

 
 

 
 
 

 

List of contractors List to be 
updated weekly 

Table list, number of workers 
and Company tel. Numbers 

 

Workmen’s 
Compensation 

Ongoing Table a list of Contractors’ 
Workman’s Compensation 

proof of good standing 

 

Construction site 

rules & Section 
37.2 Mandatory 

Agreement 

Ongoing Table a report of all signed up 

Mandatory’s  
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SARS-CoV-2 

Good Code of 
Practice reads 
with HBA 

Ongoing Prepare risk assessment and 

plan 
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ANNEXURE D 

 
Project/site Specific Requirements  

 
 

The following is a list of activities and considerations that have been identified 
for the project and site and for which the Risk Assessment, Standard Working 

Procedures (SWP), management and control measures and Method Statements  
(where necessary) have to be developed by the Principal Contractor. 

 
 

 
 Demolition work 

 Brick work 
 Concrete work 

 Creating openings in walls 

 Preparation of paint surfaces 
 Painting of walls 

 Working with cement products 
 Dust 

 Metal/Steel work 
 Exposure to noise 

 Establishment of site office 
 Locating of existing services 

 Loading and offloading of trucks 
 Aggregate/sand and other material delivery 

 Protection against dehydration and heat exhaustion 
 Manual and mechanical handling 

 Lifting and lowering operations. 
 Use of Potable electrical Equipment 

 ° Angle grinder 

 ° Electric Drilling Machine  
 ° Skill Saw 

 Use and storage of flammable liquids and other Hazardous substances 
 Site works 

 Excavations 
 Electrical installation work 

 Mechanical works 
 Working in the vicinity of the public and staff of the client 

 Working at heights 
 Working with construction machinery and plant 

 Persons working in close vicinity of construction machinery and plant. 
 Hot works i.e. welding, flame cutting etc. 

 
 

NOTE: 

 
The above list is by no means exhaustive and should not be limited to these activities but 
must cover all activities that forms part of the said construction work. Each activity must be 
split down to individual tasks and all associated hazards identified and listed in the risk 
assessment. This ensures that the critical tasks and subsequent critical hazards are not 
missed. 
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NB:- 

 
Although some of the work related to health and safety work is 

mentioned /noted in certain measured items in the bill of quantities it 
is still the contractor’s responsibility to allow in his tender price for all 

work related to health and safety and the requirements as per this 
Health and Safety Specification. 

 
 



  

 



  Tender No: QET 003 

Part C6: Annexes 
 

Annex A – Architectural Drawings 
Annex B – Electrical Drawings 

 












