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Department:
Q) Publ.c Works and infrastructure
V REPUBLIC OF SOUTH AFRICA

o

Private Bag X54315, DURBAN 4000 Int. Code: +27 31 Tel: 314 7000 website: www.publicworks.qov.za
Supply Chain Management: Ms. Zanele Luthuli - 031 314 7072
Project Leader — Mr. Zama Magubane - 031 314 7000

EQUEST FOR QUOTATION

You are hereby invited to submit a quotation for the supply and delivery of the following service to
be rendered at DCS: Sevontein Prison: DBNQ/ID-3261884

Bid response documents to be deposited in the bid box situated at: National Department of Public
Works and Infrastructure: 157 Monty Naicker Road (Bidders to note that entrance in Dr Pixley
ka Seme is temporally closed)

Item | Description Period
|
1 Repair Functioning of the Sewer Plant and 3 Months Operation | 4 months
and Maintenance of the Sewerage Treatment Plant

CLOSING DATE: 09/02/2026 CLOSING TIME @ 11:00AM
NB: No late documents will be accepted.

Kindly submit your quotation by fully completing the attached bid document and bill of quantities or
specifications attached in hereunder, and clearly indicate the delivery period and the validity period
of your quotation, Kindly also clearly indicates if you price includes or excludes VAT. “You may
claim VAT only if you are a VAT Vendor”.

TERMS AND CONDITIONS

e |f a supplier fails to deliver any or all goods or fails to deliver the required services within the
specified period on the order/ Contract or appointment letter the Department of Public
Works and Infrastructure may impose a penalty and further deduct from the order / contract
a sum of the delayed goods or unperformed services, or terminate the contract in part or in
whole.

s The Department of Public Works and Infrastructure quotation documents must be fully
completed signed by the bidder and bear the signature of witnesses and be forwarded to the
aforementioned physical address or email, failure to comply with these requirements will
result in the quotation being disregarded.

Yours Faithfully

SIGNATURE:

DATE: Q-g e | | 2026




Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE
DURBAN REGIONAL OFFICE

FILE NO. 19/2/3/2/14/303

REFERENCE NUMBER - DBNQ/ID-3261884

SERVICE DESCRIPTION: DCS: SEVONTEIN PRISON: REPAIR
FUNCTIONING OF THE SEWER TREATMENT PLANT AND 3 MONTHS
OPERATION AND MAINTENANCE OF THE SEWERAGE TREATMENT
PLANT

SUBMITTED BY:

Company Name:

CSD registration:

CLOSING DATE: 09/02/2026 @11:00
Box Number 16 — 157 Monty Naicker Street

TECHNICAL ENQUIRIES OTHER ENQUIRIES

Name : Zama Magubane Name : Zanele Luthuli

Contact number : 0713546019 Tel no. : 031 314 7072

Email: zama.magubane@dpw.gov.za Email : zanele.luthuli@dpw.gov.za
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PART A
PA 32: INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

BID NUMBER: | DBNQ/ID-3261884 | CLOSING DATE: 09/02/2026 | | CLOSING TIME: | 11:00 AM

DCS: SEVONTEIN PRISON: REPAIR FUNCTIONING OF THE SEWER PLANT AND 3 MONTHS OPERATION AND
DESCRIPTION | MAINTENANCE OF THE SEWERAGE TREATMENT PLANT

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

NDPWI DURBAN REGIONAL OFFICE, SCM TENDER HALL, BOX 16

157 Monty Naicker Road, by Securities. (bidders to note that entrance in Dr lsixiey Ka Seme is temporally ciosedj _

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON | Zanele Luthuli CONTACT PERSON Zama Magubane
| TELEPHONE NUMBER | 031 314 7072 TELEPHONE NUMBER 071 354 6019
FACSIMILE NUMBER | FACSIMILE NUMBER
E-MAIL ADDRESS | zanele.luthuli@dpw.gov.za I E-MAIL ADDRESS zama.magubane@dpw.gov.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS _
TELEPHONE NUMBER | CODE ( B NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE | NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE COMPLIANCE or | SUPPLIER
STATUS SYSTEM PIN: DATABASE
. | No: MAAA
ARE YOU THE
ACCREDITED
REPRESENTATIVE IN ARE YOU A FOREIGN BASED | —yo [INo
SUPPLIER FOR THE GOODS
SOUTH AFRICAFOR | [Yes [CINo PR et ic e o
THE GOODS : [IF YES, ANSWER THE
JSERVICES . | [IF YES ENCLOSE PROOF} QUESTIONNAIRE BELOW]
OFFERED? |
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [] YES [JNO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [T YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [J Yes [JNO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [J YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [7 YES [JNO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

oy

sy e : : 40 Veersion 1:0f 2023
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PART B
TERMS AND CONDITIONS FOR BIDDING

[ 1. _BID SUBMISSION:
{ 1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE

ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY -
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 INBIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

26 WHERENOTCSPIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE
(CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE."

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: - T

CAPACITY UNDERWHICH THISBID IS SIGNED: e, e
(Proof of authority must be submitted e.g. company resolution)

DATE: S

oy Version 1 of 2023
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

|
DCS: SEVONTEIN PRISON: REPAIR FUNCTIONING OF THE SEWER PLANT AND
Project title: 3 MONTHS OPERATION AND MAINTENANCE OF THE SEWERAGE TREATMENT
! PLANT
. . . 3261884
Quotation no: DBNQ/ID-3261884 Reference no: 19/2/3/2/14/303
Advertising date: | 23 January 2026 Closing date: 09 February 2026
Closing time: 11:00am ’ Validity period: | 84 Calendar days

1. REQUIRED CIDB GRADING
it is estimated that tenderers should have a CIDB contractor grading designation of 2 ME or higher, or 2

ME* or higher.
*Select tender value range and select class of construction works” or select “Not applicable” where only one

class of construction works is applicable.

Itis estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

*Select tender value range and select class of construction works” or select “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO [X

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria’: { Weighting factor:
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

"The points allocated to each functionality criterion should not be generic but should be determined separately for each tender

. Onacase by case basis.

Any reference to words “Bid” or.Biddéi" herein and/or in an;/. otherd(scumentatlonshall be oonsfrued to have the same meaning as the words
“Tender” or "Tenderer”. i = ) Page 1 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



R PA-03 (EC): NOTICE AND:INVITATION FOR QUOTATION

3.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million

(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. | Located in a specific Local 2 ¢ Official Municipal Rates Statement
Municipality L2’ or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered. in that area "« Any account or statement which is
(Mandatory) in the name of the bidder.

K /) Or
e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.
Or
o Lease Agreement which is in the
| name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) A applicable.

4, An EME or QSE which is at 2 * SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

(Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or.

» South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 e |D Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable. J

|

Black people mean Africans, Coloureds and Indians, who -
_ became citizéns of the Republic of South Africa by naturalisati
*+ "~ have been éntitled to acquire. citizenship by naturalisation pri

(a) are citizens of the Republic of South Africaby birth or descent; or (b)
on - (i) "before 27 April 1994; or (ii) on or after 27 April 1994 and who would
or to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or
For Internal

“Tenderer”.

Page 2 of 8

& External Use : Effective date: 21 July 2023 Version: 2023/08
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4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

' | Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

¢ tenders. |
Tender offer must be properly received on the tender closing date and time specified on the
invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

Use of correction fluid is prohibited. N
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Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.

Submission of DPW-16 signed by the authorised official and completion of bid briefing
attendance register. ,6 1&‘

The tenderer shall submit his fully priced Bills of Quantities--wmp-Sum-Document (complete
document inclusive of all parts) together with his tender.

The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.

5

w

h

OX O 0XXK K

Submission of a fully completed SBD-3.1 Pricing Schedule - Firm Price

X

10

Submission of one (1) x Superintendent or Supervisor as Class V registered with regulation
3630 from Dept. of Water Affairs & Sanitation. Superintendent or Supervisor must have any
of the following minimum qualifications: Copies of Diploma / Degree in Chemistry or Water
Care / Water Science or Environmental Science or Chemical Engineering. Submission of CV
of Superintendent or Supervisor. ‘

11

X

Submission of three (3) x Process Controllers registered _a_s Class lll with regulation 3630 from
12 | [ | Dept. of Water & Sanitation. Submission of CV's of Process Controllers.

Submission of one (1) x Millwright or one (1) Fitter or one (1) Fitter & Turner with Trade Test
13 | X | Certificate from a recognised institution.

Submission of past experience, projects with value from R225 000,00 and above required from
. previous clients including contact details and a brief overview of the services provided, proof
.14.| X | of past. experience and succesful completion of similar projects related to Operation and
Maintenance of Waste Water Treatment must be submitted in the form of a Letter of Award
and a Completion Certificate.

15 | O

4.2. Indicate administrative responsiveness requirements'applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

408

g
Any reference to words *Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”; -« = =~ Page3o0f8-
For Internal & External Use P4 Effective date: 21 July 2023 Version: 2023/08
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Any correction to be initialled by the person authorised to sign the tender documentation as per PA
1 | X | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV’s.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
2 | X |/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.
3 | X | All parts of tender documents submitted must be fully completed in ink and signed where required.
4 | X | Submission of (PA-11): Bidder's disclosure
5 | [0 | Submission of PA-16.1 (EC): Ownership Particulars
6 | Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
03 Tender Data.
7 | X | Submission of (PA 40): Declaration of Designated Groups.
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
8 Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any '
9| O Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.
10| ® The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 calendar days from request.
TR Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting
12 | [ | documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
13 | [X | Submission of PA-32 - Invitation to bid.
14| B Submission of Letter of Good standing from department of Labour (COIDA) & bidder must be in
good standing with workman's compensation.
15 | [
16 | [
17 | O
18 | O

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals

X

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022

O

A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
| submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words *Bid” or. Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. ‘Page 4 0of 8
For Internal & External Use v+ « i Effective date: 21 July 2023 : Version: 2023/08
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5. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[] Method 1 (Financial offer) X Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
6. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be déclared non-responsive-and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

6.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 1 to 2 years.

The tendering Service Provider's experience on comparable projects during the past 1 to 2 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation report
prepared by the Consultant Team, based on its research and inspection of a representative sample of the
Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable
references will result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

- . Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 1 to 2 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer durlng the past 1 to 2 years as per the evaluation report prepared by
the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed,; .

3. Project performance: time management & programmmg of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppllers and cash flow problems; -

Any reference to words “Bid” or Bidder” herein and/or-in-any other-documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. . Page 5 of 8
ForInteral & External Use:: Effective date: 21 July 2023 5 Version: 2023/08
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5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman:;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8.  Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9.  Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of.attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

‘Aspects to be considered include but are not limited: to; the respective- rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods-or services described in the tender documentation (including fulfiling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on-the financial standing of the tenderer or the
delivery. of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS
[ Quotation documents are available for collection during working hours

[] Aiternatively; quotation documents may be collected during working hours at the following address
- A non-refundable bid deposit of R 0,00 payable (cash only) on collection of the bid documents.

8. SITE INSPECTION MEETING

T '-;K i
=7 = .. Any reference-to.words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same'meaning as the words
“Tender” or “Tenderer”. Page 6 of 8
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Compulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: N/A

Virtual meeting Link: | N/A

| Date: N/A Starting time: |J N/A
9. ENQUIRIES
9.1. Technical enquiries may be addressed to:
|
DPWI Project Manager | Mr. Zama Magubane Telephone no: | 031 314 7000
Cellular phone no 071 354 6019 Fax no:
E-mail | zama.magubane@dpw.gov.za
9.2. SCM enquiries may be addressed to:
| SCM Official Telephone no:
Cellular phone no Fax no:
E-mail
10. DEPOSIT/RETURN OF QUOTATION DOCUMENTS
Telegraphic, telephonié, telex, facsimile, electronic and / or late tenders will not be accepted.
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.
All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed). o
| Tender documents may be posted to: - ‘Deposited in the tender box at:
The Director-General Box No. 6 (security entrance)
De_*partment of Public Works and Infrastructure 157 Monty Naiker Road, by Security
Private Bag X 54315 . .
. National Department of Public Works
Durban
OR
4000
Attention:
Procurement section: Room Security Section
| I |
ol Any reference to words “Bid” or:Bidder” herein and/or in any other documentation shall-be construed-to have the same meaning as:the words

“Tender” or “Tenderer”.
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Annexure to PA-03 (EC)

Dapartment:
Public Works
REPUBLIC OF SOUTH AFRICA

ANNEXURE TO PA-03 (EC)
NOTICE AND INVITATION TO TENDER:

Projecttitle:  pcs. SEVONTEIN PRISON: REPAIR FUNCTIONING OF THE SEWER PLANT AND 3 MONTHS
OPERATION AND MAINTENANCE OF THE SEWERAGE TREATMENT PLANT

Referenceno: [19/2/3/2/14/303

Tender no: DBNQ/ID-3261884 |
Advertisingdate: 23 January 2026 Closing date: 09 February 2026
Closing time: 11:00am Validity period: 84 Days

BIDDER(S) TO TAKE NOTE OF THE FOLLOWING COMPULSORY
CONDITIONS OF TENDER:

Recommended bidder will be subjected to security vetting before commencement on site.
Recommended bidder will be requested to sign the Service Level Agreement with accredited Laboratory
Contractc?_r to liaise Project Leaser Mr. Zama Magubane before commencing with work on site
Contractor must comply with OHS Act No. 85 of 1993 with regulation.

Safety Plan should be approved by the client (NDPW!I) before commencement of work on site

Full Name & Surname of Bidder Capacity

Signature Date

Any reference to the words “Bid" or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as

“Tender” or “Tenderer” Page 1 of 1

July 2023
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SBD 341

PRICING SCHEDULE — FIRM PRICES
(PURCHASES)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO RATES OF EXCHANGE

VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING SCHEDULE MUST

BE SUBMITTED FOR EACH DELIVERY POINT

Name of bidder.............co oo Bid number......... oot s
Closing Time 11:00am Closingdate...........c.ccooeveenies

OFFER TO BE VALID FOR 84 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. ** (ALL APPLICABLE TAXES INCLUDED)

The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

Reference No: ID 3261884
Department of Correctional Services
Sevontein Prison (PMB)
uMgungundlovu District
5KM away from F617

Description: Repair, Operation and Maintenance of Sewerage
Treatment Plant.
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Bid No: [Enter Quotation number]

nent:
k.. Norks and Infrastructure
REPUBLIC OF SOUTHAFRICA

N3y public works

" A :
H4& & infrastructure
NIz |
Y ARE Department:
Y\ AJY Public Works and Infrastructure
\ NN REPUBLIC OF SOUTHAFRICA

BID DOCUMENT

PROJECT DESCRIPTION:. REPAIRS, SERVICING, OPERATION AND MAINTENANCE OF
SEVONTEIN PRISON WASTEWATER TREATMENT PLANTS FOR A PERIOD OF THREE (3) MONTHS

Tenderers CSD NoO: ..o e et et e a et e sttt e e

NamMeE OF the TeNUEIOI: ... oot e e et et e e e rea e e aneeenas

Bid Box Address

SCM SPECIFIC ENQUIRIES: TECHNICAL / PROJECT SPECIFIC ENQUIRIES
Enquires: [Enter Name of SCM Official] Enquires: Sibusiso Dlamini

Tel No: [SCM Official Land Line No] during office Tel No: 041 408 2097 during office hours

hours Cell No: 066 251 7696

Cell No: SCM Offical Cell No Email Address: Sibusiso.dlamini@dpw.gov.za
Email Address: [Enter SCM Official E-mail

Address]




Bid No: [Enter Quotation number]

SCOPE OF WORK

REPAIRS, SERVICING, OPERATION AND MAINTENANCE OF SEVONTEIN
PRISON WASTEWATER TREATMENT PLANTS FOR A PERIOD OF THREE

PROJECT TITLE: 3) MONTHS"\' .

s/

Bid No [Enter Quotation number]

CONTRACT DURATION
Duration: 03 months
BROAD DESCRIPTION OF THE SERVICE

Provide urgent repairs and servicing of the mechanical, electrical and civil structures of a wastewater
works and conduct operations and maintenance to the wastewater treatment works commencing with the
unblocking of the sewer line leading to the works, desludging of operational units with stagnant and
untreated sewage, disinfection of all affected areas including the assessment of receiving water courses.
Then, follow with a day to day operation and maintenance of the works by proving full process control of
the following services: inlet works and preliminary treatment / pre-treatment (screening, grit removal),
primary treatment, sludge treatment and removal from site, secondary treatment (biological filtration, final
settiement) and tertiary treatment to ensure the discharge (effluent) to the river is compliant with relevant
regulations. In addition, cleaning of facilities and cutting of grass including 2 (two) meters out of the
perimeter fence

Provide operation and maintenance water treatment plants commencing with water abstraction, storage
dams, water treatment, plant maintenance and associated works (dosing equipment, sluice gates,
channels, filtration, etc.) and ending at the storage tower or reservoir tank, including but not limited to,
sludge removal from site and cutting of grass and mowing of lawns around the storage dams. Conduct
daily monitoring and monthly compliance in order for treated water comply with relevant regulations

Provide preventative and corrective maintenance on all equipment and on the wastewater and water
treatment plants comprising of, but not limited to, pumps, aerators, dosing equipment, valves, control
panels etc.

LEGISLATIVE COMPLIANCE AND STANDARD SPECIFICATIONS
The following standard specifications, regulations, By-Laws and guidelines are applicable to this service:
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

Regulations for Hazardous Biological Agents (Issued in terms of: Occupational Health and Safety Act,
1993 (Act No. 85 of 1993)

National Regulator for Compulsory Specifications Act (Act 5 of 2008) and Compulsory Specification for
Chemical Disinfectants — VC 8054

National Environmental Management Act, 1998 (Ac No. 107 of 1998)
Environmental Conservation Act, 1989 (Act No. 73 of 1989

Basic Conditions of Employment Act, 1997 (No. 75 of 1997)

Disaster Management Act, 2002 (No. 57 of 2002)

ISO 9001 — Quality Management System
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ISO 14001 — Environmental Management Systems
Local Municipality By-Laws and Regulations

South African National Standards (SANS)

National Water Act, 1998 (No. 36 of 1998)

Water Services Act, 1997 (No. 108 of 1997)

SCOPE OF WORKS: CATEGORIES
The scope of works (SOW) for this service, is divided into the following categories:

A. Assessing of all operational units in the wastewater treatment plant commencing from the
perimeter fence of Correctional Services until receiving water courses including repairs and
servicing of all critical components at the wastewater treatment plant

Site establishment (mobilisation) and disestablishment

Occupational Health and Safety Compliance

Insurance cover for all risks

Operation of water treatment works and Blue Drop Regulatory Compliance

Operation of wastewater treatment works and Green Drop Regulatory Compliance
Preventative Maintenance

Corrective Maintenance

SITE ASSESSMENT, REPAIRS PLANNING AND IMPLEMENTATION

A. Assessing of all operational units in the wastewater treatment plant commencing from the
perimeter fence of Correctional Services until receiving water courses

IOGMMOOD

The service provider must allow costs for full site assessment and repairs of non — functional and non-
operating units along the process value chain include but not limited to:

1. Main sewer lines
1.1 Check, inspect, repair or place all damaged manhole covers
1.2 Check, inspect and repair all manhole benching
1.3 Check, inspect, repair or replace all inspection eyes, end caps, and cleaning eye covers
1.4 Check, inspect, report and unblocking any blockages that occurs
1.5 Check, inspect, repair or replace and clean out all equipment traps
1.6 Paint repairs to surface piping and equipment, ensure to use correct colour coding.
1.7 Check, repair or replace damaged sewer pipes where necessary to maintain good working
condition at all times.
2 Pumping Equipment
2.1 Check oil level and presence of water in oil
2.2 Replace oil if it is no longer transparent
2.3 Refresh grease in main bearing
2.4 Check cable entry into pump for leakage
2.5 Remove inspection plug to check for presence of water in motor housing
2.6 Corrosion protect pumps, motors and surface piping
2.7 Check and lubricates moving parts
2.8 Check, service, repair or replace and clean pumps and ensure that all are functional
2.9 Develop Standard Operating Procedure (SOP) and/or Maintenance Control Plan (MCP) for
maintenance of pumps and associated equipment.
3 Electrical control components, circuit breakers, relays and contactors
3.1 Check, inspect and test all electrical components and associated equipment and ensure that
they in working condition
3.2 Provide Certificate of Compliance (COC) after testing, repairs and commissioning.
4  Repair of existing fittings
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4.1 Repair or place all valve gaskets, gland packings and seals if they are not functional or in
irreparable state

4.2 Check, inspect and test operation of all valves at wastewater treatment plant

4.3 Clean out structures or valve chambers of debris.

5 Inlet works

5.1 Check, repair and service the press screen and ensure that it is free of debris. Screenings must
be dried before buried or taken to appropriately landfills. Lime must be used to control flies and
odours

5.2 Clean flow rate measurement devices

5.3 Calibrate flow rate measurement devices and provide calibration certificates

6 Desludging of septic tank and other operational units with stagnant wastewater and sludge
management

6.1 Honey-sucker with a compressor can be used to clean out the septic tank and other operational
units. The units must be fully emptied to ensure all the components are exposed and assessed
for its functionality.

6.2 Wastewater must be appropriately transported and disposed in a landfill or nearby municipal
wastewater treatment works. Cradle to Grave Principle must be followed and disposal certificate
must be submitted

6.3 Sludge disposal practices must be adhered to and be in line with guidelines for utilisation and
disposal of wastewater sludge.

7 Aerators

7.1 Repair, replace components, equipment or material

7.2 Service bearings, gearbox and motors

7.3 Service aerator shafts and discs

7.4 Check all electrical switchgear and connections and ensure that they are working optimally.

7.5 Cleaning outflow channels, drainpipe work, bypass pipework, pipework connecting units and all
other hydraulic structures

7.6 Check aerators and timers to maintain and control dissolved oxygen levels

7.7 Maintain sludge return system to ensure continuous sludge return.

8 Tertiary treatment process and receiving environment

8.1 All the final treatment process units of the wastewater treatment plant must be assessed and
maintained as compliance requirements

8.2 River water quality must be tested and monitored for during the duration of the contract.

Service provider is required to compile a reports on the progress of the work and at the end of the
contract.

Assessment of all operational units, repairs and servicing of critical
components.............c..ceene TR erieeerireeseen....Sum [To Pricing Schedule

CONTRACT MANAGEMENT AND SITE ESTABLISHMENT
B. Site Establishment (mobilisation) and Disestablishment

The Service Provider must allow costs for site establishment / mobilisation, Overhead Costs and
demobilisation including but not limited to arranging accommodation for own personnel, providing
necessary office administration service, support, ensure that the site is in the acceptable and operational
condition, signages and consumables are available and compulsory presence of the Service Provider (or
a duly delegated representative) in the meetings.

Site Establishment and Disestablishment......................c..c.ccc .. .... ... Sum [To Pricing Schedule]
"C. Occupational Health and Safety Act (Act 85 of 1993) Compliance

The Service Provider must allow costs for ensuring the Occupational Health and Safety Act, 1993 (Act
No. 85 of 1993) is strictly monitored and complied with, but not limited to the following:

Occupational Health and Safety Compliance................... c.cco oo oo ... Sum [To Pricing Schedule]

Health and Safety Plan, File & Risk Mitigation
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Develop a Health and Safety plan for the contract and ensure a visible display of the latest OHS Act on-
site;

Maintain a Health and Safety file, update on a regular basis and ensure easy access for inspection and
be handing over to the Department on request;

Hazard identification, risk assessment(s) and mitigation; risk assessment may include water distribution
monitoring, underground water contamination prevention measures, ecological degradation prevention,
monitoring of irrigation services, aquatic life, livestock and downstream users of receiving water protection
and any other emissions from the treatment facilities.

Personal Protective Equipment (PPE)

Sufficient personal protective equipment (PPE) and clothing made available to staff — minimum two (2)
sets of continental suits per employee, including but not limited to the following protection: Head (sun
hats, etc.), eyes and face (goggles, respiratory masks, face visors, etc.), footwear (safety boots, socks,
gum boots, etc.) hands (waterproof/ abrasion-resistant gloves, hand disinfectants, etc.), raincoats and
umbrellas. Pest control including removal of bees and snake repellent. Provide hygiene consumables
(soaps, sanitizers, toilet papers, air fresheners etc)

All water containing units of depth of more than 1, 2 m must have floating devices e.g lifebouy

Medical examinations and vaccination of plant personnel for sewer / water-borne diseases (e.g. Typhoid
fever, Tetanus etc.)

First aid kits must be available and ensure that is re-filled.
D. Insurance

The service provider must allow costs for and is responsible to assess risks on the project, obtain and
maintain adequate insurances to cover such risks for the duration of the contract. The Service Provider
shall provide comprehensive insurance and maintain during the entire period of this contract as follows:

Insurance cover for all FiskS...........ccooveeeiie e eiiee e eeees ceeee en oo (Month) [To Pricing Schedule]
Public Liability Insurance / General liability insurance:

Operations, maintenance and application hazard, collapse hazard, products, completed operations,
contractual, independent contractors, broad form property damage and personal injury wherein the limit of
liability required under the Service Provider's Public Liability insurance must be a minimum R 2°000°000 in
any one occurrence.

Damage to electronic equipment and furniture, theft of materials and equipment:

The Service Provider shall provide where applicable, adequate insurance for the damage to electric and
electronic equipment, furniture, theft of materials and equipment.

Government of RSA as additional insured

The general liability policy required of the Service Provider shall name "the Republic of South Africa,
acting by and through the Presidency”, as an additional insured with respect to operations performed
under this contract.

OPERATION & MAINTENANCE OF WATER CARE FACILITIES AND BLUE DROP / GREEN DROP
REGULATORY COMPLIANCE

The appointed service provider must allow costs for and is responsible for providing key or management
staff and operational staff to perform operation and maintenance of both water and wastewater works and
comply with a Blue Drop and Green Drop requirements.

Key staff responsible for contract management and operations...............c....c..c. oo .(Month) [To
Pricing Schedule]
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E.

Operation of water treatment works and Blue Drop Regulatory Compliance

The service provider must be perform the following duties to ensure that the treatment facilities comply
with all relevant regulations and deliver water of the highest quality:

1.
2.

N

2 ©®

1.

RN~

o

10.
1.
12.
13.
14.
15.
18.
17.
18.
19.
20.
21
22,
23.
24,
25.

26.

Ensure water quality compliance (Physical, Chemical and Biological); as per SANS 241

Water quality monitoring programme implementation (Registration of the programme on IRIS
system); and need to include daily monitoring results for process control. Ensure that the plant
and process controllers are registered on the system.

Credibility of water samples / laboratory ;( SANAS accredited lab testing); Z-scoring procedure is
encouraged to inculcate confidence to end user, DPW may take split samples for compliance
comparison.

Submission of water quality results to DWS and DPWI;

Water safety planning (Develop water safety plan, and/or review the existing water safety pland),
Water quality failure response (Document the procedure to assist the operation);

Publication of potable water quality management performance (1ISO 9001) (Water quality reports
to End Users);

Water asset management (Assets register for water treatment plant) (ISO 55 000)

Facilitate Water use registration/Licensing application

. Conduct the Process Audit and produce the report, the report to be signed by an

Engineer/Scientist and must be submitted to DPWI for Executive endorsement.
Water conservation and water demand management strategy from treatment plant to the end
user must be implemented.

Operation of wastewater treatment works and Green Drop Regulatory Compliance

Facilitating registration of wastewater treatment plant and process controllers on IRIS system
Ensure maintenance, engineering management and scientific capacity

Develop and review wastewater risk management

Implement operational monitoring and operational records

Conduct sludge classification and monitoring (including beneficiation and disposal at an
authorised sludge handling site)

Water samples/ laboratory credibility (Testing to be done at SANAS accredited lab only — no Z-
score testing.

Confirm wastewater treatment works design capacity management

Conduct Process audit and/or review the existing one

Review wastewater asset management

Submit monitoring data to Department of Water and Sanitation

Conduct effluent quality compliance

Ensure storm water management

Keep maintenance and repairs logbook with all updated entries

Keep operational logbook with daily entries to date

Ensure process monitoring equipment is functional and recorded in logbook

Ensure drawing or Process Flow Diagram is displayed

Ensure incident management procedures are available and Contact List displayed

Ensure the electricity meter is working and electricity use by plant is recorded

Ensure good state and tidiness of the garden and terrain

Keep good state and tidiness of the workers’ bathroom, lockers and lunch facility

Ensure disinfection is taking place

Sludge on the beds is level (raked) and free of weeds

Walls of the drying beds are intact and no serious cracks

Sand is replaced as dried sludge is removed and a schedule is in place

Ensure monitoring schedule is in place to record: Total Solids, drying time per bed, thickness of
sludge layer added, date of application, climate records (rainfall, temp) and malfunctions
Perform ground maintenance, maintain garden beds weed free, cut lawns / grass and trim edges
(grass not be exceed 3 cm in length), Irrigate lawns and gardens (for optimal moisture) and
maintain a two (2) metre strip free of vegetation either side of perimeter fences.
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Water Care Chemicals and Consumables

The appointed service provider must allow costs for and is responsible to provide sufficient Water Care
Chemicals throughout the duration of the contract, specific to the requirements of the respective site(s) to
ensure water / wastewater is treated to its best quality for consumption and discharge as follows:

Water Care ChemiCals..........c.ccooiiiieei e iiiiiiviieeeeeeneeeeaeeseeeaee oo (Month) [To Pricing Schedule]

¢ Provision of sufficient coagulants depending on the turbidity (Ferric chloride, sodium aluminate,
activated silica, poly-aluminium chloride etc.) throughout the term of the contract. Coagulants
contact and dosing should ensure well mixing with water to ensure a heavier floc.

e An age and efficiency analysis of the current Water filter should be performed at the beginning of
the contract for water filtration. Sand / medium older than six {6) months must be replaced.
Depending on cost and availability, a multi-media (sand and anthracite, or sand and granular
activated carbon, or a third layer may also be incorporated) and is preferred as it provides
excellent mechanical filtration of particulate matter and removes organic compounds which can
cause odour problems.

o Application of Soda ash to balance the pH of water to ensure the water is not acidic after testing
for pH, prior to disinfection.

« Disinfection with Sodium Hypochlorite throughout the contract period to ensure remaining viruses
and bacteria are eliminated from the final water. Chlorine levels must be monitored continuously
and carefully in the treated water to ensure only sufficient amounts and avoid excesses that can
cause taste and odour problems at the point of consumption.

o Sufficient chemicals to maintain quality levels necessary for operation of a Wastewater Treatment
Works (E.g. HTH tablets).

¢ Lime to addition to sludge and screens of wastewater treatment works.
Water Quality Testing

The appointed service provider must allow costs for and is responsible for water quality testing at a SANS
accredited laboratory and provision of SABS / SANS approved material and consumables to enable
drawing of samples, disinfection of sample kits including, but not limited to blue / green drop kits,
dissolved oxygen meters, sampling kits and sampling bottles, high pressure hose machine, a portable
submersible pump as follows:

Portable Water Testing
Portable Water TeSting.............ccocieieiiiriieies e et eee e e e ceeeens (MONth) [To Pricing Schedule]

Provision of equipment to sample, analyse raw water at the plant to test the turbidity of the water
(sampling bottle, turbidity meter, and jar-test).

Provision of official turbidity results for analysis and logging on a book on a daily basis. Results must be
for pre-treated raw water and post-treated water.

Wastewater Testing
Wastewater TEeStNG..........omvviiiieeiieiiiiieeeee e aen e e e eve e eee e e e (MONER) [T Pricing Schedule]
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G. PREVENTATIVE (SCHEDULED MAINTENANCE)

The Service Provider must allow costs for and is responsible to provide full-time services of a skilled and
sufficiently experienced Millwright, responsible for preventative technical maintenance labour on the water
care facilities electrical and mechanical components , including but not limited to attending to breakdowns
and after hours work and over the weekend throughout the duration of the contract as follows:

Millwright (Preventative Maintenance)................ccccocooeev e vecvecee e oo .... (Month) [To Pricing Schedule]

e Perform equipment maintenance, calibration and operation of equipment;

e Responsible for the proper performance of flow measurement devices;

¢ Assist with the maintenance of building and structures for the duration of the contract;

« Survey and inspect resultant repairs and facilitate the unblocking of all main sewer lines by
general workers

e Perform the scheduled maintenance /service of pumps and /or other electrical and mechanical
components such as flow meters. Evidence of servicing and/or calibration records to be kept and
provided upon request;

s Service valves and clamps at all pump stations / sludge recycling ponds /sump;

s Service and maintain self-priming effluent water pumps and associated pipework,

e Service and maintain - all Pumps and Motors at all pump stations / sludge recycling ponds /sump;

s Check oil level of pumping equipment and presence of water in oil - After first 20 running hours,
and as and when is deemed necessary;

e Refresh grease in main bearing - Every 10 000 running hours;
e Check cable entry into pump for leakage — Beginning of the contract;

¢ Remove inspection plug to check for presence of water in motor housing — Beginning of the
contract;

e Service and maintain existing submersible raw sewer pumps;

e Service and maintain compressors;

¢ Service and maintain Non Return Valves (NRV) / gate valves /Sluices

e Service the generator (where applicable and the generator is not under a service contract) after
every 200hrs / as recommended by the manufacturer, change filters, oil and ensure the generator
is able to start on a weekly test basis — weekly;

¢ Service the pump engine (where applicable) after every 200hrs / as recommended by the
manufacturer, change filters, oil and ensure the generator is able to start on a weekly test basis —

weekly;

e Facilitate the servicing of all expired fire protection equipment (where applicable) and ensure
equipment service is up to date - beginning of contract.
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Preventative Maintenance Material

The service provider must allow costs for and is responsible for supply, delivery to site, commissioning
and installation of all Preventative and Corrective Maintenance material, spare parts, subcomponents and
appurtenances necessary for the complete maintenance of each installation and as part of detailed
invoice claims, provide copies of suppliers purchase invoice as follows;

Preventative maintenance material...........................oeceseerennvon... .(Provisional) [To Pricing Schedule];
Profit on preventative maintenance material.......................c..cc.co..o.ooo oo (%) [TO Pricing Schedule];
Corrective maintenance material.................c.....ccoeeveeee eeenen oo ... ....(Provisional) [To Pricing Schedule];
Profit on corrective maintenance material.................ccoi (%) [To Pricing Schedule];

Invoices received from Service Providers without the supporting evidence of suppliers’ purchase invoices
shall not be paid and will be returned to the Service Provider.

The Service Provider shall inform the Project Leader/ Scientist/ Engineer of all scheduled deliveries of
materials to formally arrange official hand-over with the End User. The Service Provider shall cede any
supplier's or factory guarantee of repaired or replaced components to the Employer to ensure that such
guarantees are not jeopardised in any way. All workmanship, materials and components used for
breakdown repair shall be guaranteed for a minimum three (3) months. The repetition of the breakdown of
the same component and/or subcomponent will not be compensated if it is within this guarantees unless
otherwise is for different cause. The Service Provider must furnish the report for such reoccurrence.

H. CORRECTIVE (EMRGENCY / UNPLANNED MAINTENANCE)
Corrective Maintenance (CM) Labour

The Service Provider must allow costs for and is responsible to provide labour in the form of skilled,
trained (with mechanical, electrical or electromechanical trade certificates) and support personnel for
Emergency execution for Corrective Maintenance at all hours of the day / 7 days a week, as and when an
emergency arises, inclusive of all statutory costs, Personal Protective Equipment (PPE), profit and
employee incentives throughout the duration of the contract as follows:

ATSAN. . e ettt e et e e e et et iee it eer e sneieneen e e oo (Rate only) [To Pricing Schedule]
Semi-skilled / Artisan Assistant.............cccccoeeeiviiiieieeeeeeee e ven ... (Rate only) [To Pricing Schedule]
Unskilled / General Labourer.............cccccveet wiieeeeieeeeeeeeineee .. .0 .(Rate only) [To Pricing Schedule]

The Service Provider must endeavour to reduce and avoid occurrence of Emergency breakdowns and
ensure false alarms are identified before attending to an emergency / deemed emergency. On average,
no more than one (1) emergency breakdown per site should occur with preventative (condition-based and
interval / routine) maintenance in place.

MACHINERY, EQUIPMENT, MATERIAL AND TRANSPORT

The Service Provider must allow costs for and is responsible to provide all commercial mechanical and
electrical equipment and machinery (energy saving with low operating noise less than 85 decibels)
necessary for the effective and efficient operation of the water care facilities per site and attending to
grounds / horticultural services and cleaning, inclusive of but not limited to, operating costs (fuel,
maintenance, capital costs, insurance, depreciation, etc.). The Service Provider must provide sufficient
machinery per site to ensure optimum provision of horticultural and cleaning services as follows:

Machinery and Equipment................cccooeeeieiiee i e ieeiee e cee oo .. (Month) [To Pricing Schedule]
Profit and Attendance on Equipment Hire..............ccc.ccoeocveeiee e ceeen ... (%) [To Pricing Schedule]

Commercial brush cutters;
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Commercial lawn mowers;
Commercial vacuum cleaners and blowers for plant room maintenance and personnel facilities;

Wheelbarrows, spades, hard brooms, hand rakes, scoop nets, skips/ grit removal bins, digging folks,
(These assets will belong to the Service Provider);

The Department can, where possible, provide a space for the storage of equipment free of charge. The
Department has the right to inspect at any time the provided space and at upon discretion cancel the
arrangement.

The operator of the machinery must be a trained person in compliance with the General Machinery
Regulations, 1988 issued in terms of the Occupational Health and Safety Act, 1993.

Transport Costs

The service provider must allow costs for and is responsible for providing suitable transport (Vehicles
(LDV’s/Double, Single Or Extended Cabs) for the successful operations and maintenance (O&M) of the
water care facilities and transporting of personnel, conveying material, waste disposal, attending to
emergencies / corrective maintenance, inclusive of but not limited to, operating costs (fuel, maintenance,
capital costs, insurance, depreciation, etc.) as follows:

O&M TrANSPOM. ... ettt et it et eeteae e cee e et (Km) [To Pricing Schedule};
Corrective Maintenance Transport..........cooceceevveveeeeeveeeeevenieeesen ceeeee .- ... .{Km) [To Pricing Schedule];
USE OF LOCAL LABOUR

A minimum of 50% of the Labour must be sourced from the local community comprising of previously
disadvantaged individuals (PDls).

Further Labour composition requirements to be complied with are:

60% Women (Unless all the existing employees are re-employed in the new contract)
55% Youth aged from 18 to 35 years

2% people with disabilities

Service providers must report on employment opportunities created by fully populating a Job reporting
template every month or at the end of the service (whichever comes earlier) and submit same with the
invoice.

The Department will, on discretion, verify the details of local labour with the respective Ward Councillor.
Non-compliance of use of local labour constitutes breach of conditions of contract.

The service provider must ensure supervisors, process controllers, plant attendants and general workers
are paid salaries that are competitive and market-related in line with the Basic Conditions of Employment
Act, 1997.

Provision for the following where applicable shall apply - UIF, Provident Fund, Skills Delivery Levy, Leave,
COIDA, training costs and other benefits for personnel to perform operations and maintenance of the
wastewater and water treatment works effectively and efficiently.

EXEMPTION FROM LIABILITY

The Service Provider agrees that the Government shall be exempted from liability and not be responsible
for personal injuries or for damages to:

any property of the Contractor,
its employees,
agents, or

any other person
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, arising from an incident / negligence or any other kind of loss as a result of intended or unintended
actions of the Service Provider in performance of this contract.

FAMILIARISATION WITH THE PROJECT SITE

It is important that Service Providers familiarise themselves with the site prior to submitting a final tender
offer and make provision for all material, equipment use / hire, overhead costs, transport costs, Labour
costs (including statutory requirements as per the Basic Conditions of Employment Act, 1997 (No. 75 of
1997)), Occupational Health Safety costs and profit; in relation to the size and requirements per each
facility / site.

AN OFFICIAL ORDER FOR APPOINTMENT OF SERVICES

An official order for the operations and maintenance of the treatment works on acceptance of the Service
Provider's offer, will be issued to the Service Provider by the Departmental Representative.

The Service Provider shall not proceed with any work without the official order form. Payments can be
delayed if order numbers do not appear on invoices submitted by the Service Provider for payment.

Fraudsters are targeting Service Providers. The Department of Public Works and Infrastructure warns
ALL service providers about a scam, wherein unscrupulous people use the name of the Minister, Deputy
Minister, Director-General and other officials of the department to invite service providers to deliver large
amounts of goods to various departmental buildings. If there is a suspicion of fraud, the Service Provider
must contact the National Anti-Corruption Hotline on 0800 701 701 or contact the Head of Supply Chain
Management from which the tender has been advertised.

ATTENDANCE REGISTER OF EMPLOYEES
Employees’ attendance register

The Service Provider must on a daily basis capture the details of the employees and submit the register
on a prescribed format to the Project Leader for the purpose of reporting on job opportunities created
under this contract.

BID PRICE

The total bid price for this service must include all labour and material required for the proper execution of
the work and shall be carried to the Form of offer which must be returned together with this document.
The use and variable costs of the Service Providers’ own equipment should be built into a task. For
instance, a rate for cutting of grass / mowing of lawn should include costs for fuel, equipment use and
labour. In most operations work, labour costs will be sunk costs of permanently employed personnel. This
is critical service, the service provider must be at know-how and be an expert in this service, therefore
under-quoting will never be entertained. The project manager will assess the bill of quantities for all items
which are outliers and not billed correcitly.

SECURITY CLEARANCE

The successful bidder including his employees might be required to undergo a security clearance before
acceptance or anytime during the operation of the contract.

ACCESS CARDS TO SECURITY AREAS

This service falls within the security area, the service provider must ensure that its employees, agents and
consultants have name tags with contractor’s details or are identifiable.

The service provider must comply with any regulations or instruction issued from time to time, concerning
the safety of persons and property, by the Client Department or DPWI
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INVOICE SUBMISSIONS

Invoices for services rendered, must be accompanied by Job Cards, the official instruction and suppliers
invoices for non-scheduled items claimed for. The price for each item on the job card shall be cross
referenced with the applicable price for similar items in the original bid document by means of the page
and item number e.g page 2, item A — Site Establishment.

Invoices must be accompanied by monthly reports (Test results, performance reports, completed
maintenance scheduled, salary payments of the operational staff etc).

The work will be inspected and verified by the Project Manager before the invoice is paid.
The following information is required on the layout of an invoice:

Invoice must be on company’s letterhead;

Invoice must be addressed to DPWI

Invoice must have invoice date and number;

If charge for VAT, invoice must indicate “Tax Invoice” and company’s VAT registration number
must appear on invoice;

Invoice must indicate, (address) where service was rendered;

Reference and order numbers must appear on invoice;

Full description of work been carried out;

The name and email address of the respective Project Manager handling the specific service

Services to equipment

e Services can only be executed on the receiving of a call centre complaint from the regional
representative

o Services completed without call centre complaint will not be paid by the Department

¢ The Department will not pay services requested by our Clients to the Contractor and attended by
the Contractor without DPWI official

¢ Where major work, extensive repairs, replacement of equipment or where there is damage to
facilities or equipment; the contractor shall include photos of the entire repair process with the
invoice that is from the first inspection to completion of the work. The Project Manager may
request report detailing the scope of each service.

END SCOPE OF WORKS
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PRICING SCHEDULE/ BILLL OF QUANTITIES

REPAIRS, SERVICING, OPERATION AND MAINTENANCE OF SEVONTEIN WATER AND
WASTEWATER TREATMENT PLANTS FOR A PERIOD OF THREE (3) MONTHS
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date § July 2022 Version: 2022/03
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2.2

2.21

23

2.3.1

-Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES / NO

If so, furnish particulars:

3 DECLARATION

3.1

3.3

34

3.5

3.6

|, the undersigned, (name)... .
in submitting the accompanymg b|d do hereby make the followmg statements that I

certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and wnII not be, disclosed by the :
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There-have been no consultations, communications, agreements or arrangements

made by the bidder with any official of the procuring institution in relation to this
procurement process prio: to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining . .their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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| am aware that, in addition and without prejudice to any other remedy provided to-
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

S,gnature Date

posmon Nameofb|dder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”.

Page 3 of 3

For External Use Effective date 5 July 2022 Version: 2022/03



PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature

—
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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17

18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ) ' ‘ ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majonity of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be aftached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For extemal use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO

CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)

on (date)

RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

4.

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)
*Mr/Mrs/Ms:
in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/jjoint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture

- agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 1 of 2

For external use Effective date 20 September 2021 Version: 2021/01



L Tt PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature
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The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all

" the Directors / Members /. Partners of the Bidding
Enterprise. ’

3. In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprisé (attach proof of shareholding * /
ownership hereto). . .

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of sharehoiding / ownership and power of
attorney are to be attached hereto).

5. Should the number of Directors / Members / Pariners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project: '

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or-“Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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-PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *hisher Capacity as: (Position in the Enterprise)

and who wili sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiiment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the

Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in

respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in-any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For extemnal use Effective date 20 September 2021 Version: 1.3
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PA-15.3; Special Resolution of Consortia or Joint Ventures

Name Capacity Signature
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. *Delete which is not applicable.
2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/oint
3.

venttre submitting this tender, as named in item 2 of Resolution PA-15.2.
Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be aftached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. . Page 3 0of 3
For external use Effective date 20 September 2021 Version: 1,3
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT

REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all

applicable taxes included); and
the 90/10 system for requirements with a Rand value above R50 000 000 (all

applicable taxes included).

1.2 Preference Points System to be applied
(tick whichever is applicable).
X The applicable preference point system for this tender is the 80/20 preference point system.

[[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tencer will be used to determine the accurate system once

tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and
1.3.2  Specific Goals

1.4  The maximum points for this tender are allocated as follows:

Fon Sconma srsten " | Hwm | Do
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 00 1

~ Page10f10
Effective date 21 July 2023 Version 2023/08



1.5  Breakdown Allocation of Specific Goals Points

X 1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 |
Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are
applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
|2 z n e Any account or statement which
is in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
o lLease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 o SANAS Accredited BBBEE
Jeast 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 ¢ SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)

Page 2 of 10
Effective date 21 July 2023 Version 2023/08



and

¢ Medical Certificate indicating
that the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is
at least 51% owned by
black youth (Mandatory)

s |D Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transactlon with rand value greater than R1 Million and up to

are applicable.
Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20
1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
.owned by black people where applicable.
(Mandatory)
2. Located in a specific Local 2  Official Municipal Rates

Municipality or District
Municipality or Metro or
Province area for work to be
done or services . Y“e
rendered in that area
(Mandatory)

Statement which is in the name |
of the bidder.

Or

Effective date 21 July 2023
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|« Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

o | ease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

o SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

¢ South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023
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5.

An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

e ID Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2  Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
¢ Any account or statement
which is in the name of the
bidder.
Or
e Permission to Occupy from.
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 o SANAS Accredited BBBEE

entity which is at least 51% Certificate or Sworn Affidavit
where applicable.
Page 5 of 10
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owned by black women

(mandatory)

4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)
and

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa

registration (NCPPDSA).
OR
5. | An EME or QSE or any 2 ¢ |D Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth - or Sworn Affidavit where
applicable

(Mandatory)

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or

after 27 April 1934 and who would have been entitied to acquire citizenship by naturalisation prior to that date. (BroAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
" response to an invitation to provide goods or services through price quotations,
Page 6 of 10
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competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1.  THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt-Pmi Pt—P mi

Ps =80(1-2220) or Ps=9o(1———’,"’"——)
Pmin Pmin

Where
Ps =  Points scored for price of tender under consideration
Pt =  Price of tender under consideration
Pmin =  Price of lowest acceptable tender

3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt- Pt-P

Ps =80 (1+2008 ) or Ps=90(1+ mem )

Pmax Pmax

Where

Ps =  Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax =  Price of highest acceptable tender

Page 7 of 10
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4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential. Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated

in the conditions of this tender:

4.2.  Incases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determin~ the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to

determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of Number of Number of

points Number of points points

R points claimed claimed

allocated (90/10 (80/20

_ (90/10 system) system)

The specific goals allocated system) (80/20 (To be

points in terms of this tender system) (To be

(To be combiatad completed

completed (To be b pth by the
. by the organ . .completed ¢ en):!er:r) tenderer)

~~of-state). - by the.organ
' of state)
1. An EME or QSE (or any
Qﬁ, entity for procurement . .
L& ansaction with rand value
S» ——greaterthan R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Page 8 of 10
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The specific goals allocated
points in terms of this tender

Province area for work to be
done or services to be
rendered in that area

Number of
points
claimed

(90/10
system)

(To be
completed
by the
tenderer)

Number of
points
claimed
(80/20
system)

(To be
completed
by the
tenderer)

3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women

4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability

5. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

R AT

4.3. Name of company/firm................cu.. 55 it R e irernenre e

4.4, Company registration number: ................. eheaens ST U

4.5 TYPE OF COMPANY/ FIRM

‘Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

Oo0Ooocoog

Effective date 21 July 2023
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4.6.

O State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have -

(@
(b)

(©)

(d)

(e

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such

cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:
ADDRESS:

SIGNATURE(S) OF TENDERER(S) -

Page 10 of 10
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SBD 7.2
CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS

FOR THEIR RESPECTIVE RECORDS.
PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. I hereby undertake to render services described in the attached bidding documents to (name of the
IStItUtoON).......oocvi in accordance with the requirements and task directives / proposals
specifications stipulated in Bid Number........................ at the price/s quoted. My offer/s remain binding upon
me and open for acceptance by the Purchaser during the validity period indicated and calculated from the closing

date of the bid .

2. The following documents shall be deemé‘d to form and be read and construed as part of this agreement:

(i) Bidding documents, viz
- Invitation to bid;
- Proof of tax compliance status;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claim form for Preferential Procurement in terms of the Preferential Procurement
Regulations;
- Bidder’s Disclosure form;
- Special Conditions of Contract;
(ii) General Conditions of Contract; and
(iii) Other (specify)

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted
cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I
accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk.

4. T accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me
under this agreement as the principal liable for the due fulfillment of this contract.

5. I declare that I have no participation in any collusive practices with any bidder or any other person regarding this or
any other bid.
6. I confirm that I am duly authorised to sign this contract.
NAME (PRINT)  ..eeenenn.. e
. WITNESSES
CAPACITY i, .
T
SIGNATURE = i,
IS
NAME OFFIRM ..., et
- DATE: ...cciiiiiiiiiniiiiniee
DATE e,

Version 12023



CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)

accept your bid under reference number
indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. I undertake to make payment for the services ren lered in accordance with the terms and conditions of the contract,
within 30 (thirty) days after receipt of an invoice. '

PRICE (ALL TOTAL POINTS
DESCRIPTION OF APPLICABLE COMPLETION PREFERENCE CLAIMED FOR
SERVICE TAXES POINTS EACH SPECIFIC
INCLUDED) CLAIMED GOAL
4. I confirm that I am duly authorised to sign this contract.
SIGNED AT .. ONiin i itdinnneeceiibee e imiaesons
- NAME (PRINT) e eeeeeeeaeeeeereaeeeiieiraiaaaes . Y
SIGNATURE it b
OFFICIAL STAMP WITNESSES
I e,
2 e
DATE: .oiovioeieciee e

Version 12023




Conditions of Contract: PA-10 (FVI)

FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1
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Conditions of Contract: PA-10 (FM)
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REPUBLIC OF BOUTH AFRICA

PA-10 (FM): CONDITIONS OF CONTRACT

CONTENTS
No. CLAUSES PAGES
1. Definitions 3
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3. Duration 5
4. Rights and Obligations of the Employer 5
5. Rights and Obligations of the Service Provider 5
6. Service Manager 6
7. Security 6
8. Security Clearance 6
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10. Ambiguity in documents 7
11. Insurances 7
12. Access to the facilities and commencement of the Services 7
13. Programme 7
14. Subcontracting - 8
15. intellectual Property Rights indemnity 8
16. Compliance with Legislation 8
17. Reporting on incidents 8
18. Nuisance e}
19. Materials, workmanship and equipment 9
20. Urgent Works Q
21. Indemnifications o)
22. Variations 10
23. Identified Projects 10
24, Suspension of the Services 12
25. Penalty for Non-Performance 12
26. Payments 13
27. Release of Security 14
28. Overpayments 14
29. Completion 14
30. Assighment 15
31. Indulgences 15
32. Ownership and Publication of Documents 15
33. Breach of Contract 15
34. Stoppage and/or termination of Contract 16
35. Dispute Resolution 17
36. General : 17
37. Domicilium Citandi et Executandi 17
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. public works

& 2 1
. abic o
REPUBLIC OF SOUTH AFRICA

1.1.6.

i.1.7.

1.1.8.

1.1.10.

1.1.11.
1.1.12.

1.1.43.

1.1.14.
1.1.15.

1.1.16.
1.1.17.

Any reference io words “Bid” or Bidder” h
“Tender” of “Tenderer”.

Conditions of Contract: PA-10 (FM)

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them except where

the context otherwise requires:
“Additional Services” are increases in the quantity of the routine Services detailed in the Scope of
Works.

»Bill of Quantities” means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay

the Service Provider for the Services completed;

Certificate of Completion” means the certificate issued by the Service Manager signifying that the
Contract has expired;

»Commencement Date" means the date on when the Service Provider is notified of the Employer's

acceptance of its offer;

the Parties and of which these Conditions of Contract form

“Contract’ means the Contract'?signed by
part of, and such amendments and additions to the Contract as may be agreed in writing between the

Parties;

"Contract Data” means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

“Contract Period” is from Commencement Date for the period stated in the Contract Data;

the Services in accordance with the Pricing Data,

“Contract Price” means the price to be paid for
there from as may be made from time to time under

subject to such additions thereto or deductions
the provisions of the Contract,

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and

Acceptance;
ent provisions used for the adjustment of fluctuations in the cost

*CPAP" means contract price adjusfm
ds as stated in the Contract Data;

of labour, plant and materials and goo

“Day” means a calendar day;

“Drawings” means all drawings, calculations and technical information which are made available to
and time to be announced by the Service Manager and

the Service Provider for inspection at a venue
any modifications thereof or additions thereto from time to time approved in writing by the Employer or

delivered to the Service Proyidqr by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the Service

Provider;

mplements, machinery, articles and things of whatsoever

"Equipment"” includes all appliances, tools i
pletion or defects correction of the Services but does not

nature required in or for the rendering, com
include materials;

"Facilities" means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in

or through which the Services are to be rendered or carried out;

" means the written communication by the Employer to the Service

“Form of Offer and Acceptance
f the Service Provider's offer;

Provider recording the acceptance O

n routine Services, identified and agreed to by the

"1dentified Prolects” means any projects, other tha
Parties during the Contract period or any extensions thereio, to be completed in terms of the Contract.

me meaning as the words
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1.1.18.

1.1.19.

1.1.20.
1.1.21.

1.1.22.

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.1.

e,
A
b

2.2.

2.3.
24.
25.

26.

Conditions of Contract: PA-10 (FM)

“Materials” includes all materials, commodities, articles and things required to be furnished under the
Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"parties” means the Employer and the Service Provider,

s the Bill of Quan.tities and provides the criteria and

*Pricing Data" means the document that contain
ntract were taken into account by the Service

assumptions, which it will be assumed in the Co
Provider when developing his prices;

by the Service Provider during the Contract Period in

“Services” means all the work to be performed
ut in the Scope of Works, as amended from time to

accordance with the Contract, as more fully seto
time by written agreement between the Parties;

e Tenderer, as named in the Contract Data, whose offer has been
where applicable, includes the Service Provider's
liquidators, as the case may be, but
gnee of the Service Provider;

sService Provider" means th
accepted by or on behalf of the Employer and,

heirs, executors, administrators, trustees, judicial managers or
not, except with the written consent of the ;. Employer, any assi

of the Employer named as the Service Manager in the

"Service Manager” means the representative
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, without the need to furnish reasons therefor,

hich defines the Employer’s objectives and requirements

"Scope of Work" refers to the document w
ts and constraints relating to the manner in which the

and specifications and any other requiremen
Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the

Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial support and information, as detailed in the Scope of Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:
21.1 The masculine includes the feminine and the neuter, vice versa,

21.2 The singular includes the plural; and vice versa

Any reference:do.a natural person includes.a body corporate, firm, association.or
consortium/joint venture/partnership, vice versa. I

ed for reference purposes only and shall not

21.3

The headings to the clauses of this Contract are includ
affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.

The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions

bear corresponding meanings.

If any provision in & definition clause is @ substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of the

Contract, notwithstanding that it is only contained in the interpretation clause.

>3
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3. DURATION
3.1.  The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

3.2. Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract

Period, unless it is extended in terms of clause 3.3.
ct may be extended as a result of bona fide negotiations between

duration of the Contract shall however be valid unless the terms
duced to writing and signed by the authorised

3.3 The terms or duration of the Contra
the Parties. No extension of term or
and conditions of such extension has been re

representatives of both Parties.
4, RIGHTS AND OBLIGATIONS OF THE EMPLOYER

4.1, The Employer shall give access to or supply the Service Provider with:

4.1.1 Allrelevant, available data and information required and requested by the Service Provider for

the proper execution of the Services; and

Such assistance as shall reasonably be required by the Service Provider for the execution of

4.1.2
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

5.

5.1. The Service Provider shall, in executing his obligations, comply with the Service Manager's writien
instructions on any matter relating to the Services.

5.2 The Service Provider shall take instructions only from the Service Manager or other persons

authorised by the Service Manager in terms of Clause 6.

all not have the power of attorney or authority to enter into any contract or to

5.3. The Service Provider sh
Employer, save where prior written authorisation has

otherwise bind or incur liability on behalf of the
been obtained.
t, its employees, agents and representatives have the relevant

5.4. The Service Provider shall ensure that i
ndering of the Services with the reasonable degree of skill,

experience and capacity necessary for re
care and diligence that may be expected of professionals providing services similar to the Services.

rvice Provider's team, in the opinion of the Service Manager or
conduct himself or is incompetent or negligent in the delivery of the
acilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
i again be employed on the Services without the prior written consent of the-Employer.

5.5. Should any member of the Se
occupants of the Facilities, mis
Services, or whose presence on the F:

5.6. The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of

receipt of the Employer's written request.

all ensure that reasonable levels of care and responsibility are exercised

57. The Service Provider sh
r in the delivery of the Services.

when using items belonging to the Employe
During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities

5.8.
clean and in a safe condition.

5.9. Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
shall not create an employment contract or relationship between

appointment of the Service Provider
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to

which the employees of the Employer may be entitled.

.— o - % 5.
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6.1.

6.2.

6.3

6.4.

7.1.

7.2

8.1.

8.2.

9.1.

9.2.

Conditions of Contract: PA-10 (FM)

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider in

writing that the delegation is terminated.

e, prior to giving effect thereto, refer any written order or

The Service Provider may at any tim
Manager who shall confirm, reverse or

instruction of the Service Manager's delegatee to the Service
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security i
the Contract Data and any expenditure incurred in doing O §

Should the Service Provider fail to select the security to be provided or shoulld the Service Provider
fail to provide the Employer with the selected security within 21 days from Commencement Date, it
shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 %

of the Contract Sum (excl. VAT).

n the amount and in the form setout in
hall be borne by the Service Provider.

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the

Services.

It is required that all persons engaged in the rendering of the Services shall be easily identifiable and

where required, security cleared.

CONFIDENTIALITY

nd ali information, of whatever nature, relating to the
s presence at the Facilities, strictly confidential and

such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer’s prior written consent.
As disclosure or improper use of the confidential information, without the Employer’s prior written
consent, will cause the Employer harm:

The Service Provider undertakes to keep any a
Contract or which he becomes privy to due to hi

.....

for any loss or damag}‘e—E sllffered by the Employer:igﬁd
t any claims by third parties as a result of such
, either in whole or in part; and/or

0.1.1 the Service Provider shall be liable

shall indemnify the Employer agains
unauthorised disclosure or use thereof

92.1 the Employer shall be entitled to cancel the Contract

to disclose such confidential information to the following

The Service Provider shall be entitled
ow interest, in order to assist with the rendering of the Services

persons, who have a clear need to kn
on the Contract:

0.2.1 employees, officers and directors of the Service Provider, and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential

information may be disclosed to such person. .
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2.3 The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not

disclose or divulge the same to any unauthorised person.

94, The confidential information shall remain the property of the Employer and the Emyployer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession of in the possession of persons to whom it was

disclosed and furnish a certificate to the Employer stating as much.

10. AMBIGUITY IN DOCUMENTS

10.1. The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
details of the adjustments, if any, and a written instruction directing what Service, if any, is to be

delivered.

1. INSURANCES

11.1. It is the responsibility of the Service Provider to assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

within 21 days of the Commencement Date, with an
nformation required in terms of the Occupational

12.

12.1. The Service Provider shall provide the Employer,
acceptable health and safety plan and such other i
Health and Safety Act (85 of 1993).

12.2. The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

12.3.  Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

12.4. The Service Provider shall be given access to the Facilities or portions thereof and shall render the
Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a

written instruction to this effect.

12.5.  If the Employer fails to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the

Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the

“£5gditional costs.

mofides q
AR

13. PROGRAMME

43.1. The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
of the Services. The programme shall describe

a realistic programme and a cash flow for the delivery
and detail the order in which the Services are to be rendered and shall be subject to the approval of

the Service Manager, which written approval shall not be unreasonably withheld.

132. The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents of information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or

a detailed cash flow forecast.

13.3. A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or

as circumstances may require.

i

S
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Agreement to the programme by the Service Manager or any adjustment thereto wvill not alter the

13.4.
responsibilities of the Service Provider in terms of this Contract.

14. SUBCONTRACTING

14.1. The Service Provider may subcontract any part of the Services at its discretion. T he subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

14.2. Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from
any obligations under the Contract or imposing any liability on the Employer.

15. INTELLECTUAL PROPERTY RIGHTS INDEMNITY

15.1. The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

45.2. The Service Provider further indemnifies the Employer against any claim or action (including costs on
an attorney and client scale) caused by or arising from the failure to obtain such consent.

186. COMPLIANCE WITH LEGISLATION

16.1. This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the
delivery of the Services and Facilities under this Contract.

16.2. All the applicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary.

16.3. Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

16.4. The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

16.5. Itis the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

16.6. The Service Provider shall not have a claim against the Employer, and the Employer shall not be
iable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

7. PEPORTING OF INCIDENTS’ e

17.1.  In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in writing
of any incidents at the Facilities, which resulted or could have resulted in damage to property or injury
or death to persons.

47.2. The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 immediately after the occurrence thereof.

17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

17.4. The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender" or “Tenderer. Ll ean- Co= Page 8 of 18
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75, The Service Provider shall notify the Employer immediately, on be
requiring him to undertake anything that is illegal or impossible

coming aware of the Contract

18. NUISANCE

18.1. The Service Provider shall deliver the Services in a manner that shall not cause unnecessary hoise,
nuisance, or hinder the normal activities in the Facilities.

ifies the Employer against any liability arising out of the Service

18.2. The Service Provider hereby indemn
bligations in terms of Clause 18.1.

Provider's non-compliance with his o

19. MATERIALS, WORKMANSHIP AND EQUIPMENT

19.1.  All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's written

instructions and shall be suitable for the purpose intended.

19.2. The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the

suitability of materials or equipment to be used.

19.3. The Service Provider shall provide all nece"ééary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service

Manager, for the purposes of tests to be performed by any other person.

19.4.  All costs for tests carried out shall be deemed to be included in the Service Provider's prices

19.5. Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service

Provider to the Employer within 10 days of the tests being completed.

20. URGENT WORK

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

e to an act or omission on the part of the Service

20.2. Ifthe remedial or repair work became necessary du
he Service Provider shall effect such remedial or

Provider, its employees, agents or representatives, t
repair work at its own cost.

20.3. |f the remedial or repair work is urgently necessary due to an actor omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is
not available or able to effect such remedial or repair work, the Employer may effect such remedial or

repair work either by itself or through another service provider.

n terms of 20.3, then the Employer may recover
vider or by deducting the same from any amount
resently or hereafter existing between the -.a
Il these contracts shall be consideredone

20.4. If the Employer effects the remedial or repair work i
such costs, losses or damages from the Service Pro
still dué tinder this Contract or under any5ther contract p
Employer and the Service Provider and for this purpose a

indivisible whole.

21, INDEMNIFICATIONS

mnifies the Employer against any liability,

21.1. The Service Provider shall be liable for and hereby inde
| proceedings whether arising in common law

claim, demand, loss, cost, damage, action, suits or lega
or by statute consequent upon:

21.4.1 personal injuries to of the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services;

y movable or immovable or personal property of property contiguous
belonging to or under the control of the Employer or any other body
attributed to, or in the cause of or caused

21.1.2 lossofor damage to an
to the Facilities whether
or person arising out of, related io, occasioned by,

by reason of the rendering of the Services;

tion shall be construed fo have the same meaning as the worc;
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21.2.
22,
22.1.

22.2.
22.3.
22.4.
22.5.
22.6.
22.7.

23.
23.1.

23.2.

23.3.

23.4.

23.5

236
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any

payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

he Services as referred to in the Scope of Works

Any Services required by the Employer outside of t
all be dealt with under clause 23 and shall be

will be regarded as being Identified Projects and sh
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such instructions being executed.

Additiénal Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager. '
orisation, as required in 22.5 above, has been obtained, the Employer shall not

Provider for the Additional Services so executed, and the Service Provider
e a claim for payment for such Additional Services.

If no prior written auth
reimburse the Service
agrees that it shall not hav

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be ldentified

Projects prior to such instructions being executed.

s of the Service Provider on identified Projects. The

The Employer is not obliged to engage the service:
vider or through the Service Provider effect the

Employer may, by itself, through another service pro
services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

authorisation, as required in 23.3 above, has been obtained, the Employer shall not
rvice Provider for the Identified Projects so executed, and the Service Provider
m for payment for such Identified Projects.

If no prior written
reimburse the Se
agrees that it shall not have a clai

(a) describe the services/works required to be executed by the Service Provider under the
identified Project;

(b) state the due commencement and completion dates of the relevant identified Project;
(c) state the total cost of the relevant Identified Project as agreed to between the Parties; and
(d) any additional requiréments, conditions of contract and/or restrictions, other than those

already stated in the Contract, that will be applicable.

ritten instruction referred to in 23.5, the Service Provider shall

Within 14 days of receipt of the w
and a cash flow for the relevant ldentified Project as

furnish the Employer with a realistic programme
required in 13.

T e

ation shall be construed to have the same meaning as the words
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23.7

23.8

23.9

23.10

23.11

Conditions of Contract: PA-10 (FM)

Where an Identified Project comprises services/works that are of the same or similar character
executed under the same of similar conditions as those to which the rates in the Pricing Data apply, it

shall be valued at such rates.

Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates

applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider will be liable for 2 penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
|dentified Project to the date of the actual completion of such ldentified Project. '

If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause

beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause

of delay and period of extension applied for.

Project or any extension thereof abnormal rainfall

If during the period for completion of the Identified
used to calculate separately the delay for each

or wet conditions occur, the formula below shall be
calendar month or part thereof. it shall be calculated each month during the period referred to herein

above, or until the issue date of the certificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total

extension of time for the Contract:

V = (Nw—Nn) + (Rw - Rn)
X

A% = Delays due to rain in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per

day has been recorded

Actual rainfall in mm for the calendar month under consideration.

Rw =

Nn = Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in‘the-project specifications. .. diE

X = 20, unless otherwise provided in the project specifications.

Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc - Nn) calendar days,
where Nc = number of days calendar days in the month under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

r documentation shall be construed to have the same meaning as the words
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The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y rnm per day, but

when wet conditions prevent or disrupt work.

ccount any flood damage, which could cause further or concurrent

This formula does not take into a
d separately in so far as extension of time is concerned.

delays and which should be treate

a suitable point on the site daily at 08:00 wnless otherwise
e Contractor shall, at his own expense, take all necessary
rfered with by unauthorized persons.

Accurate rain gaugings shall be taken at
agreed to by the Service Manager, and th
precautions to ensure that the rain gauges cannot be inte

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
average of these delays will be regarded as normal

years in accordance with the above formula. The
rain delays which the Contractor shall accommodate in his programme, and for which no extension of

time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identified Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the

Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.
ting for an extension of the due comipletion date of the

Should the Service Provider fail to apply in wri
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant

written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within

the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

if the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
ervices in terms of clause 24.1, the Employgjg,ggall not be liable for

by the Employer: to suspend the S [
any claim of whatever nature, including a claim for costs, by the Service Provider.”

PENALTY FOR NON-PERFORMANCE

e liable for a performance deduction, if the Service Provider in rendering

The Service Provider shall b
pe of Works, as amended from time to time,

any of the Services required under the Sco
25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;
25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope

of Works.

or Bidder® herein and/or in any other documentation shall be construed to have th"r;ame meaning as the words
- _ °F Page120f 18
P Version:1.0

-5 2 P o



=, public vworks
Conditions of Contract: PA-10 (FM)

£/ Public
REPUBLIC OF SOUTH AFRICA

not be liable for a performance deduction, if the Service Provider is unable

253  The Service Provider shall
or representatives.

to perform due to no fault of his own, his employees, agents

26. PAYMENTS

26.1  The Service Manager will evaluate the Service Provider's performance on @ monthly basis.

262  The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;

26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider,
26.2.4 CPAP adjustment where stated in the Contract Data; and

26.2.5 VAT. Vat will be indicated separately in all documents.

26.3 |f the Service Provider elects a security 6f 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Mianager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

26.4 The monthly certificate shall be supported by a detailed report substantiating the Services rendered at

each Facility during the month under assessment.

ed by the Service Manager. If the Service Manager agrees

26.5 The monthly certificate shall be assess
ment within 14 days of the receipt of the certificate, taking into

with the certificate, he will issue a state
account inter alia the following:

(1) deductions for penalties;

(2) deductions for overpayments;
(3) deductions for retention

(4) deductions for damages.

26.6 The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service

Provider within 16 days of receipt of the tax invoice.

ree with the certificate issued by the Service Provider in terms of

26.7 If the Service Manager does not ag
ceipt of the certificate, issue a statement
aSONSs for rejecting the balance

Clause 26.2, the Service Manager shall within 14 days of re
in the amount to.which the Service Manager agrees and shall give rea
of the claim indicated in the statement.’ ' S

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the

26.8
statement referred to in Clause 26.7.

26.9  With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement referred to in 26.7, submita revised certificate or a justification for his claim or

declare a dispute in terms of 34.

26.10 Ifitis later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to

time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act,

1999 (Act 1 of 1999), as amended.

26.11 All the work shall be evaluated in accordance with the provisions of the Pricing Data.
{o have the same meaning as the words

Any reference to words “Bid”or Bidder” herein andfor in any other documnentation shall be construed
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In assessing the guality of the work presented by the Service Provider, the Employ er may enlist the
k the third person shall act reasorsably. The selection

assistance of third persons. In assessing the wor
of such third persons shall be in the absolute discretion of the Employer and the Service Provider

shall abide by such selection.

rvice Provider, resulting from the Service Provider having to

Any and all extra costs incurred by the Se
a claim submitted in respect of work dome, shall be for the

address and/or rectify queries arising from
account of the Service Provider.

RELEASE OF SECURITY

furnished a security by way of a variable guarantee of 2_.5% of the Contract

If the Service Provider has
ty will be reduced and be released in accordance with the provisions of

Sum (excl. VAT), the securi
such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as foliows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the

Service Period; )
27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

If the form of security selected is:

(@) aretention of 2.5% of the Contract Sum (excl. VAT), or
(b) a125% cash depositand a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the

Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of

Completion.

OVERPAYMENTS

de to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
‘payment from any amount due'to the Service Provider, in respegt-of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made fo the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance

Management Act, 1999 (Act 1 of 1999), as amended.

If any overpayment of whatever nature is ma

COMPLETION

ervice Manager shall furnish the Service Provider with a

At the expiry of the Service Period the S
2 handed over at commencement of the Contract and

written list of Employer’s Assets and Dat
accumulated during the Contract Period.

Al the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a

Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

-
i -

4° or Bidder® herein and/or in any other documentation shall be construed fo have the same meaning as the words
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29.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

30. ASSIGNMENT

30.4 The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any persen outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

30.2 Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

3. INDULGENCES

312  No extension of time, latitude or other indulgences which may be given or aliowed by either Parly to
the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or prevent

such Party from strictly enforcing due compliance with each and every provision of this Contract.

32 OWNERSHIP AND PUBLICATION OF DOCUMENTS

321 The Employer will become the owner of the information, documents, advice, recormmendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, butin any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitled.

ons and reports compiled by the Service Provider
alising Services, and the Contract as a whole, will vest
distributed or made available to any person outside
without the prior written consent of the

| for any other purpose without the

322  The copyright of all documents, recommendati
during the course of and for the purposes of fin
in the Employer, and may not be reproduced or
the Employer’s service, of to any institution in any way,
Employer. The Employer shall have the right to use such materia
approval of, notification to or payment to the Service Provider.

323  The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this

Contract shall be vested in the Employer, who shall have the right to use such material for any other

purpose without the approval of, information or payment to the Service Provider.

viding documents or material to the Employer, the development of

32.4 In case of the Service Provider pro
of the Employer, copyright shall not be vested in the Employer.

which has not been at the expense
ired to indicate to which documents and/or materials this provision

The Service Provider shall be requi
applies.
325 The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual propérty right in connection with the work outlined in this Contract::

programmes and reports collected or compiled must

be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after

termination thereof without the prior written consent of the Employer.

326 Allinformation, documents, recommendations,

33. BREACH OF CONTRACT

rovider of any of the terms and conditions of this Contract,
liance requiring compliance within 10 (ten) days. In the
h breach on expiry of the notice period, then the
may have, be entitled to exercise any or all

331 Intheeventofa breach by the Service P
the Employer shall issue @ notice of non- comp
event that the Service Provider fails to remedy suc
Employer shall without prejudice to any other rights that it

of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any reference 10 words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suépend further payments to the Service Provider,

o complete the execution of the Services, in which event
ble for costs incurred in connection With and arising from
Il as damages suffered.

33.1.4 To appoint other service providers t
the Service Provider shall be held lia
the appointment of such a service provider as we

332 The Service Provider agrees to, within ten (10) days of written request from the Emiployer, give
access to and to make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Employer. to assume

responsibility for and the benefit of the project as a whole.

terms and conditions of this Contract, and in the event

33.3 In the event of breach by the Employer of the
(10) days’ written notice calling for rectification of the

of the Employer remaining in breach after ten
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

34. STOPPAGE AND/OR TERMINATION OF CONTRACT

341 The Employer reserves the right to terminate this Contract or temporarily stop the Services, orany

part thereof, at any stage of completion.

342 The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

342.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

on for the dissolution and/or liquidation of the Service Provider,

34.2.2 on commencement of any acti
g approved in advance by the

except for purposes of an amalgamation or restructurin
Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

34.2.4 if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services as

described; or

34.2.6 ifinthe opinion of the Employer the Service Provider acted dishonestly;

2 LER

343 The Employer reserves the right to, even in thé:bse;\be of breach or thegé}\:fénts referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service
Provider.

34.4 Further, the Contract shall be considered as having been terminated:
ontract and/or the Project and instructions to resume or

34.4.1 where the Employer stops the C
ued within twelve (12) months of the instruction; or

reinstate the Services are notiss

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such

instructions were requested by the Service Provider.

Service Provider, or any part thereof, be

345 Should the Contract between the Employer and the
t attributed to the Service Provider:

terminated by either of the Parties due to reasons no

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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r will be remunerated for the appropriate portion of the Services

34.5.1 The Service Provide
ted, calculated in accordance with the agreed rates.

satisfactorily comple

e submitted to the Employer within three (3) months after the

34.5.2 Invoices for work done shall b
ling which the Employer will not be obliged to pay same.

termination of the Contract, fai
be entitled to advance a right of retention ©r any similar right if

this Contract is terminated and specifically agrees to, within ten (10) days of written request

from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contract as a

whole.

34.6.3 The Service Provider shall not

35. DISPUTE RESOLUTION

351 Inthe event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in

good faith.

te through negotiation as mentioned in 35.1, within 14 daysof a

352  If the Parties fail to resolve a dispu
may by written agreement refer the matter to rmediation.

dispute being declared, the Parties

3563 The mediator shall be a person agreed to by the Parties, failing agreement, the President: South
African Facilities Management Institute shall nominate the mediator.

s the dispute and irrespective of the outcome of thereof, the Parties

shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,

agree on a scale of fees on which the mediator’s fees will be based.

354  Whether or not mediation resolve:

355 The Parties shall appoint the mediator within 21 days of agreeing to mediate.

356 On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to

be followed, representation, dates and venue for the mediation.

ment shall be recorded by the mediator and

35.7 If the dispute or any part thereof is settied, the agree _
g on the Parties to the extent that it correctly

signed by both Parties. The agreement shall be bindin

records the issues agreed upon between the Parties.
35.8 If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.
ediation process, is of the opinion that the

35.9 If the mediator or any Party, at any time during the m
the mediation process. The dispute

mediation will not resolve the dispute, then he may in writing stop
may then be dealt with in terms of 35.8.

3510 Notwithstanding anything else herein contained to the contrary, itis agreed that irrespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediatélyibe given effect to by the Service Provider and the Service =&
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in =

writing.
36. GENERAL

36.1 This is the entire Contract between the Parties and
signed by the duly authorised representatives of bot

effect.

may only be amended if reduced to writing and
h Parties, whereafter such amendments will take

362 The Contract shall be governed by, construed and interpreted according to the law of the Republic of

South Africa.

a7, DOMICILIUR CITANDI ET EXEQUTA}NDI
words “Bid” or Bidder® herein and/or in any other documentation shall be construed to have the same meaning as “;,e w-c.ers
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of the Parties for all purposes arising from this Contract for the

;7.1 The domicilium citandi et executandi
shall be as specified by the Parities in the Contract Data.

service of notices and legal process

37.2 Each of the Parties shall be entitied at any time by way of written notice to the other Party, to change

its domicilium citandi et executandi to another physical address.

37.3  Any notice in terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post to the address chosen by the addressee.

37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly received:

37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

37.6  Notwithstanding anything to the contrary contained oﬁ'implied in this Agreement; the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

37.6  Any notice, request, consent, or other communication made between the Parties pursuant to the
e deemed to have been made when delivered in person to an

i the Party to whom the communication is addressed, or one day after
facsimile to such Party at the number specified in the Contract Data or one week after

being sent by P
post to the addressee specified in the Contract Data.

being sent by registered

S E

Any reference to‘worcis *Big” or Bidder® herein and/for in any other documentation shall be co%?trued to have the same meaning as the words
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and S afety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety

Specifications for any intended conéti'u&iion project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Clienta ndlor iis Agent

on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responslble for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation § as well as

the Health and Safety Plan for the project.

This ‘Health and Safety Specfications’ document is governed by the *Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its setof
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health_and safety
refjuirements pertaining to-associated works on a cBnstruction site, so as toehsure the
hésith and safety of persons’, it is required tha that the entire scope of the Labour.leglslatfon.
-méludmg the Basic Conditions of Employment Act be consldened as part of the legal

comphance system. Wxth,_;:eference to- thlsébemf' catlon document this rquirement is

= .shaCrecelve due attenti

3 Due 1o the wide scope angEieh :
site will be different, and cm:umstances and—e@dmons may change evenona- dally basis.

=== Therefore, due caution is t0'b“e taken by the“Fﬁ‘aclpal Contractor when drafting the Health

and Sefety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope

Rev H&S Spec Guideline Oct 2019 - - ;
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such inaccuracies, inggnsistencies é

any hazard at the construction site, in orderto identify

and details of any risk associated with
move, reduce or control such hazard. This Risk

~the steps needed fo be taken fo re
Assessment and the steps identified will be the basis or point of deperture for the Health

and Safety Plan. The Health and Safety Pian shall include documented ‘Methots of

Statement’ (see definitions under Construction Regulations) detailing the Icey activities to
be performed in order fo reduce as far as practicable, the hazards identified in the Risk

Assessment.

The Department of Public Works is taéked to provide accommodation @and operational
facilities to a very large proportion of the approximate 35 National Departme nts responsible

for the governance of the Departme’ht of Public Works. A very large number of State
of the facilities and the services provided there-in dirclly

employees and public users
health and safety of & great number

interacts with the facilities provided by the well-being,
of people. This Department thus has directly or indirectly, an impact on the Republic of

South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets

of the Department of Public Works. These are its personnel, the personnel of its Clients

and the physical assets of which it is the custodian and may also include the public as well.
the Department and relevant stakeholders have tfoward its employees

The responsibilities
and other people present in the facilities or on the sites are captureg further in this

responsibilities:Stem from both moral, éviand a variety of
r-is to take due cognisance of the above
.. . — =

=
o —
-

specification documi’a"t_itfii These
legal obligations. The Principal

Contracto

statément. = == =
Every effort has besa-made to ensurecthat this specification documes
adequate in all re Z* hould it FEERTET c8¥tain any efrors or
be considered as s for clai r thescontract for addition
exiension of timeg Zlieve th ipalz"?ontractor from his :
whlcﬁ this specification document pertains. A

accountability in respect of the projecEs- h t =
@T inadequacies must immediatgly be broughi

the attention of the Agent and/or Client.

Rev H&S Spec Guideline Oct 2019 -
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A,

: constructlon

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

read in conjunction with the Act, the Construcion
ons and Safety Standards which weere or vil be

promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as weles
those contained. in all other documentation pertaining to the project, including contract

- documentation and technical specifications shall not be interpreted, in any way whatsoever, |
to countermand or nullify any stipulation of the Act, Regulations and Safety Standaris

which are promuigated under, or mcorporated mto the Act.

These Specifications should be
Regulations and all other Regulati

3. PURPOSE .

bligated to implement measures to ensure the health and safety of all

anship or contractual commitments, and is
s are structured and applied according 10

The Department is o
people and properties affected under its custodi

further obligated to monitor that these measure

the requirements of these Health and Safety Specifications.

The purpose of this-specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
{o construction sites which might affect the health and safety of persons at work and the

health and sa_ﬁl of persons in connection with the use of plaﬁﬁnd machinery; and to...
ons at work agamst hazards to health and safety ansmg out>_

ctlvmes"bf persons at work dunng the carrying™ oug of

werk for the Depa_rtment of Public Works. The Prin wgggal Contractor _(gnd h|s

.the s_gmf“ cant health and sal&r _1

protect persons other than person:

=TT

b)  Healthé and safety aspeclSD =

c) submissions on health a'nﬁafety matters required from the-Rrincipal Contraetﬁ(and
his /her contractor); and

d) the Principal Contractor's (and his /her contracto

r) health & safety plan.

s .

2EE F 2 s S8



* To serve o ensure that the Principal Contractor (and his /her contractor) is fully awar of
Occupational Health and Safety Ac, 1993

what is expected from him/her with regard to the
here-under including the & pplicable sefety

(Act No. 85 of 1983) and the Regulations made
stand_ards, and in particular in terms of Section 6,7 and 8 of the construction reguliion

(2014).
Occupational Health and Safety Act, 1993 (Act

To inform the Principal Contractor that the
contract to which this specification document

85 of 1993) in its entirety shall apply o the
applies. The Construction Regulations promulgated on 07 February 2014.

4. DEFINITIONS - The most important definitions in the Act and Reguilations

pertaining fo this specification document are hereby extracted.

-To provide for the health and safety of persons at work and the

health and safety of persons in connection with the use of plant and machinery; the

protection of persons other than persons at work against hazards to health and safely
ities of persons at work; {o establish an advisory

arising out of or in connection with the activ
il for occupational health and safety; and to provide for matters connected therewith.
e - ot ' -. -

»purpose of the Act"

[ ey
- —_-

counc

s

b3
W
n%— means a document that-includes information m;uired

wHeslth & Safety Specificationt-

under the construction regtiation and obtained from the clients & designers daring the'early
plann_i_rlgi& design stgg;g_g{ a spg_i:iﬁc pro;ect on a spec_i_fiﬁs_ige for useﬂfb\y _tjéécontrgctors
»aring their tenders or bids to clients. ’ R .

f

27 s

means a document whic
forocdures to mitigate, reduiE

-

LEST.
ina prgj_gt_:_t.; ] _
——— 8 .-
s Y '
ve for a client;

“Agent”’ — means any person who acts as a representati
“Client” — means any person for whom construction work is performed;
o 6
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— The person or entity appointed by
bligation to act on the clients

A

+ Construction Health & Safety Agent (SACPCMP)”
the client through the Agent and who has a full authority and 0

behalf in terms of the construction regulations;

“Construction Work" is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismaniing

of or addmon to a building or any similar structure;
maintenance of a fixed plant where such

(b) the installation, erection, dlsmantling or

work includes the risk of a person falling;
demolition or dismantlmg of any bridge, dam, canal,

(c) the constructlon maintenance,
or any similar civil

road, railway, runway, sewer or water reticulation system

engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, pi|ing,' or any

similar type of work;

sContractor’ = means an employer, as defined in Section 1 of the Act, who performs

construction work and includes Principal Contractors;

Financial value of the contract at the time of the award of the contract,

"Contract Amount”
e@uslve of all allowance and any value added taxmssales tax Wthh the |aW.teqUIres the
employer to pay to the contractor _ = s
= = = S = =
" A certificates J issued in terms 6)‘ a contract by the

"Practical Completion Certif‘ cates
sngmfym_g_*_that the whole “of the constrT)'Effon works’ —havwached a stale:of

hedsmsate Condition and

—-’";

e e ‘npla‘hhed occurrence that h‘EF"pens due to t
may cause injury-ie= seaperson damage to the prope J ‘material, plarEquipn-]e'm and the

enwronment

Rev H&S Spec Guideline Oct'2019 :
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g including work activities and practices with ¢he potential o

‘Hazard” - means anythin
Jause harm,

r and the subsequent con sequences.

“Risk” — means the likelihood that harm will occu

“Risk assessient” —means @ process {0 determine any risk associated with any hazerd
at a construction site in order to identify the steps needed fo be taken to miitigate, reduce

or control such hazards.

Health and Safety File” - meaﬁs a file, or other record in pem_\anent form, containingthe

information required @ contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

51  Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibllity for OH&S

on its behalf to ensure that the Principal Contractor,

ction Regulation 4(1 )e), implements and maintains
of the Client or Agent to

" a) The Client and/or its Agent
appointed in terms of Constru
the agreed and approved H&S Plan. Failure on the part

comply with tlégs requirement wil
e Act and Regulations.

or more of higher duties under th =
by The-Ghief Exgcutive Office rfiderms T Section 16 (1) of ~ -
the
s

r of the Principal Contractor
efined in the i\gt) complies with the Act.

be uéed;fbiit_'ﬁi_ﬁ;’purpﬁ__ie by the Principal

__Ap_t to ensure that the Employer (as d

The pis forma Legal Coffipliance AudiZiay

L

m{ ¢

2 eta}f@ in histherftheir
e appointment forms to.refﬁ. in writing; gt to=tfieir principals on
d ad hoganspections and on any

maftese=of health and safety per routine an
bserved, regardiess of whetheﬁl?e observation was made

deviations as soon as 0
inspection and to ensure that the reports are made

during any routine or ad hoc

Rev H4S Spec Guidefine Oct 2019 : SR
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d) The Construction Supervisor and Assistant Constru

e) All Health and Safety Representativ

available fo the principal Contractor to become part of site records (Health & Safety -

File).
ction Supervisor/s appointedin

terms éf Constructipn'Regulation 6 to regularly, in writing, report to their principsls
on matiers of health and safety per routine and ad hoc inspections and on any
deviations as soon as obsérved, regardless of whether the observation wés made
during any routine of ad hoc inspection and to ensure that the reports are made
to the principal Contractor to become part of site records (Heal(h'& Safely

available

File).
es (SHE-Reps) shall act and report as per

Section 18 of the Act.

ey s,

IBLE

Tl - G 1

.ic
[

e
R ”
- e -
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" 512 Required sppointments as per the Construction Regulations:-
ltem | Regulation Appointment Responsib!
e Person
1. 3 Application Construction work permit Client ]
‘ 2. 5(1)(k) Principal contractor for each phase or project Client
3 5(6) C_onstruction Health & Safety Agent Client
4, 7.(1)(c) | Contractor Principal
Contracior
5. 7(3) Contractor Contractor
6. 8(%) Gonstruciion manager Contracor |
1. 8(2) Assistance Construction mqnager Contracior
8. 6(1) Construction supervisor Contraclor
0. 6(2) Construction supervisor sub-ordinates Contracior
10. 8(5) Construction Safety Officer - Contraclor
11. 8(8) Responsible employee
2. | 9(1) Person fo carry out risk assessment Contracior
13. 10(1) Fall protection planner Contraclor
14. 12(1) Temporal work designer
15. 12(2) | Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contracior
17. & 13(2)(k) Competen{:ferson in the use of explogiée for excavations Contragior
_[18 Z 14011 Explosives expert - Contractor
—=f19, —14(1) — | Supervisor-demolition work & = Contrador
$.F :.;o. ' 14(2) Scaffold supervisor __-=;_ ) Contr;ctor
g“r 1. -116(1) Suspended®latform supefvisors . Cortractor
s =000P Rope aofis=. = Commadior |
3. _L19(B)(@) Material RIS = Cofttasor
<. 7 =20(1) Bulk mi Gt
: 5 212 Explosi ce inspector ComStor
s _[21)@) Explosﬂﬁ?ated fasiening=E £vice cartridge, nails and Conftaclor |
= 3 studs: issuer-& collector = =
[ 27. 23 (1) Operator . construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
. 29. 29 (h) Fire equipment inspector Contractor
10
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“ Agen

5.2

5.2.1

523

524

_.b
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Communication, Participation & Consultation

Occupatronal Health & Safety mattersfissues shall be communicated between the
Employer. the Principal Contractor ‘the other Contractors, the Designer and other
concermed parties shall be through the H&S Committee or other means determined

by the client.

above, communication may be directly to the Clientor his appointed

In addition fo the
ises.:

t, verbally or in writing, as and when the need ari

Consoltation with the workforce on -OH&S matters will be through their Supervisors

and H&S Representatives (*SHE - Reps')

The Principal Contractor will be responsible for the dissemination of all relevant
design changes agreed with the

OH&S information to the other Contractors e.g.
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of

azardousldangerous conditions/situations efc.

e
W
_—
w .

The Occupatlonal Health and Safety—Act andell its Regulations, with the exception

of the, Constructron ,Regulatrons drstl

l rs and emplgyees resLectrvely

INTERPRETATIONE

ngursh between the roles, res

ey

jon take”""'l'):y the Constructi&hs S

operates (has to’ m‘ate
sclient” are seen to be in two categories,

(The positi

its instructions,
definition. The contractors working for the

i.e. the Principal Contractor and Contractors.

) in’ the role of client as-.per relevant

i

e TEEER. SRS 3% ko te:  E
£ EENT- v

PODSIblllttes and |

“lt views ltants and*‘: -
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c) The Principal Confractor has to take full responsibility for the health and safetyon
the site of the relevant project/ contract. This includes monitoring heaith and safety
conditions and overseeing administrative measures required by the Construction

Regulations from all contractors on the project site.

7. RESPONSIBILITIES

7.1 Client

on his behalf will appoint each Principal Contractor
of the project in writing for assuming the role of
ction Regulations. ’

a) The Clientor his appointed Agent

for this project or phase/section
Principal Contractor as intended by the Constru

Agent on his behalf shall discuss and negotiate with the

b) The Client o his appointed
nts of the heaith and safety plan of the both Principal

Principal Contractor the conte
Contractor and Contractor-for approyal.

nt on his behalf will take reasonable steps to ensure

of both the Principal Contractor and Contractor is
include periodic audits at intervals

¢) The Client or his appointed Age

that the health and safety plan
aintained. The steps taken will

implemented and m
of at least once every month. -
d) The Client or his appointed Agent on his behalf, will prevent the__Pgi]_ncipal Contracior
ing-or continuing with constraetion work should

and/or the Contractor from commencl

dlor the Contractor at any stage in the execution of the

the Principal Contractor an
“"works be fdﬂﬁdq; to! R T e - B e
b = . #—' e

o have fd&#o. have cO h&Epy of the administratifgEsiRasures req

i project @

in p}gparation for the con¢
_ in%ms of the Act;

& tainstheir health and safety
rdance with their health 288

- _ratiaﬁ's‘n e
o implement oril _

~—- e T .
e have executed constructionaserk which is not in acco

safety plan; of

g
ey
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o act in any way which may pose a threat to.the health and safety of any person(s)
present on the site of the works of in its vicinity, irrespective of himthem being

employed or legitimately on the site of the works or in its vicinity.

7.2 Principal Contractor

The Pnnclpal Contractor shall accept the appointment under the terms &nd-

Condmons of Contract. The Principal Contractor shall sign and agree tothose {ems
rk, notify the Departrnent of Labour

and conditions and shall, before commencing wo
truction. Annexure 2 of this construction regulation contains &

The Pnnclpal Contractor shall submilthe
of work and inform the Client orhis

of the intended cons
"Notification of Construction Work® form.

notification in writing prior to commencement

Agent accordingly.

ntractor shall ensure that he is fully conversant with the

b) The .Principal Co
tion and all relevant health and safety legislation.

requirements of this Specifica
n no manner or means be absolved from the

licable sections of the Act, the Construction
Act or which may perceivable

c) The Principal Contractor will i
responsibility to comply with all app
Regulations or any Regulations proclaimed under the

be applucable to this contract.

-& - 3
ctor shall p_:tbvnde and demonstrateToihe Client & suitable anil
ety plan based on i this Speclf‘catlon. the Act’

hICh shall be apphed from thée™ 'dale 6f‘
f executlon of the-works This plan s-hall as

d) The Pﬁ‘ﬁclpal Contra
suff’ cuently documented’ health*and safe

and the Constructlon"Regulahons w

. commencement of and for for the duratuon of ex e
app€nt |ces. mclude the ealth and safety plans of all §7 o ontractors farwhich he-.*
P terms of this contract. g =
= 4
#hall.provide proof of his regEHEa nding..
ed cornp_ensatlon insueE=brior .

=y '
with tb_e Compensat o2 und or wnh a licens
-—;#-

k2.

com mencement with thworks
hall, in submittlng his tender, demonstrate that

otential Prir Pnnclpal Contractor s
compllance mmhespecﬁedhealthandsafe R

for the cost of

f) The P
he has made provision

13
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73 “Gontractor ** = ks
ongirate to the Principal

- & Responsibilities of Construc

Rev H&S Spec &l ' :

SIRRE
pan=s O

)

h)

)

k)"ﬁ%e Principal Contractor Sh

Construction Regulations. (Note: This shall have fobe

requurements the Act and
r's offer is based.)

contained in the condmons of tender upon which a tendere

The Pnnclpal Contractor shall consnstently demonstrate his competence and the

adequacy of his resources to perform the duties imposed on the Principal Contraclr

in terms of this Specification, the Act and the Construction Regulations.

t a copy of his health and safety plenis

The Pnnclpal Contractor shall ensure tha
uest to the Client, an Inspector, Employee

available onsite and is presented upon req

or Sub-contractor.

health and safety file, which shall include

The Principal Confractdr shall: eﬁeure thata
provisions of this Specification, the Ad

documentatlon required in terms of the
and the Construction Regulations, is opened and kept on site and made available{o’

the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over & consolidated health and safety file to the Client.

The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction

Regulations are complied with as if they were the Principal Contractor.

ev‘éﬁte the relevance of theg-lealth

shall from time to time
owing whlch rev:sed pl_ag shall

the same as required foll

and Safety Plan and revnse
r Agent for approval.

be e submitted to the Cllent-andlor histhe

tion Hea;lth & Safety Agent (SACPCHMP)

Guideline Oct 2019
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et

S
act as a link between the client, Principal

The constrdction Health & Safety Agent
Contractor and the project team members with respect to health & Safety, Theyare
Required to ensure that the client carry out its H&S responsibilities in terms of
Legisl’a.tion as well as to co-ordinate and ensure good H&S practices are maintained
Throughout the duration of the project. In many cases this role starts from project

Initiation fo project close-out.

ce: In the event that the client is unable to satisfy the requirements of
asons, the construction H&S agent may

a) H&S competen
the Construction Regulations for whatever re
ctions on behalf of the client. Given the need fo

be appointed to perform these fun

appoint a registered construction H&S agent that is competent and adequately
resourced with respect o H&S matters.

riant that the construction H&S agents demonstrate clearly fo
oing to contribute to the achievement of any client H&S goals

hould also set their own H&S goals.

the H&S agent appointment from clients, H&S
on the client’'s particular

1993 and Construction Regulations &5

b) H&S goals: It is impo
clients how they are g
and objectives. They &

c) H&S responsibilities: Prior
agents need to ensure that they b
responsibilities in terms of the OH&SA of
amended from time to time.
responsibilities, H&S agents will not be able to adequately meet their own H&S

responsibilities and duties.

% H&S information: H&S agents must provide.,th&designer
information to enabig themto conducta desiﬁ?ﬂ-llRA toid
that need to be included in the H&S specification. This information may be gathered
—= from multiple sourées such as, for example;-discussion with-the client, previous

—  historical u€ of the site or facility, previous surveys and investigations and pastH&S

or design t.eagi with all H&S
entify the significant hazards

8. SCOPE OF WORK
Rev H&_%é?pec Guidetine Qc’t ZOI? »
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These specifications are applica
mentioned project as de

example:

a) Construction, erecting,
or dismantling of building and structures.

Site clearance
Site hoarding, dema

o excavations,
Piling (by drilling, excavating.)
o Temporal works |

b) Construction, erecting, alteration,
or dismantling of any bridge, dam, cana

reticulation system oran

c) Co

Preparatuon of site by leveling, c@ pactlon etc.
Excava’hons for parking areaslservnoes

'. =

- g L : ‘LQ

vel of_-detall required for a H&
ice i€ i particular, the num
ind thesnsks involved in the
:on?_ate and it must be cle
S on constructlon site.

.---.

(b) The®ten must b
coneteuction. of the project. —

(c) The principal contractor should prepare a H&S plan

o project information;
client requirements for H&S management
Environmental restrictions and existing-on-s

Rev H&S Spec Guideline Oct 2019 £
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e implemented, malntalned and kep _@ date ﬂunng the

ble to the specific scope of work pertaining fo the above-
tailed in the tender documents, this amongst all includes for

alteration, renovations, refurbishment, repairs, demolishing

rcatio'n and demolition works
filling, compaction, evening surface

renovations, refurbishment, repairs, demolishing
I, road, railway, runaway, sewer, or water

y civil engineering structure or type of work

nstruction of a new two storied Administration building.

aSi@ccessmle in a
j—_ﬁf ge@t supervisors &

. s

fid hlﬂmnﬁm%ai

that includes

on the project;
ite risks arrangements, |mposed

16
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Py

by others or &eveloped by the principal contractor, to control significantsite
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

¢ details of the client, that is. the person commissioning the constrdction work, for
example their name, representative and contact details;

details of the principal contractor;
o details of the construction project, for example address of the workplace,
anticipated start and end date and & brief description of the type of construclion

work that the H&S plan will cover;
ontractors will be managed and monitored, including how

o details on how subc
the principal contractor intends fo implement and ensure compliance withthe
H&S plan such as checking on the performance of subcontractors and how

~non-compliance will be handied; and

¢ ' details on how the risks associated with falls, falling objects, .moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage; '

e the safe use and storage of plant;

the development of a construction project traffic management plan;
obtaining and providing essential services information — electrical, gas,
telecom, water and similar services; ‘

e workplace security and public safety; and
ensuring workers have appropriate licences and training to wundertake the

construction work. -
(f) The HES plan must contain: T B =
n of t_h—ei".type of work activities Tivolved in the prt;ject and-;

= . “a-general descriptio
not just a description of the facility to be constructed,
thie project program orzSchedule details;ncluding s
showing principal activitigsz . =

Etails of client, desig ; tor; Enibcontractors, and mgsE:
suppliers; and —
&xdent and location of re¥

tart and#finish dalé‘jg:;_'

10. HEALTH AND SAFETY FILE
Rev H&S Spec Guideline oagow ; i _ -




le is a document prep_ared by the principal contractor containing imporiant

a) T_he'H&S fi
e completed structure after

project H&S information for use by the owner of th

construction has been completed.

b) The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed struciure
after pohfstruction has been cpmpleted. Itis es.sential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information. .

t, ln terms of Construction Regulation 7(7), keep @

¢) The Principal Contractor mus
de all documentation required

Health & Safety File on site at all times that must inclu
in terms of the Act and Regulations and must also include a list of all Contractors on

site that are aé’épuntable 1o the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of dbcuments and
other legal requirements that must be kept in the Health & Safety File.
d) The contractor must ensure that the client’s format and layout of the H&S fileis
or must identify the responsible person that will prepare

adhered to.” The contract
the H&S file and who will be responsible for the drafting of as-built drawings. The

contractor must establish procedures:
main the property of the Client and/or its Agent on

hall be consolidated and handed
the time of completion of the

“The Health and Safety File will re
its behalf throughout the period of the projectand s

over to the Client and/or its Agent on its behalf at

project. -
11. E_; OH&S GOALS'AI’_»I:I? O_E_:IECTIVES Ag_g‘_ARR_%N;GEM_ENTS FOR MONITORING

ANCE —
- . -‘?; T4 . {%.{%—:_ T ?“‘:-!- oy
acceplable disabling incidert s
Pl RS - R .

s Agent on its behalfonam

& "= 4nD REVIEWING OH&S PERFORM

Efrequency

TS

ANy basis.

LY

2t

relrs

<
e

gt
S
=s——

=AND __DEVELOPMENT  OF_. RISK

ool . ' .
- =
_ IDENTIFICATION OF. HAZARDS
" ASSESSRMENTS, STANDARD WORKING-
PROCEDURES (SWP) AND METHOD STATEMENTS

18
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¢ " The Principal Contractor is required 1o develop Risk Assessryents, Standard
Working Procedures (SWP) and Method Statements for each activity executed in

the contract or project.

r and above the hazards identification programme -

The identification of hazards isovel
and those hazards identified during the drafting of the Health and Safety Plan.

§4.4.1 Monthly Audit by Client andlor its Agent.

on its behalf will be conducting Periodic Audits attines
ly with Construction Regulation

plemented, is adhering to and

The Client and/or its Agent
agreed with the' Principél C_dhtractor Audit to comp
4(1)(d) to ensure that the principal Contractor has im
is maintaining the agreed and approved OH&S Plan.

entative of the Principal Contractor and the relevant Health and
E-Reps) must accompany the Client andlor its

Agent on its behalf on all Audits and Inspections and may conduct their own
auditfinspection at the same time. Each party will, however, iske
responsibility for the results of his/her own audit/inspection results. The Client

re to be handed a copy ofthe minutes

and/or its Agenton its behalf may requi
nd Safety Committee meeting reflecting possible
AT o

éf&’fnmittee fo the Emplo@for reference -

a) A repres
Safety Representative(s) (SH

of the p_r_ggous Health a
recommendations made by that

-
.-
——— =
-—
-

purposes. _ [

144 sy

i - 8

-
L

i

i. dies T

i, becomesTficonscious it

loses a limb or partof a limb
is injured.or becomes ill to such a degree that he/she is likely either fo die or

to suffer a permanent physical defect or likely to be unable for a period of at

] - 19
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o

least 14 days either fo work or continue with the activity for wwhich hefshewas

usually employed

OR where:

a major incident occurred
the health or safeti'/.‘of any person was endangered
" where a dangerous substance was spilled '
the uncontrolled release of any substance under pressure took place
part of machinery fractured or failed resulting in fijing,

ii.
iv.
v. “machinery or any
) falling or uncontrolied moving objects
vi. Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent

on its behalf.

the Client and/or its Agent on its

b) The Principal Contractor is required to provide
ired in terms of the Act and the

behalf with copies of all statutory reports requ

Regulations.

¢) The Principal Contractor is required to provide the Client and/or its Agent on its

‘behalf with a monthly “SHE Risk Management Report". )
= & =

e g

d) The Princ—i;I Contractor is-requiredl_fo provide a.s.a.p. the Client and/or its Agenton
its béhalf With copies of &l internal ‘and external accidentAmcident invesfigation * -

P

~_reports. 3 :
“The Pringipal Contractor 15 responsible to“8versee

TP
=
N o

Bidents whe

e

; = =
n to be entered into the Accigent/incident REgEer

e =
ey

—— —~a
(e) The. results; of the invest_@
listed above. (General Administrative Regulation 9)
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i () The Principal Contractor is responsible for the investigatiorn o©f all non-njury
' incidents as described in Section 24 (1) (b) & (c) of the Act and kee ping a record of
the results of such investigations including the steps taken to prevent similar

incidents in future.

(9) The Principal Contractor is responsible for the investigation of all accidents reldling

to the construction site and keeping & record of the results of such investigatons

including the steps taken to prevent similar accidents in future.

(h) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shal be
investigated énd reporied on in writing, irres_peétive of whether such incident gave

rise to injury or damage.

o - Determine the underlying H&S deficiencies and other contributory factors
Identification of corrective/preventative actions and continual improvement
Communicating the outcome/results and documenting the events of the

investigation.

() Reporting Of Near-lMisses
o Department of Public Works views the reporting of near misses as a criical

coniponent in creating a positive health and safety ayareness culture on site.

e . = o= 3
o ZTepartment of Public Werks retains the right to enorce the reporting of néar
ofBecurrence. i oo

misses within 24 Tours

ion work develops and pro '
wol RS ' S
and proeesﬁ _

=

eEthg as the cofs

are made o the desigas, plans.and construction methods '
the Client and/or its Agent onits behalf, other

The Principal Contractor must provide
Contractors and all other concerned parties with copies of any changes, alterations
) or amendments as contemplated in the above paragraph.

. 22 RevH&S Spec Guidelin_g Oct 2019 e 21
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" 424 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that wil be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required fora site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

st establish site access rules and implement and maintain
_Access control must include the rule thatnon-

d with fulitime superviSion while on site. The
Security rules and procedures and maintain

The Principal Contractor mu
these throughout the construction period
employees. shall at all times be provide
P_rjncipal Contractor must develop a set of

il

“ese throughout the corifruction period. = . g

- -

. —=- %= . - -
If not already task?d to thie H&S Officer appointed in terms of Consftiction Regulation,
+. _the Principal Q_gg!_racto;; must appoint a. com!%x_gjent person _ﬂ@ must: develop
Sike on site as_{R@sated by the risk

_ tingency plafstor any-emergency that may_3
i e F= - 32
gEaesessments. - ~
o _—% = _;:,g_;
1254 Appointmentef Health & Safety Representatives —— :
) H&S Representatives(‘SHE ~ Reps’)
= Rev H&S Spec Guideling Oct 2019 55 : 2
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Where the Principal Contractor employs more than 20 persons (including the

Contractors (sub—contractors) he has to appoint one H&S

' employees of other
es or part thereof. (Section 1°7 of the Acand

Representatives for every 50 employe
. General Administrative Regulation 6. &7.)

H&S Representatives must be appointed in writing and the deslgnatlon shal be in
accordance: with the Collective. Agreement as concluded between the parties 8s is

required in terms of General Administration Regulation 6.

12.1.2 Duties ahd Functions of the H&S Representatives

o The Principal Contractor must ensure that the designated H&S Re,’,,esemmes
conduct at least a weekly inspection of their respective areas of responsibility

using a checklist developed by a Principal Contractor.

~ The report must be consolidated and submitted to the Health & Safety

Committee.
o H&S Representatives must form part of the incident/accident inve stigating team.

12.1.3 Establishment of H&S Committee(s)

o The Pnnclpal Contractor must __t_%lgllsh H&S Committees consisting of
deslgnated.lj-l&s Representatives Ttogether with a numbe# of Employers
e not @wed to exceed

RepresentaTwes appointed as per. Section 19(3) that -EL.—

=
the number"f H&S Representatives on n the commltlee = )
egfployer on.a H&ngomm:ﬁee must.be

o5 The. ;person,s nommated,‘ -by -the
‘ %’nm ‘The H&S

'. Commlttee must meet mmimum monthly@consider at least, an
agr% Agen_da for the first meetii@. Thereafter ﬂﬁl&s Comnmittee shall

determine its own procedures.

12.9.6 Treining & Awaren_ess
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" The contents and syllabi of all training required
other related or relevant training as require

by the Act and Regulatiors including any
d must be included in the Principal Contraclor's

Health and Safety Plan and Health and Safety File.

* competent & have the necessary ap

a) Training & Induction

task on site that potentially impact or H&S must be

All employees performing. work or.
propriate education, training & experience.

must be closely aligned with the risk profile of the project; procedures

All the training
re of the consequences of heir

t be put in place to ensure that all workers are awa

mus
rformance.

work activities & benefits of improved H&S pe

All employees of the Principal and other Contractors must be in possession of proof of

General Induction training

b) Site Specific Induction Training

es of the Principal and other Contractors must be in possession of Site -

All employe
_ specific Occupational Health and Safety induction or other qualifying training. .
Lo QherTERG Sy = F _
o= Al cfgerators; drivers ang: users og‘s}onstrucg;%g' velilgles, mbbile plant and other ==
g cauingaent rast be in possession ¢ = | oroof of traiaiE= = N
sl = - —- = L
——= e — = -
13. PROJECTI/SITE ngPEQ_lFIC REQUIREMENTS
. RevH&S Spec Guideline Oct 20;9_5_3 ; _ "

o



fh

i
« -
»ar
Eer
—_
-~y
===
=

" The following is a list of specific activities and considerations that have been identfied for
Assessments, Standard Working P ro cedures (SWP),

the project and site and for which Risk
d Method Statements (where necessary) havefobe

management and control measures an
developed by the Principal Contractor:

a) Clearing & grabbling the arealsite

b) Site establishment

c) Dealing with existing structures'

d) Location of existing services

e) Boyndary & Access control(l?ublic liability exposures |
f) Prétection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work
j) Anywelding work

k) Loading & offloading of trucks
) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

| n) Construction work as defined in the construction regulation 2014

s
il

|

BB 1o o

i

Dol @ b

I
1
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.t, 15. THE PRINCIPAL CONTRACTOR'S GENERAL DUTIES
o The Principal Contractor shall at all times ensure his status ©f an ‘employer
as referred to in the Act, and will abide by his/her responsibilities, duties ant
functions as per the requirements of the Act and Regulations with specific

reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make awvailable, a copy
of the Act on site at all times end in addition to that he/she will introduce and
maintain a file titled "Health and Safety File", or other record in permanent
form, which shall: conta_ini?;?all relevant aspects and information -as
-contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request

{o an interested party.
The project under control of the Principal Contractor shall be subject to

periodic health and_ safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the dient,
provided such intervals will not exceed periods of one month. :

The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

The Prmclpal Contractor should notejl;gt he/she shall be held llable for any.

3 ®
g
"" anomalles méluding costs and resultmg def ciencies due fo delayg caused by
- nonteenformaﬁce and/or non-compliange to the abov@iealtl?fﬁnd Safety
Speclf ications and the Health and Safety Plan based on these specrf’catlons

niigE e

i =-&i,ﬁl 3
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16. .THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES
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The Principal Contractor's specific duties in terms of these specifications zire detailedin tl

i

Construction Regulations as published under government notice O7 August 201

stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR'S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the

Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and otherapplicablé regulations of the Act:

Fall protection
Structures

Excavation work

Demolition work

Scaffolding

Construction vehicles & mobile plant.
Water environments

Housekeeping on construction sites
Fire precautlons on construction sltes

This list must not be:taken to be exclusive or-exhaustuvel All of the ﬁove requirements

will be read in conjunctuon with the relevant regulations and health and safety standards as .
required by‘fhe Act. 'All documents and records required by thE"Constructlon Regulations
will be. kept m the Health and Safety File and will be: made_a‘s@lableit &ny timéwhen.
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Legal Framework

Part of legal obligations

"The more important Acts and relevant subordinate/secondary legis lation as well at
other (inter alia Local Government) legislation that also apply to the State as well as

to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”
b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclalmed Regulations (SABS 0400)

The Post Office Act 1958 (Act 44 of 1958) as amended

. The Electricity Act 1984, Act 41 of 1984
The Regulations of Local Gas Board(s), including Publications of the SABS

Standards and Codes of Practice, with specific reference to GNR 17468

dated 4'h October 1997 - =
h. -]‘:eglslatuon pertaining to water usage and the enwrmment "

_ér ‘Legnslatlon governing the use use of equmentgwhlchmay emlt radiation (e.g. x._
':7 Rays etc.) : .

= . gpmmon Law,.. ..

=y.rs

i¢. HOUSE KEEPING

Good housekeeplng w;ll be maintained at all times as per Constructlon Regulation
No. 25. Poor housekeepmg contributes to three major problems. namely. costly or




increased accidents, fire or fire hazards and reduction in production. Gc

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap efc, will be dispost
of at a registered dump site and records will be maintained. Where 1t is foundto t
impractical fo use a registered dump site or it is not available, the Princip
Contractor will ensure that the matter is brought to record with the client or hi
representative, after which suitable, acceptable alternatives will be sought an

applied.

: Dross and refuse from metals, and waste matters or by-products whose nature i
such that they are poisonous or capable of fermentation, putrefactior or constituting
a nuisance shall be freated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting

including support services in respect of Health and Safety.

a) Facilities

The site establishment plan shall make provision for:

== A =2
Sy ) = i

b) Bining room facilities
The;—.contractor shall make-provision for agequateﬁmmg room faciliies for his

SrFiE.

employees on site.

— 3,1-,;;7 B
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Wd) Abiution facilities
“**= The contractor shall make provusuon for adequate ablutlon facilities for hjs employees

on site.

These facili_ﬁes shaill be maintained by the contractor.” _
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e) Smoking Areas
Designated smoking areas shall be established by Department of P ublic Works.

f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractoranc

Depariment of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent persch shall be presented. The equipment inclu_des but shall not be limited

to:

i.lifting equipment and lifting tackle
il.power d_riven machinery
jii.electrical equipment

iv.testing and monitoring equipment

h) Barricading

All barricading shall be of the rigid type unless the use of non-rigid barricaging has been
approved in writing By the Department of Public Works Project Manager The
2 contractors’ bamcadlﬁg‘i'tandard shall be includéd in the Health and SafetrPlan.

-_—'L'
. e

344

—%‘Wheré more thanohe Gontractor is working on-a site, the fixed barricading shall be

clearly marked with the companys namg, site contact person as well as—the contact
_‘_,.%:é - : .__‘5.

-ﬂ-
S o=
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. sute plan.
Depanment of Public VWorks shall appmzk Srove all structures erected for l09|s1‘cal support

by the contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.

=8 .
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- j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Depa rtment of Publi
Works may provide the salvage yard and the resources to manage it

The salvage yard management shall conform to safety, health andd environmenta
requirements. The contractors are required to move the equipment from the place of

work to the salvage yard.
k)' Fall Arrest and Prevention Eqdipment .

ment shall be used at heights of less thar 2.0 metres.

A
_ Above heights of 2.0 metres fall prevention equipment shall include fall amest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention €quipment.
Any deviation from this requirement shall be negotiated and agreed with Department

of Public Works in writing.
I) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequa
The hazardous chemical waste from

Works disposal point.
m) Personal Protective Equipment (PPE) _

Personal protective equipment issued shall be specific to the risks asspciated with the
work to be perfornigd and specific fo conditions on site and shall comply with South _

African Nat%nal Standards (SANS) or simifar.

proved fall prevention equi

tely marked and sealable containers to transport
the source to the approved Department of Public

ﬂﬁf‘z

t
'
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for. ahy period, thus eliminating injuries and damage fo people and e quipment &s far

as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included In training. Lockouts shall be tagged and the system fested before

commencing with any work or repairs.

24. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be képt in terms of the Construction

Regulations. The lists are:

i. List of appointments
i, Llst of record keeping responsnbllitles
- il ln’fﬁctnon checklist ;__;—"3";
w:;: 2= :

—=

a) Contractor Risk Assessment P‘rocess
= The nsk assessment pr ggss sha]l include::

. --Iransportatlon -f-a_—?
ii. -Site establlshmerF‘
iii. Physical and mental capabilities of employees

iv. Others as may be specified.
4) the hazerds as listed in the paragraph — Slte Specﬁ“ ¢ Health and Safety Hazards

ﬁf’ Lonal OE g2
B Pt S



Pt
: 5) a review plan for risk assessments shall provide for:

the quarterly review of all applicable risk assessments
the review of an assessment if there is reason to believe that the previous

assessment is no longer valid, or there has been a change in a process, work

methods, equiprhent or procedures and working conditionss
ii. Risk assessment/s fo be reviewed if the outcome of incident investigations
and audits efc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be

facilitated by the team leader. Al  risk assessments and  pre-task risk

assessments shall be filed and be available on site. -
b) RiskProfile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.

¢) Risk Besed Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part

of the Health and Safety Plan.
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" IMPORTANT CONTACT DETEALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, supportan
assistance. '

SERVICE NUMBER '~ CONTACT PERSON

Hbsbital

. Ambulance

$ sy Water
Electricity
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/" \DD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MEAY BE FOUNC
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_ SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

AND

(Name of contractor/supplier/Agent)

GsegorsrD EOR SRR BUO RO BT IRS R EO ebp e Beten @ '.'....”."."".“[

(name)representing .........cersseeisenee ersensrtssassasssassasars Srnsensanasessinernnss FEREIEREE [/nsert name of
contractor/supplier], do hereby acknowledge that .. R S
[insert name of contracto r/supplier] is an employer in hislher own right wuth duties as prescnbed in

the Occupational Health and Safety Act No. 85 of 1003 (‘the Act’), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of

the Act.

.. linsert name of contractor/supplier}

| undertake that ......c..civmmrimiiiinoneniiseiieeneiesesen
shall strictly adhere to, and ensure that his/er employees adhere fo, the provisions of the

Occupational Health and Safety Act, 1993 (Act 85 of 1993). -
et = ==
TR eresenes everen[iNSETE

F I have beenﬁrovuded with SHE speclf‘cations for pro;ectlservi cressen
contmcl/pm_,ed aumbe_d:_

bnef details* of pm/ect/serwce, _-l:‘.:.” example, name,__ﬁv_
= ...and will comply wifh the requuremenT”'set out'l' these.

—
m g

S

.$

“'

TR

This’ agreement constitutes the sole agreement between the 'Bﬁmes. and no variation, modifi catlon.

or waiver of any of the provisions of this agreement or consent to any departure from these shall,

in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and

such variation, modification, waiver, or consent shell be effective only in the specific instance and
for the specific purpose and-fo the extent for which it was made ‘or given. :

i 40
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This agreement is signed on behalf of the parties, each signatory to this warrantisag that he/she ha

the requisite authority to do so.

Signed this ........coevireniisisnnns 20....ccc0000.. @t

v (SIGNAIUTE) ...vvovivreiirere oo crirerrisenrennOD

(FUIl NBIME)... ..o vevvrervrnerraisssnsresessinansniens
behalf of .. ... (Supplier/contractor/Agz ent)

Contracfor Responslble Manager (msponsible for signing the Department of Public Works'
contract on behalf of the contractor)

Witnesses

Signed this ........ccoveruuerniennn

== £
(FU”ﬁEme.n.n.-- essrnae .ol..-...lsn--'tlb".l-‘:nuco (s‘gnature)_.‘.':__.........’ ......................... .-".on
—.—..s -%E-' = == il é: - - -

'E'-_ Behalf of Department of Public Works.
;(Contr_acts and/or Project Mangﬁer or Departmentﬁf Pub lﬁ-‘: W rks representative)..._
—: i ST _ SR
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