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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES QUOTATIONS FOR:

MAGISTRATE OFFICE GROUP 1: ALBERTINIA, HEIDELBERG AND MOSSELBAY-

Project title: FACILITIES FOR PEOPLE WITH DISABILITIES.

Quotation no: DPW02/24 Reference no:
Advertising date: | 25/09/2024 Closing date: 08/10/2024
Closing time: 11HOO Validity period: 84 Calendar days

1. REQUIRED CIDB GRADING
Itis estimated that tenderers should have a CIDB contractor grading designation of 1 GB or higher, or 2 GB
*or higher.
*Select tender value range and select class of construction works” or select "Not applicable” where only one
class of construction works is applicable.

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
Not applicable Not applicable PE or higher, or Not applicable Not applicable PE* or higher.

*Select tender value range and select class of construction works” or sefect “Not applicable” where no or
only one class of construction works is applicable.

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO X

Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.
Functionality criteria®; Weighting factor:
Total 100 Points

3. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

'The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
"Tender” or “Tenderer”, Page 1 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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PA-03 (EC). NOTICE AND INVITATION FOR QUOTATION

3.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1 Million

{Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals - Preference  : | Documentation to be submitted by
No o . Points Allocated | bidders to validate their cfaim '
' ' L | outof 20 L o .

1. An EME or QSE which is at 10 e  SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
people (Mandatory) applicable.

2. Located in a specific Local 2 e Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area o Any account or statement which is
{(Mandatory) in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

¢ Lease Agreement which is in the
name of the bidder.

3. An EME or QS5E which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
women (Mandatory) applicable,

4, An EME or QSE which is at 2 »  SANAS Accredited BBREE
least 51% owned by black Certificate or Sworn Affidavit where
people with disability applicable.

{Mandatory)

and

o Medical Certificate indicating that
the disability is permanent.

Or

o South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

o National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE which is at 2 ¢« |D Copy and SANAS Accredited
least 51% owned by black BBBEE Certificate or Sworn
youth (Mandatory) Affidavit where applicable.

Black people mean Africans, Coloursds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b}
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1894 or (ii) on or after 27 April 1994 and who would
have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT Mo 25899, 2003 of

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shalt be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 8

For internal & External Use Effective date; 21 July 2023 Version: 2023/08
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PA-03 (EC): NOTICE AND INVITATION FOR QUOTATICN
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4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to
comply with the criteria stated hereunder shall result in the tender offer being
disqualified from further consideration:

1 X Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.
Tender offer must be properly received on the tender closing date and time specified on the

2 B | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

3 | X | Use of correction fluid is prohibited.

4 D | Submission of a signed bid offer as per the DPW-07 (EC).

5 | X | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.

6 Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
Submission of DPW-16 signed by the authorised official and completion of bid briefing

7 | O | attendance register.
insert motivation why the tender clarification meeting is declared compulsory

8 The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete

~ | document inclusive of all parts) together with his tender.

9 [] The tenderer shall submit his fully priced and completed sectional summary- and final
summary pages with the tender.

10 | [} | Specify other responsiveness criteria

11 | [0 | Specify other responsiveness criteria

12 | [ | Specify other responsiveness criteria

13 | [] | Specify other responsiveness criteria

14 | [ | Specify other responsiveness criteria

15 | [} | Specify other responsiveness criteria

4.2.Indicate administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request
will disqualify the tender offer from further consideration.

Any reference to words “Bid” or Bidder” herein and/or In any other documentation shall be construed to have the same meaning as the words
“Tender" or “Tenderer". Page 3 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Any correction to be initialled by the person authorised to sign the tender documentation as per PA

1 | & [ 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium

2 | X |/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.

3 | & | All parts of tender documents submitted must be fully completed in ink and signed where required.

4 | X | Submission of (PA-11): Bidder’s disclosure

5 Submission of PA-16.1 (EC): Ownership Particulars

6| X Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
03 Tender Data.

7 | I | Submission of (PA 40): Declaration of Designated Groups.
Submission of proof of Registration on National Treasury's Central Supplier Database {CSD).

8 insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any

9 | ¥ Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 201 8) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.

10 The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all

“ | parts) within 14 calendar days from request.

1| X Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting

12 documentation and information as required. The security clearance form will be pravided by the
Employer for projects requiring a security clearance.

13 | [ | Specify other responsiveness criteria

14 | [] | Specify other responsiveness criteria

15 | [] | Specify other responsiveness criteria

16 | [ | Specify other responsiveness criteria

17 | [ | Specify other responsiveness criteria

18 1 [ | Specify other responsiveness criteria

4.3. Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below documents if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals

s | Submission of (PA-18): Preference Points Claim Form in terms of the Preferential Procurement
11 X ;
Regulations 2022

2 | ® A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must

submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words “Bid" or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Fenderer”. Page 4 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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'THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

] Method 1 (Financial offer) Method 2 (Financial and Preference offer)

5.1. This bid will be evaluated according to the 80/20 Preference points scoring system:
ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appeinted
on the project. A tender offer wili be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The number
of current and previous comparabie projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects {measured against monetary value or other project quantifying parameters}, nature of projects
(building, engineering, highflow rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years,

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaiuation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer's current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3.  Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4.  Financial management: payment to suppliers and cash flow problems;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or "“Tenderer”. Page5of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8.  Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

8.  Confract administration: confractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract,

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serfous
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical andfor
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified [D’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

Iif applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulscry bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

6.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to com plete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

7. COLLECTION OF QUOTATION DOCUMENTS

Quotation documents are available for collection during working hours

Alternatively; quotation documents may be collected during working hours at the following address 9th
Floor room 942 Customs House, Lower Heerengracht Street, Foreshore Cape Town
or bid documents are available for free download on www.publicworks.gov.za. A non-
refundable bid deposit of R O payable (cash only) on collection of the bid documents.

Any reference to words “Bid" or Bidder” hereln and/or in any other documentation shall be construed fo have the same meaning as the words
“Tender” or "Tenderer”. Page 6 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08




PA-03 (EC): NOTICE AND INVITATION FOR QUOTATION

WLy MERUBLC OF SOUTR ATRA

8. SITE INSPECTION MEETING
Compulsory briefing session will be held in respect of this quotation.

The particulars for compulsory briefing session or virtual briefing session are:

Venue: N/A

Virtual meeting Link: | N/A

Date: N/A Starting time: | N/A

9. ENQUIRIES

9.1. Technical enquiries may be addressed to:

DPWI Project Manager | Mr. LONWABQO MFUBESI Telephone no: | 021-402 2364
Cellular phone no 079 523 8152 Fax no: N/A
E-mail lonwabo.mfubesi@dw.gov.za

9.2. SCM enquiries may be addressed to:

SCM Official ERICA VENTURA Telephone no: | 021-402 2078
Cellular phone no Fax no:
E-mail erica.ventura@dpw.gov.za

10. DEPOSIT / RETURN OF QUOTATION DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — {forms not to be re-
typed).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 8
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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Deposited in the tender box at;
Tender documents may bhe posted to: .
To be deposited at the Quotation Box
The Director-General Ground Fioor

Department of Public Works and Infrastructure

Private Bag X N/A Lower Heerengracht Street

N/A OR
NIA Customs House Building
Attention: Foreshore Cape Town

Procurement section: Room N/A

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”, Page 8 of 8
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DPW-03 (EC): TENDER DATA

Project title:

MAGISTRATES OFFICE : GROUP 1 : ALBERTINIA,HEIDELBERG & MOSSEL
BAY : FACILITIES FOR PEOPLE WITH DISABILITIES

Reference no:

Tender / Quotation no: | DPWO02/24 Closing date: 30/09/2024

Closing time: 1THOO Validity period: | 12 Weeks (84 Calender days)
Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No, 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za),

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

C.1.1

The employer is the Governmant of the Republic of South Africa in its Department of Public Works and
Infrastructure.

c1.2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB's
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

[} ]

Valume 1: Tendering procedures
T1.1- Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 - Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

€1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1 EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of wark
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information {(PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”, Page 1 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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DPW-03 (EC): Tender data

{j"mder no: DPW02/24

C.1.4 The Employer's agent is:

Name: Mr Lonwabo Mfubesi

Capacity: Departmental Project Manager

Address: Customs House Foreshore, Cape Town Lower Heerengracht
Tek 021-402-2364

Fax: N/A

E-mail: Lonwabo.mfubesi@dpw.gov.za

c.21 A, ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.11

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractar grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 1 GBor 2
GB™ class of construction work; and

b} contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contracter grading designation lower than that required in terms of a) above: Applicable

" Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB:

2. thelead partner has a contractor grading designation inthe T GB or 2 GB** class of construction work:
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B} or 25
(7A) of the Construction Industry Development Regulations for a 1 GB or 2 GB** class of construction
work

** Delete “or select tender value range select class of construction works™ where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfyiny the requirements of the scope of Wark for [abour intensive competencies for supervisory and
management staff: Applicable

Any reference to words “Bid” or Bidder” hergin and/cr in any other documentation shall be construed to have the same meaning as the
words “Tender" or “Tenderer”, Page 2 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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(--.'énder no: DPWQ02/24

C. FUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Failure fo meet minimum functionality score will resut in the tenderer being

disqualified.
Functionality Criteria Weighting Factor
Total 100 Points
{Weightings will be multiplied by the scores allacated during the evaluation process to arrive at the total functionality points)
Minimum functionality score to qualify for further evaluation:

D. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

Or

B4 D1. For procurement transaction with rand value greater than R2 000,00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed below are applicable.
Table 1

Serial-|-Specific Goals - i-|.Preference i1 | ‘Documentation fo be subm[tted by

No o | Points: Ai[ocated bldders to vahdate then‘ clalm

e e et o Lgut of 2000 . - S

1. An EME or QSE which is at 10 . SANAS Accred|ted BBBEE
least 51% owned by biack Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 « Official Municipal Rates
Municipallty or Digtrict Statement which is in the
Municipality or Metro or name of the bidder.

Province area for work fo be

done or services to be Or

rendered in that area

(Mandatory) « Any account or statement

which is in the name of the
bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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DPW-03 (EC): Tender data

« Permission to Occupy from
focal chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

¢ Lease Agreement which is in
the name of the bidder.

An EME or QSE which is at
least 51% owned by black
women {Mandatory)

s SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE which is at
least 51% owned by biack
people with disability
(Mandatory)

s SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is
permanent.

Or

» South African Social Security
Agency {SASSA) Registration
indicating that the disability is
permanent.

Or

* National Council for Persons
with Physical Disability in
South Africa registration
{NCPPDSA).

An EME or QSE which is at
least 51% owned by black
youth (Mandatory)

* ID Copyand SANAS
Accredited BBBEE
Certificate or Sworn
Affidavit where
applicable.

D2. For procurement transaction with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 2
Seri ‘| Specific Goals ", vl Preference o | Documentation. to . be’ submltied b
al e p i | Points® AIEocated bldders to valldate thelr_
No* R T U out of 20 _ : i
1. An EME or QSE or any entity 10 ° SANAS Accred|ted BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people (Mandatory) where appiicable.
2. Located in a specific Local 2 » Official Municipal Rates Statemen

Municipality or District
Municipality or Metro or
Province area for work to be
done or services fo be
rendered in that area
{Mandatory)

which is in the name of the bidder
Or
» Any account or statement which ig

in the name of the bidder.
Or

Effective date: 21 July 2023

Any reference to words “Bid" or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”,
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DPW-03 (EC): Tender data

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder|

Or

« |ease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity 4 e SANAS Accredited BBBEE
which is at [east 51% owned by Certificate or Sworn Affidavit
black women (Mandatory) where applicable.

4, An EME or QSE or any entity 2 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people with disability where applicable.

(Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or

e  South African Social Security
Agency {(SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with

Physical Disability in South Africa

_ _ registration (NCPPDSA).

5, An EME or QSE or any entity 2 1+ ID Copy and SANAS Accredited
which is at least 51% owned by ' BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

D3. For procurement transaction with rand value greater than R50 Million (Inclusive

of all applicable taxes) the specific goals listed in table 2 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

entity which is at least 51%
owned by black people
(Mandatory)

Table 3
Serial | Specific Goals - | Preference Documentation to be. submltted
No'._;,._;., i .| Points - bldders to vahdate their: cIaim
o :AIEoca’{ed out of
e R
1. An EME or QSE or any 4 e SANAS Accredited BBBEE

Certificate or Sworn Affidavit
where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any cther documentation shalt be construed io have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023
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DPW-03 (EC): Tender data

2. Located in a specific Local
- Municipality —or  District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area

o Official Municipal Rates
Statement which is in the name
of the bidder.

Or

entity which is at least 51%
owned by black women
(mandatory)

(Mandatory) ¢ Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
iocal chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any o  SANAS Accredited BBBEE

Certificate or Sworn Affidavit
where applicable.

4.[] | An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

CR

s  SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

» Medical Certificate indicating |
that the disability is permanent.

Or

o South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or
National Council for Persons with

Physical Disability in South Africa
registration (NCPPDSA).

5.01 [An EME or QSE or any
entity which is af least 51%
owned by black vyouth
(Mandatory)

e |D Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (i) on or after 27 April 1994 and who
wolld have been entitied to acguire citizenship by naturalisation prior to that date. (BROAD-BASED BLAGK ECONOMIC EMPOWERMENT AGT No

25899, 2063 of 9 JANUARY 2004).

Any referance to words “Bid" or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderar’.

For Internal & External Use Efiective date: 21 July 2023

Page 6 of 10
Version: 2023/08




¢

S

&

R
SEAURLIG OF IIGTH AFEICA

2nder no: DPW02/24

E. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reporis presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer,

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

E.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The fendering Service Provider's experience an comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared
non-responsive.

Aspecis to be regarded as “comparable” includes {but may be extended according to circumstances}:
size of projects {measured against monetary valug or other project quantifying parameters), nature of
projects (building, engineering, highflow rise, etc.), locality/area of execution (site-specific influences, -
knowledge of local conditions, etc.), complexity of praject, projects for similar client department
irespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, ete.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 10
years as per the evaluation report prepared by the Consultant Team, based on its research
and inspection of a representative sample of the Tenderer's current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references
will result in the tender offer be rmutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
availablefapplicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid" or Bidder” herein and/ar in any other decumentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”, Page 7 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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3. Project performance: time management & programming of works, timeous ordering of
materials and appaintment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship; extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour
force, specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes
amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations,
insurances, security, submission of required documentation timeously, reaction fo written
contract instructions, appointments of subcontractors, etc. as can generally be expested in
standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11, Plant & equipment; sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted In finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/frespond appropriately to the Services required herein.
The Company Organagram with CV's and certified 1D)'s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken. ‘

+ 1

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

if applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsary bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

E.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction periad, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to suificient financial resources
to deliver the goads or services described in the tender documentation (including fulfiling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or notification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guaranteefs and financial
statements.

c.2.7 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”, Page 8 of 10
For internal & External Use Effective date: 21 July 2023 Version; 2023/08
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c.212 If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demaonstrably satisfies the Employer's standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, 1o take a view on the degree to which the
alternative complies with the Employer’s standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
tiability that the alternative offer complies in all respects with the Employer's standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes [ No

€.213.2 | The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.

C.2.13.5 | The Employer's address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6 | A two-envelope procedure will not be followed.
c.25

C.215 The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3 | Omit the wording of the last sentence for those projects which are subject to CPAP

c.2.18 The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

Together with his tender;

or

[] The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

c.2.19 Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.34.1 The location for opening of the tender offers, immediately after the closing time thereof shail be at:
C.3.4.2 Customs House Groud Floor Foyer

C.3.8 The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid" or Bidder” herein andfor in any other decumentation shall be construed to have the same meaning as the
words “Tender” ar “Tenderer”. Page 9 of 10
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C.3.9.3 Omit the wording and replace with the following:
"Notify the tenderer of all errors, omissions andfor rate imbalances that are identified in the tender offer and

request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.9.4"

C.3.94 Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected
as follows:”

C.3.94 Add sub paragraph c) fo C.3.9.4, as follows:

“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Gffer and Preference.

C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to wards "Bid” or Biddes” herein and/ar in any other documentation shall be construed fo have the same meaning as the
words “Tender” or “Tenderer”, Page 10 of 10
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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VOLUME 2: RETURNABLE DOCUMENTS



T2.1 List of Returnable Documents



C1.1 Form of Offer and Acceptance



Priia $5uda 3 B asks e
RIFUSLC OF SOUTH AFRICA

DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

MAGISTRATES OFFICE : GROUP 1 : ALBERTINIA,HEIDLEBERG & MOSSEL BAY :

Project titie: FACILITIES FOR PEOPLE WITH DISABILITIES

Tender / Quotation no; DPW 02/24 Reference no;

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of;

Magistrates Offices: Group 1: Albertinia, Heidelberg and Mossel Bay: Facilities for people with disabilities

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (“All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skitls development levies) [S:

RANG (INFIGUIBS) R oottt res it ses st e e eneseeesess e s e s e s st e et e e e e et eeeee e

RANG (I WOTAS). 1 e rvttiiicii it irrs et e e e e e e rta e sy s e seat e e e e se e eneeeeeaesesseseresseaseeeeesanesessesmneeee st s e e e s e

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
And: Whose Registration Number is: Whose |dentity Number(s) is/are:
----------------------------------------------------------------------------- OR AR N R R R R R R TS
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier number:...........cccoviiciveeeeeeeee, B

CSD suppher nUMbEr: ..o e

*Any reference to words “Bid" or “Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the wards

“Tender" or “Tenderer”.

**Any referance to the words “payment reduction” herein shall be construed to have the same meaning as the word "retention”

For Internal & Externat Use Page 1 of4
Effective date 5 July 2022 Version 2022/4
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REPUBLIC OF SOUTH AFRICA

DPW-07 (EC): Farm of Offer and Acceptance

Te{_ :r/ Quotation no: DPW02/24

AND WHO IS (if applicable):
Trading under the name and Sty of: ..o e e
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
. A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity
...... s must accompany this Offer, authorising the
In his/her capacity as: Representative to make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of witness Signature Date
This Oﬁgr is in respect of: (Please indicate with an “X" in the appropriate block) : (N.B.: Separate Offer and
The official documents .......o.coooooiiiiiic e Tttt e ., O Acceptance fotms are to
The official alternative ... ] be completed for the
Own alternative (only if documentation makes provision therefore) ...................... | :?:;?nat:l:doﬂtefgr each
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction* of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
{b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ | No[]
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes ] No[]

(3) payment reduction of 10% of the value certified in the payment certificate {excluding VAT) Yes [[] No []

(4 cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5% -

of the value certified in the payment certificate (excluding VAT) Yes [ No[]
(5) fixed construction guarantee of 5% of the Contract Sum {exciuding VAT) and a payment

reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [} No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term
Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 {Act 35 of 19898)] or by a bank duly registered in terms of
the Banks Act, 1990 (Act 94 of 1890} on the pro-forma referred to above. No alterations or amendments of the wording of the pro-
forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Fender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be consirued fo have the same meaning as the word “retention”

For Internal & External Use Page 2 of 4
Effective date 5 July 2022 Version 2022/04
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REPUBLIC OF SOUTH AFRICA
P

Te?‘*...ér { Quotation no: DPW02/24

The Tenderer elects as its domicilium citandi ef executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

BaANKET ..o e Branch.......ccooiiiiiiinii e,
Registration No of Tenderer at Department of LADOUT ...........oooiiiie e e e
CIDB Registration NURMDEI ... ...ttt e e e e e e et s e,

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer's offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data .

Part C3 Scope of work . . .

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement, No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
{now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory Signature Date

“Any reference {0 words "Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

"Tender” or “Tenderer”.

*“Any reference 1o the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 3 of 4
Effective date 5 July 2022 Version 2022/04
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st
REPUBLIC OF SQUTH AFRICA

Q\ ’:

Te{w «r | Quotation no: DPW02/24

Name of Organisation: Department of Public Works and Infrastructure
Lower Heerengracht St
seating. | CUStoms House Building
Address of Organisation: Foreshore
942
WITNESSED BY:
Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Petail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

Itis expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words "Bid” or “Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words

“Tender” or "Tenderer".

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 4 of 4
Effective date 5 July 2022 Version 2022/04
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REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternmatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version; 2022/03
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REPUBLIC OF SOUTH AFRICA

-.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.21  If so, furnish particulars:

...............................................................................................................

...............................................................................................................

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

...............................................................................................................

...............................................................................................................

3 DECLARATION

l, the undersigned, (NaME)............oooimimmiiieee e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure:

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4  In addition, there have been no consuitations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used fo calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5  The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender" or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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| 'am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

..........................................................................................

..........................................................................................

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder" herein and/or in any ofher documentation shall be construed to have the same
meaning as the words "Tender” or “Tenderer". Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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& PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

L%
" RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

{Legally correct full name and registration number, if applicable, of the Enterprise)

Held at {(place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

{Project description as per Bid / Tender Document)

Bid / Tender Number: {Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: {Position in the Enterprise)

and who will sign as foliows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature

—
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Y
o
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—
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Any reference to words “Bid” or Bidder" herein andfor in any other documentation shall be construed to have the same meaning as the
words "Tender” or “Tenderer”. Page 1of 2
For externat use Effactive date 20 September 2021 Version: 2021/01
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19
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The bidding enterprise hereby absolves the Depariment of Public Works from any liability whatsoever that may arise as a resulf of this
document being signed,

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be compliad with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares/ ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership herefa).

4. Directors / Members / Partners of the Bidding Enierprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
$6 autharized by way of a duly completed power of
afforney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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I5A-1 3.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of 2 meeting of the Board of *Directors / Members / Partners of:

(Legally correct fulf name and registration number, if applicable, of the Enterprise)

Held at (place)
on {date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venlure)

to the Department of Public Works in respect of the following project:

{Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)
*Mr/Mrs/Ms:
in *his/her Capacity as: {Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

The Enterprise accepts joint and several [iability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

{code)

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words *Tender” or “Tenderer”. Page 1 of 2
For externaf use Effective date 20 September 2021 Version: 2021/01
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{ystal Address:

{code)

Telephone number:

Fax number:

Name Capacity Signature

—_

DO ]| ~N ]| (|~ N

-
o

11

12
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14

15

The bidding enterprise hereby absolves the Depariment of Public Works from any liability whaisoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. " Delefe which is not applicable.

2. NB: This resolution must, where possible, be signed by ali
the Directors / Members / Fartners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Fartners holding a rmajority of the shares / ownership of the
Bidding Enlerprise (attach proof of shareholding /
ownership herefo).

4. Dirgctors / Members / Pariners of the Bidding Enterprise
may alternatively appoint a person fo sign this document
on behalf of the Bidding Enterprise, which person must be
s0 authorized by way of a duly completed power of
aftorney, signed by the Directors / Members / Partners
fholding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
aftorney are to be aftached hereto),

&5 Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words "Bid" or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”, Page 2 of 2

For external use Effective date 20 September 2021 Version: 2021/01




A-1 5.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

{Legally correct full name and registration number, if applicable, of the Enterprise)

Held at {place)
on {date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consorfium/Jdoint
Venture}

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: {Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms;

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Confract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citand; et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid" or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”, Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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Telephone number:

{stal Address:
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ReFumic & seumarest - PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

(code)

Fax number;

Name

Capacity

Signature

—_—
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14

15

The bidding enterprise hereby absoives the Dep

document being signed

artment of Public Works from any liability whatsoever that may arise as a result of this

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

In the event that paragraph 2 cannot be compfied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (altach proof of shareholding /
ownership hereto).

Direciors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which persan must be
so authorized by way of a duly completed power of
aftorney, signed by the Directors / Members / Pariners
holding a majorily of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page,

ENTERPRISE STAMP

Any reference to words “Bid" or Bidder”
words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

herein and/or in any other documnentation shall be construed to have the same meaning as the

Page 2 of 2
Version: 2021/01
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(-~ PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
b VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/fjoint venture to jointly bid for the project mentioned below: (fegally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on {date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture fo the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number; (Bid / Tender Number as per Bid /Tender Document)

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed fo have the same meaning as the
words "Tender" or “Tenderer™. Page 10of 3
Feor external use Effective date 20 September 2021 Version: 2021/01
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{ PA-15.3: Special Resolution of Consortia or Joint Ventures

s
B. “mMrMrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joeint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under itern A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/jcint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

{Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words "Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”, Page 2of 3
For external use Effective date 20 September 2021 Version: 1.3
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( PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature
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-
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any lability whatsoever that may arise as
a result of this document being signed,

Nofe:

1. *Delete which is not applicable.

2. NB: This resolution must be signed by afl the Duly Authorised Representatives of the Legal Entities fo the consortium/foint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be altached to this Special Resolution (PA-15.3),

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or "Tenderer”, Page 3of 3

For external use Effective date 20 September 2021 Version: 1.3
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITICNS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
The applicable preference point system for this tender is the 80/20 preference point system.
[[]The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determiné the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2  Specific Goals

1.4 The maximum points for this tender are allocated as follows:

R I T B P
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals

Page 1 of 10




1.5 Breakdown Allocation of Specific Goals Points

B ! 1.5.1, For procurement transaction with rand value greater than R2 000, 00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are
applicable.

Table 1

Serial | Specific Goals .+ Preference - | Documentation to be submitted by -

No | i s Points " | bidders to validate their claim -~ "

1. |AnEME or QSEwhichisat | 10 * SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people where applicable,

2. Located in a specific Local 2 « Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder,

Province area for work to
be done or services to be or
rendered in that area
* Any account or statement which
is in the name of the bidder.
Or
o Permission to Oc‘cupf/ from local
chief in case of rural areas
{PTO) which is in the name of
the bidder.
Or
¢ Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e  SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women where applicable.

4, An EME or QSE which is at 2 e  SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disahility where applicable.

and

Page 2 of 10




e Medical Certificate indicating
that the disability is permanent.

Or

o South African Social Security
Agency {SASSA) Registration
indicating that the disability is
permanent.

Or

» National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE which is
at least 51% owned by
black youth

» D Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and d up to

R50 Million {Inclusive of all applicable taxes) the specific goals listed in tahle 2 below

are applicable.

Table 2

Serial - S_p_éfci_ﬁ_c Goals, i i Preference - | Documentation to be submitted by ;

No sl e | Points + .'bldders to val;date thelr clalm

o L f_AI!ocated out - -

1. [AnEMEorQSE orany 0 « SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

{Mandatory)
2. Located in a specific L.ocal 2 e Official Municipal Rates

Municipality or District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

Statement which is in the name
of the bidder.

Or

o Any account or statement
which is in the name of the
bidder.

Page 3 of 10




Or

* Permission to Occupy from

local chief in case of rural areas |

(PTO) which is in the name of
the bidder,

Or

e | ease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

» SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

o  SANAS Accredited BBRBEE
Certificate or Sworn Affidavit
where applicable.

and

e Medical Certificate indicating
that the disability is permanent.

Or

» South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

e [D Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

Page 4 of 10



1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4or5is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals - - | Preference . Documentation to be submitted by
No . | o 0 - Points’ | bidders to validate their claim .-+ -
: CofAllocated out [T e
S et 1o e

1. An EME or QSE or any 4 ¢« SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or

rendered in that areg

(Mandatory)

e Any account or statement
which is in the name of the
hidder.

Or

o Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

» Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 * SANAS Accrediled BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.
(mandatory)

4.0 ] | An EME or QSE or any 2 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)

and

Page 5 of 10




* Medical Certificate indicating

Or

» South African Social Security

indicating that the disability is
permanent.

Or

Physical Disability in South Africa

that the disability is permanent.

Agency (SASSA) Registration

National Council for Persons with

registration (NCPPDSA).
OR
An EME or QSE or any 2 * [D Copy and SANAS
5. entity which is at least 51% Accredited BBBEE Certificate
' owned by black youth or Sworn Affidavit where
(Mandatory) applicable

1.6

1.7

Black people mean Africans, Caloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or
descent; or {b) became citizens of the Republic of South Africa by naturalisation - (i) befare 27 April 1994: or (i) onor

after 27 April 1994 and who would have been entitlied to acquire cilizenship by naturalisation prior to that date. BRoAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of § JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service providerftenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal

Page 6 of 10




.

(e)

3.

3.1.

3.2.

3.2.1.

Where

4.1.

4.2,

of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 {Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the foliowing basis:

80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps=30(1—-—~’,’&) or Ps=9o(1——-—',"-‘~"—)
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the followihg basis:

80/20 or 90/10
Pt—P Pt.p
Ps =80 (1+220% ) o Ps =90 (1 + 2722 )
Pmax Pmax
Ps =  Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax =  Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
Page 7 of 10




4, POINTS AWARDED FOR SPECIFIC GOALS

4.1.  In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

4.2.  In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system wil apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
80/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such,

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

1. An EME or QSE (or any 4 10
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people

2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or

Page 8 of 10
Effective date 21 July 2023 Version 2023/08




ovince area for work to be
done or services to be
rendered in that area

3. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women

4. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability

5. An EME or QSE (or any
entity for  procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm......
4.4, Company registration number:

4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety

Close corporation
Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

Page 9 of 10

Effective date 21 July 2023 Version 2023/08




i} The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iif) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person's conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

{d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S).

SURNAME AND NAME:  ......ooooiii e

DATE: e
ADDRESS:

Page 10 of 10
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T2.2 Returnable Documents that will be
incorporated into the contract
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w REPUBLIC OF SOUTH AFRICA

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS
Project fitle: MAGISTRATES OFFICE : GROUP 1 : ALBERTINIA,HEIDEIL.BERG & MOSSEL
] i BAY : FACILITIES FOR PEOPLE WITH DISABILITIES
Tender no: DPW 02/24 Reference no:

1. 1/ We confirm that the following communications received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date Title or Detaiis

10.

11.

12

13.

Name of Tenderer Signature Date

2. |/ We confirm that no communications were received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date

Effective date: 2 August 2021 Version: 2021/01




Depa
Public Werks and lalfracmnsttung

(‘w REPUBLIC OF SOUTH AFRICA

DPW-15 (EC):

DPW-15 (EC): Schedule of Proposed Subcontractor
SCHEDULE OF PROPOSED SUBCONTRACTORS

Project title:

MAGISTRATES OFFICE : GROUP 1 : ALBERTINIA, HEIDELBERG & MOSSEL
BAY : FACILITIES FOR PEOPLE WITH DISABILTIES

Tender no;

DPW 02/24 Reference no:

We nofify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as horne builders with the
Natianal Home Builders Registration Council,

Subcontractor

Name and address of proposed

Previous experience with

Nature and extent of work Subcontractor

Name of representative

Signature Capacity Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words "Tender” or “Tenderer”.
For External Use

Page 1 of 1
Effective date 2 August 2021 Version:1.2
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DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR

Proiect title: MAGISTRATES OFFICE : GROUP 1 : ALBERTINIA,HEIDELBERG & MOSSEL
) ) BAY : FACILITIES FOR PEOPLE WITH DISABILTIES

Tender no: DPW 02/24 Reference no:

Name of Electrical Contractor:
Address:

Electrical Contractor
registration number at the
Department of Labour

Name of Tenderer Signature Date

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words "Tender” or “Tenderer”, FPage 1 of 1
For Internal Use Effective date: 20 September 2021 Version: 2021/01
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. DPW-23 (EC): SCHEDULE FOR IMPORTED

MATERIALS AND EQUIPMENT

Project title:

MAGISTRATES OFFICE : GROUP 1: ALBERTINIA,HEIDELBERG & MOSSEL
BAY : FACILTIES FOR PEOPLE WITH DISABILITIES

Tender no:

DPWo2/24 ¢

Reference no:

This schedule should be completed by the tenderer, (Attach additional pages if more space is required)

ltem Material / Equipment Rand (R) (Excluding VAT)
1. R
2. R
3. R
4. R
5, R
6. R

Provide additional list if space provided s insufficient.

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the
Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier's quotations for the ltems, materials or equipment (provided that
such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the

Principal Agent / Engineer of the Department of Public Works and Infrastructure within 60 (sixty) days from the

date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor's profit, discount,

mark-up, handling costs, etc.

shall be allowed.

These net amounts will be adjusted as follows:

FORMULA:

The net amount to be added to or deducted from the contract sum:

A=V({Z -1)
Y

A = the amount (R) of adjustment

V = the net amount (supplier's quotation) (R) of the imported item

Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Name of Tenderer

Signature

Date

Any reference to words “Bid” or Bidder”

wards “Tender” or “Tenderer”.
For Internal Use

Effective date: 20 September 2021

herein andfor in any other documentation shall be construed to have the same meaning as the

Page 1 of 1
Version: 2021/014




T2.2 Returnable Documents: Other Documents
that will be incorporated into the contract



VOLUME 3: CONTRACT



Part C1: Agreement and Contract Data




C1.2 Contract Data



F Fas sy
REPUY OUTH AFRICA

DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 of May 2018)

MAGISTRATES OFFICE: GROUP 1 : ALBERTINIAHEIDELBERG & MOSSEL BAY :

 Projectfitle: | £aGILITIES FOR PEOPLE WITH DISABILITIES

Tender /

Quotation no: Reference no:

| DPWO2/24 | WCS no: | 053916

The Conditions of Contract are clauses 1 to 30 of the JBCC® Principal Building Agreement (Edition
6.2 of May 2018) prepared by the Joint Building Contracts Committee.

Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC)) together
as some clauses in the JBCC PBA have been amended in the Contract Data (DPW-04 (EC)).

Copies of these conditions of contract may be obtained through most regional offices of the
Association of South African Quantity Surveyors, Master Builders Association, South African
Association of Consulting Engineers, South African Institute of Architects, Association of
Construction Project Managers, Building Industries Federation South Africa, South African
Property Owners Association or Specialist Engineering Contractors Committee.

' Bidders to note that materials procured for the works should be from South African manufactures
. and suppliers. Imported materials shall only be considered under exceptional circumstances,
. based on compelling technical justifications, and subject to the approval by the NDPWI.

: CONTRACT VARIABLES
THE SCHEDULE

The schedule is the listed variables in this agreement and contains all variables referred to in this
docurnent including specific changes made to JBCC® documentation. It is divided into part 1:
contract data completed by the employer and part 2: contract data completed by the tenderer.
Part 1 must be completed in full and included in the tender documents. Both the part 1 and part 2
form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not
left blank. Where choices are offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed hereto and cross referenced to
the applicable clause of the schedule. Reference to clause numbers in the JBCC Principal

Building Agreement are shown In [square brackets] in this contract data e.g. [3.1].

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:

A PROJECT INFORMATION
A 1.0 Works [1.1]

Works description Refer to document PG01.2 (EC) — Scape of Works for detailed description

REPAIRS AND RENOVATIONS TO THE MAGISTRATE COURTS.

Qverall, general building works to the existing magistrate courts buildings including repairs to the doors,
* concrete works, ramps and other disability facilities for people with disabilities.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed fo have the same meaning as the words
“Tender” or “Tenderer”, Page 1 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04
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DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
(Edition 6.2 of May 2018)

:l'enderl Quotation no: DPW02/24

A20 Site[1.1]

: Erf/ stand number

Site address

Township / Suburb

- Albertinia & Heidelberg

City / Town

Cape Town

Province

Western Cape

. Local authority

GPS Coordinates

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

Official Name of Organ of
State / Public Sector Body

Government of the Republic of South Africa in its Department of Public Works

& Infrastructure

Business registration number

Not applicable

VAT number

E-mail

Lonwabo.mfubegi@dpw.gov.za

. .Telephone

021-402-3464

Not applicable

Postal address

Private Bag X 8027
Foreshare

Cape Town

8001

Physical address

Customs House

Foreshore, Lower Heerengracht

Cape Town
8001

A 3.2 Employer’s representative:

Name

Mr Lonwabo Mfubesi

E-mail

Lonwaob.mfubesi@dpw.gov.za

Telephone number

Mobile number

021-402-2364

079-523-8152

Postal address

Private Bag X 9027
Foreshore

Cape Town

8001

Physical address

insert physical address
insert suburb

insert fown

insert postal code

Any reference to words “Bid” or Bidder” herein andfar in any other documentation shall be construed to have the same meaning as the words

“Tender” ar “Tenderer”,

For internal & External Use

Effective date: 21 July 2023

Page 2 of 31
Version: 2023/04




!Tender ! Quotation no: DPWG02/24

A40

e et it s
IC OF SGUTH AFRICA

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

Principal Agent [1.1; 6.2]

(Edition 6.2 of May 2018)

Discipline Architect

. Name

Mr Sudhier Magan

. Legal entity of above

Sudhier Magan Architect Contact person

Mr Magan

Practice number

. Telephone number |

021-762-7226

. Country South Africa | Mobile number 082-782-1465
: E-mail _ magarch@telkomsa.net
: P.O Box
i Postal address Plumstead
; Cape Town
© 6 Broad Road Wynberg
. Plumstead
Physical address Cape Town
7801
A5.0 Agent[1.1;6.2] | Discipline ! Quantity Surveyor

Name Mr Neolyn Cannon

_Legal entity of above NDPWI Contact person Mr Cannon
Practice number Telephone number | 021-402-2915
Country South Africa Mobile number | 079-523-22915
E-mail Noelyn.Cannon@dpw.gov.za

Postal address

Private Bag X 9027 . _

Foreshore, Customs House R
Cape Town ‘
8001

Physical address

Customs House
Foreshore,Lower Heerengracht
Cape Town

8001

A6.0 | Agent[1.1;6.2]

Discipline Structural Engineer

Name

Mr Bronwyn Roberts

| Legal entity of above

Edifice Consulting Engineers Contact person

Mr Roberts

Practice number

Telephone number

021-918-9405

South Africa Mobile number

079-523-8152

Country

Postal address

PO Box 5609
Tygervalley
Cape Town
7536

Physical address

42 Havenga Street , Bloemhof
Bellville

Cape Town

7536

Any reference to words "Bid” or Bidder” herein andiar in any other documentation shall be construed fo have the same meaning as the words
“Tender” or “Tenderer".

For Internal & External Use

Effective date: 21 July 2023

Page 3 of 31
Version: 2023/04
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DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

- Tender / Quotation no: DPW02/24

AT.0 Agent [1.1,6.2] ' Discipline

(Edition 6.2 of May 2018)

Name

Contact person

Practice number

Telephone number

Country

Mobile number

E-malil

Postal address

insert postal address o

insert suburb
insert town
insert postal code

Physical address

insert physical address
insert suburb

insert town

insert postal code

AB8.0 éAgent f1.1;6.2] | Discipline

Name

_Legal entity of above

Contact person

Practice number

Telephone number

Country

Mobile number

E-mail

Postal address

insert postal address
insert suburb

insert town

insert postal code

Physical address

insert physical address
insert suburb

insert town

insert postal code

' A9.0 | Agent[1.1;6.2]

Discipline

Name

_Legal entity of above

Contact person

Practice number

Telephone number

Country

Mobile number

E-mail

Postal address

insert postal address
insert suburb

insert town

insert postal code

Physical address

insert physical address
insert suburb

insert fown

insert postal code

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Interna!l & External Use

Effective date: 21 July 2023

Page 4 of 31
Versicn: 2023704
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DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

Tender / Quotation no: DPW02/24

{Edition 6.2 of May 2018)

'A10.0 | Agent[1.1;6.2] - Discipline

Name

7
i
i

|

Legal entity_gf above

Caontact person

Practice number

Telephone number

Country

Mobile number

_E-mail.

Postal address

insert postal address
insert suburb

insert town

insert postal code

Physical address

insert physical address
insert suburb

insert town

insert postal code

A11.0 | Agent[1.1;62]

Discipline

Name

Legal enfity of above

Contact person

Practice number

Telephone number

Country

Mobile number

E-mail

Postal address

insert postal address
insert suburb

insert town

insert postal code

Physical address

insert physical address
insert suburb

insert town

insert postal code

' A120

Agent [1.1;6.2] i Discipline

Name

Legal entity of above

Contact person"

Practicé number

| Telephone number

Country

Mobile number

E-mail

Postal address

insert postal address.
insert suburb

insert town

insert postal code

Physical address

insert physical address
insert suburb

insert town

insert postal code

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shalt be constriued to have the same meaning as the words

“Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023

Page 5 of 31
Version: 2023/04
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'Tender { Quotation no: DPW02/24

B

B1.0

B 2.0

B 3.0

B 4.0

B 5.0

CONTRACT INFORMATION

Definitions [1.1]

DPW-04 {(EC) Contract Data: JBCC Principal Building Agreement
{Edition 6.2 of May 2018)

- Bills of quantities: System/l\/!etne‘d of Standard system of measurement of building

. measurement __works 7" edition

Law, regulations and notices [2.0]

Law applicable to the works, state country [2.1] Law of the Republic of South Aftica ;

Offer and acceptance [3.0]

Currency applicable to this agreement [3.2] South African Rand

Documents [5.0]

! The original signed agreement is to be heid by the principal agent [5.2], if not, |

| indicate by whom

Employer

: Number of copies of construction information issued to the contractor at no cost
[5.6] (3 Copies of all relevant construction documentation — this to includes 1
. priced Bilis of Quantities and 2 unpriced Bills of Quantities)

Documents comprnsrng the agreement R

The JBCC® Principal Bur]dmg Agreement Edition 6.2 May 2018
DPW-O4 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING AGREEMENT

The JBCC® General Preliminaries
- Agreement, Edition 6.2 May 2018

_ Drawings as per drawmg register lssued W|th the tender
_ Specifications issued with the tender

- Schedules lSSLIed with the tender

" Bills of Quantltles |ssued wnth the tender

Adderada as ISSUEd dunng tender stage i apphcab[e S '_

“with the JBCC® Principal Buiding

~ Page numbers

Asissued
(Asissued ¢

Employer’s agents [6.0]

Authority is delegated to the following agents to issue contract instructions and
perform duties for specific aspects of the works [6.2] [6.7 [CD] ]

Principal Agent

Principal ag'e'nt'"s and agents’ interest or involvement in the works other than E""ﬁf’a’f"éé’é’iaﬁa'i" I

_interest[6.3y

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed {o have the same meaning as the words
“Tender” or “Tenderer”.
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o DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
GF SOUTR AFRICA (Edition 6.2 of May 2018)

r;t'.ender [ Quotation no: DPW02/24

B 6.0 Insurances [10.0}
Insurances by contractor

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of

the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,

1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).

Insured amounts to include VAT.

- New works [10.1.1] Contract sum

; With a deductible not exceeding 5% of each and every claim plus 10% Not Appilcable
: * Works with practical completion in sections [10.2] Contract sum
Or With a deductible not exceeding 5% of each and every claim plus 10% : Not App]lcab[e

- Works with alterations and additions [10.3] (reinstatement  ontract sum _
Or : value of existing structures with or including new works) With a lus 10% Not Applicable
: deductible not exceeding 5% of each and every claim P 0

irect contractore [16.1.1; 10.2] where applicable, to be

lncluded in the contract works insurance R Not Applicable
; Free issue [10 1 1 10.2] where applicable, to be |ncluded R " Not Applicable
in the contract works insurance :

; Escalat;on professmnat fees and remstatement costs App[icabl e

must be :nctuded in the above respective |nsurances

' : Contract sum :

' Supptementary insurance [10.1.2; 10.2] plus 10% ' Apphcable
Public Iiability insurance [1 0.1 .3; 10.21 | R5 000 DOOI e AppElcabIe
: Remo.\..rat etlatetel su.].)po.r.ttnsurance t10L1.4; 10.2] | R - .“Not App!icable” |
' Other insurences [10.1.5] ' ol |
H[ Risk lnsurance Refer B18 0 [10 1 5 1} - 'R | Not Applicable
“Otherlnsurances If apphcabie descnptlon‘t R . th App]lcable
 Other insurances; If applicable, description2: 'R NotApplicable |

4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed 1o have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 31
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- DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
tH AFRICA (Edition 6.2 of May 2018)

ender / Quotation no: DPW02/24

B7.0 Obligations of the employer [12.1]

““'Existing premises will bé.él:lwdse and occupied {12.'1.éj - th App_licable
If applicable, description: o '

Restriction of Working hours [12,1.2] - Not Applicable
. If applicable, description:

' Natural features and known services to be p}ésewed by the contractor [12.1.3] Not Applicable
. If applicable, description:

'Restrictions to the site or areas that the contractor may not occupy [12.1.4] ‘ Not Applicable
If applicable, description:

Supply of free issue of material and goods [12.1.10] Not Applicable

If applicable, description:

Bs.0 Appointment of Nominated Subcontractors [14.0]

MNot Epplicable If applicable, description of specia[isationﬂ

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4
Specialisation 5 :

B9.0 Appointment of Selected Subcontractors [15.0]

pplica e .h.c applicable, description of S[St;aaﬁsation

Specialisation 1 |

Specialisation 2 |
Specialirsation 3
Specialisation 4

Specialisation 5 |

Any reference to words “Bid” or Bidder” herein and/or in any cther documentation shall be construed to have the same meaning as the words
"Tender” or “Tenderer”, Page 8 of 31
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' - DPW-04 (EC) Contract Data: JBCC Principal Building Agreemeni
{ SOUTR AFRICA (Edltan 6.2 of May 201 8)

Tender / Quotation no: DPW02/24

B 10.0 Appointment of Direct Contractors [16.0]

Not .Applicab!e __[f app!icab"ié;u.c‘iéscription of extent of work'i1'2.'1. 11]

Extent of work

Extent of work

: Extent of work

Extent of work

Extent of work

B 11.0 Works to be completed in sections [20.1]

Not Applicable .'I-%Mépplicable, description of sections

. Section 1

Section 2

Section 3

. Section 4

Section 5

Section 6

Remainder of the works.

B 12.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [12.1.5], Practical
Completion [19.0; 20.0], Works Completion Refer B18.0 [19.8], Final Completion [21] and
Penalties [24.0]

B12.1 Contract Period

Contract period [B18: 1.2]: Period in months as indicated, include the time from the date of award
| (commencement date) for submitting contractual obligatory documents, submission of Health & Safety
; Plan and approval, period for obtaining the Construction Permit (if applicable), the Construction Period
¢ and the Defect Liability Period up to and including Final Completion

The contract period is determined as follows (Period/s indicated in months):

Period to submit contractual obligatory documents including submission and

-_approval of health and safety plan by the appointed Health & Safety Agent 1 month

Any reference to words “Bid” or Bidder” herein andfor in any ather documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 31
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DPW-04 {(EC) Contract Data: JBCC Principal Building Agreement
(Edition 6.2 of May 2018)

%,

Tender / Quotation no: DPW02/24

“Period to obtain Construction Permit from Department of Labour upon approval of | |
the Health & Safety Plan by the appointed Health & Safety Agent
Total construction period for the Works as a whole up to and including Practical 5 months

i Completion, as indicated below [24.1]
Period to achieve Works Completion Refer B18.0 [19.8] 1 months
Defect liability period up o and including Final Completion 3

Total Contract Period [B18: 1.2] 10 months

Pen'alty”érr_i'dﬁ"r_ii _ﬁéi""(_iéiénda'r”day for late submission of contractual obligatory
| documents: Ten percent (10%) of the penalty amount per calendar day for late | R 27/day
i Practical Completion, excluding VAT. [24.1]

B12.2 Construction Period for completion of the Works as a whole

' Construction period [B18: 1.2] and Practical Completion for the Works as a
whole [19.0] The time for achieving Practical Completion of the whole of the Works
is measured from the date of possession of the site by the contractor inclusive Applicable
of all public holidays, special non-working days and builders’ holiday shut
. down periods.

! The date for practical completion for the works as a whole shall be the peried in N/A
' months as indicated, starting from the date of possession of the site by the
contractor inclusive of all special non-working days and builders’ holiday shut down
periods [12.2.7; 24.1]

: Period for inspection in working days by the principal agent [19.3} . 2 working days

Penalty amount per calendar day for late Practical Comp!étion, excluding VAT.

[24.1] R 270/DAY

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]:
Thirty percent (30%) of penalty amount per calendar day for late Practical | R 80.00/day
Completion, excluding VAT.

Penalty amount per calendar day for late Final Completion [21]: Fifteen percent
(15%) of penalty amount per calendar day for late Practical Completion, excluding | R 40.00
VAT.

B12.3 Construction Period for completion of the Works in portions

| Construction period [B16: 1.1] and Practical completion for portions of the "~
Works [20.0] Not Applicable

Portions of the Works in sections: 1 2 3 4 5 | 8

Period for inspection by the principal agent in
. working days [19.3]

| The date for practical completion shall be the
! period in months as indicated from the date
! of possession of the site by the contractor
| [12.2.7; 24.1]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or "Tenderer”. Page 10 of 31
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S DPW-04 (EC) Contract Data: JECC Principal Building Agreement

A5 003 17

( '_ 558 SaTi armca (Edition 6.2 of May 2018)
.Tender [ Quotation no: DPW02/24

| The date for practical completion for the whole of the Works, if applicable shall
| be the period in months as indicated from the date of possession of the site by
| the contractor inclusive of all public holidays, special non-working days and
' builders’ holiday shut down periods [12.2.7; 24.1] ~

Penalty for late Practical Completion, if completion in sections is required, excluding VAT

N/A

The penalty amount per day for failing to complete section 1 of the Works is: R

The penalty amount per day for failing to compiete section 2 of the Works is:

The penalty amount per day for failing to complete section 3 of the Works is:

The penalty amount per day for failing to complete section 4 of the Works is:

; The penalty amount per day for failing to complete section 5 of the Works is:

The penalty amount per day for failing to complete section 6 of the Works is:

A A A0 AW W A

The penalty amount per day for failing to complete the whole of the Works, if
applicable, is:

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: To be calculated at
Thirty percent (30%) of penalty / calendar day to complete the whole of the Works, excluding VAT

Penalty amount per calendar day for late Final Completion [21]: To be calculated at Fifteen percent
{15%) of penalty / calendar day to complete the whole of the Works, excluding VAT

B 13.0 Criteria to achieve Practical Completion [18.0; 20.0]

' Criteria to achieve Practical Completion not covered in the definition of practical completion

Completion certificate

13.2 All relevant CoCs

131 Obtain Occupation Certificate from the relevant authority prior to issuing the Practical |

- 13.3 Alf guarantees

13.4 ; Training on electrical, security and mechanical installations if contractually required

13.5 Maintenance / operating manuals

13.6 CPG and cidb BUILD programme achievement certificates submitted with substatiating
: documentation

137

13.8

13.9

13.10

Tender / Quotation no: DPW02/24

Any reference to words “Bid” or Bidder” herein and/for in any other documeniation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 11 of 31
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DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

1% OF SoutH AFrech (Edition 6.2 of May 2018)

B 14.0 Defects liability period [21.0]

Extended defects liability period: Refer B18.0 [21.13]

th applicablé if applicab'lé, descriptidh of appﬁc’:‘able elements

14.1 Emergency generator/s M
14.2 Air conditioning s;/stem and plant W
14.3 ; Sec;.;i;fy.ss.lsten;l;’# (eg Acc;ss control, Intruder alarm, etc.)
14.4 j Electrical equipment (e.g. Electric operated doors, Electric motors, eic,)
14.5 Liits o
14.6 gsghanica] equipmént {e.g. Fire .detection, Fire;l.J.ppression systerﬁ, R‘i—ichen equipm-é‘r:(
14.7 | Civil warks
: 14.8 Landscaping including automated systems (irrigation)
14.9‘
14.10

B 15.0 Payment [25.0]

| Date of

_certificates Refer B18.0 [25.2]

month for issue of reguiar payment

Contract price adjustment / Cost fluctuations
Refer [25.3.4; 26.9.5]

Not Applicable

. If applicable, method to calculate CPAP

?"E’rﬁployer shall p'ay the contractor within: L N B

' Refer B18.0 [25.10] Thirty (30) calendar days B
B 16.0 Dispute resolution [30.0]

Mediation ' . Applicable

. Name of nominating body Association of Arbitrators (Southern Africa)

Appointment of Mediator State Attorney

Litigation Court with Jurisdiction

Tender / Quotation no: DPW02/24

B17.0 JBCC®General Preliminaries - selections

Any reference to words “Bid
“Tender” or “Tenderer”.

For Internal & External Use
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F’rowsnonal bl”S of quantmes [P2 2]

Avallabmty of construction 1nformation [P2 3]

Prev:ous work dlmensmnal accuracy - details ef prevrous contract(s) [PS 'E

Prewous work defects deta|ls of prewous contract(s) [P3.2]
"lnspect:on of adjommg propert[es details [P3.3]
Handover of 5|te in stages - specsf ic requ:rements [F.’4.1.]
Enclosure of the works specific reqwrements [F’4 2} |
: Geotechnlcal and other |nvestigat|ons Speczf ic reqmrements [P4 3} o
Ex:stzng premlses occupled detalls [P4. 5] o

Ser\nces known specn‘“ ic requtrements [P4 6]

By contractor

Water [P8.1] By emp!oyer

' By employer — metered

B DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
REPUSLIC 0F SOUTH AFAICA (Edition 8.2 of May 2018)

Applicable
Appllcable

Not Appllcable 7
Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable N
Not Applicable

Applicable

Appllcable
Appllcable

By contractor

Electricity [P8.2] - By employer

By employer - metered

By contractor
Ablution and welfare facilities [P8.3] e
. By employer

Communication facilities - specific requirements [P8.4]

Protection of the works - specific requirements [P11.1]

 Protection / isolation of existing works and works occupied in sections - specific © |

~requirements [P11.2]

Applicable
Not Applicable

Applicable
Not Applicable

" Not Appiicable

: W'th"/-"{pplicable o

. Disturbance - specific requ'ife_ﬁ:i_e'ﬁie"ﬁlf’""['1”.5']' '

‘Environmental disturbance - specific requirements [P11.6]

Tender / Quotation no: DPW02/24

B 18.0 SPECIFIC CHANGES MADE TO JBCC®? DOCUMENTATION
[Details of changes made to the provisions of JBCC standard documentation]

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed {o have the same meaning as the words
Page 13 of 31
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DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
12 OF S0UTH AFRICA {Edition 6.2 of May 2018)

1.2

: Definitions

The following definitions replace corresponding definitions or are added to the definitions in the
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the case may be.

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and
used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold or
heat) that are not in the norm for the area where the construction takes place and during which no work is

possible on site.

the priced document and any other documents reduced to writing and signed by the authorised

representative or representatives of the parties.

| CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion.

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on
. the date of final completion.

COST FLUCTUATION shall mean contract price adjusiment provision (CPAP) for the adjustment of
i fluctuation in the cost of labour, plant, material and goods as stated in the schedule.

' DEFAULT INTEREST: No clause.

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPW|'s Guarantee for Construction ‘

form/s, obtained by the contractor from an institution approved by the employer [CD].

- AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
. Agreement and contract data for organs of state and other public sector bodies, the contract drawings,

. INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
- clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of |

section 80(1)(b) of the Public Finance Management Act, 1992 (Act No 1 of 1899} as amended, calculated |
as simple interest, in respect of debts owing to the State, and will be the rate as published by the Minister

of Justice and Correctional Services from time to time, in terms of section 1(2) of the Prescribed Rate
of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts
owing by the State.

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider's
Tender / Bid, issued and signed by the Employer.

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to
the parties certifying the amount due and payable in terms of clause 25.3.

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data
for organs of state and other public sector bodies. In the event of a principal agent not being

appointed, then all the duties and cobligations of a principal agent as detailed in the agreement shall be
fulfilled by the employer's representative as named in the contract data for organs of state and other

public sector bodies.

Tender / Quotation no: DPW02/24

| CONTRACT SPECIFIC DATA

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or "Tenderer”. Page 14 of 31
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DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

# SOUTH AFRICH (Edition 6.2 of May 2018)

The following contract specific data, referring to the General Conditions of Contract for Constructlon Works,
JBCGC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), are applicable to this Contract:

3.3 Replace clause with the following:
This agreement shall come into force on the date of letter of acceptance and continue to be of
force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0].
42 " Refer to clause 6.7 [CD].
43 “Replace clause with the following:
- Where a contractor cedes any right or any monies due to or to become due under this
agreement as security in favour of a financial institution, the prior written consent of the
- employer, which consent shall not be unreasonably withheld, must be obtained.
(9.2 " Replace last sentence with the following:
The original signed agreement shall be held by the Employer.
54 . Replace clause with the following:
The Bills of Quantities shall not be used as a specification of material and goods or methods
" unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities
for purpose of ordering material. All dimensions and quantities must be determined on site
. before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the
drawings shall take preference.
' 5.5 ' Replace clause with the following: h
; " The parties may publish or disclose on any platform only the contract scope and contract
amount.
| 6.5 Replace clause with the following:
Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the .
_principal agent or an agent in terms of this agreement, the employer may appomt ‘another
principal agent and/or an agent, be it temporary or permangntly.
6.7 _ Add the following as clause 6.7:
In terms of the clauses listed hereunder, the employer has retained its authority and has not
given a mandate to the principal agent, notwithstanding other provisions in the contract. The
. employer shall sign all documents in relation to clauses 4.2, 14.1.4, 14.4.1, 14.6, 15.1.4, 15.4.1,
- 23.1,23.2,23.3,23.7, 23.8, 26.1, 26.7, 26.12.
7.2 " Replace first sentence with the following:
Any design responsibility undertaken by a subcontractor shall not devolve on the contractor
except for items that require specific component design and or compatibility design and or shop
+ drawings and or the assembly thereof.
8.4 “Replace clause with the following:
The contractor shall bear the full risk of damage to and/or destruction of the works by whatever
- cause during construction of the works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor shall take such precautions and security
measures and other steps for the protection and security of the works as the contractor may
deem necessary.
927 Add the following to the end of the first sentence: “.... due to no fault of the contractor”.

Tender / Quotation no: DPW02/24

Any reference to words “Bid” or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the words

"Tender” or “Tenderer”.
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DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
(Edition 6.2 of May 2018)

No clause.

No clause.

. 9.3 ~Add the following as clause 9.3: |
: The employer's rights to claim damages for the contractor's omissions and actions will not be
affected.

- 10.1 . Replace clause with the following:

: The parly responsible shall effect and keep the respective insurances [CD] in force, in favour
of the employer as beneficiary, from the date of possession of the site until the issue of the
certificate of practical completion and with an extension to cover the contractor's obligations
after the date of practical completion [8.2.2].

10.1.5.1 Add the following as clause 10.1.5.1:
Hi Risk Insurance
In the event of the project being executed in a geological area classified as a "High Risk Area”,
that is an area which is subject to highly unstable sub-surface conditions that might resuit in
catastrophic ground movement evident by sinkhole or doline formation the following will apply:

10.1.5.1.1 Add the following as clause 10.1.5.1.1:
Damage to the works
The contractor shall, from the date of possession of the site until the date of the certificate of ;
practical completion, bear the full risk of and hereby indemnifies and holds harmless the !
employer against any damage to andf/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he may
deem necessary.

When so instructed to do so by the principal agent, the contractor shall proceed immediately
to remove and/or dispose of any debris arising from damage to or destruction of the works and |
: to rebuild, restore, replace and/or repair the works, at the contractor's own costs.

10.1.5.1.2 * Add the following as clause 10.1.5.1.2:
Injury to persons or loss of or damage to property
- The contractor shall be liable for and hereby indemnifies and holds harmless the employer
against any liability, loss, claim or proceeding arising at any time during the period of the |
- contract whether arising in common law or by statute, consequent upon personal injuries to or
the death of any person whomsoever resulting from, arising out of or caused by a catastrophic
- ground movement as mentioned above.

The contractor shall be liable for and hereby indemnifies the employer against any and alf
" liability, loss, claim or proceeding consequent upon loss of or damage lo any moveable, or
- immovable property, or personal property, or property contiguous to the site, whether belonging
¢ to or under the control of the employer cr any other body or person whomsoever arising out of
. or caused by a catasfrophic ground movement, as mentioned above, which occurred during
" the period of the contract.

10.1.5.1.3 Add the following as clause 10.1.5.1.3:
- It is the responsibility of the contractor to ensure that he has adequate insurance to cover his
risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor's
: obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days
. of the date of letter of acceptance, but before commencement of the works, submit to the
- employer proof of such insurance policy.

Tender / Quotation no: DPW02/24
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St DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
£ PUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)
£ 10.1.5.1.4 Add the following as clause 10.1.5.1.4: j
The employer shall be entitled to recover any and all losses and/or damages of whatever ,
nature suffered or incurred consequent upon the contractar’s default of his obligations as set
outin 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any amounts still due under this contract or under
any other coniract presently or hereafter existing between the employer and the contractor
and for this purpose all these contracts shall be considered one indivisible whole. ‘

710.2  Replace clause with the following:
Where practical completion in sections is required [20.0), or where the works is for alterations
and additions, the contractor shall effect and keep in force contract works insurance [10.1.1],
supplemenfary insurance [10.1.2], public liability insurance [10.1.3] and where applicable,
i removal of lateral support insurance [10.1.4] and other insurances [10.1.5) in favour of the
employer as beneficiary.
106 No clause.
1041 Add the following as clause 10.11
In the event that an insurer dispute the amount of the claim to be paid to the employer, the |
contractor shall be liable to the employer for the difference between the claim (as determined |
by the employers QS appointed on the project) made by the employer and the amount that the
" insurer is willing to pay. 3
M1 - Add the following fo clause 11.1.
In respect of contracts with a contract sum up to R1 million, the security to be provided by the
contractor to the employer will be a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT).
In respect of contracts with a contract sum above R1 million, the contractor shall have the right
to select the security to be provided in terms of C 1.0 Securities, as stated in the schedule.
Such security shall be provided to the employer within fifteen (15) working days from contract |
commencement date. Should the contractor fail to select the security to be provided or sheuld
the contractor fail to provide the employer with the selected security within fifteen (15) working
days from the contract commencement date, the security in terms of C 1.0 Option C shall be
deemed to have been selected. :
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
In terms of 25.12.1 - 25.12.5.
1141 “Noclause. T
11.1.2 * Noclause.
112.2 No clause.

11.3 . No clause.

11.4.1 " Replace clause 11.4.1 with the following: -
Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of
each interim payment certificate until practical completion is achieved. The value cerfified shall
be subject to the adjustments in terms of 25.12.6 to 25.12.10.

s NG Giaisa e e e e
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No clause,
ﬂé N e e e e s ]
11 9 No clause.
11.10 No clause.
1111 Add the following as clause 11.11

Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT)
has been selected:

S11.114 Add the following as clause 11.11.1
The contractor shall furnish the employer with a cash deposit equal in value to ten percent |
(10%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract |
commencement date. Failure to furnish the employer with a cash deposit within fifteen (15)
working days clause 11.4 will apply mutafis mutandis. ?

11.141.2 Add the following as clause 11.11.2 ;
The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer nofifies the Contractor in which event the emplover's |
entitlement shall take precedence over his obligations to refund the cash deposit security or |
portions thereof to the contractor.

11.11.3. Add the following as clause 11.11.3
- Within fifteen (15) working days of the date of practical compietion of the works the employer
shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract value
(excluding VAT).

11.11.4 Add the following as clause 11.11.4
- Within fifteen (15) working days of the date of final completion of the works the employer shall
i reduce the cash deposit to an amount equal to one per cent {1%) of the contract value
: * {excluding VAT). ' '

11.11.5 ~ Add the following as clause 11.11.5
On the date of payment of the amount in the final payment certificate, the employer shall refund
i the remainder of the cash deposit to the contractor.

C11.11.8 - Add the following as clause 11.11.6 :
. . The parties expressly agree that neither the employer nor the contractor shall be entitled to |
cede the rights to the deposit to any third party.

11.12 ¢ Add the following as clause 11.12
+ Where security as a variable construction guarantee of ten percent (10%) of the contract sum
: {excluding VAT) has been selected:
11.12.1 Add the following as clause 11.12.1
The contractor shall furnish the employer with an acceptable variable construction guarantee :
equal in value to ten per cent (10%) of the contract sum (excluding VAT) within fifteen (15)
working days after issuance of the letter of acceptance. Failure to submit an acceptable
variable construction guarantee within fifteen (15) working days clause 11.4 will apply mutatis
mutandis.

11422  Add the following as clause 11.12.2
; The variable construction guarantee shall reduce and expire in terms of the Variable
_ Construction Guarantee form included in the invitationto tender. '
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Add the following as clause 11.12.3
The employer shall return the variable construction guarantee to the contractor within fourteen
(14) calendar days of it expiring. :

11.12.4 Add the following as clause 11.12.4
Where the employer has a right of recovery against the contractor in terms of 27.0, the |
- employer shall issue a written demand in terms of the variable construction guarantee.
11.13 Add the following as clause 11.13
Where security is a fixed construction guarantee of five per cent (5%) of the coniract sum
(excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:
11.13.1 Add the following as clause 11.13.1
- The contractor shall furnish a fixed construction guarantee to the employer equal in value to |
five per cent (5%) of the contract sum (excluding VAT). :
11.13.2 Add the following as clause 11.13.2 :
The fixed construction guarantee shall come into force on the date of issue and shall expire on |
the date of the last certificate of practical completion. '
11133 Add the following as clause 11.13.3
The employer shall return the fixed construction guarantee to the contractor within fourteen
(14) calendar days of it expiring.
11.13.4 Add the following as clause 11.13.4
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5. ‘
11.13.5 Add the following as clause 11.13.5
Where the employer has a right of recovery against the contractor in terms of 27.0, the
. employer shall be entifled to issue a written demand in terms of the fixed construchon
guarantee or may recover from the payment reduction or from both.
11.14.1 Add the following as clause 11.14.1
Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT) |
and a payment reduction of five per cent (5%) of the value certified in the payment certificate |
. (excluding VAT) has been selected: :
11.14.2 . Add the following as clause 11.14.2
. The contractor shall furnish the employer with a cash deposit equal in value to five per cent
* (5%) of the contract sum {excluding VAT) within fifteen (15) working days from the contract
: commencement date. Failure to submit a cash deposit within fifteen (15) working days clause
. 11.4 will apply mutatis mutandis.
11.14.3 “Add the following as clause 11.14.3 -
i Within fifteen (15) working days of the date of practical completion of the works the employer |
: . shall refund the cash deposit in total to the contractor.
11.14.4 Add the following as clause 11.14.4 I ' o
~The payment reduction of the value certified in 2 payment certificate shall be mutatis mutandis
“interms of 25.12.1 - 25.12.5.
11.14.5 Add the following as clause 11.14.5

Where the employer has a right of recovery against the contractor in terms of 27, the employer ;
may recover from the payment reduction or cash deposit or from both.
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Add the following as clause 11.15
Where security as a payment reduction of ten per cent {10%) of the value certified in the |
payment certificate (excluding VAT) has been selected: ;

11.15.1 " Add the following as clause 11.15.1

The payment reduction of the value certified in a payment certificate shall be mufatis mutandis i
in terms of 25.12.6 t0 25.12.10.

: 11.15.2 Add the following as clause 11.15.2

The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer's
entitiement shall take precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor.

11.16 ~ Add the following as clause 11.18 :
3 Payments made by the guarantor to the employer in terms of the fixed or variable construction :
guarantee shall not prejudice the rights of the employer or contractor in terms of this agreement.

11.17 Add the following as clause 11.17
Should the contractor fail fo furnish the security in terms of 11.2 the employer, in his sole
discretion, and without notification to the contractor, is entitled to change the contractor's
selected form of security to that of a ten per cent (10%) payment reduction of the value certified
in the payment certificate (excluding VAT).

1211 - No Clause.

12.1.5 _ Replace clause with the following:
Give possession of the site to the contractor within ten (10) working days after approval of the
Health and Safety Plan or the issue of a construction permit by the Department of Labour, if
applicable, after the coniractor complied with the terms of 12.2.22.

£ 12.1.6 " No clause. )
1218 No clause.
1222 - Replace clause with the following:

" The priced Bills must be submitted to the Employer within fourteen (14) calendar days from
t date of request. Where the priced document contains errors or discrepancies and/or
- prices considered by the employer or principal agent to be imbalanced or unreasonable
-the employer or principal agent and the contractor shall adjust such prices without
; any change to the contract sum.

12.2.5 Replace clause with the following:
Effect and keep in force insurances in favour of the employer as beneficiary where the
. contractor is responsible for providing insurances [10.0) [CD].

12.2.13 : Replace clause with the following:
. Designate a competent person full time on site to continuously administer and control the
works on site and fo receive and implement notices and contract instructions on behalf of the
contractor.

12.2.22 Insert the following clause as 12.2.22;
Within fourteen {14} working days of the date of the letter of acceptance submit fo the principal !
agent an acceptable health and safety plan, required in terms of the Occupational Health and
Safety Act, 1993 (Act No 85 of 1983).
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Insert the following clause as 12.2.23: :
The contractor shall within reasonable time inform the agents regarding inspection of the works

before covering / closing [B 12.0).
14.1.4 Refer to clause 6.7 [CD]. o
141.5 " No clause.
14.4.1 Replace “principal agent” with "employer” [6.7 [CD]].
14.6 Refer to clause 6.7 [CD].
15.0 See clause 6.7 above for clauses, 15.5,
1512 Replace clause with the following:
The principal agent shali call for tenders from a list of tenderers agreed between the coniractor
and the employer. :
15.1.4 Refer to clause 6.7 [CD].
15.1.5 No clause.
1541 Replace "principal agent” with "employer” [6.7 [CD]l.
17.4 Replace clause with the following:
. The contractor shall comply with and duly execute ali contract instructions except any contract
instruction for additional work issued after the date of practical completion other than making
good physical loss and repairing damage to the works in terms of 8.0 and 21.
17.6 Add the following as clause 17.6: :
1 - Minutes of mestings shall not constitute a site instruction unless reduced to a written contract
\ " instruction issued by the principal agent in terms of this contract / agreement.
195 Replace clause with the following:
On issue of the only or last certificate of practical completion the employer shall be entitled to
- possession of the works and the site. On issue of the certificate of practical completion for a
- section, the employer shall be entitled to possession of such section.
19.8 © Add the following as: 19.8
WORKS COMPLETION
- {1} Within seven (7) calendar days of the date of practical completion the principal agent
shall issue to the contractor a works completion list defining the outstanding work
and defects apparent at the date of practical completion to be completed or rectified
to achieve works completion.
- {2} Where, inthe opinion of the contractor, the works completion list has been completed
the contractor shall notify the principal agent who shall inspect within seven (7)
calendar days of receipt of such a notice. Where, in the opinion of the principal agent,
the Works Completion list:
(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue a
certificate of Works Completion to the contractor with a copy to the employer
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 Continued (2)(b) Has not been satisfacterily completed, the principal agent shall forthwith identify
: theworks completion listitems that are not yet complete and inform the confractor
thereof. The coniractor shall repeat the procedure interms of 19.8(2)

(3) Should the principal agent not issue a works completion list, in terms of 19.8 (1) or
19.8 (2} (b), within seven (7} calendar days from the end of the inspection period, the
contractor shall notify the employer and principal agent. Should the principal agent
not issue such Works Completion listwithin seven (7) calendar days of receipt of such
notice, the employer may within seven (7) calendar days issue to the contractor a
Woerks Completion list. Should the employer:

(3)(a) Not issue such works completion list within seven (7} calendar days, then the
certificate of Works Completion shall be deemed to have been issued on the
date of expiry of the initial notice period and works completion shall be deemed
to have been achieved on such date

(3b) Issue a works completion list and the work on Works Completion list not have
been completed orwhere further defects have become apparent, the employer
shall forthwith identify suchitemsonthe updated works completion listand notify
the contractor. The contractor shall repeat the procedure interms of 19.8(2) (b)
uniil such items have been completed to the satisfaction of the employer

{4} Should the works completion list not be completed to the satisfaction of the employer
within a period of twenty (20} working days of the issue final works completion list the
contractor shall be liable to a daily penalty as described in B13.

{6)  The defects liability period in terms of 21.1 shall commence with the issue or deemed
: issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3).
f20.21.A Add the following as: 20.2.1.A
: A certificate of Works Completion [19.8]

: 211 Replace clause 21.1 with the following:
: The defects liability pertod for the works shall commence on the calendar day foliowmg the
date of works completion and end at midnight (00:00) ninety (90) calendar days from the
date of works completion [CD]or when work on the list for completion has been satisfactorily
attended to [21.6), whichever is the later (if we use works completion).

1218 . Replace clause 21.6 with the following:

On the expiry of the ninety (80) calendar days defects liability period [21.1] for items not
indicated as items with an extended liability as indicated in B14 and on receipt of the
contractor's notice to the principal agent.

And/or

On the expiry of the defects liability period as indicated in B14, for items indicated in B14
and on receipt of the contractor's notice to the principal agent, the principal agent shall:

{1) inspect the works And within ten {10) working days either issue a list for final completion
detailing all outstanding work or defects that must be attended to, or rectified to
achieve final completion or

(2) issuethe certificate of final completion to the contractor with a copy to the employer
for that part of the works where defects liability period has expired.

216.1. Omit clause.
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Omit clause.

Add the following as clause 21.13 i
The ninety (90) calendar day defects liability period for the works [21.1] is replaced with an .
extended defects liability period of three hundred and sixty-five {365) calendar days in respect
of the listed applicable elements in B14. :

314

Add the following as clause 21.14
Penalties will be applied if the items on the completion list have not been attended to within
a period of ninety (90) calendar days [21.1]. If additional defect items have being added to
the list during this period, then the Principal Agent and Contractor will agree on a revised
completion date. Failing in achieving the revised date will result in penalties being appiied
[B12.0].

2232

No clause.

. 23.1

Refer to clause 6.7 [CD].

23.2

Refer to clause 6.7 [CD].

23.2.13
23.3

No clause.

~ Replace 23.3 with the following:

Further circumstances that delays practical completion due to any other cause beyond the ;
contractor's reasonable control that could not have reasonably been anticipated and provided
for which the contractor may be entfitled to a revision of the date for practical completion, with
or without an adjustment of the contract value as determined by the Employer [6.7 CD].

1237

Refer to clause 6.7 [CD].

238

Refer to clause 6.7 [CD].

241

Replace clause 24.1 with the fo!lqwing: . .
Where the contractor fails to bring the works, or a section thereof, to practicals, works-, or

: final- completion by the applicable completion date [B10 CDJ, or the revised applicable

242

. completion date, the contractor shall be Hable to the employer for the penalty [B10 CD].

i Replace clause 24,2 with the following:

i Where the employer elects to levy such penalty the employer, or the principal agent on
© instruction from the employer, shall give notice thereof to the contractor. The principal
* agent shall determine the penalty due from the later of the date for practical- works-, or

final- completion [B10 CD], or the revised date for practical- works-, or final- completion,

* up to and including the earlier of;

24.2.1

Replace clause 24.2.1 with the following:
The actual or deemed date of practical-, works- or final- completion of the works, ora
section thereof [23.7.1].

252

" Replace clause 25.2 with the following:

The principal agent shall issue at regular agreed intervals {CD] payment certificates, to the
contractor with a copy to the employer, up to and including practical completion. Interim
Payment certificates may be issued to the contractor between practical completion and the

+ final payment certificate. A payment certificate may be for a nil or negative amount.
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253 Add the following to clause 25.3:

25.3.12 Monthly Local content report.

25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/
NYS beneficiaries, Confract between Contractor and EPWP/ NYS beneficiaries,
attendance register (if applicable).

25.3.14 Tax Invoice.

25.3.15 Labour intensive report.

25.3.16 Contract participation goal and cidb BUILD programme reports.

j 255 No Clause.

1 256 Replace clause 25.6 with the following:

: Materials and goods wiil only be ceriified and paid for upon providing proof of full
payment to the supplier and proof of transfer of ownership from the supplier to the
contractor by the contractor. Once paid, material and goods shall become the property of

i the employer and shall not be removed from site without the written authority ofthe Employer.

25.7.5 No Clause.

2510 Replace clause 25.10 with the following:

The employer shall pay the contractor the amount stipulated in an issued payment certificate,

correct in all material respects, within thirty (30) calendar days from the date of receiving the

payment certificate and invoice including all other substantiating documentation for items
' certified in the payment certificate.

2512 Replace clauses 25.12 to 25.12.3 with the following: i

- The value certified shall be subject to the following percentage adjustments: .
: (Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the event
- of a contract sum more than Rt million for Options D & E (C 1.0 Securities [11.0]) Clauses
. 25.12.1 to 25.12.5 shall be applicable)

25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0] the value of the |
works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be |
certified in full. The value certified shall be subject to the following percentage
adjustments:

125122 Ninety-five per cent (95%}) of such value in interim payment certificates issued up
; fo the date of practical completion,

"2512.3 Ninety-seven per cent (97%) of such value in interim payment certificates issued
' on the date of works completion and up to but excluding the date of final
completion. 5

' 25.12.4 Ninety-nine per cent (899%) of such value in interim payment certificates issued on
; the date of final completion and up to but excluding the final payment certificate
in terms of 26.

$25.12.5 One hundred per cent (100%) of such value in the final payment certificate in terms |
of 26 except where the amount certified is in favour of the employer. [n such an |
event the payment reduction shall remain at the adjustment level applicable to the

_final payment certificate.
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(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for _

; Continued Option C {C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of Option C, the value of the works |
in terms of 25.1 and materials and goods in terms of 25.4 shall be cerfified in full.
The value certified shall be subject to the following percentage adjustments:

25127 Ninety per cent (90%) of such value in interim payment certificates issued up to the
date of practical completion.

25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued
on the date of practical completion and up to but excluding the date of final
completion.

25129 Ninety-nine per cent (89%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate
in terms of 26.

25.12.10 One hundred per cent (100%} of such value in the final payment certificate in
terms of 26 except were the amount certified is in favour of the employer. In such
an event the payment reduction shall remain at the adjustment level applicable to
the final payment certificate.

: 26.1 Refer to clause 6.7 [CD].

2643 Omit clause.

26.7 Refer to clause 6.7 [CD].

12610 7 Replace 26.10 with the following: _ _

" The principal agent shall prepare the final account in consuitation with the employer and
issue the final account, to the contractor within sixty (60) working days of the date of
practical completion.

1 26.12 Refer to clause 6.7 [CD].
271.2 . Replace 27.1.2 with the following:

Interest due to late paymenit only.

2714 Replace 27.1.4 with the following:
. Interest due to late payment only.

27.1.5 - No clause.

27.5 Add the following as clause 27.5;

Where the employer decides to recover an amount due interms of 27.2 from a construction

guarantee, cash deposit or retention money held as security, the employer shall issue a written
demand to the contractor before recovering the amount. Should such amount not be paid to
the employer within fourteen (14) calendar days of the date-of notice by the employer, the :

. employer may recover such an amount from the security.
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Add the following as clause 27.6:

Where a provisional sequestration or provisional liquidation order has been granted orwhere
an order has been granted which commences sequestration, iquidation, bankruptcy,
receivership, winding-up or any similar effect, against the contractor or this agreement is
cancelled interms of 29, the employer may issue a demand to the guarantor interms
of the construction guarantee or advance payment guarantee held as security.

580

" No clause.
281 No clause.
2_5311 "No clause. )
2812  Noclause.
2813 ' No clause.
. 28.1.4 : No clause.
28.1.5 No clause.
28.2 No clause.
28.3 - No clause.
284 " No clause.
29.1.4 - Add the following as clause 29.1.4:
: The contractor's estate has been sequestrated, liquidated or surrendered in terms of the
- Insolvency laws in force within the Republic of South Africa.
29.1.5 Add the following as clause 29.1.5:
~ The contractor has engaged in corrupt or fraudulent practices in competing for or in executing |
- the contract. ’ : ) -
29.1.6 Add the following as clause 29.1.6: j
Hanour his obligations in terms of clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-clauses 5, 6, 8, 8,
10, 11,12, 13, 15, 16, 19, 20, 22.
29.7 Replace clause 29.7 with the following:
The employer, on notice to the contractor, may recover damages from the contractor from
the date of termination including, but not limited to, additional costs incurred in the completion,
consultant cost, rental of alternative accommodation, invitation of completion tenders, salaries
of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3].
29.9 ~ Replace clause 29.9 with the following:
. The employer hasthe right of recovery against the contractor, where applicable, [CD] from:
The guarantee for construction (variable} until the final payment has been made;
or
The guarantee for construction {fixed) until the date of practical completion;
Cor
- The payment reduction until the final payment is made;
' or
The cash deposit made as security until the final payment is made.
29.14.1 " No clause.
29.14.3 No clause.
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No clause.

No clause.

No clause.

.~ Noclause.

" No clause.

No clause.

- No clause.

" No clause.

. No clause.

No clause.

No clause.

No clause.

. No clause.

No clause.

1302 Replace clause 30.2 with the following: z
' Where such disagreement is not resolved within ten (10) working days of receipt of such ncfice
it shall be deemed to be a dispute and shall be submitted to Mediation as a first method of
dispute resolution failing which the parties will resort to Litigation,
30.3t030.7.7 Noclauses. T
30.8 'Replace clause 30.8 with the followirig: ’
The parties may, by agreement and at any time before L|t|gat|0n refer a dispute to mediation, !
in which event; |
. 30.8.1 No clause.
3082 "Replace clause 30.8.2 with the following:
: The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
: _ between the parties.
30.8.3 Replace clause 30.8.3 with the following: 77T
: Regardless of the outcome of a mediation the parties shall bear their own costs concerning the
- Mediation and equally share the costs of the mediator and related expenses.
30.9 '; Replace clause 30.9 with the following:
; Institution of Litigation shall be commenced and process served within three (3) year from the
" date of existence of the dispute, failing which the dispute shall [apse.
| 30.10 . No clause.
30.12 : No clause.
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B 19.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals

(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Pracfice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract,

Not applicable

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Not applicable

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

Not applicable

(d)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No . 36190
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

Not applicable

(®)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 48491 of 28 April
2023. and the cidb Best Practice Project Assessment Scheme Notice No. 43726 of
18 September 2020 — Cendition of Contract.

Not applicable

DPW] National Youth Service training and deve]opment programme {NYS) —
Condition of Confract.

Not applicable

Labour Intensive Works — Condition of Contract.

Not applicable

Selact

(i)

Select

Tender / Quotation no: DPW02/24
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DFW-04 (EC) Contract Data: JBCC Principal Building Agreement

. 4 T A {Edition 6.2 of May 2018)
PART 2; CONTRACT DATA COMPLETED BY THE TENDERER:
c TENDERER’S SELECTIONS

C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate
{excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor
to the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C, DorE A

Option A . cash deposit of 10 % of the contract sum {excluding VAT)

Option B - variable construction guarantee of 10 % of the contract sum
; - (excluding VAT) (DPW-10.3 EC)

Option C . payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

Opvtion D cash depasit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the
.p value certified in the payment certificate, (excluding. VAT)

fixed construction guarantee of 5% of the confract sum (excluding VAT) and a payment
; Option E | reduction of 5% of the value certified in the payment certificate
: (excluding VAT} (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998
(Act 53 of 1998})] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

Guarantee for payment by employer [11.5.1; 11.10] 5 Not applicable

]
|
| Not applicable
|

Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3]

Tender / Quotation no: DPW02/24
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_ DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
SOUTH AFRIGA (Edition 6.2 of May 2018)

C 2.0 Payment of preliminaries [25.0]

Contractor’s selection

Select OptionAorB =~ A

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the |
Option A . works executed in the same ratio as the amount of the preliminaries to the contract sum, |
which contract sum shall exclude the amount of preliminaries. Contingency sum{s) and any '
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio :

i The preliminaries shall be paid in accordance with an amount agreed by the principal agent :
- and the contractor in terms of the priced document to identify an initial establishment charge, |
Option B ! atime-related charge and a final dis-establishment charge. Payment of the time-related charge
- shall be assessed by the principal agent and adjusted from time to time as may be necessary |
| to take |nto account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries {26.9.4] - T . '

Contractor's selection

Select Option AorB | A

Where the contractor does not select an option, Option A shall apply.
Provision of particulars
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his

selection. Where completion in sections is required, the contfractor shall provide an apportionment of
preliminaries per section.

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A | as defined for adjustment method Option A below, within fifteen (15) working days of the date |
of acceptance of the tender :

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of |
Option B possession of the site. Such breakdown shall include, inter alia, the administrative and |

supervisory staff, the use of construction equipment, establishment and d|s~estab[|shment |
charges, insurances and guarantees, all in terms of the programme -

Tender / Quotation no: DPW02/24

Any reference io words “Bid” or Bidder" herein andfor in any other documentation shall be construed o have the same meaning as the words
“Tender” or “Tenderer”. Page 30 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04




B DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
. LIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or
value have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor
for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of

preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the
execution of the works.

. The preliminaries shall be adjusted in accordance with the aliocation of preliminaries ar'ho“l]ﬁ"fswg
_provided by the contractor, apportioned to sections where completion in sections is required .

Fixed - An amount which shall not be varied.

| Value-related - An amount varied in proportion to the contract value as compared to the
Option A | contract sum. Both the contract sum and the contract value shall exclude the amount of
- preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value [232 23.3] as compared to the number of calendar days in the initial

. The adjustment of prehm:naries shall be based on the number of calendar days extension to

. the date of practical completion to which the contractor is entitled with an adjustment of the

Option B - contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out

- in the detailed breakdown of the preliminaries for the period of construction during which the
i delay occcurred.

Failure to provide particulars within the period stated

{'Where the allocation of preliminaries amounts for Option A |s not provided, the followmg
. allocation of preliminaries amounts shall apply: :

Fixed - Ten per cent (10%)
Option A Value-related - Fifteen per cent {15%)
| VP Time-related - Seventy-five per cent (75%)

Where the apportionment of the preliminaries per section is not provided, the categorised |
amounts shall be prorated to the cost of each section within the contract sum as determmed
. by the principal agent

H

Option B i Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A
shaEI apply :

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.
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C1.3 Form of Guarantee



S
BOUTH AFRITA

DPW-10.1 (EC): FIXED CONSTRUCTION GUARANTEE - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018)

Director-Generai
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION
Mr Lonwabo Mfubesi
Private Bag X 9027
Cape Town

8001

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF JBCC 2000 (EDITION 6.2 OF MAY 2018)

1. With reference fo the contract between

(hereinafter
referred to as the "contractor’) and the Government of the Republic of South Africa in its Department of Public
Works and Infrastructure (hereinafter referred to as the "employer”), Contract/Tender No: DPW0Q2/24, for the
Overall, general building works to the existing magistrate courts buildings including repairs to the
doors,concrete works, ramps and other disability facilities for people with disabilities.

(hereinafter referred to as the “contract”) in the amount of R ..., .

(SRS , (hereinafter referred to as the contract sum),
1/ We,

' in my/our capacity as ' . and hereby
representing (hereinafter referred fo as the

“guarantor”) advise that the guarantor holds at the employer's disposal the sum of R

PR } being 5% of the contract sum (excluding VAT), for
the due fulfillment of the contract.

2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debili; excussionis et divisionis; and de ducbus vel pluribus reis debendi which could be pleaded
against the enforcement of this guarantee, with the meaning and effect whereof liwe declare
myself/fourselves to be conversant, and undertake to pay the employer the amount guaranteed, on
receipt of a written demand from the employer to do so, stating that the employer has a right of recovery
against the contractor in terms of 33.0 of the contract.

3. Subject to the above, but without in any way detracting from the employer's rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer, at any stage
prior to the expiry of this guarantee.

4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed {o have the same meaning as the
words “Tender” or “Tenderer”. Page 1 0of 3
For Internal & External Use Effective date June 2022 Version: 2022/01




DPW-10.1 (EC): Fixed Construction Guarantee — JBCC 2000
(Edition 6.2 of May 2018)

Tender no: (Insert Tender Number)

5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor's liability ceases.

7. This guarantee is neither negotiable nor transferable, and
(@) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 4 above, or
(b}  shall lapse on the date of the last certificate of practical completion.

8. This guarantee shall not be interpreted as extending the guarantor’s liability fo anything more than

payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF

20

AS WITNESS

1.

2,

By and on behalf of

(insert the name and physical address of the guarantor)
NAME:

CAPACITY:

(duly authorised thereto by resolution attached marked
Annexure A)

DATE:

A No alterations andfor additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the

guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to wards “Bid" or Bidder” herein and/or in any other documentation shall be construed fo have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
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DPW-10.1 (EC): Fixed Construction Guarantee — JBCC 2000
(Edition 6.2 of May 2018)
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C

QJPWA 0.3 (EC): VARIABLE CONSTRUCTION GUARANTEE - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Mr Lonwabo Mfubesi
Private Bag X 9027
Foreshore, Cape Town

8000

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN

1.

TERMS OF JBCC 2000 (EDITION 6.2 OF MAY 2018)

With reference to the contract between

(hereinafter

referred to as the “contractor”) and the Government of the Republic of South Africa, in its Department
of Public Works and Infrastructure, (hereinafter referred to as the “employer”), Contract/Tender No:
DPWO02/24 , for the Magistrate Office: Group1 Albertinia, Heidelberg & Mossel Bay: Facilities
for people with disabilities (hereinafter referred to as the “contract” in the amount of R
) ) (hereinafter
referred as the contract sum),

|/ We,
in my/our capacity as and hereby
representing , . (hereinaﬁer referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R )
) being 10% of the contract
sum (excluding VAT), for the due fulfillment of the contract.

|/ We advise that the guarantor’s liability in terms of this guarantee shali be as follows:

{a) From and including the date on which this guarantee is issued and up to and including the date of
payment of the amount in the last final payment certificate, the guarantor will be liable in terms of
this guarantee to the maximum amount of 10% of the contract sum {excluding VAT);

(b) The guarantor’s liability shall reduce to 3 % of the contract value {excluding VAT) as determined
at the date of the last certificate of practical completion, subject to such amount not exceeding
10% of the contract sum (excluding VAT).

" {c} The guarantor’s liability shall reduce to 1 % of the contract value {excluding VAT) as determined

at the date of the last certificate of final completion, subject to such amount not exceeding 10
% of the contract sum (excluding VAT).

(d) This guarantee shall expire on the date of the last final payment certificate.

(e) The practical completion certificate and the final completion certificate referred to in this
guarantee shall mean the certificates issued in terms of the contract.

Any reference to words "Bid” or Bidder™ herein and/or In any other documentation shall be construed to have the same meaning as the

words

“Tender” or “Tenderer’, Page 1 of 3

For Internal & External Use Effective date June 2022 Version: 2022/01




3.

_— DPW-10.3 (EC): Variable Construction Guarantee JBCC 2000
{Edition 6.2 of May 2018)

B A6 A T
G OF SOUTH AFRICA

Tender no: DPW02/24

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de ducbus vel pluribus reis debendiwhich could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof lwe declare myselflourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that the employer has a right of recovery against the
contractor in terms of 33.0 of the contract.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegaing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor's
obligation shall not affect the validity of this guarantee.

The guarantor reserves the right to withdraw from this guarantee at any time by depositing the amount
guaranteed with the employer, whereupon the guarantor’s liability ceases.

This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in
terms of clause 5 above, or

(b} shall lapse in accordance with clause 2(d) above.

This guarantee shall not be interpreted as extending the guarantot’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20__

AS WITNESS

1

Any reference to words “Bid" or Bidder" herein andior in any other dosumentation shall be construed o have the same meaning as the
words “Tender” ar *“Tenderer”. Page 2 of 3
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DPW-10.3 (EC): Variable Construction Guarantee JBCC 2000
(Edition 6.2 of May 2018)

CEYRE

e
Tender no: DPW02/24

W T e T
OF SOUTH AFRICH

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)

DATE:
A No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the

guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This guarantee must be returned to:

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
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Part C2: Pricing Data



o

C2.1 Pricing Instructions




Bopanimme Tender no.: DPW02/24
QY R e WCS no.: 053916

PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL
BUILDING AGREEMENT (Edition 6.2 of May 2018)

Magistrates Office : Group 1: Albertinia, Heidelberg &

Project tile: Mossel Bay : Facilities For people with Disabilities

Tender / Quotation no: | DPW02/24 WCS no: | 053916 Reference no:

C2.1 Pricing Assumptions
C2.1.1 BILLS OF QUANTITIES / LUMP SUM DOCUMENT

The bills of gquantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all aother relevant
documentation.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the decuments on which the Tender is based.

Each item shall be priced and extended to the "Total' column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a il rate or price. ] J . :

MNo alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendmenis, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered fo.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender Is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount,

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nii rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”, Page 10of 8
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Tender no.: DPW02/24
WCS no.: 053916
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or "not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found fo be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
cbscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

No alterations, erasures, omissions, or additions are allowed to be made to the text and/or conditions
contained in these Bills of Quantities. If any such alteration, amendment, note or addition is made, it
will not be recognised and the Bills of Quantities will be deemed to be as originally drawn up by the
Quantity Surveyor,

A price or rate is to be entered against each item in the Bills of Quantities, whether the guantities are
stated or not, An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word "included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

All items for which terminclogy such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Tetal” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
{b) no work under the item is foreseen at fender stage but the possibility that such work may be
required is not excluded.

For ‘Rate Only" items no quantities are given in the "Quantity’ column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the "PW 371"
and the principles contained in the latest version of the Standard System for Measuring Builders' Work
in South Africa. It is the intention that the abbreviated descriptions be fully described when read with
the applicable measuring system and the relevant preambles and/or specifications. However, should
the full intent and meaning of any description not be clear, the bidder shall, before submission of his
tender, call for a written directive from the principal agent, failing which it shall be assumed that the
cantractor has allowed in his pricing for materials and workmanship in terms of National Best Practice.

Any reference to words “Bid" or Bidder™ herein and/or in any other dacumentation shall be construed to have the same meaning as the
words “Tender” or "Tenderer”. Page 2 of 9
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c2.1.2

C2.1.3

C2.1.4

C21.5

e Tender no.: DPW02/24
REPUBLIC OF COUTH ATRICA WCS no.: 053916
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000

PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Confract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantiies must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are fo ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspecied and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,

(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed o have obtained all information {as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

VALUE ADDED TAX ' o .

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall inciude all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however
be net {exclusive of VAT) with VAT calculated and added to the total value thereof in the Final
Summary. All rates and amounts quoted in the Bifl of Quantities

CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty muitiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data,

TRADE NAMES

Tenderers attention is drawn fo the fact that wherever trade names or references to any catalogue
have been made in these Bills of Quantities, it is purely to establish a standard for the required material.
If use is made of any other equally approved material in lieu of the prescribed trade name or catalogue,
the necessary price adjustments will be made.

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 30of 9
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C2.1.6

C21.7

C2.1.8

C2.1.9

Tender no.: DPW02/24

"OF SoUTI ATRICA WCS no.: 053916
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000

PRINCIPAL BUILDING AGREEMENT {Edition 6.2 of May 2018)

CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other confract documents and make themselves thoroughly acquainted with the nature and
requirements of the work, as no claim for exfra payment in this regard will be entertained. Should any
parts of the drawings not be clearly intelligible to the Tender, he must, before submitting his tender,
obtain clarification from the Principal Agent.

FEXED PRICE CONTRACT

The Bilis of Quantities document is not a fixed price contract and the Tenderers are to take note that
contract price adjustments (CPAP) are applicable to this contract.

PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they
have not been delivered to the site prematurely, a tax invoice and procf of payment (ownership) is
submitted by the Contractor.

ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for
the full duration of the contract unless otherwise stated in the contract data or permission be granted
by the Employer. : : :

+

C2.1.10 SUBMISSION OF LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

c2.1.1

Submission of Local Material Utilisation Reports is “not appficable” to this project.

Bidders {o note that materials procured for the warks should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting decumentation to the Employer's representative within 7
working days of the beginning of the successive manth, indicating the percentage targets achieved in
terms of DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C
attached to the tender document. The final percentage achievement to be reconciled upon completion
of the project and form part of the final account. Allowance must be made for submitting reports to the
Employer's Representative on a monthly basis in terms of monthly and accumuiative targets achieved
with audited supporting documentation.

CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below:

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer's

Any reference to wards “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 9
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[ Tender no.: DPW02/24

v:.%& REFUBLIG OF SOUTH AFRICA WCS no.: 053816
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000

PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form part
of the final account.

C2.1.11.1 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT

PARTICIPATION GOAL

The Minimum Targeted L.ocal Building Material Manufacturers CPG is “not applicable” to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS (3.6.1. Prescribed Profit and Attendance
percentages have been stipulated, all inclusive of associated costs to the confractor for implementation
and allowance for submitting reporis to the Employer’'s Representative on a monthly basis in terms of
monthly and accumulative targets achieved with audited supporting documentation.

C21.11.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT

PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.2 (EC) SCOPE OF WORKS (C3.6.2. Prescribed Profit and Attendance percentages have
been stipulated, all inclusive of associated costs to the contractor for implementation and allowance
for submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C21.11.3 MINIMUM TARGETED L.OCAL LABOUR CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour CPG in the execution of this project as described in PG-01.2 (EC)
SCOPE OF WORKS C3.6.3. Prescribed Profit and Attendance percentages have been stipulated, all
inclusive of associated costs to the contractor for implementation and allowance for submitting reports
to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting decumentation.

C21.11.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT CONTRACT PARTICIPATION GOAL

The Minimum Targeted Enterprise Development Contract Participation Goal is not applicable
to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.2 {(EC) SCOPE OF WORKS C3.6.4. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount
{Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender" or “Tenderer”. Page Sof 9
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Prhe b Tender no.: DPW02/24

w REPUDLIS OF SOUTH AFRICA WCS no.: 053916
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000

PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer's

Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the
Bills of Quantities.

C2.1.11.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS {(CSDG)

The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.5. The provisional amount allowed is for:

« stipends payable to the beneficiaries

s appointment of training coordinator

= appointment of mentor (where applicable)

« appointment of training service providers

» other additional costs as per Table 3 of the Standard

The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded
tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for ‘'submitting reports to the Employer's
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

The contractor shall complete a separate hill of guantities upon the award of the project and
identification of the respective beneficiaries. The CPG value to be achieved will be based on the actual
contract amount which will be offset against the provisional amount allowed for within the Confract
Participatiocn Goal section in the Bill of Quantities.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates.

{a) Payment o the contractor fo accommodate Part/Fuli Occupational qualification and Trade
gualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,

then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 2 of the Standard.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 9
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Tender no.; DPWO02/24
WCS no.: 053916
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

E3TTH

Table 2: Contracting skills development goals for different classes of engineering and

construction works contracts

Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazelte Nofice No 48491
Guvernment Gazelle, 23 April 2023 (Tabie 2, Page 7)

Construction
skills
development

Class of construction works as identified in terms of Regulation
25 (3) of the Construction Industry Regulations 2004

(]

Designation Description goal (CSDG) (%)
CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

No provision for an addifional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Geal section_in_the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.

The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

Payment tg the contractor to accommodate Work Integrated lLearners and Candidates for
professional registration;

. +

Should the contractor select Work Integrated Learners andfor Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the fraining of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Aftendance (all inclusive of associated costs
to the contractor for implementation and reporting}, based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by.the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners} and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: The notional cost pf providing training opportunities per quarter
Source; ¢idb Standard for Developing Skills through Infrastrucfure Contracts as published in the Government Gazetie Notice No 48491
Government Gazefie, 23 April 2023 (table 3, Page 9)

Any reference to words "Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

wards “Tender” or “Tenderer”.
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(‘ PG-02.2 {(EC) PRICING ASSUMPTIONS - JBCC 2000
- PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)
Provision for Provisions
Type of Training (Uigiepr;gied Prm;_nosrlons for Total costs
Opportunity learners mentorshi additicenal Unemployed | Employed
P costs® {earners learners
only)
Method 1
Occupational qualification R7 000 RO RO 000 R16 000 RS 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 NiA
Apprenticeship R14 000 RO R12 0G0 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 NIA
Method 4
Candidates with a 3 year
diploma R37 000 R20 000 R4 500 R61 500 R20 000
Candidates with 4 year
qualification R47 G600 R20 000 R4 500 R71 500 R20 000

Note: The notional cost of providing fraining opportunitics will increase by CPl on an annual basis based on April CPL.
Should the rates increase after bid award or during construction the rafes will be adjusted as a provisional item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CsDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Notional yNoﬁonal Fotal Notional
. | Number of Cost/ costlearnerfyear . . !
Skills Types learners Learner / Cost over 12
Quarter months Contract
Method 2:
Workplace leaming
opportunides, with 1 R23 000 R92 000 R92 000
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
learner with a 3-vear 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000
Cc2.1.11.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

The National Youth Service Training and Development Programme is not applicable to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.6.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer's

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shalt be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of ¢
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e Tender no.: DPW02/24

QSR i enen WCS no.: 053916
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000

PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C21.11.7 LABOUR-INTENSIVE WORKS

c2.2

Labour Intensive Works is nof applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
monthly reporting iflustrating the value of the works executed under Labour Intensive Works CPG in
the execution of this project as described in PG-01.2 (EC) SCOPE OF WORKS C3.6.7 and any other
supplementary specifications.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer's
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation,

Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer's Representative on a monthly basis
in terms of menthly and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be consirued {0 have the same meaning as the
wards “Tender” or ‘Tenderer”. Page 9of @
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PG-03.2 (EC) SITE INFORMATION — JBCC 2000 PRINCIPAL BUILDING

AGREEMENT (EDITION 6.2 OF MAY 2018)

Project title:

Magistrates Office : Group 1: Albertinia, Heidelberg & Mossel Bay : Facilities For people with
Disabilities

Tender no:

DPW02/24 WCS no: | 053916 Reference no:

C4 Site Information

4.1 Albertinia Magistrate Office

4.1.1 The building is located on the corner of HOF and WILLIEAM Streets in Albertinia in a residential area.

4.1.2 The Site slopes from the south io the north.

4.1.3 The building is a single sterey brick structure with an existing internal toilet facility for pecple with

Disabilittes.

4.1.4 Bue fo the siope of the site, the rear of the building and the northern ends are presently accessible by means of

Steps only.

4.2 Heidelberg Magistrate Office

4.2.1 The building is [ocated on a flat site at 52 Van Riebeek Straat in Heidelberg.

4.2.2  The building is a single storey brick structure with an existing internal toilet facility for people with
Disabilities.

4.2.3 The complex also includes a single storey out building behind the main court building. The outbunldlng
Serves as a waiting area and has ablution and storage facilities. The existing male toilet is to be altered

to include disable toilet facilities.

Any reference to words “Bid” or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

Page 1 of 1

For Internal & External Use Effective date: June 2022 Version: 2022/01




™
3

C2.2 Bills of Quantities / Lump Sum Document



MAGISTRATE OFFICES: ALBERTINIA & HEIDELBERG
FACILITIES FOR PEOPLE WITH DISABILITIES: COMPLETION CONTRACT

BILL No. 1

PRELIMINARIES
MEANING OF TERMS “TENDER / TENDERER"
Any reference to the words “Tender” or "Tenderer” herein and/or in any other

documentation shall be construed to have the same meaning as the words "Bid"
or "Bidder"

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by
the Joint Building Contracts Committee shall be the applicable building
agreement, amended as hereinafter described to be read in conjunction with the
Contract Data issued with the tender.

The JBCC General Preliminaries (May 2018) published by the Joint Building
Contracts Committee for use with the JBCC Principal Building Agreement
(Edition 6.2 - May 2018) shall be deemed to be incorporated in these bills of
quantities / lump sum document, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents
for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by
clause number and heading only

Where any item is not relevant to this agreement such item is marked N/A
signifying "not applicable”

Where standard clauses or alternatives are not entirely applicable to this
agreement such amendments, modifications, corrections or supplements as will
apply are given under each relevant clause heading and such amendments,
madifications, corrections or supplements shall take precedence notwithstanding
anything to the contrary contained in the abovementioned documents

TENDERER'S SELECTIONS

Before submission of his tender the contractor is to complete the tenderer's
selections in the contract data for organs of state and other public sector
bodies

Carried to Collection

Section No. 1
PRELIMINARIES

Quantity

Amount




MAGISTRATE OFFICES: ALBERTINIA & HEIDELBERG
FACILITIES FOR PEOPLE WITH DISABILITIES: COMPLETION CONTRACT

STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses in the
aforementioned JBCC Principal Building Agreement

Section B : A recital of the headings of the individual clauses in the
aforementioned JBCC General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the
project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract data for organs of state
and other public sector bodies for the adjustment of preliminaries, the
amounts entered against the relevant items in these preliminaries are to be
divided into one or more of the three categories provided namely fixed (F), value
related (V) and time related (T)

Tenderer's Note: before pricing the preliminaries cognisance to be taken of the
information listed in the Contract Data DPW.04 (EC)

PRICING OF BILLS OF QUANTITIES

The contractor is to allow opposite each item for all costs in connection
therewith, All prices to include, unless otherwise stated, for all materials,
fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting,
labour, setting, fitting and fixing in position, cutting and waste (except where to
be measured in accordance with the standard system of measurement),
patterns, models and templates, plant, temporary works, returning of packaging,
duties, taxes {cther than Value Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arising out of this agreement.

ltems left unpriced will be deemed to be covered in prices against other items
throughout these bills of quantities and no claim for any extras arising out of
the contractor's omission to price any item will be entertained

Prices for all construction equipment, temporary works, services and other

items shall include for the supply, maintenance, operating cost and subsequent
removal and making good as necessary

VALUE ADDED TAX

Provision is made in the summary page of these bills of gquantities / lump sum
document for the inclusion of Value Added Tax (VAT)

Carried to Collection

Section No. 1
PRELIMINARIES

o




MAGISTRATE OFFICES: ALBERTINIA & HEIDELBERG
FACILITIES FOR PECOPLE WITH DISABILITIES: COMPLETION CONTRACT

SECTION A: PRINCIPAL BUILDING AGREEMENT

INTERPRETATION

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0

The following definitions replace corresponding definitions or are added to
the definitions in the JBCC PRINCIPAL BUILDING AGREEMENT {Edition 6.2
of May 2018}, whatever the case may be

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather
has the same meaning and used interchangeably and means any weather
conditions i.e.: Rain, wind, snow, frost, temperature (cold or heat) that are not in
the norm for the area where the construction takes place and during which no
work is possible on site

AGREEMENT: The completed Form of Offer and Acceptance, the completed
JBCC® Principal Building Agreement and contract data for organs of state and
other public sector bodies, the contract drawings, the priced document and any
other decuments reduced to writing and signed by the authorised representative
or representatives of the parties

CONSTRUCTION PERIOD: The pericd commencing on the date of possession
of the site by the contractor and ending on the date of practical completion

CONTRACT PERIOD: The period commencing on the date of the letter of
acceptance and ending on the date of final completion

COST FLUCTUATION shall mean contract price adjustment provision ( CPAP )
for the adjustment of fluctuation in the cost of labour, plant, material and goods
as stated in the schedule

DEFAULT INTEREST: No Clause

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPW/{'s
Guarantee for Construction form/s, obtained by the contractor from an institution
approved by the employer [CD)

Carried to Collection

Section No. 1
PRELIMINARIES




MAGISTRATE OFFICES: ALBERTINIA & HEIDELBERG
FACILITIES FOR PEOPLE WITH DISABILITIES: COMPLETION CONTRACT

INTEREST: The interest rates applicable on this contract, whether specifically
indicated in the relevant clauses or not, will be the rate as determined by the
Minister of Finance from time to time, in terms of section 80(1){b) of the Public
Finance Management Act, 1999 (Act No 1 of 19988) as amended, calculated as
simple interest, in respect of debts owing 1o the State, and will be the rate as
published by the Minister of Justice and Correctional Services from time to
time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 {(Act No
55 of 1975) as amended, calculated as simple interest, in respect of debts owing
by the State

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's
or Service Provider's Tender / Bid, issued and signed by the Employer

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD]
by the principal agent to the parties certifying the amount due and payable in
terms of Clause 25.3

PRINCIPAL AGENT: The person or entity appointed by the employer and
named in the contract data for organs of state and other public sector
bodies. In the event of a principal agent not being appointed, then all the duties
and obligations of a principal agent as detailed in the agreement shall be
fulfilled by the employer's representative as named in the contract data for
organs of state and other public sector bodies

TARGETED SUBCONTRACTORS: Subcontractors that must be appointed to a
total of 30% or more of the contract sum, by the contractor, projects with a
contract sum of the amount determined by the Minister in terms of the latest
Preferential Procurement regulations, as may be amended from time to time.

F i, Ve 4

A2.0 LAW, REGULATIONS AND NOTICES

Clause 2.0

A3.0 OFFER AND ACCEPTANCE

Replace Clause 3.3 with the following:

This agreement shall come into force on the date of letter of acceptance and
continue to be of force and effect until the end of the latent defects liability period
[22.0] notwithstanding termination [29.0] or the certification of final completion
[21.0] and final payment [25.0]

Carried to Collection

Section No. 1
PRELIMINARIES
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A4,0 CESSION AND ASSIGNMENT

MAGISTRATE OFFICES: ALBERTINIA & HEIDEL.BERG
FACILITIES FOR PEOPLE WITH DISABILITIES: COMPLETION CONTRACT

Clause 4.0
Ref Clause 6.7 [CD] - Clause 4.2

Replace Clause 4.3 with the following:

Where a contractor cedes any right or any monies due to or to become due
under this agreement as security in favour of a financial institution, the prior
written consent of the employer, which consent shall not be unreasonably
withheld, must be obtained

A5.0 DOCUMENTS
Clause 5.0

Replace last sentence of Clause 5.2 with the following:
The original signed agreement shall be held by the Employer

Replace Clause 5.4 with the following:

The Bills of Quantities shall not be used as a specification of material and goods
or methods unless so instructed by the Principal Agent. The contracter may not
use the Bills of Quantities for purpose of ordering material. All dimensions and
quantities must be determined on site before ordering. In the event of
discrepancy between the drawings and Bills of Quantity, the drawings shall take
preference

Replace Clause 5.5 with the following:
The parties may publish or disclose on any platform only the contract scope and
contract amount

Carried to Collection

Section No., 1
PRELIMINARIES
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AB.0 EMPLOYER'S AGENTS
Clause 6.0

Replace Clause 8.5 with the following:

Where the principal agent and/or an agent fails to act or is unable to act or
ceases to be the principal agent or an agent in terms of this agreement, the
employer shall appoint another principal agent and/or an agent

Add the following as Clause 6.7:

in terms of the clauses listed hereunder, the employer has retained its authority
and has not given a mandate to the principal agent, notwithstanding other
provisions in the contract. The employer shall sign all documents in relation to
clauses 4.2, 14.1.4, 14.4.1, 14.6, 15.1.4, , 15.4.1, 23.1, 23.2, 23.3, 23.7, 23.8,
26.1, 26.7, 26.12

A7.0 DESIGN RESPONSIBILITY
Clause 7.0

Replace first sentence of Clause 7.2 with the following:

Any design responsibility undertaken by a subcontractor shall not devolve on the
contractor except for items that require specific component design and or
compatibility design and or shop drawings and or the assembly thereof

INSURANCES AND SECURITIES
A8.0 WORKS RISK
Clause 8.0

Replace Clause 8.4 with the following:

The contractor shall bear the full risk of damage to and/or destruction of the
works by whatever cause during construction of the works and hereby
indemnifies and holds harmless the employer against any such damage. The
contractor shall take such precautions and security measures and other steps
for the protection and security of the works as the contractor may deem
necessary
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£ &

9 | A9.0 INDEMNITIES
Clause 9.0

Add the following fo the end of the first sentence of Clause 9.2.7:
“.... due to no fault of the contractor

9.2.9 Ne Clause
8.2.10 No Clause

Add the following as clause 9.3:
The employer’s rights to claim damages for the contractor's omissions and
actions will not be affected,

RN Vv U ltem

10 | A10.0 INSURANCES
Clause 10.0

Replace Clause 10.1 with the following:

The party responsible shall effect and keep the respective insurances [CDY in
force, in favour of the employer as beneficiary , from the date of possession of
the site until the issue of the certificate of practical completion and with an
extension to cover the contractors obligations after the date of practical
completion [8.2.2]

Add the foliowing as Clause 10.1.5.1:

Hi Risk Insurance

In the event of the project being executed in a geological area classified as a
"High Risk Area”, that is an area which is subject to highly unstable sub-surface
conditions that might result in catastrophic ground movement evident by sinkhole
or doline formation the following will apply

Add the following as Clause 10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the
certificate of practical completion, bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage to and/or destruction of
the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and
other steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall
proceed immediately to remove and/or dispose of any debris arising from
damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or less of or damage to property

The contractor shall be liable for and hereby indemnifies and hoids harmless
the employer against any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in common law or by statute,

Carried to Collection R
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consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as
mentioned above

The contractor shall be liable for and hereby indemnifies the employer against
any and all liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable, or immovable property, or personal property, or
property contiguous to the site, whether belonging to or under the control of the
employer or any other hody or person whomsoever arising out of or caused by a
catastrophic ground movement, as mentioned above, which occurred during the
period of the contract

10.1.5.1.3 Replace Clause with the following:

It is the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2.
Without limiting the contractor’s obligations in terms of the contract, the
contractor shall, within twenty-one (21) calendar days of the date of letter of
acceptance, but before commencement of the works, submit to the employer
proof of such insurance policy.

10.1.5.1.4 Replace Clause with the following:

The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default
of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses
or damages may be recovered from the contractor or by deducting the same
from any amounts still due under this contract or under any other contract
presently or hereafter existing between the employer and the contractor and for
this purpose all these contracts shall be considered one indivisible whole

10.2 Replace Clause with the following:

Where practical completion in sections is required [20.0), or where the works is
for alterations and additions, the contractor shall effect and keep in force contract
works insurance [10.1.1], supplementary insurance [10.1.2], public liability
insurance [10.1.3] and where applicable, removal of lateral support insurance
[10.1.4] and other insurances [10.1.5) in favour of the employer as beneficiary

10.6 No Clause

Add the following as Clause 10.11

In the event that an insurer dispute the amount of the claim to be paid to the
employer, the contractor shall be liable to the employer for the difference
between the claim (as determined by the employers QS appointed on the
project} made by the employer and the amount that the insurer is willing to pay

Fo Vo § (N
A11.0 SECURITIES
Add the following as to the relevant related Clauses as follows:

Add the following to Clause 11.1:
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In respect of contracts with a contract sum up to R1 million, the security to be

provided by the contractor to the employer will be a payment reduction of five per
cent (5%) of the value certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall
have the right to select the security to be provided in terms of C 1.0 Securities,
as stated in the schedule. Such security shall be provided to the employer within
fifteen (15) working days from commencement date. Should the contractor fail to
select the security to be provided or should the contractor fail to provide the
employer with the selected security within fifteen (15) working days from
commencement date, the security in terms of C 1.0 Option C shall be deemed to
have been selected.

The payment reduction of the value certified in a payment certificate shall be
mutatis mutandis in terms of 25.12.1 - 25.12.5

11.1.1 No Clause

11.1.2 No Clause

11.2.2 No Clause

11.3 No Clause

Replace Clause 11.4.1 with the following:

Hand over the site to the contractor and withhold an amount equal to ten per
cent (10%} of each interim payment certificate until practical completion is
achieved. The value certified shall be subject to the adjustments in terms of
25.12.6 to 25.12.10,

11.5 No Clause

11.8 No Clause

11.7 No Clause

11.8 No Clause

11.9 No Clause

11.10 No Clause

Add the following as Clause 11.11:

Where the security as a cash deposit of ten per cent (10%) of the contract sum
{excluding VAT) has been selected:

Add the following as Clause 11.11.1:

The contractor shall furnish the employer with a cash deposit equal in value to
ten percent (10%) of the contract sum {excluding VAT) within fifteen (15) working

days from commencement date. Failure to furnish the employer with a cash
deposit within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.
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Add the following as Clause 11.11.2:

The employer shall be entitled to recover expense and loss from the cash
deposit in terms of Clause 27.0 provided that the employer notifies the
Contractor in which event the employer's entitiement shall take precedence over
his obligations to refund the cash deposit security or portions thereof to the
contractor.

Add the following as Clause 11.11.3:

Within fifteen (15) working days of the date of practical completion of the works
the employer shall reduce the cash deposit to an amount equal to three per cent
(3%} of the contract value {(excluding VAT) and refund the balance to the
contractor

Add the following as Clause 11.11.4;

Within fifteen (15} working days of the date of final completion of the works the
employer shall reduce the cash deposit to an amount equal to one per cent (1%)
of the confract value (excluding VAT) and refund the balance to the contractor,

Add the following as Clause 11.11.5:
On the date of payment of the amount in the final payment certificate, the
employer shall refund the remainder of the cash deposit to the contractor.

Add the following as Clause 11.11.6:
The parties expressly agree that neither the employer nor the contractor shall be
entitled to cede the rights to the deposit to any third party.

Add the following as Clause 11.12:
Where security as a variable construction guarantee of ten percent (10%) of the
contract sum (excluding VAT} has been selected:

Add the following as Clause 11.12.1:

The contractor shalt furnish the employer with an acceptable variable
construction guarantee equal in value to ten per cent (10%) of the contract sum
{excluding VAT) within fifteen (15) working days after issuance of the letter of
acceptance. Failure to submit an acceptable variable construction guarantee
within fifteen {(15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.12.2:
The variable construction guarantee shall reduce and expire in terms of the
Variable Construction Guarantee form included in the invitation to tender.

Add the following as Clause 11.12.3:
The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring.

Add the following as Clause 11.12.4:

Where the employer has a right of recovery against the contractor in terms of
27.0, the employer shall issue a written demand in terms of the variable
construction guarantee.

Add the following as Clause 11.13:
Where security as a fixed construction guarantee of five per cent (5%) of the
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contract sum (excluding VAT)} and a five per cent (5%) payment reduction of the
value certified in the payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.13.1:
The contractor shall furnish a fixed construction guarantee to the employer equal
in value to five per cent (5%) of the contract sum (excluding VAT).

Add the following as Clause 11.13.2:
The fixed canstruction guarantee shall come into force on the date of issue and
shall expire on the date of the last certificate of practical completion,

Add the following as Clause 11.13.3:
The employer shall return the fixed construction guarantee to the contractor
within fourteen (14} calendar days of it expiring.

Add the following as Clause 11.13.4:
The payment reduction of the value certified in a payment certificate shail be
mutatis mutandis in terms of 25.12.1 - 25,12.5,

Add the following as Clause 11.13.5;

Where the employer has a right of recovery against the contractor in terms of
27.0, the employer shall be entitled to issue a written demand in terms of the
fixed construction guarantee or may recover from the payment reduction or from
both.

Add the following as Clause 11.14.1:

Where security as a cash deposit of five per cent (6%) of the contract sum
(excluding VAT) and a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.14.2;

The contractor shall furnish the employer with a cash deposit equal in value to
five per cent (5%} of the contract sum (excluding VAT) within fifteen (15) working
days from commencement date. Failure to submit a cash deposit within fifteen
(15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.14.3:
Within fifteen (15} working days of the date of practical completion of the works
the employer shall refund the cash deposit in total to the contractor.

Add the following as Clause 11.14.4:
The payment reduction of the value cettified in a payment certificate shall be
mutatis mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.14.5:

Where the employer has a right of recovery against the contractor in terms of 27,
the employer may recover from the payment reduction or cash deposit or from
both.

Add the following as Clause 11.15:
Where security as a payment reduction of ten per cent (10%) of the value
certified in the payment certificate (excluding VAT) has been selected.
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Add the following as Clause 11.15.1:
The payment reduction of the value certified in a payment certificate shall be
mutatis mutandis in terms of 25,12.6 0 25.12.10.

Add the following as Clause 11.15.2:

The employer shall be entitled to recover expense and loss from the cash
deposit in terms of 27.0 provided that the employer notifies the Confractor in
which event the employer's entitlement shall take precedence over his
obligations to refund the cash deposit security or portions thereof to the
contractor.

Add the following as Clause 11.16:

Payments made by the guarantor to the employer in terms of the fixed or
variable construction guarantee shall not prejudice the rights of the employer or
contractor in terms of this agreement,

Add the following as Clause 11.17:

Should the contractor fail to furnish the security in terms of 11.2 the employer, in
his sole discretion, and without notification to the contractor, is entitled to change
the contractor’'s selected form of security to that of a ten per cent (10%) payment
reduction of the value certified in the payment certificate (excluding VAT).

EXECUTION

A12.0 OBLIGATIONS OF THE PARTIES
Clause 12.0

12.1.1 No Clause

Replace Clause 12.1.5 with the following:

Give possession of the site to the contractor within ten (10) working days after
approval of the Health and Safety Flan or the issue of a construction permit by
the Department of Labour, if applicable, after the contractor complied with the

terms of 12.2.22

12.1.6 No Clause
12.1.8 No Clause

Replace Clause 12.2.2 with the following:

The priced Bills must be submitted to the Employer within fourteen (14) calendar
days from date of request. Where the priced document contains errors or
discrepancies and/or prices considered by the employer or principal agent to be
imbalanced or unreasonable the employer or principal agent and the contractor
shall adjust such prices without any change to the contract sum

Replace Clause 12.2.5 with the following:
Effect and keep in force insurances in favour of the employer as beneficiary
where the contractor is responsible for providing insurances [10.0) [CD]

Carried to Collection

Section No. 1
PRELIMINARIES

-12-

ltem




13

MAGISTRATE OFFICES: ALBERTINIA & HEIDELBERG
FACILITIES FOR PEOPLE WITH DISABILITIES: COMPLETION CONTRACT

Replace Clause 12.2.13 with the following:

Designate a competent person full time on site to continuously administer and
confrol the works on site and to receive and implement notices and contract
instructions on behalf of the contractor

Add the following as Clause 12.2.22:

Within fourteen (14} working days of the date of the letter of acceptance submit
to the principal agent an acceptable health and safety plan, required in terms of
the Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

Add the following as Clause 12.2.23:
The contractor shall within reasonable time inform the agents regarding
inspection of the works before covering / closing [B 12.0]

Offices

The contractor shall provide, maintain and remove on completion of the works
an office for the exclusive use of the principal agent, minimum size 4 x 3 x 3m
high internally, suitably insulated and ventilated, provided with electric lighting
and fitted with boarded floor, desk, chair, drawing stool, drawing board and lock-
up drawers for drawings. The office shall be kept clean and fit for use at all times
[12.2.18]

Main notice board

The contractor shall provide, erect where directed, maintain and remove on
completion of the works a natice board size 3 x 3m as type Drawing GEN 063,
constructed of suitable boarding with flat smooth surface and with edging bead
19mm thick round outer edges and projecting 12mm from face of boarding and
rounded on front edge. The board shall be securely fixed to hoarding, where
hoarding is provided, or fixed to and including a suitable supporting structure of
timber or tubular posts and braces. The board is to be painted ivory white and
the bead and 12mm wide dividing lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All wording shall be inscribed in
dark green painted sans serif lettering [12.2.18]

A13.0 SETTING OUT

Clause 13.0
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A14.0 NOMINATED SUBCONTRACTORS

Clause 14.0

Ref Clause 6.7 {CD] - Clause 14.1.4

14.1.5 No Clause

Replace “principal agent ” with "employer” [6.7 [CD]] in Clause 14.4.1

Ref Clause 6.7 [CD] - Clause 14.6

A15.0 SELECTED SUBCONTRACTORS

Clause 15.0

Ref Clause 6.7 [CD] - Clause 15.1.4 & Clause 15.5

15.1.5 No Clause

Replace Clause 15.1.2 with the following:

The principal agent shall call for tenders from a list of tenderers agreed between

the contractor and the employer

Replace "principal agent " with "employer” [6.7 [CD]] in Clause 15.4.1

A16.0 DIRECT CONTRACTORS

Clause 16.0
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A17.0 CONTRACT INSTRUCTIONS
Clause 17.0

Replace Clause 17.4 with the following:

The contractor shall comply with and duly execute all contract instructions except
any contract instruction for additional work issued after the date of practical
completion other than making good physical loss and repairing damage to the
works in terms of 8.0 and 21

Add the following clause as Clause 17.6:

Minutes of meetings shall not constitute a site instruction unless reduced to a
written contract instruction issued by the principal agent in terms of this contract /
agreement.

COMPLETION
A18.0 INTERIM COMPLETION - NOT APPLICABLE

Clause 18.0

A19.0 PRACTICAL COMPLETION
Clause 19.0

Replace Clause 19.5 with the following:

On issue of the only or last certificate of practical completion the employer shall
be entitled to possession of the works and the site. On issue of the certificate of
practical completion for a section, the employer shall be entitled to possession of
such section

Add the following as Clause 19.8:

WORKS COMPLETION

(1} Within seven (7} calendar days of the date of practical completion the
principal agent shall issue fo the contractor a works compiletion list defining the
outstanding work and defects apparent at the date of practical completion to be
completed or rectified to achieve works completion.

(2) Where, in the opinion of the contractor, the works completion list has been
completed the contractor shall notify the principal agent who shall inspect within
seven (7) calendar days of receipt of such a notice. Where, in the opinion of the
principal agent, the Works Completion list:

{2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue
a certificate of Works Completion to the contractor with a copy to the employer

{2)(b) Has not been satisfactorily completed, the principal agent shall forthwith
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identify the works completion list tems that are not yet complete and inform the
contractor thereof. The contractor shall repeat the procedure in terms of 19.8(2)

(3) Should the principal agent not issue a works completion list, in terms of 19.8
(1) or 19.8 (2){b}, within seven (7} calendar days from the end of the inspection
period, the contractor shall notify the employer and principal agent. Should the
principal agent not issue such Works Completion list within seven (7) calendar
days of receipt of such natice, the employer may within seven (7} calendar days
issue to the contractor a Works Completion list. Should the employer:

(3){(a) Not issue such works completion {ist within seven (7) calendar days, then

the certificate of Works Completion shall be deemed to have been issued on the
date of expiry of the initial notice period and works completion shall be deemed

to have been achieved on such date

{(3b) Issue a works completion list and the work on Works Completion list not
have been completed or where further defects have become apparent, the
employer shall forthwith identify such items on the updated works completion list
and notify the contractor. The contractor shall repeat the procedure in terms of
19.8(2)(b) until such items have been completed to the satisfaction of the
employer

(4) Should the works completion list not be completed to the satisfaction of the
employer within a period of twenty one (21) working days of the issue first works
completion list the contractor shall be liable to a daily penalty as described in
B12.0

(5) The defects liability period in terms of 21.1 shall commence with the issue or

deemed issue of the certificate of Warks Completion in terms of 19.8(2)(a) or
19.8(3).

A20.0 COMPLETION IN SECTIONS- NOT APPLICABLE

Clause 20.0
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Clause 21.0

Replace Clause 21.1 with the following:

The defects liability period for the works shall cammence on the calendar day
following the date of works completion and end at midnight (00:00) ninety (90)
calendar days from the date of works completion [CD] or when work on the list
for completion has been satisfactorily attended to [21.6), whichever is the later (if
we use works completion)

Replace Clause 21.6 with the following:

On the expiry of the ninety (90) calendar days defects liability period [21.1] for
items not indicated as items with an extended liability as indicated in B14 and on
receipt of the contractor's notice to the principal agent

Andfor

On the expiry of the defects liability pericd as indicated in 814, for items
indicated in B4 and on receipt of the cantractor's notice to the principal agent,
the principal agent shall:

{1} inspect the works And within ten (10) working days either issue a list for
final completion detailing all cutstanding work or defects that must be attended
to, or rectified to achieve final completion or

(2) issue the cerificate of final completion to the contractor with a copy to the
employer for that part of the works where defects liability period has expired

21.6.1 Omit Clause
21.6.2 Omit Clause

Add the following as Clause 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is
replaced with an extended defects liability period of three hundred and sixty-five
(365) calendar days in respect of the listed applicable elements in B14

Add the following as Clause 21.14:

Penalties will be applied if the items on the completion list have not been
attended to within a period of ninety (90) calendar days [21.1]. If additional defect
items have being added to the list during this period, then the Principal Agent
and Contractor will agree on a revised completion date, Failing in achieving the
revised date will result in penalties being applied.[B12.0]
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A22.0 LATENT DEFECTS LIABILITY PERIOD
Clause 22.0

22.3.2 No Clause

A23.0 REVISION OF THE DATE FOR PRACTICAL COMPLETION
Clause 23.0

Ref Clause 6.7 [CD] - Clause 23.1
Ref Clause 6.7 [CD] - Clause 23.2

Replace Clause 23.3 with the following:

Further circumstances that delays practical completion due to any other cause
beyond the contractor's reasonable control that could not have reasonably been
anticipated and provided for which the contractor may be entitled to a revision of
the date for practical completion, with or without an adjustment of the contract
value as determined by the Employer [6.7 CD]

Ref Clause 6.7 [CD] - Clause 23.7
Ref Clause 6.7 [CD] - Clause 23.8

A24.0 PENALTY FOR LATE OR NON-COMPLETION
Clause 24.0

Replace Clause 24.1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical-,
works-, or final- completicn by the applicable completion date [CD], or the
revised applicable completion date, the contractor shall be liable to the employer
for the penalty [CD]

Replace Clause 24,2 with the following:

Where the employer elects to levy such penalty the employer, or the principal
agent on instruction from the employer, shall give notice thereof to the
contractor. The principal agent shall determine the penalty due from the later of
the date for practical- works-, or final- completion [CD], or the revised date for
practical- works-, or final- completion, up to and including the earlier of:

Replace Clause 24.2.1 with the following:
The actual or deemed date of practical- works~, or final- completion; of the
works, or a section thereof [23.7.1]

Carried to Collection

Section No. 1
PRELIMINARIES

-18-

ltem

ltem

ltern




MAGISTRATE OFFICES: ALBERTINIA & HEIDELBERG
FACILITIES FOR PECPIL.E WITH DISABILITIES: COMPLETION CONTRACT

25

PAYMENT
A25.0 PAYMENT
Clause 25.0

Replace Clause 25.2 with the foliowing:

The principal agent shall issue at regular agreed intervats [CD] payment
certificates, to the contractor with a copy fo the employer, up to and including
practical completion. Interim Payment certificates may be issued to the
contractor between practical compietion and the final payment certificate. A
payment certificate may be for a nil or negative amount

Add the following to Clause 25.3:
25.3.12 Monthly Local content report,

25.3.13 EPWP / NYS payment register, labour reports and certified [D document
of EPWP/ NYS beneficiaries, Contract between Contractor and EPWP/ NYS
beneficiaries, attendance register. (if applicable)

25.3.14 Tax Invoice

25.3.15 Labour intensive report

25.3.18 Contract participation goal reports
25,5 No Clause

Replace Clause 25.6 with the following:

Materials and goods will only be certified and paid for upon providing proof of full
payment to the supplier and proof of transfer of ownership from the supplier to
the contractor by the contractor. Once paid, material and goods shall become the
property of the employer and shall not be removed from site without the written
authority of the Employer.

25.7.5 No clause.

Replace Clause 25.10 with the following:

The employer shall pay the contractor the amount stipulated in an issued
payment certificate, correct in all material respects, within thirty (20) calendar
days from the date of receiving the payment certificate, invoice and all other
substantiating documentation for items certified in the payment certificate

Replace Clauses 25.12 to 25.12.3 with the following:
The value certified shall be subject to the following percentage adjustments :

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1
mitlion. In the event of a contract sum more than R1 million for Options D &
E (C 1.0 Securities [11.0]) Clauses 25.12.1 to 25.12.5 shall be applicable)

25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0], the value
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of the works in terms of 25.1 and of the materials and goods in terms of 25.4
shall be certified in full. The value certified shall be subject to the following
percentage adjustments:

25.12.2 Ninety-five per cent (85%) of such value in interim payment certificates
issued up to the date of practical completion

25.12.3 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding the
date of final completion

25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final payment
certificate in terms of 26

25.12.5 One hundred per cent (100%) of such value in the final payment
certificate in terms of 26 except where the amount certified is in favour of the
employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate.

(Clauses 25,12.6 to 25.12.10 shall be applicable to a contract sum more
than R1 million for Option C (C 1.0 Securities [11,0])

25.12.6 Where security is a payment reduction in term of C 1.0 Option C, value
of the works in terms of 25.1 and materials and goods in terms of 25.4 shall be
certified in full. The value certified shall be subject to the following percentage
adjustments:

25.12.7 Ninety per cent {90%) of such value in interim payment certificates
issued up to the date of practical completion

25.12.8 Ninety-seven per cent (87%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding the
date of final completion

25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates
issued on the date of final completion and up to but excluding the final payment
certificate in terms of 26

25.12.10 One hundred per cent (100%) of such value in the final payment
certificate in terms of 26 except were the amount certified is in favour of the
employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate

Carried to Coliection
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e

26

B

A26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT
Clause 28.0

Ref Clause 6.7 [CD] — Clause 26.1

Omit Clause 26.4.3

Ref Clause 6.7 [CD] - Clause 26.7

Replace Clause 26.10 with the following:

The principal agent shall prepare the final account in consultation with the
employer and issue the final account, to the contractor within sixty (60) working

days of the date of practical completion

Ref Clause 6.7 [CD] — Clause 26,12

Carried to Collection
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27 | A27.0 RECOVERY OF EXPENSE AND/OR LOSS
Clause 27.0

Replace Clause 27.1.2 with the following:
Interest due to late payment only

Replace Clause 27.1.4 with the following:
Interest due to late payment only

27.1.5 No Clause

Replace Ciause 27.5 with the following:

Where the employer decides to recover an amount due in terms of 27.2 from a
construction guarantee, cash deposit or retention maney held as security, the
employer shall issue a written demand to the contractor before recovering the
amount. Should such amount not be paid to the employer within fourteen (14)
calendar days of the date-of notice by the employer, the employer may recover
such an amount from the security

Add the following as Clause 27.6:

Where a provisional sequestration or provisional liquidation order has been
granted or where an order has been granted which commences sequestration,
liquidation, bankruptcy, receivership, winding-up or any similar effect, against the
contractor or this agreement is cancelled in terms of 28, the employer may issue
a demand to the guarantor in terms of the construction guarantee or advance
payment guarantee held as security

Firrririeiiee. Vs ) Hem

SUSPENSION AND TERMINATION

28 | A28.0 SUSPENSION BY THE CONTRACTOR
Clause 28.0

28 No Clause
28.1 No Clause
28.1.1 No Clause
28.1.2 No Clause
28.1.3 No Clause
28.1.4 No Clause
28.1.5 No Clause
28.2 No Clause
28.3 No Clause
28.4 No Clause

Frorrreeinreeriinanne Vi L Item

22 | A29.0 TERMINATION

Carried to Coliection R

Section No. 1
PRELIMINARIES

22




™

MAGISTRATE OFFICES: ALBERTINIA & HEIDELBERG
FACILITIES FOR PEOPLE WITH DISABILITIES: COMPLETION CONTRACT

Clause 29.0

Add the following as Clause 29.1.4;

The contractor's estate has been sequestrated, liquidated or surrendered in
terms of the insolvency laws in force within the Republic of South Africa

Add the following as Clause 29.1.5:

The contractor has engaged in corrupt or fraudulent practices in competing for or
in executing the contract

Add the following as Ciause 29,1.6:;

Honour his obligations in terms of Clauses 10.1.5.1.3, 11.4.1 and 12.2. sub
Clauses 5, 6, 8, 9, 10, 11, 12, 13, 15, 16, 19, 20, 22.

Replace Clause 29,7 with the following:

The employer, on notice to the contractor, may recover damages from the
contractor from the date of termination including, but not limited to, additional
costs incurred in the completion, consultant cost, rental of alternative
accommodaticn, invitation of completion tenders, salaries of officials and
safeguarding the site, of the remaining work [25.3.7; 27.1.3]

Replace Clause 298.9 with the following:

The employer has the right of recovery against the contractor, where applicable,
[CD] from:

The guarantee for construction {variable) until the final payment has been made;
or

The guarantee for construction (fixed) until the date of practical completion;

or

The payment reduction until the final payment is made;

or

The cash deposit made as security until the final payment is made

29.14.1 No Clause
29.14.3 No Clause
28.14.4 No Clause
29.14.5 No Clause
29.14.8 No Ciause

29.14.7 No Clause

Carried to Collection
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28.15 No Clause
29.16 No Clause
29.17.3 No Clause
29.17.6 No Clause
29.21.5 No Clause
29.22 No Clause
29.23 No Clause
28.25.3 No Clause
29.25.4 No Clause

29.27 No Clause

Section No. 1
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DISPUTE RESCLUTION

A30.0 DISPUTE RESOLUTION
Clause 30.0

Replace Clause 30.2 with the following:

Where such disagreement is not resolved within ten (10) working days of receipt
of such notice it shall be deemed to be a dispute and shall be submitted to
Mediation as a first method of dispute resolution failing which the parties will
resort to Litigation

30.3 to 30.7.7 No Clauses

Replace Clause 30.8 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute
to mediation, in which event:

30.8.1 No Clause

Replace Clause 30.8.2 with the following:
The appointment of a mediator, the procedure, and the status of the outcome
shall be agreed between the parties

Replace Clause 30.8.3 with the following:

Regardless of the outcome of a mediation the parties shall bear their own costs
concerning the Mediation and equally share the costs of the mediator and related
expenses

Replace Clause 30.8 with the following:

Institution of Litigation shall be commenced and pracess served within three (3)
year from the date of existence of the dispute, failing which the dispute shall
lapse

30.10 No Clause

30.12 No Clause

SECTION B: GENERAL PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

B1.1 Definitions
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B1.2 interpretation

B2.0 DOCUMENTS

B2.1 Checking of documents

B3.0 PREVIOUS WORK AND ADJOINING PROPERTIES

ltem

ltem

ltem

Item

ltem

B3.1 Previous work - dimensional accuracy

B4.0 THE SITE

B4.1 Handover of site in stages

Section No. 1
PRELIMINARIES
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43

44

45

48

47

48

49

50

51

52

B4.4 Encroachments

Fiiieeeeen Vi T ltem

B4.5 Existing premises occupied

F oo nieranens Vi icneeeienis T ltem

B4.6 Services - known

B Ve B U ltem

B5.0 MANAGEMENT OF CONTRACT

B5.1 Management of the works

P Vo [ TR Item

B5.2 Progress meetings

Forin. Ve [ O Item

B5.3 Technical meetings

Foiiiinee Vo R lterm

B6.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURER'S

INSTRUCTIONS

B6.1 Samples of materials

F e Ve TR ltem

B6.2 Workmanship samples

Forreeeneerrenneennenas Ve [ [tem

B6.3 Shop drawings

Foerereenieecns Vi [ Item

B6.4 Compliance with manufacturer's instructions

Froirisninene. Vi 3 [ Item
Carried to Collection R
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B7.0 DEPOSITS AND FEES

B7.1 Deposits and fees

Fooeeeeeeeernee Vs i O item

B8.0 TEMPORARY SERVICES

B8.1 Water

Fiooiiiieeeeaen, Vo iiereresreens J T ltem

| ST LY S T ltem

Forerrrreees i Vo cieeiens B T Item

Fooereererienns Voo [ TR ltem

B9.0 PRIME COST AMOUNTS

B9.1 Responsibility for prime cost amounts

Foeeeeeeeenen, Vs I ltem

Section No. 1
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B10.0 ATTENDANCE ON SUBCONTRACTORS

B10.1 General attendance

The contractor shall at his own expense provide the following general
attendance on the subcontractors:

Access to the site and places where the subcontract work is to be carried out,
including the reasonable use of any temporary personnel hoists erected by the
contractor

The provision of water and lighting and single phase electric power o a position
within 50 metres of the place where the subcontract work is to be carried out but
excluding water, fuel and power for commissioning of any installation

The provision of an area for the subcontractor to establish temporary office
accommodation and workshops and for the storage of plant and materials

The use of erected scaffolding belonging to the contractor, in common with
others having the like right, while it remains erected on the site

The use, at reasonable times by arrangement of the contractor's erected
hoisting equipment

B11.0 GENERAL

B11.1 Protection of the works

Carried to Collection
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B11.5 Disturbance

The contractor shall keep the site, structures, etc well watered during operations
to prevent dust and shall provide and erect and remove on completion of the
works all necessary temporary dust screens all to the satisfaction of the principal
agent

Frenee Vi, [ RN

B11.6 Environmental disturbance

o LY i I

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except
where N/A (Not Applicable) appears against an item
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C1.0 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not applicable depending on
whether the contract is based on a bills of quantities or lump sum document

* The drawings issued with the fender documents do not comprise the complete
set but serve as a guide only for tendering purposes and for indicating the scope
of the work to enable the tenderer to acquaint himself with the nature and extent
of the works and the manner in which they are to be executed

* A full set of drawings is issued with the tender documents indicating the full
scope of the work to enable the tenderer to acquaint himself with the nature and
extent of the works and the manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he

shall, before submitting his tender, obtain clarification in writing from the
principal agent

C2.0 PREAMBLES

The document “Construction Works: Specifications: General Specification
(PW371-A) Edition 2.1 is obtainable on the Depariment's website
(hitp:/fwww . publicworks.gov.za/ under “Consultants Guidelines”), and shall be
réad in conjunction with the bills of quantities / lump sum document and be
referred fo for the full descriptions of work to be done and materials to be used

The document “Construction Works: Specifications: Particular Specification

(PW371-B) Edition 2.2" is issued together with the drawings and shall be read in
conjunction with the drawings and the hills of quantities / lump sum document

C3.0 TRADE NAMES

Wherever a trade name for any product has been described in the bills of
quantities / flump sum document, the tenderer's attention is drawn to the fact
that any other product of equal gquality may be used subject to the written
approval of the principal agent being obtained prior to the closing date for
submission of tenders

If prior written approval for an alternative product is not obtained, the product
described shall be deemed fo have been tendered for

Carried to Collection
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€4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall
provide all the information called for, failing which the price of any such item,
materials or equipment shall be excluded from currency fluctuations, (refer to
Schedule of Imperted Materials and Equipment DPW-23(EC) to be completed by
tenderer}

Notwithstanding any provisions elsewhere regarding the adjustment of contract

prices, the price of any item, material or equipment listed in terms of this clause
shall be excluded from the Contract Price Adjustment Provisions (if applicable)

C5.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the unit
commander or other responsible officer 1o obtain permission to enter the site for
tendering purposes

C6.0 COMMENCEMENT OF WORKS IN SECURITY AREAS

As the works falls within a security area the contractor must give the unit
commander or other responsible officer notice before commencement of the
works. Should the contractor fail to make such arrangements, admission to the
site may be refused and any additional costs will be for the contractor’s
account

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply with
all regulations and instructions which may be issued from time to time regarding
the protection of persons and property under the control of the Defence Force,
Police or chief security officer

Carried to Collection
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C8.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and
workmen, or a certain number of them, security classified

In the event of the principal agent requesting the removal of a person or
persons from the works for security reasons, the contractor shall do so
forthwith and shall thereafter ensure that such person or persons are denied
access to the works and the site and/or to any document or information relating
to the works

€9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 118 of the Defence Act, 44 of 1857, it is prohibited to sketch or
to take photographs of any military site or installation or any building or civil
works thereon or to be in possession of a camera or other apparatus used for
taking of photographs except when authorized thereto by or on behalf of the
Minister

The same prohibition is also applicable to all correctional institutions in terms of
article 44.1(e) of the Correctional Services Act § of 1959

€10.0 HIV/AIDS AWARENESS- NOT APPLICABLE

it is required of the contractor to thoroughly study the HIV/AIDS Specification
{PW 1544) of the Department that must be read together with and is deemed to
be incorporated under this Section of the bills of quantities / lump sum
document. Provision for pricing of HIV/AIDS awareness is made under items
C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of
the aforementioned specification are deemed to be priced hereunder, as the said
items represent the only method of measurement and no additional items or
extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification
is compulsory. In the event of partial or total non-compliance, the principal
agent, notwithstanding the provisions of Clause A 25.0 of Section A or any other
clause to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
confractor shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment- NJA
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€10.1 AWARENESS CHAMPION- NOT APPLICABLE

Selection, appointment, briefing and making available of an Awareness
Champion including provision of all relevant services, all in accordance with the
HIV/AIDS Specification- N/A

C10.2 AWARENESS WORKSHOPS- NOT APPLICABLE

Selection and appointment of a competent Service Provider approved by the
principal agent, provision of a Service Provider Workshop Plan and a suitable
venue, conducting of awareness workshops by means of traditional and/or
modern multi-media technigues, including follow-up courses, making available all
tuition material and performing assessment procedures, all in accordance with
the HIV/AIDS Specification- N/A

€10.3 POSTERS, BOOKLETS, VIDEOS, ETC.- NOT APPLICABLE

Provision, displaying, maintaining and replacing when necessary of four plastic
laminated posters, booklets and educational videocs, ete. for the duration of the
construction period, all in accordance with the HIV/AIDS Specification- NJA

€10.4 ACCESS TO CONDOMS- NOT APPLICABLE

Provision and maintenance of condom dispensers fixed in position, including
male and female condoms, replenishing male and female condoms on a daily
basis as required for the duration of the construction period, all in accordance
with the HIV/AIDS Specification- N/A

C10.5 MONITORING- NOT APPLICABLE

Monitoring HIV/AIDS awareness of workers, providing the principal agent with
access to information including making available all reports, thoroughly
completed and reflecting the correct information, for the duration of the
construction period and close ouf, all in accordance with the HIV/AIDS
Specification- NIA
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C11.0 OCCUPATIONAL HEALTH & SAFETY ACT

86 | The contractor shall comply with all the requirements as set out in the
Construction Regulations, 2014 issued under the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993)

It is required of the contractor to thoroughly study the Health and Safety
Specification that must be read together with and is deemed to be incorporated
under this Section of the bills of quantities / lump sum document

The contractor must take note that compliance with the Occupational Health
and Safety Act, Construction Regulations and Health and Safety Specification is
compulsory. in the event of partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A25.0 of Section A or any other clause
to the contrary, reserves the right to delay issuing any progress payment
certificate until the contractor provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of whatsoever nature,
including interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is made under this clause and it
is explicitly pointed out that all requirements of the aforementioned are deemed
to be priced hereunder and no additional claims in this regard shall be

entertained

F i Ve ens S ltem
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G12.0 EMPLOYMENT AND TRAINING OF YOUTH WORKERS ON THE
EXPANDED PUEBLIC WORKS PROGRAMME (EPWP) INFRASTRUCTURE
PROJECTS: NATIONAL YOUTH SERVICE {NYS) - NOT APPLICABLE

87 | The contractor shall comply with all the requirements as set out in the
“Additional Specification SL: Employment and Training of Youth Workers on the
Expanded Public Works Programme (EPWP) Infrastructure Projects: National
Youth Service (NYS)" as attached to these hills of quantities / lump sum
document

The contractor shall identify a minimum number of youth workers from a priority
list, and shall employ them at the statutory labour rates for a minimum period
and frain them, all as per the aforementioned specification and as elsewhere
measured in these bills of quantities / lump sum document

The contractor shall ligise and co-ordinate with the employer and the EPWP
Training Service Provider with regard to the priority list, the selection of youth
workers, and the employment and training of the identified youth workers

The contractor shall avail the services of an adequately qualified foreman
specifically for the EPWP-NYS youth warkers, to act as their construction
supervisor. The foreman will be responsible for continually monitoring the
progress of the youth workers and for addressing questions and issues that may
arise from the youth workers

Separate items which will be subject to remeasurement have been included
elsewhere in these bills of quantities / lump sum document to cover the direct
costs associated with the employment and training of the youth workers. Any
additional requirements in respect of the aforementioned specification are
deemed to be priced hereunder and no additional claims in this regard shall be
entertained - N/A

Foieeeeeeenns Ve [ item
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C13.0 IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE
PROJECTS UNDER THE EXPANDED PUBLIC WORKS PROGRAMME

(EPWP)

The contractor shall comply with all the requirements of the *Code of Good
Practice for Employment and Cenditions of Work for Special Public Works
Programmes” issued in terms of the "Basic Conditions of Employment Act, 1997
(Act Ne 75 of 1997)" and the related "Ministerial Determination”, for the
employment of locally employed temporary workers on a labour-intensive
infrastructure project under the Expanded Public Works Programme (EPWP)

The contractor shall maintain daily records with regard to the workers employed
and shall, on a monthly basfs, submit a report to the principal agent in the
prescribed format, Compulsory indicators such as the project budget, actual
project expenditure, number of job opportunities created, demographic
characteristics of workers employed, minimum daily wage rate, number of
person-days of employment created and number of training person-days, shall
be included in said report, all as defined in the “"Guidelines for the
Implementation of Labour-Intensive infrastructure Projects under the Expanded
Public Works Programme (EPWP)”

Provision for pricing of compliance with the aforementioned is made under this
clause and it is explicitly pointed out that all reguirements in respect of the
aforementioned are deemed to be priced hereunder and no additional claims in
this regard shall be entertained

SUMMARY OF CATEGORIES

Category : Fixed R
Category : Value R,
Category : TIME Rt
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ltem Quantity Rate Amount
No
ALBERTINIA
BILL No. 1
ALTERATIONS
SPECIFICATION

Tenderers are referred to the Departmental Specification
PW371 as well as all notes, etc on the Architect's
drawings.

STAFF ENTRANCE RAMP / STAIRS

Drawing No. 01-ALB-DEMOCL-02 & 01-ALB-RAMP1-03

ALTERATIONS / DEMOLITION WORK

Alterations

Breaking up and removing reinforced concrete, including
cutting off and removing reinforcement

1 | Surface beds including edge thickening m3 1

2 | Steps and landings m3 1

Breaking down and removing brickwork etc

3 | One brick walls ) m2 1

4 | 300mm cavity walls of two half brick skins including ties
including 20Mpa/Smm unreinforced concrete infill, in
foundations m2 1

Taking out/off and removing sundry metalwork

5 | Raking steel raking balustrades 1000mm high from
concrete stairs and setting aside for re-use m 3

6 | 38mm diameter posts 1000mmi long including baseplate

from concrete floors and steel balustrades Neo 2

Carried to Collection R
Section No. 2
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Alter and refixing of existing sundry metalwork, etc

{removal and setting aside elsewhere)

7 | Add 400mm extension to 50mm diameter x 2.5mm thick
hollow core top rail with curved bend and closed end,
welded joints to be cold galvanised No 1

8 | Refixing existing altered raking steel balustrades
1000mm high to concrete stairs and replacing
damaged/rusted bolts and washers (bolts and washers

elsewhere measured) m 3
9 | M10 anchor bolts No 8
10 | Washer for M10 anchor balts {(bolts elsewhere) No 8

Clean facebricks:

Wet area to be cleaned.

Apply "Powafix mortar off" or similar approved
concentrated detergent with mix ratio 1:15 (1 part
Powafix mortar off and 15 part water) onto surface to be
cleaned

scrub with hard bristle nylon brush {repeat until bricks
are cleaned)

11 | Facebrick work me 29

Making geod expansion joints:

12 | Scrape out existing sealant at joints, clean out all loose
pieces, dust and laitance out m 17

Re-define existing saw-cut joints to required depth

13 | 3 x40mm Saw-cut joints in top of concrete with the top
13mm increased to 6mm wide

NEW WORK

Earthworks

Digging up coarse river sand filling

14 | Disturbed coarse river sand filling stabilised with 10%
cement and compacted to 100% Mod. AASHTO (and
remove from site (elsewhere) m3 3

Carried to Collection R
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16

16

17

18

19

20

21

22

23

Scoft excavation in earth for working space including risk

of collapse, backfilling and compacted to 100% Mod

AASHTO density

Not exceeding 500mm deep for removing and building

up walls etc, 500mm away from wall face m3 2

Extra over all excavations for loading, carting and

dumping surplus excavated material;

Surplus material from excavations and/or stock piles on

site to a registered dumping site to be located by the

contractor m3 3

Coarse river sand supplied by contractor compacted in

150mm layers o 100% Mod. AASHTO maximum

density

Under floors, steps, paving, etc. m3 3

Prescribed density test on filling

Modified AASHTO Density test No 1

Concrete, Formwork and Reinforcement

30Mpa/19mm Unreinforced concrete:

Filling to cavity wall m3 0.2

30Mpa/19mm Reinforced concrete:;

Surface beds m3 1

Steps and landings m3 1

Average 388mm wide x 175mm high thickening to edge

of ramp including excavations m 4

Finishing top surface of concrete to an evenly ribbed

non-slip:

Surface beds, ramps, elc, m2 8
Carried to Collection

Section No. 2
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Workmanship samples:

24 | 30Mpa/19mm sample slab 125mm thick cast in panel
approximately 1000 x 1200mm, including excavations,
compaction of surfaces, underlay, mesh reinforcement,
formwork, finish top of concrete to evenly ribbed non-slip
surface, complete position to be indicated by Engineer
{Provisional) No 1

Test cubes:

25 | Making and testing 150 x 150 x 150mm concrete test
cube {Provisional) No 1

Grooves, channels. mortices, sinkings. etc in concrete

26 | Form 6 x 6mm horizontal and vertical grooves at steps
between brickwork and concrete by means of grinder
cut m 3

Smooth formwork to sides:

27 | Edges, risers, ends and reveals not exceeding 300mm
high or wide m 12

28 | Sloping and stepped outer edges of steps not exceeding
300mm high extreme m 3

Boxing in smooth formwork to form

29 | 25 x 25mm Chamfers along top or bottom edges m 4

30 | 25 x 25mm Chamfers along stepped outer edges of
stairs m 3

One layer of 375 micron dampproof course and one

layer 250 micron dampproof course (elsewhere

measured) in slip joints between horizontal concrete and
brick surfaces including cement mortar bed

31 | Not exceeding 300mm wide m 3

10mm "Jointex” or equal approved Closed cell

expanded polyethylene joint former (density 33kg per
m3};

32 | Joints between vertical concrete and brickwork surfaces
not exceeding 300mm high or wide m 6

Carried to Collection R

Section No. 2
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Saw-cut joints
33 | Form 4 x 40mm saw cut to top of concrete within 12

hours of pouring. Allow to cure for 7 days, then ream out
to form 20mm deep and 6mm wide recess. m 1

Fabric reinforcement

34 | Type 193 fabric reinforcement in concrete strip footings,
surface beds, slabs, eic m2 2

35 | Type 345 fabric reinforcement in concrete stair waist
and bend into top landing m2 4

Masonry:

Brickwaork of NFX bricks {14 MPa nominal compressive

strength) in class || mortar
36 | 300mm cavity wall of two half brick skins {no ties) m2 2

Face bricks to match existing pointed with recessed
horizontal and vertical joints

37 | Extra over brickwork for face brickwork m2 1

Brickwork reinforcement

38 | 230mm Wide reinforcement built in horizontally m 15

Joint forming material in movement joints

39 | 12mm Bitumen impregnated fibre board built in vertically
through brick walls in foundations (Provisional) m2 1

Waterproofing:

One fayer 250 micron green polyethylene waterproof
sheeting (SANS 9852-1985 type C) sealed at laps with

PVC seli-adhesive tape

40 | Under surface beds, ramps, efc, m2 9

polyurethane elastic floor sealing compound with high
mechanical resistance conforming fo OS0 11600 F 25
HM including backing cord, bond breaker, primer, etc

41 | 6 x 6mm In groove between concrete and brickwork m 3
Carried to Collection R
Section No. 2
ALBERTINIA
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45

46

47

48

49

50

51

52

53

6 x 10mm [n saw cut joints in floors m 18
10 x 10mm In expansion joints in floors including raking
out expansion jeint filler as necessary m 6
12 x 10mm In expansion joints in walls etc including
raking out expansion joint filler as necessary m 1
Corner protectors
Galvanised mild steel corner protector alued with
"Sikadur AP" or equal approved epoxy (where anngles
are cut on site treat with cold galv zinc or egua|
approved product)
B80x60x4mm edge protection pre-drilled with 8mm holes
at 750 centres, fixed with epoxy to stair nosing m 12
Chemical bolts fixed with "Achorfix-2 and Sikadur AP
epoxy"” or equal approved
M6 chemical anchor bolts No 24
Metalwork:
Welded galvanised steel handrails and balustrades as
detailed on Drawing No 1-ALB-RAMP1-03:
50mm Diameter x 2.5mm thick hollow core continuous
pipe rails fixed to wall with and including fixing brackets
at average 750mm centres m 4
Extra over for flat closed end No 2
Extra aver for ramp or knee No 2
Extra over for curved bend No 1
38mm diameter x 2.5mm thick hollow core posts at
average 1100mm centres with 125 x 125 x 5mm foot
plate four times bolted with M10 anchor bolts to
concrete (bolts elsewhere measured) No 2
M10 anchor bolts Na 8
Washer for M10 anchor bolts (bolts elsewhere) No 16
Paintwork

Carried to Collection
Section No. 2
ALBERTINIA
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Clean surfaces to bare metal surfaces:

Apply "Duran NS2" or similar approved galvanised iron
cleaner, "Duran NS4" or similar approved anti-rust coat
and twe coats "Duran NS6" or similar approved
galvanised iron primer

Finishing coats:

Two coats "Plascon Metalcare Silvershine Aluminium” or

similar approved paint to galvanised steel

On rails, bars, pipes, etc not exceeding 300mm girth
External Works:

Precast concrete finished smooth on exposed surfaces,
including bedding, jointing and pointing

260 x 140mm high product code "W1" or equal
approved water channel with segmental channel size
150 x 756mm including 150 x 150 x 300mm unreinforced
concrete haunching at back of each joint, including
excavation, backfilling, etc

RAMP OUTSIDE COURT ROOM

Drawing No. 01-ALB-RAMP 2-04 & 01-ALB-RAMP 2-05

ALTERATIONS / DEMOLITION WORK

Alterations

Breaking up and removing reinforced concrete, including
cufting off and removing reinforcement

Surface beds
Ramps
Steps and landings

Breaking down and removing brickwork etc

One brick walls

300mm cavity walls of two half brick skins (no ties)
including 20MPa/19mm concrete infill cavity

NEW WORK

Earthworks

Carried to Collection

Section No. 2
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64
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Digging up coarse river sand filling

Disturbed coarse river sand filling stabilised with 10%
cement and compacted to 100% Mod AASHTO (and
remove from site {elsewhere)

Soft excavation in earth for working space including risk
of collapse, backfilling and compacted to 100% Mod

AASHTO density

Not exceeding 500mm deep for removing and building
up walls etc, 500mm away from wall face

Extra over all excavations for loadina, carting and
dumping surplus excavated material:

Surplus material from excavations and/or stock piles on
site fo a registered dumping site to be located by the
contractor

Compaction of surfaces

Compaction of ground surface under floors, etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 90% Mod AASHTO
density

Coarse river sand supplied by contractor and compacted
o 100% Mod. AASHTO maximum density

Under floors, steps, paving, etc.

Prescribed density test on filling

Modified AASHTO Density test

Concrete, Formwork and Reinforcement

30Mpa/Smm Unreinforced concrete:

Mass concrete in Steps,etc,

Filling to cavity wall

Carried to Collection

Section No. 2
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30Mpa/19mm Reinforced concrete:

69 | Surface beds cast in panels to falls and currents m3 12
70 | Ramps cast in panels m3 1
71 | Steps and landings m3 1

72 | Average 388mm wide x 175mm high thickening to edge
of ramp including excavations m 3

Finishing top surface of concrete to an evenly ribbed
non-slip:

73 | Surface beds, slabs, ramps, etc. to falls and currents m2 112
Test cubes:

74 | Making and testing 150 x 150 x 150mm concrete test
cube (Provisional) No 8

Grooves, channels, morices, sinkings, etc in concrete

75 | Form 6 x 6mm horizontal and raking grooves between
brickwork and concrete by means of grinder cut m 24

Smocth formwork to sides:

76 | Steps m2 1

77 | Edges, risers, ends and reveals not exceeding 300mm
high or wide m 48

78 | Sloping and stepped outer edges of steps not exceeding
300mm high extreme m 5

Boxing in smooth formwork to form

79 | 25 x 25mm Chamfers along top or bottom edges m 46

One layer of 375 micron dampproof course and one

layer of 250micron dampproof (elsewhere measured) in

slipy jpinis between horizontal concrete and brick
surfaces including cement mortar bed

80 | Not exceeding 300mm wide m 34

Carried to Collection R

Section No. 2
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10mm Closed cell expanded polyethylene joint former
{density 33kg per m3):

Joints between vertical concrete and brickwork surfaces
not exceeding 300mm high or wide

Saw-cut joints

5 x 40mm Vertical saw-cut joints in top of concrete

Vertical construction joints through concrete including 2
coats of Flinkote 3 as bond breaker to one face before

casting pour 2 (deemed to include formwork also)

Surface beds not exceeding 300mmm thick
Fabric reinforcement

Type 193 fabric reinforcement in concrete strip footings,
surface beds, slabs, etc

Masonry:

Brickwork of NFX bricks (14 MPa nominal compressive

strenath) in class Il mortar

One brick walls

300mm cavity wall of two half brick skins (no ties)

Eace bricks to match existing pointed with recessed
horizontal and vertical joints

Extra over brickwork for face brickwork

Face bricks to match existing Brick-on-edge header
course copings. sills, etc pointed with recessed joints on

all exposed faces

Coping on top of one brick wall pointed on top and both
sides

Brickwork reinforcement

150mm Wide reinforcement built in horizontally

230mm Wide reinforcement built in horizontally

Carried to Collection

Section No. 2
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91

82

93

94

95

96

97

98

Joint forming material in movement joints

12mm Bitumen impregnated fibre board buiit in vertically
through brick walls in foundations (Provisional)

Waterproofing:

One layer 250 micron green polyethylene waterproof

sheeting (SANS 952-1985 type C) sealed at laps with
PVC self-adhesive tape

Under surface beds, ramps, etc.

Grey polyurethane elastic floor sealing compound with
high mechanical resistance conforming to OS0O 11600 F

25 HM including backing cord, bond breaker, primer, etc

6 x 6mm In groove between concrete and brickwork
8 x 10mm In saw cut joints

10 x 10mm In expansicn joints in floors including raking
out expansion joint filler as necessary

12 x 10mm In expansion joints in walls etc including
raking out expansion joint filler as necessary

Floor Coverings

Corner protectors

Galvanised mild steel corner protector glued with
"Sikadur AP" or equal approved epoxy (where anngles

are cut on site treat with cold galv zinc or equal
approved product)

60x60x4mm edge protection pre-drilled with 8mm holes
at 450 centres, fixed with epoxy to stair nosing

Chemical bolts fixed with "Achorfix-2 and Sikadur AP
epoxy" or equal approved

M8 chemical anchor bolts

Metalwork:

Carried to Collection

Section No. 2
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Welded galvanised steel balustrades as detailed on
Drawing No 01-AlL B-RAMP2-04 & 01-ALB-RAMP2-05:

98 | Horizontal balustrades 1000m high, comprising 50mm
diameter x 2.5mm thick hollow core continuous pipe top
rail, two 38mm diameter x 2.5mm thick hollow core
continuous mid and lower rails and 38mm diameter x
2.5mm hollow core posts at average 1100mm centres
with 125 x 125 x 5mm foot plate four times pre-drilled
and bolted with four M10 anchor bolts to concrete. m 8

100 | Raking balustrades 1000m high, comprising 50mm
diameter x 2.5mm thick hollow core continuous pipe top
rail, two 38mm diameter x 2.5mm thick hollow core
continuous mid and lower rails and 38mm diameter x
2.5mm thick hollow core posts at average 1100mm
centres with 125 x 125 x 5mm foot plate four times pre-
drilled and bolted with four M10 anchor bolts to
concrete. m 22

101 | Raking balustrades at staircases 1000m high,
comprising 50mm diameter x 2,5mm thick hollow core
continuous pipe top rail, two 38mm diameter x 2.5mm
thick hollow core continuous mid and lower rails and
38mm diameter x 2.5mm thick hollow core posts at
average 1100mm centres with 125 x 125 x 5mm foot
plate four times pre-drilled and bolted with four M10
anchor bolts to concrete. m 8

102 | Extra over for L-section of horizontal balustrades No 5

103 | Extra over for junction of horizontal and raking
balustrades No 8

104 | Extra over 50mm rail for tube type 100mm diameter
2mm thick flanged end bracket 4 times 8mm pre-drilled
holes No 2

105 | Extra over 38mm rait for tube type 80mm diameter 2mm
thick flanged end bracket 4 times 8mm pre-drilled holes No 2

106 | Extra over 50mm diameter x 2.5mm thick hollow core
top rail for 400mm extension with curved bend and

closed end No 8
107 | M6 chemical anchor bolts No 16
108 | M10 anchor bolts No 144
Carried to Collection R
Section No. 2
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109 | Washer for M10 anchor bolts {bolts elsewhere) No 144
Paintwork

Clean surfaces to bare metal surfaces:

Apply "Duran NS2" or equal approved galvanised iron
cleaner, "Duran NS4" or equal approved anfi-rust coat
and two coats "Duran NS6" or equal approved
galvanised iron primer

Finishing coats:.

Two coats "Plascon Metalcare Silvershine Aluminium" or

equal approved paint to galvanised steel

110 | On rails, bars, pipes, etc not exceeding 300mm girth m 100

External Works:

Precast concrete finished smooth on exposed surfaces,
including beddina, jointing and pointing

111 | 300 x 125mm high product code "C1" or similar
approved channel kerb (SANS 927 fig 14) with 150 x
150 x 300mm unreinforced concrete haunching at back
of each joint, including excavation, backfilling, etc m 4

MISCELLANEOUS WORK

Drawing No. 01-ALB-MISC-06

ALTERATIONS / DEMOLITION WORK

Alterations

Taking up and removing wood block floor coverings,

vinyl floor coverings, carpets. etc and preparing screeds
for new floor coverings

112 | Vinyl sheet floor covering with welded joints m2 8

Taking out and removing sundry jeinery work
113 | Timber quadrants m 14
NEW WORK

Joinery

114 | 68 x 13mm Wrought meranti skirting, nailed

Carried to Collection R
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18mm Wrought meranti half round quadrant including
beading

16mm Wrought meranti half round guadrant including
beading

Floor Coverings

2mm Heavy duty satin embossed non-slip sheeting with
welded joints:

On fioors

Polish, sealers, etc.

Two coats waterbased sealer on vinyl flooring
Paintwork

Prepare wood surfaces and apply three coats clear
varnish

On skirtings, handrails, etc not exceeding 300mm girth
Sundries; Paintwork

Gaps between cover plate and wall to be sealed with
mould resistant flexible sealant

SIGNAGE

Drawing No. 01-ALB-MIiSC-08

Green symbols on white background with green border

ch 1.2mm aluminium plate and 20 x 5 % 1.5mm channe|
section aluminium framing:

190 x 180mm High Type B Symbol 2, fixed with four
stainless steel "one-way" thiefproof screws to wall or
door

Red symbols on white background with red border on
1,.2mm aluminium plate and 20 x 5 x 1.5mm channel
section aluminium framing:

380 x 190mm High Type D Symbol 1, fixed with four
stainless steel "one-way" thiefproof screws to wall or
door

Carried to Collection

Section No. 2
ALBERTINIA

-53-

m2

m2

No

No

18

14




MAGISTRATE OFFICES: ALBERTINIA & HEIDELBERG
FACILITIES FOR PEQPLE WITH DISABILITIES: COMPLETION CONTRACT

HEIDELBERG

BILL No. 1

ALTERATIONS

SPECIFICATION

Tenderers are referred to the Departmental Specification
PW371 as well as all notes, etc on the Architect's
drawings.

EXTERNAL RAMPS: SIDE RAMP

Drawing No. 01-HEID-RAMP-01

ALTERATIONS / DEMOLITION WORK

Alterations

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and preparing

surfaces for new screeds, plaster, etc

External plaster from walis {from V-joint down 100mm
past ground level) including excavation in soft material
for workspace, filling and compaction

Making good expansion joints:

Scrape out existing sealant at joints, clean out all loose
pieces, dust and laitance out

Re-define existing saw-cut joints fo required depth

4 x 40mm Saw-cut joints in top of concrete with the top
20mm increased to 6mm wide

Carried fo Collection
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Making good concrete edges

Neatly break down edge of stair tread 300x200x170mm
Surfaces shall be theroughly,free from dust, loose
materfal, surface contamination and materials which
reduce bond

Formwork to sides not exceeding 300mm in girth to form
new edge

Recast concrete 25Mpa/19mm fo form new edge

Existing balustrades bolts to be cast into new concrete
edge, make good all trades

Stair edge approximately 300 x 200 x 170mm

Making good between existing wall and channel

Remove existing concrete and soil 50mm deep between
wall and channel, compact insitu material,

Cast new 25Mpa/19mm concrete between wall and
channel with top coved fillet against wall and flush with
channel

Fillet between wall and channel approximately
100x50mm high with top coved fillet approximately
100mm high against wall and flush finish with existing
channel

Alter existing galvanised inter-locking balustrades
system as per Principal Agents details Aliered sections

to be hot dipped galvanised and welded back onto

remaining sections on site and fixed to concrete, all
welded joints to be cold galvanised on site,

Cut off existing balustrades consisting of 50mm
diameter top rail, 38mm diameter mid rail and bottom
rail at interlocking joints, un-bolt stanchions/post and re-
use all the material as far as possible

Re-align by adding 38mm diameter x 2.5mm thick
hellow core post 1000mm long with 125 x 125 x 5mm
foot plate four times bolted with M10 anchor bolts to
concrete {bolts elsewhere measured)

Re-align by adding 50mm diameter x 2.5mm thick
hollow core continuous pipe top rail

Carried to Collection

Section No, 3
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Re-align by adding 38mm diameter x 2.5mm thick
continuous pipe mid rail

Re-align by adding 38mm diameter x 2.5mm thick
continuous pipe bottom rail

M10 anchor bolts
Washer for M10 anchor bolts {bolts elsewhere)

NEW WORK

Saw cut jeints:

4 x 40mm Saw-cut joints in top of concrete with the fop
20mm increased to 6mm wide

Waterproofing:

Sikaflex Pro-3WF "or equal approved" grey
polyurethane elastic floor sealing compound with high
mechanical resistance conforming to 0S0O 11600 F 25

HM including backing cord, bond breaker, primer, etc

8 x 10mm in saw cut joints in floors

Corner protectors

Galvanised mild steel corner protector glued with
"Sikadur AP" or equal approved epoxy {where anngles
are cut on site treat with cold galv zinc or equal
approved product)

60x60x4mm edge protection pre-drilled with 8mm holes
at 1000 centres, fixed with epoxy to concrete corners of
ramps, landings and stair nosing

Chemical bolts fixed with "Anchorfix-2 and Sikadur AP
epoxy"” or equal approved

M& chemical anchor bolts

Plastering:

External cement plaster wood floated, on brickwork

External plaster from walls

Carried to Collection
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Re-define existing V-joint in plaster

Remove existing sealant, neatly cut straight joint
through plaster, remove cracked bits of plaster adjacent
to joint and patch and seal with Sikaflex Pro-3WF or
similar approved joint sealant

Paintwork:

Prepare, stop and apply one coat "SIKAGARD-703W" or
equal approved water repellent impregnation

On external plastered walls
On concrete coved fillet not exceeding 300mm girth

Prepare, one coat masonry paint and two coats pure
acrylic paint

On external plastered water repellent walls
On existing external plastered walls

Prepare, stop and apply "Duran NS2" or equal approved
galvanised jron cleaner, "Duran NS4" or equal approved
anti-rust coat and two coats "Duran NS6" or equal
approved galvanised iron primer

Finishing coats:

Two coats "Plason Metalcare Silvershine Aluminium" or

equal approved paint to galvanised stee|

On rails, bars, pipes, etc not exceeding 300mm girth

EXTERNAL RAMPS: DISABLE WC RAMP

Drawing No. 01-HEID-RAMP-01

ALTERATIONS / DEMOLITION WORK

Paintwork:

Prepare, stop and apply two coats enamel "Plascon”
enamel stoep paint or similar approved

On concrete ramps

ENTRANCE RAMP

Carried fo Collection

Section No. 3
HEIBELBERG

-5B-

m2

m2

m2

m2

10

73




T MAGISTRATE OFFICES: ALBERTINIA & HEIDELBERG
B FACILITIES FOR PEOPLE WITH DISABILITIES: COMPLETION CONTRACT

Paintwork:

Clean surfaces fo bare metal surfaces:

Apply "Duran NS2" or equal approved galvanised iron
cleaner, "Duran NS4" or equal approved anti-rust coat

and two coats "Duran NS8" or equal approved
galvanised iron primer

Finishing coats;
Two coats "Plascon Enamel Doors & Trims (product

code NY1)" or equal approved paint on existing painted
galvanised sieel

25 | On rails, bars, pipes, etc not exceeding 300mm girth m 63

RAMP TO COURT

Paintwork:

Clean surfaces to bare metal surfaces:

Apply "Duran NS2" or equal approved galvanised iron
cleaner, "Duran NS4" or equal approved anti-rust coat
and two coats "Duran NS&" or equal approved
galvanised iron_primer

Finishing coats:

Two coats "Plascon Enamel Doors&Trims (product code

NY-1) or equal approved paint on existing painted
galvanised steel

26 | On rails, bars, pipes, etc not exceeding 300mm girth m 68

CASH HALL COUNTER

Drawing No. 01-HEID-CASH-02

ALTERATION

27 | Modify existing lowered portion of counter by remaving
drawers below and one security rail and installing sliding
counter top, all as detailed on Drawing No 01-HE|D-
CASH-02, complete Item

Carried to Collection R
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S en Quotation no: DPW/02/24
WCS no.: 053916

PG-01.2 (EC) SCOPE OF WORKS - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 of May 2018)

Magistrates Office : Group 1 : Albertinia,Heidelberg & Mossel Bay : Facilties

Project title: For people with disabilities

Tender / Quotation no: | DPW/02/24 Reference no:

C3. Scope of Works

C3.1 EXTENT OF THE WORKS
REPAIRS AND RENOVATIONS TO THE MAGISTRATE COURTS.

Overall, general building works to the existing magistrate courts buildings including repairs to the
doors, concrete works, ramps and other disability facilities for people with disabilities.

C3.2 ORDER OF THE WORKS
The work will be carried from the internal to the external of the buildings.
C3.3 BUILDINGS OCCUPIED
The main court buildings will be occupied and the external buildings will be vacant.

€34 ACCESS

Special planning will need to be made, as there will be no access to the main court buildings during
court proceedings. : . -

T 0 ] »

C3.5 STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 {(Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and
promote best practice standards, Standard Requirements and Guidelines which includes the
following but not limited to:

C3.5.1 cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011

C3.5.2 cidb Standard for Developing Skills through Infrastructure Contracts, No, 36760 Government
Gazelle, 23 August 2013

C3.5.3 cidb Standard for Indirect Targeting for Enterprise Development through Construction Weorks
Confracts, No 36190 Government Gazette, 25 February 2013

C3.5.4 cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

C3.5.5 cidb Standard for Minimum Reguirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

C3.5.6 cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No, 42021 Government Gazette, 9 November 2018

C3.5.7 cidb Standard for Developing Skills through Infrastructure Contracts, No 48491 Government
Gazette, 23 April 2023.
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C3.6 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for
the respective CPGs. Prescribed Profit and Attendance percentages have been stipulated, all
inclusive of associated costs to the contractor for implementation and allowance for submitting
reports to the Employer's Representative on a monthly basis in terms of monthly and accumulative
targets achieved with audited supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form
part of the final account.

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below.

C3.6.1 Minimum Targeted L.ocal Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is not applicable fo this
project.

it is the requirement of the employer that the contractor enhances the use of local Smalt, Micro and
Medium Enterprise Local Material Manufacturers (SMME's) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020, ‘ : ’ : :
A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal

contractor for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2,13

Preference shall be given to the Targeted Local Material Manufacturer where feasible inAlbertinia,
Heidelberg, Cape Town and Western Cape, and provided that:

{a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The nen-availability of such materials shall not adversely affect the desired progress of the
specific works,

{c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

() Materials of at least not applicable of the total value of materials purchased excluding VAT
to be sourced from within not applicable km radius of the project site,

{e) Material of at [east not applicable of the fotal value of materials purchased excluding VAT

to be sourced from within not applicable km radius of the project site.

Fallure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of
the prorate targeted value of materials not complied with unless the contractor can prove to the
Employer's satisfaction that the non-achievement was beyond his/her control.

The contractor shall submit monthly reports in terms of monthly achievement and accumulative
targets achieved including audited supporting documentation to the Employer's Representative.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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(JBCC 2000- Edition 6.2 of May 2018)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is not appficable to this
project.

ltis the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME's) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or nof.

The Minimum Targeted Local Manufacturers of Material Confract Participation Goal shall be
achieved in accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the Government
Gazeite Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b} engages, as its principal business and in its own name, in the purchase and sale of goods.
Note; Adapted from SANS 10845-7:2015, definition 2,14

Preference shall be given to the local material suppliers where feasible in thenot applicable, and

provided that:

(8 Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b} The none availability of such materials shall not adversely affect the desired progress of the
specific works,

{c} The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d}) Materials of at least not applicable of the total value of materials purchased excluding VAT to
be sourced from within not applicable of the project site, :

(e) Material of at least not applicable of the total value of materials purchased exciudmg VAT to
be sourced from within not applicable of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Lacal Material Manufacturer participation will resuit in a thirty percent {30%) penalty of
the prorate fargeted value of materials not complied with, unless the contractor can prove to the
Employer's satisfaction that the non-achievement was beyond histher control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer's Representative

Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is nof applicable to this
project.

{tis the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and
implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Coniract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

Targeted 1abour: individuals who:

Any reference to words "Bid" or Bidder" herein and/or in any other documentaticn shall be construed to have the same meaning as the
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a) are employed by the principal contractor, sub-contractor or targeted enterprises in the
performance of the contract;

b) are defined as the target group in the targeting data; and

c} permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of
the target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not
compromise worker health and safety. In the case of targeted labour, the certification of records shall
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the not applicable for the full duration of the Construction Period,
employed by the principal contractor, either sub-contractors or targeted enterprises. The total number of
working days to complete the Works amount to not applicable working days. The minimum CPG
participation for Targeted Local Labour Skills Development is not applicable, expressed as a
percentage of the total number of working days required to complete the Works. The contractor shall
attain or exceed the CPG in the performance of the contract. Failure to achieve the minimum
Targeted Local Labour Skills Development CPG will result in a payment reduction of R5 000
(Excluding VAT), per working day which training has not been provided to the workforce in
attendance, unless the contractar can prove to the Employer's satisfaction that the non-achievement
was beyond his/her confrol.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative {argets
achieved including audited supporting documentation to the Employer's Representative.

. . »

C3.6.4 CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development Contract Participation Goal is not
applicable to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development {published in Government
Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Confract. is to promote enterprise
development by providing for a minimum Contract Participation Goal (CPG) of not applicable of the
contract amount as defined in the Standard {Tender amount, excluding allowances and VAT) on
selected contracts to be undertaken by joint=venture partners or to be sub-contracted to developing
contractors that are also fo be beneficiaries of enterprise development support from the main
contractor.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer's Representative.

The lead partner or main contractor shall dedicate a minimum not applicable of the tender value at
the time of award, excluding allowances and VAT, to provide developmental support to targeted
subcontractor or joint venture partner applicable to contracts in Grades 7 to 8, General Building and
Civil Engineering contracts. Preference will be given to not applicable Enterprises.

Failing to achieve the targeted Contract Skills Development Goal wili result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of
completion certificates only after the completion certificate of achieving the skills development goal,
Any reference to words “Bid” or Bidder” herein and/or in any other dacumentation shalf be consirued to have the same meaning as the
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counter-signed by the relevant individuals has been submitted, unless the contractor can prove to
the Employer’s satisfaction that the non-achievement was beyond his/her control.

C3.6.4.1

Criteria

The main or lead partner of the successful bidder shall:

(a} There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

# ® » o & & 9

Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skilis

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

{b) The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

(c) The contractor shall appoint an enterprise development coordinator to:

C3.64.2

perform needs analysis on the targeted enterprise to identify developmentai goals

develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas

provide internal mentorship support to improve the targeted enterprise/s performance
monitor and submit to the employer's representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the targeted
enterprise/s : ) _ :
submit a project completion report to the Employer’s representative for each targeted
enterprise. ) ) '

Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

C3.6.4.3

Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:

« Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

o Minimum experience of 2 years in training and development in Building or Construction; and

» National Diploma or B Degree in the Built Environment or Business Management

C3.6.4.4

Format of Communications

The contractor shall submit to the Employer's Representative:

Any reference to words "Bid” or Bidder” herein and/or in any other doccumentation shall be construed to have the same meaning as the
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*  Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at feast monthly at progress meetings between employer's
representative and the contractor;

*  Project completion report in the specified format (ED101P) to the Employer’s Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value
of the CPG that was certified in accordance with the contract, cidb registration numbers of each
and every targeted enterprise, and the value of the subcontracted works or of the joint venture
entered into; and the participation parameter

*  Enterprise development declaration (ED104P).

C3.6.4.5 The Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide infernal mentorship.

C3.6.46 Management Meetings
The contractor shall report to the Employer's Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.
C3.6.4.7 Forms for contract administration
The contractor shall submit to the Employer's Representative the following proformas:
= Form ED 105P Project Interim Report
* Form ED 104P Enterprise Development Declaration
* Form ED 101P Project Completion Report
C3.6.4.8 Records

The contractor shall:

»  keep records of the targeted enterprise development
*  keep records of the payments made to the targeted enterprises in relation to the CPG.

* ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.6.4.9 Payment Certificates

The contractor shall;

+ achieve the measurable CPG and providing enterprise development support to the targeted
enterprise/s as per the Standard,

* submit payment certificates to the Employer Representative at intervals determined in the
Contract.

C3.6.4.10 Compliance requirements

Non-compliance with the Best Practice Project Assessment Scheme

Any reference to words "Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
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C3.6.5.1 Methodology

Tender no.: DPW02/24
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PG-01.2 (EC): Scope of Works — JBCC
(JBCC 2000- Edition 6.2 of May 2018)

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project
assessment scheme.

*  Notincluding the requirements of the cidb standards in the conditions of tender
* Notregistering the award of contract on the cidb Register of Projects (RoP}
* Notreporting practical completion on the cidb Register of Projects (RoP)

CiDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)
The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal {CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 48491 of 23 April 2023 and the cidb Best Practice
Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%} penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of
completion certificates only after the completion certificate of achieving the skills development goal,
counter-signed by the relevant individuals has been submitted, unless the contractor can prove to
the Employer's satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommaodating learners will be determined by using Table 3 in the Standard
and this cost will be used to determine the value in Rand and will be added to the provision for {raining
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing
schedules/Activity schedule,

The contractor shall achieve the measurable confract skills déveIOpment goal by proﬁiding
opportunities to learers requiring structured workplace learning using one ora combination of any
of the following in relation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for kearners towards the attainment of a
part or a full occupational gualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of atrade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET
college qualifications:

Method 3: work integrated learning opportunities for University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 1 in the Standard for the applicable class of
onstruction works.

Table 1: Contracting skills development goals for different classes of engineering and construction
works contracts
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Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation | Description (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works {buildings) 0.25

EP Electrical Engineering works {infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

5B Specialist 0.25

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 2 in the Standard
and this cost will be used to determine the value in Rand and will be added to the provision for training
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing
schedules/Activity schedule.

Table 2: Notional Cost of Training per Headcount
Source: cidh Standard for Skills Development

Provision for Provisions
- stipends Provisions Total costs
Type of Training (Unemployed for for
Opportunity . additional Unemployed | Employed
learners mentorship *
costs learners learners
only)

Method 1
Occupational qualification RT 000 RO R9 000 R16 000 RS 000
Method 2 )
TVET College graduates 'R14 000 . RO RO 000 |, R23000 NA |,
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a 3 year
diploma R37 000 R20 000 R4 500 R&1 500 R20 000
Candidates with 4 year
qualification R47 000 R20 000 R4 500 R71 500 R20 0090

Nofe: the required CPG will be recalculated based an the awarded tender amount and “Contract amount” once the
beneficiaries have been appoinied and actual costs are known, The notional cost of providing training opportunities will
increase by CPI on an annual basis based on Aprit CPl. Should the rates increase after bid award or during constrisction the
rates will be adjusted as a remeasuarbie jtern.

(a) The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates directly or through a Skills
Development Agency (SDA), (A1 - List of cidb accredited SDAs).

(b) The successful contractor must employ at least sixty percent {60%) of the learners from an FET
/ TVET college should the contractor select to have part/full occupational qualification learners
and trade qualification learners contributing to the CSDG.

{c) The successful contractor shall employ at least not applicable from eligible part/full occupational
qualification iearners, trade qualification learners, work integrated learners or candidates in the
employment of the employer.
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The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

The successful contractor may only place thirty three percent {33%) employed employees or that
of his subcontractors contributing to the CSDG.

The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners {Method 2) contributing to
the CSDG.

One of the objectives of the project is to train not applicable Occupational qualifications, trade
qualification, work integrated learners — P1 and P2 learners, professional candidates.

Management

The successful contractor must keep site records regarding the part/full occupational qualification
learners’, trade qualification learners’, work integrated learners or candidates' progress, site
aftendance, hours worked and other relevant information as required by the Standard.

The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.

The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, frade qualification learners, work integrated learners,
candidates.

The successful contractor shall submit to the employer's representative a baseline-training plan
in the specified format (Pro-forma A2) for the part/full occupational gualification learners, trade
qualification learners, work integrated learners, candidates within 30 days of start of the contract.

The successful contractor shall submit to the employer's representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification
learner, trade qualification learner, work integrated learner, candidate every three months.

The successful contractor shall submit to the employer's representative the names and particulars
in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full cccupational
qualification learers, trade qualification learners, work infegrated learners or candidates within
30 days of start of the contract.

The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer's representative on request.

The successful contractor shall submit to the employer's representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification learners,
work integrated learners or candidates with the monthly invoice for the payment certificate.

The successful contractor shall have health and safety inductions for all part/full cccupational
qualification learners, trade qualification learners, work integrated learners or candidates.

The successful contractor shall conduct entry and exit medical tests of all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates.

The successful contractor shall provide personal protective equipment (PPE) to all partiull
occupational qualification learners, trade qualification learners, work integrated learners or
candidates at the start of their employment on site.

Based on the agreed skills methods the contractor may ernploy part/full Occupational Qualification
Learners and /or Trade Qualification lLearners and/or Work Integrated Learners and/or
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Candidates directly or through a Skills Development Agency (SDA), training provider or skills
development facilitator (Form A1 - List of cidb accredited SDAs). The contractor shall ensure that
no more than one Method shall be applied to any individual concurrently in the calcutation of the
CSDG for the contract.

C3.6.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is not applicable to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWPY) and shall be priced in the CPG section of
the Bills of Quantities. Monthly reports are to be submitted to the Employer's Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the
CPG section within the Bills of quantities will result in a Payment reduction as per bill of quantities per
person, excluding VAT, unless the contractor can prove to the Employer's satisfaction that the non-
achievement was beyond his/her control.

C3.6.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and specified by “Li” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target,
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works., : ) . :
Failure by the contractor to achieve the specified vaiue of the Labour Intensive Participation Goal as
stipulated within the Bills of Quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer's satisfaction that the non-achievement was beyond his/her control.

Emplover's objectives:

The employer's objectives are to deliver public infrastructure using labour-intensive methods in
accordance with EPWP Guidelines.

Labour-intensive works:
Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work.

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent! Manager at NQF level 5
"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See
Appendix C} at NQF outlined in Table 1

€3.6.71 GENERIC LABOUR-INTENSIVE SPECIFICATION

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.
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This specification establishes general requirements for activities which are to be executed by hand
invelving the following:

. trenches having a depth of less than 1.5 metres

. stormwater drainage

° roads

° sidewalks and non-motorised transport infrastructure
. water and sanitation

Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very loose, loose,
medium dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ity where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance ofa
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and
drives a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the harizental)
into the material being used.

Table 3: Consistency of materials when profiled
GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY | DESCRIPTION CONSISTENCY DESCRIPTION
Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp sharp end of a geological

end of a geological pick can be pushed in 30-

pick. 40 mm; can be moulded
by fingers with some
pressure.

Medium dense Considerable Firm Indented by thumb with
resistance to effort; sharp end of
penetration by sharp geological pick can be
end of a geological pushed in up to 10 mm;
pick. very difficult to mould with

fingers; can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail, slight
sharp end of a indentation produced by
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geological pick; pushing geological pick
requires many blows point into soil; cannot be
for excavation. moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nait
repeated blows of a with  difficulty; slight
geological pick. indentation produced by

blow of a geological pick
point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated
by hand.

Compaction of backfilling to trenches {areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction} not exceeding
100mm. Each layer shall be compacted using hand stampers;

a} fo 90% Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate
100 mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less
than 10mm and contains no isolated houlders, or

¢) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP,

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior ta excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping : T _—
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows
loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All materlal shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rolers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand,

Stone pitching and rubble concrete masonry

Any reference to words “Bid” or Bidder™ herein and/or In any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 12 of 17
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All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to
be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. Where the mass of an element exceeds 55 kg, consideration should be
given to the size of the element relative to its total mass related to the number of workers who would
be needed to [ift such mass

C3.7 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment
up to and including project closeout. This is to ensure that PMTE complies with the accounting
framework GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting
date.

C3.8  Submission of Monthily Local Material Utilisation Report (Local Content)

Submission of Monthly Local Material Utilisation Report (Local Content) not applicable to this
project.

The Contractor shall when applicable to this project, be responsible for record keeping, documenting
and submission of monthly local material utilization report with supperting documentation to the
Employer's representative within 7 working days of the beginning of the successive month, in terms
of DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C
attached to the tender document. The final percentage achievement to be reconciled upon
completion of the project and form part of the final account, : :
Failure by the contractor to achieve the specified percentage of local content per designated
industry/sector/sub-sector as ksted will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer's satisfaction
that the non-achievement was beyond his/her control.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Examples of calculating CPGs and related penalties

CPGs values are based on the Tender Amount at the time of the award. Determining the actual values is
based either on the Tender Amount including allowances and Vat or the Tender Amount at the time of
award excluding allowances and VAT, where Allowances include the following:

¢ Provisional amounts

e (PG allowances

¢ Nominated and/or selected subcontractors

» Contract price adjustment (Not provided for within the B of Q by NDPWI)
» Contingency amounts (Not provided for within the B of Q by NDPWI)

CPG values in the CPG Bill of Quantities Section will be recalculated based on the “Tender Amount”
or the “Contract Amount” which ever applicable and the provisional amounts adjusted accordingly.
Sanctions (penalties) are applicable to all CPGs where the contractor fails to achieve the minimum
specified requirements, unless the contractor can prove to the Employer’s satisfaction that the
non-achievement was bheyond his/her control. No penaities will be applied should the CPG value,
based on the original “Tender Amount” or the “Contract Amount”, has been achieved.

1.1 Targeted Local Building Material Manufacturers CPG

When appiicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:
“Tender Amount" = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)

CPG to be achieved = 5% as specified in the Scope of Works (PG01 2)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local manufacturers,
excluding VAT) , o .

Calculation of penalty:

Percentage penalty applicable = 10% as specified in the Scope of Works (PG01.2)
CPG target value = R6,5 Mil excluding VAT

CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT

Penalty = R1 Mil x 10% = R100 000 excluding VAT

1.2 Targeted Local Building Material Suppliers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG caleulation example:
“Tender Amount” = R150 Mil all inclusive of allowances and VAT

"Contract Amount” = R130 Mil (Tender Amount at the time of award excluding aliowances and VAT)
CPG to be achieved = 5% as specified in the Scope of Works (PG01.2)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local suppliers,
excluding VAT)

Calculation of penalty:
Percentage penalty applicable = 20% as specified in the Scope of Works (PG01.2)

CPG target value = R6,5 Mil excluding VAT
CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT
Penalty = R1 Mil x 20% = R200 000 excluding VAT

1.3 Targeted L.ocal Labour Skills Development CPG

When applicable, the CPG is expressed as a percentage of the total number working days required to

Any reference to words “Bid” or Bidder” herein andfer in any other documentation shall be construed to have the same meaning as the
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complete the Works,

CPG caloyiation example:
“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Number of working days required to complete the Works based on the construction period = 600 days
CPG percentage participation to be achieved = 30% as specified in the Scope of Works (PG01.2)
Required number of working days training to be provided = 180 days (600 x 30%)

Calculation of penalty:
Payment reduction = R 5 000 per day for not providing training as specified in the Scope of Works (PG01.2)

CPG = 600 working days x 30% = 180 working days training to be provided
CPG Achieved = 160 days (20 days shortfall where no training was provided)
Penalty = 20 days x R5 000 payment reduction per day= R100 000 excluding VAT

1.4 Cidb BUILD Programme: Enterprise Development

When applicable, the Enterprise Development CPG expressed as a percentage of the “Confract amount” =
Tender amount at the time of award excluding allowances and VAT. Failure to achieve the minimum Targeted
Local Labour Skills Development CPG will result in a payment reduction of an amount specified in the Scope
of Works (PG01.2) per working day where training was not provided.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “contract Amount”, the number of beneficiaries to be trained and the
actual cost for providing the training,

Part 1: Calculation of 5% CPG example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG percentage participation to be achieved = 5% as specified in the Scope of Works (PG01.2) CPG
value = R6,5 Mil (Value of work to be subcontracted to emerging enterprises)  *

Calculation of penaity

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)

CPG Minimum 5% = R8,5 Mil

Achieved = R5,5 Mil (Only subcontracted work to the value of R5,5 Mil, i.e. R1 Mil shortfall)
Penailty =R1 Mil x 30% = R300 000 Excl. VAT

Part 2: Calculations in terms of training to be done:

The number of enterprises to be developed is subject to the contract amount and the apportionment of the
work as per Example 1 below.

Number of enterprises to be trained = 6 x 1 GB subcontractors

Total cost for training = R 1 660 000

Calgulation of penalty

Total number of enterprises to be trained = 6

Total number trained = 4 (2 Shortfall)

Training cost per beneficiary = R1 660 000 /6 = R 276 666,67 per beneficiary
Penalty = R 276 666,67 x 2 x 30% = R166 000 Excl. VAT

Description

5 Enterprise Development

5.1 Enterprise Development of Targeted Enterprise or JV pariners

5.1.1 Appoiniment of fraining co-ordinator Per Quarter 45 000 8 360 000
5.1.2 Appoiniment of Mentor /Training Service provider Per Quarter 135000 8 1080 000

Any reference to words “Bid" or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
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Rate  Quantity

Enterprise No. 5000 6 30 000
5.1.4 Manitoring and Interim reporting per targeted enterprise Per Quarter 20 600 160 Q00
5.1.5 Project Completion report per Targeted Enterprise No. 5000 30 000

Provisional Sum to be carried over to CPG bill of quantities 1 660 000

“Coptract amount” Tender amount excl. allowances and VAT, 130 Q00 000

CPG Manetary value (5%) to be subcontracted {o beneficiaries for

traint 6 500 000

raining

i Grade 1/2
No of enterprises based on the CPG value ] GBICEETC,
Contract period (months) 24

Note: Rates to be determined by QS and adjusted to accepted guotation amounts

1.5 Cidb BUILD Programme: Skills Development (Principal contractor including subcontractors

and consultants)

When applicable, the contract skills development participation goals, expressed in Rand, shall be no less

than the “contract amount” multiplied by a percentage (%]} factor for the applicable class of

construction works.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the "Contract Amount" as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amourit will
therefore be adjusted in terms of the “Contract Amount”, the number of beneficiaries to be trained from which

Method and the actual cost for providing the fraining.

CPG Calculation

Table 2: Contracting skills development goals for different classes of engineering and construction

works contracts

+

Source: cidb Standard for Developing Skills through infrastructure Contracts as published in the Government Gazette Notice No. 43405

of 3 July 2020 (Page 7}

Class of construction works as identified in terms of Regulation 25 (3) of the Construction Construction skilis

Industry Regulations 2004 development goal (CSDG)
(%)

Designation Description

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings} 0.25

EP Electrical Engineering warks (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

“Contract amount” = Tender amount at the time of award excluding allowances and expenses, and VAT

Contractor CPG:
CPG calculation
“Contract amount” x factor from Table 3 above.

CPG calculation example:

“Tender Amount" = R150 Mil for GB, all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT

Factor for GB = 0,5% (as per Table 2 above)

CPG in R value = R130 Mil x 0,5% = R650 000 i.e. total notional cost of training to amount to R650 000

Calculation of penalty:

Percentage penalty applicable = 30% as specified in the Scope of Warks (PG01.2)

CPG value = R650 000

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed fo have the same meaning as the
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Penalty = R100 000 x 30% = R30 000 Excl. VAT
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Calculations based on “Contract Amount” after bid award and appointment of beneficiaries

Actual CPG fraining requirement value after award upon selecting method/s of training and appointment of
beneficiaries = R676 000 (Table 4 below) and the provisional amount allowed for to be adjusted accordingly.
The new monetary value of training required will then form the basis for determining penalties applicable. No

penalties will be applied should the CPG value, based on the “Contract Amount” be achieved.

Table 4: Notional cost recalculation upon appointment of beneficiaries.

Source: cidb Standard for Develaping Skills through Infrastructure Confracts as published in the Government Gazette Notice No. 43495

of 3 July 2020 {Page 10)

Number of Ngfzir:? ? E Notionat Total Notional

Skills Types learners Learrer / 305}" :::rme'" Cost over 12
Quarter ¥ manths Contract

Method 2: Woerkplace leaming opportunities, with
unemployed TVET graduates 2 R23 000 R92 000 R184 000
Method 3:
Candidacy for an unemployed keamer with a 3-year
qualification 2 R61 500 R246 000 R482 000
Totat 4 R676 000

Note: the required GPG will be recalculated based gn fhe awarded Tender amount and “Contract Amount” once fthe beneficiaries have

been appointed and actual costs are known

Nate: The notfional cost of providing training opportunities will increase by CPl on an annual basis based on April G| as published by

Stats SA. The rates will be adjusted as an adjustment fo the provisional amounts should the rates increase affer bid award or during the

construction period

1.6 National Youth Service Programme (NYS) CPG

When applicable, a separate NYS Bill of Quantities will be included in the tender documentation will indicate

the number of beneficiaries to be trained.

Calculation of penalty:
Payment reduction per person not trained as stipulated in the NYS Bill of Quantities = R 2 500 per person.

Total number of NYS Beneficiaries as stipulated in the NYS Bill of Quantities = 25

Total Number of NYS beneficiaries trained = 20 (shortfall of 5 beneficiaries)
Penaity = 5 x R2 500 = R12 500 Excl. VAT

1.7 Labour Intensive Works CPG

[}

When applicable, the work to be done by way of Labour intensive methods are specified in the Bills of
Quantities with a “LI".

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT
“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG value = R10 Mil (Total value of labour-intensive works specified in the Bills of Quantities)

Calculation of penalty:
CPG value = R10 Mil

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)

CPG Achieved = 9 Mil (R1 Mil shortfall)

Penalty = Rt Mil x 30% = R300 000 Excl. VAT

Any reference {o words “Bid" or Bidder" kerein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”,
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INTRODUCTION AND BACKGROUND

Background to the Pre-Construction Health and Safety Specification

1)

2)

3)

6)

The Construction Regulations of February 2014 in terms of Reguiation 5(1)(b)
places the onus on the Client to prepare a Pre-Construction Health and Safety
Specification, highlighting all risks not successfully eliminated during design.
Section 37.2 of the Act, Act 85 of 1993 requires the Department of Works as an
Employer to enter into a written agreement with the Contractor (Mandatory) as far
as arrangements and procedures are concerned fo ensure that the Contractor
complies with the requirements of the Act, Act 85 of 1993 and all its Regulations.

This document serves to address all the above mentioned requirements and by
submission of his/her tender the Contractor undertakes to abide with the
conditions as stipulated by the Department of Works hereinafter referred to as the
Client throughout this document.

This documentation will give the Client or its duly appointed representative the
required information to be able to evaluate the Contractors competency and
resources as is required by Regulation 5(1)(h) of the Construction Regulations of
February 2014 and to determine his/her suitability to perform such work in a safe
and healthy manner.

When submitting his/her tender the Contractor must supply the Client with the
following:

» A detailed Site Safety Plan indicating how the contractor will manage all Safety,
Health and Environmental aspects whilst working on the Clients premises or on
premises under his/her control, which must be based on the contents of this
document as is required by Regulation 7(1)(a) of the Construction Regulations
of February 2014,

* A cost breakdown of funds being allocated to make adequate provisions for
Safety, Health and Environmental requirements as is required by Regulation 5
(1)(g) of the Construction Regulations of February 2014.

No approval or acceptance of any document required by this specification shall
be construed by the Contractor as an absolvent of the Contractor from achieving
the required level of performance and compliance with legal requirements
whaisoever.

The Contractor is an employer in his/her own right and therefore must assume all
the responsibilities as required from any legal obligation imposed on him or her.

Purpose of the Pre-Construction Health and Safety Specification

To assist in achieving compliance with the Occupational Health and Safety Act 85/1993
and the now promulgated Construction Regulations of February 2014 in order to reduce
incidents and injuries.
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The Pre-Construction Safety, Health and Environmental Specification sets out the
requirements to be followed by the Principal Contractor and other Contractors so that
the Health and Safety of all persons potentially at risk and the potential risk to the
environment may receive the same priority as other facets of the project such as Scope,
Time, Cost and Quality.

Implementation of the Pre-Construction Health and Safety Specification

This specification forms an integral part of the contract, and the Contractor is required to
use it at pre-tender phase when drawing up his/her project-specific Construction Phase
Health and Safety Plan as indicated above. The Principal Contractor shall forward a
copy of this specification to all Sub-Contractors at their bidding stage so that they can in
turn prepare Health and Safety Plans relating to their operations.

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION

SCOPE

This Specification covers the requirements for eliminating and mitigating incidents and
injuries on the particular project.

The scope also addresses legal compliance, hazard identification and risk assessment,
risk control, and promoting a Health and Safety culture amongst those working on the
project. The specification also makes provision for the protection of those persons other
than employees.

Contractual Issues

1) Due to fact that this document is based on legislative requirements the Client
requires that all Contractors comply with the requirements of this document and
all other relevant legislative requirements not covered by this document.

2) The Client or its duly appointed representative reserves the right to stop any
contractor from working whenever Safety, Health or Environmental requirements
are being violated. Any resultant costs of such work stoppages will be for the
Contractors account.

3} The requirements as specified by the Client in this document must not be
deemed to be exhaustive and the Client reserves the right to make changes as
and if the Client deems fit.

4) The Client will not entertain any claim of any nature whatsoever which has come
about as result of costs incurred or delays being experienced due to the
Contractor not complying with the requirements of this document or any other
applicable legislative requirements imposed on the Contractor.
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23 Safety, Health and Environmental Standards and Procedures

1) The Contractor will ensure that all work performed by him/her is executed in
accordance with work procedures which comply with accepted safety practices
and applicable safety, health and Environmental legislation.

2) Procedures as indicated above may be the Contractors own procedures on
condition that they comply with the conditions as stipulated above.

3) Where procedures have been specified by this Client in the contents of this
document such procedures must be adhered to unless otherwise agreed to with
the Client or it’s duly appointed representative.

2.4 Interpretations

2.4.1 APPLICATION

This specification is a compliance document drawn up in terms of South African
legislation and is therefore binding. It must be read in conjunction with relevant
legislation as noted previously.

242 DEFINITIONS

1) The definitions as listed in the Occupational Health and Safety Act 85/1993 and
Construction Regulations of February 2014 shall apply unless otherwise
stipulated. _ _ :

2) Any reference to “The Contractor” includes — the Principal and Sub - Contractor
unless otherwise stipulated.

2.5 Minimum Administrative Requirements

2.51 Notification of Intention to Commence Construction Work

1) The Contractor shall notify the Provincial Director of the Department of Labour in
writing before construction work commences if required in the format of Annexure
2. A copy of this notification must be forwarded to the Client prior to the
commencement of Construction work.

2) Copies of such notification can be obtained from any Department of Labour
Office.

252 Assignment of Contractor’'s Responsible Persons to Supervise Health and Safety
on Site.

1) The Contfractor shall submit in the format of Annexure B, proof of all supervisory
as well as any other relevant appointments as is required by the OHS Act and the
Construction Regulations.

2) It is acknowledged that the Contractor may need to allocate more than one
appointment to certain staff members. This practice may only take place if Safety,
Health and Environmental Standards would not be negatively affected.
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3) Should the Client or its representative deem such practice as having a negative
effect on Safety, Health and Environmental Standards, then alternative
arrangements will have to be made.

4) It is a specific requirement for this project that a competent Health and
Safely. Officer (SACPCMP) be appointed for the project at least for the
durgition of the Froject,

253 Competency of Contractor’'s Appointed Competent Persons

1) Contractors’ competent persons for the various risk management portfolios shall
fulfill the criteria as stipulated under the definition of “Competent Person” in
accordance with the Construction Regulations of February 2014 and the
Occupational Health and Safety Act, Act 85 of 1993.

2) The Client reserves the right to require levels of Competency, which exceeds the
requirements as stipulated by the Act and or Construction Regulations.

3) In the event of the Client requiring additional levels of Competency, alternative
arrangements will have to be made.

254 Compensation of Occupational Injuries and Diseases Act, Act 130 of 1993 (COID
ACT)

1) The Contractor warrants that his and all his workmen are fully covered in terms of
the COID, Act 130 of 1993 and that such cover shall remain in force for the
duration of his contractual relationship with.the Client or whilst working on the
Clients premises or premises under the Clients control.

2) The Contractor will supply proof of such insurance cover to the Client with his/her
tender submission.

3) The Contractor undertakes to ensure that all Sub-Contractors appointed by
him/her will be fully covered in terms of the COID Act, Act 130 of 1993 and that
such cover shall remain in force for the duration of their contractual relationship
with the Contractor

4) The Contractor must also ensure that he has additional insurance cover that will
adequately make provisions for any losses and/or his employee’s acts and/or
omissions whilst working on the Clients premises or on premises under the
client's control.

2.5.5 Occupational Health and Safety Policy

1) The Contractor shall submit a Health and Safety Policy signed by the Chief
Executive Officer.

2) The Policy must outline objectives and how they will be achieved and
implemented by the Company / Contractor.
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A copy of such policy must be included in the Site Safety Plan and the Site Safety
File.

Health and Safety Organogram

1)

2)

3)

The Contractor shall submit an Organogram, outlining the Health and Safety Site
Management Structure including the relevant appointments / competent persons.

In cases where appointments have not been made, the organogram shall reflect
the intended persons to be appointed to such positions.

The organogram shall be updated when there are any changes in the Site
Management Structure.

Preliminary Hazard Identification and Risk Analysis and Progress Hazard
Identification and Risk Analysis

1)

2)

3)

4)

5)

A Preliminary Hazard Identification and Risk Analysis was conducted and can be
found in the format of Annexure D. This Hazard identification and Risk Analysis
was performed to make the Contractor aware of potential Hazards, which could
be present on the site and may not be comprehensive.

The Contractor shall cause a Hazard Identification and Risk Analysis exercise to
be performed by a Competent Person before commencement of construction
work, and the assessed risks shall form part of the Construction phase Health
and Safety Plan submitted for approval by the Client. The Risk Assessment must
include: _

A list of hazards identified as well as potentially hazardous tasks;

A documented risk assessment based on the list of hazards and tasks;

A set of safe working procedures to eliminate, reduce and/or control the risks
assessed;

A monitoring and review procedure of the risks assessment as the risks change.

The Principal Contractor shall ensure that all Contractors are informed, instructed
and trained by a Competent Person/s regarding hazards, risks and related safe
work procedures before any work commences and thereafter at regular intervals
as the risks change and as new risks develop.

The Contractor shall be responsible for ensuring that all persons who could be
negatively affected by its operations are informed and trained according to the
hazards and risks and are conversant with the Safe Work Procedures, control
measures and other related rules (tool box talk strategy to be implemented and
s0 on).

Should the Client or its duly appointed Representative identify alternative hazardous
activities performed by the Contractor or its Sub-Contractors on site for which a Risk
Assessment was not performed then the contractor will be required to perform such
an exercise before continuing such work.
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Heaith and Safety Representative(s)

1) The Contractors shall ensure that Health and Safety Representative(s) are
appointed under consultation and trained to carry out their functions.

2) The appointments must be in writing and the Health and Safety Representative
shall carry out regular inspections, keep records and report all findings to the
Responsible Person forthwith and at Health and Safety meetings.

Health and Safety Committees

The Principal Contractor shall ensure that project Health, Safety and Environmental
meetings are held monthly or as deemed necessary by the project requirements.

1) Minutes must be kept on record and filled in the Site Health and Safety File.
2) Meetings must be organized and chaired by the Principal Contractors’
Responsible Person.

Health and Safety Training

2.5.10.1 Induction

1} The Principal Contractor shall ensure that all site personnel undergo a
site-specific Health and Safety Induction Training Session before
starting work. A record of attendance shall be kept in the Health and
Safety file. A suitable venue must be supplied to provide this
training. _ .

2) Al visitors to the site must also be subjected to site-specific induction
training highlighting items such as steps to follow in the event of an
emergency, restricted areas and so on.

2.5.10.2 Awareness

The Principal Contractor shall ensure that, on site, periodic toolbox taiks
take place daily. These talkks should deal with risks relevant fo the
construction work at hand. A record of attendance shall be kept in the Health
and Safety File. All Contractors have to comply with these minimum
requirements.

2.5.10.3 Competency

1) All competent persons shall have the knowledge, experience, training,
and qualifications specific to the work they have been appointed to
supervise, control, and carry out.

2) The abovementioned competency requirements will be assessed on a

regular basis by the Client, by means of Audits, Progress Meetings,
and any other means deemed fit by the Client.
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3) The Principal Contractor is responsible to ensure that competent
Contractors are appointed to carry out construction work and records
should be kept of criteria used to determine competency.

4) The Client reserves the right to require competencies which may
exceed the Contractors standards in which case alternative
arrangements will have to be made to meet the Clients requirements.

General Record Keeping

1)

2)

3)

4)

The Contractors shall keep and maintain Health and Safety records to
demonstrate compliance with this Specification, with the OHS Act 85/1993; and
with the Construction Regulations of February 2014.

The Contractor shall ensure that all records of incidents/accidents, training,
inspections, audits, and so on are kept in a Health and Safety file held in the Site
Office.

The Principal Contractor must ensure that every Contractor opens his/her own
Health and Safety file, maintains the file and makes it available on request by any
duly authorized person.

The principal contractor or sub-contractor that has more than 5 staff members on
site will be required fo have the full version of Occupational Health and Safety
Act and Regulations 85 of 1993 on site.

Health and Safety Audits, Monitoring and Reporting

1)

2)

3)

4)

9)

The Client shall conduct monthly Health and Safety audits of the work operations
including a full audit of physical site activities as well as an audit of the
administration of Health and Safety.

The Principal contractor is obligated to conduct similar audits on all Contractors
appointed by him/her.

Detailed reports of the audit findings and resultant corrective measures shall be
reported on at all levels of project management meetings/forums.

Copies of the Clients audit reports will be forwarded to the Contractor and must
be kept in the Site Health and Safety File.

The Principal Confractor must audit the activities and administration of all
appointed Sub-Contractors, forward a copy to the Client or its representative
within seven days of completion of the audit and file a copy on the Site Safety
File.

Emergency Procedures/Plans

1)

The Principal Contractor shall submit a detailed Emergency Procedure/Plan for
approval by the Client prior to commencement of work on site. The procedure
shall detail the response plan/s including the following key elements:
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List of key competent personnel;

Details of emergency services;

Actions or steps to be taken in the event of the specific types of emergencies;
Information on hazardous material/situations.

2} Emergency Procedures/Plans shall include, but shall not be limited to, fire, spills,
use of hazardous substances, bomb threats, major incidents/accidents major and
minor and any other anticipated emergencies.

3) The Principal Contractor shall advice the Client in writing forthwith, of any
emergencies, together with a record of action taken. A contact list of all service
providers (Fire Department, Ambulance, Police, Medical and Hospital, etc) must
be maintained and be available to site personnel.

4) Emergency procedures/Plans must be developed by a competent person such as
a Safety, Health and Environmental Officer or in the absence of a Safety, Health
and Environmental Officer by the Construction Work Supervisor.

5) Emergency Procedures/Plans must form part of the Agenda of monthly safety
meetings as the Procedures/Plans would have to be revisited on a continuous
basis due to the changing environment on construction sites.

2.5.14  First Aid Boxes and First Aid Equipment

1) All Contractors shall appoint in writing First Aider(s) in terms of legislative
requirements.

2) The appointed First Aider(s) must be sent for accredited first.aid-training should
they not have received such training prior to commencement of work on site.

3) Valid certificates to be kept on site in the Site Safety File.

4) The Principal Contractor shall provide an on-site First Aid Station with first aid
facilities, where required, including first aid boxes adequately stocked at all times.

5) All Contractors with more than 5 employees shall supply their own first aid box

6) In the event of hazards chemical substances being present on site, first aiders
must be trained to address any incidents of accidental exposure and their first aid
kits stocked accordingly

2.5.15  Accident / Incident Reporting and Investigation

1) [njuries are to be categorized into the following categories:
1) first aid;
2) medical;
3) disabling; and

4) fatal injuries.

2) All Contractors have to report on the 4 categories of injuries to the Principal
Contractor as soon as is reasonably practicable.

10
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The Principal Contractor must stipulate in his/her construction phase Health and
Safety plan how he/she will handle each of these categories.

When reporting injuries to the Client, these categories shall be used.

All injuries will be investigated by the Principal Contractors or hisfher Competent
Person, with a report being forwarded to the Client forthwith.

The Principal Contractor must report all injuries to the Client in the form of a
detailed injury report at least monthly.

All incidents taking place in terms of Section 24 of the Act must be reported in the
prescribed period and manner to the Department of Labour.

Copies of Section 24 reports, including WCL 1 & 2 forms must be forwarded to
the Client immediately after completion.

Hazards and Potential Situations

1)

2)

The Principal Contractor shall immediately notify other Contractors as well as the
Client of any hazardous or potentially hazardous situations that may arise during
performance of construction activities.

Should a hazardous situation require work stoppages the work must be stopped
and corrective steps taken such as written Safe Work Procedures and issuing of
Personal Protective Equipment.

Personal Protective Equipment (PPE) and Clothing

1)

2)

3)

4)

5)

7)

The Contractor shall ensure that all workers are issued and wear Hard Hats,
Safety Boots/Shoes and Qveralls.

The Contractor and all Contractors shall make provision and keep adequate
quantities of SABS approved PPE on site at all times.

The Contractor shall clearly outline procedures to be taken when PPE or Clothing
is:

»  Lostorstolen;
«  Worn out or damaged.

The above procedure applies to Contractors and their Sub-Contractors.

The Contractor must ensure that no person enters the Site without the required
Personal Protective Equipment.

Visitors to the Site must be provided with the required PPE such as Hard Hats,
Earmuffs and Eye Protection.

Records of all PPE issued to staff must be kept on site in the Site Safety File.

11
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Employees are to be made conversant with the purpose of PPE and where and
when it is required to be used by the employee.

Safety belts are not fo be allowed on site due to its associated potential of injury
to the user; only double lanyard safety harnesses are permitted.

Suitable eye protection must at all times be worn by the worker when performing
grinding, chipping, chasing and other associated activities.

In the event that onlookers may be struck by flying objects as a result of work
being performed, suitable screens must be erected.

Any person performing welding or brazing work will wear suitable eye protection,
gloves, aprons, and spats. Suitable screens are to be provided to protect
onlookers from the harmful rays associated with such activities.

Where employees are required to work with corrosive liquids, suitable eye
protection, gloves and acid resistant overalls must be provided.

Ear protection must be worn in designated noise zone (in excess of 85dB)

Suitable respirators must be provided to all employees and visitors required
working in or entering areas where toxic vapors could be present.

All staff working in an elevated positioh (2m or higher) or where the potential
exists that such person may fall must be provided with a suitably secured safety
harness. )

Any person refusing to wear personal Protective Equipment must be instructed to
wear such equipment and in the event of such person refusing to wear such
equipment he/she must be removed from the premises.

Occupational Health and Safety OHS Signage

1)

The Contractor shall provide adequate on-site OHS signage including but not
limited to: “no unauthorized entry”, “report to site office’, “site office”, “beware of
overhead work”, “hard hat area”.

2) Signage shall be posted up at all entrances to the site as well as on site in
strategic locations e.g. access routes, stairways, entrances to structures and
buildings, scaffolding, and other potential risk areas/operations.

3) In the event where work is being performed on a premises displaying signage
such as no-parking, speed limits and so on, the Contractor will abide by the
requirements of such signage except if otherwise instructed.

Permits

1)

The Contractor shall draft and implement where required permits which may
include the following:

* Use of Explosives and Blasting;
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Work for which a fall prevention plan is required;

Use of cradles, and

Electrical work

Hot works

The Contractor will ensure that where permits are required that it is used and
adhered to.

Physical Requirements

Demolition Work

1)

5)

6)

Prior to any demolition work being carried out, the Principal Contractor shall
submit a safe working procedure and a detailed engineering survey for approval
by the Client.

Such Safe Work Procedures’ must where possible be submitted with the Site
SHE Plan

Acceptance will then be issued to the Principal Contractor to proceed with the
demolition work.

The Principal Contractor shall ensure that demolition work complies with the
Construction Reguiations of February 2014.

In the event where a structure identified for demolition includes substances such
as lead or asbestos it must be performed within the reqmrements of the
applicable legislative.

It is the Principal Contractor responsib.ility to locate and détermine where all
underground services are and make safe before any excavating, digging etc. is
done

Excavations, Shoring, Dewatering or Drainage

1)

2)

4)

5)

All excavation work must be perfbrmed under the supervision of a Competent
Person as specified in Annexure B of this document and the Construction
Regulations of July 2003.

Adequate Shoring and Bracing must be provided where required to ensure that
the health and safety of the employees working in such excavations are not put at
risk.

Adequate provisions must be made to ensure that water is drained from
excavations which may enter such excavations as a result of seepage or rain.

All excavation made by the Contractor must be clearly demarcated and protected
to prevent accidental access.

Barricading tape may only be used to make solid barricading more visible and
may not be used as a means of barricading.

13
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In addition to the abovementioned the requirements of Regulation 11 of the
Construction Regulations of July 2003 must be adhered to.

Edge Protection

1)

2)

All open edges posing the risk of resulting in injuries or damage to equipment
must be adequately guarded fenced or barricaded or other similar suitable means
used to prevent injuries or damage to equipment.

Barricading tape is not deemed to be suitable and may only be used in addition to
other suitabie means as indicated above.

Explosives and Blasting

1)

2)

3)

4)

All explosives must be transported or stored according to the requirements of
SANS 0228.

Wiritten approval must be obtained from the Chief Inspector Occupational, Health
and Safety prior to any blasting activities taking place.

A copy of such permission from the Chief Inspector Occupational, Health and
Safety must be supplied to the client prior to Blasting.

Prior to blasting a siren must be sounded, warning flags posted and guards
placed at strategic locations points to prevent accidental entry to the blasting
area.

Stacking of Materials

1)

2)

3)

Stacking and storage of materials must be performed under the Supervision of a
Competent Person whom has been appointed in writing as required by Annexure
B.

Storage areas must be designated, kept neat and under control. In addition to the
abovementioned the requirements of General Safety Regulations as promulgated
by Government Notice No R1031 dated 30 May 1986 as amended must be
complied with.

In the event that unauthorized persons may enter an area where materials are
stacked such area must be barricaded off to prevent access to such area.

Speed Restrictions and Protections

1)
2)

3)

Unless otherwise stipulated the speed limit on site to be adhered to is 10 Km/h.
Vehicle movement routes on site must be clearly indicated where applicable.
Signage to ensure the safe movement of vehicles on site as well as to ensure the

health and safety of all employees and visitors on site must be displayed in
strategic locations.

Hazardous Chemical Substances (HCS)

14
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All employees required to use Hazardous Chemical Substances or products
containing Hazardous Chemical Substances must be adequately and
comprehensively trained with regard to the requirements of the Hazardous
Chemical Substances Regulations as amended in Government Gazette No
25130 of June 2003, the potential sources of exposure and the potential risks to
their health caused by exposure.

In addition to the abovementioned, Material Safety Data Sheets must be kept on
site for all materials, which may contain hazardous chemical substances.

Asbestos

1)

2)

3)

4)

5)

Asbestos work may only be performed subject to prior notification of the
Provincial Director, Occupational Health and Safety, Department of Labour, in
writing.

Proof of such notification must be supplied to the Client prior to work proceeding.

All asbestos work shall be carried out as per the Asbestos Abatement _
Regulations by an approved Asbestos Contractor.

All employees must be informed and receive fraining on aspects such as the
contents and 'scope of the Asbestos Abatement Regulations as published in
Government Gazette 23108 of November 2020, the potential risks of exposure to
asbestos, precautionary measures employees have to take and all other
requirements deemed necessary to provide a safe and healthy environment for
all employees as specified by the Asbestos Abatement Regulations as indicated
above.

All asbestos will be removed from site by an approved asbestos contractor to an
approved asbestos dump site. Certificate must be issued on completion on
removal of all asbestos on site indicating that the site is clear of all asbestos.

Plant and Machinery

Construction Plant

1)

2)

3)

4)

All Construction Plant must comply with and be used in conjunction with the
requirements of Section 23 of the Construction Regulations and in specific that all
records of inspections rendering such plant safe must be kept on site.

Operators will be competent and trained and copies of training certificates shall
be placed on the health and safety file on site.

Operators shall be in possession of medical certificate declaring that they are
physically and psychologically fit to operate such construction vehicle and plant
and copy of medical certificate shall be on the file.

Original operating and medical certificates shall be kept by the operators and
shall be on site in-possession of the operators at all times.

Vessels under Pressure (VUP)

15
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The Principal Contractor and all relevant Contractors shall comply with the Vessels
under Pressure Regulations, including:

e e o

Providing competency and awareness training to the operators;
Providing PPE or clothing;

Inspecting equipment regularly and keeping records of inspections;
Providing appropriate firefighting equipment.

Fire Extinguishers and Fire Fighting Equipment

1)

2)

3)

The Principal Contractor and Sub Contractors shall provide or ensure adequate
provision of regularly serviced firefighting equipment located at strategic points on
site, specific {o the classes of fire likely to occur.

The appropriate notices and signs must be posted up as required.

Contractors may not utilize fire protection equipment belonging to the client
without prior consent.

Hired Plant and Machinery

1)

2)

3)

The Contractor shall ensure that any hired plant and machinery used on site is
safe for use.

The requirements as stipulated by the OHS Act 85/1993 and Constructlon
Regulatlons of February 2014 shall apply.

The Principal Contractor shall ensure that operators hired with machinery are |
competent and that certificates are kept on site in the Site Health and Safety File.
All relevant Contractors must ensure the same.

Scaffolding / Working at Heights

1)

2)

3)

Working at heights includes any work that takes place in an elevated position in
excess of 2m.

The Contractor must submit a risk-specific fall prevention plan and include a
rescue plan in accordance with the Construction Regulations of February 2014
before this work is undertaken.

The fall prevention plan must be approved by the Client before work may
commence.

Formwork and Support Work for Structures

1)

2)

The Principal Contractor shall ensure that the provisions of Section 10 of the
Construction Regulations of February 2014 are adhered to.

These provisions must include but not be limited to ensuring that all equipment
used is examined for suitability before use; that all Formwork and Support Work

16
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3)

is inspected by a competent person immediately before, during and after
placement of concrete or any other imposed load and thereafter on a daily basis
until the Formwork and Support Work has been removed.

Records of all inspections must be kept in a register on site.

Lifting Machines and Tackle

1)

2)

The Contractor shall ensure that lifting machinery and tackle is inspected before
use and thereafter in accordance with the Driven Machinery Regulations and the
Construction Regulations (Section 20).

There must be a competent appointed lifting Machinery and Tackle Inspector on
site who must inspect the equipment daily or before use, taking into account that:

All lifting machinery and tackle has a safe working load clearly indicated;

Regular inspection and servicing is carried out;

Records are kept of inspections and of service certificates;

There is proper supervision in terms of guiding the loads that includes a trained
banksman to direct lifting operations and check lifting tackie;

The tower crane bases have been approved by an engineer;

The operators are competent as well as physically and psychologically fit to work
and be in possession of a medical certificate of fitness which must be available
on site.

Ladders and Ladder Work

1)

2)

The Contractor shall ensure that all ladders are inspected at least monthly, are in -
a good safe working order, are the correct height for the task, extend at least 1m
above the landing, fastened and secured, and at a safe angle.

Records of inspections must be kept in a register on site.

General Machinery

The Contractor shall ensure compliance with the Driven Machinery Regulations,
which include inspecting machinery regularly, appointing a competent person to
inspect and ensure maintenance, issuing PPE or clothing, and training those who
use machinery.

Portable Electrical Tools and Explosive Powered Tools

1)

2)

3)

The Contractor shall ensure that use and storage of all explosive powered tools
and portable electrical tools are in compliance with relevant legislation,

The Contractor shall ensure that all electrical tools, electrical distribution boards,
extension leads, and plugs are kept in a safe working order.

The Contractor shall apply the following:

A competent person undertakes routine inspections and records are kept.
Only authorized trained persons use the tools.
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The safe working procedures apply.

Awareness fraining is carried out and compliance is enforced at all times.

PPE and clothing is provided and maintained.

A register indicating the issue and return of all explosive rounds is implemented
and maintained, and

o That signs are posted up in the areas where explosive powered tools are being
used.

2.7.11 High Voltage Electrical Equipment

1)  All contractors must be made aware of the presence and location of High Voltage
Equipment such as underground cables and overhead lines, and that the
necessary precautionary steps are taken where work has to be executed in the
vicinity of such equipment.

2) Precautionary measures such as Isolation and Lock-OQut of elecirical systems or
the use of electrically isolated tools must be used.

2.712  Public and Site Visitor Health and Safety

1) The Contractor shall ensure that every person working on or visiting the site, as
well as the public in general, shall be made aware of the dangers likely to arise
from site activities, including the precautions to be taken to avoid or minimize
those dangers.

2) Appropriate Health and Safety Notices and signs shall be posted up, but shall not
be the only measure taken.

2.7.13  Night Work

The Contractors must ensure that adequate lighting is provided to allow for work to be
carried out safely.

2.7.14  Transportation of Workers
1) The Contractor and shall not:

e Transport persons together with goods or tools unless there is an appropriate
area or section to store such goods.

e Transport persons on the back of trucks except if a proper canopy (properly
covering the sides and top) has been provided with suitable seating areas.

* Permit workers to stand or sit on the edge of the transporting vehicle.

e Transport workers in LDV’s unless they are closed/covered and have the correct
number of seats for the passengers.

2) No driver will transport more than six people on the back of a 1 Ton LDV and
more than four passengers on the back of a ¥z Ton LDV.

3) The driver of any LDV will not permit more than 2 passengers to occupy the cab
of any single cab LDV and 4 passengers of any double cab LDV.

4) All vehicles operated on the site will in all aspects comply with the requirements
of the Road Traffic Ordinance Act

18
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5) Drivers of such vehicles will have a valid license for the code of vehicle being
driven by them.

B6) No servicing of vehicles will be permitted on a Construction Site, which is
occupied by staff working for the Client.

7) Servicing or repairs of vehicles on site may only take place if such activities are
performed with the necessary procedures in place to prevent any harmful effects
to the environment.

8) All waste generated from servicing vehicles must be disposed off in accordance
with relevant Environmental legislation.

9 In the event where Earth Moving Equipment is present on site the following must
be adhered to:

e Drivers of vehicles must be instructed to avoid parking behind earth moving
vehicles to ensure that their vehicles are visible to the operator of earth
moving vehicles.

» Right of way must be afforded to earth moving machinery at all times.

* Vehicles must only be permitted to park where possible in designated areas

2.8 Occupational Health and Environmental Management.

- 2.81 Occupational Hygiene

1)

2)

3)

4)

5)

6)

Exposure of workers to occupational health hazards and risks is very common in
any work environment, especially in construction.

Occupational exposure is a major problem and all Contractors must ensure that
proper health and hygiene measures are put in place to prevent exposure to
these hazards.

Contractors must prevent inhalation, ingestion, absorption, and noise induction.

Site-specific health risks are tabled in Annexure D such as cement -dust, wood-
dust, noise and so on but is not limited to these items.

Water to be utilized for drinking purposes may only be drawn from taps
designated for drinking water purposes. Fire hydrants and fire hose reels may not
be utilized for drinking water purposes.

In the event where staff is required to be away from home due to the work they
have fo perform on behalf of the Contractor, the Contractor will provide suitable
clean dry and hygienic accommodation, the cost thereof shall be borne by the
Contractor.

2.8.2 Environmental Management
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The Contractor shall take all precautionary steps to prevent any pollution of the
Environment.

Any material, which may pose a harmful effect when disposed of by normal
means, must be disposed of in an appropriate manner to eliminate its harmful
effect on the environment after disposal.

The Contractor will ensure that adequate procedures are implemented and
maintained to ensure that all waste generated including asbestos waste is placed
in suitable receptacles and removed from the site promptly.

Plans to deal with spillages must be in place and maintained.

No waste materials liquid or solid may be disposed of in drains.

No burning of waste material may take place where such material being burned

may result in pollution of the air or give off toxic vapors which could be harmful to
the heaith of employees or any other person present on site.

Welfare Facilities

1)

2)
3)
4)
5)

6)

7)

Contractors will supply sufficient toilets (1 toilet per 30 workers). Toilets will be so

positioned that it is in close proximity of the workers. If more toilets are required
contractors must make provision for this.

Showers (1 for every 15 workers).

Changing facilities.

Hand washing facilities, soap, toilet paper, and hand drying materials.

Waste bins must be strategically placed and emptied regularly.

Safe, clean storage areas must be provided for workers to store personal

belongings and personal protective equipment.

Workers must not be exposed to hazardous materials/substances while eating and

must be provided with sheltered eating areas.

Alcohol and other Drugs

1)

2)

3)

No alcohol and other drugs will be allowed on site without the express permission
of the Principal Contractor.

No person may be under the influence of alcohol or any other drugs while on the
construction site.

Any person on prescription drugs must inform his/her Employer, who shall in turn
report this to the Principal Contractor forthwith.

20




rocturg

Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

4} Any person suffering from any illness/condition that may have a negative effect
on his/her safety performance must report this to his/her Employer, who in turn
must report this to the Principal Contractor forthwith.

5) Any person suspected of being under the influence of alcohol or other drugs must
be sent home immediately, to report back the next day for a preliminary inquiry. A
full disciplinary procedure must be followed by the Contractor concerned and a
copy of the disciplinary action must be forwarded to the Principal Contractor for
his records.

2.9 Electrical fencing.

1) Contractor must comply with regulation 12, 13 and 14 of the Electrical Machinery
Reguiations.

2.10 Hazardous Biological Agent

1. Every employer or self-employed person must ensure that he or she or any person
who in any manner assist him or her in the carrying out or conducting of business
duties has the necessary information and has undergone instruction and tfraining in
order for him or her fo identify potential risks and the precautions that should be
taken.
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ANNEXURES

The Contractor must submit proof of compliance with Annexure A with the construction phase
H&S plan where applicable.

HSS Requirement OHSA Requirement Submission Date
ltem No.

2.3.1 Notification of Intention | Complete Annexure 2 Before commencement
to Commence {Construction Regulations) | on site
Construction/Building
Work

232 Assignment of All relevant appointments | Together with SHE
Responsible Persons as per OHS Act, Con Plan

Regs and Annexure B

2.3.3 Competence of Client Requirement & Together with SHE
Responsible Persons - OHS Act Plan

234 Compensation of Construction Reg and Together with SHE
Occupational Injuries Client Requirement Plan
and Diseases Act
(COIDA) 130 of 1993

2.3.5 Occupational Health and | OHS Act Together with SHE
Safety Policy Plan

2.3.6 Health and Safety Client Requirement Together with SHE
Organogram ' Plan ‘

2.3.7 Initial Hazard '| Construction Regs. Together with SHE
|dentification and Risk Plan
Assessment

ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS

The Principal Contractor shall make the following appointments according to the initial risk
assessment or as deemed necessary: (further appointments could become necessary as the

project progresses)

Appointment

OHSA Reference

Requirement abbreviated

CEO Assignee

Section 16(2)

A competent person to assist with the on-
site H&S, overall responsibility —
Contractor's Responsible Person

Construction CR 8(1) A competent person(s) to supervise and be

Manager responsible of Health & Safety related
issues on site. The person is appointed to
assist the CEO with his/her overali duties.

Construction Work CR 8(7) A competent person(s) to supervise and be

Supervisor

responsible of Health & Safety related

22
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issues on site. The person is appointed to
assist the CEO with his/her overall duties.

Subordinate CR 8(8) A competent person to assist with daily
Construction Work supervision of construction work. The
Supervisors person assists the Construction Work
Supervisor.
Health and Safety CR 8(5) A competent Health and Safety officer
Officer (SACPCMP) in the control of all safety
related aspects on site for the duration
of the project.
Health & Safety Section 17 A competent person(s) to inspect H&S in
reference to plant, machinery and Health &
Safety of persons in the workplace.
Health & Safety Section 19 A competent person(s) representing the
Committee employer to assist with the on-site Health &
Member(s) Safety matfers.
Incident /Accident GAR 8 A competent person(s) to investigate
Investigator incidents/accidents on site and could be:
o The employer
o H&S Representative
e Designated person
* Members of the H&S Commitiee
Risk Assessment Co- [ CR 9 A competent person(s) to co-ordinate all
ordinator risk assessments on behalf of the Principal
Contractor. The same applies fo
Contractors.
Fall Protection Plan CR 10 A competent person(s) to prepare & amend
Co-ordinator ' the fall protection pian. -
First Aiders GSR 3 A qualified person(s) to address all on site
first aid cases.
Lifting Machine & DMR 18 A competent person(s) to inspect lifting
Equipment inspector machines, eguipment & tackle.
Scaffolding Erector CR 16.1 A competent person(s) to erect scaffolding
Scaffolding Inspector | CR 16.2 A competent person(s) to inspect
scaffolding before use and every time after
bad weather etc.
Temporary Works CR12 A competent person(s) to inspect formwork
& support work
Excavation Inspector | CR 13 A competent person(s) to inspect
excavation work and ensure that approved
safe working procedures, are followed at all
times
Ladder Inspector GSR 13A A competent person(s) to inspect monthly
and ensure they are safe for use, keeping
monthly record
Stacking Supervisor | CR 28 A competent person(s) to supervise all
stacking and storage operations
Demolition CR 14(1) A competent person(s) to supervise all
Supervisor demolition work
Explosive Powered CR 21 A competent person(s) to inspect & clean

Tools
Inspector/Supervisor

the tool daily and controlling all operations
thereof.
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Temporary Electrical | CR 24 A competent person(s) to control all

Installations temporary electrical installations.

Supervisor

Construction vehicles | CR 23(1)(k) A competent person to inspect vehicles and

and Mobile Plant plant on a daily basis prior to use and

Supervisor. record such finding in register.

Fire-Fighting CR 29 A competent person(s) to inspect fire-

Equipment Inspector fighting equipment with required training
certificate.

OTHER REQUIREMENTS

The Principal Contractor shall comply but not be limited to the following requirements: report on
these to the Client at progress meetings or at least monthly whichever is sooner.

What When Output Accepted by
Client & date
Induction training | Every worker Attendance registers
before hefshe
starts work.
Awareness (Tool | At [east weekly Attendance registers
Box Talks)
Health & Safety Monthly Report covering:
Reports ¢ I[ncidents/accidents and
investigations
¢ Non conformances by
employees & External
H&S audit reports
Emergency Ongoing Table procedure in writing as
procedures evaluation of well as tel. Numbers
procedure
Risk assessment | Continuous Documented risk assessment
Safe work Drawn up before | Documented set of safe work
procedures workers are procedures (method
exposed to new | statements) updated and
risks signed off,
General Weekly & daily Report OHS Act compliance:
Inspections « Scaffolding
e Excavations
« Formwork & support work
o Explosive tools
General Monthly e Fire-fighting equipment
Inspections e Portable electrical
equipment
e ladders

» Lifting equipment/slings
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When Ouiput Accepted by
Client & date

List of contractors | List to be Table list, number of workers

updated weekly | and Company tel. Numbers
Workmen's Ongoeing Table a list of Contractors’
Compensation Workman's Compensation

proof of good standing
Construction site | Ongoing Table a report of all signed up
rules & Section Mandatory's
37.2 Mandatory
Agreement
ANNEXURE D

Project/site Specific Requirements

The following is a list of activities and considerations that have been identified for the project and

site and for which the Risk Assessment, Standard Working Procedures (SWP), management and

control measures and Method Statements (Where necessary) have to be developed by the
Principal Contractor.

Cold conditions (-20°C)
Diesel Tank Installation
Electrical installation work
Mechanical works
Brick work
Concrete work
Creating openings in walls
Preparation of paint surfaces
Painting of walls
Working with cement products
Dust
Metal/Steel work
Exposure to noise
Establishment of site office
Locating of existing services
l.oading and offioading of trucks and cargo
Aggregate/sand and other material delivery
Protection against dehydration and heat exhaustion
Manual and mechanical handling
Lifting and lowering operations.
Use of Potable Electrical Equipment
® Angle grinder
° Electric Drilling Machine
* Skill Saw
Use and storage of flammable liquids and other Hazardous substances
Site works
Excavations
Working in the vicinity of the public and staff of the client
Working at heights
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o Working with construction machinery and plant

e Persons working in close vicinity of construction machinery and plant.
e Hot works i.e. welding, flame cutting etc.

e Minor demolition work.

NOTE:

The above list is by no means exhaustive and should not be limited to these activities but must
cover all activities that forms part of the said construction work. Each activity must be split down to
individual tasks and all associated hazards identified and listed in the risk assessment. This
ensures that the critical tasks and subsequent critical hazards are not missed.
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SECTION

HIV/AIDS SPECIFICATION

HIV/AIDS REQUIREMENTS
1 SCOPE

This specification contains all requirements applicable to the Contractor for creating HIV/AIDS awareness amongst
all of the Workers involved in this project for the duration of the construction peried, through the following
strategies:

* Raising awareness about HIV/AIDS through education and information on the nature of the disease,
how it is transmitted, safe sexual behaviour, atitudes towards people affected and pecple living with
HIV/IAIDS, how to live a heaithy lifestyle with HIV/AIDS, the importance of voluntary testing and
counselling, the diagnosis and treatment of Sexually Transmitted Infections and the closest health
Service Providers;

» Informing Workers of their rights with regard to HIV/AIDS in the workplace;

» Providing Workers with access to condoms and other awareness material that will enable them to
make informed decisions about sexual practices.

2 DEFINITIONS AND ABBREVIATIONS

2.1 Definitions

Service Provider: The natural or juristic person recognised and approved by the Department of Public Works as a
specialist in conducting HIV/AIDS awareness programs.

Service Provider Workshop Plan: A plan outlining the content, process and schedule of the training andeducation
workshops, presented by a Service Provider which has been approved by theRepresentative/Agent.

Worker: Person in the employ of the Contractor or under the direction or supervision of the Confractor or any of
his Sub-contractors, who is on site for a minimum period of 30 days in all.

22 Abbreviations
HIV . Human immunodeficiency Virus.
AIDS 1 Acquired Immune Deficiency Syndrome.
STI 1 Sexually Transmitted Infection.

3  BASIC METHOD REQUIREMENT
3.1 The Contractor shall, through a Service Provider, conduct onsite workshops with the Workers.
The Service Provider shall develop and compile a Service Provider Workshop Plan to be presented at the

workshops and which will be best suited for this profect to achieve the specified objectives with regard to HIV/AIDS
awareness.
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The Service Provider Workshop Plan shall be based on the following information provided by the Contractor:

4 & ¢ o o

Number of Workers and Sub-contractors on site;

When new Workers or Sub-contractors will join the construction project;

Duration of Workers and Sub-contractors on site;

How the maximum number of Workers can be targeted with workshops;

How the Contractor prefers workshops to be scheduled, e.g. three hourly sessions per Worker, or
one 2.5 hour workshop per Worker;

Profile of Workers, including educational level, age and gender (if available);

Preferred time of day or month to conduct workshops;

A Gantt chart reflecting the construction programme, for scheduling of workshops;

Suitable venues for workshops.

The Contractor shall submit the Service Provider Workshop Plan for approval within 21 days after the tender
acceptance date. After approval by the Representative/Agent, the Contractor shall make available a suitable venue
that will be conducive to education and training.

3.2 The Service Provider Workshop Plan shall address, but wil not be limited to the following:

3.21
322
323
3.2.4

3.25
3286
3.2.7

3.2.8
3.2.9

3.2.10
3.2.11
3.2.12

3.213
3.2.14
3.2.15

The nature of the disease;

How it is transmitted;

Safe sexual behaviour;

Post exposure services such as voluntary counselling and testing {VCT) and nutritional plans for
people living with HIV/AIDS;

Attitudes towards other people with HIV/AIDS;

Rights of the Worker in the workplace;

How the Awareness Champion will be equipped prior to commencement of the HIV/AIDS awareness
programme with basic HIV/AIDS information and the necessary skills to handle guestions regarding
the HIV/AIDS awareness programme on site sensitively and confidentiatly;

How the Service Provider will support the Awareness Champion;

Location and contact numbers of the closest clinics, VCT facilities, counselling services and referral
systems;

How the workshops will be presented, including frequency and duration;

How the workshops will fit in with the consfruction programme;

How the Service Provider will assess the knowledge and attitude levels of attendees to structure
workshops accordingly;

How the video will be used;

How the Service Provider will elicit maximum participation from the Workers;

A questions and answers slot (interactive session).

The Service Provider Workshop Plan shall encompass the Specific Learning Outcomes (SLO) as stipulated.

The Contractor shall ensure that all Workers attend the workshops.

The workshops shall adequately deal with all the aspects contained in the Service Provider Workshop Plan. A
video of HIV/AIDS in the construction industry, which can be obtained from all Regional Offices of the Department
of Public Works, is to be screened to Workers at workshops. In order to enhance the
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learning experience, groups of not exceeding 25 people shall attend the interactive sessions of the
workshops.

4.2 Recommended practice
4.2.1 Workshop Schedule

Presenting information contained in the Service Provider Workshop Plan can be divided in as many workshop
sessions as deemed practicable by the Contractor, provided that all Workers are exposed to all aspects of the
workshops as outlined in the Service Provider Workshop Plan.

Breaking down the content of information to be presented to Workers into more than one workshop session
however, has the added advantage that messages are reinforced over time while providing opportunity between
workshop sessions for Workers to reflect and test information. Workers will also have an opportunity to ask
questions at a following session.

4.,2.2 Service Providers

A database of recommended Service Providers is available from all Regional Offices of the Departmentof Public
Works.

4.2.3 HIVIAIDS Specific Learning Quicomes and Assessment Criteria

Workers shall be exposed to workshops for 2 minimum duration of two-and-a-half hours. In order to set a
minimum standard requirement, the following specific learning outcomes and assessment criteriashall be
met.

4.2.3.1  UNIT 1: The nature of HIVIAIDS

After studying and understanding this unit, the Worker will be able to differentiate between HIV and AIDS and
comprehend whether or not it is curable. The Worker will also be able to explain how the Hl virus operates once
a person is infected and identify the symptoms associated with the progression of HIV/AIDS.

Assessment Criteria:
1. Define and describe HIV and AIDS;
2. List and describe the progression of HIV/AIDS.,

4,2.3.2 UNIT 2: Transmission of the HI virus

After studying and understanding this unit, the Worker will be able to identify bodily fluids that carry the HI virus.
The Worker will be able to recognise how HIV/AIDS is transmitted and how it is not transmitted.

Assessment Criteria:
1. Record in what bodily fluids the Hi virus can be found;
2. Describe how HIV/AIDS can be transmitted;
3. Demonstrate the ability to distinguish between how HIV/AIDS is transmitted and
misconceptions around transmittance of HIV/AIDS,

4.2.3.3 UNIT 3: HIV/IAIDS preventative measures

After studying and understanding this unit, the Worker will comprehend how to act in a way that would minimise
the risk of HIV/AIDS infection and to use measures to prevent the HI virus from entering the bloodstream.
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Assessment Criteria;

Repeort on how te minimise the risk of HIV/AIDS infection;

Report on precautions that can be taken to prevent HIVIAIDS infection;

Explain or demonstrate how to use a male and female condom;

List the factors that could jecpardize the safety of condoms provided against HIV/AIDS
Transmission.

Ll A

4,234 UNIT 4: Voluntary HIV/AIDS counselling and testing

After studying and understanding this unit, the Worker will be able to recognise methods of testing for HIV/AIDS
infection. The Worker will be able to understand the purpose of voluntary HIV/AIDS testing and pre- and post-
test counseling.

Assessment Criteria:
1. Describe methods of testing for HIV/AIDS infection;
2. Report on why voluntary testing is important;
3. Report on why pre- and post-test counselling is important.

4.2.3.5 UNIT 5: Living with HIV/IAIDS

After studying and understanding this unit, the Worker will be able to recognise the importance ofcaring for
people living with HIV/AIDS and be able to manage HIV/AIDS.

Assessment Criteria:
1. List and describe ways to manage HIV/AIDS;
2. Describe nutritional needs of people living with HIV/AIDS;
3. Describe ways to embrace a healthy lifestyle as a person living with HIV/AIDS;
4. Explain the need for counselling and support to people living with HIV/AIDS.

4.2.3.6 UNIT 6: Treatment options for people with HIV/AIDS

After studying and understanding this unit, the Worker will be familiar with the various treatments available to
HIV/AIDS infected or potentially HIV/AIDS infected people.

Assessment Criteria:
1. Discuss anti-retroviral therapy;
2. List methods of treatment to prevent HIV/AIDS transmission from mother-to-child;
3. Describe the need for treatment of opportunistic diseases for people living with HIV/AIDS;
4. Describe post exposure prophylactics.

4237 UNIT7: The rights and responsibilities of Workers in the workplace with regard to BIV/AIDS

After studying and understanding this unit, the Worker will be able to identify the rights and responsibilities of the
Worker living with HIV/AIDS in the workplace. The Worker will recognise the importance of accepting colleagues
living with HIV/AIDS and treating them in a non-discriminative way.

Assessment Criteria:
1. Discuss the rights of a person living with HIV/AIDS in the workplace;
2. Discuss the responsibilities of a person living with HIV/AIDS in the workplace;
3. Report on why acceptance and non-discrimination of colleagues living with HIV/AIDS is
important.
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4.3 Displaying of plastic laminated posters and distribution of information booklets

The Contractor shall obtain a set of four laminated posters conveying different key messages and information
booklets. The contractor should include the costs of posters and information booklets in his/her tender price.

The above-mentioned posters and information booklets have been prepared to raise awareness and to share
information about HIV/AIDS and STl's.

Posters or display stands shall be displayed on site as soon as possible, but not later than 14 days after the
date of site handover.

Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, the site office and
compounds.

The posters on display must always be intact, clear and readable.

Information booklets must be distributed to all Workers as soon as possible, but not later than 14 days after site
handover, or as soon as the Worker joins the site.

5 Vi R

The Contractor shall provide and maintain condom dispensers and make both male and femalecondoms,
complying with the requirements of SABS ISO 4074, available at all times to all Workers at readily accessible
points on site, for the duration of the contract. The Contractor may obtain condom dispensers from the
Department of Health and condoms may be obtained from the Local Clinic or the Department of Health.

At least one male and one female condom dispenser and a sufficient supply of condomes, all to the approval of
the Representative/Agent, shall be made available on site within 14 days of site hand over. Contractors should
note that arrangements to obtain condoms from the Department of Health Clinics prior to site hand over may be
necessary, to ensure that condoms are available within 14 days of site handover.

Condoms shall be made available in areas highly trafficked by Workers, including toilets, the site office and
compounds.

The Contractor shall provide Workers with the names of the closest Service Providers that provide HIV/AIDS
testing and counselling and Clinics providing Sexually Transmitted Infection (ST1) diagnosis and treatment.
information on these Service Providers and Clinics must be displayed on a poster of a size not smaller than A1
in an area highly trafficked by Workers.

7 PP N HIV/AI ENE H

7.1 Within 14 days of site handover the Contractor shall appoint an Awareness Champion from amongst
the Workers, who speaks, reads and writes English, who speaks and understands all the ocal
languages spoken by the Workers and who shall be on site during all stages of the construction period.
The Contractor shall ensure that the Awareness Champion has been trained by the Service Provider
on basic HIV/AIDS information, the support services available and the necessary skills to handle
questions regarding the HIV/AIDS programme in a sensitive and confidential manner.
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7.2 The Awareness Champion shall be responsible for:

7.2.1 Liaising with the Service Provider on organising awareness workshops;
7.2.2 Filling condom dispensers and monitoring condom distribution;

7.2.3 Handing out information booklets;

7.2.4 Placing and maintaining posters.

8  MONITORING

The Contractor shall grant to the Representative/Agent reasonable access to the construction site, in order to
establish that the Contractor complies with his obligations regarding HIV/AIDS awareness under this contract.

The Contractor must report problems experienced in implementing the HIV/AIDS requirements to the
Representative/Agent.

The attached SITE CHECKLIST (SCHEDULE A) shall be completed and submitted at every construction
progress inspection to the Representative/Agent.

The attached SERVICE PROVIDER REPORT (SCHEDULE B) shall be completed and submitted on a monthly
basis to the Department's Project Manager, through the Representative/Agent.

The attached CONTRACTOR HIV/AIDS PROGRAMME REPQRT (SCHEDULE C), a close out programme
report, shall be completed by the Contractor at the end of the contract.
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Date of progress inspection: (coyy/mm/dd)

Reporting period: (ccyy/mm/dd)

to (ceyy/mm/dd)

Deviations from HIV/AIDS awareness programme plan:

PW 1544
PW 1544

Corrective actions:

Representative/Agent

Date

SCHEDULE A

Departmental Project Manager

Date

Page3of 3
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SCHEDULE B

HIVIAIDS AWARENESS PROGRAMME: SERVICE PROVIDER REPORT

Reporting period: (ccyy/mm/dd) to (cocyy/mm/dd)

Number of workshops conducted in reporting period:

Number of scheduled workshops according to approved workshop plan:

Deviations from workshop plan:

State reasons for deviating from workshop plan:

Corrective actions:

Service Provider

Date Date

SCHEDULE B Page10f3
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SCHEDULE C
CONTRACTOR HIV/AIDS PROGRAMME REPORT

Project name:

PW 1544

Project Location;

Contract value of project: R

Department of Public Works Project Manager:

HIV/AIDS Programme duration: (cocyy/mm/dd)

to (coyy/mmi/dd)

AWARENESS MATERIAL

Describe location of posters displayed during the programme:

Comments on posters:

Indicate total number of booklets distributed:

Comments on booklets:

CONDOMS

Indicate total number of male condoms distributed:

Indicate total number of female condoms distributed:

Describe where male condom dispenser was placed:

Describe where female condom dispenser was placed:

HIV/IAIDS WORKSHOPS

indicate the total number of HIV/AIDS workshops conducted:

Indicate the duration of workshops:

Indicate the total number of Workers that participated in the HIV/AIDS workshops:

Indicate the fotal number of Workers that were exposed to the video on HIV/AIDS in the Construction

Industry:

Comments on HIV/AIDS workshops on site:

SCHEDULE C

Pagelof2



GENERAL

Briefly describe programme activities and satisfaction with outcome:

PW 1544

Additional comments, suggestions or needs with regard to the HIV/AIDS awareness programmes on site:

Please indicate if your company has a formal HIV/AIDS policy
focusing on HIVIAIDS awareness raising and care and supportof
HIV/AIDS Workers:

Currently
Yes No developing
one

Please indicate if, to your knowledge, you have lost any workers during the duration of the project to
HIV/AIDS related sicknesses. One or more of the following might indicate an HIV/AIDS related death:

Excessive weight loss Coughing or chest pain
Reactive TB when swallowing

Hair loss Persistent fever
Severe tiredness Diarrhea

Number of HIV/AIDS-related deaths:

Vomiting
Meningitis
Memory loss
Pneumonia

Contractor

Departmental Project Manager

SCHEDULE C

Date

Date

Page 20f 2
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¢

“ 'PG-03.2 (EC) SITE INFORMATION — JBCC 2000 PRINCIPAL BUILDING

AGREEMENT (EDITION 6.2 OF MAY 2018)

Project fitle:

Tender no:

Magistrates Office : Group 1: Albertinia, Heidelberg & Mossel Bay : Facilities For people with
Disabilities

DPW02/24 WCS no:

053816 Reference no:

C4 Site Information

4.1 Albertinia Magistrate Office

4.1.1 The building is [ocated on the corner of HOF and WILLIEAM Streets in Albertinia in a residential area.
4.1.2 The Site slopes from the south to the north.

4.1.3 The building is a single sterey brick structure with an existing intemal toflet facility for peopte with
Disabilities.

4.1.4 Due o the slope of the site, the rear of the building and the northern ends are presently accessible by means of
Steps only.

4.2 Heidelberg Magistrate Office

4.2.1 The building is located on a flat site at 52 Van Riebeek Straat in Heidelberg.

4.2.2 The building is a single storey brick structure with an existing internal toilet facility for people with

Pisabilities.

4.2.3 The complex also includes a single storey out building behind.the main court-building. The outbuilding -

to include disable toilet facilities.

Serves as a waiting area and has ablution and storage facilities. The existing male toilet is to be altered

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed o have the same meaning as the
wards "Tender” or “Tenderer”.

For Internal & External Use

Page 1 of 1
Effective date: June 2022 Version: 2022/01
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