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2025/2026-079 WCS no: | 055557 | Reference no: | 14/1/3/1/1/6429/5129

Tender / Quotation no:

C2.1 Pricing Assumptions
C2.1.1 BILLS OF QUANTITIES / LUMP SUM DOCUMENT

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 9
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il el i
| bt worke
& s

@ e Tender no.: GQEQ-2025/2026-079
~ REPUBLIC OF SOUTH AFRICA WCS no.: 055557

PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice. : '

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

No alterations, erasures, omissions, or additions are allowed to be made to the text and/or conditions
contained in these Bills of Quantities. If any such alteration, amendment, note or addition is made, it
will not be recognised and the Bills of Quantities will be deemed to be as originally drawn up by the
Quantity Surveyor.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371"
and the principles contained in the latest version of the Standard System for Measuring Builders’ Work
in South Africa. It is the intention that the abbreviated descriptions be fully described when read with
the applicable measuring system and the relevant preambles and/or specifications. However, should
the full intent and meaning of any description not be clear, the bidder shall, before submission of his
tender, call for a written directive from the principal agent, failing which it shall be assumed that the
contractor has allowed in his pricing for materials and workmanship in terms of National Best Practice.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 9
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The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,

(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,

(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however
be net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final
Summary. All rates and amounts quoted in the Bill of Quantities

CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue
have been made in these Bills of Quantities, it is purely to establish a standard for the required material.

If use is made of any other equally approved material in lieu of the prescribed trade name or catalogue,
the necessary price adjustments will be made.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 9
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C2.1.6 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and
requirements of the work, as no claim for extra payment in this regard will be entertained. Should any
parts of the drawings not be clearly intelligible to the Tender, he must, before submitting his tender,
obtain clarification from the Principal Agent.

C2.1.7 FIXED PRICE CONTRACT

The Bills of Quantities document is not a fixed price contract and the Tenderers are to take note that
contract price adjustments (CPAP) are applicable to this contract.

C2.1.8 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they
have not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is
submitted by the Contractor.

C2.1.9 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for
the full duration of the contract unless otherwise stated in the contract data or permission be granted
by the Employer.

C2.1.10 SUBMISSION OF LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Submission of Local Material Utilisation Reports is “not applicable” to this project.

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, indicating the percentage targets achieved in
terms of DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C
attached to the tender document. The final percentage achievement to be reconciled upon completion
of the project and form part of the final account. Allowance must be made for submitting reports to the
Employer’s Representative on a monthly basis in terms of monthly and accumulative targets achieved
with audited supporting documentation.

C2.1.11 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below:

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 9
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Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

Monthly progressive reports to be submitted to the Employer’'s representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form part
of the final account.

C2.1.11.1 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is “not applicable” to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.1. Prescribed Profit and Attendance
percentages have been stipulated, all inclusive of associated costs to the contractor for implementation
and allowance for submitting reports to the Employer’s Representative on a monthly basis in terms of
monthly and accumulative targets achieved with audited supporting documentation.

C2.1.11.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.2 (EC) SCOPE OF WORKS C3.6.2. Prescribed Profit and Attendance percentages have
been stipulated, all inclusive of associated costs to the contractor for implementation and allowance
for submitting reports to the Employer’'s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.11.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour CPG in the execution of this project as described in PG-01.2 (EC)
SCOPE OF WORKS C3.6.3. Prescribed Profit and Attendance percentages have been stipulated, all
inclusive of associated costs to the contractor for implementation and allowance for submitting reports
to the Employer’s Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.11.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT CONTRACT PARTICIPATION GOAL

The Minimum Targeted Enterprise Development Contract Participation Goal is not applicable
to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.4. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount
(Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. , Page 5 of 9
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Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation. :

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the
Bills of Quantities.

C2.1.11.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS (CSDG)

The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.5. The provisional amount allowed is for:

e stipends payable to the beneficiaries

e appointment of training coordinator

e appointment of mentor (where applicable)

¢ appointment of training service providers

¢ other additional costs as per Table 3 of the Standard

The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded
tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries. The CPG value to be achieved will be based on the actual
contract amount which will be offset against the provisional amount allowed for within the Contract
Participation Goal section in the Bill of Quantities.

Payment
The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated

costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational gualification and Trade
gualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 2 of the Standard.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 9
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Table 2: Contracting skills development goals for different classes of engineering and

construction works contracts
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (Table 2, Page 7)

Class of construction works as identified in terms of Regulation Con:lt(;:::tlon

25 (3) of the Construction Industry Regulations 2004 development
0,

Designation Description o e )

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.

The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration;

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: The notional cost pf providing training opportunities per quarter
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (table 3, Page 9)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 9
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Provision for .
Type of Training stipends Provisions Pr°‘;:’sr'°"s Total costs
: (Unemployed for Lo
Opportunity learners mentorship adc(:;tslt(:'l‘al Ur:employed Elmprl:yed
only) i earners earners

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 ] N/A
Method 4
Candidates with a 3 year
diploma R37 000 R20 000 R4 500 R61 500 R20 000
Candidates with 4 year
qualification R47 000 R20 000 R4 500 R71 500 R20 000

Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI.
Should the rates increase after bid award or during construction the rates will be adjusted as a provisional item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Notional Notional Total Notional
. Number of Cost / cost/learner/year otiona
Skills Types learners Learner | Cost over 12
Quarter months Contract
Method 2:
Workplace learning 1 R23 000 R92 000 R92 000
opportunities, with
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
leamner with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000

C2.1.11.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME
The National Youth Service Training and Development Programme is applicable to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.6.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer's

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 9
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Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C2.1.11.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
monthly reporting illustrating the value of the works executed under Labour Intensive Works CPG in
the execution of this project as described in PG-01.2 (EC) SCOPE OF WORKS C3.6.7 and any other
supplementary specifications.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”, Page 9 of 9
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Tender no.: GQEQ-2025/2026-079
WCS no.: 055557

Project title: EASTERN CAPE PROVINCE: QUEENSTOWN POLICE COMPLEX
: INSTALLATION OF 5 X 10 000 LITRE WATER TANKS
Tender / Quotation no: | GQEQ-2025/2026-079 Reference no: 14/1/3/1/1/6429/5129

C3. Scope of Works
C3.1 EXTENT OF THE WORKS

The scope of the works includes the installation of water tanks on constructed brick and concrete
stands. In accordance with the attached architectural drawings some of the water tanks will be
connected to the ablution facilities via pressure pumps while some will be free standing, some will
harvest rainwater and some will draw water from the municipal supply.

C3.2 ORDER OF THE WORKS

The contractor must submit a construction program upon receipt of all construction information for
approval. The construction program must detail the order of works in a logical manner.

C3.3 BUILDINGS OCCUPIED

The facility will be operational during construction. The contractor must get permission from the
Principal Agent and DEL representative to access parts of the site and buildings. Contractor must
give 48hr notice of any service disruption that may come as result of construction i.e. water supply,
sewer connections, electricity supply etc.

C3.4 ACCESS

Access will be granted to the various areas once an agreement has been reached in terms of the
successful tender’s construction program. No special security is required for workers on site.

Additional all workers must be clothed in official company uniforms bearing company insignia with a
fully detailed ID card with a photo. Workers will be limited to the designated areas where work is
being executed. The site will however have to remain safe and secure at all times.

C3.5 STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and
promote best practice standards, Standard Requirements and Guidelines which includes the
following but not limited to:

C3.5.1 cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011

C3.5.2 cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government
Gazette, 23 August 2013

C3.5.3 cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

C3.5.4 cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

C3.5.5 cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017
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C3.5.6 cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

C3.5.7 cidb Standard for Developing Skilis through Infrastructure Contracts, No 48491 Government
Gazette, 23 April 2023. : ‘

C3.6 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for
the respective CPGs. Prescribed Profit and Attendance percentages have been stipulated, all
inclusive of associated costs to the contractor for implementation and allowance for submitting
reports to the Employer’s Representative on a monthly basis in terms of monthly and accumulative
targets achieved with audited supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form
part of the final account.

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below.

C3.6.1 Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is “not applicable” to
this project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal

contractor for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer where feasible in “not
applicable”, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The non-availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least “not applicable” of the total value of materials purchased excluding
VAT to be sourced from within “not applicable” radius of the project site,

(e) Material of at least “not applicable” of the total value of materials purchased excluding VAT

to be sourced from within “not applicable” radius of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of
the prorate targeted value of materials not complied with unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The contractor shall submit monthly reports in terms of monthly achievement and accumulative
targets achieved including audited supporting documentation to the Employer’s Representative.

Minimum Targeted Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be
achieved in accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the Government
Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.
Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers where feasible in the EASTERN CAPE

PROVINCE, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least FIVE PERCENT (5%) of the total value of materials purchased excluding
VAT to be sourced from within 300 km of the project site,

(e) Material of at least FIFTEEN PERCENT (15%) of the total value of materials purchased
excluding VAT to be sourced from within 300 km of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of
the prorate targeted value of materials not complied with, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this
project.

It is the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and
implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
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Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the -
performance of the contract;
b) are defined as the target group in the targeting data; and
c) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of
the target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled fabour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not
compromise worker health and safety. In the case of targeted labour, the certification of records shall
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the Eastern Cape for the full duration of the Construction Period,
employed by either the principal contractor, sub-contractors or targeted enterprises. The total number of
working days to complete the Works amount to N/A working days. The minimum CPG participation
for Targeted Local Labour Skills Development is 30% (Thirty percent), expressed as a percentage
of the total number of working days required to complete the Works. The contractor shall attain or
exceed the CPG in the performance of the contract. Failure to achieve the minimum Targeted Local
Labour Skills Development CPG will result in a payment reduction of R5 000 (Excluding VAT), per
working day which training has not been provided to the workforce in attendance, unless the
contractor can prove to the Employer’s satisfaction that the non-achievement was beyond his/her
control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’'s Representative.

CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development Contract Participation Goal is not
applicable to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development (published in Government
Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract. is to promote enterprise
development by providing for a minimum Contract Participation Goal (CPG) of §% of the contract
amount as defined in the Standard (Tender amount, excluding allowances and VAT) on selected
contracts to be undertaken by joint-venture partners or to be sub-contracted to developing
contractors that are also to be beneficiaries of enterprise development support from the main
contractor.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

The lead partner or main contractor shall dedicate a minimum 5% of the tender value at the time of
award, excluding allowances and VAT, to provide developmental support to targeted subcontractor
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or joint venture partner applicable to contracts in Grades 7 to 9, General Building and Civil
Engineering contracts. Preference will be given to General Building Enterprises.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of
completion certificates only after the completion certificate of achieving the skills development goal, -
counter-signed by the relevant individuals has been submitted, unless the contractor can prove to
the Employer’s satisfaction that the non-achievement was beyond his/her control.

C3.6.4.1

Criteria

The main or lead partner of the successful bidder shall:

(a) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

(b)

(c)

C3.64.2

Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skills

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

The contractor shall appoint an enterprise development coordinator to:

perform needs analysis on the targeted enterprise to identify developmental goals
develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas

provide internal mentorship support to improve the targeted enterprise/s performance
monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the targeted
enterprise/s

submit a project completion report to the Employer’s representative for each targeted
enterprise.

Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

C3.6.4.3

Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:

C3.6.44

Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

Minimum experience of 2 years in training and development in Building or Construction; and
National Diploma or B Degree in the Built Environment or Business Management

Format of Communications
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The contractor shall submit to the Employer’s Representative:

»  Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at least monthly at progress meetings between employer’s
representative and the contractor; )

= Project completion report in the specified format (ED101P) to the Employer’s Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value
of the CPG that was certified in accordance with the contract, cidb registration numbers of each
and every targeted enterprise, and the value of the subcontracted works or of the joint venture
entered into; and the participation parameter

- Enterprise development declaration (ED104P).

C3.6.4.5 The Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.6.4.6 Management Meetings

The contractor shall report to the Employer’'s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.6.4.7 Forms for contract administration
The contractor shall submit to the Employer’s Representative the following proformas:

* Form ED 105P Project Interim Report
» Form ED 104P Enterprise Development Declaration
» Form ED 101P Project Completion Report

C3.6.4.8 Records
The contractor shall:

» keep records of the targeted enterprise development
+  keep records of the payments made to the targeted enterprises in relation to the CPG.

» ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.6.4.9 Payment Certificates
The contractor shall:

« achieve the measurable CPG and providing enterprise development support to the targeted
enterprise/s as per the Standard.

- submit payment certificates to the Employer Representative at intervals determined in the
Contract.

C3.6.4.10 Compliance requirements
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Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project
assessment scheme.

»  Not including the requirements of the cidb standards in the conditions of tender
«  Not registering the award of contract on the cidb Register of Projects (RoP)
« Not reporting practical completion on the cidb Register of Projects (RoP)

3.6.5 CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)
The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 48491 of 23 April 2023 and the cidb Best Practice
Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of
completion certificates only after the completion certificate of achieving the skills development goal,
counter-signed by the relevant individuals has been submitted, unless the contractor can prove to
the Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard
and this cost will be used to determine the value in Rand and will be added to the provision for training
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing
schedules/Activity schedule.

C3.6.5.1 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or acombination of any
of the following in relation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for learners towards the attainment of a
part or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of atrade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities for University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 1 in the Standard for the applicable class of
construction works.

Table 1: Contracting skills development goals for different classes of engineering and construction
works contracts
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Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation | Description (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building : 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 2 in the Standard
and this cost will be used to determine the value in Rand and will be added to the provision for training
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing
schedules/Activity schedule.

Table 2: Notional Cost of Training per Headcount
Source: cidb Standard for Skills Development

ProYision for o Provisions
Type of T raipi ng v :gs'e';:g;ed Prm;;srlons f or Total costs
Opportunity loamers mentorship addutnon:al Unemployed | Employed
only) costs learners learners

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
e ohoiates with 2 3 year R37 000 R20 000 R4 500 R61500 | R20000
b R47 000 R20 000 R4 500 R71500 | R20000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will
increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction the
rates will be adjusted as a remeasuarble item.

(a) The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates directly or through a Skills
Development Agency (SDA), (A1 - List of cidb accredited SDAs).

(b) The successful contractor must employ at least sixty percent (60%) of the learners from an FET
/ TVET college should the contractor select to have part/full occupational qualification learners
and trade qualification learners contributing to the CSDG.

(c) The successful contractor shall employ at least FORTY PERCENT (40%) from eligible part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates in the employment of the employer.
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The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

One of the objectives of the project is to train Not Applicable Occupational qualifications, trade
qualification, work integrated learners — P1 and P2 learners, professional candidates.

Management

The successful contractor must keep site records regarding the part/full occupational qualification
learners’, trade qualification learners’, work integrated learners’ or candidates’ progress, site
attendance, hours worked and other relevant information as required by the Standard.

The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.

The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated learners,
candidates.

The successful contractor shall submit to the employer's representative a baseline training plan
in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade
qualification learners, work integrated learners, candidates within 30 days of start of the contract.

The successful contractor shall submit to the employer’s representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification
learner, trade qualification learner, work integrated learner, candidate every three months.

The successful contractor shall submit to the employer’s representative the names and particulars
in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates within
30 days of start of the contract.

(h) The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer’s representative on request.

(h)

1)

(k)

The successful contractor shall submit to the employer’s representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification learners,
work integrated learners or candidates with the monthly invoice for the payment certificate.

The successful contractor shall have health and safety inductions for all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates.

The successful contractor shall conduct entry and exit medical tests of all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates.

The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates at the start of their employment on site.
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Based on the agreed skills methods the contractor may employ part/full Occupational Qualification
Learners and /or Trade Qualification Learners and/or Work Integrated Learners and/or
Candidates directly or through a Skills Development Agency (SDA), training provider or skills
development facilitator (Form A1 - List of cidb accredited SDAs). The contractor shall ensure that
no more than one Method shall be applied to any individual concurrently in the calculation of the
CSDG for the contract. -

NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is not applicable to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of
the Bills of Quantities. Monthly reports are to be submitted to the Employer’s Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the
CPG section within the Bills of quantities will result in a Payment reduction as per bill of quantities per
person, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control.

LABOUR-INTENSIVE WORKS

Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and specified by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of Quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Employer’s objectives:
The employer's objectives are to deliver public infrastructure using labour-intensive methods in
accordance with EPWP Guidelines.

Labour-intensive works:
Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work.

Labour-intensive competencies of supervisory and management staff:
Contractors shall only engage supervisory and management staff in labour-intensive works that have

completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See
Appendix C) at NQF outlined in Table 1.
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C3.6.71 GENERIC LABOUR-INTENSIVE SPECIFICATION

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

° trenches having a depth of less than 1.5 metres

° stormwater drainage

° roads

° sidewalks and non-motorised transport infrastructure
° water and sanitation

Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very loose, loose,
medium dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and
drives a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal)
into the material being used.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 11 of 17
For internal & External Use Effective date 5 September 2023 Version: 2023/05



= Tender no.: GQEQ-2025/2026-079
U WCS no.: 055557
PG-01.2 (EC): Scope of Works — JBCC
(JBCC 2000- Edition 6.2 of May 2018)

Table 3: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION
Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp sharp end of a geological
end of a geological pick can be pushed in 30-
pick. 40 mm; can be moulded

by fingers with some
pressure.

Medium dense Considerable Firm Indented by thumb with
resistance to effort; sharp end of
penetration by sharp geological pick can be
end of a geological pushed in up to 10 mm;
pick. very difficult to mould with

fingers; can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail; slight
sharp end of a indentation produced by
geological pick; pushing geological pick
requires many blows point into soil; cannot be
for excavation. moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail
repeated blows of a with  difficulty;  slight
geological pick. indentation produced by

blow of a geological pick
point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated
by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to 90% Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate
100 mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less
than 10mm and contains no isolated boulders, or

¢) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.
Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows
loading by hand to the greatest extent possible
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Offloadin
All material, however transported, is to be-off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry
All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to

be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. Where the mass of an element exceeds 55 kg, consideration should be
given to the size of the element relative to its total mass related to the number of workers who would
be needed to lift such mass

Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment
up to and including project closeout. This is to ensure that PMTE complies with the accounting
framework GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting
date.

Submission of Monthly Local Material Utilisation Report (Local Content)

Submission of Monthly Local Material Utilisation Report (Local Content) not applicable to this
project.

The Contractor shall when applicable to this project, be responsible for record keeping, documenting
and submission of monthly local material utilization report with supporting documentation to the
Employer’s representative within 7 working days of the beginning of the successive month, in terms
of DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C
attached to the tender document. The final percentage achievement to be reconciled upon
completion of the project and form part of the final account.

Failure by the contractor to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction
that the non-achievement was beyond his/her control.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 13 of 17
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Examples of calculating CPGs and related penalties

CPGs values are based on the Tender Amount at the time of the award. Determining the actual values is
based either on the Tender Amount including allowances and Vat or the Tender Amount at the time of
award excluding allowances and VAT, where Allowances include the following:

Provisional amounts

CPG allowances

Nominated and/or selected subcontractors

Contract price adjustment (Not provided for within the B of Q by NDPWI)
Contingency amounts (Not provided for within the B of Q by NDPWI)

CPG values in the CPG Bill of Quantities Section will be recalculated based on the “Tender Amount”
or the “Contract Amount” which ever applicable and the provisional amounts adjusted accordingly.
Sanctions (penalties) are applicable to all CPGs where the contractor fails to achieve the minimum
specified requirements, unless the contractor can prove to the Employer’s satisfaction that the
non-achievement was beyond his/her control. No penalties will be applied should the CPG value,
based on the original “Tender Amount” or the “Contract Amount”, has been achieved.

1.1 Targeted Local Building Material Manufacturers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:
“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)

CPG to be achieved = 5% as specified in the Scope of Works (PG01.2)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local manufacturers,
excluding VAT)

Calculation of penalty:
Percentage penalty applicable = 10% as specified in the Scope of Works (PG01.2)

CPG target value = R6,5 Mil excluding VAT
CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT
Penalty = R1 Mil x 10% = R100 000 excluding VAT

1.2 Targeted Local Building Material Suppliers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:
“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG to be achieved = 5% as specified in the Scope of Works (PG01.2)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local suppliers,
excluding VAT)

Calculation of penalty:
Percentage penalty applicable = 20% as specified in the Scope of Works (PG01.2)

CPG target value = R6,5 Mil excluding VAT
CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT
Penalty = R1 Mil x 20% = R200 000 excluding VAT

1.3 Targeted Local Labour Skills Development CPG

When applicable, the CPG is expressed as a percentage of the total number working days required to

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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complete the Works.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Number of working days required to complete the Works based on the construction period = 600 days
CPG percentage participation to be achieved = 30% as specified in the Scope of Works (PG01.2)
Required number of working days training to be provided = 180 days (600 x 30%)

Calculation of penalty:
Payment reduction = R 5 000 per day for not providing training as specified in the Scope of Works (PG01.2)

CPG = 600 working days x 30% = 180 working days training to be provided
CPG Achieved = 160 days (20 days shortfall where no training was provided)
Penalty = 20 days x R5 000 payment reduction per day= R100 000 excluding VAT

1.4 Cidb BUILD Programme: Enterprise Development

When applicable, the Enterprise Development CPG expressed as a percentage of the “Contract amount” =
Tender amount at the time of award excluding allowances and VAT. Failure to achieve the minimum Targeted
Local Labour Skills Development CPG will result in a payment reduction of an amount specified in the Scope
of Works (PG01.2) per working day where training was not provided.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “contract Amount”, the number of beneficiaries to be trained and the
actual cost for providing the training.

Part 1: Calculation of 5% CPG example:
“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG percentage participation to be achieved = 5% as specified in the Scope of Works (PG01.2) CPG
value = R6,5 Mil (Value of work to be subcontracted to emerging enterprises)

Calculation of penalty
Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)

CPG Minimum 5% = R6,5 Mil
Achieved = R5,5 Mil (Only subcontracted work to the value of R5,5 Mil, i.e. R1 Mil shortfall)
Penalty =R1 Mil x 30% = R300 000 Excl. VAT

Part 2: Calculations in terms of training to be done:
The number of enterprises to be developed is subject to the contract amount and the apportionment of the

work as per Example 1 below.
Number of enterprises to be trained = 6 x 1 GB subcontractors
Total cost for training = R 1 660 000

Calculation of penalty
Total number of enterprises to be trained = 6

Total number trained = 4 (2 Shortfall)
Training cost per beneficiary = R1 660 000/ 6 = R 276 666,67 per beneficiary
Penalty = R 276 666,67 x 2 x 30% = R166 000 Excl. VAT

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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B of () A 0
.| De ptio R Q =
5 Enterprise Development
5.1 Enterprise Development of Targeted Enterprise or JV partners
5.1.1 Appointment of training co-ordinator - Per Quarter 45 000 8 360 000
5.1.2 Appointment of Mentor /Training Service provider Per Quarter 135 000 8 1080 000
Needs Analysis and Enterprise Development Plan per Targeted
5.1.3 Enterprise No. 5000 6 30 000
5.1.4 Monitoring and Interim reporting per targeted enterprise Per Quarter 20 000 8 160 000
5.1.5 Project Completion report per Targeted Enterprise No. 5 000 6 30 000
Provisional Sum to be carried over to CPG bill of quantities 1660 000
“Contract amount” Tender amount excl. allowances and VAT, 130 000 000
CPG Monetary value (5%) to be subcontracted to beneficiaries for
= 6 500 000
training
. Grade 1/2
No of enterprises based on the CPG value 6 GBICE.ETC.
Contract period (months) 24

Note: Rates to be determined by PQS and adjusted to accepted quotation amounts

1.5 Cidb BUILD Programme: Skills Development (Principal contractor including subcontractors
and consultants)

When applicable, the contract skills development participation goals, expressed in Rand, shall be no less
than the “contract amount” multiplied by a percentage (%) factor for the applicable class of
construction works.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “Contract Amount”, the number of beneficiaries to be trained from which
Method and the actual cost for providing the training.

CPG Calculation

Table 2: Contracting skills development goals for different classes of engineering and construction

works contracts
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495
of 3 July 2020 (Page 7)

Class of construction works as identified in terms of Regulation 25 (3) of the Construction Construction skills

Industry Regulations 2004 development goal (CSDG)
(%)

Designation Description

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

“Contract amount” = Tender amount at the time of award excluding allowances and expenses, and VAT
Contractor CPG:

CPG calculation
“Contract amount” x factor from Table 3 above.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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CPG calculation example:
“Tender Amount” = R150 Mil for GB, all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Factor for GB = 0,5% (as per Table 2 above)

CPG in R value = R130 Mil x 0,5% = R650 000 i.e. total notional cost of training to amount to R650 000
- Calculation of penalty: - :
Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)

CPG value = R650 000

Achieved = R550 000 = R100 000 Shortfall

Penalty = R100 000 x 30% = R30 000 Excl. VAT

Calculations based on “Contract Amount” after bid award and appointment of beneficiaries

Actual CPG training requirement value after award upon selecting method/s of training and appointment of
beneficiaries = R676 000 (Table 4 below) and the provisional amount allowed for to be adjusted accordingly.
The new monetary value of training required will then form the basis for determining penalties applicable. No
penalties will be applied should the CPG value, based on the “Contract Amount” be achieved.

Table 4: Notional cost recalculation upon appointment of beneficiaries.
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495
of 3 July 2020 (Page 10)

Notional .
Number of Cost/ Notional Total Notional

Skills Types learners Learner/ cos; I learner Cost over 12

Quarter year months Contract
Method 2: Workplace learning opportunities, with
unemployed TVET graduates 2 R23 000 R92 000 R184 000
Method 3:
Candidacy for an unemployed learner with a 3-year
qualification 2 R61 500 R246 000 R492 000
Total 4 R676 000

Note: the required CPG will be recalculated based on the awarded Tender amount and “Contract Amount” once the beneficiaries have
been appointed and actual costs are known

Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI as published by
Stats SA. The rates will be adjusted as an adjustment to the provisional amounts should the rates increase after bid award or during the
construction period

1.6 National Youth Service Programme (NYS) CPG
When applicable, a separate NYS Bill of Quantities will be included in the tender documentation will indicate
the number of beneficiaries to be trained.

Calculation of penalty:

Payment reduction per person not trained as stipulated in the NYS Bill of Quantities = R 2 500 per person.
Total number of NYS Beneficiaries as stipulated in the NYS Bill of Quantities = 25

Total Number of NYS beneficiaries trained = 20 (shortfall of 5 beneficiaries)

Penalty = 5 x R2 500 = R12 500 Excl. VAT

1.7 Labour Intensive Works CPG

When applicable, the work to be done by way of Labour intensive methods are specified in the Bills of
Quantities with a “LI".

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG value = R10 Mil (Total value of labour-intensive works specified in the Bills of Quantities)
Calculation of penalty:

CPG value = R10 Mil

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)

CPG Achieved =9 Mil (R1 Mil shortfall)

Penalty = R1 Mil x 30% = R300 000 Excl. VAT
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public works

FOR

PROJECTS AND MAINTENANCE
(BUILDING/ELECTRICAL/MECHANICAL)

MANAGED ON BEHALF OF

THE DEPARTMENT OF
PUBLIC WORKS

(THE “CLIENT”)




SUPERVISION BY THE DEPARTMENT OF PUBLIC WORKS:

Mr./Ms./Me - PROJECT MANAGER
(Add full details of the project manager)

.............................

.............................

Mr. /Ms/Me - CONTROL/WORKS MANAGER
(Add full details of the inspector)

.............................

.............................

............ AND/OR ITS AGENT: [as per CR 5(5)] — {Also refer specifically to Sections 8(2)(g),
8(2)(h) and 37(2) of the Act}

AGENT: (full particulars of agent)

SUPERVISION BY THE PRINCIPAL CONTRACTOR:

PRINCIPAL CONTRACTOR: (full particulars of principle contractor / contractor)

Mr. /Ms/Me - HEALTH & SAFETY OFFICER (BUILDING)
(Add full details of this officer)

.............................

.............................

Mr. /Ms/Me -HEALTH & SAFETY OFFICER (ELECTRICAL)
(Add full details of this officer)

.............................

Mr. /Ms/Me - HEALTH & SAFETY OFFICER (MECHANICAL)
(Add full details of this officer)

.............................

Mr. /Ms./Me - HEAD: PROJECTS & MAINTENANCE
(Add full details of the head of the project)

.............................

NDPW Health & Safety specification Revision 2018



S 2l

8.
9.

10.

11.

12.

13.
14.

15.
16.
17.
18.
19.
20.
21.

22,

CONTENTS

PREAMBLE

SCOPE OF HEALTH & SAFETY DOCUMENT

PURPOSE

DEFINITIONS

OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1 Structure & Organization of OH&S Responsibilities.................c.... 8

5.2 Communication & LiaiSoMN.....ccvcereruiieirrresrnsisiociserniesesasacansnnn 10
INTERPRETATION

RESPONSIBILITIES

7.1 CHEEIIT +oevevenaerenrsssssnsssssssnsansasssssssssosasssensansossstessacsssrssnansstss 10
7.2 Principal Contractor .......cecveiriesieieiuiienuineessiiisitcannes 11
7.3 CONIEFACLOT veurerreneenrenscassansosensessosssonnsasssssassssassasssssnnantoness 12
SCOPE OF WORK

HEALTH AND SAFETY FILE

OH&S GOALS & OBJECTIVES & ARRANGEMENTS FOR MONITORING
& REVIEWING OH&S PERFORMANCE

IDENTIFICATION OF HAZARDS & DEVELOPMENT OF RISK ASSESSMENTS,

STANDARD WORKING PROCEDURES (SWP) & METHOD STATEMENTS

ARRANGEMENTS FOR MONITORING AND REVIEW

12.1 Monthly Audit by Client and/or its Agent on its behalf ............... 14
12.2 Other Audits & INSPECtions .....ccovevereriinieiriraitsionniioniecenane 14
12.3 REPOILS c.vevuerernrnnunernnorressrsuetusetssitsstansssriesetuisraansenaones 15
12.4 REVIEW uverrrerrerereencancrtonsosssssansssasssnssssssssssasssonsasaassssssassse 15
12.5 Site Rules and other ReStrictions .........coccivieeiiceionieiiaicnicanan 16
12.6 Training ...oceeverieniienieriniesnersosstiriisieteostarnsansststestasnnnenee 16
12.7 Accident & Incident Investigation ........ccocoireieiesericienanccciinsn. 17
12.8 H&S Representatives (SHE-Reps) & H&S Committees ............. 18

PROJECT/SITE SPECIFIC REQUIREMENTS
OUTLINED DATA, REFERENCES & INFORMATION ON CERTAIN AND/OR
SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE
THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES
THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES
HOUSE KEEPING
LOCKOUT SYSTEMS
INCIDENT INVESTIGATION
GENERAL
IMPORTANT LISTS AND RECORDS TO BE KEPT
21.1 Inspection Checklist .......oeveriiriiiiniiiiiiiiiiiiniiiineieaneee.
IMPORTANT CONTACT DETAILS (HEALTH & SAFETY ONLY) (attached)

NDPW Health & Safety specification Revision

PAGE

ST

12
13

14

14
14

19

21
37
38
38
39
39
39
40
40
43

2018



1. PREAMBLE

In terms of Construction Regulation 5(1)(a) of the Occupational Health and Safety Act, 1993 (Act
85 of 1993), the Department of Public Works, as the Client and/or its Agent on its behalf, shall be
responsible to prepare a baseline risk assessment for an intended construction work project. In
terms of construction regulations 5(1)(b), the client must prepare a suitable, sufficiently
documented and coherent site specific Health & Safety Specifications for any intended
construction project and provide any Principal Contractor who is making a bid or appointed to
perform construction work for the Client and/or its Agent on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-under. The
Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms of
Section 7 of the Act and in line with Construction Regulation 5 as well as the Health and Safety

Plan for the project.

This ‘Health and Safety Specifications” document is governed by the “Occupational Health and
Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as “The Act’. Notwithstanding this,
cognisance should be taken of the fact that no single Act or its set of Regulations can be read in
isolation. Furthermore, although the definition of Health and Safety Specifications stipulates ‘a
documented specification of all health and safety requirements pertaining to associated works ona
construction site, so as to ensure the health and safety of persons’, it is required that the entire
scope of the Labour legislation, including the Basic Conditions of Employment Act be considered
as part of the legal compliance system. With reference to this specification document this
requirement is limited to all health, safety and environmental issues pertaining to the site of the
project as referred to here-in. Despite the foregoing it is reiterated that environmental management

shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will
be different, and circumstances and conditions may change even on a daily basis. Therefore, due
caution is to be taken by the Principal Contractor when drafting the Health and Safety Plan based
on these Health and Safety Specifications. Prior to drafting the Health and Safety Plan, and in
consideration of the information contained here-in, the contractor shall set up a Risk Assessment
Program to identify and determine the scope and details of any risk associated with any hazard at
the construction site, in order to identify the steps needed to be taken to remove, reduce or control
such hazard. This Risk Assessment and the steps identified will be the basis or point of departure
for the Health and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to be
performed in order to reduce as far as practicable, the hazards identified in the Risk Assessment.

The Department of Public Works is tasked to provide accommodation and operational facilities to
a very large proportion of the approximate 40 National Departments responsible for the
governance of the Department of Public Works. A very large number of State employees and
public users of the facilities and the services provided there-in directly interacts with the facilities
provided by the well-being, health and safety of a great number of people. This Department thus
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has directly or indirectly, an impact on the Republic of South Africa as well as the National
Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets of the
Department of Public Works. These are its personnel, the personnel of its Clients and the physical
assets of which it is the custodian and may also include the public as well. The responsibilities the
Department and relevant stakeholders have toward its employees and other people present in the
facilities or on the sites are captured further in this specification document. These responsibilities
stem from both moral, civil and a variety of legal obligations. The Principal Contractor is to take
due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in
all respects. Should it however, contain any errors or omissions they may not be considered as
grounds for claims under the contract for additional reimbursement or extension of time, or relieve
the Principal Contractor from his responsibilities and accountability in respect of the project to
which this specification document pertains. Any such inaccuracies, inconsistencies and/or
inadequacies must immediately be brought to the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction Regulations and
all other Regulations and Safety Standards which were or will be promul gated under the Act or
incorporated into the Act and be in force or come into force during the effective duration of the
project. The stipulations in this specification, as well as those contained in all other documentation
pertaining to the project, including contract documentation and technical specifications shall not be
interpreted, in any way whatsoever, to countermand or nullify any stipulation of the Act,
Regulations and Safety Standards which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people
and properties affected under its custodianship or contractual commitments, and is further
obligated to monitor that these measures are structured and applied according to the requirements
of these Health and Safety Specifications. (4!l references to the singular shall also be regarded

as references to the plural)

The purpose of this specification document is to provide the relevant Principal Contractor (and his
/her contractor) with any information other than the standard conditions pertaining to construction
sites which might affect the health and safety of persons at work and the health and safety of
persons in connection with the use of plant and machinery; and to protect persons other than
persons at work against hazards to health and safety arising out of or in connection with the
activities of persons at work during the carrying out of construction work for the Department of
Public Works. The Principal Contractor (and his /her contractor) is to be briefed on the significant
health and safety aspects of the project and to be provided with information and requirements on

inter alia:
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a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;
) Submissions on health and safety matters required from the Principal Contractor (and his

/her contractor); and
d) The Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is
expected from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993) and the Regulations made there-under including the applicable safety standards, and in
particular in terms of Section 7 and 8 of the Act, Construction regulations 7 and 8.

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of
1993) in its entirety shall apply to the contract to which this specification document applies. The
Construction Regulations promulgated on 07 February 2014 shall apply to any person involved in
construction work pertaining to this project, as will the Act.

4. DEFINITIONS - The most important definitions in the Act and Regulations pertaining
to this specification document are hereby extracted.

“Purpose of the Act” —
To provide for the health and safety of persons at work and the health and safety of persons in
connection with the use of plant and machinery; the protection of persons other than persons at

work against hazards to health and safety arising out of or in connection with the activities of
persons at work; to establish an advisory council for occupational health and safety; and to provide

for matters connected therewith.

“Agent,, _

means any person who acts as a representative for a client;

“Client” -

means any person for whom construction work is performed;

«Construction Work’’ is defined as any work in connection with —

(a) The construction, erection, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure; or

(b) the construction, erection, maintenance, demolition or dismantling of any bridge, dam
canal, road, railway, runway, runway, sewer or water reticulation system; or the moving of
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earth, clearing or land, the making of excavation, piling or any similar civil engineering
structure or type of work;

“Construction work permit”

means a document issued in terms of construction regulations 3

“Contractor” —

means an employer, as defined in Section 1 of the Act, who performs construction work and
includes Principal Contractors;

“Health and Safety File” —

means a file, or other record in permanent form, containing the information required a
contemplated in the regulations;

“Health and Safety Plan” —

means a documented plan which addresses hazards identified and includes safe work procedures to
mitigate, reduce or control the hazards identified;

“Health and Safety Specification” —

means a documented specification of all health and safety requirements pertaining to the associated
works on a construction site, so as to ensure the health and safety of persons;

“Method Statement” —

means a document detailing the key activities to be performed in order to reduce as reasonably as
practicable the hazards identified in any risk assessment;

“Principal Contractor” —

means an employer, as defined in section 1 of the Act who performs construction work and is
appointed by the client to be in overall control and management of a part of or the whole of a

construction site;

“Risk Assessment” —

means a program to determine any risk associated with any hazard at a construction site, in order
to identify the steps needed to be taken to remove, reduce or control such hazard.
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5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities

5.1.1. Overall Supervision and Responsibility for OH&S

* The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed
in terms of Construction Regulation 5(5), implements and maintains the agreed and
approved H&S Plan. Failure on the part of the Client or Agent to comply with this
requirement will not relieve the Principal Contractor from any one or more of his/her
duties under the Act and Regulations.

* The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the
Act to ensure that the Employer (as defined in the Act) complies with the Act. The pro
forma Legal Compliance Audit may be used for this purpose by the Principal Contractor or
his/her appointed contractor.

* All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective
appointment forms to regularly, in writing, report to their principals on matters of health
and safety per routine and ad hoc inspections and on any deviations as soon as observed,
regardless of whether the observation was made during any routine or ad hoc inspection
and to ensure that the reports are made available to the principal Contractor to become part
of site records (Health & Safety File).

* The Construction Manager and Assistant Construction Manager appointed in terms of
Construction Regulation 8(1), 8(2) to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any deviations as
soon as observed, regardless of whether the observation was made during any routine or ad
hoc inspection and to ensure that the reports are made available to the principal Contractor
to become part of site records (Health & Safety File).

* All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of
the Act.

5.1.2. Further (Specific) Supervision Responsibilities for OH&S

Several appointments or designations of responsible and /or competent people in specific areas of
construction work are required by the Act and Regulations. The following competent
appointments, where applicable, in terms of the Construction Regulations are required to ensure
compliance to the Act, Regulations and Safety Standards.
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Required appointments as per the Construction Regulations:-

Item | Regulation Appointment Responsible Person
1. 5(1)(k) Principal contractor for each phase or project | Client

2. 7(1)(c) Contractor Principal Contractor
3. 7(2)(c) Contractor Contractor

4. 8(1) Construction Manager Principal Contractor
5. 8(2) Construction Manager assistant Principal Contractor
6. 8(5) Construction Health and Safety Officer Principal Contractor
7. 9(1) Person to carry out risk assessment Contractor

0. 10(1)(a) Fall protection planner Contractor

10. 12 (1) Temporary works designer Contractor

12. 13(1)(a) Excavation supervisor Contractor

13. 13(2)(b)(ii)(bb) | Professional engineer or technologist Contractor

14. 13(2)(k) Explosives expert Contractor

15. 14(1) Supervisor demolition work Contractor

16. 14(11) Demolition expert Contractor

18. 16(1) Scaffold supervisor and scaffold erector Contractor

19. 17(1) Suspended platform supervisor Contractor

20. 17(2)(c) Compliance plan developer Contractor |
21. 17(8)(c) Suspended platform expert Contractor

22. 17(13) Outrigger expert Contractor

23. 18(1) Rope access supervisor Contractor

24, 19(8)(a) Material hoist inspector Contractor

25. 20(1) Bulk mixing plant supervisor Contractor

26. 21(2)(b) Explosive actuator expert Contractor

27. 22(a) Crane supervisor Contractor

28. 24(d) Temporal electrical installations controller Contractor

29. 24(¢) Temporal electrical installations inspector Contractor

30. 28(a) Stacking and storage supervisor Contractor

31. 29(h) Fire equipment inspector Contractor

This list may be used as a reference or tool to determine which components of the Act and
Regulations would be applicable to a particular site, as was intended under paragraph 3 & 4 of the

Chapter “Preamble” (page 4) above.

comprehensive.

5.2

5.2.1

5.2.2

Communication & Liaison

This list must not be assumed to be exclusive or

OH&S Liaison between the Employer, the Principal Contractor, the other Contractors, the
Designer and other concerned parties shall be through the H&S Committee as per the
procedures determined by the H&S Committee.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.
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573 Consultation with the workforce on OH&S matters will be through their Supervisors and
H&S Representatives (‘SHE — Reps’)

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S
information to the other Contractors e.g. design changes agreed with the Client and/or its
Agent on its behalf and the Designer, instructions by the Client and/or his/her agent,
exchange of information between Contractors, the reporting of hazardous/dangerous
conditions/situations etc.

6. INTERPRETATION

(1) The Occupational Health and Safety Act and all its Regulations, with the exception of the
Construction Regulations, distinguish between the roles, responsibilities and functions of
employers and employees respectively. It views consultants and contractors as employees of the
“owner” of a construction or operational project, the “owner” being regarded as the employer.
Only if formally agreed to by way of the written agreement in this regard between the “owner(s)”
and consultant and /or between the “owner(s)” and the contractor(s), will these assumptions be
relinquished in favour of the position agreed upon between the relevant parties.

(i)  The position taken by the Construction Regulations is that the “owner”, in terms of its
instructions, operates (has to operate) in the role of client as per relevant definition. The
contractors working for the “client” are seen to be in two categories, i.e. the Principal Contractor
and Contractors. The Principal Contractor has to take full responsibility for the health and safety
on the site of the relevant project / contract. This includes monitoring health and safety conditions
and overseeing administrative measures required by the Construction Regulations from all
contractors on the project site. (Ordinary / sub) Contractors are required to operate under the
scrutiny and control (in terms of all health and safety measures which are covered in the
Construction Regulations) of the Principal Contractor. Where, for the work the Principal
Contractor will have to execute himself, practical health and safety measures are applicable, he
will also be subject to the relevant requirements with which (ordinary / sub) Contractors have to
comply. The Principal Contractor will, however, not have to actually fulfill such requirements in
respect of any of the work / functions of any (ordinary / sub) Contractors on the site for which he
has been appointed as Principal Contractor. However, he has to monitor / oversee such processes,
ensuring that the requirements are complied with and that the required appointments / evaluations /
inspections / assessments and tests are done and that the records are duly generated and kept as
prescribed in the Construction Regulations. This has to feature clearly in the Principal
Contractor’s Health and Safety Plan.

7. RESPONSIBILITIES

7.1 Client

7.1.1 The Client or his appointed Agent on his behalf will appoint each Principal Contractor for
this project or phase/section of the project in writing for assuming the role of Principal Contractor
as intended by the Construction Regulations and determined by the Bills of Quantities.

NDPW Health & Safety specification Revision 2018



7.12 The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal Contractor and
Contractor for approval.

7.1.3  The Client or his appointed Agent on his behalf, will take reasonable steps to ensure that
the health and safety plan of both the Principal Contractor and Contractor is implemented and
maintained. The steps taken will include periodic audits at intervals of at least once every month.

7.1.4 The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should the Principal
Contractor and/or the Contractor at any stage in the execution of the works be found to:

e have failed to have complied with any of the administrative measures required by the
Construction Regulations in preparation for the construction project or any physical
preparations necessary in terms of the Act;

e have failed to implement or maintain their health and safety plan;

e have executed construction work which is not in accordance with their health and safety
plan; or

e act in any way which may pose a threat to the health and safety of any person(s) present
on the site of the works or in its vicinity, irrespective of him/them being employed or
legitimately on the site of the works or in its vicinity.

7.2 Principal Contractor

7.2.1 The Principal Contractor shall accept the appointment under the terms and Conditions of
Contract. The Principal Contractor shall sign and agree to those terms and conditions and shall,
before commencing work, notify the Department of Labour of the intended construction work in
terms of Regulation 3 of the Construction Regulations. Annexure B of this Specification contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the notification
in writing prior to commencement of work and inform the Client or his Agent accordingly.

7.2.2 The Principal Contractor shall ensure that he is fully conversant with the requirements of
this Specification and all relevant health and safety legislation. This Specification is not intended
to supersede the Act nor the Construction Regulations or any part of either. Those sections of the
Act and the Construction Regulations which apply to the scope of work to be performed by the
Principal Contractor in terms of this contract (entirely or in part) will continue to be legally
required of the Principal Contractor to comply with. The Principal Contractor will in no manner or
means be absolved from the responsibility to comply with all applicable sections of the Act, the
Construction Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

7.2.3 The Principal Contractor shall provide and demonstrate to the Client a suitable and

sufficiently documented health and safety plan based on this Specification, the Act and the
Construction Regulations, which shall be applied from the date of commencement of and for the
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duration of execution of the works. This plan shall, as appendices, include the health and safety
plans of all Sub-contractors for which he has to take responsibility in terms of this contract.

7.2.4 The Principal Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to commencement with the

works.

7.2.5 The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has
made provision for the cost of compliance with the specified health and safety requirements, the
Act and Construction Regulations. (Note: This shall have to be contained in the conditions of
tender upon which a tenderer’s offer is based.)

7.2.6 The Principal Contractor shall consistently demonstrate his competence and the adequacy
of his resources to perform the duties imposed on the Principal Contractor in terms of this
Specification, the Act and the Construction Regulations.

7.2.7 The Principal Contractor shall ensure that a copy of his health and safety plan is available
on site and is presented upon request to the Client, an Inspector, Employee or Sub-contractor.

7.2.8 The Principal Contractor shall ensure that a health and safety file, which shall include all
documentation required in terms of the provisions of this Specification, the Act and the
Construction Regulations, is opened and kept on site and made available to the Client or Inspector
upon request. Upon completion of the works, the Principal Contractor shall hand over a
consolidated health and safety file to the Client.

7.2.9 The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction Regulations
are complied with as if they were the Principal Contractor.

7.2.10 The Principal Contractor shall from time to time evaluate the relevance of the Health and
Safety Plan and revise the same as required, following which revised plan shall be submitted to the
Client and/or his/her Agent for approval.

7.3 Contractor (Responsibilities of ............ in terms of this contract and health and safety
specification)

As per 7.2 above, as and where applicable or as indicated in the letter of appointment.

8. SCOPE OF WORK (also refer to paragraph 2 on page 5)
These specifications are applicable to the specific scope of work pertaining to the above-mentioned
project as detailed in the tender documents, this amongst all includes for example:

“Phase 1 — Refurbishment of existing houses & outbuildings for Library information services
consisting of elaborate audio visual aids and facilities including auditoriums.

- Site clearance (what does this entail?)
- Site hoarding, demarcation and demolition as follows. ...........
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- Bulk Earthworks comprising... (excavations, filling, compaction, evening surface.....)
- Piling (by drilling, excavating.....pile driving .. pile hammering....?? ??)

Phase 2 — Construction of a new four (4) storied Administration building.

- Preparation of site by leveling, compaction etc.
- Excavations for parking areas/services
- Ete”

(elaborate sufficiently and provide adequate information to give full understanding of all work to
be done)

[Notes to the Client, Designer, Project Manager, Architect, Agent:

add references to the above project and include specific elements identified as the ‘Critical
Few’. The ‘Critical Few’ refer to those few or singular elements of the project that have the
potential to impact in a major or devastating way on the project as a whole in the event of an
accident or incident occurring. (20:80 principle)

Because of the inherent generic nature of the Health and Safety Specifications document,
specific relevant information on the project must be provided and it may be necessary to
draft the required information under this paragraph on a separate attached document.

If at any time after commencement of the project changes are brought about to the design or
construction, sufficient health and safety information and appropriate resources are to be
made available to the Principal Contractor to execute the work safely.]

N.B Construction Regulation 5(1)(g) determines that potential contractors submitting tenders
have made provision for the cost of health and safety measures during the construction process.
The Principal Contractor shall on tendering make provision for the cost of health and safety
measures in terms of his/her documented Health and Safety Plan and measures based on these
Health and Safety Specifications during the period of the project. The cost shall be duly quantified
and clearly identified for such identifiable purpose.

THE HEALTH AND SAFETY PLAN IS THEREFORE TO BE INCLUDED WITH THE
TENDER DOCUMENTS WHEN TENDERS ARE INVITED FOR THE PROJECT.

9. HEALTH AND SAFETY FILE

The Principal Contractor must, in terms of Construction Regulation 7(1)(b), keep a Health &
Safety File on site at all times that must include all documentation required in terms of the Act and
Regulations and must also include a list of all Contractors on site that are accountable to the
Principal Contractor and the agreements between the parties and details of work being done. A
more detailed list of documents and other legal requirements that must be kept in the Health and
Safety File is attached as an addendum to this document.

IMPORTANT:
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The Health and Safety File will remain the property of the Client and/or its Agent on its behalf
throughout the period of the project and shall be consolidated and handed over to the Client and/or
its Agent on its behalf at the time of completion of the project.

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate
(DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11. IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures
(SWP) and Method Statements for each activity executed in the contract or project (see 4. below
“Project/Site Specific Requirements”)

The identification of hazards is over and above the hazards identification programme and those
hazards identified during the drafting of the Health and Safety Plan.

12. ARRANGEMENTS FOR MONITORING AND REVIEW
12.1 Monthly Audit by Client and/or its Agent on its behalf

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with
the Principal Contractor Audit to comply with Construction Regulation 7(1)(c)(vii) to ensure that
the principal contractor has implemented, is adhering to and is maintaining the agreed and
approved OH&S Plan.

12.2  Other audits and inspections by client and/or its agent on its behalf.

The Client and/or its Agent on its behalf reserves the right to conduct any other ad hoc audits and
inspections as it and/or its Agent on its behalf deem necessary.

A representative of the Principal Contractor and the relevant Health and Safety Representative(s)
(SHE-Reps) must accompany the Client and/or its Agent on its behalf on all Audits and
Inspections and may conduct their own audit/inspection at the same time. Each party will,
however, take responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes of the previous
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Health and Safety Committee meeting reflecting possible recommendations made by that
committee to the Employer for reference purposes.

12.3 Reports

12.3.1 The Principal Contractor shall report all incidents where an employee is injured on duty to
the extent that he/she:

dies
becomes unconscious

loses a limb or part of a limb
is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a

permanent physical defect or likely to be unable for a period of at least 14 days either to
work or continue with the activity for which he/she was usually employed

* K % ¥

OR where:

a major incident occurred

the health or safety of any person was endangered

where a dangerous substance was spilled

the uncontrolled release of any substance under pressure took place

machinery or any part of machinery fractured or failed resulting in flying, falling or
uncontrolled moving objects

* machinery ran out of control,

¥ ¥ K ¥ ¥

to the Provincial Director of the Department of Labour within seven days and at the same time to
the Client and/or its Agent on its behalf.

Refer in this regard to Section 24 of the Act & General Administrative Regulation 8.

12.3.2 The Principal Contractor is required to provide the Client and/or its Agent on its behalf
with copies of all statutory reports required in terms of the Act and the Regulations.

12.3.3 The Principal Contractor is required to provide the Client and/or its Agent on its behalf
with a monthly “SHE Risk Management Report”.

12.3.4 The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its
behalf with copies of all internal and external accident/incident investigation reports including the
reports contemplated in 12.7, 12.8.2, 15, 16, 17, 21 and 22 below. As soon as the occurrence of
any accident/incident of whatever nature comes to the notice of the Principal Contractor, it shall be
reported immediately to the relevant Regional Manager for that particular jurisdiction.

12.4 Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard
Work Processes at each Production Planning and Progress Report meeting as the construction
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work develops and progresses and each time changes are made to the designs, plans and
construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors
and all other concemned parties with copies of any changes, alterations or amendments as
contemplated in the above paragraph.

12.5 Site Rules and other Restrictions

12.5.1 Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to
regulate the Health and Safety Plan and associated aspects of the construction.

When required for a site by law, visitors and non-employees upon entering the site shall be issued
with the proper Personal Protective Equipment (PPE) as and when necessary.

12.5.2 Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these
throughout the construction period. Access control must include the rule that non-employees shall
at all times be provided with fulltime supervision while on site.

The Principal Contractor must develop a set of Security rules and procedures and maintain these
throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation 6(0), the
Principal Contractor must appoint a competent Emergency Controller who must develop
contingency plans for any emergency that may arise on site as indicated by the risk assessments.
These must include a monthly practice/testing programme for the plans e.g. January: trench
collapse, February: flooding etc. and practiced/tested with all persons on site at the time,

participating.

12.6 Training

The contents and syllabi of all training required by the Act and Regulations including any other
related or relevant training as required must be included in the Principal Contractor’s Health and

Safety Plan and Health and Safety File.

12.6.1 General Induction Training

All employees of the Principal and other Contractors must be in possession of proof of General
Induction training

12.6.2 Site Specific Induction Training

NDPW Health & Safety specification Revision 2018



All employees of the Principal and other Contractors must be in possession of Site Specific
Occupational Health and Safety Induction or other qualifying training.

12.6.3 Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be
in possession of valid proof of training.

All employees in jobs requiring training in terms of the Act and Regulations must be in
possession of valid proof of training as follows:

Occupational Health and Safety Training Requirements: (as required by the Construction
Regulations and as indicated by the Health and Safety Specification Document & the Risk
Assessment/s and recommendations by the Health and Safety Committee):

General Induction (Section 8 of the Act)

Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)

Site/Project Manager

Construction Supervisor

OH&S Representatives (Section 18 (3) of the Act)

Training of the Appointees indicated in 12.6.1 & 12.6.2 above

Operation of Cranes (Driven Machinery Regulations 18 (11)

Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation

23)

* Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction
Regulation 29)

* As a minimum basic First Aid to be upgraded when necessary (General Safety Regulations

3)

Storekeeping Methods & Safe Stacking (Construction Regulation 28)

Emergency, Security and Fire coordinator

¥ K X ¥ ¥ ¥ ¥ ¥

12.7 Accident and Incident Investigation

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents
where employees and non-employees were injured to the extent that he/she/they had to receive
first aid or be referred for medical treatment by a doctor, hospital or clinic. (General

Administrative Regulation 9)

The results of the investigation to be entered into the Accident/Incident Register listed above.
(General Administrative Regulation 9)

The Principal Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such
investigations including the steps taken to prevent similar incidents in future.

The Principal Contractor is responsible for the investigation of all road traffic accidents relating to
the construction site and keeping a record of the results of such investigations including the steps
taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated
and reported on in writing, irrespective of whether such incident gave rise to injury or damage.
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12.8 H&S Representatives (SHE-Reps — ‘safety, health & environment’) and H&S
Committees

12.8.1 Designation of H&S Representatives(‘SHE — Reps’)

Where the Principal Contractor employs more that 20 persons (including the employees of other
Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 employees
or part thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

H&S Representatives have to be designated in writing and the designation shall be in accordance
with the Collective Agreement as concluded between the parties as is required in terms of General
Administration Regulation 6.

12.8.2 Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives conduct at least
a weekly inspection of their respective areas of responsibility using a checklist
and report thereon to the Principal Contractor, after which these reports shall be consolidated for

submission to the Health and Safety Committee.
H&S Representatives must be included in and be part of accident/incident investigations.

H&S Representatives shall be members of at least one H&S Committee and must attend all
meetings of that H&S committee.

12.8.3 Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employers Representatives appointed as per Section
19(3) that are not allowed to exceed the number of H&S Representatives on the committee. The
persons nominated by the employer on a H&S Committee must be designated in writing for such
period as may be determined by him. The H&S Committee shall co-opt advisory (temporary)
members and determine the procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, the following Agenda
for the first meeting. Thereafter the H&S Committee shall determine its own procedures as per the

previous paragraph.

Agenda:

1) Opening and determining of chairmanship (only when necessary)
2) Minutes of Previous Minutes

3) Observations

4) Program and Safety considerations

5) Hygiene

6) Housekeeping improvement

7) Incidents & Accidents / Injuries

8) Registers:
a H&S Rep. Inspections
b. Matters of First Aid
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9)

10)
11)
12)
13)
14)
15)
16)
17)
18)

13.

Scaffolding

Ladders

Excavations

Portable Electric Equipment

Fire Equipment

Explosive Power Tools

Power Hand tools

Incident! Report Investigation
Pressure Vessels

1. Personal Protective Equipment

Safety performance Evaluations

Education & Safety promotion program

First Aid Officials and training in First Aid
Demarcation of work- /hazardous-/safe areas/walkways
Posters and signage

Environmental preservation and conservation
Specific training programmes

General

Date of Next Meeting

Closing

Tt pae tho o

PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the
project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

E I

Clearing & Grubbing of the Area/Site
Site Establishment including:
Office/s
Secure/Safe Storage and storage areas for materials, plant & equipment
Ablution facilities
Sheltered dining area
o Vehicle access to the site
Dealing with existing Structures.
Location of existing Services
Installation & Maintenance of Temporary Construction Electrical Supply, Lighting and
Equipment
Adjacent Land uses/Surrounding property exposures
Boundary & Access control/Public Liability Exposures (Remember: the Employer is also
responsible for the OH&S of non-employees affected by his/her work activities.)
Health risks arising from neighboring as well as own activities and from the environment
e.g. threats by dogs, bees, snakes, lightning, allergies etc.
Exposure to Noise
Exposure to Vibration
Protection against dehydration and heat exhaustion
Protection from wet & cold conditions
Dealing with HIV/Aids and other diseases as per specific programme provided by the client
and/or its Agent on its behalf

@]
(@]
o]
o]
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13.1

Use of Portable Electrical Equipment including:
o Angle grinder
o Electrical Drilling machine
o Skill saw
Excavations including:
o Ground/soil conditions
o Trenching
o Shoring
o Drainage
o Daily inspections
Welding including:
o Arc Welding
o Gas welding
o Flame Cutting
o Use of LP Gas torches and appliances
Loading & Offloading of Trucks
Aggregate/Sand and other Materials Delivery
Manual and Mechanical Handling
Lifting and Lowering Operations
Driving & Operation of Construction Vehicles and Mobile Plant including:
o Trenching machine
Excavator
Bomag Roller
Plate Compactor
Front End Loader
Mobile Cranes and the ancillary lifting tackle
Parking of Vehicles & Mobile Plant
o Towing of Vehicles & Mobile Plant
Use and Storage of Flammable Liquids and other Hazardous Substances — the client and/or
its Agent on its behalf to be informed of this prior to commencing of the project
Layering and Bedding of trench floor
Installation of Pipes in trenches
Backfilling of Trenches
Protection against Flooding
Gabion work
Use of Explosives - the client and/or its Agent on its behalf to be informed of this prior to
commencing of the project
Protection from Overhead Power Lines
As discovered by the Principal Contractor’s hazard identification exercise
As discovered from any inspections and audits conducted by the Client and/or its Agent on
its behalf or by the Principal Contractor or any other Contractor on site
As discovered from any accident/incident investigation.

0 0O0OO0O0O0

The following are in particular requirements depending on scope of works and will

form a basis for compliance audits.

1. Administrative & Legal Requirements
2. Education, Training & Promotion
3. Public Safety & Emergency Preparedness
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Personal Protective Equipment
Housekeeping

Scaffolding, Formwork & Support work
Ladders

Electrical Safeguarding

Emergency/Fire Prevention & Protection

© %N v

10. Excavations & Demolition

11. Tools
12. Cranes

13. Personnel & Material Hoists

14. Transport & Materials Handling
15. Site Plant & Machinery

16. Plant & Storage Yards/Site Workshops Specifics
17. Health & Hygiene

14.

OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR

SPECIFIC OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE

14.1 Administrative & Legal Requirements
B Subject Requirements
OHS Act
Section/
Regulation
Construction Construction work Apply to the Provincial Labour Office for any
Regulation 3 permit construction work as defined under CR 3(1)(a)(b) & (¢)
Construction. Notice of carrying Department of Labour notified
Regulation 4 out Construction Copy of Notice available on Site

work

General Admin. *Copy of OH&S Act | Updated copy of Act & Regulations on site.
Regulation 4 (Act 85 of 1993) Readily available for perusal by employees.
COID *Registration with Written proof of registration/Letter of good standing
Construction Compensation available on Site
regulations 5(1)(j) | Insurer
Construction. H&S Specification & | H&S Spec received from Client and/or its Agent on its
Regulation Programme behalf
5(1)(b) & 5(1)(n) OH&S programme developed & Updated regularly
Section 8(2)(d) *Hazard Hazard Identification carried out/Recorded
Construction. Identification & Risk | Risk Assessment and — Plan drawn up/Updated
Regulation 9 Assessment RA Plan available on Site
Employees/Sub-Contractors informed/trained
Section 16(2) *Assigned duties Responsibility of complying with the OH&S Act
(Managers) assigned to other person/s by CEO.
Construction. Designation of Competent person appointed in writing as
Regulation 8(1) Person Responsible | Construction Manager with job description
on Site
Construction. Designation of Competent person appointed in writing as
Regulation 8(2) Assistant for above Assistant Construction Supervisor with job description

Section 17 & 18

*Designation of

More than 20 employees - one H&S Representative, one
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General Health & Safety additional H&S Rep. for each 50 employees or part
Administrative Representatives thereof.
Regulations 6 & 7 Designation in writing, period and area of responsibility
specified in terms of GAR 6 & 7
Meaningful H&S Rep. reports.
Reports actioned by Management.
Section 19 & 20 | *Health & Safety H&S Committee/s established.
General Committee/s All H&S Reps shall be members of H&S Committees
Administrative Additional members are appointed in writing.
Regulations 5 Meetings held monthly, Minutes kept.
Actioned by Management.
Section 37(1) & *Agreement with Written agreement with (Sub-)Contractors
2) Mandataries/ List of (Sub-) Contractors displayed.
(Sub-)Contractors Proof of Registration with Compensation Insurer/Letter
of Good Standing
Construction Supervisor designated
Written arrangements re.
H&S Reps & H&S Committee
Written arrangements re. First Aid
Section 24 & *Reporting of Incident Reporting Procedure displayed.
General Admin. Incidents All incidents in terms of Sect. 24 reported to the
Regulation 8 (Dept. of Labour) Provincial Director, Department of Labour, within 3
COID Act days. (Annexure 1?)(WCL 1 or 2) and to the Client

Sect.38, 39 & 41

and/or its Agent on its behalf

Cases of Occupational Disease Reported
Copies of Reports available on Site
Record of First Aid injuries kept

General Admin.
Regulation 9

*Investigation and
Recording of
Incidents

All injuries which resulted in the person receiving
medical treatment other than first aid, recorded and
investigated by investigator designated in writing.
Copies of Reports (Annexure 1) available on Site
Tabled at H&S Committee meeting

Action taken by Site Management. |

Construction.
Regulation 10

Fall Prevention &
Protection

Competent person appointed to draw up and supervise
the Fall Protection Plan

Proof of appointees competence available on Site
Risk Assessment carried out for work at heights

Fall Protection Plan drawn up/updated

Available on Site

Construction.
Regulation 11

Structures

Information re. the structure being erected received from
the Designer including:

- geo-science technical report where relevant

- the design loading of the structure

- the methods & sequence of construction

- anticipated dangers/hazards/special measures to
construct safely

Risk Assessment carried out

Method statement drawn up

All above available on Site

Structures inspected before each shift. Inspections
register kept
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Construction.
Regulation 16

Scaffolding

Competent persons appointed in writing to:

- erect scaffolding (Scaffold Erector/s)

- act as Scaffold Team Leaders

- inspect Scaffolding weekly and after inclement
weather (Scaffold Inspector/s)

Written Proof of Competence of above appointees
available on Site

Risk Assessment carried out

Inspected weekly/after bad weather. Inspection register/s

kept

Construction.
Regulation 17

Suspended Platforms

Competent persons appointed in writing to:

- control the erection of Suspended platforms

- act as Suspended platforms Team Leaders

- inspect Suspended Scaffolding weekly and after
inclement weather

Risk Assessment conducted

Certificate of Authorisation issued by a registered
professional engineer available on Site/copy forwarded
to the Department of Labour

The following inspections of the whole installation
carried out by a competent person

- after erection and before use

- daily prior to use. Inspection register kept

The following tests to be conducted by a competent
person:

- load test of whole installation and working parts every
three months

- hoisting ropes/hooks/load attaching devices quarterly.
Tests log book kept

Employees working on Suspended Platform medically
examined for physical & psychological fitness. Written
proof available

Construction.
Regulation 13

Excavations

Competent person/s appointed in writing to supervise
and inspect excavation work

Written Proof of Competence of above appointee/s
available on Site

Risk Assessment carried out

Inspected:

- before every shift

- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring

- after rain. Inspections register kept

Method statement developed where explosives will be/
are used

Construction.
Regulation 14

Demolition Work

Competent person/s appointed in writing to supervise
and control Demolition work

Written Proof of Competence of above appointee/s
available on Site
Risk Assessment carried out
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Engineering survey and Method Statement available on
Site

Inspections to prevent premature collapse carried out by
competent person before each shift. Inspection register
kept

Construction.
Regulation 19

Materials Hoist

Competent person appointed in writing to inspect the
Material Hoist

Written Proof of Competence of above appointee
available on Site.

Materials Hoist to be inspected weekly by a competent
person. Inspections register kept.

Construction.
Regulation 21

Explosive actuated
fastening device

Competent person appointed to control the issue of the
Explosive actuated fastening & cartridges and the
service, maintenance and cleaning. Register kept of
above

Empty cartridge cases/nails/fixing bolts returns recorded
Cleaned daily after use Work areas are demarcated!

Construction.
Regulation 20

Bulk mixing plant

Competent person appointed to control the operation of
the Bulk mixing plant and the service, maintenance and
cleaning. Register kept of above

Risk Assessment carried out

Bulk mixing plant to be inspected weekly by a
competent person. Inspections register kept

Construction.
Regulation 23/
Driven Machinery
Regulations 18 &
19

Cranes & Lifting
Machines Equipment

Competent person appointed in writing to inspect
Cranes, Lifting Machines & Equipment

Written Proof of Competence of above appointee
available on Site.

Cranes & Lifting tackle identified/numbered
Register kept for Lifting Tackle

Log Book kept for each individual Crane
Inspection: - All cranes - daily by operator

- Tower Crane/s - after erection/6monthly

- Other cranes - annually by comp. person

- Lifting tackle(slings/ropes/chain slings etc.) - daily or
before every new application

Construction. *Inspection & Competent person appointed in writing to inspect/test
Regulation Maintenance of the installation and equipment.
24/Electrical Electrical Written Proof of Competence of above appointee
Machinery Installation & available on Site.
Regulations 9 & | Equipment Inspections:
10/ (including portable [ - Electrical Installation & equipment inspected after
Electrical electrical tools) installation, after alterations and quarterly. Inspection
Installation Registers kept
Regulations Portable electric tools, electric lights and extension leads
must be uniquely identified/numbered.
Weekly visual inspection by User/Issuer/Storeman.
Register kept.
Construction. *Designation of Competent Person/s with specific knowledge and
Regulation 28/ Stacking & Storage | experience designated to supervise all Stacking &

General Safety

Supervisor.

Storage
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Regulation 8(1)(a) Written Proof of Competence of above appointee
available on Site
Construction. *Designation of a Person/s with specific knowledge and experience

Regulation 29/
Environmental
Regulation 9

Person to
Co-ordinate
Emergency Planning
And Fire Protection

designated to co-ordinate emergency contingency
planning and execution and fire prevention measures
Emergency Evacuation Plan developed:

- Drilled/Practiced

- Plan & Records of Drills/Practices available on Site
Fire Risk Assessment carried out

All Fire Extinguishing Equipment identified and on
register.

Inspected weekly. Inspection Register kept

Serviced annually

General Safety
Regulation 3

*First Aid

Every workplace provided with sufficient number of
First Aid boxes. (Required where 5 persons or more are
employed)

First Aid freely available

Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50
employees. (Required where more than 10 persons are
employed)

List of First Aid Officials and Certificates

Name of person/s in charge of First Aid box/es
displayed.

Location of First Aid box/es clearly indicated.

Signs instructing employees to report all
Injuries/illness including first aid injuries

General Safety
Regulation 2

Personal Safety
Equipment (PSE)

PSE Risk Assessment carried out

Items of PSE prescribed/use enforced

Records of Issue kept

Undertaking by Employee to use/wear PSE

PSE remain property of Employer, not to be removed
from premises GSR 2(4)

General Safety
Regulation 9

*Inspection & Use of
Welding/Flame
Cutting Equipment

Competent Person/s with specific knowledge and
experience designated to Inspect Electric Arc, Gas
Welding and Flame Cutting Equipment

Written Proof of Competence of above appointee
available on Site

All new vessels checked for leaks, leaking vessels NOT
taken into stock but returned to supplier immediately
Equipment identified/numbered and entered into a
register

Equipment inspected weekly. Inspection Register kept
Separate, purpose made storage available for full and
empty vessels

Pressure
Equipment
Regulations
(PER)

Pressure Equipment
Regulations (PER)

Competent Person/s with specific knowledge and
experience designated to supervise the use, storage,
maintenance, statutory inspections & testing of Pressure
Equipment.

Written Proof of Competence of above appointee
available on Site
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Risk Assessment carried out

Certificates of Manufacture available on Site
Register of Pressure Equipment on Site
Inspections & Testing by Approved Inspection
Authority (AIA):

- after installation/re-erection or repairs

- Annual External inspections,

- every 36 months.

- Register/Log kept of inspections, tests.

Modifications & repair

A risk based inspection process by an authorised
certification body, SAQCC(IPE) registered person

Construction.
Regulation 23

Construction Operators/Drivers appointed to:
Vehicles & Mobile - Carry out a daily inspection prior to use
Plant - Drive the vehicle/plant that he/she is competent to

operate/drive
Written Proof of Competence of above appointee
available on Site. Record of Daily inspections kept

General Safety
Regulation 13A

Competent person appointed in writing to inspect
Ladders

Ladders inspected at arrival on site and weekly there
after. Inspections register kept

Application of the types of ladders (wooden, aluminium
etc.) regulated by training and inspections and noted in
register

*Inspection of
Ladders

General Safety
regulation 13B

Competent person appointed in writing to Supervise the
erection & inspection of Ramps. Inspection register
kept.

Daily inspected and noted in register

Ramps

14.2 Education & Training

Subject Requirement
*Company Policy signed by CEO and published/Circulated to Employees
OH&S Policy | Policy displayed on Employee Notice Boards
Section 7(1) | Management and employees committed.
*Company/Sit | Rules published
e OH&S Rules displayed on Employee Notice Boards
Rules Rules issued and employees effectively informed or trained: written proof

(Section 13(a)
*Induction &

Follow-up to ensure employees understand/adhere to the policy and rules.
All new employees receive OH&S Induction Training.

Task Safety | Training includes Task Safety Instructions.

Training Employees acknowledge receipt of training.

(Section 13(a) | Follow-up to ensure employees understand/adhere to instructions.
*General All current employees receive specified OH&S training: written proof
OH&S Operators of Plant & Equipment receive specified training

Training Follow-up to ensure employees understand/adhere to instructions.
(Section 13(a)

*Qccupationa | Incident Experience Board indicating e.g.

] Health & * No. of hours worked without an Injury
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Safety * No. of days worked without an Injury
Promotion Mission, Vision and Goal

Star Grading - Board kept up to date.

Safety Posters displayed & changed regularly
Employee Notice Board for OH&S Notices.
Site OH&S Competition.

Company OH&S Competition.

Participation in Regional OH&S Competition
Suggestion scheme.

14.3 Public Safety, Security Measures & Emergency Preparedness

Subject Requirement
*Notices Notices & Signs at entrances / along perimeters indicating
&Signs “No Unauthorised Entry”.

Notices & Signs at entrance instructing visitors and non - employees what to do,
where to go and where to report on entering the site/yard with directional signs. e.g.

“Visitors to report to Office”
Notices & Signs posted to warn of overhead work and other hazardous activities. e.g.

General Warning Signs
Site Nets, Canopies, Platforms, Fans etc. to protect members of the public passing /
Safeguarding | entering the site.
*Security Access control measures/register in operation
Measures Security patrols after hours during weekends and holidays

Sufficient lighting after dark

Guard has access to telephone/ mobile/other means of emergency communication
*Emergency | Emergency contact numbers displayed and made available to Security & Guard
Preparedness | Emergency Evacuation instructions posted up on all notice boards (including
employees’ notice boards)

Emergency contingency plan available on site/in yard

Doors open outwards/unobstructed

Emergency alarm audible all over (including in toilets)

*Emergency | Adequate No. of employees trained to use Fire Fighting Equipment.

Drill & | Emergency Evacuation Plan available, displayed and practiced.

Evacuation (See Section 1 for Designation & Register)

14.4 Personal Protective Equipment

Subject Requirement
*PPE needs Need for PPE identified and prescribed in writing.
analysis PPE remain property of Employer, not to be removed from premises GSR 2(4)

*Head Protection | All persons on site wearing Safety Helmets including Sub-contractors and
Visitors (where prescribed)

*Foot Protection | All employees on site wearing Safety Footwear including Gumboots for concrete
/ wet work and non-slip shoes for roof work.
Visitors to wear same upon request or where prescribed

*Eye and Face Evye and Face (also Hand and Body) Protection (Goggles, Face Shields, Welding

Protection Helmets etc.) used when operating the following:
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* Jack/ Kango Hammers

* Angle / Bench Grinders

* Electric Drills (Overhead work into concrete / cement / bricks
* Explosive Powered tools

* Concrete Vibrators / Pokers

* Hammers & Chisels

* Cutting / Welding Torches

* Cutting Tools and Equipment

* Guillotines and Benders

* Shears

* Sanders and Sanding Machines

* CO2 and Arc Welding Equipment
* Skill / Bench Saws

* Spray Painting Equipment etc.

*Hearing
Protection

Hearing Protectors (Muffs, Plugs etc.) used when operating the following:
* Jack / Kango Hammers

* Explosive Powered Tools
* Wood/Aluminium Working Machines e.g. saws, planers, routers

*Hand Protection

Protective Gloves worn by employees handling / using:
* Cement / Bricks / Steel / Chemicals

* Welding Equipment

* Hammers & Chisels

* Jack / Kango Hammers etc.

*Respiratory
Protection

Suitable/efficient prescribed Respirators worn correctly by employees handling /
using:

* Dry cement

* Dusty areas

* Hazardous chemicals

* Angle Grinders

* Spray Painting eftc.

*Fall Prevention

Suitable Safety Belts / Fall Arrest Equipment correctly used by persons working

Equipment on / in unguarded, elevated positions €.g.:

* Scaffolding

* Riggers

* Lift shafts

* Edge work

* Ring beam edges etc.

Other methods of fall prevention applied e.g. catch nets

*Protective All jobs requiring protective clothing (Overalls, Rain Wear, Welding Aprons
Clothing etc.) Identified and clothing worn.
*PPE Issue & Identified Equipment issued free of charge.
Control All PPE maintained in good condition. (Regular checks).

Workers instructed in the proper use & maintenance of PPE.

Commitment obtained from wearer accepting conditions and to wear the PPE.
Record of PPE issued kept on H&S File.

PPE remain property of Employer, not to be removed from premises GSR 2(4)

NDPW Health & Safety specification

Revision 2018




14.5 Housekeeping

Subject Requirement
*Scrap All items of Scrap/Unusable Off-cuts/Rubble and redundant
Removal material removed from working areas on a regular basis.
System (Daily)
Scrap/Waste removal from heights by chute/hoist/crane.
Nothing thrown/swept over sides.
Scrap disposed of in designated containers/areas
Removal from site/yard on a regular basis.
Stacking & Stacking:
Storage * Stable, on firm level surface/base.

(See Section 1

* Prevent leaning/collapsing
* Jrregular shapes bonded
* Not exceeding 3x the base
* Stacks accessible
* Removal from top only.
Storage:
* Adequate storage areas provided.
* Functional — e.g. demarcated storage
areas/racks/bins etc.
* Special areas identified and demarcated e.g.
flammable gas, cement etc.

for * Neat, safe, stable and square.
Designation & * Store/storage areas clear of superfluous material.
Register) * Storage behind sheds etc. neat/under control.

* Storage areas free from weeds, litter etc.
*Waste Re-usable off-cuts and other re-usable material removed daily
Control/Reclam and kept to a minimum in the work areas.
ation All re-usable materials neatly stacked/stored in designated

areas. (Nails removed/bent over in re-usable timber).
Issue of hardware/nails/screws/cartridges etc. controlled and
return of unused items monitored.

Sub-contractors
(Housekeeping)

Sub-contractors required to comply with Housekeeping
requirements.

14.6 Working at Heights (including roof work)

Subject

Requirement

Openings

Unprotected openings adequately guarded/fenced/barricaded/catch nets installed

Roof work discontinued when bad/hazardous weather
Fall protection measures (including warning notices) when working close to edges

or on fragile roofing material
Covers over openings in roof of robust construction/secured against displacement

14.7 Scaffolding / Formwork / Support Work

Subject Requirement
Access/System Foundation firm / stable
Scaffolding Sufficient bracing.

Tied to Structure/prevented from side or cross movement
Platform boards in good condition/sufficient/secured.
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Handrails and toe boards provided.
Access ladders / stairs provided.
Area/s under scaffolding tidy.
Safe/unsafe for use signs

Complying with OH&S Act/SABS 085

Free Standing
Scaffolding

Foundation firm / stable

Sufficient bracing.

Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.

Access ladders / stairs provided.

Area/s under scaffolding tidy.

Safe/unsafe for use signs

Height to base ratio correct

Outriggers used /tied to structure where necessary
Complying with OH&S Act/SABS 085

*Mobile
Scaffolding

Foundation firm / stable

Sufficient bracing.

Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.

Access ladders / stairs provided.

Area/s under scaffolding tidy.

Safe/unsafe for use signs

*Mobile
Scaffolding

Wheels / swivels in good condition
Brakes working and applied.

Height to base ratio correct.

Outriggers used where necessary
Complying with OH&S Act/SABS 085

Suspended
Scaffolding

Outriggers securely supported and anchored.

Correct No. of steel wire ropes used.

Platform as close as possible to the structure.

Handrails on all sides

All winches / ropes / cables / brakes inspected regularly and replaced as
prescribed

Scaffolding complies with OHS Act (Act 85/93)

Winch(es) maintained by competent person(s)

Formwork /
Support Work

All components in good condition.

Foundation firm / stable.

Adequate bracing / stability ensured.

Good workmanship / uprights straight and plumb.
Good cantilever construction.

Safe access provided.

Areas under support work tidy.

Same standards as for system scaffolding.

Special
Scaffolding

Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds erected to an
acceptable standard and inspected by specialists.

Edges &
Openings

Edges barricaded to acceptable standards.

Manhole openings covered / barricaded.

Openings in floor / other openings covered, barricaded/fenced.
Stairs provided with handrails.

Lift shafts barricaded / fenced off.
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14.8 Ladders

Subject Reguirement
*Physical Stepladders - hinges/stays/braces/stiles in order.
Condition / Use & | Extension ladders - ropes/rungs/stiles/safety latch/hook in order.
Storage Extension / Straight ladders secured or tied at the bottom / top.

No joined ladders used

Wooden ladders are never painted except with varnish
Aluminium ladders NOT to be used with electrical work
All ladders stored on hooks / racks and not on ground.
Ladders protrude 900 mm above landings / platforms / roof.

Fixed ladders higher than 5 m have cages/Fall arrest system

14.9 Electricity (as part of, or additional to the manual “Safety & Switching Procedures
for Electrical Installations”- see attached document)

Subject Requirement

*Electrical Colour coded / numbered / symbolic sign displayed.

Distribution Area in front kept clear and unobstructed.

Boards & Earth Fitted with inside cover plate / openings blanked off / no exposed “live”

Leakage conductors / terminals/Door kept close
Switches / circuit breakers identified.
Earth leakage protection unit fitted and operating.
Tested with instrument: Test results within 15 — 30 milliamps
Aperture/Opening/s provided for the plugging in and removal of extension leads
without the need to open the door
Apertures and openings used for extension leads to be protected against the
elements and especially rain

*Electrical Temporary wiring / extension leads in good condition / no bare or exposed wires.

Installations &
Wiring

Earthing continuity / polarity correct:

Looking at the open connectors to connect the wiring, the word “Brown” has
the letter ‘R’ in it, so the b’R’own wire connects to the ‘R’ight hand
connector. “Blue” has the letter ‘L’ in it, so the b’L’ue wire connects to the
‘L’eft hand connector.

Cables protected from mechanical damage and moisture.

Correct loading observed e.g. no heating appliance used from lighting circuit etc.
Light fittings/lamps protected from mechanical damage/moisture.

Cable arrestors in place and used inside plugs

*Physical
condition of
Electrical
Appliances &
Tools

Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp
supply socket)

Insulation / casing in good condition.

Earth wire connected/intact where not of double insulated design

Double insulation mark indicates that no earth wire is to be connected.

Cord in good condition/no bare wires/secured to machine & plug.

Plug in good condition, connected correctly and correct polarity.

14.10 Emergency and Fire Prevention and Protection

Subject Requirement
*Fire Fire Risks Identified and on record
Extinguishing The correct and adequate Fire Extinguishing Equipment available for:
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Equipment

* Offices

* General Stores

* Flammable Store

* Fuel Storage Tank/s and catchment well

* Gas Welding / Cutting operations

* Where flammable substances are being used / applied.
* Bquipment Easily Accessible

*Maintenance

Fire equipment checked minimum monthly, serviced yearly

*Location & Signs

Fire Extinguishing Equipment:

* Clearly visible

* Unobstructed

* Signs posted including “No Smoking” / “No Naked Lights” where required.

(Flammable store, Gas store, Fuel tanks etc.)

* Storage Issue &
Control of
Flammables (incl.
Gas cylinders

Storage Area provided for flammables with suitable doors, ventilation, bund etc.
Flammable store neat / tidy and no Class A combustibles. Decanting of
flammable substances carried out in ignition free and adequately ventilated area.
Container bonding principles applied

Only sufficient quantities issued for one task or one day’s usage

Separate, special gas cylinder store/storage area.

Gas Cylinders stored / used / transported upright and secured in
trolley/cradle/structure and ventilated.

Types of Gas Cylinders clearly identified as well as the storage area and stored
separately.

Full cylinders stored separately from empty cylinders.

All valves, gauges, connections, threads of all vessels to be checked regularly for

leaks.
Leaking acetylene vessels to be returned to the supplier IMMEDIATELY.

*Storage, [ssue &
Control of
Hazardous
Chemical
Substances (HCS)

HCS storage principles applied: products segregated

Only approved, non-expired HCS to be used

Only the prescribed PPE shall be used as the minimum protection

Provision made for leakage/spillage containment and ventilation

Emergency showers/eye wash facilities provided

HCS under lock & key controlled by designated person

Decanted/issued in containers as prescribed with information/warning labels
Disposal of unwanted HCS by accredited disposal agent

No dumping or disposal of any HCS on or inside the storage area or anywhere
else on the project site

All vessels or containers to be regularly checked for leaks

14.11 Excavations

Subject

Requirement

Excavations, any
man-made cavity,
trench, pit or
depression formed
by cutting, digging
or scooping

Shored / Braced to prevent caving / falling in.

Provided with an access ladder.

Excavations guarded/barricaded/lighted after dark in public areas
Soil dumped at least 1 m away from edge of excavation

On sloping ground soil dumped on lower side of excavation

All excavations are subject to daily inspections
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Particular Specification
(read with PW371-A)
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Construction Procurement, published by the Construction Industry Development Board (CIDB),
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1 Earthworks

1.1 Site clearance
Applicable standard: SANS 2001 — Construction-Works Part BS1: Site clearance
Specification data™:

' SANS 2001 standard specificatior_1$ are deemed to satisfy the provisions of SANS 10400.

SANS 2001-BS1 covers removal of vegetation, fences, guard rails and posts, litter and building rubble,
boulders of size up to 0,15 m3, and surface and subsurface obstructions, and demolition and removal of
structures (including their basements, if any), not directly associated with or incidental to any excavation.

€ designated arealsite in which work is to be carried out: see drawings
€ level of finished earthworks: see drawings
€ site clearing activity numbers: ...

1/213/4/5/6/7/8/9/101/11/ 12

1 removal and disposal of vegetation; 2 removal and disposal of structures by means of bulldozing; 3
demolition, breaking up and removal of buildings to ground level; 4 demolition, breaking up and removal of
underground structures; 5 ditto septic tanks, soak pits; 6 ditto litter, rubble, rocks on surface; 7 removal and
stacking of re-useable materials; 8 removal of asphalt layers; 9 removal of paving; 10 removal of kerbs,
channels, haunching; 11 scarifying, ripping to blocks <200 mm; 12 removal of disused foulwater and
stormwater drains and watermains

€ description of materials to be reused: ...

Activity 7 requires description of reuseable materials

€ depth of un@iérground structures to be demolished: see drawings

: Activity 4 requires depth of demolition of underground structures to be specified.
€ debth for ripping or excavation: see drawings

Activity 11 requires depth for ripping or excavation to be specified

€ designated sites for disposal of materials: see drawings

€ designated sites for disposal of reusable materials: see drawings

€ ftrees, turf, plants, bushes, shrubs and flora to be preserved and/or replanted: see drawings
’E&k up tree distance guidelines in SANS 10400-H Annex E. - - '

€ topsoil: select and stockpile o
’ Topsoil is mostly a precious commodity.

1.2 Earthworks (general)
Applicable standard: SANS 2001-Construction works Part BE1: Earthworks (general).
Specification data:

' SANS 2001-BE1 covers: excavation, filling, coﬁ’npaction and finishing of general excavations for buildings,
bridges and structures, terracing, landscaping and private railway sidings, carried out with heavy construction
equipment or light construction equipment, or by hand.

€ topsoil: select and_stockpile
€ areas where surplus and unsuitable materials shall be disposed of: see drawings
€ areas to be topsoiled: see drawings

" The specification data for SANS 2001 standards as listed in this publication is a selection of importance
mainly for buildings. See Annex A of the relevant standard for the full list of specification data, and follow
instructions when required for civil works.
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€ areas to be grassed or vegetated: see drawings
€ degree of accuracy required : |l

' Relevant standards:
SANS 10400-F Site Operations.

SANS 10400-G Excavations.
To be published: SANS 2001- Construction works Part BE2: Earthworks (small works).
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2 Concrete works

2.1 Structural works (SANS 2001-CC1)

Omit this part if not relevant, or SANS 2001-CC2 Concrete Works (Minor Works) is specifiedi.

SANS 2001-CC1 covers: structural concrete in buildings and structures where the design and supervision of
reinforced, prestressed and precast concrete are under the direct control of appropriately qualified engineers
and technologists. Does not cover piles, harbour and marine works, and underground works in mines.

Specification data:

materials
€ strength concrete grade: see drawings
10 / 15 /20 / 25 / 30 / 40 N I
Contractor is responsible for design of strength concrete.

Strength concrete is designated by its characteristic strength followed by the size of stone used in its
manufacture, for example, grade 30/19 refers to a 30 MPa mix made with 19 mm stone. Stone size has little
influence on strength but does affect workability and water demand.

Grades for typical applications are

10 (plain [unreinforced] concrete strip foundations, or surface beds where the slab does not serve as the final
wearing surface);

15 (plain concrete strip foundations, floors on the ground that will serve as the final wearing surface);

20 (reinforced concrete subject to non-aggressive (dry) conditions; base courses of lightly loaded floors (no
trucking) and one-course domestic and office floors on the ground that will serve as the final wearing surface;
landscape footpaths);

25 (general reinforced concrete construction in buildings, bridges, culverts, silos, machine foundations, slab-
on-the-ground foundations, unplastered walls above ground);

30 (machine foundations subject to vibration and shock; concrete roads; paving and floors on the ground to
carry fork-lift trucks), precast concrete;

40 (specially watertight walls and tanks; highly stressed rc members; precast structural units; concrete
‘ subject to severe vibration and shock, abrasion and wear). |

€ prescribed mix concrete: SANS 2001-CC2 table 5 / ...

SANS 2001-CC2 table 5 (19 mm agjgregate) and table 6 (13 mm aggregate) contains generic prescribed
Boncrete mixes for strength grade 10, 15, 20, 25, 30, or specify bespoke requirements.

€ characteristic strength of tendon steel for prestressin_g:
€ joint fillers, sealants, waterstops, bearings and accessories: ... / see Section 6
€ steel joint cover plate finish: not galvanized / galvanized

off-form surfaces
€ concrete off-form surface finish (smooth-special): steel forms, uniform texture, appearance and
colour i
Specify special off-form and exposed aggregate surfaces only with permission: timber b()ards, special

patterned finish (hardboard, rubber, plastic), brushed, tooled, sand-blasted or aggregate transfer. See SANS
2001-CC1 table 1.

construction joints
€ type: see drawings -
’ construction joint / movement joint / contraction joint / expansion joint

In general, in off-form surfaces, construction joints should be shown where a day’s casting starts and ends,
e.g. bottom and top of slab/column.

€ joint sealing requirements: see Section 6
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‘ SANS 2001-CC1 specifies the finishing of exposed horizontal cast in situ concrete surfaces excludlng
industrial floors. Public ramps must have a safe gradient and frequent landings for disabled persons. Check
with SANS 10400-S. See note on stairways at end of section.

€ Dparts of the structure which need to be watertight: see drawings
€ degree of accuracy required: Il

precast/prestressed concrete

surface finish required to precast units: special off-form / exposed aggregate / mosaic / ...
prestressing particulars: ...

order of loading and magnitude of load for each component of prestressing tendon: ...
prestressing test requirements: ...

position of lifting and supporting points, method of lifting, type of equipment and transport used
in handling and erection of precastunits: ...

method of assembly and erection of precast units: ...
design requirements for structural connections of precast units: ...
degree of accuracy required: Il

Hdd dDDDD

additional requirements
€ low-density concrete if not breeze (clinker) concrete at 800-960 kg/m?

‘ 60-160 (vermiculite) / 120-240 (perlite) / 450-720 (foamed slag) kg/m?

€ form drip j(_)int or downstand under all exposed off-form slab edges; chamfer exposed edges of

off-form columns, slabs, joints etc.; use standard plastic joint formers

2.2 Minor works (SANS 2001-CC2)

Omit this part if SANS 2001-CC1 is specified.
SANS 2001-CC2 covers concrete works in foundations, slabs, stairways, masonry walls, pipelines,
manholes, latrines, conservancy tanks, septic tanks and the like where the design and supervision of plain,
reinforced and precast concrete are not necessarily under the direct supervision of approved, qualified
engineers and technologists and no special finishes to the concrete are required. Use SANS 2001-CC1
when special finishes are required.

Specification data:
€ horizontal surfaces that need to be non-skid: see drawings

2.3 Foundations (SANS 2001-CM2)

SANS 2001-CM2 covers construction requirements for strip footings, pad footings and slab-on-the-ground
foundations to receive masonry walling, and the construction of lightly loaded concrete surface beds.

Specification data:

€ site class designation: see drawings
'R/H/C/S/P/HI/C1/S81/H2/C2/S2/H3

R rock; H heaving (expansive) soils; C collapsible soils; S compressible sand; P fill, dolomite, marshy areas,
mine waste, very soft clays. Site class designations R, H, C,S indicate that the expected range of total soil
movements arising from ground movements is such that no special precautionary measures are required to
minimize the effects of differential ground movements on buildings. Number denotes higher range of
movement. Behaviour of P is variable and the reason for such classification should be given in brackets, e.g.

P (fill).

€ foundations: in accordance with the requireTnents of SANS 10400-H for strip footings, slab-on-
the-ground foundations or modified normal construction for category of expected damage 1 or
2 / rational design by competent person

See SANS 10400-H for geotechnical and/or structural solutions for foundations on problem soils.

€ construction of steps in foundations in excess of 400 mm: see drawmgs
€ minimum founding depth: see drawings
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Required where the geotechnical report indicates a deeper requirement than that provided for in SANS
10400-H.
L

additional requirements
€ protection against termites: SANS 10124.

2.4 Concrete floors and paving on the ground

€ industrial floors: direct-finished one course slab as designed and constructed to SANS 10109

under direction of a competentjersgn

|

" Direct-finished one-course concrete floors on the grouﬁd_enre superior to concrete bases with screed or
' topping, and should be used if floor is to be left as is, or if to be covered with resilient floor finishes like
thermoplastic tiles or carpet.

concrete
€ concrete grade: see drawings
20 / 30
Show grades on drawings.

Default: (grade 20 for base courses of lightly loaded floors [no trucking] and one-course domestic and office

floors on the ground that will serve as the final wearing surface, or grade 30 for paving and floors on the
ground to carry fork-lift trucks) is acceptable.

damp-proof under-surface membrane
€ DPM under floor area: required / not required
Dpm normally not required under external floors.

fabric reinforcement
€ fabric reinforcement ref. no. 100 / ... / not required
€ floor/paving thickness: see drawings

Floor thickness ranges between 120 and 360 mm, depending on loading, use

placing
€ levels and gradients: see drawings

joints
€ joint sealing: left open / sealed

Fints should be sealed when the floor is used under wet conditions, or where hygiene or dust has to be
controlled.

2.5 Strongrooms

€ fire rating, burglar resistance and wall thickness class: see drawings
1727314

Class: 1 (4h, no burglar resistance, 200 mm wall, 125 mm floor/ceiling); 2 (4h, limited burglar resistance,
300 mm); 3 (4h, medium burglar resistance, 450 mm); 4 (4h, high burglar resistance, 525 mm)

NOTE ON STAIRWAYS

have dimensions appropriate to its use” (NBR part M Stairways). A maximum rise of 180 and a minimum
going of 280 is a more comfortable and safer proportion, and should be used in most public buildings.

The full range of a more comfortable and safer proportion would be (rise/going):
180/280 mm; 170/280 — 320 mm; 150/280 — 350 mm; 120/280

The rule in SANS 10400 — M of a minimum going of 250 mm and a maximum rise of 200 mm often leads to a
disregard for two other rules, i.e, “the dimension of each step of the stairway shall be such that the sum of
the going and twice the riser is not less than 570 mm and not more than 650 mm”, and “any stairway ... shall
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3 Masonry

3.1 Masonry Walling (SANS 2001-CM1)

SANS 2001-CM1 } Mas}om:y Walling covers requirements for masonry walls, materials, the Iémi of masoﬁ@ |
units in unreinforced and reinforced applications, the building in of door and window.frames, holes and
chases, the securing of timber roof structures and the fixing of slips.

Specification data:

masonry units
Bricks and blocks are collectively termed masonry units, whether solid or hollow. A block has dimensions

which satisfy any one of the following conditions: a length of 300-650 mm, width of 130-300 mm, or height
of 120-300 mm.

€ type: burnt clay / concrete

€ masonry units: SANS 2001-CM1 clause 4.1.1.3

Omit if masonry units to SANS 227 and SANS 1215 are speciﬁed.

SANS 2001 CM1 clause 4.1.1.1 states “Masonry units shall comply with the requirements of either 4.1.1.2
(SANS 227 and SANS 1215) or 4.1.1.3". Clause 4.1.1.3 is a generic description, which may be more
practical in areas where bricks to SANS 227 are unobtainable. Specify to clause 4.1.1.3 only with
permission.

burnt clay masonry units (SANS 227*2) -
‘ Omit if requirements of SANS 2001-CM1 clause 4.1.1.3 are acceptable.

€ nature of face unit: hollow / solid / contractor’s choice
€ class of face units: FBS / FBX / FBA

\ Class E bricks are Ermzlas_s of maso—nry unit produced for structural or load-bearing purposes in face or non- |
face work, and is supplied to an agreed compressive strength e.g. FBSE2, where the number equals the
nominal compressive strength in megapascals.

_ € nomi_nglﬂmenfsignsﬁ: 222 x7103 X 76 mm
See SANS 227 for modular sizes, e.g. 190 x 90 x 90 mm.

€ colour of face units: ...

~_concrete masonry units (SANS 1215*)

Omit if requirements of SANS 2001-CM1 clause 4.1.1.3 are acceptable.

€ nature of unit: hollow / solid

€ colour of face units: ...

€ nominal dimensions: 190 x 90 x 90 / 290 x 90 x 90 / 390 x 90 x 190 / 390 x 190 x 190 mm

mortar
€ sand: SANS 1090
Omit if default (clause 4.1.4.1) is acceptable.

Clause 4.1.4.1 states that “Sand shall either comply with all of the following requirements or, if required in
terms of the specification data, the requirements of SANS 1090 for mortar sand (natural or manufactured)”

€ mortar class: |l

2 Asterisk (*) denotes the preferred attribute or value.
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Class | mortar is suitable for highly stressed masonry, e.g. multi-storey loadbearing buildings; class Il is
suitable for normal loadbearing applications, including parapets, balustrades, retaining structures,
freestanding and garden walls, and walls exposed to severe dampness; class Ill mortar (not mentioned in
SANS 2001-CM1) is suitable for lightly stressed bearing walls where exposure to dampness is not severe, or
for renovation to unburnt clay masonry walling.

€ plgments for mortar: ... ; colour: ... ; other requirement(s) : ...

reinforcement
€ prestressing steel (hot-rolled bars or high tensile steel wire and strand): ...

Provide particulars or omit if not required.

NOTE on metal wall ties: SANS 204 requires masonry walls enveloping habitable portions of the building
fabric in all climatic zones to be cavity or insulated cavity walls. Note that existing wire tie types may not be
able to be centred centrally and conform to the minimum embedment rule of 50 mm. Note that crimp wire ties
are not for use on cavity walls.

work
€ face work jointing: struck® / flush / recessed / drip

Struck (half-round) joints are denser with better resistance to water penetration. Flush joints requure careful
! cleaning of face work. Face work includes fair face work.

€ face work poinﬁng shape, colour: ...

Pointing is the raking out of brickwork joints 20 mm deep, then filling with mortar, usually coloured. Joint
faces can be left flush, projecting, or shaped in the same way as jointing.

€ multi-leaf wall bond: stretcher and brickforce / English bond (header cours?eveb_/ second
course) / collar-jointed bond

SANS 2001-CM1 specifies collar-jointed walls as default. Collar-jointed walls have a narrow cavity (<25 mm)
between the leaves (the collar joint) which is filled solid with mortar or grout as the work progresses (not to
be confused with grouted cavity construction where the cavity is wider and filled with concrete). Collar-
jointing is intended for walls that require an effective thickness equal to the actual overall thickness of the
wall. The success of this construction depends heavily on proper supervision. Collar-jointing is not mentioned
in SANS 10249 Masonry Walling.

€ positiorﬁf control and articulation joints: see_drawings

additional requirements
€ wall type: see drawings

(single leaf / multileaf / cavity / insulated cavity / grouted cavity / sealed multileaf

Sealed multileaf walls (outside face of inner leaf treated with a bitumen sealer) may be used in place of
| cavity walls in areas of prolonged, heavy, wind-driven rains, or where wall is faced with masonry-type facings
(see Masonry-type facings)

€ special shape face bricks: see drawings

single bullnose / double bullnose / single cant / double cant
€ lintels in face work: see drawings

' bed joint reinforced masonry / prestressed concrete lintels / galvanized steel / wood
For timber lintels see Section 4.

€ cavity reveals around windows/doors: open / closed / see drawings

In energy rated buildings, at cavity reveals around opemngs cavity insulation should continue up to window
or door frames to prevent thermal bridging, therefore “open”.

A bituminous damp-proofing type may be required where bituminous waterproofing is to be bonded to damp-
proofing — see Section 8.
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3.2 Glass blockwork

glass blocks
nominal dimensions: ...
surface pattern: ...
opacity: ...

colour: ...

MdddD

3.3 Stone masonry

Loadbearing stone masén}y. For stone cladding see Masonry-type facings.

€ type: rubble / dimension stone

3.3.1 Rubble

Rubble (koppieklip) is stone with irregular faces as found in nature on or near surface.

€ bedding of stones: set in mortar / dry set, with smaller stones to achieve stability.

3.3.2 Dimension stone

€ stone type: freestone / granite / marble / slate / cast stone

Freestone (makklip) is building stone soft eﬁou—gh to be cut with tools and uniform enough to be carved in
any direction, typically sandstone.

€ face dressing: plain / polished / rusticated / vermiculated / boasted / drafted margin
€ shape and size: square sawn in modular rectangular sizes / ...

€ bond to homogenuous pattern: random coursed / regular coursed

€ jointing: flush / keyed

€ pointing colour: ...

3.4 Masonry-type facings

SANS 10073 The Safe Applic:;(ibn of Masonry-type Facings to Buildings was withdrawn in May 2011 and
“replaced” by SANS 10400-K Walls which does not yet touch on this important subject.

Thin panel cladding, e.g. marble, should be rail-fixed, leaving a cavity between facing and backing. The
advantages of this system are avoidance of staining of the stone face, more reliable support, faster erection,
smaller joints and less dependency on skilled labour. Consult specialist stonework contractors. ‘

Facings wholly dependent on fixing to the backing with proprietary adhesive only may lead to failure.

€ facing type: precast concrete / natural stone / burnt cl-ay'units / concrete units of design,
size, colour and finish: ...

" Joints should be sealed to pTevent ing@ss of water and to provide for thermal and structural movement. ‘
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Relevant standards
SANS 993Modular co-ordination

SANS 10021 The waterproofing of buildings (in the case of facings this depends on climatic region, facing
material and backing).

SANS 10073 The safe application of masonry-type facings to buildings (withdrawn).
SANS 10145 Concrete masonry construction.

SANS 10164 The structural use of masonry.

SANS 10249 Masonry walling.

SANS 10400-H Foundations.

SANS 10400-K Walls.

SANS 10400-M Stairways.

SANS 10400-P Drainage.
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4 Structural timberwork

4.1 Structural timberwork (flooring) (SANS 2001-CT1)

SANS 2001-CT1 covers the installation of suspended timber floors in buildings to be constructed for
occupancy class H3 (domestic residence) and H4 (dwelling house) buildings, as described in SANS 10400-J
Floors, and that have a distance that does not exceed 7 m between supports, and a beam/joist spacing that
does not exceed 600 mm. Modify to make this part of SANS 2001 applicable for the installation of suspended |
timber floors designed for other occupancies or for greater dimensions between beams or supports.

For wood floors on solid substrates see Section 13.
Specification data:

softwood timber joists
€ type: solid / laminated
€ cross section: see drawings
Omit if default description (to SANS 10400-J) is acceptable.

hangers, masonry anchors
€ size/strength: ...

Omit if default description in SANS 2001-CT1 (hangers: 4,0 kN; masonry anchors: 10 dia x 45 mm Ie?gth,
2,5 kN) is acceptable.

softwood flooring boards

| Omit this part if default description in SANS 2001-CT1 is acceptable. NOTE SANS 629 withdrawn 2012
without replacement. Most req’d data kept except marking.

€ softwood flooring boards:
€ genus: Pinus / Cedrus / Podocarpus / Cupressus
€ nature: solid / laminated
€ grade: clear flooring / select flooring / flooring
| € density group: light / heavy ) -
Density group:liight (400-550 kg/m?); heavy (550 kg/m3, for example squash court floor boards)

| € cross section: see drawings

Orﬁt if @It (50 - ‘@i 222 n]r_n_) is acceptable. Also 33 mm thickness.

€ length: >1 800 mm when squaTe sawn at eﬁdé, >600 mm when matched
€ finger joints: not prominent

Bm it if default (prominent) is acceptable.

~_hardwood strip flooring . . B
NOTE SANS 281 Hardwood block and strip flooring withdrawn 2009 without replacement.

€ species: ...
€ dimensions: 2460 x 57 — 90 x 220 mm

additional requirements
€ hardwood species: ...
€ hardwood prefinish: required / not required
€

exposed faces of sawn structural timber: planed, sandpapered, and arris rounded to 3 mm
radius.
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4.2 Structural timberwork (roofing) (SANS 2001-CT2)

SANS 2001-CT2 covers the construction of timber roof assemblies in buildings. It includes the manufacture
of bolted trusses that are designed in accordance with the requirements of SANS 10400, the erection of
prefabricated timber trusses, the erection of rafters and purlin rafters, the fixing of purlins and battens, and
the fixing of brandering to roofing members to support ceilings that comprise gypsum plasterboard, fibre-
cement board or similar boards

Specification data:

I ~ |

softwood roofing timber
€ type: solid / laminated
€ cross section, grade: see drawings / to SANS 10400-L Roofs / to standard ...

___roofing poles (“fence poles” SANS 457)
“fence” poles are normally used for roofs. See also “transmission” poles below
€ roofing pole type: softwood SANS 457-2 / hardwood SANS 457-3 / to standard ...
€ top diameter (thin end, colour-coded) : see drawings

| 50-79 (red), 80-99 (yellow), 100-119 (blue), 120-139 (white), 140-159 (orange), 160-179 (green), 180-
199 (black) mm:; ditto posts: 145-174, 175-199, 200-230 mm.

hangers, clips, masonry anchors
€ size/strength: ...

( Omit if default requirements (hangers: 4,0 kN; hurricane clips: 1,2 kN; masonry anchors: 10 dia x 45 mm
length, 2,5 kN) are suitable. |

additional clauses
€ truss type: monoplanar prefabricated rational design to SANS 10243 or SANS 1900 / lapped
and bolted within scope of SANS 10400-L/10243

! In case of lapped and bolted trusses, show all member sizes and connection details on drawings. SANS \
10243 provides guidance on the manufacture, erection and bracing of timber roof trusses. SANS 1900
covers a rational design prepared by a Competent Person and inspected by such a person during

‘ installation. |

€ “transmission” poleg, digmeterzisc_)ftwood poles SANS 753 / hardwood poles SANS 754
Emit if “fence” poles to SANS 457 as required by SANS 2001-CT2 are acceptable. “Transmission” poles to

SANS 753/754 should only be used when high strength is specifically required. See SANS 753 for lengths,
| minimum top diameter of poles.

€ gang planks: two 150 x 38 mm softwood grade S5, nailed onto tie beams where shown on
drawings / nailed onto tie beams of two adjoining trusses on both sides of geysers

‘ Gang planks fonaIking/crawIing in roof space, when required. ‘

€ timber lintels type and size: see drawings

" softwood / hardwood / structural laminated timber / composite structural plywood web and solid timber
flanges; grade: 5 / 7 / 10

4.3 Structural laminated timber (SANS 1460)

€ material: see drawings
@ftwood (Pinus) / hardwood (Eucalyptus) / board (fibreboard, plywood, composite board) ‘

exposure class: 1 (exterior), 2 (semi-exterior), 3 (humid interior5,74 (dry interior)

type: G (stocklam) / C (customlam)

appearance and finish: rough-sawn (R), fine-sawn (F), planed (P), sanded (S), smoothed (G),
coated (C), special (X)

stressgrade:5 / 7 / 10 / 14

fire retardant treatment: required / not required

dd ddd

4-2 STRUCTURAL TIMBERWORK



PW371-B edition 2.1

€ cross section: see drawings.

Relevant standards:
| SANS 1288 Preservative treated timber.
SANS 1900: Monoplanar prefabricated timber roof trusses (nail-plated).
SANS 10005: Preservative treatment of timber.
SANS 10043:The laying of wood floors.
SANS 10082: Timber buildings.
SANS 10096: Manufacturing of finger-jointed structural timber.
SANS 10163 The structural use of timber.
SANS 10243 The design, manufacture and erection of timber trusses.
SANS 10400-J Floors.
SANS 10400-L Roofs.
SANS 10400-M Stairways.
SANS 10400-T Fire Protection.
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5 Structural steelwork

5.1 Structural steelwork (SANS 2001-CS1)

' SANS 2001-CS1 covers structural steelwork for buildings and other structures, excluding bridges, offshore ‘
structures, mobile equipment (stackers, reclaimers, draglines, cranes, etc.), mine shaft steelwork (buntons
and guides) and mining conveyances, but does not cover roof and side cladding, or the detailed aspects of
sundry items such as handrails, ladders, steel flooring and the like, neither does it cover protection of
steelwork against corrosion or fnre ‘

Specification data:

€ class and grade of fasteners: ...
€ format of drawings: .

State in which format and to WhICh standards each category of drawings shall be prepared.

€ hole sizes for holding-down bolts in excess of 36 mm diameter: .
€ connections to allow movement: ...

€ requirements for machining: ...

€ requirements for non-destructive tests on welds: ...

5.2 Sundry steelwork

5.2.1 Material

cold-formed structural steel (SANS 10162)

€ commercial quality steel: permitted if yield stress equals 200 MPa, tensile strength 365MPa;
obtain proof.

' Cold-formed profiles are often made from commercial quality steel of which the yield stress is seldom less
| than 210 MPa.

structural steel tubes SANS 657-1
€ coating: uncoated / hot dip galvanized coating SANS 32 quality B

€ size/profile: see drawings

Size/profile: 21, 27, 32, 34, 38, 42, 48, 51, 60, 76, 89, 102, 114, 127, 140, 152, 165, 178, 219 mm o (general
purpose); 20 x 20, 25 x 25, 30 x 30, 40 x 40, 50 x 50, 60 x 60, 70 x 70, 80 x 80, 90 x 90, 100 x 100, 115 x
115, 120 x 120, 135 x 135, 140 x 140, 150 x 150, 160 x 160, 175 x 175, 180 x 180 mm (square); 40 x 20, 50
x 30, 60 x 40, 80 x 40, 90 x 50, 100 x 50, 100 x 60, 120 x 60, 120 x 80, 140 x 90, 150 x 100, 160 x 80, 180 x
‘ 100, 200 x 100, 200 x 120, 220 x 140, 250x150 mm (rectangular)

corrosion resistant (weathering) steel

| Corrosion resistant steel also known as COR-TEN, a registered trademark of USX Corporat_lon Corrosion
resistant steel is weldable. Available in sheet (<2,0 mm) and strip (2,5 - 6,0 mm) Consuit Mlttal Steel.

€ grade:1 / A

steel wire rope (cables)
€ class:6x7 / 6x24/6x37 / 8x19mm
€ diameter:6 / 7/ 8/ 9/ 10 mm.

5.3 Coating
€ type: hot dip galvanising / prepainting / hot dip galvanising and prepainting (duplex system)
Other coating types on steel are vitreous enamel, plastic or protective tape.

SANS 121 provides for one set of coating thickness only — see NOTES at end of Section. Thicker (25%) |
coatings may be requested without affecting specification conformity. The primary influencer on hot dip
| galvanized coating is the steel composition. See SANS 14713 for design guidelines.
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hot dip galvanising )
I The Hot Dip Galvanizers Association South Africa (HDGASA) is the industry representative body.

| € significant (architectural)éurfaces: see drawings
NOTE on appearance of galvanized coatings
SANS 121:

“The primary purpose of the galvanized coating is to protect the underlying iron or steelwork against
corrosion. Considerations related to aesthetics or decorative features should be secondary. Where these
secondary features are also of importance it is highly recommended that the galvanizer and customer agree
the standard of finish that is achievable on the work [in total or in part], given the range of materials used to
form the article. This is of particular importance where the required standard of finish is beyond that set out in
this section. It should be noted that ‘roughness’ and ‘smoothness’ are relative terms and the roughness of
coatings on articles galvanized after fabrication differs from mechanically wiped products, such as galvanized
sheet, tube and wire. It is not possible to establish a definition of appearance and finish covering all
requirements in practice.

The occurrence of darker or lighter area (e.g. cellular pattern or dark grey areas) or some surface
unevenness shall not be cause for rejection: also wet storage stain (white or dark corrosion product —
primarily basic zinc oxide — formed during storage in humid conditions after hot dip galvanising) shall not be
cause for rejection, providing the coating thickness remains above the specified minimum value.”

€ sample: required / nofrequired
€ special pre-treatments: ...
€ special coating thickness: ...
€ any after treatments: ...
€ method of site repair and maximum allowable size of repair: ...

" Omit if default (repair by either zinc metal thermal spraying, zinc rich epoxy or a suitable zinc rich paint,
‘ provided that the repaired surface receive an additional 30 um over and above that required in terms of the

specification; HDGASA recommends a practical repair area of + a R5 coin) is acceptable.

€ architectural work to be packaged: required / not required

paint or varnish
SANS 12944 covers the following suitable surfaces for painting: uncoated steel; thermally sprayed with zinc,
aluminium or their alloys; hot dip galvanized; zinc-electroplated; sherardized; prefabrication primed; other
painted surfaces. Part 2 deals with the principal environments and the corrosivity of these environments to
which steel structures are exposed: atmospheric corrosivity category: C1 very low / C2low / C3 medium /
C4 high / C5-l very high (industrial) / C5-M (marine); immersed category for water and soil: Im1 (fresh
water) / Im2 (sea or brackish water) / Im3 (soil). Part 5 deals with paint systems. J

€ paint system: alkyd / chlorinated rubber / PVC / ac_rylic / epoxy / ethyl silicate /
polyurethane / bitumen -

' Protective paint systems not covered: powder coa:ting; stoving enamel; heat-cured paints; linings of tanks;
| products for the chemical treatment of surfaces. ‘

5.4 Fire protection

The yield strength of steel is halved at temperatures exceeding 550°C. Consider placing columns outside
building. ‘

€ protection of structural steel against fire: see dfawings

\leinforced concrete grade 25 / solid masonry / sprayed vermiculite-cement/perlite-cement / metal lath
and plaster
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Relevant standards:

SANS 1921 Construction and management requirements for works contracts.
| SANS 10094 The use of high-strength friction-grip bolts.

SANS 10162 The structural use of steel.

SANS 14713 Protection against corrosion of iron and steel in structures — zinc and aluminium coatings —
guidelines. - :

HDGASA code of practice no 1-1990 The Surface Preparation and Application of Organic Coatings to New,
Unweathered Hot Dip Galvanized Steel (Sheet and Section) Excluding In-line Coil Coatings.

HDGASA code of practice no 2-1990 Specification for the Performance Requirements of Coating Systems
Applied to New Unweathered Hot Dip Galvanized Steel (Sheet and Section) excluding In-line Coil Coating
(Duplex Systems).

' NOTES on hot dip zinc coating thickness and service life: o \
Consult the Hot Dip Galvanizer’s Association of South Africa (HDGASA) for determination of high corrosivity
areas.

All hot dip galvanising specifications state the minimum suitable coating thickness and not average coating
thickness. The thickness actually achieved varies with steel composition and thickness of steel, and can
range from the minimum up to >50% greater. As life expectancy predictions are normally based on the
minimum coating thickness, they are usually conservative.

Hot dip galvanized coating on structural steel should in most cases provide a service-free life of 40 — 50
years. This is determined by dividing the minimum achieved coating thickness taken on the thinnest steel
component by the corrosion rate per year for the location in question (see table).

HDGASA uses SANS /SO 9223 to determine corrosivity categories, based on three factors:

1) Time of wetness, being the period that the zinc surface is covered by liquid containing the corrosive
elements (electrolyte); 2) Airborne pollution containing sulphur dioxide (SO2); 3) Airborne pollution containing
salinity, usually in the form of chlorides carried on prevailing sea winds.

Estimated service life of hot dip galvanized steel complying with SANS 121

Corrosivity Cate- Zinc corrosion | 55 um for steel 1.5 — | 70 ym for steel 3 — 85 um for steel
gory I1ISO 9223 rate / yr 3mm thick 6 m m thick >6 mm thick
C1 verylow <0.1 ym >100 yrs >100 yrs >100 yrs

C2 low 01 -07 <78.5 yrs >100 yrs >100 yrs

C 3 medium 0.7 — 21 26 — 785 yrs 33 - 100 yrs 40 — >100 yrs
C 4 high 21 - 4.2 13 — 26 yrs 16 — 33 yrs 20 - 40yrs
C 5 very high 42 - 8.4 6.5 - 13 yrs 8.3 — 16yrs 10 — 20 yrs

Source: HDGASA Information sheet No 8.
Coating thickness in um can be converted to approximate coating mass per unit area in g/m? by multiplying
' by the nominal density of the coating (7,2 g/lcm?): thus 55 um = 395 g/m?; 70 um = 505 g/m?; 85 ym =610
g/m?
Source: SANS 121 / SANS 14713.
Z275 is the designation for 275 g/m? zinc/surface area on both sides of steel sheet (for sheet that would
mean 137.5 g/side) which equals a mean coating thickness of 19 um. Similarly, Z450 equals 22 um, and
Z600 equals 43 um).
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6 Insulation, sealants, seals

6.1 Thermal insulation

6.1.1 Materials

" Consider insulation materials with recycled content, e.ﬁélystyrene, glass fibre, cellulose and polyester |
fibre. Consult TIASA (Thermal Insulation Association of SA) or EPSASA (Expanded Polystyrene Ass. of SA).
€ type: bulk (rigid board, fibre matts or batts) / reflective (foil) / composite bulk / loose fill /
pipe / spray foam
€ required R-value/thickness: SANS 204

- Show all insulation thicknesses on draw%gs_. Actual R-value test results may be obtained from the South
African Fenestration and Insulation Energy Rating Association (SAFIERA).

€ reqﬁfred fire performance classification of thermally insulated building envelope sys_tems:
SANS 428

| € combustability: A / B
A (non combustible); B (combustible)
L€ surface fire spread proberties:1 1213/14/51/6
\ 1 (no flame spreaa) / 2 — 6 (rapid flame spread)

€ application: vertical / horizontal / vertical and horizontal / see drawings
Consult SANS 10400-T for fire performance requirements.

rigid board
€ material: EPS / XPS / EPU
€ expanded polystyrene (EPS) grade: 16D-85 / 24D-170 / 32D-225

16D-85 (standard); 24D-170 (high); 32D-225 (extra high) (density kg/m*-compressive stren_gth kPa_)

EPS is combustible on its own but claimed to be fire-safe in a masonry cavity with closed reveals (see
. EPSASA leaflet EPS Cavity Wall Insulation). EPS will resist the passage of moisture. Panel width: 600 mm;

thicknesses: 25, 30, 40, 50 (ex stock), 60, 70, 80 (to order)

€ face: plain / foil / ...

€ edge: square / shiplap / tongue and groove

fibre mats/batts
€ form: mats (flexible) / batts (rigid)
€ face: plain / foil / ...

‘?ypical fibres are mineral (rock wool, aass wool), synthetic (polyester, polyethylene), and natural (woolj.
Fibre insulation is not recommended in partial fill masonry cavity construction — consult manufacturer.

reflective foil
€ reflective foil class: A/B/C/D

A (reinforced, both surfaces reflective3, B (reinforced, one surface reflective), C (unreinforcéd, both surfaces |
reflective), D (unreinforced, one surface reflective). Foil may double as an effective vapour barrier. See
additional notes on foil at end of this section.

The thermal resistance of reflective insulation varies with the direction of heat flow through it, i.e. vertical,

horizontal or sloped, and the number and defined thicknes of air spaces it faces. It is important that bright

surfaces facing air spaces remain untarnished on at least one surface.

The difference in direction of heat flow is generally marginal for bulk insulation but can be pronounced for

reflective insulation. Reflective insulation is more effective at reducing summer heat gain than reducing
winter heat loss.
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Reflective foils are valuable when used in combination with bulk insulation for improved performance.

Composite bulk and reflective materials are available that combine some features of both types. Examples
include foil bonded to bulk insulation, whether blankets, batts or boards, i.e. foil faced blankets, foil faced
batts and foil faced boards.

metal faced insulation panels

For use in buildings, cold rooms and hot rooms, interior and exterior.

€ corrosion comparison index of panel-facing coatini;: 1/2/13/714

€ core insulation: calcium silicate / mineral fibre / polyisocyanurate / polyphen / polystyrene
/ polyurethane / rockwool

€ facing: chromadek / galvanized steel / PVC laminated galvanized steel / stainless steel /
zincalume

' Metal faced insulation pianélsﬁt;piicaﬁy used in cold storage systems. Consult TPMA (Thermal Panel

Manufacturer’s Association).

loose fill
€ loose fill: pellets or granules / cellulose.

6.1.2 Installation
€ system: SANS 204 / rational design

masonry cavity wall insulation
€ type: full fill cavity / partial fill cavity / loose fill / see drawings

Insulation can be installed full fill in cavities in most areas where cavity walls are not required to prevent
moisture migration, or where walls are plastered and painted or protected by roof overhangs of >750 mm.

Insulation should be installed partial fill in cavities where the cavity also serves as a moisture barrier against
wind-driven rain, mostly in winter rainfall areas, but also in cases of exposed face brick walls in general (e.g.
gable walls, walls without roof overhangs, high buildings).

In exposed walls, filling cavities with loose fill insulation may result in insulation becoming wet, losing its
insulation value and causing dampness on the inner leaf.

Filling of concrete block cores with any type of insulation offers little energy savings since the majority of heat
is conducted through the webs and mortar joints.

masonry wall external face insulation
€ masonry wall external face insulation: ...

Omit if default (patent system of EPS external insulation bonded and mechanically fixed to dry, sound and
flat surface, finished with reinforced polymeric plaster) is acceptable, or specify alternative.

Installing insulation against internal face of envelope wall would result in losing capacitive insulation of

internal leaf (thermal mass).

pitched roof/ceiling insulation
€ system: reflective foil under roof covering / bulk insulation on ceiling / foil + bulk / see
drawings

flat roof insulation
€ material: rigid EPS insulation density 32D
€ flat roof insulation position: over waterproofing / under screed

" Insulation on flat trafficable concrete roofs should be firm enough to support the waterproofing system and

foreseeable loadings, i.e.under screed. See Section 8 for further particulars.

floor insulation
€ under floor slab insulation: required / not required

6-2 INSULATION, SEALANTS, SEALS



PW371-B edition 2.1

| In case of in-slab heating as required by SANS 204.

6.2 Vapour barriers

€ type: ...
€ position: see drawings -

’_Clay brick and concrete block masonry is able to accommodate moisture migration (damp open), normally
rendering a vapour barrier unnecessary. SANS 204 advises that designers should consider that interstitial
condensation occurs in walling systems which are not able to prevent or accommodate moisture migration.
Also, that artificial cooling of buildings in some climates can cause condensation to form inside the layers of
the building envelope. Such condensation can cause significant structural or cosmetic damage to the
envelope before it is detected. Associated mould growth may also create health risks to the occupants.
Effective control of condensation is a complex issue. In some locations a fully sealed vapour barrier may
need to be installed on the more humid, or generally warmer, side of the insulation.

6.3 Sound absorption

materials
€ structure-borne sound insulation: mineral fibre mats SANS 1381 / cork

€ airborne sound absorption: mineral fibore mats SANS 1381 + perforated 10 mm plywood /
plasterboard / hardboard / metal / see drawings.

6.4 Joint fillers/sealants

€ joint filler/sealant colour: ...

Industrial sealants compatible with bitumen may not be available in SA.

Two-part sealants are generally more effective and costly than one-part sealants.
| See also SANS 2001-CC1 for specification of waterstops.

6.5 Architectural seals

€ type: patent extruded aluminium carriers with flexible seal inserts of synthetic rubber, rigid
PVC, nylon brush filaments, polypropylene pile, or silicone rubber / patent PVC, pile or
neoprene door and window frame seals / patent silicone intumescent seals (fire and smoke) /
patent external extruded aluminium threshold plate seals

Architectural seals need careful study by the designer — consult suppliér.

€ aluminium extrusion finish: mill / anodised / painted

€ intended use of seal: energy (draughts, dust, insects) / intumescent (fire and smoke) /
acoustic (noise) / finger-pinch protection (schools, day-care centres) / threshold plate /
access (mobility, disabled persons)

mumescent seals are designed to expand when subjected to heat.

€ duty level: light / medium / heavy ] ] -
| Duty level: light (domestic); medium (commercial); heavy (hospitals, airports, shopping malls).

€ mounting: fully morticed / semi morticed / surface mounted / grooved.
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NOTE: Additional notes on reflective foil thermal insulation:

The difference in direction of heat flow is generally marginal for bulk insulation but can be pronounced for
reflective insulation. Reflective insulation is more effective at reducing summer heat gain than reducing
winter heat loss.

The thermal resistance of reflective insulation varies with the direction of heat flow through it, i.e. vertical,
horizontal or sloped, the number of air spaces and defined thicknesses of the air spaces. Furthermore, that
the bright surfaces facing the air space/spaces remains untarnished on at least one surface.

Reflective foils are valuable when used in combination with bulk insulation for improved performance.
Composite bulk and reflective materials are available that combine some features of both types. Examples
include foil bonded to bulk insulation, whether blankets, batts or boards, i.e. foil faced blankets, foil faced
batts and foil faced boards.

6-4 INSULATION, SEALANTS, SEALS



PW371-B edition 2.1

7 Plaster, screeds, toppings, terrazzo

11.1 Plaster

€ type: see drawings . - B
‘ cement plaster / -gypsum plaster / lime plaster / insulating plaster / barite plaster / waterproof plaster.

11.1.1 Cement plaster (SANS 2001 EM1)

' SANS 2001- Construction Works Part EM1: Cement Plaster Admixtures are not permitted in cement plasters i
to improve workability or improve the properties of the finished plaster.

Specification data:
€ application: single coat / multicoat
€ finish to cement plaster: smooth / textured / roughcast / bagged / skimmed

Show in drawings: V-joints through full plaster thickness at dpc level and where different materials meei;
metal lath strips over roof anchors on single leaf masonry walls, or across joints between different materials
— see SANS 2001-EM1.

11.1.2 Gypsum plaster

- gypsum attacks common cement paste.

11.1.4 Insulating plaster

€ low density aggregate density range: 60 — 160 / 120 — 240 / 450 — 720 kg/m?
' 60— 160 (exfoliated vermiculite); 120 — 240 (perlite); 450 — 720 (foamed slag).
Omit if default (800 — 960 kg/m? (clinker) covered in SANS 2001-EM1) is acceptable.

Barite plas_teTr for use in X-ray rooms. Thickness for general diagnostic X-ray work ﬁormally between 15 and
30 mm. Check mix and thickness with requirements.

11.1.6 Accessories

€ expanded metal, type: sheet/plate / angle bead / base bead / corner mesh / plaster lath /
plaster stop / rib lath / strip mesh

€ angle rounded corner protection: 1 500 x 1,0 x 35 mm girth strip, position: see drawings.

11.2 Screeds, toppings, terrazzo

' Tobe published: SANS 2001-EM2 Screeds and toppings. _
Screed is a layer of a well-compacted mixture of cement and fine aggregate applied to a concrete base,
suitable for receiving a floor finish.

Topping is a layer of high-strength concrete designed to provide a dense, abrasion-resistant surface on a
concrete base.

Terrazzo is a hard-wearing decorative concrete finish in which crushed or uncrushed aggregate like marble
and pigments is used, and of which the surface is generally ground and polished.

Specify screed or topping only where a direct-finished one-course concrete floor is impracticable.

11.2.1 Materials

proprietary surface treatments

Treatments to harden or seal the surface of toppings are not normally required, provided a sufficiently high
grade of properly finished concrete is used. They may however be useful in dust sensitive areas or where oil
spills or mildly acidic solutions may occur. Expert advice should be sought from the manufacturer/supplier.
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€ form: dry shake / coating / screed

€ to improve: abrasion resistance / chemical impact resistance / slip resistance / density /
UV resistance

€ colourffinish: ...

mesh reinforcement
€ mesh reinforcement: ... -

Mesh reinforcement may be required to restrain differential shrinkage stresses and control cracking on \
precast concrete elements — not normally required. |

water
€ water: SANS 51008

i Omit if default (drinking water) is acceptable. ‘

11.2.2 Mix

topping

€ concrete grade: see drawings

20 / 30 / 40 / 50 ‘
Topping: 1 part cement to 1% parts sand to 1%z parts stone would produce a concrete strength of 25 — 30 \
MPa. Use concrete of at least grade 20 where abrasion resistance is not a consideration; grade 30 for floors
for light duty industrial and commercial purposes; 40 for ditto medium duty; 50 for heavy duty industrial, \
workshops, special commercial; very heavy duty engineering workshops would require a proprietary topping. |
Consult The Concrete Institute for advice. ‘

11.2.4 Laying

Method of laying as described here is known as "separate bonded construction”, where the topping or screed
is laid on and bonded to a hardened base. For other methods, for example monolithic construction, and
separate unbonded construction, consult SANS 10109 part 2.

Compaction of the mix is most important. Stiff semi-dry mixes not well compacted are a common cause of
bond failure. Compact stiff mixes with power-operated equipment such as vibrating screed boards.

Joints in screeds should be minimal. Screeds laid in large areas may crack, but this is more acceptable than
curling at edges of small panels.

|
€ screed thickness: see drawings 7 R
| 25-50 mm o |
€ to_pping thickness: see drawings
" 25 — 40 mm |

€ edgef/feature/dividing strips: see drawings.

11.2.5 Finishing

€ type of finish: ordinary / hard / colour pigmented / dry shake / surface ground and polished

rOrdinary finish is suitable for surfaces that are to be covered by flooring. Hard finish is suitable for surfaces
that are not to be covered with flooring and for toppings that require high resistance to wear (grade 30 and
higher).
Hardwearing surfaces like toppings and terrazzo may be ground and polished — not recommended for

| sand:cement screeds. Grinding tends to create lower slip resistance. Grinding will affect appearance and will

' remove surface treatments such as dry shakes.

€ surface smoothness: smooth / non-slip

pigmentation
€ type: integral (mix with dry cement ) / add to freshly laid surface as a dry shake / not
required.
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11.2.6 Joints

type: isolation joint / intermediate sawn contraction joint / patent movement joint
pattern: see drawings

seal joints: required / not required

_patent movement joint system with flexible inserts: aluminium / stainless steel / PVC

Material depends on nature and intensity of traffic. Joints should be sealed when floor is_sfjt;jected to liquids,
hygiene.

®dd D

11.2.7 Surface regularity

€ degree of surface regularity: | (3 mm) / Il (10 mm over 3 m in any direction)
; Omit if default (1l) is acceptable. Check with SANS 10155. In small rooms deviation should be less.

11.2.8 External thresholds

| Placing the door in line with the inside wall face allows the join S S _
under the door and adds a measure of rain protection to the di 1 break out bricks

2 metal edge strip

3 in situ or precast concrete
threshold with slight fall

4 reeding

5 external door

6 weather bar

| 7 concrete surface bed

11.2.13 Surface sealing
€ seal floor surface with: one coat non-slip wax polish / epoxy / not required.

‘ Relevant standards:
| SANS 10109 Part 2 Finishes to Concrete Floors.
| Concrete Basics for Building. 2004. Cement and Concrete Institute.
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8 Drainage, sewerage, water and gas supply, fire
equipment, sanitary plumbing

| See SANS 10400-P for Iength formula, posmonlng, soil type, etc. \

18.5 Water supply

18.5.1 Earthworks (SANS 2001-DP1)

' SANS 2001-DP1 covers earthworks for trenches for all tybes and sizes of buried pipelin;s, ducts, cables and
prefabricated culverts, including excavation, preparation of trench bottoms, bedding, backfilling and
reinstatement of surfaces.

Specification data:
€ pipes that are to be encased in concrete: see drawings.

18.5.2 Below ground medium pressure pipelines (SANS 2001-DP2)
SANS 2001-DP2 covers the supply and installation of pipelines of diameter greater than 160 mm and up to

1 000 mm, complete with ancillary works (valves, strainers, hydrants, manholes, surface boxes, chambers)
for transporting water and sewage under working pressures up to 2,5 MPa.

Erf or connections to buildings from mains are covered in SANS 2001-DP6.
Specification data:

€ type of pipe: steel / ductile iron / concrete / fibre-cement / GRP / PE / PP / contractor’s
~ choice)

glass -reinforced plastics (GRP); polyethylene (PE); ponproperne (PP) o
€ nominal pipe sizes: see drawings.
‘ 225/ 300/ 375 / 450 / 525, 600 / 675 / 750 / 825 / 900 mm |

18.5.3 Below ground water installation for buildings (SANS 2001-
DP6)

 SANS 2001-DP6 covers the construction of water pipelines havi_ng a nominal diameter of up to 160 mm from
a water reticulation main to the boundaries of individual erven or other specified points on erven. It covers
the installation of pipework and associated specials which provide water, meters and fire hydrants

SANS 2001-DP6 is suitable for construction of fire installations designed in accordance with the design rules
[ provided in SANS 10400 W, Fire installations.

Specification data:

€ type of pipe and associated fittings: galvanised mild steel / fibre cement / GRP / PE / PP /
PVC / PVC-U / PVC-M / PVC-O / copper / contractor’'s choice

' Glass-fibre reinforced plastics (GRP) / polyethylene (PE) / polypropylene (PP) / polyvinyl chioride (PVT:)
/ unplasticised polyvinyl chioride (PVC-U) / modified polyvinyl chioride (PVC-M) / oriented polyvinyl
chloride (PVC-O).

'€7 nominal pipe size: see drawings
40/50/75/110/160 mm
€ meter type and size:

18.5.4 Above ground water installation

€ pipe material: galvanised mild steel / PP / copper / contractor’s choice
€ nominal pipe size: see drawmgs

ﬁ/ 10/12/15/18/22/28/35/42/54 /67 /76 /108 mm (copper, check other pipe types)
€ fixing of pipes <20 mm: chased / surface fixed

DRAINAGE, SEWERAGE, WATER AND GAS, FIRE EQUIPMENT, SANITARY PLUMBING 8-1



PW371-B edition 2.1

Surface mounting may be a requirement from a maintenance point of view.

Chasing is prohibited in wall faces that are to receive roof flashing. Roof flashing is inserted in grooves sawn

by a separate trade with disc cutters after pipes are installed, leading to unnecessary and costly pipe repair
work when pipes are damaged.

18.5.5 Water storage tanks

€ tank material: tumbled polymer / pressed steel sections bolted and sealed together /
corrugated steel
€ capacity or size: see drawings / ...L

€ stand for external tanks: ...

8-2 DRAINAGE, SEWERAGE, WATER AND GAS, FIRE EQUIPMENT, SANITARY PLUMBING
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9 Electrical works

19.1 Earthworks (SANS 2001-DP1)

\ SANS 2001-DP1 covers earthworks for trenches for all tYp; and sizes of buried pipelines, ddc_té,_cables and |
‘ prefabricated culverts, including excavation, preparation of trench bottoms, bedding, backfilling and
reinstatement of surfaces.

Specification data:
€ areas where pipes are to be encased in concrete: see drawings

19.2 Cable ducts (underground) (SANS 2001-DP3)
| SANS 2001-DP3 covers the supply, and the laying and bed(ﬁlng trenches, of pipes of diameter not

exceeding 160 mm as ducts for the protection of telephone and electric power cables.

~ Specification data:

€ type of pipe, associated fittings: pitch impregnated fibre / PVC-U / fibre cement / vitrified
clay

‘ Unplasticised polyvinyl chloride (PVC-U).

€ draw pits: see drawings.

19.3 Materials and installation

19.3.1 Wiring

conduits

Chasing is prohibited in wall faces that are to receive roof flashing. Roof flashing is inserted in grooves sawn |
with disc cutters after conduits are installed, leading to unnecessary and costly repair work. '

conductors

' See SANS 10198 The éelection, handling and installation of electric power cables of rating not exceeding
| 33 kV. |

distribution board, meter cabinets
€ position of DB’s and meter cabinets: see drawings.

19.3.2 Fittings

luminaires
€ type: see drawings

stove, hob, oven, cooker hood
€ stoves, hobs, ovens, cooker hoods model, type: ... / see drawings.

' Relevant standards:

SANS 10114 Interior lighting.

SANS 10389 Exterior lighting.

SANS 10142 The wiring of premises.

SANS 10222 Electrical security installations.
SANS 10313: The protection of structures against lightning.
SANS 61024 Lightning protection of structures.
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10 External works

" Afall of 1:60 is i?gaEde:di as an optimum fall. Gradients of 1:100 are less forgiving (WOrkmansFIip, settlement).

211 Paving - e

sand for bedding and jointing of

21.1.1 Materials flexible paving

L precast concrete blocks / burnt E:Iay pavers / in-situ concrete / precast concrete slabs

units

. . . 21.1.2 Preparation
€ paving unit type: see drawings

subgrade

' Edge restraints along the perimeter of the paving is necessary to pr&ent lateral spread of the units and to

S8 Y1 (RASS) o RENSRP SiBBRs SRBLRPBE SR EETSr HRSDE REs Deiow.

€ subgrade levels and falls: see draWings—

Thickness of blocks deﬁds on site conditions, design requirements and cost.

precast concrete segmental concrete sub-base for rigid paving

paving blocks € thickness, reinforcement: see Section 2
€ type: S-A (interlock) / S-B (semi-

interlock) / S-C (rectangular) weed killer
PB (uniform), PA (highly uniform in shape and size). o -
€ class: 25 / 35 € treat area to be paved with suitable weed
€ nominal thickness: 50 / 60 / 80 / 100 / killer: required / not required

‘ See SANS 784 for guidance on tactile indicators for access and mobility. B
120 mm * -

€ top edges: chamfered / not chamfered levels, falls, pattern i
€ colour: ... € levels and falls: see drawings

€ pattern: see drawings / herringbone /

The use of mine sand for jointing ifsfgenerally é(?cepted.

basket weave / stretcher / waving
burnt clay paving units

€ class: PB / PA 10.1.3 Laying

€ colour and work size: ... € type of paving: see drawings / flexible

Check soil and traffic conditions with a Competent Person. The sub-base thickness is a function of both the |
type and amount of traffic to be carried and the strength of the subgrade. See also SANS 1200 ME, MF, ML.

- block/brick / flexible slab / rigid

precast concrete paving slabs block/brick / in situ concrete
€ size: 295 / 445 / 595 x 295 |/ 445/295
/ 595/455 x 50/65 mm flexible block/brick paving

MECHANICAL WORKS 10-1



; Flexible paving is paving laid on sand, with joints filled with sand. The surfaces of flexible paving usTJaIIy bed
| down £5 mm after trafficking. |

Consider mixing filling sand with 10 — 15% cement depending on traffic, type of paver, and control of weed
growth. Spray paving thus filled with a fine spray of water immediately after filling to clean off all cement. |

€ concrete anchor beams across road on
grades exceeding 8%: ...

Horizontal forces of motor traffic increase considerably on grades e;ceeding 85/0, causin§ creep. This is
avoided by casting concrete anchor beams across the road. On steeper grades the paving should preferably
be rigid. See CMA technical note 6.2 1994.

flexible slab
€ joints: filled with mortar / to be left open

rigid block/brick paving

' Rigid paving is paving units bedded in mortar on a concrete base. External paving is exposed to wide
temperature and moisture fluctuation which can only be provided for by movement joints.

. accuracy
Accuracy depends on experience of contractor and/or labourers, and importance of the contract. ‘

21.2 Concrete culverts,
kerbs, channels

€ type: see drawings
{ culvert / kerb / channel

21.2.1 Materials

€ precast concrete culvert class: 75S /
100S / 125S / 150S / 175S / 200S

| Class depends on foundation conditions and fill. |

' € dimensions (internal) : see drawings |

span: 450 / 600 / 750,90 / 120 / 150 / 180 / 240 / 3 000 mm; height: 300 / 450 / 600 / 900 /
1200 / 1500 / 1800 / 2400 / 3000 mm

€ kerb type: see drawings
rectangular / half-battered / battered / mountable . ‘
€ edging type: see drawings
‘ rectangular / half-round J
€ channel type: see drawings
‘E:tangular / tapered. ‘

21.2.2 Laying

€ movement joints: leave open / fill with
Concrete retaining blocks are an economical, versatile and environmentally compatible method of retaining
earth and be used for planting, steps, seats, pavilions, and for erosion and scour control.

polysulphide.

21.3 Concrete retaining
blocks

2 INDEX



blocks
€ shape, size and colour: ...

preparation

€ depth, level and type of foundation: see
drawings -

| Foundations: also on sloping or gravel foundation. Drawings should show this. Compacted earth foundation
is usually sufficient for structures not higher than 1,2m. Higher walls should be thicker, inclined towards the
retained earth, anchored with a geogrid mesh, or by modifying the properties of the backfill. Consult the
supplier of the blocks and/or Competent Person. Ensure building regulations are complied with.

€ width of foundation: see drawings
' Show width of foundation if of concrete.

€ drain pipes, aggregate drain, geofabric
drain behind retaining wall: required / not
required

placing
€ stacking pattern: see drawings

€ geofabric reinforcement: required / not
required.

‘ SANS 207 gives recommendations for the application of reinforcement technigues to soils and other fills.

21.4 Gabions

materials
€ cagedimension:4x1x1/6x2x05m

€ mesh wire to be PVC-coated: required /
not required.

INDEX 3
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PG-03.2 (EC) SITE INFORMATION - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (EDITION 6.2 OF MAY 2018)

Project title:

QUEENSTOWN POLICE COMPLEX INSTALLATION OF 5 X 10 000 LITRE WATER TANKS

AND PUMPS

Tender no: A

WCS no:

055557

Reference no:

14/1/3/1/6429/5129

C4 Site Information

The site is located in Queenstown. It is a former military base with approximately 100 buildings housing
various policing divisions.
Entrance through Aerodrome Road.

Co-ordinates: -31.914086, 26.877794

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
For Internal & External Use

Effective date: June 2022

Page 1 of 1
Version: 2022/01
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