Department:
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

£ /panik e
Eben Donges Building, Corner of Hancock and Robert Streets, North End, Ggeberha, 6001

BID DOCUMENT

INVITATION TO SUBMIT A BID FOR PROVIDING PROFESSIONAL SERVICES:

CONSTRUCTION HEALTH & SAFETY AGENT SERVICES
IN ACCORDANCE WITH CONSTRUCTION REGULATIONS: 2014 OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT (ACT 85 OF 1993)]

FOR THE PROJECT

EASTERN CAPE: GQEBERHA: KOMGA MAGISTARTE OFFICE: ERF
103: DEPARTMENT OF JUSTICE AND CONSTITUTIONAL
DEVELOPMENT: REPAIRS AND RENNOVATIONS.

WCS: 056005
Reference No: 14/1/3/2/1/6421/5047

BID NO: GQEQ-2025/2026-205

Tender Advert Date: Wednesday, 11 February 2026
Tender Closing Date and Time: Thursday, 05 March 2026 at 11h00
Bid Briefing Meeting Date: Tuesday, 24 February 2026 at 10h00am Applicable

The Bid Briefing meeting is COMPULSORY.

TeNderers COD N O ..iiiiiiieceitiesennrersannssresnssstasassasssisnnstansetsssessosssanssssnanansanss

Name of tenderer: .......ccciiiviiiiimiininrc e rirre s s s s e e a e e s st n s aen e e

ISSUED BY: .
THE DIRECTOR-GENERAL
DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE

Effective date: 1 May 2025 Version 7.3 OHS AGENT Bid



. — Bid no: GQEQ 2025/2026-205
@) Pocwore oo WCS no. 056005

113 s astructite
\‘i/;’ REPUBLIC OF SOUTH AFRICA

CONTENTS PAGE
T.1 TENDER PROCEDURE

T1.1 Notice and INVitation 10 TeNAEI ....... e e et e e e n e ean 3
NI IV =Y T (= g O L= L r- OO 5
T2. RETURNABLE DOCUMENTS

T2.1 List of Returnable DOCUMENTS........e.eoieiiiie e e e st er e e 14
T2.2 Returnable SChEAUIES.....cooon i et ere e e s et e e et e e eaeraan e 14
C1: AGREEMENT AND CONTRACT DATA

C1.1 Form of Offer and AcceptancCe...........cuueieeeriiieeiiiiieei e 46
(0% B2 070 111 (2= v G D 2= |- LU UT PP 50
C2: PRICING DATA

C2.1 Pricing ASSUMPLIONS .......oeeieiiiiiiie ittt e 60
C2.2 Activity SChedule ..........coccoiiriiiiiice e 61
C3 SCOPE OF SERVICES

C3 SCOPE Of SEIVICES....oiiii ettt e e s 73
C4 Site information

(O R 11 U= X (a1 (o) 1 1 7= 1 1] o VTSRS 92
Annexures

A Special Conditions of Bid



$bmair Bid no: GQEQ 2025/2026-205
P e e Seses WCS no. 056005

REPUBLIC OF SOUTH AFRICA

T.1 TENDER PROCEDURES

T1.1 NOTICE AND INVITATION TO TENDER

T1.1.1

T1.1.2

T1.1.3

T1.1.4

The words “quote” or “quotation”, “tender” and “bid" in this document or any documents referred
to in this document are interchangeable and are deemed to have the same meaning, similarly the
words “tenderer”, "quoting Service Provider” and “tendering Service Provider” are interchangeable
and are deemed to have the same meaning. Unless inconsistent with the context, the masculine
gender includes the feminine and neuter genders and vice versa, and the singular includes the plural
and vice versa. In this document, words and expressions signified in the text by the use of capital
initial letters, shall have the meanings defined in the Standard Professional Services Contract except
where the context otherwise requires.

The Government of the Republic of South Africa in its Department of Public Works invites tenders
from Service Providers nominated from its professional service supplier register for the provision of
PROFESSIONAL CONSTRUCTION HEALTH & SAFETY AGENT SERVICES IN ACCORDANCE
WITH THE CONSTRUCTION REGULATIONS: 2014 OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT (ACT 85 OF 1993), as further fully described in C3 Scope of Services hereof.

Collection of Tender Documents

X] Bid documents are available for free download on e-Tender portal www.etenders.qov.za

X Alternatively; Bid documents may be collected during working hours at the following address

Physical Address: Eben Dénges Building, Corner of Hancock and Robert Streets, North End,
Ggeberha, 6001

Tender documents may be collected from the Tender Reception on working days between 07:30
and 12:45 and between 13:30 and 15:30.

A non-refundable deposit of R 0.00 is payable in cash only, on collection of the tender documents.
Queries relating to these documents may be addressed to the Employer's authorised and
designated representative who is the Departmental Project Manager (PM):

FOR TECHNICAL / PROJECT SPECIFIC ENQUIRIES:

Enquires: Sivenkosi Mngenela

Tel No: 041 408 2382 during office hours
Mobile No: 082 570 2199 during office hours
Email Address: Sivenkosi.Mngenela@dpw.gov.za
FOR SCM SPECIFIC ENQUIRIES:

Enquires: Thabisa Ngesi

Tel No: 041 408 2009 during office hours
Mobile No: N/A during office hours

Email Address: Thabisa.Ngesi@dpw.gov.za

Physical Address:  Eben Dénges Building, Corner of Hancock and Robert Streets, North End,
Gageberha, 6001

Postal Address: Private Bag X 3915, Gqeberha (port Elizabeth), 6056.
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Service Providers, if nominated will obtain possession of the tender document in the most feasible
manner determined by the Departmental Project Manager (T1.1.4) and may include hand delivery,
facsimile, or electronically via e-mail.

A tender clarification meeting will be in respect of this tender.

Attendance of said clarification meeting is compulsory.
The particuiars for said tender clarification meeting are:

The particulars for said tender clarification meeting are:

Location: Qumrha (Komga), Eastern Cape
Venue: Qumrha (Komga) Magistrate Court, No.01 Government Avenue, 4950.
Date: Tuesday, 24 February 2026

Starting time: 10HOOam
Requirements for submission of tenders, sealing, addressing and delivery of tenders
Tenders must only be submitted on the tender documents that is issued.

The following identification details must be provided on the back of the envelope:
Entity submitting quote’s name, contact address and telephone number
and in the top left corner on the back of the envelope:

"Bid no.” (and fill in the tender number as on the front page hereof)

"WCS no. " (and fill in the WCS number as on the front page hereof)

"Health and Safety Agent Services”

The closing time for receipt of tenders is 11:00am on Thursday, 05 March 2026. Telephonic,
facsimile, electronic and late Bids will not be accepted.

Tenders will be opened immediately or as soon as possible after the closing time mentioned above,
in room: Ground Floor, Eben Dénges Building, Corner of Hancock and Robert Streets, North
End, Ggeberha, 6001.

The tender validity period is Eighty-four (84) Calendar Days from date of tender closure.

Bids will be evaluated as follows (Refer to T1.2: Tender Data [C.2.1]):
Phase 1: Responsiveness - Applicable

Phase 2: Functionality — Not Applicable

Phase 3. PPPFA Scoring — Applicable

Phase 4: Acceptability in respect of Risk to the Employer — Applicable
Phase 5: Other Objective Criteria — Not applicable

Bids will be evaluated in accordance with the Special Conditions of Tender (SCB-01) as amended
and approved prior to the advert date, and attached to the tender as Annexure A.

The Employer reserves the right to request further clarification, elucidation, additional
documentation / information, etc. as may be required to evaluate the tender.
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T1.2 TENDER DATA

T1.2.1 Standard Conditions of Tender
The conditions of tender are the Standard Conditions of Tender as contained in Annexure C of the
Construction Industry Development Board Standard for Uniformity in Engineering and Construction
Works Contracts as per Government Notice No. 423 published in Government Gazette No. 42622 of
8 August 2019 and as amended from time to time.

The Standard Conditions of Tender is not included in this tender document. Tenderers must obtain

it on the CIDB's Website at: https://www.cidb.org.za/download/100/procurement-documents-
templates-and-guidelines/6128/cidb-standard-conditions-of-tender.pdf

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clauses marked [C] in the Standard

Conditions of Tender to which it mainly applies.

By submitting a tender in response to T1.1 Notice and Invitation to Tender above, the tenderer binds
himself to a pactum de contrahendo (contract aimed at conclusion of another contract), the terms of
which are contained in the Standard Conditions of Tender and T1.2 Tender Data.

Clause

number

[C.1.1] The Employer is the Government of the Republic of South Africa in its Department of
Public Works.

[C.1.2] For this Contract the single volume approach is adopted.

This procurement document has been formatted and compiled under the headings for a
single volume approach as contained in table 5 of the CIDB’s “Standard for Uniformity in
Construction Procurement.”

The tendering Service Provider's attention is specifically drawn to the T2 Returnable
Documents identified in the T2.1 List of Returnable Documents and in the T2.2 Returnable
Schedules. The Returnable Documents must be obtained and the Returnable Schedules
must be completed by a tenderer when submitting a tender. The tenderer must complete
these documents, including the "Offer” document in C1.1 Form of Offer and Acceptance, and |
deliver his tender back to the Employer bound as it was received.

The tender document, issued by the Employer, comprises the following separate identifiable
documents collectively forming the “Tender Document in a single volume”:

The Tender

T1: Tender Procedures
T1.1 Notice and Invitation to Tender
T1.2 Tender Data

T2: Returnable Documents
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

The Contract

C1: Agreement and Contract Data
C1.1 Form of Offer and Acceptance
C1.2 Contract Data
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C2: Pricing Data

C2.1 Pricing Assumptions
C2.2 Activity Schedule

C3: Scope of Services

C4: Site Information

[C.1.4]

[C.2.1]

The Employer's agent for the purpose of this tender is deemed to be the authorised and
designated representative of the Employer, who will be the Departmental Project Manager

as

noted in T1.1.4 Notice and Invitation to Tender.

Tenders will only be considered for acceptance if (i.e. Will only be regarded as responsive

if):
1.

The tendering Service Provider is a practice which is under the fulltime supervision of a
registered professional Construction Health and Safety Agent which renders and perform
services as Professional Construction Health and Safety Agent in accordance with the
Construction Regulations 2014, promulgated under the Occupational Health and Safety
Act 85 of 1993 as amended, and which employs a competent person(s) who can perform
the services (i) Health and Safety, and/or (ii) Safety, Health and Environment and/or (iii)
Safety, Health, Environment and Quality. At least one of the members of the firm must
be in possession of a NEBOSH International General Construction Health & Safety
Certificate or NEBOSH International in Construction Health & Safety Certificate or
SAMTRAC certificate or higher qualification in Health and Safety environment {Diploma,
Degree, etc. as per SACPCMP requirements for registration as a Pr H&S Agent) and
recognized by the South African Institute of Occupational Safety and Health (Saiosh),
and must be a professionally registered H&S Agent with the SACPCMP (South African
Council for the Project and Construction Management Professions), and who will
hereafter be referred to as registered principal/s of the business undertaking;

a multi-disciplinary professional practice, that also practices services as Professional
Construction Health and Safety Agent in accordance with the Construction Regulations
referred to above, which division/section is under the fulltime supervision of a registered
Professional Construction Health and Safety Agent, and which is owned and controlled
by registered professionals by at least a percentage determined by any of the relevant
professional Councils (Architects and Quantity Surveyors)for cases pertaining to multi-
disciplinary practices/business undertakings, in their respective Codes of Professional
Conduct, in accordance with number, shareholding and voting power, who are registered
correspondingly in accordance with the:

Architectural Profession Act, 2000 (Act no 44 of 2000),

Quantity Surveying Profession Act, 2000 (Act no 49 of 2000),

Engineering Profession Act, 2000 (Act no 46 of 2000)

Landscape Architectural Profession Act, 2000 (Act no 45 of 2000) and/or

Project and Construction Management Professions Act, 2000 (Act no 48 of 2000)
and who will hereafter be referred to as registered principalls of the practices.

For health and safety agent services in the multidisciplinary professional practice the
minimum requirement is for the health and safety division/section to be under fulltime
direct supervision of a registered professional health and safety agent /s who is/are
registered in accordance with the Occupational Health and Safety Act 85 of 1993, and
who will hereafter be referred to as registered principal/s of the business undertaking.

Copies of ID documents’ (South African ID card or -ID book or -Passport identification
page), Professional Registration certificates from the relevant council or other
documentation clearly proving current professional registration with the relevant council,
including registration numbers, of the registered principal/s mentioned in 1 above and
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listed in the PA-16.1 (PSB): Ownership Particulars Table 2 and Table 3 are included with
the tender as part of the returnable documentation.

Where applicable and in order to determine that the bidder is indeed a multidisciplinary
professional practice, provide copies of ID’s, Professional Registration Certificates
from the relevant council/ls or other documentation clearly proving current
professional registration with the relevant council/s of the respective individuals
resorting under each discipline. Documentation to be included with the tender as part of
the returnable documentation. Two or more professional disciplines would qualify as a
multidisciplinary professional practice.

3. The information, required in respect of 1 and 2 above, has been provided for all Service
Providers tendering in consortium or joint venture;

The Employer retains the right to verify current professional registration required in
accordance with 1, 2 and 3 above with the relevant council as part of the tender evaluation
process. In the event of any such person not currently being registered with the
relevant council, it will render the tender as unacceptable (i.e. non-responsive) and
excluded from further consideration.]

4. All Returnable Documents mentioned in T2: Returnable Documents (T2.1 List of
Returnable Documents, T2.2 Returnable Schedules and T2.3 Additional Documents to be
submitted) have been included in the tender.

5. Bids will be evaluated as follows:

Phase 1: Responsiveness - Applicable

Phase 2: Functionality - Not Applicable

Phase 3: PPPFA Scoring - Applicable

Phase 4: Acceptability in respect of Risk to the Employer — Applicable
Phase 5: Other Objective Criteria — Not applicable

Bids will be evaluated in accordance with the Special Conditions of Tender (SCB-01) as
amended and approved prior to the advert date, and attached to the tender as Annexure
A.

The Employer reserves the right to request further clarification, elucidation, additional |
documentation / information, etc. as may be required to evaluate the tender.

6.1 PHASE 1: RESPONSIVENESS OF BIDS: Applicable
6.1.1 Substantive responsiveness requirements applicable for this tender.
The following substantive responsiveness criteria is applicable for this tender. Failure to

comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration.

1 1= | Only those tenderers who satisfy the eligibility criteria stated in the Tender
Data may submit tenders.

Tender offer must be properly received on the tender closing date and time
specified on the invitation, completed either electronically (if issued in
electronic format), or by writing legibly in non-erasable ink. (All as per
Standard Conditions of Tender).

All parts of the returnable tender documents submitted which forms part of the
substantive responsive criteria must be fully completed in ink and signed
3 | X | where required. The digital and or electronic completion and signing of
documents is permitted, subject to not altering the content, format and / or text
| of the original bid document.

2 | X
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[ 4 | X | Use of correction fluid is prohibited.

Submission of fully completed PA-16.1 (PSB) Ownership Particulars Table
2

Submission of fully completed PA-16.1 (PSB) Ownership Particulars Table 3.

Submission of fully completed key personnel as contained in T71.2.1 Tender
Data, Clause C2.1 (2) and in accordance with C1.2 Contract Data, Clause
C1.2.3: Data provided by the Service Provider, Clause 7.1.2.

Submission of fully completed PA-16.1 (PSB) Ownership Particulars Table 3 |
for Registered Principal/s serving as Trustee/s of a Trust including
compilation of the Trust illustrating respective percentage voting power/s of
the Trustee/s (If Applicable).

Submission of bid Offer

Submission of fully completed (C2.2.2.4) Activity Schedule for Value-based
Fees OR (C2.2.3.4) Activity Schedule for Time-based Fees, whichever is
applicable in accordance with C2.1.1.1.
Submission of acceptable Professional Indemnity insurance in accordance
with C1.2 Contract Data, Clause C1.2.3; Data provided by the Service
Provider, Clause 5.4.1.
There will be a compulsory bid clarification / site-briefing meeting and
all potential bidders must attend.
Submission of fully signed DPW-16 (EC) Tender Clarification Meeting
Certificate, signed by the authorised official and/or completion of the
12 | attendance register. A compulsory bid clarification / site briefing meeting is
necessary to clarify the latest tender documentation, project requirements and
avoid unnecessary errors and omissions and all potential bidders must attend.
The proof of attendance shall include any of the following legitimate
documents: (1) A signed DPW-16 certificate and/or (2) Attendance register of
all the attending bidders.
| Bidders must comply with DPW-21 (PSB): Record of Addenda to tender |
' 13 | 9 | documents, if any. Any addendum or erratum will be published in the original
<! | advertising media, at least 10 working days before the bid closing date. Bids
: will be evaluated in accordance with the published addendum or erratum.
14 | ® Bids will be evaluated in terms of the Special Conditions of Tender (SCB-01)

5
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6.1.2 Administrative responsiveness requirements applicable for this tender.

The Employer reserves the right to request further information regarding the undermentioned
criteria. Failing to submit further clarification and/or documentation within seven (7) calendar
days from request will disqualify the tender offer from further consideration.

[ 1 J X | Submission of PA-11: Bidder's disclosure.
] Any correction to be initialled by the person “authorized to sign the tender
2 | X | documentation as per PA 15.1 or PA 15.2 resolution of board/s of directors /
or PA15.3 Special Resolution of Consortia or JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal
3 entity, or consortium / joint venture, authorizing a dedicated person(s) to sign
| documents on behalf of the firm / consortium / joint venture.
4 R All parts of tender documents submitted which forms part of the administrative
responsive criteria must be fully completed in ink and signed where required.
5 | [X | Submission of (PA 40): Declaration of Designated Groups.
6 X Submission of documentation relating to risk assessment criteria as |
contained in C 2.1 of T1.2 Tender Data.
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Data provided by the Service Provider (C1.2.3) clause 5.4.1 fully completed.

Submission of proof of Registration on National Treasury's Central Supplier
Database (CSD). Insert the Supplier Registration Number on the form of offer,
including proposed sub-consultants if any.

Upon request, submission of South African Police Clearance Certificate,
Originally certified copies of ID document, CK document, Tax Clearance
Certificate and company profile including any other additional documentation
and information required for vetting purposes.

Upon request, submission of a fully completed security clearance application
form with supporting documentation and information as required. The security
clearance form will be provided by the Employer for projects requiring a
security clearance.

| Submission of DPW-08 (EC): Particulars of Tenderer's Projects. Bidders may

use “own form or portfolio document”. The details of all the tenderer's current
and previous projects must however be the same as the details of the DPW-
09 (PSB) form. Bidders are required to sign and date the DPW-09 (EC) and
cross-reference the documents if "own form or portfolio document” is used.

Submission of DPW-21 (PSB): Record of addenda to tender documents. |

Bidder may be requested to confirm receipt OR compliance with the “Record
of addenda” if the Record of Addenda was not submitted with the bid at the
closing date.

Submission of signed Form of Offer and Acceptance (C1.1).

Bids will be evaluated in terms of the Special Conditions of Tender (SCB-01).

Copies of ID’s of Directors listed in the CK1 document and listed under PA-
16.1 (PSB) Ownership Particulars Table 2.

Copies of ID's, and proof of valid professional registration for the registered
principalls as listed under PA-16.1 (PSB) Ownership Particulars Table 3.

Copies of ID’s, CV's, Quallifications, proof of valid professional registration for
the registered principal/s and key personnel as contained in T1.2.1 Tender
Data, Clause C2.1 (2) and in accordance with C1.2 Contract Data, Clause
C1.2.3: Data provided by the Service Provider, Clause 7.1.2.

The Department may verify the validity of the proof of registration submitted

Copies of ID’s, Professional Registration Certificates of the Registered
Principalls serving as Trustee/s of a Trust including compilation of the Trust
illustrating respective percentage voting power/s of the Trustee/s (If
Apgplicable).

6.1.3 Administrative requirements applicable for specific goals:

Tenderers will not be required to submit the below documents if not provided in the original
tender proposals, Failure to comply with the criteria stated hereunder shall result in the
tenderer not allocated points for specific goals.

Submission of (PA-16): Preference Points Claim Form in accordance with the
Preferential Procurement Regulations 2022

7 | K
8 X
9 X
10 | O
1 X
12 | X
|
13 | X
14 | X
15 | [
16 | [
O
17
18 | &
1 | K
2 X

A trust, consortium or joint venture (including Eninco}poratéd?)nsbrtig and

joint ventures) must submit a consolidated B-BBEE Certificate issued by a
SANAS accredited service provider
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‘ 6.2 PHASE 2: FUNCTIONALITY CRITERIA: Not Applicable
| 6.3 PHASE 3: THE FOLLOWING points scoring METHOD WILL BE APPLICABLE
FOR RESPONSIVE BIDS which achieved the minimum total functionality score
and minimum points for each Criteria (item 6.2 above): Applicable
5.3.1 The evaluation points scoring system is applicable for this tender:

[] Method 1 (Financial Offer)

Method 2 (Financial and Preference Offer)

| 6.3.2 The preference points scoring system applicable for this tender:

X 80/20 preference point system

(] 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender.
The lowest/ highest acceptable tender will be used to determine the accurate
system once tenders are received.

6.3.3 Method to be used to calculate points for specific goals

Refer to PA-16: PREFERENCE POINTS CLAIM FORM IN ACCORDANCE WITH
THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 for detail on

specific goals applicable to this tender.

The following method for calculating points for specific goals is applicable to this
tender:

X For procurement transaction with rand value greater than R 2 000 and up to R1
Million, inclusive of all applicable taxes (PA-16: 1.5.1, Table 1).

[ For procurement transactions with rand value greater than R1 Million and up to
R50 Million, inclusive of all applicable taxes (PA-16, 1.5.2, Table 2)

[ For procurement transactions with rand value greater than R50 Million, inclusive
of all applicable taxes (PA-16: 1.5.3, Table 3).

6.4 PHASE 4: ACCEPTABILITY IN RESPECT OF RISK TO THE EMPLOYER:
Applicable

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers are judged by an evaluation panel in accordance with risk to the Employer.
Such risk will be evaluated against technical and commercial risk or any other objective
criteria listed below. Such risk will be evaluated against the criteria listed below. Each criterion
carries the same weight / importance and will be evaluated individually by the Bid Evaluation
Committee appointed on the project. An assessment of unacceptable risk on any single
criterion will constitute unacceptable risk for the award as a whole, resulting in the tender to
be disqualified and removed from further consideration.

In order for the evaluation reports to be prepared by the Bid Evaluation Committee, the

Tenderer is obliged to provide comprehensive information on form DPW-09 (EC). Failure to

10
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complete the said form will cause the tender to be declared non-responsive and removed
from any further consideration. Information provided in the returnable documentation must
be provided in sufficient detail to enable the evaluation panel to evaluate the risk criteria set
out below.

The Employer reserves the right to request further clarification, elucidation, additional
documentation / information, etc. as may be required to evaluate the tender. The afore-
mentioned can also entail that the persons, named in the schedule of Key Persons (C1.2.3
Data provided by the Service Provider, clause 7.1.2), be invited to an interview.

The information must be provided by the Tenderer within the stipulated time as determined
by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

The risk criteria are as follows:
6.4.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10
years. The number of current and previous comparable projects performed by the Tenderer
as per the evaluation report prepared by the Bid Evaluation Committee, based on its research
and inspection of a representative sample of the Tenderer's current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC).

Aspects to be regarded as “comparable” includes (but may be extended according to
circumstances): size of projects (measured against monetary value or other project
quantifying parameters), nature of projects (building, engineering, high/low rise, etc.),
locality/area of execution (site-specific influences, knowledge of local conditions, etc.),
complexity of project, projects for similar client department irrespective of end purpose of
buildings/facilities created or in progress of being created and time scales of projects (normal,
fast track, etc.) and stage of its/their development.

[An opinion will be formed by each of the members of an evaluation panel according to his/her
assessment of the experience and performance of the tendering Service Provider from
information submitted with the tender (in written-, report- and/or brochure format), and upon
further investigations/reference checks that may be performed, for which purpose the
tendering Service Provider must include names and contact particulars of present and
previous Employers to whom services are/were rendered. The Employer retains the right to
contact references not mentioned by the tendering Service Provider. Members of the
evaluation panel will discuss their respective risk perceptions in order to reach consensus,
failing which the specific risk will be put to the vote. No risk assessment will be performed
for this criterion in the absence of relevant information with the tender and will
therefore render the tender as unacceptable and will be excluded from further
consideration.]

Criterion 2: Contractual commitment and quality of performance on comparable
projects during the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 10
years as per the evaluation report prepared by the Bid Evaluation Committee, based on its
research and inspection of a representative sample of the Tenderer's current and previous
work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC).

Aspects to be considered include but not limited to time management & programming, quality
of detailed designs, extent of variations to scope due to shortcomings in original designs,

11
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compliance to relevant regulations, personnel resources & technical experience of

representatives, turnover in representatives, decision making & problem solving skills,
promptness and quality of contract administration in accordance with reporting and issuing
contract documents, attending site meetings, scope management, leadership and
accountability, conformance to specification and quality compliance, risk Identification and
mitigation, all with respect to specific aspects of the project / comparable projects and the project
tendered for.

[An opinion will be formed by each of the members of an evaluation panel according to his/her
assessment of the experience and performance of the tendering Service Provider from
information submitted with the tender (in written-, report- and/or brochure format), and upon
further investigations/reference checks that may be performed, for which purpose the
tendering Service Provider must include names and contact particulars of present and
previous Employers to whom services are/were rendered. The Employer retains the right to
contact references not mentioned by the tendering Service Provider. Members of the
evaluation panel will discuss their respective risk perceptions in order to reach consensus,
failing which the specific risk will be put to the vote. No risk assessment will be performed
for this criterion in the absence of relevant information with the tender and will
therefore render the tender as unacceptable and will be excluded from further
consideration.]

Criterion 3: Suitably qualified and appropriately experienced human resources
Allocation of suitably qualified and appropriately experienced human resources, both in
respect of principals and/or other staff (professional, technical and/or administrative) of the
tendering Service Provider to the project, as described in the schedule of Key Persons in
accordance with clause 7.1.2 of the General Conditions of Contract, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required
herein. The Company Organogram with CV's and certified ID's of all principals and employed
workforce as well as proof of Professional Registration will be verified. Current and future
workload of the tenderer in relation to capacity and capability will also be considered. The
tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications, and professional and technical competence in relation to the scope
of work and service to be rendered.

[An opinion will be formed by each of the members of an evaluation panel according to his/her
assessment of the qualifications and experience of the human resources allocated to the
project in accordance with the Key Persons (C1.2.3 Data provided by the Service Provider,
clause 7.1.2), from information contained in curriculum/curricula vitae submitted with the
tender. Members of the evaluation panel will discuss their respective risk perceptions in order
to reach consensus, failing which the specific risk will be put to the vote. No risk assessment
will be performed for this criterion in the absence of relevant information / complete
curricula vitae with the tender and will therefore render the tender as unacceptable
and will be excluded from further consideration.}

Criterion 4: Proof of Professional Indemnity Insurance

Confirmation of the required level of professional indemnity insurance specified in
accordance with Contract Data clause 5.4.1 (C1.2.3 Data provided by the Service Provider).

[If confirmation/proof of professional indemnity insurance is not duly confirmed in C1.2.3 Data
provided by the Service Provider and such proof submitted with the tender, the risk to
Employer will be regarded as unacceptable and render the tender unacceptable on grounds
of not being to specification. The Employer retains the right to request documentary proof of
such insurance as part of the tender evaluation process. Unconfirmed professional
indemnity insurance will render the tender as unacceptable in accordance with risk to
the Employer and will be excluded from further consideration.]

Criterion 5: Attendance of compulsory bid clarification meeting, if applicable
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\\L/J REPUBLIC OF SOUTH AFRICA

if applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid
clarification meeting or proof of attending the compulsory virtual meeting by a suitably
qualified and experienced representative of the tendering Service Provider in accordance
with clause [C.2.7] (T1.2 - Tender Data).

[Non-attendance, if compulsory in accordance with [C.2.7], will be regarded as a risk to the
Employer in that salient information required for tender purposes would not have been to the
knowledge of the tendering Service Provider, rendering any resultant tender to be
incomplete. Non-attendance will render the tender a risk to the Employer and will
therefore be excluded from further consideration.

In the event of the clarification meeting not being compulsory, this risk criterion will not be
applicable.

6.4.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the Service Contract
Period, as to whether the tenderer will be able to deliver the goods and services which are
specified in the contract and / or be able to fulfil guarantees or warranties provided for in the
contract in order to complete the project successfully for the amount tendered.

Aspects to be considered include but not limited to, the respective rates tendered, bank
rating, financial capability and capacity whether the tenderer has or has access to sufficient
financial resources to deliver the goods or services described in the tender documentation
(including fulfilling any guarantees or warranty claims), whether the tenderer is not subject to
any current or impending legal action (either formal proceedings or notification of legal action)
which could impact on the financial standing of the tenderer or the delivery of the goods or
services, management accounts / financial report from auditors as proof of current liquidity,
and company or any parent company or investor guarantee/s and financial statements.

The Employer reserves the right to request the bidder to balance the Activity Schedule
without altering the total tender amount. Failure to balance the Activity Schedule realistically
and amicably or refusal by the bidder to balance the Activity Schedule will render the Bid
unacceptable and a risk to the Employer, and will therefore be excluded from further
consideration.

[An opinion will be formed by each of the members of an evaluation panel according to his/her
assessment of the financial viability of the amount tendered in order to render the service.
Members of the evaluation panel will discuss their respective risk perceptions on the financial
viability in order to reach consensus, failing which the specific risk will be put to the vote.]

6.5 PHASE 5: OTHER OBJECTIVE CRITERIA (PHASE 5): Not applicable

Other project specific risk criteria are not applicable to this tender.

Note: Any tender not complying with all of the above-mentioned stipulations (6.1
to 6.5 if applicable) will be regarded as non-compliant and will therefore not be
considered for further evaluation.

6. ADDITIONAL INFORMATION THAT WILL BE REQUIRED DURING THE TENDER
EVALUATION - REFER TO PA-16.1 (PSB): OWNERSHIP PARTICULARS
DOCUMENT INCLUDED IN THE TENDER DOCUMENT.

[C27]

Tender clarification meeting: See T1.1.6 in Notice to Invitation to Tender.

[C.2.13.3]

Each tender offer communicated on paper shall be submitted as an original. Each page of
the tender document shall be initialled by tr_1e Authorised Signatory as per the Resolution of

13



bty Bid no: GQEQ 2025/2026-205
Bt Viean S e WCS no. 056005

REPUBLIC OF SOUTH AFRICA

the Board of Directors, Consortia or Joint Venture_in accordance with PA15.1, PA15.2 or
PA15.3.

[C.2.13.4] | Delete the last sentence of the paragraph: “Signatories for ... of the tender offer.”

[C.2.13.5] | The Employer's addresses for delivery of tender offers are: See T1.1.4 in Notice to

Invitation to Tender.

[C.2.13.6] | A two-envelope procedure will not be followed.

[C.2.15] The closing time for submission of Bids: See T1.1.8 in Notice and Invitation to Tender.

[C.2.16] The tender validity period: See T1.1.10 in Notice and Invitation to Tender.

[C.2.19] The tenderer shall provide access for inspections to his offices as may be required by the
Employer.

[C.2.22] Not a requirement.

[C.2.23] The tenderer is required to submit with his tender all documents listed in T2 Returnable
Documents, T2.1 and T2.2.

[C.3.4] The time and location for opening Bid offers: See T1.1.9 in Notice and Invitation to Tender.

[C.3.5] A two-envelope procedure will not be followed.

[C.3.9.3] Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the
tender offer and request the tenderer to, within a stipulated time, accept the total of prices
as corrected in accordance with C.3.9.4.”

[C.3.9.4] Omit the wording of the first sentence and replace with:

“In cases where tender offers contain errors, omissions and/or rate imbalances, these are
to be corrected as follows:”

Add sub-paragraph c) as follows:

“c) If the tenderer does not accept the corrected tender offer, or cannot reach
consensus with the Employer on a corrected tender offer, the tenderer is to be classified as
not acceptable/non-responsive and removed from further contention.”

[C.3.11] The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and
Preference.
[C.3.17] The number of paper copies of the signed contract to be provided by the employer is one.
T2. RETURNABLE DOCUMENTS

T21

T2.2

This Bid document in its entirety, all returnable documents which must be attached to this Bid
document, and all returnable schedules must be returned when the Bid is submitted.

LIST OF RETURNABLE DOCUMENTS

All standard Supply Chain Management tender returnable documents have been bound to this Bid
document.

All documents must be duly completed and signed where applicable by the tendering Service
Provider.

RETURNABLE SCHEDULES

All standard Supply Chain Management tender returnable documents have been bound to this Bid
document.

All documents must be duly completed and signed where applicable by the tendering Service
Provider, as set out in T1.2 Tender Data, clause [C.2.1].

14




T2.3

Depanment:

Pubic Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Bid no: GQEQ 2025/2026-205

WCS no. 056005

The Employer reserves the right to request further clarification, elucidation, additional documentation
/ information, etc. as may be required to evaluate the tender.
EACH PAGE OF THIS TENDER DOCUMENT TO BE INITIALLED BY THE TENDERER BY THE
DUALY AUTHORISED PERSON.

ADDITIONAL RETURNABLE DOCUMENTS NOT INCLUDED IN THE BID
DOCUMENT TO BE SUBMITTED WITH THE TENDER

An exposition, with necessary annexures, in suitable format and in sufficient detail, providing all the
information necessary for the evaluation panel to be able to evaluate the functionality and risk set out
in T1.2 Tender Data, Clause [C.2.1].

The following documents are to be submitted with the tender in addition to the standard returnable
documents included in this bid document:

(Tick whichever are applicable to confirm that relevant document/s have been attached to the tender document)

Item | Description

Document
Attached

Yes

No | N/A

1.

| CK1 document and other documents required in terms of PA-16.1
| (PSB) Ownership Particulars ltem 1.

[ 2.

| Copies of ID’s of Directors/Owners/Shareholders/Members listed in the
CK1 document and listed under PA-16.1 (PSB) Ownership Particulars
| Table 2.

| Copies of ID's, Professional Registration of the Directors / Registered
Principal/s serving as Trustee/s of a Trust including compilation of the
Trust, if applicable.

Full CSD report.

Accredited B-BBEE Certificate when company annual turnover exceeds
R1,8 Mil.

Consolidated B-BBEE Certificate for Trusts, Consortiums or Joint
Ventures when applicable.
SARS Tax Compliance / Clearance Certificate.

SARS VAT Registration Certificate.

COIDA Letter of good standing.

serving as Trustee/s of a Trust including compilation of the Trust
illustrating respective percentage voting power/s of the Trustee/s (If
Applicable).

Copies of ID’s, Professional Registration of the Registered Principal/s o

Copies of ID’s, Professional Registration of the Registered Principal/s
listed under PA-16.1 (PSB) Ownership Particulars, Table 3.

Copies of ID’s, Professional Registration of the remainder of the
registered persons on the organogram when a multi-disciplinary firm
tenders.

Acceptable Professional Indemnity Insurance in terms of C1.2 Contract
Data Clause C1.2.3 Data provided by the Service Provider Clause 5.4.1

| 14,

Company organogram

15.

Full company profile reflecting date founded, directors and projects
completed.

16.

Proof of Address when claiming points for locality and other
documentation relating to preference points claimable in accordance
with PA-16: Preference Point Claim Form if not provided under the
above items.

15
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Public Works and Inbrastructure
REPUBLIC OF SOUTH AFRICA

Note: The only acceptable form of Identification Document will be a copy of a South African
ID book or -ID card or — passport.

Documents to be attached to the tender documents as an Annexure and not within and
among the tender document pages.

EACH PAGE OF THIS TENDER DOCUMENT TO BE INITIALLED BY THE TENDERER BY THE DUALY
AUTHORISED PERSON.
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Department:
Publc Works and Infrastruciute
REPUBLIC OF SOUTH AFRICA

-

Bid no: GQEQ 2025/2026-205
WCS no. 056005

PA-16.1 (PSB): OWNERSHIP PARTICULARS

NB: 1. This form is to be read with the Notice and Invitation to Tender and [C.2.1] sub paragraphs 1 and 2 of
the Tender Data pertaining to this Tender, and completed according to the definitions and information

contained in said documents.

2. Failure to complete this form may result in the tender being disqualified.

Construction Health and Safety Agent Services i.t.o. the Construction
Regulations OHS Act for: EASTERN CAPE: GQEBERHA: KOMGA

Project title:

MAGISTARTE OFFICE: ERF 103: DEPARTMENT OF JUSTICE AND

CONSTITUTIONAL DEVELOPMENT: REPAIRS AND RENNOVATIONS.

_ .

Tender / Quotation no: | GQEQ-2025/2026-205 |

1. REQUIRED DOCUMENTARY PROOF

The following documentation must be included in the tender as part of the Returnable Documents. Failure to
provide the said documentation may result in the tender being disqualified.

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender: ‘

[ a. A close corporation, incorporated prior to 1 May
2011 under the Close Corporations Act, 1984

L (Act 69 of 1984, as amended)

| b. A profit company duly registered as a private

company.

[including a profit company that meets the criteria
for a private company, whose Memorandum of
Incorporation states that the company is a personal
liability company in accordance with Section 8(2)(c)
of the Companies Act, 2008 (Act 71 of 2008, as
amended)].

Copies of the Founding Statement — CK1 ‘

Copies of:

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of
the company, plus a signed statement of the
company’s Auditor, certifying each
Shareholder’s ownership / shareholding
percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a
personal liability company.

c. A profit company duly registered as a private
company in which any, or all, shares are held by
one or more other close corporation(s) or
company(ies) duly registered as profit or non-
profit company(ies).

Copies of documents referred to in a. and/or b.
above in respect of all such close corporation(s)
and/or company(ies).

d. A profit company duly registered as a public
company.

Copy of Certificate of Incorporation — CM1, and a
signed statement of the company’s Secretary or
Auditor confirming that the company is a public
company.

[ e. A non-profit company, incorporated in
accordance with Section 10 and Schedule 1 of
the Companies Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

i  the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out
the object of the company, indicating the public
benefit, cuitural or social activity, or communal
or group interest.

f. A natural person, sole proprietor or a

Copy(ies) of the Identity Document(s) of:

Partnership i. such natural person/ sole proprietor, or
- ii. each of the Partners to the Partnership.
g. ATrust Deed of Trust duly indicating names of the

Trustee(s) and Beneficiary (ies) as well as the
purpose of the Trust and the mandate of the
Trustees.
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\\{J' REPUBLIC OF SOUTH AFRICA

DPW-16.1 (PSB): TENDER CLARIFICATION MEETING CERTIFICATE

' Construction Health and Safety Agent Services i.t.o. the Construction
‘ Proiect title: Regulations OHS Act for: EASTERN CAPE: GQEBERHA: KOMGA
) ’ MAGISTARTE OFFICE: ERF 103: DEPARTMENT OF JUSTICE AND
| CONSTITUTIONAL DEVELOPMENT: REPAIRS AND RENNOVATIONS.

| ; - 1
‘TenderlQuotation no: g‘:‘sEQ 2025/2026 ‘Reference no: | 14/1/3/2/1/6421/5047

This is to certify that |,

representing

attended the tender clarification meeting on:

I further certify that | am satisfied with the description of the work and explanations
given at the tender clarification meeting and that | understand the work to be done,
as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date

“Name of DPW Representative Signature Date

Page 1 of 1
DPW-16.1 (PSB)
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w REPUBLIC OF SOUTH AFRICA

DPW-21 (PSB): RECORD OF ADDENDA TO TENDER DOCUMENTS

Construction Health and Safety Agent Services i.t.o. the Construction
Regulations OHS Act for: EASTERN CAPE: GQEBERHA: KOMGA
MAGISTARTE OFFICE: ERF 103: DEPARTMENT OF JUSTICE AND
CONSTITUTIONAL DEVELOPMENT: REPAIRS AND RENNOVATIONS.

Project title:

§£E°'2°25’2°26' Reference no: | 14/1/3/2/1/6421/5047

Tender / Quotation no:

1. |/ We confirm that the following communications received from the Department of Public Works before
the submission of this tender offer, amending the tender documents, have been taken into account in this
tender offer: (Attach additional pages if more space is required)

Date Title or Details

10.

| Name of Tenderer Signature Date

2. |/ We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer Signature - Date

Page 1 of 1
DPW-21 (PSB)
25
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w REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

| Construction Health and Safety Agent Services i.t.o. the Construction
Regulations OHS Act for: EASTERN CAPE: GQEBERHA: KOMGA

|
Project title:

MAGISTARTE OFFICE: ERF 103: DEPARTMENT OF JUSTICE AND
- CONSTITUTIONAL DEVELOPMENT: REPAIRS AND RENNOVATIONS.
: Tender / Quotation no: EOQSEQ-ZOZSIZOZG- ‘ Reference no: | 14/1/3/2/1/6421/5047

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in accordance with this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the
Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it is
required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. BIDDER’S DECLARATION

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest® in the enterprise, employed by the state?
Oyes [INO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person
having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

(%) the power, by one person or a group of persons holding the majority of the equity of an enterprise, altematively, the person/s having
the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”

For External Use
Page 1 0of 3
PA-11 Version 1.3
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BU)) ST imstcion WCS no. 056005
o REPUBLIC OF SOUTH AFRICA

22 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution?

OYes [ONo
2.2.1 If so, furnish particulars:

23 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract?

Oves ONoO

2.3.1 If so, furnish particulars:

3. DECLARATION

|, the undersigned, (NAME).........oii e e eeaas in submitting the

accompanying bid, do hereby make the following statements that | declare to be true and complete in
every respect:

3.1

3.2

3.3

3.4

3.5

3.6

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium* will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”

For External Use
Page 2 of 3

PA-11 Version 1.3
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Bid no: GQEQ 2025/2026-205
WCS no. 056005

3.7 lam aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in accordance with
section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in accordance with the Prevention and Combating
of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN ACCORDANCE WITH
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE

FALSE.

Name of Bidder

Signature

This form is aligned to SBD 4.

Date

Position

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For External Use

Page 3 of 3
PA-11 Version 1.3

28



gy Bid no: GQEQ 2025/2026-205
| P:tigwa:,s‘;ndlnir«slrmu'e WCS no. 056005
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

(&

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

(Project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2  *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in
connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Tender to the Enterprise mentioned above.

| Name Capacity Signature

11

12

Page 10f 2
PA-15.1 Version: 1.4
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Bid no: GQEQ 2025/2026-205

WCS no. 056005

v REPUBLIC OF SOUTH AFRICA
13

14

15

16

17

18

19

20

Note:

1.
2.

* Delete which is not applicable.

NB: This resolution must, where possible, be signed
by all the Directors / Members / Partners of the
Tendering Enterprise.

in the event that paragraph 2 cannot be complied
with, the resolution must be signed by Directors /
Members / Partners holding a majority of the shares
/ ownership of the Tendering Enterprise (attach
proof of shareholding / ownership hereto).
Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to
sign this document on behalf of the Tendering
Enterprise, which person must be so authorized by
way of a duly completed power of attorney, signed
by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering
Enterprise (proof of shareholding / ownership and
power of attorney are to be attached hereto).
Should the number of Directors / Members /
Partners exceed the space available above,
additional names and signatures must be supplied
on a separate page.

ENTERPRISE STAMP

Page 2 of 2
PA-15.1 Version: 1.4
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REPUBLIC OF SOUTH AFRICA

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on {date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the
consortium/joint venture)

To the Department of Public Works in respect of the following project:

(Project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)
1 *Mr/Mrs/Ms:
in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorized to sign a consortium/joint venture agreement with the parties listed under item
1 above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due
fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the Contract
to be entered into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domiciliumcitandi et executandi for all purposes arising from this joint
venture agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Page 1 of 2
PA-15.2 Version: 1.3

31



QD) S e WCS no. 056005

V REPUBLIC OF SOUTH AFRICA

‘&:}f - _ Bid no: GQEQ 2025/2026-205
@)

Postal Address:

(code)

Telephone number: Fax number:

Name _ Capacity Signature

10

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that
may arise as a result of this document being signed.

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed
by all the Directors / Members / Partners of the
Tendering Enterprise.

3. In the event that paragraph 2 cannot be complied
with, the resolution must be signed by Directors /
Members / Partners holding a majority of the shares
/ ownership of the Tendering Enterprise (attach
proof of shareholding / ownership hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to
sign this document on behalf of the Tendering I
Enterprise, which person must be so authorized by
way of a duly completed power of attorney, signed
by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering
Enterprise (proof of shareholding / ownership and
power of attorney are to be attached hereto).

5. Should the number of Directors / Members /
Partners exceed the space available above,
additional names and signatures must be supplied
on a separate page.

Page 2 of 2
PA-15.2 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names
and registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)

Page 1 of 3
PA-15.3 Version: 1.3
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B. Mr/Mrs/Ms: _
in *his/her Capacity as: (position in the Enterprise)
p

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above.

C.

The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all
business under the name and style of:

Physical address:

Postal Address:

Telephone number: Fax number:

. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfiment of the

obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

. Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture

agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item
D above.

No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to
herein.

. The Enterprises choose as the domiciliumcitandi et executandi of the consartium/joint venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

(code)

(code)

E-mail address:

Page 2 of 3
PA-15.3 Version: 1.3
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e

Bid no: GQEQ 2025/2026-205

WCS no. 056005

Name

Capacity

Signature

—

[h

w

10

11

12

13

14

15

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability

whatsoever that may arise as a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities fo the
consortium/joint venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the
space available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint

venture, must be attached to this Special Resolution (PA-15.3).

Page 3 of 3

PA-15.3 Version 1.3
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NB:
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL

PROCUREMENT REGULATIONS, 2022

Bid no: GQEQ 2025/2026-205
WCS no. 056005

I.:)epanmenl;
Publc Works and infrastructure
REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN ACCORDANCE WITH
THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,

1. GENERAL CONDITIONS

11 The following preference point systems are applicable to invitations to tender:
e the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable

taxes included); and
e the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes

included).
1.2 Preference Points System to be applied
{tick whichever is applicable).
[ The applicable preference point system for this tender is the 80/20 preference point system.
[ The applicable preference point system for this tender is the 90/10 preference point system.

[ Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/
highest acceptable tender will be used to determine the accurate system once tenders are
received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and
1.3.2 Specific Goals

14 The maximum points for this tender are allocated as follows:

[ CHOOSE APPLICABLE PREFERENCE |

‘ POINT SCORING SYSTEM | [X] 80720 | 03 90710
PRICE

SPECIFIC GOALS

Total points for Price and Specific Goals

80 | 90

15 Breakdown Allocation of Specific Goals Points

The following method for calculating points for specific goals is applicable to this tender:
(Tick whichever is applicable). (Tick whichever is applicable).

X For procurement transaction with rand value greater than R 2 000 and up to R1 Million, inclusive of
all applicable taxes (PA-16: 1.5.1, Table 1).

[ For procurement transactions with rand value greater than R1 Million and up to R50 Million, inclusive
of all applicable taxes (PA-16,1.5.2, Table 2)

[J For procurement transactions with rand value greater than R50 Million, inclusive of all applicable
taxes (PA-16: 1.5.3, Table 3).
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1.5.1 For Procurement transactions with rand value greater than R2 000.00 and up to R1 Million (Inclusive
of all applicable taxes). the specific goals as listed in Table 1 below are applicable.
Table 1
Serial | Specific Goals | Preference Documentation to be submitted by bidders to
No | Points Allocated | validate their claim
out of 20
1. An EME or QSE which is at 10 o SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
people.
2. Located in the Eastern Cape. 2 » Official Municipal Rates Statement which
is in the name of the bidder.
Or
e Any account or statement which is in the
name of the bidder.
Or
¢ Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Or
| e Lease Agreement which is in the name of
| the bidder.
1
3. An EME or QSE which is at 4 |« SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
women.
4, An EME or QSE which is at 2  SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
people with disability. and
o Medical Certificate indicating that the
disability is permanent.
Or
e South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.
Or
« National Council for Persons with Physical
Disability in South Africa registration
B (NCPPDSA).
5. | An EME or QSE which is at 2 e |ID Copy and SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
youth. applicable.

1.5.2 For procurement transactions with rand value greater than R1 Million and up to R50 Million (Inclusive
of all applicable taxes) the specific goals as listed in Table 2 below are applicable:

Table 2
Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 20
1. An EME or QSE or any entity 10 e SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
| by black people. i
2. Located in the Eastern Cape. 2 o Official Municipal Rates Statement which
is in the name of the bidder.
Or
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Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 20
e Any account or statement which is in the
name of the bidder.
Or
e Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Or
o Lease Agreement which is in the name of
the bidder.
3. An EME or QSE or any entity 4 o SANAS Accredited BBBEE Cetrtificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black women.
4. An EME or QSE or any entity 2 e SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black people with disability. and
e Medical Certificate indicating that the
disability is permanent.
Or
e South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.
Or
s National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).
5. An EME or QSE or any entity 2 o |D Copy and SANAS Accredited BBBEE
which is at least 51% owned Certificate or Sworn Affidavit where
by black youth. applicable.

1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive of all applicable taxes)
the specific goals as listed in Table 3 below are applicable

Table 3
Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 10
1. An EME or QSE or any entity 4 e SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black people.
2. Located in the Eastern Cape. 2 + Official Municipal Rates Statement which

is in the name of the bidder.

e Any account or statement which is in the
name of the bidder.

s Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.

e Lease Agreement which is in the name of
the bidder.
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Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
outof10
3. An EME or QSE or any entity 2 ¢ SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black women.
4.[J | An EME or QSE which is at 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
people with disability. and

¢ Medical Certificate indicating that the
disability is permanent.
Or

OR e South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.

Or

¢ National Council for Persons with
Physical Disability in South Africa

registration (NCPPDSA).
5.0 | An EME or QSE which is at o |D Copy and SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
youth. applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (i) on or after 27 April 1994 and who
would have been entitted to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC
EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

1.6  Failure on the part of the tenderer to submit proof or documentation required in accordance with this
tender to claim points for specific goals, if the service provider/ tenderer did not submit proof or
documentation required to claim for specific goals will be interpreted to mean that preference points for
specific goals are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process or
any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

(c) *“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts through
any method envisaged in legislation that will result in a legal agreement between the organ of state
and a third party that produces revenue for the organ of state, and includes, but is not limited to,
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of
assets through public auctions; and

() “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).
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S

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmin Pt—P min
Ps =80(1-""2"" Y or Ps=90(1-"2200)
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2, FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmax Pt—P max
Ps =80(1+7 0 Jor Ps=90(1+7 )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In accordance with Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this tender
the tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be
supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference
point system will apply and that the highest acceptable tender will be used to determine the
applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and
that the lowest acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 2: Specific goals for the tender and points claimed are indicated per the table below.
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.
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Nomberot ureeror [ I
allocated aIFI)o cated claimed claimed
The specific goals allocated points in (90/1($033ésetem) (80/20 system) s(gs({/; rg) S(ngr?])
accordance with this tender completed b (To be (}'Iro be (¥Fo be
the grgan oiy CanpiSiec completed completed
state) ifETexeEIof by the by the
gidie) tenderer) tenderer)
1. An EME or QSE which is at
least 51% owned by black 4 10 N/A

people -
2. Located in a specific Local

Municipality or District
Municipality or Metro or 2 2 N/A
Province area for work to be
done or services to be rendered
in that area
3. An EME or QSE which is at
least 51% owned by black 2 4 N/A
women
4.  An EME or QSE or any entity |
which is at least 51% owned by > 2 N/A ‘

black people with disability

which is at least 51% owned by 2 2 N/A
black people.*

5. An EME or QSE or any entity ‘

5. DECLARATION WITH REGARD TO COMPANY/FIRM

5.1. Name of company/firm........cccoooiiiiiiiioii e
5.2. Company registration numMber: ...........coooiiiiii
5.3. TYPE OF COMPANY/FIRM

Partnership/Joint Venture / Consortium

One-person business/sole propriety

Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[Tick applicable box]

5.4. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the
preference(s) shown and | acknowledge that:

)] The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iiil) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the
organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any other
remedy it may have —
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(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s
conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having to
make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining
business from any organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME: ..ottt
[0 -\ I =3

ADDRESS:
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES
(ISSUED IN ACCORDANCE WITH THE AMENDED CONSTRUCTION SECTOR CODE)
(Gazette Vol. 630 No. 41287)
Issued in accordance with paragraph 3.6.2.4.1 (B)
I, the undersigned,

Full name & Surname |

Identity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.

2) 1 am a Member[_] / Director [ ]/ Owner [] (Select one) of the following enterprise and am duly authorised
to act on its behalf:
Enterprise Name:
Trading Name (If
Applicable):
Registration Number:
Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction BEP \

Business: Built Environment Professional) (Contractor Supplier

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
People” lAmended by Act No 46 of 2013 “Black People” is a generic term which means

Africans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who
became citizens of the Republic of South Africa by naturalization before 27 April
1994; or after 27 April 1994 and who would have been entitled to acquire

Definition of “Black ‘Black Designated Groups” means:

Designated Groups” (a) unemployed black people not attending and not required by law to attend an
leducational institution and not awaiting admission to an educational institution;
(b) Black people who are youth as defined in the National Youth Commission Act
of 1996;

(c) Black people who are persons with disabilities as defined in the Code of Good
Practice on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black people living in rural and under developed areas;

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

0O The Enterprise is % Black Owned

0O The Enterprise is % Black Female Owned

0 The Enterprise is % Owned by Black Designated Group (provide Black Designated Group
Breakdown below as per the definition in the table above)

o Black Youth % %

o Black Disabled % %

o Black Unemployed % %

o Black People living in Rural areas % %

o Black Military Veterans % %
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Select applicable

4) Based on the Financial Statements D*?Maﬁagement Accounts and other information available ;D on the

latest financial year-end of / / , (format: day/month/year) the annual Total
day/ month fyear
Revenue was less than the applicable amount confirmed by ticking the applicable box below.

BEP R1.8 million
Contractor R3.0 million
Supplier R3.0 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and
an EME certificate must be obtained from a rating agency accredited by SANAS or when applicable a B-
BBEE Verification Professional Regulator appointed by the Minister of Trade and Industry.

O Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

f —

100% Black Owned Level One (135% B-BBEE procurement recognition level)

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)

At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Less than 30% Black Owned |Level Five (80% B-BBEE procurement recognition level)

5) | know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this
matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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C1: AGREEMENT AND CONTRACT DATA

C1.1 FORM OF OFFER AND ACCEPTANCE
Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

PROFESSIONAL CONSTRUCTION HEALTH AND SAFETY AGENT SERVICES in accordance with the
Construction Regulations of the Occupational Health and Safety Act (Act 85 of 1993)

on the Project

EASTERN CAPE: GQEBERHA: KOMGA MAGISTARTE OFFICE: ERF 103: DEPARTMENT OF JUSTICE
AND CONSTITUTIONAL DEVELOPMENT: REPAIRS AND RENNOVATIONS.

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
remuneration to be determined in accordance with the conditions of Contract identified in the Contract Data.
The offered price for this service as described in C3 Scope of Services, inclusive of all applicable taxes
(“all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance
fund contributions and skills development levies) as derived from Activity Schedule (C2.2.2), is:

Rand (in fIGUrES) R ...icuiuiieniimmiirimsimmin i ies seme s sonssensonsonsisas s sanssossntsenssassanensansssnsasssnesanssnamns snnassam smssmsamsssmnos

RANA (IN WOITS).eutreeireninirseririnrrasnmserrs s rrsas e trassesssassanstasstntotasstertnssnstessssessenessannnnsnsnsnnassnnsnns

The amount in words takes precede;:c_e over the amount in figures. The award of the tender may be subjected to price negotiation with
the preferred tender(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the
Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the conditions of
Contract identified in the Contract Data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or close corporation: Natural person or partnership:
whose registration number is: OR whose identity number(s) is/are:
whose income tax reference number is: whose income tax reference number is/are:
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and whose National Treasury Central Supplier and whose National Treasury Central Supplier
Database (CSD) numbers are: Database (CSD) numbers are:

CSD supplier NUMbEr: .....oovvviiiiiiinnivicieniiee CSD suppliernumber: ..........ccoooiiiioiiiiie,
Tax Compliance Status Pin (TCSP)..........c..c.ooce. Tax Compliance Status Pin (TCSP)..........ococcvvvennne

AND WHO IS (if applicable):

Trading under the name and style of:

AND WHO IS:

Represented herein, and who is duly authorised to do so, by: Note:
A resolution / power of attorney, signed by all the
M MES S e directors / members / partners of the Iegal entity must
accompany this offer, authorising the representative
In his/her capacity as: to make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature B ~ Date |
WITNESSED BY:
Name of witness Signature Date

The tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all
legal notices may be served, as (physical address):

Other contact details of the Tenderer are:

Telephone NO: .....ovvviiiiiiiinineccee e Cellular phone NO: ...oveiniiie e,
Fax NO: civeeiiie i

[ = o [ T U N
[ 0= T1 I o (o[ =T
Banker: ....ccccoviiiiiiii e 27 =T To] o SO PPN
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Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of Contract identified in the Contract Data. Acceptance of the tenderer’s offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the Contract that is the subject of this agreement.

The terms of the Contract are contained in:

Part C1 Agreements and Contract Data, (which includes this agreement)
Part C2 Pricing Data
Part C3 Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3
above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the schedule of deviations attached to
and forming part of this agreement. No amendments to or deviations from set documents are valid unless
contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to
arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in accordance with the conditions of Contract identified in the Contract Data. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post, 4
days from the date on which it was posted, if delivered by hand, on the day of delivery, provided that it has
been delivered during ordinary business hours, or if sent by fax, the first business day following the day on
which it was faxed. Unless the tenderer (now Service Provider) within seven working days of the date of such
submission notifies the Employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the Parties.

For the Employer:

Name of signatory Signature Date

Name of Organisation: Department of Public Works and Infrastructure !

Eben Dénges Building, Corner of Hancock and Robert Streets, North End,

Address of organisation: Gaqeberha, 6001

Witnessed by: o

Name of witness _ Signature i Date
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Schedule of Deviations
Notes:

1. The extent of deviations from the tender documents issued by the Employer before the tender closing
date is limited to those permitted in accordance with the conditions of tender.

2. Atenderer's covering letter shall not be included in the final Contract document. Should any matter in
such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached
during the process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes an
obligation of the Contract shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded
here, shall also be incorporated into the final draft of the Contract.

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the Employer during this process
of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the Contract between the Parties arising from this agreement.
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C1.2

CONTRACT DATA

C1.2.1 Standard Professional Services Contract

The conditions applicable to this Contract are the Standard Professional Services Contract (July 2009
edition) published by the Construction Industry Development Board (CIDB).

The Standard Professional Service Contracts not included in this tender document. Tenderers must obtain it
on the CIDB's Website at: https://www.cidb.org.za/download/100/procurement-documents-templates-and-
guidelines/6160/standard-professional-services-contract.pdf

C1.2.2 Data provided by the Employer

Clause

1

Contract Data [CD]

Specific data, which together with these General Conditions of Contract, collectively describe the
risks, liabilities and obligations of the contracting Parties and the procedures for the administration
of the Contract. Clauses stipulated in the Contract Data are in addition to or amendments to or
replace the corresponding clauses in the STANDARD PROFESSIONAL SERVICES CONTRACT
(July 2009) (Third Edition of CIDB document 1014)

The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the General Conditions of Contract.

The General Conditions of Coniract in the Standard Professional Services Contract (July 2009)
make several references to the Contract Data for details that apply specifically to this tender.

Period of Performance

The Period of Performance is the period commencing from the date of signature of the letter of
acceptance until the Service Provider has completed all Deliverables in accordance with the Scope
of Services and in accordance with the approved baseline programme or within the approved
extended programme as per Clause 3.15 of the Standard Professional Services Contract (July
2009). The words “Period of Performance” and “Service Contract Period” in this document or
any documents referred to in this document are interchangeable and are deemed to have the same
meaning.

3.4.1

Replace Clause 3.4.1 with the following:

Any notice, request, consent, approvals or other communication made between the Parties pursuant
to the Contract shall be in writing and forwarded to the address specified in the Contract Data. Such
communication shall be deemed to have been made when delivered in person to an authorized
representative of the Party to whom the communication is addressed, or one week after having been
sent by registered post, or unless otherwise indicated in the Contract Data. Communication by e-
mail is permitted but the originals of all contractual documents must be submitted. Email
communication shall be deemed to have been delivered to the recipient one calendar day after
sending.

3.5

e———

3.6

employed by the State.

Add to clause 3.5

The Services shall be executed in the Service Provider's own office and/or on the Project site as
described in C3.2.2 Project description. No portion of the work may be performed by a person

Omit the following:
“... within two (2) years of completion of the Service ...".
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3.8.2

Add the following to clause 3.8.2:

The cost of preparation so negotiated shall not exceed the hourly tariff for time-based fees as
published at the time of the Employer’s instruction and the hours will be as negotiated for each
salary level Category as defined in C2.1.3.1.

The cost, for incorporation into the Contract any variations to the Services as ordered by the
Employer, shall be calculated according to the Service Provider's tendered price. Implementation of
the variation in services to be rendered by the Service Provider, shall only proceed after a written
agreement between the parties.

3.9.1 (a)

Replace clause 3.9.1 (a) with the following:

A change in legislation takes place in accordance with the provisions of Clause 3.2 provided the
change in legislation came into effect after the completion of the tender documentation approved by
the Employer.

3.9.1. (c)

Replace “Employers or others” with “the Employer, its employees or clients and/or their agents” Only
extension of time without cost will considered in case where a 3™ party has caused a delay.

3.9.1 (d)

No Clause.

3.91 (e)

Replace clause 3.9.1 (e) with the following:

The contract is restarted following a suspension period of 2 years the Service Provider is entitled to
a change in contract price based on the applicable fee scales as published at the time of uplifting
the suspension. The applicable fee scales as published at the time of uplifting the suspension will

only be applied to the remaining work stages following the suspension.

3.9.3

Replace clause 3.9.3 with the following:

“Upon receiving an application from the Service Provider to amend the period of performance and/or
fees, the Employer shall assess the changes to the Contract Price and/or extension of the Period of
Performance on the impact of the delay on the Services based on the fee structure that the Service
Provider has tendered for and appointed on.

Additional Services ordered by the Employer shall be assessed on time-based fees as tendered for
and adjusted in accordance with price adjustment to time-based fees for inflation as per 3.16.2

3.94

Add to clause 3.9.4:

The application for changes to the Period of Performance is subject to the delay being on the Critical
Path of the approved programme and due to no fault of the Service Provider.

3.12

Penalty
Replace clauses 3.12.1 and 3.12.2 with the following:

Period of Performance shall be sub dividable in separate target dates according to the programme
for each assignment to be submitted in accordance with clause 3.15 hereof.

Without prejudice to his other remedies under the Contract or in law, the Employer shall have the
right to recover all cost in delays caused by the Service Provider in either completing the planning
of their appointed discipline in accordance with the agreed baseline programme (3.15.1), claims by
other appointed consultants as a result of such delay or claims by the contractor in the event that
the contractor claimed for delays resulting from actions or non-actions of the Service Provider.

The Employer shall further have the right to recover all other cost, including but not restricted to
extended rental cost resulting from the delay caused directly or indirectly by the Service Provider,
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certifying incorrect work for payment, delay in the construction period, remedial cost to correct
incorrect designs and or documentation, including omissions.
Without prejudice to his other remedies under the Contract or in law, the Employer shall recover a
penalty amount per day, stipulated in the table below per target date for the full period of the delay.
In the event that the delay exceeds 30 days, the Employer will have the option to either:
(i) terminate the contract and recover any loss as a result of the termination from the Service
Provider, or
(i) allow the Service Provider to continue with the Services after the agreement of a new target
date and recover the penalty per calendar day, as stipulated in the table below for the full
period of the delay.
CALCULATION OF PENALTIES
% PENATIES
VALUE OF FEES OF FEES
1 1 UPTO 500,000 | 0.05000000 %
2 500,001 UPTO 1,000,000 0.05000000 %
3 1,000,001 UPTO 2,000,000 0.03750000 %
4 2,000,001 UPTO 4,000,000 0.02500000 %
5 4,000,001 UPTO 8,000,000 0.01875000 %
6 8,000,001 UPTO 16,000,000 0.01250000 %
7 16,000,001 UPTO 32,000,000 0.00781250 %
8 32,000,001 UPTO 64,000,000 0.00468750 %
9 64,000,001 UPTO 128,000,000 0.00273438 %
10 128,000,001 UPTO 256,000,000 0.00156250 %
11 256,000,001 UPTO 512,000,000 0.00087891 %
12 512,000,001 and above 0.00048828 %
Recovering of cost and or penalties may be done in the following ways:
a) claim against professional indemnity insurance, or
b) deduction from fee account, or
¢) direct payment to the contractor by the consultant, or
d) litigation, or
e) any other method available to the Employer
3.15.1 Replace clause 3.15.1 with the following:

A baseline programme for the performance of the Service shall be submitted by the Service
Provider, identified as the principal agent in accordance with C3.4.1 Service Providers, to the
Departmental Project Manager (T1.1.4) within a period of two (2) weeks following the briefing
meeting and whenever a programme is amended or revised, submit for the Employer's approval a
programme for the performance of the Services which shall, inter alia, include:

a) the order and timing of operations by the Service Provider and any actions, access to people,
places and things and work required of the Employer and Others;

b) the dates by which the Service Provider plans to complete work needed to allow the Employer
and Others to undertake work required of them;

c) provisions for float;

d) the planned completion of the Services or part thereof in relation to a Period of Performance;
and

e) other information as required in accordance with the Scope of Work or Contract Data.
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The baseline programme will be the result of the co-ordination of all appointed Service Providers’
inputs and shall be in sufficient detail describing key milestones, events and activities linked to the
fastest realistic timeframes in which the Service can be delivered. Milestones and events are to be
listed based on the Scope of Services described in part C3 of the various appointed Service
Providers’ tender documents and presented in bar chart format. No milestones may, at the co-
ordination stage, be extended beyond the timeframes outlined in C3.2.2.3 Project Programme,
unless approved by the Employer. The programme thus compiled and presented by the principal
agent must be counter-signed by all appointed Service Providers as proof that the programme was
agreed upon by all during the said co-ordination action. Such signed programme shall then
constitute the Service Contract Period between the Employer and all the appointed Service
Providers.

In the event of the Employer not being satisfied with the submitted programme, the Parties will
negotiate in good faith towards a programme that will be agreeable to both. Such an agreed-upon
programme will form the basis for the management of the appointment, the Period of Performance
and remuneration purposes of the respective Service Provider/s. Should circumstances change
from the initial briefing, the Service Provider/s and the Employer will negotiate a revised programme
to satisfy such change(s). Should the Parties fail to reach agreement on the programme or revised
programme, the matter will be dealt with in accordance with clause 12.1.2 of the General Conditions
of Contract. Should the mediation process fail, the Contract will be deemed to have been mutually
terminated and any reasonable fees accrued at that stage settled by the Employer.

Any failure to comply with the provisions of clause 3.15.1 supra and submit or re-submit the
programmes of works or failure to submit the programme on the date required by the Employer,
which request shall at all material times be reasonable and fair, shall constitute a material breach of
the terms and condition of contract which entitles the Employer to terminate the contract with due
regard to clause 8.4 (cidb Standard Professional Services Contract, July 2009).

3.16.2

The adjustment to the time-based fees shall be equal to;
(CPIn - CPIs)/ CPls

where CPls = the indices specified in the Contract Data during the month in which the start
date falls
CPIn = the latest indices specified in Contract Data during the month in which

the anniversary of the Start Date falls

Where CPls = the index of Stats SA P0141 (Table B) for the month during which the tender
closed.
CPIly = the index of Stats SA P0141 (Table B) for the month in which the anniversary of the tender

date falls.

The indices of Stats SA P0141 are available on the Website:
http.//www. statssa.gov.za/Publications/statsdownload.asp ?PPN=P0141

The formula for calculating the adjusted hourly rate will be:

({({CPIn - CPIg) / CPIls ) x original hourly rate) + original hourly rate)

411

Add to clause 4.1.1 the following:

Briefing meeting:

The Departmental Project Manager (T1.1.4) shall arrange a briefing meeting, compulsory for all
appointed Service Providers, as soon as practicable after the appointment of the professional
team as referred to in C3.4.1 Service Providers, or after the appointment of the core members of
the professional team required to commence with the Services if not appointed at the same time,
during which meeting the Departmental Project Manager (T1.1.4), together with any supporting
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advisors, will verbally brief the professional team comprehensively regarding the requirements of
the project and the Scope of Services and hand over, to the Service Provider/s, all documentation
relevant to the execution of the Service.

44 Others providing Services on this Project are as listed in C3.4.1 Service Providers.

541 Add to clause 5.4.1:
Minimum professional insurance cover as more comprehensively described in C1.2.3 Data
provided by the Service Provider and in respect of which the Service Provider must provide proof
of insurance as required.

5.5 Replace clause 5.5 with the following:

The Service-Provider is required to obtain the Employer’s prior approval in writing before taking,
inter alia, any of the following actions:

a) appointing Subcontractors for the performance of any part of the Services;

b) appointing Key Persons not listed by name in the Contract Data; |

¢) ftravelling for which payment will be claimed, as defined in C2.1.7 Travelling and subsistence

arrangements and tariffs of charges;

d) deviate from the programme for each assignment;

e) deviate from or change the Scope of Services;

f) change Key Personnel on the Service;

Add to clause 5.5 c:

1 Exclusion of authority/powers
The Service Provider's authority to act and/or to execute functions or duties is excluded in
respect of the matters listed below. The Employer shall retain its powers and authority as
stipulated in the applicable clauses of the Contract Data which are relevant and applicable to
the JBCC or GCC conditions of contract.
1.1 Nomination of nominated or selected subcontractors;
1.2  Granting of extension of time and/or ruling on claims associated with claims for extension
of time;
1.3 Acceleration of the rate of progress and determination of the cost for payment of such
acceleration;
Rulings on claims and disputes;
Suspension of the works;
Final payment certificate;
Issuing of mora notices to the contractor;
Cancellation of the contract between the Employer and contractor.

T Y
O~NO O N

Any claims, demands, notices, notifications, updated particulars and reports in writing, together
with additional supporting documentation pertaining thereto, must be submitted by the
contractor to the Service Provider, acting as principal agent, in respect of any of the matters
listed in 1.1 to 1.8 above. This must be done within the time periods and in the format(s) as
determined in the said/relevant conditions of contract. On receipt thereof, said Service
Provider must study the documentation, obtain comments/advice/recommendations from the
professional team members and submit a motivated recommendation to the Employer. This
must be done timeously as to allow the Employer sufficient time to respond within the time
periods and in the format(s) determined in said conditions of contract. The Employer's ruling
will be copied to the Service Provider for information.

2  Limitation of authority/powers
The Service Provider's authority is limited in respect of the submission to the Employer of
comments/recommendations/reports for prior endorsement/approval and further instructions.
These pertain to any decision in respect of approval for/of:
2.1 Institution of or opposing litigation;
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2.2 lIssuing of variation orders/contract instructions/orders in writing which increase the value
of the works/contract value and/or change the design of intended use of the project;

2.3 Instructions to embark on dayworks;

2.4 Dayworks rates;

2.5 Material quotes relating to dayworks;

2.6 Adjustment of general items relating to dayworks;

2.7 Expenditure on prime cost items;

2.8 lIssuing of practical completion, completion, works completion, final completion and/or final
approval certificates.

In respect of the matters listed in 2.1 to 2.8 above, the Service Provider must submit all

necessary documentation in order to enable the Employer to formulate decisions and to obtain

the Employer's formal endorsement/approval prior to acting and/or executing functions or

duties in respect of the contract between the Employer and the contractor. This must be done

timeously so as to allow the Employer sufficient time for decision-making in accordance with

the said conditions of contract.

Failure to adhere to the above stipulation will cause the Service Provider to be liable in
accordance with the Contract between Service Provider and Employer for all such unintended
costs and damages

5.8

Add clause 5.8:

The Service Providers shall finalize their work and complete the first final account were the
contractor's contract has been terminated, where after the Service Providers coniract shall
terminate, unless the Employer elects to retain the services of the Service Provider’s.

71441

Replace clause 7.1.1 with the following:

The Service Provider shall employ and provide all qualified and experienced Personnel required to
perform the Services. Service Provider/s including personnel performing service must be fit and
proper persons with positive security screening and South African identity document (south African
citizens).

8.1

Replace clause 8.1 with the following:

The Service Provider is to commence the performance of each assignment immediately with due
diligence after the approval of the PROGRAMME as specified in clause 3.15 above. Failure to
comply shall result in penalties in accordance with clause 3.12 and / or termination in accordance
with 8.4.1.

8.2.4

Replace clause 8.2.4 with the following:

The Employer shall, within 30 Days of receipt of a detailed request, grant such extension to the
Period of Performance as may be justified, either prospectively or retrospectively, if the extension
requested is below 20% of the original period of performance, and 60 days if more than 20% of the
original period of performance or, inform the Service Provider that he is not entitled to an extension.

Should the Service Provider find the decision of the Employer to be unacceptable he shall,
nevertheless, abide by such decision in the performance of the Services and the matter shall be
dealt with as a dispute in accordance with Clause 12 inform the Service Provider that he is not
entitled to an extension. Should the Service Provider find the decision of the Employer to be
unacceptable he shall, nevertheless, abide by such decision in the performance of the Services and
the matter shall be dealt with as a dispute in accordance with Clause 12.

8.4.1

Replace clause 8.4.1with the following:

The Employer may terminate the Contract with the Service Provider:

(a) where the Services are no longer required;
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(b) where the funding for the Services is no longer available;

(c) where the project has been suspended for a period of two (2) years or more;

(d) if the Service Provider does not remedy a failure in the performance of his obligations under
the Contract within fourteen (14) Days after having been notified thereof, or within any further
period as the Employer may have subsequently approved in writing;

(e) if the Service Provider becomes insolvent or liquidated; or

(f) if, as the result of Force Majeure, the Service Provider is unable to perform a material portion
of the Services for a period of not less than sixty (60) Days;

(g) should the Service Provider cease to exist or be incapacitated for whatever reasons, the
Employer is entitled, if it so elects;

(h) atits sole discretion, where the Service Provider is not performing Services in accordance
with clause 5.1.1;

(i) where the Service Provider has engaged in corrupt or fraudulent practices in tendering for
the service contract, or in executing the service contract or in managing the construction
contract.

(j) atits sole discretion, where the Service Provider is in violation of clause 5.1.1.

843 (c_:)

Add to clause 8.4.3 (c) the following:
The period of suspension under clause 8.5 is not to exceed two (2) years.

8.4.4 ' Replace clause 8.4.4 with the following:
Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall remunerate
the Service Provider in accordance with the Contract for Services satisfactorily performed prior to
the effective date of termination and reimburse the Service Provider any reasonable cost incident to
the prompt and orderly termination of the Contract, except in the case of termination pursuant to
events (d) and (e) of Clause 8.4.1.

8.4.6 Add clause 8.4.6:
Upon termination of this Contract or any part thereof, a copy of any drawings and documents
produced pursuant to the Contract being ended and not previously provided by the Service Provider
to the Employer shall be delivered to the Employer by the Service Provider within 7 working days
after the date of termination.

847 Add clause 8.4.7:
Any deviation or failure to comply with the provision of clause 8.4.6 supra would entitle the Employer
to withhold any payment due to the Service Provider and to invoke any other remedies available in
law to enforce compliance therewith.

9.1 Add to clause 9.1:
Copyright of documents prepared for the Project shall be vested with the Employer.

10.2 Replace clause 10.2 with the following:
An assignment shall be valid only if it is a written agreement between the Employer and Service
Provider by which the Service Provider transfers his rights and obligations under the Contract, or
part thereof, to others.

10.3 Replace clause 10.3 with the following:
The Service Provider shall not, without the prior written consent of the Employer, assign the Contract
or any part thereof, or any benefit or interest thereunder.

12.1.2 Interim settlement of disputes is to be by mediation.

12.2.1 Add to clause 12.2.1:
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In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the
Association of Arbitrators (Southern Africa).

12.3 No Clause.
124 No Clause.
12.5 Add Clause 12.5:

Final settlement is by litigation.

13.1.3 Replace clause 13.1.3 with the following:

All partners in a joint venture or consortium shall carry the same professional indemnity insurance
as per clause 5.4.1 of the General Conditions of Contract.

13.4 Replace clause 13.4 with the following:

Neither the Employer nor the Service Provider is liable for any loss or damage resulting from any
occurrence unless a claim is formally made within 5 years from the date of termination or completion
of the Performance Contract.

13.5 Replace clause 13.5 with the following:

The amount of compensation is as per 5.4.1.

13.6 No Clause.

14.2 Replace 14.2 clause with the following:

Amounts due to the Service Provider shall be paid by the Employer within thirty (30) Days of receipt
by him of the relevant invoices and source documents, which are correct in all respects. If the
Service Provider does not receive payment by the due date, he shall be entitled to charge interest
on the unpaid amount, at the Prescribed Rate of interest as determined by the appropriate Minister
at the time when mora interest is charged.

14.4 Replace 14.4 clause with the following:

in respect of Services charged for on a time-basis and all other reimbursable expenses the Service
Provider shall maintain records in support of such charges and expenses for a period of sixty months
after the completion or termination of the Contract. Within this period the Employer may, on not less
than 14 Days’ notice, require that a reputable and independent firm of accountants, nominated by
him at his expense, audit any claims made by the Service Provider for time charges and expenses
by attending during normal working hours at the office where the records are maintained.

15 Add to clause 15:

In respect of any amount owed by the Service Provider to the Employer, the Service Provider shall
pay the Employer interest at the rate as determined by the Minister of Finance, from time to time, in
accordance with section 80(1)(b) of the Public Finance Management Act, 1899 (Act no1 of 1999).
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C1.2.3 Data provided by the Service Provider

Clause
Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract to which it mainly applies.

1 The Service Provider is the company, close corporation, natural person or partnership named in
C1.1 Form of Offer and Acceptance by the tendering Service Provider.

5.3 The authorised and designated representative of the Service Provider is the person named in
the resolution PA-15.1, PA-15.2 or PA-15.3 by the tendering Service Provider.

54.1 Indemnification of the Employer

I, the undersigned, being duly authorized by the Service Provider, in accordance with the
completed resolution (PA-15.1, PA-15.2 or PA-15.3)

..................................................................................................... (Name of authorized person)

...................................................................... (Name of project as per C1.1 Form of offer and acceptance)

holds professional indemnity insurance cover, from an approved insurer, duly registered with the
Finance Services Board, of not less than R1,5 Million at the time of tender.

1 shall submit proof of acceptable Professional Indemnity insurance where the minimum
insurance cover is R1,5 Million or 10% of the Contract Valve allowance for Health & Safety,
whichever the greater, to the Client Representative within 30 days upon completion of the
planning based on the pre-tender estimate, prior to the commencement of construction.
The limit of indemnity will remain intact for Each and Every Claim, no matter how many
claims are made.

| further confirm that should the professional indemnity insurance, with no knowledge of the
Employer, be allowed to lapse at any time or in the event of the Service Provider cancelling such
professional indemnity insurance, with no knowledge of the Employer, at any time or if such
professional indemnity cover is not sufficient, then the Service Provider, (i) accepts herewith full
liability for the due fulfilment of all obligations in respect of this Service; and (ii) hereby indemnifies,
and undertakes to keep indemnified, the Employer in respect of all actions, proceedings, liability,
claims, damages, costs and expenses in relation to and arising out of the agreement and/or from
the aforesaid Service Provider’s intentional and/or negligent wrongful acts, errors and/or omissions
in its performance on this Contract.

| confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated
above, beyond the Final Completion Certificate/Final Certificate by the Employer (whichever is
applicable) for a period of five (5) years after the issue of such applicable certificate.

| | confirm that the Service Provider renounces the benefit of the exceptions on causa debit, non
numeratespecuniae and excursions or any other exceptions which may be legally raised against
the enforceability of this indemnification.
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Notwithstanding the indemnification required above, the Employer reserves the right to claim ‘
damages from the Service Provider for this Project where the Service Provider neglects to
discharge its obligations in accordance with this agreement.
NAME:
CAPACITY:
SIGNATURE:
71.2 ‘ As an extension of the definitions contained in clause 1 hereof, Key Persons must, for the purposes
of this Contract, include one or more of the professionally registered principal(s) of the Service
Provider, and/or, one or more professional(s) employed to render professional services, for whom
copies of certificates or other documentation clearly proving current professional registration with
the relevant council, including registration numbers, must be included with the tender as part of
the returnable documentation.
The Key Persons and their jobs / functions in relation to the Services are:
Name Principal and/or | Category of | Specific duties
employed registration
professional(s)
1.
2.
3.
4.
5.
6.
7.
'8
9.
10. ) |
7.2 A Personnel Schedule is required.

If the space provided in the table above is not sufficient to describe the specific duties, this space may be
utilized for such purpose:
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C2: PRICING DATA

C2.1 PRICING ASSUMPTIONS

C2.1.1

C2.1.1.1

C21.1.2

C2.1.2

C2.1.21

C2.1.2.2

C2.1.23

C2.1.2.4

C2.1.24.1

Basis of remuneration, method of tendering and estimated fees

Professional fees for PROFESSIONAL CONSTRUCTION HEALTH AND SAFETY AGENT
SERVICES in accordance with the Construction Regulations of the Occupational Health and
Safety Act (Act 85 of 1993). Services will be paid on a deliverable / activity basis and/or time-
basis.

The words “Value-based” and “percentage based” used in connection with fee types in this document
or any documents referred to in this document are interchangeable and are deemed to have the
same meaning.

Tenderers are to tender the deliverable / activity rates and/or hourly rates as detailed in the
activity schedule C2.2.2.

Remuneration for Services as Professional Construction Health and Safety Agent in accordance
with the Construction Regulations of the Occupational Health and Safety Act, 1993 (Act 85 of
1993)

Professional fees shall be calculated as follows for the Services rendered by the Service
Provider:

The basis for remuneration being deliverable/activity-based and/or time-based fees, as
tendered in the Activity Schedule (C2.2.2). Fees payable shall be calculated by the number of
activities / hours (Column a) muitiplied by the tariff tendered (Column b), plus Value Added
Tax.

The amount tendered herein (C1.1) is for tender purposes only and the quantities allowed for will be
amended according to the application of the actual number of activities and {/ or hours as required in
in accordance with C2.1.2.3 and the rates tendered be amended in accordance with C2.1.2.6 and
C2.1.2.7.

The site must be visited as often as the works require for the execution of all duties on the Project.
The Service Provider must be available at 24-hour notice to visit the site if so required in case of an
emergency other than the prescribed notification period stipulated in the Form of Contract applicable
to the Contractor.

Payments to Service Provider

Payments to the Service Provider will be made electronically according to the banking details
furnished by the Service Provider. Any change in such banking details must be communicated to
the Departmental Project Manager (T1.1.4) timeously. Fee accounts, correct in all respects, will be
deemed submitted when received by the Employer and settled when electronically processed by the
Employer. The Employer reserves the right to dispute the whole account, any item or part of an item
at any time and will deal with such case in accordance with Clause 14.3 of the General Conditions
of Contract.

C2.1.2.4.2 Accounts for Services rendered may be submitted on the successful completion of each stage of

work. Interim accounts will only be considered during the construction stage of the works and then
not more frequently than quarterly except if otherwise agreed between the authorised and
designated representative of the Service Provider and the Departmental Project Manager (T1.1.4).
Payment of accounts rendered will be subject to the checking thereof by the Departmental Project
Manager (T1.1.4). The Employer reserves the right to amend the amounts claimed in order to
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conform to the rates stipulated in this Contract and make payment on the basis of the balance of the
account in accordance with Clause 14.3 of the General Conditions of Contract.

C2.1.2.4.3 All fee accounts to be submitted to the Departmental Project Manager (T1.1.4) via the Principal
Agent for endorsement. The onus, however, rests on the Service Provider to calculate fees on the
appropriate value and according to the correct fee scale, read in conjunction with this Contract.

C2.1.2.4.4 Services claimable on time bases (time sheets)
All fees claimable on a time bases must be substantiated by way of submitting a comprehensive
time sheet indicating the date, name of person whom rendered the service, description of the service
rendered, the number of hours spent in rendering the service, the applicable rate per hour in
accordance with this agreement and the total amount claimed per incident. The Employer reserves
the right to validate the information provided by the Service Provider and will remunerate the Service
Provider on what is deemed to be fair and reasonable.

C2.1.2.4.5 Reimbursable rates for typing, printing and duplicating work and forwarding charges as set out under
C2.1.4 herein will be paid in full from the provisional amount allowed in the Activity Schedule
(C2.2.2).

C2.1.2.4.6 Fee accounts shall be submitted on the Employer's prescribed format, if available. Fee account
formats are obtainable on the Employer's Website: http:/www.publicworks.gov.za/ under
“Documents”; “Consultants Guidelines”; item 9.3.

C2.1.2.4.7 All fee accounts need to be signed by a principal of the Service Provider and submitted in original
format or in electronic format (E-mailed). The “Subject” in E-mail must clearly indicate the fee /
invoice claim number.

All fee invoices to be on an official letterhead, indicating the following:

Project Description - WCS number - Date of Invoice - Invoice number - Start and End Dates of time
period the fees are claimed and Banking details, failing which the accounts will be returned.

The Departmental Project Manager (T1.1.4) to attach the email to the fee account for auditing
purposes.

No other versions of fee accounts will be considered for payment.

C2.1.2.5 Provision of Site Personnel for Level 1, part time construction health and safety monitoring is
required. The cost of all site Personnel rendering Level 1, part time construction health and safety
monitoring, will be deemed to be included in the rates tendered in the Activity schedule (C2.2.4).
Where required, Level 2, full time construction Health and Safety to be priced separately in the
Activity Schedule C2.2.2 as an additional service.

C2.1.2.6 Amendment of applicable activity and hourly rates tendered
The applicable activity and hourly rates tendered will only be amended under the following
conditions:

a) Annual adjustment for inflation (C1.2.2 - 3.16.2 [CD]) for the full duration of the Service
Contract Period (C1.2.2 - 3.15.1 [CD]).

b) The original Service Contract Period has prescribed (C1.2.2- 3.15.1 [CD]), or

c) Should the project be suspended or where there is no activity for more than two (2) years
(Clause 1.2.2 - 3.9.1 (e) [CD).

The amendment of the applicable rates tendered are subject to:
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d) The Employer elects to retain the services of the Service Provider upon uplifting the

Suspension in accordance with Clause 8.5.1 of the Contract,

e) Where allowance was made in the Activity Schedule (C2.2.2), the Departmental Project

Manager (T1.1.4) obtains approval, and approval of additional funds as a contractual
obligation in accordance with the NDPW!I Project Management Delegations.

OR
Where no allowance was made in the Activity Schedule (C2.2.2), the Departmental Project

Manager (T1.1.4) obtains approval, and approval of additional funds as a variation order to
the contract in accordance with the NDPWI Project Management Delegations

The Departmental Project Manager (T1.1.4) confirms the use of the amended rates in
writing.

C2.1.2.7 Remuneration of rates tendered:

C21.28

Payment of rates tendered will be made as described below:

a)

c)

Activity and Time charges for this service as tendered in the Activity Schedule (C2.2.2) Activity
Schedule, will annually be adjusted for inflation (C1.2.2 - clause 3.16.2 [CD]) for the full duration
of the Service Contract Period (C1.2.2- 3.15.1 [CD]).

Where the number of activities and / or hours allowed for in the Activity Schedule (C2.2.2) is
exceeded whilst within the original Service Contract Period as determined by Clause 3.16.2, of
the Contract, as amended in C1.2.2 [CD], the Service Provider is remunerated in accordance
with C2.1.2.7(a) subject to receiving confirmation in writing from the Departmental Project
Manager (T1.1.4) in accordance with the NDPWI Delegations for Project Managers.

Where the number of activities allowed for in the Activity Schedule (C2.2.2) is exceeded or not
exceeded, and the original Service Contract Period has prescribed, the Service Provider will be
remunerated in accordance with C2.1.2.9 subject to receiving confirmation of using the
amended rates from the Departmental Project Manager (T1.1.4) in accordance with the NDPWI|
Delegations for Project Managers.

Where the number of hours allowed for in the Activity Schedule (C2.2.2) is exceeded or not
exceeded, and the original Service Contract Period has prescribed, the Service Provider will be
remunerated in accordance with C2.1.2.9 subject to receiving confirmation in writing from the
Departmental Project Manager (T1.1.4) in accordance with the NDPW!| Delegations for Project
Managers.

Additional Services
Additional services will be remunerated as described below:

a)

b)

Where the Activity Schedule (C2.2.2) made provision for rendering services at an hourly rate
for additional services, the hourly rate payable will be in accordance with C2.1.2.6 and C2.1.2.7

(a).

Where the number of hours allowed for in the activity schedule is exceeded whilst within the
original Service Contract Period as determined by Clause 3.16.2, of the Contract, as
amended in C1.2.2 [CD], the Service Provider is remunerated in accordance with C2.1.2.7

(a).

Where the Activity Schedule(C2.2.2) did not make provision for rendering services at an hourly
rate for additional services, the hourly rate payable will be in accordance with C2.1.2.9 and
subject to C2.1.2.6 (d) to (f).
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d) Fees claimable on a time basis for services rendered shall be claimed by submitting time sheets
as described in clause C2.1.2.4.4.

e) Other costs associated with the additional services on a time basis will be remunerated as
follows:

i. Typing and Duplicating (C2.1.4),
ii. Travelling and Subsistence (C2.1.5) which are subject to submission of time sheets in
accordance with C2.1.2.4.4.

d) Additional services, which has not been specified under C3.12 or where no provision was made
in the Activity Schedule (C2.2.2), constitutes a variation order in accordance with the Project
Management delegations which is subject to C2.1.2.6 (d) to (f), prior to the commencement of
the work.

C2.1.2.9 Time charges are reimbursable at rates applicable at the time of the actual execution of the specific
service. The "Rates for Reimbursable Expenses” — TIME BASED FEES (iii), as amended from time
to time, is obtainable on the Employer's Website: http/www.publicworks.gov.za/under “Documents”;
“Consultants Guidelines”; item 1.

C2.1.2.10 Remuneration upon Suspension or Cancellation of the Project prior to commencement of the
Construction Project

In the event of the project being suspended or cancelled prior to the commencement of the
construction, the fees claimable by the Service Provider will be determined as follows:

The activities completed and hourly rate for proven time spent (time sheets) on providing
professional services on the project, plus cost of all re-imbursements tiill date of suspension or
cancelation of the Project, irrespective during which phase of the project life cycle prior to
commencement of construction, the project is suspended or cancelled.

C21.3 Set off
The Employer reserves the right to set off against any amount payable to the Service Provider, any
sum which is owing by the Service Provider to the Employer in respect of this or any other
departmental project.

C2.1.4 Typing, printing and duplicating work and forwarding charges
The Provisional Amount allowed for in the Activity Schedule (C2.2.2) is the total sum of Typing and
Duplicating, Drawing Duplication and Forwarding Charges (C2.1.4.1 to C2.1.4.4). which is
adiustable (Remeasurable). Reimbursable rates for typing, printing and duplicating work and

forwarding charges will be paid in full.

Where allowance was made in the Activity Schedule (C2.2.2) by way of inserting a provisional
amount and any increases are required, the adjustment will constitute a contractual obligation in
accordance with the NDPWI Project Management Delegations to be reimbursed in accordance
C2.1.4.1 to C2.1.4.4. Where no_allowance was made in the Activity Schedule (C2.2.2) for
reimbursing typing, printing and duplicating work and forwarding charges, will a constitute a
variation order in accordance with the NDPWI Project Management Delegations. Both instances
are subject to C2.1.2.6 (d) to (f).

C2.1.41 Reimbursable rates
The costs of typing, printing and duplicating work in connection with the documentation which must
of necessity be done, except those which must in accordance with the relevant Manual or other
instructions be provided free of charge, shall be reimbursable at rates applicable at the time of the
execution of such work. The document "Rates for Reimbursable Expenses” as amended from time
to time and referred to below, is obtainable on the Employers Website:
http://www.publicworks.gov.za/under "Documents”; “Consultants Guidelines”; item 1.
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C2.1.4.2 Typing and duplicating
If the Service Provider cannot undertake the work himself, he may have it done by another service
provider which specialises in this type of work and he shall be paid the actual costs incurred upon
submission of statements and receipts which have been endorsed by him confirming that the tariff
is the most economical for the locality concerned.

If the Service Provider undertakes the work himself, he shall be paid in respect of actual expenses
incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the “Rates for
Reimbursable Expenses".

Typing and duplicating expenses shall only be refunded in respect of the final copies of the following
documents namely formal reports, formal soil investigation reports, specifications, feasibility
reports, bills of quantities, material lists, minutes of site meetings and final accounts. The cost of
printed hard covers shall only be paid in respect of documents which will be made available to the
public such as bills of quantities and specifications or where provision of hard covers is specifically
approved.

The typing of correspondence, appendices and covering letters are deemed to be included in the
hourly rates paid.

C2.1.4.3 Drawing duplication
(a) For drawing duplication the standard rate as set out in Table 2 in the “Rates for Reimbursable
Expenses” may be claimed or may be claimed according to the provisions as in (b) or (c) below.

(b) If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that it is not higher than the
lowest of three quotations of local firms doing drawing duplication in his locality. Such
quotations must accompany his account.

(c) If the Service Provider does not undertake his own drawing duplication, he shall be paid the
lowest of three quotations of local firms doing plan printing in his locality. Such quotations must
accompany his account.

(d) Should there not be three firms doing drawing duplication in his locality, it must be mentioned
on his account and the available quotation(s) must then accompany the account.

(The cost of providing all polyester negative prints required to form part of the original set of
drawings, as-built drawings including computer assisted drawing records for all facets/disciplines
involved in the project are included in the tendered fees and will not be reimbursed separately.)

C2.1.44  Forwarding charges
(a) Only the charges in respect of the forwarding of parcels by courier or air freight on special
request by the Departmental Project Manager (T1.1.4) will be refunded, provided that such
charges will not be refunded if the request had been made as a result of a delay caused by the

Service Provider.

(b) The cost of postage, facsimile transmissions, telephone calls, e-mails, etc., is deemed to be
included in the activity rates and time-based fees paid.

C21.5 Travelling and subsistence arrangements and tariffs of charges

Traveling and substance guantities in accordance with number of trips are adjustable and is a
contractual obligation in accordance with the NDPWI Project Management Delegations when
allowed for in the Activity Schedule (C2.2.2) whereby the Departmental Project Manager (T1.1.4)
must obtain approval of the additional funds and confirm in writing to the Service provider prior to
undertaking the additional trips and / or applving the adjusted rates [C2.1.2.6 (d) to (f)].
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When the Service Provider is requested in writing by or obtained prior approval in writing from the
Employer to attend specific meetings at any of the Employer’s offices or any extraordinary meetings
on site or elsewhere, he will be remunerated according to the provisions under C2.1.5.1 to C2.1.5.6
herein.

General

The most economical mode of transport is to be used taking into account the cost of transport,
subsistence and time. Accounts not rendered in accordance herewith may be reduced to an amount
determined by the Employer.

As the tariffs referred to hereunder are adjusted from time to time, accounts must be calculated at
the tariff applicable at the time of the expenditure.

Where journeys and resultant costs are in the Employer’s opinion related to a Service Provider’s
malperformance or failure, in accordance with this Contract, to properly document or co-ordinate the
work or to manage the Contract, no claims for such costs will be considered.

Reimbursement of traveling expense charges in_accordance with Traveling Time (C2.1.5.2)
Traveling Costs (C2.1.3), Subsistence Allowance (C2.1.5.5) and Toll Road fees (C2.1.5.6) will be as
described below:

a) Traveling expense charges for this service as tendered in the Activity Schedule (C2.2.2), will
annually be adjusted for inflation (clause 3.16.2 [CD]) for the full duration of the Service Contract
Period (clause 3.15.1 [CD]).

b) In the event of the number of trips allowed for in Table A in the Activity Schedule (C2.2.2) be
exceeded whilst within the Service Contract Period (clause 3.15.1 [CD}), the Service Provider
will be reimbursed in accordance with C2.1.5.1 (a) and subject to C2.1.2.6 (d) to (f) .

c) In the event of an extension in the Service Contract Period (clause 3.15.1 [CD]) irrespective
whether allowance was made in the Activity Schedule (C2.2.2) or if no allowance was made in
the Activity Schedule (C2.2.2) for reimbursing traveling expense charges, the Service Provider
will be reimbursed in accordance with the "Rates for Reimbursable Expenses" as amended
from time to time and referred to below, is obtainable from the Departmental Project Manager
(T1.1.4) or on the Department's Website: http://www.publicworks.gov.za/consultantsdocs.html,
subject to C2.1.2.6 (d) to (f) .

d) Where allowance was made in the Activity Schedule (C2.2.2) to price travelling expense
charges will constitute a contractual obligation in accordance with the NDPWI Project
Management Delegations to be reimbursed. Where no aliowance was made in the Activity
Schedule (C2.2.2) for reimbursing travelling expense charges will constitute a variation order
to the contract in accordance with the NDPWI Project Management Delegations. Any increase
in the required cost in both instances are subject to C2.1.2.6 (d) to (f).

Travelling time

Travelling time will be fully reimbursed. No travelling time will be paid in respect of journeys to DPWI
Head Office or the office of the Departmental Project Manager (T1.1.4) without prior approval in
writing.

Travelling costs

The most economical mode of transport is to be used taking into account the cost of transport,
subsistence and time. Accounts not rendered in accordance herewith may be reduced to an amount
determined by the Employer.

Travelling costs will be refunded for the fulf distance covered per return trip measured from the office
of the Service Provider appointed. Travelling expenses are reimbursable at rates applicable at the
time of the actual execution of the specific service and incurring the cost in accordance with C2.1.7.1
(a) to (d).
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Compensation for the use of private motor transport will be in accordance with the Government tariff
for the relevant engine swept volume, up to a maximum of 3000 cubic centimetres, prescribed from
time to time and as set out in Table 3 in the “Rates for Reimbursable Expenses” when C2.1.7.1 (¢)
is applicable.

Hired vehicles

In cases where use is made of hired vehicles, the most economical sized vehicle available is to be
used but compensation shall nevertheless be restricted to the cost of a hired car not exceeding a
capacity of 1300 cc. Where use of a special vehicle is essential (e.g. four track or minibus to
accommodate more people), prior approval in writing must be obtained from the (T1.1.4).

Subsistence allowance
Subsistence expenses are reimbursable at rates applicable at the time of the actual date of execution
of the specific service and incurring the cost in accordance with C2.1.7.1 (a) to (d).

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a special
daily allowance as shown in Table 5 for incidental expenses, may be claimed. It must be noted that
claims may only be according to Table 4 or Table 5 in the "Rates for Reimbursable Expenses”.
Accommodation should be limited to the equivalent of a three-star hotel and no alcoholic beverages
or entertainment costs may be claimed for.

Only actual costs are payable in respect of absence from office of less than 24 hours.

TOLL ROAD FEES
Toll road fees will be fully reimbursed. No toll road fees will be paid in respect of journeys to DPWI
Head Office or the office of the (T1.1.4) without prior approval in writing.

No claims for toll road fees will be entertained where allowance was made to price toll road fees in
the Activity Schedule (C2.2.2) but was not priced by the Service Provider.

Appointment of Specialist Consultants and / or Service Providers (Provisional Amounts)

Provisional amounts allowed for in the Activity Schedule (C2.2.2) are adjustable as a contractual
obligation in_accordance with the NDPWI| Project Management Delegations whereby the
Departmental Project Manager (T1.1.4) must obtain approval of the additional funds and confirm in
writing to the Service provider prior to exceeding the provisional amount allowed, subject to C2.1.2.6

(dto (M.

The provisional amounts allowed for in the Activity Schedule (C2.2.2) will be reimbursed as follows:

a)  Where provision was made for in the Activity Schedule (C2.2.2) for the Service Provider to
appoint a specialist consultant and / or a service provider to perform the required services,
he shall be paid the lowest of three quotations as approved by the Departmental Project
Manager (T1.1.4), and be paid the surcharge fee based on the percentage tendered in the
Activity Schedule (C2.2.2). Additional funds required will constitute a contractual obligation
in accordance with the NDPWI Project Management Delegations.

Or
b) If the Service Provider has the in-house specialist and or capability to render such service,

the Service Provider will be remunerated at the hourly rate tendered in the Activity Schedule
(C2.2.2) for Additional Services.

C2.1.7 Co-Funded Projects

When applicable as specified under C3.16, the service provider shall make allowance in rates
tendered for normal serves to render services as described under C3.

66



Bid no: GQEQ 2025/2026-205

Department:

Public Works 3nd tnfrastructure WCS no. 056005

- -
=
®)
w REPUBLIC OF SOUTH AFRICA

When not specified under C3.16 as being applicable and Co-funding becomes applicable the Service
Provider will be paid at an hourly rate in accordance with C2.1.2.8 for additional services for
submitting additional invoices for the associated cost apportioned to the co-funded portion.

a)

Apportionment of Time-based fees for additional and supplementary services.

The total cost of services will be apportioned to the respective values of work for Repairs &
Renovations and Capital Works/ Co-funded portions of the Works respectively i.e. Value of
Repairs & Renovations plus apportioned P&Gs and CPAP, and value of Capital Works plus
apportioned P&Gs.and CPAP.

Apportionment of Disbursements
Disbursements include: typing, printing & duplicating and forwarding charges, and all travelling
related costs.

The total disbursements will be apportioned to the respective values of work for Repairs &
Renovations and Capital Works / Co-funded portions of the Works respectively including P&Gs.

The Service provider shall submit two separate invoices with one supporting document attached
to both invoices, illustrating calculations of fees including all other expenses as well as the
apportionment of the costs between Repairs & Renovations including Alterations and Capital
Works/ Co-funded portions of the Works respectively.
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C2.2 ACTIVITY SCHEDULE
c2.21 Activities

C2.2.11  The activities shall be as listed under item C3 Scope of Services as required. The tenderer must

make provision for all activities necessary for the execution of the service as set out in C3 Scope
of Services hereof.

The appointed service provider will not be allowed to exceed the allocated number of activities or
service hours specified without written approval from the Project Manager. In the case where the
allocated number of activities or service hours have been exhausted, a written approval must be
obtained before continuing with any work. The adjustment of quantities will be done at the same
rates with which the appointed Service Provider would have given when submitting a bid, which wili
be adjusted in accordance with C2.2.1.3.

Where it is decided that the project will not continue or a contract period is reduced or the services
of the service provider is no longer required, the appointed Service Provider will be paid for services
rendered only up to the date where the project was stopped andfor appointment of the service
provider was cancelled.

c2.21.2 Remuneration for Time-based appointments will be calculated as determined in C2.1.2 (i.e. for
each level: the actual number of activities or hours (a) multiplied by the tendered rates(b) in (c)
below).

C2.2.1.3 Adjustment of rates tendered:

The rates as tendered will be adjusted as a contractual obligation in accordance with the NDPWI
Project Management Delegations:

ltem description | Clause reference

| 1. Adjustment of Activity and Hourly Rates tendered C2.1.26and C2.1.2.7
2. Adjustment of Provisional Sum allowed for Typing, Duplicating, etc. Cc2.1.4

3. Adjustment of Traveling Disbursements tendered C2.1.5
4, Adjustment of Provisional Sums for Specialist Consultants allowed | C2.1.6

C2.2.2 Activity Schedule

ACTIVITY SCHEDULE

Tenderer's Rates Based on Activities

] | ~
Qary TARIFF TOTAL
ACTIVITY FREQUENCY @) (b) e
— |
PRE-CONSTRUCTION PHASE
BRIEFING MEETING ATTENDANCE Once-off 1 R R )
-DESIGN, SPECIFICATIONS AND .
TENDER OHS DOCUMENTATION Once-off 1 R R (2)
REVIEW |
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ACTIVITY

FREQUENCY

Qry TARIFF
(@) (b)

TOTAL
{axb =c)

REVISED BASELINE RISK
MANAGEMENT

Once-off

3

| REVISED SAFETY SPECIFICATION:

PREPARE A REVISED SITE SPECIFIC
OHS SPECIFICATION

Once-off

ASSESSMENT AND APPROVAL OF PC
SAFETY PLAN

Once-off

(4)

{5

COMPILE AND SUBMIT
CONSTRUCTION WORK PERMIT
APPLICATION

Once-off

(6)

DEPARTMENT OF LABOUR PERMIT
APPLICATION FEE

Once-off

Provisional sum

R 10 000.00

)

CONSTRUCTION PHASE

CONSTRUCTION OHS AGENT
AUDITS: Conduct Health and Safety
Audits and documentation
verification to ensure that the
Principal Contractor’s Safety plan
and Safety file is implemented and
maintained on site

Monthly

22 |R

(8)

MONTHLY FOLLOW UP PHOTO
AUDIT AND MEETING ATTENDENCE

Monthly

22 |R

SITE CLOSURE INSPECTION e.g.
before builders’ shutdown, upon site
closure, etc.

Per closure

2 R

(9)

(10)

SITE RE-OPENING INSPECTION e.g.
after builders’ shutdown, upon re-
opening the site after site closure,
etc.

Per
Opening

(a1

APPROVAL OF HEALTH AND SAFETY
PLANS OF SUBCONTRACTORS

Once-off

(12)

CLOSE OUT AUDIT AND REPORT:
Evaluation of the Principal
Contractor’s Health and Safety file
on conclusion of the project and
submission including OHS Agent
close-out report.

Once-off

(13)
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ACTIVITY

Qry

FREQUENCY
g (a)

TARIFF TOTAL

(b)

{axb=c)

Additional Services

Extra over ad-hock services which
may be required including approval | When

of additional health and safety plans, | required
additional add-hoc inspections and

special requests.

30

SUB-TOTAL (Sum of 1 to 14))

R (14)

(15)

Provisional Allowances

Allowance for G_e;tec;nical Survey and Profiling

35 000.00 (16)

Allowance for Topographic Surveys by registered

Land Surveyor

25 000.00 (17

Allowance for 60hr Water Pressure Monitoring

and Studies

20 000.00 (18)

Total Travelling Disbursements (Table A below)

Typing, Printing, Duplicating and Forwarding Charges in
accordance with C2.1.4 (Provisional Sum)

(19)

(20)

Sub-total (15+16+17+18+18+20)

Add VAT (21 x current VAT rate)

TOTAL FINANCIAL OFFER

FOR TIME-BASED FEES
(21+22)

(21)

(22)

(23)

Total Financial Offer as per (21) above, must be carried over to C1.1 Form of Offer and Acceptance.

Failure to carry this over to the Form of Offer and Acceptance will render the Bid Non-responsive as the

Form of Offer must be fully completed.

Time spent on travelling, as well as any other travel related expenses such as travelling costs, subsistence

allowance and accommodation is deemed to be included in the Traveling Disbursements per return trip to

NOTE:
1.
2.
site as per (17) above.
3.

business:

Bidder to provide detailed breakdown of Travelling Disbursements per return trip to site from place of
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Table A: Summary of Disbursements Tendered

Bid no: GQEQ 2025/2026-205
WCS no. 056005

Total
Item | Description | Rate X | Factor No. of trips (if not applicable insert
“NA”)
Traveling Per Km Kms per Trip
R
1. cost by car X 22 R
o Per Hour Hours per Trip
2. | Travelling R X 22 R
Time as per
Clause
C21.7.2
Per Trip
3. | Subsistence R R
Per return trip
4. | Toll road fees R R
5. | Other disbursements tendered in Table B below by the R
tenderer:
6. | Total disbursement carried over to Activity Schedule (19) R

Table B: Other Disbursements

Table B only to be completed should the service provider’s office is in a different province and has
to travel by air and/or stay over due to vast distance to be travelled in order to attend site visits and
meetings (Attach separate sheet if necessary):

Table B
Total
Item | Description Rate Qty (if not applicable insert
L “ NA!!)
1. | Travelling by Air R R
2. | Car Rental R R
3. | Accommodation R R
4. R R
5. R 'R
6. R 'R
T
7. R | R
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Item | Description

Rate

Qty

Total
(if not applicable insert
113 NAI!)

Total carried over to Table A, Item 5

[TF

4. The Emplover reserves the right to request the bidder to balance the Activity Schedule without altering

the total tender amount. Failure to balance the Activity Schedule realistically and amicably or refusal by

the bidder to balance the Activity Schedule will render the Bid unacceptable and a risk to the Emplovyer,

and will therefore be excluded from further consideration (C2.1: Tender data clause 6.4: PHASE 4.

ACCEPTABILITY IN RESPECT OF RISK TO THE EMPLOYER- 6.4.2 Commercial risks)

5. The cidb Skills Development Goal is not applicable to this project.

72



s ' Bid no: GQEQ 2025/2026-205
(1)) robconssimmene WCS no. 056005
v REPUBLIC OF SOUTH AFRICA
C3 SCOPE OF SERVICES

C3 SCOPE OF SERVICES

C31

C3.2

C3.21

C3.21.1

Employer’s objectives

A Service Provider performing all the duties of the client as the Professional Construction Health
and Safety Agent of the Employer in accordance with the Construction Regulations 2014(CR)
promulgated under the Occupational Health and Safety Act, 1993(Act 85 of 1993) (OHSA) as well
as monitoring compliance by the contractor(s) with the OHSA as captured in the CR and other built
environment related acts on the construction site pertaining to the appointment which may result
from this tender.

Description of Services

The Service Provider for the project will primarily undertake the duties apportioned by the
Construction Regulations (CR) to the Employer for the project to which the intended
appointment/actual appointment pertains, but will also include duties in respect of other legislation
as listed in Applicable Legislation and Standards (C3.6). The details of the duties of the Service
Provider under the appointment, as set out below, provide a basis for the understanding of the
duties, but shall not be deemed to be exhaustive, but will serve to illustrate the intention of the
Employer and the Employer’s expectation of the functions apportioned to the appointee under the
contract.

Appointment and briefing of professional team (Project Initiation and Briefing)

Description: Agreeing client requirements and preferences, assessing user needs and options,
appointment of necessary consultants in establishing project brief, objections, priorities, constraints,
assumptions and strategies in consultation with client, and Finalization of Project Concept and
feasibility.

The Pr. CHSA must attend briefing meetings with the other service providers (the professional
team) and brief all on the requirements of the Occupational Health and Safety Act, 1993 (Act 83 of
1993) as well as all the applicable legislation and standards listed under C3.6 below.

Standard Services
(a) Demonstrate the Construction Health and Safety Agent competency and resource

(b) Assist in developing a clear construction project health and safety brief
(c) Attend the construction project initiation meetings
(d) Conclude the terms of the agreement with the client

(e) Advise on the necessary surveys, analyses, tests and site or other investigations where such
information will be required for the next stage of the project

(f) Advise the client on the adequacy of health and safety competency and resources of the
other consultants or participants

(g) Identify construction project health and safety risk profile

(h) Define the Construction Health and Safety Agent scope of work and services

(i) Agree on the documentation programme with the principal consultant and other consultants
(i) Attend design and consultants’ meetings

(k) Review and evaluate design concepts and advise on construction project health and safety in
conjunction with the other consultants-
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() Review, update and agree the construction project health and safety risk profile and prepare
the construction health and safety policy for the construction project

(m) Advise on preliminary cost estimates/budgets for construction project health and safety

C3.21.2 Construction Health and Safety Deliverables: Project Initiation and Briefing

C3.2.2

C3.2.21

(a) Construction project health and safety risk profile

(b) Agreed construction project health and safety policy for the project

(c) Construction project baseline risk assessment- CR 4(1)(a)

(d) Cconstruction project health and safety specification- CR 4(1)(b)

(e) Record of appropriate specialists’ health and safety competency and resource assessments

() Schedule of required surveys, tests and other investigations and related reports

(g) Record of construction project health and safety risk communication

(h) Design risk management process

(i) Preliminary cost estimates/budgets for construction project health and safety

(i) Assess and approve the appropriate specialists’ health and safety plans

(k) Ensure that special importance to the accessibility of the building and facilities to ensure that
the design, tender documentation and construction have adequate provision to allow for
access and facilities/amenities for the physically disabled.

Planning stage and preparation of tender documentation (Design Development and
Procurement)

Description: Manage, coordinate and integrate the detail design development process within the
project scope, time, cost and quality parameters together with the process of establishing and
implementing procurement strategies, and procedures, including the preparation of necessary
tender documentation for effective and timeous execution of the project.

Before tenders are invited, the Service Provider shall monitor that the requirements as set during
the professional team's briefing meetings have been attended to in the design and documentation
(e.g. provision for access and amenities for the disabled, etc.). The final responsibility for the
inclusion of adequate provision for the required measures, specifications, etc., however, will remain
with the relevant other service provider

Standard Services

(a) Review the documentation programme with the principal consultant and the other consultants
(b) Attend all design and consultant meetings
(c) Finalise the construction project health and safety risk profile

(d) Advise designers of their health and safety legal liabilities and responsibilities for
constructability, maintainability and operationability of the structure

(e) Manage, co-ordinate, integrate and record the design risk management process with the
other consultants in a sequence to suit the documentation programme
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(f) Monitor the integration of health and safety aspects for constructability, maintainability and
operationability of the structure during the design process and update the construction project
baseline risk assessment

(g) ldentify and implement precautions necessary for construction project health and safety
control and update the construction project tender health and safety specifications

(h) Agree on a format for the health and safety file
(i) Assess and approve necessary construction project health and safety plans for early works

(i) Monitor the implementation of necessary construction health and safety plans, including
periodic audits for early works

(k) Assist the cost consultant with detailed information for initial construction project health and
safety cost estimates/budgets

() Liaise, co-operate and provide necessary construction project health and safety information
to the client, principal consultant and the other consultants

(m) Assist in developing a clear construction project health and safety procurement process

(n) Finalize construction project tender health and safety specifications and integrate with
procurement documentation (tender documentation)

(o) Provide and record construction project health, safety, hygiene and design risk information to
the principal consultant and other consultants

(p) Prepare construction project health and safety documentation for submission to authorities
(q) Participate in construction project tender clarification meetings

(r) Assist the cost consultant (Principal Agent) in the finalization of the construction project health
and safety cost estimate/budget

(s) Assist with the preparation of contract documentation for signature

(t) Prepare construction project health and safety mobilization and access plans for the
construction work

(u) Assess samples, mock-ups and products for construction project, structural maintainability
and operability health and safety compliance

C3.2.2.2 Construction Health and Safety Deliverables: Design Development and Procurement

(a) Final construction project tender health and safety specifications

(b) Final construction project health and safety risk profile

(c) Record of construction project health and safety risk communication

(d) Final construction project health and safety baseline risk assessment

(e) Updated draft construction project health and safety specification

(f) Design risk management records

(g) Schedule of precautions necessary for construction project health, safety and hygiene control
(h) Approved early works health and safety plans

(i) Early works audit reports and records
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(j) Initial schedule of construction project health and safety cost estimates/budgets
(k) Template for health and safety file

(I) Records of construction project health and safety procurement process

(m) Finalised schedule of construction project health and safety cost estimate/budget
(n) Construction project health and safety mobilisation and access plans

(o) Design risk management records

(p) Record of construction project health and safety risk communication

Tender evaluation and awarding of contract

The Pr. CHSA must assist the Departmental Project Manager (T1.1.4) during the tender stage to
assess and verify all short-listed contractors’ competencies, knowledge and resources to carry out
the construction works in a safe and healthy manner within two weeks after receiving their names.

The Pr. CHSA must monitor that potential contractors submitting tenders have made provision for
the cost of health and safety measures during the construction process (CR section).

Appointment, briefing of, and site handover to principal contractor and subcontractors

Pr. CHSA Standard Services
(a) Assess, discuss, negotiate and approve the contractor(s) construction project health and
safety plans

(b) Submit necessary construction health and safety documentation to authorities and facilitate
permits that may be required to commence the construction work

(c) Attend site handover meetings and lead construction project health and safety mobilisation
and access plans

(d) Attend regular site, technical and progress meetings

(e) Prepare revised construction project health and safety risk profile, specifications and cost
estimates/budgets where there is scope of work changes

(f) Monitor the implementation of the construction project health and safety plans in accordance
with the construction project health and safety specification and further scope of work
changes and recommend stop work orders where necessary

(g) Monitor design risk management
(h) Perform incident and accident investigations where necessary

(i) Audit compliance with the construction project health and safety plans and brief the project
management team and contractor(s) following site audits

(i) Conduct construction health and safety management system audits

(k) Facilitate construction health and safety system and plans reviews for continual improvement
() Monitor the compilation of the construction project health and safety file by the contractor(s)
(m) Prepare and maintain the consolidated health and safety file

(n) Prepare the structure commissioning health and safety plans
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C3.2.41

C3.24.2

C3.24.3

C3.2.4.4

C3.245

C3.2.5
C3.2.51

C3.2.5.1.1

The Pr. CHSA must attend the site handover meeting with the contractor and brief all on the
requirements of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) as well as all the
applicable legislation and standards listed under C3.6 below;

Provide aspiring subcontractors, who are preparing bids for, or any subcontractors, who have been
appointed by the principal contractor to perform construction work for the client, with the
documented health and safety specification for construction work.

Promptly provide the principal contractor and his agent with any information which might affect the
health and safety of any person carrying out construction work.

Discuss and negotiate with the principal contractor the contents of the health and safety plan
contemplated in sub-regulation of the CR and thereafter finally approve the health and safety plan
for implementation.

Asses the health and safety plan submitted by the principal contractor and, if found to be
acceptable, recommend joint approval to the Departmental Project Manager (T1.1.4)

Pr. CHSA Deliverables

(a) Approved contractor(s) construction project health and safety plans, including all construction
health and safety appointments

(b) Permits to commence construction work

(c) Record of meetings, including all construction health and safety matters to be actioned

(d) Record of revised changes to the construction project health and safety risk profiles

(e) Record of revised changes to the construction project health and safety specifications

(f) Record of revised changes and commissioning of the construction project health and safety
plans

(g) Record of revised construction project health and safety cost estimate/budget

(h) Records of design risk management

(i) Record of construction project health and safety audit reports

(i) Record of contractor(s) construction health and safety performance

(k) Record of construction project health and safety work stoppage reports

() Record of incident and accident investigations and corrective actions

(m) Record of interactions with the Compensation Commissioner or similar

(n) Record of construction health and safety system and plans reviews

(o) Record of construction project health and safety risk communication

)

p) Structure commissioning health and safety plans

Construction phase of contract

Monitoring functions

General

(a) The Pr. CHSA shall monitor and keep written record of the items listed below from the
Occupational Health and Safety Act, 1993 (Act 85 of 1993), the National Building Regulations
and Building Standards Act, 1977 (Act 103 of 1977) (NBRBSA) as well as all the applicable

legislation and standards listed under C3.6 below and shall report on compliance by the relevant
party/parties to the Departmental Project Manager (T1.1.4) on a monthly basis.
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(b) Monitoring measures shall include periodic audits at intervals mutually agreed upon between
the Pr. CHSA and principal contractor. Attendance of the periodic (at monthly or shorter
intervals) project monitoring meetings with the contractor(s) and other service providers will be
required to address issues and operational deficiencies/failure to comply.

Application for permit to perform Construction work

(a) The Pr. CHSA must apply to the provincial director in writing for a permit to perform construction
work at least 14 days before the work is to be carried out on a form similar to Annexure 2 of the
Construction Regulations, 2014

(b) The Pr. CHSA must ensure that no work in connection with the erection or demolition of any
building shall commence on the site unless notice, in the form required by the local authority,
has been given to such local authority by the owner of such building, stating the date on which
such erection or demolition will commence (NBRBSA section A22).

Health and safety plans

The Pr. CHSA must monitor that:

(a) the principal contractor provides and demonstrate a suitable and sufficiently documented health
and safety plan, based on the Service Provider's documented health and safety specification
contemplated in CR section 4(1)(m), which shall be applied from the date of commencement
and for the full duration of construction work in accordance with CR section 7(1)

(b) a copy of the principal contractor's health and safety plan is available on request to an
employee, inspector or contractor (CR section 5(1) (m))

(c) the principal contractor obtains from each appointed subcontractor a specific contractor’s health
and safety plan covering the specific part of the project apportioned to that subcontractor in
respect of the Construction Regulations and related operations as integrated with the principal
contractor's health and safety plan, and based on the health and safety specification of the
client.

(d) a copy of each subcontractor's health and safety plan, as well as the contractor’'s health and
safety plan contemplated is available on request to an employee, inspector, contractor, client or
client’s agent.

(e) the principal contractor ensures that a specific contractor’'s health and safety plan covering a
specific part of the project health and safety plan as determined in CR section 7.(2) is
implemented and maintained on the construction site.

(f) the principal contractor ensures that the collection of health and safety plans covering the
various parts of the project is kept updated throughout the project;

Risk assessments by contractors

The Pr. CHSA must monitor that:

(a) every contractor appointed to perform construction work, shall have a risk assessment
performed by a competent person appointed in writing before the commencement of any
construction work and during construction work. The risk assessment shall be part of the health
and safety plan to be applied on the site.

(b) a copy of each risk assessment is available on site for inspection by an inspector, client, client’s

agent, contractor, employee, representative trade union, health and safety representative or
any member of the health and safety committee.
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C3.2.5.1.5 Appointments to be made by contractor

The Pr. CHSA must monitor that the principal contractor has appointed all and ensures the
appointment of all necessary competent persons in writing; that is (and not limited to)

(a) The appointment or ensure the appointment of each subcontractor in writing for that part of the
project apportioned to the subcontractor in respect of the Construction Regulations; (CR section

5(1) (a) (v))

(b) The appointment or ensure the appointment of a full-time competent employee designated in
writing as the construction, with the duty of supervising the performance of the construction
work (CR section 6(1))

(c) The subcontractor’s duty to duly appoint a full-time or part-time construction safety officer in
writing to assist in the control of all safety related aspects on site after having considered the
size of the project, the degree of dangers likely to be encountered or the accumulation of
hazards or risks on the site (CR section 6(6))

(d) The appointment or ensure the appointment of a competent person(s), responsible for the
preparation of a fall protection plan for the entire project and site, to be duly designated in
writing(CR 8(1))

(e) To ensure and appoint in writing the correct number of trained and suitably equipped first aid
officials for the site as well as having provided a suitable treatment facility

() To appoint or ensure the appointment in writing a competent person(s) in accordance with
General Machinery Regulations in the case of working on sites where large installations, the
capacity of which exceeds an electrical demand or mechanical energy consumption of 1.2MVA,
are involved (General Machinery Regulations)

(g) Appoint or ensure the appointment in writing a competent person to supervise and inspect all
temporary works operations (CR section 10(1))

(h) Appoint or ensure the appointment a competent person(s) to supervise all excavation work,
have each excavation, including all bracing and shoring, inspected and ensure the safety of all
excavations on the site, duly appointed in writing (CR section 11(1))

(i) Appoint or ensure the appointment a competent person in writing to supervise and control all
demolition work on site (CR section 12(1))

(i) The appointment or ensure the appointment a person, competent in the use of explosives for
demolition and all relevant work to develop a method statement in accordance with the
applicable explosives legislation {(CR section 12(11))

(k) The appointment or ensure the appointment a competent person in writing to ensure that
scaffolding complies with the safety standards, to oversee all scaffolding work operations and
verify that that all scaffold erectors, team leaders and inspectors are competent (CR 14(1))

() The appointment or ensure the appointment a competent in writing to oversee all suspended
platform work operations and to verify that that all suspended platform erectors, operators and
inspectors are competent (CR 15(1))

(m) The appointment or ensure the appointment of a competent person to operate and supervise
bulk mixing plant and to keep record of maintenance (CR 18(1))

(n) The appointment or ensure the appointment of a competent person(s) in writing to examine and
clean all explosive actuated fastening devices used on the construction site (CR 19(1))
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(o) The appointment or ensure the appointment of a competent person(s) in writing to be in the
control of all temporary electrical installations on the construction site (CR (22))

(p) The appointment or ensure the appointment of a competent person(s) in writing to supervise all
stacking and storage on the construction site (CR 26))

(q) The appointment or ensure the appointment of a competent person(s) in writing to inspect the
equipment required for fire safety and protection on the site in the manner indicated by the
manufacturer thereof and having it similarly maintained (CR 27(h}))

(r) The appointment or ensure the appointment of a competent person(s) in writing to ensure that
all ladders are complying with the requirement of section 13A of the General Safety Regulations;

(s) Ensuring that all contractors appointed on the project appoint Health and Safety representatives
and convene regular Health and Safety committee meetings (OHSA sections 17 to 19).

(t) Ensuring that a contractor, in addition to the construction site provisions in the facility regulation
2004 promulgated by Government notice NO. R.924 of 3" of August 2004, provide at or within
reasonable access of every construction site, the following clean, hygienic and maintained
facilities. CR 28))

Training due before construction work begins or the site entered

The Pr. CHSA must monitor that the principal contractor has:

(a) Ensured all employees involved in the construction project to be informed, instructed and trained
by a competent person regarding any hazard and the related work procedures before any work
commences, and thereafter at such times as may be determined in the risk assessment.

(b) Ensured no employee to be allowed or permitted to enter the construction site, unless such
person has undergone health and safety induction training pertaining to the hazards prevalent
on the site at the time of entry

(c) Ensure all employees required to work with or to be supported on a suspended platform to have
been trained and found to be competent

Medical fitness certificates for specific functions
The Pr. CHSA must monitor that the principal contractor has:

(a) Ensured all operators required of tower cranes to be in possession of a medical certificate of
physical and psychological fitness for such work

(b) Ensured all employees required to work with or to be supported on a suspended platform to be
in possession of a medical certificate of physical and psychological fitness for such work

Preventative measures and protection plans
(a) The Pr. CHSA must monitor that the principal contractor has caused that:
(i) Suitable and sufficient fire-extinguishing equipment have been placed at strategic locations
or as may have been recommended by the fire chief or local authority concerned, and that
such equipment is maintained kept ready and in good working order

(i) Fire equipment required for fire safety and protection on site is being inspected weekly by
the appointed competent person(s)

(iii) A sufficient number of workers, as determined by the competent person have been trained
in the use of fire-extinguishing equipment

80



b ool : Bid no: GQEQ 2025/2026-205
(D WCS no. 056005
=

REPUBLIC OF SOUTH AFRICA

(iv) There is an effective evacuation plan for emergency preparedness

C3.2.5.1.9 Notification of controlled installations
For the following Units/entities, the Pr. CHSA must monitor that the principal contractor ensures:

(a) Lifts: that he/she or the relevant subcontractor duly notifies the relevant provincial director of
the Department of Labour of the intention to do a lift installation on the site of the contract. Due
procedure must be followed to have the installation formally registered with the provincial
director of the Department of Labour at completion;

(b) Boiler installations: that he/she or the relevant subcontractor duly notifies the relevant provincial
director of the Department of Labour of the intention to do a boiler installation on the site of the
contract. Due procedure must be followed to have the installation formally registered with the
provincial director of the Department of Labour at completion;

(c) X-ray hand luggage and brief case scanners: that he/she or the relevant subcontractor/supplier
duly notifies the Department of Health of the intention to do an X-ray hand luggage and brief
case scanner installation on the site of the contract. Due procedure must be followed to have
the installation formally registered with the Department of Health at completion;

(d) Incinerators: that he/she or the relevant subcontractor/supplier duly notifies the Department of
Environmental Affairs and Tourism of the intention to do an incinerator installation on the site of
the contract. The documentation furnished will have to include an Environmental impact
Assessment (EIA) specific to the make and model of incinerator(s) which will be installed, if
such has not been included in the original project EIA. Due procedure must be followed to have
the installation formally registered with the Department of Environmental Affairs and Tourism at
its completion;

(e) Water works and sewage processing/treatment Plant: that he/she or the relevant
subcontractor/supplier duly furnishes alt information on the intended water works and/or sewage
processing/treatment plant to the Departmental Project Manager (T1.1.4) and facilitate the
process to enable the Employer to successfully register the installations with the Department of
Water Affairs and Forestry in accordance with the National Water Act, 1998 (Act 36 of 1998).

C3.2.5.1.10 Provision of information to maintain health and safety on site

The Pr. CHSA must monitor that:

(a) Where changes are brought about (by way of variation orders, instructions in respect of
additions, deviations, etc.), sufficient health and safety information and appropriate resources
are made available to the principal contractor to execute the work safely (CR 4(1)(r))

(b) in addition to the documentation required in the health and safety file, a comprehensive and
updated list of all the subcontractors on site, accountable to the principal contractor, as well as
the type of work being done by each is available on site & copies of agreements between the
parties.

C3.2.5.1.11 Registration, subscription, etc. of contractors

(a) The Pr. CHSA must monitor through the principal contractor, that every contractor is registered
and in good standing with the compensation fund or with a licensed compensation insurer CR
4(1(1))

(b) The Pr. CHSA must monitor through the principal contractor, that every contractor is registered
and in good standing with the Unemployment Insurance Fund CR 4(1)(j))

C3.2.5.1.12 Access control to and access provision on construction site
The Pr. CHSA must monitor that the principal contractor:
(a) Has measures in place to allow access only to persons with direct business on the site (including

inspectors of the Department of Labour) but only after having undergone a site safety briefing
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and while being protected by the various items of personal safety equipment required for each
area of the site being accessed;

(b) Has ensured that there is safe and convenient means of access to be provided to every part of
the project site in which persons are required to work, ranging from trenches to scaffolding

C3.2.5.1.13 Records to be kept by principal contractor during construction phase

C3.25.2

The Pr. CHSA must monitor that the principal contractor:

(a) keeps at the workplace or section of a workplace, as the case may be, a record in the form of
Annexure 1 for a period of at least three years, which record shall be open for inspection by an
inspector, of all incidents which he or she is required to report in accordance with section 24 of
the Act and also of any other incident which resulted in the person concerned having had to
receive medical treatment other than first aid (General Administrative Regulations (GAR)
section 9.(1))

(b) ensures that every employee on site is in possession of proof of the health and safety induction
training as determined in sub-regulation (7(8)), issued by a competent person of the contractor
prior to the commencement of construction work and carry the proof contemplated in paragraph
for the duration of that project or for the period that the employee will be on the construction site
(CR section 7(10) (a))

(c) Keeps all drawings pertaining to the design of the relevant structure on site and that they are
available on request by an inspector, contractors, client, client's agent or employee
(CR section 9(3))

(d) Keeps all drawings pertaining to the design of temporary works structures on the site and that
they are available on request by an inspector, contractor, client, client’s agent or employee (CR
section 10(2)(c))

(e) Ensures that the records of all suspended platform inspections, performance tests and changes
of placement of supports are kept on the construction site for inspection (CR 17(11))

(f) Ensures that details of the description, location, etc. of all temporary electrical work and the
results of the prescribed inspections by the competent person are recorded in a register,
countersigned and kept on site for inspection (CR section22)

(9) Ensures that every ladder on the construction site is suitable for the purpose for which it is used,
complies in construction, materials and condition with the requirements section 13A of General
Safety Regulations and is used in compliance with the requirements and prescriptions of said
section

(h) Ensures that all contractors appointed on the project keep records/minutes of their regular
Health and Safety committee meetings. (OHSA Sections 17 to 19))

Project Close-out

Description: The process of managing and administering the project close out, including
preparation and co — ordination of the necessary documentation to facilitate the effective operation
of the project

Standard Services

(a) Review, discuss and approve the health and safety file with the contractor(s) and manage the
construction project health and safety during the defects liability period

(b) Cancel all construction project health and safety legal appointments

(c) Prepare the health and safety operations and maintenance report

(d) Prepare the consolidated construction project health and safety close - out report

Construction Health and Safety Agent Deliverables
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(a) Record of audits during the defects liability period

(b) Record of construction health and safety risk communication

(c) Report on approved health and safety file

(d) Health and safety operations and maintenance report

(e) Consolidated construction project health and safety close-out report

Additional related Services

(a) Provide advice to the Client on health and safety competence and resources of up to [number]
proposed designers prior to arrangements being made for design work to begin.

(b) Prepare [number] additional copies of the health and safety file.

(c) Prepare [number] copies of abstracts of the health and safety file for delivery to tenants by the
Client/Owner’s (The contents of the abstracts to be determined in consultation with the
Client/Owner’s legal advisors).

(d) Seek the co - operation of and co — operate with anyone else involved in a construction project
at an adjoining site so far as necessary to enable them to perform their duties under the
Construction Regulations.

(e) Facilitate co — operation and co — ordination in relation to duty holders on adjoining construction
sites as it may affect the project; ensuring that suitable arrangements are made and
implemented for the co — ordination of health and safety measures during planning and
preparation for the construction phase.

(f) Keep a record of the all health and safety files.

(g) Convert the health and safety files on other projects to match Client/ Owner’s electronic format.

(h) Carry out necessary inspections at the appropriate stages to verify that the construction of the
relevant structure is carried out in accordance with the design.

(i) To stop any contractor from executing any construction work that is not in accordance with the
relevant design’s health and safety aspects.

(i) Assistin the development of maintenance schedules for the Client/Owners completed structure.

(k) Inspect the structure on behalf of the Client/Owner once every six (6) months for the first two
(2) years on completion of the structure and then yearly thereafter, to ensure the structure
remains safe for continued use and records are kept of such in the structures health and safety
file

C3.2.6 Final handover of the project by the principal contractor to the Employer

C3.2.6.1. The Pr. CHSA must arrange for the principal contractor to hand over a consolidated health and
safety file to the Employer upon completion of the construction work and shall, in addition to the
documentation referred to in section 7 of the CR, include a record of all drawings, designs, materials
used and other similar information concerning the completed structure (CR 5(1) (g))

For the following installations, the Service Provider must monitor that:

C3.2.6.2 Lifts: all documentation in respect of registration of lifts with the Department of Labour, documented
proof of all inspections and maintenance done, have been obtained by the principal contractor from
the relevant contractor/subcontractor and are handed over to the Employer’s relevant departmental
regional office for safekeeping;

C3.2.6.3  Boiler installations: all documentation in respect of registration of boiler installations with the
Department of Labour and all the necessary inspection and test certificates issued by inspection
authorities are obtained by the principal contractor via the relevant contractor/subcontractor and
are handed over to the Employer's relevant departmental regional office for safekeeping;

C3.2.6.4 Electrical installations: the principal contractor ensures that all certificates of compliance required
for the electrical work/installations on the project are completed correctly by an accredited
electrician and are duly issued by the relevant contractor/subcontractor to him and that all
certificates are handed over to the to the Employer's relevant departmental regional office for
safekeeping;

C3.2.6.5  X-ray scanning machines for hand luggage/brief cases: all documentation in respect of registration

of the X-ray scanning machines with the Department of Health, all the necessary inspection and
test certificates issued by inspection authorities are obtained by the principal contractor via the
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relevant contractor/subcontractor/supplier and are handed over to the Employer's relevant
departmental regional office for safekeeping;

Incinerators: all documentation in respect of registration of incinerator installations with the
Department of Environmental Affairs and Tourism, all the necessary inspection and test certificates
issued by inspection authorities are obtained by the principal contractor via the relevant
contractor/subcontractor and are handed over to the Employer's relevant departmental regional
office for safekeeping;

Fuel gas installations: all documentation in respect of registration of fuel gas installations with the
relevant local authority and its fire department, all the necessary inspection and test certificates are
obtained by the principal contractor from the relevant contractor/subcontractor and are handed over
to the Employer's relevant departmental regional office for safekeeping.

Project details

Project description

Komga Magistrate Court building is a historical/heritage structure which was built in the late
1800s and is made of stone and bricks with plaster finish, zinc roof coverings, timber roof
structure, timber doors and windows, steel water pipes, gutters and down pipes. The building was
previously divided in two parts where the left side was used as Post Office but has since been
handed over to the court. There is currently no holding cell within the premises and a steel cage
from the adjacent police station is being used.

The condition of the existing building is very poor and requires an urgent attention due to lack of
regular maintenance. The fascia boards, gutters and down pipes in the roof are falling and putting
the employees and public in danger, there are roof leaks and rain penetrates through and causes
wall dampness and building damages, , visible structural cracks, rotten timber windows & frames,
broken manholes, storm water steel pipes, damaged staircases, building areas that are not
accessible to people with disabilities, no parking area, damaged existing concrete aprons, stairs
and front stoop, internal walls require plastering and painting, damaged floor coverings (vinyl tiles,
carpet, concrete and timber floors), leaking water pipes, storm water, sewerage, plumbing and
drainage, ablutions and kitchen, noncompliant court, non-existence of consulting rooms, repairs to
finance / cash area, waiting areas, air-conditioning, repairs timber doors and new ironmongery
required. The court does not meet the functional requirements for DOJ&CD and does not comply
with the provisions of Building Regulations Act, OHS Act and Municipal By-Laws. The project entails
repairs and renovation to the facility so that it complies with regulations and meet DOJ&CD
functional requirements.

Scope

The project scope of work entails:
» Replacement of roof structure and coverings including gutters and down pipes.
‘ Provision of parking space and walkways; repairs to the existing concrete walkways and
aprons.

» Fencing, security and perimeter/ external lighting.

e Court room to be made fit for purpose and access areas to be disability friendly for the
public and staff.

¢ Repairs to structural cracks.

e Painting of all internal and external walls.

¢ Repair and replace timber door frames, doors, windows including glazing.

o Dampness of walls and concrete slabs to be repaired.

« Replacement or upgrading of entire electricity installation i.e. light fittings (LED), cabling,
distribution boards, etc.

¢ Repairs to kitchen areas i.e. provision of hot water, new cupboards, painting, etc.

e Repairs to all ablution areas, i.e. sanitary fittings, plumbing and drainage, install wall and

floor tiles, etc.
« Repairs and replacement to floor coverings and timber floors.
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e Replace all Ironmongery.

e Provision of air-conditioning.

s Cashffinance office to be complaint (provide proper counter with safety glass on top, the

area to be secured.

Water and sewer reticulation.

Replace to the existing fire equipment i.e. fire extinguishers.

Provision of proper signage

Decanting site clearance.

Provision of water, sewer and electrical connection at the decanting site.

Provision of temporal offices at the decanting site, including relocation of furniture, files,
books etc.

B. Order of works

The contractor is expected to submit a construction program upon receipt of all construction
information for approval. The construction program must detail the order of works in a logical
manner. The works will be carried out in the following order:

e Phase 1 — Decanting site preparation including provision of temporal offices and court (3
Months).

e Phase 2 - Repairs and Renovation work at the main court building (12 Months).

¢ Phase 3 - Migration to main court building and decanting site rehabilitation (3 Months).

C. Buildings Occupied

It is envisaged that the main court building should not be occupied during construction as the
court and staff will be decanted to ERF 105 located in News Lane, Qumrha. The court ERF 103 is
however adjacent to ERF 104 utilized by SAPS, which will be occupied during construction.

D. Access

Access will be granted to the various areas once an agreement has been reached in terms of the
successful tender’s construction program. No special security is required for workers on site.
Additional all workers must be clothed in official company uniforms bearing company insignia with
a fully detailed ID card with a photo. Workers will be limited to the designated areas where work is
being executed. The site will however have to remain safe and secure at all times.

85



W el Bid no: GQEQ 2025/2026-205
WCS no. 056005

Department:
Public Works and Infrastnucture

@ REPUBLIC OF SOUTH AFRICA

C3.2.7.3  Location of the Project

The site is located in ERF103 Qumrha, 68km from East London within the Great Kie Local
Municipality (32°34'32.64" S: 27°53'32.87"E). The site has access to Electricity and Water. The site

is connected to a conservancy tank.

Figure 1: Komga Magistrate Court

The decanting site is located in ERF 105, News Lane in Qumrha (32°34'27.56” S: 27953'35.22"E).
The site electrical, sewer and water supply connection is currently vandalised. There is thick
vegetation that need to be cleared for decanting purposes. There is an existing vandalises
building within the site to be used for storage purposes.

Figure 2;: ERF 105 — Decanting Site
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Project Programme

The programme for the execution of the project is dependent on the various approval processes
within the Department and a programme with specific time frames can therefore not be provided at
tender stage since it will depend on the time frames required by the consultants for completion of
the design and documentation based on the final scope of work, as well as approval processes
within the Department and other legislative bodies from whom approvals may be required. The
final programme will be in accordance with the approved programme in accordance with clause
3.15 of the Standard Professional Services Contract and clause C1.2.2 - 3.15.1[CD].

Information available from Employer

There is currently no records of topographic surveys, geotechnical investigations and water
pressure logs for the site. These investigations must be undertaken by specialist who will be
appointed under the OHS Agent as sub-consultants. The specialist will be reimbursed from the
provisional sums included in the activity schedule.

Other Contracts on Site
There will be ICT and CCTV contractors on site, appointed directly by DOJ&CD.

Reporting Requirements and Approval Procedure

Specific reports required after the respective stages include; Health and Safety risk analysis and
management plan with specifications. Preliminary Report for sketch plan stage and Final H&S
Report on final designs which entails the scrutinization of designs in accordance with OHS
compliance issues and risks associated with the designs for future maintenance after construction
has been completed. Sketch plans will be formally approved at the Employer’s offices in conjunction
with a departmental counterpart. Specific monthly planning progress reports on planning meetings
and coordination meetings. Report on H&S compliance to be submitted at Sketch Plan Stage and
at completion of the planning prior to the invitation of tenders. Report on H&S compliance of final
designs. Project specific H&S risk analysis and specifications. Penalties to be imposed for non-
compliance on site in accordance with OHS requirements to be included in the H&S specifications.
Health and Safety specifications to be approved by the Employer prior to invitation of bids for
construction. Monthly health and safety audit reports including H&S inspections when construction
is underway. Project Close-out report, complete with all original health and safety files to be
submitted upon completion of the project.

Use of reasonable skill and care
it will be expected of the Pr. CHSA to apply reasonable skills and due diligence in the execution of
the duties stipulated in this document which shall include inter alia the following:

Although the Pr. CHSA’s documents may be scrutinised by the Employer, this shall in no way
relieve him of his professional responsibility for the proper and prompt execution of his duties. The
Employer shall also be entitled to have any documentation or calculations verified by Others. In
the event of non-performance/ incomplete performance, default or negligence, the Employer shall
have the right to claim compensation or damages and set off such against any amount payable.

During assessment of any existing facilities, which may have a direct bearing on the Project, the
Pr. CHSA shall determine deficiencies with such facilities in accordance with the Occupational
Health and Safety Act, 1993 (Act 85 of 1993), the SANS 10400, etc. and recommend measures to
rectify those during the project execution phase.

The Departmental Project Manager (T1.1.4) shall be notified by the Pr. CHSA who must monitor
through the principal contractor, that every contractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer and his personnel of any transgression,
including environmental legislation during the Service Provider's operation pertaining to the
contract regardless of who may be involved.
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Co-operation with other services providers

It will be required of the Pr. CHSA to co-aperate with all other service providers appointed on the
Project. Service Providers from the following professions are/will be appointed on the Project to

form the professional team as indicated with an X:

X Architects [1 Social Facilitator

Quantity Surveyors (] Landscape Architect

B Structural Engineers X Construction Project Managers

B Civil Engineers ] Health and Safety Agent i.t.o. Construction Regulations OHS Act
Electrical Engineers (] Fire Engineer

Mechanical Engineers [] Other: N/A
and other Service Providers as may from time to time be deemed necessary.

The NDPWI will act as principal agent.

The required professional services will be executed by the professional team under the control and
management of the designated Deparimental Project Manager (71.1.4) who, at the time of invitation
to perform professional services, will be the person mentioned in T1.1.4. The Employer reserves
the right to replace the mentioned Departmental Project Manager (T1.1.4) with another member of
its staff or any individual/firm from the private sector should it be deemed necessary at any stage
during the execution of the Project.

Furthermore, the Pr. CHSA shall be fully responsible for the compliance of his operation, equipment
as well as staff and persons under his supervision on site whether by invitation, instruction or
otherwise and regardless of the capacity, purpose and relationship of any such persons to the
appointment, to all aspects of all applicable regulations and stipulations under the OHS Act.

Other role players
Local, provincial and national authorities, statutory bodies, governmental departments, Others, as
may be required from time to time, including the client department/end user(s).

Brief

Target dates and times
The Service Provider will be expected throughout to give preference to the execution of the work
involved in this commission.

The work of all Service Providers will be co-ordinated by the principal agent. All work is to be
performed by the persons listed as Key Persons and persons under their supervision and further
be executed as described in the Programme according to clause 3.15 of the Contract Data (and/or
PEP according to the same clause, if applicable).

During the construction phase of the Project it will be expected of the principal agent to obtain a
construction programme from the main contractor, to continuously menitor his progress against that
programme for compliance and to take whichever steps have been described in the relevant
manual and the Working Guideline for Project Managers. This should be done in collaboration with
the rest of the professional team, should the progress not be according to the said programme.

Reporting requirements

Notwithstanding any other requirements as listed elsewhere, the Service Provider shall submit a
monthly audit report indicating H&S compliance and possible risks as well as proposals as to how
to mitigate the identified risks.
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C3.5.3 Close-out Report
The Service Provider shall prepare the close-out report and substantiating documentation in
conjunction with the Contractor and the Principal Agent and submit to the Employer within sixty
(60) working days from the date of Practical Completion. Late completion of the close-out report
will result in penalties being applied per calendar day, as tabled under Clause 3.12 of the Contract
Data.

C3.54 Final disposal of documents
Upon approval and finalisation of the close-out report and final account of projects requiring a
security clearance, it is a requirement that the Service Provider forward to the Employer all
documents relating to this service. The same may be requested on any other project of the
Employer.

C3.6 Applicable legislation and standards

Legislation emanating from national and provincial governments as well as that of any local
authority in whose area of jurisdiction the subject of the appointment falls and which has bearing
on the activities and facilities under this appointment, is applicable.

All the applicable legislation, which may not specifically allow discretion in respect of compliance
by the State, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary.

Should any applicable legislation allow discretion in respect of compliance by the State, it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time
as specific instructions in writing are issued to the appointed professional team by the Departmental
Project Manager (T1.1.4).

The Service Provider undertakes to ensure that his actions and outcome thereof including, but not
limited to, the facilities to be affected by the Service shall be in accordance with all relevant
legislation and upon delivery, will function as required by said relevant legislation. The Service
Provider's actions and the outcome thereof will in no way be detrimental to the health and safety of
the occupants or persons present therein or in the vicinity thereof. Similarly it must not be
detrimental to any aspects of the environment in its structure or operation if operated as specified
in operation manual(s). The relevant legislation meant herein, as amended, consist of inter alia the
following, but not limited to:

Occupational Health and Safety Act, 1993 (Act 85 of 1993);

Council for the Built Environment Act, 2000 (Act 43 of 2000);

Construction Industry Development Board Act, 2000 (Act 38 of 2000);

Project and Construction Management Profession Act, 2000 (Act 48 of 2000);

SANS 0400 - 1993 or the latest amended version;

Fire Brigade Services Act, 1987 (Act 99 of 1987);

Engineering Profession Act, 2000 (Act 46 of 2000);

Architectural Profession Act, 2000 (Act 444 of 2000);

Atmospheric Pollution Prevention Act, 1965 (Act 45 of 1965);

Constitution of the Republic of South Africa 1996, Chapter 2- Bill of rights (in particular
sections pertaining to the access to public buildings and facilities for the physically disabled);
Electricity Act, 1987 (Act 41 of 1987);

Employment Equity Act, 1998 (Act 55 of 1998) (in particular sections pertaining to equity
towards the physically disabled);

e Environmental Conservation Act, 1989 (Act 73 of 1989);

e  Environmental Conservation Amendment Act, 2003 (Act 50 of 2003);

e Local Government Municipal Systems Act, 2000 (Act 32 of 2000), municipal by-laws and
any special requirements of the local service supply authority;

National Building Regulations and Building Standards Act, 1977 (Act 103 of 1977);
National Environmental Management Act, 1998 (Act 107 of 1998);

National Health Act, 2003 (Act 61 of 2003);
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National Heritage Resources Act, 1999 (Act 25 of 1999);

National Water Act, 1998 (Act 36 of 1998);

Compensation for Occupational Injuries & Diseases. Act No 61 of 1997

Unemployment Insurance Contribution Act, No 4 of 2002.

Public Health Amendment Act, 1971 (Act 42 of 1971);

Quantity Surveying Profession Act, 2000 (Act 49 of 2000);

Telecommunications Act, 1996 (Act 103 of 1996);

Tobacco Products Control Amendment Act, 1999 (Act 12 of 1999);

Water Services Act, 1997 (Act 108 of 1997) and general authorizations;

the latest issue of SANS 10142: "Code of Practice for the Wiring of Premises”;

the Regulations of the local Gas Board, where applicable;

The latest issue of SANS 10142: "Code of Practice for the Wiring of Premises";

Legislation pertaining to the access to public buildings and facilities for the physically
disabled and

e All regulations promulgated under the above Acts and all amendments made from time to
time.

Although the more salient legislation has been referred to above, the onus remains on the Service
Provider to adhere to, and apply, any and all Acts and/or Regulations not specifically mentioned in
the list above but which will have an effect on the Project.

This will be a continuous process throughout the appointment, which will manifest itself during the
following phases:

Development of plans and documentation;

Supervision of any Service Provider under the appointment;

Ensuring compliance of the end product;

Compiling and issuing of Instruction/Operational Manuals indicating inter alia what the legal
and safety requirements entail for the user(s)/operator(s) of the facilities;

¢  Providing instruction to the intended users/operators.

The Pr. CHSA shall accept full and complete responsibility (both contractually and/or in delict)
regarding compliance with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) for his
acts and omissions as well as those of his employees and indemnifies the Employer against any
legal action in this regard.

The Pr. CHSA undertakes to ensure that the requirements of the Occupational Health and Safety
Act, 1993 will similarly apply to the agreement with any sub service providers inclusive of
indemnifying the Employer against any legal action regarding the actions and/or omissions by them.

Software application for programming

The Service Provider must avail himself of software to be used in the Project documentation for
compatibility with other service providers as well as the Employer. Specific requirements for
compatibility are specified in the relevant manuals.

Security clearance

It is an explicit condition of this agreement that partners, directors and/or the members of staff who
will have insight into the planning of projects requiring security clearance, be kept to a minimum
and that such persons will not object to being submitted to a security clearance, if the Employer so
requires.

If the latter is applicable, the necessary forms will accompany this tender or be provided to the
Service Provider at any stage thereafter. These forms must be completed, if attached, and returned
with the tender. It is important to furnish information which is complete in every respect.

Should the authority responsible for the clearance, for security reasons not be satisfied with the
classification obtained of any of the staff members of the Pr. CHSA, it will be a further condition of
this appointment that none of such staff members be involved with any aspect of the Project.
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All documents pertaining to these projects must be stored in a safe place when not in use so as to
ensure that the level of security of the projects is maintained.
The Employer will not accept liability for any costs in this regard.
FINGER PRINTS (except for projects for facilities of SA National Defence)
Persons of whom security clearance is required can obtain a finger print form SAP 91(a) from any
police station. Kindly ensure that the police official responsible for taking the finger prints certifies
the form since absence of the certification will result in the form being unacceptable.

C3.9 Forms for contract administration
All forms required during contract administration, called PRM forms, are available on the
Employer's website at hffip//www.publicworks.gov.za/under “Documents”; “Consultants
Guidelines”; item 14. The agreement and conditions of contract to be entered into with the main
Service Provider shall be the most recent version of the JBCC, if it is a multi-disciplinary contract,
or GCC, if it is an engineering contract, or the NEC suite of contracts, or the FIDIC suite of contracts,
or any other form of contract as approved and in use by the National Department of Public
Works & Infrastructure.

C3.10 Submission of Accrual Reports
The Service Provider shall submit accrual reports to the client representative at the end of March
and September each year for the duration of the Service Contract period from the date of
appointment up to and including project closeout. This is to ensure that PMTE complies with the
accounting framework GRAP, which requires that PMTE disclose all its accruals as at the end of
each reporting date.

C3.11 Submission of monthly Project Execution Plans (PEP)

The Principle Agent will submit monthly an updated Project Execution Plans (PEP) in accordance
with DPW! standard proforma, on a date as agreed with the Departmental Project Manager
(T1.1.4).

C3.12 Additional Services carrying additional fees
Specific Additional Services pertaining to all Stages of the Project: are applicable
° Appointment of Land Surveyor, Geotechnician and Water pressure logger specialist.

Additional services required and specified in the Activity Schedule (C2.2.2) are listed below:
a) Provisional number of hours for ad-hock additional services priced per hour.

C3.13 Contract Skills Development Goal
The Contract Skills Development Goal is not applicable to this project.

C3.14 Co-funded projects
Co-funding of Capital Works by the End-user Client is not applicable to this project.

When applicable, the service provider shall render the following services for Repairs &
Renovations and Capital Works / Co-funded portions of the Works respectively:
a) Issue one Monthly Health and Safety report as per the norm;
b) Issue one Monthly Health and Safety audit report as per the norm; and
c) Submit two separate quarterly consultant fee invoices for services rendered by the Service
Provider apportioned to the respective values of the Repairs & Renovations and Capital
Works, The Service provider shall be remunerated in accordance with C2.1.7 above.
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C4: SITE INFORMATION

C4.1 SITE INFORMATION
C4.1 - Komga Magistrate Court

The site is located in ERF103 Qumrha, 68km from East London within the Great Kie Local Municipality
(32°34°32.64" S: 27053'32.87"E). The site has accesses to Electricity and Water. The site is connected to

a conservancy tank.

Figure 1: Komga Magistrate Court Site Plan
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C4.2 - ERF 105: Decanting site

The decanting site is located in ERF 105, News Lane in Qumrha (32034'27.56” S: 27953'35.22"E). The site
electrical, sewer and water supply connection is currently vandalised. There is thick vegetation that need to
be cleared for decanting purposes. There is an existing vandalises building within the site to be used for
storage purposes.
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Figure 2: ERF 105 — Decanting Site
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SPECIAL CONDITIONS OF BID FOR INFRASTRUCTURE PROCUREMENT

1 INTERPRETATION

1.1 The word “Bidder” in these conditions shall mean and include any firm of Contractors, Services
Providers or any company or body incorporated or unincorporated or any other legal entities.

1.2  The word “Department” in these conditions shall mean the DEPARTMENT OF PUBLIC
WORKS AND INFRASTRUCTURE

1.3  Any reference to words “Bid" or “bidder” herein and or any other documentation shall be
construed to have the meaning as the words “Tender” or Tenderer”.

2 PRECEDENCE

2.1. If any other condition (bid rule) in the bid document is in contradiction with the “Special
Conditions of Bid” the “Special Conditions of Bid” will take preference.

2.2. The “Special Conditions of Bid" can only be amended by an official addendum before the
closing date of the bid.

3 GENERAL BID RULES

3.1.  "Written” or “in writing” means hand-written in non-erasable ink or any form of electronic or
digital writing and or a combination thereof.

3.2. The digital and or electronic completion and signing of documents is permitted.

3.3. A bidder participates in this bid process entirely at its own risk and cost.

3.4. The Department may accept or reject any bid offer or may cancel the bid process (or reject all
bid offers at any time) prior to award, due to the following:

3.4.1. due to changed circumstances, there is no longer a need for the goods or services

specified in the invitation;

3.4.2. funds are no longer available to cover the total envisaged expenditure;

3.4.3. no acceptable tender is received;

3.4.4. there is a material irregularity in the tender process; or

3.4.5. there is material change in the scope of works.

3.5. The Department shall not accept or incur any liability for such cancellation or rejection or
acceptance, but will give written reasons for such action upon receiving a written request to do
S0.

3.6. Completed bid documents in a sealed envelope, endorsed with the relevant bid number, bid
description and the closing, must be deposited in the bid box as indicated in the bid document.

3.7. Bidders must ensure that bids submitted via courier services are deposited by the courier
service in the Departmental Bid box, prior to the closing date and time. The Department will
not accept responsibility for any bids, which are not timeously deposited in the Bid Box.

3.8. A Bid will be treated as a late bid, if it is not received in the bid box. The Department will not
accept responsibility for any late depositing of bids or for the non-depositing of bids in the bid
box, which are as a result from an act committed or omitted by an official. This is not limited to
the following cases:

3.8.1. A Bidder handed over its bid to a departmental official or to the security services
personnel timeously, but they omits to deposit the bid in the bid box on or before the
closing date and time.

3.8.2. If a courier service delivers the bid to a departmental official or to the security services
personnel timeously and it is not deposited in the bid box timeously.

3.8.3. The bid documents were send through mail / Post Office and it is not timely collected
and or timely deposited in the Departmental Bid Box.

3.9. Bids received after the closing date and time will not be accepted for consideration and where
practical, be returned unopened to the Bidder(s).

3.10. Bidders who are not registered on the CSD, must register on the CSD within 7 working days,
if requested to do so. No award letters or purchase orders or contracts will be signed, with a
bidder not registered on the CSD.

SPECIAL CONDITIONS OF BID FOR INFRASTRUCTURE PROJECTS 18 July 2025 Page 95 of 102




Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

3.11. The Department will download the following documents, to verify the information submitted by
bidders:
3.11.1. CSD registration certificate (if the bidder is registered in the CSD)
3.11.2. CIPC registration
3.11.3. CIDB registration

3.12. Bidders are not allowed to recruit or shall not attempt to recruit an employee of the Department
for purposes of preparation of the bid or for the duration of the execution of this contract or any
part thereof.

4 AMBIGUITIES/ CONTRADICTIONS / OMISSIONS

4.1. If a bidder becomes aware of any ambiguities or contradictions or omissions in the bid
document or the specifications, drawings or descriptions or functionality or quality, or any part
of the bid document, this should be clarified with the Department, at least five (5) working days
before the closing time stated in the tender data.

4.2. If the Department found, after the closing date of the bid, that there is an ambiguity/

contradiction or omission in the bid document , the Department reserves the right to:

4.2.1. If the ambiguity or contradiction or omission in the bid document is of an
administrative nature, request bidders to correct any non-compliances caused
by the ambiguity or contradiction or omission or

4.2.2. If the ambiguity or contradiction or omission is immaterial, proceed to finalise the
procurement process and notify the delegated authority in the submission of the
ambiguity or contradiction or omission for the consideration of the approving
authority or

4.2.3. Cancel the bid and process

5 PERIOD OF VALIDITY FOR BIDS AFTER CLOSING DATE
5.1 All Bids must remain valid from the closing date for a period as stipulated in the bid document.
5.2 The Department reserves the right to request for the validity extensions of bids, should it
deemed necessary. The following conditions will apply when the Department request for a
validity extension of a bid:

5.2.1 The request for a validity extension will be done while the validity period of the bids are
still valid.

5.2.2 Bidders have the right to refuse the extension of the validity period of their bids.

5.2.3 If a request for validity extensions are send to bidders while the validity period of the
bids are still valid, non-replying to the request for validity extension before the expiry
date will be deemed a tacit agreement to the extension of the validity period. The
Department will communicate with the affected bidders to confirm such tacit
agreement.

5.2.4 Should the bidder not agree with the tacit agreement, the bidder shall be deemed to
be non-responsive and not considered for further evaluation.

5.2.5 If a bidder(s) refused a validity extension, it will be deemed that the bidder(s) had
withdrawn their bids from the bidding process. The Department reserves the right to
continue with its bid evaluation and adjudication of the remaining bids and finalise the
process.

6 BRAND NAMES
6.1 Wherever a brand name is specified in this bid document (i.e. in the specifications, pricing
schedule or bill of quantities or anywhere in this document), the department’s requirement is
not limited to the specified brand name, but requires an item similar/equivalent or better than

specified.

7 CONTRACTUAL PRICE ADJUSTMENTS

7.1 The Bid will not be subjected to any price escalation, unless specified otherwise in the bid
documents.
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8 AUTHORITY TO SIGN BID DOCUMENTS

8.1  No authority to sign (PA 15.1: Resolution of Board of Directors) is required from an enterprise
which has only one director or is a sole ownership.

8.2 Inthe case of a bid being submitted on behalf of a company, close corporation or partnership,
evidence should be submitted with the bid at the closing time, that the Bid has been signed by
a person properly authorised by resolution of the directors or under the articles of the entity.
For that purpose, forms PA-15.1-15.3 (Resolution of Board of Directors) are included in the bid
document for completion by the relevant Board(s) of Directors

8.3 The department further accepts that, in the absence of a PA 15.1: Resolution of Board of
Directors, any director or any member of the enterprise may have the authority to bind the
enterprise. Therefore the following will apply when only one director or one member of the
enterprise signed the bid documents:

8.3.1 The signature of any one of the directors or any one of the members of the enterprise
will bind the enterprise and all the directors/ members of the enterprise. This condition
will therefore render the bid valid; and

8.3.2 The Department will verify the authority to sign (if deemed necessary) and where
possible, may request proof of such authority of the relevant director or relevant
member to act on behalf of the enterprise in the form of a “ Resolution of the Board of
Directors”, if such “, (PA 15.1: Resolution of Board of Directors),” was not submitted
with the bid or was not completed or was incorrectly completed,

8.4 Inthe case of a sub-contractor agreement, a joint venture or consortia, the signing of the sub-
contractor agreement, or Joint Venture or Consortia agreement by any director or member of
each of the parties to the agreement, will render the sub-contractor agreement or Joint Venture
or Consortia agreement valid. Therefore:

8.41 The Department reserves the right to request from each party to the sub-contractor
agreement or Joint Venture or Consortia” agreement, proof of such authority of the
relevant director or relevant member to act on behalf of the enterprise(s), in the form
of a “ Resolution of the Board of Directors”, if it was not submitted with the bid or was
not completed or was incorrectly completed,

8.5 Inthe event that a non-member or non-director to the enterprise(s) sign the bid documents and
or sign a joint venture or consortia agreement, an “Authority to sign” issued by a director of the
enterprise(s) or by the Board of Directors of the enterprise(s) must be submitted with the bid at
the closing date. Failure to comply with this requirement at the closing date of the bid, will
invalidate the bid submitted.

9 CONTRACT PERIOD

9.1 The contract period is stipulated in the Contract Data or the specifications.
9.2 The construction period for Infrastructure works, will commence from the date of site handover.

10 NEGOTIATION WITH THE IDENTIFIED PREFERRED BIDDER
10.1 The Bid will be awarded to the bidder who scores the highest PPPFA number of points:
10.1.1 However, should an offer not be market related, the Department reserves the right
to negotiate with bidders a reasonable market price /offer?

11 AWARD OF CONTRACTS TO TENDERERS NOT SCORING HIGHEST POINTS
11.1 The Department reserves the right to award the bid to a tenderer not scoring the highest
points, after having applied an objective criteria or a risk assessment criteria, if such (i.e. the
objective criteria/ risk assessment) is specified in the bid document.

12 TAX COMPLIANCE
12.1 No tender shall be awarded to a bidder who is non tax -compliant.
12.2 All bidders' tax matters must be in order prior to award.
12.3 Bidders’ tax matters will be verified through CSD.
12.4 If the recommended bidder's tax status is non-compliant, the recommended bidder must submit
written proof from SARS of their tax compliant status or submit written proof that they have
made an arrangement with SARS to meet their outstanding tax obligations.
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The recommended bidder will be given a maximum of seven (7) working days to correct their
tax compliance status.

Failure fo comply within seven (7) working days, from the date of the request, the Department
will reject the bid submitted by the bidder.

13 REGISTRATION AS A VAT-VENDOR

13.1
13.2

13.3

13.4
13.5
13.6

13.7

Non-VAT vendors do not have to include VAT in their bid prices.

Non-VAT vendors who submit bids for contracts that would, if successful, take their annual
turnover above the threshold of R1 million, must include VAT in the prices quoted and must
therefore immediately upon award of the contract, register with the South African Revenue
Service (SARS) as VAT vendors.

The award of contract would be conditional (for Non-VAT vendors who included VAT in their
prices) conditional pending the successful bidder submitting proof of registration as VAT vendor
with SARS within 21 days of award.

Failure to comply within 21 days after being notified to do so will lead to the automatic
withdrawal of the “provisional letter of award” and elimination of the bidder's offer.

VAT vendors must include VAT in their bid prices and failure to comply will lead to an automatic
elimination of the bidder’s offer.

In all other instances, where bidders have excluded VAT from the prices quoted, if the bidder
is successful, the letter of award will clearly state that the price at which the contract is awarded
is exclusive of VAT and that VAT will not be added on at any stage after the contract has been
signed.

If a Non-VAT vendor/ bidder is contracted with the Department with a price which is Excluded
Vat, and it becomes a VAT vendor after award or alternatively becomes a VAT vendor due to
a cumulative number of awards, the bidder will have to absorb the adverse financial
implications of not including VAT in their price quoted. VAT cannot be claimed from the
Department for any payments already made or from any future payments.
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14 CERTIFICATION OF DOCUMENTS

14.1

14.2

14.3

14.4

14.5

Where so required in the bid documents, bidders are required to submit copies, which are
certified as a “true copy of the original”.

If a bidder submitted an uncertified copy of an original document, or an original copy which is
not correctly certified, the bidder will be afforded an opportunity to correct such non-compliance
within a minimum period of 48 hour.

All bidders’ whose copies complies with the minimum requirements above, will be “deemed in
order” and will be subjected for consideration in further evaluation processes, even if the
Department did not request any corrections.

No submissions of new or alternative documents or certified copies of new or alternative
documents will be allowed after the bid closing date.

The Department will not accept a copy of a previously certified document and will not provide
any bidder an opportunity to correct such a non-compliance.

15 REQUIREMENTS FOR A VALID BBBEE CERTIFICATES AND SWORN AFFIDAVITS

15.1

15.2

15.3

15.4

15.5

A valid B-BBEE Certificate is a B-BBEE Certificate which has not expired at the closing date of
the bid.

A "Sworn Affidavit” must comply with the following minimum requirements at the closing date,
to be considered valid. If the submitted “Sworn Affidavit” does not comply with the minimum
requirements below, the bidder will not be given an opportunity to correct it:

16.2.1 The “Sworn Affidavit” must not be expired at the closing date.

15.2.2 The BBBEE Level Contributor must be indicated (ticked)
15.2.3 The “Sworn Affidavit” must be signed and dated by the bidder (Deponent).
15.2.4 The “Sworn Affidavit” submitted must be signed and stamped by the “Commissioner
of Oath”.
15.2.5 The “latest financial year-end" field must not be left blank.
15.2.5.1 The latest “financial year-end date” cannot be a future date.
15.2.5.2 If only the year is indicated (it is not in the format:
day/month/year), the Department will validate the financial year-
end (day/month) from CIPC or deal with any clarity seeking
matter/ confirmation as an administrative matter.

In respect of “Sworn Affidavits” of the Construction sector, Property Sector, the field (block)
where the bidder must confirm its financial information (i.e. Net Assets or Annual Turnover)
must be completed (ticked) and must not be left blank or not ticked.
The Commissioner of Oath cannot be an employee or ex officio of the enterprise because, a
person cannot by law, commission a sworn affidavit in which they have an interest.
The Department will seek the following clarity matters in respect of the Sworn Affidavits (should
it be deemed necessary) and upon request, the bidder will be given a minimum of five (5)
working days to respond to the Department:

15.5.1 If the bidder did not select/circle/ticked “Member/ Director/ Owner” where

so required. The Department will communicate with such affected the
bidder in writing.

15.5.2 If a bidder did not select/ circle/ ticked the required field “Financial
Statements/ Management Accounts/ Audited Financial Statements” where
so required. The Department will communicate with such affected the
bidder in writing.

15.5.3 If only the year is indicated (it is not in the format: day/month/year), the
Department will validate the financial year-end (day/month) on CIPC or
against any other submitted document or will seek clarity / confirmation
from the bidder and deal with it as an administrative matter.

15.5.4 If the financial year-end indicated in the sworn affidavit is not at the end of
the month or it is not the correct month when validated on CIPC or against
any other submitted documents, the Department will enquire from the
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affected bidder to indicate its correct latest financial year end in the format
(day/month/year) and:
15.5.4.1 If the “day” indicated on the submitted affidavit is wrong, but
the month and year is correct, the bidder’s affidavit will be
“deemed valid” and it will be evaluated.
15.5.4.2  If the “month” indicated on the submitted affidavit is wrong,
the bidder's affidavit will be will be considered invalid.

15.6 The Department will deal with all other matters, which is not listed under the minimum
requirements as reflected above, as administrative matters, should it be deemed necessary.

15.7 For all sectors (example the construction sector, the property Sector and or any sector), a
“Sworn Affidavit” issued in terms of the relevant sector must be used. All the minimum
requirements applicable to “valid sworn affidavits” as per this “Special Conditions of Bid” will

apply.

16 AWARDING OF POINTS FOR SPECIFIC GOALS (PA-16)

16.1 In accordance with the PPPFA regulations 2022, bidders will not be eliminated if they do not
submit a BBBEE - certificate or a “valid sworn affidavits”. The bidder will not be scored for
points, but will be evaluated further.

16.2 For a bidder to be awarded points for specific goals as per the bid, the bidder must submit proof
as specified in the bid document with the bid at the closing date and time.

16.3 The requirements of a valid BBBEE-Certificate and or “Sworn Affidavit” as specified in the
Special Conditions of Tender applies.

16.4 Parties in an unincorporated joint venture must submit its own consolidated B-BBEE certificate,
which has not expired at the closing date of the bid.

16.5 If a bidder submit with the bid at the closing date the required proof for specific goals, as
specified in the bid document, but the proof is not certified or is certified incorrectly, the bidder
will be given a minimum of 48 hours to submit a copy which is correctly certified. The copy
maybe certified after the closing date of the bid. The copies maybe certified after the closing
date of the bid.

16.6 Non-submission of the PA-16 form or non-completion the PA-16 form or an incomplete PA-16
form, is not an elimination criteria.

16.7 If a bidder submit at the closing date of the bid a valid proof as specified in the bid document,
but the bidder's PA 16 is not signed or dated or witnessed or it is not properly completed, or its
not completed or submitted or did not claim points, the bidder will be given a minimum of 48
hours to submit or correctly complete its PA 16.

16.8 All bidders' whose submitted proof as specified in the bid document and it complies with the
minimum requirements above, will be “"deemed in order” and will be subjected for consideration
in further evaluation, even if the Department did not request any corrections/ certifications.

16.9 No submissions of alternative proof for specific goals as specified in the bid document will be
allowed after the bid closing date.

16.10 Bidders who failed to submit the required proof for points for specific goals, will not be scored
for the relevant specific goal(s), but there offers will still be evaluated further.

17 BIDDER'S DISCLOSURE/ BIDDER’S DECLARATION (PA - 11)
171 The Department will afford a bidder an opportunity to correct its PA-11 form, if the bidder
omitted to sign or to complete or to properly complete this form.
17.2 A bidder’s offer maybe eliminated if the bidder's declaration is proven false during the bid
evaluation process.

18 CORRECTION OF ERRORS
18.1 Only the authorised signatory to the tender should initial corrections in the tender document.
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All corrections must be in non-erasable ink and the use of correcting fluid (tippex) is

prohibited.

18.3 In the event that a correction is not initialled or the correction is initialled by a person not
having the prescribed authority, the Department will:

18.3.1 Seek the necessary clarification from the tenderer and;

18.3.2 If accepting the response from the tenderer, evaluate the bid further and or;

18.3.3 Allow the tenderer to correct/ ratify any noncompliance, where necessary.

19 CONDITIONS WITHDRAWN FROM THE GENERAL CONDITIONS OF CONTRACT
19.1 N/A

20 INCOMPLETE SECTIONS OR SCHEDULES IN BID DOCUMENTS
20.1 Bidders’ who omitted or incorrectly completed a section(s) or a schedule(s) in the bid
document, but have submitted with the bid the required/ specified proof or supportive
documents for that particular sections of the document, maybe allowed to correct such
non-compliance.

21 POINTS FOR SPECIFIC GOALS

21.1 To qualify for points for Specific goals, as specified in the “Invitation to Bid” and the “PA-
16, bidders must comply with the requirements at the closing date of the bid.

21.2 It is the bidder's responsibility to ensure that it submit the correct evidence at the closing
date of the bid, for the validation of the points the bidder is claiming.
21.3 Bidder's will not be given an opportunity to submit evidence after closing date, if the

evidence is not submitted or if incorrect evidence was submitted.

SPECIAL CONDITIONS OF BID FOR INFRASTRUCTURE PROJECTS 18 JULY 2025 Page 101 of 102




Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

22 THE OTHER ADDITIONAL INFORMATION WHICH MAY BE REQUIRED FOR EVALUATION

CRITERIA

SPECIAL CONDITIONS OF BID

a) A close corporation, incorporated prior to 1 May
2011 under the Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement - CK1

b) A profit company duly registered as a private
company. [including a profit company that meets
the criteria for a private company, whose
Memorandum of Incorporation states that the
company is a personal liability company in terms
of Section 8(2)(c) of the Companies Act, 2008 (Act
71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation - CM1;

ii. Shareholding Certificates of all Shareholders of
the company, plus a signed statement of the
company’s Auditor, certifying each
Shareholder's ownership / shareholding
percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a
personal liability company.

c) A profit company duly registered as a private
company in which any, or all, shares are held by
one or more other close corporation(s) or
company(ies) duly registered as profit or non-
profit company(ies).

Copies of documents referred to in a. and/or b. above
in respect of all such close corporation(s} and/or
companyf(ies).

d) A profit company duly registered as a public
company.

Copy of Certificate of Incorporation - CM1, and a
signed statement of the company’s Secretary or
Auditor confirming that the company is a public
company.

e) A non-profit company, incorporated in terms of
Section 10 and Schedule 1 of the Companies Act,
2008 (Act 71 of 2008, as amended).

Copies of:

i. The Founding Statement - CK1; and

ii. The Memorandum of Incorporation setting out the
object of the company, indicating the public
benefit, cultural or social activity, or communal or
group interest.

f) A natural person, sole proprietor or a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or each of
the Partners to the Partnership.

g) A Trust

Deed of Trust duly indicating names of the Trustee(s)
and Beneficiary (ies) as well as the purpose of the
Trust and the mandate of the Trustees.

23 DISCLAIMER

231

It is impractical and cumbersome for the Department to communicate with all qualifying

bidders to correct/ ratify all eligible matters as articulated in this “Special Conditions of Bid”.
The Department therefore reserves the right and discretion, during its evaluation and other

administrative processes to:

23.1.1 Limit its correspondences for corrections/ ratifications/ clarities to potential higher
point scoring bidders only and to

23.1.2 Further evaluate any potential qualifying lower scoring bidder(s) as “deemed
responsive” or giving points, etc., without requesting the corrections/ ratifications
of a matter which is eligible as per the “Special Conditions of Bid".

— End Special Conditions of Bid —
(Version: Approved 18 July 2025)
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