

## PA-13: REGISTER FOR RECEIVING BIDS / TENDERS

<b>Bid / Tender no:</b>	PE08/2016	<b>Closing date and time:</b>	<b>21/06/2016 at 11:00</b>
<b>Project description:</b>	GRAHAMSTOWN SAPS HEAD QUARTERS: REPAIRS AND MAINTENANCE OF ELECTRICAL, MECHANICAL, CIVIL & STRUCTURAL ELEMENTS TO COMPLEX( PROFESSIONAL SERVICES IN CONSORTIUM CONSISTING OF ARCHITECT, QUANTITY SURVEYOR, STRUCTURAL, CIVIL, ELECTRICAL, MECHANICAL ENGINEERING SERVICES)		
<b>Reference no:</b>	19/2/4/2/2/6403/285		

The above mentioned bid / tender closed at Room **2<sup>ND</sup> FLOOR BOARDROOM** at **EBEN DONGES BLDG** on **21/06/2016 at 11:00**.

### 1. BIDDERS / TENDERERS AS LISTED ON THE ENCLOSED SCHEDULE, FORWARDED FOR CONSIDERATION:

#### NB:

- 1.1. The bids / tenders are strictly confidential and should be treated as such.
- 1.2. Included herewith the bid /tender documents as well as the relevant file for assessment.
- 1.3. You are kindly requested to evaluate the bids / tenders on or before: **dd/mm/yyyy**

### 2. BIDS / TENDERS RECEIVED BEFORE CLOSING TIME:

(Attach additional pages if more space is required.)

No:	Name and Addresses of Bidders / Tenderers:	Telephone Number	Fax Number:	Prices:	BBBEE Status Level of Contributor	Points
1/19	Nam Consortium	043-722 3340		R 3 318 539.90	0	0
2/19	LDM Consortium	041-581 0547		R 3 815 091.11	2	9
3/19	CSM Consulting Services (Pty) Ltd	086 127 6266		R 3 862 618.62	1	10
4/19	Naren Mistry Architects cc	041 373 7225		R 4 306 919.97	0	0
5/19	RQS Consortium	043 721 2232		R 4 564 314.18	2	9

6/19	SRK Consulting (SA) (Pty) Ltd	041-509 4809		R 4 632 304.66	0	0
7/19	Hatch SAPS Consortium	041-373 4340		R 5 052 339.02	5	4
8/19	The Matrix JV	041-582 1073		R 5 109 821.97	0	0
9/19	Consult Three Consortium	041-585 0086		R 5 283 899.98	3	8
10/19	CIBA Consortium	043-726 7786		R 5 284 453.17	0	0
11/19	Impendulo design Architects	043-726 0060		R 5 449 536.19	2	9
12/19	AWPH Consortium	041-583 5154		R 5 464 189.63	0	0
13/19	SVA Gibb Consortium	041-581 6362		R 6 243 797.10	0	0
14/19	Imbono FJA Architects South cc	043-721 0032		R 6 354 691.07	0	0
15/19	MMPA QS & Project Managers (Pty) Ltd	043-721 0077		R 6 708 377.10	0	0
16/19	Phunga Consulting	041-721 1137		R 7 420 259.97	2	9
17/19	Osmond Lange Consortium	043-721 0033		R 7 544 018.26	4	5
18/19	Ubunye Four Consortium	041-581 3091		R 7 467 455.95	0	0
19/19	Ngonyama Nako Consortium	041-582 2753		R 8 356 199.95	0	0
				R		

### 3. BIDS / TENDERS RECEIVED LATE:

Name of Bidders / Tenderers:	Date Received:	Time Received:

**4. THE FOLLOWING BIDDERS / TENDERERS WERE ADMINISTRATIVELY NON-RESPONSIVE:**

<b>Legend:</b>	<b>Reason for administrative non-responsiveness:</b>
<b>A</b>	<b>Non registration with CIDB</b> <i>(for Engineering &amp; Construction works only)</i>
<b>B</b>	<b>Non registration in the relevant category</b> <i>(for Engineering &amp; Construction works only)</i>
<b>O</b>	<b>Other, specify</b>

<b>No:</b>	<b>Name of bidder / tenderer:</b>	<b>Legend:</b>	<b>Reason for administrative non-responsiveness:</b>

**5. PROCUREMENT OFFICE:**

<b>Name of Procurement Officer</b>	<b>Signature</b>	<b>Date</b>

**6. Supervisor:**

Name of Procurement Officer	Signature	Date