

*Register of Bids received on closing date*



**public works**

Department:  
Public Works  
REPUBLIC OF SOUTH AFRICA

<b>Tender Number</b>	H16/085
<b>Description of Bid</b>	DRMS: PHASE 4A: EMERGENCY AND ADHOC PROPERTY INVESTIGATIONS IN SUPPORT OF THE DOLOMITE RISK MANAGEMENT STRATEGY FOR THE PROPERTIES OF THE NATIONAL DEPARTMENT OF PUBLIC WORKS
<b>Venue</b>	PUBLIC WORKS CGO ROOM 121
<b>Closing date</b>	27 February 2017
<b>Closing Time</b>	11H00

**LIST OF BIDS RECEIVED**

<b>No.</b>	<b>LEGAL NAME OF BIDDER</b>	<b>AMOUNT</b>
1/5	VGI CONSULT PROJECTS	R13 288 636.29
2/5	SRK CONSULTING	R30 940 582.68
3/5	KNIGHT PEISOLD (PTY) LTD	R16 774 017.00
4/5	MSHANDUKANI HOLDINGS (PTY) LTD	R187 537 353.00
5/5	PHUNGA CONSULTING ENGINEERS	R97 628 431.50

*This register is to be published in the Departmental Website within 10 days after closing of Bid.  
The information should remain on the website for at least thirty (30) days.*

***Register of Bids received on closing date***

***This register is to be published in the Departmental Website within 10 days after closing of Bid.  
The information should remain on the website for at least thirty (30) days.***