



Register of Bids received on closing date: PA - 13.1 (GS)

PA-13.1 : REGISTER OF BIDS ON CLOSING DATE

Tender Number	H19/006GS
Description of Bid	SUPPLY, INSTALL AND MAINTANANCE OF AUDIO VISUAL AND MULTIMEDIA ENDPOINTS FOR DPWI/PMTE ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF 36 MONTHS
Venue	121, RECEPTION AREA
Closing date	02/03/2020
Closing Time	11:00AM

LIST OF BIDS RECEIVED

NO.	LEGAL/TRADING NAME OF BIDDER	Prices:
1/2	SHELLARD MEDIA AUDIO VISUAL PROJECTS (PTY) LTD	R 5 892 480.40
2/2	MASTOMAX (PTY) LTD	R 11 141 084.70

This register is to be published in the Departmental Website within 10 days after closing of Bid. The information should remain on the website for at least thirty (30) days.



LIST OF LATE BIDS RECEIVED

NO.	LEGAL NAME OF BIDDER	TRADING NAME

PROCUREMENT OFFICE:


This register is to be published in the Departmental Website within 10 days after closing of Bid. The information should remain on the website for at least thirty (30) days.



public works

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

Register of Bids received on closing date: PA - 13.1 (GS)

Name of Procurement Officer	Signature	Date
ESTHER CHOKOZ		03/03/2020

This register is to be published in the Departmental Website within 10 days after closing of Bid. The information should remain on the website for at least thirty (30) days.

Any reference to words "Bid" or "Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".
Page 4 of 4
For External Use

Effective date April 2017

Version: 1.1