

Register of Bids received on closing date: PA - 13.1 (GS)

PA-13.1 : REGISTER OF BIDS ON CLOSING DATE

Tellder Nulliper	PLK 21/18
Description of Bid	Sibasa SAPS Training Center : Repairs to Training Center
Venue	Sibasa SAPS Training Center
Closing date	31/08/2021
Closing Time	11H00

LIST OF BIDS RECEIVED

1/25 Makeyise Trading and Projects 2/25 Makgowa Building and Projects cc 3/25 Manya Construction 4/25 Mexcon Civils 5/25 Insig Consultancy and Ptrojects (pty)lts	NO.	LEGAL/TRADING NAME OF BIDDER	Prices:
	1/25	Makeyise Trading and Projects	R 39 956 789-15
	2/25	Makgowa Building and Projects cc	R 38 588 509.94
	3/25	Manya Construction	R 34 734 443.37
	4/25	Mexcon Civils	R 36 02
	5/25	Insig Consultancy and Ptrojects (pty)Its	R 46 932 256.18

for at least thirty (30) days. This register is to be published in the Departmental Website within 10 days after closing of Bid. The information should remain on the website

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer". Page 1 of 4

For External Use

Effective date April 2017



Register of Bids received on closing date: PA - 13.1 (GS)

		Circle on crooming dato. Liv. 10.1 (OC)
6/25	Phetlakgo Construction (pty) Its	R 38 402 799.85
7/25	Khavhakone Construction Group (pty) Itd	R 38 872 903.81
8/25	Nkuriso Development Moribo JV	R 38 921 849.20
9/25	Xiluvelweni Projects CC	R 35 944 317.20
10/25	Bakone Pride (pty) Itd	R 39 358 794.85
11/25	T and C Civils	R39 995 867.85
12/25	Delu trading JV Mbene trading	R0.00
13/25	Brooklyn Projects 21	R 37 431 755.03
14/25	Immaculate & Imbriolo JV	R 36 952 379.60
15/25	HBC Construction	R40 010 084.88
16/25	Moago Construction	R 37 050 802.35
17/25	Thato ya Bagotsi Investment cc	R42 408 786.90
18/25	Nuel Construction and Matchome Construction JV	R 32 000 352.41
19/25	P and P Communications and Distributors CC	R 37 680 312.35

for at least thirty (30) days. This register is to be published in the Departmental Website within 10 days after closing of Bid. The information should remain on the website

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer". Page 2 of 4

For External Use

Effective date April 2017



Register of Bids received on closing date: PA - 13 1 (GS)

	Pedister of pids lecelyed	Neglister of bids received on closing date: PA - 13.1 (GS)
20/25	Maditsi Jan Construction and projects	R 35 457 540.60
21/25	Bongekile contractors CC	R 36 375806.63
22/25	Caledon River Properties (pty) Itd JV Magwa Construnction	R 46 148 778.38
23/25	Xigombe Holdings	R 39 111 293.00
24/25	Hillsite Trading & projects CC	R 34 920 690.13
25/25	Segabokeng Building Construction	R 35 992 471.60
I ST OF I	LIST OF LATE BIDS DECENTED	

LIST OF LATE BIDS RECEIVED

<u>N</u> O.
LEGAL NAME OF BIDDER
TRADING NAME

for at least thirty (30) days. This register is to be published in the Departmental Website within 10 days after closing of Bid. The information should remain on the website

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer". Page 3 of 4

For External Use

Effective date April 2017



Date	Signature	Name of Procurement Officer
31/08/2021		Doreen Ntimbani
		PROCUREMENT OFFICE:
Sing date. FA - 13.1 (GS)	Constitution of the consti	

for at least thirty (30) days. This register is to be published in the Departmental Website within 10 days after closing of Bid. The information should remain on the website

Page 4 of 4 Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words "Tender" or "Tenderer".

For External Use

Effective date April 2017