

*Register of Bids received on closing date*



**public works**

Department:  
Public Works  
REPUBLIC OF SOUTH AFRICA

<b>Tender Number</b>	<b>MMB2012/017 EC</b>
<b>Description of Bid</b>	<b>Rooigrond Prison: Implementation of emergency back up power supply and uninterruptable power supply</b>
<b>Venue</b>	<b>Mmabatho Regional Office</b>
<b>Closing date</b>	<b>03/10/2012</b>
<b>Closing Time</b>	<b>11H00</b>

**LIST OF BIDS RECEIVED**

<b>NO</b>	<b>LEGAL NAME OF BIDDER</b>	<b>TRADING NAME</b>	<b>PRICE</b>
1/12	Fastmove Electrical cc	N/A	R5,487,469.80
2/12	Elshadayi Trading cc	N/A	R4,106,330.16
3/12	Lezmin 2195 (Pty) Ltd	RAM Electrical	R3,795,422.60
4/12	Sincindi Projects	N/A	R3,988,176.00
5/12	Ubukhoni Engineering cc	N/A	R4,341,541.16
6/12	Femto Electrical & Builders cc	N/A	R3,795,843.85
7/12	Bila JV Ngaatendwe	N/A	R3,634,525.20
8/12	Tokologo Technical Assignment	N/A	R4,271,479.68
9/12	NAMSAI Engineering (Pty) Ltd & FGW Genetators JV	N/A	R3,741,424.75
10/12	Electrim Control Systems	N/A	R3,639,460.50
11/12	Phehla umsebenzi Trading	N/A	R4,008,981.00

*This register is to be published in the Departmental Website within 10 days after closing of Bid.  
The information should remain on the website for at least thirty (30) days.*



*Register of Bids received on closing date*

**LIST OF LATE BIDS RECEIVED**

<b>NO</b>	<b>LEGAL NAME OF BIDDER</b>	<b>TRADING NAME</b>	<b>TIME OF RECEIPT</b>
<b>None.</b>	<b>None.</b>	<b>None.</b>	<b>None.</b>

*This register is to be published in the Departmental Website within 10 days after closing of Bid. The information should remain on the website for at least thirty (30) days.*