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159 Y Department:
RY ¥ Public Works and Infrastructure
N REPUBLIC OF SOUTHAFRICA

BID DOCUMENT

PROJECT DESCRIPTION: FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE
MAINTENANCE, SERVICE AND REPAIR OF STANDBY GENERATOR

BID NO: BL26/005

Closing Date: 07 April 2026

Closing Time: 11HO0

Bid Briefing Meeting Date: N/A

Bid Briefing Meeting time: N/A

Tenderers CSDNo. ................. e s ea e e e ey u e e s ST e

Name of the Tenderer: ................ocoooi i

Bid Box Address

Department of Public Works & Infrastructure
18 President Brand Street

Bloemfontein

9300

SCM SPECIFIC ENQUIRIES: TECHNICAL / PROJECT SPECIFIC ENQUIRIES
Enquires: Donald Likojang Enquires: Wayne Hurst

Tel No: 051-4087505 during office hours Tel No: 051-4087352 during office hours
Cell No: N/A Cell No: 0823142014

Email Address: Donald.Likojang@dpw.gov.za Email Address: wayne.hurst@dpw.gov.za
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SUMMARY OF BID INFORMATION

Bid Number BL26/005
Bid/ Project FEZILE DABIDISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE, SERVICE
Descriptjion AND REPAIR OF STANDBY GENERATOR

Bid Closing date &
Time

Tuesday, 07 April 2026

BID NO: BL26/005

Closing Time: 11H00

Bid Briefing Date
& Time
(if applicable)

Date of Bid Briefing (if any)
N/A

Time of Bid Briefing (if any)
N/A

Venue N/A
ikai Donald.Likojang@dpw.gov.za
SCM SPECIFIC Donald Likojang I
ENQUIRIES: 051-4087505 N/A
TECHNICAL / Wayne Hurst wayne.ﬂurst@dpw.qov.za
PROJECT
SPECIFIC 0823142014
ENQUIRIES 051-4087352

Bid Validity Period

84 calendar days

Bid Document
Price

R 200.00

Procurement Plan
Reference Number

[Comments]
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Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA-04 (EC): NOTICE AND INVITATION TO TENDER
THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE, SERVICE

Project title: AND REPAIR OF STANDBY GENERATOR

. . Procurement Plan | . Bl
Bid no: BL26/005 Reference no: [Comments]
Advertising date: ;5'2": ¥, 27 February Closing date: Tuesday, 07 April 2026
Closing time: 11HO00 Validity period: 84 calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 3 EB or Not applicable
Not applicable* or higher.

* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range select class of construction works PE or select tender value range

select class of construction works PE* or higher,
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE
2.1 The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will apply and
failure to meet minimum functionality score will result in the tenderer being disqualified. From further

evaluation:
Functionality criteria': Weighting factor:
1. | Work experience in Maintenance, Service and Repairs of Standby 30
Generator.
2. Labour: Qualified Artisan 25
3. Labour: Artisan Aid 10
4, Transport: Light duty Vehicle for transprort and carry materials to 20
attend complaints on site
5 Finances - 15
6.
7
8
TOTAL 100

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive
at the total functionality points)

I Minimum functionality score to qualify for further evaluation: 50

(Total minimum qualifying score for functionalily is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

'The points allocated to each functionality criterion should not be generic but should be determined separately for each
tender on a case by case basis.
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REPUBLIC OF SOUTHAFRICA

3. EVALUATION METHOD FOR RESPONSIVE BIDS

3.1.The following Evaluation Method for responsive bids will be applicable:

{ [ Method 1 (Financial offer) B Method 2 (Financial and Preference offer)

3.2.The 80/20 Preference points scoring system will be applicable for this bid
4, RESPONSIVENESS CRITERIA
4.1 Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the

criteria stated hereunder ghall result in the tender offer being disqualified from further
consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.
Tender offer must be properly received on the tender closing date and time specified on the
invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

Use of correction fluid is prohlblted Corrections to be crossed out and initialled.

%WHWMWLN

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.

|
I

S
DDDDDDI?‘HIZI = |

Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.

The tenderer shall submit his fully priced Bills of Quantities / Lu_mp Sum Document (complete
document inclusive of all parts) together with his tender.

There will be a compulsory bid briefing meeting and all potential bidders must attend.

The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.

" Submission of registration letter as an electrical contractor for bidder issued by the Department of
. Labour (DOL), permitting to issue a Certificate of compliance (COC's)

11.| [ | Bidders will be evaluated as per special conditions of bid (SCB-1)
X

10.

Bidder must submit letter of Registration issued in the name of the enterprise(s) as
12 Electrical Contractor in terms of Regulation 6(4) of the Electrical Installation Regulations
) ‘ 2009 issued and stamped by Department of Employment and Labour.

Bidder must submit a mininmum of One (1) certified copy not older than six months from
‘ 13. ‘ X] | date of closure of this bid document of an original Wireman's License registered by the
Department of Employment and Labour -

1.The tenderer shall fully complete and fully priced the departmental BOQ in the
document.

14. [X| | 2.Submission of a fully completed and signed bid of offer as per the DPW-07

‘ 3.Submission of a fully completed and signed DPW-09 (EC): Particulars of Tenderer's
Projects

3.3.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.
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Public Works and |nfrastructure
REPUBLIC OF SOUTHAFRICA

| Any correction to be initialled_by_ the person authorised to sign the tender documentation as per

PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
or JV's.

X

| firm / consortium / joint venture.

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the

Submission of (PA-11): Bidder's disclosure

Submission of proof of Registration on National Treasury's Central Supplier Database (CSD).

Al parts of tender documents submitted must be fully completed in ink and signed where
required.

Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.

DO0NK X KKK

Upon request, submission of a fully completed security clearance application form with supporting
documentation and information as required. The security clearance form will be provided by the

Employer for projects requiring a security clearance.
Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement

Bidders will be evaluated as per special conditions of bid (SCB-1)

10.

Submission of DPW-09 (EC): Paticular of Tenderer's Projects: Bidders may use ‘own form' - the
details of all the tenderers current and previous projects must however be similar to the DPW-09
(EC) forms details. Bidders are required to sign and date the DPW09 / 'own form' and cross-
reference the documents if 'own form' is used.

Submision of DPW-21 (EC): Record of addenda to tender documents: Bidder maybe requested to |
confirm receipt and or compliance with the "Record of Addenda" if the record of Addenda" was not

| submitted with the bid at the closing date.

The tenderer must submit a valid, original or certified copy of BBBEE certificate / Sworn
Affidavit or-DTI certificate together with a bidding document at closure.

1.Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.

2.Submission of documentation relating to risk assesssment criteria as contained in PA-04
item number 7

14.

1. Bidder must sign declaration for an undertai«i_ﬁg_of EPWP Participants (Annexure A).

2, In terms of submitting Public Liability Insurance Certificate the bidder must complete
and sign the declaration (Annexure B) to agree that in the event that any injury or damage
may occur the bidder will be responsible for all legal claims that may arise while on duty
during the execution of the bidder's duties on site.

3. Upon request the Bidder will be required to give consent to the Department to verify
Trade Test Certificates from Accredited Institutions except those issued by the Department
of Employment and Labour

4. The tenderer must provide evidence of their good standing in the relevant category with
the Compensation for Occupational Injuries and Diseases Act, 1993. (Letter of Good
Standing)

5. Bidder must comply with DPW-21 (EC): Record of Addenda to tender documents, if any

3.4.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals.

1

X

Procurement Regulations 2022

SuEmission of (PA-16): Preference Points Claim Form in terms of the Preferential
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A trust, consortium or joint venture (including unincorporated consortia and joint
2 ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS
accredited service provider
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REFUBLIC OF SOUTHAFRICA

BID NO: BL26/005

5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS
5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million

(Inclusive of all applicable taxes) the specific goals listed below are applicable.

Serial | Specific Goals Preference | Documentation to be submitted by bidders to
No Points validate their claim for points
allocated
out of 20
1. An EME or QSE or any entity which 10 SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
| people (Mandatory). B
[ 2. Located in a specific Local 2 Official Municipal Rates Statement which is in
Municipality or District Municipality the name of the bidder.
or Metro or Province area for work to Or
be done or services to be rendered Any Account or statement which is in the name
in that area (Mandatory). of the Bidder.
Or
- ) Permission To Occupy from local chief in case
FEZULE DADT of rural areas (PTO) which is in the name of the
bidder.
Or
Lease Agreement which is in the name of the
- I bidder.
3. An EME or QSE or any entity which 4 SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
women (Mandatory). ||
4. An EME or QSE or any entity which 2 SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
| people with disability (Mandatory). and
Medical Certificate indicating that the disability
is permanent
or
South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
National Council for Persons with Physical
Disability in South Africa registration
| | (NCPPDSA) ]
5. An EME or QSE or any entity which | 2 ID Copy and SANAS Accredited BBBEE |
is at least 51% owned by black youth Certificate or sworn affidavit where applicable.
{(Mandatory).

6. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA and the 80/20
preference point scoring system will be applicable

7. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects

in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.
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2} s In order for the evaluation reports to be prepared by the Professional Team, the

1

W RepUBLIG oF soumiammiea  Tenderer is obliged to provide comprehensive information on form DPW-09 (EC).

71

Failure to complete the said form will cause the tender to be declared non-responsive and
removed from any further consideration. The Employer reserves the right to request additional information
over and above that which is provided by the Tenderer on said form. The information must be provided by
the Tenderer within the stipulated time as determined by the Bid Evaluation Committee, failing which the
tender offer will mutatis mutandis be declared non-responsive.

Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample
‘of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of
any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide
contactable references will result in the tender offer will be mutatis mutandis declared non-responsive.
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal,
fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional
work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable
references will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3.  Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.
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Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein. The Company
Organogram with CV's and certified ID's of all principals and employed workforce as well as proof of
Professional Registration will be verified. Current and future workioad of the tenderer in relation to capacity
and capability will also be considered. The tenderer should demonstrate that he or she possesses the
necessary professional and technical qualifications and -competence in relation to the scope of work and
work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification

meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

8.

The

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be
able to fulfil guarantees or warranties provided for in the contract in order to complete the project
successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver
the goods or services described in the tender documentation (including fulfilling any guarantees or
warranty claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and
company or any parent company or investor guarantee/s and financial statements.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

contractor shall achieve in the performance of the contract the following Contract Participation Goals

(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in | |
accordance with the cidb Standard for Contract Participation Goals for Targeting

Enterprises and Labour through Construction Works Contracts as published inthe = Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb

Best Practice Project Assessment Scheme Notice No. 43726 of 18 September

2020 — Condition of Contract. |

(b)

(c)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in |

accordance with the cidb Standard for Contract Participation Goals for Targeting

Enterprises and Labour through Construction Works Contracts as published in the

Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract. -

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published inthe | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb ‘

Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract. |
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CIDB BUILD Programme: Minimum Targeted Enterprise Development Contract |
(d) | Participation Goal in accordance with the cidb Standard for Indirect Targeting for

Enterprise Development through Construction Works Contracts, No 36190 | Not applicable |

Government Gazette, 25 February 2013, as amended in cidb Best Practice Project

Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of |

Contract.

BID NO: BL26/005

() cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure .
Contracts as published in the Government Gazette Notice No. 43495 of 3 July | Not applicable
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 — Condition of Contract.

) DPWI National Youth Service training and development programme (NYS) — | Not applicable
Condition of Contract.

i
(g) | Labour Intensive Works — Condition of Contract. Not applicable

9. COLLECTION OF TENDER DOCUMENTS
X Bid documents are available for free download on e-Tender portal www.etenders.qov.za
X AIternatlver, Bld documents may be coIIected durlng working hours at the following address NDPWI,

Y Eben-Donges-Building-Crr-Rebert-and-Haneoe 056.1% Meswoent BeAnD Brn
A non-refundable bld deposn of R 200 00 is payable (cash only) on collection of the bid documents.

10. SITE INSPECTION MEETING
Details of Bid Briefing meeting (if any)
There will be no bid briefing meeting.

Venue: N/A

i
Virtual meeting link: | N/A

Date: Date of Bid Briefing (if any) Starting time: Time of Bid Briefing (if any)
N/A T | NIA
11. ENQUIRIES

11.1 Technical enquiries may be addressed to:
DPWI Project Manager | Wayne Hurst Telephone no: | 041 408 7352
Cellular phone no | 0823142014 Fax no: N/A
E-mail wayne.hurst@dpw.gov.za

11.2 SCM enquiries may be addressed to:
SCM Official Donald Likojang Telephone no: | 051 408 7505
Cellular phone no N/A Fax no: N/A

E-mail | Donald.Likojang@dpw.gov.za
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12. DEPOSIT / RETURN OF TENDER DOCUMENTS

BID NO: BL26/005

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Closing Date:  Tuesday, 07 April 2026
Closing Time: 11H00

Tender documents may be posted to: Deposited in the tender box at:

The Director-General

Department of Public Works and Infrastructure 18 President Brand Street

Private Bag X 20605 OR Department of Public Works & Infrastructure
Bloemfontein Bloemfontein

9300 9300

Documents must be deposited in The Bid Box

before the closing date of the bid

Page 12 of 120
FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE, SERVICE AND REPAIR OF STANDBY GENERATOR



publlc works .
& infrastructure BID NO: BL26/005

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

EVALUATION ON FUNCTIONALITY

Functionality Criteria Weighting
_ Factor
1. Work experience in Maintenance, Service and Repairs of Standby Generator.
* Bidder must submit a list of complete projects, providing a descriptive list of completed Maintenance,
Service & repairs projects with their reference in the past ten (10) years, being executed with a project value
of R 450 001.00 or higher per project. Bidder to provide appointment letters and final completion certificate
confirming project name, project location, contract value, project period, date of appointment, date of
completion and contact details of employer.
30
5 and more successfully completed projects in Maintenance,Service & Repairs (Score 5)
4 X successfully completed projects in Maintenance,Service & Repairs (Score 4)
3 X successfully completed projects in Maintenance,Service & Repairs {Score 3)
2 X successfully completed projects in Maintenance,Service & Repairs (Score 2)
1 X successfully completed project in Maintenance,Service & Repairs (Score 1)
"2, Labour: Qualified Artisan N - '
Bidders must attach certified copies not older than six months from date of closure of this bid document of an
original ldentity document and the following qualifications Electrical and Diesel Mechanic or Millwright
Artisan (Trade Test) Certificate:
25
5 and more qualified Artisans-Electrical and Diesel Mechanic or Millwright (Score 5)
4 X qualified Artisans-Electrcal and Diesel Mechanic or Millwright (Score 4)
3 X qualified Artisans-Electrcal and Diesel Mechanic or Millwright (Score 3)
2 X qualified Artisans-Electrcal and Diesel Mechanic or Millwright (Score 2)
1 X qualified Artisan-Electrcal and Diesel Mechanic or Miliwright {Score 1)
3. Labour: Artisan Aid T
Artisan Aid: Grade 8-12 (Bidder must attached detailed Curriculum Vitae and Certified copies not older than
six months of closure of this bid document of Identity document):
3 and more Artisan Aid (Score 5) | 10
2 X Artisan Aid (Score 3)
1 X Artisan Aid (Score 2)
Commitment to appiont Artisan Aid (Score 1)
4. Transport: Light duty Vehicle for transprort and carry materials to attend complaints on site
Bidder must submit proof of vehicle registration with bidder as the owner or Company's:
4 X Light duty vehicles (Score 5) 20
3 X Light duty vehicles (Score 4)
2 X Light duty Vehicles (Score 3)
1 X Light duty Vehicle (Score 2)
5. Finances o
Bidder must submit Bank rating letter with stamped bank confirmation letter:
Bank Rating of A (Score 5) 15
Bank Rating of B (Score 4)
Bank Rating of C (Score 3)
[ Total T _| 100
Minimum Fuchore to qualify for further evaluation - | 50
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DPW-07: FORM OF OFFER AND ACCEPTANCE

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Bid no: BL26/005

Bid/ Project Description: FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE,
SERVICE AND REPAIR OF STANDBY GENERATOR

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under
the contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes

value- added tax, pay as you eam, income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words):

Rand in figures: R

‘The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be
|considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of
contract identified in the contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s) is/are:
OR
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier NUMDET: ......c..cceererierrer e remsrsereenens CSD supplier number: .......coviveoinenecienns
. S L B |

AND WHO IS (if applicable):

LTrading underthe name and style Of: ..ot e, T

AND WHO IS:

Represented herein, and who is duly authorised to do so, by: ‘ Note:

MI/MPS/MS: o A Resolution / Power of Attorney, signed by all the Directors /
In his/her capacity as: Member / Partners of the Legal Entity must accompany this
R Offer, authorising the Representative to make this offer.
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BID NO: BL26/005

Bid No: BL26/005

Bid/ Project Description: FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE,
SERVICE AND REPAIR OF STANDBY GENERATOR

SIGNED FOR THE TENDERER:

Name of representative Signature Date
WITNESSED BY:

Name of witness . Signature | Date

This Offer is in respect of. (Please indicate with an “X” in the -
appropriate block)

The official docUuMENtS ........ccceiviiiii e, -
The official alternative ..........c...cooooniiiiii e —J
Own alternative (only if documentation makes provision therefore)

SECURITY OFFERED: (Not required for this quotation/ bid)

The Service Provider will provide one of the following forms of security:

(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT) Yes [] No X
(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5: FM) Yes [] No
(3) Retention of 2.5% of the Contract Sum (excl. VAT) Yes [] No [X
(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT) Yes [] No X

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-
Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all
legal notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO.......ccovviviiiinii Cellular Phone No. ......oviiiiiii, BennraBienencnnens
Fax No. oo

Postal address..........ccooeei i, et S T
Banker . ... Branch.......cooooi
Bank Account NO. .......oviiiiiii e Branch Code .........ccovevuieiiieiiici e

Registration No of Tenderer at Department of Labour.............ccooiiiiiii . e,
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer's
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the Tenderer’s offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

Bid No: BL26/005

Bid/ Project Description: FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE,
SERVICE AND REPAIR OF STANDBY GENERATOR

The terms of the contract, are contained in:

Part 1 Agreements and contract data, (which includes this agreement)
Part2 Pricing data

Part 3 Scope of work.

Part 4 Site information

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of
delivery, or if delivered by courier within two working days after submission by the Employer to the courier
services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking
number within 24 hours of such submission. Unless the tenderer (now Service Provider) within seven working
days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the
contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding
contract between the parties.
For the Employer:

Name of signatory _ Signature Date

. N . ]

Name of Organisation: | Department of Public Works

Address of '

Organisation:
WITNESSED BY:

|
| 4
Name of withess Signature ‘ - Date
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SCHEDULE OF DEVIATIONS

Bid no: BL26/005

Bid/ Project Description: FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE,
SERVICE AND REPAIR OF STANDBY GENERATOR

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject: ‘

Detail:

1.1.5. Subject: ‘

Detail: ‘

1.1.6. Subject: ‘

Detail: |

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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BID NO: BL26/005

TERMS OF REFERENCE/ SPECIFICATIONS

Bid no: BL26/005

Bid/ Project Description: FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE,
SERVICE AND REPAIR OF STANDBY GENERATOR

SPECIAL CONDITIONS OF CONTRACT (SCC)

CONTENTS

-

SCOPE OF CONTRACT

2. THE TENDER

3. DOCUMENTS

4. CONTRACT PERIOD

5. SERVICES APPLICABLE TO THIS TENDER

6. MANAGEMENT

7. CONTRACTOR'’S ABILITY

8. MATERIAL OF EQUAL QUALITY

9. PRICES

10. TARIFFS (UNIT RATES)

11. SCHEDULED MAINTENANCE SERVICES RATES

12. FIXED RATES CONTRACT AND SUB-CONTRACTING

13. JOB CARDS

14. OFFICIAL ORDER FORM

15. PAYMENT AND CALCULATION OF PANELTIES

16. RUBBLE AND WASTE

17. ACCESS CARDS TO SECURITY AREAS

18. SECURITY CHECK ON PERSONNEL

10. CONTRACTOR AND CLIENT DEPARTMENT SHALL NOT NEGOTIATE; DISPUTES
20. GUARANTEE AND MANUALS

21. WORK PROGRAM FOR SCHEDULED MAINTENANCE SERVICES

22. REPORTS & CHECK LISTS

23. SECURITY CLEARANCE

24, COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT (COIDA)
25. COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT NUMBER 85 OF 1993
26 SCOPE OF WORKS AND DETAIL OF AREA.....cccciitiriee et eeeeeeee et ee e
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SCOPE OF CONTRACT

This contract caters for PREVENTATIVE MAINTENANCE OF STANDBY GENERATORS AT FEZILE
DABI DISTRICT, run by National Department of Public Works and Infrastructure (NDPW&I),
Bloemfontein Regional Office, for a period of thirty-six (36) months.

List of facilities applicable to this contract will be found in the bill of quantity of the tender document under
scope of works.

The principle of this contract shall be that, on average, all the equipment will be serviced and maintained on a
regular basis as specified in the SCOPE OF WORK.

There are no P&Gs in this term contract.

The contractor shall liaise with the designated official of the National Department of Public Works (NDPW&I);
regarding his intended visit of the facilities to perform the maintenance tasks as specified in the BILL OF
QUANTITY.

The contractor must register on the Client Department register whenever he/she worked on the system. This
register will serve as a proof of attendance to the site whenever required. Therefore, the contractor must submit
proof of attendance register signed by both the contractor and the Client Department; be attached to the
invoice.

As this is day to day maintenance, the final offer of the acceptable contractor is therefore an estimate
and will vary meaning that the collective/total pay-outs at the end of the three years, it may exceed or
be less than the offered amount on the term contract.

National Department of Public Works and Infrastructure (NDPW&I) Regional Office Bloemfontein cannot be
held accountable should the collectiveftotal pay-outs at the end of the term contract be less than the form of
offer of acceptance.

All the quantities in this tender document are provisional and inserted in order to obtain competitive
tenders. The National Department of Public Works and Infrastructure (NDPW&I) Regional Office
Bloemfontein, reserves the right to increase or decrease quantities and exclude equipments during
the progress of the contract and such increase or decrease shall not alter the rates for any item.

The contractor will be expected to attend to the equipment that are not mentioned or included in item 1.11
below, if requested so by the designated official of the National Department of Public Works. Rates shall be
similar and comparable to those tendered in the bill of quantities.

Particulars of the Equipment to be serviced/maintained:

No -
| 1.Standby Generator

THE TENDER

2.1

2.2

The tenderer shall, before submitting his/her tender, check the numbers of the pages and shouid any be
missing or duplicated, or the reproduction be indistinct, or if any doubt exists as to the full intent of meaning of
any description, or this tender contains any obvious errors, the tenderer shall obtain a directive in writing from
the National Department of Public Works (NDPW) Regional Office Bloemfontein.

The text of this tender and other document as prepared by the National Department of Public Works (NDPW)
Regional Office Bloemfontein will be adhered to and no alteration, erasure, omission or addition thereto by the
tenderer will be recognised. No alternative offer will be accepted.
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DOCUMENTS

3.1.

3.2.

Should there be any contradiction between these, the Special Conditions of Contract and the General
Conditions of Contract (PA 10 (FM), then the Special Conditions of Contract shall normally take precedence.
However, the contradiction must be brought to the attention of the designated official of National Department
of Public Works Regional Office Bloemfontein for clarification and a final ruling.

The following documents are deemed to form part of this tender and the contractor must ensure compliance:

The Code of Practice for the application of the National Building Regulations (SANS 10400)
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

Machinery and Occupational Safety Act No. 6 of 1983,

Municipal By-laws and any special requirements of the local Authority.

General Conditions of Contract Facilities Management (PA 10 (FM) GCC 2010).

Special Conditions of Contract.

State Tender Board General Conditions and Procedures (ST 36).

S @ -~ o e o0 o

Health and Safety Specifications.

The tenderer must study these documents and acquaint him/herself with the contents thereof as no claims in
this regard will be entertained.

The above-mentioned documents are available from the office of the Regional Manager, 18 President Brand
Street, Bloemfontein, 9300.

CONTRACT PERIOD

4.1.

This contract will be valid for a period of thirty-six (36) months, commencing from the date of the letter of
acceptance of the tender.

SERVICES APPLICABLE TO THIS TENDER

5.1.

5.2.
5.3.

54.

This tender involves maintenance of STANDBY GENERATORS equipment which needs to operate properly
and which falls under the control of the National Department of Public Works and Infrastructure Regional Office
Bloemfontein.

Upgrading of equipment and/or additions of any nature whatsoever are excluded in this tender.

The National Department of Public Works and Infrastructure reserves the right to enter into new contracts for
major Repairs and Renovations and New Works in any complex or building covered in the area of this contract,
which will then exclude day to day maintenance for the duration of this new contract.

Work undertaken under this contract, shall comply with the requirements described in the MECHANICAL AND
ELECTRICAL MAINTENANCE SPECIFICATION.
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MANAGEMENT

6.1.

The contractor undertakes to:

a. Arrange with the relevant Client Department regarding access to the premises in order to execute the
required work;

b. Take adequate precautions to prevOent damage to structures, buildings, fittings and furnishing inside the
premises and elsewhere on site;

¢. ACCEPT THE LIABILITY TO ANY INCIDENTS THAT MAY OCCUR ON THE EQUIPMENT BEEN
ATTENDED TO. SHE/HE WILL BE LIABLE FOR ALL THE COSTS. THE CONTRACTOR MUST REFER
TO CLAUSE 11 OF PA-10 (FM).

d. Accept liability and to indemnify the National Department of Public Works and Infrastructure against any
claims whatsoever arising from his conduct and/or the conduct of his employees;

e. Safeguard all his employees in accordance with the regulations of the Unemployment Insurance Act 1966,
(Act No. 30 of 1966) and any amendments thereof;

f. Comply with all By-laws and requirements of the local authority;

g. Provide appropriately qualified technicians and personnel to carry out any mechanical and electrical works,
also on week-ends and public holidays.

CONTRACTOR'S ABILITY

7.1

7.2

7.3

74

75

The work is to be carried out by competent technicians/artisans, all in accordance with the Basic Conditions of
Employment Act (Act No. 3 of 1983) with Regulations and Occupational Health and Safety (Act 85/1993).

Tenderers are fo note, that the equipment to be serviced/maintained/repaired under this contract are all of the
most strategic importance to the National Department of Public Works and full proof of the tenderer's ability to
satisfactorily perform that specified services will be required. To this end, tenderer’s premises will be inspected
for tools, equipment and general good management before tenders are awarded.

Of particular importance also, is the location of the contractor's premises related to the facilities to be
serviced/maintained/repaired, because travelling time may become an issue under certain circumstances.
Therefore, the contractor's premises must be local and near the faciities to be serviced/maintained/repaired to

avoid any delays.

THE TENDERERS MUST SUBMIT COMPANY PROFILE. CERTIFICATES OF QUALIFICATIONS,
APPRENTICESHIP AS WELL AS EXPERIENCE FOR EACH TECHNICIAN/ARTISAN EMPLOYED FOR
EVALUATION PURPOSES BY THIS DEPARTMENT. BY NOT COMPLYING WITH THIS CLAUSE CAN
LEAD TO DISQUALIFICATION OF THE TENDER.

Tenderers will also have to satisfy the National Department of Public Works and Infrastructure that:
(a) Their ability to obtain parts without delay for the equipment that may be required.

(b) Their mechanics/technicians are  properly qualified to carry out the specified
servicing/maintenance/repairs to the equipment contemplated under this contract.
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(c) Their technicians doing the electrical services are fully qualified electricians, and have knowledge
of H.V. and L.V. switching in order fo test the equipment on load.

(d) Their technicians have knowledge of electronics and the operation sequence of automatic panels
as well as the protection interlocks on the alternators. Drawings of the circuits are not available.

(e) Their technicians are fully conversant with the working of various mechanical and electrical
equipment as well as protection devices and able to carry out minor and major repairs on site.

0 They will use competent trained staff directly employed and supervised by themselves and shall
take all the necessary steps to maintain the installations and keep it in perfect working condition for
the full period of this Service Maintenance and Repair contract.

{9) All electrical work shall be carried out by, or under the supervision of a Three Phase Licensed
Electrician only, and all work done shall comply with the Standard Wiring Reguiations, SANS 0142,

(h) as well as the National Department of Public Works' Standard Specification for Electrical Equipment
and The Occupational Health and Safety Act (Act No 85 of 1993)

MATERIAL OF EQUAL QUALITY

8.1

8.2

8.3

PRICES

9.1

9.2

Replacement parts, spares and materials used must be of equal specification to the component that is being
replaced and must where possible carry the SABS OR SANS mark of approval. If such equivalent component
is not available, then the altemative component must be approved by the designated official of the National
Department of Public Works Regional Office Bloemfontein, prior to installation.

The serial numbers of original and new components or appliances such as compressors, motors, etc. shall
be entered on job cards and invoices presented for payment. The guarantee cards and O&M manuals for
new items must also be attached to job cards.

Defective parts must be handed to the responsible Client Department on site. During the handover of
defective parts both the contractor and the Client Department must sign the handover agreement.

Al prices quoted by the tenderer for items in this document must include for additional costs, if any, that may
occur as a result of these "Special Conditions" as well as for the supply of all tools, spares, miscellaneous such
as ladders, scaffolding efc. and all expendable/consumables material such as oil, grease and cleaning material
etc., necessary for the proper execution of maintenance, servicing and repair work, and everything necessary
for the proper performance of the work as well as for operation of the plant.

All minor and incidental repairs such as replacement of nuts, bolts, washers, self-tapping screws, pop rivets,
fixing of loose electrical wires, cleaning off dirt and cobwebs from equipment, etc. shall form part of service.
The contractor shall allow for such repairs, (material, labour overheads, administration cost, profit etc.), in his
price for servicing and for his operation.

TARIFFS (UNIT RATES)

10.1

10.2

Each item in the bill of quantities as listed must be priced. “NO COST”, “R0.00”, “FREE”, “N/A” OR UNFAIR
OR UNREASONABLE TARIFFS (UNIT RATES) shall not be accepted and this may lead to disqualification of
the tender.

The National Department of Public Works reserves the right to adjust rates in agreement with the contractor,
before awarding the contract.
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SCHEDULED MAINTENANCE SERVICES RATES

111 The UNIT PRICE tendered for in the bill of quantities item 2 shall INCLUDE the below mentioned in 11.2, 11.3
and 11.4.

112 All consumable material such as oil, grease, hacksaw blades, welding rod and material for all other
forms of welding, insulation tapes, cleaning materials and chemicals etc, as well as servicing parts
together with mark-up necessary for proper scheduled maintenance services must be inclusive in the
unit price. No claims for the consumables shall be accepted.

113 Labour rates shall be deemed to include statutory minimum labour rates for artisans and assistants, as well
as overheads such as contribution to bonus, holiday, pension and medical funds, etc.

11.4  Transport rates shall be inclusive on scheduled items on BOQ

FIXED RATES CONTRACT and sub-contracting

121 This term contract is a fixed rate contract and no adjustments shall be made for any increases or decreases
of rates for the duration of Thirty six (36) months period.

12.2  Should the contractor wish to make use of sub-contractors, he shall apply to the designated official of National
Department of Public Works Regional Office Bloemfontein for a written approval before making use of their
services.

123 The National Department of Public Works, Bloemfontein Regional Office shall not accept the invoice from the
sub-contractor.

JOB CARDS

13.1  The contractor must obtain National Department of Public Works Job Card from the designated official of the
National Department of Public Works Regional Office Bloemfontein at the commencement of this contract.

132 The Job Card must be completed legibly in ink after completion of each service. The contractor must submit
completed job card with valid tender number, together with the invoice, whenever work is done. It should be
noted that no work will be paid without a completed job card and tax invoice.

13.3  The unit rates for items on the Job Card must be cross referenced to the applicable rates for similar items in
the tender document by means of the page and item numbers e.g. (bill of quantities page 1, item 1.1).

OFFICIAL ORDER FORM

14.1 An official order number will be issued for each individual service and no work shall commence without such
number.

PAYMENT

15.1 Invoices for services rendered, must be accompanied by the following:

a. Completed Job Card.
b. Proof of attendance register (signed by the relevant official of Client Department and the contractor).
c. Schedule report whenever scheduled maintenance services are applicable.
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Accounts can be submitted weekly or monthly. Payments of accounts complying with all the requirements shall be
made within 30 days electronically into the contractors banking account after receipt thereof

Note: It should be noted that no work will be paid if the above mentioned documents stated in clause 15.1a
to 15.1c are not attached fo the invoice.

15.2 CALCULATION OF PENALTIES

Penalties applicable to each stage and/or phase of the project to be stipulated in the Contract Data
applicable to the project [DPWO04 (EC) JBCC Contract Data or DPWO05 (EC) GCC Contract Datal].

15.2.1 CALCULATION OF PENALTY PER DAY (EXCLUDING VAT)

The table below to be used as a guide to determine penalties.

CONTRACT PERIOD RATE PER R100 OF ESTIMATE
1 month 27,5 cents
1,5 months 22 cents
2 months 16,5 cents
2,5 months 13,5 cents
3 months 11 cents
3,5 months 9,5 cents
4 months 8,5 cents
45 months 7,5 cents
5 months 6,25 cents
6 months 5,75 cents
7 months 4,75 cents
8 months 4 cents
CONTRACT PERIOD RATE PER R100 OF ESTIMATE
9 months 3,75 cents
10 months 3,5 cents
11  months 3 cents
12 months 2,75 cents
14 months o 2,5 cents
15 months 2,25 cents
16  months 2 cents
18 months 1,75 cents
20 months 15 cents
21 months 1,5 cents
24 months 1,25 cents
30 months 1 cent
36  months 1 cent
42 months 1 cent

15.2.2 PENALTY PER DAY ROUNDED OFF AS FOLLOWS:

RO - R 500 | nearest | RS
| R501 - R1000 | nearest | R10
| R1001 - R5000 | nearest | RSO0
| R5001 and above nearest R 100
Page 24 of 120

FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE, SERVICE AND REPAIR OF STANDBY GENERATOR



§$@ public works

& infrastructure
Department:

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

15.2.3 EXAMPLE

Estimated contract value
Construction period

R2 500 000 (excluding VAT)
12 months

BID NO: BL26/005

= R2 500 000 X %:0275
100
= R687-50/day

Therefore rounded off
to the nearest R10-00 = R690-00/day

RUBBLE AND WASTE

16.1 All rubble and waste arising from the work must be removed. The site and buildings must be left clean and tidy.

16.2 ACCESS CARDS TO SECURITY AREAS

17.1

17.2

Should the work fall within a security area, the contractor may obtain access for his employees who work within
such an area from S.A. National Defence Force, S.A. Police Services, Department of Correctional Services
and any other Department.

The contractor must comply with any regulations or instructions issued from time to time, conceming the safety
of persons and property, by the S.A. National Defence Force, S.A. Police Services, Department of Correctional
Services and any other Department.

SECURITY CHECK ON PERSONNEL

18.1

18.2

The Department or the Chief of the S.A. National Defence Force, or the Commissioner of the SA Police
Services, or any other Department, may require the contractor to have his personnel or a certain number of
them, security classified.

In the event of either the Department, the Chief of S.A. National Defence Force or the Commissioner of the
S.A. Police Services, or any other Department requesting the removal of a person or persons from the site for
security reasons, the contractor shall do so forthwith and the contractor shall thereafter ensure that such person
or persons are denied access to the site and/or to any documents or information relating to the work.

CONTRACTOR AND CLIENT DEPARTMENT SHALL NOT NEGOTIATE; DISPUTES

19.1

The contractor and the Client Department, on whose behalf the work is being done, are not permitted to enter
into negotiations with regard o any matter whatsoever relating to the rates and conditions of the contract.

GUARANTEE AND MANUALS

20.1

20.2

The contractor must give three (03) months written quarantee on workmanship. The guarantee will
commence immediately from the date of certification of work done.

The contractor must give one (01) year written guarantee on all new components and also obtain the
relevant Operational & Maintenance manuals from the supplier. Should the contractor install any equipment
which offers manufacturers guarantee in excess of the 12 months referred to above, shall be responsible
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20.3 for liaising with the manufacturer/supplier for the repair/replacement thereof (in the event of faulty
equipment) at no extra cost fo the National Department of Public Works.

WORK PROGRAM FOR SCHEDULED MAINTENANCE SERVICES

211

21.2

The first site visit will come in the form of a request/logged complaint from the client, an inspection should be
conducted by the contractor who has been awarded the term contract, and the report must be submitted as
mentioned in item 25.2 below.

The contractor shall within 60 days from commencement date, submit to the designated official of the
National Department of Public Works a detailed work program for the execution of Scheduled Maintenance
Services as stated in the Mechanical Maintenance Specifications, listing each equipment name/model and
capacity, its location and recommended dates of future maintenance services.

REPORTS & CHECK LISTS

221  Thecheck list for the maintenance to the installations is contained in the Mechanical Maintenance Specification

(MMS). On each visit to an installation the contractor must attend to all the items listed in the check list.
SECURITY CLEARANCE

231 In compliance with the Department's Internal Security Policy drafted in terms of the Minimum Information
Security Standards (MISS) and other security legislation, no service provider shall render any service to the
National Department of Public Works without the necessary security clearance.

23.2  Bidders will thus be subjected to and must pass a Security Clearance check undertaken by the National
Department of Public Works prior to the award of bids.

23.3  The National Department of Public Works reserves the right to terminate a quote should the bidder fail to pass

the Security Clearance check.

COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT (COIDA)

241

In compliance with the Compensation for Occupational Injuries and Diseases Act (COIDA), site handover to
the successful bidder will only take place once he/she has provided a valid “Proof of Registration” or “letter of
Good Standing” issued by the Compensation Commissioner, clearly specifying the nature of business which
must be within the relevant category.

COMPLIANCE with occupational Health and safety act number 85 of 1993

25.1
25.2

253

254

The contractor must ensure compliance with health and safety act no. 85 of 1993.

It is expected that the contractor submit the Health and Safety file before the commencement of the work,
within 21 working days after the award. The file will be verified and approved by the National Department of
Public Works Health and Safety officer.

The contractor will then submit the invoice for the file once it is approved. The contractor will be paid the
tendered amount as stated in item 12 of bill of quantities.

it should be noted that no work will be paid without the hereof mentioned documents. It should be noted that
the tender amount in item 12 of bill of quantity will be a once off payment.
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25.5 It should be noted that the tendered amount in item 1.2 of bill of quantities will not be paid as once off. It
will be paid whenever the contractor claim for any activity done under Health and Safety. The amount will be
paid per claim as per the tender amount in item 1.2 of bill of quantities.

256  The contractor must submit his/her invoice together with a completed job card with valid tender number,

complaint number written on it, Proof of attendance register (signed by both candidates who attended the
training, the contractor and the trainer) whenever Health and Safety induction and/or training is conducted. It
should be noted that no work will be paid without the hereof mentioned documents.

25.7  The contractor must submit his/her invoice together with a completed job card with valid tender number,

complaint number written on it, material invoices of suppliers whenever Health and Safety
material/equipment is been bought. It should be noted that no work will be paid without the hereof mentioned
documents.

26 SCOPE OF WORKS-MATENANCE DETAILS:

26.1. GENERAL INFORMATION:

This detail document makes provision for the detail inspection of a number of emergency generator sets
and or an un-interrupted power supply (UPS) unit.

The aim of the first inspection of the emergency generator sets and UPS units will be to compile all the
available data of the emergency generator unit (Supplier of the generator and engine, eic., as listed
elsewhere in the document) and UPS units.

The area referred to are existing installations in a radius of 100km in and around main city centres in the
Free State.

The contract period will be thirty six (36) months and may be extended for a period of another twelve
(12) months.

26.2 GENERAL SCOPE OF WORK:
This document makes provision for:
EMERGENCY GENERATOR SETS

26.2.1 Compiling all the data obtained from each of the emergency generator sets (alternator and diesel
engine) which were defined by the representative of the Department of Public Works.

26.2.2 Each of the generator sets (small, medium and large sets) must be inspected and serviced every
six (6) month for the duration of the thirty six (36) months contract period.

26.2.3 The check list of each of the emergency generator sets must be completed and it must be
countersigned by the representative of the user department after the completion of the six (6) monthly
site visits.

26.2.4 Check each of the batteries during the six (8) monthly visits and if required replace faulty
batteries with the new batteries.

26.2.5 The required test runs (with dummy loads — 6 months and or full load installation every six (6)
months must be done as specified.

26.2.6 The emergency generator contractor must inform the Department of Public Works
representative when a mechanical contractor is required to do maintenance on the diesel engine driving
the alternator unit. The emergency generator contractor must call for quotations from specialist
mechanical contractors capable to repair the diesel engine. The quotations must be handed to the
representative of the Department of Public Works, for his attention and action.
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The emergency generator contractor will not be allowed to do any repair work on the diesel
engines of the emergency generators.

BID NO: BL26/005

26.2.7 Cleaning of the emergency generator room

26.2.8 Checking all oil and water levels.

26.2.9 Remove condensate water in fuel lines.

26.2.10 Check operation of change-over control panels and check the conditioning of the equipment.
26.2.11 Test and servicing the battery chargers with each emergency generator set.

26.2.12 Prepare a list of reparations required on the building as specified.

26.2.13 All of the inspection reports must be forwarded to the representative of the Department of Public
Works after completion of the specified work.

26.2.14 Service genset entails:

26.2.14.1 Fuel system: servicing and repair fuel pump, injector pipe, injection pump and replace
fuel filters

26.2.14.2 Lubrication services: Replace oil filter and check oil level, water oil pump, and diesel
level.

26.2.14.3 Safety harness: supply and install safety harness for the gen-set (e.g low water level,

low fuel level, over-heating indicator, service indicator, low/battery failure indicator

26.2.14.4 Electrical system: service and repair control panel relays, switches, contactors, start and
stop button, cables, alternator, automatic voltage regulator (ARV) and starter motor ( ensure that
gen-set has manual self start mode/test mode+automatic mode)

26.2.14.5 Mechanical system: service and repair all mechanical faults on engine and seal leakages

26.2.14.6 Cooling system: service and repair open and sealed systems, radiator, overheating,
water pump, pressure cap, and replace paper element air cleaner

26.2.14.7 instrument: service and repair oil pressure gauge, amp meter, battery charger and fuel
gauge and clean the gen-set engine plus room

26.2.14.8 Replace generator battery and ensure that the generator is in good working condition
after completion of work.

26.3. GENERAL:

26.3.1 The emergency generator specialist contractor MUST PROVIDE proof of experience to
maintaining the latest electronic control devices built into some of the control panels of the emergency
generators as well the conventional change-over panels consist of mechanical/electrical connected
contactors, etc.

26.3.2 The successful emergency generator specialist contractor must note that his reaction time per
emergency generator unit is limited, depending on the type of installation which the emergency generator
unit serves.

Note that there are emergency generator installations of which response time is very critical. If the
emergency generator specialist contractor is not in the position to react on an instruction within the
response time frame, then may it happen that penalties can be applied.

Page 28 of 120
FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE, SERVICE AND REPAIR OF STANDBY GENERATOR



public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

26.3.3 Diesel

BID NO: BL26/005

The emergency generator specialist contractor must take note that the supply, delivery and fill-up of the
diesel tank is the responsibility of the user department.

26.4. SITE VISITS

The emergency generator specialist contractor and his work team must with every site visit get approval
from the representative of the user department before entering the emergency generator room to execute
the specified maintenance work.

NOTE:

The representative of the user-department must counter sign the documentation which must be
handed in at the Department of Public Works office for record and payment purposes.

Not complying to the above may have the effect that the emergency generator contractor’s
payments cannot be processed for payment.

26.5. EXECUTION OF REPAIRS

Generally upon the instruction or request to render any work, the contractor must determine the urgency
of the requirements before responding to the call. For this purpose the call outs will be classed as
follows:

26.5.1 An Emergency:

Such as loss of power to a portion of an institution or a total power failure, not attributable to a supply
authority power failure. Such an emergency must be attended to within minimum delay and in any event
within 2 hours of receipt of the call.

26.5.2 All other repair-replacement:

Shall be attended to on the same day of the call, provided the call is received before 12:00. Otherwise
the call must be attended to the following day.

If the contractor fails to respond within the time limits hereof, the Department shall have the right to
appoint any other contractor to do the work without further notification to the contractor. The additional
costs if any of such work, executed by another contractor, will be for the account of the contractor.

26.6. REPLACED ITEMS

Rates for items described to be replaced, must allow for fault finding, the removal of the existing defective
item or part, setting aside and storing thereof in the space/store-room indicated by the user department,
and for supplying and fixing of the new items. The items removed remain the property of this
department.

26.7. THE CONTRACTOR AND USER DEPARTMENT SHALL NOT NEGOTIATE

The contractor and the user department on whose behalf the work is being done are not permitted to
enter into negotiations with regard to any matter whatsoever relating to the rates and conditions of the
contract.

In the event of any dispute arising out of any matter in connection with the contract, such matters shall
be referred by the Department for submission to the State Tender Board, whose decision shall be final.
The contractor shall not delay the execution of any work pending such decision.

Page 29 of 120
FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE, SERVICE AND REPAIR OF STANDBY GENERATOR



public works .
& infrastructure BID NO: BL26/005

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

26.8. EMERGENCY SERVICES

Emergency Services after hours may be executed without receipt of an official Complaint number solely
on the request of an official of a “user” department. The contractor must however, ensure that the official
of the “user” department signs the Job Card. The contractor must also ensure that he obtains the official
complaint number form the Department on the following working day. No payment will be made without
a complaint number.

26.9. TRANSPORT AND LABOUR COSTS

26.9.1 Transport costs shall include travelling time for artisans, assistants and driver, as well as
overheads and profit.

26.9.2 Labour rates referred to shall be deemed to include for statutory minimum labour rates,
contribution to bonus, holiday, pension and medial funds, etc., as well as any profit.

26.9.3 N.B.:

TRANSPORT COSTS, INCLUDING TRAVELLING TIME, MUST BE ALLOWED IN THE RATES FOR
EACH AND EVERY ITEM IN PRICE SCHEDULE, AND IN THE RATES FOR NON-SCHEDULE
LABOUR ITEMS. UNDER NO CIRCUMSTANCES WILL TRANSPORT OR TRAVELLING COSTS BE
PAID WHERE THIS IS CLAIMED AS A SEPARATE ITEM ON ANY INVOICE RENDERED.

26.9.4 The specialist contractor must allow in his tender for all required travelling time, travelling cost,
inclusive fuel cost and inspection time for the first site inspection which cover the different sites refer to
in this document. The representative of the Department of Public Works will physically show the different
sites, equipment, etc. to the specialist contractor.

NOTE:

Any errors in the compilation of the Job Cards or accounts discovered at a later stage, shall be
rectified and the overpayment recovered by the Department all in accordance with the regulations
of clauses 53 (3) of “State Tender Board Conditions and Procedures” form (ST36)

26.10. PRICING OF NON-SCHEDULED MATERIALS

The percentage mark-up on prices by the contractor for non-schedule material shall be as quoted in the
Bills of Quantities.

Unit prices for items of work executed but not specified in this contract must be verified by means of
invoices of suppliers. The amount of such invoiced, after deduction of any discount, will be taken into
account for payments to the contractor. If such invoices are not submitted, accounts will not be paid.

Should the prices of the Contractor’s supplier be abnormally high, then the department reserves the right
to obtain a written quotation for similar items from an independent supplier and the rates of such
quotation shall them be applicable.

26.11. STATISTIC:

The emergency generator specialist contractor must compile all information of the emergency generator
set installed on a particular site. The information of the generator set must be compiled and confirmed
(filled-in) on a checklist prepared for the generator set.

A checklist based on the list elsewhere in the document must be prepared by the emergency generator
specialist contractor

All the information of the particular generator set must be filied in on the checklist. The information
compiled must be forwarded to the representative of the Department of Public Works.

All reference/serial numbers technical detail provided on the alternator and diesel engine must be filled
in the space allowed on the checklist.
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26.12. EMERGENCY GENERATOR INSPECTION PROGRAM.

The positions of all the emergency generators which form part of this contract will be pointed out to the
emergency generator contractor by the Regional office representative, within 21 days of the letter of
acceptance of his tender. This tender will entail extensive travelling and the contractor shall bear costs
for his own transport and accommodation during this period. The emergency generator contractor shall
within 30 days of being shown the complexes submit to the Regional representative a detailed program
for the execution of a three (3) monthly maintenance to all generators for the whole of the contract period,
listing each generator and its location and fixed dates of maintenance. The emergency generator
contractor will be required to keep to the program at all times.

The emergency contractor must allow in his tender for travelling time and fuel expenses to

inspect and the identification of the different sites and the emergency generators indicated by
the representative of the Department of Public Works.

26.13. SIX MONTHLY SITE VISIT:

After the first site visit must the site of the emergency generator be visited on a six (6) monthly base until
the maintenance contract expires.

Each time after the site six (6) monthly inspection or maintenance) visit, must the authorised
representative of the user department counter sign all the copies of the particular checklist.

26.13.1 Enough copies of the checklist must be kept in a file on site in a safe visible place.

26.13.2 Each of the checklists must be complete in triplicate.

Distribution of the checklist:

26.13.3 The original copy of the checklist must be attached to the claim for payment.

26.13.4 The first copy must be handed to the representative of the user department for his record.
26.13.5 The second copy of the checklist must be left in the file.

26.14. ROUTINE / EMERGENCY SITE VISITS

Six (6) Monthly site visit:

Every time when the site is visit must all the procedures specified below be followed

26.15.1 Building

26.15.1.1 Dusting off the equipment

26.15.1.2 Sweep the entire emergency generator room, dust and clean doors, window panes and
frames.

26.15.1.3 Clean and oil doors, hinges and door locks.

26.15.1.4 Dust and clean walls, ceilings and cable ducts

26.15.1.5 Check if louvers and vermin proofing are in place or damaged.

26.15.1.6 Check building for water damp or condensation.
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26.15.2 Engine

BID NO: BL26/005

26.15.2.1 Check if jacket heater is working

26.15.2.2 Check all liquid levels (coolant, oil and fuel)

26.16.2.3 Check for any radiator leaks

26.15.2.4 Check condition of radiator and fuel hoses for leaks
26.15.2.5 Check V-belts conditions

26.15.2.6 Check water separator and drain

26.15.2.7 Check air filter indicator for condition

26.15.2.8 Check condition of the engine mounting

26.15.2.9 Check exhaust system for leaks and secure fixing bolts

26.15.2.10 Check electronic governor

26.15.3 Control panel and emergency generator

26.15.3.1 Check condition of all control wiring

26.156.3.2 Check condition of main wiring/cables

26.15.3.3 Check the operation of all indicator lights
26.15.3.4 Check if EMERGENCY STOP button is functional

26.15.4 Batteries and chargers

26.15.4.1 Check if battery charger is on and its is set on ‘trickle charge’
26.15.4.2 Clean batteries and container/stand and terminals with luke water and dry out.
26.154.3 Neutralise corrosion with Bicarbonate of soda solution
26.15.4.4 Top up all cells with distilled water
26.154.5 Clean all battery terminals and cover with VASELINE
26.154.6 Check cells for loose connections and terminals, tighten where necessary
26.154.7 Check if Amp/Voltmeter and Test Button on charger is operational
26.154.8 Check indicating lights on charger and replace if necessary.
26.15.4.9 The following information on each of the batteries is to be recorded:
BATTERY NUMBER 1 BATTERY NUMBER 2
SERIAL NO: SERIAL NO:
CELL NO S.G CELL NO S.G.
1 1
2 2
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3 3
4 4
5 5
6 6

26.15.4.10 Check if all circuit breakers are in the 'ON’ position

26.15.4.11 Check the functioning of all indicator lamps, panel meters, gauges, etc.

26.15.4.12 Check for over or under frequency

26.15.4.13 Check for over and under voltage

26.15.4.14 Check phase rotation, etc.

26.16. MECHANICAL FAULTS

If any mechanical fault(s) on the engine may are detected, must the emergency generator contractor
inform the representative of the department telephonically as well as in writing.

The emergency generator contractor will not do repair mechanical work on the engine.

26.16.1 Qil, coolant and fuel spillage must be cleaned.

26.16.2 Check status of V-belts, hoses, etc.

26.16.3 Checking the following levels of the fuel, oil, coolant level, battery electrode level/sight indicator,
etc.

26.17. MECHANICAL CHECK LIST
The following items must be attended to:

26.17.1 General:

26.17.1.1 Check crankcase oil level
26.17.1.2 Injector cam box oil
26.17.1.3 Diesel tank

26.17.2 Check function, adjust, tighten and/or lubricate where necessary:

26.17.21 Fuel pump timing
26.17.2.2 Pump drive
26.17.2.3 Oil feed pump
26.17.2.4 Excess fuel device
26.17.2.5 Governor
26.17.2.6 Turbo charger
26.17.2.7 Heat exchanger
26.17.2.8 Fan bearings
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26.17.2.9 Dynamo bearings

BID NO: BL26/005

26.17.2.10 Stop solenoids
26.17.2.11 Hand/electrical day tank pump
26.17.2.12 Lubricate oil filter element.

26.17.3 Check for leaks and tighten where necessary:

26.17.3.1 Drain plug
26.17.3.2 Oil lines and seals
26.17.3.3 Fuel lines and seals

26.17.3.4 All packing's

26.17.4 Check, top up and clean:

26.17.4.1 Air cleaner filter

26.17.4.2 Clean fans and oil cooler
26.17.4.3 Clean engine

26.17.4.4 Clean drip tray where fitted
26.17.4.5 Clean day tank and gauge glass
26.17.4.6 Check alarms functioning

. Low fuel warning

. Start failure

26.17.4.7 Check alarm and engine shut down function on:
. High temperature

. Low oil pressure

. Over speed

26.18. RECORD READINGS
The following readings must be recorded in the logbook with every site visit;

Hour meter reading before test run:

(entering the building)

Maximum demand meter: A (Red)

A (White)

A (Blue)

Hour meter reading after test run:

(Half an hour test run)
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Maximum demand meter: A (Red)

(Before stopping the engine) A (White)

A (Blue)

26.19 REPORT ON STATUS OF BUILDING

The building in which the emergency generator set is installed must be inspected with every six (6)
monthly visit.

With every six (6) monthly site visit must the emergency generator contractor inspect the items and
prepare a site report mentioning the status of the building.

With the handing-in of the monthly generator set report must a written report be added stating the status
of the building items listed below.

List of items to be inspected:

26.19.1 Doors, hinges and door locks

26.19.2 Windows including glass, window-sills, guards, etc.

26.19.3 Yard fencing and gates (where applicable)

26.19.4 Walls — any cracks

26.19.5 Roofs - any leaks

26.19.6 Wall mounted fire extinguisher

26.20. SUNDRIES

The following must be attended to after inspections:

26.20.1 Cable duct covers must cover all of the cable ducts in the emergency generator room.

21.20.2 Ensure that all required warning signs on the outside of the building are to be in position. The
signs on the outside must be fixed onto the doors of the emergency generator room. The lettering must

be readable and visible and in a good state.

26.20.3 The required Warning and First Aid signs must be fixed onto a wall inside the emergency
generator room.

26.21. TEST RUNS

With each of the three (3) monthly site visit or when a fault is logged at the Department of Public Works
must the emergency generator contractor allow to Test run the unit for a period of at least a half an hour.

During the test run must the proper functioning of all parts, including the electrical gear, protective cut
outs, fault indicators, change-over equipment and battery charger be checked, as well as the load on
each phase.

26.22. TEST RUN REPORT

The following information must be compiled in table format and hand in at the Department of Public
Works for record purposes:

Qutput voltage

Output ampere
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Cycles

Phase ampere ‘Red’  ............... Amp ‘White' ........ce.... Amp ‘Blue’..................Amp
Engine coolant temperature
Engine oil pressure
Engine speed
Hour meter reading Previous month's reading =
Present month's reading (after test run) =
Total hours operational during past month =
26.23. FULL LOAD TEST RUNS

Once every three (3) months must the emergency generator contractor test the emergency generator
on full load.

Special arrangements must be taken to notify the user department’s representative in writing of the full
load test during the site visit.

The notice must warn the representative of the user department that the main power supply with be
interrupted on a certain date and a certain time.

26.24. REQUIRED INFORMATION

The following information of each of the emergency generator set(s) in the building or complex must be
complied and put on record. The information when completed must be handed in writing to the
representative of the Department of Public Works.

Unit no Location

(Name of complex or building) Physical address

Engine manufacturer

No of cylinders

Engine serial number

Alternator serial numberkVA

Single or Three phase

26.25 DOOR OR PANEL LOCKS

The emergency generator contractor must allow for the supply, delivery and installation of the standard
available departments door locks and keys, available at locksmiths. All the emergency generator
buildings doors as well as panels doors equipped with locking hatches must be locked with the required
locks.

26.26. GENERAL ITEMS TO COMPLETE TARIFFS

26.26.1 The first 50 kilometres of a trip must be included in the tariffs, there after must the distance be
measured from post office to post office.

26.26.2 Tariffs must include the material cost.

Page 36 of 120
FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE, SERVICE AND REPAIR OF STANDBY GENERATOR



public works .
& infrastructure BID NO: BL26/005

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

26.26.3  Time base labour prices must include all personnel to execute the service.

26.26.4 With non schedule items and large brake downs of instructions must the contractor first
submitted quotations to the department that shows the parched/quotation from the supplier and the
percentage mark up of the contractor.

26.27. DETAIL OF AREA
Three (3) year Service schedule for Emergency Generator units in the Free State area.
NB: FEZILE DABI DISTRICT WHICH INLUDES THE FOLLOWING TOWNS AND AREA:-

26.27.1. MOQHAKA LOCAL MUNICIPALITY
26.27.1.1 KROONSTAD

26.27.1.2 STEYNSRUS

26.27.1.3 VIERFONTEIN

26.27.1.4 VILUOOENSKROON

26.27.2. METSIMAHOLO LOCAL MUNICIPALITY
26.27.2.1 SASOLBURG

26.27.2.2 ORANJEVILLE

26.27.2.3 DENEYSVILLE

26.27.2.4 GROENPUNT PRISON

26.27.2.5 VILJOENSDRIFT

26.27.3. MAFUBE LOCAL MUNICIPALITY
26.27.3.1 VILLIERS

26.27.3.2 CORNELIA

26.27.3.2 FRANKFORT

26.27.4. NGWATHE LOCAL MUICIPALITY
26.27.4.1 PARYS

26.27.4.2 KOPPIES

26.27.4.3 HEILBRON

26.27.4.4 EDENVILLE

26.27.4.5 VREDEFORT

END OF MAINTENANCE DETAILS.

END OF SPECIAL CONDITIONS OF CONTRACT

) Page 37 of 120
FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE, SERVICE AND REPAIR OF STANDBY GENERATOR



ey bublic works
=IE & infrastructure BIDNG: BI=20/UES

v

g Department:

A Public Warks and infrastructura
V REPUBLIC OF SOUTHAFRICA

PRICING SCHEDULE/ BILLL OF QUANTITIES

Bid no: BL26/005

Bid/ Project Description: FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE,
SERVICE AND REPAIR OF STANDBY GENERATOR

SEE ATTACHED BOQ 6 PAGES
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Department of Public Works and Infrustructure
Fezile Dabi District: 36 Months Preventative Maintenance, Service and Repair of Standby Generator.

Tender No:
ITEM TOTAL AMOUNT
YEAR 1 + YEAR 2+YEAR 3
1 |SUB TOTAL1
2 SUBTOTAL 2
3 |SUBTOTAL 3
4 |SUB TOTAL 4
5 SUBTOTALS

TOTAL PRICE (CARRIED FORWARD TO THE “FORM OF OFFER AND

ACCEPTANCE” DPW-07

*OFFICE ADDRESS FROM WHERE THE CONTRACTOR
OPERATES :

* All distances for inspection, repairs and installations will be
measures from the "Reference Location" identified

FULL NAME OF TENDERER:

NAME OF FiRM:

CELLPHONE
NUMBER:

TELEPHONE NUMBER:

EMAIL ADRRESS:

SIGNATURE:

DATE:

Quantities listad in this tender document are only astimates and cannct ba seen as

Actual

ies will only be i based on actual

calls (ID

) PageGofé



public works .
& infrastructure BID NO: BL26/005

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

ANNEXURE: A
DECLARATION - EPWP PROGRAMME

| from company

Hereby Undertake to Comply To:

1. LABOUR INTENSIVE CONSTRUCTION METHODS (LIC)

1.1 Comply To Implementation of LIC BOQ Items Specified Elsewhere in The Tender Documents.
2. RECRUITMENT AND PLACEMENT OF EPWP NYS PARTICIPANTS

2.1 Recruitment, Placement and Exposure Training Of N/A Participants

2.2 Comply To EPWP BOQ, Specifications and Code of Good Practice
3. RECRUITMENT AND PLACEMENT OF LOCAL LABOURERS

3.1 Recruitment And Placement of Minimum Three (03) Local Labourers

3.2 Comply With Applicable Wage Order/Determination or Agreement, In Terms of Labour Relations
Act or Wage Act

4. COMPLY TO EPWP MONTHLY REPORTING REQUIREMENTS
Monthly prepare and submit below EPWP reports attached to monthly payments certificate:

4.1 All Local Labourers / EPWP Participants Contracts

4.2 All Local Labourers / EPWP Participants Certified SA ID Copies
4.3 All Local Labourers / EPWP Attendance Register

4.4 All Local Labourers / EPWP Proof of Payment

4.5 EPWP Reports Populated on Standard Templates

Failure to comply with the above will result in the contractor's invoice/certificate not being processed.
5. PENALTIES FOR NON-COMPLIANCE

Acknowledge Non-Compliance Penalty of R3000-00 (Three thousand rand) Per Month Per Participant

(NYS).

Acknowledge Non-Compliance will result in the invoice/certificate not being processed (local
labourers).

Signed by :
Director of the Company

Company name

Date:
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ANNEXURE: B

UNDERTAKING
FOR
PUBLIC LIABILITY INSURANCE

I from the Company

Hereby undertake to:
* Be responsible for all the legal claims that may arise while on duty during the
execution of the duties on site in the event that any injury or damage may occur.
* | hereby exonerate the Department from any third party liability that may arise.

* In the event of any legal process against the Department arising within the scope of
my responsibility the former will notify the bidder in writing herein.

Signed by :
Director of the Company

Signature

Company name

Date
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BID NO: BL26/005

Bid/ Project Description: FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE,
SERVICE AND REPAIR OF STANDBY GENERATOR

Health and Safety file attached
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OCCUPATIONAL HEALTH AND SAFETY
SPECIFICATION FOR PREVENTATIVE AND DAY TO
DAY MAINTENANCE SERVICES

Generic Guidelines Building, Civil, Electrical and
Mechanical Services

MANAGED BY: STATUTORY COMPLIANCE
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1. PREAMBLE
In terms of the Occupational Health and Safety Act and Regulations, (Act 85 of 1993),

the Department of Public Works (NDPW), as the Client shall be responsible to
prepare Health & Safety Specifications for any intended project and provide any

BID NO: BL26/005

Contractor who is making a bid or appointed to perform any work for the Client
(NDPW).

This ‘Health and Safety Specifications’ document is governed by the “Occupational
Health and Safety Act, (Act No. 85 of 1993), hereinafter referred to as ‘The Act'.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its

set of Regulations can be read in isolation.

Due to wide and different scope of any work on any project, every activity will be
different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Contractor when drafting the Health and
Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the
scope and details of any risk associated with any hazard, in order to identify the steps
needed to be taken to remove, reduce or control such hazard. This Risk Assessment
and the steps identified will be the basis or point of departure for the Health and
Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ detailing the key activities to be performed in order to reduce as far as

practicable, the hazards identified in the Risk Assessment.

The National Department of Public Works (NDPW) is tasked to provide
accommodation and operational facilities to a very large proportion of the
approximate 35 National Departments responsible for the governance of the NDPW.
A very large number of State employees and public users of the facilities and the
services provided there-in directly interacts with the facilities provided by the well-

being, health and safety of a great number of people.

In this a high premium is to be placed on the health and safety of the most valuable
assets of the Department of Public Works. These are its personnel, the personnel of

its Clients Departments and the physical assets of which it is the custodian and may
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also include the public as well. The responsibilities the Department and relevant
stakeholders have toward its employees and other people present in the facilities or
on the sites are captured further in this specification document. These responsibilities
stem from both moral, civil and a variety of legal obligations. The Contractor is to

take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate
and adequate in all respects. Should it however, contain any errors or omissions they
may not be considered as grounds for claims under the contract for additional
reimbursement or extension of time, or relieve the Contractor from his responsibilities
and accountability in respect of the project to which this specification document
pertains. Any such inaccuracies, inconsistencies and/or inadequacies must
immediately be brought to the attention of the NDPW.

2, SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT
These Specifications should be read in conjunction with the Occupational Health and
Safety and Regulations, Act 85 of 1993, including all other Regulations and Safety
Standards which were or will be promulgated under the Act or incorporated into the
Act and be in force or come into force during the effective duration of the project. The
stipulations in this specification, as well as those contained in all other documentation
pertaining to the project, including contract documentation and technical
specifications shall not be interpreted, in any way whatsoever, to countermand or
nullify any stipulation of the Act, Regulations and Safety Standards which are

promulgated under, or incorporated into the Act.

3. PURPOSE
The Department is obligated to implement measures to ensure the health and safety
of all people and properties affected under its custodianship or contractual
commitments, and is further obligated to monitor that these measures are structured
and applied according to the requirements of these Health and Safety Specifications.
The purpose of this specification document is to provide the relevant Contractor with
any information other than the standard conditions pertaining to construction sites
which might affect the health and safety of persons at work and the health and safety

of persons in connection with the use of plant and machinery; and to protect persons
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other than persons at work against hazards to health and safety arising out of or in
connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Contractor is to be briefed
on the significant health and safety aspects of the project and to be provided with

information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment.
b) Health and safety aspects of the associated structures and equipment.
c) submissions on health and safety matters required from the Contractor; and

d) the Contractor’s health & safety plan.

To serve to ensure that the Contractor is fully aware of what is expected from him/her
with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and
the Regulations made there-under including the applicable safety standards, and in

particular in terms of Section 6,7 and 8 of the construction regulation (2014).

To inform the Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of
1993) in its entirety shall apply to the contract to which this specification document

applies. The Construction Regulations promulgated on 07 February 2014.

DEFINITIONS - All definitions in this document are explained or provided for in the
Occupational Health and Safety Act and Preventative and Day to Day Maintenance

Conditions of Contract.

Where contradictions are experienced, the definitions in the OHSA will take
precedence.
OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

Communication, Participation & Consultation
5.1.1 Occupational Health & Safety matters/issues shall be communicated between
the client, the Contractor, the Designer and other concerned parties shall be through

the H&S Committee or other means determined by the client.
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5.1.2 Consultation with the workforce on OHS matters will be through their
Supervisors and H&S Representatives (‘SHE — Reps’)

5.1.3 The Contractor will be responsible for the dissemination of all relevant OHS

information to all involved, e.g. design changes agreed with the Client.

6. INTERPRETATION
a) The Occupational Health and Safety Act and all its Regulations, distinguish

between the roles, responsibilities and functions of employers and employees
respectively. It views consultants and contractors as employees of the “owner” of
a construction or operational project, the “owner” being regarded as the employer.

b) The Contractor has to take full responsibility for the health and safety on the site of
the relevant project / contract. This includes monitoring health and safety

conditions and overseeing administrative measures required by the Act.

7. RESPONSIBILITIES OF THE CONRACTOR.
a) The Contractor shall accept the appointment under the terms and Conditions of
Contract. The Contractor shall sign and agree to those terms and conditions and

shall, before commencing work;

b) The Contractor shall ensure that he is fully conversant with the requirements of

this Specification and all relevant health and safety legislation.

c) The Contractor will in no manner or means be absolved from the responsibility to
comply with all applicable sections of the Act and the Regulations proclaimed

under the Act or which may perceivable be applicable to this contract.

d) The Contractor shall provide and demonstrate to the Client a suitable and

sufficiently documented health and safety plan based on this Specification,

e) The Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.
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f) The Contractor shall consistently demonstrate his competence and the adequacy
of his resources to perform the duties imposed on him by the client in terms of this

Specification and the Act.

SCOPE OF WORK
These specifications are applicable to the specific scope of work pertaining to the
above-mentioned project as detailed in the contract documents, this amongst all
includes and not limited for example, to:

¢ Maintenance of building and horticulture works;

¢ Maintenance of electrical and or Mechanical machineries

e Construction, erecting, alteration, renovations, refurbishment, repairs,

demolishing or dismantling of building and structures.

PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complexity of the
project and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers.

(b) The plan must be implemented, maintained and kept up to date during the project
execution.

(c) The contractor should prepare a H&S plan that includes
e project information;
¢ client requirements for H&S management on the project;

(d) The H&S plan should include the following information:
¢ Details of the client, that is the person commissioning the work, for example
their name, representative and contact details;

¢ Details of the project, for example address of the workplace, anticipated start
and end date and a brief description of the type of work that the H&S plan will
cover;

¢ Details on how to manage the risks associated with falls, falling objects, moving

plant, electrical / mechanical / building work and all high risk work in the project,
as per the scope of work.
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(e) The H&S plan should also include information on:

o the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;
the safe use and storage of plant;
obtaining and providing essential services information — electrical, gas, telecom,
water and similar services;

¢ ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

e a general description of the type of work activities involved in the project
e the project program or schedule details, including start and finish dates, showing
principal activities;

10. HEALTH AND SAFETY FILE

a) The contractor is responsible for producing an H&S file. It contains important
project H&S information for use by the owner of the completed structure after
construction has been completed. It is essential that the process of compiling the
file commences as early as possible to ensure sufficient time to gather the
required information.

b) The Contractor must, keep a Health & Safety File on site at all times that must
include all documentation required in terms of the Act and Regulations and must
also include a list of all Contractors on site that are accountable to the Contractor
and the agreements between the parties and details of work being done. A more
detailed list of documents and other legal requirements that must be kept in the

Health & Safety File.

¢) The Health and Safety File will remain the property of the Client throughout the

project work and shall be consolidated and handed over to the Client.

11. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Contractor is required to maintain an acceptable disabling incident frequency rate

(DIFR) and report on this to the Client on a continuous basis.
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11.1 ldentification of hazards and development of risk assessments, standard
working procedures (SWP) and method statements
The Contractor is required to develop Risk Assessments, Standard Working
Procedures (SWP) and Method Statements for each activity executed in the contract

or project.

The identification of hazards is over and above the hazards identification programme

and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Safety Audit by the NDPW.
The NDPW (Client) will be conducting Periodic Audits ensure to compliance with
Occupational Health and Safety Act and Regulation (Act 85 of 1993) and to ensure
that the Contractor is adhering to, implemented and is maintaining the agreed and
approved OH&S Plan.

a) A representative of the Contractor and the relevant Health and Safety
Representative(s) (SHE-Reps) must accompany the Client on all Audits and
Inspections and may conduct their own audit/inspection at the same time.
Each party will, however, take responsibility for the results of his/her own
audit/inspection results. The Client may require to be handed a copy of the
minutes of the previous Health and Safety Committee meeting reflecting
possible recommendations made by that committee to the Employer for

reference purposes.

11.1.2 Health & Safety incident/accident reporting & investigations
a) The Contractor shall report all incidents where an employee is injured on duty to
the extent that he/she:
i. dies

ii. becomes unconscious

iii. loses alimb or part of a limb

iv. is injured or becomes ill to such a degree that he/she is likely either to die
or to suffer a permanent physical defect or likely to be unable for a period of
at least 14 days either to work or continue with the activity for which he/she

was usually employed
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OR where:
i. a majorincident occurred

i. the health or safety of any person was endangered

ii. where a dangerous substance was spilled

iv. the uncontrolled release of any substance under pressure took place

v. machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolied moving objects

vi. Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its
Agent on its behalf.

b) The Contractor is required to provide the NDPW with copies of all statutory reports
required in terms of the Act and the Regulations.

c) The Contractor is required to provide the NDPW with a monthly “SHE Risk
Management Report”.

d) The Contractor is required to provide a.s.a.p. the NDPW with copies of all internal

and external accident/incident investigation reports.

The Contractor is responsible to oversee the investigation of all accidents/incidents
where employees and non-employees were injured to the extent that he/she/they had
to receive first aid or be referred for medical treatment by a doctor, hospital or clinic.
(General Administrative Regulation 9)

(a) The results of the investigation to be entered into the Accident/Incident Register

listed above. (General Administrative Regulation 9)

(b) The Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results
of such investigations including the steps taken to prevent similar incidents in
future.
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(c) The Contractor is responsible for the investigation of all accidents relating to site
operations and keeping a record of the results of such investigations including the

steps taken to prevent similar accidents in future.

(d) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave

rise to injury or damage.

¢ Determine the underlying H&S deficiencies and other contributory factors
¢ |dentification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the

investigation.

(e) Reporting Of Near-Misses

¢ The National Department of Public Works (NDPW) views the reporting of near
misses as a critical component in creating a positive health and safety awareness
culture on site.

e Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

Review

The Contractor is to review the Hazard Identification, Risk Assessments and
Standard Work Processes at each Planning and Progress Report meetings as the
work develops and progresses, and each time changes are made to the designs,

plans and work methods and processes.

The Contractor must provide the NDPW and all other concerned parties with copies
of any changes, alterations or amendments as contemplated in the above

paragraph.

Site Rules and other Restrictions
a) OHS rules
The Contractor must develop a set of site-specific OHS rules that will be applied to

regulate the Health and Safety Plan and associated aspects of the project.
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b) Security Arrangements
The Contractor must establish site access rules and implement and maintain these
throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Contractor must develop a set of Security rules and procedures and maintain these
throughout the construction period.
The Contractor must appoint a competent person who must develop contingency

plans for any emergency that may arise on site as indicated by the risk assessments.

12.1.1 Duties and Functions of the H&S Representatives

¢ The Contractor must ensure that the designated H&S Representatives conduct at
least a weekly inspection of their respective areas of responsibility using a
checklist developed by the Contractor.

e The report must be consolidated and submitted to the Health & Safety Committee.

e H&S Representatives must form part of the incident/accident investigating team.

12.1.2 Establishment of H&S Committee(s) ‘

e The Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employers Representatives appointed
as per Section 19(3) that are not allowed to exceed the number of H&S
Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall

determine its own procedures.

12.1.3 Training & Awareness
The contents and syllabi of all training required by the Act and Regulations including
any other related or relevant training as required must be included in the Contractor’s
Health and Safety Plan and Health and Safety File.
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a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be

competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures

must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance; moreover all employees on

site must be in possession of proof of General Induction training.

PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified

for the project and site and for which Risk Assessments, Standard Working

Procedures (SWP), management and control measures and Method Statements

(where necessary) have to be developed by the Contractor:

a)
b)
c)
d)
e)
f)
g)

h)

)

L)

Clearing & grabbling the area/site

Site establishment

Dealing with existing structures

Location of existing services

Protection against heat exhaustion, dehydration, wet & cold conditions

Use of portable electrical & explosive tools

Mechanical works

- Boailers, Incinerators, welding works, Lifts, air-conditioning, geysers, heaters
etc.

Electrical Works

- Wiring, Standby generators, transformers, bulb changing, etc.

Any on Plants

- Sewage plants, Water reticulation plants

Building Works

- Roofing work, ceiling, carpeting, painting, tiling, plumbing, carpentry,
partitioning, etc.

Civil Works

Parking areas, Roads pavings, speed humps construction

Page 54 of 120

FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE, SERVICE AND REPAIR OF STANDBY GENERATOR



Department;

14,

public works
& infrastructure

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL26/005

OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC

OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE

14.1 - Administrative & Legal Requirements

OHS Act Section/ Subject Requirements
Regulation
General Admin. Copy of OH&S Act (Act | Updated copy of Act & Regulations on site.
| Regulation 4 85 of 1993) Readily available for perusal by employees.
COID Act Registration with Written proof of registration/Letter of good standing available
Section 80 Compens. Insurer on Site
Construction. H&S Specification & H&S Spec received from Client and/or its Agent on its behalf
Regulation 4 & 5(1) | Programme OH&S programme developed & Updated regularly
Section 8(2)(d) Hazard ldentification & | Hazard Identification carried out/Recorded
Construction. Risk Assessment Risk Assessment and — Plan drawn up/Updated
Regulation 7 RA Plan available on Site

Employees/Sub-Contractors informed/trained

Section 16(2)

Assigned duties
(Managers)

Responsibility of complying with the OH&S Act assigned to
other person/s by CEO.

Construction. Designation of Person Competent person appointed in writing as

| Regulation 6(1) Responsible on Site Construction Supervisor with job description
Construction. Designation of Assistant | Competent person appointed in writing as

| Regulation 6(2) for above Assistant Construction Supervisor with job description
Section 17 & 18 Designation of Health & | More than 20 employees - one H&S Representative, one
General Safety Representatives | additional H&S Rep. for each 50 employees or part thereof.
Administrative Designation in writing, period and area of responsibility
Regulations 6 & 7 specified in terms of GAR 6 & 7

Meaningful H&S Rep. reports.
Reports actioned by Management.

Section 19 & 20

Health & Safety

H&S Committee/s established.

(Sub-)Contractors

General Committee/s All H&S Reps shall be members of H&S Committees
Administrative Additional members are appointed in writing.
Regulations 5 Meetings held monthly, Minutes kept.
Actioned by Management.
Section 37(1) & (2) | Agreement with Written agreement with (Sub-)Contractors
Mandataries/ List of (Sub-) Contractors displayed.

Proof of Registration with Compensation Insurer/Letter of
Good Standing

Construction Supervisor designated

Written arrangements re.

H&S Reps & H&S Committee

Written arrangements re. First Aid

Section 24 &
General Admin.
Regulation 8
COID Act Sect.38,
39& M

Reporting of Incidents
(Dept. of Labour)

Incident Reporting Procedure displayed.

All incidents in terms of Sect. 24 reported to the Provincial
Director, Department of Labour, within 3 days and to the
Client and/or its Agent on its behalf

Cases of Occupational Disease Reported

Copies of Reports available on Site

Record of First Aid injuries kept

General Admin.
Regulation 9

Investigation and
Recording of Incidents

Allinjuries which resulted in the person receiving medical
treatment other than first aid, recorded and investigated by
investigator designated in writing.

Copies of Reports (Annexure 1) available on Site

Tabled at H&S Committee meeting

Action taken by Site Management.

Construction.
Regulation 8

Fall Prevention &
Protection

Competent person appointed to draw up and supervise the
Fall Protection Plan

Proof of appointees competence available on Site

Risk Assessment carried out for work at heights

Fall Protection Plan drawn up/updated

Available on Site
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Construction.
Regulation 14

Scaffolding

Competent persons appointed in writing to:

- erect scaffolding (Scaffold Erector/s)

- act as Scaffold Team Leaders

- inspect Scaffolding weekly and after inclement weather
(Scaffold Inspector/s)

Written Proof of Competence of above appointees
available on Site

Copy of SANS 085 available on Site

Risk Assessment carried out

Inspected weekly/after bad weather. Inspection register/s
kept

Construction.
Regulation 17

Materials Hoist

Competent person appointed in writing to inspect the Material
Hoist

Written Proof of Competence of above appointee available on
Site.

Materials Hoist to be inspected weekly by a competent
person. Inspections register kept.

Construction.
Regulation
22/Electrical
Machinery
Regulations 9 & 10/
Electrical

Inspection &
Maintenance of
Electrical Installation &
Equipment (including
portable electrical tools)

Competent person appointed in writing to inspect/test the
installation and equipment.

Wiritten Proof of Competence of above appointee available on
Site.

Inspections:

- Electrical Installation & equipment inspected after

Installation installation, after alterations and quarterly. Inspection
Regulations Registers kept
Portable electric tools, electric lights and extension leads
must be uniquely identified / numbered.
Weekly visual inspection by User/Issuer/Store man. Register
kept.
Construction. Designation of Stacking | Competent Person/s with specific knowledge and experience
Regulation 26/ & Storage Supervisor. designated to supervise all Stacking & Storage

General Safety
Regulation 8(1)(a)

Written Proof of Competence of above appointee available on
Site.

Construction.
Regulation 27/
Environmental
Regulation 9

Designation of a
Person to Co-ordinate

Emergency Planning
And Fire Protection

Person/s with specific knowledge and experience designated
to co-ordinate emergency contingency planning and
execution and fire prevention measures

Emergency Evacuation Plan developed:

- Drilled/Practiced

- Plan & Records of Drills/Practices available on Site

Fire Risk Assessment carried out
All Fire Extinguishing Equipment identified and on register.
Inspected weekly. Inspection Register kept

Serviced annually.

General Safety
Regulation 3

First Aid

Every workplace provided with sufficient number of First Aid
boxes. (Required where 5 persons or more are employed)
First Aid freely available

Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50 employees.
(Required where more than 10 persons are employed)

List of First Aid Officials and Certificates

Name of person/s in charge of First Aid box/es displayed.
Location of First Aid box/es clearly indicated.

Signs instructing employees to report all

Injuriesf/iliness including first aid injuries

General Safety
Regulation 2

Personal Safety
Equipment (PSE)

PSE Risk Assessment carried out

Items of PSE prescribed/use enforced

Records of Issue kept

Undertaking by Employee to use/wear PSE

PSE remain property of Employer, not to be removed from
premises GSR 2(4)

General Safety

Inspection & Use of

Competent Person/s with specific knowledge and experlence
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Regulation 9

Welding/Flame Cutting
Equipment

designated to Inspect Electric Arc, Gas Welding and Flame
Cutting Equipment

Written Proof of Competence of above appointee available on
Site

All new vessels checked for leaks, leaking vessels NOT taken
into stock but returned to supplier immediately

Equipment identified/numbered and entered into a register
Equipment inspected weekly. Inspection Register kept
Separate, purpose made storage available for full and empty
vessels

Hazardous
Chemical
Substances (HCS)
Regulations
Construction
Regulation 23

Control of Storage &
Usage of HCS and
Flammables

Competent Person/s with specific knowledge and experience
designated to Control the Storage & Usage of HCS (including
Flammables)

Written Proof of Competence of above appointee available on
Site

Risk Assessment carried out

Register of HCS kept/used on Site

Separate, purpose made storage available for full and empty

containers

Vessels under
Pressure
Regulations

Vessels under Pressure
(VUP)

Competent Person/s with specific knowledge and experience

designated to supervise the use, storage, maintenance,

statutory inspections & testing of VUP's

Written Proof of Competence of above appointee available on

Site

Risk Assessment carried out

Certificates of Manufacture available on Site

Register of VUP’s on Site

Inspections & Testing by Approved Inspection Authority (AlA):

-  after installation/re-erection or repairs

- every 36 months,

- Register/Log kept of inspections, tests. Modifications &
repair

General Safety
Regulation 13A

Inspection of Ladders

Competent person appointed in writing to inspect Ladders
Ladders inspected at arrival on site and weekly there after.
Inspections register kept

Application of the types of ladders (wooden, aluminium etc.)
regulated by training and inspections and noted in register

14.2  Education & Training

Subject

Requirement

Company OH&S Policy Section

7(1)

Company/Site OH&S Rules

(Section 13(a)

Induction & Task Safety Training

(Section 13(a)

General OH&S Training (Section

13(a)

Occupational Health & Safety

Promotion

Policy signed by CEO and published/Circulated to Employees

Policy displayed on Employee Notice Boards

Management and employees committed.

Rules published

Rules displayed on Employee Notice Boards

Rules issued and employees effectively informed or trained: written proof
Follow-up to ensure employees understand/adhere to the policy and rules.
All new employees receive OH&S Induction Training.

Training includes Task Safety Instructions.

Employees acknowledge receipt of training.

Follow-up to ensure employees understand/adhere to instructions.

All current employees receive specified OH&S training: written proof
Operators of Plant & Equipment receive specified training

Follow-up to ensure employees understand/adhere to instructions.
Incident Experience Board indicating e.q.

* No. of hours worked without an Injury

* No. of days worked without an Injury

Mission, Vision and Goal

Star Grading - Board kept up to date.

Safety Posters displayed & changed regularly
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Employee Notice Board for OH&S Notices.
Site OH&S Competition.

Company OH&S Competition. -

Participation in Regional OH&S Competition
Suggestion scheme.

14.3  Public Safety, Security Measures & Emergency Preparedness

Subject
Notices &Signs

Site
Safeguarding
Security
Measures

Emergency
Preparedness

Emergency
Drill &
Evacuation

Requirement

Notices & Signs at entrances / along perimeters indicating “No Unauthorised Entry”.
Notices & Signs at entrance instructing visitors and non - employees what to do, where to go
and where to report on entering the site/yard with directional signs. e.g. “Visitors to report to
Office”

Notices & Signs posted to warn of overhead work and other hazardous activities. e.g.
General Warning Signs

Nets, Canopies, Platforms, Fans etc. to protect members of the public passing / entering the
site.

Access control measures/register in operation

Security patrols after hours during weekends and holidays

Sufficient lighting after dark

Guard has access to telephone/ mobile/other means of emergency communication
Emergency contact numbers displayed and made available to Security & Guard

Emergency Evacuation instructions posted up on all notice boards (including employees’
notice boards)

Emergency contingency plan available on sitefin yard

Doors open outwards/unobstructed

Emergency alarm audible all over (including in toilets)

Adequate No. of employees trained to use Fire Fighting Equipment.

Emergency Evacuation Plan available, displayed and practiced.

(See Section 1 for Designation & Register)

144 Personal Protective Equipment

Subject

Requirement

PPE needs analysis | Need for PPE identified and prescribed in writing.

PPE remain property of Employer, not to be removed from premises GSR 2(4)

Head Protection

All persons on site wearing Safety Helmets including Sub-contractors and Visitors
(where prescribed)

Foot Protection

All employees on site wearing Safety Footwear including Gumboots for concrete / wet
work and non-slip shoes for roof work.
Visitors to wear same upon request or where prescribed

Eye and Face
Protection

Eve and Face (also Hand and Body) Protection (Goggles, Face Shields, Welding
Helmets etc.) used when operating the following:

* Angle / Bench Grinders

* Electric Drills

* Qil fill-up

* Cutting / Welding Torches

* Cutting Tools and Equipment

* CO? and Arc Welding Equipment

* Battery water fill up

Hearing Protection Hearing Protectors (Muffs, Plugs etc.) used when operating the following:

* Start of Generator Unit

Hand Protection

Protective Gloves worn by employees handling / using:
* Welding Equipment
* Hammers & Chisels

Respiratory
Protection

Suitable/efficient prescribed Respirators worn correctly by employees handling / using:
* Dry cement

* Dusty areas

* Hazardous chemicals

* Angle Grinders
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* Spray Painting etc.

Fall Prevention Suitable Safety Belts / Fall Arrest Equipment correctly used by persons working on / in
Equipment unguarded, elevated positions e.g.:
* Scaffolding
* Riggers
* Lift shafts
* Edge work
* Ring beam edges etc.
Other methods of fall prevention applied e.g. catch nets

Protective Clothing | All jobs requiring protective clothing ( Overalls, Rain Wear, Welding Aprons etc.)
Identified and clothing worn.,

PPE Issue & Control | Identified Equipment issued free of charge.

All PPE maintained in good condition. (Regular checks).

Workers instructed in the proper use & maintenance of PPE.

Commitment obtained from wearer accepting conditions and to wear the PPE.
Record of PPE issued kept on H&S File.

PPE remain property of Employer, not to be removed from premises GSR 2(4)

Stacking & Storage
continued
14.5 Housekeeping
Subject Requirement
Scrap Removal All items of Scrap/Unusable Off-cuts/Rubble and redundant
System material removed from working areas on a regular basis. (Daily)
Scrap/Waste removal from heights by chute/hoist/crane.
Nothing thrown/swept over sides.
Scrap disposed of in designated containers/areas
- - Removal from site/yard on a regular basis. -
Stacking & Stacking:
Storage * Stable, on firm level surface/base. “
* Prevent leaning/collapsing

* Irregular shapes bonded
* Not exceeding 3x the base
* Stacks accessible
* Removal from top only.
Storage:
* Adequate storage areas provided.
* Functional — e.g. demarcated storage areas/racks/bins
etc.
* Special areas identified and demarcated e.g. flammable
gas, cement etc.
* Neat, safe, stable and square.
* Store/storage areas clear of superfluous material.
* Storage behind sheds etc. neat/under control.
* Storage areas free from weeds, litter etc. B
Waste Control/Reclamation | Re-usable off-cuts and other re-usable material removed daily and
kept to a minimum in the work areas.
All re-usable materials neatly stacked/stored in designated areas.
(Nails removed/bent over in re-usable timber).
Issue of hardware/nails/screws/cartridges etc. controlled and return
_of unused items monitored.

Sub-contractors - Sub-contractors required complying with HouseRee;iing
(Housekeeping) requirements.
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146 Working at Heights (including roof work)

| Subject Requirement

| Openings Unprotected openings adequately guarded/fenced/barricaded/catch nets installed

Covers over openings in roof of robust construction/secured against displacement

14.7  Scaffolding / Formwork / Support Work

Subject Reguirement

Access/System Scaffolding Tied to Structure/prevented from side or cross movement
Platform boards in good condition/sufficient/secured.
Access ladders / stairs provided.

Area/s under scaffolding tidy.

Safe/unsafe for use signs

Complying with OH&S Act/SANS 085

Free Standing Scaffolding Foundation firm / stable

Sufficient bracing.

Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.

Access ladders / stairs provided.

Area/s under scaffolding tidy.

Safe/unsafe for use signs

Height to base ratio correct

Outriggers used /tied to structure where necessary
Complying with OH&S Act/SANS 085

Edges & Openings Edges barricaded to acceptable standards.
Manhole openings covered / barricaded.
Openings in floor / other openings covered, barricaded/fenced.

14.8 Ladders

Subject Requirement

Physical Condition / Use & Stepladders - hinges/stays/braces/stiles in order.

Storage Extension ladders - ropes/rungs/stiles/safety latch/hook in order.

Extension / Straight ladders secured or tied at the bottom / top.
No joined ladders used

Wooden ladders are never painted except with varnish
Aluminium ladders NOT to be used with electrical work

All ladders stored on hooks / racks and not on ground.
Ladders protrude 900 mm above landings / platforms / roof.
Fixed ladders higher than § m have cages/Fall arrest system

14.9  Electricity (as part of, or additional to the manual “Safety & Switching Procedures for Electrical
Installations”- see attached document)

Subject Requirement

Electrical Colour coded / numbered / symbolic sign displayed.

Distribution Area in front kept clear and unobstructed.

Boards & Earth Fitted with inside cover plate / openings blanked off / no exposed “live” conductors /
Leakage terminals/Door kept close

Switches / circuit breakers identified.

Earth leakage protection unit fitted and operating.

Tested with instrument: Test results within 15 — 30 milliamps

Aperture/Opening/s provided for the plugging in and removal of extension leads without
the need to open the door

Apertures and openings used for extension leads to be protected against the elements
and especially rain.

Electrical Temporary wiring / extension leads in good condition / no bare or exposed wires.
Installations & Earthing continuity / polarity correct:
Wiring
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Looking at the open connectors to connect the wiring, the word “Brown” has the
letter ‘R’ in it, so the b’R’own wire connects to the ‘R’ight hand connector. “Blue”
has the letter ‘L’ in it, so the b’L’ue wire connects to the ‘L’eft hand connector.
Cables protected from mechanical damage and moisture.

Correct loading observed e.g. no heating appliance used from lighting circuit etc.

Light fittings/lamps protected from mechanical damage/moisture.

Cable arrestors in place and used inside plugs

Physical condition
of Electrical
Appliances &
Tools

Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp supply socket)
Insulation / casing in good condition.

Earth wire connected/intact where not of double insulated design

Double insulation mark indicates that no earth wire is to be connected.

Cord in good condition/no bare wires/secured to machine & plug.

Plug in good condition, connected correctly and correct polarity.

14.10 Emergency and Fire Prevention and Protection

Subject Requirement
Fire Extinguishing Fire Risks Identified and on record
Equipment The correct and adequate Fire Extinguishing Equipment available for:

Offices

General Stores

Flammable Store

Fuel Storage Tank/s and catchment well

Gas Welding / Cutting operations

Where flammable substances are being used / applied.
Equipment Easily Accessible

Maintenance

Fire equipment checked minimum monthly, serviced yearly

Location & Signs

Fire Extinguishing Equipment:

Clearly visible

Unobstructed

Signs posted including "No Smoking” / "No Naked Lights” where required. (Flammable
store, Gas store, Fuel tanks etc.)

Storage Issue &
Control of
Flammables (incl.
Gas cylinders

Storage Area provided for flammables with suitable doors, ventilation, bund etc.
Flammable store neat / tidy and no Class A combustibles. Decanting of flammable
substances carried out in ignition free and adequately ventilated area. Container bonding
principles applied

Only sufficient quantities issued for one task or one day's usage

Separate, special gas cylinder store/storage area.

Gas Cylinders stored / used / transported upright and secured in trolley/cradle/structure
and ventilated.

Types of Gas Cylinders clearly identified as well as the storage area and stored
separately.

Full cylinders stored separately from empty cylinders,

All valves, gauges, connections, threads of all vessels to be checked regularly for leaks.
Leaking acetylene vessels to be returned to the supplier IMMEDIATELY.

Storage, Issue &
Control of
Hazardous
Chemical
Substances (HCS)

HCS storage principles applied: products segregated

Only approved, non-expired HCS to be used

Only the prescribed PPE shall be used as the minimum protection

Provision made for leakage/spillage containment and ventilation

Emergency showers/eye wash facilities provided

HCS under lock & key controlled by designated person

Decanted/issued in containers as prescribed with information/warning labels
Disposal of unwanted HCS by accredited disposal agent

No dumping or disposal of any HCS on or inside the storage area or anywhere else on
the project site

All vessels or containers to be fegularly checked for leaks

Page 61 of 120

FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE, SERVICE AND REPAIR OF STANDBY GENERATOR




§*@ public works
Zf & infrastructure

N \
4 Department.
3 \'"U Public Works and Infrastructure

V REPUBLIG OF SOUTHAFRICA

BID NO: BL26/005

14.11 Tools
Subject Requirement
Hand Tools Shovels / Spades / Picks:
Handles free from cracks and splinters
Electrical hand Handles fit securely
tools Working end sharp and true

Hammers:

Good quality handles, no pipe or reinforcing steel handles.
Handles free from cracks and splinters

Handles fit securely

Chisels:

No mushroomed heads / heads chamfered

Not hardened

Cutting edge sharp and square

14.12 Transport & Materials Handling Equipment

Subject Requirement

Site Vehicles All Site Vehicles, checked daily before use by driver / operator.

inventory of vehicles used/operated on site
Inspection by means of a checklist / results recorded.
No persons riding on equipment not designed or designated for passengers.
Site speed limit posted, enforced and not exceeded.
Drivers / Operators trained / licensed and carrying proof.

_No unauthorised persons allowed driving / operating equipment.

1413 Plant & Storage Yards/Site Workshops Specifics

() Subject (it Requirements
Section 8(2)(1) General Person/s with specific knowledge and experience designated in writing to
Machinery Supervise the Use & Maintenance of Machinery
Regulation 2(1): Critical items of Machinery identified/numbered/placed on register/inventory

Supervision of the Use &
Maintenance of Machinery

Inspection/maintenance schedules for abovementioned
Inspections/maintenance carried out to above schedules
Results recorded

“General Machinery Regulation
9(2): Notices re. Operation of
Machinery

Vessels under Pressure
Regulation 13(1)(b):
Supervision of the Use &
Maintenance of Vessels under
Pressure (VuP)

Schedule D Notice posted in Work areas

Person/s with specific knowledge and experience designated in writing to

Supervise the Use & Maintenance of VuP’s

VuP's identified/numbered/placed on register/Manufacturers plate intact
Inspection/maintenance schedules for abovementioned
Inspections/maintenance carried out to above schedules

Results recorded/Test certificates available
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Lock-out Procedure Lock-out procedure in operation
Ergonomics Ergonomics survey conducted — results on record
| Survey results applied
| Demarcation & Colour Demarcation principles applied
| Coding All services, pipes, electrical installation, stop-start controls, emergency

Portable & Bench Grinders Area around grinder clear/trip/slip free

controls etc. colour coded to own published or SABS standard
Employees trained to identify colour coding

Bench grinders mounted securely - grinder generally in good condition - no
excessive vibration

On/Off switch/button clearly demarcated/accessible

Adequate guards in place

Tool rest — secure/square/max. 2 mm gap, perpendicular to drive shaft
Stone/disk - correct type and size/mounted correctly/dressed

| Use of Eye protection enforced

Battery Storag_e_& Charging | Adequately ventilated, ignition free room/area/no smoking si_gn/_s

Batteries placed on rubber/wooden surface

Emergency shower/eye wash provided

No acid storage in area

Prescribed methods in place and adhered to when charging batteries

i Presses/Guillotines/ Only operated by trained/authorised persons
| Shears Interlocks/lock-outs fitted/PPE worn or used at all times

14.14 Workplace

Environment, Health and Hygiene

Subject Requirement

Lighting Adequate lighting in places where work is being executed e.g. stairwells and basements.
Light fittings placed / installed causing no irritating/blinding glare.
Stroboscopic effect eliminated (not only reduced) where moving objects or machinery is
used

Ventilation Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals /
adhesives / welding / petrol or diesel/ motors running and in confined spaces / basements.

Noise Tasks identified where noise levels exceeds 85 dB at any one time.

All reasonable steps taken to reduce noise levels at the source.
Hearing protection used where noise levels could not be reduced to below 85 dB.

Heat Stress

Measures in place to prevent heat exhaustion in heat stress problem areas e.g. steel
decks, when the WBGT index reaches 30. (See Environmental Regulation 4)
Cold drinking water readily available at all times.

Ablutions

Sufficient hygiene facilities provided - 1 toilet per 30 employees (National Building
Regulations prescribe chemical toilets for Construction sites)

Toilet paper available.

Sufficient showers provided.

Facilities for washing hands provided

Soap/cleaning agent available for washing hands

Means of drying hands available

Lock-up changing facilities / area provided.

Ablution facilities kept hygienic and clean.

Eating / Cooking

Adequate storage facilities provided.

Environment

Facilities Weather protected eating area provided, separate from changing area
Refuse bins with lids provided.
Facilities kept clean and hygienic.

Pollution of Measures in place to minimize dust generation.

Accumulation or littering of empty cement pockets, plastic wrapping / bags, packing
materials etc. prevented.

Spillage / discarding of oil, chemicals and dieseline into storm water and other drains or
into existing or newly dug holes/cavities on site expressly prohibited.

FEZILE DABI DISTRICT:
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Hazardous
Chemical
Substances

Al substances identified and list available e.g. acids, flammables, poisons ete.
Material Safety Data Sheets (MSDS) indicating hazardous properties and emergency
procedures in case of incident on file and readily available.

Substances stored safely.

Expiry dates meticulously checked where applicable

15. THE CONTRACTOR’S GENERAL DUTIES

The Contractor shall at all times ensure his status of an “employer” as referred
to in the Act, and will abide by his/her responsibilities, duties and functions as
per the requirements of the Act and Regulations with specific reference to
Section 8 of the Act.

The Contractor shall keep, and on demand make available, a copy of the Act
on site at all times and in addition to that he/she will introduce and maintain a
file titled “Health and Safety File”, or other record in permanent form, which
shall contain all relevant aspects and information as contemplated in the
Construction Regulations. He/she will make this file available to the NDPW
representative whenever necessary or on request to an interested party.

The project under control of the Contractor shall be subject to periodic health
and safety audits that will be conducted by the NDPW at intervals agreed upon
between the Contractor and the NDPW, provided such intervals will not exceed
periods of one month.

The Contractor is to ensure that he/she and all persons under his control on
the construction site shall adhere to the above specifications.

The Contractor should note that he/she shall be held liable for any anomalies
including costs and resulting deficiencies due to delays caused by non-
conformance and/or non-compliance to the above Health and Safety

Specifications and the Health and Safety Plan based on these specifications.

16. THE CONTRACTOR’S SPECIFIC DUTIES
The Contractor’s specific duties in terms of these specifications are detailed in the
Occupational Health and Safety Act and Regulations (Act 85 of 1993), as the

employer.
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17. THE CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH REGARD TO
HAZARDOUS ACTIVITIES
The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance
with the following the Occupational Health and Safety Act and Regulations (Act 85 of
1993) and other applicable regulations of the Act, including relevant SANS codes;
- Fall protection
- Structures
- Excavation work
- Demolition work
- Scaffolding
- Water environments
- Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive! All of the above
requirements will be read in conjunction with the relevant regulations and health and
safety standards as required by the Act. All documents and records required by the
Occupational Health and Safety Act and Regulations (Act 85 of 1993) will be kept in
the Health and Safety File and will be made available at any time when required by

the NDPW or his representative, or on request to an interested party.

18. GENERAL NOTES TO THE CONTRACTOR
Legal Framework: Part of legal obligations
The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as

to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended
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d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended
The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468 dated
4t October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j- Common Law

HOUSE KEEPING

In promotion of environmental control all waste, rubble, scrap etc., will be disposed of
at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Contractor will
ensure that the matter is brought to record with the NDPW or his representative, after

which suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting a
nuisance shall be treated or disposed of by methods approved of by an a certified

institution.

NOTE: No Contractor / employer shall require or permit any person to work at night
or after hours unless there is adequate, suitable artificial lighting including support

services in respect of Health and Safety.

MINIMUM REQUIREMENTS (NOT EXAUSTIVE) TO BE KEPT BY THE
CONTRACTOR

a) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site, unless provided for by the NDPW.
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b) Smoking Areas
The Department of Public Works is designated as non-smoking area.

¢) Drinking Water Facilities
The provision of drinking water facilities shall be negotiated between the Contractor
and the NDPW.

d) Equipment Compliance Certificates
Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i. lifting equipment and lifting tackle
ii. power driven machinery
ii.  electrical equipment

iv.  testing and monitoring equipment

e) Barricading
All barricading shall be of the rigid type unless the use of non-rigid barricading
(e.g. plastic danger tape) has been approved in writing by the NDPW. The
contractors’ barricading standard shall be included in the Health and Safety Plan.
Where more than one contractor is working on a site, the fixed barricading shall be
clearly marked with the company's name, site contact person as well as the

contact number/s.
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The NDPW shall approve all structures erected for logistical support by the
contractor. These structures include fences, workshops, tool sheds, offices,

ablution facilities, etc.

g) Fall Arrest and Prevention Equipment
Approved fall prevention equipment shall be used at heights of less than 2.0
metres. Above heights of 2.0 metres fall prevention equipment shall include fall
arrest. Equipment. Users of fall arrest equipment shall, amongst other things be
trained in what an appropriate load bearing point is for connecting fall prevention
equipment.

Any deviation from this requirement shall be negotiated and agreed with the
NDPW in writing.

h) Hazardous Chemical Substances Waste Removal
The contractor shall provide adequately marked and sealable containers to transport
all hazardous chemical waste from the source to the approved Works disposal point.

i) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks associated with
the work to be performed and specific to conditions on site and shall comply with
South African National Standards (SANS) or similar.

LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working or
doing maintenance, even if equipment, plant or machinery is out of commission for
any period, thus eliminating injuries and damage to people and equipment as far as is

reasonably practicable.
Physical/mechanical lock-out systems shall be part of the safety system and included

in training. Lockouts shall be tagged and the system tested before commencing with

any work or repairs.
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22. IMPORTANT LISTS AND RECORDS TO BE KEPT
The following are lists of several records that are to be kept in the Health and Safety
File;
a) Contractor Risk Assessment Process
The risk assessment process shall include:
e an evaluation of the method of the work to be conducted
e the method statement on the procedure to be followed in performing the
task shall be developed
o the risk assessment will also include activities like:
i. Transportation of passengers and goods to and from site
ii. Physical and mental capabilities of employees

iii. Others as may be specified.

a review plan for risk assessments shall provide for:
i.  the quarterly review of all applicable risk assessments

ii. the review of an assessment if there is reason to believe that the
previous assessment is no longer valid, or there has been a change in a
process, work methods, equipment or procedures and working
conditions

ii. Risk assessment/s to be reviewed if the outcome of incident

investigations and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk assessments

shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health

and Safety Plan.
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c) Risk Based Inspection Program
The inspection programme shall be risk based. The inspection plan shall form part of

the Health and Safety Plan.

d) List of Statutory appointments
e) List of record keeping responsibilities Inspection checklist
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(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

Water !

Electricity 1

@Q ' Police
|

j Fire Brigade |
| I

| Engineer
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.

SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS

(Hereinafter referred to as Department of Public Works)

O [ (name)representing

«eeenenenes [INSEIt N@mMe of contractor/supplier], do
hereby acknowledge that ................cooovveeiiiiiiee e, [insert name of
contractor/supplier] is an employer in his/her own right, with duties as prescribed in the Occupational
Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure that all work will
be performed and/or machinery or plant used in accordance with the provisions of the Act.

lundertake that ..............cocooiiiiii e, [insert name of contractor/supplier] shall
strictly adhere to, and ensure that his/her employees adhere to, the provisions of the Occupational
Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ............c..ccveeevuiivvunnnen. [insert
brief details of project/service, for example, name, contract/project number]
............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier] and
Department of Public Works, which will ensure compliance by
............................................................. [/Insert name of contractor/supplier] with the provisions
of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall, in
any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shali be effective only in the specific instance and for
the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has

the requisite authority to do so.

Signed this .......................... day of ..o 20 ..l at
...................................................... (Place)

(Full name)............... T ST (Signature) ........ccooeuveeeeenieiiceiiiienn. on
Behalf of ......cooeieii e (Supplier/contractor)

Contractor Responsible Manager (responsible for signing the Department of Public Works’

contract on behalf of the contractor)

Witnesses
T
2 e
Signed this .....................o.... dayof ....cociviiiiiiii, 20 i,
Al (Place)
(Full name............cccccoiiiiiiiiiiii e, (Signature)........c...coveeveeeeeeeiiiiseiaen, on

On behalf of Department of Public Works and Infrastructure (NDPWA&I).

(Department of Public Works representative)

Witnesses
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03 (EC) TENDER DATA

Bid no: BL26/005

Bid/ Project Description: FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE,
SERVICE AND REPAIR OF STANDBY GENERATOR

N/A
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PA-11: BIDDER’S DISCLOSURE

1.  PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

2, BIDDER'S DECLARATION

2.1 Isthe bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest3 in the enterprise, employed by the state?

OJyes [OINoO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

Full Name ldentity Number Name of State institution

(_3) the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternativelz
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”
For External Use
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?

BID NO: BL26/005

[JYyes [INoO
2.21 I so, furnish particulars:

23 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

OyEs [NO
2.3.1  If so, furnish particulars:
3. DECLARATION
[, the undersigned, (NAME).........oiiiiiiriii e e eeeas in submitting the

accompanying bid, do hereby make the following statements that | declare to be true and complete in
every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium* will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

3.6 There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer’
For External Use
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I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1,2 and 3 ABOVE IS CORRECT. |
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6
OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder Signature Date Position

This form is aligned to SBD 4.
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of;

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2  *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Tender to the Enterprise mentioned above.
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Name Capacity Signature

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Tendering
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (attach proof of shareholding /
ownership hereto). |

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which
person must be so authorized by way of a duly completed
power of atforney, signed by the Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (proof of shareholding /
ownership and power of attorney are to be aftached
hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(fegally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture)

to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item
1 above, and any and all other documents and/or correspondence in connection with and refating to the
consortium/joint venture, in respect of the project described under item 1 above.

2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

3  The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

Postal Code
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Postal Code

Telephone number:

Fax number:

Name

Capacity Signature

9

10

document being signed.

Note:
1. * Delete which is not applicable.
2. NB: This resolution must, where possible, be signed

by all the Directors / Members / Partners of the Tendering
Enterprise.

3 In the event that paragraph 2 cannot be complied
with, the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (aftach proof of shareholding / ownership
herefo).
4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person fo sign this
document on behalf of the Tendering Enterprise, which person
must be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering Enterprise
(proof of shareholding / ownership and power of attorney are to
be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this

ENTERPRISE STAMP
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: {fender number as per Tender Document)

B. Mr/Mrs/Ms:
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Cepartment: i ) .
Repusiic or southarrca i *his/her Capacity as:
{position in theEnterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above.

The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all
business under the name and style of:

The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfilment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered
into with the Department in respect of the project described under item A above.

Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days' written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under item
D above.

No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to
herein.

The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all

purposes arising from the consortium/joint venture agreement and the Coniract with the Department in
respect of the project under item A above:

Physical address:

Postal Code
Postal Address:
Postal Code
Telephone number Fax number:
E-mail address:
’ Name ‘ Capacity ‘ Signature
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Name Capacity Signature
2
3
4
5
6
7
8
9
10
11
12
13 J
The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.
Note:
1. * Delete which is not applicable.
2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities fo the consortiumyjoint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.
3 Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the
space available above, additional names, capacity and signatures must be supplied on a separate page.
4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/oint
venture, must be aftached to this Special Resolution (PA-15.3).
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BID NO: BL26/005

DPW-16. TENDER BRIEFING MEETING CERTIFICATE

_ |' = - |
‘ Project title: FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE,
) ) ‘ SERVICE AND REPAIR OF STANDBY GENERATOR

‘ Tender / Quotation no: ‘ BL26/005 Reference no: | [Comments]

Date Bid Briefing Meeting: N/A
Time of Bid Briefing Meeting: N/A
Venue: N/A

This is to certify that |,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender clarification
meeting and that | understand the work to be done, as specified and implied, in the execution of this contract.

! Name of Tenderer Signature Date
Name of DPW Representative éignature | - Date ]
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DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS

BID NO: BL26/005

Project title:

| FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE,
SERVICE AND REPAIR OF STANDBY GENERATOR

Tender / Quotation no: | BL26/005 Reference no: ‘ [Comments]

1. 1/ We confirm that the following communications received from the Department of Public Works before the
submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer: (Attach additional pages if more space is required)

Date Title or Details

10. J

Name of Tenderer Signature Date

2. 1/ We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer B Signature Date

Page 1 of 1
DPW-21 (EC)
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&*"‘ public works
"‘g & infrastructure

b
S 7N
¥ < Department:
A 8 Public Werks and Infrastructure

REPUBLIC OF SOUTHAFRICA

BID NO: BL26/005

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes

included); and

1.2 Preference Points System to be applied

X The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender shall be awarded for:

1.3.1 Price: Maximum 80 points

1.3.2 Specific Goals: Maximum 20 points

1.4 The maximum points for this tender are allocated as follows:

| Preference Points System to be applied

80/20

PRICE

80

SPECIFIC GOALS

Total points for Price and §pecific Goals

1.5 Breakdown Allocation of Specific Goals Points

1.5.1 For procurement transactions with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable:

Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
= of 20 n
1. An EME or QSE or any entity which is at 10 | e« SANAS Accredited BBBEE Certificate or
| least 51% owned by black people sworn affidavit where applicable. |
2. Located in a specific Local Municipality or 2 o  Official Municipal Rates Statement which is

District Municipality or Metro or Province
area for work to be done or services to be
rendered in that area

Fezwe pAsL

in the name of the bidder. |
Or

¢ Any Account or statement which is in the
name of the Bidder.
Or

¢ Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Or
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[ Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20
| e Lease Agreement which is in the name of the
| . bidder.
3 An EME or QSE or any entity which is at 4 e SANAS Accredited BBBEE Certificate or
b least 51% owned by black women sworn affidavit where applicable. -
4, An EME or QSE or any entity which is at 2 | e SANAS Accredited BBBEE Certificate or
least 51% owned by black people with sworn affidavit where applicable.
disability and
* Medical Certificate indicating that the
disability is permanent
or
e South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or
» National Council for Persons with Physical
Disability in South Africa registration
| (NCPPDSA) _
5. An EME or QSE or any entity which is at 2 e ID Copy and SANAS Accredited BBBEE
least 51% owned by black youth Certificate or sworn affidavit where
L | I applicable. |

1.6

1.7

(a)

(b)

(c)

(d)

Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the organ of state.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all applicable

taxes less all unconditional discounts:;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

(e) *“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1.

3.1.1.

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
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3.2.

3.2.1.

Where

4.2.

public works .

& infrastructure BID NO: BL26/005
Dapartmant:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

Ps=80(1-"2"00)  or  ps=90(1-250mn )
Pmin Pmin

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps=80(1+"" ")  or Ps=90(1+—)
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported
by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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REPUBLIC OF SOUTHAFRICA

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Number of points
claimed (80/20
system)

{To be completed by

(To be completed by the tenderer)
the organ of state)

allocated

The specific goals allocated points in terms of this
tender {80/20 system)

1. An EME or QSE or any entity which is at least
51% owned by Historically Disadvantaged
Individuals (HDI)

2. Located in a specific Local Municipality or District 2
Municipality or Metro or Province area for work to
be done or services to be rendered in that area

3. An EME or QSE or any entity which is at least 4
51% owned by women

4. An EME or QSE or any entity which is at least 2
51% owned by people with disability

5. An EME or QSE or any entity which is at least 2
51% owned by youth.* |

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of ComMPanY/fiMM.........ccoiiiiiiiii et
4.4, Company registration NUMDEr: ................oiiiiiii e,
4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

Ooooooono

4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i} The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

BID NO: BL26/005

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilied, the organ of state may, in addition to any other remedy it may
have -

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audj alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.
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Department:
Public Works and Infrastructura
REPUBLIC OF SOUTHAFRICA

SWORN AFFIDAVIT — B-BBEE EXEMPTED MICRO ENTERPRISE -
GENERAL This affidavit must not

be used for Construction/
] CIDB related projects/
I, the undersigned, services

[ Full name & Surname |

ldentity number |

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. | am a Member / Director / Owner (Select one) of the following enterprise and am duly
authorised to act on its behalf:

[ Enterprise Name:

Trading Name (If
Applicable):

Registrati)n Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction

Business:
Definition of “Black
People \As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
\Amended by Act No 46 of 2013 “Black People” is a generic term which means
\Africans, Coloureds and Indians —
(a) who are citizens of the Republic of South Africa by birth or descent; or
(b) who became citizens of the Republic of South Africa by naturalisation-
i. before 27 April 1994; or
ii. on or after 27 April 1994 and who would have been entitled to acquire
citizenship by naturalization prior to that date;”
Definition of “Black “Black Designated Groups means:
Designated Groups” (a) unemployed black people not attending and not required

by law to atiend an educational institution and not awaiting
admission to an educational institution;

(b) Black people who are youth as defined in the National
Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined
' in the Code of Good Practice on employment of people with
' disabilities issued under the Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;”
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3.

I hereby declare under Qath that:

O The Enterprise is % Black Owned using the flow-through principle as per

Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

O The Enterprise is % Black Female Owned as per Amended Code Series

100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53

of 2003 as Amended by Act No 46 of 2013,

O The Enterprise is % Black Designated Group Owned as per Amended
Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-
BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

O Black Designated Group Owned % Breakdown as per the definition stated above:

e Black Youth % = %
¢ Black Disabled % = %

e Black Unemployed % = %

e Black People living in Rural areas % = %

¢ Black Military Veterans % = %

OBased on the Audited Financial Statements/Financial Statements and other information

available on the latest financial year-end of / { the annual Total
Date/ month /year

Revenue was R10, 000,000.00 (Ten Million Rands) or less
O Please Confirm on the below table the B-BBEE Level Contributor, by ticking the
applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition level)

At

Least 51% black owned | Level Two (125% B-BBEE procurement recognition level)

Less than 51% Black Level Four (100% B-BBEE procurement recognition
Owned level)

4.

| know and understand the contents of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which | represent in this matter.

The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature

Date: B

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oaths
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Public Works and infrastrusture
REPUBLIC OF SQUTHAFRICA

BID NO: BL26/005

SWORN AFFIDAVIT - B-BBEE QUALIFYING SMALL ENTERPRISE -

I, the undersigned,

GENERAL

This affidavit must not
be used for Construction/

CIDB related projects/

| services

| Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. 1 am a Member / Director / Owner (Select one) of the following enterprise and am duly
authorised to act on its behalf:

[ Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

| Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment
Act 53 of 2003 as Amended by Act No 46 of 2013 “Black
People” is a generic term which means Africans,
Coloureds and Indians —

(a) who are citizens of the Republic of South Africa by
birth or descent; or

(b) who became citizens of the Republic of South Africa by
naturalisation-

i. before 27 April 1994; or

ii. on or after 27 April 1994 and who would have been
entitled to acquire citizenship by naturalization prior to that
date;”

Definition of “Black
Designated Groups”

“Black Designated Groups means:

by law to attend an educational institution and not awaiting
| admission to an educational institution;
| (b) Black people who are youth as defined in the National
Youth Commission Act of 1996;

(c) Black people who are persons with disabilities as defined |
‘ in the Code of Good Practice on employment of people with

disabilities issued under the Employment Equity Act;
(d) Black people living in rural and under developed areas;

(a) unemployed black people not attending and not required

(e) Black military veterans who qualifies to be called a military |

‘ veteran in terms of the Military Veterans Act 18 of 2011;”
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| hereby declare under Oath that:

0 The Enterprise is % Black Owned using the flow-through principle as per
Amended Code Series 100 of the Amended Codes of Good Practice issued under section 9
(1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

0 The Enterprise is % Black Female Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53
of 2003 as Amended by Act No 46 of 2013,

0 The Enterprise is % Black Designated Group Owned as per Amended
Code Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-
BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

0O Black Designated Group Owned % Breakdown as per the definition stated above:

e Black Youth % = %
e Black Disabled % = %

e Black Unemployed % = %

e Black People living in Rural areas % = %

¢ Black Military Veterans % = %

0 Based on the Audited Financial Statements/ Financial Statements and other information

available on the latest financial year-end of / /
Day/ month / year

(the annual Total Revenue was between R10,000,000.00 (Ten Million Rands) and
R50,000,000.00 (Fifty Million Rands),

O Please Confirm on the below table the B-BBEE Level Contributor, by ticking the
applicable box.

T
100% Black Owned Level One (135% B-BBEE procurement recognition level)

At Least 51% black owned |

L

Level Two (125% B-BBEE procurement recognition level)

3. I'know and understand the contents of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the owners of the
enterprise which | represent in this matter.

4. The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature

Date:

Commissioner of Qaths
Signature & stamp

Stamp Commissioner of Oath
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v REPUBLIC OF SOUTHAFRICA

B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES [ Tris affidavi

(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE) | Must be used
for Construction/

Department:
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_ (Gazette Vol. 630 No. 41287) CIDB related
Issued in terms of paragraph 3.6.2.4.1 (B) projects/ service
, the undersigned, only

|"FuII name & Surname

@ntity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) 1 am a Member / Director / Owner of the following enterprise and am duly authorized to act on its behalf:

Enterprise Name: |
Trading Name (If
Applicable):

Registration Number:

Enterprise Physical

Address:

Type of Entity (CC, (Pty)

Ltd, Sole Prop etc.): ]
Nature of Construction BEP Contractor s lier
Business: (Built Environment Professional) | ~°MTacto uppiie

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as

People” Amended by Act No 46 of 2013 “Black People” is a generic term which means

Africans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who became

citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27

April 1994 and who would have been entitled to acquire citizenship by naturalization prior
| o that date;”

Definition of “Black "Black Designated Groups” means:

Designated Groups” (a) unemployed black people not attending and not required by law to attend an

educational institution and not awaiting admission to an educational institution;

(b) Black people who are youth as defined in the National Youth Commission Act of 1996;
(c) Black people who are persons with disabilities as defined in the Code of Good Practice
on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military veteran in terms of the
Military Veterans Act 18 of 2011;”

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

- The Enterprise is % Black Owned
- The Enterprise is % Black Female Owned

* The Enterprise is % Owned by Black Designated Group (provide Black Designated Group
Breakdown below as per the definition in the table above)

o Black Youth % %
o Black Disabled % %
o Black Unemployed % %
o Black People living in Rural areas % %
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o Black Military Veterans % %

4) Based on the Financial Statements/Management Accounts and other information available on the

latest financial year-end of / / , the annual Total Revenue was less
day month year
than the applicable amount confirmed by ticking the applicable box below.

public works BID NO: BL26/005

BEP - R1.8 million
Contractor R3.0 million
Supplier R3.0 million

if the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the

Minister of Trade and Industry.

- Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)
|
At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)

5) | know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this

matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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PA-10 (FM): CONDITIONS OF CONTRACT

1. DEFINITIONS

11. The following words and expressions shall have the meanings hereb y assigned to them
except where the context otherwise requires:

1.1.1.  “Additional Services” are increases in the quantity of the routine Services detailed in the
Scope of Works.

1.1.2. "Bill of Quantities” means the document so designated in the Pricing Data that describes the
Services and indicates the quantities and rates associated with each item which the Employer
agrees to pay the Service Provider for the Services completed;

1.1.3. "Certificate of Completion” means the certificate issued by the Service Manager signifying
that the Contract has expired;

1.1.4. "Commencement Date" means the date on when the Service Provider is notified of the
Employer’s acceptance of its offer;

1.1.5. “Contract” means the Contract signed by the Parties and of which these Conditions of
Contract form part of, and such amendments and additions to the Contract as may be agreed
in writing between the Parties;

1.1.6. "Contract Data" means the specific data, which together with these Conditions of Contract,
Scope of Works and Pricing Data collectively describe the risks, liabilities and obligations of
the contracting Parties and the procedures for the administration of the Contract;

1.1.7.“Contract Period” is from Commencement Date for the period stated in the Contract Data;

1.1.8. “Contract Price” means the price to be paid for the Services in accordance with the Pricing
Data, subject to such additions thereto or deductions there from as may be made from time to
time under the provisions of the Contract;

1.1.9.  “Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

1.1.10. “CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in
the cost of labour, plant and materials and goods as stated in the Contract Data;

1.1.11. “Day” means a calendar day;

1.1.12. “Drawings” means all drawings, calculations and technical information which are made
available to the Service Provider for inspection at a venue and time to be announced by the
Service Manager and any modifications thereof or additions thereto from time to time
approved in writing by the Employer or delivered to the Service Provider by the Employer;

1.1.13. “Employer” means the contracting Party named in the Contract Data who appoints the
Service Provider;

1.1.14. "Equipment” includes all appliances, tools implements, machinery, articles and things of
whatsoever nature required in or for the rendering, completion or defects correction of the
Services but does not include materials;

1.1.15. "Facilities” means the land and buildings, detailed in the Scope of Works, and any additions,
or omission thereto, made available by the Employer for the purposes of the Contract, on,
under, over, in or through which the Services are to be rendered or carried out:
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1.1.16. “Form of Offer and Acceptance” means the written communication by the Employer to the
Service Provider recording the acceptance of the Service Provider’s offer;

1.1.17. “Identified Projects” means any projects, other than routine Services, identified and agreed to
by the Parties during the Contract period or any extensions thereto, to be completed in terms
of the Contract.

1.1.18. “Materials” includes all materials, commodities, articles and things required to be furnished
under the Contract for the execution of the Services;

1.1.19. “Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

1.1.20. "Parties” means the Employer and the Service Provider:

1.1.21. "Pricing Data" means the document that contains the Bill of Quantities and provides the
criteria and assumptions, which it will be assumed in the Contract were taken into account by
the Service Provider when developing his prices;

1.1.22. “Services” means all the work to be performed by the Service Provider during the Contract
Period in accordance with the Contract, as more fully set out in the Scope of Works, as
amended from time to time by written agreement between the Parties;

1.1.23. “Service Provider” means the Tenderer, as named in the Contract Data, whose offer has
been accepted by or on behalf of the Employer and, where applicable, includes the Service
Provider’s heirs, executors, administrators, trustees, judicial managers or liquidators, as the
case may be, but not, except with the written consent of the Employer, any assignee of the
Service Provider;

1.1.24. "Service Manager" means the representative of the Employer named as the Service Manager
in the Contract Data. The Employer reserves the right to replace the said Service Manager,
by written notice fo the Service Provider, without the need to furnish reasons therefor;

1.1.25. "Scope of Work" refers to the document which defines the Employer’s objectives and
requirements and specifications and any other requirements and constraints relating to the
manner in which the Services must, or may, be provided or performed;

1.1.26. “Service Period” refers to the period indicated in the Contract Data during which the Service
Provider shall render the Services required in terms of the Contract;

1.1.27. “Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be
provided by the Service Provider shall include, inter alia, the provision and transfer to the
incoming service provider of managerial support and information, as detailed in the Scope of

Works.
2. INTERPRETATION
2.1. In this Contract, except where the context otherwise requires:

2.1.1  The masculine includes the feminine and the neuter, vice versa;
2.1.2  The singular includes the plural: and vice versa

2.1.3  Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

2.2. The headings to the clauses of this Contract are included for reference purposes only and
shall not affect the interpretation of the provisions to which they relate.
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23.
2.4

2.5.

2.6.

3.1.

3.2.

3.3.

4.1

5.1.

5.2.

5.3.

5.4.

5.5.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate
expressions bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the
body of the Contract, notwithstanding that it is only contained in the interpretation clause.

DURATION

The rights and obligations of the Parties to this Contract shall commence on the
Commencement Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the
Contract Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations
between the Parties. No extension of term or duration of the Contract shall however be valid
unless the terms and conditions of such extension has been reduced to writing and signed by
the authorised representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

4.1.1  All relevant, available data and information required and requested by the Service
Provider for the proper execution of the Services; and

4.1.2  Such assistance as shall reasonably be required by the Service Provider for the
execution of its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's
written instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any
contract or fo otherwise bind or incur liability on behalf of the Employer, save where prior
written authorisation has been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the
relevant experience and capacity necessary for rendering of the Services with the reasonable
degree of skill, care and diligence that may be expected of professionals providing services
similar to the Services.

Should any member of the Service Provider’s team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of
the Services, or whose presence on the Facilities is otherwise considered by the Service
Manager, or occupants of the Facilities, on reasonable grounds, to be undesirable, the
Employer may, in writing and together with reasons therefor, request that such person be
removed. Such person shall not again be employed on the Services without the prior written
consent of the Employer.
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6.2.

6.3.
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7.2,

8.1.

8.2.

9.1.
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The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a
day of receipt of the Employer’s written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are
exercised when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the
Facilities clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship
between the Parties and the Service Provider or his employees shall therefore not be entitled
to any benefits to which the employees of the Employer may be entitled.

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance
with the provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such
delegation, on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider
in writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm,
reverse or vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set
out in the Contract Data and any expenditure incurred in doing so shall be borne by the
Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service
Provider fail to provide the Employer with the selected security within 21 days from
Commencement Date, it shall be deemed that the Service Provider has selected a security in
the form of a retention of 2.5 % of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any
subcontractors and all human resources utilized by the Service Provider undertake to
undergo security clearance, for which purpose the necessary forms will be made available to
the Service Provider at the relevant time by the Employer. The Service Provider accepts that
if he or any of his human resources refuses to undergo the required security clearance, they
will not be allowed on the Facilities to render the Services.

It is required that all persons engaged in the rendering of the Services shall be easily
identifiable and where required, security cleared.

CONFIDENTIALITY
The Service Provider undertakes to keep any and all information, of whatever nature, relating

to the Contract or which he becomes privy to due to his presence at the Facilities, strictly
confidential and such shall not be sold, traded, published or otherwise disclosed to anyone in
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any manner whatsoever, including by means of photocopy or other reproduction, without the
Employer’s prior written consent. As disclosure or improper use of the confidential
information, without the Employer’s prior written consent, will cause the Employer harm:

9.1.1  the Service Provider shall be liable for any loss or damages suffered by the Employer
and shall indemnify the Employer against any claims by third parties as a result of
such unauthorised disclosure or use thereof , either in whole or in part; and/or

9.2.1  the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the
Services on the Contract:

9.2.1 employees, officers and directors of the Service Provider: and

9.2.2  any professional consultant or agent retained by the Service Provider for the purpose
of rendering the Services, provided that the identity of such consultant or agent is
made known to the Employer in writing and the Employer acknowledges in writing
that the confidential information may be disclosed to such person.

The Service Provider shall be responsible for ensuring that all persons to whom the
confidential information is disclosed under this Contract shall keep such information
confidential and shall not disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may
demand the return or destruction thereof, at the cost of the Service Provider, at any time upon
giving written notice to the Service Provider. Within ten ( 10) days of receipt of such notice, the
Service Provider shall return all of the original confidential information and shall destroy all
copies and reproductions (both written and electronic) in its possession or in the possession
of persons to whom it was disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one
another and any ambiguity in or discrepancy between them shall be explained and, if
necessary, rectified by the Service Manager who shall thereupon issue to the Service
Provider a written explanation giving details of the adjustments, if any, and a written
instruction directing what Service, if any, is to be delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure
that he obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date,
with an acceptable health and safety plan and such other information required in terms of the
Occupational Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other
date as maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access fo the
Facilities or portions thereof, only after the provision by the Service Provider of an acceplable
health and safety plan and of security clearance being obtained in terms of Clauses 12.1 and
8.1 respectively.
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12.4.

12.5.

13.

13.1.

13.2.

13.3.

13.4.

14,

14.1.

14.2.

15,

15.1.

15.2.

16.

16.1.

16.2.

The Service Provider shall be given access to the Facilities or portions thereof and shall
render the Services in accordance with its programme, referred to in clause 13 or after the
receipt by him of a written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof
for any reason other than default by the Service Provider and the Service Provider suffers
additional costs as a result thereof, the Service Provider shall be entitled to make a claim
therefor provided that the Service Provider is able to prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from
Commencement Date, a realistic programme and a cash flow for the delivery of the Services.
The programme shall describe and detail the order in which the Services are to be rendered
and shall be subject to the approval of the Service Manager, which written approval shall not
be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish
the Employer with any documents or information, of whatever nature, in support of the
programme and/or in relation to the manner in which the Services are to be rendered and/or
the resources to be supplied and used in the rendering of the Services and/or progress of the
various parts of the Contract; and/or a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed
quarterly or as circumstances may require.

Agreement to the programme by the Service Manager or any adjustment thereto will not alter
the responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The
subcontracts shall incorporate the applicable terms, conditions and requirements of this
Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service
Provider from any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other
person.

The Service Provider further indemnifies the Employer against any claim or action (including
costs on an attorney and client scale) caused by or arising from the failure to obtain such
consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well
as that of any local authorities in whose area of jurisdiction the Facilities fall and which have a
bearing on the delivery of the Services and Facilities under this Contract.

All the applicable legislation, which does not specifically allow discretion in respect of

compliance by the Employer, shall be followed exactly as intended by such legislation
regardless of any instructions, verbal or in writing, o the contrary.
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16.3.

16.4.

16.5.

16.6.

17.

17.1.

17.2.

17.3.

17.4.

17.5.

18.

18.1.

18.2.

19.

19.1.

19.2.

19.3.

Should any applicable legislation allow discretion in respect of compliance by the Employer it
shall be followed exactly as intended by the relevant legislation as if no discretion is allowed
until such time as specific instructions in writing are issued to the Service Provider by the
Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and
give all notices and pay all fees, taxes, levies and other charges required to be given or paid
in terms of any legislation or imposed by any other body or person. The Service Provider
hereby indemnifies the Employer against any liability for any breach of the provision of this
clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or
permits, referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not
be liable to refund the Service Provider for any of the fees, taxes, levies and other charges
referred to Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notify the Employer
in writing of any incidents at the Facilities, which resulted or could have resulted in damage to
property or injury or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred
to in 17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed
written report on such incidents to the Service Manager within the time frame indicated by the
Service Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted in injury,
death or damage to property.

The Service Provider shall notify the Employer immediately, on becoming aware of the
Contract requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary
noise, nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the
Service Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of
this Contract, the manufacturer’s specification; good industry practice and the Service
Manager's written instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the
Service Manager, carry out tests demonstrating the acceptability of the relevant Services
provided, or the suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing
equipment and instruments for the purpose of such tests to be performed by himself or, if so
instructed by the Service Manager, for the purposes of tests to be performed by any other
person.

Page 109 of 120

FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE, SERVICE AND REPAIR OF STANDBY GENERATOR



§

e i
3@1@% public works BID NO: BL26/005

& infrastructure

4

o d) Department:
19.4.

19.5.

20.

20.1.
20.2.

20.3.

20.4.

21,

21.1.

21.2.

22,

22.1.

22.2.

22.3.

22.4.

& 4/ Public Works and Infrastructurs
V REPUBLIC OF SOUTHAFRICA

All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any rernedial or other
repair work which becomes necessary due to no act or omission on the part of the Service
Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives, the Service Provider shall effect
such remedial or repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of
the Service Provider, its employees, agents or representatives and the Service Provider
refuses to or is not available or able to effect such remedial or repair work, the Employer may
effect such remedial or repair work either by itself or through another service provider.

If the Employer effects the remedial or repair work in terms of 20. 3, then the Employer may
recaver such costs, losses or damages from the Service Provider or by deducting the same
from any amount still due under this Contract or under any other contract presently or
hereafter existing between the Employer and the Service Provider and for this purpose all
these contracts shall be considered one indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any
liability, claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising
in common law or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned
by, attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property
contiguous to the Facilities whether belonging to or under the control of the Employer
or any other body or person arising out of, related to, occasioned by, attributed to, or
in the cause of or caused by reason of the rendering of the Services;

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect
of any materials parts, work-in-process or finished work furnished to, or in respect of
which any payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or
representalives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of
additions, omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of
Works will be regarded as being Identified Projects and shall be dealt with under clause 23
and shall be executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be
Additional Services prior to such instructions being executed.
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Additional Services will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Additional Services so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Additional
Services.

The Additional Services will be valued at the rates in the Pricing Data.
IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be
Identified Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified
Projects. The Employer may, by itself, through another service provider or through the
Service Provider effect the services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a
wriften instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Identified Projects so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under
the Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;

(c) state the total cost of the relevant Identified Project as agreed to between the Parties;

and

(d} any additional requirements, conditions of contract and/or restrictions, other than

those already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23. 5, the Service Provider
shall furnish the Employer with a realistic programme and a cash flow for the relevant
Identified Project as required in 13.

Where an Identified Project comprises services/works that are of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at such rates.

Where an identified Project comprises services/works that are not of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at market related rates to be agreed to in writing
between the Employer and the Service Provider and in advance of executing the Identified
Project. Failing agreement, the rates applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified
in the written instruction referred to in 23.3, then the Service Provider will be liable for a
penalty, at the rate stated in the Contract Data, for every day that lapses from the due
completion date of the relevant Identified Project to the date of the actual completion of such
Identified Project.
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23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or
organised work stoppages by any workman not due to any action on the part of the Service
Provider, exceptionally inclement weather, any substantial increase in provisional quantities
or any other cause beyond the Service Provider’s control, including delays caused by the
Employer, then the Service Provider shall be entitled to apply in writing within 21 days of the
cause of delay arising to the Service Manager for extension of the due completion date of the
relevant Identified Project stating the cause of delay and period of extension applied for.

23.11  If during the period for completion of the Identified Project or any extension thereof abnormal
rainfall or wet conditions occur, the formula below shall be used to calculate separately the
delay for each calendar month or part thereof. It shall be calculated each month during the
period referred to herein above, or until the issue date of the cerificate of completion for the
relevant Identified Project, whichever is the shorter period. The delay calculated for a given
month shall be used to determine the interim extension of time granted for the month. At the
end of the applicable period referred to above, the aggregate of the monthly delays will be
taken into account for the final determination of the total extension of time for the Contract:

V= (Nw—Nn) + (Rw-Rn)
X

"4 = Delays due to rain in calendar days in respect of the calendar month under
consideration.
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or

more per day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing
rainfall records provided in the project specifications) on which a rainfall of Y mm
or more per day has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall
records supplied in the project specifications.

X

20, unless otherwise provided in the project specifications.
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of
time for the Contract shall be the algebraic sum of the monthly totals for the period under
consideration. But if the grand total is negative, the time for completion shall not be reduced
on account of abnormal rainfall. The total extension of time for any calendar month shall not
exceed (Nc — Nn) calendar days, where Nc = number of days calendar days in the month
under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average number of days during which rainfall equals or exceeds Y mm per day.

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from
the average for the number of days during which rainfall does not equal or exceed Y mm per
day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or
concurrent delays and which should be treated separately in so far as extension of time is
concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless
otherwise agreed to by the Service Manager, and the Contractor shall, at his own expense,
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take all necessary precautions to ensure that the rain gauges cannot be interfered with by
unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near
the site, will be supplied in the project specifications, together with calculations of rain delays
for previous years in accordance with the above formula. The average of these delays will be
regarded as normal rain delays which the Contractor shall accommodate in his programme,
and for which no extension of time will be considered.

Upon receipt of such written application, referred to in 23. 10, the Employer may in writing
extend the due completion date of the relevant Identified Project by a period to be determined
by the Employer or may refuse to extend the due completion date of the relevant Identified
Project. The due completion date of an Identified Project may not be extended beyond the
end of the Contract Period stated in the Contract Data.

Any decision given by the Employer, in terms of 23. 12, shall be final and binding on the
Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date
of the relevant Identified Projects within the 21 days referred to in 23.10, or should the
Employer not grant an extension of the due completion date then the due completion date
stipulated in the relevant written instruction referred to in 23.5 shall not be extended nor the
Service Provider exonerated from liability to pay the penalty stipulated in 23.9 or from specific
performance of the service/works within the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the
provision of the Services or any part thereof for such time or times and in such manner as the
Service Manager shall order and shall, during such suspension, properly protect the Services
$0 far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of
the Services, the Service Provider shall re-schedule the relevant Services. For the duration of
such suspension all penalties applicable to that Service will be waived. Should the Service
Provider suffer any additional costs resulting from such suspension, the Service Provider shall
be entitled to make a claim therefor provided that the Service Provider shall prove his claim
and that he has taken all reasonable steps to mitigate the additional costs.

Ifthe Service Provider is unable to render any of the Services for any reason other than an
instruction by the Employer to suspend the Services in terms of clause 24. 1, the Employer
shall not be liable for any claim of whatever nature, including a claim for costs, by the Service
Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in
rendering any of the Services required under the Scope of Works, as amended from time to
time,

25.1.1 delays in performing any of the Services:

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works,
as amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the
Scope of Works.
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25.3  The Service Provider shall not be liable for a performance deduction, if the Service Provider is
unable to perform due to no fault of his own, his employees, agents or representalives.

26. PAYMENTS
26.1  The Service Manager will evaluate the Service Provider’s performance on a monthly basis.
26.2  The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including
routine services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider:
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.

26.3  Ifthe Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25%
retention, then 5% of all moneys (excl. VAT) in the monthly certificate assessed by the
Service Manager as being due to the Service Provider will be retained until such time as the
amount retained equals 2.5% or 1,25%, whichever is applicable, of the Contract Sum (excl.
VAT)

26.4  The monthly certificate shall be supported by a detailed report substantiating the Services
rendered at each Facility during the month under assessment.

26.5  The monthly certificate shall be assessed by the Service Manager. If the Service Manager
agrees with the certificate, he will issue a statement within 14 days of the receipt of the
certificate, taking into account inter alia the following:

i.  Deductions for penalties;

ii. Deductions for overpayments;
iii. Deductions for retention
iv.  Deductions for damages.

26.6  The Service Provider shall, on receipt of the statement referred to in 26. 5, issue to the
Employer a tax invoice in the amount reflected in the statement. The Employer shall effect
payment to the Service Provider within 16 days of receipt of the tax invoice.

26.7  Ifthe Service Manager does not agree with the certificate issued by the Service Provider in
terms of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate,
issue a statement in the amount to which the Service Manager agrees and shall give reasons
for rejecting the balance of the claim indicated in the statement.

26.8  The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in
the statement referred to in Clause 26.7.

26.9  With regards to the claim in dispute, the Service Provider may, within 14 days of the Service
Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification
for his claim or declare a dispute in terms of 34.

26.10 |Ifitis later resolved that the amount in dispute or any part thereof is owing to the Service
Provider, the Employer shall be liable for interest thereon from 30 days after the issue of the
relevant monthly certificate referred to in 26.2 until the date of payment at the interest rate
determined from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the
Public Finance Management Act, 1999 (Act 1 of 1999), as amended.
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26.11  All the work shall be evaluated in accordance with the provisions of the Pricing Data.

26.12 In assessing the quality of the work presented by the Service Provider, the Employer may
enlist the assistance of third persons. In assessing the work the third person shall act
reasonably. The selection of such third persons shall be in the absolute discretion of the
Employer and the Service Provider shall abide by such selection.

26.13 Any and all extra costs incurred by the Service Provider, resulting from the Service Provider
having to address and/or rectify queries arising from a claim submitted in respect of work
done, shall be for the account of the Service Provider.

27. RELEASE OF SECURITY

27.1  Ifthe Service Provider has furnished a security by way of a variable guarantee of 2.5% of the
Contract Sum (excl. VAT), the security will be reduced and be released in accordance with
the provisions of such variable guarantee.

27.2  Ifthe Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the
Contract Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

27.3  If the form of security selected is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT); or
(b} a 1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

28. OVERPAYMENTS

28.1  If any overpayment of whatever nature is made to the Service Provider, the Service Provider
shall be obliged to repay such amount to the Employer and the Employer shall be entitled to
deduct such over payment from any amount due to the Service Provider, in respect of this
Contract or any other contract, which the Employer may have with the Service Provider. The
Employer shall be entitled to claim interest on any and all overpayments made to the Service
Provider at the rate prescribed, from time to time, by the Minister of Finance in terms of
section 80 (1){b) of the Public Finance Management Act, 1999 (Act 1 of 1 999), as amended.

29 COMPLETION
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30.

30.1

30.2

.

31.2

32,

32.1

32.2

32.3

32.4

32.5

At the expiry of the Service Period the Service Manager shall furnish the Service Provider
with a written list of Employer’s Assets and Data handed over at commencement of the
Contract and accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
29.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded,
assigned, delegated, or otherwise transferred, by either Party to any person outside of the
Service Provider and the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed
principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either
Party fo the other shall constitute a waiver or alteration of this Contract, or affect such Party’s
rights, or prevent such Party from strictly enforcing due compliance with each and every
provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice,
recommendations and reports collected, furnished and/or compiled by the Service Provider
during the course of, and for the purposes of executing this Contract, all of which will be
handed over to the Employer, unless otherwise stipulated in the Contract, within ten (10) days
of request therefor, but in any event on the termination and/or cancellation of this Contract for
whatever reason. The Service Provider relinquishes its retention or any other rights to which it
may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service
Provider during the course of and for the purposes of finalising Services, and the Contract as
a whole, will vest in the Employer, and may not be reproduced or distributed or made
available to any person outside the Employer’s service, or to any institution in any way,
without the prior written consent of the Employer. The Employer shall have the right to use
such material for any other purpose without the approval of, notification to or payment to the
Service Provider.

The copyright of all electronic aids, software programmes efc. prepared or developed in terms
of this Contract shall be vested in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the
development of which has not been at the expense of the Employer, copyright shail not be
vested in the Employer. The Service Provider shall be required to indicate to which
documents and/or materials this provision applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may

be instituted against the Employer and for any damages suffered or legal costs (including
costs on an attorney and client scale) incurred on the grounds of an alleged infringement of
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any copyright or any other intellectual property right in connection with the work outlined in
this Contract.

32.6  Allinformation, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer's service and may not be published either during the currency of
this Contract or after termination thereof without the prior written consent of the Employer.

33. BREACH OF CONTRACT

33.1  Inthe event of a breach by the Service Provider of any of the terms and conditions of this
Contract, the Employer shall issue a notice of non- compliance requiring compliance within 10
(ten) days. In the event that the Service Provider fails to remedy such breach on expiry of the
notice period, then the Employer shall without prejudice to any other rights that it may have,
be entitled to exercise any or all of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;
33.1.2 To terminate this Contract without prejudice to any other rights it may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which
event the Service Provider shall be held liable for costs incurred in connection with
and arising from the appointment of such a service provider as well as damages
suffered.

33.2  The Service Provider agrees to, within ten (10) days of written request from the Employer,
give access to and to make available all information, documents, programmes, advice,
recommendations and reports collected, furnished and/or compiled by them to enable the
Employer to assume responsibility for and the benefit of the project as a whole.

33.3  Inthe event of breach by the Employer of the terms and conditions of this Contract, and in the
event of the Employer remaining in breach after ten ( 10) days’ written notice calling for
rectification of the breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the
extent that such breach is of a material term of this Contract.

34, STOPPAGE AND/OR TERMINATION OF CONTRACT

34.1  The Employer reserves the right to terminate this Contract or lemporarily stop the Services, or
any part thereof, at any stage of completion.

34.2  The Employer shall have the right to terminate this Contract without prejudice to any of jts
rights upon the occurrence of any of the following acts:

34.2.1 on breach of this Coniract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service
Provider, except for purposes of an amalgamation or restructuring approved in
advance by the Employer in writing;

34.2.3 ifthe Service Provider receives a court order to be placed under judicial management
or to commence liquidation proceedings that is not withdrawn or struck out within five
(5) days;
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34.3

34.4

34.5

35,

35.1

35.2

35.3

35.4

356.5

34.2.4 ifthe Service Provider informs the Employer that it intends to cease performing its
obligations in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the
Services as described:; or -

34.2.6 ifin the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events referred to in
34, terminate this Contract at any time, by giving one (1) calendar month written notice to the
Service Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume
or reinstate the Services are not issued within twelve (12) months of the instruction;
or

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after
such instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months
after the termination of the Contract, failing which the Employer will not be obliged to
pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any
similar right if this Contract is terminated and specifically agrees to, within ten (10)
days of written request from the Employer, give access to and to make available all
information, documents, programmes, advice, recommendations and reports
collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the Contract as a whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through
negotiation, in good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned in 35. 1, within 14 days
of a dispute being declared, the Parties may by written agreement refer the matter to
mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President:
South African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the
Parties shall bear their own costs arising from the mediation and shall equally share the costs
of the mediator and related costs. The mediator and the Parties shall, before the
commencement of the mediation, agree on a scale of fees on which the mediator’s fees will
be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.
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35.9

35.10

36.

36.1

36.2

37.

37.1

37.2

37.3

37.4

37.56

On appointment of the mediator, the Parties shall Jointly with the mediator decide on the
procedure to be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator
and signed by both Parties. The agreement shall be binding on the Parties to the extent that it
correctly records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation
proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that

the mediation will not resolve the dispute, then he ma y in writing stop the mediation process.
The dispute may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of
the fact that the dispute is referred to negotiation, mediation or litigation in court, the decision
of the Employer on the dispute invoived will immediately be given effect to by the Service
Provider and the Service Provider shall proceed with the Services with all diligence unless the
Parties agree otherwise in writing.

GENERAL

This is the entire Contract between the Parties and ma y only be amended if reduced to writing
and signed by the duly authorised representatives of both Parties, whereafter such
amendments will take effect.

The Contract shall be governed by, construed and interpreted according to the law of the
Republic of South Africa.

DOMICILIUM CITANDI ET EXECUTANDI

The domicilium citandi et executandi of the Parties for alf purposes arising from this Contract
for the service of notices and legal process shall be as specified by the Parities in the
Contract Data.

Each of the Parties shall be entitled at any time b y way of written notice to the other Party, to
change its domicilium citandi et executandi to another physical address.

Any notice in terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post to the address chosen by the addressee.

A notice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the
date it was posted, unless the conirary is proved.

Notwithstanding anything to the contrary contained or implied in this Agreement, the written
notice or communication actually received by one of the Parties from the other, including by
way of facsimile transmission, shall be adequate written notice or communication to such
Party.
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37.6  Any notice, request, consent, or other communication made between the Parties pursuant to
the Contract shall be in writing and shall be deemed to have been made when delivered in
person to an authorized representative of the Party to whom the communication is addressed,
or one day after being sent by facsimile to such Parly at the number specified in the Contract

Data or one week after being sent by registered post to the addressee specified in the
Contract Data.
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ADDENDUM ‘B’:

DEPARTMENT OF PUBLIC WORKS
THREE YEAR TERM CONTRACT
REPAIRS OF EMERGENCY GENERATORS

GENERAL INFORMATION

The following information must be compiled during the first site visit of the emergency generator.,

1 NaME OF BUIIAING: ......ceerrrii e

2 Address Of DUIIAING: ........oivovvveeeeccceiceeseee oo
3 TOWNE et et oeoeeeoee
4 Detail of emergency enerator: ..o oo

4.1 Engine:

4.1.1 Make:

4.1.2  Number of cylinders:

4.1.3 Serial number:

4.2 Generator:

4.2.1 Make:

4.2.3. kVA rating:

424 NUMDET Of PRASES: ...ovvvvvvveoeteecoree et oooeeeoeeoeeee

Note:

Once the information is completed it must be forwarded to the representative of the Department of
Public Works.

FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE, SERVICE AND REPAIR OF
STANDBY GENERATOR
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ADDENDUM °‘E":

DEPARTMENT OF PUBLIC WORKS

THREE YEAR TERM CONTRACT

REPAIRS OF EMERGENCY GENERATOR

TEST RUN REPORTS (FULL LOAD)

I Month 6

| Month 12

Month 18

Month 24

| Month 30
|

Month 36

Month40 | Monthds |

Qutput voltage ( No
load)

Output Ampére
(No load) Red
White
Blue

Cycle

Output voltage (Full
load)

temperature

Output Ampére
{No load} Red
White
Blue

Coolant

Oil pressure

| reading:

Engine speed

Hour meter

Previous month
reading before test
run

Present month
(After test run)

Total hours during
past month

Note:

Arrange prior to the full load test with the representative of the user department to obtain permission for the

execution of the test.

FEZILE DABI DISTRICT: 36 MONTHS PREVENTATIVE MAINTENANCE, SERVICE AND REPAIR OF

STANDBY GENERATOR




