N — PA-04 (EC): Notice and Invitation to Tender

@ REPUBLIC OF SOUTH AFRICA

PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

36 Month Term Contract for Maintenance/Service/Repairs to HVAC Systems and

Project title: Associated Equipment: Area 2

. Procurement Plan
Tender no: CPTYT 02/25 Reference no: 102
Advertising date: | 29/04/2025 Closing date: 19/05/2025
Closing time: 11HO00 Validity period: 84 Calendar days

1. REQUIRED CIDB GRADING
Itis estimated that tenderers should have a CIDB contractor grading designation of 6 ME OR 6 ME or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

Itis estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range select class of construction works PE or select tender value range

select class of construction works PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO X
Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.

| Functionality criteria®: Weighting factor:

| Total 100 Points

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive at
the total functionality points)

Minimum functionality score to qualify for further evaluation: | N/A w

The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shalf be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of
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(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

N/A

|

3. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

’ [ Method 1 (Financial offer) X Method 2 (Financial and Preference offer)

3.1. Indicate which preference points scoring system is applicable for this bid:

X 80720 [J 90110 | [] Either 80/20 or 90/10
Preference points scoring system Preference points scoring system ‘ Preference points scoring system

4. RESPONSIVENESS CRITERIA

4.1. Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the
criteria stated hereunder shall result in the tender offer being disqualified from further

consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

Tender offer must be properly received on the tender closing date and time specified on the
invitation, completed either electronically (if issued in electronic format), or by writing legibly in non-
erasable ink. (All as per Standard Conditions of Tender).

Use of correction fluid is prohibited. Corrections to be crossed out and initialled.

X

Submission of a signed bid offer as per the DPW-07 (EC).

Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.

Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any

The tenderer shall submit a fully priced Pricing Schedule and summary pages with the tender
document (duly completed document inclusive of all parts) together with the grand total to be
carried over to the DPW-07 (EC) form.

Bidders must comply with the Addenda requirements to the tender documents, if any

Attendance of a compulsory briefing session. The bidders must sign the attendance register at the
meeting as proof of attendance and the register will be closed at the venue after the meeting.

Failure to sign the attendance register will render your bid non-responsive
All parts of tender documents submitted must be fully completed in ink and signed where requiredJ

X ® B 0 l0rlvx =
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EXPERIENCE

The bidder must submit a minimum of 2 (two) or more projects in the past 10 years relating to
Maintenance and Installation of HVAC Systems (as defined in the scope of work) with a minimum
value of R3,000,000.00 accumulatively. Completed projects to be listed on the DPW-09 (EC) form.

The following documents must be submitted in relation to the above:
1. Signed Appointment letter(s) by the employer on an official letterhead with clear contract
description, contract value, contract duration and contact details.

OR
11| X
2. Signed Completion Certificate with clear contract description, contract value, contract duration
and contact details
OR
3. Purchase order with clear contract description and contract value
Each of the above submitted documents must be accompanied by reference letters on an official
letter head and must be aligned to the submitted completed projects.
12| I
13| O
14 | |

4.2.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.

The E

mployer reserves the right to request further information regarding the undermentioned criteria.

Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.

‘ Any correction to be initialled by the person authorised to sign the tender documentation as |

1 | X | per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
Consortia or JV'’s.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 | X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf
I of the firm / consortium / joint venture. -
3 | X | Submission of (PA-11): Bidder's disclosure
< | Submission of proof of Registration on National Treasury’s Central Supplier Database
4 (CSD). |
All parts of tender documents submitted must be fully completed in ink and signed where
i 5 | U required.
6 X Upon request, submission of fingerprints obtainable from local SAPS including any other
| additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
7 supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.
8 | X | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement
9 | X | Submission of DPW-21 (EC): Record of Addenda

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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' The tenderer shall submit a fully priced Pricing Schedule and summary pages with the |
10 | X | tender document (duly completed document inclusive of all parts) together with the grand
total to be carried over to the DPW-07 (EC) form.
a) Resources: Qualified Staff - 2 x HVAC/Refrigeration/Air-conditioning:

The bidder must provide proof of two (2) HVAC/Refrigeration/Air-conditioning mechanics
with an Accredited Trade Test in HVAC or Refrigeration or Air-conditioning and with valid
proof of SAQCC refrigeration gas registration - Category B or C

with a minimum of two (2) years relevant experience in Installation, Repairs & Maintenance
to HVAC and Associated Equipment.

(b) Resources: 1x Installation Electrician (with three phase Wireman’s License)

The bidder must submit an Accredited Electrical Trade Test Certificate and an

accredited three (3) Phase Wireman’s License with a minimum 3 years relevant experience
in Issuing of Certificates of compliance.

(c) Resources: Qualified Staff - 2 x Mechanical Artisans

1 X The bidder must submit an Accredited Trade Test Certificate with a minimum 2 years

relevant experience in Installation, Repairs & Maintenance to HVAC and Associated
Equipment. Any of the following Mechanical Trades for qualified staff will be considered:

i) Boilermaker

i) Welder

iii) Mechanical Fitter / Fitter & Turner
iv) Millright

V) Sheet metal worker

Vi) Motor/Diesel Mechanic

vii) Pipe Fitter

vii) Instrumentation

The bidder must attach detailed CV (s) of the above-mentioned staff with traceable
references, including certified copies of ID (s) and qualification (s) / certificate (s) - certified
as a true copy of the original by the Commissioner of Qath.

Only South African Citizens will be allowed to work in this project due to the Department
dealing with National Key Points.

12 | [
13| O
14 | [J

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals.

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement

|
1. X Regulations 2022

X A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must |
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of
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5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS:

5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million
X | (inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at | 10 o SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local | 2 + Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area * Any account or statement which is |
(Mandatory) in the name of the bidder.

Or

¢ Permission to Occupy from local
chief in case of rural areas (PTQ)
which is in the name of the bidder.

Or

e |ease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity | 4 e  SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black women (Mandatory) where applicable.

4, An EME or QSE or any entity | 2 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people with disability where applicable.

(Mandatory)

and

¢ Medical Certificate indicating that
the disability is permanent.

Or

s  South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with

Physical Disability in South Africa

registration (NCPPDSA).

5. An EME or QSE or any entity | 2 ¢ ID Copy and SANAS Accredited
which is at least 51% owned by BBBEE Certificate or Sworn

| black youth (Mandatory) , Affidavit where applicable. |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of
11
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PA-04 (EC): Notice and Invitation to Tender

8.2. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 2 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either

one of the two, but not both.

Table 2

[
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out of
10

1. An EME or QSE or any | 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

- (Mandatory)

2. Located in a specific Local | 2 e Official Municipal Rates
Municipality or  District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be
done or services to be Or
rendered in that area
(Mandatory) e Any account or statement
which is in the name of the
bidder.
Or
e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
¢ |Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any| 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.
(mandatory)

4.[] | An EME or QSE or any| 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability (Mandatory)

and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

“Tender” or “Tenderer”.

1"
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Or
| National Council for Persons with
OR Physical Disability in South Africa
, registration (NCPPDSA).
An EME or QSE or any |2 e ID Copy and SANAS
5.[] | entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

6.

7.

7.1

BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

80/20 []90/10 || (] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system | Preference points scoring system

In case where below/above R §0 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:

Criterion 1: Experience on comparable projects during the past 10 (From 2015 to 2025) years.

The tendering Service Provider’'s experience on comparable projects during the past 10 (From 2015 to 2025)
years. The number of current and previous comparable projects performed by the Tenderer as per the
evaluation report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to
provide contactable references will result in the tender offer will be mutatis mutandis declared non-

responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of
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of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 (From 2015 to 2025) years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 (From 2015 to 2025) years as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample of
the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any
additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable
references will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1.  The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

o0

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID's of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of

11
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to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

8. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs)
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

(a)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

N/A

]

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

N/A

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

N/A

(d)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

N/A

(e)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020,
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract.

N/A

®

DPWI National Youth Service training and development programme (NYS) —
Condition of Contract.

Applicable

(@

Labour Intensive Works — Condition of Contract.

N/A

(h)

CIDB Standard for Developing Skills through Infrastructure Projects Government
Gazette 36760 of 23 August 2013 for official version, June 2020 version 2.
www.gpwonline.co.za

(i)

Applicable

N/A

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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9. COLLECTION OF TENDER DOCUMENTS

[Zl Bid documents are available for free download on e-Tender portal www.etenders.qov.za

X] Alternatively; Bid documents may be collected during working hours at the Customs House Tender
Office. A non-refundable bid deposit of R 500 is payable (cash only) on collection of the bid
documents.

10. SITE INSPECTION MEETING
A pre-tender site inspection meeting will be held in respect of this tender.

Attendance of said pre- tender site inspection meeting is compulsory.

The particulars for said pre- tender site inspection meeting or site inspection meeting. are:

l

Venue: 3" Floor Dome, Customs House, Foreshore, Cape Town

Virtual meeting link: | n/a

Date: 09/05/2025 Starting time: | 11H0OQ

11. ENQUIRIES

11.1. Technical enquiries may be addressed to:

' . . DPWI Project
DPWI Project Manager | M. Mzondi Manager 021 402-2255
Cellular phone no 0674167425 Cellular phone
E-mail Mfumaneko.mzondi@dpw.gov.za

11.2. SCM enquiries may be addressed to:

SCM Official Wandiswa Zikishe Telephone no: | 021 402 2076
Cellular phone no Fax no:
E-mail Wandiswa.Zikishe@dpw.gov.za

11.3 EPWP enquiries may be addressed to:

SCM Official Lundi Lutya Telephone no: | 021 402-2323
Cellular phone no 0824140324 Fax no:
E-mail Lundi.Lutya@dpw.gov.za

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 10 of
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DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Deposited in the tender box at:

Customs House Building
OR | Heerengracht,Foreshore
Main entrance Ground floor

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 11 of
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES / NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

| Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 0of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2

2.21

2.3

2.3.1

Do you, or any person connected with the bidder, have a relationship with any person

who is employed by the procuring institution?
YES / NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any

other related enterprise whether or not they are bidding for this contract?
YES /NO

If so, furnish particulars:

3 DECLARATION

3.1
3.2

3.3

3.4

3.5

3.6

I, the undersigned, (NAME). ... ... i e e e aeeeans
in submitting the accompanying bid, do hereby make the following statements that |

certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Join
combin
activi

t venture or Consortium means an association of persons for the purpose of
ing their expertise, property, capital, efforts, skill and knowledge in an
ty for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning

as the words “Tender” or “Tenderer”. Page 2 of 3

For External Use Effective date 5 July 2022 Version: 2022/03



e Department

&

3.7 | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

el
. oot
u e PA-11: BIDDER'S DISCLOSURE

Public Works and Infrastructure
REPUBLIC OF SCUTH AFRICA

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same

meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at {place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *histher Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

E I Name T Capacity ' Signature /
|

;/ | L |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Paae 1 of 2
For external use Ffiartiva Aata 70 Cavto L - Ann.
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The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

: = S — -
Note: | ENTERPRISE STAMP }

1. *Delete which is not applicable.

| 2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise. }

3. Inthe event that paragraph 2 cannot be complied with, the

resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (aftach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
50 authorized by way of a duly completed power of |
atforney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding (
Enterprise (proof of shareholding / ownership and power ’

|

of atforney are to be attached hereto).

Should the number of Directors / Members / Partners

| exceed the space available above, additional names and |
L signatures must be supplied on a separate page.

o

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)

on (date)

RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterpriss)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer". Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

REPUBL OF SCutn armca PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

(code)
Telephone number:
Fax number:
| =
L [ Name { Capacity (' Signature r
1| | |

KN
Iz}
g

J
1 N E——
2 ————
! |
5 | o |
*9{ | . #[
: —
113{( | |

i

]
|

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this

document being signed

| Note: L

ENTERPRISE STAMP {

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
aftorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and

L signatures must be supplied on a separate page.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For external use Effective date 20 September 2021

Page 2 of 2
Version: 2021/01
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have
entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 Senternber 2021 Vit AAAaA
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition. shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under

item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the

Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Capacity <L Signature 4}
|

Name

i

N |
|

l

[ ol

(OCD\IO)U’IAOO

T

-
o

-
—_

.

, i
| | .
! =

12
13
14

15 [ .
|

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

—_—

Note: (

1. *Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint |
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacily and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be aftached to this Special Resolution (PA-15.3). |

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shail be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
For external use Effective date 20 September 2021 Version: 1.3
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Tender no: CPTYT 02/25

Name of Tenderer

PA- 40: DECLARATION OF DESIGNATED GROUPS

[J EME' [] QSE2 [] Non EME/QSE (tick applicable box)
1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.

Indicate if living in
Indicate if Rural (R} / Under
Name and Surname Identity/ Percentage Indicate if Indicate if ndcate 1 Developed Area (UD) / Indicate if
Black person with . e
# Passport number owned youth woman disabilit Township (T) / Urban military
and Citizenship## Y (). veteran
0,
1. % [OYes [JNo | [JYes [I1No |[[JYes [(INo | [OYes [JNo| OROUDT[JU | []Yes [ ]No
0,
2. g [(OYes [INo | [JYes [JNo [[JYes [(OINo | [OYes (OJNo| OR JUDT [JU | [JYes []No
0,
3. % [(dYes [I1No | [JYes [(INo |[JYes (ONo | [JYes [(INo| QR JUDT [JU | [JYes [No
0,
4. o [(dYes [INo | [JYes [INo | [JYes [INo | OYes [INo| (R JUD[]T[JU | []Yes ]No
| . 1
5. o [TYes [(JNo | [JYes [JNo | [JYes [(ONo | [JYes [INo | JR JUDT [JU | [JYes []No
0,
6. N [OYes [(ONo | [JYes [I1No | JYes [1No | [JYes [(ONo| [JR JUD[IT [JU | []Yes []No
0,
7. 7 (OYes [(INo | [JYes [JNo | [JYes [(1No |[JYes C1No| (JR JUD[CIT JU | [JYes []No
0,
8. % OYes [(ONo | [(JYes [INo | [JYes [INo | [dYes [(JNo| (OJR (JUD[IT [JU | [JYes [INo
(1]
9, & [IYes CINo | (JYes [INo | [IYes CINo | []Yes CINo | COR CJUDCIT CJU | O] Yes CINo
. _
10. % [OYes [INo | [JYes [INo [ [JYes [INo | [JYes (ONo| ORJUDIT [JU | [JYes [JNo
0,
11, g [OYes [JNo | [JYes (INo [[JYes [INo | [JYes (ONo| (OJRJUDIT[JU | [JYes []No
0,
12. & [COYes CONo | [JYes [INo | [JYes [INo | [JYes [INo| (JR OJUD[IT [JU | [JYes [JNo
# Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with Registration number
#i State date of South African citizenship obtained (not applicable to persons born in South Africa)
T EME: Exempted Micro Enterprise
2 QSE: Qualifying Small Business Enterprise
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”, Page 1 of 2

For Internal & External Use

Effective date 21 July 2023

Version: 1.2




o PA- 40: DECLARATION OF DESIGNATED GROUPS

REPUBLIC OF SOUTH AFRICA

Tender no: CPTYT 02/25

2. DECLARATION:
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that:

1 The information and particulars contained in this Affidavit are true and correct in all respects;

2 The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), National Small
Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood and that the above form was completed according
to the definitions and information contained in said documents;

3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer’s offer herein, as well as
any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any Contract resulting from the Tenderer’s offer
herein;

4 The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages for having to accept
a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein;

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within the time period as may
be set by the latter;

Signed by the Tenderer

Name of representative Signature Date
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 2 of 2
For Internal & External Use Effective date 21 July 2023 Version: 1.2
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DPW-09 (EC): PARTICULARS OF TENDERER’S PROJECTS

Project title:

36 Month Term Contract: Service, Repairs & Maintenance to HVAC Systems and Associated Equipment Area 2

Tender / quotation no: CPTYT 02/25 Closing date: 19/05/2025
Advertising date: 29/04/2025 Validity period: 84 days
1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS
1.4. Current projects
Name of Employer Contractual Contractual Current
Projects currently engaged in or Representative | Contact tel. no. Contract sum | commence- completion percentage
of Employer ment date date progress
1
2
3
4
5
6
7
8
Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 1 of 2

For Internal & External Use

Effective date 20 September 2021

Version: 2021/01




&S

SN,

_‘:
“@.@ Public Works and Infrastricture y .
w7 RepusLic oF south arrica  tenderer’s U-.O._moﬁm

Tender no: CPTYT 02/25

1.2. Completed projects

DPW-09 (EC): Particulars of

] . . f ifi
Projects completed in the previous 5 Name of m3v.o.<m.. Contractual oosqmnﬂ.cm_ Date o ﬂm: cate
) or Representative | Contact tel. no. Contract sum | commence- completion of Practical
(five) years .
of Employer ment date date Completion
1
2
3
4
5
6
7
8
9
Name of Tenderer Signature Date
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 2 of 2
For Internal & External Use Effective date 20 September 2021 Version: 1.6




R Depatment’ -
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V REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
The applicable preference point system for this tender is the 80/20 preference point system.
[ ] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2 Specific Goals

1.4  The maximum points for this tender are allocated as follows:

O et Srokgy PREFERENCE [ Saaza | [ sono
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 100 100

\u Page 1 of 10

Effective date 21duly 2023 Version 2023/08
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1.5

ul

Breakdown Allocation of Specific Goals Points

1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
e Lease Agreement which is in the
name of the bidder.
|
3. An EME or QSE which is at 4 '« SANAS Accredited BBBEE
| least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.
|
4, An EME or QSE which is at 2 e SANAS Accredited BBBEE

least 51% owned by black
people with disability
(Mandatory)

Certificate or Sworn Affidavit
where applicable.

Effective date 21 July 2023

Page 2 of 10
Version 2023/08




| and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

'5. | An EME or QSE which is
| at least 51% owned by
black youth (Mandatory)

e |D Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to
R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

done or services to be
rendered in that area
(Mandatory)

are applicable.
Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20
1. An EME or QSE or any 10 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
| (Mandatory)

2. Located in a specific Local 2 « Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be

Effective date 21 July

2023

Page 3 of 10
Version 2023/08




' e« Any account or statement
which is in the name of the
bidder.

Or

| ¢ Permission to Occupy from

| local chief in case of rural areas

' (PTO) which is in the name of
the bidder.

e Lease Agreement which is in
the name of the bidder.

An EME or QSE or any

‘ entity which is at least 51%
owned by black women
(Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
| owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

o Medical Certificate indicating
that the disability is permanent.

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023

Page 4 of 10
Version 2023/08



| 5. | An EME or QSE or any | 2 | e ID Copy and SANAS

entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 ¢ SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
| (Mandatory)
|
e Any account or statement
| which is in the name of the
: bidder.
|
| Or
|
|« Permission to Occupy from
‘ local chief in case of rural
areas (PTO) which is in the
name of the bidder.
‘ ' Or
|
' e Lease Agreement which is in
| | ' the name of the bidder.

3. An EME or QSE or any 2 ' o  SANAS Accredited BEBEE

entity which is at least 51% ' Certificate or Sworn Affidavit
| where applicable.
Page 5 of 10

Effective date 21 July 2023 Version 2023/08




| | | owned by black women

(mandatory)
"y [ ] | An EME or QSE or any e SANAS Accredited BBBEE
| entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
| disability (Mandatory)
‘ and
| |
e Medical Certificate indicating
that the disability is permanent.
i
|
| Or
| e South African Social Security
‘ Agency (SASSA) Registration
indicating that the disability is
! permanent.
| ' Or
| |
| | National Council for Persons with
' ! Physical Disability in South Africa
' ‘ registration (NCPPDSA).
|
OR |
| _ -
5.[] | An EME or QSE or any 2 e ID Copy and SANAS
| entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable

1.6

1.7

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i} before 27 April 1994; or (ii) onor
after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price quotations,

Page 6 of 10
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(b)
(c
(d)

(e)

3.1.

3.1.1.

3.2.

3.2.1.

Where

competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and ,
“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt-Pmi

Ps =80(1- "2 or Ps=90(1-""20)
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P Pt-P
Ps =80 (1+°22%) or Ps =90 (1 + =)
P max Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Page 7 of 10
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4.1.

4.2.

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference poipt system.)

Number of Number of Number of
points Number of points points
g points claimed claimed
allocated (90/10 (80/20
(90/10 ) system)
The specific goals allocated system) (80/20 (To be
i i i system
points in terms of this tender (To be ystem) (To 'b: . o
completed (To be cotr)n pt:ee by the
by the organ completed t yd tenderer)
of state) by the organ [dasl
of state)
1. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local
' Municipality or District
Municipality or Metro or
Page 8 of 10
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- Numberof Number of Number of |
points Number of points points
LA points claimed claimed
allocated (90/10 (80/20
(90/10 Sotem system)
The specific goals allocated system) (80/20 (To be
ints i i system
points in terms of this tender (To be y ) (To Ibcte ; completed
completed (To be colrjn ptr? : by the
by the organ  completed ¢ 3:1 . tenderer)
of state) by the organ ERSCTET)
of state)
Province area for work to be
done or services to be
rendered in that area
3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
- by black women |
4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability
5. An EME or QSE (or any
. 2 2
entity for  procurement
transaction with.rand value
greater than R1 Million)
which is at least 51% owned
by black youth.”
DECLARATION WITH REGARD TO COMPANY/FIRM
43. Name of Company/firm . ... ..o
4.4. Company registration number: ................. e e S
4.5, TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
Page 9 of 10
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State Owned Company
[TICK APPLICABLE BOX]

[, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ...... N, ST T~ I T

DATE: e innaeneas TP S
ADDRESS: T

Page 10 of 10
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

36 Month Term Contract for Maintenance/Service/Repairs to HVAC Systems and |
Associated Equipment: Area 2

Tender no: CPTYT 02/25 ‘ Reference no: 102

Project title:

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the

procurement of:
36 Month Term Contract for Maintenance/Service/Repairs to HVAC Systems and Associated Equipment:

Area 2

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words):

Rand in figures: R

The award of the tender may be subjected to further price negotiation with the preferred tenderer(s). The negotiated and agreed price will be
considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the

contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose |dentity Number(s) is/are:
............................................................................. OR awaassmamsamassdiEssAaBsaBEsAABE ARSI FER IR IsEssAEsERERRERiasUBUEODUBADETEN
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier number:...........c.coooiiiiiii CSD supplier number:.........cooveiiiiiiii e,

AND WHO IS (if applicable):

Trading under the NAMe and SIYIE OF: ... oo i e e et et a e e e e e a s e rneas

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 10f 4

For Internal & External Use
Effective date 20 September 2021 Version: 2.0
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S REPUBLIC OF SOUTH AFRICA

!

of Offer and Acceptance

Tender no: CPTYT 02/25

AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
] A Resolution / Power of Attorney, signed by all the Directors /
Mr/Mrs/Ms: Members / Partners of the Legal Entity must accompany this

............................................................................................... Offer, authorising the Representative to make this offer.

SIGNED FOR THE TENDERER:

Name of representative Signature Date

WITNESSED BY:

N Name of witness Signature Date

This Offgr is in respect of: (Please indicate with an “X” in the appropriate block) (N.B. Separate Offer
The official documents ... O and Acceptance forms
The official alternative ........ ... O are to be completed for

Own alternative (only if documentation makes provision therefore) ........... e eereenane O t;l'fe r'::t'icea:f‘:erf)m each

SECURITY OFFERED:

(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction™ of 5% of the contact value (excluding
VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No[]
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [] No []
(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [] No []

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [] No []

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes[ ] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4

For Internal & External Use
Effective date 20 September 2021 Version 2021/01
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V REPUBLIC OF SOUTH AFRICA Of Offer and Acceptance

Tender no: CPTYT 02/25

Other Contact Details of the Tenderer are:

BanKer ..o Branch... ... Fiverene
Registration No of Tenderer at Department of Labour ......................ooieeiinnen, Fererierrenierefinrnrernrereaensidiveerniireresdien
CIDB ReGiStration NUM DO : ... i i ettt et et et et e et et ettt e et e e e a et e et aa e ne b tana e raas

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between

the parties.

For the Employer:

Name of signatory Signature | Date

Name of Organisation: Department of Public Works and Infrastructure

Address of
Organisation:

WITNESSED BY:

Name of witness Signature | Date
*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3of 4

For Internal & External Use

Effective date 20 September 2021 Version 2021/01
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of Offer and Acceptance

Tender no: CPTYT 02/25

Schedule of Deviations

| 1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject: l

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject: Bl

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited
to those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such letter,
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and
acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to
the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded
here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be
incorporated into the final draft of the Coniract. (Note: This note must be deleted by the Project Manager/
Consultant(s) when compiling the tender document)

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer".
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4
For Internal & External Use

Effective date 20 September 2021 Version 2021/01
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DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

36 Month Term Contract for Maintenance/Service/Repairs to HVAC Systems

' Project title: and Associated Equipment: Area 2

[‘ Tender no: CPTYT 02/25 ’ Reference no: 102

1. |/ We confirm that the following communications received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

—

Date Title or Details

10.

11.

12,

13.

Name of Tenderer Signature Date

2. |/ We confirm that no communications were received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

,| Name of Tenderer Signature Date

Effective date: 2 August 2021 Version: 2021/01



SPECIAL CONDITIONS OF CONTRACT FOR: 36 MONTH TERM CONTRACT - PANEL OF CONTRACTORS FOR MAINTENANCE,
REPAIRS AND SERVICE OF HVAC SYSTEMS AND ASSOCIATED EQUIPMENT

Page 1 of 19
S92l public works
e & infrastructure
j S g R‘é';’:ﬁe"‘(?é"%ﬁ“é’é'b?ﬁ'ﬁ‘é’&‘f&
SCOPE OF WORK

Plant and associjated equipment during normal working hours as required by the
Department within the area mentioned elsewhere.

No scheduled servicing of any installations shall be carried out unless written instruction is
received from Regional Representative.

receiving instruction to do so in the manner as described in the Special Conditions of
Contract

Heating, ventilation and air—conditioning systems, which include the following covered under
this contract shall be deemed to include:

Room air—conditioning units with air cooled condensers
Split type air-conditioners

Computer Room Air—conditioning

Central High Volume Air—conditioning Systems
Central Heating Systems

Package type units

BMS Systems

Refrigeration Units (Fridges, Coldrooms & Freezers)
Refrigeration pipework

10.  Fans and attenuators

11. Electric motors

12.  Airfilters

13. Duct work

14.  Air terminals

15.  Noise and vibration

16. Painting and cleaning

17. Labelling and identification.

18.  Heat Exchangers

@@NP’S":’*.‘*’!\’:‘

No scheduled servicing of any installations shall be carried out unless written instruction is
received from Regional Representative.

Service/Maintenance/Repairs shall be carried out only upon the contractor receiving
instruction to do so in the manner as described in the Special Conditiong of Contract. The
Department may when necessary, utilize the contractor for other engineering related work that
falls outside the above-mentioned scope. This will only be in cases where the contractor has
the necessary resources and expertise to perform the work required.



SPECIAL CONDITIONS OF CONTRACT FOR: 36 MONTH TERM ¢ OF CONTRA
REPAIRS AND

CTORS FOR MAINTENANCE,
SERVICE oF Hvac SYSTEMS AND ASSOCIATED EQUIPMENT
Page 2 of 19

ONTRACT - PANEL

All types, makes, sizes ang model number of equipment will be included.

All equipment/parts/materials used shall be genuine..

All associated electrical work form part of this contract.

The contractor shall pe Capable of effecting the necessary repairs and Overhauling to the
above-mentioned types.

Note: Wherever
schedule, pif o
better.

a brand name Is specified in this document (ie. speciﬁcat/'ons, pricing
fquantities or anywhere), the department requires an jtem simi/ar/equiva/ent or



1.3

1.4

2.1.1

3.1
3.2
3.3
3.4
3.5

3.6

Department;
Public Works
REPUBLIC OF souTH AFRICA

This Contract shall be valid for 3 period of thirty six (36) months Commencing from
the date of the letter of acceptance (DPWO7EC).

This is a fixed scheduled priced contract and no price adjustment of whatever nature,
except for the reduction or increase in the Value-Added Tax, shall be applicable to this
contract.

The Department reserves the right, at its sole discretion, to extend the contract for a
further period, not exceeding 12 months, upon the same terms angd conditions.

Notwithstanding any other provision to the contrary contained herein, the Department
reserves the right to terminate this contract upon thirty (30) days written notice to the
Bidder, should jt no longer require the Services being rendered hereunder, without
attracting any liability or incurring any penalty in respect of such early termination.

THE BID DOCUMENT
——=2Z UUCUMENT

INTERPRETATION AND DEFINITIONS OF BID DOCUMENT
INTERF - ——=F BID DOCUMENT

In the event of any dispute arising regarding this contract, the matter shall be referreq
to Director of Supply Chain Management (DD SCM), whose decision shall be final. The
Bidder shal| not delay the execution of any work pending such decision. The
Department of Public Works shall incur no personal liability in respect of any matter
arising out of the contract or incidentg| thereto.

Unit: The unit of measurement for each item.
Quantity: The provisional number of items.

Rate: The agreed unit rate per item.

Amount: The product of the quantity and the agreed rate for an item.
Sum: An agreed lump sum payment amount for an item, the extent of

which is described in the Scope of Work, but the quantity of work
is not measured in any units.
Plant &Equipment: Scaffolding, cherry picker trucks, earthmoving equipment etc



SPECIAL CONDITIONS OF CONTRACT FOR: 36 MONTH TERM CONTRACT - PANEL oF CONTRACTORS FOR MAINTENANCE,
REPAIRS AND SERVICE OF HVAC SYSTEMS AND ASSOCIATED EQUIPMENT
Page 4 of 19

3.7  Cal- out(assessment): First visit to site after receiving a Complaint and wijj include
labour and 3| related cost assessing the jop.

3.8 Client Department All other government departments, i.e. SA Police Service,
Correctiong] and Justice Department, SA Defence and Others,
hereafter referred to as “‘User Department”

4. APPLICABLE LEGISLATION AND STANDARDS

Should there be any discrepancy between these Special Conditions of Contract
and the Conditions of Contract (PA 10 FM), the former shall take preference.

The following documents shaj| be read in conjunction with this tender:

4.1 Occupational Health Safety Act: Act No. 85 of 1993

4.2 Municipal By-laws ang any special requirements of the Local Authority.
4.3 South African National Standards or the equivalent,

4.4 The latest Automatic Sprinkler Investigation Bureau Ryles.

4.5 The Locgl Municipal Gag Regulations.

4.6  Conditions of Tender: Form PA 10 FM.

4.7  Tenderers Additional Particulars,

4.8 All Sections of, and Addenda to, the Specification.

4.9  Standarg Specification for Kitchen Equipment (PW 351)

downloaded from the DPW website at www.publicworks.gov.za/documents/consuttants
The Bidder shaj| study these documents ang acquaint himself with the contents thereof,

BEFORE SUBMITTING THE BID DOCUMENT as No claims in thig regard will be
entertained.

5. BID EVALUATION
=—==VYALUATION
Refer to PA04_(EC) in the bid documents.

6. PROVISIONAL QUANTITIES
— = NAL QUANTITIES

All quantities in this Bid document are provisional and inserted in order to obtain
COmpetitive Bids. The Department reserves the right to increase or decrease



SPECIAL CONDITIONS OF CONTRACT FOR: 36 MONTH TERM CONTRACT - PANEL OF CONTRACTORS FOR MAINTENANCE,
REPAIRS AND SERVICE OF HVAC SYSTEMS AND ASSOCIATED EQUIPMENT
Page 5 of 19

shall not alter the tariffs for any item. Payment shall be as set out in clauses
herein.

7. SCOPE OF CONTRACT

7.1 This contract is for the maintenance/repairs as per schedule 1 as mentioned on in
properties, namely official quarters, living quarters and messes in military, correctional
services and police bases, Prestige, state buildings, state housing, etc. as well as certain
hired buildings and structures falling under the control of the Department or other
departments hereafter referred to as “User” Departments.

7.2  The Department of Public Works reserves the right to enter into new contracts for major
Repairs and Renovations, Capital Works or any other maintenance or repair works in any
complex or building covered in the area of this contract. The work included in such new
contracts will automatically be excluded from the contract.

7.3 The Department intends appointing one successful Service Provider per area.

7.4 The Department reserves the right if required to employ any other contractor for any project
in any region or area. The Department reserves the right to allocate works/projects/orders
to successful Bidders in any area with the aim to spread the assignments between them.
Thus the successful tenderer do not have the right to all projects/works/orders in the region
it bid for.

7.5 The Department will not appoint the same Service Provider for more than one area per
discipline. This will be done in the interest of spreading work between more Service
Providers. The Department will only appoint the same Service Provider with more than one
area per discipline in the cases where there is a shortfall of successful bidders in the area
and within the estimate Price range for the area Bided.

7.5.1 All Bids will be Evaluated, Scored, the Highest scoring Bidder will be awarded 1(one)
area, that is if the Department sees no risks that may affect service delivery.

7.5.2 When a contractor is the highest scoring bidder in all areas the first area will be
recommended to that Bidder, the next highest scoring bidder will be
recommended for the next area and so on, however the Department may take
into consideration other factors for recommending a bidder such as:
7.5.2.1 the bidder's performance on current and previous work,
7.5.2.2 any other risks that the bidder may pose that may affect service delivery

7.5.3 The Department reserves the right to negotiate the price with the successful
bidder.

7.6  Estimated quantities given cannot be guaranteed to be entrusted to the Bidder to
whom this contract has been awarded.

7.7 The Bidder shall supply all consumable material such as oils, grease, waste, hacksaw
blades, welding rods, insulation tape, cleaning materials and chemicals etc. necessary
forthe proper performance of the repairs. No claims for consumable material will be
accepted.



7.8

9.1

9.2
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blades, welding rods, insulation tape, cleaning materials and chemicals etc. necessary
for the Proper performance of the repairs. No claims for consumable material wil|

be accepted.

Term contract rates shall remain fixed for the duration of the Term Contract and for
any term to which the contract may be extended, no price adjustments shall be
allowed.

The prices in the Schedule of Prices are for the supply of items/materials only. Such
prices and rates shall cover a|| Ccosts and expenses that may be required in ang for the
execution of the work described, and shall cover the cost of all generg| risks, liabilities,
and obligations set forth or implied in the documents on which the Big document s
based, as wel| as overhead charges and profit. Reasonable prices shall be inserted as
these will be used as a basis for assessment of pPayment for additional work that may
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As this js day to day Mmaintenance, unplanned and unpredictable the offer of
acceptance is therefore an estimate and wil| vary, meaning that the collective pay-outs
atthe end of the three years, it may exceed or be less than the offered amount on the
Bid.

9.7.1 Nationaj Department of Public Works Regional Office Cape Town cannot be held
accountable should the total pay-out at the end of the term contract be less than the
form of offer of acceptance.

9.7.2 The text of this BID document and pther documents_ as prepared_t?y the Department

98 The Department may request the bidder to adjust his/her rateg in cases where rates
are non-market related, noming| and nil or unbalanced.

99 The Department reserves the right to disqualify bid offers which incorporate unit
rates that are non-market related, nominal and nil or unbalanced,
All items to be priced in the price Bill and to be of a competitive price.

10.  VEHICLES AND TRANSPORT COSTS
=== IRANSPORT COSTS

Category B: R Light Delivery Vehicles
Single Cab ‘4x2
Extended Cab dx2

Same day or at the same institution or building in the Same areas be allowed. The
bidder shall claim

10.3 The Contractor shaj| make the Neécessary arrangements to have the required materia|
Or equipment available to execute the repairs, therefore no Claims for delivery cost or
transport cost to collect material or equipment shall be accepted. The bidder may not
claim labour for travelling to and from site. ‘

10.4 Prescribed rate per kilometer: The rate per kilometer is fixed by the Minister of

Finance and Currently is R4.84 per kilometer from as from 1 March 2024
(https://www.sars.gov.za/wp-content/uploads/Ops/Guides/PAYE—GEN-O1-GO3—Guide-for-Employers-in-respect—of—
Allowances-ExternaI-Guide.pdf).

Note: The Department wi| not accept transport rates per kilometer less than R4.84

per kilometer.



11.

11.1

11.2

11.3

11.4

11.5

11.6

12.
12.1

12.2

13.

13.1

13.2

14.

14.1

ACCESS TO PREMISES

The Bidder undertakes to:

Arrange with the Occupants of buildings regarding access to the premises in order
to execute the required repairs.

Comply with aj| By-laws and requirements of the Local Authority,

Carry out repairs during norma| working hours and emergency repairs during
weekend and public holidays when required.

ACCESS CARDS TO SECURITY AREAS

Should the work fall within a security area, the Bidder shall obtain, either from the
S.A. Nationa] Defence Force, S.A. Police or User Department, access cards for his
personnel and employees who work within such an area.

The Bidder shal| comply with any regulations or instructions issued from time to
time, concerning the safety of persons and property, by the S.A. Nationa| Defence
Force, Correctional Services, SA. Police Service, Prestige or Ministeria]
complexes.

Only RSA identity documents wilf pe accepted on sjte.

SECURITY CHECK ON PERSONNEL
= ——=2R ON PERSONNEL

The Department or the Chief of the S.A. National Defence Force, or the
Commissioner of the S.A. Police Service may require the Bidder to have his
personnel or a certain number of them security classified.

persons from the site for Security reasons, the Bidder shall do 80 forthwith and the
Bidder shalj thereafter ensure that such Person or persons are denied access to the
site and/or to any documents or information relating to the work.

TRAINED STAFF

The Bidder shaj| use competent trained staff directly employed and Supervised by
himself.



15.

15.1

15.2

15.3

15.4

16.
16.1

16.2

16.3

16.4

16.5

17.

awarded.

DRESS CODE

The dress code must adhere to the OHSACT in terms of protection for gj) workers for
this particular service.

Failure to adhere to the above criteria will result in the workers not gaining entry to any
site for this particular service

MATERIAL OF EQUAL QUALITY

New parts, CoOmponents and materig| used shall be of equal specification and shall
match the existing item that is being replaced. Only genuine parts are acceptable to
the Department and the use of pirate parts will not be allowed. New parts,
components and materig| shall conform to SANS 9001.

Department, together with a Proposal for the replacement or modification of the

or component.

REDUNDANT MATERIAL, RUBBISH AND WASTE



18.

19.

19.1

19.2

19.3

19.4

20.

20.1

20.2

20.3

20.4

MANAGEMENT AND EXECUTION OF WORK
=m0 ENMENT AND EXEC

Arrange with the occupants of buildings regarding access to the Premises in order to
execute the required service.

Take adequate precautions to prevent damage to buildings, to fittings and furnishing
inside the premises and elsewhere on site;

Accept liability and indemnifies the Department against any claims whatsoever arising
from his conduyct and/or the conduct of his employees.



20.5

20.6

20.7

20.8

20.9

20.11

21.

Provide qualified artisan(s) to carry out any emergency repair work on a
24 hours basis, including week-ends and public holidays.

ir Force Landing strips, the necessary clearance ang reflective
protection clothing and demarcating is done before any work is commenced and
completed.

Itis of the utmost importance that the contractor whilst working or repairing any Works
at any of the Aj

immediately and returned to the Contractor’s stock holding. All tools and equipment
required to perform repairs and maintenance shall be supplied by the Contractor, and
shall remain his property when the contract lapses.

Sub-contracting

1. Only specialized services to be sub-contracted.

2. The bidder shall not sub-contract any portion of the services to be performed
under this Agreement without the prior written approval of the Department. No

3. The bidder shall invoice the Department immediately once the Sub-contractor
has completed work.
4 The bidder shall pay the sub-contractor within 3 days after receipt of payment

5. All sub-contractor invoices supplied by bidder shajl be fully descriptive of
Materials used, specifications, work performed, labour rates and hours worked.
The sub-contractor's rates shall be marketed related.

6. The bidder shalil remain the primary debtor and be responsible for the due and
timely performance by any sub-contractor.

FORCE MAJEURE



22,

22.1

22.2

22.3
224

22.5

23.

23.1

23.2

23.3

"Force Majeure” shall mean any circumstances not within the reasonable control of
either party, includ i

lightning, fire, industrial action, lockouts, highways authorities, or other Ccompetent
authority, act of terrorism, war, military operations or riot. If the bidder is hindered or
prevented from performing his obligations under the contract by Force Majeure, such
Party shall not be liabje for failure to perform such obligations, provided that:

The bidder shal| immediately gives written notice to the Department of Public Works

Payments will be delayed and invoices returned i order numbers and complaint
numbers do not appear on invoices submitted for payment.

The contactor ma Y not proceed with an Y new repairs unless ajj in Voices pertaining to
prior work done to, orin respect of, the same faci/ity/insta//ation/machinefy/equment/
component have been duly submitted to the Department for payment.

EMERGENCY REPAIRS
===RUENCY REPAIRS

For purposes of this Bid document emergency services shalj mean work which,
i Department, must be carried out without any undue delay,
notwithstanding that it may have to be done during normai working hours,
Saturday, Sunday and Public Holidays, within time frames as above.



23.4

23.5

24

241

24.2

24.3

24.4

245

24.6
24.7

24.8
24.9

personal comfort will not be considered as €mergency repairs unless authoriseq as
such by the Regional Representative of this Department.

The Work Com letion Certificate:

The Work Completion Certificate (a copy is attached to this document) shall be
completed on sjte immediately after work has been completed and the client is
satisfied. Work Completion Certificates shall pe submitted to the respective Works
Managers on g weekly basis. An invoice will not be Processed if no Works
Completion Certificate has been submitted.

JOB CARDS (“M” FORMS) FOR REPAIRS

The Bidder must provide his own Supply of Job Cards in accordance with the example
included herein.

Job Cards shal be completed in all respects for each and every repair work.
Complete a Seéparate job card for every day the service is rendered. Job cards will
indicate “job still in progress” and the fina| job card will indicate “job completed”.

The Job Carg must be completed legibly in black ink after completion of each repair.
All columns of section (1) one and (2) two on the job card shall be completed by the
Bidder and aif un-used portions/lines of section (2) two shall be deleted and counter
signed by the responsible representative of the User Department, who will also sign-off
the Job Card — Section Three (3) pertains. Black ink shall be used in this regard.

24.10 The Job Card must be signed by the User Department immediately after the work has
/weeks/months thereafter.

been completed, not days



25.1 Bidders shall submit a certified copy of the supplier's tax invoice (SAPS certified),
attached to their accounts in respect of non-scheduled items purchased for such

25.2 Descriptions like “1 x compressor’ or “1 x wire” are not acceptable and wijj| lead to the

253 A Separate invoice for each repair shall be submitted. Only invoices from registereq
upplier: i i i

supplied.

254 The suppliers invoice must comply with the foMowing criteria, which will be deemed
acceptable to the Degartment;
2541 Must be on a Company Letter Head:

25.4.2 The words ‘tax invoice’ in a prominent place:
2543 The name, address and registration number of the supplier;

25.44 The name and address of the recipient;

2545 An individual serialized invoice number and the date upon which the tax

2546 Description of the goods or services supplied;
254.7 The quantity or volume of the goods or services supplied:
25.4.8 Eijther-

documentation.
256 The Supplier's address and contact details must be clear and current (contactable)

25.7 Theitems listed on the supplier's invoice must be related to the service in question and
correlate with items claimed for on job card.
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26.2 The following information js required on the layout of an invoice:
26.2.1

Invoice must be on company's letterhead:

26.2.2 Invoice must be addressed to DPW:

26.2.3 Invoice must have invoice date and number;

2624 charge for VAT, invoice must indicate “TAX INVOICE” and Company's VAT
registration number must appear on invoice;

26.2.5 Invoice must indicate,(address) where service was rendered:

26.2.6 CPT reference and order numbers must appear on invoice;

26.2.7 Full description of work been carried out;

26.2.8 The name and email address of the respective Works Manager handling the
specific service.

26.3 Services to equipment:

26.3.1 Services can be cancelled at the Department's discretion.
26.3.2  Services c¢an only be executed on the receiving of a call centre complaint from the

26.3.3 Services completed without cajj centre complaint will not be paid by the Department

26.34 The Department wi| not pay services requested by our Clients to the Contractor and
attended by the Contractor without DPW Official.

26.3.5 Where major work, extensive repairs, replacement of equipment or where there is
damage to facilities or equipment; the contractor shall include photos of the entire
repair process with the invoice that is from the first inspection to the completion of
the work.

26.3.6 When the bidder has done a service to any equipment he/she shall indicate on the
invoice “SERVICE” in bold and larger font or highlighted.

27.  PAYMENT TO CONTRACTORS

27.1 Invoices can be submitted weekly or monthly, but it is requested from the Bidders to

27.2 Should the late submitting of invoices frequently occur without valig reason the
Department will have the right to terminate the contract.

27.3 Bidders are also urged to submit all outstanding invoices within six (6) months after
completion of this contract.



27.7

27.8

28.

29,

30.

31.

31.1

31.2

31.3

Payment of invoices complying with all the requirements will be made within 30 days
after officia| departmental receipt of correct invoices.

The successful bidder's administration myst be in order.

This implies that all the outstanding invoices for work done for the Department must be
submitted before the awarding of the contract.

Failure to do so may lead to not being awarded g contract

shall be credited to the Department. The percentage mark-up shall then be calculated
on the total discount price excluding VAT. The mark-up ceiling shall not exceed 20%.
HOURS OF WORK
=N UF WORK

RESTRICTION ON THE USE OF LABOUR
———=9L UF LABOUR

Where possible ang practical Bidders are to make allowance for on-site training of
un-skilled basic Mechanical work.

EXPANDED PUBLIC WORKS PROGRAM: NATIONAL YOUTH SERVICE (EPWP
NYS) - See National Youth Service Additional Specification attached (where

applicable).



32.  MARKING OF EQUIPMENT

The Bidder shall Permanently mark g new installations serviced under this contract,
The number on each installation shall be unique, issued by the Department and
stamped on a metg| plate and pop riveted to the installation. The marking shall be jn a
conspicuous position, but shalj not deface the appearance of the installation. Where
equipment is already marked with inventory numbers, such wil| be used angd recorded.

33. SUBMISSION OF PROGRESS REPORTS

/ DATE COMPLETED OR | INVOICE
STATUS (IN ESTIMATED AMOUNT OR
PROGRESS COMPLETION DATE ESTIMATED

|

I OR ’ AMOUNT



The Tenderer shall allow in his Tender for any reformatting of the hard disk drives which may
become Necessary, reloading of back-up software and testing of the system once the backup

software has been loaded.
The documentation and back-up software must be handed over to the Regional
Representative upon completion of the restoration phase of the Contract.

All software installed by the contractor at all state-owned facilities prior to and during this
contract shall become the ownership of the Department. The contractor shal| provide the
Department and the user department (client) with a Ccopy and of the software, licences and

passwords.

35. IMPORTANT NOTICE IN TERMS OF THE OHS ACT

In order to correctly evaluate ang reconcile this tender document in terms of the
Construction Regulations for submission purposes, you are advised to obtain a copy of
the following documents,

a) Health and Safety Specification

b) Occupational Health and Safety Act, 1993 (ACT 85 of 1993)

36. TRAINING OF OPERATION STAFF
— =L WERATION STAFF

The bidder shal| provide training (if required and when necessary) to Operational
staff/personnel of the client Department in order for them to acquaint themselves with
the operation of the systems. This also includes a set of Operating instructions, which
shall be mounted in the control rooms in the building and which shall be in g location

37. DISCLAIMER/EXIT CLAUSE
====AVENEXIT CLAUSE

37.1  Should the appointed contractor not perform or defaults on service delivery within the first three

37.2 INTHE ABSENCE OF DOCUMENTS APPLICABLE TO THIS CONTRACT, THE SERVICE

38. CALL CENTER
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The successfy] Bidder shaji comply with these times frames and report close calls
(service completed) on a weekly basis gg above,

39.  EQUIPMENT AND ENVIRONMENT

39.1 Al equipment and Components installeq shall be new, of high quality, the most recent

39.2 Ensure that all Components are properly protected against possible environmenta|

conditions and tampering.
39.3 Waterproof, anti-dust protection for controls and electronic equipment
39.4 Al galvanizing shall be heavy, hot dipped galvanizing Suitable for high corrosive areas.

39.5 Al SCrews, bolts, Supports and other Components shall be galvanized, stainless steg|

40. EARTHING, BONDING AND LIGHTNING PROTECTION

40.1 The Contractor wi| be responsible for all earthing and bonding of the eéquipment
40.2 The earthing qu bondir:gcgf equipmt_ant islto carried out strictly as described in the
40.3 Al €quipment must be guaranteed against lightning damage, .

41.  VOLTAGE SURGES

41.1 The Contractor s advised to check the Surge protection and earthing before
commencing with repairs.

41.2 The Contractor shall notify the Department in writing if Surge protection jg required or
inadequate angd what measures will be required to bring the Surge protection to
standard.

41.3. The earthing ang bonding of equipment is to be carried oyt strictly as described in the
standarg Specifications ang to the satisfaction of the Department's reépresentative.

42. DISCLAIMER

Bidders must make and rely on their own investigations and satisfy themselves a5 to the
Correctness of any and all aspects of the bid. The Department wijj not be liable for any
incorrect or potentially misleading information in relation to any part of this document ang any
accompanying bid documents.

43. BIDDER FINANCIAL STANDING

The bidder should not be under liquidation, court receivership or similar Proceedings, shouiqd
not be bankrupt,



36 MONTH TERM CONTRACT: 6 Month Term Contract for
Maintenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

SCHEDULE 1

SCHEDULE OF PRICES

SCHEDULED ITEMS

AREA 2

ALL RATES SHALL BE NETT. VAT TO BE EXCLUDED. (VAT to be calculated and added onto
the Summary Sub-Total).

Rates for each item listed in the Schedule of Prices includes the cost of supply and profit mark-
up. In other words the “unit rate” and “Total” does not include labour and travelling. Labour
and travelling costs has been allowed for in Schedule 2.

PROVISIONAL QUANTATIES
No ITEM } QTY | UNIT | UNIT cosT J TOTAL (R)
_ | ] .[

TE
’Jo. J CAPACITORS } f J {
| 101 | 25 t0 30 MFD 450v | 210 | Each |

1.02 | 30 MFD 450v | 200 | Each [

103 | 35 MFD 450v | 200 | Each ] T
'TO'* | 40 MFD 450V | 200 | Each | j

1.05 | 50 MFD 450v | 200 | Each [ ]

106 | 60 MFD 450v | 200 | Each | |

2.0 | FANS Qty | unit | Unit Rate (R) ] Total (R) J

‘Fan Assembly 350mm - 220V 100 ]Each [ } 1

2.02 | Fan Assembly 350mm - 380V 100 | Each |
| 2.03 | Fan Assembly 400mm - 220V 100 | Each |

2.04 | Fan Assembly 400mm - 380V 100 | Each |

2.05 | Fan Assembly 500mm - 220V | 100 [ Each ]

2.06 | Fan Assembly 500mm - 380V 100 | Each |

REFRIGERANTS Qty Unit

R134A Refrigerant gas 2000 1kg

3.02 | R22 Refrigerant gas r Tkg } J
3.03 | R410A Refrigerant gas | 2000 | kg |
3.04 ] R507 Refrigerant gas J 1500 [ 1kg F

J / / Reviemrsnsssmn

|
|
Unit Rate (R) | Total (R)
|
|
|

Sub Total Page 1




36 MONTH TERM CONTRACT: 6 Month Term Contract for
Maintenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

No ITEM QTY | UNIT UNIT COST TOTAL (R)
4.0 | VALVES

4.01 | Solenoide Valve 3/8" 150 | Each

4.02 | Solenoide Valve 1/2" 150 | Each

4.03 | Solenoide Valve 5/8" 150 | Each

4.04 || Solenoide Valve 7/8" 150 | Each

5.0 | REPLACEMENT OF BURN OUT DRIERS Qty Unit | Unit Rate (R) Total (R)
5.01 | 3/8" Liquid line drier 200 | Each

5.02 | 1/2" Liquid line drier 200 | Each

5.03 | 5/8" Liquid line drier 200 | Each |

5.04 | 3/8" Burnt out drier 200 | Each

[ 5.05 | 1/2" Burnt out drier 220 | Each
5.06 | 5/8" Burnt out drier 200 | Each
6.0 | REPLACEMENT OF SIGHT GLASSES Qty Unit | Unit Rate (R) Total (R)
6.01 | 3/8" sight glass 150 | Each
6.02 | 1/2" sight glass 150 | Each
6.03 | 5/8"sight glass 150 | Each
7.0 | CONTROLS Qty Unit | Unit Rate (R) Total (R)
7.01 r!.]JL;jJt Sto 6mm Capillary Tube complete with flare 250 Each
7.02 | HP/LP Switch - Auto reset (All Types) 250 | Each
7.03 | HP/LP Switch - Manual reset(All Types) 250 | Each
7.04 | HP Switch - Auto Reset (All Types) 250 | Each
7.05 | HP Switch - Manual Reset (All Types) 200 | Each
7.06 | LP Switch - (All Types) 200 | Each
707 '\I'\/’Iiﬂlr?;:e Temp. Control unit Elliwel Range - Panel 200 Each
8.0 | ACCESSORIES Qty Unit | Unit Rate (R) Total (R)
8.01 | 6A to 40A Circuit Breaker Dinrail C Curve 250 | Each
8.02 | 32A to 63A Circuit Breaker Triple Pole Dinrail 250 | Each
8.03 | ABB Breaker 63A (2p) Dinrail 174 | Each
8.04 | ISOLATOR 60A 3 PHASE 175 | Each
8.05 | 30A ISOLATOR with weather proof box 175 | Each
8.06 | Dial Thermometer 100mm 150 | Each
8.07 | Dual Pressure Control Auto/Auto 150 | Each
8.08 | Dual Pressure Control Auto/Manual 100 | Each
Sub Total Page 2




36 MONTH TERM CONTRACT: € Month Term Contract for
Maintenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

4, ‘ CIDB TRAINING SKILLS DEVELOPMENT Qty Unit Unit Cost Total

4.1 [ TVET College graduates Trainee R23000 R46,000

P1 and P2 learners, or a 240 credits , |
( 4.2 | qualification Trainee ( R48,500 ’ R48,500

2
B
Refer to the CIDB Standard for Developing ) } \ ’ ‘

2013 for official version, June 2020 version 2

Skills through Infrastructure Projects
www.gpwonline.co.za } ' }

Government Gazette 36760 of 23 August
J ]‘ } R94,500

L Sub Total Page 3
|

SCHEDULE 1

SCHEDULED ITEMS:

OTAL FOR PAGE 1

I) ]

94,500( 00

FI'OTAL FOR PAGE 2

{'H)TAL FOR PAGE 3

Subtotal

TOTAL CARRIED TO SUMMARY PAGE R




36 MONTH TERM CONTRACT: 6 Month Term Contract for
Maintenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

SCHEDULE 2
NON-SCHEDULED LABOUR AND MATERIAL COSTS

1. LABOUR

The rates for labour will deem to include for contributions to bonus, pension, medical funds,
holiday, overtime etc.

PROVISIONAL | COST PER AMOUNT
QUANTITY HOUR

1(a) NORMAL TIME 2500 hours R R
(Artisan)
1(a) NORMAL TIME
(Artisan assistant) 2500 hours R R

LABOUR SUB-TOTAL

CARRY OVER TO SUMMARY [R

2. MATERIAL

The cost of material will deem to include for the cost of material after deduction of any
discount and delivery to site.

PROVISIONAL | MARK-UP AMOUNT
QUANTITY

2(a) Allow an amount of
R3.,000,000.00 (Three Million
Rand) for provision cost of Non-
scheduled material that may be R3,000,000.00 | R R

used.

2(b) Percentage profit
allowance for the above is
% of R3,000,000.00

(A maximum profit allowance of 20%
will be allowed)

MATERIAL SUB-TOTAL
CARRY OVER TO SUMMARY R




36 MONTH TERM CONTRACT: 6 Month Term Contract for
Maintenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

3. SPECIALIST SUB-CONTRACTS

Percentage mark-up shall be applicable for the use of a specialist sub-contractors.

PROVISIONAL MARK-UP AMOUNT
QUANTITY
3(a) Allow the amount of
R3.000,000(Three Million Rand)
for the use of sub-contractor, as
per above R 3,000,000.00 |R R
3(b) Percentage profit
allowance for the above is
% of R3,000,000
(A maximum profit allowance of 20%
will be allowed)
L
SPECIALIST SUB-TOTAL
CARRY OVER TO SUMMARY [R
4, TRANSPORT COST
NOTE:
—

PROVISIONAL COST PER AMOUNT
| QUANTITY (km) | kilometer

100000 R R

TRANSPORT COST SUB-TOTAL
CARRY OVER TO SUMMARY LR

See Special Conditions of Contract hereof with regard to transport costs.



36 MONTH TERM CONTRACT: 6 Month Term Contract for
Maintenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

EXPANDED PUBLIC WORKS PROGRAMME

Depsartment:
. - H Public Works and Infrastructure
PROJECT NAME : Cape Town - Repairs to HVAC Systems Equipment Area 2 REPUBLIC OF SOUTH AFRICA
ITEM DESCRIPTION UNIT QUAN. RATE AMOUNT—|
NO TITY

200  [SECTION NO

BILL BO

INFRASTRUCTURE PROJECTS
PREAMBLES

Tenderers are advised to study the Additional Specification SL: Employment and
Training of Labour on the Expanded Public Works Programme (EPWP) Infrastructure
Projects: National Youth Service, as bound elsewhers in the Bills of Quantities, and then
price this Bill accordingly

200,01 |TRAINING OF YOUTH WORKERS

(TARGET: 13 YOUTH WORKERS)
} n chnic ining:
200.01.01 |Orientation and Life skills development training for youth workers for an PC Sum 25 744,34
average of 10 days per youth worker (ref. SL 11.01 .01}
200.01.02 |Technical skills training for youth workers for an PC Sum 266 453,88
average of 88 days per youth worker {ref. SL 11.01.02)
200.01.03 |Provide Medical Surveillance PC Sum 6 436,08

The above items are only applicable if NYDA do not fund the specific training.

200.01.03 [Payment Reduction due 1o not meeting the training target (ref. SL 11 .03} Youth-worker -2 500

200.01.04 [Profit and attendance on condition that services and cost has been incurred % R 292188 % [R
(on items 200.01.01 and 200.01.02 above)

200,02 (TRAVELING DURING ON-SITE TRAINING:
200.02.01 |Practical Work based Experiential training for 10 days each (ref. SL 11.02.01)

.01 Traveling (based on R70 per day return trip/youth worker) PC Sum 178 408,25

02 Profit and attendance on condition that services and cost has been incurred % R 178408 %| R
{on item .01 above)

Carried forward R




36 MONTH TERM CONTRACT: 6 Month Term Contract for
Maintenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

SCHEDULE 3 - EPWP NATIONAL YOUTH SERVICE

EXPANDED PLIBLIC WORKS PROGRAMME

PROJECT NAME : Cape Town - Repairs to HVAC Systems Equipment Area 2

NEPUBLIC OF BOUTH AFRICA

ITEM
NG

DESCRIPTION

UNIT

QUAN-
TIrY

RATE | AMOUNT |

Brought forward

209,04

200.04.01

200,04.02 |

200,05

200.05.01

200.05.02

200,06

200.06.01

200.06.02

200,07

200.07.01

200,08

200,09

200.09,01

EMPLOYMENT OF YOUTH WORKERS

|WORKERS

Employment of youth workers

The unit of measurement shall be the number of youth workers at the labour rate of R
102 per day on Training as per EFWP Ministerial Determination multiplied by the period
employed in months and the rate tendered shall include full compensatlon for alf costs
assoclated wilh the employment of youth workers and for complying with the conditions
of contract. The cost for the training shall be excluded from this itam, This item is
based on 9 months appointment for youth workers

Profit and attendance on condition that services and cost has breen incureed
{ref. SL 11.04.02)

PROVISION OF EPWP DESIGNED OVERALLS AND HARD HATS TO YOUTH

Supply EPWP branded 2 x overalis, safaty boots and 1 x EPWP brandad hard hat to
youth workers {ref. 5. 11.05.01)

Profit and attendance on condition that services and cost has been incurrad
(ref. SL 11.05.02)

EOR YOUTH KER

Provide all youth workers with prescribed lools for their respective trades, Spacification
for the menticnad tools 1o be provided by the Service Provider. Thesa tools will become
the property of the youth workers after the completion of the programme {ref, SL

11.06 01)

Profit and attendance on condition that services and cost has been ingurred
(ref. SL 11.08.02)

APP M F Y1 TRAINING COORDINA L
Appointment of Youth Team Leader/s for the duration of the contract (ref. SL 11.07.01}
LIAISON WITH SERVICE PROVIDER (ref SL 11 08)

LOGISTICS FOR EXIT WORKSHOPS

Provide logistic itams for exit workshop {Catering, Orange Golf T-Shirs, Venue Hire and
Sound System).

PC

PC

%

PC

hours

FC

259 966,31

Sum 259 966,31

16 734

25744

100

-

Sum 16 733,82

Sum 26 744,34

Sum 218 196,00

3817

|
3818,99.

Carried to Final Summary




36 MONTH TERM CONTRACT: 6 Month Term Contract for
Maintenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

SUMMARY OF PRICE SCHEDULE

SUMMARY
SCHEDULE 1 Scheduled Items R,
SCHEDULE 2 1. Labour . S
2. Material S S
3. Specialist Sub-contract Reeoniicnnerneninsnnrniiin.
4. Transport Cost 3 PP
SCHEDULE 3 EPWP NYS R,
SUB TOTAL T
VAT @ 15 % (If VAT Registered) R.oovoivviiinnnnn,
GRAND TOTAL 5 T
VAT Registration No : ( if applicable)

Grand total to be carried over to DPW 07 (EC) Offer and Acceptance form, Failure to
transfer the amount to the DPW-07(EC) will result in disqualification of the bid.

1. This document must be completed in full, each page initialed, the last page signed
and the completed document returned by the closing date.

2. Allitems reflected in the schedule will automatically be omitted on acceptance of the
tender and shall be added back by the issuing of official complaint No’s as required
and at the discretion of the department.

 NAME OF Bidder: |

ADRESS:

|
| CONTACT DETAILS: | ]
( OFFICE No:

Email: ]

SIGNED DATE




36 MONTH TERM CONTRACT: 6 Month Term Contract for
Maintenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

JOB CARD COMPUANTNO: | [ __.;i‘; e é
i -~
Client Department: | | ‘H
— Department:
BUILDING: [ ] 7.;___-*— Pubirc Works and Infastructure
REPUBLIC OF SOUTH AFRICA
Client Department:Contact/Compliant
NAME: [ | TELNO: [ |
NDPW:Works Manager
NAME: [ | TELNO: [ |
CONTRACTOR: ORDER NO: [~ ]
CONTRACT NO: | ]
1. Work Executed to be indicated.
NO | DESCRIPTION OF WORK | DESCRIPTION OF WORK
To be attached suppliers invoices :
2. On site Labour
ON SITE: ARRIVAL DEPART TO0TAL RATE TOTAL
DATE LABOUR HOURS ON SITE FROM HOURS
SITE ON SiTE
Artisian
Labourer
Labourer
“|Labourer
3.Travelling Kilometers
FROM WORKSHOP |STARTING COMPLETION | TOTAL KMS RATE TOTAL
DATE TO SITE AND KMS KMS
BACK To Site WORKSHOP
Artisian anc
Labour Team
4.Travelling TIME
TRAVEL STARTING COMPLETION TOTAL RATE TOTAL
DATE HOURS TIME IN TIME IN HOURS
TRAVELLING | TRAVELLING | TRAVELLING
Artisian
| Labour Team
TOTAL

Name of Artisan: I have signed the reg'ster upor: amiva! and feaving site:

DATE: Ov: O
G The scrap materials were removed from site
Job Completed l:[ OR In-progress I:[ Signature: (] The scrap materats were left on st

5.THIS SECTION MUST BE COMPLETED BY THE COMPLIANT/DESIGNATED OFFICER OF THE USER DEPARTMENT

1 CERTIFY THAT | PERSONALLY CHECKED AND AM: SATISFIED THAT THE WORK HAS BEEN EXECUTED SATISFACTORY AND THAT THE HOURS AND LAEOUR CLAIMED FOR WORK ON SITE
1S CORRECT. {HOWEVER 1 DO NOT CERTIFY TECHNICAL CORRECTNESS) | RECEIVED THE SCRAP MATERIALS.

DESIGNATION: - SIGNATURE: .

NB:RETAIN COPY FOR AUDIT PURPOSES: _ . .
|4.FOR DEPARTMENTAL USE ONLY, ) ) |
)STA_TE _[HIRED [ INSPECTED | VES | NO |SIGNATURE: __RANK: paTE -




36 MONTH TERM CONTRACT: 6 Month Term Contract for
Maintenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

MAP OF MUNICIPAL DISTRICTS OF THE WESTERN CAPE
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36 MONTH TERM CONTRACT: 6 Month Term Contract for
Maintenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

$5#  public works

Department:

Public Works
REPUBLIC OF SOUTH AFRICA

Work Completion Certificate

Order Number: Complaint Number: _ID
Town: Department:

Building: Service Description:
Contractor: Vehicle Reg no::

Works Manager name: Cell no:

ll Summary of Work Done (

| . ]

| F— S =%,
Date Work started: Date Work Completed:

Total cost/estimate of Work R....................

Is the work completed in good satisfaction of the Department? YO NI

Building or machine is it safe to be used by the client? yoO nNO
There are no electrical shock on any part of the building? YO NO
Other:

Remarks by the Client Department (If Any)

Contractor sign: Date:

Client sign: Date:

I certify that | personally checked and I’'m satisfied that the work has been executed satisfactorily.
(However | do not certify technical correctness)

Department sign: Date:

Works Inspected: Yy NO

-11 -



36 MONTH TERM CONTRACT: 6 Month Term Contract for
Maintenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

DETAILS OF AREAS
AREA 1: City of Cape Town Metropolitan Municipality Core Town: Bellville

Antarctica, Athlone, Camps Bays, Cape Point, Cape Town, Fish Hoek, Grassy Park, Gough Island,
Guguletu, Hout Bay, Kommetjie, Marion Island, Muizenberg, Noordhoek, Kommetjie, Paarden Eiland,
Robben Island, Scarborough, Sea Point, Simon's Town, Southern Suburbs.

Atlantis, Belhar, Bellville, Blackheath, Blouberg, Blue Downs, Brackenfell, Delft, Durbanville, Elsies
Rivier, Goodwood, Gordon's Bay, Khayelitsha, Kraaifontein, Kuils River, Langa, Macassar,
Matroosfontein, Melkbosstrand, Milnerton, Mitchells Plain, Northern Suburbs, Nyanga, Parow,
Philadelphia, Philippi, Sir Lowry's Pass, Somerset West, Strand, Table View.

AREA 2: West Coast District Core Town: Vredenburg

Aurora, Bitterfontein, Chatsworth, Citrusdal, Clanwilliam, Darling, Doring Bay, Ebenhaezer, Eendekuil,
Elands Bay, Graafwater, Grotto Bay, Hopefield, Jacobs Bay, Kalbaskraal, Klawer, Kiiprand, Koekenaa,
Koringberg, Lamberts Bay, Langebaan, Leipoldtville, Lutzville, Malmesbury, Molsvlei, Moorreesburg,
Nuwerus, Paternoster, Piketberg, Putsekloof, Redelinghuys, Rietpoort, Riverlands, Saldanha, St
Helena Bay, Stofkraal, Strandfontein, Vanrhynsdorp, Velddrif, Vredenburg, Vredendal, Wupperthal,
Yzerfontein

AREA 4: Cape Winelands District (Drakenstein/Stellenbosch) Core Town: Paarl

Abbotsdale, Riebeeck Kasteel, Riebeeck West, Franschhoek, Klapmuts , Paarl, Pniel, Stellenbosch,
Stellenbosch Farms, Wellington.

AREA 5: Cape Winelands District (Witzenberg/Breede ValleylLangebergl

(When working in the areas below) Core Town: Worcester

Porterville, Ashton, Bonnievale, Ceres, De Doorns, Gouda, McGregor, Montagu, Op-Die-Berg, Prince
Alfred Hamlet, Rawsonville, Robertson, Saron, Touws River, Tulbagh, Wolseley, Worcester

AREA 6: Overberg District (Cape A ulhas/Overstrand/SwellendamlTheewaterskloo
(When working in the areas below) Core Town: Caledon

Agulhas, Arniston, Barrydale, Betty's Bay, Birkenhead, Bot River, Bredasdorp, Buffeljagsrivier,
Caledon/Myddleton, De Kelders, Elim, Fishershaven, Franskraal, Gans Bay, Genadendal, Grabouw,
Greyton, Hawston, Hermanus, Infanta, Kieinmond, Klipdale, Malagas, Napier, Onrus, Pearly Beach,
Pringle Bay, Protem, Riviersonderend, Rooi-Els, Sand Bay, Stanford, Struis Bay, Suiderstrand,
Suurbraak, Swellendam, Theewaterskioof, Van Dyks Bay, Vermont, Villiersdorp

AREA 7: Central Karoo and Garden Route (Bitou/ Hassequa/ Kannaland/ Knysna/

Mossel Bay/QOudtshoorn/Central Karoo)
(When working in the areas below) Core Town: Core Town: George

Beaufort West, Klaarstroom, Laingsburg, Leeu Gamka, Matjiesfontein, Merweville,
Murraysburg, Nelspoort, Prince Albert, Welgemoed

Albertinia, Boggoms Bay, Brandwag, Brenton, Brenton-on-Sea, Buffels Bay, Calitzdorp, De Rust,
Dysselsdorp, Friemersheim, George, Gouritsmond, Great Brak River, Haarlem, Heidelberg,
Herbertsdale, Herolds Bay, Jongensfontein, Keurboomstrand, Knoetzie, Knysna, Krantshoek,
Kurland, Kwanokuthula, Ladismith, Mossel Bay, Nature's Valley, Oudtshoorn, Plettenberg Bay,
Rheenendal, Riversdale, Sedgefield, Slangrivier, Stili Bay, Uniondale, Vanwyksdorp, Victoria Bay,
Vleesbaai, Wilderness, Witsand, Wittedrift, Zoar

-12 -



36 MONTH TERM CONTRACT: 6 Month Term Contract for
Mainlenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

IF THE TENDERER IS IN PARTNERSHIP

We the undersigned partners in the business trading as

hereby authorise

to sign this tender as well as any contract resulting from this tender and any other
documents and correspondence in connection with this tender and/or contract on
our behalf.

Full names of partner Residential address Signature

IF THE TENDERER IS A ONE MAN BUSINESS

I, the undersigned hereby confirm | am the
sole owner of the business trading as

SIGNATURE DATE

APPLICABLE TO ALL TENDERERS

Full name of contracting party (in block letters)

Address:
Telephone No.:

DATE SIGNATURE OF TENDERER

-13 -



36 MONTH TERM CONTRACT: 6 Month Term Contract for Maintenance
/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

TENDERER'S ADDITIONAL PARTICULARS

The particulars submitted could influence the adjudication of the tender.
1. Period active as a Contractor under the present business name:
2. Is the firm registered with the Department of Manpower? YES/NO

Registration Number:

3. Is the firm registered with the Unemployment Commissioner? YES/NO

Registration Number-

4. Is the firm registered with the Workmen's Compensation? YES/NO

Registration Number:

5. Is the firm registered with the PWD as a Contractor? * YES/NO
6. Telephone Number - normal working hours:
7. Telephone Number - after hours:
8. Email address:
9. Do you have 1 24 hour emergency call service? * YES/NO
Number:
10. Do you have radio communication facilities 24 hours
per day? * YES/NO
11. Number of skilled employees:
12. Number of apprentice employees:
13. Number of unskilled employees:
14. Details of motor vehicles belonging to the firm:

-14 -



15.

36 MONTH TERM CONTRACT: 6 Month Term Contract for Maintenance
/Service/Repairs to HVAC Systems and Associated Equipment: Area 2

List of special equipment and tools belonging to the firm to undertake maintenance
and repair work:

Please attach the following documents after this page:

1)

2)

Proof of Premises (Workshop)
The bidder must have a functional workshop located in the Western Cape. Bidders

must provide with the tender document proof of ownership (copy of a title deed) of an
existing workshop or a lease agreement of workshop (signed by both the lessor and

Proof of Vehicles (Light Duty Vehicles):
i.  Copy of print out of vehicles registration with the director's name or company

name.
Or

ii) A lease agreement signed by both parties (the lessee and lessor). The lease
agreement must be valid for the duration of the contract.

Or
iii}) A signed letter of intent by the company director to purchase or lease

vehicles upon award. The bidder will be given 7 calendar days to purchase
or lease vehicles if awarded the tender.

-15 -



B oo Conditions of Contract: PA-10 (FM)

AEPUBLIC OF SOUTH AFRICA

FACILITIES MANAGEMENT
CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 1 of 18
For Internal & External Use Effective date 1 September 2005 Version:1.0



Pt Works Conditions of Contract: PA-10 (FM)

PA-10 (FM): CONDITIONS OF CONTRACT
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%) Pabie won Conditions of Contract: PA-10 (FM)

S
REPUBLIC OF SOUTH AFRICA

1. DEFINITIONS

1.1. The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires:

11.1. “Additional Services” are increases in the quantity of the routine Services detailed in the Scope of
Works.

1.1.2. "Bill of Quantities" means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed;

1.1.3. "Certificate of Completion” means the certificate issued by the Service Manager signifying that the
Contract has expired;

1.1.4. "Commencement Date" means the date on when the Service Provider is notified of the Employer’s
acceptance of its offer;

1.1.5. “Contract’ means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

11.6. "Contract Data" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

11.7. *“Contract Period” is from Commencement Date for the period stated in the Contract Data;

1.1.8. “Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract;

1.1.9. “Contract Sum’ refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

1.1.10. “CPAP" means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

1.1.11. "Day” means a calendar day;

1.1.12. “Drawings’” means all drawings, calculations and technical information which are made available to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or
delivered to the Service Provider by the Employer;

1.1.13. “Emplover’ means the contracting Party named in the Contract Data who appoints the Service
Provider;

1.1.14. "Equipment” includes all appliances, tools implements, machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects correction of the Services but does not

include materials;

1.1.15. "Facilities” means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

1.1.16. “Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider's offer;

1.1.17. “Identified Projects’ means any projects, other than routine Services, identified and agreed to by the
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” ar “Tenderer”. Page 3 of 18
For Internal & External Use Effective date 1 September 2005 Version:1.0



Popre Works Conditions of Contract: PA-10 (FM)

REPUBLIC OF SOUTH AFRICA

1.1.18. “Materials” includes all materials, commodities, articles and things required to be furnished under the
Contract for the execution of the Services;

1.1.19. “Month’ refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

1.1.20. "Parties” means the Employer and the Service Provider;

1.1.21. "Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which it will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

1.1.22. “Services” means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to
time by written agreement between the Parties;

1.1.23. “Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider’s
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the  Employer, any assignee of the Service Provider;

1.1.24. "Service Manager" means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, without the need to furnish reasons therefor;

1.1.25. "Scope of Work" refers to the document which defines the Employer’s objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the

Services must, or may, be provided or performed,;

1.1.26. “Service Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

1.1.27. “Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial support and information, as detailed in the Scope of Works.

2. INTERPRETATION

2.1 In this Contract, except where the context otherwise requires:
211 The masculine includes the feminine and the neuter, vice versa;
2.1.2 The singular includes the plural; and vice versa

2.1.3  Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

2.2. The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

2.3. Words and phrases defined in any clause shall bear the meanings assigned thereto.
24, The various parts of the Contract are severable and may be interpreted as such.

2.5. The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

2.6. If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of the
Contract, notwithstanding that it is only contained in the interpretation clause.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 4 of 18
For Internal & External Use Effective date 1 September 2005 Version:1.0



Department.
Public Works
AEPUBLIC OF SOUTH AFRICA

3.1

3.2.

3.3

41.

5.1.

5.2.

53.

54.

5.5.

5.6.

57.

5.8.

5.9.

Conditions of Contract: PA-10 (FM)

DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

411 Allrelevant, available data and information required and requested by the Service Provider for
the proper execution of the Services; and

41.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any contract or to
otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation has

been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of professionals providing services similar to the Services.

Should any member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer’s written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to
which the employees of the Employer may be entitled.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 5 of 18
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Department:
Public Works
REPUBLIC OF SOUTH AFRICA

6.1.

6.2.

6.3.

6.4.

7.1.

7.2.

8.1.

8.2.

9.1.

9.2.

Conditions of Contract: PA-10 (FM)

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm, reverse or
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set out in
the Contract Data and any expenditure incurred in doing so shall be borne by the Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service Provider

fail to provide the Employer with the selected security within 21 days from Commencement Date, it

shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 %
of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the
Services.

It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer’s prior written consent.
As disclosure or improper use of the confidential information, without the Employer’s prior written
consent, will cause the Employer harm:

9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

9.21 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Services
on the Contract:

9.2.1 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential
information may be disclosed to such person.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”. Page 6 of 18
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o Department:
Publhic Works
REPUBLIC OF SOUTH AFRICA

9.3.

9.4,

10.

10.1.

1.

12.

12.1.

12.2.

12.3.

12.4.

12.5.

13.

13.1.

13.2.

13.3.

Conditions of Contract: PA-10 (FM)

The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not
disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession or in the possession of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
details of the adjustments, if any, and a written instruction directing what Service, if any, is to be
delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required in terms of the Occupational
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall be given access to the Facilities or portions thereof and shall render the
Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a
written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or
a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may require.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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Agreement to the programme by the Service Manager or any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from
any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

The Service Provider further indemnifies the Employer against any claim or action (including costs on
an attorney and client scale) caused by or arising from the failure to obtain such consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the
delivery of the Services and Facilities under this Contract.

All the applicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary.

Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legisiation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in writing
of any incidents at the Facilities, which resulted or could have resulted in damage to property or injury
or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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17.5. The Service Provider shall notify the Employer immediately, on becoming aware of the Contract
requiring him to undertake anything that is illegal or impossible

18. NUISANCE

18.1.  The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

18.2.  The Service Provider hereby indemnifies the Employer against any liability arising out of the Service
Provider's non-compliance with his obligations in terms of Clause 18.1.

19. MATERIALS, WORKMANSHIP AND EQUIPMENT

19.1.  All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer’s specification; good industry practice and the Service Manager's written
instructions and shall be suitable for the purpose intended.

19.2.  The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
suitability of materials or equipment to be used.

19.3.  The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

19.4.  All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

19.5.  Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

20. URGENT WORK

20.1. The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

20.2.  If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or

repair work at its own cost.

20.3.  If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

20.4. If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indivisible whole.

21. INDEMNIFICATIONS

21.1.  The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any
payment has been made by the Employer.

21.2. The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

22, VARIATIONS

22.1. The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

22.2.  No variation by the Employer of whatever nature shall vitiate the Contract.

22.3.  Any Services required by the Employer outside of the Services as referred to in the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

22.4. The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such instructions being executed.

22.5. Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

226, If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services.

22.7. The Additional Services will be valued at the rates in the Pricing Data.

23, IDENTIFIED PROJECTS

23.1. The Service Provider shall inform the Employer of any instructions that are deemed to be Identified
Projects prior to such instructions being executed.

23.2. The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

23.3. Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

23.4. If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

235 Inrespect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;

(c) state the total cost of the relevant Identified Project as agreed to between the Parties; and

(d) any additional requirements, conditions of contract and/or restrictions, other than those

already stated in the Contract, that will be applicable.

23.6  Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as
required in 13.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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23.7  Where an Identified Project comprises services/works that are of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at such rates.

23.8  Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates
applicable shall be as determined by the Employer.

23.9  If the Service Provider fails to complete the Identified Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitied to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause
of delay and period of extension applied for.

23.11  If during the period for completion of the Identified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to herein
above, or until the issue date of the certificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total
extension of time for the Contract:

V = (Nw - Nn) + (Rw~ Rn)

X
\Y = Delays due to rain in calendar days in respect of the calendar month under consideration.
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per

day has been recorded
Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X = 20, unless otherwise provided in the project specifications.
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the totai extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,
where Nc¢ = number of days calendar days in the month under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any reference to words “Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but
when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of
time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identified Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the
Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant Identified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within
the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;

25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope
of Works.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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253  The Service Provider shall not be liable for a performance deduction, if the Service Provider is unable
to perform due to no fault of his own, his employees, agents or representatives.

26. PAYMENTS
26.1 The Service Manager will evaluate the Service Provider’s performance on a monthly basis.
26.2  The Service Provider shall submit a monthly certificate taking into account the following:
26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;
26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.
26.3  If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

26.4  The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

26.5 The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking into
account inter alia the following:

(1) deductions for penalties;

(2) deductions for overpayments;
3) deductions for retention

(4) deductions for damages.

26.6 The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax invoice.

26.7 If the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim indicated in the statement.

26.8 The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7.

26.9  With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement referred to in 26.7, submit a revised certificate or a justification for his claim or
declare a dispute in terms of 34.

2610 Ifitis later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act,
1999 (Act 1 of 1999), as amended.

26.11 All the work shall be evaluated in accordance with the provisions of the Pricing Data.
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In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider
shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having to
address and/or rectify queries arising from a claim submitted in respect of work done, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of
such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.2.3 the remaining retention shali be released within 30 days of the issue of the Certificate of
Completion.

If the form of security selected is:

(@) aretention of 2.5% of the Contract Sum (excl. VAT), or
(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance
Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION

At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer’s Assets and Data handed over at commencement of the Contract and
accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
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29.3.1 The Guarantee shall be returned, if applicable.
29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either Party to
the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notification to or payment to the Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision

applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Contract.

All information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In the
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
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33.1.2 To terminate this Contract without prejudice to any other rights it may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appointment of such a service provider as well as damages suffered.

332 The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access to and to make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the project as a whole.

33.3  In the event of breach by the Employer of the terms and conditions of this Contract, and in the event
of the Employer remaining in breach after ten (10) days’ written notice calling for rectification of the
breach, the Service Provider shalt be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

34. STOPPAGE AND/OR TERMINATION OF CONTRACT

341 The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

34.2  The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the
Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

34.2.4 if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services as
described; or

34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;

34.3 The Employer reserves the right to, even in the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service
Provider.

34.4  Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or
reinstate the Services are not issued within twelve (12) months of the instruction; or

34.4.2 ifinstructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such
instructions were requested by the Service Provider.

345 Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, failing which the Employer will not be obliged to pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contract as a
whole.

35. DISPUTE RESOLUTION

351 In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in
good faith.

352  If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

35.3 The mediator shall be a person agreed to by the Parties, failing agreement, the President: South
African Facilities Management Institute shall nominate the mediator.

354  Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,
agree on a scale of fees on which the mediator’s fees will be based.

35.5 The Parties shall appoint the mediator within 21 days of agreeing to mediate.

35.6 On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

35.7 If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Parties.

35.8 If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

35.9 If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

3510 Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in

writing.
36. GENERAL

36.1  This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take

effect.

36.2 The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa.

37. DOMICILIUM CITANDI ET EXECUTANDI

Any reference to words “Bid" or Bidder’ herein and/or in any other documentation shall be construed to have the same meaning as the words
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37.1  The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the
service of notices and legal process shall be as specified by the Parities in the Contract Data.

37.2  Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

37.3  Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.

37.4 A notice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

37.5  Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

37.6  Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be consfrued to have the same meaning as the words
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1.1

1.2

1.3

2.1

2.2

2.21

2.2.2

INTRODUCTION AND BACKGROUND
Background to the Health and Safety Specification:

The Construction Regulations in the Occupational Health and Safety Act and regulations
85 of 1993 place the onus on the Client to prepare a health and safety specification for all
construction work.

Purpose of the Health and Safety Specification:

To assist in achieving compliance with the Occupational Health and Safety Act 85/1993
and Construction Regulations in order to reduce incidents and injuries. This specification
shall act as the basis for the drafting of the construction phase health and safety pian.

Implementation of the Health and Safety Specification:

This_specification forms_an integral_part of the contract and the Contractor is required to
use it at pre-tender phase when drawing up its Year Tender/maintenance/service contract
health and safety plan. Where applicable the Principal Contractor shall forward a copy of
this specification to all Contractors at their bidding stage so that they can in turn prepare
health and safety plans relating to their operations.

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

SCOPE:

The specification covers the requirements for eliminating incidents and injuries as far as
reasonably possible for Cape Town: Year Tenders/maintenance/service contracts.

The scope also addresses legal compliance, hazard identification and risk assessment,
risk control, and promoting a health and safety culture amongst those working on the
project. The specification also makes provision for the protection of those persons other

than employees.

INTERPRETATIONS:
Application
This specification is a compliance document drawn up in terms of South African legislation

and is therefore binding. It must be read in conjunction with relevant legislation as set out
previously.

Definitions

The definitions as listed in the Occupational Health and Safety Act 85 / 1993 and
Construction Regulation shall apply.



23 GENERAL ADMINISTRATIVE REQUIREMENTS:

2.3.1 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)
(Registration with Workmen’s Compensation)

The Principal Contractor shall submit a letter of good standing with its Compensation
Insurer to the client as proof of registration. This certified proof of registration to be
submitted with the tender document. Contractors shall submit proof of registration to the
Principal Contractor. No contractor will commence work on any site unless proof of
the above is received.

2.3.2 Health and Safety File

The Principal Contractor and all Contractors shall have a health and safety file available at
his premises, containing all health related information. The Health and Safety file must be
handed to DPW at completion of the project.

2.3.3 Initial Hazard Identification and Risk Assessment

An initial hazard identification and basic risk assessment is attached for perusal by the
principal Contractor (Annexure D). These hazards and the consequential risks must be
addressed in the Construction-phase health and safety plan to be submitted by the
Principal Contractor and by other Contractors. The Principal Contractor must include a
comprehensive risk assessment document compiled by a competent person, detailing all
potential site-specific risks. Contractors shall do the same for their scope of work.

2.3.4 Health and Safety Training

The Principal Contractor shall ensure that all site personnel undergo a risk-specific health
and safety induction training session before starting work. 1In this case, the induction must
include the transportation risks. A record of induction training attendance shall be kept in
the health and safety file.

2.3.5 General Record Keeping

The Contractor shall keep and maintain Health and Safety records to demonstrate
compliance with the Specification document, the OHS Act 85 /1993, and Construction
Regulations. The Contractor shall ensure that all records of incidents / injuries, training,
inspections, audits, etc. are kept in a health and safety file available on request.

2.3.6 Emergency Procedures

The Principal Contractor shall acquaint himself with the client’s
emergency/evacuation procedure and adhere to all such procedures. Ali workmen
shall be in possession of emergency telephone numbers and be capable / trained to
handle injuries, incidents, fire, and major incidents.

2.3.7 First Aid Box and First Aid Equipment

A fully stocked first aid box must be available on each of the maintenance vehicles
whenever work is being carried out. The stock shall be risk-specific and have at least the

4



2.3.8

239

2.3.10

2.3.11

2.4

2.4.1

24.2

minimum contents as per the legal requirements (General Safety Regulations, OHS Act 85
of 1993).

Accident / Incident Reporting and Investigation

Injuries are to be categorised into first aid, medical, disabling, fatal. The Principal
contractor must stipulate how it will handle each of these categories. When reporting

injuries to DPW, these categories shall be used.
All injuries must be investigated by the Principal Contractor, with a report being forwarded

to the DPW forthwith.

Personal Protective Equipment (PPE) and Clothing

The Principal Contractor shall ensure that all workers wear PPE. Task-specific PPE shall
be identified during the risk assessment. See attached “initial hazard identification and risk
assessment” (Annexure D) for minimum requirements.

Non-conformance and failure to follow health and safety measures

Any non-conformance by an employee shall be dealt with by means of an internal
disciplinary procedure. All such non-conformances must be documented and reported to

the DPW.

Contractors (sub-contractors)

The Principal Contractor shall ensure the all Contractors under its control comply with this
Specification document, the OHS Act 85 /1993, Construction Regulations and all other
relevant legislation that may relate to the activities directly or indirectly. The Contractor,
when appointing other Contractors as “sub-contractors”, shall mutatis mutandis ensure
compliance. Contractors are Employers in their own right and must comply with all
requirements including but not limited to preparing a site-specific health and safety plan,
opening and maintaining a health and safety file, training their workers, appointing

competent supervisors, etc.
REQUIREMENTS:

Hazardous Chemical Substances (HCS)

Any hazardous chemical substances not able to be substituted must be safely transported.
All workers must be inducted into the hazards, the consequences and control measures
required to protect themselves against exposure. A list of these substances must be
included in the health and safety file and updated as the site progresses. Material safety
data sheets (MSDS) must be included by the supplier, however, it remains the Principal
Contractor's responsibility to ensure that these MSDS’s are available and in the file. All
containers shall be clearly labelled, including dangers, control measures and emergency
procedures.

No Hazardous chemicals substances, empty containers, may be left or disposed of on the
Departments sites.

Fire Extinguishers and Fire Fighting Equipment

The Principal Contractor shall carry at ieast one 9kg Co? and one Skg DCP extinguisher on

his service vehicle.
5
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24.4

2.4.5

2486

2.5

Scaffolding / Working at Heights including roof Work

Working at heights includes any work that takes place in an elevated position. The
Principal Contractor must submit a risk-specific fall protection plan in accordance with the
Construction Regulations before this work is undertaken.

Ladders and Ladder Work

The Principal Contractor shall ensure that all ladders are inspected regularly, are in good
safe working order, are the correct height for the task, extend at least 1m above the
landing, fastened and secured, and at a safe angle.

Portable Electrical Tools

The Principal Contractor shall ensure that all electrical tools, electrical distribution boards,
extension leads, and plugs are kept in safe working order. Regular inspections and
toolbox talks are to be conducted to make workers aware of the dangers and control
measures to be implemented e.g. personal protection equipment.

Asbestos Work

The maintenance of asbestos roof sheeting must be conducted under controlled conditions
as specified in the Asbestos Regulations (no. R155, 2002).

A written safe work procedure is drawn up by the Principal Contractor or other asbestos
contractor and submitted to an AlA for approval, before any work commences the
Department of Labour must be informed and all asbestos work must be carried out by a
registered asbestos contractor. The safe work procedure shall include but not be limited to:

The provision of safe access while working on roofs i.e. Duck boards and roof ladders;
The provision of suitable PPE and respiratory equipment for all asbestos workers who
could be exposed to fibres.

The control of contaminated water, i.e. suitable filtration method to be used;

The prevention of dry cutting or drilling, a suitable wet method must be used;

The prevention of dry brushing of asbestos products;

The safe disposal of asbestos waste including contaminated water.

The prevention of high pressure water jetting unless a specialised control system is used;
The specification of fungicides and moss killer, including any related chemical hazards.

Acceptance of the safe work procedure will then be issued to the Principal Contractor
before asbestos work may proceed. The Principal Contractor shall ensure that asbestos
work complies with the Asbestos Regulations and the accepted safe work procedure,
which shall include a full risk assessment of the related risks.

Copies of all certificates received by the contractor for safe disposal of asbestos must be

handed to the Department.

ELECTRICAL INSTALLATIONS

Only licensed electrician’s persons will be permitted to carry out electrical work.
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2.7

2.71

272

SUB - STATIONS

Persons such as painters, carpenters etc. that have to carry out work in a sub — station
shall do so under supervision of an authorised person as required by the notice in
regulation 4 (a) of the electrical machinery regulations which states " No unauthorised

entry ".
OCCUPATIONAL HEALTH

Occupational Hygiene

Exposure of workers to occupational health hazards and risks are very common in any
work environment, especially in construction. Occupational exposure is a major problem
and all Contractors are to ensure that proper health and hygiene measure are put in place
to prevent exposure to these hazards and risks. Prevent inhalation, ingestion, absorption,
and noise induction. Site-specific health risks are tabled in Annexure D e.g. asbestos,
cement dust, wet cement, vibration, and noise.

Alcohol and other Drugs

No alcohol and other drugs will be allowed on site unless under controlled conditions under
the supervision of the Principal Contractor's Responsible Person. No person may be
under the influence of alcohol or any other drugs while on the construction site. Any
person on prescription drugs must inform his/her superior, who shall in return report this to
the Principal Contractor forthwith. Any person suffering from any iliness / condition that
may have a negative effect on his/her safety performance must report this to his/her
superior, who shall in turn report this to the Principal Contractor forthwith. Any person
suspected of being under the influence of alcohol or other drugs must be sent home
immediately, to report back the next day for a preliminary inquiry. Full disciplinary
procedures must be followed.
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ANNEXURE A

The Principal Contractor and Contractors must submit their compliance with annexure A together
with their construction-phase H&S plan.

| HSS Requirement OHSA Requirement Submission Date

Item No

2.31 Assignment of OHS act (section 16.2) & | Before commencement
Responsible Persons to | Construction Reg. 6 on site
Supervise Construction
work

2.3.2 Competence of OHS Act (section 16.2) & | Together with H&S plan
Responsible Persons Construction Reg. 6

2.3.3 Compensation of COIDA Together with H&S plan
Occupational injuries and
Diseases — proof of
registration

234 Occupational Health and | OHS Act Together with H&S plan
Safety Policy

2.3.5 Health and Safety Client Requirement Together with H&S plan
Organogram

2.3.6 Initial Hazard Construction Regs. Together with H&S plan

' Identification and Risk

Assessment

2.3.7 | Health and Safety OHS Act Submit as soon as there
Representatives are more than 20

employees on site
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ANNEXURE B

The Principal Contractor shall make the following appointments according to the Health and Safety
Specification: (further appointments could become necessary as the project progresses)
Contractors shall make the relevant appointments as per their operations. The Client reserves the
right to insist on any health and safety related appointments as determined by its risk assessments.

| Appointment OHSA Reference Requirement
CEO Assignee Section 16 (2) A competent person to assume the
overall H&S responsibility-Principal
Contractor's Responsible Person
Construction Work CR 6.1 A competent person to supervise
Supervisor and be responsible for Health and
-. Safety related issues on site
Fall protection plan co- CR8 A competent person to prepare &
ordinator amend to fall protection plan
First Aider GSR 3 A qualified person to address all on
site first aid cases
Scaffolding Inspector SABS 085 A competent person to inspect

| scaffolding before use and every
| time after bad weather, etc.

Scaffolding erector GSR 13D A competent person to erect
scaffolding

Scaffolding supervisor SABS 085 A competent person to supervise
scaffolding

Ladder inspector GSR 13A A competent person to inspect

ladders daily and ensure they are
safe for use, keeping monthly record
| Electrical installations CR 22 (d) A competent person to control all

| Competent person electrical installations
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ANNEXURE C

The Principal Contractor shall comply but not be limited to the following requirements:
Report on these to DPW and place a copy on the Health and Safety file monthly.

What

When

Output

Accepted by
Client with date

Health and Safety
Plan

Before site hand
over

Principal Contractor to report on
status of Contractor’s health &
safety plans

Health and Safety

Open file when

Have file on hand at meetings

File construction
begins and
maintain
throughout
Induction training | Every worker Attendance registers. Signed by
before he/she everybody who received
starts work induction training.
Awareness Every 2" weekly | Attendance registers
Training (Tool Box
Talks) ..
Health & Safety Monthly | Meeting minutes
Meetings
Health & Safety Monthly Report covering:
Reports ¢ Incidents/accidents and
investigations;

* non conformances by
employees &
contractors;

¢ Internal & External H&S
audit reports

Emergency Weekly Table procedure in writing as

procedures evaluation of well as tel. numbers
procedure

Risk assessment Updated and Documented risk assessment
signed off at

ieast monthly

Method statements

Drawn up before

Documented set of safe work

(safe work workers are procedures (method statements)
procedures) exposed to new updated and signed off
risks
General Weekly and daily | OHS Act compliance: Registers
Inspections e Scaffolding;
e Temporary electrical
installations

10



Annexure C continued

General Monthly ¢ Fire fighting equipment
Inspections » Portable electrical
equipment
o Ladders

Complaints book

Update when

Table any complaints and

necessary incidents at meetings
List of Contractors | List to be updated | Table list, number of workers
weekly and Company tel. numbers

- Workman’s
Compensation

Update monthly

Table a list of Contractors’
workman's compensation proof
of good standing

Construction site
rules & Section
37.2 Mandatory
Agreement

Update monthly

Table a report all signed up
Mandatories

11
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ANNEXURE E

| obligations / requirements in respect thereof

YEAR TENDERS AND MAINTENANCE/SERVICE CONTRACTS

Acknowledgement of receipt of the Health & Safety Specification document (pg 1-14):

i representing

Principal Contractor/Contractor/Employer

have satisfied myself with the content of the Pre-construction Health and Safety Specification
| and shall ensure that the Principal Contractor / Contractor and its personnel comply with all

Signature of Principal Contractor / Contractor Date
Signature of Client / Client’s Agent Date
TOTAL COST FOR HEALTH AND SAFETY R

END OF PART -erenen-e-

TOTAL COST FOR COMPLIANCE WITH HEALTH AND SAFETY SPECIFICATION TO BE

CARRIED FORWARD TO SUMMURRY PAGE.
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Construction Industry Development Board

Standard for Developing Skills through
Infrastructure Contracts

July 2020

In terms of sections 5(2) of the Construction Industry Development Board Act, 2000 (Act no.
38 of 2000) (the Act), the Construction Industry Development Board is empowered to promote
best practice Standards. This best practice Standard for developing skills through
infrastructure contracts standard establishes a minimum contract skills development goal
which is to be achieved in the performance of a contract in relation to the provision of different
types of workplace opportunities linked to work associated with a contract which culminate in
or lead to:

a) a part- or full occupational qualification registered on the National Qualification
Framework;

b) a trade qualification leading to a listed trade (GG No. 35625, 31 August 2012);
c) a national diploma registered on the National Qualification Framework; and

d) registration in a professional category by one of the professional bodies listed in the
standard.

Ms Nonkululeko Sindane
Chairperson: Construction Industry Development Board
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INTRODUCTION

Procurement may be defined as the process which creates, manages and fulfils contracts.
Procurement accordingly commences once a need for goods, services or works has been
identified and it ends when the goods are received, or the services or construction works are
completed. Public procurement, because of its nature and size, can have a significant impact
on social and economic development if it is used to leverage social and development
objectives.

The South African government requires that its considerable expenditure on the delivery,
maintenance and operation of infrastructure (fixed assets that are constructed or result from
construction operations) contribute to an increase in the number of people who have part or
full occupational qualifications registered on the NQF or professional designations awarded
by professional bodies or statutory councils. This standard has been prepared to leverage
contributions towards the increase of the pool of qualified skilled people, and where required
professionally registered, through training on professional services, services, design and build
or engineering and construction works contracts associated with such expenditure. This
standard establishes a minimum contract skills development goal which is to be achieved in
the performance of a contract in relation to the provision of different types of workplace
opportunities linked to work associated with a contract which culminate in or lead to:

a) a part or full occupational qualification registered on the National Qualification
Framework;

b) a trade qualification leading to a listed trade (GG No. 35625, 31 August

2012);
c) a national diploma registered on the National Qualification Framework; and
d) registration in a professional category by one of the professional bodies listed

in Table 1 of this standard.
Contractors are responsible for achieving the contract skills development goal and are
provided with a number of methods for measuring their achievements. They may, if need be,

devolve their obligations onto subcontractors. .

This standard should be applied to a contract or an order issued in terms of a framework
agreement that has a duration of 12 months or more, and a contract amount exceeding:

a) R5 million in the case of a professional service or service contract or an order
issued in terms of such a contract; or

b) R60 million in the case of an engineering and construction works, or design
and build contract or an order issued in terms of such a contract.

This Standard will be subject to review every five years, or sooner if required.

This gazette is also available free online at www.apwonline.co.za
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Standard for developing skills through infrastructure
contracts

1 SCOPE

This standard establishes a key performance indicator in the form of a contract skills
development goal (CSDG) relating to the structured workplace learning of occupational or
professional learing, which enables learners to make measurable progress towards the
attainment of:

a) a part or full occupational qualification registered on the National Qualification
Framework; or

b) a trade qualification leading to a listed trade (GG No. 35625, 31 August 2012);

or
c) a national diploma registered on the National Qualification Framework: or
d) registration in a professional category by a statutory council listed in Table 1.

in the delivery, maintenance and operation of infrastructure through the performance of
professional service, service, engineering and construction works, or design and build
contracts or an order associated with such a contract.

This standard sets out the methods by which the key performance indicator is established,
measured, quantified and verified in the performance of the contract or the execution of an
order.

NOTE 1: Guidance on the manner in which this standard should be incorporated into procurement documents is
provided in Annex A.

NOTE 2: This standard can be applied to contracts or to orders (call-offs) issued in terms of framework agreements.
Framework agreements are well suited to situations in which long term relationships are entered into. They offer
flexibility in attaining contract skills development goals as requirements can be adjusted from one order to anather,
thus allowing key performance indicators to be improved upon over time.

2 TERMS AND DEFINITIONS

For the purposes of this document, the following terms and definitions apply:

2.1 allowance amount pravided for in the contract or an order by the employer relating to
one or more of the following:

a) the performance by the contractor of work or services that are foreseen but
cannot be accurately specified at the time that the contract was entered into or
the order issued;

This gazette is also available free online at www.gpwonline.co.za
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b) work or services to be performed, or goods provided, by a subcontractor who
is either nominated by the employer or is selected by the employer in
consultation with the contractor after the award of the contract or the issuing of

an order;
c) provision for price adjustment for inflation: or
d) other budgetary provisions intended to cover the employer’s contractual risks

artisan a person who has been certified as competent to perform a listed trade in
accordance with Section 26B of the Skills Development Act of 1998 (Act No. 97 of
1998)

black people a generic term which means Africans, Coloureds and Indians or Chinese
and who are a citizen of the Republic of South Africa:

a) by birth or descent; or

b) naturalisation occurring before the commencement date of the Constitution of
the Republic of South Africa Act, Act No. 200 of 1993 or occurring after the
commencement date of such Act, but who, without the Apartheid policy would
have qualified for naturalisation before then

candidate a person who is registered in a category of registration which ultimately
leads to registration in a professional category by one of the statutory councils listed
in Table 1

cidb Construction Industry Development Board, established in terms of the
Construction Industry Development Board Act of 2000 (Act 38 of 2000)

class of construction works the class of construction works referred to in Schedule
3 of the Construction Industry Development Regulations 2004 as amended and
published in terms of the Construction Industry Development Board Act of 2000 (Act
38 of 2000)

contract amount financial value of the contract at the time of the award of the contract
or an order at the time of issue, including value added tax but excluding all allowances
and expenses

contract skills development credits the number of learners employed by the
contractor and placed for continuous training opportunities in a three-month period

contract skills development goal (CSDG) the number of hours or head count of skills
development opportunities that a contractor contracts to provide in relation to work
directly related to the contract or order up to:

a) completion in the case of a professional service contract;

2
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b) the end of the service period in the case of a service contract; and
c) practical completion in the case of an engineering and construction works
contract

contractor person or organization that contracts to provide professional services,
services, goods and related services, or engineering and construction works

design and build contract engineering and construction works contract where both
the design and the construction are the responsibilities of the same contractor

employed learner a learner who was in the employment of an employer prior to the
commencement of the contract or execution of the order. Learners deployed from the
public sector, other organisations, or other contractors for the purposes of gaining
structured workplace learning shall also be considered to be an employed learner
albeit that their employer will remain unchanged.

Employer person or organization entering into a contract with the contractor for the
provision of professional services, services, goods and related services, engineering
and construction works (commonly referred to as the client).

employer's representative person authorized to represent the employer in terms of
the contract

engineering and construction works contract, contract for the provision of a
combination of goods and services arranged for the manufacture, development,
extension, refurbishment, rehabilitation or demolition of a fixed asset, including building
and engineering infrastructure

expenses costs incurred by the contractor in the performance of the contract or order
which are in terms of the contract recoverable from the employer

framework agreement, agreement between an employer and one or more
contractors, the purpose of which is to establish the terms governing orders to be
awarded during a given period, in particular with regard to price and, where

appropriate, the quantity envisaged

mentor a qualified, experienced and, in the case of professionals, registered person,
designated to guide a leamner or candidate through a structured work experience
learning component of a learning programme required for the acquisition of a part or
full qualification or professional designation

occupational qualification occupational qualification registered on the National
Qualifications Framework Act (Act No. 67 of 2008)

order the instruction to carry out construction works, services or professional services
under a framework agreement

This gazette is also available free online at www.ggwonling.’co.za
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2.21 part qualification an assessed unit of learning that is registered on the National
Qualifications Framework as part of an occupational qualification

2.22 practical completion the state of completion at the end of construction required in
terms of an engineering and construction works contract

NOTE: Practical completion is commonly understood to be a state of readiness for occupation of the whole works
although some minor work may be outstanding. Practical completion in an engineering and construction works

contract occurs when:

a) FIDIC Short Form of Contract: the date when the Employer considers that the
Works have been completed in accordance with the Contract, except for minor
outstanding work and defects which will not substantially affect the use of the
Works for their intended purpose.

b) FIDIC Red, Silver and Yellow Book: the date when the Engineer determines,
that the Works have been completed in accordance with the contract except
for minor outstanding works and defects which will not substantially affect the
use of the works for their intended purpose. -

c) GCC 2010: the date when the Engineer certifies that the whole or portion of
the Works has reached a state of readiness, fit for the intended purpose, and
occupation without danger or undue inconvenience to the Employer, although
some work may be outstanding.

d) JBCC 2000 Principal Building Agreement and JBCC Minor Works Agreement:
the date when the principal agent decides that the completion of the works has
substantially been reached and can be used for the purpose intended.

e) NEC3 Engineering and Construction Contract: the date when the Project
Manager decides that the Contractor has reached Completion as defined in the
contract.

f) NEC3 Engineering and Construction Short Contract: the date when the
Employer decides that the Contractor has completed the works in accordance
with the Works Information except for correcting notified Defects which do not
prevent the Employer from using the works and others from doing their work.

2.23 professional category a category of registration identified in Table 1 or such other
category recognised by the Employer in the application of this standard.

Table 1: Categories of registration

Category of registration Act
Architect, Senior Architectural
Technologist, Architectural
Technologist or Architectural
Draughtsperson

Profession

Architectural Profession Act
of 2000 (Act No. 44 of 2000)

Architectural

Project and Construction

Construction project
Management Professions Act

management . Construction Project Manager

Construction management

Construction Manager

of 2000 (Act No. 48 of 2000)

Engineering

Engineer, Engineering
Technologist, Engineering

Technician or Certificated Engineer

Engineering Profession Act
of 2000 (Act No. 46 of 2000)
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Profession

Category of registration

Act

Health and Safety
Practitioners

Construction Health and Safety
Agent, Construction Health and
Safety Manager, Construction
Health and Safety Officer

Occupational Health and
Safety Act of 1993 (Act No.
85 of 1993)

Construction Regulations,
2014

Landscape Architectural

Landscape Architect, Landscape
Technologist, Landscape
Technician or Landscape Assistant

Landscape Architectural
Profession Act of 2000 (Act
No. 45 of 2000)

Planning

Planner or Technical planner

Planning Profession Act,
2002. (Act No. 36 of 2002)

Quantity surveying

Quantity surveyor

Quantity Surveying
Profession Act of 2000 (Act
No. 49 of 2000)

Natural Scientific Professions

Scientists Natural scientists Act (Act No. 27 of 2003)
Land surveyor, Engineering Professional and Technical
Surveying surveyor or Technician engineering | Surveyors' Act (Act No. 40 of
surveyor 1984)
Valuers Valuer or Property Valuers Profession
Associate Valuer Act (Act No. 47 of 2000)
2.24 professional fees financial value of a professional service contract at the time of the

award of the contract or an order at the time of issue, excluding all allowances and
expenses, but including value added tax

2.25

care normally delivered by professionals

2.26

professional service contract, contract for the provision of services with the skill and

Sector Education and Training Authority (SETA) an institution established under

section 9 of the Skills Development Act, Act 97 of 1998 and which has the responsibility
under this Act to register learners on learning programmes

2.27

service contract, contract for the provision of labour or work, including knowledge-

based expertise, carried out by hand or with the assistance of equipment and plant

2.28

site means the land or place made available by the employer, for the purposes of the

contract or order, on, under, over, in or through which the works or services are to be

executed

2.29

functions set out in section 4.1.5.

2.30

statutory council a council established as follows:

skills development agency (SDA) an agency which performs some or all the

a) South African Council for the Architectural Profession, established by the
Architectural Profession Act of 2000 (Act No. 44 of 2000);

b) South African Council for the Project and Construction Management
Professions, established by the Project and Construction Management
Professions Act of 2000 (Act No. 48 of 2000),
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c) Engineering Council of South Africa, established by the Engineering Profession
Act of 2000 (Act No. 46 of 2000);

d) Construction Health and Safety Practitioners established by the Occupational
Health and Safety Act of 1993 (Act No. 85 of 1993)

€) South African Council for the Landscape Architectural Profession, established

by the Landscape Architectural Profession Act of 2000 (Act No. 45 of 2000);

f) South African Council for the Quantity Surveying Profession, established by the
Quantity Surveying Profession Act of 2000 (Act No. 49 of 2000);

g) South African Council for Professional and Technical Surveyors, established
by the Professional and Technical Surveyors' of 2000 (Act No. 40 of 1984);

h) South African Council for Planners, established by the Planning Professions
Act of 2002 (Act No. 32 of 2002);

i) South African Council for Natural Scientific Professions, established by the
Natural Scientific Professions Act (Act No. 27 of 2003); or

i) South African Council for the Property Valuers Profession established by the

Property Valuers Profession Act (Act No. 47 of 2000).

2.31 structured mentorship, mentorship provided by a person who is registered in a
suitable category of professional registration by a professional body or statutory
council who leads and directs a candidate towards professional registration

2.32 structured workplace learning component of learning in an occupational qualification
or work placement for a professional designation whereby a learner is mentored by a
qualified, and where required, registered mentor in the application and integration of
the knowledge and practical skills learnt, under supervision, in the actual context of a
workplace in accordance with the prescripts set by the relevant qualifying authority,
professional body or statutory council

2.33 supervisor a supervisor is a person in the particular workplace charged with the
responsibility of allocating workplace tasks to a learner that are aligned to the
prescriptions of their learning programme and of overseeing and reporting on that
leamning using a formally agreed record keeping system

2.34 unemployed learner a leamer who was not in the full-time employment of the
contractor prior to the commencement of the contract or execution of the order and is
appointed by the contractor or SDA on a limited duration employment contract linked
to the prescriptions of a structured workplace learning programme. Their conditions of
employment shall not be less favourable than those set out for such learners on
learnerships set out in section 18 (3) of the Skills Development Act (Act 97 of 1998)

2.35 work integrated learning the workplace learning component required by learners
completing a national diploma at a University of Technology or Comprehensive
University
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3 REQUIREMENTS
31 CONTRACT SKILLS DEVELOPMENT GOAL (CSDG)

3.1.1 The contractor shall attain or exceed the contract skills development goal in the
performance of the contract or the execution of an order.

3.1.2 The contract skills development goal shall be expressed as in 3.1.2.1 for engineering
and construction works, design and build and services contracts, and as in 3.1.2.2 for
professional services contracts.

3.1.2.1In the case of engineering and construction works contracts, design and build contracts
and services contracts the contract skills participation goals, expressed in Rand, shall be no
less than the contract amount multiplied by a percentage (%) factor given in Table 2 for the
applicable class of construction works used in the application of the Construction Industry
Development Regulations issued in terms of the Construction Industry Development Board
Act of 2000.

Table 2: Contract skills development goals for different classes of engineering and
construction works contracts

Class of construction works as identified in terms of Construction skills
Regulation 25(3) of the Construction Industry Regulations development goal (CSDG)
2004 (%)
Designation | Description
CE Civil engineering 0.25
CE and GB __Civil engineering and General Building 0.375
[ EE [ Electrical Engineering works (buildings) 0.25 B
L EP | Electrical Engineerir:g waorks (Infrastructure) 0.25 B
GB General Building 05
ME Mechanical Engineering works 0.25
SB Specialist 0.25 |

Example 1: The contract amount for an engineering and construction works contract in the GB class of construction
works is R65,7m. The contract skills development goal in Rands is R65,7m x 0.5% = R328 500.

3.1.2.2In the case of professional services contracts the contract skills development goals,
expressed in hours, shall be not less than the professional fees in millions of Rand
multiplied by 150.

Example 2: The contract amount for a professional services contract is R5.6 m. The contract
skills development goal in hours is R5.6m x 150 = 840 hours.

3.1.2.3 The number of hours for the contract skills development goal shall be revised as the
need arises and be published in a Gazette notice.
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3.1.2.4 Where required in terms of the contract or order, a specified proportion of the learners
and candidates shall be selected from persons in the employ of the state who meet
the relevant eligibility criteria for the relevant programme.

3.1.2.5 Where required in terms of the contract or order, the employer shall advise the
contractor of the types of training to be undertaken by the learners and candidates.

3.2 ACHIEVING THE CONTRACT SKILLS DEVELOPMENT GOAL (CSDG)

321 The contractor shall achieve the measurable contract skills development goal by
providing opportunities to learners requiring structured workplace learning using one
or a combination of any of the following in relation to work directly related to the contract
or order:

Method 1: structured workplace learning opportunities for learners towards the attainment of
a part or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan
learners towards the attainment of a trade qualification leading to a listed trade (GG No. 35625,
31 August 2012) subject to at least 60% of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities for University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in
a professional category by a statutory council listed in Table 1 above.

3.2.2 Employed learners may not account for more than 33 percent of the contract skills
development goal.

3.2.3 Not more than one method may be applied to any individual concurrently in the
calculation of the contract skills development goal.

NOTE: The principle is that an individual can only be counted once towards the CSDG.
3.3 CONTRACT SKILLS DEVELOPMENT GOAL CREDITS

3.3.1 Contract skills development credits wili not be awarded for learners enrolled as
beneficiaries of other funded or subsidised programmes.

3.3.2 In the case of engineering and construction works, design and build and services
contracts:

a) The contract skills development goals shall be granted by multiplying the
number of people employed by the contractors and placed for continuous

8
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training opportunities in a three-month period by the notional values contained
in Table 3, or as revised in a Gazette notice.
b) The contractor may source beneficiaries of the contract skilis development goal
from the cidb Skills Development Agency (SDA).
c) All beneficiaries of the Standard must be registered with the cidb SDA.

NOTE: The role and function of a cidb SDA is outlined in Annex B

Table 3: The notional cost of providing training opportunities per quarter

Provision for l' Provisions
Type of Training (U:’g';:lepr;g;ed Prm;:)srlons for Total costs
Opportunity learners mentorship addltlor:al Unemployed | Employed
costs learners learners
only)

Method 1

Occupational

qualification R7 000 RO R9 _000 R16 000 R9 000

Method 2

TVET College R14000 | RO R9 000 R23 000 N/A

 graduates _ : |

Apprenticeship | R14 000 RO R12000 | R26000 | R12000

Method 3

P1 and P2 learners, or a [

240 credits qualification R24 000 R20 000 R4 500 R48 500 N/A ;
Method 4 _ |
Candidates with a 360 R37 000 R20000 | R4500 R61500 | R20000 |
_credits qualification
Candidates with 480 or
more credits R47 000 R20 000 R4 500 R71 500 R20 000
gualification -

*Additional provisions include provisions for personal protective equipment, insurance, medical assessments, course fees and
trade tools (where applicable) assessment, moderation and monitoring of learners.

NOTE:

i) Where an unemployed learner is employed directly by the contractor, the contractor shall pay the stipend directly
to the learner

ii) Where an unemployed ieamer is sourced through an SDA, training provider or skills development facilitator the
contractor must pay the stipend to the SDA, training provider or skills development facilitator who in turn will pay
the learner

iii) The notional cost of providing training opportunities will be increase by CPI on an annual basis. The new,
revised costs will be published on the cidb website on the 15t April in each year.
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Example 3: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000

Contract duration 12 Months

CSDG 0,50%

Minimum CSDG target 0,5% x R65 700 000

R328 500
Notional Notional ) )
Total Notional
Skills Types Nlumtr);r of Lgaﬁte/r/ cost/learner/year Cost over 12
eamers months Contract

I B Quarter

Method 2:

Workplace learning

opportunities, with 1 R23 000 R92 000 R92 000
| unemployed TVET graduates
| Method 3:

Candidacy for an unemployed

learner with a 3-year 1 R61 500 R246 00 R246 00

gualification

Total 2 R338 000 ‘
3.3.3 Credits towards the contract skills development goal for professional services

3.34

3.35

3.4

contracts shall be granted by summating the hours of structured workplace learning
opportunities provided to P1 and P2 learners as well as professional candidates in
accordance with this standard.

No more than 45 hours may be claimed per week for any individual.

Contract skills development goal credits shall be reduced to the extent that they fail to
comply with the requirements of this standard.

DENIAL OF CREDITS

Credits towards the contract skills development goal shall be denied should:

the opportunities not be provided on site or the opportunities cannot be directly linked

to the contract or order;

Failure to register all beneficiaries of the Standard be with the cidb SDA;

Failure to submit a copy of the final contract compliance training report within 15 days

of practical completion;

the following not be provided:

1) the required contract compliance baseline plan, an interim contract compliance
report or a final contract compliance report;

2) the required mentorship plan for a candidate not be provided,;
3) the required training plan for learners not be provided;
4) the training reports covering a period not be provided,

10
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5) the required records, specified documents and signatures not be provided;

6) the structured mentorship is found not to be in accordance with the
requirements of the applicable professional body, statutory council or qualifying
authority;

7) the structured workplace learning is found not to be in accordance with the

curriculum requirements of the part qualification or occupational qualification or
prescription for professional registration for which the learner is registered;

conditions of employment and rates of allowances for learners not be in accordance
with legislative provisions; and

the contractor does not maintain the required training records, or an audit reveals that
there is insufficient information to substantiate claims for credits.

the contractor claims credits for learners enrolled as beneficiaries on programmes that
are funded or subsidised from another source.

the contractor fails to provide sufficient evidence of disciplinary actions taken against
a learner who fails to present their interim reports or credentials for assessment when
they have had sufficient structured work experience or structured mentorship to do so.

COMPLIANCE WITH REQUIREMENTS
GENERAL

The contractor shall submit to the employer's representative:

a) within 30 days of the contract coming into effect or the issuing of an order, a
contract compliance baseline training plan taking into account the skills mix and
type of workers that are to be engaged;

b) interim contract compliance training reports at intervals which do not exceed
3 months; and

c) a final contract compliance training report within 15 days of reaching
completion, end of the service, the delivery date for all work required or
practical completion in the case of professional service, service, design and
construct contracts, and engineering and construction works contracts,
respectively.

The information contained in the final contract compliance training report shall include
the contract skills development goal achieved (in Rands or in hours) in the performance
of the contract and a breakdown of the goal achieved in respect of the following:

a) the name and contact details of the SDA,

b) the skills mix and skills types achieved on the contract; and

i
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c) the names, ID numbers and period of employment of each learner and
candidate.

The contractor shall keep records of the hours worked and registration particulars
towards compliance with this standard. The contractor shall allow the employer’s
representative to inspect or audit such training records at any time.

The employer’s representative shall undertake suitable random audits on records to
confirm compliance with requirements.

The learners shall be directly employed by the contractor or SDA. The contractor shall
enter into a contract agreement with the cidb SDAs, training provider or skills
development facilitator of their choice participating in the implementation of this
standard to:

a) prepare training plans for registered learners, including details of the scope of
experiential work to be covered and expected outcomes;

b) register learners with the appropriate Sector Education and Training Authority
established in terms of the Skills Development Act of 2008 (Act 37 of 2008);

c) manage learner registration with appropriate trade testing authorities as well
as preparation for the trade test;

d) liaise with the supervisor to monitor onsite training progress of learners;

e) liaise with the supervisor to arrange for summative assessments at appropriate
stages of the training; and

f) liaise with the supervisor to prepare reports for the employer or employer’s
representative.

STRUCTURED WORKPLACE LEARNING OPPORTUNITIES FOR
LEARNERS

Structured workplace learning opportunities shall be aligned to the curriculum
requirements set for the particular part or full occupational qualification or professional
designation for which the leamner is registered.

A responsible supervisor will be appointed to allocate learning tasks, under the
guidance of a competent person, to learners in line with their training plans.

Mentoring associated with structured workplace learning for artisan learners shall be
undertaken by an artisan in the applicable trade with a minimum of 3 years of trade
specific experience. The number of artisan learners mentored by a single mentor shall,

12
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unless otherwise permitted by the National Artisan Moderation Body, not exceed 4 at

any one time.

Supervision associated with structured workplace learning for learners leading to a part
or full occupational qualification other than artisan learners shall be undertaken by a
person qualified in the applicable discipline with a minimum of 3 years of post-
qualification experience.

The contractor shall submit to the employer's representative, in respect of each
learner:

within one month of commencing work directly related to the contract or order, a
workplace training plan together with name of the learner’s mentor and supervisor;

within one month of commencing work directly related to the contract or order:

1) proof of registration as a learner with the relevant SETA where applicable; and

2) a copy of the mentorship agreement entered into with the learner or the
company mentorship agreement entered into with the relevant qualified
agency;

within two weeks of updating a workplace training plan, the revised workplace training
plan;

a quarterly progress report and a final report at the end of the structured mentorship
period including a log of exposure and interactions with the mentor in sufficient detail
to demonstrate compliance with requirements, signed off by the mentor, the supervisor
and the learner.

Learners shall be required by the mentor to complete tréining reports required by the
relevant qualifying authority whenever a substantial activity or training period has been
completed.

The mentor and supervisor shall sign off all reports and logbooks to allow the learner
to move to other projects or employment and continue the path towards a qualification.

STRUCTURED WORKPLACE LEARNING FOR CANDIDATES

Mentoring associated with structured workplace learning for candidates shall be in
accordance with the prescripts of the relevant professional body or statutory council.

The contractor shali:
a) appoint a supervisor who is actively engaged in work directly associated with
the contract to issue tasks, oversee their implementation and provide input to

the candidate on an on-going basis;

13
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b) identify a suitable mentor for the candidate. If the contractor does not have an
inhouse mentor, the contractor shall enter into a mentoring agreement with the
candidate and an external company as required by the professional body or
statutory council; and

c) issue each candidate with a portfolio of evidence file which is to be kept up to
date with all the documentation issued or prepared including the workplace
training plan and all revisions thereof as well as copies of the logbook entries
and training experience reports.

4.3.3 The mentor shall from time to time provide an updated workplace training plan for a
candidate outlining the activities in which the candidate will be involved, including
activities required by the relevant professional body or statutory council. The mentor
shall require candidates to maintain a logbook issued by the relevant professional body
or statutory council. The mentor shall sign off such logbook at quarterly presentations
and progress review meetings.

NOTE: The mentor should ensure where the duration of the contract or order exceeds the minimum time to register
in a professional category of registration that candidates are exposed to the full range of activities and work towards
assuming the full level of responsibility recommended by the relevant professional body or statutory council. This
may require rotations and secondments.

4.3.4 The contractor shall submit to the employer's representative, in respect of each
candidate:

a) within one month of commencing work directly related to the contract or order:

1) a workplace training plan together with name of the candidates’ mentor and
supervisor;

2) proof of registration as a candidate with the relevant professional body or
statutory council; and

3) register all beneficiaries of the Standard be with the cidb SDA

b) within one month of commencing work directly related to the contract or order a copy
of the mentorship agreement entered into with the candidate or the company
mentorship agreement entered into with a professional body or statutory council;

c) within two weeks of updating a workplace training plan, the revised workplace training
plan;
d) quarterly progress reports and a final report at the end of the structured mentorship

period including a log of exposure and interactions with the mentor in sufficient detail
to demonstrate compliance with requirements, signed off by the mentor, the supervisor
and the candidate.

14
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Candidates shall be required by the mentor to complete training reports required by

the relevant professional body or statutory council whenever a substantial activity or
training period has been completed.

The mentor and supervisor shall sign off all reports and logbooks to allow the candidate
to move to other projects or employment and continue on the path towards registration
where the work related to the contract ends for whatever reason prior to the candidate
gaining sufficient experience for registration.

5 RECORDS

5.1

5.2

5.3

The contractor shall submit all the documentation required in terms of clause 4 in a
timely manner and according to a prescribed format where applicable.

The employer's representative shall certify the value of the credits counted towards the
contract skills development goal, if any, whenever a claim for payment is issued to the
employer and shall notify the contractor of this amount.

The contractor shall, upon termination of the opportunities provided in order to satisfy
the contract skills development goal, certify the quantum and nature of the opportunity
and submit the certificate, counter-certified by the relevant individual, to the employer's
representative for record-keeping purposes.

6 SANCTIONS

6.1

In the event that the contractor fails to substantiate that any failure to achieve the
contract skills development goal was due to reasons beyond the contractor's control
which may be acceptable to the employer, the sanctions provided for in the contract or
order shall apply.

NOTE: The contract establishes the sanctions that apply. These are set out in a tender evaluation schedule, the
scope of work or contract data. Sanctions where tender evaluation points are granted with respect to a tendered
CSDG or where a minimum CSDG is specified are usually applied in the form of:

a) financial penalties (low performance damages), typically formulated on the
difference between the contracted CSDG and the CSDG achieved in the
performance of the contract; and

b) the issuing of completion certificates only after the certificates described in
clause 5 are received.
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ANNEX A: INCORPORATING THIS STANDARD IN A PROCUREMENT
DOCUMENT

(Informative)

A1 GENERAL

A11  The following clause should be added to the scope of work of a contract or order to
establish requirements:

Skills development requirements

The contractor shall achieve in the performance of the contract the contract skills development
goal established in this Standard for developing skills through infrastructure contracts (March
2020)

NOTE: The term contractor may need to be changed to “consultant” or “professional service provider” or “supplier”
depending upon the term that is used in.the form of contract that is adopted. The term “performance of the contract’
may need to be replaced with “execution of an order” where the scope of work forms part of an order.

A1.2  Where an employer requires that employees of the state be seconded to the contractor
in order to be provided with structured workplace learning opportunities in accordance
with the provisions of this standard, the following clause should be included in the
scope of work:

A1.3 The specified number of employees of the state is . . . .. The employer must provide
a list of persons for selection by the contractor as prescribed in the implementation
guidelines. Persons selected by the contractor shall be seconded to the contractor
under the terms and conditions prescribed in the implementation guidelines.

A1.4 Where the contract is part of a Strategic Infrastructure Project (SIPs) the contractor will
be required to report to the Presidential Infrastructure Coordinating Council through
the respective SIP Skills Coordinators linked to the office of the SIP Coordinator, using
the approved PICC reporting template.

A2 SANCTIONS

A21  Sanctions should be provided for in the contract in the event that the contractor fails to
substantiate that any failure to achieve the contract participation goal was due to
quantitative under runs, the elimination of items, or any other reason beyond the
contractor’s control which may be acceptable to the employer.

A2.2 Reference should be made to the cidb Practice Note to be published on methodologies
and mechanisms to be adopted for sanctions on contractors who fail to comply with
the provisions of the Standard.

16

This gazette is also available free online at www.gapwonline.co.za




1006 No. 43495 GOVERNMENT GAZETTE, 3 JULY 2020

Government Gazette 36760 of 23 August 2013 for official version
June 2020 version 2
www.gpwonline.co.za

ANNEX B: ROLE AND FUNCTION OF SKILLS DEVELOPMENT AGENCY

(Informative)

The Skills Development Agency (SDA) will provide career management and compliance
reporting functions for all learners for CSDG compliance in terms of this Standard. Where the
contractors provide direct employment to unemployed learners, or enrols own employees for
CSDG compliance, the contractor shall register them with the cidb SDA. The SDA can also
act as an employment intermediary for unemployed learners.

The roles and functions of the Skills Development Agency (SDA) are summarised below.

B1

B1.1

B1.2

B1.3

B2

B2.1

CAREER MANAGEMENT AND COMPLIANCE REPORTING

The contractor shall enter into a contract agreement with the cidb SDA, training
provider or skills development facilitator to manage their learners according to the
provisions given below:

a) preparing training plans for registered learners, including details of the scope
of experiential work to be covered and expected outcomes;

b) registering learners with the appropriate Sector Educational and Training
Authority established in terms of the Skills Development Act of 2008 (Act 37 of
2008y,

c) conducting entry and exit level medicals for learners at the conclusion of each
placement opportunity;

d) providing personal protective equipment;

e) liaising with the supervisor to monitor onsite training progress of learners;

f) liaising with the supervisor to arrange for summative assessments at
appropriate stages of the training; and

g) liaising with the supervisor to prepare reports for the employer's representative

and cidb at practical completion of the contract.

The relevant training provider or skills development facilitator shall invoice the
contractors for the provision of these services as per cost schedule in Table 3.

The cidb SDA shall open a trust fund to ring-fence monies essential for all learner
requirements where necessary provided for in this standard such as personal
protective equipment, medical assessments, insurance, course fees, monitoring as
well as top up training and assessment.

EMPLOYMENT INTERMEDIARY

The cidb SDA can act as an employment intermediary for unemployed learners and
provide contractors with learners qualifying for participation in the CSDG, as well as
managing their employment functions such as payment of stipends, workman'’s
compensation, provision of personal protective equipment, trade specific tools, etc.

7
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B2.2 In such cases, the contractor shall contract directly with an SDA, training provider or
skills development facilitator of their choice for the recruitment, placement and
management of learners. The contractor shall pay the SDA, training provider or skills
development facilitator  in accordance with the notional costs provided for in this

standard, or as amended by a Gazette.
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EXPANDED PUBLIC WORKS SPECIFICATION

The following Specification is divided into the following compliance categories that must be fulfilled:-

1. EPWP NYS Specification
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4. Community Liaison Officer

5. DPW Projects Branding
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SL 01. SCOPE

This project is part of the Expanded Public Works Programme (EPWP) and aims to train young people and provide them with
practical work experience under the National Youth Service (NYS) training. Youth aged between 18 and 35 will be recruited
through EPWP processes and be trained in skills relevant to the work that will be done on this project.

The training of the youth employed will have to be conducted by an accredited Training Service Provider contracted by a
contractor in conjunction with EPWP processes (where EPWP NYS Coordinator will give guidance). The contracted Training
Service Provider will have at all imes provide the Contractor with an update on youth training each have received.

The Contractor will be required in both training and on site exposure to employ all of the youth for a minimum period of 9
months. Furthermore the Contractor will be required to avail services of an adequately qualified foreman/ supervisor specifically
for EPWP NYS youth Participants to act as their construction mentor for the duration of on site training. The contractor may not
be required to employ all youth in the programme at the same time, but may phase the youth throughout the project, as long all
youth wili receive their minimum duration stated earlier.

This specification contains the standard terms and conditions for Participants employed in elementary occupations and training
on a Special Public Works Programme (SPWP) for the National Youth Services Programme. These terms and conditions do
NOT apply to person’s permanent employed in the supervision and management of a SPWP.



‘ot _~~\L,/7&-é
> Wiz
T

—N

£

SL 02

SL 02.01
02.01.01

02.01.02

02.01.03

SL 02.02
02.02.1
02.02.2
02.02.3

02.02.4
02.02.5
02.02.6

02.02.7
02.02.8
02.02.9
02.02.10
02.02.11

SL 03.

ublic works

infrastructure E“*
Dep@rtrnent: T —= {
Public Works and Infrastructure EXPANDED PUBLIC WORKS PROGRAMME

REPUBLIC OF SOUTH AFRICA

TERMINOLOGY AND DEFINITIONS

TERMINOLOGY

“SPWP” — The Code of Good Practice for Special Public Works Programmes, which has been gazetted by the
Department of Labour, and which provides for special conditions of employment for these EPWP projects. In
terms of the Code of Good Practice, the Participants on these projects are entitled to formal training, which will be
provided by an accredited training provider/s appointed (and funded) by the Department of Public Works through
contracted Contractor. For projects of up to six months in duration, this training will cover life-skills and information
about other education, training and employment opportunities.

“EPWP” - Expanded Public Works Programme, a National Programme of South Africa Government, approved
by Cabinet.

“NYS” — National Youth Service means a structured skills development programme aimed to capacitate youth.

DEFINITIONS

“Employer” — means any Department employing Participants to work in elementary occupations on a SPWP;
“Client” — means the Department of Public Works.

“Participants” — a recipient/s of National Youth Service programme who benefits through participation in an
elementary occupation on a SPWP.

“department” — means any department of the State, implementing agent or contractor;

“gelementary occupation” —means any occupation involving unskilled or semi-skilled work;

“management” — means any person employed by a department or implementing agency to administer or
execute a SPWP;

“task” — means a fixed quantity of work;

“task-based work” — means work in which a Participant is paid a fixed rate for performing a task;

“task-rated Participant” — means a Participant paid on the basis of the number of tasks completed;

“time-rated Participant” — means a Participant paid on the basis of the length of time worked

“Service Provider” — means the consultant appointed by Department to coordinate and arrange the employment
and training of labour on EPWP infrastructure projects.

APPLICABLE LABOUR LAWS

In line with the Expanded Public Works Programme (EPWP) policies, the Ministerial Determination, Special Public Works
Programmes, issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister of labour in government Notice
No. R63 of 25 January 2002, of which extracts have been reproduced below, shall apply to works described in the scope of
work and which are undertaken by unskilled or semi-skilled Participants.

The Code of Good Practise for Employment and Conditions of Work for Special Public Works Programmes, issued in terms of
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R64 of 25 January 2002
shall apply to works described in the scope of work and which unskilled or semi-skilled Participants undertake
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EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING SPWP

TERMS OF WORK

Participants on a SPWP are employed on a temporary basis.

A Participant may NOT be employed for longer than 24 months in any five-year cycle on a SPWP.

Employment on a SPWP does not qualify as employment and a Participant so employed does not have to register
as a contributor for the purposes of the Unemployment Insurance Act 30 of 1966.

NORMAL HOURS OF WORK
An employer may not set tasks or hours of work that require a Participant to work—

(i)  more than forty hours in any week

(i)  on more than five days in any week; and

(i) for more than eight hours on any day.
An employer and a Participant may agree that the Participant will work four days per week. The Participant may
then work up to ten hours per day.

A task-rated Participant may not work more than a total of 55 hours in any week to complete the tasks (based on
a 40-hour week) allocated to him.
Every work is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is measured
from the time the Participant ends work on one day until the time the Participant starts work on the next day.
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MEAL BREAKS

A Participant may not work for more than five hours without taking a meal break of at least thirty minutes duration.
An employer and Participant may agree on longer meal breaks.

A Participant may not work during a meal break. However, an employer may require a Participant to perform
duties during a meal break if those duties cannot be left unattended and cannot be performed by another
Participant. An employer must take reasonable steps to ensure that a Participant is relieved of his or her duties
during the meal break.

A Participant is not entitled to payment for the period of a meal break. However, a Participant who is paid on the
basis of time worked must be paid if the Participant is required to work or to be available for work during the meal

break.

DAILY REST PERIOD

Every Participant is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is measured from
the time the Participant ends work on one day until the time the Participant starts work on the next day.

SL 04.05

WEEKLY REST PERIOD

Every Participant must have two days off every week. A Participant may only work on their day off to perform work which
must be done without delay and cannot be performed by Participants during their ordinary hours of work (“emergency

work”).
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WORK ON SUNDAYS AND PUBLIC HOLIDAYS

A Participant may only work on a Sunday or public holiday to perform emergency or security work.

Work on Sundays is paid in terms of Basic Conditions of Employment Act rate of pay.

A task-rated Participant who works on a public holiday must be paid —

(i) the Participants daily task rate, if the Participant works for less than four hours;

(i)  double the Participants daily task rate, if the Participant works for more than four hours.

A time-rated Participant who works on a public holiday must be paid —

(i) the Participants daily rate of pay, if the Participant works for less than four hours on the public holiday;

(i) double the Participants daily rate of pay, if the Participant works for more than four hours on the public
holiday.

SICK LEAVE

Only Participants who work four or more days per week have the right to claim sick-pay in terms of this clause.

A Participant who is unable to work on account of illness or injury is entitled to claim one day’s paid sick leave for
every full month that the Participant has worked in terms of a contract.

A Participant may accumulate a maximum of twelve days’ sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another contract.

An employer must pay a task-rated Participant the Participants daily task rate for a day’s sick leave.

An employer must pay a time-rated Participant the Participants daily rate of pay for a day’s sick leave.

An employer must pay a Participant sick pay on the Participants usual payday.

Before paying sick-pay, an employer may require a Participant to produce a certificate stating that the Participant
was unable to work on account of sickness or injury if the Participant is —

(i) absent from work for more than two consecutive days; or

(iiy  absent from work on more than two occasions in any eight-week period.

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic staff
member authorised to issue medical certificates indicating the duration and reason for incapacity.

A Participant is not entitled to paid sick-leave for a work-related injury or occupational disease for which the
Participant can claim compensation under the Compensation for Occupational injuries and Diseases Act.

MATERNITY LEAVE
A Participant may take up to four consecutive months’ unpaid matemity leave.
A Participant is not entitled to any payment or employment-related benefits during maternity leave.
A Participant must give her employer reasonable notice of when she will start maternity leave and when she will
return to work.
A Participant is not required to take the full period of matemity leave. However, a Participant may not work for
four weeks before the expected date of birth of her child or for six weeks after the birth of her child, unless a
medical practitioner, midwife or qualified nurse certifies that she is fit to do so.
(iy A Participant may begin maternity leave:—

1. four weeks before the expected date of birth; or on an earlier date;
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2. if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health of the
Participant or that of her unborn child; or
3. if agreed to between employer and Participant; or

4. on a later date, if a medical practitioner, midwife or certified nurse has certified that the Participant is
able to continue to wark without endangering her health.
A Participant who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may take
maternity leave for up to six weeks after the miscarriage or stillbirth.
A Participant who returns to work after maternity leave, has the right to start a new cycle of twenty-four months
employment, unless the SPWP on which she was employed has ended.

FAMILY RESPONSIBILITY LEAVE
Participants, who work for at least four days per week, are entitled to three days paid family responsibility leave
each year in the following circumstances:-
i. when the employee’s child is born;
ii. when the employee’s child is sick;
ii.  inthe event of the death of.—
1. the employee's spouse or life partner
2. the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or sibling

STATEMENT OF CONDITIONS
An employer must give a Participant a statement containing the following details at the start of employment:—
i. the employer's name and address and the name of the SPWP;
ii. the tasks or job that the Participant is to perform;
iii.  the period for which the Participant is hired or, if this is not certain, the expected duration of the contract;
iv. the Participants rate of pay and how this is to be calculated;
v.  the training that the Participant may be entitled to receive during the SPWP.
An employer must ensure that these terms are explained in a suitable language to any employee who is unable to
read the statement.
An employer must supply each Participant with a copy of the relevant conditions of employment contained in this
specification.
An employer must enter into a formal contract of employment with each employee. A copy of a pro-forma is
attached at the end of this specification.

KEEPING RECORDS
Every employer must keep a written record of at least the following —
i.  The Participant/s employment contract;
ii. Payments (proof of payments) made to each Participant.
iii.  Certified copy of an Identity Document
iv.  Signed monthly attendance registers
v. in the case of a task-rated Participant, the number of tasks completed by the Participant;
vi. inthe case of a time-rated Participant, the time worked by the Participant;
The employer must keep this record for a period of at least three years after the completion of the SPWP.

PAYMENT
The Participants shall be remunerated monthly in terms of the amount agreed upon by Ministerial Determination 4
and paid monthly on the day agreed upon with the contractor.
Payment must be made through electronic fund transfer (EFT) into Participant bank account.
An employer must give a Participant the following information in writing —
i. the period for which payment is made;
ii. the number of tasks completed or hours worked,
iii. the Participants earnings;
iv. any money deducted from the payment;
v. the actual amount paid to the Participant.
After the Participant is paid s/he must acknowledge receipt of payment by signing payment register.
If a Participants employment is terminated, the employer must pay all monies owing to that Participant within one
month of the termination of employment.
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DEDUCTIONS
An employer may not deduct money from a Participants payment unless the deduction is required in terms of a

An employer who deducts money from a Participants pay for payment to another person must pay the money to

that person within the time period and other requirements specified in the agreement law, court order or

arbitration award concerned.

An employer may not require or allow a Participant to:—

i. repay any payment except an overpayment previously made by the employer by mistake;

ii. state that the Participant received a greater amount of money than the employer actually paid to the
Participant;

HEALTH AND SAFETY

Employers must take all reasonable steps to ensure that the working environment is healthy and safe and that all
legal requirements regarding health and safety are strictly adhered to in accordance to Occupational Safety and
Health Act no 85 of 1993

A Participant must:

i.  work in a way that does not endanger his/her health and safety or that of any other person;

ii. obey any health and safety instruction; in accordance to Occupational Safety and health Act no 85 of 1993
iii. use any personal protective equipment or clothing issued by the employer;
iv.  report any accident, near-miss incident or dangerous behaviour by another person to their employer or

manager. '
Employers must conduct occupational medical examinational fitness test.

COMPENSATION FOR INJURIES AND DISEASES

It is the responsibility of employers to arrange for all persons employed on a SPWP to be covered in terms of the
Compensation for Occupational Injuries and Diseases Act, 130 of 1993.

A Participant must report any work-related injury or occupational disease to their employer or manager.

The employer must report the accident or disease to the Compensation of Injuries and Diseases Act
Commissioner within 07 days.

An employer must pay a Participant who is unable to work because of an injury caused by an accident at work
75% of their earnings for up to three months.

The employer will be refunded this amount by the Compensation Commissioner. This does NOT apply to injuries
caused by accidents outside the workplace such as road accidents or accidents at home.

TERMINATION

The employer may terminate the employment of a Participant provided he has a valid reason and after following
existing termination procedures.

A Participant will not receive severance pay on termination.

A Participant is not required to give notice to terminate employment. However, a Participant who wishes to resign
should advise the employer in advance to allow the employer to find a replacement.

A Participant who is absent for more than three consecutive days without informing the employer of an intention to
return to work will have terminated the contract. However, the Participant may be re-engaged if a position
becomes available for the balance of the 24-month period.

A Participant who does not attend required training events, without good reason, will have terminated the
contract. However, the Participant may be re-engaged if a position becomes available for the balance of the 24-

month period.

CERTIFICATE OF SERVICE
On termination of employment, a Participant is entitled to a certificate stating:—
i. the Participants full name;
ii. the name and address of the employer,
ii. the SPWP on which the Participant worked;
iv. the work performed by the Participant;
v.  any training received by the Participant as part of the SPWP;
vi. the period for which the Participant worked on the SPWP;
vii.  any other information agreed on by the employer and Participant.
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SL 05. EMPLOYER’S RESPONSIBILITIES

The employer shall adhere to the conditions of employment as stipulated in the Code of Good Practice for Employment and

Conditions of Work for Special Public Works Programmes. Over and above the conditions stipulated above, he shall be

responsible to:

05.01 formulate and design a contract between himself/ herself and each of the recruited youth Participants, ensuring
that the contract does not contravene any of the Acts stipulated in South African Law, e.g. Basic Conditions of
Employment Act, etc. (A copy of a pro-forma contract is attached at the end of this specification);

05.02 screen and select suitable candidates for employment from the priority list of youth Participants provided by the
Umsobomvu Youth Fund (UYF);

05.03 ensure that the recruited youth Participants are made available to receive basic life skills training which will be
conducted and paid for by the Umsobomvu Youth Fund;

05.04 ensure that all youth Participants receive instruction on safety on site prior to them commencing with work on site;

05.05 ensure that all youth Participants are covered under workmen's compensation for as long as they are contracted
to the contractor. Payment to the Compensation Commissioner shall be the responsibility of the contractor;

05.06 assist in the identification and assessment of potential youth Participants to undergo advanced technical training
in respective trades;

05.07 test and implement strict quality control and to ensure that the heaith and safety regulations are adhered to;

05.08 provide all youth Participants with the necessary protective clothing as required by law for the specific trades that
they are involved in.

05.09 provide overall supervision and day-to-day management of youth Participants and/or sub-contractors; and

05.10 ensure that all youth Participants are paid their wages on time through a pre-agreed payment method as

stipulated in the contract with the youth Participant.

SL 06. TRAINING OF YOUTH PARTICIPANTS

SL 06.01 PREAMBLE
The Code of Good Practise for Employment and Conditions of Work for Special Public Works Programmes encourages:-
06.01.01 optimal use of locally-based labour in a Special Public Works Programme (SPWP);

06.01.02 a focus on targeted groups which consist of namely youth, consisting of women, female-headed households,
disabled and households coping with HIV/AIDS; and

06.01.03 the empowerment of individuals and communities engaged in a SPWP through the provision of training.

SL 07. YOUTH PARTICIPANTS SELECTION CRITERIA

The youth Participants of the programmes should preferably be non-working individuals from the most vulnerable sections of
disadvantaged communities who do not receive any social security pension income. The local community must, through all
structures available, be informed of and consulted about the establishment of any EPWP-NYS.

In order to spread the benefit as broadly as possible in the community, a maximum of one person per household should be
employed, taking locai circumstances into account.

Skilled artisans from other areas may be employed if they have skills that are required for a project and there are not enough
persons in the local communities who have those skills or who could undergo appropriate skills training. However, this should
not result in more than 80% of persons working on a programme not being from local communities.

Programmes should set participation targets for employment with respect to youth, single male- and female-headed households,
women, people with disabilities, households coping with HIV/AIDS, people who have never worked, and those in long-term
unemployment.

07.01 The proposed targets as set out in sub clauses should accommodate:-
(iy 100% youth from 18 to 35 years of age;
(i) 60% women;
(iii) 2% disabled.

SL 08. PROVINSIONAL RATES OF PAY

The payment conditions is that a proof be provided in the claim processing of the services rendered and of that cost incurred.
The cost incurred means and referred to a periodical or once off proof of payment on any direct or indirect procured services in
the EPWP-NYS training bill of quantity where their expenses are charged against line item provisional sums. The line items are
set to have a mark-up/ profit value as a separate profit and attendance item to accommodate administration cost and transaction
cost where necessary including any other cost incurred activities to render the service complete.
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It is stipulated that youth Participants on the EPWP-NYS receive a minimum Stipend per day whilst on off-site and on-site
training in ALL provinces. The Stipend means and referred to a claim of a progressive work based experiential training and
exposure of any Participant in EPWP-NYS programme. The progressive work referred to a productive days work relevant or
similar in nature to the required training standards received by Participant/s and of any relevant cost to be claimed. The failure in
compliance in that particular day work will be at a contractors cost remunerated within the required Building Industrial Coungils

rate of pay.

SL 09. PAYMENT FOR TRAINING ON YOUTH PARTICIPANTS

SL 09.01 (TARGET:- NUMBER OF YOUTH PARTICIPANTS)

09.01.01 Orientation and Life Skills

Orientation and Life Skills development training for youth Participants for an average of set days per youth Participant is
necessary at inception of the project once all recruitment processes are exhausted. All youth Participants are entitled to undergo

life skills training.

Training on this life skills module will be flexible enough to meet the needs of the employer. Training should take place
immediately after site hand-over and during the period of site establishment and pre-planning before actual construction starts,
alternatively this will be spread over the duration of the contract period. The contractor will be required to work closely with the
Training Service Provider so that the timeframe of the training is aligned with the construction works schedule and the demand for

Participants.

09.01.02 TECHNICAL SKILLS TRAINING

Technical skills training for youth Participants for an average of set days per youth Participant is necessary immediately once
they conclude their life Skills training. The Employer shall assist in identifying youth Participants for further training. The youth
Participant/s will undergo further technical training to prepare them for opportunities elsewhere and or as semi-skilled labourers.
Such training will comprise of an off-site theoretical and simulation theory regarded herein as component 1 that will be
undertaken by accredited private and or public training institution. The training undertaken through public training institution will
provide youth only with fees for once-off per subject level payment and stipends payments.

The contractor will be responsible to supervise and appoint appropriate supervision that will act as mentor on Participants for
on-site practical work based experiential exposure on those learner ear-marked to return to site. The programme will consist of
this on-site practical work regarded herein as component 2 under the supervision of the employer for the ear-marked youth. The
Youth Participants will be entitied to full training programme completion once all training modules are completed.

SL 010. PAYMENT REDUCTION

Payment reduction due to not meeting the training target, then as per the contractual penalties obligations of the contract will be
applicable up until such time the requirements are met. The contractual penalties obligations is referred to as is detailed in the
contractual arrangements between the contractor and DPW. The payment reduction means no other or alternative clause that will

substitute the contractual penalties obligations.

SL 011. PROFIT AND ATTENDANCE

The profit and attendance referred to means a line item mark-up percentage of any services rendered within the re-measured
progressive claims to DPW by a contractor. The payment conditions is that a proof be provided in the claim processing of the
services rendered and of that cost incurred. The cost incurred means and referred to a periodical or once off proof of payment on
any direct or indirect procured services in the EPWP-NYS training bill of quantity where their expenses are charged against line
item provisional sums. The line items are set to have a mark-up/ profit value as a separate profit and attendance item to
accommodate administration cost and transaction cost where necessary including any other cost incurred activities to render the

service complete.

SL 012. PAYMENT FOR TRAVELLING OFF AND ON-SITE TRAINING

The unit of measurement for travelling shall be the cost for the youth Participant off or on-site that must be arranged by the
contractor. Amounts quoted shall be corrected according to re-measurement based on actual invoices. The unit of measurement
for travelling shall be the amounts in Rand from a particufar transport service taxi. The tendered percentages will be paid to the

contractor on the value of each payment pertaining to the travelling to cover contractor's expenses in this regard.

SL 013. EMPLOYMENT OF YOUTH PARTICIPANTS THAT ARE PAID STIPEND

Employment of youth Participants shall provide youth Participants with on and or off-the-job training to enable them to fulfil their
employment requirements. The employer shall also be expected to closely monitor the job performance of youth Participants
and shall identify potential youth Participants for skills development programmes. The unit of measurement shall be the number
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of youth Participants at an EPWP-NYS Stipend rate per day as the amount agreed by Ministerial Determination multiplied by
the period employed in that particular month.

The rate tendered shall include full compensation for all costs associated with the employment of youth Participants and for
complying with the conditions of contract. The cost for the training shall be excluded from this item. This item is based on
12 months minimum appointment for youth Participants. The submission of attendance registers by contractor to DPW is very
critical as they are the source leading to training monitoring, transactions and auditing. The attendance registers will be used as
a source to quantify eligibility of productive due days for payment.

SL 014. PROVISION OF EPWP DESIGNED OVERALLS AND HARD HATS TO YOUTH PARTICIPANTS

The youth Participant/s will each be supplied with 2 sets of EPWP branded overalls, 1 set of EPWP branded hard hat and 1 set of
Safety Boats. Youth Participant/s colour of their overall/s should be orange (top and bottom) as per DPWP corporate identity on
branding specification with the exception on Correctional Services contracts where the overalls should be blue (top and bottom).
An amount has been provided in the Schedule of Quantities under this sub-item for the supply of EPWP designed protective
clothing by the contractor.

It is the responsibility of the contractor to purchase or to delegate to its Training Service Provider for the purchase of Participant/s
protective clothing. The sets of protective clothing as stated will be provided once and if a need arise to replace for whatever
reasons such cost will be recovered from those in need for second set outside the provisional sums arrangement in the
contracted bill of quantities.

SL 015. PROVISION OF SMALL TOOLS FOR YOUTH PARTICIPANTS

The contractor will provide or delegate to its training Service Provider all youth Participants with prescribed tools for their
respective service areas/ trades. The specification for the mentioned tools to be provided by the Training Service Provider. The
tools will become the property of the youth Participant after the completion of the programme.

The contractor together with Training Provider need to provide youth Participants with relevant training tools during their stay
within respective training venues/ areas. The tools provide particular on site must be under the control and supervision of the
contractor’s responsibility.

SL 016. APPOINTMENT OF YOUTH PROJECT TRAINING COORDINATOR/S

The appointment of Youth Project Training Coordinator/s (PTC) for the duration of the programme will be determine in the
inception of the project. The Youth PTC will be appointed by EPWP-NYS Office and will act as Participant Liaison Officer to
facilitate and coordinate the training programme between the youth Participants, Training Provider, the contractor and EPWP-
NYS Office (Maximum ratio is 1:30 — Youth PTC to Youth Participants). The coordination of the training programme as the core
function of EPWP NYS will require PTC to reside within DPWI Offices in order to monitor and report on compliance issues of work
based access, experiential exposure and mentoring on site of Youth by Contractors.

The item rate shall include full compensation for the cost of liaising with all relevant stakeholders on all issues regarding the
training. The Youth PTC will assist in administration and promotion of fair, transparent, reliable and competitive private
procurement processes and keep/ update documentation. The Youth PTC is required to processes and keep Stipend transaction
records among other roles and give inputs on progress work claims, verifications for payments and final accounts.

SL 017. LIAISON WITH SERVICE PROVIDER

The tendered rate shall include full compensation for the cost of liaising with the Service Provider and Social Facilitators on all
issues regarding the youth Participants training. The cost to be claimed under tendered rate should be supported by meeting
agenda/s and resolutions and or meeting minutes.

SL 018. LOGISTICS FOR EXIT WORKSHOP

The tendered rate shall include full compensation for the cost of liaising with the relevant Service Providers for the arrangements
of all leamer profiling and exit workshop events. The items range from catering, clothing, venue, hiring requirements and
decoration and entertainment items, etc.

SL 019. EPWP REPORTING SYSTEM REQUIREMENTS

The Project must be registered on the NDPW EPWP reporting system by the public Body and report on:-

SL019.01  Certified copy of participants’ id (not later than 3 months at the time of system enrolment),

SL019.02  Beneficiary contract need to be uploaded on the system when registering a project for EPWP compliance.

SL019.03  The contractor is required to submit monthly beneficiary reports (Annexure B), which are to be attached to payment
certificates and invoices as per attached Reporting Templates.
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The contractor needs to ensure that participants are registered under workman's compensation and that UIF is
deducted for EPWP participants.

Payment shall only be processed once compliance with EFWP and other Reporting requirements has been proven.
The reported information must be accompanied by:-

1. Copies of ID (once off) when participants contracted,

2. Beneficiary Contract of Employment (once off),

3.  Attendance registers (monthly) and

4.  Proof of Payment (monthiy)
All copies of these documents should be kept safe on site for the duration of the contract for Audit purpose.

PROJECT STEERING COMMITTEE (PSC)

Each project shall have a Project Steering Committee (PSC) that shall consist of the following stakeholders:
o Department of National Public Works representative.

¢  Municipal representative.

e«  Community representatives.

e Client department representative.

e  Main Contractor.

SL 020.01

Operating Procedures

The PSC shall oversee the following

(a) The PSC will adhere to government legislation and policy guidelines which are relevant to enable it to execute its work.
The Intermediary guidelines will also be adhered to e.g. procurement policies..

(b) The meetings will be scheduled, and will be held on agreed dates and times.

(c) That targets set in terms of work opportunities are met.

(d) That local labour is recruited according to agreed procedures and processes

(e) Manage EPWP participant grievances.

H Responsible for communication with local EPWP participants.

SL 020.02

Secretariat

The contractor shall appoint a Community Liaison Officer (CLO) who shall provide secretariat support to the PSC.

SL 20.03

PSC Meetings

The PSC shall meet once a month prior to the site meetings and report the resolutions at the Site Meeting.

SL 20.04

Funding of PSC

The activities of the PSC will be voluntary and members would receive no remuneration for their time. The contractor may
provide refreshments on the day of a meeting. It is thus important that community members of the PSC be drawn from the local
area in order to avoid travelling costs.

SL 021.

SL 021.01

SL 21.02

SL 21.03

SL 21.04

COMMUNITY LIAISON OFFICER (CLO)

The Contractor shall allow for and pay any and all costs necessary for the engagement of the services of a
Community Liaison Officer (CLO) for the full duration of a project.

A CLO will be identified by the local structures (Project Steering Committee) of the ward areas and appointed
following a fair and transparent interviewing process, to be conducted in the presence of local structures and the
contractor representative, in order to assist the Contractor in the procurement of any local labour, etc. required for
this project.

The Contractor is to liaise with the CLO and afford him any assistance needed in ensuring sound working
relations with the local community.

Key Responsibilities of the CLO are envisaged to include and not necessary be limited to:

a) Assisting local leadership in conducting skills and resources audit which facilitates sourcing labour from
within the ward or targeted areas for employment, as required by contractor,

b) Assisting in the procurement of materials from local resources, as required by the contractor,
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c) Assisting the contractor by identifying areas of potential conflict and or threats to the project or to
stakeholders in the project and recommend appropriate action to the contractor.
d) Assisting contractor and stakeholders in the project in the resolution of any conflict which may arise.

e) Establishing and ensuring that sufficient and open communication channels between the contractor and
the work force are maintained.

f) Establish and ensuring that efficient and open communication channels between the contractor and the
community are maintained.

g) Identifying and reporting to the Contractor regarding issues where communication between stakeholders is

necessary, recommend courses of action and facilitate such communications.
h) Assisting the Contractor and the work force in the establishment of grievance procedures and necessary
recommendation to the Contractor regarding the grievances and solution thereto.

i) Attending to site meetings and project implementation meetings as required by the Contractor and prepare
periodic reports as may be required by the Contractor from time to time.
i) Attending to such other duties which are consistent with the functions of a CLO, as may be required by the

Contractor from time to time.

SL 022, CONTRACTUAL OBLIGATIONS IN RELATION TO LABOUR

The participants to be employed in the programme (EPWP) shall be directly contracted to the employer. Over and above the
construction and project management responsibilities, the employer will be expected to perform the tasks and responsibilities as
set out in clause SL 05 above.

SL 023. CONTRACTUAL OBLIGATIONS IN PRELIMINARIES & GENERAL CLUASES: NATIONAL YOUTH SERVICE

EMPLOYMENT AND TRAINING OF YOUTH WORKERS ON THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP) INFRASTRUCTURE
PROJECTS; NATIONAL YOUTH SERVICE (NYS).

The contractor shall comply with all the requirements as set out in the “Additional Specification SL: Employment and Training of Youth Workers on
the Expanded Public Works Programme (EPWP) Infrastructure Projects: National Youth Service (NYS)" as attached to these bills of quantities.

The contractor shall identify a minimum number of youth workers from a priority list, and shall employ them at the statutory labour rates for a
minimum period and train them elsewhere through accredited private or public institutions, all as per the aforementioned specification and as
measured in these bills of quantities.

The contracter shall liaise and co-ordinate with the employer and the EPWP Training Service Provider with regard to the priority list, the selection
of youth workers, and the employment and training of the identified youth workers.

The contractor shall avail the services of an adequately qualified foreman specifically for the EPWP-NYS youth workers, to act as their
construction supervisor. The foreman will be responsible for continually monitoring the progress of the youth workers and for addressing
questions and issues that may arise from the youth workers.

Separate items which will be subject to re-measurement have been included elsewhere in these bills of quantities to cover the direct costs
associated with the employment and training of the youth workers. Any additional requirements in respect of the aforementioned specification are
deemed to be priced hereunder and no additional claims in this regard shall be entertained.

SL 024. CONTRACTUAL OBLIGATIONS IN PRELIMINARIES & GENERAL CLUASES: WORK OPPORTUNITIES
IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC WORKS PROGRAMME
(EPWP): WORK OPPORTUNITIES

The Contractor shall comply with all the “Code of Good Practise for Employment and Conditions of Work for Special Public Works Programme”
issued in terms of the “Basic Conditions of Employment Act, 1997 (Act No 75 of 1997)" and the related “Ministerial Determination”, for the
employment of locally employed and or. temporary workers on a labour-intensive infrastructure project under the Expanded Public Works
Programme (EPWP).

The contractor shall maintain daily records with regards to workers employed and shall, on a monthly basis, submit a report to the principal
agent in the prescribed format. Compulsory indicators such as project budget, actual project expenditure, number of job opportunities created,
demographic characteristics of workers employed, minimum daily wage rate, number of person-days of employment created and number of
training person-days, shall be included in said report, all as defined in the guidelines for the implementation of Labour-intensive Infrastructure
Projects under the Expanded Public Works Programme (EPWP)

Provision for pricing of compliance with the aforementioned is made under this clause and it is explicitly pointed out that all requirements in
respect of the aforementioned are deemed to be priced hereunder and no additional claims in this regard shall be entertained.

10
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EPWP - EMPLOYMENT AGREEMENT
[Example]

CONTRACTOR
Name:

Address:

ID:

AND

WORKER
Name:
Address:
ID:

1. | am pleased to confirm that you have been appointed to work on a task-based employment contract

within an EPWP project. During this contract you will undertake various tasks.

2. This contract must be in conjunction with the standard terms and conditions of employment

applicable to a EPWP, a copy of which is attached.
3. The project where you will be employed is located at ..o

4. The CONACE Will SEAI ON -\ttt et a e e et e e e e e ra e nnns

Dt s o I o o 4 T T PSPPI PP PR

5. You must be aware that this contract is a limited term contract and not a permanent job. Your
minimum period will be 6 months and the contract may be terminated for one of the following
reasons:

(@)  Funding for the programme in your areas comes to an end.
(b)  You repeatedly do not perform in terms of the tasks set out in your work programme.

(c)  If you breach any of the terms and conditions of this contract.

6. Disciplinary:
You will be employed as a general labourer within the EPWP team.

11
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7. While you are working you Will report t0 ...

8. Payment
You will be paid a fixed amountof R .............. fora................ basis.

9. The contractor shall not be required to provide to local participants:

- holiday, leave, sick or severance pay,
- a pension or similar scheme;

- a medical aid or similar scheme.

10. Signatures

Signedonthisday ..........oococoii OF e 20......
Contractor: i . eee s isgse ooy mmes Date: ..o
Worker: Date: .ivi. ... siin. . ovivanen . o,
WItNess: oo Date: ioveenieiiniin e iiii e

12
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SL 025. ANNEXURE A.1 — EPWP BRANDING REQUIREMENTS

(Please note that the new Public Works and Infrastructure logo should be used instead of the Public Works Logo)

The EPWP identity construction

The logo spacing quide is used to check relationship of the Public Works
Logo and Expanded Public Works Programme logo.

HORIZONTAL RELATIONSHIP

Controlied area = X %

public works

Department:
Public Works
REPUBLIC OF SOUTH AFRICA EXPANDED PUBLIC WORKS PROGRAM

%

In the horizontal relationship the DPW logo always appears on the left and EPWP logo on right.
* NOTE The space between the public works lago and EPWP logo may increase but never decrease less than
X width. The logos must always bottom align with Y axis,

The EPWP identity - Acceptable colour application
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The EPWP identity - Typography

The fonts chosen for the EPWP identity is Gill Sans and Arial. The following
versions of the Gill Sans and Arial family can be used.

Primary descriptor: GHlj Sans Regutar Secondary typography: Arial Scld
ABCDEFGHIJKLMNOPQRSTUVWXYZ ABCDEFGHIJKLMNOPQRSTUVWXYZ
abedefghijlkdmnopgrstuywxyz abcdefghijkimnopgrstuvwxyz
1234567890 *&1@ 1234567890 *&!?@

Primary detcriptor: GiI Sans Bold Secondary descriptor (EPWR): Arial Narrow
ABCDEFGHI)JKLMNOPQRSTUVWXYZ ABCDEFGHIJKLMNOPQRSTUVWXYZ
abcdefghijkimnopqrstuvwxyz abcdefghijklmnopgrstuvwxyz

1234567890 *&4@ 1234567890 *8!?7@

Secandary typography: Arial Regular
ABCDEFGHIJKLMNOPQRSTUVWXYZ
abcdefghijkimnopqrstuvwxyz
1234567890 *&!7@

The EPWP identity - Colour palette

The Primary colour palette for the EPWP identity is Black and Yellow.
The Secondary colour palette appear in the logo and is an integral part of
the EPWP identity.

PRIMARY COLOUR PALETTE

IUBIH D atid

SECONDARY COLOUR PALETTE

) x i s
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EPWPNYS - Specification SL April2018rev2 SL
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The EPWP co-branding in promotional material

The Expanded Public Works Programme corporate identity is likely to be
applied in conjunction with many other role players. When using the horizontal
version of the EPWP identity the following scenarios applies.

National branding scenario

The EPWP master brand logo is applied
to the front, with the sector indicated
on the back The project identiry is always
applied to the left seeve.

Master Brand logo version -
_/_/

__,-""'—
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o Department of Roads and
M Public Works

Province of the Eastern Cape

Upgrading of internal \
gégéﬁﬁ}}.on streets to surfaced standard i
Mdantsane Zone 15 . EPWP 4 @ }

LUKRMHOZI L ukhozi
Consulting Engineers (Pty} Ltd
Contractor: Roberts Bros

PRQUECT Upgradi
ng of | ’
DESCRIPTION  streets to surf::?a[
Mdartsans Zone 13~ EFP 13hndard

LUKHOZ}

Lukhozi

Consulting Enginesrs (Pty) Ltd
Contractor: Roberts Bros
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ANNEXURE B.1 - EPWP BENEFICIARY REPORTING TEMPLATE
ANNEXURE B.2 - EPWP PROGRESS DATA REPORT TEMPLATE

BENEFICIARY INFCRMATION
PLEASE PROVIDE BENEFICIARY INFORMATION ON THIS SHEET

y Mor F GAMMAYYYY

BE
of |

TOTALS (DO NOT ENTER DATA IN THIS LINE 0

» Education Levels — use the codes (1,2.3) on the excel spreadsheel
o (1) Unknown

{2) No Schooling

(3) Grade 1-3 {(Sub A — Sid 1)

{4) Grad 4 (Std 2) ABET 1

(5) Grade 5-6 (Std 34) ABET 2

(6) Grade 7-8 (Std 56) ABET 3
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TOTAL up to JULY AUGUST | SEPIEMBER | OCTOBER | MOVEMEER IDECEH_EIEH
Financial Report
Expenditume (Total monthly for Broiect]
EPWF Carlified Contraciors
I urber ol conraciors
{hmount Sperd by Comtracior]
[SMME Contractars
b urber of corfraciors

mourt Spand
It miostooe has baar
achiwves orov e the
& fiev amert dato,
otherwiza roiczie "NO*

for aach missiono ek
Nosntones achinvad
Progd approved
Consitant appointed
Detaiag Design specifications approved
Tender r2por aopmeed
ConsTuzicn stred
|mplementalion compkete
Actual Cutputs
Tape OF outpul
Quaniity achieved
[a'e achieved
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