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REPUBLIC OF SOUTH AFRICA

PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Project title:

36 Month Term Contract: Maintenance/Service/Repairs to HVAC Systems and
Associated Equipment: Area 6

Tender no: CPTYT 17/22 Reference no:

Advertising date: | 30/09/2022 Closing date: 26/10/2022

Closing time: 11:00AM Validity period: 84 calendar days (12 Weeks)
1. REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of 6 ME or 6 ME* or higher.
* Delete “or select tender value range select class of construction works® where only one cfass of construction works is applicable

it is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range  select class of construction works PE  or select tender value range

select class of construction works PE* or higher.
* Delete “or select tender value range select cfass of construction works PE" where only one class of construction works is applicable

2, RESPONSIVNESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Faiture to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:
1 53 Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
= | tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 Xl | invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
3 [X] | Use of correction fluid is prohibited.
4 X | Submission of (DPW-07 EC): Form of Offer and Acceptance.
5 0 Submission of (PA-16): Preference points claim form in terms of the Preferential Procurement
Regulations 2017.
o~ Submission of (PA — 36 and Annexurefs C): Declaration Cerificate for Local Production and
B \
Content for designated sectors.
7 X] | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.
8 ] | Submission of DPW-16 (EC): Site Inspection Meeting Certificate
9 ] | Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
10 [] | Submission of DPW-21 (EC): Record of Addenda to tender documents
11 | The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) together with his tender.

Any reference to words “Bid” or Bidder” herein andfor in any other documentafion shall be construed to have the same meaning as the words
“Tender” or “Tenderer”, Page 1 of
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Tender no: Insert and press "Tab"

The tenderer shall submit his fully priced and completed sectional summary- and final summary

12| 0 pages with the tender.
13| O Submission of Proof of 30% Subcontracting participation and related documents in terms of the
Preferential Procurement Regulations 2017
14 Tenders to comply with the pre-qualification criteria on paragraph 3 for Preferential Procurement
= as follows: refer for Annexure A attached
15 K] | Attendance of compulsory site briefing meeting
16 0J
17 UJ
18 UJ
2.2  Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.
Any correction to be initialled by the person authorised to sign the tender documentation as per
1 B | PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
orJV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3). Resolution by the legal entity, or
2 X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.
3 | X | Submission of (PA-11): Bidder's disclosure.
4 X | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.
5 X Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
6 B4 Submission of DPW-15 (EC): Schedule of proposed sub-confractors
7 ] The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
parts) within 14 days from request.
8 Upon request, submission of fingerprints obtainable from local SAPS including any other
£ additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
9 X | supporting documentation and information as required. The security clearance form wili be
provided by the Employer for projects requiring a security clearance.
10 Submission of (PA-19): Preference points claim form in terms of the Preferential Procurement
= | Regulations 2017.
1] [
12| [
13 L
14| []
15 ]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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Tender no: CPT YT 17/22

3. PRE-QUALIFICATION CRITERIA
Preferential procurement: Applicable
Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below
A tenderer having stipulated minimum B-BBEE status level of contributor:
HLevel 1
or
L B<]Levei 2
or
[CdLevel 3
(1 | AnEME or QSE
A tenderer subcontracting a minimum of 30% to:
[] An EME or QSE which is at least 51% owned by black people
[] An EME or QSE which is at least 51% owned by black people who are youth
[] An EME or QSE which is at least 51% owned by black people who are women
M ] An EME or QSE which is at least 51% owned by black people with disabilities
[1 An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships
[C] A co-operative which is at least 51% owned by black people
[] An EME or QSE which is at least 51% owned by black people who are Military veterans
] An EME or QSE;
Functionality: Applicable
Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected to functionality.
Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.
Minimum functionality score to qualify for further evaluation: 50
Functionality criteria: Weighting factor;

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of
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A} EXPERIENCE:

Bidders must furnish adequate proof of successfully completed project(s) within the
past 10 years (2012 — 2022).i.e. Repairs, Service and Maintenance to HVAC Plant
and Associated Equipment with a minimum project value of R1.5 million per project
listed on the DPW-09 form. The bidder must attach appointment letter(s) from the
Employer with a clear project description, contract value and period with completion
certificate(s) or reference letter(s).

Only projects completed prior to the closing date will be considered.

The proof that the bidder provide in this category must be aligned to the list of

(The projects submitted for experience, quality / QP-01 must correspond with
projects listed on the DPW-09).

The bidder must submit quality form for each project listed on the DPW-08.

If the bidder submit more than one quality form with different ratings, an average
will be used fo score the bidder in this category.

Failure to submit quality forms (QP-01) will lead to no scoring of points in this
criteria.

Scoring:

Excellent = & points

Good = 4 Points

Satisfactory = 3 points

Average = 2 points

Poor = 1 point

projects submitted on the DPW-09. Failure to provide information on the DPW-09 20
or provide information regarding the bidder's experience will lead to no scoring of
points in this criteria.
The projects listed on the DPW-09 will be used to score the bidder on quality.
Scoring:
5 projects and above = 5 points
4 projects = 4 points
3 projects = 3 points
2 projects = 2 poinis
1 project = 1 point
B) QUALITY
References fisted on the DPW-09 shall he used to obtain the quality of work. The
alignment of criteria number 1 (experience) will be used for scoring of quality.
References listed on the DPW-09 will be used to obtain the quality of work. Bidders
must provide contactable references (inclusive of contact person and his/her
contact details). The bidder must forward/submit the standard template (QP-01)
attached in the tender document {o the referees to complete as listed on the DPW09
and i must be signed and stamped. The duly completed, signed and stamped QP-
01 form must be attached to the tender document and submitted onfor before
closing date.

10
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D) RESOURCES - VEHICLES (LDV's/Double, Single and Extended Cabs)

The bidder must provide proof of 5§ vehicles in order to cover the following
Municipalities: Cape Metrolpolitan Districts

The bidder must provide one of the following as proof of vehicles:

1). Copy of ENatis print out of vehicles registration with the director’s name or
company name.

2}. A letter of intent to lease or buy. The bidder will be given 7 calendar days to 20
lease or buy the vehicle (s) if awarded the tender.

3). A lease agreement signed by both parties (the lessee and lessor). The lease
agreement must be valid for the duration of the contract.

Scaring:

5 points — proof of ownership or lease agreement

3 points — letter of intent

E) RESOURCES - QUALIFIED STAFF (HVAC QUALIFICATION)

The bidder must submit an Accredited Air-conditioning or Refrigeration Mechanic
trade test certificate with a minimum 3 years experience in this field. Only South
African Citizens will be allowed to work in this project due to the Department dealing
with National Key Points. The bidder must attach the comprehensive CV (s) of staff
with certified certificate (s) - certified by the Commissioner of Qath.

15
i} Air-conditioning or Refrigeration Mechanic

1 qualified Air-conditioning or Refrigeration Mechanic = 1 point

2 qualified Air-conditioning or Refrigeration Mechanics = 2 points

3 qualified Air-conditioning or Refrigeration Mechanics = 3 points

4 qualified Air-conditioning or Refrigeration Mechanics =4 points

5 qualified Air-conditioning or Refrigeration Mechanics = 5 points

F) RESOURCES - QUALIFIED STAFF (MECHANICAL/ELECTRICAL)

The bidder must submit an accredited trade test certificate for trades listed below
with a minimum 3 years experience in this field. Only South African Citizens will be
allowed to work in this project due to the Department dealing with National Key
Points. The bidder must attach the comprehensive CV (s) of staff with certified
certificate (s) - cerified by the Commissicner of Qath.

i)y Mechanical/Electrical Artisan: Boilermaker or Welder or Mechanical Fitter or 15
Millright or Electrician

1 qualified Mechanical/Electrical Artisan

2 qualified Mechanical/Electrical Artisans

3 qualified Mechanical/Electrical Artisans

4 qualified Mechanical/Electrical Artisans

5 or more qualified Mechanical/Electrical Artisans

1 point

2 points
3 points
4 points
5 points

Total 100 Points
Tender no: CPT YT 13/22

4. BID EVALUATION METHOD

This bid will be evaluated according fo the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
"Tender” or “Tenderer”. Page 5 of
10
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Total 100 Points
Tender no: CPT YT 17/22

4, BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

80/20 19010 (] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where belowfabove R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

5. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Commitiee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Faiture to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

5.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 (from 2012 to 2022) years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer's
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 {EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as "comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development,

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 (from 2012 {0 2022) years.

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be censtrued to have the same meaning as the words
“Tender” or “Tenderer". . Page 6 of
10
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Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per

Tender no: CPT YT 17/22

the evaluation report prepared by the Consultant Team, based on its research and inspection of a
representative sample of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as
well as, if necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 {EC).
Failing to provide contactable references will result in the tender offer be mutatfis mutandis declared non-
responsive.

Aspects {o be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed,;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman,;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced,;

9. Confract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment; sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

@,k

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff {(contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID's of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future werkload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

5.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able

Any reference to words “Bid" or Bidder™ herein and/or in any other documentaticn shall be censtrued to have the same meaning as the words
“Tender” or “Tenderer”, Page 7 of
10
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Tender no: CPT YT 17/22

6.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.LL.D. PROGRAMME

ST PA-04 (EC): Notice and Invitation to Tender

to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject fo any current or impending legal action (either formal
proceedings or notification of legal action} which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs)
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

(@)

Minimum 30% Mandatory Subcontracting to SMMEs in accordance with the
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20
January 2017 — Condition of Tender.

Not applicable

{b)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Geals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Not applicable

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Not applicable

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
-- Condition of Contract.

Not applicable

(e)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

Not applicable

"

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020,
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 - Condition of Contract.

Not applicable

(9)

DPWI National Youth Service training and development programme (NYS) -
Condition of Conftract.

Not applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender"” or “Tenderer”.
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{hy | Labour Intensive Works -~ Condition of Contract. Not applicable

CIDB Standard for Developing Skills through Infrastructure Projects Government .
(iy | Gazette 36760 of 23 August 2013 for official version, June 2020 version 2. | Applicable
www.gpwoeniine.co.za
Tender no; CPT YT 17/22

() Select

7. COLLECTION OF TENDER DOCUMENTS

Bid documents are available for free download on e-Tender portal www.etenders.gov.za

Alternatively, Bid documents may be collected during working hours at the following address room
941, 9th floor, Customs House, Foreshore, Cape Town. A non-refundable bid deposit of R
500 is payable (cash only) on collection of the bid documents.

8. SITE INSPECTION MEETING
A pre-tender site inspection meeting will be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: 3rd Floor, Dome, Customs House, Foreshore, Cape Town

Virtual meeting link: | N/A

Date: 18/10/2022 Starting time: | 11:00am

9. ENQUIRIES

Enquiries related to tender documents may be addressed to:

DPWI Project Manager: | Mfumaneko Mzondi Telephone no: | 0214022427
Cellular phone no: Fax no:
E-mail: Mfumaneko. Mzondi@dpw.gov.za

10. DEPOSIT/RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).
Any reference to words *Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender" or "Tenderer”. Page 9 of
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Tender no: CPT YT 17/22

Tender documents may be posted to: Deposited in the tender box at:
The Director-General GROUND FLOOR, CUSTOMS HOUSE
Department of Public Works and Infrastructure MAIN ENTRANCE
Private Bag X 9027
CAPE TOWN HEERENGRACHT, FORESHORE
OR | CAPE TOWN
8000
Attention:

Procurement section: Room 941

11. COMPILED BY:

MFUMANEKO MZONDI 2022/09/29

Name of Project Manager Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10 of
10
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Annexure A: Item 14 of 2.1 Responsive Criteria [Refer To PA-04(EC)]

Tenderers to comply with the pre-qualification criteria on paragraph 2.1.5 (level
1 or 2) for Preferential Procurement as follows:

a) A valid copy of the bidder's BBB-EE certificate OR

b) A valid copy of the bidder’s “Sworn Affidavit” attested by the
commissioner of Oath as prescribed by the BBB-EE Codes of Good Practice.

The Date of deponent and date of Commissioner of Qath must correspond or
be the same; financial year end must be indicated, according to The Broad-
Based Black Economic Empowerment Practice Guide 01 Of 2018, Defermining
The Validity of a Broad-Based Black Economic Empowerment Verification
Certificate, B-BBEE Certificate and Sworn Affidavit paragraph 17(i)

c) A valid copy of BBB-EE issued by the DTI will be accepted

d) A valid copy of a BBB-EE Verification Certificate / a sworn affidavit and a
BBB-EFE Certificate issued by the Companies and Intellectual Property
Commission (CIPC) will be accepted

e) A trust, consortium or joint venture must submit a consolidated BBB-EE
status Level Certificates together with the bids. Failure to submit the
consolidated BBB-EE will lead to disqualification of the bid.

NB: Failure fo submit any of the above will result in disqualification of bids as
this is a pre-qualification criteria.

Lofapha la Ditira tsa Setshaba Depariment of Public Works Lelapha la Mesebetsi ya Setjhaba Kgoro ya Mes ya haba idzawuloya Minlitho ya Vaaki LiTiko loTemisebonti
vaHuluménde Yemphakatsi |Sohe leMisobonzi yoluNtu UmNyango wazemiSehenzi yomPhakathi uMnyango Wemisebanzi Yomphakathi eMiphakatini Muhashe wa Mishumo ya
Tshitshavha Departement van Opanbara Worke
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Department:
FPublic Waoarks and Infrastructure
REPUBLIC OF SOUTH AFRICA

BID DOCUMENT

INVITATION TO BID FOR THE SERVICE, REPAIRS AND MAINTENANCE OF to HVAC Systems and Associated
Equipment STATE BUILDINGS AND COMPLEXES

FOR THE APPOINTMENT OF A 36 MonthsTerm CONTRACT IN THE WESTERN CAPE REGION
BID NO: CPT YT17/22
AREA 6

Name of BIDDER: ........oooor i veceeeeeeee s

ISSUED BY:
THE DIRECTOR-GENERAL
DEPARTMENT OF PUBLIC WORKS

Prepared by: CHIEF WORKS MANAGER
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words "Tender” or “Tenderer”. Page 1 0of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?

YES / NO

2.2.1 If so, furnish particulars:

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME).. ... oottt e i eenas
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the infention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6  There have been no consultations, communications, agreements or arrangemenis
made by the bidder with any official of the procuring institution in relation fo this
procurement process prior to and during the bidding process except fo provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an assocliation of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or "Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words "Tender" or "“Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

{Legally correct full name and registration number, if applicable, of the Enterprise)

Held at

on

RESOLVED that:

{pface)

{date)

1. The Enterprise submits a Bid / Tender o the Depariment of Public Works in respect of the following project:

{Project descripfion as per Bid / Tender Document)

Bid / Tender Number:

2. *Mr/Mrs/Ms:

(Bid / Tender Number as per Bid / Tender Document)

in *his/her Capacity as:

and who will sign as follows:

(Position in the Enterprise)

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise menticned

above.

Name

Capacity

Signature

—
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Any reference to words “Bid” or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For external use

Effective date 20 September 2021

Page 10of2
Version: 1.4
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17

18

19

20

The bidding enferprise hereby absolves the Department of Fublic Works from any Fability whatsoever that may arise as a rasult of this
document being signed.

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannof be complied with, the
resolution must be signed by Direclors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (aftach proof of shareholding /
ownership hereto).

4.  Direclors / Members / Pariners of the Bidding Enferprise
may alternatively appoint a person fo sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly compiefed power of
atforney, signed by the Directors / Members / Pariners
holding a majority of the shares /ownership of the Bidding
Enterprise {proof of shareholding / ownership and power
of attorney are to be attached hereto).

5 Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words "Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enferprise)

Held at (place}
on (date}
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

{List all the legally correct full names and registration niumbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture}

to the Department of Public Works in respect of the following project:

(Projact descriplion as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms;

in *his/her Capacity as: {Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/jcint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in coennection with and relating to
the consertium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Coniract to be entered
into with the Department in respect of the project described under item 1 above.

4, The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

{code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shalf be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

(code)

Telephone number;

Fax number:

Name Capacity Signature

—_

O |0 | N[O | N
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11

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whalsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Pariners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enferprise (alfach proof of sharehaolding /
ownership herefo).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
aftorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise {proof of shareholding / ownership and power of
attorney are to be altached herefo).

5.  Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid" or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document}

Bid / Tender Number: {Bid / Tender Number as per Bid /Tender Document)

Any reference to words "Bid" or Bidder™ herein and/or in any other documentation shalf be construed to have the same meaning as the
words “Tender" or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Versicn: 2021/01
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PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/iMrs/Ms:

in *his/her Capacity as: (Position in the Enlerprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/cr correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Jeint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its compaosition, shall conduct
all business under the name and style of;

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint veniure
agreement, for whatever reason, shall give the Depariment 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Jeint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

{Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words "Tender” or “Tenderer". Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature

-
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15

The bidding enterprise hereby absalves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

1. *Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entifies fo the consortium/joint
venture submifting this fender, as named in ifem 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacify and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached fo this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page3of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE

PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017 AND THE AMENDED B-BBEE CODES.

1. GENERAL CONDITIONS

1.1. The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2. The value of this bid is estimated to Not ! dR50 000 000 (ail applicable taxes included)
and therefore the...80/20............ system shall be applicable.

1.3. Preference points for this bid shall be awarded for:

(a) Price; and
(b) B-BBEE Status Level of Confribution.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS

1.3.1.1 PRICE 80

1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION 20
Total points for Price and B-BBEE must not exceed 100

1.4. Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE
Verification Certificate from a Verification Agency accredited by the South African
Accreditation System {SANAS) or an Accounting Officer as contemplated in the Ciose
Corporation Act (CCA) together with the bid, will be interpreted to mean that preference
points for B-BBEE status level of contribution are not claimed.

1.5. An Exempted Micro Enterprise (EME) is only required to obtain a sworn affidavit or a
certificate issued by Companies and intellectual property Commission (CIPC) confirming
their annual turnover of R10 Milfion or less and level of black ownership to claim points.

1.6. Qualifying Small Enterprise (QSE) is only required to obtain a sworn affidavit or a certificate

issued by Companies and intellectual property Commission (CIPC) confirming their annual
turnover of R10 Million or less and level of black ownership to claim points.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 6
For Internal Use Effective date 20 September 2021 Version: 2021/1
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1.7 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or

at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

1.8 CERTIFICATES ISSUED BY IRBA AND ACCOUNTING OFFICER HAVE BEEN
DISCONTINUED; HOWEVER VALID CERTIFICATES ALREADY ISSUED BEFORE 01
JANUARY 2017 MAY BE USED UNTIL THEY PHASE QUT COMPLETELY BY DECEMBER
2017

2. DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income {ax,
unemployment insurance fund contributions and skills development levies;

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the
Codes of Good Practice on Black Economic Empowerment, issued in terms of section 9(1)
of the Broad-Based Biack Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of services, works or goods, through price quotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f) “comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilized have been taken into consideration;

(9) “consortium or joint venture” means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for
the execution of a contract;

{h} “contract” means the agreement that results from the acceptance of a bid by an organ of
state;

() “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

(i) “Firm price” means the price that is only subject to adjustments in accordance with the
actual increase or decrease resulting from the change, imposition, or abaolition of customs
or excise duty and any other duty, levy, or tax, which, in terms of the law or regulation, is
binding on the contractor and demonstrably has an influence on the price of any supplies,
or the rendering costs of any service, for the execution of the contract;

(k) “functionality” means the measurement according to predetermined norms, as set outin
the bid documents, of a service or commeodity that is designed to be practical and useful,
working or operating, taking into account, among other factors, the quality, reliability,
viability and durability of a service and the technical capacity and ability of a bidder;

{1 “non-firm prices” means all prices other than “firm” prices;
(m)“person” includes a juristic person;

(n) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Fenderer”. Page 2 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of
2003);

(o) “rand value” means the total estimated value of a contract in South Aifrican currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise duties;

(p) “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract;

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of
Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act and promulgated in the Government
Gazefte on 9 February 2007;

(r) “trust” means the arrangement through which the property of one person is made over
or bequeathed to a trustee to administer such property for the benefit of another person;
and

(s) “trustee” means any person, including the founder of a trust, to whom property is
bequeathed in order for such property to be administered for the benefit of another person.

3. ADJUDICATION USING A POINT SYSTEM
3.1 The bidder obtaining the highest number of total points will be awarded the contract.
3.2 Preference points shall be calculated after prices have been brought to a comparative basis

taking into account all factors of non-firm prices and all unconditional discounts;.
3.3 Points scored must be rounded off {0 the nearest 2 decimal places.

3.4 In the event that two or more bids have scored equal total points, the successful bid
must be the one scoring the highest number of preference points for B-BBEE.

3.5 However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.

3.6 Should two or more bids be equal in all respects, the award shall be decided by the drawing
of lots.
4, POINTS AWARDED FOR PRICE

41 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10

Ps= 80[1 - —Pt _ Pmm] or Ps= 90(1 - Wpt _ Pmln)

Pmin P min
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparalive price of bid under consideration

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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PA-16: Preference Points Claim Form

Pmin = Comparative price of lowest acceptable bid
5. Points awarded for B-BBEE Status Level of Contribution

5.1 In terms of Regulation 6(2) and /or 7{(2), of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of

contribution in accordance with the table below:
B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant 0 0
coniribufor

5.2 A frust, consortium or joint venture, will qualify for points for their B-BBEE status level as a
legal entity, provided that the entity submits their B-BBEE status level certificate.

5.3 A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard
as if they were a group structure and that such a consolidated B-BBEE scorecard is prepared
for every separate bid.

5.4  Tertiary institutions and public entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good
Practice.

55  Aperson awarded a contract may not sub-contract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
person concerned, unless the contract is sub-contracted to an EME that has the capability and
ability {o execute the sub-contract.

6. BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 6

For Internal Use Effective date 20 September 2021 Version: 1.4
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7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS
1.3.1.2 AND 5.1

7.1 B-BBEE Status Level of Contribution:  ............ = {maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or Sworn Affidavit for EME’s and QSE'’s.

8 SUB-CONTRACTING (relates to 5.5)

8.1 Will any portion of the contract be sub-contracted? YES /NO (delete which is not applicable)

8.1.1 If yes, indicate:
(i) what percentage of the contract will be subcontracted? ... %

(i) the name of the sub-CONraclor? ... e
(iit) the B-BBEE status level of the sub-contractor? ... s

(iv) whether the sub-contractor is an EME/ a QSE YES / NO {(delete which is not applicable)

Designated Group: An EME or QSE which is at last 51% owned EI\JE Q?E
by:

Black people

Black people whao are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people

Black people who are military veterans

OR

Any EME
Any QSE

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 Name of COmMPany/firmn et r et e s e et en e e
9.2 VAT registralion NUMDEr e
9.3  Company registration NUMIBEr e

9.4 TYPE OF COMPANY/ FIRM
Partnership/Jdeint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limited
Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or "Tenderer”. Page 5 of &
For Internal Use Effective date 20 September 2021 Version: 1.4
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[TICK APPLICABLE BOX]
9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

g6 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7  Total number of years the company/firm has been in business? ...

9.8 l/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraph 7 of the foregoing certificate/ Sworn Affidavit, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

(i} The information furnished is true and correct;

(i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

(iti} In the event of a contract being awarded as a result of points claimed as shown in

paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have -

(a) Disqualify the person from the bidding process;

(b)  Recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(¢)  Cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) restrict the bidder or contractor, its shareholders and directors, oronly  the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution

WITNESSES:

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 6
For internal Use Effective date 20 September 2021 Version: 1.4
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PA-29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

36 Month Term Contract: Maintenance/Service/Repairs to HVAC Systems and

Project title: Associated Equipment: Area 6

Bid no: CPT YT17/22 Reference no:
INTRODUCTION
1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids® invited.
2. Section 4 (1) (b) (i) of the Competition Act No. 89 of 1998, as amended, prohibits an

agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).? Collusive bidding is a per se prohibition meaning that it cannot be justified under
any grounds.

3. Treasury Regulation 18A9 prescribes that accounting officers and accounting authorities
must take all reascnable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4. This form (PA-29) serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of
bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (PA-29)

must be completed and submifted with the bid:

' Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding} occurs when businesses, that would otherwise he expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish fo acquire goods and f or services through

a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 20 September 2021 Version: 2021/01



e PA-29: Certification of Independent Bid Determination
Public Yook aad Intsliuching
REPUBLIC OF SOUTH AFRICA

CERTIFICATE OF INDEPENDENT BID DETERMINATION

[, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that 1 certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

[ N

| have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be

true and complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder.

4. Each person whose signature appears on the accompanying bid has been authorized by the

bidder o determine the terms of, and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or nof
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b} could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line

of business as the bidder.

Any reference to words "Bid” or Bidder™ herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or "Tenderer”. Page 2 of 3
For External Use Effective date 20 September 2021 Version: 1.1



PA-29: Certification of Independent Bid Determination

cturg
REPUBLIC OF SOUTH AFRICA

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication

between partners in a joint venfure or conscrtium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

() bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reporfed to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) vears in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable
legislation.

Name of Bidder Signature Date Position

* Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words "Bid" or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 0of 3
For External Use Effective date 20 September 2021 Version: 1.1
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This form has been aligned with NT - SBD 6.2

PA-36: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and focal content
are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2017, the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local
Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration. Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the
promotion of local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
manufactured goods, with a stipulated minimum threshold for local production and content
will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract is
reduced to below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as
follows:

LC=[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand {ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) on the date of
advertisement of the bid as indicated in paragraph 3.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible
on http:/www thedti.gov.za/industrial development/ip.jsp at no cost.

Any reference to words "Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as
the words “Tender” or “Tenderer”. Page 1 of 4

For internal Use Effective date 20 September 2021 Version: 2021/01



PA36: Declaration Certificate for Local Production and Content for

Depariment

‘%@ # Puablic Woeks and Infrastructure
\ y REPUBLIC OF SOUTH AFRICA

Designated Sectors.

(This form has been aligned with NT - SBD 6.2)

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content
Declaration: Summary Schedule) are not submitted as part of the bid documentation;

2. The stipulated minimum threshold(s) for local production and content (refer to Annex
A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods

Stipulated minimum threshold

Solenoide Valve 3/8" 70%
Solenoide Valve 1/2" 70%
Solenoide Valve 5/8" 70%
Solenoide Valve 7/8" 70%
Schrader/Charging Valve 1/4" With Copper Tail 70%
134A Expansion valve 70%
F22 Expansion Valves 70%
404/507 Expansion Valves 70%
134A Expansion valve — External 70%
F22 Expansion Valves — External 70%
404/507 Expansion Valves — External 70%
3. Does any portion of the goods or services offered
have any imported content?
(Tick applicable box)
YES NO
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by

SARB for the specific currency on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.resbank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below
(refer to Annex A of SATS 1286:2011):

Currency

Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
the words “Tender” or "Tenderer”.

For Internal Use

Effective date 20 September 2021
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e PA36: Declaration Certificate for Local Production and Content for
re— Designated Sectors.

Publig Works

j P m e (This form has been aligned with NT - SBD 6.2)

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the dti
to verify and in consultation with the AO/AA provide directives in this regard.

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ..ot

ISSUED BY: (Procurement Authority / Name of Insfitution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred
to an external authorized representative, auditor or any other third party acting on
behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates {Annex C, D and E) is accessible on
http://www.thedti.gov.za/industrial development/ip.isp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration
E and then consolidate the information on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in
order to substantiate the declaration made in paragraph (c) below. Declarations
D and E should be kept by the bidders for verification purposes for a period of at least
5 years. The successful bidder is required to continuously update Declarations C, D
and E with the actual values for the duration of the contract.

[, the undersigned, . U UUPPPRRPRPRNS | i 11| Iy 144133 )
do hereby declare, in my capamty B e e e
o O USRS UPRRTPUSTPPON {(name of bidder

entity), the following:

(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as
the words "Tender” or “Tenderer”. Page 3 of 4

For Infernal Use Effective date 20 September 2021 Version: 1.2



e PA36: Declaration Certificate for Local Production and Content for
PP Designated Sectors.

Public Works and Infrastucture

WY e (This form has been aligned with NT - SBD 6.2)

(i) the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid, and
as measured in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 3.1 above and the information contained in Declaration D and E which has
been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x}, as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1
above and the information contained in Declaration D and E.

(d} | accept that the Procurement Authority / Institution has the right {o request that the
local content be verified in terms of the requirements of SATS 1286:2011.

(e) ! understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of
incorrect data, or data that are not verifiable as described in SATS 1286:2011, may
result in the Procurement Authority / Institution imposing any or all of the remedies as
provided for in Reguiation 14 of the Preferential Procurement Regulations, 2017
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5

of 2000).

SIGNATURE:

WITNESS No. 1 DATE:
WITNESS No. 2 DATE:

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as
the words “Tender” or “Tenderer”. Page4of4

For Internal Use Effective date 20 September 2021 Version: 1.2
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1)
{0z)
{03)
{04)
(05)
(05)

Imported Content Declaration - Supporting Schedule to Annex C

Tender No.

Tender description:
Designated Products:
Tender Authority:
Tendering Entity name:
Tender Exct Rate:

36 Manth Term Contract:

Annex D

Valves Products and Actuators

A, Exempted imported content

IRep

Mational Department of Public Works & Infrastructure

to HVAC Sy

o Eam_]

and Associated Equipment: Area ...

N VAT to be excluded
fram all ealzulations

GBP| R 1200

SATS 1286.2011

::::-E\:y Tender Al locaily
Tendcrl item Description of imported content Local supplier Overseas Supplier valueas per | Exchange Lo:‘a! vatue of | Frelght coststo (nfurred Total fanded Tender Qty Exempted imported
no's impaorts port of entry | landing costs | cost exd VAT valua
Lammercial Rate .
& duties
Invaige
{07} 08} [ {D16} {011) {012) [2E]] [ T]] {D15) {D16) D17) {D18)
{D19} Total exempt Imported value R O
This total must correspond with
AnnexC-C21
B. Imported directly by the Tenderer a on of imported co Summary
<i::f-:y All loeally
Tender. frem Description of imported content toit of measure|  OverseasSupplier | value as per Tender tate | Lacal vakue of | Freight costs to incurred Tatal landed Tender Qty| Total imported value
nos of Exchange imports portofentry | landing costs | cast excl VAT
Commercial
) & duties
fnvoice
D20) {021} {D22) 10231 024 (D25) (D26} {037) 028) D23} (D30} {031
{032} Total imported vatue by tenderer, RO
C. imported by a 3rd party and supplied to the Tenderer on of imported conte
cz:r:i:v All locally
s . ¥ d Yotal landed &l
Description of imported content Unitof measure ; Local supplier QOversaas Supplier value as per Tender Rate | Local value of | Frefght costs to ‘neutze otal lande .Quan ity Tatal Imposted value
. of Exchange imports portof entry | landing costs | cast excl VAT imported
Commercial -
N & duties
Invoite
1033) (D34} {D35) (D36} 1037} {D38) {039) 1040) (D41} {542) {043) {044}
{245) Totalimported value by 3rd party R D
. cn af foreig Summary of
D. Other foreign currency payments Ry o
na payments
Local i
ocal supplier Dverseas Fereign currency value | Tender Rate Local value of
Type of payment making the beneficia aid f Exch ayments
payment ry p of Exchange pay
(D48} 247 (048) D48} (D50) {051}

Signature af tenderer fram Annex 8

{052} Total of foreign eurrency payments deefared by tenderer and/or 3rd party

{D53) Tatal of imported content & forelgn currency payments « {D32), (D45) & (D52) abaveI RO




SATS 1286.2011
Annex E

Local Content Declaration - Supporting Schedule to Annex C

{E1) |Tender No.

Note: VAT to be excluded

36 Month Term Contract: Maintenance/Service/Repairs to HVAC Systems and B
from all calculations

Associated Equipment: Area ...

(E3) |Designated products: Valves Products and Actuators

(E4) |Tender Autharity: National Department of Public Works & Infrastructure
(E5) |Tendering Entity name: 1

(E2) |Tender description:

oods, Se es and Description of items purchased Local suppliers Value
{E6) {E7) {£8)
{E9) Total local products (Goods, Services and Warks) RO

(ez0) [EEERYSSVRTOR ( Tenderer's manpower cost)
{E11} (= la AT R {Rental, depreciation & amortisation, utility costs, consumables etc.)
{3>)8 Administration overheads and mark-up (Marketing, insurance, financing, interest etc.)

{E13) Total local content

This total must correspond with Annex C - C24

Signature of tenderer from Annex B
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

. e 36 Month Term Contract: Maintenance/Service/Repairs to HVAC Systems and
Project title: . , .
Associated Equipment: Area 6
Tender / Quotation no: | CPT YT17/22 | Reference no:
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:
36 Month Term Contract: Maintenance/Service/Repairs to HVAC Systems and Associated Equipment: Area 6

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers fo perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount fo be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF AlLL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) 1S:

R Lo MR e Y (o [ N PSPPI

=TT o T U] = -

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose [dentity Number{s) is/are:
............................................................................. OR WA A NN RN E A NN E NN E AN NN s NN E R EEE AR EEEEEEEEEEFEEYYEYE NP NN AN EEAL R RN
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number isfare:

CSD supplier number:...........oooiii CSD supplier number:.............coi

*Any reference to words “Bid” or “Bidder" herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” ar "Tenderer”.
*Any reference to the words “payment reduction™ herein shall be construed to have the same meaning as the word “retention” Page 10f 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01



Bt o s wbagatncs DPW-07 (EC): Form of Offer and Acceptance

REFUBLIC OF SOUTH AFRICA

Tender / Quotation no: CPT YT17/22

AND WHO IS (if applicable):

Trading under the name and SlYle Of: ..o e ettt e e e ee e e e e e e e e ee e eaen e e e e nae e aans

AND WHO |S:
Represented herein, and who is duly authorised to do so, by: Note:

) A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members | Partners of the Legal Entity must
........................ ............ accompany thls Offer, authorising the Representative to
In his/her capacity as: make this offer.

SIGNED FOR THE TENDERER:

Name of representative Signature Date

WITNESSED BY:

Name of witness Signature Date

This Of'fe'r is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and
The official doTUMENLS oL | Acceptance forms are to

The official alternative ..., | be completed for the
main and for each

Own alternative (only if documentation makes provision therefore) ...................... O alternative offer)
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction® of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b} in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
6} cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No []
(2} variable consfruction guarantee of 10 % of the Contract Sum {excluding VAT) Yes [] No []

(3} payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [] No []

(4} cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

(5) fixed constructicn guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes[ ] No[]

NB. Guarantees subrmitted must be issued by either an insurance company duly registered in terms of the Insurance Act {Long-Term Insurance Act,
1888 (Act 52 of 1998) or Short-Term Insurance Act, 1998 {Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 {Act 94 of
1990} on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

*Any reference to words “Bid” or “Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or "Tenderer”.
™ Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01
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et s st ok DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SQUTH AFRICA

pg
Tender [ Quotation no: CPT YT17/22

The Tenderer elects as its domicilium citandi et execufandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

B AN BT e et e Branch. ...

Registration No of Tenderer at Departiment of Labour .. e et e e e eas
DB Registratior NUM DO L ittt et e e e e e s e e e n e et e e et e a e b tar e e easneeeaaes

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer's offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, {which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer's agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, procf of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory Signature Date

*Any reference to words “Bid” or "Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01
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g@}, B e s DPW-07 (EC): Form of Offer and Acceptance
W REPUBLIC OF SOUTH AFRICA

Tender f{ Quotation no: CPT YT17/22

Name of Organisation: Department of Public Works and Infrastructure

Address of Organisation:

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

1.1.3. Subject:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or "Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference {o the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01
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Cepartment:
Puglic Works and Infrasnecture
REPUBLIC OF SOUTH AFRICA

DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

36 Month Term Contract: Maintenance/Service/Repairs to HVAC Systems

Project title: and Associated Equipment: Area 6

Tender [ Quotation no: CPT YT17/22 Reference no:
Closing date: 27/10/2022
This is to certify that |, representing

in the capacity of

visited the site on: 10/10/2022

| have made myself familiar with all focal conditions likely to influence the work and the cost thereof. 1 further
certify that | am satisfied with the description of the work and explanations given at the site inspection meeting
and that | understand perfectly the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date

Name of DPW Representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed o have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
For Internal Use Effective date June 2022 Version: 2022/01



SPECIAL CONDITIONS OF CONTRACT
Page 1 of 37
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Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

SCOPE OF WORK

This contract is limited for the maintenance/repairs o HVAC (Heating, Ventilation and
Cooling) Systems that is Domestic & Light Commercial air-conditioning plant, Refrigeration
Plant and associated equipment during normal working hours as required by the
Department within the area mentioned elsewhere.

No scheduled servicing of any installations shall be carried out unless written instruction is
received from Regional Representative.

Service/Maintenance/Repairs/ Replacements shall be carried out only upon the Bidder
receiving instruction to do so in the manner as described in the Special Conditions of
Contract

Heating, ventilation and air-conditioning systems, which include the following covered under
this contract shall be deemed to include:

Room air-conditioning units with air cooled condensers
Split type air-conditioners

Computer Room Air-conditioning

Central High Volume Air-conditioning Systems
Central Heating Systems

Package type units

BMS Systems

Refrigeration Units (Fridges, Coldrooms & Freezers)
Refrigeration pipework

10.  Fans and attenuators

11.  Electric motors

12.  Airfilters

13.  Ductwork

14.  Air terminals

15.  Noise and vibration

16.  Painting and cleaning

17.  Labelling and identification.

18. Heat Exchangers

OCONDORWN=

All types, makes, sizes and model number of equipment will be included.
All equipment/parts/materials used shall be genuine.

The contractor shall be capable of effecting the necessary repairs and overhauling
etc to the above-mentioned types.

The use of sub-contractors shall be limited to electronic components and/or controls
forming an integral part of the HVAC system.



SPECIAL CONDITIONS OF CONTRACT
Page 2 of 37

Preference will be given to local manufactured products and materials. Only in the event of
non-available local products, will consideration be given fo foreign products. The contractor
will notify the Department in writing with all relevant documentation and obtain authorization
prior to purchasing. Also these products are to comply with latest ISO standards applicable
and our relevant SANS regulations.

The Department may when necessary, utilize the contractor for other engineering related
work that falls outside the above-mentioned scope. This will only be in cases where the
contractor is deemed to have the necessary resources and expertise to perform the work
required.

Note: Wherever a brand name is specified in this document (i.e. specifications, pricing
schedule, bill of quantities or anywhere), the department requires an item
similar/equivalent or better.
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SPECIAL CONDITIONS OF CONTRACT
Page 3 of 37

public works

Depattment:
Public Works
REPUBLIC OF SOUTH AFRICA

SPECIAL CONDITIONS OF CONTRACT
CONTRACT PERIOD, RENEWAL AND TARIFF ADJUSTMENT

This Contract shall be valid for a period of thirty six (36) months commencing
from the date of the letter of acceptance (DPWO7EC).

This is a fixed scheduled priced contract and no price adjustment of whatever
nature, except for the reduction or increase in the Value-Added Tax, shall be
applicable to this contract.

Should the Contract be renewed for a further period of 12 months the same
conditions contained herein shall apply.

Notwithstanding any other provision to the contrary contained herein, the
Department reserves the right to terminate this contract upon thirty (30) days
written notice to the Bidder, should it no longer require the services being rendered
hereunder, without attracting any liability or incurring any penalty in respect of such
early termination.

THE BID DOCUMENT

The pages of this Bid document are numbered consecutively. The Bidder shali,
before submitting his Bid, check the number of the pages and should any be
missing or duplicated, or the reproduction be indistinct, or if any doubt exists as to
the full intent or meaning of any description, or if this Bid document contains any
obvious errors, the Bidder shall obtain a directive, in writing, from the Department.
The text of this Bid document and other documents, as prepared by the
Department, shall be adhered to and no alteration, erasure, omission or addition
thereto by the Bidder will be accepted.

INTERPRETATION AND DEFINITIONS OF BID DOCUMENT

In the event of any dispute arising regarding this contract, the matter shall be
referred to Director of Supply Chain Management (DD SCM), whose decision shall
be final. The Bidder shall not delay the execution of any work pending such
decision. The Department of Public Works shall incur no personal liability in
respect of any matter arising out of the contract or incidental thereto.

Unit: The unit of measurement for each item.

Quantity: The provisional number of items.

Rate: The agreed unit rate per item.

Amount: The product of the quantity and the agreed rate for an item.
Sum: An agreed lump sum payment amount for an item, the extent

of which is described in the Scope of Work, but the quantity of
work is not measured in any units.
Plant &Equipment: Scaffolding, cherry picker trucks, earthmoving equipment efc

Call- out(assessment): First visit to site after receiving a complaint and will include
labour and all related cost assessing the job.
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SPECIAL CONDITIONS OF CONTRACT
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Client Department : All other government departments, i.e. SA Police Service,
Correctional and Justice Department, SA Defence and Others,
hereafter referred to as “User Department”

APPLICABLE LEGISLATION AND STANDARDS

Should there be any discrepancy between these Special Conditions of Contract
and the Conditions of Contract (PA 10 FM), the former shall take preference.

The following documents shall be read in conjunction with this tender:

Occupational Health Safety Act: Act No. 85 of 1993.

Municipal By-laws and any special requirements of the Local Authority.
South African National Standards or the equivalent,

The latest Automatic Sprinkler Investigation Bureau Rules.

The Local Municipal Gas Regulations.

Conditions of Tender: Form PA 10 FM.

Tenderers Additional Particulars.

All Sections of, and Addenda to, the Specification.

Standard Specification for Kitchen Equipment (PW 351)

4.10 General Electrical Specification Parts A, B & C (PW 354)

4.1

1 Specification of Materials and Methods to be Used (PW371)

4.12 Standard Specification for Air Conditioning and Ventilation Installations (STS 1)
4.13 Standard Specification for Refrigeration Services (STS 2)

4 14 Standard Specification for Steam Boiler Installations (STS 3)

4.15 Standard Specification for Electrical Installations and Electrical Equipment

4.1

Pertaining to Mechanical Services (STS 5)
6 Best industry practice to the appropriate and technical standards,

4.17 Regquirements of the appropriate professional bodies or institutions, including

guidance notes and codes of practice where applicable.

Copies of the said standard specifications (PW & STS documents) may be viewed or
downloaded from the DPW website at
www.publicworks.gov.za/documents/consultants

The Bidder shall study these documents and acquaint himself with the contents
thereof, BEFORE SUBMITTING THE RID DOCUMENT as no claims in this regard
will be entertained.

PROVISIONAL QUANTITIES

All quantities in this Bid document are provisional and inserted in order {o obtain
competitive Bids. The Department reserves the right to increase or decrease
guantities during the progress of the contract and such increases or decreases
shall not alter the tariffs for any item. Payment shall be as set out in clauses
herein.

SCOPE OF CONTRACT

This confract is for the maintenance/repairs as per schedule 1 as mentioned on in



6.2

6.3
6.4

6.5

6.5.1

6.5.2

6.5.3

6.5.4

6.6

6.7

SPECIAL CONDITIONS OF CONTRACT
Page 5 of 37

properties, namely official quarters, living quarters and messes in military,
correctional services and police bases, Prestige, state buildings, state housing, etc.
as well as certain hired buildings and structures falling under the control of the
Department or other departments hereafter referred to as “User” Departments.

The Department of Public Works reserves the right to enter into new contracts for
major Repairs and Renovations, Capital Works or any other maintenance or repair
works in any complex or building covered in the area of this contract. The work
included in such new contracts will automatically be excluded from the contract.

The Department intends appointing one successful Service Provider per area.

The Department reserves the right if required to employ any other contractor for
any project in any region or area. The Department reserves the right to allocate
works/projects/orders to successful Bidders in any area with the aim to spread the
assignments between them. Thus the successful tenderer do not have the right to
all projects/works/orders in the region it bid for.

The Department will not appoint the same Service Provider for more than one area
per discipline. This will be done in the interest of spreading work between more
Service Providers. The Department will only appoint the same Service Provider with
more than one area per discipline in the cases where there is a shortfall of
successful bidders in the area and within the estimate Price range for the area
Bided.

All Bids will be Evaluated, Scored, the Highest scoring Bidder will be awarded
1(one) area, that is if the Department sees no risks that may affect service delivery.

When a contractor is the highest scoring bidder in all areas the first area will
be recommended to that Bidder, the next highest scoring bidder will be
recommended for the next area and so on, however the Department may take
into consideration other factors for recommending a bidder such as:

6.5.2.1 the bidder's performance on current and previous work,

6.5.2.2 the bidder's ability to handle large volumes of work

6.5.2.3 any other risks that the bidder may pose that may affect service
delivery

The Department reserves the right to negotiate the price with the successful
bidder.

Sound commercial principles will underlie all transactions. There will be no
compromise on quality, delivery, service, SHE or any other commercial or
technical requirements. The cost of preferential procurement must not exceed
25% of the market range (Average of all Bids received) for transactions below
50M or 11% for transactions above 50M.

Estimated quantities given cannot be guaranteed to be entrusted to the Bidder to
whom this contract has been awarded.

The Bidder shall supply all consumable material such as oils, grease, waste,
hacksaw blades, welding rods, insulation tape, cleaning materials and chemicals
etc. necessary faor the proper performance of the repairs. No claims for
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consumable material will be accepted.

Where repairs are required to specialized items of equipment the Bidder shall
arrange for such work to be carried out by specialists approved by the Department.
Should the Contractor wish to make use of Sub-confractors, he shall apply to the
Department for written approval before he makes use of their services.

VALUE ADDED TAX

All rates and prices entered in this tender document must be Nett, i.e. exclusive of
Value Added Tax (VAT). VAT must be calculated and added to the total value of all
the items in the Schedules as reflected in the Summary.

RATES AND PRICES

All rates tendered by the Bidder for items in this document shall include for
additional costs, if any that may occur as a result of these Special Conditions of
Contract as well as for the supply of normal equipment and everything necessary
for the proper execution of the work. Estimated quantities given cannot be
guaranteed to be enfrusted to the Bidder to whom this contract has been awarded.

Unit rates enfered into the Schedule 2 of Quantifies:

shall be representative of the actual cost involved in the execution thereof plus a
reasonable mark-up and should be valid whether the work associated therewith will
be carried out once only or more frequently, costing to include the possibility that
the emergency work to go into overtime as this cannot be claimed later.

must allow for the removal of the existing defective item or part, and for supply and
fixing of the new items inclusive of material, labour, waste, transport, all expendable
material such as oil, grease and cleaning material and equipment, profit,
aftendance, overheads, compliance with the Occupational Health and Safety Act
and Construction Regulations and any other costs associated with the successful
execution of the required work.

Term contract rates shall remain fixed for the duration of the Term Contract and for
any term to which the contract may be extended, no price adjustments shall be
allowed except for the increase in VAT and for monthly fuel tariffs as stipulated by
the Department of Transport.

The prices in the Schedule of Prices are for the supply of items/materiais only. Such
prices and rates shall cover all costs and expenses that may be required in and for the
execution of the work described, and shall cover the cost of all general risks, liabilities,
and obligations set forth or implied in the documents on which the Bid document is
based, as well as overhead charges and profit. Reasonable prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may
have to be carried ouf.

There are no P&Gs, escalation or variation orders as this is applicable under Projects.

This is purely a maintenance term contract valid for three years only.

As this is day to day maintenance, unplanned and unpredictable the offer of
acceptance is therefore an estimate and will vary, meaning that the collective pay-outs
at the end of the two year, it may exceed or be less than the offered amount on the
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8.8.1 National Department of Public Works Regional Office Cape Town cannot be held
accountable should the total pay-out at the end of the term contract be less than the
form of offer of acceptance.

8.8.2 The text of this BID document and other documents as prepared by the Department
shall be adhered to and no alteration, erasure, omission or addition therefo by the
Bidder shall be accepted.

8.9 The Department reserves the right to disqualify bid offers which incorporate unit
rates that are non-market related, nominal and nil or unbalanced.
All items to be priced in the price Bill and to be of a competitive price.

NOTE:

Once rates are calculated and found that calculation error has been made whatsoever the
Department will not give you the opportunity to rectify this error and will disqualify the Bid
{Schedule or Non-Schedule) No unauthorized amendment shall be made to the Schedule of
Rates or any part of the Pricing Data. If such amendment is made or if the Schedule of Rates
is not properly completed, the tender will be rejected.

9. VEHICLES AND TRANSPORT COSTS

9.1  The type of vehicles required for this service is specified in the table below.

All Double Cabs (dx2 and
Category C: . axd} Juk-22

4x4 Light Delivery Vehicles
4x4 Singles Extended Cabs

PETROL

" enoine Category | PHRRIRST T g [TSUBSEROME [ Gy Chhamac
: Up 1020090 L LV2000P . 465, 2145 457
(200102800 . LV2300P . 6028 | 3251 0 B4t
i 2301-3500 CLVIsE o Ty 393.1 57.8
i Greaterthan 3500 ¢ VISP ¢ Ta14 404 1 710

_DIESEL

o Cotenery | PERIRET T gy TSI SCRAE [ oup Sneme
[ Uplo 2080 Lv2000D 543.6 268.90 69.3
1200102500 | LY2300D . 8249 2852 Lree
(29013500 .., LYESOOD . ee4d A8yl TRA
i Greater than 2500 . LV3501D 3518 3087 1267

9.2  Transport cost will be calculated from the district's main post office to the site specified.
Transport cost involved for any additional instructions executed on the same day or at the
same institution or building will be calculated from point "A” (the first instruction) to point “B”
(second instruction) to point “C” (third instruction) etc. Under no circumstances will separate
transport costs for instructions executed on the same day or at the same institution or building
in the same areas be allowed.

9.3 The Contractor shall make the necessary arrangements to have the required material
or equipment available to execute the repairs, therefore no claims for delivery cost or
transport cost to collect material or equipment shall be accepted

9.4  The Depariment will only pay for transport costs {per kilometer) as specified by the
Department of Transport under Category C for Vehicles with petrol engine category
2501-3500 (Private). The bidder's rates for transport in the bid document shall be
based on the latest fuel tariffs as specified by the Department of Transport for the
above-mentioned category at the time the bid advertisement closes.
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Once the contract is awarded the bidder shall up invoicing, use the fuel tariffs specified
by the Department of Transport based on the month he has performed work. In other
words if he has performed work in September 2022, then he will use the fuel tariffs as
specified by the Department of Transport for September 2022.

The bidder shall attach a copy or copies of the fuel tariffs to each claim. If work is
performed work cver various months on the same job then the bidder shall claim the
kilometer rate based on the month he worked. Travel claims for each month worked
should be clearly indicated on the bidder's invoice. This must be noted on his jobcards
as well. A copy of the fuel tariff/s that should be attached to each invoice.

Monthly fuel tariffs are available on the Department of Transport Website:
www.transpori.gov.za

10.

10.1

10.2

10.3

10.4

10.5

10.6

1.
11.1

11.2

12.

12.1

12.2

ACCESS TO PREMISES

The Bidder undertakes to:

Arrange with the occupants of buildings regarding access to the premises in order
to execute the required repairs.

Take adequate precautions to prevent damage to buildings, to fittings and
furnishing inside the premises and elsewhere on the site.

Accept liability and to indemnify the Department against any claims whatsoever
arising from his conduct and/or the conduct of his employees.

Safeguard all his employees in accordance with the regulations of the
Unemployment Insurance Act 1966, (Act No. 30 of 1966) and any amendments
thereof.

Comply with all By-laws and requirements of the Local Authority.

Carry out repairs during normal working hours and emergency repairs during
weekend and public holidays when required.

ACCESS CARDS TO SECURITY AREAS

Should the work fall within a security area, the Bidder shall obtain, either from the
S.A. National Defence Force, S.A. Police or User Department, access cards for his
personnel and employees who work within such an area.

The Bidder shall comply with any regulations or instructions issued from time to
time, concerning the safety of persons and property, by the S.A. National Defence
Force, Correctional Services, S.A. Police Service, Prestige or Ministerial
complexes.

Only RSA identity documents will be accepted on site.
SECURITY CHECK ON PERSONNEL

The Department or the Chief of the S.A. National Defence Force, or the
Commissioner of the S.A. Police Service may require the Bidder to have his
personnel or a certain number of them security classified.

In the event of either the Department, the Chief of S.A. National Defence Force or



13.

13.1

13.2

13.3

14.

14.1

14.2

14.3

14.4

15.
15.1

15.2

15.3

15.4
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the Commissioner of the S.A. Police Service requesting the removal of a person or
persons from the site for security reasons, the Bidder shall do so forthwith and the
Bidder shall thereafter ensure that such person or persons are denied access to the
site and/or to any documents or information relating to the work.

TRAINED STAFF

The Bidder shall use competent trained staff directly employed and supervised by
himself.

Bidders shall satisfy the Department in all respects that their Artisans/Technicians
are suitably qualified to carry out the specified repairs covered by this contract.
Certified copies of qualifications (not older that 3 months) to be attached with this
document.

Bidders are to note that the equipment to be repaired under this contract is of
utmost strategic importance to the Department and full proof of the Bidders ability
to satisfactorily perform the repairs and servicing is necessary. The Bidder's
premises will be inspected for plant, equipment and general good management
before contracts are awarded.

DRESS CODE

The following dress code must be adhered fo at all times by all workers:

Workers must have a COMPANY WORK SUIT with the company logo on it.

Must have clear identification tags with name number and a photograph openly
displayed with the company logo as background.

The dress code must adhere to the OHSACT in terms of protection for all workers for
this particular service.

Failure to adhere to the above criteria will result in the workers not gaining entry to any
site for this particular service

MATERIAL OF EQUAL QUALITY

New parts, components and material used shall be of equal specification and shall
match the existing item that is being replaced. Only genuine parts are acceptable to
the Department and the use of pirate parts will not be allowed. New parts,
components and material shall conform to SANS 9001.

Parts will be installed and connected to the supplier's specification. Where original
spares are no longer available, it shall be brought to the attention of the
Department, together with a proposal for the replacement or modification of the
item to insure continued serviceability.

The Bidder shall submit to the Department any suppliers or factory guarantee of
repaired or replaced components together with his invoice and shall ensure that
such guarantees are not jeopardised in any way. All new parts, components and
material used in this contract shall be guaranteed for a period of at least 12
months.

The serial numbers of original and new components such as motors, compressors
etc., shall be entered on job cards and invoices submitted for payment.
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16.

17.

18.

18.1
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NOTE: The Department reserves the right to instruct the Bidder to mark by
stencilling or engraving any new part or component of an installation with the
complaint number for the repair at his own cost. The marking shall be in a
conspicuous place and not spoil the appearance or cause any damage fo the part
or component.

REDUNDANT MATERIAL, RUBBISH AND WASTE

All rubbish and waste shall be removed from the site by the Bidder and the plant
rooms shail be kept in a clean and neat condition. The Bidder will be required to
submit pictures of the redundant/waste material upon request.

FRAUDULENT CONDUCT

Fraudulent conduct shall mean any conduct aimed at obtaining an unjust profit
and/or intentional poor quality of work and submitting of inflated, false or incorrect
invoices, and any references listed in the National Treasury Regulations.

EXECUTION OF REPAIRS

The Contractor shall, in the event of repairs or replacements becoming necessary,
submit a Technical report with an estimate of the cost of the work concerned to the
Regional Representative and on receipt of instructions to that effect put the work in
hand. The technical report must be supported with photos to give an indication of

the repairs required and include a mofivation for replacement of parts.

The sole purpose of the estimate is to determine the magnitude of the repair and
shall not be treated as a firm and final price. The Contractor shall be bound to the
labour rates and the price per suppliers invoice plus mark-up in the case of non-
scheduled items in this contract. Should the Contractor find that the final cost will
be higher than the estimated cost, the Contractor shall obtain a written instruction
from the Regional Representative before continuing with the work.

The Regional Representative reserves the right to execute such repairs and
replacements with his own staff or by any other means.

If the Contractor fails to respond within the time limits as stated above, the
Department should have the right to appoint any other third party to do the work
without further notification to the Contractor. The additional costs, if any for such
work, executed by the third party, will be for the account of the Contractor.

18.4.1 NOTE: RESPONSE TIME:

19.

19.1

19.2

The Contractor shall commence with repair work within 24 hours after receipt
of an instruction and immediately in the case of emergency repairs in
accordance with clause 21 of this contract.

MANAGEMENT AND EXECUTION OF WORK

Arrange with the occupants of buildings regarding access to the premises in order
to execute the required service.

Take adequate precautions to prevent damage to buildings, to fittings and



19.3

19.4

19.5

19.6

19.7

19.8

19.9

19.10

19.11

20.
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furnishing inside the premises and elsewhere on site;

Accept liability and indemnifies the Depariment against any claims whatsoever
arising from his conduct and/or the conduct of his employees.

Safeguard all his employees in accordance with the regulations of the
Unemployment Insurance Act 1966, (Act No. 30 of 1966) and any amendments
thereof;

Provide qualified artisan{s) to carry out any emergency repair work on a
24 hours basis, including week-ends and public holidays.

Perform maintenance, servicing and repair work during normal working hours and
overtime will only be approved as permitted by the Department Representative.

Make suitable arrangements regarding the signing of job cards / Ebis forms with the
respective client/user departments. It must be noted that no extra time will be
allowed or paid for this exercise and NO invoice will be paid without the original
required signed documents. It is also required from the Bidder to sign time in and
out in register to be found with the User Department on site.

[t is strongly recommended to take as many photos necessary of the work in
progress and submit with invoicing as supporting evidence of works performed.

It is of the utmost importance that the contractor whilst working or repairing any
Works at any of the Air Force Landing strips, the necessary clearance and
reflective protection clothing and demarcating is done before any work is
commenced and completed.

Only specialized services to be sub-contracted.

All maintenance and repairs shall be executed by competent personnel in the most
timesaving and effective manner possible. The Contractor shall at all {imes have
adequate resources available to perform all functions required of him. Resources
shall include labour, specialist expertise, tools, test equipment, consumable
material, spare parts, operation and maintenance manuals, drawings, and other
documentation in order to keep down-time to an absolute minimum. Faulty items
must be repaired immediately and returned fo the Contractor's stock holding. All
tools and equipment required to perform repairs and maintenance shall be supplied
by the Contractor, and shall remain his property when the contract lapses.

FORCE MAJEURE

"Force Majeure” shall mean any circumstances not within the reasonable control of
either party, including but not limited to Acts of God, inclement weather, flood,
lightning, fire, industrial action, lockouts, highways authorities, or other competent
authority, act of terrorism, war, military operations or riot. If the bidder is hindered or
prevented from performing his obligations under the contract by Force Majeure,
such party shall not be liable for failure to perform such obligations, provided that:
The bidder shall immediately gives written notice to the Department of Public
Works Regional Manager/ Regional Facilities manager of the reason for the fault or
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delay and a plan to recover for lost time in order to perform the required service as
soon as is practicable.

Upon cessation of the event of Force Majeure, the bidder shall notify the
Department of the cessation and recommences its contractual obligations as soon
as practicable.

If as a result of Force Majeure the performance by the bidder of his obligations

under the contract is only partially affected, the bidder shall nevertheless remain
liable for the performance of those obligations not affected by Force Majeure.

OFFICIAL INSTRUCTION FOR REPAIRS

An official instruction for each repair shall be issued to the Bidder. The Bidder may
not accept any instruction from the User Department and/or its employer, or enter
into any neqotiations with the User Department in reqard to any work to be done.

Instructions for repairs may only be issued to Bidders by officials of this
Department. For each repair the complaint number issued for that repair as well as
details regarding the defects shall be given to the Bidder in writing. If the Bidder has
facsimile facilities, the instruction will be faxed or emailed to him. The Bidder shall
not proceed with any work without an official instruction.

No payments shall be made for work executed without the necessary writien
authority.

Payments will be delayed and invoices returned if order numbers and complaint
numbers do not appear on invoices submitted for payment.

The contactor may not proceed with any new repairs unless all invoices pertaining
fo prior work done to,or in respect of, the same
facility/installation/machinery/equipment/ component have been dufy submitted to
the Department for payment.

EMERGENCY REPAIRS

For purposes of this Bid document emergency services shall mean work
which, in the opinion of the Department, must be carried out without any
undue delay, notwithstanding that it may have to be done during normal
working hours, Saturday, Sunday and Public Holidays, within time frames as
above.

Emergency repairs after hours may be executed with only receipt of an official
complaint (CPT) number and only on the telephonic instruction of the Control
Works Manager of this Department.

The Bidder shall however ensure that the official of the User Department signs the
job card. The Bidder shall also ensure that he obtains the official instruction from

the Department on the following working day. No payment will be made without a
complaint number, official instruction and duly completed and signed job card.

Only breakdowns which affect public health or the operation and safety of sensitive
equipment (Refrigeration, Fresh Water Pumps, Sewerage Pumps, IT Equipment in
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Laboratories, Access Control, power failure to complexes and buildings, security
related defects, etc.) shall be treated as emergency repairs. Breakdowns involving
personal comfort will not be considered as emergency repairs unless authorised as
such by the Regional Representative of this Department.

The Work Completion Certificate:

The Work Completion Certificate {a copy is attached to this document) shall be
completed on site immediately after work has been completed and the client is
satisfied. Work Completion Certificates shall be submitted to the respective Works
Managers on a weekly basis. An invoice will not be processed if no Works
Completion Certificate has been submitted.

JOB CARDS (“M” FORMS) FOR REPAIRS

The Bidder must provide his own supply of Job Cards in accordance with the
example included herein.

Job Cards shall be completed in all respects for each and every repair work.
Complete a separate job card for every day the service is rendered. Job cards will
indicate “job still in progress” and the final job card will indicate “job completed”.

The Job Card must be completed legibly in black ink after completion of each
repair.

All columns of section (1) one and (2) two on the job card shalt be completed by the
Bidder and all un-used portions/lines of section (2) two shall be deleted and counter
signed by the responsible representative of the User Department, who will also
sign-off the Job Card — Section Three (3) pertains. Black ink shall be used in this
regard.

Only the artisan who executed the repair work may sign the job card and submit it
to the User Department for signature.

In addition to the Original Completed Job Card submitted with the account, the
Bidder must submit a copy of the completed Job Card to the User Department for
audit purposes and retain a third copy for his official records.

Failure to comply with the above could delay payment.

In the event where the User Department do not have an official date stamp, the
onus is on the Bidder to see that the client sign and date in the allocated block on
the job card.

(No job card will be accepted should the above not be completed)

No Photocopied Job Cards will be accepted under any circumstances with
invoicing.

Having blank or incomplete Job cards signed by the client departments before or
after work is completed is deemed to be of a fraudulent nature and is in breach of
this contract and can and will lead to the cancellation of the contract

The Job Card must be signed by the User Department immediately after the work
has been completed, not days/weeks/months thereafter.

NOTE: All job cards (hours spent) are to be completed on site. The use of
correctional fluid will not be allowed on any documentation.



SPECIAL CONDITIONS OF CONTRACT
Page 14 of 37

24. SUBMISSION OF SUPPLIER’S INVOICES (NON SCHEDULED REPAIRS)

241 Bidders shall submit a certified copy of the supplier's fax invoice (SAPS certified),
attached to their accounts in respect of non-scheduled items purchased for such
repairs.

24.2 Descriptions like "1 x compressor” or “1 x wire” are not acceptable and will lead to
the delay of payments. The full description that is essential to order such an item
from a supplier, i.e. make, model, serial number, size, capacity, etc. shall be listed
on the account.

24.3 A separate invoice for each repair shall be submitted. Only invoices from registered
and approved suppliers/dealers for the respective equipmentiitems/parts must be
supplied.

24.4 The bidder shall include on all his invoices the following details when installing
cameras, DVR’s, NVR's, Smoke Detectors, Fire Sprinklers, Intercoms, Zone Panels
etc:

24.4.1 Make and model and type

24.4.2 Location: building/complex, room number, floor number, zone etc

24.4.3 A certificate of compliance, where applicable, shall be supplied to the client
and the Department where services, installations/upgrades and modifications
were done.

24.5 The suppliers invoice must comply with the following criteria, which will be deemed
acceptable to the Department;

24.5.1 Must be on a Company Letter Head,;

24.5.2 The words ‘tax invoice’ in a prominent place;

24.5.3 The name, address and registration number of the supplier;
24.5.4 The name and address of the recipient;

24.5.5 An individual serialized invoice number and the date upon which the tax
invoice is issued,;

24.4.6 Description of the goods or services supplied;
24.4.7 The quantity or volume of the goods or services supplied;
24.4.8 Either-

i) The value of the supply, the amount of tax charged and the consideration
for the supply; or

i) Where the amount of fax charged is calculated by applying the tax
fraction to the consideration, the consideration for the supply and either
the amount of the tax charged, or a statement that it includes a charge
in respect of the tax and the rate at which the tax was charged.

NOTE

24.5 Prices must be clear with no corrections; no tippex must be used on any
documentation.

246 The supplier's address and contact details must be clear and current (contactable)

24.7 The items listed on the supplier’s invoice must be related to the service in question and
correlate with items claimed for on job card.
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Failure to comply with the above will result in non-payment or a delay to this particular
Payment.

The Department has the right to scrutinize all supplier’s invoices. Prices for items
supplied and services rendered shall be market related.

INVOICES FROM BIDDER

Invoices for services rendered, must be accompanied by Job Cards, official instruction
and suppliers invoices for non-scheduled items claimed for. The price for each item on
the job card shall be cross referenced with the applicable price for similar items in the
original tender document by means of the page and item numbers e.g. 2/26 (page 2,
item 26

The following information is required on the layout of an invoice:

25.2.1 Invoice must be on company’s letterhead;

25.2.2 Invoice must be addressed to DPW;

25.2.3 Invoice must have invoice date and number;

25.2.4 If charge for VAT, invoice must indicate “TAX INVOICE” and company’s VAT
registration number must appear on invoice;

25.2.5 Invoice must indicate,(address) where service was rendered;

25.2.6 CPT reference and order numbers must appear on invoice;

25.2.7 Full description of work been carried out;

25.2.8 The name and email address of the respective Works Manager handling the
specific service.

Services {0 equipment:
25.3.1 Services can be cancelled at the Depariment’s discretion.

25.3.2 Services can only be executed on the receiving of a call centre complaint
from the Regional Representative.

25.3.3 Services completed without call centre complaint will not be paid by the
Department

25.3.4 The Department will not pay services requested by our Clients to the
Contractor and attended by the Contractor without DPW Official.

25.3.5 Where maijor work, extensive repairs, replacement of equipment or where
there is damage to facilities or equipment; the contractor shall include
photos of the entire repair process with the invoice that is from the first
inspection to the completion of the work.

25.3.6 When the bidder has done a service to any equipment he/she shall indicate
on the invoice “SERVICE” in bold and larger font or highlighted.

25.3.7 Tick sheets for maintenance of HVAC plants and equipment (see
Addendum A to J) to be completed and attached to invoices. The
checklists detail the work to be carried out as part of the
service/maintenance work of each piece of equipment list in the
Addendums. The contractor must tick each and every box corresponding
to a maintenance action. The Contractor provide the client with a copy of
the tick sheet upon completion of work.

PAYMENT TO CONTRACTORS
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Invoices can be submitted weekly or monthly, but it is requested from the Bidders to
submit invoices frequently not later than 7 days after completion of a job.

Should the late submitting of invoices frequently occur without valid reason the
Department will have the right to terminate the contract.

Bidders are also urged to submit all outstanding invoices within six (6) months after
completion of this contract.

The irregular and non-compliant submission of invoices in respect of completed work
shall be taken into account in the assessment of a Bidder's overall performance.

Payment of invoices complying with all the requirements will be made within 30 days
after official deparimental receipt of correct invoices.

NOTE: Any errors made by the Bidder, intentionally or unintentionally in the
compilation of the job cards and for accounts discovered at a later stage,
shall be rectified and the over payment recovered by the Department.

The successful bidder's administration must be in order.

This implies that all the outstanding invoices for work done for the Department must
be submitted before the awarding of the contract.

Failure to do so may lead to not being awarded a contract

PROFIT ON MATERIAL

Percentage mark-up is allowed on non-scheduled material only and shall be the
percentage as rated in schedule two. The total discount obtained from the supplier
shall be credited to the Department. The percentage mark-up shall then be
calculated on the total discount price excluding VAT. The mark-up ceiling shall not
exceed 15%.

HOURS OF WORK

The Bidder shall undertake to carry out the repair/servicing during normal working
hours, UNLESS PRIOR arrangements for working outside normal working hours
have been requested by the User Department and approved by this Department.

EXECUTION OF WORK BY OTHERS

Although this tender includes day-fo-day repairs to all Government Buildings under
the jurisdiction of this Department, the respective User Departments who are
responsible for minor repairs, reserves the right to carry out such minor repairs by
others.

RESTRICTION ON THE USE OF LABOUR

Where possible and practical Bidders are to make allowance for on-site training of
un-skilled basic mechanical work.
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EXPANDED PUBLIC WORKS PROGRAM: NATIONAL YOUTH SERVICE (EPWP
NYS) - The bidder shall incorporate 5% of the Tender estimate (VAT exclusive)
plus excess for costs (services rendered by bidder) into the pricing schedules for
the EPWP NYS program. See National Youth Service Additional Specification
attached. These apply to those tenders with estimates above R10million.

The CIDB Standard for Developing Skills through Infrastucture Projects forms part
of this tender. Further details is explained in the attached document. The CIDB
skills development will be managed by the relevant Human Resources official of the
Department. The successful bidder will be briefed by the HR official upon award of
the tender with respect to this program.

MARKING OF EQUIPMENT

The Bidder shall permanently mark all new installations serviced under this contract.
The number on each installation shall be unigue, issued by the Department and
stamped on a metal plate and pop riveted fo the instailation. The marking shall be ina
conspicuous position, but shall not deface the appearance of the installation. Where
equipment is already marked with inventory numbers, such will be used and recorded.

SUBMISSION OF PROGRESS REPORTS

The Bidder shall be required to provide the Department with a progress report on a
weekly basis of all services that are in progress and of those completed. The progress
report shall include the status of each job i.e. “completed” or in “progress” as well the
completion date or expected completion date and reasons for delay. The progress
report can either be submitted individually to each respective Works Manager or as
one report with a breakdown highlighting each Works Manager’s work. The progress
reports must be submitted every Friday or the preceding day if it falls on a public
holiday. Job Cards for completed work should also be scanned and emailed to the
respective works managers on a weekly basis. The progress report shall be submitted
in the format as indicated below:

CPT CURRENT DATE COMPLETED OR INVOICE COMMENTS
NUMBER STATUS (IN ESTIMATED AMOUNT OR
PROGRESS COMPLETION DATE ESTIMATED
OR AMOUNT
COMPLETED)

COMPUTER SOFTWARE, PASSWORDS, LICENCES

On any system where computers are used, the Contractor shall, as part of the Contract,
supply to the Department licensed and documented copies of all additional or modified
software used. Removable disks needed to reload the system to fully operational level in the
event of a complete breakdown of the system, or for installation on a new or alternative
computer system, must be supplied. The software shall include the operating system,
application software, utility software and specific programs written for the system. Where
programs are compiled the source files must be handed to the Department.
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Installation and start-up procedures shall be clearly set out and documented. Whenever
changes are made {o the software, the Cantractor shall supply the Department with a new set
of back-ups of the software that underwent the changes. Software may only be changed with
the written permission from the Depariment, and the reasons for proposed changes shall be
fully motivated in writing. Before any changes are made, the original software shall be copied
by the Coniractor to removable media, which shall be handed over to the

Department.

Should passwords be used on any system, the highest level of passwords shall be handed {o
the Department in a sealed envelope, and should any changes fo the passwords be made,
the new passwords shall be handed to the Department in a sealed envelope by the
Contractor.

The Contractor shall also supply the Department with anti-virus protection software, which
shall be loaded onto the system by the Contractor, and shall be updated by the Contractor, as
new versions become available in the market. The protection software shall be memory
resident and shall warn the user the moment a virus is detected.

The Tenderer shall allow in his Tender for any reformatting of the hard disk drives which may
become necessary, reloading of back-up software and testing of the system once the backup
software has been loaded.

The documentation and back-up software must be handed over to the Regional
Representative upon compietion of the restoration phase of the Contract.

All software installed by the contractor at all state-owned facilities prior to and during this
contract shall become the ownership of the Department. The contractor shall provide the
Department and the user department (client) with a copy and of the software, licences and
passwords.

34. IMPORTANT NOTICE IN TERMS OF THE OHS ACT

in order to correctly evaluate and reconcile this tender document in terms of the
Construction Regulations for submission purposes, you are advised to obtain a copy of
the following documents.

a) Health and Safety Specification

b) Occupational Health and Safety Act, 1993 (ACT 85 of 1993}

35. TRAINING OF OPERATION STAFF

The bidder shall provide training (if required and when necessary) to operational
staff/personnel in order for them to acquaint themselves with the operation of the systems.
This also includes a set of operating instructions, which shall be mounted in the contro!
rooms in the building and which shall be in a location and of a quality approved by the
Regional Representative.

The bidder may claim for the time taken to train personnel/operational staff. The bidder shall
submit the list of names and contact details of the trainees along with their invoices.

36. __DISCLAIMER/EXIT CLAUSE

36.1 SHOULD THE APPOINTED CONTRACTOR NOT PERFORM OR DEFAULTS ON SERVICE
DELIVERY WITHIN THE FIRST THREE MONTHS THE DEPARTMENT RESERVES THE
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RIGHT TO TERMINATE THE CONTRACT AND RECOVER THE DIFFERENCE IN PRICE
BETWEEN THE CONTRACTOR IN DEFAULT AND THE NEXT CONTRACTOR
RECOMMENDED TO CONTINUE WITH THE CONTRACT, (WHERE APPLICABLE).

36.2 IN THE ABSENCE OF DOCUMENTS APPLICABLE TO THIS CONTRACT, THE SERVICE

PROVIDER IS REQUIRED TO USE THE SANS (South African National Standards)
DOCUMENTATION, OHS ACT AND ANY OTHER APPLICABLE STANDARDS.

37. CALL CENTER

The Department has a call centre in place which deals with all unplanned and
terms contracts complaints. These complaints are subjected to close times which
are linked to this contracts in respect of the times frames to react to the required
service delivery. The successful Bidder shall comply with these times frames and
report close calls (service completed) on a weekly basis as above.

38. The successful bidder shall establish his workshop within the region/area awarded to
him within two {2) months of the date of award.

39. LOCAL CONTENT

39.1 The SABS approved technical specification number SATS 1286:2011 and the
Guidance on the Calculation of Local Content together with Local Content
Declaration Templates [Annex C: Local Content Declaration: Summary Schedule},
D (Imported Content Declaration: Supporting Schedule to Annex C} and E (Local
Content Declaration: Supporting Schedule to Annex C) are accessible to all
potential tenderers on the dti’s official website
hitp://thedti.gov.za/industrialdevelopment/ip.jsp at no cost

39.2 The Declaration Certificate for Local Production and Content (SBD / MBD 6.2)
together with the Annex C (Local Content Declaration: Summary Schedule) must
be completed, duly signed and submitted by the tenderer at the closing date and
time of the tender.

39.3 The rates of exchange quoted by the tenderer in paragraph 4.1 of the Declaration
Certificate will be verified for accuracy.

39.4 AUTHORIZATION LETTERS

39.4.1 If during the contract period, the guantity of required items cannot be wholly
sourced from South African (SA) based manufacturers and/ or at stipulated local
content threshold at any particular time, tenderers / suppliers should obtain written
authorization from the dti to supply the remaining portion of the items at a lower
local content threshold. The dti, in consultation the procuring organ of state, will
grant authorization on a case-by-case basis and will consider the following:

a) required volumes in the particular tender;

b) available collective SA industry manufacturing capacity at that time;

c) delivery times;

d) availability of input material and components;

e) security of supplies and emergencies;

f) technical considerations including operating conditions;

g) localisation plans aimed at establishing and/or increasing local
manufacturing capacity; and

h) replacement of components on the existing infrastructure (where applicable)
in order to honour the warranties and guarentees.
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39.4.2 Specifications, design standards, material availability, technology choices and
volumes are some of the main causes of authorizations.

39.4.3 The tender information / relevant information must be provided on the tenderer’'s /
supplier's letterhead when requesting an authorization letter:

a) Procuring entity;

b) Tender / contract description

c) Tender reference number

d) Closing date of tender

e) Detailed specifications of items for which the exemption is requested for
(kindly attach specifications)

f) Products/inputs/components to be imported

9) Reasons for request

h) Supporting letters from local bidders’ suppliers and manufacturers

39.4.4 The turn-around time for processing of authorization requests is 5 working days
from the date of receipt.

IMPORTANT NOTICE

THE SUCCESSFUL BIDDER WILL BE SUBJECTED TO POSITIVE SECURITY
CLEARANCE

END OF THE SPECIAL CONDITIONS OF CONTRACT
ADDITIONAL CONDITIONS

UNDER NO circumstances may the Bidder make use of Government employees to assist
them on site to load/off load appliances. Failure to comply will lead to corrective steps
being taken against him. The Department cannot accept responsibility for any injuries
being sustained by government employees as a result of the Bidder not complying with
this condition.

ACCESS TO THE SITE/S WILL BE DENIED FOR BIDDERS NOT COMPLYING.

Bidders must be careful not to damage any part of the building, curtains, carpets efc.
during the execution of the work, as all damages arising from the work will be made good
at the Bidder's expense to the satisfaction of the supervising officer.

ASSOCIATED ELECTRICAL WORK

The Contractor may be required to undertake repairs to electrical work associated with
control systems, starters, motors and engine protection equipment including power
conductors.

NOTE:

Al such work shall be carried out by, or under the supervision of a Licensed
Electrician only and all work done shall comply with the Standard Wiring Regulations,
S.AB.S. 0142, as well as the Depariment’s Standard Specification for Electrical
Equipment and [nstallations for Mechanical Services, Issue VI, 1984.

All electrical work falls within the scope of this document and is the responsibility
on the main contractor.
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NATIONAL YOUTH SERVICE ADDITIONAL SPECIFICATION

The following Specification is divided into the foliowing compliance categories that must be fulfilled:-

1. EPWP NYS Specification

2. EPWP Reporting requirements

3. DPW Projects Branding

SL Employment and Training of Youth Participants on the Expanded Public Works Pragramme (EPWP}) Infrastructure
Projects: National Youth Service (NYS)

1. EPWP NYS SPECIFICATION

CONTENTS

SL 01 SCOPE

SL02  TERMINOLOGY AND DEFINITIONS

SLO3  APPLICABLE LABOUR LAWS

SLO4 EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING SPWP
SLO5 EMPLOYER'S RESPONSIBILITIES

SLO6 PLACEMENT OF RECRUITED YOUTH PARTICIPANTS

SLO7 TRAINING OF YOUTH PARTICIPANTS

SLO8 PARTICIPANTS (YOUTH PARTICIPANTS) SELECTION CRITERIA
SL 08 CONTRACTUAL OBLIGATIONS IN RELATION TO YOUTH LABOUR
SL10 PROVINSIONAL RATES OF PAY

SL11 MEASUREMENTS AND PAYMENT

EXAMPLE EPWP-NYS EMPLOYMENT AGREEMENT

SL 0. SCOPE

This project is part of the Expanded Public Works Programme (EPWP) and aims fo train young people and provide them with practical
work experience under the National Youth Service (NYS) training. Youth aged between 18 and 35 will be recruited through EPWP
processes and be trained in skills relevant to the work that will be done on this project.

The training of the youth employed will have to be conducted by an accredited Training Service Provider contracted by a contractor in
conjunction with EPWP processes (where EPWP NYS Coordinator will give guidance). The contracted Training Service Provider will have
at all times provide the Contractor with an update on youth training each have received.

The Contractor will be required in both training and on site exposure to employ all of the youth for a minimum period of 8 months.
Furthermore the Contractor will be required to avail services of an adequately qualified foreman/ supervisor specifically for EPWP NYS
youth Participants to act as their construction mentor for the duration of on site training. The contractor may not be required to employ all
youth in the programme at the same time, but may phase the youth throughout the project, as long all youth will receive their minimum
duration stated earlier.

This specification contains the standard terms and conditions for Participants employed in elementary occupations and fraining on a
Special Public Works Programme (SPWP) for the National Youth Services Programme. These terms and conditions do NOT apply to
person’s permanent employed in the supervision and management of a SPWP.

SL 02, TERMINOLOGY AND DEFINITIONS

SL02.01 TERMINOLOGY
02.01.01 “SPWP" — The Cade of Good Practice for Special Public Works Programmes, which has been gazetted by the

Department of Labour, and which provides for special conditions of employment for these EPWP projects. [n terms of the
Code of Goed Practice, the Participants on these projects are entitled to formal training, which will be provided by an
accredited training provider/s appointed (and funded) by the Department of Public Works through contracted Contractor.
For projects of up to six months in duration, this training will cover life-skills and information about other education,
training and employment opportunities.

42.01.02 “EPWP” - Expanded Public Works Programme, a National Programme of South Africa Government, approved by
Cabinet,
02.01.03 “NYS” — National Youth Service means a structured skills development programme aimed to capacitate youth.

SL 02.02 DEFINITIONS

02.02.1 “Employer” — means any Department employing Participants to work in elementary occupations on a SPWP;

02.02.2 “Client” — means the Department of Public Works.

02.02.3 “Participants” — a recipient/s of National Youth Service programme who benelits through participation in an elementary
occupation on a SPWP,

02.02.4 “department” — means any department of the State, implementing agent or contractor;

02.02.5 “elementary occupation” — means any occupation invelving unskilled or semi-skilled work;

02.02.6 “management” - means any person employed by a department or implementing agency to administer or execute a SPWP;

02.02.7 “task™ — means a fixed quantity of work;

02.02.8 “task-based work” — means work in which a Participant is paid a fixed rate for performing a task;

02.02.9 “task-rated Participant” — means a Participant paid on the basis of the number of tasks completed;




02.02.10
02,0211

SL 03,
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“time-rated Participant” — means a Participant paid on the basis of the length of time worked
“Service Provider” — means the consultant appointed by Department to coordinate and arrange the employment and training
of labour on EPWP infrastructure projects.

APPLICABLE L ABOUR { AWS

In line with the Expanded Public Works Programme (EPWP) policies, the Ministerial Determination, Spegcial Public Works Programmes,
issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister of labour in government Notice No. R&3 of 25 January
2002, of which extracts have been reproduced below, shall apply to works described in the scope of work and which are undertaken by
unskilled or semi-skilled Participants.

The Code of Gioad Praclise for Employment and Conditions of Work for Special Public Works Programmas, issued in terms of the Basic
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No. R64 of 25 January 2002 shall apply to works
described in the scope of work and which unskilled or semi-skilled Participants undertake

SL 04.
SL 04.01
04.01.01

04.01.02
04.01.03

SL 04.02
04.02.01

04.02.02

04.02.03

04.02.04

SL 04.03

04.03.0¢

04.03.02
04.03.03

04.03.04

SL 04.04

EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING SPWP

TERMS OF WORK

Participants on a SPWFP are employad on a temporary basis,

A Participant may NOT be employed for longer than 24 months in any five-year cycle on a SPWP.

Employment on a SPWP does not gualify as employment and a Participant so employed does not have to register as a
contributor for the purposes of the Unemployment Insurance Act 30 of 1966.

NORMAL HOURS OF WORK

An employer may not set tasks or hours of work that require a Participant {o work-—

(iy  more than forty hours in any week

(it}  on mare than five days in any week; and

(i}  for more than eight hours on any day.

An employer and a Participant may agree that the Participant will work four days per week. The Participant may then work up
to ten hours per day.

A task-rated Participant may not work more than a total of 55 hours in any week to complete the tasks (based on a 40-hour
week) allocated to him.

Every work is entitled to & daily rest period of at least eight consecutive hours. The daily rest period is measured from the time
the Participant ends work on one day until the time the Participant starts work on the next day.

MEAL BREAKS

A Participant may not work for more than five hours without taking a meal break of at [east thirty minutes duration.

An employer and Participant may agree on longer meal breaks.

A Participant may not work during a meal break. However, an employer may require a Participant fo perform duties during a meal break if
those duties cannot be feft unatiended and cannot be performed by another Participant. An employer must take reasonable steps to ensure
that a Pasticipant is refieved of his or her duties during the meal break.

A Participant is not entitled to payment for the period of a meal break. However, a Participant who is paid en the basis of time worked
must be paid if the Participant is required to work or o be available for work during the meal break.

DAILY REST PERIOD

Every Participant is entitled to a daily rest period of at [east eight consecutive hours. The daily rest period is measured from the time the
Participant ends work on one day until the ime the Participant starts work on the next day.

SL 04.05

WEEKLY REST PERIOD

Every Participant must have two days off every week. A Participant may only work on their day off to perform work which must be done
without delay and cannot be performed by Participants during their ardinary hours of work {*emergency work”).

5L 04.06
04.06.01
04.06.02
04.06.03

04.06.04

SL 04.07
04.07.01
04.07.02

04.07.03
04.07.04
04.07.G5

WORK ON SUNDAYS AND PUBLIC HOLIDAYS

A Participant may only work on a Sunday or public holiday fo perform emergency or security work.

Work on Sundays is paid in terms of Basic Conditions of Employment Act rate of pay.

A task-rated Participant who works on a public holiday must be paid —

(i) the Parlicipantis daily task rate, if the Participant works for less than four hours;

(i}  double the Participants daily task rate, if the Participant works for more than four hours.

A time-rated Participant who works on a public holiday must be paid -

(i the Parlicipants daily rate of pay, if the Participant works for less than four hours on the public heliday;

{iy  double the Participants daily rate of pay, if the Participant works for more than four hours on the public holiday.

SICK LEAVE

Oniy Participants who work four or more days per week have the right to claim sick-pay in terms of this clause.

A Participant who is unable to work on account of illness or injury is entitled to claim one day’s paid sick leave for every full
month that the Participant has worked in terms of a contract.

A Participant may accumulate a maximum of twelve days’ sick leave in a year.

Accumutated sick-leave may not he transferred from one coniract to another coniract.

An employer must pay a task-rated Participant the Participants daily task rate for a day's sick leave.
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An employer must pay a time-rated Participant the Participants daily rate of pay for a day's sick [eave.
An employer must pay a Participant sick pay on the Participants usual payday.
Before paying sick-pay, an employer may require a Participant to produce a certificate stating that the Pardicipant was unable
to work on account of sickness or injury if the Participant is —
(i) absent from work for more than two consecutive days; or
(i)  absent from work on more than two occasions in any eight-week period.
A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic staff member
authorised to issue medical certificates indicating the duration and reason for incapacity.
A Participant is not entitted to paid sick-leave for a work-related injury or occupational disease for which the Participant can
claim compensation under the Compensation for Occupational Injuries and Diseases Act.

MATERNITY LEAVE
A Participant may take up to four consecutive months’ unpaid maternity leave.
A Parlicipant is not entitled fo any payment or employment-related benefits during maternity leave.
A Participant must give her employer reasonable notice of when she will start maternity leave and when she will refurn to
work,
A Participant is not required to take the full period of maternity leave. However, a Participant may not work for four weeks
tefore the expected date of birth of her child or for six weeks after the birth of her child, unless a medicat practitioner, midwife
or qualified nurse cerlifies that she is fit to do so.
(i) A Participant may begin maternity leave:—
1. four weeks before the expected date of birth; or on an earlier date;
if a medical practitioner, midwife or certified nurse certifies that itis necessary for the healih of the Participant or
that of her unborn child; or
3. if agreed o hetween employer and Parlicipant; or
4. on a later date, if a medical practitioner, midwife or certified nurse has certified that the Participant is able to
continue to work without endangering her health.
A Participant who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may take maternity leave
for up to six weeks after the miscarriage or stillbirth,
A Participant who returns to work after maternity leave, has the right to start a new cycle of twenty-four months employment,
unless the SPWP on which she was employed has ended.

FAMILY RESPONSIBILITY LEAVE
Participants, who work for atleast four days per week, are enlitled ta theee days paid family responsibility leave each yearin
the following circumstances:-
i.  when the employee's child is born;
ii.  when the employee's child is sick;
iii.  inthe event of the death of:—
1.  the employee’s spouse or life partner
2. the employee's parent, adoptive parent, grandparent, child, adopted child, grandchild or sibling

STATEMENT OF CONDITIONS
An employer must give a Participant a statemeant containing the following details at the start of employment:-
i.  the employer's name and address and the name of the SPWP;
ii. the tasks or job that the Participant is to perform;
ii.  the period for which the Participant is hired or, if this is not certain, the expected duration of the contract;
iv.  the Participants rate of pay and how this is to be calculated;
v.  the fraining that the Participant may be entitled io receive during the SPWP.
An employer must ensure that these terms are explained in a suitable language to any employee who is unable to read the
statement.
An employer must supply each Pariicipant with a copy of the relevant conditions of employment contained in this
specification.
An employer must enter into a formal contract of employment with each employee. A copy of a pro-forma is attached at the
end of this specification.

KEEPING RECORDS
Every employer must keep a written record of at least the following —
i The Participant/s employment contract;
ii. Payments (proof of payments) made to each Participant.
iii.  Certified copy of an Identity Document
iv.  Signed monthly attendance registers
v.  in the case of a task-rated Participant, the number of tasks completed by the Participant;
vi. inthe case of a time-rated Participant, the time worked by the Participant;
The employer must keep this record for a period of at least three years after the completion of the SPWP.

PAYMENT

The Participants shall be remunerated monthly in terms of the amount agreed upon by Ministerial Determination 4 and paid
monthiy on the day agreed upon with the contractor.

Payment must be made through electronic fund transfer (EFT) into Participant bank account.

An employer must give a Participant the following information in writing —
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i.  the period for which payment is made;

ii. the number of tasks completed or hours worked;

iii.  the Participants earnings;

iv.  any money deducted from the payment;

v.  the actual amount paid fo the Participant.
04.12.04 After the Participant is paid s/he must acknowledge receipt of payment by signing payment register.
04.12.05 If a Participants emptoyment is terminated, the employer must pay alt monies owing to that Participant within one month of the

termination of employment.

SL 04.13 DEDUCTIONS

04.13.01 An employer may not deduct money from a Participants payment uniess the deduction is required in terms of a law.

04.13.02 An employer who deducts money from a Participants pay far payment to another person must pay the money to that person
within the time period and other requirements specified in the agreement [aw, court order or arbitration award concerned.

04.13.03 An employer may not require or allow a Parlicipant to:~

I repay any payment except an overpayment previously made by the employer by mistake;
i, state that the Participant received a greater amount of money than the employer actually paid to the Participant;

SL 04.14 HEALTH AND SAFETY

04.14.01 Employers must take all reasonable steps to ensure that the working environment is healthy and safe and that all legat
requirements regarding health and safety are strictly adhered to in accordance to Occupational Safety and Health Actno 85
of 1993

04.14.02 A Participant must:

i.  work in a way that does not endanger his/her health and safety or that of any other person;
ii.  obey any health and safely instruction; in accordance to Ceoupational Safety and health Act no 85 of 1993
iii.  use any personal protective equipment or clothing issued by the employer;
iv.  report any accident, near-miss incident or dangerous behaviour by another person to their employer or manager.

04.14.03 Employers must conduct occupational medical examinational fitness test.

SL 04.15 COMPENSATION FOR INJURIES AND DISEASES

04.15.01 It is the responsibility of employers to arrange for all persons employed on a SPWP to be covered in terms of the
Compensation for Occupational Injuries and Diseases Act, 130 of 1993,

04.15.02 A Participant must report any work-related injury or occupational disease to their employer or manager.

04.15.03 The employer must report the accident or disease to the Compensation of Injuries and Diseases Act Commissioner within 07
days.

04.15.04 An employer must pay a Participant who is unable to work because of an injury caused by an accident at work 75% of their
earnings for up to three months.

04.15.05 The employer will be refunded this amount by the Compensation Commissioner. This does NOT apply to injuries caused by

accidents outside the workplace such as road accidents or accidents at home.

SL04.16 TERMINATION

04.16.01 The employer may terminate the employment of a Participant provided he has a valid reason and after following existing
termination procedures.

04.16.02 A Participant will not receive severance pay on termination.

04.16.03 A Participant is not required to give notice to terminate employmeni. However, a Participant who wishes to resign should
advise the employer in advance to allow the employer to find a replacement.

04.16.04 A Participant who is absent for more than three consecutive days without informing the employer of an intention to return to

work will have terminated the contract. However, the Participant may be re-engaged if a position becomes available for the
balance of the 24-month period.

04.16.05 A Participant who dees not attend required training events, without good reason, will have terminated the contract. However,
the Participant may be re-engaged if a position becomes available for the balance of the 24-month period.

SL 0417 CERTIFICATE OF SERVICE
04.17.01 On termination of employment, a Participant is entitled 1o a certificate statingi—
i. the Participants full name;
ii. the name and address of the employer;
iii.  the SPWP an which the Participant worked;
iv.  the work performed by the Participant,
v.  any training received by the Participant as part of the SPWP;
vi.  the period for which the Participant worked on the SPWP;
vii.  any other information agreed on by the employer and Parlicipant.

SL 05. EMPLOYER’S RESPONSIBILITIES
The employer shall adhere to the conditions of employment as stipulated in the Code of Good Practice for Employment and Cenditions of
Worlk for Special Public Works Programmes. Over and above the conditions stipulated above, he shall be responsible to:
05.01 formulate and design a contract between himself/ herself and each of the recruited youth Parlicipants, ensuring that the
contract does not contravene any of the Acts stipulated in South African Law, .g. Basic Conditions of Employment Act, etc.
{A copy of a pro-forma contract is attached at the end of this specification);
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05.02 screen and select suitable candidates for employment from the priority list of youth Participants provided by the Umsobomvu
Youth Fund (UYF});

05.03 ensure that the recruited youth Participants are made available to receive basic life skills training which will be conducted and
paid for by the Umsobomvu Youth Fund;

05.04 ensure that ali youth Parlicipants receive instruction on safety on site prior to them commencing with work on site;

05.05 ensure that all youth Participants are covered under workmen's compensation for as long as they are contracted to the
contractor. Payment to the Compensation Commissioner shall be the responsibility of the contractor;

05.08 assist in the identification and assessment of potential youth Participants to undergo advanced technical training in respective
trades;

85.07 test and impiement strict quality control and to ensure that the health and safety regulations are adhered to;

05.08 provide all youth Participants with the necessary protective clothing as required by law for the specific frades that they are
involved in.

05.09 provide overall supervision and day-to-day management of youth Participants and/or sub-contractors; and

05.10 ensure that alt youth Participants are paid their wages on time through a pre-agreed payment method as stipulated in the

confract with the youth Participant.

SL 86. TRAINING OF YOUTH PARTICIPANTS

SL 06.01 PREAMELE
The Code of Good Practise for Employment and Conditions of Work for Special Public Works Programmes encourages:-

06.01.01 optimal use of locally-based labour in a Special Public Works Pragramme (SPWP);

06.01.02 a focus on targeted groups which consist of namely youth, consisting of women, female-headed households, disabled and
households coping with HIV/AIDS; and

06.01.03 the empowerment of individuals and communities engaged in a SPWP through the provision of training.

SL 07. BENEFICIARY (YOUTH PARTICIPANTS) SELECTION CRITERIA

The youth Participants of the programmes should preferably be non-working individuals from the most vulnerable seclions of
disadvantaged communities who do not receive any social security pension income. The local community must, through all structures
available, be informed of and consulted about the establishment of any EPWP-NYS,

In order to spread the benefit as broadly as possible in the community, a maximum of one person per household should be employed,
taking lacal circumstances into account.

Skilled artisans from other areas may be employed if they have skills that are required for 2 project and there are not enough persons in
the local communities who have those skills or who could undergo appropriate skills iraining. However, this should notresultin more than
80% of persons working on a pragramme not being from local communities.

Programmes should set participation targets for employment with respect to youth, single male- and female-headed households, women,
people with disabilities, households coping with HIV/AIDS, pecople who have never worked, and those in long-term unemployment.

07.01 The proposed targets as set out in sub clauses should accommodate:-
(i} 100% youth from 18 to 35 years of age;
(i} 60% women;
(i} 2% disabled.

SL 08, PROVINSIONAL RATES OF PAY
The payment conditions is that a proof be provided in the claim processing of the services rendered and of that cost incurred. The cost
incurred means and referred to a periodical or once off proof of payment an any direct or indirect procured services in the EPWP-NYS
training bill of quantity where their expenses are charged against line item provisional sums. The line items are set to have a mark-up/
profit value as a separate profit and attendance item to accommodate administration cost and transaction cost where necessaryincluding
any other cost incurred activities to render the service complete.

Itis stipulated that youth Participants on the EPWP-NYS receive a minimum Stipend per day whilst on off-site and on-site training in ALL
provinces. The Stipend means and referred to a claim of a progressive work based experiential training and exposure of any Participantin
EPWP-NYS programme. The progressive work referred to a productive days work relevant or similar in nature to the required training
standards received by Participant/s and of any refevant cost to be claimed. The failure in compliance in that particular day work will be at a
contractors cost remunerated within the required Building Industrial Councils rate of pay.

SL 09, PAYMENT FOR TRAINING ON YOUTH PARTICIPANTS

SL 09.01 (TARGET:- NUMBER OF
YOUTH PARTICIPANTS)}

02.01.01 Orientation and Life Skills

Orientation and Life Skills development training for youth Participants for an average of set days per youth Participant is necessary atinception
of the project once all recruitment processes are exhausted. All youth Participants are entitled to undergo life skills training.

Training on this life skills module will be flexible enough to meet the needs of the emplover. Training should take place immediately after site
hand-over and during the period of site establishment and pre-planning before actual construction starts, alternatively this will be spread over
the duration of the contract period. The contractor will be requirad to work closely with the Training Service Provider so that the timeframe of the




SPECIAL CONDITIONS OF CONTRACT
Page 26 of 37
training is aligned with the construction works schedule and the demand for Participants.

09.01.02 Technical skills training
Technical skills training for youth Participants for an average of set days per youth Parlicipant is necessary immediately once they conglude

their life Skills training. The Employer shall assist in identifying youth Participants for further training. The youth Participant/s will undergo
iurther technical training to prepare them for opportunities as semi-skilled labourers. Such training will comprise of an off-site theoreticat
component and practical fraining on-site.

The contractor will be responsible to supervise and appoint appropriate supervision that will act as mentor on Participants for on-site practicat
work based experiential exposure. The programme will consist of accredited theoretical instruction away fram the construction site as well as
on-site practical work under the supervision of the employer. The Youth Participants will be entitled to full training programme completion once
all training modules are completed.

SL 010. PAYMENT REDUCTION
Payment reduction due to not meeting the iraining target, then as per the contractual penalties obligations of the contract will be applicable
up until such time the requirements are met. The contractual penalties obligations is referred to as is detailed in the contractual
arrangements between the contractor and DPW. The payment reduction means no other or alternative clause that will substitute the
contractual penalties obligations,

SL 011. PROFIT AND ATTENDANCE
The profit and attendance referred to means a line item mark-up percentage of any services rendered within the re-measured progressive
ctaims to DPW by a contractor. The payment conditions is that a proof be provided in the claim processing of the services rendered and of
that cost incurred. The cost incurred means and referred to a periodical or once off proof of payment on any direct or indirect procured
services in the EPWP-NYS training bill of quantity where their expenses are charged against line item provisional sums. The ling items are
setto have a mark-up/ profit value as a separate profit and attendance item to accommodate administration cost and transaction cost where
necessary including any other cost incurred activities to render the service complete.

SL o012, PAYMENT FOR TRAVELLING OFF AND ON-SITE TRAINING
The unit of measurement for travelling shall be the cost for the youth Participant off or on-site that must be arranged by the contractor.
Amounts quoted shall be corrected according to re-measurement based on actual inveices. The unit of measurement for travelling shall be
the amounts in Rand from a particular transport service taxi. The tendered percentages will be paid to the contractor on the value of each
payment pertaining to the travelling o cover contractor's expenses in this regard.

SL 013, EMPLOYMENT OF YOUTH PARTICIPANTS THAT ARE PAID STIPEND
Employment of youth Participants on the-job fraining shall provide youth Participants with on and off-the-jab training to enable them to fulfil
their employment requirements. The employer shall afso be expected to closely monitor the job performance of youth Participants and
shalt identify potential youth Participants for skills development programmes. The unit of measurement shalt be the number of youth
Participants at an EPWP-NYS Stipend rate per day as the amount agreed by Ministerial Determination multiplied by the period employed
in that particular manth,

The rate tendered shall include full compensation for all costs associated with the employment of youth Participants and for complying with
the conditions of contract. The cost for the training shall be excluded from this item. This item is based on 8 months minimum appointment
for youth Participanis. The submission of attendance registers by contractor to DPW is very critical as they are the source leading to
training monitoring, transactions and auditing. The attendance registers will be used as a source to quantify eligibility of productive due
days for payment.

SL 014. PRQVISION QOF EPWP DESIGNED OVERALLS AND HARD HATS TO YOUTH PARTICIPANTS
The youth Participant/s will each be supplied with 2 sets of EPWP branded overalls, 1 set of EPWP branded hard hat and 1 set of Safaty
Boats. Youth Participant/s colour of their overallis should be orange (top and bottom) as per DPWP corporate identity on branding
specification with the exception on Correctianal Services contracts where the overalls should be blue {top and bottomn). An amount has been
provided in the Schedule of Quantities under this sub-item for the supply of EPWP designed protective clothing by the contractor.

Itis the responsibility of the contractor to purchase or to delegate to its Training Service Provider for the purchase of Participant/s protective
clothing. The sets of protective clothing as stated will be provided once and if a need arise o replace for whatever reasons such cost will be
recovered from those in need for second set autside the provisional sums arrangement in the contracted bill of quantities.

SL 015. PROVISION OF SMALL TOOLS FOR YOUTH PARTICIPANTS
The contractor will provide or delegate to its training Service Provider all youth Participants with prescribed tools for their respective service
areas/ trades. The speification for the mentioned tools to be provided by the Training Service Provider. The tools will become the property
of the youth Participant after the completion of the programme.

The contractor together with Training Provider need to provide youth Participants with relevant training tools during their stay within
respective training venues/ areas. The tools provide particular on site must be under the conirol and supervision of the contractor's
responsibility.

SL 016. APPOINTMENT OF YOUTH PROJECT TRAINING COORDINATOR (TEAM LEADER/S)

The appointment of Youth Project Training Coordinator/s (PTC) for the duration of the programme will be determine in the inception of the
project. The Youth PTC will be appointed in agreement with EPWP-NYS and will act as Participant Liaison Office to facilitate and coordinate
the training programme between the youth Participants, Training Provider, the contractor and EPWP-NYS Office (Maximum ratio is 1:30 -
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Youth PTC to Youth Participants}). The coordination of the training programme as the core funciion of EPWP NYS will require PTC to
monitor and report on compliance issues of work based access, experiential exposure and mentoring on site.

The item rate shall include full compensation for the cost of lizising with all relevant stakehotders on all issues regarding the training. The
Youth PTC will agsist in administration and promotion of fair, transparent, refiable and competitive private procurement processes and keep!
update documentation. The Youth PTC is required to processes and keep Stipend transaction records among other roles and give inputs on
progress work claims, verifications for payments and final accounts.

SL 017, LIAISON WITH SERVICE PROVIDER
The tendered rate shall include full compensation for the cost of faising with the Service Provider and Social Facilitators on all issues
regarding the youth Pariicipants training works.

SL 018. LOGISTICS FOR EXIT WORKSHOP
The tendered rate shall include full compensation for the cost of liaising with the relevant Service Providers for the arrangements of all
leamer profiling and exit workshop events. The items range from catering, clothing, venue hire and decoration and entertainment items, efc.

SL. 019, REPORTING REQUIREMENTS
The Project must be registered on the NDPW EPWP reporting system by the public Body and report on:-
SL 019.01 Certified copy of participants' id (nat later than 3 months at the time of system enrclment),
SL 019.02 Beneficiary contract need to be uploaded on the system when registering a project for EPWP compliance.
SL 019.03 The coniractor is required to submit monthly beneficiary reports {Annexure B}, which are to be attached to payment cerlificates

and invoices as per attached Reporting Templates.

S1.019.04 The contractor needs to ensure that participants are registered under workman’'s compensation and that UIF is deducted for
EPWP beneficiaries.
SL 019.05 Payment shall only be processed once compliance with EPWP and other Reporiing requirements has been praven.

SL 019.06 The reported infarmation must be accompanied by:-
1.  Copies of ID (once off) when participants contracted,
2. Beneficiary Contract of Employment (once off),
3. Attendance registers {monthly) and
4. Proof of Payment {monthiy)
SL 019.07 All copies of these documents should be kept safe on site for the duration of the contract for Audit purpose.
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ADDENDUM A - SERVICING OF AIRCONDITIONING UNITS

AIR-CONBDITIONING UNITS

BI-ANNUAL SERVICE AND TESTING

CLIENT NAME: COMPLEX NAME:

BUILDING NUMBER: FLOOR: LOCATION:....ccccoiriieniinenne

DATE; DPW REF. NOLuuvinn [T

DESCRIPTION OF WORK

YES

GENERAL OPERATION

Clean filters, replace if required

inspect air intake and discharge for blockages

Check all refrigerant, drainage pipes for damaged and leaks

Check sightglass: clear or fiash gas

Carmry out visual inspecton of condenser coil for biockages and correct operation of fans

Carry out visual inspection of evaporator coif for blockages and correct operation of supply fan

Chack enclosure for damages

Chack electric motor runsing tempearatures

WwOe |~ U R W R

Check electric connections for tightness

sy
(=]

Test thermestat and control operation

|
fad

Ciean condensate tray and test drainage for proper operation

jury
¥

Check ceoofing and heating cycle

COMIVIENTS




SPECIAL CONDITIONS OF CONTRACT
Page 29 of 37

ADDENDUM B: COLD ROOMS AND FREEZERS

COLD ROOMS AND FREEZERS

BI-ANNUAL SERVICE AND TESTING

CLIENT NAME: COMPLEX NAME.......c..comimmmarissesscnns s

BUILDING NAME/NUMBER: T

DATE: DPW REF. NO: ot i et oo
| & Monthly inspection and testing scope of work.
GEMERAL OPERATION

DESCRIPTION OF WORK

YES

NOQ

Check that evaporator fins are clear of dirt and comb fins in necessary

Check cooling operating parameters

Inspect fan motor and blades

Check operation of the timer

Check operation of the expansion valve. Correct, repair or replace if necessary

Check for condensation drain system. Test condesation and remove any foreign particies.

Check operation of thermostat {controller). Record any abnormalitées

Check and record suction and discharge pressure of refrigerants (LP/ HP)

Wi~ o jun & [ | ra|ma

Remove fan guard, check alignment and correct if necessary to get free rotation

[y
o

check that all bolts and screws are properley secured on fans and compressor

1

=

Inspect and test HP and LP switches for correct operation.

12

Check / Inspect all elactrical devices { controllers, contactors, relays) and elactrical panel and correct if necessary
- Record all abnormalities and report accordingly

i3

examing condenser coil and comb fins if necessary

14

Inspect refrigerant piping insulation and condensate pump

15

Check and record any leakage of refrigerant or recovered refrigerant

Compressors, Dicharge, and Suction Line

Ll

Note down compressors amperages before and after service

Eliminate any undue noise or vibration for each system. Check the entire system loose components and tighten
accordingly.

Test and note down oil feaks for each systems. Repair ali found feaks,

Get the refrigerant level right by refilling if level has dropped for each system. Ensure that the refrigerant is dry.

Bring HP up and ensure that HP cut-out trips at correct pressure, note down the settings,

Bring LP up and ensure that LP cut-out trips at correct pressure, note down the settings.

Check and calibrate all transmitters, sensors and contrallers

Electrical and Panel

iy

Clear out panel (Blow dry and wipe) and test operation of all power Isolator, circuit breakers and contactors.
Ensure that all electrical terminals are tightened.

(2]

Ensure that all protections are operational

[

Correctly set the defrost Intervals for the system,

P

Set defrost element,door and drain heaters timers to correct operational { Freezer racm only), Also check
element amperage and resistance,

1%

During normal cold room and freezer operation, chack the electrical panel of hot spots { by performing
thermography)

Condenser and Evaporator

Set ¥X valve dor correct aperation and superheat setting. Re set if necessary

Adjust all system temperatures to correct operational range.

Clean condenser and evaporator coil with proprietary coil cleaner

Scrape, treat and paint rust on the evaporator and condenser

Catlibrate dial thermometers

Test{ vibration analysis and temperature} bearings for condenser fan and evapeorator fans for each system.

Leak test on Both lines { Suction and discharge ) for the whole system and repair any leak

Clean evaporator drainage system

Check drainage system en the condenser.

Check the solencid valve aperation on defrost and ensure correct functionality

Check and calibrate all transmitters, gauges, sensors and controllers

Whalls and Fleors

Ensure that cold and freezer room walls, floors, cefling for detericration are alf clear from ice build up

Clean and remove loose paint and scale and repaint as required.

Ctean plant room area

Ensure that cold ad freezer room walls, floors, ceiling are alf clear from ice build-up

General Comments by Contractor
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ADDENDUMD:  ANNUAL SERVICING OF COOLING TOWER AND CLOSED

CIRCUIT COOLING TOWER

COOLING TOWER & CLOSEDB CIRCUIT COOLER

ANNUAL SERVICE AMD TESTING

AT e eecareeee s OPP REF RO i

DESCRIFTRON OF WORK Y | MO

SERVICE WORK

Check and adust sump water level

Test opesation of make-up S0 valve

Lheck operaion of Beed off waive

Vsualy check cooling toweer for leaks and comosion

Clean sump sirsiner and oveniow pips

Sweesp 1o il bore drain any waiter accumulating on vand floor

Record temperstirs of motors with iaser sensor

Record temperahive of bearings vwrith laser sensor

Wl fed (i W i [ b (e

Chegk drive beits for comest tensipn and Jionimeant

=

Lheck for imbaiznss, sbnommal noise or vibration

-
(5]

Cligrease bearings f required

[
[2%]

Record motor runnng amps {fan and water cireulatien pume!

[
(N1

Record woltags {2ach phase)

ol
Fu

{hesck overosds

f
&n

Exercise af walves

[
[=]

Test fud bore for blockagss

[
=

Dran sump &g inspect conditicn of sump

i
£

insect and clean spray nozdes

-
i

Clean plastic fd packs and air inlet diminators

[
L]

Inspect toerdetsil} for comosion and 1epair with appropriate paint

(%]
(L5

Desnads bes

-
rd

Clean fan mpaders
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ADDENDUM E: ANNUAL SERVICING OF COOLING TOWER AND CLOSED

CIRCUIT COOLING TOWER

WATER TREATMENT PLANT

Bi-ANMUAL SERVICE AND TESTING

DATE! .iiviviccisninasssnisesmmsniarisiesnsancesssansnsses DPW REF. NOcniieniinreees reresasseanenenns

DESCRIETICN OF WORK YES

SERVICE WORK

Backwash sand filter {where required)

Clean side sfream filler (where required)

Chack operafion of canlrols

Check operation of solencid bleed off valve {Manual & Auto test) Specialist

Analyse sample of water

Adiust ratio feeders and bleed off fo suit water condition.

Supply chemicals &s required.

Dose close loop water systems with appropriate chemicals if required

Check power to pane!

Check electrode power light

Check electrode pulse light - (Mater fiowingNo flow)

Test voitage and amperage on eleckrode pulsar

Measure TOS - (Make-up water, Circulzating water)

Measure Chlorides (Make-up water, Circulating water)

Check intet and outlet temperatures

COMMENTS
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ADDENDUM F: PUMP MAINTENANCE

PUNP MAINTENANCE

Bl-ANNUAL SERVICE AND TESTING
CLENT NAME oo seeceeenees e eeaeen AP LEX NAME e
BUILDENG NUMBER:. ... oo LFLOOR: LOCATION:............
2 U URRUUUUOUI b o ¢ 124 =1 S | L0 O UUUPRt
DESCRIPTION OF WORE ¥Es Ty
SERVECE WORK

i |Check sump pump operation by manipulatng level controls

2 |Check for imbalance, abaormal neise or vibration

3  |Check shaft seal for leakage

4 |Record motor renning amps (each phass)

5 |Fecord voltage (each phase)

6 |log discharge pressure (shaut gaugs cook after reading)

7 |Log sucton pressure {shut gauge cock after reading )

& |Check coupling and alignment

o |Checok coupling guard

10 |Record temperateres of motors with laser sensor

11 |Record temperatures of bearings with laser senser

12 |Record termperature of termingd box with laser sensor

13 |Chechk overoad setings

i4 | Qilfgrease bearings i reguired

15 |Clean drip tray and drain pan

i5 |Inspect for corrosion and towch up paint where necessary

17 |Check flaxible couplings for cracksibulging

15 |Check flanpes and couplings for tighinessleaks

ig |Cizan sEainers

20 |Exercise valves

21 |Clean Zown pursp and motor and check watsr Jow

Water vaives on ppen condenser water oircults to be fulfy opened and closed. to pravent
22 |lime scale formation frem inhibiting valve action

23 All TeFr0Bs metE COMPSnents 1o De axamnes, GHTIsan, 3lgze ang

COMNMENTS
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ADDENDUM G: PIPEWORK & ANCILLARIES

PIPEWORK & ANCILLARIES

ANNUAL SERVICE AND TESTING

........

--------

DESCRIPTION OF WORK YES

NO

SERVICE WORK

Check for leaks and ractify

Check all instruments {pressure gauges, thermeters etc.) and replace where fauity

Check ail condensate traps for comect operation

Heat exchangers - record inletfoutlet temperatures

Heat exchangers - record infet/outlet pressures

Andlyse pressure drops for possible heat exchanger fouling, ¢lean where necessary

~N | v e |w (o |~

Clean all strainers

=]

Check status of insulation and repair, including vapour barrier,where necessary. Polish
cladding extemnaliy.

Check for corrosion and ireat where necessary

10

Check paintwork and touch up

11

Manualiy cperate all air vents

Drain sediment from dirt fegs

13

Exercise valves

COMMENTS
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ADDENDUM H: DUCTWORK & ANCILLARIES

DUCTWORK & ANCILLARIES

ANNUAL SERVICE AND TESTING
CLIENT MAME:......ccoimiiiinincninsierrsnnsn essnencsnmmnsemeesssnserers COMPLEX NAMIE: ...c.coooivimimunniiinnnnens
BUILDING NUMBER:.....cccovcevririrercreaienns FLOOR: . oiiiiiiireniiimceeiaees LOCATION:.........ccemeeenn
DATE: ... renrirsissieevictaranramensmrereneebmaanes DPWREF. NOGucoiniviiiineciiveciciicnimeeece s
DESCRIPTION OF WORK YES
SERVICE WORK

1 |Check for air leaks and rectify

2  |Check all instruments {(pressure gauges, thermeters efc.) and replace where faulty

3 |Coils - record inleffoutlet temperatures

4 |Coils - record inlelfoutlet pressures

5 [Analyse pressure drops for possible heat exchanger fouling, clean where necessary

& |Check filters and wash clean/replace if necessary

7 |Refifitters and check sealing

8 {Comb fins and clean coils with medium pressure spray

9 |Check staius of insulation and repair, including vapour harrier, where necessary

10 |Check for corrosion and treat where recessary

11 [Check paintwork and touch up

12 |Air volume regulators - chack operation

15 |Variable air volume diffusers & vary set plenums - check cperation

14 |Constant volume alr terminals {griiles, diffusers, louvres) - clean visible surfaces

15 |Check aflenuators/splitiers for sealing and signs of particle erosion
COMMENTS
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ADDENDUM J: AIR HANDLING UNIT

PACKAGE / SPLIT AIR/WATER-COOLED AC UNIT

Bl-AMNUAL SERVICE AND TESTING

CLIENT NAME ..c.iinimrmmmsrmnnnsisesssmssnssnsrsisssnnmssenrsnrsneen s COMPLEX NAME:. ..o coniimanee.

BUILDING NUMBER:....ccvornmmminnerinmmennnnnn s FLOORE v svvannar cancininesinnns . LOCATION:........

------ WEsdukar

DATE! ciiivniinnmininiisriessinnsersnrcosssrnnnassecnnnssser DPW REF N i seecencaciesnnnnnaeas

DESCRIPTHON OF WORK YES HO
SERVICE WORK
1 |Check fiiters and wash cleanfreplace if necessary
2 |Refit fillers and check sealing
3 |Check for imbalance, abnormal noise or vibraton
4 |Check for any signs of heater failure or overheating
5 |Check controller seftings and operation
& |Check that condensate drains away
7 |Check condensate pumip operation (where fitted)
& |Spray clean condenser fin (f necessary ) and comb
§ |Check drive bhelis for correct tension and alignment
10 |Check and freat any corrosion on outdoor unit
11 |O#f grease bearings i required
12 |Check fexille duct connection for leaks
i3 |Clean drip tray and drain, check frap s2al
14 |Check and freat any comesion en coil and frame (indoor unit}
15 |Check for water cammy-over from drip ray
16 |Check panels and insulation for leaks f damage
17 [Clean evaporator coil with medium pressure spray & comb fin
18  IClean waier cooled condensers (6f cleanable)
19 {Check oll and refrigerant charge
20 {Check for refrigerant leaks
21 [Check loading/unloading operation of cooling stages
22 |Check the operation of safety controls
23 |Check crankcase heater
24 |Check compressor running current (each phase)
25 |Check voltage (each phase)
26 |Check overload settings
27 [Check control panel and starter for wear
28 |Tighten all starter and control terminals
29 |Check and recalibrate safety confrols
30 |Exercise valves
COMMENTS




HVAC AREA 6
SCHEDULE 2

SCHEDULE OF PRICES

SCHEDULED ITEMS

AREA 6

ALL RATES SHALL BE NETT. VAT TO BE EXCLUDED. (VAT to be calculated and added onto

the Summary Sub-Total).

Rates for each item listed in the Schedule of Prices includes the cost of supply and profit mark-
up. In other words the “unit rate’” and “Total” does not include labour and travelling. Labour
and travelling costs has been allowed for in Schedule 2.

PROVISIONAL QUANTATIES

No . mem . |aTy |uNIT| UNTcosT |  TOTAL

REPLACE HERMETICALLY SEALED

COMPRESSOR AND SERVICE VALVES ALL
1 | TYPES (SIMILAR TO ELECTROLUX; Qty | Unit | UnitRate{R) Total (R)
L'UNITE; TECUMSEH & BRISTOL)

1.01 | 1/8Hp Compressors 25 | Each
1.02 | 1/4 Hp Compressors 25 | Each
1.03 | 1/3Hp Compressors 25 | Each
1.04 [ 4/ 6Hp Compressors 25 | Each

COMPRESSORS LOW TEMP - Similar to

2 Maneurope Qty Unit | Unit Rate (R) Total (R)

2.01 | Compressor (NTZ 68) 5 Each
2.02 | Compressor (NTZ 96) 5 Each
2.03 | Compressor (NTZ 108) 5 Each
2,04 | Compressor (NTZ 215) 5 Each
2,05 | Compressor (NTZ 271) 5 Each

5 Each
3.01 | Compressor (MT 22) 5 Each
3.02 | Compressor (MT 28) 5 Each
3.03 | Compressor (MT 32) 5 Each

Sub Total Page 1 L S




HVAC AREA 6

MED TEMP (MT & MTZ RANGE} _ : o A L
3 COMPRESSORS S:mllar To Maneurope _ Qty Unit Unit Rate (R) Total (R)
| {cont.) - ' -

3.04 | Compressor {MT 36) 5 | Each
3.05 | Compressor (MT 40) 5 |[Each
3.06 | Compressor (MT 44) 5 | Each
3.07 | Compressor (MT 50) 5 | Each
3.08 | Compressor (MT 56) 5 | Each
3.09 | Compressor (MT 64) 5 Each
3.10 | Compressor (MT 72) 5 | Each
3.11 | Compressor (MT 80) 5 | Each
3.12 | Compressor (MT 100) 5 | Each
3.13 | Compressor (MT 125) 5 | Each
3.14 | Compressor {MT 144) 5 | Each
3.15 | Compressor (MT 160) 5 | Each

4 | CAPACITORS QTY | UNIT | UNITCOST TOTAL
4.01 | 25 MFD 450V 25 Each
4.02 | 30 MFD 450V 25 Each
4.03 | 35 MFD 450V 25 Each
4.04 | 40 MFD 450V 25 Each
4.05 | 45 MFD 450V 25 Each
4.06 | 50 MFD 450V 25 Each
4.07 | 60 MFD 450V 25 Each

5 FANS Qty Unit | Unit Rate {R) Total (R)
5.01 | Fan Motor - 10W 25 Each
5.02 | Fan Motor - 16W 25 Each
5.03 | Fan Motor - 25W 25 Each
5.04 | Fan Motor - 34W 25 Each
5.05 | Fan Assembly 350mm - 220V 25 Set
5.06 | Fan Assembly 350mm - 380V 15 Set
5.07 | Fan Assembly 400mm - 220V 15 Each
5.08 | Fan Assembly 400mm - 380V 15 Each
5.09 | Fan Assembly 500mm - 220V 15 Each
5.10 | Fan Assembly 500mm - 380V 15 Each

6 | REFRIGERANTS/FLUSHING AGENTS & OILS Qty Unit | Unit Rate (R) Total (R)
6.01 | R134A REFRIGERANT 300 kg
6.02 | R22 REFRIGERANT 300 kg

Sub Total Page 2




HVAC AREA 6

6 | EiZE;GERANTSIFLUSH'NG AGENTS&OILS | q | unit. |UnitRate(R) | Total (R)
6.03 | R32 Refrigerant 300 kg
6.04 | R404a Refrigerant 300 kg
6.05 | R406 Refrigerant 300 kg
6.06 | R408a Refrigerant 300 kg
6.07 | R410a Refrigerant 300 kg
6.08 | R507 Refrigerant 300 kg
6.09 | R600a Refrigerant 300 kg
6.10 | Compressor Oil - Mineral / Litre 300 kg
6.11 | Compressor Qil - Ester Synthentic / Litre 300 kg

7 VALVES Qty Unit Unit Rate (R) Total (R)
7.01 | Solenoide Valve 3/8" 40 Each
7.02 | Solenoide Valve 1/2" 40 Each
7.03 | Solenoide Valve 5/8" 40 Each
7.04 | Solenoide Valve 7/8" 40 Each

8 REPLACEMENT OF BURN OUT DRIERS Qty Unit | Unit Rate (R) Total (R)
8.01 | 3/8" Liquid line drier 30 Each
B.02 | 1/2" Liquid line drier 30 Each
8.03 | 5/8" Liquid line drier 30 Each
8.04 | 3/8" Burnt out drier 30 Each
8.05 | 1/2" Burnt out drier 30 Each
8.06 | 5/8" Burnt out drier 30 Each

9 REPLACEMENT OF SIGHT GLASSES Qty Unit | Unit Rate (R) Total (R}
9.01 | 3/8" sight glass 30 Each
9.02 | 1/2" sight glass 30 Each
9.03 | 5/8" sight glass 30 Each

10 | REPLACEMENT OF OIL SEPERATORS Qty Unit Unit Rate (R) Total (R)
10.01 | 3/8’ oil separator 35 Each
10.02 | 1/2' oil separator 35 Each
10.03 | 5/8' oil separator 35 Each

11 | CONTROLS Oty Unit | Unit Rate (R) - Total (R)
11.01 | Up to 6mm Capillary Tube complete with flare nuts | 25 Each
11.02 ggf;l;ég%ifﬁHARGlNG VALVE 1/4" WITH 05 Each
11.03 | HP/LP Switch - Auto reset (All Types) 25 Each
11.04 | HP/LP Switch - Manual reset(All Types) 25 Each

Sub Total Page 3




HVAC AREA 6

CONTROLS (cont.)

'UNIT COST

TOTAL

11 QTY | UNIT
11.05 | HP Switch - Auto Reset {All Types) 25 Each
11.06 | HP Switch - Manual Reset (All Types) 25 Each
11.07 | LP Switch - (All Types) 25 Each
11.08 “anilgtce Temp. Control unit Elliwel Range - Panel o5 Each

12 | EXPANSION VALVES Qty Unit | Unit Rate (R) Total (R)
12.01 | Replace 134A Expansion valve 30 Each
12.02 | Replace F22 Expansion Valves 30 Each
12.03 | Replace 404/507 Expansion Valves 30 Each
12.04 | Replace 134A Expansion vaive — External 25 Each
12.05 | Replace F22 Expansion Valves — External 25 Each
12.06 | Replace 404/507 Expansion Valves — External 25 Each

13 | MISCELLANEOUS ITEMS Oty Unit | Unit Rate {R) Total (R)
13.01 | 1/4" copper pipe 15.2m Coil 180 | Each
13.02 | 3/8" copper pipe 15.2m Caoil 150 | Each
13.03 | 12 copper pipe 15.2m Cail 150 Each
13.04 | 578" copper pipe 15.2m Call 150 | Each
13.05 | 3/4 copper pipe 15.2m Caoil 150 Each
13.06 | 450mm Cantilever Bracket Sets 160 | Each
13.07 | 650mm Cantilever Bracket Sets 150 | Each
13.08 | Condensate drain lines 20mm 160 m
13.09 | Condensate drain lines 25mm 160 m
13.10 | Condensate drain lines 32mm 150 m
13.11 | Condensate drain lines 40mm 150 m
13.12 | Armour Flex 1.8m Length 150 | length

Sub Total Page 4
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_14' ELECTRICAL ITEMS Qty Unit Unit Rate (R) “Total (R)
14.01 | 80Amp tp Breaker 225 Each
14.02 | 63A TP MCB 6ka 225 | Each
14.03 | 25A 3P Isolator 225 | Each
14.04 | 63A 3P Isolator 225 | Each
14.05 | 50A Tripple Pole CB 225 | Each
14.06 | Contactor 5KW 230V 225 | Each
14.07 | Contactor 11KW 225 | Each
14.08 | 40A Single Pole CB 225 | Each
14.09 | 20Amp Single Pole CB 225 | Each
14.10 | Overload 7.2-10Amps 225 | Each
15 SERVICING OF AIRCON UNITS Qty Unit Unit Rate {R) Total (R)
15.01 | service Midwall Splits 300 Each
15.02 | service Cassette Units 300 Each
16 CIDB TRAINING SKILLS DEVELOPMENT | Qty Unit Unit Cost Total
16.1 | TVET College graduates 2 | Trainee R15,000 R30,000
P1 and P2 learners, ora .
16.2 240 credits qualification 1 Trainee R48,500 R48,500
Refer to the CIDB Standard for Developing
Skills through Infrastructure Projects
Government Gazette 36760 of 23 August
2013 for official version, June 2020 version 2
www.gpwonline.co.za
Sub Total Page 5
SCHEDULE 2
SCHEDULED ITEMS:
R c

TOTAL FOR PAGE 1

TOTAL FOR PAGE 2

TOTAL FOR PAGE 3

TOTAL FOR PAGE 4

TOTAL FOR PAGE &

Subtotal

TOTAL CARRIED TO SUMMARY PAGE R
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SCHEDULE 3
NON-SCHEDULED LABOUR AND MATERIAL COSTS

1. LABOUR

The rates for labour will deem to include for contributions to bonus, pension, medical funds,
holiday, overtime etc.

PROVISIONAL | COST PER AMOUNT
QUANTITY HOUR

1{a) NORMAL TIME 1300 hours R R
{Artisan)
1{a) NORMAL TIME
{Artisan assistant) 450 hours R R

LABOUR SUB-TOTAL

CARRY OVER TO SUMMARY R

2. MATERIAL

The cost of material will deem to include for the cost of material after deduction of any
discount and delivery to site.

PROVISIONAL | MARK-UP AMOUNT
QUANTITY

2(a} Allow an amount of R800,
000.00 {Eight Hundred Thousand
Rand} for provision cost of Non-

scheduled material that may be R 800,000.00 | R R
used.

2{b) Percentage profit
allowance for the above is
% of R800,000.00

(A maximum profit allowance of 15%
will be allowed)

MATERIAL SUB-TOTAL
CARRY OVER TO SUNMMARY R
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3. SPECIALIST SUB-CONTRACTS

Percentage mark-up shall be applicable for the use of a specialist sub-contractors.

PROVISIONAL
QUANTITY

MARK-UP

AMOUNT

3{a) Allow the amount of

R500,000(Five Hundred

Thousand Rand) for the use of

sub-contractor, as per above R 500,000.00

3(b) Percentage profit

allowance for the above is
% of R500,000

(A maximum profit allowance of 15%
will be allowed)

SPECIALIST SUB-TOTAL
CARRY OVER TO SUMMARY

4, TRANSPORT COST

NOTE:

PROVISIONAL
QUANTITY {km)

COST PER
kilometer

AMOUNT

45000

TRANSPORT COST SUB-TOTAL
CARRY OVER TO SUMMARY

See Special Conditions of Contract hereof with regard to transport costs.

-7 -




HVAC AREA 6
SCHEDULE 4 - EPWP NATIONAL YOUTH SERVICE

EXPANDED PUBLIC WORKS PROGRAMME

Department:
M - i i Pusas Warks and Infragtrugture
PROJECT NAME Overberg - Repairg to HVAC Systems Equipment Area & e e e arricA
ITEM DESCRIPTION UNIT QUAN- RATE AMOUNT
NG TITY

200 SECTION HO

BiLL BO

INFRASTRUCTURE PROJECTS

PREAMBLES

Tenderers are advised to study the Additional Specification SL: Employment and
Training of Lakour on the Expanded Public Works Programme {EPW?P] Infrasiructure
Projects. Mational Youth Service, as bound elsewhers in the Bills of Quantities, and then
prica this Bil accordingly

200,01 |[TRAINING OF YOUTH WORKERS

{TARGET: & YOUTH WORKERS)
tion, Life skiils d maent and technical training:
20001 01 |Qrientation and Life skills development training for youth workers for an PC Sum 12 572,58
average of 10 days per youth worker {ref SL 11 01 01}
200.81 02 {Technical skills training for youth workers for an PC Sum 130 12617
[average of 88 days per youlh wosier (ref. SL 11.01.02)
200.01.03 |Provide Medical Surveillance PC Sum 314314

The above [tems are only applicabla § NYDA do not fund the spacific training.

200 01.03 jPayment Reduction due to not meeling the training targel {(ref St 1103} Youth-worker -2 500

D,
200.01.04 |Proft and attandance on condition that services and cost has been incurred Y R 142699 A
{on iterns 200.01.01 and 200.01.02 abova)

200,02 |[TRAVEL URING ON-SITE TRAINING:

2000201 |Practical Woerk based Experiential training for c f. SL 11,
01 Traveling {based on RT0 per day retuen trip/youth worker) pC Sum 87 127,95
02 Profit and attendance on condifion that services and cost has been meurred % R 87 128 i!b

{on item .01 above)

Carrted forward R
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EXPANDED PUBLIC WORKS PROGRAMME

Pap drmaent
:;:’U§;C.E' LR ASTHC A
PROJECT NAME ; Overberg - Repairs to HYAC Systems Equipment Area 6
ITEM DESCRIPTION UNIT QUAN- RATE AROUNT
NO Y
Brought forward R 232 859,84

200,04 [EMPLOYMENT DF YOUTH WORKERS

200.04 01 |Employment of youth workers PC Sum 126 957 .88

The unit of measurement shall be the number of youth workers at the labour rate of R
102 per day on Training as per EPWP Minisieral Determination muitipfied by tha period
employed in months and the rate tendered shall inciude full compansation for all costs
associated with the employment of youth workers and for complyng with the conditions
of contract. The cost for the training shalt be excluded from this dem. This item is
based on 9 months appointment for youth workers

200 04 02 {Profit and attendance on condilior: thal services and cost has been incurred % 126 957,08 ’/,
{ref SL 11.04.02)

200,05 |PROVISION OF EPWE DESIGNED OVERALLS AND HARD HATS TO YOUTH
WORKERS

200.05.01 [Supply EPWP branded 2 x overalls, safsty boots and 1 x EPWF branded hard hat to PC Sum 817217
youth workers (ref, SL 11.05.01)

[
200 85.02 |Profit and altendance on condition that services and cost has been ingurred % 2172 !a

fref SL 11.05.02)

200,06 |PROVISION OF BASIC TOOLS FOR YOUTH WORKERS

200.06,61 |Provide aill youth workers with prescribed tools for their respective irades. Specification PC Sum 12 572,58
for the mentioned tools to be provided by the Service Pravider. These tools will bacome
the property of the youlh workers after the comgietion of the programme {ref. 5L
+106.01)

]
200.08.02 |Prefit and attendance on congition that services and cost has been incurred % 12573 I,
(ref. Sk, 11.06.02)

260,07 P TMEMT h i TRAIN] RDINAT/ LEADERIS
200.07.01 [Appointment of Youth Team Leader/s for tha duration of the contract {ref S1. 11.07 01) PC Sum 218 196,00
200,08 |LIAISON WITH SERVICE PROVIDER (ref. SL 11.08) hours 100 .

200,09 |LOGISTICS FOR EXIT WORKSHOPS

200.09.01 |Provide lcgistic items for exit workshop {Catering, Orange Golf T-Bhirts, Venue Hire and PC 1 2632 263153
Sound System}

Carried to Final Summary R
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SUMMARY OF PRICE SCHEDULE

SUMMARY
SCHEDULE 2

SCHEDULE 3

SCHEDULE 4
SUB TOTAL

VAT @ 15 %

GRAND TOTAL

Scheduled ftems
Labour

Material

Specialist Sub-contract
Transport Cost

EPWP NYS

---------------------------

---------------------------

---------------------------

---------------------------

---------------------------

--------------------------

Total amount must be carried over to the Offer & Acceptance form DPWO7(EC)

VAT Registration No :

( if applicable)

Grand total to be carried over to DPW 07 {(FM) Offer and Acceptance form in document

failing to do so will deemed to be a non-responsive bid.

1. This document must be completed in full, each page initialed, the last page signed

and the completed document returned by the closing date.

2. Allitems reflected in the schedule wili automatically be omitted on acceptance of the
tender and shall be added back by the issuing of official complaint No’s as required
and at the discretion of the department.

NAME OF Bidder:

ADRESS:

CONTACT DETAILS:

OFFICE No:

Email:

SIGNED

DATE

-10 -
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JOB CARD COMPLIANT NO: | |

Client Department: | |

Cepartment:
Publs Waorks and Infrastrusiure

REPUBLIC OF SOUTH AFRICA

BUILDING: | ]

Client Department:Contact/Compliant

NAME: [ } TELNG: | ]
NDPW:Works Manager
NAME: I ] TELNO: | ]
CONTRACTOR: ORDER NO: [ |
CONTRACT NO: | I

1. Work Executed to be indicated.

NO | DESCRIPTION OF WORK | DESCRIPTION OF WORK

[TO be attached suppliers INVOICES :
2. On site Labour
ON SITE: ARRIVAL DEFPART TOTAL RATE TOTAL
DATE LABOUR HOURS ON SITE FROM HOURS
SITE ON SITE
Artisian
Labourer
Labourer
Labourer
3.Travelling Kiometers
FROM WORKSHOP STARTING COMPLETION | TOTAL KMS RATE TOTAL
DATE TO SITE AND KMS Kms
BACK To Site WORKSHOP
Artisian and
Labour Team
4. Travelling TIME
TRAVEL STARTING COMPLETION TOTAL RATE TOTAL
DATE HOURS TIME IN TIME IN HOURS
TRAVELLING TRAVELLING | TRAVELLING
Artisian
Labour Team
TOTAL
Name of Artisan:
DATE:
Job Compieted [::] OR In-progress :I Signature:

5.THIS SECTION MUST BE COMPLETED BY THE COMPLIANT/DESIGNATED OFFICER OF THE USER DEPARTMENT
I CERTIFY THAT | PERSONALLY CHECKED AND AM SATISFIED THAT THE WORK HAS BEEN EXECUTED SATISFACTORY.I RECEIVED THE SCRAP

MATERIALS.[HOWEVER { DO NOT CERTIFY TECHNICAL CORRECTNESS)

NAME: TELEPHONE NO:

DESIGNATION: SIGNATURE:

NB:RETAIN COPY FOR AUDIT PURPOSES.

i
£ OFFICE & DATE STAMP
E
13
E

4.FOR DEPARTMENTAL USE ONLY.

STATE {HlRED | INSPECTED ] YES ] R {SIGNATURE:

RANK:

DATE:

-11 -




HVAC AREA 6

MAP OF MUNICIPAL DISTRICTS OF THE WESTERN CAPE

. CAPE WINELANDS

CENTRAL KAROO
GARDEN ROUTE

OVERBERG
- WEST COAST

-12 -



HVAC AREA G
DETAILS OF AREAS

AREA 1: City of Cape Town Metropolitan Municipality Core Town: Cape Town

Antarctica, Athlone, Camps Bays, Cape Point, Cape Town, Fish Hoek, Grassy Park, Gough Island,
Guguletu, Hout Bay, Kommetjie, Marion Island, Muizenberg, Noordhoek, Kommetjie, Paarden Eiland,
Robben island, Scarborough, Sea Point, Simon's Town, Southern Suburbs.

AREA 2: City of Cape Town Metropolitan Municipality Core Town: Bellville

Atlantis, Belhar, Bellville, Blackheath, Biouberg, Blue Downs, Brackenfell, Delft, Durbanville, Elsies
Rivier, Goodwood, Gordon's Bay, Khayelitsha, Kraaifontein, Kuils River, Langa, Macassar,
Matroosfontein, Melkbosstrand, Milnerton, Mitchells Plain, Northern Suburbs, Nyanga, Parow,
Philadelphia, Philippi, Sir Lowry's Pass, Somerset West, Strand, Table View.

AREA 3: West Coast District Core Town: Vredenburg

Aurora, Bitterfontein, Chatsworth, Citrusdal, Clanwilliam, Darling, Doring Bay, Ebenhaezer, Eendekuil,
Elands Bay, Graafwater, Grotto Bay, Hopefield, Jacobs Bay, Kalbaskraal, Klawer, Kliprand, Koekenaa,
Koringberg, Lamberts Bay, Langebaan, Leipoldtville, Lutzville, Malmesbury, Molsvlei, Moorreesburg,
Nuwerus, Paternoster, Piketberg, Putsekloof, Redelinghuys, Rietpoort, Riverlands, Saldanha, St
Helena Bay, Stofkraal, Strandfontein, Vanrhynsdorp, Velddrif, Vredenburg, Vredenda!, Wupperthal,
Yzerfontein

AREA 4: Cape Winelands District (Drakenstein/Stellenbosch) Core Town: Paarl

Abbotsdale, Riebeeck Kasteel, Riebeeck West, , Franschhoek, Klapmuts , Paarl, Pniel, Stellenbosch,
Stellenbosch Farms, Wellington.

AREA 5: Cape Winelands District (Witzenberg/Breede Valley/Langeberg)
Core Town: Worcester

Porterville, Ashton, Bonnievale, Ceres, De Doorns, Gouda, McGregor, Montagu, Op-Die-Berg, Prince
Alfred Hamlet, Rawsonville, Robertson, Saron, Touws River, Tulbagh, Wolseley, Worcester

AREA 6: Overberq District (Cape Agulhas/Overstrand/Swellendam/Theewaterskloof)
Core Town: Caledon

Aguihas, Arniston, Barrydale, Befty's Bay, Birkenhead, Bot River, Bredasdorp, Buffeljagsrivier,
Caledon/Myddleton, De Kelders, Elim, Fishershaven, Franskraal, Gans Bay, Genadendal, Grabouw,
Greyton, Hawston, Hermanus, Infanta, Kleinmond, Klipdale, Malagas, Napier, Onrus, Pearly Beach,
Pringle Bay, Protem, Riviersonderend, Rooi-Els, Sand Bay, Stanford, Struis Bay, Suidersfrand,
Suurbraak, Swellendam, Theewaterskloof, Van Dyks Bay, Vermont, Villiersdorp

AREA 7: Central Karoo and Garden Route (Bitou/ Hassequa/ Kannaland/ Knysna/
Mossel Bay/Qudtshoorn/Central Karoo) Core Town: George

Beaufort West, Klaarstroom, Laingsburg, Leeu Gamka, Matjiesfontein, Merweville,
Murraysburg, Nelspoort, Prince Albert, Welgemoed

Albertinia, Boggoms Bay, Brandwag, Brenton, Brenton-on-Sea, Buffels Bay, Calitzdorp, De Rust,
Dysselsdorp, Friemersheim, George, Gouritsmond, Great Brak River, Haarlem, Heidelberg,
Herbertsdale, Herolds Bay, Jongensfontein, Keurboomstrand, Knoetzie, Knysna, Krantshoek,
Kurland, Kwanokuthula, Ladismith, Mossel Bay, Nature's Valley, Oudishoom, Plettenberg Bay,
Rheenendal, Riversdale, Sedgefield, Slangrivier, Still Bay, Uniondale, Vanwyksdorp, Victoria Bay,
Vieesbaai, Wilderness, Witsand, Wittedrift, Zoar

-13 -
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IF THE TENDERER IS IN PARTNERSHIP

We the undersigned partners in the business trading as

hereby authorise

to sign this tender as well as any contract resulting from this tender and any other
documents and correspondence in connection with this tender and/or contract on
our behalf.

Full names of parther Residential address Signature

IF THE TENDERER IS A ONE MAN BUSINESS

|, the undersigned hereby confirm | am the
sole owner of the business trading as

SIGNATURE DATE

APPLICABLE TO ALL TENDERERS

Full name of contracting party (in block letiers)

Address:

Telephone No.:

DATE SIGNATURE OF TENDERER

-14 -
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TENDERER'S ADDITIONAL. PARTICULARS

The particulars submitted could influence the adjudication of the tender.
1. Period active as a Contractor under the present business name:
2. Is the firm registered with the Department of Manpower? YES/NO

Registration Number:

3. Is the firm registered with the Unemployment Commissioner? YES/NO

Registration Number:

4, Is the firm registered with the Workmen's Compensation? YES/NO

Registration Number:

5. Is the firm registered with the PWD as a Contractor? * YES/NO
6. Telephone Number - normal working hours:
7. Telephone Number - after hours:
8. Email address:
9. Do you have 1 24 hour emergency call service? * YES/NO
Number:
10. Do you have radio communication facilities 24 hours
per day? * YESINO
11. Number of skilled employees:
12. Number of apprentice employees:
13. Number of unskilled employees:
14. Details of motor vehicles belonging to the firm:

15
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15. List of special equipment and tools belonging to the firm to undertake maintenance
and repair work:

16
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Please attach the following documents after this page in the following order:

i
ii.
jil.
iv.
V.
vi.

Experience in addition fo the DPW-09 (optional).

Bidder Quality Performance Evaluation Sheets

Premises: Title Deed or Lease Agreement or Letter of Intent to lease
workshop

Insert a minimum of three (3) colour photos showing your Workshop, Tools
and Equipment

Vehicles: Proof of ownership of vehicles or lease agreement

Qualifications of staff

17




& infrasrructure QP-01 FORM

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Bidder Quality Performance Evaluation)

The Bidder to Demonstrate Competence and Experience in Delivering Key Projects Similar to
Maintenance/Service and Repairs to Repairs, Service, AND Maintenance to HVAC

Systems and Associated Equipment

THE EMPIOVEE: tirrierrersrrararrirsrensseerrmssrrsnsassersrresssasrserssresssnrssranenansasmsanssnansnasssorsrsssns

Bidders Name: ... e esnn Project Value: Ru.vvieencininiisnn

Project TIHIE: .o rvsssrssssesinssrsessesssssnesssnns Period (from —10): ..ccovvrcirerenccernccnncennnenae

Brief description of work done by bidder:

Will Require References and pose the following questions:

STATEMENT Very POOR | AVERAGE | GOOD
Poor 2 3 4
1

EXCELLENT
5

1} Adhered strictly to the terms of
contract and all contractual
instructions and directions issued
by the employer from time to
time

2) Responded promptly and
timeously to Queries and
complaints raised by the
Employer in regard to work
executed and reported regularly
on progress

3) Manifested the required degree
of Competence, Expertise and
Skill in Executing the most
Economical and Cost Effective
manner

Name of Valuator: Position:

Signature of Valuator: Date

Email Address: Contact no:

This document must be completed in full. Please do not [eave any empty spaces




Conditions of Contract: PA-10 {FM)
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CONDITIONS OF CONTRACT (DPW)

SEPT. 2005 VERSION 1

Any reference to words “Bid" or Bidder" herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 18
For Internal & Extemnal Use Effective date 1 September 2005 Version: 1.0
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Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words

“Tender” or "Tenderer”.
For Internal & External Use

Conditions of Contract: PA-10 {(FM)

PA-10 (FM): CONDITIONS OF CONTRACT

CLAUSES

Definitions

Interpretation

Duration

Rights and Obligations of the Employer
Rights and Obligations of the Service Provider
Service Manager

Security

Security Clearance

Confidentiality

Ambiguity in documents

Insurances

Access to the facilities and commencement of the Services
Programme

Subcontracting

Intellectual Property Rights indemnity
Compliance with Legislation

Reporting on incidents

Nuisance

Materials, workmanship and equipment ~
Urgent Works

Indemnifications

Variations

Identified Projects

Suspension of the Services

Penalty for Non-Performance

Payments

Release of Security

Overpayments

Completion

Assignment

Indulgences

Ownership and Publication of Documents
Breach of Contract

Stoppage and/or termination of Contract
Dispute Resolution

General

Domicilium Cifandi et Executandi

Effeclive date 1 September 2005

PAGES
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Version:1.0



1.1.10.

1111

1.1.12.

1.1.13.

1.1.14.

1.1.15.

1.1.16.

1.1.17.

Conditions of Contract: PA-10 (FM)

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them except where
the context otherwise requires:

“Additional Services” are increases in the quantity of the routine Services detailed in the Scope of
Works.

"Bill of Quantities” means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed; '

"Certificate of Completion” means the certificate issued by the Service Manager signifying that the
Coniract has expired;

"Commencement Date" means the date on when the Service Provider is notified of the Employer's
acceptance of its offer;

"Contract” means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

"Contract Data" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

"Contract Period” is from Commencement Date for the period stated in the Contract Data;

"Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract;

"Contract Sum" refers fo the amount stated by the Service Provider in the Form of Offer and
Acceptance;

'CPAP" means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

“Day” means a calendar day;

"Drawings” means all drawings, calculations and technical information which are made available to
the Service Provider for inspection at a venue and fime to be announced by the Service Manager and
any madifications thereof or additions thereto from time to time approved in writing by the Employer or
delivered fo the Service Provider by the Empioyer;

‘Emplover” means the contracting Party named in the Contract Data who appoints the Service
Provider;

"Equipment” includes all appliances, tools implements, machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects correction of the Services but does not
include materials;

"Facilities” means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

“Form of Offer and Acceptance” means the writien communication by the Empioyer to the Service
Provider recording the acceptance of the Service Provider's offer,;

“Identified Profects” means any projects, other than routine Services, identified and agreed to by the
Parties during the Contract period or any extensions thereto, to be completed in terms of the Contract.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 0f18
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Conditions of Contract: PA-10 (FM)

*Materials” includes all materials, commodities, articles and things required to be fumished under the
Contract for the execution of the Services;

*Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties" means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which it will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

"Services” means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to
time by written agreement between the Parties;

'Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider’s
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider;

"Service Manager" means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer's objectives and requirements
and specifications and any other reguirements and constraints relating to the manner in which the
Services must, or may, be provided or performed,;

“Service Period” refers {o the peried indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

“Transitional Stage" refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
manageriat support and information, as detailed in the Scope of Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

2.1.1  The masculine includes the femining and the neuter, vice versa;
2.1.2 The singular includes the plural; and vice versa

2.1.3  Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings,

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of the
Contract, notwithstanding that it is only contained in the interpretation clause.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 18
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DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

4.1.1  Alirelevant, available data and information required and requested by the Service Provider for
the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 8.

The Service Provider shall not have the power of attorney or autherity to enter into any contract or to
otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation has
been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of professionals providing services similar to the Services.

Should any member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services withaut the prior written consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer's written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to
which the employees of the Employer may be entitled.

Any reference to words "Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or "Tenderer”. Page 5 of 18
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SERVICE MANAGER

The Service Manager shall administer the Contract on behaif of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and autharity and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager's delegatee to the Service Manager who shall confirm, reverse or
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set outin
the Contract Data and any expenditure incurred in doing so shall be borne hy the Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service Provider

fail to provide the Employer with the selected security within 21 days from Commencement Date, it

shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 %
of the Contract Sum (excl. VAT).

SECURITY CLLEARANCE

In the event of securily clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpese the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the
Services.

It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer's prior written consent.
As disclosure or improper use of the confidential information, without the Employer's prior written
consent, will cause the Employer harm:

9.1.1 the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a resuli of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

8.2.1 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need {o know interest, in order to assist with the rendering of the Services
on the Contract:

8.2.1 employees, officers and directors of the Service Provider; and

8.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consuitant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential
information may be disclosed to such person.

Any reference to words “Bid” or Bidder” herein and/or in any ather documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 18
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The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not
disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession or in the possession of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
details of the adjustments, if any, and a written instruction directing what Service, if any, is to be
delivered,

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required in terms of the Occupational
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall be given access to the Facilities or portions therecf and shall render the
Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a
written instruction to this effect.

if the Employer fails to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has taken all reascnable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or informaticn, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are to be rendered and/cr the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or
a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may require.

Any reference to words "Bid” or Bidder” berein andfor in any other documentation shall be construed {o have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 18
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15, INTELLECTUAL PROPERTY RIGHTS INDEMNITY

15.1.  The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

15.2.  The Service Provider further indemnifies the Employer against any claim or action (including costs on
an attorney and client scale) caused by or arising from the failure to obtain such consent.

16, COMPLIANCE WITH LEGISLATION

16.1.  This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the
delivery of the Services and Facilities under this Contract.

16.2.  All the applicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary.

16.3.  Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

16.4.  The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

16.5.  ltis the responsibility of the Service Provider to obtain the consents, permissions andfor permits,
referred to in Clause 16.4, in the provision of the Services.

16.6. The Service Provider shall not have a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

17. REPCRTING OF INCIDENTS

17.1.  In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in writing
of any incidents at the Facilities, which resulted or could have resulted in damage to property or injury
or death to persons.

17.2. The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 immediately after the occurrence thereof.

17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report an such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

17.4.  The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 8 of 18
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The Service Provider shall notify the Emplayer immediately, on becoming aware of the Contract
requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the Service
Provider's non-compliance with his obligations in ferms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer's specification; good industry practice and the Service Manager's written
instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demanstrating the acceptability of the relevant Services provided, or the
suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

All costs for tests carried out shall be deemed to be included in the Service Provider's prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to oris
not available or able to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through ancther service provider.

If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed {o, or in the cause of or caused
by reason of the rendering of the Services;

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 18
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21.1.3 any liens, attachments, charges or other encumbrances or claims upen or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any
payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.
VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior writlen authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services.

The Additional Services will be valued at the rates in the Pricing Data.
IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be Identified
Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the ldentified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

{(a) describe the services/works required to be executed by the Service Provider under the
Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;
(c) state the total cost of the relevant Identified Proiect as agreed to between the Parties; and
(d) any additional requirements, conditions of contract and/or restrictions, other than those

already stated in the Confract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as
required in 13.

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” er “Tenderer”, Page 10 of 18
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23.7  Where an ldentified Project comprises services/works that are of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at such rates.

23.8  Where an Identified Project comprises servicesfworks that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates
applicable shall be as determined by the Employer.

239  If the Service Provider fails to complete the |dentified Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause
of delay and period of extension applied for.

23.11  If during the period for completion of the Identified Project or any extension thereof abnermal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the pericd referred to herein
above, or until the issue date of the certificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable pericd referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total
extension of time for the Contract:

V= (Nw—=Nn) + {(Rw - Rn)

X
\'4 = Delays due to rain in calendar days in respect of the calendar month under consideration.
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per

day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of ¥ mm or more per day
has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X

n

20, unless otherwise provided in the project specifications.
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed {Nc — Nn) calendar days,
where Nc = number of days calendar days in the month under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any reference {o words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer™. Page 11 0f 18
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The factor (Rw - Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but
when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommeodate in his programme, and for which no extension of
time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identified Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the
Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

Should the Service Provider fail {o apply in writing for an extension of the due completion date of the
relevant [dentified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within
the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;
25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

The performance deduction shall be calculated in accordance with the formula detailed in the Scope
of Works.

Any reference to words “Bid” or Bidder" herein andfor in any other documentation shall be construed to have the same meaning as the words
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253  The Service Provider shall not be liable for a performance deduction, if the Service Provider is unable
to perform due to no fault of his own, his employees, agents or representatives.

26. PAYMENTS

26.1  The Service Manager will evaluate the Service Provider's performance on a monthly basis.

26.2  The Service Provider shall submit a monthly certificate taking into account the following:
28.2.1 the assessment of the Services rendered during the assessment month, including routine

services, management fees, and services using call down rates;

26.2.2 adjustments in terms of the pricing data;
26.2.3 additional work rendered by the Service Provider,
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.

26.3  If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

26.4  The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Fagility during the month under assessment.

26.5  The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking into
account inter alia the following:

{1} deductions for penalties;

(2} deductions for overpayments;
{3) deductions for retention

(4) deductions for damages.

26.6  The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax invoice.

26.7  If the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim indicated in the statement.

26.8  The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7.

26.9  With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement referred to in 26.7, submit a revised certificate or a justification for his claim or
declare a dispute in terms of 34.

26.10 If it is later resclved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest therean from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act,
1999 (Act 1 of 1999}, as amended.

26.11  All the work shall be evaluated in accordance with the provisions of the Pricing Data.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider
shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having to
address andfor rectify queries arising from a claim submitted in respect of work done, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of
such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash depasit of 2.5% of the Contract
Sum {excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

If the form of security selected is:

(a) a retention of 2.5% of the Contract Sum (excl. VAT); or
(b} a 1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 {1)(b) of the Public Finance
Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION
At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer’s Assets and Data handed over at commencement of the Contract and

accumuiated during the Contract Period.

Al the expiry of the Contract Period, the Service Manager shall issue o the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:

Any reference to words “Bid" or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the words
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29.3.1 The Guarantee shall be returned, if applicable.
20.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.

30, ASSIGNMENT

30.1  The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person cutside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

30.2  Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.
3, INDULGENCES

31.2  No extension of time, latitude or other indulgences which may be given or allowed by either Party to
the other shall constitute a waiver or alteration of this Contract, or affect such Party's rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

32, OWNERSHIP AND PUBLICATION OF DOCUMENTS

32.1  The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10} days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitled.

32.2  The copyright of all documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer's service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notification to or payment to the Service Provider.

32.3 The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shall have the right to use such material for any other
purpase without the approval of, information or payment to the Service Provider.

32.4  In case of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision
applies.

32.5 The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs {including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Contract.

32.6  All information, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

33 BREACH OF CONTRACT

33.1  Inthe event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten} days. In the
event that the Service Provider fails fo remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

Any reference to words "Bid" or Bidder” herein andfor in any other documentation shall be construed fo have the same meaning as the words
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33.1.2 To terminate this Contract without prejudice to any other rights it may have;
33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appointment of such a service provider as well as damages suffered.

33.2  The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access to and to make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the project as a whole.

33.3  Inthe event of breach by the Employer of the terms and conditions of this Contract, and in the event
of the Employer remaining in breach after ten (10} days’ written notice calling for rectification of the
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

34, STOPPAGE AND/OR TERMINATION OF CONTRACT

34.1  The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

34.2  The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissclution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the
Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

34.2.4 if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services as
described; or

34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;

343  The Employer reserves the right to, even in the absence of breach or the events referred fo in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice fo the Service
Provider.

34.4  Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or
reinstate the Services are not issued within twelve {12} months of the instruction; or

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three {3) months after such
instructions were requested by the Service Provider.

34.5  Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not aitributed to the Service Provider:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed o have the same meaning as the words
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34.56.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, failing which the Employer will not be obliged to pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all infermation, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contract as a
whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in
good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President: South
African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resoives the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,
agree on a scale of fees on which the mediator's fees will be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.

On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in
writing.

GENERAL
This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take

effect.

The Cantract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa.

DOMICILIUM CITAND! ET EXECUTANDI

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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37.1  The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the
service of notices and legal process shall be as specified by the Parities in the Contract Data.

37.2  Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to anather physical address.

37.3  Any notice in terms of the conditions of the Agreement must either be:
37.3.1 delivered by hand during normal business hours of the recipient; or
37.3.2 sent by prepaid registered post to the address chosen by the addressee.

37.4  Anotice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10} days after the date it
was posted, unless the contrary is proved.

37.5  Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

37.6  Any notice, request, consent, ar other communication made between the Parties pursuant {o the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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INTRODUCTION AND BACKGROUND
Background to the Health and Safety Specification:

The Construction Regulations in the Occupational Health and Safety Act and regulations
85 of 1893 place the onus on the Client to prepare a health and safety specification for all
construction work.,

Purpose of the Health and Safety Specification:

To assist in achieving compliance with the Occupational Health and Safety Act 85/1993
and Construction Regulations in order to reduce incidents and injuries. This specification
shall act as the basis for the drafting of the construction phase health and safety plan.

Implementation of the Health and Safety Specification:

This specification forms an integral part of the contract and the Contractor is required to
use it at pre-tender phase when drawing up its Year Tender/maintenance/service contract
health and safety plan. Where applicable the Principal Contractor shall forward a copy of
this specification to all Contractors at their bidding stage so that they can in turn prepare
health and safety plans relating to their operations.

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION
SCOPE:

The specification covers the requirements for eliminating incidents and injuries as far as
reasonably possible for Cape Town: Year Tenders/maintenance/service contracts.

The scope also addresses legal compliance, hazard identification and risk assessment,
risk control, and promoting a health and safety culfure amongst those working on the
project. The specification also makes provision for the protection of those persons other
than employees.

INTERPRETATIONS:
Application

This specification is a compliance document drawn up in terms of South African legisiation
and is therefore binding. It must be read in conjunction with relevant legislation as set out
previously.

Definitions

The definitions as listed in the Occupational Health and Safety Act 85 / 1993 and
Construction Regulation shall apply.



2.3 GENERAL ADMINISTRATIVE REQUIREMENTS:

2.3.1 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)
(Registration with Workmen’s Compensation)

The Principal Contractor shall submit a letter of good standing with its Compensation
Insurer to the client as proof of registration. This certified proof of registration to be
submitted with the tender document. Contractors shall submit proof of registration to the

Principal Contractor. No contractor will commence work on any site uniess proof of
the above is received,

2.3.2 Health and Safety File

The Principal Contractor and all Contractors shall have a health and safety file available at
his premises, containing all health related information. The Health and Safety file must be
handed to DPW at completion of the project.

2.3.3 Initial Hazard ldentification and Risk Assessment

An initial hazard identification and basic risk assessment is attached for perusal by the
principal Contractor (Annexure D). These hazards and the consequential risks must be
addressed in the Construction-phase health and safety plan to be submitted by the
Principal Contractor and by other Contractors. The Principal Contractor must include a
comprehensive risk assessment document compiled by a competent person, detaiting all
potential site-specific risks. Contractors shall do the same for their scope of work.

2.3.4  Heaith and Safety Training

The Principal Contractor shall ensure that all site personnel undergo a risk-specific health
and safety induction training session before starting work. In this case, the induction must

include the transportation risks. A record of induction training attendance shall be kept in
the health and safety file.

2.3.5 General Record Keeping

The Contractor shall keep and maintain Health and Safely records to demonstrate
compliance with the Specification document, the OHS Act 85 /1993, and Construction
Regulations, The Contractor shall ensure that all records of incidents / injuries, training,
inspections, audits, etc. are kept in a health and safety file available on request.

2.3.6 Emergency Procedures

The Principal Contractor shall acquaint himself with the client's
emergency/evacuation procedure and adhere to all such procedures. All workmen

shall be in possession of emergency telephone numbers and be capable / trained to
handle injuries, incidents, fire, and major incidents.

2.3.7  First Aid Box and First Aid Equipment

A fully stocked first aid box must be available on each of the maintenance vehicles
whenever work is being carried out. The stock shall be risk-specific and have at least the

4




2.3.8

2.3.9

2.3.10

2.3.11

2.4

2.41

24.2

minimum contents as per the legal requirements (General Safety Regulations, OHS Act 85
of 1983).

Accident / Incident Reporting and Investigation

Injuries are to be categorised into first aid, medical, disabling, fatal. The Principal
contractor must stipulate how it will handle each of these categories. When reporting
injuries to DPW, these categories shall be used.

All injuries must be investigated by the Principal Contractor, with a report being forwarded
to the DPW forthwith.

Personal Protective Equipment (PPE) and Clothing

The Principal Contractor shall ensure that all workers wear PPE. Task-specific PPE shall
be identified during the risk assessment. See attached "initial hazard identification and risk
assessment” (Annexure D) for minimum requirements.

Non-conformance and failure to follow healith and safety measures

Any non-conformance by an employee shall be deait with by means of an internal
disciplinary procedure. All such non-conformances must be documented and reported to
the DPW.

Contractors {sub-contractors)

The Principal Contractor shall ensure the all Contractors under its control comply with this
Specification document, the OHS Act 85 /1993, Construction Regulations and all other
relevant legislation that may relate to the activities directly or indirectly. The Contractor,
when appointing other Contractors as “sub-coniractors®, shall mutatis mutandis ensure
compliance. Contractors are Employers in their own right and must comply with all
requirements including but not limited to preparing a site-specific health and safety plan,
opening and maintaining a health and safety file, training their workers, appointing
competent supervisors, elc.

REQUIREMENTS:

Hazardous Chemical Substances (HCS)

Any hazardous chemical substances not able to be substituted must be safely transported.
All workers must be inducted into the hazards, the consequences and conirol measures
required to protect themselves against exposure. A list of these substances must be
included in the health and safety file and updated as the site progresses. Material safety
data sheets (MSDS) must be included by the supplier, however, it remains the Principal
Contractor's responsibility to ensure that these MSDS’s are available and in the file. All
containers shall be clearly labelled, including dangers, control measures and emergency
procedures.

No Hazardous chemicals substances, empty containers, may be left or disposed of on the
Depariments sites.

Fire Extinguishers and Fire Fighting Equipment

The Principal Contractor shall carry at least one 9kg Co? and one 9kg DCP extinguisher on

his service vehicle.
)
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2.4.4

2.4.5

2.4.6

2.5

Scaffolding / Werking at Heights including roof Work

Working at heights includes any work that takes place in an elevated position. The
Principal Contractor must submit a risk-specific fall protection plan in accordance with the
Construction Regulations before this work is undertaken.

Ladders and Ladder Work

The Principal Contractor shall ensure that all ladders are inspected regularly, are in good
safe working order, are the comrect height for the task, extend at least 1m above the
landing, fastened and secured, and at a safe angle.

Portable Electrical Tools

The Principal Contractor shall ensure that all electrical tools, electrical distribution boards,
extension leads, and plugs are kept in safe working order. Regular inspections and
toolbox talks are to be conducted to make workers aware of the dangers and control
measures to be implemented e.g. personal protection equipment.

Asbhestos Work

The maintenance of asbestos roof sheeting must be conducted under controlled conditions
as specified in the Asbestos Regulations (no. R155, 2002).

A written safe work procedure is drawn up by the Principal Contractor or other asbestos
contractor and submitted to an AlA for approvai, before any work commences the
Department of Labour must be informed and all asbestos work must be carried out by a
registered asbestos contractor. The safe work procedure shall include but not be limited to:

The provision of safe access while working on roofs i.e. Duck boards and roof ladders;
The provision of suitable PPE and respiratory equipment for all asbestos workers who
could be exposed fo fibres.

The control of contaminated water, i.e. suitable filtration method fo be used:

The prevention of dry cutting or drilling, a suitable wet method must be used;

The prevention of dry brushing of asbestos products;

The safe disposal of asbestos waste including contaminated water,

The prevention of high pressure water jetting unless a specialised control system is used,;
The specification of fungicides and moss killer, including any related chemica! hazards.

Acceptance of the safe work procedure will then be issued to the Principal Contractor
before asbestos work may proceed. The Principal Contractor shall ensure that asbestos
work complies with the Asbestos Regulations and the accepted safe work procedure,
which shall include a full risk assessment of the related risks.

Copies of all certificates received by the contractor for safe disposal of asbestos must be
handed to the Department.

ELECTRICAL INSTALLATIONS

Only licensed electrician’s persons will be permitted to carry out electrical work.



2.6

2.7

2.7.1

27.2

SUB - STATIONS

Persons such as painters, carpenters etc. that have to carry out work in a sub — station
shall do so under supervision of an authorised person as required by the notice in
regulation 4 (a) of the elecirical machinery regulations which states " No unauthorised
entry ".

OCCUPATIONAL HEALTH
Occupational Hygiene

Exposure of workers to occupational health hazards and risks are very commeon in any
work environmenti, especially in construction. Occupational exposure is a major problem
and all Contractors are to ensure that proper health and hygiene measure are put in place
to prevent exposure to these hazards and risks. Prevent inhalation, ingestion, absorption,
and noise induction. Site-specific health risks are tabled in Annexure D e.g. asbestos,
cement dust, wet cement, vibration, and noise.

Alcohol and other Drugs

No alcohol and other drugs will be allowed on site uniess under controlled conditions under
the supervision of the Principal Contractor's Responsible Person. No person may be
under the influence of alcohol or any other drugs while on the construction site. Any
person on prescription drugs must inform hisfher superior, who shall in return report this to
the Principal Contractor forthwith. Any person suffering from any iliness / condition that
may have a negative effect on his/her safety performance must report this to hisfher
superior, who shall in turn report this to the Principal Contractor forthwith. Any person
suspected of being under the influence of alcohol or other drugs must be sent home
immediately, to report back the next day for a preliminary inquiry. Full disciplinary
procedures must be followed.




YEAR TENDERS AND MAINTENANCE/SERVICE CONTRACTS

ANNEXURE A

The Principal Contractor and Contractors must submit their compliance with annexure A together
with their construction-phase H&S plan.

HSS Requirement OHSA Requirement Submission Date

item No

2.3.1 Assignment of OHS act (section 16.2) & | Before commencement
Responsible Persons o | Construction Reg. 6 on site
Supervise Construction
work

232 Competence of OHS Act (section 16.2) & | Together with H&S plan
Responsible Persons Construction Reg. 6

23.3 Compensation of COIDA Together with H&S plan
Occupational injuries and
Diseases — proof of
registration

234 Occupational Health and | OHS Act Together with H&S plan
Safety Policy

2.3.5 Health and Safety Client Requirement Together with H&S plan
Organogram

2.3.6 Initial Hazard Construction Regs. Together with H&S plan
Identification and Risk
Assessment

237 Health and Safety OHS Act Submit as soon as there
Representatives are more than 20

employees on site




YEAR TENDERS AND MAINTENANCE/SERVICE CONTRACTS

ANNEXURE B

The Principal Contractor shall make the following appointments according to the Health and Safety
Specification: (further appointments could become necessary as the project progresses)
Contractors shall make the relevant appointments as per their operations. The Client reserves the
right to insist on any health and safety related appointments as determined by its risk assessments.

Appointment OHSA Reference Requirement

CEO Assignee Section 16 (2) A competent person to assume the
overall H&S responsibility-Principal
Contractor's Responsible Person

Construction Work CR 6.1 A competent person to supervise

Supervisor and be responsible for Health and
Safety reiated issues on site

Fall protection plan co- CR 8 A competent person to prepare &

ordinator amend to fall protection plan

First Aider GSR 3 A qualified person to address all on
site first aid cases

Scaffolding Inspector SABS 085 A competent person to inspect

scaffolding before use and every
time after bad weather, etc.

Scaffolding erector GSR 13D A competent person to erect
scaffolding

Scaffolding supervisor SABS 085 A competent person to supervise
scaffolding

Ladder inspector GSR 13A A competent person to inspect

ladders daily and ensure they are
safe for use, keeping monthly record

Electrical installations CR 22 (d) A competent person to control all
Competent person electrical instaltations




YEAR TENDERS AND MAINTENANCE/SERVICE CONTRACTS

ANNEXURE C

The Principal Contractor shall comply but not be limited to the following requirements:
Report on these to DPW and place a copy on the Health and Safety file monthly.

What When Qutput Accepted by
Client with date
Health and Safety | Before site hand | Principal Contractor to report on
Plan over status of Contractor's health &

safety plans

Health and Safety

Open file when

Have file on hand at meetings

File construction
begins and
maintain
throughout
Induction training | Every worker Attendance registers. Signed by
before hefshe everybody who received
starts work induction fraining.
Awareness Every 2" weekly | Attendance registers
Training (Tool Box
Talks)
Health & Safety Monthly Meeting minutes
Meetings
Health & Safety Monthly Report covering:
Reports » Incidents/accidents and
investigations;

e non conformances by
employees &
contractors;

e Internal & External H&S
audit reports

Emergency Weekly Table procedure in writing as

procedures evaluation of well as tel. numbers
procedure

Risk assessment | Updated and Documented risk assessment
signed off at

least monthly

Methad statements

Drawn up before

Documented set of safe work

{safe work workers are procedures (method statements)
procedures) exposed {o new updated and signed off
risks
General Weekiy and daily | OHS Act compliance: Registers
Inspections e Scaffolding;
¢ Temporary electrical
installations

10



Annexure C confinued

General Monthly o Fire fighting equipment
Inspections « Portable electrical
equipment
e lLadders
Complaints book Update when Table any complaints and
necessary incidents at meetings
List of Contractors | List to be updated | Table list, number of workers
weekly and Company tel. numbers

Workman's
Compensation

Update monthly

Table a list of Contractors’
workman’s compensation proof
of good standing

Construction site
rules & Section
37.2 Mandatory
Agreement

Update monthly

Table a report all signed up
Mandatories

11
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ANNEXURE E
YEAR TENDERS AND MAINTENANCE/SERVICE CONTRACTS

Acknowledgement of receipt of the Health & Safety Specification document (pg 1-14):

| representing

Principal Contractor/Contractor/fEmployer

have satisfied myself with the content of the Pre-construction Health and Safety Specification
and shall ensure that the Principal Contractor / Contractor and its personnel comply with all
obligations / requirements in respect thereof

Signature of Principal Contractor / Contractor Date

Signature of Client / Client’s Agent Date

TOTAL COST FOR HEALTH AND SAFETY R
END OF PART --==s-----

TOTAL COST FOR COMPLIANCE WITH HEALTH AND SAFETY SPECIFICATION TO BE
CARRIED FORWARD TO SUMMURRY PAGE.
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Construction Indusiry Development Board

Standard for Developing Skills through
Infrastructure Contracts

July 2020

In terms of sections 5(2) of the Construction Industry Development Board Act, 2000 (Act no.
38 of 2000) (the Act), the Construction Industry Development Board is empowered to promote
best practice Standards. This best practice Standard for developing skills through
infrastructure contracts standard establishes a minimum contract skilis development goal
which is to be achieved in the performance of a contract in relation to the provision of different
types of workplace opportunities linked to work associated with a contract which cutminate in
or lead to:

a) a part- or full occupational gualification registered on the National Qualification
Framework;

b) atrade qualification leading to a listed trade (GG No. 35625, 31 August 2012);
c) anational diploma registered on the National Qualification Framework; and

d} registration in a professional category by one of the professional bedies listed in the
standard.

Ms Nonkululeko Sindane
Chairperson: Construction Industry Development Board
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INTRODUCTION

Procurement may be defined as the process which creates, manages and fuffils confracts.
Procurement accordingly commences once a need for goods, services or works has been
identified and it ends when the goods are received, or the services or construction works are
completed. Public procurement, because of its nature and size, can have a significant impact
on social and economic development if it is used to leverage social and development
objectives.

The South African government requires that its considerable expenditure on the delivery,
maintenance and operation of infrastructure (fixed assets that are constructed or result from
construction operations) contribute to an increase in the number of people who have part or
full occupational qualifications registered on the NQF or professional designations awarded
by professional bodies or statutory councils. This standard has been prepared to leverage
contributions towards the increase of the pool of qualified skilled people, and where required
professionally registered, through training on professional services, services, design and build
ar engineering and construction works confracts associated with such expenditure. This
standard establishes a minimum contract skills development goal which is to be achieved in
the performance of a confract in relation to the provision of different types of workplace
opportunities linked to work associated with a contract which culminate in or lead to:

a) a part or full occupational qualification registered on the National Qualification
Framewaork;

b) a trade qualification leading to a listed trade (GG No. 35625, 31 August

2012);
c) a national diploma registered on the National Qualification Framework; and
d) registration in a professional category by one of the professional bedies listed

in Table 1 of this standard.
Contractors are responsible for achieving the contract skills development goal and are
provided with a number of methods for measuring their achievements. They may, if need be,

devolve their obligations onto subcontractors.

This standard should be applied to a contract or an order issued in terms of a framework
agreement that has a duration of 12 months or more, and a confract amount exceeding:

a) R5 million in the case of a professional service or service contract or an order
issued in terms of such a contract; or

b) R60 million in the case of an engineering and construction works, or design
and build contract or an order issued in terms of such a contract.

This Standard will be subject to review every five years, or sooner if required.

- This gazette is also available free onliné at www.gpwonline.co.za -
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Standard for developing skills through infrastructure
contracts

1 SCOPE

This standard establishes a key performance indicator in the form of a contract skills
development goal (CSDG) relating to the structured workplace learning of occupational or
professional learning, which enables learners to make measurable progress towards the
attainment of:

a) a part or full occupational qualification registered on the National Qualification
Framework; or

b) a trade qualification leading to a listed trade {GG No. 35625, 31 August 2012}

or
c) a national diploma registered on the National Qualification Framework; or
d) registration in a professional categary by a statutory council listed in Table 1.

in the delivery, maintenance and operation of infrastructure through the performance of
professional service, service, engineering and construction works, or design and build
contracts or an order associated with such a contract.

This standard sets out the methods by which the key performance indicator is established,
measured, quantified and verified in the performance of the contract or the execution of an
order.

NOTE 1: Guidance on the manner in which this standard sheuld be incorporated into procurement documents is
provided in Annex A.

NOTE 2: This standard can be applied to contracts or to orders (call-offs) issued in terms of framework agreements.
Framework agreements are well suited to situations in which leng term relationships are entered into. They offer

flexibility in attaining contract skills develepment goals as requirements can be adjusted from one order io another,
thus allowing key performance indicators to be improved upon over time.

2 TERMS AND DEFINITIONS
For the purposes of this document, the following terms and definitions apply:

21 allowance amount provided for in the contract or an order by the employer relating to
one or more of the following:

a) the performance by the contractor of work or services that are foreseen but

cannot be accurately specified at the time that the contract was entered into or
the order issued;

This gazetie is alsd available freé online at www.gpwonline.co.za .
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b} work or services to be performed, or goods provided, by a subcontractor who
is either nominated by the employer or is selected by the employer in
consultation with the contractor after the award of the contract or the issuing of

an order;
c} provision for price adjustment for inflation; or
d) other budgetary provisions intended to cover the employer’s cantraciual risks

artisan a person who has been certified as competent to perform a listed frade in
accordance with Section 26B of the Skills Development Act of 1998 (Act No. 97 of
1998)

black people a generic term which means Africans, Coloureds and Indians or Chinese
and who are a citizen of the Republic of South Africa:

a) by birth or descent; or

b) naturalisation occurring before the commencement date of the Constitution of
the Republic of South Africa Act, Act No. 200 of 1993 or cccurring after the
commencement date of such Act, but who, without the Apartheid policy would
have qualified for naturalisation before then

candidate a person who is registered in a category of registration which ultimately
leads to registration in a professional category by one of the statutory councils listed
in Table 1

cidb Construction Industry Development Board, established in terms of the
Construction Industry Development Board Act of 2000 (Act 38 of 2000)

class of construction works the class of construction works referred to in Schedule
3 of the Construction Industry Development Regulations 2004 as amended and
published in terms of the Construction Industry Development Board Act of 2000 (Act
38 of 2000)

contract amount financial value of the contract at the time of the award of the contract
or an order at the time of issue, including value added tax but excluding all allowances
and expenses

contract skills development credits the number of learners employed by the
contractor and placed for continuous training opportunities in a three-month period

contract skills development goal (CSDG) the number of hours or head count of skills
development opportunities that a contractor contracts to provide in relation to work
directly related to the contract or order up to:

a) completion in the case of a professional service contract;

2

“This gazette is also available free online at www.gpwonline.co.za
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b) the end of the service period in the case of a service contract; and
c) practical completion in the case of an engineering and construction works
contract

contractor person or organization that contracts to provide professional services,
services, goods and related services, or engineering and construction works

design and build contract engineering and construction works contract where both
the design and the construction are the responsibilities of the same contractor

employed learner a learner who was in the employment of an employer prior to the
commencement of the contract or execution of the order. Learners deployed from the
public sector, other organisations, or other contractors for the purposes of gaining
structured workplace learning shall also be considered to be an employed learner
albeit that their employer will remain unchanged.

Employer person or arganization entering into a contract with the contractor for the
provision of professional services, services, goods and related services, engineering
and construction works (commonly referred to as the client)

employer's representative person authorized to represent the employer in terms of
the contract

engineering and construction works contract, contract for the provision of a
combination of goods and services arranged for the manufacture, development,
extension, refurbishment, rehabilitation or demolition of a fixed asset, including building
and engineering infrastructure

expenses costs incurred by the contractor in the performance of the contract or order
which are in terms of the contract recoverable from the employer

framework agreement, agreement between an employer and one or more
contractors, the purpose of which is to establish the terms governing orders to be
awarded during a given period, in particular with regard to price and, where
appropriate, the quantity envisaged

mentor a qualified, experienced and, in the case of professionals, registered person,
designated to guide a learner or candidate through a structured work experience
learning component of a learning programme required for the acquisition of a part or
full qualification or professional designation

occupational qualification occupational qualification registered on the National
Qualifications Framework Act (Act No. 67 of 2008)

order the instruction to carry out construction works, services or professional services
under a framework agreement

:This gazette is alsc available free online at www.gpwonline.co.za .
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2.21  part qualification an assessed unit of learning that is registered on the National
Qualifications Framework as part of an occupational qualification

2.22 practical completion the state of completion at the end of construction required in
terms of an engineering and construction works centract

NOTE: Practical completion is commonly understood to be a state of readiness for occupation of the whaole works
although some minor work may be outstanding. Practical completion in an engineering and construction works
condract occurs when:

a) FIDIC Short Form of Contract: the date when the Employer considers that the
Works have been completed in accordance with the Caontract, except for minor
outstanding work and defects which will not substantially affect the use of the
Works for their intended purpose.

b) FIDIC Red, Silver and Yellow Book: the date when the Engineer determines
that the Works have been completed in accordance with the contract except
for minor outstanding works and defects which will not substantially affect the
use of the works for their intended purpose.

c GCC 2010: the date when the Engineer certifies that the whole or portion of
the Works has reached a state of readiness, fit for the intended purpose, and
occupation without danger or undue inconvenience to the Employer, although
some work may be outstanding.

d) JBCC 2000 Principal Building Agreement and JBCC Minor Works Agreement:
the date when the principal agent decides that the completion of the works has
substantially been reached and can be used for the purpose intended.

e} NEC3 Engineering and Construction Contract: the date when the Project
Manager decides that the Contractor has reached Completion as defined in the
contract.

f) NEC3 Engineering and Construction Short Contract: the date when the

Employer decides that the Contractor has completed the works in accordance
with the Works Information except for correcting notified Defects which do not
prevent the Employer from using the works and others from doing their work.

2.23 professional category a category of registration identified in Table 1 or such other
category recognised by the Employer in the application of this standard.

Table 1: Categories of registration

Profession Category of registration Act
Architect, Senior Architectural
Architectural Technologist, Architectural Architectural Profession Act
Technologist or Architectural of 2000 (Act No. 44 of 2000}
Draughtsperson
Construction project Construction Project Manager Project and Construction
management Management Professions Act
Construction management Construction Manager of 2000 (Act No. 48 of 2000)
Engineer, Engineering . . .
Engineering Technologist, Engineering Engineering Profession Act

of 2000 (Act No. 46 of 2000)

Technician or Certificated Engineer

.This gazette is also available free online at www.gpwonline.co.za :



994 No. 43495

GOVERNMENT GAZETTE, 3 JULY 2020

Government Gazette 36760 of 23 August 2013 for official version

June 2020 version 2
www.gpwoniine.co.za

Profession Category of registration Act
Construction Health and Safety Occupational Health and
Agent, Construction Health and Safety Act of 1993 (Act No.
};:-:lég‘ttig:grfafety Safety Manager, Construction 85 of 1993)

Health and Safety Officer

Construction Regulations,
2014

L.andscape Architectural

Landscape Architect, Landscape
Technologist, Landscape
Technician or Landscape Assistant

Landscape Architectural
Profession Act of 2000 (Act
No. 45 of 2000}

Planning

Planner or Technical planner

Planning Profession Act,
2002. (Act No. 36 of 2002}

Quantity surveying

Quantity surveyor

Quantity Surveying
Profession Act of 2000 {Act
No. 49 of 2000)

Natural Scientific Professions

Scientists Natural scientists Act (Act No. 27 of 2003)
Land surveyor, Engineering Professional and Technical
Surveying surveyor or Technician engineering | Surveyors' Act (Act No. 40 of
surveyor 1984)
Valuers Valuer or Property Valuers Profession
Associate Valuer Act {(Act No. 47 of 2000}
2.24 professional fees financial value of a professional service contract at the time of the

award of the contract or an order at the time of issue, excluding all allowances and
expenses, but including value added tax

2.25

care normally delivered by professionals

2.26

professional service contract, contract for the provision of services with the skill and

Sector Education and Training Authority (SETA) an institution established under

section 9 of the Skills Development Act, Act 97 of 1998 and which has the responsibility
under this Act to register learners on learning programmes

2.27

service contract, contract for the provision of labour or work, including knowledge-

based expertise, carried out by hand or with the assistance of equipment and plant

2.28

site means the land or place made available by the employer, for the purposes of the

contract or arder, on, under, over, in or through which the works or services are to be

executed

2.29

functions set out in section 4.1.5.

2.30

statutory council a council established as follows:;

skills development agency (SDA) an agency which performs some or all the

a) South African Council for the Architectural Profession, established by the
Architectural Profession Act of 2000 (Act No. 44 of 2000),

b) South African Council for the Project and Construction Management
Professions, established by the Project and Construction Management
Professions Act of 2000 (Act No. 48 of 2000);

- This gazette Is also available free online at www.gpwonline.co.za :
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c}) Engineering Council of South Africa, established by the Engineering Profession
Act of 2000 (Act No. 46 of 2000);

d) Construction Health and Safety Practitioners established by the Occupational
Health and Safety Act of 1993 (Act No. 85 of 1993)

e) South African Council for the Landscape Architectural Profession, established

by the Landscape Architectural Profession Act of 2000 (Act No. 45 of 2000},

f) South African Council for the Quantity Surveying Profession, established by the
Quiantity Surveying Profession Act of 2000 (Act No. 49 of 2000},

g) South African Council for Professional and Technical Surveyors, established
by the Professional and Technical Surveyors' of 2000 (Act No. 40 of 1984);
h} South African Council for Planners, established by the Planning Professions

Act of 2002 {Act No. 32 of 2002);

i) South African Council for Natural Scientific Professions, established by the
Natural Scientific Professions Act (Act No. 27 of 2003); or

i} South African Council for the Property Valuers Profession established by the
Property Valuers Profession Act {(Act No. 47 of 2000).

2.31 structured mentorship, mentorship provided by a person who is registered in a
suitable category of professional registration by a professional body or statutory
council who leads and directs a candidate towards professional registration

2.32 structured workplace learning component of learning in an occupational qualification
or work placement for a professional designation whereby a learner is mentored by a
qualified, and where required, registered mentor in the application and integration of
the knowledge and practical skills learnt, under supervision, in the actual context of a
workplace in accordance with the prescripts set by the relevant qualifying authority,
professional body or statutory council

2.33 supervisor a supervisor is a person in the particular workplace charged with the
responsibility of allocating workplace tasks to a learner that are aligned to the
prescriptions of their learning programme and of overseeing and reporting on that
learning using a formally agreed record keeping system

2.34 unemployed learner a leamer who was not in the full-ime employment of the
contractor prior fo the commencement of the contract or execution of the order and is
appointed by the contractor or SDA on a limited duration employment contract linked
to the prescriptions of a structured workplace learning programme. Their conditions of
employment shall not be less favourable than those set out for such learners on
learnerships set out in section 18 (3) of the Skills Development Act (Act 87 of 1998)

2.35 work integrated learning the workplace learning component required by learners

completing a national diploma at a University of Technology or Comprehensive
University
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3 REQUIREMENTS
3.1 CONTRACT SKILLS DEVELOPMENT GOAL (CSDG)

3.1.1 The contractor shall attain or exceed the contract skills development goal in the
performance of the contract or the execution of an order.

3.1.2 The contract skills development goal shall be expressed as in 3.1.2.1 for engineering
and construction works, design and build and services contracts, and as in 3.1.2.2 for
professional services confracts.

3.1.2.1In the case of engineering and construction works contracts, design and huild contracts
and services contracts the contract skills participation goals, expressed in Rand, shall be no
tess than the contract amount multiplied by a percentage (%) factor given in Table 2 for the
applicable class of construction works used in the application of the Construction Industry
Development Regulations issued in terms of the Construction Industry Development Board
Act of 2000.

Table 2: Contract skills development goals for different ciasses of engineering and
construction works contracts

Class of construction works as identified in terms of Construction skills
Regulation 25(3) of the Construction industry Regulations development goal (CSDG})
2004 {%)
Designation | Description
CE Civil engineering 0.25
CEand GB | Civil engineering and General Building 0.375
EE Electrical Engineering works (buildings) 0.25
EP Etectrical Engineering works (Infrastructure) 0.25
GB General Building 05
ME Mechanical Engineering works 0.25
SB Specialist 0.25

Example 1: The contract amount for an engineering and construction works contract in the GB class of construction
works is R65,7m. The contract skills development goal in Rands is R65,7m x 0.5% = R328 500.

3.1.2.21In the case of professional services contracts the contract skills development goals,
expressed in hours, shall be not less than the professional fees in millions of Rand
multiplied by 150.

Example 2: The contract amount for a professional services contract is R5.6 m. The contract
skills development goal in hours is R5.6m x 150 = 840 hours.

3.1.2.3 The number of hours for the contract skills development goal shali be revised as the
need arises and be published in a Gazette notice.
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3.1.2.4 Where required in terms of the coniract or order, a specified proportion of the learners

and candidates shall be selected from persons in the employ of the state who meet
the relevant eligibility criteria for the relevant programme.

3.1.2.5Where required in terms of the contract or order, the employer shall advise the
contractor of the types of training to be undertaken by the learners and candidates.

3.2 ACHIEVING THE CONTRACT SKILLS DEVELOPMENT GOAL (CSDG)

3.2.1 The contractor shall achieve the measurable contract skills development goal by
providing opportunities to learners requiring structured workplace leamning using one
or a combination of any of the following in relation to work directly related to the contract
or order:

Method 1: structured workplace learning opportunities for learners towards the attainment of
a part or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan
learners towards the attainment of a trade qualification leading to a listed trade (GG No. 35625,
31 August 2012) subject to at least 60% of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities for University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in
a professional category by a statutory council listed in Table 1 above.

3.2.2 Employed learners may not account for more than 33 percent of the contract skills
development goal.

3.2.3 Not more than one method may be applied to any individual concurrently in the
calculation of the contract skills development goal.

MNOTE: The principle is that an individual can anly be counted once towards the CSDG.
3.3 CONTRACT SKILLS DEVEL.OPMENT GOAL CREDITS

3.3.1 Contract skills development credits will not be awarded for learners enrolled as
beneficiaries of other funded or subsidised programmes.

3.3.2 In the case of engineering and construction works, design and build and services
contracts:

a) The contract skills development goals shall be granted by multiplying the
number of people employed by the contractors and placed for continuous
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training opportunities in a three-month period by the noticnal values contained
in Table 3, or as revised in a Gazette notice.
b) The confractor may source beneficiaries of the contract skills development goal
from the cidb Skills Development Agency (SDA).
c) Ali beneficiaries of the Standard must be registered with the cidb SDA.

NOTE: The role and function of a cidb SDA is outlined in Annex B

Table 3: The notional cost of providing training opportunities per quarter

Provision for Provisions
L sfipends Provisions ° Total costs
Type of Training (Unemployed for for
Opportunity learners mentorshi additional | Unemployed | Employed
P costs* learners learners
only}

Method 1

Occupational

qualification R7 000 RO R9 000 R16 000 R9 000

Method 2

TVET College

graduates R14 000 RO RS9 000 R23 600 N/A

Apprenticeship R14 000 RO R12 000 R26 000 R12 000

Method 3

P1and P2 leamers, ora | poy gqq R20000 | R4 500 R48 500 N/A

240 credits qualification

Method 4

Candidates with a 360 R37 000 R20000 | R4 500 R61500 | R20000

credits qualification

Candidates with 480 or

more credits R47 000 R20 000 R4 500 R71 500 R20 000

qualification

*Additional provisions include provisions for personatl protective equipment, insurance, medical assessments, course fees and
trade tools {where applicable) assessment, moderation and monitoring of learers.

NOTE:

i) Where an unemployed learner is employed directly by the contractor, the contractor shall pay the stipend directly
to the learner

if) Where an unemployed leamer is sourced through an SDA, training provider or skills development facilitator the
centractor must pay the stipend to the SDA, training provider or skills development facilitator who in turn will pay
the fearner

iii) The notional cost of providing training opportunities will be increase by CPI on an annual basis. The new,
revised costs will be published on the cidb website on the 15 April in each year.
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Example 3: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Menths
CSDG 0,50%
Minimum CSDG target 0,5% x R65 700 000
R328 500
Notional Notional .
Total Notional
Skills Types r\t’;ﬁg;f Lga?'fl:r / cost/learner/year Cost over 12
months Contract
Quarter
Method 2:
Workplace learning
opporiunities, with 1 R23 000 RS2 000 R92 000
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
learner with a 3-year 1 R61 500 R246 00 R2486 00
qualification
Total 2 R338 400
3.3.3 Credits towards the contract skills development goal for professional services

3.3.4

3.35

3.4

contracts shall be granted by summating the hours of structured workplace learning
opportunities provided to P1 and P2 learers as well as professional candidates in
accordance with this standard.

No more than 45 hours may be claimed per week for any individual.

Contract skills development goal credits shall be reduced to the extent that they fail to
comply with the requirements of this standard.

DENIAL OF CREDITS

Credits towards the contract skills development goal shall be denied shouid:

the opportunities not be provided on site or the opportunities cannot be directly linked
to the contract or order;

Failure to register all beneficiaries of the Standard be with the cidb SDA;

Failure to submit a copy of the final contract compliance training report within 15 days
of practical completion;

the following not he provided:

1) the required contract compliance baseline plan, an interim contract compliance
report or a final contract compliance report;

2) the required mentorship plan for a candidate not be provided;
3) the required training plan for learners not be provided,;
4) the fraining reports covering a pericd not be provided;
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B) the required records, specified documents and signatures not be provided;

6) the structured mentorship is found not to be in accordance with the
requirements of the applicable professional body, statutory council or qualifying
authority;

7} the structured workplace learning is found not to be in accordance with the

curriculum requirements of the part qualification or occupational qualification or
prescription for professional registration for which the learner is registered;

conditions of employment and rates of allowances for learners not be in accordance
with legislative provisions; and

the contractor does not maintain the required training records, or an audit reveals that
there is insufficient information to substantiate claims for credits.

the contractor claims credits for learners enrolled as beneficiaries on programmes that
are funded or subsidised from another source.

the contractor fails to provide sufficient evidence of disciplinary actions taken against
a learner who fails to present their interim reports or credentials for assessment when
they have had sufficient structured work experience or structured mentorship tc do so.

COMPLIANCE WITH REQUIREMENTS
GENERAL

The contractor shall submit to the employer's representative:

a) within 30 days of the contract coming into effect or the issuing of an order, a
contract compliance baseline training plan taking into account the skills mix and
type of workers that are fo be engaged;

b) interim contract compliance training reports at intervals which do not exceed
3 months; and

c) a final contract compliance training report within 15 days of reaching
completion, end of the service, the delivery date for all work required or
practical completion in the case of professional service, service, design and
construct contracts, and engineering and construction works confracts,
respectively.

The information contained in the final contract compliance training report shall include
the contract skills development goal achieved (in Rands or in hours) in the performance
of the contract and a breakdown of the goal achieved in respect of the following:

a) the name and contact details of the SDA,

b) the skills mix and skills types achieved on the contract; and

i
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c) the names, ID numbers and period of employment of each learner and
candidate.

The contractor shall keep records of the hours worked and registration particulars
towards compliance with this standard. The contractor shall allow the employer’s
representative to inspect or audit such training records at any time.

The employer's representative shall undertake suitable random audits on records to
confirm compfiance with requirements.

The learners shall be directly employed by the contractor or SDA. The contractor shall
enter into a contract agreement with the cidb SDAs, training provider or skills
development facilitator of their choice participating in the implementation of this
standard to;

a) prepare training plans for registered learmers, including details of the scope of
experiential work to be covered and expected outcomes;

b} register learners with the appropriate Sector Education and Training Authority
established in terms of the Skills Development Act of 2008 (Act 37 of 2008);

C) manage learner registration with appropriate trade testing authorities as well
as preparation for the trade test;

d) liaise with the supervisor to monitor onsite training progress of learners;

e) liaise with the supervisor to arrange for summative assessments at appropriate
stages of the training; and

f) liaise with the supervisor to prepare reports for the employer or employer's
representative.

STRUCTURED WORKPLACE LEARNING OPPORTUNITIES FOR
LEARNERS

Structured workplace learning opportunities shall be aligned to the curriculum
requirements set for the particular part or full occupational qualification or professional
designation for which the learner is registered.

A responsible supervisor will be appointed to allocate learning tasks, under the
guidance of a competent person, to learners in line with their training plans.

Mentoring associated with structured workplace learning for artisan learners shall be

undertaken by an artisan in the applicable trade with a minimum of 3 years of frade
specific experience. The number of artisan learners mentored by a single mentor shall,

12
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unless otherwise permitted by the National Artisan Moderation Body, not exceed 4 at

any one time.

Supervision associated with structured workplace tearning for learners leading to a part
or full occupational qualification other than artisan learners shall be undertaken by a
person qualified in the applicable discipline with a minimum of 3 years of post-
qualification experience,

The contractor shall submit to the employer's representative, in respect of each
learner:

within one month of commencing work directly related to the contract or order, a
workplace training plan together with name of the learner's mentor and supervisor;

within one month of commencing work directly related to the contract or order:

1) proof of registration as a learner with the relevant SETA where applicable; and

2) a copy of the mentorship agreement entered into with the learner or the
company mentorship agreement entered into with the relevant qualified
agency;

within two weeks of updating a workplace training plan, the revised workplace training
plan;

a quarterly progress report and a final report at the end of the structured mentorship
period including a log of exposure and interactions with the mentor in sufficient detail
to demonstrate compliance with requirements, signed off by the mentor, the supervisor
and the learner.

Learners shall be required by the mentor to complete training reports required by the
relevant qualifying authority whenever a substantial activity or training period has been
completed.

The menter and supervisor shall sign off all reports and logbooks to allow the learner
to move to other projects or employment and continue the path towards a qualification.

STRUCTURED WORKPLACE LEARNING FOR CANDIDATES

Mentoring associated with structured workplace learning for candidates shall be in
accordance with the prescripts of the relevant professional body or statutery council.

The contractor shall:
a) appoint a supervisor who is actively engaged in work directly associated with
the contract to issue tasks, oversee their implementation and provide input to

the candidate on an on-going basis;
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b} identify a suitable mentor for the candidate. If the contractor does not have an
inhouse mentor, the contractor shall enter into a mentoring agreement with the
candidate and an external company as required by the professional body or
statutory council;, and

c) issue each candidate with a porifalio of evidence file which is to be kept up to
date with all the documentation issued or prepared including the workplace
training plan and all revisions thereof as well as copies of the logbook entries
and training experience reports.

4.3.3 The mentor shall from time to time provide an updated workplace training plan for a
candidate outlining the activities in which the candidate will be involved, including
activities required by the relevant professional body or statutory council. The mentor
shall require candidates to maintain a logbook issued by the relevant professional body
or statutory council. The mentor shall sign off such loghook at quarterly presentations
and progress review meetings.

NOTE: The mentor should ensure where the duration of the contract or order exceeds the minimum time to register
in a professional category of registration that candidates are exposed to the full range of activities and work towards
assuming the full level of responsibility recornmended by the relevant professional body or statutory council. This
may require rotations and secondments.

4.3.4 The contractor shall submit to the employer's representative, in respect of each
candidate:

a) within one month of commencing work directly related to the contract or order:

1) a workplace fraining plan together with name of the candidates’ mentor and
supervisor;

2) proof of registration as a candidate with the relevant professional body or
statutory council, and

3) register all beneficiaries of the Standard be with the cidb SDA

b} within one month of commencing work directly related to the contract or order a copy
of the mentorship agreement entered into with the candidate or the company
mentorship agreement entered into with a professional body or statutory council;

c) within two weeks of updating a workplace training plan, the revised workplace training
plan;
d) quarterly progress reports and a final report at the end of the structured mentorship

perfod including a log of exposure and interactions with the mentor in sufficient detail
to demonstrate compliance with requirements, signed off by the mentor, the supetvisor
and the candidate.
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Candidates shall be required by the mentor to complete training reports required by

the relevant professional body or statutory council whenever a substantial activity or
training period has been completed.

The mentor and supervisor shall sign off all reports and logbooks to alfow the candidate
to move to other projects or employment and continue on the path towards registration
where the work related to the contract ends for whatever reason prior to the candidate
gaining sufficient experience for registration.

5 RECORDS

5.1

5.2

5.3

The contractor shall submit ali the documentation required in terms of clause 4 in a
timely manner and according o a prescribed format where applicable.

The employer's representative shall certify the value of the credits counted towards the
contract skills development goal, if any, whenever a claim for payment is issued to the
employer and shall notify the contractor of this amount.

The contractor shall, upon termination of the opportunities provided in order to satisfy
the contract skills development goal, certify the quantum and nature of the opportunity
and submit the certificate, counter-certified by the relevant individual, to the employer's
representative for record-keeping purposes.

6 SANCTIONS

6.1

In the event that the contractor fails to substantiate that any failure to achieve the
contract skills development geoal was due to reasons beyond the contractor's control
which may be acceptable to the employer, the sanctions provided for in the contract or
order shall apply.

NOTE: The contract establishes the sanctions that apply. These are set out in a tender evaluation schedule, the
scope of work or confract data. Sanctions where tender evaluation peints are granted with respect to a tendered
CSDG or where a minimum CSDG is specified are usually appliad in the form of:

a) financial penalties {low performance damages), typically formulated on the
difference between the contracted CSDG and the CSDG achieved in the
performance of the contract; and

b) the issuing of completion certificates only after the certificates described in
clause 5 are received.
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ANNEX A: INCORPORATING THIS STANDARD IN A PROCUREMENT
DOCUMENT

(Informative)
A1  GENERAL

A1l The following clause should be added to the scope of work of a contract or order to
establish requirements:

Skills development requirements

The contractor shall achieve in the performance of the contract the contract skills development
goal established in this Standard for developing skills through infrastructure contracts (March
2020)

NOTE: The term confractor may need to be changed to “consultant” or “professional service provider” or “supplier”
depending upon the term that is used in the form of contract that is adopted. The term “performance of the contract”
may need to be replaced with “execution of an order” where the scope of work forms part of an order.

A1.2  Where an employer requires that employees of the state be seconded to the contractor
in order to be provided with structured workplace learning opportunities in accordance
with the provisions of this standard, the following clause should be included in the
scope of work:

A1.3 The specified number of employees of the stateis . . . .. The employer must provide
a list of persons for selection by the contractor as prescribed in the implementation
guidelines. Persons selected by the contractor shall be seconded fo the contractor
under the terms and conditions prescribed in the implementation guidelines,

A1.4 Where the contract is part of a Strategic Infrastructure Project (StPs) the contractor will
be required to report to the Presidential Infrastructure Coordinating Council through
the respective SIP Skills Coordinators linked to the office of the SIP Coordinator, using
the approved PICC reporting template.

A2 SANCTIONS

A2,1  Sanctions should be provided for in the contract in the event that the contractor fails to
substantiate that any failure to achieve the contract participation goal was due to
quantitative under runs, the elimination of items, or any other reason beyond the
contractor's control which may be acceptable to the employer.

A2.2 Reference should be made to the cidb Practice Note to be published on methodologies

and mechanisms to be adopted for sanctions on contractors who fail to comply with
the provisions of the Standard.
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ANNEX B: ROLE AND FUNCTION OF SKILLS DEVELOPMENT AGENCY

(Informative)

The Skills Development Agency (SDA) will provide career management and compliance
reporting functions for alt learners for CSDG compliance in terms of this Standard. Where the
contractors provide direct employment to unemployed learners, or enrols own employees for
CSDG compliance, the contractor shall register them with the cidb SDA. The SDA can also
act as an employment intermediary for unemployed learners.

The roles and functions of the Skills Development Agency (SDA) are summarised below.

B1

B1.1

B1.2

B1.3

B2

B2.1

CAREER MANAGEMENT AND COMPLIANCE REPORTING

The contractor shall enter into a contract agreernent with the cidbh SDA, training
provider or skills development facilitator to manage their learners according to the
provisions given below:

a) preparing training plans for registered learners, including details of the scope
of experiential work to be covered and expected outcomes;

b} registering learners with the appropriate Sector Educational and Training
Authority established in terms of the Skills Development Act of 2008 (Act 37 of
2008);

c) conducting entry and exit level medicals for learners at the conclusion of each
placement opportunity;

d) providing personal protective equipment;

e) liaising with the supervisor to monitor onsite training progress of learners;

f) liaising with the supervisor to arrange for summative assessments at
appropriate stages of the training; and

g} liaising with the supervisor to prepare reports for the employer’s representative

and cidb at practical completion of the confract.

The relevant training provider or skills development facilitator shall invoice the
contractors for the provision of these services as per cost scheduie in Table 3.

The cidb SDA shall open a trust fund to ring-fence monies essential for all learner
requirements where necessary provided for in this standard such as personal
protective equipment, medical assessments, insurance, course fees, monitoring as
well as top up training and assessment.

EMPLOYMENT INTERMEDIARY

The cidb SDA can act as an employment intermediary for unemployed learners and
provide contractors with learners qualifying for participation in the C3DG, as well as
managing their employment functions such as payment of stipends, workman's
compensation, provision of personal protective equipment, trade specific tools, ete.
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B2.2 In such cases, the contractor shall contract directly with an SDA, training provider or
skills development facilitator of their choice for the recruitment, placement and
management of learners. The contractor shall pay the SDA, training provider or skills
development facilitator  in accordance with the notional costs provided for in this
standard, or as amended by a Gazette.
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