YOU ARE HEREBY INVITED TO BID TO THE GOVERNMENT OF THE REPUBLIC OF SOUTH AFRICA
PLEASE TAKE NOTE BID NUMBER: DBN21/08/01
ADVERT DATE: 13 AUGUST 2021

CLOSING TIME: 11:00 CLOSING DATE: 07 SEPTEMBER 2021
BID/QUOTE PRICE: R200.00

BIDS RECEIVED AFTER THE CLOSING TIME AND DATE ARE LATE AND WILL, AS A RULE NOT BE
ACCEPTED FOR CONSIDERATION

The Tax Clearance Certificate for Bid Purposes from the Receiver of Revenue and the Invitation to
Bid: PA-32 must be completed and signed in the original that is in ink. Forms with photocopied
signatures or other such reproduction of signatures may be rejected.

BID DOCUMENTS MAY BE POSTED TO

A
BID SECTION L
DEPARTMENT OF PUBLIC WORKS I
Private Bag X 54315
DURBAN WEST W STREET
4000 A
ATTENTION: BID SECTION: ROOM NO. 5 L

( ACCESS IMMEDIATELY NEXT TO MAIN ENTRANCE & DEPARTMENT

SECURITY CONTROL TO PROCUREMENT BANKING HALL) S OF PUBLIC
T WORKS
Bid documents that are posted must reach the Department of Public R
Works before 11:00 on the closing date of the bid/quote. E
OR E
THE BID DOCUMENTS MAY BE DEPOSITED IN A BID BOX PINE T STREET

OUTSIDE ROOM NO. 5, AT SCM BANKING HALL/TENDER BOX
HALL, CNR WEST (DR PIXLEY KASEME) AND ALIWAL (SAMORA

MACHEL) STREETS, DURBAN

Technical enquiries: Ms, Peggy Ngidi 031 314 7210

Administrative Enquiries: Ms Sibongile Shangase at (031 314 7323) /Ms Senzeni Masondo at (031 314 7078)

The Durban Regional Office of the Department of Public Works is open Mondays to
Fridays: 07:30 — 12:45/13:30 — 16:00.

For Tender purchasing cashier’s office is open Mondays to Fridays: 07:30 — 12:45/
13:30 — 14:00.

NB.: Late Bids/Quotes will, as a rule will NOT be accepted for consideration.

Bidders should ensure that bids are delivered timeously to the correct address.

SUBMIT ALL BIDS ON THE OFFICIAL FORMS - DO NOT RETYPE.

Bids by telegram, facsimile or other similar apparatus will not be accepted for consideration.

SUBMIT EACH BID IN A SEPARATE SEALED ENVELOPE WITH BID/QUOTE NUMBER &
CLOSING DATE CLEARLY MARKED.

The Government Tender Bulletin is available on the Internet on the following web sites:
1. http:/www.treasury.gov.za
<. hupy/www.gov.za/bids/
Map DRO Nov 2005




Invitation to Bid: PA-32

b &
il bl
<
s Departmant:
Public Works and Infrsstructure
V REPUBLIC OF SOUTH AFRICA

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
BID NUMBER: | DBN21/08/01 | CLOSING DATE: | 07/09/202F [ CLOSNGTIME: | 11am .

SA POLICE SERVICES: VAN REENEN -
86 MONTHS TERM CONTRACT FOR EMERGENCY AND URGENT SERVICE FOR THE
DESCRIPTION | DELIVERY OF PURIFIED DRINKING WATER.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW04.2 GS).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX
SITUATED AT (STREET ADDRESS)

OR POSTED TO:

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER

TCS PIN: ‘ OR | CSD No:
B-BBEE STATUS LEVEL VERIFICATION []Yes B-BBEE STATUS ] Yes
CERTIFICATE LEVEL SWORN
[TICK APPLICABLE BOX] CINo AFFIDAVIT [INo
IF YES, WHO WAS THE CERTIFICATE
ISSUED BY?

O AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
AN ACCOUNTING OFFICER AS ACT (CCA)
CONTEMPLATED IN THE CLOSE ] A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN
CORPORATION ACT {CCA) AND NAME ACCREDITATION SYSTEM (SANAS)
THE APPLICABLE iN THE TICK BOX [ A REGISTERED AUDITOR
NAME:

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED [Ives [INo | AREYOUAFOREIGN | [JYes [CINo
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR

FOR THE GOODS ISERVICES /WORKS THE GOODS /SERVICES | [IF YES ANSWER PART B:3
OFFERED? [IF YES ENCLOSE PROOF] IWORKS OFFERED? BELOW ]
SIGNATUREOFBIDDER | i, DATE

CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to sign
this bid; e.a. resolution of directors, etc.)

TOTAL BID PRICE ('ALL
TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES)
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON
CONTACT PERSON TELEPHONE NUMBER

Page 10of 3
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. THIS
FORM IS ALIGNED TO SBD1

For Internal Use Effective date April 2018 Version: 1.7




Invitation to Bid: PA-32

—. Department: =
Public Works and infrastructure
%o  REPUBLIC OF SOUTH AFRICA

TELEPHONE NUMBER FACSIMILE NUMBER

FACSIMILE NUMBER E-MAIL ADDRESS

E-MAIL ADDRESS

PART B

TERMS AND CONDITIONS FOR BIDDING
BID SUBMISSION:

1:1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY: (
BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING
INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED
TO BIDDING INSTITUTION.

1.4, WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING INSTITUTION.

1.5. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE
ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION,
TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

2.5 INBIDS WHERE CONSORTIA/JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE
PROOF OF TCS/PIN/CSD NUMBER.

2.6 WHERENO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER
MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [J YES [INO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? J yes [INO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [J YES [INO
3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? [J YEs [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX
COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN ORIGINAL OR CERTIFIED
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE.

Note Well:

a) Inrespect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of 1991 where
the relevant transaction would become subject to VAT by reason of the turnover threshold being exceeded and the bidder becomes liable
for VAT.

b) All delivery costs must be included in the bid price, for delivery at the prescribed destination.

c) The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

d) The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be transferred to this form (PA32).

e} Where there are inconsistencies between the grand total price offer in the pricing schedule(s) and the PA32 price offer, the price offer on
the PA32 shall prevail and deemed to be firm and final. No further correspondence shall be entered into in this regard.

Page20of 3
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. THIS
FORM IS ALIGNED TO SBD

For Internal Use Effective date April 2018 Version: 1.7



Invitation to Bid: PA-32

Department:
Public Works end Infrastructure
REPUBLIC OF SOUTH AFRICA

! All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and
skills development levies

Page 3of 3
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. THIS
FORM IS ALIGNED TO SBD1

For Internal Use Effective date April 2018 Version: 1.7



Notice and Invitation to Bid: PA-04 (GS)

PA-04 (GS): NOTICE AND INVITATION TO BID

THE DEPARTMENT OF PUBLIC WORKS INVITES BIDDERS FOR THE PROVISION DELIVERY
OF PURIFIED DOMESTIC DRINKING WATER.

SA POLICE SERVICES: VAN REENEN
Project title: 36 MONTHS TERM CONTRACT FOR THE DELIVERY
OF PURIFIED DOMESTIC DRINKING WATER.

Bid no: DBN 21/08/01
Advertising date: 13 AUGUST 2021 Closing date: 07 SEPTEMBER 2021
Closing time: 11 am Validity period: 60 days

Only bidders who are responsive to the following responsiveness criteria are eligible to submit bids:

53 Bid offer must be properly received on the bid closing date and time specified on the invitatior; fully

= completed and signed in ink.

Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the Legal Entity, or consortium /
joint venture, authorising a dedlcated person(s) to sign documents on behalf of the firm / consortium / joint
venture.

Submission of other comptlsory returnable-schedules / documents as per (PA-09 (GS)): List ofreturnable
documents.

Submission of (PA-11): Declaration of Interest and Bidder's Past Supply Chain Management Practices

Submission of (PA-29): Certificate of Independent Bid Determination.

Registration on National Treasury’s Central Supplier Database (CSD)

Copy of joint venture agreement if bidder is a joint venture and / or consortium.

Use of correction fluid is prohibited

Compliance with Pre-qualification criteria for Preferential Procurement (item 6.2 must be completed)

Compliance to Local Production and Content requirements as per PA36 and Annexure C

Submission of original sworn affidavit BBBEE certificate attested by the commisioner of oaths or valid
SANAS approved BBBEE certificate [to be verified]

Bidder/s must be registered for Workman’s Compensation and Submit Valid Letter of Good

Standing (COIDA) from Dept. of Labour or other approved entities Relevant to this Service.
Submission of a Certified Valid Driver’s License, M|n|m|mum Code Cl/10.0or Above.

'%VAEDEEIZHZIIZI%X X

Subm|SS|on of a Certified Valld Professwnal Drlvmg Permit (PDP) |ssued by the Dept of Transport

1 SULISSIONToT VWAtET=T aTRer TrHIcK=
Proof of- @wnership—-l_-eg*beek-eﬁMeter-Vehicle lHeence-in a-Gompany-name or-OWNErs-namey-Or: ==

An Tntent to Hire from & Hiring Company indicating the availailiby of a truck for the duration-of.a comraz:t’““‘ :‘;: oy
(Subject to Verification)=-- rr— e — R —— .

e —— e e - S—— S——

Submission of a Reference letter confi rmlg rendenng of Water Delivery experlence and recommendlng
= the service-provider{bidder—— —r—

= R AR TARR T i .- —

Tenderer must comply with the Pre-qualification criteria for Preferential
Procurement listed below

0 A tenderer having stipulated minimum B-BBEE status level of contributor:
XLevel 1

or

[CLevel 2

or
FlLevel 3 - -

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10of 4
For Internal & External Use Effective date April 2018 Version: 2.2



@

Notice and Invitation to Bid: PA-04 (GS)

Department:
Fublic Works
REPUBLIC OF SOUTH AFRICA

L] An EME or QSE

O A tenderer subcontracting a minimum of 30% to:

[_JAn EME or QSE which is at least 51% owned by black people

[ ] An EME or QSE which is at least 51% owned by black people who are youth
[LJAn EME or QSE which is at least 51% owned by black people who are women
[_JAn EME or QSE which is at least 51% owned by black people with disabilities
[JAn EME or QSE which is at least 51% owned by black people living in rural or
underdeveloped areas or townships

[JA co-operative which is at least 51% owned by black people
[JAn EME or QSE which is at least 51% owned by black people who are Military
veterans

[JAn EME or QSE;

This bid will be evaluated according to the preferential procurement model in the PPPFA:
(Tick applicable preference point scoring system)

X] 80/20 Preference points | [] 90/10 Preference points scoring | [_] Either 80/20 or 90/10 Preference points
scoring system system scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to
determine the applicable preference point system.

Note: Functionality will be applied as a prequalification criterion. Such criteria is used to establish minimum
requirements where after bids will be evaluated solely on the basis of price and preference.

Minimum functionality score to qualify for further evaluation: 75
Functionality criteria: Weighting factor:
EXPERIENCE:

EXPERIENCE IN SUCCESSFULLY COMPLETED PROJECTS IN WATER DELIVERY

SERVICES.

R 751 000,00 AND ABOVE =60 POINTS

R 501 000.00 TO R 750 000,00 = 40 POINTS 6o

R 250 000.00 TO R 500 000,00 =20 POINTS

BIDDER/S TO SUBMIT REFERENCE LETTERS CONFIRMING WATER DELIVERY
SERVICE EXPERIENCE OF 2 TO 5 YEARS MINIMUM AND RECOMMENDING THE
SERVICE PROVIDER.

LOCALITY:

BIDDERS MUST SUBMIT PROOF OF BUSINESS ADDRESS AS THE FOLLOWING:
LEASE AGREEMENT, LETTER FROM THE LOCAL COUNCILLOR, LETTER FROM

THE TRIBAL AUTHORITY (INDUNA, INKOSI) OR A MUNICIPALITY BILL 20
SERVICE PROVIDER OPERATING WITHIN 100KM = 20 POINTS

SERVICE PROVIDER OPERATING 101KM AND ABOVE = 10 POINTS

DECLARATION:

BIDDER/S MUST SUBMIT A DECLARATION OR CONFIRMATION ON A COMPANY 10
LETTER HEAD SIGNED BY THE BIDDER CONFIRMING THAT WATER TO BE

SUPPLIED WILL BE GOOD FOR HUMAN CONSUMPTION. = 10 POINTS

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 4
For Internal & External Use Effective date April 2018 Version: 2.2




gﬁv Notice and invitation to Bid: PA-04 (GS)
| i i
J REFPUBLIC OF BOUTH AFRICA

OWNERSHIP:
IF MORE THAN ONE OPTION APPEARS, A BIDDER WILL BE ALLOCATED THE
MAXIMUM POINTS.
10
OTHER COMPANIES = 10 POINTS
Co- OPERATIVES AND MILITARY VETERANS = 5 POINTS
PEOPLE WITH DISABILITIES AND WOMEN = 10 POINTS
SUBMISSION OF PA-14: MEDICAL CERTIFICATE CONFIRMING DISABILITY)
Total 100 Points

Subject to sub-regulation 6(2) and /or 7(2), points must be awarded to a tenderer for
attaining B-BBEE status level contributor in accordance with the table below:

B-BBEE Status Level of Number of Points Number of Points (80/20
Contributor (90/10 system) system)
1 10 20

2 9 18

3 6 14

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2
Non-compliant contributor 0 0

e The points scored by a tenderer in respect of the level of BBBEE contribution
contemplated in sub regulation 6(2) and 7(2) must be added to the points scored for
price as calculated in accordance with sub regulation 6(1) and 7(1) respectively

e Subject to regulation 11(1), the contract must be awarded to the tenderer who
scores the highest total number of points.

» A contract may be awarded to a tenderer that did not score the highest total number
of points, only in accordance with section 2 (1) (f) of the Act

COLLECTION OF BID DOCUMENTS:

Bid documents are available for free download on e-Tender portal
www.etenders.gov.za

X Alternatively; Bid documents may be collected during working hours at the following
address Corner Aliwal & West Street, Old Government Building, Durban - 4000.
A non-refundable bid deposit of R 200 is payable, (Cash only) is required on collection
of the bid documents.

[] A non-compulsory pre bid meeting with representatives of the Department of Public
Works will take place at .............. oN............. starting at
Venue ............ (if applicable)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 4

For Intemal & External Use Effective date April 2018 Version: 2.2



Notice and Invitation to Bid: PA-04 (GS)

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

@

ENQUIRIES RELATED TO BID DOCUMENTS MAY BE ADDRESSED TO:

DPW Project Leader: PEGGY N. NGIDI Telephone no: 031-3147210
Cell no: Fax no: 086 272 4930
E-mail: peggy.ngidi@dpw.gov.za

DEPOSIT / RETURN OF BID DOCUMENTS:

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be

accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders
are stated in the bid document.

All tenders must be submitted on the official forms —

DEPOSITED IN THE TENDER BOX AT:

CNR ALIWAL & WEST STREET
OLD GOVERNMENT BUILDING

BID DOCUMENTS MAY BE POSTED TO:

THE DIRECTOR -GENERAL
DEPARTMENT OF PUBLIC WORKS
PRIVATE BAG X 54315

DURBAN DURBAN
4001 OR | 4000
ATTENTION:

PROCUREMENT SECTION: ROOM 05

POSTED TENDERS MUST BE RECEIVED PRIOR CLOSING
DATE AND TIME AT 11H00 BY THE DEPARTMENT

COMPILED BY:
<5 = o
PEGGY N. NGIDI m — PROJECT LEADER 17/03/2021
Name of Project Leader Signature Capacity Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 4

For Internal & External Use Effective date April 2018 Version: 2.2
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List of Returnable Documents: PA-09 (GS)

Degartmant
ﬁmﬁmrmﬂmm
PA-09 (GS): LIST OF RETURNABLE DOCUMENTS
SA POLICE SERVICES: VAN REENEN
Project title: 36 MONTHS TERM CONTRACT FOR THE DELIVERY
OF PURIFIED DOMESTIC DRINKING WATER.
Project Leader: PEGGY N. NGIDI Bid / Quote no: DBN 21/08/01

1. THE BIDDER MUST COMPLETE THE FOLLOWING RETUNABLE DOCUMENTS:
(Bidders may use the “Retumable document” column to confirm documents have been completed and retumed by
inserting a tick)

. . Number of Returnable
Bid Document Name: Pages: document:
PA 11 Declaration of interest past supply chain management 04 Pages 24
PA 15.1 Resolution of board of directors 02 Pages <
PA 15.2 Resolution of board of directors to enter into consortia or 02 Pages
joint venture
PA 15.3 Special resolution of consortia or joint venture 03 Pages X
PA 16 Preferred point of claim for bids 05 Pages X}
PA 40 Declaration of designated groups for preferential 02 Pages )
procurement
PA 10 General condition of contract 10 Pages X
PA 29 Certification of independent bid determination 04 Pages X
PA 03 Notice and invitation for quotation 03 Pages 24
PA 09 List of returning document 01 Pages X
PA 32 Invitation to bid 03 Pages
::t JS4 Medical certificate for the confirmation permanent disable 01 Pages
Submission of BBBEE verification certificate failing which bidder 01 Pages S
won't be able to claim BBBEE points 9 -
Submission of signed specification for water delivery 03 Pages X
Submission of copy of bill of quantities fully priced and signed 02 Pages
Registration on National Treasury's Central Supplier Database 05 Pages <
[CSD]

Pages |
Pages |:|
Pages |
Pages il
Pages O
Pages i
Pages O
Name of Bidder Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
For Internal & External Use Effective date 1 September 2005 Version:1.0



Declaration of interest and bidder’s past Supply Chain Management practices: PA-11

PA-11. DECLARATION OF INTEREST AND BIDDER’S PAST SUPPLY
CHAIN MANAGEMENT PRACTICES

Failure to complete this form in full and signed by the duly authorized person, as indicated on PA-15.1

or PA-15.3, shall render the tender non-responsive and will be removed from any and all further

contention.
SA POLICE SERVICES: VAN REENEN
Project title: 36 MONTHS TERM CONTRACT FOR THE DELIVERY
OF PURIFIED DOMESTIC DRINKING WATER.
Bid no: DBN 21/08/01 Reference no: 19/2/3/2/13/159

The following particulars must be furnished. In the case of a joint venture, separate declarations in respect of
each partner must be completed and submitted.
1. CIDB REGISTRATION NUMBER (if applicable)

2. Any legal person, including persons employed by the State'; or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal). In
view of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to
persons employed by the state, or to persons connected with or related to them, it is required that the
bidder or his/her authorised representative declare his/her position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her interest, where:

e The bidder is employed by the state; and/or

» The legal person on whose behalf the bidding document is signed, has a relationship with persons/a
person who aref/is involved in the evaluation and or adjudication of the bid(s), or where it is known that
such a relationship exists between the person or persons for or on whose behalf the declarant acts
and persons who are involved with the evaluation and or adjudication of the bid.

3.  Inorder to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.1 Full Name of bidder or his or her representative: ..............ooveensueeneenieaeneoseeninn,
3.2 Identity MUMIDEI:. ..ottt e e,
3.3 Position occupied in the Company (director, trustees, shareholder2 ect ..................
3.4 Company Registration NUMDbET: ..........oiiiitiiiiiiiii e
3.5 Tax Reference Umber:......c.uou ittt e
3.6 VAT Registration NUMDET: .......oooiiiiiiiiiiiit it e
3.6.1 The names of all directors / trustees / sharcholders / members, their individual identity

numbers, tax reference numbers and, if applicable, employee / persal numbers must be
indicated in paragraph 3 below.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 4
For External Use Effective date April 2018 Version: 1.3




Deparment Declaration of interest and bidder’s past Supply Chain Management practices: PA-11

Public Worke
REPUBLIC OF SOUTH AFRICA

! “State” means —
(a) any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);
(b) any municipality or municipal entity;
(c) provincial legislature;
(d) national Assembly or the national Council of provinces; or
(e) Parliament.
2 "Shareholder” means -
(a) a person who owns shares in the company and is actively involved in the management of the
enterprise or business and exercise control over the enterprise

3.7  Are you or any person connected with the bidder

presently employed by the state? CIYES [JNO

3.7.1 If so, furnish the following particulars:

.............................................

Name of state institution at which you or the person

is connected to the bidder is employed ...........oooininiiiiiii e,

...............................................................................................................

3.8 Did you or your spouse, or any of the company’s directors / trustees/shareholders / members
or their spouses conduct business with the state in the previous twelve months?

[JYES []NO
3.8.1 Ifso, furnish partiCulars:.........coouiiiiii s
3.9 Do you, or any person connected with the bidder, have any relationship (family, friend,
other) with a person employed by the state and who may be involved with the evaluation
and or adjudication of this bid? C1YES [JNO

3.9.1  If so, furnish particulars.

............................................................................................................

............................................................................................................

3.10 Are you, or any person connected with the bidder, aware of any relationship (family, friend, othe:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 4
For Extenal Use Effective date April 2018 Version: 1.3



E@‘f' Department. Declaration of interest and bidder’s past Supply Chain Management practices: PA-11
V REPUBLIC OF SOUTH AFRICA

between the bidder and any person employed by the state who may be involved with the
evaluation and or adjudication of this bid? L1YES [JNO

3.10.1 Ifso, furnish particulars.

...............................................................................................................

...............................................................................................................

3.11 Do you or any of the directors /trustees/shareholders/ members of the company have any
interest in any other related companies whether or not they are bidding for this contract?

[JYES []NO

3.11.1 If so, furnish particulars:

...............................................................................................................

...............................................................................................................

4. Full details of directors / trustees / members / sharcholders.

Full Name Identity Personal Tax State Employee
Number Reference Number Number / Persal
Number

5. DECLARATION OF TENDERER / BIDDER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES

5.1 Is the tenderer / bidder or any of its directors listed on the National
Treasury's database as companies or persons prohibited from doing
business with the public sector? D

(Companies or persons who are listed on this database were Yes [] No
informed in writing of this restriction by the National
Treasury after the audi alteram partem rule was applied).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”, Page 3 of 4
For External Use Effective date April 2018 Version: 1.3
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@ Deputmen: Declaration of interest and bidder’s past Supply Chain Management practices: PA-11

V REPUBLIC OF SOUTH AFRICA

5.2 | If so, furnish particulars:

5.3 Is the tenderer / bidder or any of its directors listed on the Register for
Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004)?

To access this Register enter the National Treasury’s [] ] Ne
website, www.treasury.gov.za, click on the icon “Register for | Yes
Tender Defaulters” or submit your written request for a

hard copy of the Register to facsimile number (012) 3265445.
5.4 If so, furnish particulars:

55 Was the tenderer / bidder or any of its directors convicted by a court of D
faw (including a court outside of the Republic of South Africa) for fraud |:] No
or corruption during the past five years? Yes
5.6 If so, furnish particulars:
5.7 Was any contract between the tenderer / bidder and any organ of state D
terminated during the past five years on account of failure to perform [:| No
on or comply with the contract? Yes
5.8 If so, furnish particulars:
6. CERTIFICATION
I the undersigned (full name) certify that the information furnished on

this declaration form is true and correct.

I accept that, in addition to cancellation of a contract, action may be taken against me should this

declaration prove to be false.

Name of Tenderer /

bidder Signature Date Position

This form has been aligned with SBD4 and SBD 8

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 4 of 4
For External Use Effective date April 2018 Version: 1.3
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) =
V REPUBLIC OF SOUTH AFRICA
PA-14: MEDICAL CERTIFICATE FOR THE CONFIRMATION OF
PERMANENT DISABLED STATUS
SA POLICE SERVICES: VAN REENEN
Project title: 36 MONTHS TERM CONTRACT FOR THE DELIVERY
OF PURIFIED DOMESTIC DRINKING WATER.
Tender / Bid no: DBN 21/08/01 Reference no: 19/2/3/2/13/159
l, (surname and name),
identity number, do hereby declare that | am a registered medical
practitioner, with my practice number being , practising at

(Physical or postal addresses)

declare that | have examined Mr. / Ms.

identity number and have found the said person to be

permanently disabled or having a recurring disability.

‘Disability” means, in respect of a person, a permanent impairment of a physical, intellectual, or sensory
function, which results in restricted, or lack of, ability to perform an activity in the manner, or within the
range, considered normal for a human being.” -

The nature of the disability is as follows:

Thus signed at on this day of 20

Signature Date

OFFICIAL STAMP OF
MEDICAL PRACTITIONER

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
For Internal & External Use Effective date April 2017 Version: 1.4
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS
RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature

—_

Q|0 | N O | h~]w N

-—
o

—
—

—_
N

—_
w

-—
n

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date April 2012 Version: 1.3



Resolution of Board of Directors: PA-15.1

Depanment:
Public Woric
REPUBLIC OF SOUTH AFRICA

16

16

17

18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

=

* Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by
all the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with,
the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Bidding Enterprise (atfach proof of shareholding /
ownership hereto).

4.  Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must
be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the
Bidding Enterprise (proof of shareholding / ownership and
power of aftorney are to be attached hereto).

5. Should the number of Directors / Members / Partners

exceed the space available above, additional names and

signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date April 2012 Version: 1.3
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid/ Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating
to the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due
fulfilment of the obligations of the joint venture deriving from, and in any way connected with, the Contract to
be entered into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandifor all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”, Page 1 of 2
For external use Effective date April 2012 Version: 1.2



Resolution of Board of Directors to enter into Consortia or Joint Ventures: PA-15.2

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature

-—

© | o IN OO~ wWw N

-
o

11

12

13

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by
all the Directors / Members / Partners of the Bidding
Enterprise.

3. In the event that paragraph 2 cannot be complied with,
the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4.  Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the
Bidding Enterprise (proof of shareholding / ownership and
power of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2

For external use Effective date April 2012 Version: 1.2




ﬁ Speciai Resolution of Consortia or Joint Ventures; PA-15.3
I}

i, Depariment:
Public Works
J REPUBLIC OF SOUTH AFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legafly correct full names
and registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date Aprit 2012 Version: 1.2
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55\/ Special Resolution of Consortia or Joint Ventures: PA-15.3

B. *Mr/Mrs/Ms:

in *his/her Capacity as: {Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence
in connection with and relating to the Bid, as well as to sign any Contract, and any and all
documentation, resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture
mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall
conduct all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the
Contract entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint
venture agreement, for whatever reason, shall give the Department 30 days written notice of such
intention. Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally
liable to the Department for the due fulfiment of the obligations of the Consortium/Joint Venture as
mentioned under item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above;

Physical address:

(code)

Postal Address:

(code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date April 2012 Version: 1.2
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Public Works
REPUBLIC OF SOUTH AFRICA

Special Resolution of Consortia or Joint Ventures: PA-15.3

Name

Capacity

Signature —‘

-

O oI Nl |lM~lw|N

-
o

11

12

13

14

15

The bidding enterprise hereby absolves the Dep.

document being signed.

artment of Public Works from any liability whatsoever that may arise as a result of this

* Delete which is not applicable.

NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint

venture submitting this tender, as named in item 2 of Resolution PA-15.2,

Should the number of the Duly Authorised Representatives of the Legal Entities
available above, additional names, capacity and signatures must be supplied on
Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,

must be attached to this Special Resolution (PA-15.3).

a separate page.

Joining forces in this tender exceed the space

Any reference to words “Bid” or Bidder”
words “Tender” or “Tenderer”.
For external use

Effective date April 2012

herein and/or in any other documentation shail be construed to have the same meaning as the

Page 3 of 3
Version: 1.2
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' REpUBLIC OF SouTH AFRICA Preference Points Claim for Bids PA-16

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL

PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for Broad-Based Black Economic
Empowerment (B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017 AND THE AMENDED B-BBEE CODES.

1. GENERAL CONDITIONS

1.1. The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2. The value of this bid is estimated to Not ExceedR50 000 000 (all applicable taxes included) and
therefore the...80/20............. system shall be applicable.

1.3. Preference points for this bid shall be awarded for:

(@) Price; and
(b) B-BBEE Status Level of Contribution.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS

1.31.1 PRICE 80

1.31.2 B-BBEE STATUS LEVEL OF CONTRIBUTION Select B-BBEE Level
Total points for Price and B-BBEE must not exceed 100

1.4. Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification
Certificate from a Verification Agency accredited by the South African Accreditation System (SANAS) or
an Accounting Officer as contemplated in the Close Corporation Act (CCA) together with the bid, will be
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.

1.5. An Exempted Micro Enterprise (EME) is only required to obtain a sworn affidavit or a certificate issued
by Companies and intellectual property Commission (CIPC) confirming their annual turnover of R10
Million or less and level of black ownership to claim points.

1.6. Qualifying Small Enterprise (QSE) is only required to obtain a sworn affidavit or a certificate issued by

Companies and intellectual property Commission (CIPC) confirming their annual turnover of R10 Million
or less and level of black ownership to claim points.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or*

‘Tenderer”. Page 1 of 6

For Internal Use Effective date April 2017 Version: 1.3
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1.7 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

1.8 CERTIFICATES ISSUED BY IRBA AND ACCOUNTING OFFICER HAVE BEEN DISCONTINUED; HOWEVER

VALID CERTIFICATES ALREADY ISSUED BEFORE 01 JANUARY 2017 MAY BE USED UNTIL THEY PHASE
OUT COMPLETELY BY DECEMBER 2017

2. DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the Codes
of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by
an organ of state for the provision of services, works or goods, through price quotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f) “comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilized have been taken into consideration;

(9) “consortium or joint venture” means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for the
execution of a contract;

(h) “contract” means the agreement that results from the acceptance of a bid by an organ of
state;

(i) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

() “Firm price” means the price that is only subject to adjustments in accordance with the
actual increase or decrease resulting from the change, imposition, or abolition of customs or
excise duty and any other duty, levy, or tax, which, in terms of the law or regulation, is
binding on the contractor and demonstrably has an influence on the price of any supplies, or
the rendering costs of any service, for the execution of the contract;

(k) “functionality” means the measurement according to predetermined norms, as set out in
the bid documents, of a service or commodity that is designed to be practical and useful,
working or operating, taking into account, among other factors, the quality, reliability, viability
and durability of a service and the technical capacity and ability of a bidder;

() “non-firm prices” means all prices other than “firm” prices;
(m)*“person” includes a juristic person;
(n) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer’ Page 2 of 6
For Internal Use Effective date April 2017 Version: 1.3
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Depariment:
Public

REPUBLIC OF SOUTH AFRICA Preference Points Claim for Bids: PA-16

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of
2003),

(o) “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise duties;

(p) “sub-contract” means the primary contractor's assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract;

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act and promulgated in the Government Gazette on 9
February 2007,

(r) “trust” means the arrangement through which the property of one person is made over or
bequeathed to a trustee to administer such property for the benefit of another person; and

(s) “trustee” means any person, including the founder of a trust, to whom property is
bequeathed in order for such property to be administered for the benefit of another person.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be awarded the contract.

Preference points shall be calculated after prices have been brought to a comparative basis taking into
account all factors of non-firm prices and all unconditional discounts:.

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid
must be the one scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.

Should two or more bids be equal in all respects, the award shall be decided by the
drawing of lots.

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10

Ps = 80(1 _ MJ or Ps = 90(1 _ Pt——ng)

Pmin Pmin
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 6
For Internal Use Effective date April 2017 Version: 1.3
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Pmin = Comparative price of lowest acceptable bid

5. Points awarded for B-BBEE Status Level of Contribution

5.1  Interms of Regulation 6(2) and /or 7(2), of the Preferential Procurement Regulations, preference points

must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

B-BBEE Status Level of Number of points Number of points

Contributor (90/10 system) (80/20 system)

1 10 20

2 9 18

3 6 14

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2

Non-compliant 0 0

contributor

5.2 Atrust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal entity,
provided that the entity submits their B-BBEE status level cerfificate.

5.3  Atrust, consortium or joint venture will qualify for points for their B-BBEE status level as an unincorporated
entity, provided that the entity submits their consolidated B-BBEE scorecard as if they were a group
structure and that such a consolidated B-BBEE scorecard is prepared for every separate bid.

5.4 Tertiary institutions and public entities will be required to submit their B-BBEE status level certificates in
terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

5.5 A person awarded a contract may not sub-contract more than 25% of the value of the contract to any other
enterprise that does not have an equal or higher B-BBEE status level than the person concerned, unless the
contract is sub-contracted to an EME that has the capability and ability to execute the
sub-contract.

6. BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following:
7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2 AND 5.1

7.1 B-BBEE Status Level of Contribution: e = L (maximum of 10 or 20 points)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 6

For Internal Use Effective date April 2017 Version: 1.3
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(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 5.1 and must be substantiated by means of a B-BBEE certificate
issued by a Verification Agency accredited by SANAS or Sworn Affidavit for EME’s and
QSE'’s.

8 SUB-CONTRACTING (relates to 5.5)

8.1  Will any portion of the contract be sub-contracted? YES/NO (delete which is not applicable)

8.1.11If yes, indicate:
(i) what percentage of the contract will be subcontracted?

(i) the name of the sub-contractor? ..............oeiiviiie e
(iiiy the B-BBEE status level of the sub-contractor?

(iv) whether the sub-contractor is an EME/ a QSE? YES /NO (delete whichis
not applicable)
Designated Group: An EME or QSE which is at last 51% owned El\élE QSE
by: v
Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 Name of company/firm e

9.2 VAT registration number

9.3 Company registration number

9.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limited

[TICK APPLICABLE BOX]

Any reference io words “Bid” or Bidder” herein and/or in any other documentation shaii be construed to have the same meaning as the words
“Tender” or “Tenderer’ Page 5 of 6
For Internal Use Effective date April 2017 Version: 1.3
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5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7 Total number of years the company/firm has been in business? ................co.coiiiiiiii

9.8 l/'we, the undersigned, who is / are duly authorised to do so on behalf of the companyi/firm, certify
that the points claimed, based on the B-BBE status level of contribution indicated in paragraph 7
of the foregoing certificate/ Sworn Affidavit, qualifies the company/ firm for the preference(s)
shown and | / we acknowledge that:

(i) The information furnished is true and correct;

(ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

(iii) In the event of a contract being awarded as a result of points claimed as shown in

paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fuffilled, the purchaser may, in
addition to any other remedy it may have —

(a) Disqualify the person from the bidding process;

(b) Recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) Cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation:

(d) restrict the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution

WITNESSES:
1.
2.
SIGNATURE(S) OF BIDDER(S)
DATE:... i ADDRESS:............coocce

Any reference io words “Bid” or Bidder” herein and/or in any other documentation shail be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 6
For Internal Use Effective date April 2017 Version: 1.3
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Certification of Independent Bid Determination: PA-29

Works

WMEPUBLIC OF BOUTH AFRICA

PA- 29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

SA POLICE SERVICES: VAN REENEN

Project title: 36 MONTHS TERM CONTRACT FOR THE DELIVERY
OF PURIFIED DOMESTIC DRINKING WATER.
Bid no: DBN21/08/01 Reference no: 19/2/3/2/13/159
INTRODUCTION
1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids'

invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits
an agreement between, or concerted practice by, firms, or a decision by an
association of firms, if it is between parties in a horizontal relationship and if it
involves collusive bidding (or bid rigging).2 Collusive bidding is a pe se prohibition
meaning that it cannot be justified under any grounds.

Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities
to:

a. disregard the bid of any bidder if that bidder, or any of its directors
have abused the institution's supply chain management system and or
committed fraud or any other improper conduct in relation to such
system.

b. cancel a contract awarded to a supplier of goods and services if the
supplier committed any corrupt or fraudulent act during the bidding
process or the execution of that contract.

This form (PA-29) serves as a certificate of declaration that would be used by
institutions to ensure that, when bids are considered, reasonable steps are taken to
prevent any form of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination
(PA-29) must be completed and submitted with the bid:

7 Includes price quotations, advertised competitive bids, limited bids and proposals.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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? Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire
to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services
through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every
respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found
not to be true and complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder.

4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,
whether or not affiliated with the bidder, who:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 4
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(a) has been requested to submit a bid in response to this bid invitation;

(b)  could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the
same line of business as the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium?® will not be construed
as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor
regarding:

(a) prices;

(b)  geographical area where product or service will be rendered (market
allocation)

(c)  methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation

relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 4
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REPUBLIC OF SOUTH AFRICA

Certification of Independent Bid Determination: PA-29

89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public

* Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,

efforts, skill and knowledge in an activity for the execution of a contract.
sector for a period not exceeding ten (10) years in terms of the Prevention and Combating

of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position

Name of Bidder

Signature

Date

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For External Use

Effective date August 2010
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Provisional Bills of Quantities: Building Works:
Ref. No: 19/2/3/2/13/159
Chief Works Manager: Peggy N. Ngidi
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\,\ﬁg‘ 4 Public Works

w REPUBLIC OF SOUTH AFRICA

SPECIFICATION

UNPLANNED MAINTENANCE

SOUTH AFRICAN POLICE SERVICES
VAN REENEN

DELIVERY OF 20 000L OF DRINKING
WATER THE PERIOD OF 36 MONTHS

Ref No: 19/2/3/2/13/159

Chief Works Manager: Peggy Ntwenhle Ngidi

Total number of pages to be received and returned by Bidder = 3 pages
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Provisional Bills of Quantities: Building Works: PG
Ref. No: 19/2/3/2/13/159
Chief Works Manager: Peggy N. Ngidi

A) CONDITIONS OF TENDER

Contractor must introduce themselves and what they will be doing to the relevant official at the institution
before any assumption of work: [Contact official at institution: Mr. S.M. Thwala - Tel: 078 591 2211)
Due to the Urgent nature of the works ,the successful tenderer undertakes to commence the work
immediately from the receipt of an official complaint number and proceed with due diligence to its final
completion in all respects

At the completion of the works the Contractor is to submit the attached completion certificate that must be
faxed immediately to the Department of Public Works at fax No.031 337 5868 for final inspection of the
works

The contractor must establish and maintain telephone, fax and cellular connection

The Contractor must comply with all Occupational Health and Safety regulations and instructions

The contract period is (36) MONTHS from the date the official order is an official order

Time shall be considered as the essence of this contract .If the contractor fails to complete the works within
the above specified from the sum due contract period a penalty will be proportioned according to the
estimated value of the contract and will be deducted

B) NOTES TO TENDERS

Contractor is to supply project plan and work schedule at the commencement of works

Contractor to note that all quantities are remeasurable

All supporting suppliers material and service invoices must be provided together with all payment invoice
claims

Job cards must be detailed , stamped and signed by the Client Department and accompany all invoices
claimed

Contractor must provide proof of relevant required registration and all compliant certification

The Contractor must notify the relevant Works Manager immediately on completion of Works in all respects
for inspection of the works

Contractor to dispose at an approved Municipal and recognized dumpsite.

The dump site to supply a disposal certificate or proof of payment from the Municipality.

C) OCCUPATIONAL HEALTH AND SAFETY AND SANS 241 REQUIREMENTS WITH REGARDS TO
WATER SERVICE PROVIDERS:

Water to be supplied shall comply with SANS 241:2015 — Drinking Water, which specifies the quality of
acceptable drinking water.

Water services institutions should ensure that water provided by them complies with the numerical limits
given in SANS 241-1:2015

Only approved water services providers by the water services authority having jurisdiction in the area in
question shall be deemed suitable to supply water

Delivery of water on client's premises shall be in accordance with the requirements of occupational health
and safety act and relevant regulations.

Water tanker/storage tank shall be chlorinated to prevent the build-up of organic matter in the tank and
ensure the water delivered is safe to drink.

Chlorine level shall be checked before water is discharged to client’s storage tank to ensure water is in
suitable drinking condition. Result of the checks shall be documented and forwarded to the office.

Only water purchased from an authorized water services institution may be supplied, proof of purchase
shall be made available.

Only water tankers/storage tanks suitable for storage of water shall be used

The safety requirements were provided by the Safety Officer: ASD/OHS




Provisional Bills of Quantities: Building Works: 26
Ref. No: 19/2/3/2/13/159
Chief Works Manager: Peggy N. Ngidi

D) WATER DELIVERY REQUIREMENTS

a) Contractor must have suitably certified qualified drivers in possession of Public Driving Permits (PDP’s).

b) Contractor must provide valid proof of water purchased from a registered authority & provide proof of
delivery from the client.

c) Contractor must be registered with the Department of Labour & other relevant authorising bodies.

d) Contractor must be registered for Workmans Compensation and have a valid letter of good standing.

e) All services carried out must comply with Occupational Health and Safety Act & Regulations: Act Number
85 of 1993.

E) SCOPE OF WORKS
e DELIVERY OF 20 000L OF DRINKING WATER

F) PRICING SCHEDULE
¢ Note All rates and totals must be filled in and completed in all respects
e All prices quoted must be inclusive of Labour, Materials, Profit and Transport
» Any change due will be confirmed by the Project manager

No. Description Qty Rate Total

DELIVERY OF 20 000L OF DRINKING WATER

1. Contractor to Deliver 20 000L of drinking water 12 Loads x |
. 3x A Week — YEAR 01 20000 L
2. Contractor to Deliver 20 000L of drinking water 12 Loads x
3x A Week — YEAR 02 20000 L
3. Contractor to Deliver 20 000L of drinking water 12 Loads x
3x A Week — YEAR 03 20000L

END OF SPECIFICATION

Sub Total

Add 15% VAT

Total carried to DRO2

Total in Words:

Name of tendering Entity CIDB No. Signature ) Date




OCCUPATIONAL HEALTH AND SAFETY REGULATIONS
Ref: 19/2/3/2/13/159
Chief Works Manager: Peggy N. Ngidi

191

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

OCCUPATIONAL HEALTH AND SAFETY

UNPLANNED MAINTENANCE

SOUTH AFRICAN POLICE SERVICES
VAN REENEN

DELIVERY OF 20 000L OF DRINKING
WATER AT THE STATION

Ref No: 19/2/3/2/13/159

Chief Works Manager: Peggy Ntwenhle Ngidi

Total number of pages to be received and returned by Bidder = 40 pages
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GENERIC GUIDELINES FOR SAFETY, HEALTH AND
ENVIRONMENTAL SPECIFICATIONS

DELIVERY OF DOMESTIC WATER

RENOVATIONS & MAINTENANCE

MANAGED BY
THE DEPARTMENT OF PUBLIC WORKS

Rev H&S Spec Guideline Oct 2015



TABLE OF CONTENT

LR = 1110 R 3
2. Scope of health & safety specification dOCUMENt......vuiiceeverseeeeeereeeeeeeeeeeeeeeeseeeeeeeeeeseesen 5
B U o= O 5
R 4o R 6
5. Occupational health & safety MaNageMENt. .....vuieeivriiiire i reeree e s e reeson s e enmns 8
5.1 Structure and organization of OHS reSPONSIDIItIES .. smsrererssrseseessresnrserssneresssresrrssmessesssons 8
5.1.1  Overall supervision and responsibilities OHS...uuuuuirieeeeerrereerrenresseeerersennsssssersmmemmnnos 8
5.1.2  Required appointment as per the construction reguIatioN.... . eereerseeresessensmmnennens 10
5.2 Communication, participation & CONSUAtION. «uuueeeurereneermresreneesensenresseensrnnmnmmnoon 1
S 41 o= o T 1
N = oo = 12
L T 1= 12
7.2 PriNCIDal COMrACION  uuisiserienssissmnnssssmernsssnnessssnasssnssssnsessnnessssssssnneessnssessassnsesssnmn s mmnen s es 13
LG O o = o7 o 14
7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)......cccccovevvvenneennn.. 15
ST L0 T o e S 16
9. Preparing Health & Safety Plan......cviieeiiieriiriieiiie s ss s rens st errmreneensenenn s 16
10. Health & Safety File. ... iuummmeieiiiieiiiiereirrire e s ssanenernsres e sesenrenrnsenseneon 19

11. OH&S Goals & Objective & Arrangements for Monitoring & Reviewing OH&S Performance..19

11.1 Identification of Hazards & development of Risk Assessment, Standard working

Procedures (SWP) & Method Statement.....uuurrrserrersnssaissssssesssesssssessssensesnessessonssesssssssses 19
11.1.1. Monthly audit by client @and/Or IitS AGENTt...uueurerreriiiiirrrenearereere e rneressesensmnmnsnnens 19
11.1.2 Health & Safety incident/accident reporting and iNVeStigation. ... ... re.resersrerrnsresernssnn 19
12, REVIEW.eeeiiiiiirciesnsssissie s iese s s tiamn s ress snmnrsana s s s nasasn e s ebm e s e e neesanesam e sameseessmeone s emnen e smmms e s 21
12.1 Site RUIES & Other ReSHICHONS. . uurrnierererrereirireirasenssanenrensresrencosensneenmnsonnonnns 22
12.1.1 Appointment of Health & Safety RePS...irreeririreiineniesisresensnernrnrenresnsensnrnsmnnn 23
12.1.2 Duties and functions of the Health & Safety RepPS...civveurisrerrerraresrernnrsesesenrnrmsnren. 23
12.1.3 Establishment of Health & Safety CoOmMMIttEe. . .uuuuiierrerrererrarreerererensrarnnrenonnmnn oo 23
12.1.4 TraiNiNg & AWArENESS. .uureeuresrarrertrrrnsiirnnrsurnrraranttnssenssnsrensnsrnsresnssenensensenses 24
13. Project Site Specific REQUITEMENTS. . uuiuuieiiernirerrererenrssesnerssresreseensesrnsenrenemnsmnenn s 25
14. Outlined Data References & information on Certain & Specific Obligatory

Requirements to @NSUre CoOMPIIANCE. . uuvuuirrie i rrtirrertrerensesreeneenserrnrnsasnsenennennneas 26
15. Principal Contractor General QUEIES.....ccxreiiissrrerererssisssrsssssnsssessssnsesnssensssseressseressessesssssnnos 30
16. The Principal Contractor SPECIfiC DULIES..vusrurssmrrrssrrressssessersssssessnsessesssssesssssnmessessesssmnsssssns 31
17. The Principal Contractor Specific Responsibilities with regard to hazardous activities........... 31
18. General Notes t0 the PrinCipal Contractor. . .uu s eviereiisseerensssesesenesenraresesessennnnennnoon 32
19, HOUSE KEEPING. . auituiiuieeiiains i i e s s e e raranssnenssaesnnsemssrmaensensanensomsensmnsns s 33
20. LOCKOUE SYSteM . uuuuiiuieinsruirssssacntiarararrarearsresesrsrensseressnsensensonsenensnsennsennnnnnnnnoon 36
21. Important Lists & RECOrdS 10 DE KEPL...cursurerareeseerserrrssnmsssssssisesssssssesessessensessnssssmessnmmsssssessns 36

Rev H&S Spec Guideline Oct 2019



1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), and 5(1) construction regulation of 2014, the Department of Public Works,
as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & Safety
Specifications for any intended construction project and provide any Principal Contractor
who is making a bid or appointed to perform construction work for the Client and/or its Agent
on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-
under. The Principal Contractor shall be responsible for the Health & Safety Policy for the
site in terms of Section 7 of the Act and in line with Construction Regulation 5 as well as
the Health and Safety Plan for the project.

This "Health and Safety Specifications’ document is governed by the “Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act.
Notwithstanding this, cognizance should be taken of the fact that no single Act or its set of
Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the
health and safety of persons’, it is required that the entire scope of the Labour legislation,
including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is
limited to all health, safety and environmental issues pertaining to the site of the project as
referred to here-in. Despite the foregoing it is reiterated that environmental management
shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on these Health and Safety Specifications. Prior to drafting the
Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope
and details of any risk associated with any hazard at the construction site, in order to identify
the steps needed to be taken to remove, reduce or control such hazard. This Risk

Assessment and the steps identified will be the basis or point of departure for the Heaith
Rev H&S Spec Guideline Oct 2019 3



and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to
be performed in order to reduce as far as practicable, the hazards identified in the Risk
Assessment.

The Department of Public Works is tasked to provide accommodation and operational
facilities to a very large proportion of the approximate 35 National Departments responsible
for the governance of the Department of Public Works. A very large number of State
employees and public users of the facilities and the services provided there-in directly
interacts with the facilities provided by the well-being, health and safety of a great number
of people. This Department thus has directly or indirectly, an impact on the Republic of
South Africa as well as the National Parliament.

In this a high premium is to be placed on the health and safety of the most valuable assets
of the Department of Public Works. These are its personnel, the personnel of its Clients
and the physical assets of which it is the custodian and may also include the public as well.
The responsibilities the Department and relevant stakeholders have toward its employees
and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of
legal obligations. The Principal Contractor is to take due cognisance of the above

statement.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilites and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to

the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction
Regulations and all other Regulations and Safety Standards which were or will be

Rev H&S Spec Guideline Oct 2019 4



promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as
those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever,
to countermand or nullify any stipulation of the Act, Regulations and Safety Standards
which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments, and is
further obligated to monitor that these measures are structured and applied according to
the requirements of these Health and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor
(and his /her contractor) with any information other than the standard conditions pertaining
to construction sites which might affect the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; and to
protect persons other than persons at work against hazards to health and safety arising out
of or in connection with the activities of persons at work during the carrying out of
construction work for the Department of Public Works. The Principal Contractor (and his
/her contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) Submissions on health and safety matters required from the Principal Contractor
(and his /her contractor); and

d) the Principal Contractor’'s (and his /her contractor) health & safety plan.
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To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of
what is expected from him/her with regard to the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993) and the Regulations made there-under including the applicable safety
standards, and in particular in terms of Section 6,7 and 8 of the construction regulation
(2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act
85 of 1993) in its entirety shall apply to the contract to which this specification document
applies. The Construction Regulations promulgated on 07 February 2014,

4. DEFINITIONS - The most important definitions in the Act and Regulations
pertaining to this specification document are hereby extracted.

“Purpose of the Act” — To provide for the health and safety of persons at work and the
health and safety of persons in connection with the use of plant and machinery; the
protection of persons other than persons at work against hazards to health and safety
arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

“Health & Safety Specification” — means a document that includes information required
under the construction regulation and obtained from the clients & designers during the early
planning & design stage for a specific project on a specific site for use by the contractors
when preparing their tenders or bids to clients.

“Health & Safety Plan” — means a document which is site specific and includes all
identified hazards, safe work procedures to mitigate, reduce & control the hazards identified
in a project.;

“Agent” —means any person who acts as a representative for a client;

“Client” — means any person for whom construction work is performed:;
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“ Construction Health & Safety Agent (SACPCMP)” — The person or entity appointed by
the client through the Agent and who has a full authority and obligation to act on the clients
behalf in terms of the construction regulations;

“Construction Work” is defined as any work in connection with —

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such
work includes the risk of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any
similar type of work;

“Contractor” — means an employer, as defined in Section 1 of the Act, who performs
construction work and includes Principal Contractors:

“Contract Amount” Financial value of the contract at the time of the award of the contract,
exclusive of all allowance and any value added tax or sales tax which the law requires the
employer to pay to the contractor.

“Practical Completion Certificates” A certificates issued in terms of a contract by the
employer, signifying that the whole of the construction works have reached a state of
readiness for occupation or use for the purposes intended, although some minor work may
be outstanding.

“Accident” — means unplanned occurrence that happens due to the unsafe condition and
may cause injury to a person, damage to the property, material, plant, equipment and the
environment;

“Hazard” — means anything including work activities and practices with the potential to
cause harm;
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“Risk” — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard

at a construction site in order to identify the steps needed to be taken to mitigate, reduce

or control such hazards.

Health and Safety File” — means a file, or other record in permanent form, containing the

information required a contemplated in the regulations;

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

5.1

5.1.1.

a)

b)

Structure and Organization of OH&S Responsibilities

Overall Supervision and Responsibility for OH&S

The Client and/or its Agent on its behalf to ensure that the Principal Contractor,
appointed in terms of Construction Regulation 4(1)(c), implements and maintains
the agreed and approved H&S Plan. Failure on the part of the Client or Agent to
comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of
the Act to ensure that the Employer (as defined in the Act) complies with the Act.
The pro forma Legal Compliance Audit may be used for this purpose by the Principal
Contractor or his/her appointed contractor.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their
respective appointment forms to regularly, in writing, report to their principals on
matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).
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d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in
terms of Construction Regulation 6 to regularly, in writing, report to their principals
on matters of health and safety per routine and ad hoc inspections and on any
deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made
available to the principal Contractor to become part of site records (Health & Safety
File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per
Section 18 of the Act.
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5.12 Required appointments as per the Construction Regulations:-

' Iltem | Regulation | Appointment Responsibl
e Person
1. 3. Application Construction work permit | Client
2. 5(1)(k) Principal contractor for each phase or project Client
3. 5(6) Construction Health & Safety Agent Client
4. 7.(1)c) Contractor Principal
Contractor
5. | 7(3) | Contractor Contractor
6. 8(1) Construction manager | Contractor
7. 8(2) Assistance Construction manager Contractor
8. 6(1) Construction supervisor Contractor
9. 6(2) Construction supervisor sub-ordinates Contractor
10. 8(5) Construction Safety Officer Contractor
11. 8(8) Responsible employee
12. 9(1) Person to carry out risk assessment Contractor
13. | 10(1) Fall protection planner | Contractor
14. 12(1) Temporal work designer
15. 12(2) Supervisor of temporal work operation
16. 13(1) Excavation supervisor Contractor
17. 13(2)(k) Competent person in the use of explosive for excavations | Contractor
18. 14(11) Explosives expert Contractor
19. 14(1) Supervisor demolition work Contractor
20. 14(2) Scaffold supervisor Contractor
21. 16(1) Suspended platform supervisor Contractor
22. 18(1)a Rope access " Contractor
23. 19(8)(a) Material hoist inspector Contractor
| 24. 20(1) Bulk mixing plant supervisor Contractor
| 25. 21(2) Explosive actuated fastening device inspector Contractor
26. 21(2X9) Explosive actuated fastening device cartridge, nails and | Contractor
studs: issuer & collector
27. 23 (1) Operator : construction vehicle and mobile plant Contractor
28. 28 (a) Stacking and storage supervisor Contractor
29. 29 (h) Fire equipment inspector : | Contractor

Rev H&S Spec Guideline Oct 2019

10




5.2

5.2.1

5.2.2

5.2.3

5.2.4

b)

Communication, Participation & Consultation

Occupational Health & Safety matters/issues shall be communicated between the
Employer, the Principal Contractor, the other Contractors, the Designer and other
concemned parties shall be through the H&S Committee or other means determined
by the client.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors
and H&S Representatives (‘SHE — Reps’)

The Principal Contractor will be responsible for the dissemination of all relevant
OH&S information to the other Contractors e.g. design changes agreed with the
Client and/or its Agent on its behalf and the Designer, instructions by the Client
and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception
of the Construction Regulations, distinguish between the roles, responsibilities and
functions of employers and employees respectively. It views consultants and
contractors as employees of the “owner” of a construction or operational project, the
“owner” being regarded as the employer.

(The position taken by the Construction Regulations is that the “owner”, in terms of
its instructions, operates (has to operate) in the role of client as per relevant
definition. The contractors working for the “client” are seen to be in two categories,
i.e. the Principal Contractor and Contractors.

The Principal Contractor has to take full responsibility for the health and safety on
the site of the relevant project / contract. This includes monitoring health and safety

Rev H&S Spec Guideline Oct 2019 11



7.1

b)

d)

conditions and overseeing administrative measures required by the Construction
Regulations from all contractors on the project site.

RESPONSIBILITIES

Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor
for this project or phase/section of the project in writing for assuming the role of
Principal Contractor as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of the both Principal
Contractor and Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals
of at least once every month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor

and/or the Contractor from commencing or continuing with construction work should

the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

* have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

* have failed to implement or maintain their health and safety plan;

» have executed construction work which is not in accordance with their health and
safety plan; or

e act in any way which may pose a threat to the health and safety of any person(s)
present on the site of the works or in its vicinity, irrespective of him/them being
employed or legitimately on the site of the works or in its vicinity.
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7.2

b)

d)

f)

Principal Contractor

The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction. Annexure 2 of this construction regulation contains a
“Notification of Construction Work” form. The Principal Contractor shall submit the
notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction
Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)
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g) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

h) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

i) The Principal Contractor shall ensure that a health and safety file, which shall include
all documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available to
the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

i) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

k) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

7.3 Contractor

The contractor must demonstrate to the Principal Contractor that he has the

Necessary competencies and resources to perform the construction work safely.
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7.4 Responsibilities of Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal

b)

d)

Contractor and the project team members with respect to health & Safety, They are
Required to ensure that the client carry out its H&S responsibilities in terms of

Legislation as well as to co-ordinate and ensure good H&S practices are maintained

Throughout the duration of the project. In many cases this role starts from project

Initiation to project close-out.

H&S competence: In the event that the client is unable to satisfy the requirements of
the Construction Regulations for whatever reasons, the construction H&S agent may
be appointed to perform these functions on behalf of the client. Given the need to
appoint a registered construction H&S agent that is competent and adequately
resourced with respect to H&S matters.

H&S goals: It is important that the construction H&S agents demonstrate clearly to
clients how they are going to contribute to the achievement of any client H&S goals
and objectives. They should also set their own H&S goals.

H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S
agents need to ensure that they brief clients fully on the clients particular
responsibilities in terms of the OH&SA of 1993 and Construction Regulations as
amended from time to time. In the absence of acceptance by clients of these
responsibilities, H&S agents will not be able to adequately meet their own H&S
responsibilities and duties.

H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards
that need to be included in the H&S specification. This information may be gathered
from multiple sources such as, for example, discussion with the client, previous
historical use of the site or facility, previous surveys and investigations and past H&S
files.
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8. SCOPE OF WORK

These specifications are applicable to the specific scope of work pertaining to the above-
mentioned project as detailed in the tender documents, this amongst all includes for
example:

a) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of building and structures.

e Site clearance

e Site hoarding, demarcation and demolition works
e Excavations, filling, compaction, evening surface
e Piling (by drilling, excavating,)

e Temporal works

b) Construction, erecting, alteration, renovations, refurbishment, repairs, demolishing
or dismantling of any bridge, dam, canal, road, railway, runaway, sewer, or water
reticulation system or any civil engineering structure or type of work

¢) Construction of a new two storied Administration building.

- Preparation of site by leveling, compaction etc.

- Excavations for parking areas/services

9. PREPARING A HEALTH & SAFETY PLAN

(a) The level of detail required for a H&S plan will depend on how complex the
workplace is (in particular, the number of contractors at the workplace at any one
time) and the risks involved in the work. The plan must be easily accessible in a
construction site and it must be clearly understood by management, supervisors &
workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the
construction of the project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;
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Client requirements for H&S management on the project;

Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

details of the client, that is the person commissioning the construction work, for
example their name, representative and contact details;

details of the principal contractor;

details of the construction project, for example address of the workplace,
anticipated start and end date and a brief description of the type of construction
work that the H&S plan will cover;

details on how subcontractors will be managed and monitored, including how
the principal contractor intends to implement and ensure compliance with the
H&S plan such as checking on the performance of subcontractors and how
non-compliance will be handled; and

details on how the risks associated with falls, falling objects, moving plant,
electrical work and all high risk construction work that will take place on a
construction project will be managed.

(e) The H&S plan should also include information on:

the provision and maintenance of a hazardous chemicals register, safety data
sheets and hazardous chemicals storage;

the safe use and storage of plant;

the development of a construction project traffic management plan;

obtaining and providing essential services information — electrical, gas,
telecom, water and similar services;

workplace security and public safety; and

ensuring workers have appropriate licences and training to undertake the
construction work.

(f) The H&S plan must contain:

a general description of the type of work activities involved in the project and
not just a description of the facility to be constructed:

the project program or schedule details, including start and finish dates,
showing principal activities;

details of client, design team, principal contractor, subcontractors, and major
suppliers; and

extent and location of relevant existing records, surveys, site investigation and
geotechnical reports, ‘as-built’ plans, H&S files.
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10.

1.

a)

b)

d)

HEALTH AND SAFETY FILE

The H&S file is a document prepared by the principal contractor containing important
project H&S information for use by the owner of the completed structure after
construction has been completed.

The principal contractor is responsible for producing an H&S file. It contains
important project H&S information for use by the owner of the completed structure
after construction has been completed. It is essential that the process of compiling
the file commences as early as possible to ensure sufficient time to gather the
required information.

The Principal Contractor must, in terms of Construction Regulation 7(7), keep a
Health & Safety File on site at all times that must include all documentation required
in terms of the Act and Regulations and must also include a list of all Contractors on
site that are accountable to the Principal Contractor and the agreements between
the parties and details of work being done. A more detailed list of documents and
other legal requirements that must be kept in the Health & Safety File.

The contractor must ensure that the client's format and layout of the H&S file is
adhered to. The contractor must identify the responsible person that will prepare
the H&S file and who will be responsible for the drafting of as-built drawings. The
contractor must establish procedures:

The Health and Safety File will remain the property of the Client and/or its Agent on
its behalf throughout the period of the project and shall be consolidated and handed
over to the Client and/or its Agent on its behalf at the time of completion of the

project.

OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING
AND REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency

rate (DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11

A

IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK
ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS
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The Principal Contractor is required to develop Risk Assessments, Standard
Working Procedures (SWP) and Method Statements for each activity executed in
the contract or project.

The identification of hazards is over and above the hazards identification programme
and those hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its Agent.

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times
agreed with the Principal Contractor Audit to comply with Construction Regulation
4(1)(d) to ensure that the principal Contractor has implemented, is adhering to and
is maintaining the agreed and approved OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and
Safety Representative(s) (SHE-Reps) must accompany the Client and/or its
Agent on its behalf on all Audits and Inspections and may conduct their own
audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client
and/or its Agent on its behalf may require to be handed a copy of the minutes
of the previous Health and Safety Committee meeting reflecting possible
recommendations made by that committee to the Employer for reference
purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on
duty to the extent that he/she:

i. dies

ii. becomes unconscious

iii. loses a limb or part of a limb
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iv.  is injured or becomes ill to such a degree that he/she is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at
least 14 days either to work or continue with the activity for which he/she was
usually employed

OR where:

i. amajor incident occurred

ii.  the health or safety of any person was endangered

iii.  where a dangerous substance was spilled

iv.  the uncontrolled release of any substance under pressure took place

v.  machinery or any part of machinery fractured or failed resulting in flying,
falling or uncontrolled moving objects

vi.  Machinery ran out of control, to the Provincial Director of the Department of
Labour within seven days and at the same time to the Client and/or its Agent
on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with copies of all statutory reports required in terms of the Act and the
Regulations.

c¢) The Principal Contractor is required to provide the Client and/or its Agent on its
behalf with a monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on

its behalf with copies of all internal and external accident/incident investigation
reports.
The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to the extent
that he/she/they had to receive first aid or be referred for medical treatment by a
doctor, hospital or clinic. (General Administrative Regulation 9)

(e) The results of the investigation to be entered into the Accident/Incident Register
listed above. (General Administrative Regulation 9)
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12.

(f)

(9)

(h)

(i)

The Principal Contractor is responsible for the investigation of all non-injury
incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of
the results of such investigations including the steps taken to prevent similar
incidents in future.

The Principal Contractor is responsible for the investigation of all accidents relating
to the construction site and keeping a record of the results of such investigations
including the steps taken to prevent similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be
investigated and reported on in writing, irrespective of whether such incident gave
rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
* Identification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the

investigation.

Reporting Of Near-Misses

e Department of Public Works views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.

* Department of Public Works retains the right to enforce the reporting of near

misses within 24 hours of occurrence.

Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments
and Standard Work Processes at each Production Planning and Progress Report
meeting as the construction work develops and progresses and each time changes
are made to the designs, plans and construction methods and processes.
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The Principal Contractor must provide the Client and/or its Agent on its behalf, other
Contractors and all other concerned parties with copies of any changes, alterations
or amendments as contemplated in the above paragraph.

121 Site Rules and other Restrictions

a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be
applied to regulate the Health and Safety Plan and associated aspects of the
construction. When required for a site by law, visitors and non-employees upon entering
the site shall be issued with the proper Personal Protective Equipment (PPE) as and

when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain
these throughout the construction period. Access control must include the rule that non-
employees shall at all times be provided with fulltime supervision while on site. The
Principal Contractor must develop a set of Security rules and procedures and maintain
these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation,
the Principal Contractor must appoint a competent person who must develop
contingency plans for any emergency that may arise on site as indicated by the risk

assessments.
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12.1.1 Appointment of Health & Safety Representatives

a) H&S Representatives(‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the
employees of other  Contractors (sub-contractors) he has to appoint one H&S
Representatives for every 50 employees or part thereof. (Section 17 of the Act and
General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in
accordance with the Collective Agreement as concluded between the parties as is
required in terms of General Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

¢ The Principal Contractor must ensure that the designated H&S Representatives
conduct at least a weekly inspection of their respective areas of responsibility
using a checklist developed by a Principal Contractor.

e The report must be consolidated and submitted to the Health & Safety
Committee.

» H&S Representatives must form part of the incident/accident investigating team.

12.1.3 Establishment of H&S Committee(s)

» The Principal Contractor must establish H&S Committees consisting of
designated H&S Representatives together with a number of Employers
Representatives appointed as per Section 19(3) that are not allowed to exceed
the number of H&S Representatives on the committee.

e The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S
Committee shall co-opt advisory (temporary) members and determine the
procedures of the meetings including the chairmanship.
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e The H&S Committee must meet minimum monthly and consider, at least, an
agreed Agenda for the first meeting. Thereafter the H&S Committee shall
determine its own procedures.

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any
other related or relevant training as required must be included in the Principal Contractor’s
Health and Safety Plan and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be
competent & have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures
must be put in place to ensure that all workers are aware of the consequences of their

work activities & benefits of improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of
General Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site
Specific Occupational Health and Safety Induction or other qualifying training.

¢) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other

equipment must be in possession of valid proof of training.
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13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for
the project and site and for which Risk Assessments, Standard Working Procedures (SWP),
management and control measures and Method Statements (where necessary) have to be
developed by the Principal Contractor:

a) Clearing & grabbling the area/site

b) Site establishment

c) Dealing with existing structures

d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j) Any welding work

k) Loading & offloading of trucks

[) Driving & operations of Construction vehicles & mobile plant
m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

e The Principal Contractor shall at all times ensure his status of an “employer”
as referred to in the Act, and will abide by his/her responsibilities, duties and
functions as per the requirements of the Act and Regulations with specific
reference to Section 8 of the Act.

e The Principal Contractor shall keep, and on demand make available, a copy
of the Act on site at all times and in addition to that he/she will introduce and
maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as
contemplated in the Construction Regulations. He/she will make this file
available to the client or his representative whenever necessary or on request
to an interested party.

e The project under control of the Principal Contractor shall be subject to
periodic health and safety audits that will be conducted by the client at
intervals agreed upon between the Principal Contractor and the client,
provided such intervals will not exceed periods of one month.

e The Principal Contractor is to ensure that he/she and all persons under his
control on the construction site shall adhere to the above specifications.

» The Principal Contractor should note that he/she shall be held liable for any
anomalies including costs and resulting deficiencies due to delays caused by
non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.
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16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES

The Principal Contractor's specific duties in terms of these specifications are detailed in the
Construction Regulations as published under government notice 07 August 2014,
stipulated in Section 7.

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH
REGARD TO HAZARDOUS ACTIVITIES

The following examples of activities are identifiable as hazardous in terms of the
Construction Regulations. The contractor shall execute the activities in accordance with the

following Construction Regulations and other applicable regulations of the Act:

- Fall protection

- Structures

- Excavation work

- Demolition work

- Scaffolding

- Construction vehicles & mobile plant.

- Water environments

- Housekeeping on construction sites

- Fire precautions on construction sites.
This list must not be taken to be exclusive or exhaustive! All of the above requirements
will be read in conjunction with the relevant regulations and health and safety standards as
required by the Act. All documents and records required by the Construction Regulations
will be kept in the Health and Safety File and will be made available at any time when

required by the client or his representative, or on request to an interested party.
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18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

Legal Framework

Part of legal obligations

The more important Acts and relevant subordinate/secondary legislation as well as
other (inter alia Local Government) legislation that also apply to the State as well as
to State owned buildings and premises: -

a. The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

b. The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended
and the municipal by-laws and any special requirements of the local supply
authority

c. The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

d. The National Building Regulations and Building Standards Act 1977 (Act 103
of 1977) as amended and relevant proclaimed Regulations (SABS 0400)

e. The Post Office Act 1958 (Act 44 of 1958) as amended
The Electricity Act 1984, Act 41 of 1984

g. The Regulations of Local Gas Board(s), including Publications of the SABS
Standards and Codes of Practice, with specific reference to GNR 17468
dated 4t October 1997

h. Legislation pertaining to water usage and the environment

i. Legislation governing the use of equipment, which may emit radiation (e.g. X-
Rays etc.)

j. Common Law
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19. HOUSE KEEPING

Good housekeeping will be maintained at all times as per Construction Regulation
No. 25. Poor housekeeping contributes to three major problems, namely, costly or
increased accidents, fire or fire hazards and reduction in production. Good

housekeeping will enhance production time.

In promotion of environmental control all waste, rubble, scrap etc, will be disposed
of at a registered dump site and records will be maintained. Where it is found to be
impractical to use a registered dump site or it is not available, the Principal
Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and
applied.

Dross and refuse from metals, and waste matters or by-products whose nature is
such that they are poisonous or capable of fermentation, putrefaction or constituting

a nuisance shall be treated or disposed of by methods approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to
work at night or after hours unless there is adequate, suitable artificial lighting
including support services in respect of Health and Safety.

Facilities

The site establishment plan shall make provision for:

b) Dining room facilities

The contractor shall make provision for adequate dining room facilities for his

employees on site.

c)

Change rooms

The contractor shall make provision for adequate change rooms for his employees on

site.
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d) Ablution facilities
The contractor shall make provision for adequate ablution facilities for his employees

on site.

These facilities shall be maintained by the contractor.
e) Smoking Areas

Designated smoking areas shall be established by Department of Public Works.
f) Drinking Water Facilities

The provision of drinking water facilities shall be negotiated between the Contractor and
Department of Public Works.

g) Equipment Compliance Certificates

Before equipment is brought on site valid certificates of compliance issued by a
competent person shall be presented. The equipment includes but shall not be limited
to:
i.lifting equipment and lifting tackle
ii.power driven machinery
iii.electrical equipment
iv.testing and monitoring equipment

h) Barricading

All'barricading shall be of the rigid type unless the use of non-rigid barricading has been
approved in writing by the Department of Public Works Project Manager. The
contractors’ barricading standard shall be included in the Health and Safety Plan.

Where more than one contractor is working on a site, the fixed barricading shall be

clearly marked with the company's name, site contact person as well as the contact

number/s.

Rev H&S Spec Guideline Oct 2019 34



i) Erection of Structures for Logistic Support

Prior to site establishment Department of Public Works shall approve the contractor's
site plan.

Department of Public Works shall approve all structures erected for logistical support
by the contractor. These structures include fences, workshops, tool sheds, offices,
ablution facilities, etc.

j) Salvage Yard Management

Depending on the site specific arrangements and procedures, Department of Public
Works may provide the salvage yard and the resources to manage it.

The salvage yard management shall conform to safety, health and environmental
requirements. The contractors are required to move the equipment from the place of
work to the salvage yard.

k) Fall Arrest and Prevention Equipment

Approved fall prevention equipment shall be used at heights of less than 2.0 metres.
Above heights of 2.0 metres fall prevention equipment shall include fall arrest
Equipment. Users of fall arrest equipment shall, amongst other things be trained in
what an appropriate load bearing point is for connecting fall prevention equipment.
Any deviation from this requirement shall be negotiated and agreed with Department
of Public Works in writing.

I) Hazardous Chemical Substances Waste Removal

Department of Public Works shall provide a facility to collect all hazardous chemical
waste material.

The contractor shall provide adequately marked and sealable containers to transport
The hazardous chemical waste from the source to the approved Department of Public
Works disposal point.

m) Personal Protective Equipment (PPE)
Personal protective equipment issued shall be specific to the risks associated with the

work to be performed and specific to conditions on site and shall comply with South
African National Standards (SANS) or similar.
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20. LOCKOUT SYSTEMS

A system of control shall be established in order that no unauthorized person can
energize a circuit, open a valve, or activate a machine on which people are working
or doing maintenance, even if equipment, plant or machinery is out of commission
for any period, thus eliminating injuries and damage to people and equipment as far
as is reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and
included in training. Lockouts shall be tagged and the system tested before
commencing with any work or repairs.

21. IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction
Regulations. The lists are:

i. List of appointments
ii.  List of record keeping responsibilities
iii.  Inspection checklist

a) Contractor Risk Assessment Process
The risk assessment process shall include:
1) an evaluation of the method of the work to be conducted
2) the method statement on the procedure to be followed in performing the task shall
be developed
3) the risk assessment will also include activities like:
I.  Transportation of passengers and goods to and from site
ii. Site establishment
iii.  Physical and mental capabilities of employees
iv.  Others as may be specified.
4) the hazards as listed in the paragraph — Site Specific Health and Safety Hazards
5) a review plan for risk assessments shall provide for:
i.  the quarterly review of all applicable risk assessments
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ii. the review of an assessment if there is reason to believe that the previous
assessment is no longer valid, or there has been a change in a process, work
methods, equipment or procedures and working conditions

iii. Risk assessment/s to be reviewed if the outcome of incident investigations
and audits etc. requires such action.

A pre - task risk assessment shall be conducted in writing on every task and be
facilitated by the team leader. All risk assessments and pre-task risk
assessments shall be filed and be available on site.

b) Risk Profile
All contractors shall submit a risk profile of the work to be conducted with their Health
and Safety Plan.

c) Risk Based Inspection Program

The inspection programme shall be risk based. The inspection plan shall form part
of the Health and Safety Plan.
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IMPORTANT CONTACT DETIALS

(FOR HEALTH & SAFETY ASPECTS ONLY)

The contractor is to add all the important contact information about essentials services, support and
assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

ﬁ Ambulance
v

| \. J y Water
i Electricity

Police

p Fire Brigade

%/}/7“ Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND
NECESSARY.
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SECTION 37(2) AGREEMENTS
CONCLUDED BETWEEN
DEPARTMENT OF PUBLIC WORKS
(Hereinafter referred to as Department of Public Works)

L e L

(Name)representing ..........cooooiiiiii i e [Insert name of
contractor/supplier], do hereby acknowledge that .................c.cooooiii e
[insert name of contractor/supplier] is an employer in his/her own right, with duties as prescribed in
the Occupational Health and Safety Act No. 85 of 1993 (“the Act”), as amended, and agree to ensure
that all work will be performed and/or machinery or plant used in accordance with the provisions of
the Act.

| undertake that ..................... e linsert name of contractor/supplier]
shall strictly adhere to, and ensure that his/fher employees adhere to, the provisions of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993).

| have been provided with SHE specifications for project/service ...................c................ [insert
brief ~ details of  project/service, for example, name, contract/project number]

............................... and will comply with the requirements set out in these.

| accept and agree that the SHE specifications constitute arrangements and procedures between
.................................................................... [Insert name of contractor/supplier/Agent
Safety Manager/Safety Officer] and Department of Public Works, which will ensure compliance
DY [Insert name of contractor/supplier] with the

provisions of the Act, as contemplated in section 37(2) of the Act.

This agreement constitutes the sole agreement between the parties, and no variation, modification,
or waiver of any of the provisions of this agreement or consent to any departure from these shall,
in any manner, be of any force or effect, unless confirmed in writing and signed by both parties, and
such variation, modification, waiver, or consent shall be effective only in the specific instance and

for the specific purpose and to the extent for which it was made or given.
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This agreement is signed on behalf of the parties, each signatory to this warranting that he/she has
the requisite authority to do so.

Signed this .......................... day of .cciieieiiiimiitinniananennnnn P10 J——— at

behalfof ... (Supplier/contractor/Agent)
Contractor Responsible Manager (responsible for signing the Department of Public Works’
contract on behalf of the contractor)

Witnesses
T
2. e B L e e B e e e e o e ere e e e e i
Signed this .......... dayof ...l 20 ...l
- LR (Place)
(Fullname........................................ (Signature)................................... on

Behalf of Department of Public Works.
(Contracts and/or Project Manager or Department of Public Works representative)

Witnesses
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Chief Works Manager: Peggy N. Ngidi

Department:
Public Works
REPUBLIC OF SOUTH AFRICA

MASTER COVID 19 SPECIFICATION
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1.

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Additions to health and safety specifications for all construction sites to include COVID 19

Introduction

References

Special appointments

Workers transport

Security/access control/control of visitors onsite

Pre-construction evaluation of medical requirements, screening and training
Facilities, resources and action required by principal contractor where applicable
contractor onsite

8. Required procedures, documentation development and updates

9. Procedures at start during and at end of shift

10.Managing and controlling flammable hazardous chemicals

11. Contractor management

12. Compliance monitoring and discipline

13.Additional resources and recourse management

NOORWON =

Introduction

COVID 19 Novel Corona virus has changed the world we live in and how we will conduct
business activities and life in the future. Due to this it has become necessary to take special
precautions, to plan and implement control measures, to prevent further spread of this disease.

These specifications are based on the prevention of persons, objects/tools being contaminated
with the virus, infection transmission and specific occupational hygiene practices that focus on
the need for employers to implement measures to mitigate or eliminate the transmission of the
virus in the workplace.

This document is an addendum to the original project health and safety specification to
assist the principal contractor and contractors to protect their workers, and to comply with the
interim Regulations that has been gazetted

References

The Department of Employment and Labour has appealed to employers to use the prescriptions
of the Occupational Health and Safety (OHS) Act of 1993 in governing workplaces in relation to
Coronavirus Disease 2019 COVID19 under the National Disaster Act

Department of labour, notice no. 479, 29 April 2020, covid-19, Occupational health and safety
measures in workplaces Covid-19 (c19 ohs), directive by the minister of employment and labour
in terms of regulation 10 (8) of the regulations issued by the minister of cooperative governance
and traditional affairs in terms of section 27 (2) of the disaster management act, 2002 (act no. 57
of 2002)

COVID 19 SPECIFICATION - CORONA 24 Hour HOTLINE 0800029999



Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

The OHS Act read with the Hazardous Biological Agents Regulations requires the employer to
provide and maintain as far as is reasonably practicable a working environment that is safe and
without risks to the health of employees

Section 8(2)(b) of OHS act requires steps such as may be reasonably practicable to eliminate or mitigate any
hazard or potential hazard before resorting to personal protective equipment (PPE). However, in the case of
COVID19, a combination of controls is required, although the main principle is to follow the
hierarchy of controls

However, before the implementation of control measures, current risk assessments need to be
reviewed and updated, considering the new hazards posed by exposure to COVID-19 in the
workplace. The risk assessment should take the Risk Assessment Guides published online by
the National Department of Health into account

Special appointments

The employer must appoint a manager (from within the existing structure) to address the concerns of employees
and workplace representatives concerning COVID 19

Appointment and training of security personnel and adequate personnel to conduct procedures of

screening, isolating, conducting questionnaire and further actions required if person presents
positive COVID 19 symptoms

Workers transport

Where possible the contractors must arrange transport of their employees in line with the travel
rules of not more than 70% occupancy and social distancing

Where not possible to avoid the use of public transport provide employees with information on
the virus and precautions to take during public transport travel:

Frequent sanitising

. Maintain social distancing (at least 2 m)
. Always wear a mask

Coughing, sneezing safe practice and spitting
When being coughed or sneezed on, turn face away and do not touch face before hands have
been sanitised

. Do not travel if experiencing symptoms of infection
Vii.

Provide employees with CIPC travel certificate

COVID 19 SPECIFICATION - CORONA 24 Hour HOTLINE 0800029999
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Security/access control/control of visitors onsite
Only 1 access point allowed on site during the Phase lockdown period.

A policy of lockdown inside site for the whole shift must be maintained which will mean that
employees will not be allowed to exit and re-enter the site during working hours. This will prevent
employees from bringing contaminated food or articles onto site and will have to bring food
from home

The principal contractor must enforce strict access control and no person may enter the site
except those who have undergone induction training and who is listed on the employee list

. The only exceptions are persons who have pre-arranged official appointment which has been

approved by the project construction manager. This person may not enter the site before they
have passed the screening procedure (fever and questionnaire) and thereafter must be escorted
by a person designated by the construction manager

Biometric or any form of touch access entry is prohibited

Delivery vehicle drivers must undergo and pass the full COVID 19 screening procedure or may
not leave the cab of the vehicle and wear a face mask

. Where more than one Principal Contractor operates on site. A meeting must be held with all the

Principal Contractors where an access plan must be formulated and agreed to in writing, which
incorporates the sharing of expenses and other resources.

Pre-construction evaluation, screening and training

Principal contractor and contractor’s pre-construction requirements:

It is critical that the principal contractor conduct the following preparatory actions before going to
site. These actions must be documented and each employee must sign that he/she has
undergone this screening and training and understands and procedures

Evaluation:

Employees medical evaluation, ensuring annual medical is valid

Screening:

Fever screening

Health questionnaire (signs and symptoms)

Questionnaire of travel during shut down level 4 and exposure
Employee practical understanding of:

COVID 19 SPECIFICATION - CORONA 24 Hour HOTLINE 0800029999
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the risks of the virus

how do you get contaminated?
how do you get infected?
signs and symptoms
prevention

Training program

It is important to understand that workers have been of site for an extended period and which
requires that the principal contractor and contractors develop a full risk based induction training
and awareness program, policies and procedure for COVID 19 and communicate it with
management, employees and contractors which include the following:

Employees responsibility to look after their own health and safety and preventing from being
infected or infecting other persons

ii. Whatis COVID 19

How are you infected

Explanation of symptoms and signs (ever, cough, sore throat, redness of eyes or shortness of
breath or difficulty in breathing, body aches, loss of smell or loss of taste, nausea, vomiting,
diarrhoea, fatigue, weakness or tiredness

Incubation period

Explain the risk of underlying conditions, i.e.:

People 60 years and oider

People with chronic lung disease or moderate to severe asthma
People who have serious heart conditions

People who are immunocompromised

People with diabetes

People with chronic kidney disease undergoing dialysis

People with liver disease

. Self-monitoring and reporting of symptoms, possible exposure or infection to company

vii. The importance of being aware of who you have been in contact with during work and after hours

to assist with tracking in case of being infected
How to self-isolate

Company COVID sick leave and Temporary Employer Relief Scheme under regulation 10(8) of the
Regulations promulgated in terms of section 27(2) of the Disaster Management Act

How to prevent infection:
. Correct methods of sanitising
Hands

. Personal hygiene
COVID 19 SPECIFICATION - CORONA 24 Hour HOTLINE 0800029999
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Site facilities

Social distancing

Not touching face

The correct way to cough or sneeze

Correct use, limitations of and disposal of PPE
How to protect yourself and family after hours

What to do if employee is not feeling well and are presenting with the symptoms when already at
the work-place or before arrival onsite include:

. Employees

If already onsite

Immediate reporting to employer

. Social distancing and other preventative actions

When not onsite yet

Do not go to work

. Who to contact at your company?

Relevant company contact numbers
Principal contractor and contractors

Procedures and PPE required when employee presents with symptoms at the site screening and
needs to be isolated and tracking of persons in contact with that employee

Procedures and care of persons who are in self isolation or being treated at hospital or COVID 19
facility

Company and employee return to work after recovery procedures

Updated company COVID 19:

SHE plan and risk assessment
Policies

PPE requirements

Method statements & risk assessment
Stay at home policy and sick leave
Employee assistance/care program

Include COVID awareness in every day DSTI/permit to work system

Facilities, resources and action required by principal contractor where applicable
contractor onsite

COVID 19 SPECIFICATION - CORONA 24 Hour HOTLINE 0800029999
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Provide these employees with appropriate PPE for their tasks

Prevention of employees having to come into close-proximity (Queuing or bundling together)
Method/procedure of providing drinking water that cannot be contaminated with the virus
Adequate and appropriate risk-based:

PPE

Sanitising/hand washing facilities at entrance, eating areas, offices, kitchens, toilets (Foot pedal
hand sanitisers is the preferable option)

Awareness signage and posters

Procedures for sanitising site, offices, toilets, eating areas, meeting rooms communal kitchen
appliances, printers and telephones
Procedures and rules to minimise exposure during:

Meetings (Alternates to close contact meetings)

ii. Duration and maximum number of delegates at close contact meetings
iii. Induction, Toolbox talk, DSTI

Sanitising of areas, offices, boardrooms and furniture
Communal drinking facility use

. Housekeeping and garbage removal

Provide an isolation area/tent/room where person can be interviewed and remain until
instructions have been received from the COVID 19 control centre on next step to be taken

CORONA 24 Hour HOTLINE 0800029999
Required procedures, documentation development and updates

The contractor must develop new and update existing plans, policies, documentation and
procedures to include COVID 19

She plan and policy
Company COVID 19 plans, policies, procedures and programs to include:

Prevention, exposure, infection
Social distancing during entering and exiting site, meetings, training

I. Creating different areas for and staggering start of work and lunch-times, training sessions and

effective planning of required staff compliments

Cooperation with local police, clinic, emergency services and notifying them of the project and
developing beneficial relationships

Engaging with CLO and communities and establish a trust relationship by providing relevant
information and possible assistance where possible

Emergencies (mass infections)

Post-infection return to work guideline, which include:

. minimum medical and practical criteria for return to work

COVID 19 SPECIFICATION - CORONA 24 Hour HOTLINE 0800029999
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medical evaluation by occupational health practitioner

Employee emotional care and assistance during and post infection

Management and disposal of contaminated PPE and equipment

Planning to maximise social distancing

Planning of production and progress to optimise the work-force to minimise the amount of
persons onsite at one-time

Managing and disposal of biological (Virus) contaminated PPE and other personal waste

Daily reporting to management of screening results and of persons who were isolated, taken for
testing and follow-up

Reporting of persons who have been confirmed to be infected to company management,
department of labour and Health

Contact-tracing of persons who were in contact with a person who have been isolated or who has
been confirmed as being infected

Updated risk assessment to include COVID 19 hasards and risks

Evaluation of daily screening, reporting to management and if required update procedure and
training

Company policy related to paid sick leave in terms of section 22 of the BCEA illness benefit in terms of
clause 4 of the Directive issued on 25 March 2020 on the COVID-19 Temporary Employer Relief Scheme
under regulation 10(8) of the Regulations promulgated in terms of section 27(2) of the Disaster
Management Act;

Also revise the permit to work where required.

Include conducting and recording information of:

Sanitisation

. At start of shift all persons must sanitise with sanitiser that contains at least 70% alcohol with foot

pedal or automatic detection and spray device, no hand contact
Site facilities, offices, boardrooms, toilets, eating areas, surfaces
Hand and power tools, and other communal equipment to be wiped down

Fever screening and procedure when person has fever
Re-do fever screen and if high fever

Isolate and questionnaire

Procedure if evidence points at infection

Contact call centre and follow instructions
Also follow company procedure for reporting to management, client and authorities

10.Managing and controlling flammable hasardous chemicals

a.

The type of sanitiser used for CIVID 19 must have a minimum of 70% alcohol and it is important
that adequate stock is held onsite

COVID 19 SPECIFICATION - CORONA 24 Hour HOTLINE 0800029999



riree.

Department:
Public Works and infrastructure
REPUBLIC OF SOUTH AFRICA

b. Due to its high alcohol content it poses a fire risk as well as a possible risk of being used by
workers for intoxicating purposes which can lead to poisoning

c. ltis therefore particularly important to include these risks into account when the risk assessments
is updated

d. The principal contractor and contractors must ensure that they provide a flammable liquid storage
facility, considering the quantities they will be storing onsite which conforms with local
government fire regulations and GSR 4

e. The storage area must be lockable and issuing and stock levels must be controlled by an
appointed competent hasardous chemical substance controller

f. Records of stock levels, issuing and usage must be updated daily and any discrepancies must be
reported to management and investigated

g- Decanting procedures must be developed which includes spillage control. Botties into which it
has been decanted into must be marked to clearly show the contents

h. Appropriate and adequate signage must be posted

i. Adequate Alcohol resistant foam or Carbon dioxide (CO2) fire extinguishers must pe
appropriately positioned Inspections of the flammable hasardous chemicals store must be
conducted at least monthly

j- Inspections of the flammable hasardous chemicals store must be conducted at least monthly

k. First aiders should be trained on the first aid measures as set out in the MSDS

11.Contractor management

It is the responsibility of the principal contractors to ensure that all contractor comply with the
requirements of the addition to the original project health and safety specifications

12.Compliance monitoring and discipline

a. Monitoring of compliance is critical to the prevention program and there may be no tolerance of
non-compliance

b. Strict appropriate disciplinary action must be instituted against employees, contractors,
consultants or any person

c. found in breach of the requirements

d. The client will be responsible for compliance through audits and inspections and evaluation of
principal contractors’ reports

e. The principal contractor must monitor compliance through inspections and COVID 19 specific
audit of:

i. Available equipment
ii. Sanitiser/washing facilities
iii. Sanitising of site facilities
iv. Employee screening
v. Access control
vi. Availability of isolation facilities
vii. Separation and procedures followed when employees present with symptoms
7iii. Continues awareness training
ix. Recordkeeping

COVID 19 SPECIFICATION - CORONA 24 Hour HOTLINE 0800029999
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. Sub-contractor training and screening records, risk assessments and monitoring

Any suspected or confirmed infection or noncompliance with the COVID 19 requirements must be
reported to the client health and safety agent with immediate effect

. A written incident report must be supplied within 24 hours after the incident. If the risk
assessment or procedures are required to be reviewed, same will be done within 36 hours.

13.Additional resources and recourse management

a. ltis a fact that finance and budgets of active projects that were shut down due to COVID 19 have

approved budgets and available capital projects that are currently running have already been
allocated and approved and Therefore funds should be available from the client to pay Principal
Contractors/Contractors

. Itis therefore critical that the principal contractor ensure that their payment certificates and
related documents are correct and is submitted before deadline dates with their invoices. Many
delays in payment from clients are due to incorrect or insufficient documentation that has been
submitted late.

. Itis important to understand that the COVID 19 virus has affected all parties and cooperation will
increase the probability of completing the project successful

. Itis critical that the client and principal contractor re-negotiate and discuss the project deadlines
and budget and agree on solutions to the benefit of all. The impact of screening, site access,
delayed delivery of long lead items due to manufacturing constraints and restrictions due to
COVID19 legislation must be considered when negotiating the program and deadlines
specifically.

. Clients must not delay payment to principal contractors and principal contractors must do the
same with their contractors. Delaying payments will have a snowball effect all the way down to
the workers who have in some case already not received salaries or has only received partial
payment

Businesses most do their utmost to protect the workers who are the most crucial asset of
construction

. Although SMME are businesses in their own right, many of these companies were already
struggling financially before lockdown started and the principal contractor could use the
assistance of the project CLO to ensure that workers are being paid and if not report it to the
principal contractor.

. Contractor must assist employees with UIF claims.

i. All the above requirement and information must be filtered down to

the contractors onsite

“Health and safety is not negotiable”
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1. DEFINITIONS
1.1. The following words and expressions shall have the meanings hereby assigned to them except where

the context otherwise requires:

1.1.1. ‘Additional Services” are increases in the quantity of the routine Services detailed in the Scope of
Works.

1.1.2. "Bill of Quantities" means the document so designated in the Pricing Data that describes the Services
and indicates the quantities and rates associated with each item which the Employer agrees to pay
the Service Provider for the Services completed;

1.1.3. Certificate of Completion” means the certificate issued by the Service Manager signifying that the
Contract has expired;

1.1.4. "Commencement Date" means the date on when the Service Provider is notified of the Employer’s
acceptance of its offer;

1.1.5. ‘“Contract’ means the Contract signed by the Parties and of which these Conditions of Contract form
part of, and such amendments and additions to the Contract as may be agreed in writing between the
Parties;

1.1.6. 'Contract Data" means the specific data, which together with these Conditions of Contract, Scope of
Works and Pricing Data collectively describe the risks, liabilities and obligations of the contracting
Parties and the procedures for the administration of the Contract;

1.1.7. ‘“Contract Period” is from Commencement Date for the period stated in the Contract Data;

1.1.8. “Contract Price” means the price to be paid for the Services in accordance with the Pricing Data,
subject to such additions thereto or deductions there from as may be made from time to time under
the provisions of the Contract;

1.1.9. “Contract Sum"” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

1.1.10. "“CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in the cost
of labour, plant and materials and goods as stated in the Contract Data;

1.1.11. “Day” means a calendar day;

1.1.12. “Drawings” means all drawings, calculations and technical information which are made available to
the Service Provider for inspection at a venue and time to be announced by the Service Manager and
any modifications thereof or additions thereto from time to time approved in writing by the Employer or
delivered to the Service Provider by the Employer;

1.1.13. “Employer” means the contracting Party named in the Contract Data who appoints the Service
Provider;

1.1.14. "Equipment" includes all appliances, tools implements, machinery, articles and things of whatsoever
nature required in or for the rendering, completion or defects correction of the Services but does not
include materials;

1.1.15. "Facilities” means the land and buildings, detailed in the Scope of Works, and any additions, or
omission thereto, made available by the Employer for the purposes of the Contract, on, under, over, in
or through which the Services are to be rendered or carried out;

1.1.16. “Form of Offer and Acceptance” means the written communication by the Employer to the Service
Provider recording the acceptance of the Service Provider’s offer;

1.1.17. ’ldentified Projects” means any projects, other than routine Services, identified and agreed to by the
Parties during the Contract period or any extensions therete, to be completed in terms of the Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 18
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Conditions of Contract: PA-10 (FM)

“Materials” includes all materials, commodities, articles and things required to be furnished under the
Contract for the execution of the Services;

“Month® refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties" means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the criteria and
assumptions, which it will be assumed in the Contract were taken into account by the Service
Provider when developing his prices;

“Services” means all the work to be performed by the Service Provider during the Contract Period in
accordance with the Contract, as more fully set out in the Scope of Works, as amended from time to
time by written agreement between the Parties;

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has been
accepted by or on behalf of the Employer and, where applicable, includes the Service Provider's
heirs, executors, administrators, trustees, judicial managers or liquidators, as the case may be, but
not, except with the written consent of the Employer, any assignee of the Service Provider:

"Service Manager" means the representative of the Employer named as the Service Manager in the
Contract Data. The Employer reserves the right to replace the said Service Manager, by written notice
to the Service Provider, without the need to furnish reasons therefor:

"Scope of Work" refers to the document which defines the Employer’s objectives and requirements
and specifications and any other requirements and constraints relating to the manner in which the
Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service Provider
shall render the Services required in terms of the Contract;

‘Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be provided by the
Service Provider shall include, inter alia, the provision and transfer to the incoming service provider of
managerial support and information, as detailed in the Scope of Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

2.1.1  The masculine includes the feminine and the neuter, vice versa;
2.1.2 The singular includes the plural; and vice versa

2.1.3 Any reference to a natural person includes a body corporate, firm, association or
consortium/joint venture/partnership, vice versa.

The headings to the clauses of this Contract are included for reference purposes only and shall not
affect the interpretation of the provisions to which they relate.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate expressions
bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the body of the
Contract, notwithstanding that it is only contained in the interpretation clause.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. ) Page 4 of 18
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DURATION

The rights and obligations of the Parties to this Contract shall commence on the Commencement
Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the Contract
Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations between
the Parties. No extension of term or duration of the Contract shall however be valid unless the terms
and conditions of such extension has been reduced to writing and signed by the authorised
representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

4.1.1 Allrelevant, available data and information required and requested by the Service Provider for
the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the execution of
its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's written
instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any contract or to
otherwise bind or incur liability on behalf of the Employer, save where prior written authorisation has
been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the relevant
experience and capacity necessary for rendering of the Services with the reasonable degree of skill,
care and diligence that may be expected of professionals providing services similar to the Services.

Should any member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of the
Services, or whose presence on the Facilities is otherwise considered by the Service Manager, or
occupants of the Facilities, on reasonable grounds, to be undesirable, the Employer may, in writing
and together with reasons therefor, request that such person be removed. Such person shall not
again be employed on the Services without the prior written consent of the Employer.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a day of
receipt of the Employer's written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are exercised
when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the Facilities
clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship between
the Parties and the Service Provider or his employees shall therefore not be entitled to any benefits to
which the employees of the Employer may be entitled.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 18
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SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance with the
provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such delegation,
on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider in
writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager's delegatee to the Service Manager who shall confirm, reverse or
vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set out in
the Contract Data and any expenditure incurred in doing so shall be borne by the Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service Provider

fail to provide the Employer with the selected security within 21 days from Commencement Date, it

shall be deemed that the Service Provider has selected a security in the form of a retention of 2.5 %
of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any subcontractors and
all human resources utilized by the Service Provider undertake to undergo security clearance, for
which purpose the necessary forms will be made available to the Service Provider at the relevant time
by the Employer. The Service Provider accepts that if he or any of his human resources refuses to
undergo the required security clearance, they will not be allowed on the Facilities to render the
Services.

It is required that all persons engaged in the rendering of the Services shall be easily identifiable and
where required, security cleared.

CONFIDENTIALITY

The Service Provider undertakes to keep any and all information, of whatever nature, relating to the
Contract or which he becomes privy to due to his presence at the Facilities, strictly confidential and
such shall not be sold, traded, published or otherwise disclosed to anyone in any manner whatsoever,
including by means of photocopy or other reproduction, without the Employer’s prior written consent.
As disclosure or improper use of the confidential information, without the Employer’s prior written
consent, will cause the Employer harm:

9.1.1  the Service Provider shall be liable for any loss or damages suffered by the Employer and
shall indemnify the Employer against any claims by third parties as a result of such
unauthorised disclosure or use thereof , either in whole or in part; and/or

9.2.1 the Employer shall be entitied to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the Services
on the Contract;

9.2.1 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose of
rendering the Services, provided that the identity of such consultant or agent is made known
to the Employer in writing and the Employer acknowledges in writing that the confidential
information may be disclosed to such person,

Any reference to words “Bid” or Bidder" herein andfor in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer". Page 6 of 18
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The Service Provider shall be responsible for ensuring that all persons to whom the confidential
information is disclosed under this Contract shall keep such information confidential and shall not
disclose or divulge the same to any unauthorised person.

The confidential information shall remain the property of the Employer and the Empleyer may demand
the return or destruction thereof, at the cost of the Service Provider, at any time upon giving written
notice to the Service Provider. Within ten (10) days of receipt of such notice, the Service Provider
shall return all of the original confidential information and shall destroy all copies and reproductions
(both written and electronic) in its possession or in the possession of persons to whom it was
disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one another
and any ambiguity in or discrepancy between them shall be explained and, if necessary, rectified by
the Service Manager who shall thereupon issue to the Service Provider a written explanation giving
details of the adjustments, if any, and a written instruction directing what Service, if any, is to be
delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure that he
obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date, with an
acceptable health and safety plan and such other information required in terms of the Occupational
Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other date as
maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the Facilities or
portions thereof, only after the provision by the Service Provider of an acceptable health and safety
plan and of security clearance being obtained in terms of Clauses 12.1 and 8.1 respectively.

The Service Provider shall be given access to the Facilities or portions thereof and shall render the
Services in accordance with its programme, referred to in clause 13 or after the receipt by him of a
written instruction to this effect.

If the Employer fails to give the Service Provider access to the facility or any portion thereof for any
reason other than default by the Service Provider and the Service Provider suffers additional costs as
a result thereof, the Service Provider shall be entitled to make a claim therefor provided that the
Service Provider is able to prove his claim and that he has taken all reasonable steps to mitigate the
additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from Commencement Date,
a realistic programme and a cash flow for the delivery of the Services. The programme shall describe
and detail the order in which the Services are to be rendered and shall be subject to the approval of
the Service Manager, which written approval shall not be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish the
Employer with any documents or information, of whatever nature, in support of the programme and/or
in relation to the manner in which the Services are to be rendered and/or the resources to be supplied
and used in the rendering of the Services and/or progress of the various parts of the Contract; and/or
a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed quarterly or
as circumstances may require.

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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13.4. Agreement to the programme by the Service Manager or any adjustment thereto will not alter the
responsibilities of the Service Provider in terms of this Contract.

14. SUBCONTRACTING

14.1. The Service Provider may subcontract any part of the Services at its discretion. The subcontracts
shall incorporate the applicable terms, conditions and requirements of this Contract.

14.2.  Subcontracting by the Service Provider shall not be construed as relieving the Service Provider from
any obligations under the Contract or imposing any liability on the Employer.

15. INTELLECTUAL PROPERTY RIGHTS INDEMNITY

156.1.  The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other person.

16.2.  The Service Provider further indemnifies the Employer against any claim or action (including costs on
an attorney and client scale) caused by or arising from the failure to obtain such consent.

16. COMPLIANCE WITH LEGISLATION

16.1. This clause applies to legislation emanating from national and provincial government as well as that of
any local authorities in whose area of jurisdiction the Facilities fall and which have a bearing on the
delivery of the Services and Facilities under this Contract.

16.2.  All the applicable legislation, which does not specifically allow discretion in respect of compliance by
the Employer, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary.

16.3.  Should any applicable legislation allow discretion in respect of compliance by the Employer it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time as
specific instructions in writing are issued to the Service Provider by the Service Manager.

16.4.  The Service Provider shall in the provision of the Services comply with the provisions of, and give all
notices and pay all fees, taxes, levies and other charges required to be given or paid in terms of any
legislation or imposed by any other body or person. The Service Provider hereby indemnifies the
Employer against any liability for any breach of the provision of this clause.

16.5. ltis the responsibility of the Service Provider to obtain the consents, permissions and/or permits,
referred to in Clause 16.4, in the provision of the Services.

16.6. The Service Provider shall not have a claim against the Employer, and the Employer shall not be
liable to refund the Service Provider for any of the fees, taxes, levies and other charges referred to
Clause 16.4.

17. REPORTING OF INCIDENTS

17.1.  In addition to the above, the Service Provider shall, as soon as possible, notify the Employer in writing
of any incidents at the Facilities, which resulted or could have resulted in damage to property or injury
or death to persons.

17.2.  The Service Provider shall verbally notify the Service Manager of any of the incidents referred to in
17.1 immediately after the occurrence thereof.

17.3. The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed written
report on such incidents to the Service Manager within the time frame indicated by the Service
Manager, but in any event within 48 hours of the incident.

17.4.  The written report referred to in 17.3 shall provide for all incidents, which resulted in injury, death or
damage to property.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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The Service Provider shall notify the Employer immediately, on becoming aware of the Contract
requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary noise,
nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the Service
Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of this
Contract, the manufacturer’s specification; good industry practice and the Service Manager's written
instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the Service
Manager, carry out tests demonstrating the acceptability of the relevant Services provided, or the
suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing equipment and
instruments for the purpose of such tests to be performed by himself or, if so instructed by the Service
Manager, for the purposes of tests to be performed by any other person.

All costs for tests carried out shall be deemed to be included in the Service Provider's prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other repair
work which becomes necessary due to no act or omission on the part of the Service Provider.

If the remedial or repair work became necessary due to an act or omission on the part of the Service
Provider, its employees, agents or representatives, the Service Provider shall effect such remedial or
repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives and the Service Provider refuses to or is
not available or abie to effect such remedial or repair work, the Employer may effect such remedial or
repair work either by itself or through another service provider.

If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may recover
such costs, losses or damages from the Service Provider or by deducting the same from any amount
still due under this Contract or under any other contract presently or hereafter existing between the
Employer and the Service Provider and for this purpose all these contracts shall be considered one
indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any liability,
claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising in common law
or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned by,
attributed to, or in the cause of or caused by the rendering of the Services:

21.1.2 loss of or damage to any movable or immovable or personal property or property contiguous
to the Facilities whether belonging to or under the control of the Employer or any other body
or person arising out of, related to, occasioned by, attributed to, or in the cause of or caused
by reason of the rendering of the Services;

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect of any
materials parts, work-in-process or finished work furnished to, or in respect of which any
payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of additions,
omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of Works
will be regarded as being Identified Projects and shall be dealt with under clause 23 and shall be
executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed to be Additional
Services prior to such instructions being executed.

Additional Services will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Additional Services so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Additional Services.

The Additional Services will be valued at the rates in the Pricing Data.

IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be Identified
Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified Projects. The
Employer may, by itself, through another service provider or through the Service Provider effect the
services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a written
instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer shall not
reimburse the Service Provider for the Identified Projects so executed, and the Service Provider
agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under the
Identified Project;

(b) state the due commencement and completion dates of the relevant ldentified Project;
(c) state the total cost of the relevant Identified Project as agreed to between the Parties; and
(d) any additional requirements, conditions of contract and/or restrictions, other than those

already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider shall
furnish the Employer with a realistic programme and a cash flow for the relevant Identified Project as
required in 13.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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23.7  Where an Identified Project comprises services/works that are of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at such rates.

23.8  Where an Identified Project comprises services/works that are not of the same or similar character
executed under the same or similar conditions as those to which the rates in the Pricing Data apply, it
shall be valued at market related rates to be agreed to in writing between the Employer and the
Service Provider and in advance of executing the Identified Project. Failing agreement, the rates
applicable shall be as determined by the Employer.

239  If the Service Provider fails to complete the Identified Project by the completion date specified in the
written instruction referred to in 23.3, then the Service Provider will be liable for a penalty, at the rate
stated in the Contract Data, for every day that lapses from the due completion date of the relevant
Identified Project to the date of the actual completion of such Identified Project.

23.10 If the Identified Projects are delayed by variations, omissions, additions, substitutions or organised
work stoppages by any workman not due to any action on the part of the Service Provider,
exceptionally inclement weather, any substantial increase in provisional quantities or any other cause
beyond the Service Provider's control, including delays caused by the Employer, then the Service
Provider shall be entitled to apply in writing within 21 days of the cause of delay arising to the Service
Manager for extension of the due completion date of the relevant Identified Project stating the cause
of delay and period of extension applied for.

23.11 If during the period for completion of the Identified Project or any extension thereof abnormal rainfall
or wet conditions occur, the formula below shall be used to calculate separately the delay for each
calendar month or part thereof. It shall be calculated each month during the period referred to herein
above, or until the issue date of the certificate of completion for the relevant Identified Project,
whichever is the shorter period. The delay calculated for a given month shall be used to determine the
interim extension of time granted for the month. At the end of the applicable period referred to above,
the aggregate of the monthly delays will be taken into account for the final determination of the total
extension of time for the Contract:

V = (Nw — Nn) + (Rw — Rn)
X

\'4 = Delays due to rain in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of Y mm or more per
day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.
Nn = Average number of days in the relevant calendar month (as derived from existing rainfall
records provided in the project specifications) on which a rainfall of Y mm or more per day

has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records
supplied in the project specifications.

X

20, unless otherwise provided in the project specifications.
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of time for
the Contract shall be the algebraic sum of the monthly totals for the period under consideration. But if
the grand total is negative, the time for completion shall not be reduced on account of abnormal
rainfall. The total extension of time for any calendar month shall not exceed (Nc — Nn) calendar days,
where Nc = number of days calendar days in the month under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average
number of days during which rainfall equals or exceeds Y mm per day.

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from the
average for the number of days during which rainfall does not equal or exceed Y mm per day, but
when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or concurrent
delays and which should be treated separately in so far as extension of time is concerned.

Accurate rain gaugings shall be taken at a suitable paoint on the site daily at 08:00 unless otherwise
agreed to by the Service Manager, and the Contractor shall, at his own expense, take all necessary
precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near the site,
will be supplied in the project specifications, together with calculations of rain delays for previous
years in accordance with the above formula. The average of these delays will be regarded as normal
rain delays which the Contractor shall accommodate in his programme, and for which no extension of
time will be considered.

23.12 Upon receipt of such written application, referred to in 23.10, the Employer may in writing extend the
due completion date of the relevant Identified Project by a period to be determined by the Employer or
may refuse to extend the due completion date of the relevant Identified Project. The due completion
date of an Identified Project may not be extended beyond the end of the Contract Period stated in the
Contract Data.

23.13 Any decision given by the Employer, in terms of 23.12, shall be final and binding on the Parties.

23.14 Should the Service Provider fail to apply in writing for an extension of the due completion date of the
relevant |dentified Projects within the 21 days referred to in 23.10, or should the Employer not grant
an extension of the due completion date then the due completion date stipulated in the relevant
written instruction referred to in 23.5 shall not be extended nor the Service Provider exonerated from
liability to pay the penalty stipulated in 23.9 or from specific performance of the service/works within
the period in the relevant written instruction.

24, SUSPENSION OF THE SERVICES

241  The Service Provider shall, on the written order of the Service Manager, suspend the provision of the
Services or any part thereof for such time or times and in such manner as the Service Manager shall
order and shall, during such suspension, properly protect the Services so far as is necessary.

24.2  If the Service Provider is instructed in writing by the Service Manager to suspend any or all of the
Services, the Service Provider shall re-schedule the relevant Services. For the duration of such
suspension all penalties applicable to that Service will be waived. Should the Service Provider suffer
any additional costs resulting from such suspension, the Service Provider shall be entitled to make a
claim therefor provided that the Service Provider shall prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

243  If the Service Provider is unable to render any of the Services for any reason other than an instruction
by the Employer to suspend the Services in terms of clause 24.1, the Employer shall not be liable for
any claim of whatever nature, including a claim for costs, by the Service Provider.

25. PENALTY FOR NON-PERFORMANCE

25.1  The Service Provider shall be liable for a performance deduction, if the Service Provider in rendering
any of the Services required under the Scope of Works, as amended from time to time,

25.1.1 delays in performing any of the Services;
25.1.2 fails to perform any of the Services;

25.1.3 fails to perform any of the Services to the standard required in the Scope of Works, as
amended from time to time.

25.2  The performance deduction shall be calculated in accordance with the formula detailed in the Scope
of Works.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 12 of 18
For Internal & External Use Effective date 1 September 2005 Version:1.0



Department:
Public Works
REPUBLIC OF SOUTH AFRICA

25.3

26.
26.1

26.2

26.3

264

26.5

26.6

26.7

26.8

26.9

26.10

26.11

Conditions of Contract: PA-10 (FM)
The Service Provider shall not be liable for a performance deduction, if the Service Provider is unable
to perform due to no fault of his own, his employees, agents or representatives.
PAYMENTS
The Service Manager will evaluate the Service Provider's performance on a monthly basis.
The Service Provider shall submit a monthly certificate taking into account the following:
26.2.1 the assessment of the Services rendered during the assessment month, including routine
services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;
26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.
If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25% retention, then
5% of all moneys (excl. VAT) in the monthly certificate assessed by the Service Manager as being
due to the Service Provider will be retained until such time as the amount retained equals 2.5% or

1,25%, whichever is applicable, of the Contract Sum (excl. VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services rendered at
each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager agrees
with the certificate, he will issue a statement within 14 days of the receipt of the certificate, taking into
account inter alia the following:

(1) deductions for penalties;

(2) deductions for overpayments;
(3) deductions for retention

(4) deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the Employer a tax
invoice in the amount reflected in the statement. The Employer shall effect payment to the Service
Provider within 16 days of receipt of the tax invoice.

If the Service Manager does not agree with the certificate issued by the Service Provider in terms of
Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate, issue a statement
in the amount to which the Service Manager agrees and shall give reasons for rejecting the balance
of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in the
statement referred to in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service Manager
issuing the statement referred to in 26.7, submit a revised certificate or a justification for his claim or
declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service Provider, the
Employer shall be liable for interest thereon from 30 days after the issue of the relevant monthly
certificate referred to in 26.2 until the date of payment at the interest rate determined from time to
time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance Management Act,
1999 (Act 1 of 1999), as amended.

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

Any reference to words "Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 13 of 18
For Internal & External Use Effective date 1 September 2005 Version:1.0



26.13

27.

271

27.2

273

28.

281

29,

28.1

29.2

293

Conditions of Contract: PA-10 (FM)

In assessing the quality of the work presented by the Service Provider, the Employer may enlist the
assistance of third persons. In assessing the work the third person shall act reasonably. The selection
of such third persons shall be in the absolute discretion of the Employer and the Service Provider
shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider having to
address and/or rectify queries arising from a claim submitted in respect of work done, shall be for the
account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.5% of the Contract
Sum (excl. VAT), the security will be reduced and be released in accordance with the provisions of
such variable guarantee.

If the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the Contract
Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

If the form of security selected is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT); or
(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,5% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the expiry of the
Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate of
Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made to the Service Provider, the Service Provider shall be
obliged to repay such amount to the Employer and the Employer shall be entitled to deduct such over
payment from any amount due to the Service Provider, in respect of this Contract or any other
contract, which the Employer may have with the Service Provider. The Employer shall be entitled to
claim interest on any and all overpayments made to the Service Provider at the rate prescribed, from
time to time, by the Minister of Finance in terms of section 80 (1)(b) of the Public Finance
Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION
At the expiry of the Service Period the Service Manager shall furnish the Service Provider with a
written list of Employer’s Assets and Data handed over at commencement of the Contract and

accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue to the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
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29.3.1 The Guarantee shall be returned, if applicable.
29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced to zero.
30. ASSIGNMENT

30.1  The rights and obligations of the Parties in terms of this Contract shall not be ceded, assigned,
delegated, or otherwise transferred, by either Party to any person outside of the Service Provider and
the Employer, save with the prior written consent of the other Party.

30.2  Each Party warrants that he is acting as a principal and not as an agent of an undisclosed principal.

31, INDULGENCES

31.2  No extension of time, latitude or other indulgences which may be given or allowed by either Party to
the other shall constitute a waiver or alteration of this Contract, or affect such Party’s rights, or prevent
such Party from strictly enforcing due compliance with each and every provision of this Contract.

32, OWNERSHIP AND PUBLICATION OF DOCUMENTS

321 The Employer will become the owner of the information, documents, advice, recommendations and
reports collected, furnished and/or compiled by the Service Provider during the course of, and for the
purposes of executing this Contract, all of which will be handed over to the Employer, unless
otherwise stipulated in the Contract, within ten (10) days of request therefor, but in any event on the
termination and/or cancellation of this Contract for whatever reason. The Service Provider
relinquishes its retention or any other rights to which it may be entitled.

32.2  The copyright of all documents, recommendations and reports compiled by the Service Provider
during the course of and for the purposes of finalising Services, and the Contract as a whole, will vest
in the Employer, and may not be reproduced or distributed or made available to any person outside
the Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose without the
approval of, notification to or payment to the Service Provider.

32.3  The copyright of all electronic aids, software programmes etc. prepared or developed in terms of this
Contract shall be vested in the Employer, who shall have the right to use such material for any other
purpose without the approval of, information or payment to the Service Provider.

32.4  Incase of the Service Provider providing documents or material to the Employer, the development of
which has not been at the expense of the Employer, copyright shall not be vested in the Employer.
The Service Provider shall be required to indicate to which documents and/or materials this provision
applies.

32.5 The Service Provider hereby indemnifies the Employer against any action or claim that may be
instituted against the Employer and for any damages suffered or legal costs (including costs on an
attorney and client scale) incurred on the grounds of an alleged infringement of any copyright or any
other intellectual property right in connection with the work outlined in this Contract.

32,6  Allinformation, documents, recommendations, programmes and reports collected or compiled must
be regarded as confidential and may not be communicated or made available to any person outside
the Employer's service and may not be published either during the currency of this Contract or after
termination thereof without the prior written consent of the Employer.

33. BREACH OF CONTRACT

33.1 In the event of a breach by the Service Provider of any of the terms and conditions of this Contract,
the Employer shall issue a notice of non- compliance requiring compliance within 10 (ten) days. In the
event that the Service Provider fails to remedy such breach on expiry of the notice period, then the
Employer shall without prejudice to any other rights that it may have, be entitled to exercise any or all
of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;
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33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which event
the Service Provider shall be held liable for costs incurred in connection with and arising from
the appointment of such a service provider as well as damages suffered.

33.2  The Service Provider agrees to, within ten (10) days of written request from the Employer, give
access to and to make available all information, documents, programmes, advice, recommendations
and reports collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the project as a whole.

33.3 Inthe event of breach by the Employer of the terms and conditions of this Contract, and in the event
of the Employer remaining in breach after ten (10) days’ written notice calling for rectification of the
breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Contract by delivering written notice to the Employer to that effect to the extent
that such breach is of a material term of this Contract.

34 STOPPAGE AND/OR TERMINATION OF CONTRACT

341  The Employer reserves the right to terminate this Contract or temporarily stop the Services, or any
part thereof, at any stage of completion.

34.2  The Employer shall have the right to terminate this Contract without prejudice to any of its rights upon
the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service Provider,
except for purposes of an amalgamation or restructuring approved in advance by the
Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management or to
commence liquidation proceedings that is not withdrawn or struck out within five (5) days;

34.2.4 if the Service Provider informs the Employer that it intends to cease performing its obligations
in terms of this Contract;

34.2.5 if the Service Provider informs the Employer that it is incapable of completing the Services as
described; or

34.2.6 ifin the opinion of the Employer the Service Provider acted dishonestly;

34.3  The Employer reserves the right to, even in the absence of breach or the events referred to in 34,
terminate this Contract at any time, by giving one (1) calendar month written notice to the Service
Provider.

34.4  Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume or
reinstate the Services are not issued within twelve (12) months of the instruction; or

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after such
instructions were requested by the Service Provider.

345  Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:
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34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months after the
termination of the Contract, failing which the Employer will not be obliged to pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any similar right if
this Contract is terminated and specifically agrees to, within ten (10) days of written request
from the Employer, give access to and to make available all information, documents,
programmes, advice, recommendations and reports collected, furnished and/or compiled by
them to enable the Employer to assume responsibility for and the benefit of the Contract as a
whole.

35, DISPUTE RESOLUTION

35.1  Inthe event of a dispute, the Parties shall endeavour to resolve such dispute through negotiation, in
good faith.

35.2  If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days of a
dispute being declared, the Parties may by written agreement refer the matter to mediation.

35.3 The mediator shall be a person agreed to by the Parties, failing agreement, the President; South
African Facilities Management Institute shall nominate the mediator.

35.4  Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the Parties
shall bear their own costs arising from the mediation and shall equally share the costs of the mediator
and related costs. The mediator and the Parties shall, before the commencement of the mediation,
agree on a scale of fees on which the mediator’s fees will be based.

35.56  The Parties shall appoint the mediator within 21 days of agreeing to mediate.

35.6  On appointment of the mediator, the Parties shall jointly with the mediator decide on the procedure to
be followed, representation, dates and venue for the mediation.

35.7 If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator and
signed by both Parties. The agreement shall be binding on the Parties to the extent that it correctly
records the issues agreed upon between the Parties.

35.8  If the dispute or any part thereof remains unresolved, it may be resolved by litigation proceedings.

35.9  If the mediator or any Party, at any time during the mediation process, is of the opinion that the
mediation will not resolve the dispute, then he may in writing stop the mediation process. The dispute
may then be dealt with in terms of 35.8.

35.10 Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of the fact
that the dispute is referred to negotiation, mediation or litigation in court, the decision of the Employer
on the dispute involved will immediately be given effect to by the Service Provider and the Service
Provider shall proceed with the Services with all diligence unless the Parties agree otherwise in
writing.

36. GENERAL

36.1  This is the entire Contract between the Parties and may only be amended if reduced to writing and
signed by the duly authorised representatives of both Parties, whereafter such amendments will take
effect.

36.2 The Contract shall be governed by, construed and interpreted according to the law of the Republic of
South Africa.

37. DOMICILIUM CITANDI ET EXECUTANDI
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Any reference to words
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The domicilium citandi et executandi of the Parties for all purposes arising from this Contract for the
service of notices and legal process shall be as specified by the Parities in the Contract Data.

Each of the Parties shall be entitled at any time by way of written notice to the other Party, to change
its domicilium citandi et executandi to another physical address.

Any notice in terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post to the address chosen by the addressee.

A notice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the date it
was posted, unless the contrary is proved.

Notwithstanding anything to the contrary contained or implied in this Agreement, the written notice or
communication actually received by one of the Parties from the other, including by way of facsimile
transmission, shall be adequate written notice or communication to such Party.

Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one day after
being sent by facsimile to such Party at the number specified in the Contract Data or one week after
being sent by registered post to the addressee specified in the Contract Data.
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